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INVITATION TO BID 

INSERT BID #13ITB90082K-DB; SOUTH FULTON SIGNAL INSTALLATION SYSTEMS 

 
Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances necessary 
for SOUTH FULTON SIGNAL INSTALLATION SYSTEMS will be received by the Fulton 

County Department of Purchasing and Contract Compliance at 130 Peachtree Street, S.W. 
Suite 1168 Atlanta, GA 30303, no later than 11:00 a.m., local time, on Monday, November 4, 
2013.  

 
SCOPE OF WORK 

The Project consists of a Traffic Signal Contractor to install new or upgrade existing traffic 
signals in unincorporated Fulton County. The work to be performed includes the replacement of 
concrete strain poles, signal cabinets, span wires, signal displays, pedestrian poles, push 
button, pedestrian signals, Americans with Disabilities Act (ADA) ramps, overhead street name 
signs, and wireless and fiber optic communication and other items as identified in Section 3 
Scope of Work and Technical Specifications. These projects will be constructed using the 
Georgia Department of Transportation’s Traffic “Signal Design Guidelines” Manual in Section 11 
Appendices and the Manual on Traffic Control Devices (MUTCD).  The successful Bidder will be 
required to provide the total costs for labor, equipment and materials necessary for the complete 
installation of each line item.  The detailed scope of work and technical specifications are 
outlined in the Section 3.   
 
Please note that only Georgia Department of Transportation (GDOT) certified contractors 
may participate in this solicitation.  A copy of your letter of approval from GDOT must be 
submitted with contractor’s Bid as proof of active certification. 
 
BID DOCUMENTS 

This document and supporting documents can be downloaded at the Fulton County Website, 
http://www.fultoncountyga.gov  under “Bid Opportunities”.   
 
PURCHASING CONTACT 

Information regarding the bid or bid requirements, either procedural or technical, may be 
obtained by submitting questions in writing to: 
 
Fulton County Government 
Department of Purchasing & Contract Compliance 
Attn: Darlene A. Banks 
Fulton County Public Safety Building 
130 Peachtree Street, S.W. Suite 1168 
Atlanta, GA 30303  
Email: darlene.banks@fultoncountyga.gov       
Fax:  404-893-1745 
Reference Bid #: #13ITB90082K-DB 
 

http://www.co.fulton.ga.us/
mailto:darlene.banks@fultoncountyga.gov
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PRE-BID CONFERENCE 

Date:  Monday, October 14, 2013   
Time:  1:30PM 
Location:  Fulton County Public Safety Building 

130 Peachtree Street, S.W.  
Purchasing Bid Room 
Atlanta, GA 30303  

  
An optional Pre-Bid Conference will be held in the Fulton County Department of Purchasing and 
Contract Compliance Conference Room, located at 130 Peachtree Street, S.W. Suite 1168, 
Atlanta, Georgia 30303.  Inquiries regarding the solicitation either technical or otherwise 
may be submitted in writing prior to the Pre-Bid Conference and will be addressed at the 
Pre-Bid Conference.  Any additional questions asked at the pre-bid conference must be 
submitted in written form at the pre-bid conference and will be responded to in the form of an 
addendum with the County’s official responses. 
 
Any additional questions asked at the Pre-Bid Conference must be submitted in written form at 
the Pre-Bid conference and will be responded to in the form of an addendum with the County’s 
official responses. 
 
The Pre-Bid Conference will be conducted for the purpose of explaining the County’s bid 
process, the specifications/technical documents, and to provide non-binding verbal responses to 
questions concerning these bid specifications and to discuss issues from the Bidders 
perspective.  However, no verbal response provided at the Pre-Bid Conference binds the 
County.  Only those responses to written questions that are responded to by the County in 
written communications will be official. 
 
BONDING REQUIREMENTS 
 
Each Bid must be accompanied by a Bid Bond, prepared on the Bid Bond provided in this Bid 
Document or a Surety Company’s Standard Bid Bond, duly executed by the Bidder as principal 
and having as surety, a surety company licensed to do business in the State of Georgia by the 
Georgia Insurance Commissioner and listed in the latest issue of U.S. Treasury Circular 570, in 
the amount of fiver percent of the Bid. 
 
The successful Bidder for this Contract will be required to furnish a satisfactory Performance 
and Payment Bond each in the amount of 100 percent of the Bid, and proof of insurance in 
accordance with the requirements set forth in Section 5 of this Bid Document. 
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OWNER - CONTRACTOR AGREEMENT 

 
#13ITB90082K-DB; SOUTH FULTON SIGNAL INSTALLATION SYSTEMS 

 

Contractor: __________________________________   Project No. ____________________ 
 
Address: ____________________________________ Telephone: ___________________ 
 
Contact: ____________________________________ Facsimile: ____________________ 
 
THIS AGREEMENT is effective as of the ________ day of _________________, 20  , by and 
between Fulton County, a political subdivision of the State of Georgia (hereinafter called the 
“County”), and the above named CONTRACTOR in accordance with all provisions of this 
Construction Agreement (“Contract”), which consists of the following: Owner-Contractor 
Agreement, Owner's invitation for bid, instructions to bidders, bid form, performance bond, 
payment bond, acknowledgments, general conditions, special conditions, scope of work and 
specifications, plans, drawings, exhibits, addenda, Purchasing forms, Office of Contract 
Compliance Forms, Risk Management insurance provisions forms and written change orders.  
 
The specific Exhibits of this Contract are as follows: 
 
   Exhibit A:  General Conditions 
   Exhibit B:  Special Conditions (not applicable) 
   Exhibit C:  Addenda 
   Exhibit D:  Bid Form 
   Exhibit E:  Bonds (Bid, Payment & Performance) 
   Exhibit F:  Scope of Work and Technical Specifications 
   Exhibit G:  Exhibits 
   Exhibit H:  Purchasing Forms 
   Exhibit I:   Office of Contract Compliance Forms 
   Exhibit J:  Risk Management Insurance Provisions Forms 

 
WITNESSETH:  That the said Contractor has agreed, and by these present does agree with 
the said County, for and in consideration of a Contract Price of [INSERT CONTRACT 
AMOUNT IN WORDS], ($[INSERT CONTRACT AMOUNT IN NUMBERS]) and other good 

and valuable consideration, and under the penalty expressed on Bonds hereto attached, to 
furnish all equipment, tools, materials, skill, and labor of every description necessary to carry 
out and complete in good, firm, and workmanlike manner, the Work specified, in strict 
conformity with the Drawings and the Specifications hereinafter set forth, which Drawings and 
Specifications together with the bid submittals made by the Contractor, General Conditions, 
Special Provisions, Detailed Specifications, Exhibits, and this Construction Agreement, shall all 
form essential parts of this Contract. The Work covered by this Contract includes all Work 
indicated on Plans and Specifications and listed in the Bid entitled: 

 

Project Number: 13ITB90082K-DB 
 

South Fulton Signal Installation Systems 
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The Contractor, providing services as an Independent Contractor, shall commence the Work 
with adequate force and equipment within ten (10) days from receipt of Notice to Proceed 
(“NTP”) from the County, and shall complete the work within Three (3) years (1,000 
consecutive days) from the Notice to Proceed (NTP) or the date work begins, whichever 

comes first.  The Contractor shall remain responsible for performing, in accordance with the 
terms of the Contract, all work assigned prior to the expiration of the said calendar days 
allowed for completion of the work even if the work is not completed until after the expiration of 
such days.  The Contractor shall agree that in the performance of this Contract he will comply 
with all lawful agreements, if any, which the contractor has made with any association, union or 
other entity, with respect to wages, salaries and working conditions, so as to cause 
inconvenience, picketing or work stoppage. 
 
For each calendar day that any work remains uncompleted after the time allowed for 
completion of the work, the Contractor shall pay the County the sum of $1,000.00 not as a 
penalty but as liquidated damages, which liquidated damages the County may deduct from any 
money due the contractor.  At the County’s convenience and not to it prejudice the County may 
provide written notice of the commencement of the assessment of liquidated damage]. 
 
As full compensation for the faithful performance of this Contract, the County shall pay the 
Contractor in accordance with the General Conditions and the prices stipulated in the Bid, 
hereto attached. 
 
 It is further mutually agreed between the parties hereto that if, at any time after the execution 
of this Agreement and the Surety Bonds hereto attached for its faithful performance, the 
County shall deem the surety or sureties upon such bonds to be unsatisfactory, or, if, for any 
reason, such bonds cease to be adequate to cover the performance of the Work, the 
Contractor shall, at his expense, within five days after receipt of notice from the County so to 
do, furnish an additional bond or bonds in such form and amount, and with such surety or 
sureties as shall be satisfactory to the County.  In such event no further payment to the 
Contractor shall be deemed to be due under this Agreement until such new or additional 
security for the faithful performance of the Work shall be furnished in manner and form 
satisfactory to the County. 
 
The Contractor hereby assumes the entire responsibility and liability for any and all injury to or 
death of any and all persons, including the Contractor’s agents, servants, and employees, and 
in addition thereto, for any and all damages to property caused by or resulting from or arising 
out of any act or omission in connection with this contract or the prosecution of work 
hereunder, whether caused by the Contractor or the  
 
Contractor’s agents, Servants, or employees, or by any of the Contractor’s subcontractors or 
suppliers, and the Contractor shall indemnify and hold harmless the County, the Construction 
Manager, County’s Commissioners, officers, employees, successors, assigns and agents, or 
any of their subcontractors from and against any and all loss and/or expense which they or any 
of them may suffer or pay as a result of claims or suits due to, because of, or arising out of any 
and all such injuries, deaths and/or damage, irrespective of County or Construction Manager 
negligence (except that no party shall be indemnified for their own sole negligence).  The 
Contractor, if requested, shall assume and defend at the Contractor’s own expense, any suit, 
action or other legal proceedings arising there from, and the Contractor hereby agrees to 
satisfy, pay, and cause to be discharged of record any judgment which may be rendered 
against the County and the Construction Manager arising there from. 
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In the event of any such loss, expense, damage, or injury, or if any claim or demand for 
damages as heretofore set forth is made against the County or the Construction Manager, the 
County may withhold from any payment due or thereafter to become due to the Contractor 
under the terms of this Contract, an amount sufficient in its judgment to protect and indemnify it 
and the Construction Manager, County’s Commissioners, officers, employees, successors, 
assigns and agents from any and all claims, expense, loss, damages, or injury; and the 
County, in its discretion, may require the Contractor to furnish a surety bond satisfactory to the 
County providing for such protection and indemnity, which bond shall be furnished by the 
Contractor within five (5) days after written demand has been made therefore.  The expense of 
said Bond shall be borne by the Contractor.  [See General Conditions for similar provision] 

 
This Contract constitutes the full agreement between the parties, and the Contractor shall not 
sublet, assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of 
this Contract or his right, title, or interest therein to any person, firm or corporation without the 
previous consent of the County in writing.  Subject to applicable provisions of law, this Contract 
shall be in full force and effect as a Contract, from the date on which a fully executed and 
approved counterpart hereof is delivered to the Contractor and shall remain and continue in full 
force and effect until after the expiration of any guarantee period and the Contractor and his 
sureties are finally released by the County. 
 
This agreement was approved by the Fulton County Board of Commissioner on [Insert 
approval date and item number].  
 

[SIGNATURES NEXT PAGE] 
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IN WITNESS THEREOF, the Parties hereto have caused this Contract to be executed by their 
duly authorized representatives as attested and witnessed and their corporate seals to be 
hereunto affixed as of the day and year date first above written. 
 
OWNER:   
 
FULTON COUNTY, GEORGIA 

 
 
 

 CONTRACTOR: 
 
[Insert Contractor  COMPANY 
NAME] 
 
 
 

John H. Eaves, Commission Chair 
Board of Commissioners 
 
ATTEST: 
 
 
 

  [Insert Name & Title of person 
authorized to sign contract] 
 
ATTEST: 
 
 
 

Mark Massey 
Clerk to the Commission  (Seal) 

 Secretary/ 
Assistant Secretary 
 
(Affix Corporate Seal) 

 
APPROVED AS TO FORM: 
 
 
 

  

Office of the County Attorney 
 
APPROVED AS TO CONTENT: 
 
 
 

  

David L. Ricks 
Director, Facilities and Transportation 
Services Department 
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INSTRUCTIONS TO BIDDERS 

 

1. CONTRACT DOCUMENTS 
 

The Contract Documents include the Contract Agreement, Contractor's Bid (including all 
documentation accompanying the Bid and any post-Bid documentation required by the 
County prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, 
Supplementary Conditions, Specifications, Drawings and addenda, together with written 
amendments, change orders, field orders and the Construction Manager's written 
interpretations and clarifications issued in accordance with the General Conditions on or 
after the date of the Contract Agreement.  
 
Shop drawing submittals reviewed in accordance with the General Conditions, 
geotechnical investigations and soils report and drawings of physical conditions in or 
relating to existing surface structures at or contiguous to the site are not Contract 
Documents.  
 
The Contract Documents shall define and describe the complete work to which they 
relate. 
 

2. BID PREPARATION  
 

Bidders shall SUBMIT ONE (1) ORIGINAL, SIGNED AND DATED, AND THREE (3) 
COPIES on the forms provided in the Bid Document.   

 
All bids must be made on the bid forms contained herein and shall be subject to all 
requirements of the Agreement Documents. All bids must be regular in every respect 
and no interlineations, excisions, or special conditions shall be made or included in the 
bid by the Bidder. 
 
Lump sum, unit price and extensions of unit prices must be entered in the appropriate 
spaces provided on the Bid Schedule/Bid Form.  Unit prices shall include an appropriate 
allocation of overhead and other indirect costs so that the summation of unit price 
extensions and lump sum items represents the total bid amount.  All blank spaces must 
be typed or hand written in blue ink on the “Original”.  All dollar amounts must be BOTH 
in writing and figures and represent prices for the published scope of work without 
exceptions. 
 
The County may, in its sole discretion, reject any bid determined as irregular, a 
conditional bid or any bid on which there is an alteration of, or departure from the Bid 
Schedule attached. 
 
Erasures or other changes in the bids must be explained or noted over the signature of 
the Bidder.   All corrections to any entry must be lined out and initialed by the Bidder.  
Please do not use correction tapes or fluid. Failure to do so shall render the Bidder as 
non-responsive and cause rejection of the bid. 
 
Failure to execute the Bid Schedule/Bid Form documents may result in Bidder being 
deemed non-responsive and cause rejection of the bid. 
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3. RECEIPT AND OPENING OF BIDS 

 

Sealed bids will be received by the Fulton County Department of Purchasing & Contract 
Compliance at Fulton County Public Safety Building, 130 Peachtree Street, S.W., Suite 
1168 Atlanta, Georgia 30303. The original signed Bid with three (3) copies shall be 
submitted in a sealed envelope, addressed to the Department of Purchasing and 
Contract Compliance and labeled 13ITB90082K-DB; South Fulton Signal Installation 
Systems. 

 
REQUIRED SUBMITTALS:  The bidder must complete and execute the following: 
 
1. Bid Form 
2. Acknowledgement of each Addendum 
3. Bid Bond  
4. Purchasing Forms (See Submittal Check List at end of this Section), fully executed 
5. Contract Compliance Forms (See Submittal Check List at end of this Section), fully 

executed  
6. Risk Management Insurance Provisions Form 
 
Any bids received after the stated time and date will not be considered. It shall be the 
sole responsibility of the bidder to have his/her bid delivered to the Fulton County 
Department of Purchasing and Contract Compliance for receipt on or before the stated 
time and date (see Invitation to Bid). If a bid is sent by U.S. Mail, the bidder shall be 
responsible for its timely delivery to the Purchasing Department.  Bids delayed by mail 
will not be considered, shall not be opened, and arrangements shall be made for their 
return at the bidder's request and expense. 
 
Bid shall be publicly opened, with only the names and total bid price of the bidders 
disclosed at the opening. 
 

4. ADDENDA AND INTERPRETATIONS 
 

No interpretations of the meaning of the Drawings, Specifications or other pre-bid 
documents will be made to any Bidder orally.  
Bidders requiring clarification or interpretation of the Contract Documents shall make a 
request in writing, either by mail, hand delivery, e-mail or fax, to the Purchasing Agent at 
the address below.  To be given consideration, requests must be received no later than 
2:00 PM, Wednesday, October 23, 2013.  The County will not respond to any requests, 
oral or written, received after this date.  Telephone inquiries will not be accepted. 
 
 Department of Purchasing and Contract Compliance 
 Attn: Darlene A. Banks, APA  
 Fulton County Public Safety Building 
 130 Peachtree Street, S.W., 1168 
 Atlanta, GA  30303 
 Fax:  (404) 893-1745 
 Email: darlene.banks@fultoncountyga.gov  
 Bid # 13ITB90082K-DB 
 

mailto:darlene.banks@fultoncountyga.gov
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Only communications from firms that are in writing and signed will be recognized by the 
County as duly authorized expressions on behalf of proposers/bidders.  Any and all such 
interpretations and any supplemental instructions will be in the form of written Addenda 
to the Specifications which, if any addend are issued to this Invitation to Bid. 
 
Failure of Bidders to receive or acknowledge any Addendum shall not relieve them of 
any obligation under the Bid.  All Addenda shall become part of the Contract Documents. 
 

5. SITE EXAMINATION 
 

There will not be a scheduled site visit for this project.  However, bidders may inspect 
the signalized intersections in unincorporated Fulton County. 
 

6. BIDDER’S MODIFICATION AND WITHDRAWAL OF BIDS 
 

A Bidder may modify or withdraw its bid by written request, provided that the request is 
received by the County prior to the bid due date and time at the address to which bids 
are to be submitted.  Provided further, that in case of an electronic request (i.e. facsimile, 
e-mail, etc.) a written confirmation thereof over the authorized signature of the  Bidder 
must be received by the County at the address to which original Bids are to be submitted 
within three (3) calendar days after issue of the electronic message.  Following 
withdrawal of its bid, the Bidder may submit a new bid, providing delivery is affected prior 
to the established bid opening date and time.  No bid may be withdrawn after bid due 
date for sixty (60) calendar days. 

 

7. BID AND CONTRACT SECURITY 
 

A Bid Bond for an amount equal to five percent (5%) of the bid amount must accompany 
each Proposal. The bid bond shall be submitted in a separate, sealed envelope marked 
“Bid Bond”.  
 
Bids must be accompanied by a bid bond or certified check in an amount of five 

percent (5%) of the TOTAL AMOUNT of the base bid.  The bid bond or certified check 
shall apply ONLY TO THIS BID.  The bid name and contract number must appear on the 
security instrument.  The bond must remain in full force and effect until the Bidder 
executes the final Contract.  Bids not satisfying the bonding requirements of this project 
will be declared non-responsive. 
 
Any bid bond, performance bond, payment bond, or security deposit required for public 
works construction contract shall be approved and filed with purchasing agent.  At the 
option of the County, if the surety named in the bond is other than a surety company 
authorized by law to do business in this state pursuant to a current certificate of authority 
to transact surety business by the Commissioner of Insurance, such bond shall not be 
approved and filed unless such surety is on the United States Department of Treasury’s 
list of approved bond sureties.   
 
A Purchasing Agent shall approve as to form and as to the solvency of the surety any 
bid bond, performance bond, or payment bond required by this.  In the case of a bid 
bond, such approval shall be obtained prior to acceptance of the bid or proposal.  In the 
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case of payment bonds and performance bonds, such approval shall be obtained prior to 
the execution of the contract. 
 
Whenever, in the judgment of the County: 
 
(1) Any surety on a bid, performance, or payment bond has become insolvent; 
(2) Any corporation surety is no longer certified or approved by the Commissioner of 

Insurance to do business in the state; or 
 

(3) For any cause there are no longer proper or sufficient sureties on any or all the 
bonds  

 
The County may require the contractor to strengthen any or all of the bonds or to furnish 
a new or additional bond or bonds within ten days.  Thereupon, if so ordered by the 
County, all work on the contract shall cease unless such new or additional bond or 
bonds are furnished.  If such bond or bonds are not furnished within such time, the 
County may terminate the contract and complete the same as the agent of and at the 
expense of the contractor and his or her sureties. 
 
As a condition of responsiveness the bidder must contain a Bid Bond for an amount 
equal to 5% of the bid amount.  The Bid Bond shall be included in a separate envelope 
marked on the outside “Bid Bond”.  Checks or letters of credit of any type will not be 
accepted. A certified cashier’s check will be acceptable.  Provide a completed and fully 
executed Bid Bond.  When the bidder’s package is opened, a purchasing agent will 
verify the presence of the Bid Bond and remove it from the Proposal Package. 
 
If the bidder withdraws its bid from the competition after the selection of its bid for a 
reason not authorized by Georgia law, the County will proceed on the Bid Bond, along 
with any other available remedies. 
 
The Surety of the Bid Bond shall be from a surety company authorized to do business in 
the State of Georgia, shall be listed in the Department of Treasury Circular 570, and 
shall have an underwriting limitation in excess of 100% of the bid amount. The Bonds 
and Surety shall be subject to approval by the County Attorney. 
 
Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with each 
bond a certified and effectively dated copy of their power of attorney. 
 

8. SURETY BONDS 

 
The submission of surety bonds subsequent to the Bid submission shall be:   

 
a. Any surety bond submitted in accordance with the Bid or Agreement requirements 

must be issued by a corporate surety company satisfactory to the Commission and 
authorized to act as such in the State of Georgia; 

 
b. Such bonds shall conform to the forms provided with the Bid Documents and be 

completed in accordance with the instructions thereon; and 
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c. In accordance with Georgia law, and upon award of the Agreement, separate 
performance and payment bonds shall be required of the successful Bidder, each in 
an amount not less than the total amount payable under the Agreement.  The 
performance bond shall remain in effect for one (1) year after final acceptance of the 
Work or the guaranty period under the Agreement, whichever is the larger. 

 
 The payment bond shall remain in effect for the period required under Georgia law for the 

payment bonds on public construction agreements.  Reference is made to the bond 
forms and the Agreement Documents for additional particulars of the terms required in 
the bonds.  In the case of any inconsistency between the Bond Forms and Georgia law,  

 
 the law shall control.  Alterations, extension of the time allowed for performance, extra 

and additional Work, and other changes authorized under the Agreement may be made 
without notice to or consent of the surety or sureties. 
 

9. INSURANCE REQUIREMENTS 
 

 The Contractor shall procure and maintain during the life of this Agreement, Workmen's 
Compensation, Public Liability, Property Damage, Automobile Liability insurance and 
any other insurance necessary to satisfy the requirements of the Agreement Documents. 

 

10. RIGHT TO REJECT BIDS 
 

The County reserves the right to reject any or all bids and to waive informalities. No bids 
will be received after the time set for opening bids. Any unauthorized conditions, 
limitations or provisions attached to the Bid, except as provided herein, will render it 
informal and may cause its rejection. Unbalanced bids will be subject to rejection. Any 
bidder may withdraw his/her bid, either personally or by telegraphic or written request, at 
any time prior to the scheduled closing time for receipt of bids. Telegraphic or written 
requests for withdrawal must be in the possession of the County prior to the closing time 
for receipt of bids. 
 

11. APPLICABLE LAWS 
 

All applicable laws and regulations of the State of Georgia and ordinances and 
regulations of Fulton County shall apply.  Protestors shall seek resolution of their 
complaints in the manner provided in the Fulton County Code of Laws §2-324, which is 
incorporated by reference herein. 
 

12. EXAMINATION OF CONTRACT DOCUMENTS 

 
Prospective bidders shall examine the contract documents and before submitting a bid, 
shall make a written request to the County for an interpretation or correction of any 
ambiguity, in consistency or error therein which could be discovered by a bidder.  At the 
bid opening each bidder shall be presumed to have read and be familiar with the 
contract documents. 
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13. BID EVALUATION 

 

a. Each Bid timely received and in the County's hands at the time set forth for the Bid 
opening shall constitute an offer to perform the Agreement on the terms and 
conditions thereof, in strict accordance with the Agreement documents, and all 
other requirements, all for the Bid total.  For good cause and valuable 
consideration, the sufficiency of which is acknowledged by submittal of a Bid, each 
Bidder promises and agrees that its Bid shall be irrevocable for a period of sixty 
calendar days after the Bid opening and will not be withdrawn or modified during 
that time.  The County may accept any Bid by giving the Bidder Written Notice of 
acceptance during that time.  If necessary, the period of time specified may be 
extended by written agreement between the County and the Bidder or Bidders 
concerned. 

b. After the Bids have been opened and before any award is made, the County will 
evaluate the Bid process, the Bid total, the supplements to the Bid form, Bidder's 
experience, proposed Subcontractors and equipment manufacturers and other data 
relating to Bidders' responsibility and qualifications to perform the Agreement 
satisfactorily.   

c. All extension of the unit prices shown and the subsequent addition of extended 
amounts may be verified by the County.  In the event of a discrepancy between the 
unit price bid and the extension, the unit price will be deemed intended by the 
Bidder and the extension shall be adjusted.  In the event of a discrepancy between 
the sum of the extended amounts and the bid total, the sum of the extended 
amounts shall govern. 

d. Bidder may be required to submit, in writing, the addresses of any proposed   
Subcontractors or Equipment manufacturers listed on the Bid, and to submit other 
material information relative to proposed Subcontractors or Equipment 
manufacturers.  The County reserves the right to disapprove any proposed 
Subcontractor or Equipment manufacturers whose technical or financial ability or 
resources or whose experience are deemed inadequate. 

e. The County reserves the right to reject any Bid the prices of which appear to be 
unbalanced, and to reject any or all Bids, or parts thereof, if it determines, in its sole 
discretion, that such rejection is in the best interest of the Commission.  Where only 
a single responsible and responsive Bid is received, the County may in its sole 
discretion, elect to conduct a price or cost analysis of the Bid.  Such Bidder shall 
cooperate with such analysis and provide such supplemental information as may be 
required.  The determination whether to enter into an Agreement with such sole 
Bidder shall be solely within the County’s discretion and not dependent upon 
performance of a price or cost analysis. 

f. Bids will be evaluated on the basis of determining the lowest Bid total of a Bidder, 
not including alternates, whose Bid is responsive to the Invitation to Bid and who is 
determined to be technically, financially and otherwise responsible to perform the 
Agreement satisfactorily, and to meet all other requirements of the Bidding 
Documents relating thereto.  Any Bid may be rejected if it is determined by the 
County to be non-responsive, provided, however, that the Commission reserves the 
right to waive any irregularities or technicalities which it determines, within its sole 
discretion, to be minor in nature and in the interest of the public.  Furthermore, any  
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Bid may be rejected if it is determined by the County, in its sole discretion, that the 
Bidder is not capable of performing the Agreement satisfactorily based upon review 
of its experience and technical and financial capabilities, or the failure of such 
bidder to provide information requested relating to such determination.  Additionally, 
the County reserves the right to disqualify Bids, before and after the bid opening, 
upon evidence of collusion with intent to defraud or other illegal practices upon the 
part of any Bidder(s). 

g. The County intends to award the Agreement at the earliest practicable date to the 
lowest responsive, responsible Bidder(s), provided that the Bid is within the funds 
available for the project.  In addition, the Commission reserves the right to reject all 
Bids if it determines, in its sole discretion, that the public interest will be best served 
by doing so. 

h. A Pre-award Conference may be conducted with the apparent low Bidder(s) to 
review general requirements of the Bidding Documents. 

 
14. AWARD CRITERIA 

Award will be made after evaluating the prices, responsiveness and responsibility of 
each Bidder. 
 
A. Responsiveness: The determination of responsiveness will be determined by the 

following: 
 

a. The completeness of all material, documents and/or information required by 
the County; 

b. Whether the bidder has submitted a complete Bid form without irregularities, 
excisions, special conditions, or alternative bids for any item unless 
specifically requested in the Bid form. 

 
B. Responsibility:  The determination of the bidder’s responsibility will be determined by 

the following  
 

a. The ability, capacity and skill of the Bidder to perform and/or provide the 
Work required; 

b. The County reserves the right to reject any bid if the evidence submitted by, 
or investigation of, the bidder fails to satisfy the County that he/she is 
properly qualified to carry out the obligations of the Contract; 

c. The character, integrity, reputation, judgment, experience and efficiency of 
the Bidder;  

d. The quality of performance of work on previous contracts or work; Maintains 
a permanent place of business individually or in conjunction with the prime 
contractor. 

e. Has the appropriate and adequate technical experience necessary to 
perform the Work; 

f. Has adequate personnel and equipment to do the Work expeditiously; 
g. Has suitable financial means to meet obligations incidental to the work. 
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15. DISQUALIFICATION OF BIDDERS 

Any of the following may be considered as sufficient for disqualification of a Bidder and the 
rejection of the Bid: 

a. Submission of more than one Bid for the same work by an individual, firm,  
partnership or Corporation under the same of different name(s); 

b. Evidence of collusion among Bidders; 

c. Previous participation in collusive bidding on Work for the  County; 

d. Submission of an unbalanced Bid, in which the prices quoted for same items are 
out of proportion to the prices for other items; 

e. Lack of competency of Bidder.  The Agreement will be awarded only to a Bidder(s) 
rated as capable of performing the Work.  

 
16. BASIS OF AWARD 

The Contract, if awarded, will be awarded to the lowest responsive and responsible bidder.  
No bid may be withdrawn for a period of sixty (60) days after the date of bid opening 
except as permitted by O.C.G.A., §36-91-41 et seq., as amended.  Each Bid must be 
accompanied by a  
 
Bid Bond in accordance with the Bid Bond Requirements provided in the Contract 
Documents, on a Surety Company’s Standard Bid Bond Form acceptable to the County in 
an amount no less than 5% of the amount bid.  The successful bidder will be required to 
furnish a Performance Bond and Payment Bond, on or before the issuance of Notice to 

Proceed, each in the amount of 100% of the Contract Amount.  All other required Contract 
Documents must be fully completed and executed by the Contractor and his/her Surety, 
and submitted to the Owner on or before the issuance of the Notice to Proceed. 

  
17. PROFESSIONAL LICENSES 

The State of Georgia requires that the following professions are required by state law to 
be licensed:   
   

1. Electricians 
2. Low voltage Contractors 

 
Bidders and any sub-contractors performing any of the above described work must 
provide a copy of their license for the work they will perform on this project.  Bidders 
must complete Form C3: Georgia Professional License Certification in Section 6, 
Purchasing Forms Failure to provide the required license may deem your bid non-
responsive. 
 

18. WAGE CLAUSE 

Pursuant to 102-391, Each Contractor shall agree that in the performance of the 
Contract he will comply with all lawful agreements, if any, which the Contractor had 
made with any association, union, or other entity, with respect to wages, salaries, and 
working conditions, so as not to cause inconvenience, picketing, or work stoppage. 
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19. NOTICE OF AWARD OF CONTRACT 

As soon as possible, and within sixty (60) days after receipt of bids, the County shall 
notify the successful Bidder of the Award of Contract. 
 
The award shall be made by the Board of Commissioners of Fulton County to the lowest 
responsive, responsible bidder(s) as soon as possible after receipt of bids, taking into 
consideration price and the responsiveness to the requirements set forth in the Invitation 
for Bid.  In such case, no claim shall be made by the selected Contractor(s) for loss of 
profit if the contract is not awarded or awarded for less work than is indicated and for 
less than the amount of his bid.  The total of the awarded contract shall not exceed the 
available funds allocated for this project. 
 
Should the County require additional time to award the contract, the time may be 
extended by mutual agreement between the County and the successful bidder.  If an 
Award of Contract has not been made within sixty (60) days from the bid date or within 
the extension mutually agreed upon, the Bidder may withdraw the Bid without further 
liability on the part of either party. 
 
Any award made by the Board of Commissioners as a result of this bid will begin from 
the date of the notice to proceed. The Bidder agrees hereby to commence work under 
this Contract, with adequate personnel and equipment, on a date to be specified in a 
written order from the user department.   The contract shall become effective on the 
Contract Date and shall continue in effect until the end of the term of the contract or until 
the project has been closed-out unless earlier terminated pursuant to the termination 
provisions of the contract.   
 

20. EXECUTION OF CONTRACT DOCUMENTS 

Upon notification of Award of Contract, the County shall furnish the Contractor the 
conformed copies of Contract Documents for execution by the Contractor and 
Contractor’s surety. 
 
Within ten (10) days after receipt the Contractor shall return all the documents properly 
executed by the Contractor and the Contractor’s surety.  Attached to each document 
shall be an original power-of-attorney for the person executing the bonds for the surety 
and certificates of insurance for the required insurance coverage.    
 
After receipt of the documents executed by the Contractor and his surety with the power-
of-attorney and certificates of insurance, the County shall complete the execution of the 
documents.  Distribution of the completed documents will be made upon completion. 
 
Should the contractor and/or surety fail to execute the documents within the time 
specified, the County shall have the right to proceed on the Bid Bond accompanying the 
bid. 
 
If the County fails to execute the documents within the time limit specified, the 
Contractor shall have the right to withdraw the Contractor’s bid without penalty. 
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Should an extension of any of the time limits stated above be required, this shall be done 
only by mutual agreement between both parties. 
 
Any agreement or contract resulting from the acceptance of a bid shall be on a County 
approved document form.  The County reserves the right to reject any agreement that 
does not conform to the Invitation for Bid and any County requirements for agreements 
and contracts.  The County reserves the right to modify the agreement resulting from this 
bid upon the recommendation of the County Attorney. 

 
21. EQUAL EMPLOYMENT OPPORTUNITY (“EEO”) IN PURCHASING AND 

CONTRACTING 

 To be eligible for award of this Agreement, the Bidder must certify and fully comply with 
the requirements, terms, and conditions of the County’s Non Discrimination in 
Contracting and Procurement. 

 

22. JOINT VENTURE  

Any Bidder intending to respond to this solicitation as a joint venture must submit an 
executed joint venture agreement with its offer.  The agreement must designate those 
persons or entities authorized to execute documents or otherwise bind the joint venture 
in all transactions with Fulton County, or be accompanied by a document, binding upon 
the joint venture and its constituent members, making such designation.  Offers from 
joint ventures that do not include these documents will be rejected as being non-
responsive. 
 

23. CONTRACTORS COMPLIANCE WITH ALL ASSURANCES AND/OR PROMISES 
MADE IN RESPONSE TO PROCUREMENT 

Should any Bidder submit a response to the County promising to provide a certain level 
of service for either the scope of work, MFBE participation, or any other matter, including 
where such promise or assurance is greater than what is required by the procurement 
documents, and should this response containing the promise or assurance be accepted 
by the County and made a part of the Contract Documents, then this degree or level of 
service promised by the bidder relating to the scope of work, MFBE participation, or 
other matter shall be considered to be a material part of the Agreement between the 
bidder and the County, such that the bidder’s failure to provide the agreed upon degree 
or level of service or participation shall be a material breach of the Agreement giving the 
County just cause to terminate the Agreement for cause, pursuant to the General 
Conditions of the Agreement. 
 

24. GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT 

This Invitation to Bid is subject to the Georgia Security & Immigration Compliance Act.  
Pursuant to the Georgia Security & Immigration Compliance Act of 2006, as amended 
on May 11, 2009, bidders and proposers are notified that all bids/proposals for services 
that are to be physically performed within the State of Georgia must be accompanied by 
proof of their registration with and continuing and future participation in the E-Verify 
program established by the United States Department of Homeland Security.  A 
completed affidavit must be submitted on the top of the bid/proposal at the time of 
submission, prior to the time for opening bids/proposals.  Under state law, the County 
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cannot consider any bid/proposal which does not include a completed affidavit.  It is not 
the intent of this notice to provide detailed information or legal advice concerning the 
Georgia Security & Immigration Compliance Act.  All bidders/proposers intending to do 
business with the County are responsible for independently apprising themselves and 
complying with the requirements of that law and its effect on County procurements and 
their participation in those procurements.  For additional information on the E-Verify 
program or to enroll in the program, go to: https://e-verify.uscis.gov/enroll. 
 
See Section 6, Purchasing Forms & Instructions for declarations and affidavits.  
 

25. SUBCONTRACTING OPPORTUNITIES 

Potential prime contractors submitting a bid on this project for Fulton County and are 
seeking subcontractors and/or suppliers can advertise those subcontracting 
opportunities on the County’s website, http://www.fultoncountyga.gov under 
“Subcontracting Bid Opportunities”.   
 

26. TERM OF CONTRACT  

The term of the Agreement shall be for a period of One thousand (1,000) consecutive 
days.  Contractor shall commence the Work within ten (10) calendar days after receipt of 
Notice to Proceed and shall substantially complete the Work within the One thousand 
(1,000) consecutive days from issuance of the Notice to Proceed. 

  
27. NO CONTACT PROVISION 

It is the policy of Fulton County that the evaluation and award process for County 
contracts shall be free from both actual and perceived impropriety, and that contacts 
between potential vendors and County officials, elected officials and staff regarding 
pending awards of County contracts shall be prohibited. 
 
A. No person, firm, or business entity,  however situated or composed, obtaining a 

copy of or responding to this solicitation, shall initiate or continue any verbal or 
written communication regarding this solicitation with any County officer, elected 
official, employee, or designated County representative, between the date of the 
issuance of this solicitation and the date of the County Manager’s recommendation 
to the Board of Commissioners for award of the subject contract, except as may 
otherwise be specifically authorized and permitted by the terms and conditions of 
this solicitation. 

B. All verbal and written communications initiated by such person, firm, or entity 
regarding this solicitation, if same are authorized and permitted by the terms and 
conditions of this solicitation, shall be directed to the Purchasing Agent. 

C. Any violation of this prohibition of the initiation or continuation of verbal or written 
communications with County officers, elected officials, employees, or designated 
County representatives shall result in a written finding by the Purchasing Agent 
that the submitted Bid or proposal of the person, firm, or entity in violation is “non-
responsive”, and same shall not be considered for award. 

http://www.co.fulton.ga.us/
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28. AUTHORIZATION TO TRANSACT BUSINESS   

If the Contractor is a corporation or corporations combined to form a joint venture, the 
corporation or members of the joint venture team, prior to Agreement execution, must 
submit documentary evidence from the Secretary of State that the corporation is in good 
standing and that the corporation is authorized to transact business in the State of Georgia. 

29. PRE-CONSTRUCTION CONFERENCE 

 A pre-construction conference may be held with the successful Bidder and all known 
Subcontractors at a time and place set by the County. 

30. SUBSTITUTIONS 

 See Special Conditions Article. 
 

31. RIGHT TO PROTEST 

Any actual bidder or offeror that has submitted a bid/proposal for a particular 
procurement and is aggrieved in connection with the solicitation or award of the contract 
shall protest in writing to the purchasing agent after the date that the specific bid or 
proposal is submitted. No protest will be accepted or considered prior to the date the 
specific bid or proposal is submitted; it will be considered untimely. All protests shall set 
forth in full detail the factual and legal bases for the protest and specific relief sought by 
the protestor. Protests arising from factual or legal bases that the protestor knew or 
should have known prior to the submission of the bid/proposal must be submitted within 
three business days of the submission of the bid/proposal. Protests arising from factual 
or legal bases that the protestor knew or should have known subsequent to the date the 
bid/proposal was submitted must be submitted within ten (10) business days after the 
protestor knew or should have known of such bases, but in no event shall any protest be 
submitted more than ten business days after the award of the contract. Untimely protests 
will not be considered by the purchasing agent and will be simply denied as untimely. 
Decisions on timeliness by the purchasing agent are not appealable. An oral protest or a 
protest to an official, employee, User Department, or other person apart from the Director 
of Purchasing & Contract Compliance does not comply. 

32. BID GENERAL CONDITIONS 

1. Proposals may be withdrawn upon receipt of a written request prior to the stated 
due date and time.   If a firm seeks to withdraw a proposal after the due date and 
time, the firm must present a notarized statement indicating that an error was 
made, with an explanation of how it occurred.  The withdrawal request must be 
accompanied by documentation supporting the claim.  Prior to approving or 
disapproving the request, an opinion will be obtained from Fulton County’s Legal 
Counsel indicating whether the firm is bound by its proposal. 

 Proposals for projects that are solicited pursuant to the Georgia Local 
Government Public Works Construction Law (O.C.G.A. § 36-91-1 et seq.) may 
be withdrawn as follows: 

 The County must advise Offerors in the request for proposals of the number of 
days that Offerors will be required to honor their proposals. If an Offeror is not 
selected within 60 days of opening the proposals, any Offeror that is determined 
by the governmental entity to be unlikely of being selected for contract award will 
be released from the proposal. 



 
#13ITB90082K-DB  Section 1 
South Fulton Signal Installation Systems           Instruction to Bidders 

Page 13 of 14 

 

2. Fulton County shall be the sole judge of the quality and the applicability of all 
proposals.  Design, features, overall quality, local facilities, terms and other 
pertinent considerations will be taken into account in determining acceptability. 

3. The successful Offeror must assume full responsibility for delivery of all goods 
and services proposed.   

4. The successful Offeror must assume full responsibility for replacement of all 
defective or damaged goods and/or performance of contracted services within 
thirty (30) days’ notice by the County of such defect, damage or deficiency. 

 
5. The successful Offeror must assume full responsibility for providing warranty 

service on all goods, materials, or equipment provided to the County with 
warranty coverage.  Should a vendor be other than the manufacturer, the vendor 
and not the County is responsible for contacting the manufacturer.  The Offeror is 
solely responsible for arranging for the service to be performed. 

6. The successful Offeror shall be responsible for the proper training and 
certification of personnel used in the performance of the services proposed. 

7. The successful Offeror shall not assign, transfer, convey, sublet, or otherwise 
dispose of any contract resulting from the RFP or of any of its rights, title or 
interest therein without prior written consent of the Fulton County Board of 
Commissioners. 

8. In case of default by the successful Offeror, Fulton County may procure the 
articles or services from another source and hold the successful Vendor 
responsible for any resultant excess cost. 

9. All proposals and bids submitted to Fulton County are subject to the Georgia 
“Open Records Act”, Official Code of Georgia, Annotated (O.C.G.A.) § 50-18-70 
et seq.  

10. All proposals and bids submitted to Fulton County involving Utility Contracting 
are subject to the Georgia law governing licensing of Utility Contractors, 
O.C.G.A. §43-14-8.2(h).  
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33. SUBMITTALS 

The following submittals must be completed and submitted with the Bid Submittal.  This 
checklist is provided to ensure that the Bidder submits certain required information with 
its Bid. 
 

 Bid Submittal Check Sheet 
   Check 

(√) 

1.  
Georgia Security and Immigration Contractor 

Affidavit(s) and Agreements 
 

2.  
Georgia Security and Immigration Subcontractor 

Affidavit(s) 
 

3.  Bid Form  

4.  Acknowledgment of Addenda  

5.  Bid Bond  

6.  Non-Collusion Affidavit  

7.  Certificate of Acceptance of Request for Bid  

8.  Georgia Utility Contractor’s License (applicable)  

9.  Georgia General Contractors License (applicable)  

10.  Georgia Professional License (applicable)  

11.  Certificate Regarding Debarment  

12.  Disclosure Form and Questionnaire  

13.  
Office of Contract Compliance Requirements 

(submitted in a separate envelope) 
 

14.  Proof of Insurance Coverage  

15.  

Georgia Department of Transportation  

Contractor or Sub-Contractor Approval 
Certification Letter 
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BID FORM   

 
Submitted To:  Fulton County Government 
 
Submitted By:  ______________________ 
 
For: #13ITB90082K-DB; SOUTH FULTON SIGNAL INSTALLATION SYSTEMS 
 

Submitted on ____________________, 20__. 
 
The undersigned, as Bidder, hereby declares that the only person or persons interested in the 
Bid as principal or principals is or are named herein and that no other person than herein 
mentioned has any interest in this Bid or in the Contract to be entered into; that this Bid is made 
without connection with any other person, company or parties making a Bid; and that it is in all 
respects fair and in good faith without collusion or fraud. 
 
The Bidder further declares that he has examined the site of the work and informed himself fully 
in regard to all conditions pertaining to the place where the work is to be done; that he has 
examined the Drawings and Specifications for the work and contractual documents relative 
thereto, and has read all instructions to Bidders and General Conditions furnished prior to the 
openings of bids; that he has satisfied himself relative to the work to be performed. 
 
The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of 
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all 
necessary materials, equipment, machinery, tools, apparatus, means of transportation and labor 
necessary, and to complete the construction of the work in full and complete accordance with 
the specifications shown, noted, and reasonably intended requirements of the Specifications 
and Contract Documents to the full and entire satisfaction of the Board of Commissioners of 
Fulton County, Atlanta, Georgia, with a definite understanding that no money will be allowed for 
extra work except as set forth in the attached General Conditions and Contract Documents for 
the following prices. 
 
THE BASE BID TOTAL IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY 
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST RESPONSIBLE 
BIDDER.  Please make sure that all line items below are accurately calculated and total up to 
this inclusive amount. 
 
The bid may not be withdrawn or modified for a period of sixty (60) days following the receipt of 
bids. 
 
BASE BID TOTAL, ITEMS 1 THROUGH  (BELOW), INCLUSIVE, THE AMOUNT OF:  
 
                                                     
(Dollar Amount in Words) 
 
 $                                                    
(Dollar Amount in Numbers) 
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The Bidder agrees hereby to commence work under this Contract, with adequate personnel and 
equipment, on a date to be specified in a written “Notice to Proceed” from the County.   
 
The Bidder declares that he understands that the quantities shown for the unit prices items are 
subject to either increase or decrease, and that should the quantities of any of the items of work 
be increased, the Bidder proposes to do the additional work at the unit prices stated herein; and 
should the quantities be decreased, the Bidder also understands that payment will be made on 

the basis of actual quantities at the unit price bid and will make no claim for anticipated profits 
for any decrease in quantities; and that actual quantities will be determined upon completion of 
work, at which time adjustments will be made to the contract amount by direct increase or 
decrease. 
 
Make sure that all line items below are accurately calculated and total up to the inclusive BASE 
BID TOTAL amount entered on Page 1. 

A. Method of Bidding  

This document defines the scope of work for a Traffic Signal Contractor to install new or 
upgrade existing traffic signals in unincorporated Fulton County. This effort will include the 
replacement of concrete strain poles, signal cabinet, span wires, signal displays, pedestrian 
poles, push button, pedestrian signals, ADA ramps and overhead street name signs, wireless 
and fiber optic communication. This project will be a design build approach with line item bid 
and the contractor is required to provide the total costs for the labor, equipment and materials 
necessary for the complete installation of each line item.   
 
Quantities listed are estimates and subject to change.  FTS reserves the right to select 
those items within their funding capacity.  There will not be a separate pay item for 
Traffic Control it should be included in the costs for each required line item. 
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Item Description Unit 
Estimated 
Quantity Cost 

1 

Provide labor, equipment and materials 
required for the installation of concrete 
strain pole in accordance with GDOT 
Standard Detail TS-05.  

EA 
 

75 
 

  

2 

Provide labor, equipment and materials 
required for the  installation  ADA ramp 
Type “A” in accordance with GDOT 
Standard  Detail A3 

EA 
 

50 
 

  

3 

Provide labor, equipment and materials 
required for the  installation  ADA ramp 
Type “B” in accordance with GDOT 
Standard  Detail A3 

EA 50   

4 

Provide labor, equipment and materials 
required for the  installation  ADA ramp 
Type “C” in accordance with GDOT 
Standard  Detail A3 

EA 50   

5 

Provide labor, equipment and materials 
required for the  installation  ADA ramp 
Type “D” in accordance with GDOT 
Standard  Detail A3 

EA 50   

6 

Furnish and install 3/8” span wires with 
all required hardware in a box 
configuration or H span to concrete 
strain poles for supporting signal 
displays and overhead signs.  Span 
wires shall be installed in accordance 
with GDOT Standard Details TS-04, 
TS-05 and TS-08  

LF 20,000  

7 

Furnish and install 3 section LED signal 
display with all necessary hardware to 
mount signal displays on 3/8” span wire 
and seven conductor wires to complete 
connection to signal cabinet in 
accordance GDOT Standard Detail TS-
05 and MUTCD.  

EA 
 

200 
 

  

9 

Furnish and install single faced LED 
Internally Illuminated Overhead Street 
Name signs with all necessary 
hardware to mount signal displays on 
3/8” span wire per Fulton County 
Standards. 

EA 100   
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Item Description Unit 
Estimated 
Quantity Cost 

10 

Provide labor, equipment and materials 
required for the installation of 6’ x 40’ 
quadruple loop in accordance with 
GDOT Standard Details TS- 01  

EA 100   

11 

Provide labor, equipment and materials 
required for the installation of 6’ x 6’ 
setback loop in accordance with GDOT 
Standard Details TS- 01 

Each 50   

12 

Provide labor, equipment and materials 
required for the installation of 
pedestrian pole, “Bull Dog” push 
buttons, signs and countdown signals 
in accordance with GDOT Standard 
Detail TS-03A including wiring to signal 
cabinet. 

EA 200 
 

13 

Provide labor, equipment and materials 
required for the remove existing strain 
poles, span wires and displays and 
delivery to the Signal Shop located at 
3929 Aviation Cir, Atlanta, GA. 30336. 

EA 80   

14 

Provide labor, equipment and materials 
required for the removal of existing 
CCTV cameras and replace with a 
Type B pressurize dome type cameras 
and also provide all necessary 
hardware and software for integration 
and control from the Fulton County 
TCC.  

EA 50   

15 

Provide labor, equipment and materials 
required for the installation a complete 
332 signal cabinet and 2070 controller 
in accordance with GDOT 647 
Standards.   

EA 25   
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Item Description Unit 
Estimated 
Quantity Cost 

16 

Provide labor, equipment, materials, 
database conversion, timing 
adjustments , integration and testing for 
the installation of an ACS Lite Smart 
Corridor to be Controlled and monitored 
from the Fulton County TCC. 
Equipment shall include at minimum 
Autoscope Rack Vision, Flair infrared 
cameras, controller upgrade, 
Autoscope Network Browser, ACS Lite 
Software, communication hardware, 
software and Network key   

Complete 
system 

2   

17 

Provide the labor, equipment, materials 
and traffic control for the installation of 
the following roadway markings;  

  
 

  

1. TP. 1, TP.2 arrows,  EA 
 

50 
  

2. Stop bars LF 1000   

3. Yellow centerline LF 5000   

4. Centerline LF 5000   

5. Edge line. LF 5000   

6. Gore line LF 5000   

    

18 
Provide the labor, equipment, materials 
and traffic control for the removal and 
installation of median curb and gutter. 

LF  1000   

19 
Provide the labor, equipment, materials 
and traffic control for the installation of 
4” directional bore. 

LF  1000   

20 
Provide the labor, equipment, materials 
and traffic control for the installation of 
6” directional bore. 

LF  1000   

21 
Provide the labor, equipment and 
materials for the installation of TESCO 
Traffic22 - BBS 

EA  1000   
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Item Description Unit 
Estimated 
Quantity Cost 

24 

Provide the labor, equipment and 
materials for the complete installation 
and testing of Wireless Communication 
in accordance with GDOT 926 and 927 
standards. 

EA 

25   

Shelf Mount Spread Spectrum Wireless 
Transceiver with FSK &RS 232 
connection 

25   

Shelf Mount Spread Spectrum Wireless 
Transceiver with RS 232connection 

25   

Rack Mount Spread Spectrum Wireless 
Transceiver with FSK &RS 232 
connection 

25   

2070 Mount Spread Spectrum Wireless 
Transceiver with RS 232connection 

25   

Self-Contained Spread Spectrum 
Wireless Radio Repeater Station 

25   

Directional Radio Antenna and 
Connecting Cable  

25   

Omni Directional Radio Antenna and 
Connecting Antenna Power Divider  

25   

Spread Spectrum Wireless Radio 
Survey 

4   

25 

Provide the labor, equipment and 
materials for the complete installation of 
Fulton County Stand- ards Mast arms 
in accordance with GDOT 915 and 
Fulton County Standards. 

EA 

    

30 feet arm and pole 20   

35 feet arm and pole 20   

40 feet arm and pole 20   

45 feet arm and pole 20   

50 feet arm and pole 20   

55 feet arm and pole 20   
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Item Description Unit 
Estimated 
Quantity Cost 

26 

Provide the labor, equipment and 
materials for the complete installation of 
fiber optic cable in accordance with 
GDOT 935 and Fulton County 
Standards. 

LF 30   

Outside plant fiber optic cable (type, 
mode, size) 

 LF 30000   

Inside plant fiber optic cable (type, 
mode, size) 

EA 1000   

Fiber optic pigtail (mode, size) EA 1000   

Fiber optic closure EA 50   

Fiber optic splice EA 100   

Fiber optic fan out kit EA 50   

Fiber optic connectors (mode) EA 50   

Fiber optic patch cord (mode) EA 50   

Fiber optic snowshoe EA 50   

27 

Provide the labor, equipment and 
materials for the complete installation of 
Pull Box in accordance with GDOT 
standard detail TS-02. 

Each 

    

Type 1 10   

Type 2 100   

Type 3 50   

Type 4S 50   

Type 5S 60   

Type 6 67   

Type 7 10   

28 

Provide labor, equipment and materials 
required for the installation of a 55 feet 
combination CCTV and traffic signal 
strain concrete pole in accordance with 
GDOT Standard Detail TS-05. 

  10   

29 

Provide labor, equipment and materials 
required for the installation of a 55 feet 
CCTV concrete pole in accordance with 
GDOT Standard Detail TS-05. 

  10   

30 Testing & Miscellaneous 
Lump 
Sum N/A $50,000 

TOTAL BID $ 
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The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract 
Agreement and Bonds within ten days after receipt of conformed contract documents for 
execution, the Bid Bond accompanying his bid and the monies payable thereon shall be paid 
into the funds of the Owner as liquidated damages for such failure. 

Enclosed is a Bid Bond in the approved form, in the sum of: 
 
                               Dollars 
 
($   ) according to the conditions of “Instructions to Bidders” and provisions  

thereof.  

The undersigned acknowledges receipt of the following addenda (list by the number and date 
appearing on each addendum) and thereby affirms that its Bid considers and incorporates any 
modifications to the originally issued Bidding Documents included therein. 
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
 
BIDDER:            

 
  Signed by:           
    [Type or Print Name] 

 
 Title:            
 
 Business Address:          
         
                     
        
                    
 
 
 Business Phone:             
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Note:  If the Bidder is a corporation, the Bid shall be signed by an officer of the corporation; if a 
partnership, it shall be signed by a partner.  If signed by others, authority for signature shall be 
attached. 
 
The full name and addresses of persons or parties interested in the foregoing Bid, as principals, 
are as follows:  
 
 

Name Address 
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SECTION 3 

 
SCOPE OF WORK AND TECHNICAL SPECIFICATIONS 

 

The specifications for this project shall be in accordance with the Georgia Department of 
Transportation’s specifications regarding traffic signal installation as listed in the designs 
below and in the Traffic Signal Design Manual located in Section 11, the Appendices: 
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 Bidders will be required to have staff on site within three (3) hours for warranty 

and/or emergency issues based upon the Eastern Standard time zone. 
 

 All traffic control shall be done in accordance with the Manual on Traffic Control 
Devices (MUTCD) and GDOT Standards. There will not be a separate pay item 
for Traffic Control it should be included in the cost for each required line item. 
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BID BOND  

 
No bid for a contract in Fulton County for work to be done shall be valid for any purpose unless 
the Contractor shall give a Bid Bond with good and sufficient surety payable to, in favor of, and 
for the protection of Fulton County.  The Bid Bond shall not be less than 5% of the total amount 
payable by the terms of the Contract. No bid shall be read aloud or considered if a proper bid 
bond has not been submitted. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current 
list (Circular 570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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BID BOND 

 
#13ITB90082K-DB: SOUTH FULTON SIGNAL INSTALLATION SYSTEMS  

FULTON COUNTY GOVERNMENT 

 

KNOW ALL MEN BY THESE PRESENTS, THAT WE       

          ___ ___________ 

hereinafter called the PRINCIPAL, and          

           ___________ 

hereinafter call the “SURETY”, a corporation chartered and existing under the laws of the State 
of      and duly authorized to transact Surety business in the 
State of Georgia, are held and firmly bound unto the Fulton County Government (COUNTY), in 
the penal sum of            
 _____________________________Dollars and Cents ($    ) good 
and lawful money of the United States of America, to be paid upon demand of the COUNTY, to 
which payment well and truly to be made we bind ourselves, our heirs, executors, and 
administrators and assigns, jointly and severally and firmly by these presents. 

WHEREAS the PRINCIPAL has submitted to the COUNTY, for #13ITB90082K-DB; SOUTH 
FULTON SIGNAL INSTALLATION SYSTEMS, a Bid; 

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law: 

NOW THEREFORE:  The conditions of this obligation are such that if the Bid be accepted, the 
PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the 
COUNTY of the award of the Contract execute the Contract in accordance with the Bid and 
upon the terms, conditions and prices set forth therein, in the form and manner required by the 
COUNTY, and execute sufficient and satisfactory Performance and Payments Bonds payable to 
the COUNTY, each in the amount of one hundred percent (100%) of the total contract price, in 
form and with security satisfactory to said COUNTY, then this obligation to be void; otherwise, to 
be and remain in full force and virtue in law; and the SURETY shall upon failure of the 
PRINCIPAL to comply with any or all of the foregoing requirements within the time specified 
above immediately pay to the COUNTY, upon demand the amount hereof in good and lawful 
money of the United States of America, not as a penalty, but as liquidated damages. 

In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the 
SURETY shall pay all costs incurred by the COUNTY in such suit, including attorney’s fees to 
be fixed by the Court. 

Enclosed is a Bid Bond in the approved form, in the amount of      

                 __________________           Dollars 

($    _____________) being in the amount of five percent (5%) of the 
Contract Sum.  The money payable on this bond shall be paid to the COUNTY, for the failure of 
the Bidder to execute a Contract within ten (10) days after receipt of the Contract and at the 
same time furnish a Payment Bond and Performance Bond. 

 

(SIGNATURES ON NEXT PAGE) 
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IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be 
duly signed and sealed this   day of     , 20__. 

 
ATTEST: 
 
 
            ______________________________________ PRINCIPAL 
 
BY     ________________________________________ (SEAL) 
 
 
 
 
 

CERTIFICATE AS TO CORPORATE PRINCIPAL 
 

I,       _______________________, certify that I am the 

Secretary of the Corporation named as principal in the within bond; that    

 _ ____________________________________, who signed the said bond of said 

corporation; that I know this signature, and his/her signature thereto is genuine; and that said 

bond was duly signed, sealed and attested for in behalf of said Corporation by authority of its 

governing body. 

 
      __________________________________ 
SECRETARY 
 
 
(CORPORATE SEAL) 
 
 
 
 
      __________________________________        _    
SURETY 
 
 
____________________  BY     ________________ 
(SEAL) 
 
 
 
 
 
 
 

END OF SECTION 
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PAYMENT BOND  

 
No Contract with Fulton County for work to be done shall be valid for any purpose unless the 
Contractor provides a Payment Bond with good and sufficient surety payable to Fulton County 
for the use and protection of all sub-contractors and all persons supplying labor, materials, 
machinery, and equipment in the prosecution of the work provided for in the Contract. The 
Payment Bond shall be in the amount of 100% of the total contract amount, payable by the 
terms of the Contract, and shall be written on the following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current 
list (Circular 570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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PAYMENT BOND 

 
KNOW ALL MEN BY THESE PRESENTS that  

 
____________________________________________________________________ 

(Insert name of Contractor) 

(hereinafter called the “Principal”) and 
___________________________________________________(hereinafter called the  

(Insert name of Surety) 
“Surety”), are held and firmly bound unto FULTON COUNTY, a political subdivision of 

the State of Georgia (hereinafter called the “Owner”), its successors and assigns as 
obligee, in the penal sum of ___________________ [100% of Contract amount], lawful 

money of the United States of America, for the payment of which the Principal and the 
Surety bind themselves, their administrators, executors, successors and assigns, 
jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written 
contract with the Owner, dated _______________________, which is incorporated 

herein by reference in its entirety (hereinafter called the “Contract”), for  construction-
type services of a project known as SOUTH FULTON SIGNAL INSTALLATION 
SYSTEMS, as more particularly described in the Contract (hereinafter called the 
“Project”); 
 

NOW, THEREFORE, the condition of this obligation is such that if the Principal 
shall promptly make payment to all persons working on or supplying labor or materials 
under the Contract, and any amendments thereto, with regard to labor or materials 
furnished and used in the Project, and with regard to labor or materials furnished but 
not so used, then this obligation shall be void; but otherwise it shall remain in full force 
and effect. 
 
1. A “Claimant’ shall be defined herein as any subcontractor, person, party, 

partnership, corporation or the entity furnishing labor, services or materials used, 
or reasonably required for use, in the performance of the Contract, without regard 
to whether such labor, services or materials were sold, leased or rented, and 
without regard to whether such Claimant is or is not in privity of contract with the 
Principal or any subcontractor performing work on the Project, including, but not 
limited to, the following labor, services, or materials: water, gas, power, light, 
heat, oil, gasoline, telephone service or rental of equipment directly applicable to 
the Contract. 

2. In the event a Claimant files a lien against the property of the Owner, and the 
Principal fails or refuses to satisfy or remove it promptly, the Surety shall satisfy 
or remove the lien promptly upon written notice from the Owner, either by bond 
or as otherwise provided in the Contract. 

3. The Surety hereby waives notice of any and all modifications, omissions, 
additions, changes, alterations, extensions of time, changes in the payment 
terms, and any other amendments in or about the Contract and agrees that the 
obligations undertaken by this Bond shall not be impaired in any manner by 
reason of any such modifications, omissions, additions, changes, alterations, 
extensions of time, changes in payment terms, and amendments. 
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4. The Surety hereby agrees that this Bond shall be deemed amended 
automatically and immediately, without formal or separate amendments hereto, 
upon any amendment or modifications to the Contract, so as to bind the Principal 
and Surety, jointly and severally, to the full payment of any Claimant under the 
Contract, as amended or modified, provided only that the Surety shall not be 
liable for more than the penal sum of the Bond, as specified in the first paragraph 
hereof. 

5. This Bond is made for the use and benefit of all persons, firms, and corporations 
who or which may furnish any materials or perform any labor for or on account of 
the construction-type services to be performed or supplied under the Contract, 
and any amendments thereto, and they and each of them may sue hereon. 

6. No action may be maintained on this Bond after one (1) year from the date the 
last services, labor, or materials were provided under the Contract by the 
Claimant prosecuting said action. 

7. This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be 
interpreted so as to comply with the minimum requirements thereof.  However, in 
the event the express language of this Bond extends protection to the Owner 
beyond that contemplated by O.C.G.A. Section 13-10-1, or any other statutory 
law applicable to this Project, then the additional protection shall be enforced in 
favor of the Owner, whether or not such protection is found in the applicable 
statutes.  

 
SIGNATURES ON THE NEXT PAGE
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IN WITNESS WHEREOF the undersigned have caused this instrument to be 

executed and their respective corporate seals to be affixed and attested by their duly 
authorized representatives this                     day of                                           ,              . 
 
 
                                                                                                      _____________(SEAL) 
 (Principal) 
 
                                               By:____________________________________________ 
 
 
 
Attest: 
 
_______________________________________________ 
Secretary 
 
 
                                                                                                    ______________ (SEAL) 
 (Surety) 
 
 
                                                By: ___________________________________________ 
 
 
Attest: 
 
______________________________________________ 
Secretary 
 
                                                 ______________________________________________ 
                                                (Address of Surety’s Home Office) 
 
                                                 ______________________________________________ 
                                                (Resident Agent of Surety) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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PERFORMANCE BOND  

 
No contract with Fulton County for work to be done shall be valid for any purpose unless the 
Contractor provides a Performance Bond with good and sufficient surety payable to, in favor 
of, and for the protection of Fulton County. The Performance Bond shall be in the amount of 
100% of the total contract amount, payable by the terms of the Contract, and shall be written 
on the following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current 
list (Circular 570 as amended) and be authorized to transact business as a surety in Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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PERFORMANCE BOND 

 
KNOW ALL MEN BY THESE PRESENTS that  

 
____________________________________________________________________ 

(Insert name of Contractor) 

(hereinafter called the “Principal”) and 
 
 ____________________________________________________________________ 

(Insert name of Surety) 

 (hereinafter called the “Surety”), are held and firmly bound unto FULTON COUNTY, a political 
subdivision of the State of Georgia (hereinafter called the “Owner”), its successors and assigns, 
in the penal sum of ___________________[100% of Contract amount], lawful money of the 

United States of America, for the payment of which the Principal and the Surety bind 
themselves, their administrators, executors, successors and assigns, jointly and severally, firmly 
by these presents. 

 
WHEREAS, the Principal has entered, or is about to enter, into a certain written 

contract with the Owner, dated _______________________, which is incorporated herein by 

reference in its entirety (hereinafter called the “Contract”), for  construction-type services of a 
project known as SOUTH FULTON SIGNAL INSTALLATION SYSTEMS, as more particularly 
described in the Contract (hereinafter called the “Project”); 
 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the 
Principal shall fully and completely perform all the undertakings, covenants, terms, conditions, 
warranties, and guarantees contained in the Contract, including all modifications, 
amendments, changes, deletions, additions, and alterations thereto that may hereafter be 
made, then this obligation shall be void; otherwise it shall remain in full force and effect. 
 

Whenever the Principal shall be, and declared by the Owner to be, in default under the 
Construction-Type Contract, the Surety shall promptly remedy the default as follows: 
 

1. Complete the Contract in accordance with its terms and conditions; or, at the sole 
option of the Owner, 

2. Obtain a bid or bids for completing the Contract in accordance with its terms and 
conditions, and upon determination by the Surety and the Owner of the lowest 
responsible bidder, arrange for a contract between such bidder and Owner and 
make available as the work progresses (even though there should be a default or 
succession of defaults under the Contract or contracts of completion arranged 
under this paragraph) sufficient funds to pay the cost of completion less the 
balance of the contract price; but not exceeding, including other costs and 
damages for which the Surety may be liable hereunder, the penal sum set forth in 
the first paragraph hereof, as may be adjusted, and the Surety shall make available 
and pay to the Owner the funds required by this Paragraph prior to the payment of 
the Owner of the balance of the contract price, or any portion thereof.  The term 
“balance of the contract price,” as used in this paragraph, shall mean the total 
amount payable by the Owner to the Contractor under the Contract, and any 
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amendments thereto, less the amount paid by the Owner to the Contractor; or, at 
the sole option of the Owner,  

3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs 
incurred in completing the work. 

In addition to performing as required in the above paragraphs, the Surety shall 
indemnify and hold harmless the Owner from any and all losses, liability and damages, claims, 
judgments, liens, costs and fees of every description, including reasonable attorney’s fees, 
litigation costs and expert witness fees, which the Owner may incur, sustain or suffer by 
reason of the failure or default on the part of the Principal in the performance of any or all of 
the terms, provisions, and requirements of the Contract, including any and all amendments 
and modifications thereto, or incurred by the Owner in making good any such failure of 
performance on the part of the Principal. 
 

The Surety shall commence performance of its obligations and undertakings under this 
Bond promptly and without delay, after written notice from the Owner to the Surety. 
 

The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and any other 
amendments in or about the Contract, and agrees that the obligations undertaken by this 
Bond shall not be impaired in any manner by reason of any such modifications, omissions, 
additions, changes, alterations, extensions of time, change in payment terms, and 
amendments. 
 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the 
Contract, so as to bind the Principal and the Surety to the full and faithful performance of the 
Contract as so amended or modified, and so as to increase the penal sum to the adjusted 
Contract Price of the Contract. 
 

No right of action shall accrue on this Bond to or for the use of any person, entity or 
corporation other than the Owner and any other obligee named herein, or their executors, 
administrators, successors or assigns. 
 

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be 
interpreted so; as to comply with; the minimum requirements thereof.  However, in the event 
the express language of this Bond extends protection to; the Owner beyond that contemplated 
by O.C.G.A. Section 36-91-1 et seq. and O.C.G.A. Section 13-10-1, as amended, or any other 
statutory law applicable to this Project, then the additional protection shall be enforced in favor 
of the Owner, whether or not such protection is found in the applicable statutes. 

 

Signatures on the next page
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed 

and their respective corporate seals to be affixed and attested by their duly authorized 
representatives this                   day of                                          ,               . 
 
 
 
                                                                                                                 _____________ (SEAL) 
 (Principal) 
 
                                                          By: ____________________________________________ 
 
 
 
Attest: 
 
_______________________________________________ 
Secretary 
 
 
                                                                                                               ______________ (SEAL) 
 (Surety) 
 
 
                                                            By: ___________________________________________ 
 
 
Attest: 
 
______________________________________________ 
Secretary 
 
                                                            ______________________________________________ 
                                                           (Address of Surety’s Home Office) 
 
                                                            ______________________________________________ 
                                                           (Resident Agent of Surety) 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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 Insurance and Risk Management Provisions 
Traffic Signal System Installation    

 
 
It is Fulton County Government’s practice to obtain Certificates of Insurance from our 
Contractors and Vendors. Insurance must be written by a licensed agent in a company licensed 
to write insurance in the State of Georgia, with an A.M. Best rating of at least A- VI, subject to 
final approval by Fulton County. Respondents shall submit with the bid/proposal evidence of 
insurability satisfactory to Fulton County Government as to form and content. Either of the 
following forms of evidence is acceptable:  
 

 A letter from an insurance carrier stating that upon your firm/company being the 
successful Bidder/Respondent that a Certificate of Insurance shall be issued in 
compliance with the Insurance and Risk Management Provisions outlined below.  

 A Certificate of Insurance complying with the Insurance and Risk Management 
Provisions outlined below (Request for Bid/Proposal number and Project Name, 
Number and Description must appear on the Certificate of Insurance).  

 A combination of a specific policy written with an umbrella policy covering 
liabilities in excess of the required limits is acceptable to achieve the applicable 
insurance coverage levels. 

 
Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits 
equal to or greater than the limits described below. Proof of insurance must be provided to 
Fulton County Government prior to the start of any activities/construction as described in the bid 
document(s). Any and all Insurance Coverage(s) and Bonds required under the terms and 
conditions of the contract shall be maintained during the entire length of the contract, including 
any extensions or renewals thereto, and until all work has been completed to the satisfaction of 
Fulton County Government. 
 
Accordingly the Respondent shall provide a certificate evidencing the following: 
 
1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE – STATUTORY (In 

compliance with the Georgia Workers Compensation Acts, including but not limited 
to U.S. Longshoremen and Harbor Workers Act and any other State or Federal Acts or 
Provisions in which jurisdiction may be granted)  

 

Employer’s Liability Insurance BY ACCIDENT    EACH ACCIDENT    $1,000,000 
Employer’s Liability Insurance BY DISEASE        POLICY LIMIT          $1,000,000 
Employer’s Liability Insurance  BY DISEASE        EACH EMPLOYEE   $1,000,000 
 
 

2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability 
Insurance) 

 
Bodily Injury and Property Damage Liability Each Occurrence    $1,000,000 
(Other than Products/Completed Operations) General Aggregate           $2,000,000 
 
Products\Completed Operation       Aggregate Limit $2,000,000 
Personal and Advertising Injury     Limits  $1,000,000 
Damage to Rented Premises   Limits                     $100,000 
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3. BUSINESS AUTOMOBILE LIABILITY INSURANCE 

Combined Single Limits   Each Occurrence             $1,000,000 

(Including operation of non-owned, owned, and hired automobiles). 
 
 

4. UMBRELLA LIABILITY  Per Occurrence/Aggregate                          $2,000,000/$2,000,000  
 

  
 

Certificates of Insurance 
 

Certificates shall state that the policy or policies shall not expire, be cancelled or altered without 
at least thirty (30) days prior written notice to Fulton County Government. Policies and 
Certificates of Insurance are to list Fulton County Government as an Additional Insured (except 
for Workers’ Compensation) and shall conform to all terms and conditions (including coverage 
of the indemnification and hold harmless agreement) contained in the Insurance and Risk 
Management Provisions. The General Liability Additional Insured language should apply to on-
going and completed-operations, using ISO form CG 2010 (11/85 version) or equivalent. 
 
If Fulton County Government shall so request, the Respondent, Contractor or Vendor will 
furnish the County for its inspection and approval such policies of insurance with all 
endorsements, or confirmed specimens thereof certified by the insurance company to be true 
and correct copies.  
 
The insurance for the additional insured shall be as broad as the coverage provided for the 
named insured Contractor.  It shall apply as Primary Insurance before any other insurance or 
self-insurance, including any deductible, non-contributory, and Waiver of Subrogation provided 
to the Additional Insured.      
 
Additional Insured under the General Liability, Auto Liability, Umbrella Policies (with exception of 
Workers Compensation), with no Cross Suits exclusion. 
 
 
Important:  
It is understood that Insurance in no way Limits the Liability of the Contractor/Vendor. 

 
 

USE OF PREMISES 
 
Contractor/Vendor shall confine its apparatus, the storage of materials and the operations of its 
workers to limits/requirements indicated by law, ordinance, permits and any restrictions of 
Fulton County Government and shall not unreasonably encumber the premises with its 
materials. 
 

 
PROTECTION OF PROPERTY 

 

Contractor/Vendor will adequately protect its own work from damage, will protect Fulton County 
Government’s property from damage or loss and will take all necessary precautions during the 
progress of the work to protect all persons and the property of others from damage or loss.  
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Contractor/Vendor shall take all necessary precautions for the safety of employees of the work 
and shall comply with all applicable provisions of the Federal, State and local safety laws and 
building codes to prevent accidents or injury to persons on, about, or adjacent to the premises 
where work is being performed.  
 
Contractor/Vendor shall erect and properly maintain at all times as required by the conditions 
and progress of the work, all necessary safeguards for the protection of its employees, Fulton 
County Government employees and the public and shall post all applicable signage and other 
warning devices t protect against potential hazards for the work being performed. 

 
 

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT 
 

To the fullest extent of the Law, Contractor/Vendor hereby agrees to release, indemnify, defend 
and hold harmless Fulton County, its Commissioners, officers, employees, subcontractors, 
successors, assigns and agents, from and against any and all losses (including death), claims, 
damages, liabilities, costs and expenses (including but not limited to all actions, proceedings, or 
investigations in respect thereof and any costs of judgments, settlements, court costs, attorney’s 
fees or expenses, regardless of the outcome of any such action, proceeding, or investigation), 
caused by, relating to, based upon or arising out of any act or omission by Contractor/Vendor, 
its directors, officers, employees, subcontractors, successors, assigns or agents, or otherwise in 
connection (directly or indirectly) with its acceptance, or the performance, or nonperformance, of 
its obligations under these agreements.   Such obligations shall not be construed to negate, 
abridge or otherwise reduce any other rights or obligations of indemnity which would otherwise 
exist as to any party or person as set forth in this paragraph.  
 
Contractor/Vendor further agrees to protect, defend, indemnify and hold harmless Fulton 
County, its Commissioners, officers, employees, subcontractors, successors, assigns and 
agents from and against any and all claims or liability for compensation under the Worker’s 
Compensation Act, Disability Benefits Act, or any other employee benefits act arising out of 
injuries sustained by any employees of Contractor/Vendor.  These indemnities shall not be 
limited by reason of the listing of any insurance coverage. 
 

 
CONTRACTOR/VENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND 
AGREEING TO COMPLY WITH THIS INDEMNIFICATION AND HOLD HARMLESS 
AGREEMENT, AND THE REPRESENTATIVE OF THE CONTRACTOR/VENDOR IDENTIFIED 
BELOW IS AUTHORIZED TO SIGN CONTRACTS ON BEHALF OF THE RESPONDING 
CONTRACTOR/VENDOR. 
 
 
COMPANY: ___________________________  SIGNATURE: __________________________ 
 
 
NAME: _______________________________ TITLE: ________________________________ 
  
 
DATE: _______________________________   
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PURCHASING FORMS & INSTRUCTIONS  

 
This section contains the procurement forms that are required to be executed and submitted 
with the bid package.  This section does not contain all forms required to be included with the 
bid package submittal. 
 
To be deemed responsive to this ITB, Bidders must provide the information requested and 
complete in detail all Purchasing Forms. The appropriate individual(s) authorized to commit the 
Bidder to the Project must sign the Purchasing Forms. Bidders should reproduce each 
Purchasing Form, as required, and complete the appropriate portions of the forms provided in 
this section. 
 
 

 Form A:  Non-Collusion Affidavit of Prime Bidder/Offeror 
 

 Form B:  Certificate of Acceptance of Request for Bid/Proposal Requirements 
 

 Form C:  Professional License Certifications (applicable) 
 

 Form C1 – Georgia Utility License Contractor License 
 Form C2 – Georgia General Contractors License 
 Form C3 – Georgia Professional License 

 
 Form D:  Certification Regarding Debarment  

 
 Form E:  Disclosure Form and Questionnaire  

 
 Form F:  Georgia Security and Immigration Contractor Affidavit and Agreement 

 
 Form G:  Georgia Security and Immigration Subcontractor Affidavit 
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FORM A: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR  

 
STATE OF GEORGIA 
 
COUNTY OF FULTON 
 
I, __________________________________ certify that pursuant to Fulton County Code 
Section 2-320 (11), this bid or proposal is made without prior understanding, agreement or 
connection with any corporation, firm or person submitting a bid for the same work, labor or 
service to be done or the supplies, materials or equipment to be furnished and is in all respects 
fair and without collusion or fraud.  I understand collusive bidding is a violation of state and 
federal law and can result in fines, prison sentences and civil damages awards.  I agree to abide 
by all conditions of this bid or proposal and certify that I am authorized to sign this bid or 
proposal for the bidder. 
 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with others, 
directly or indirectly, prevented or attempted to prevent competition in such bidding or proposals 
by any means whatsoever.  Affiant further states that (s)he has not prevented or endeavored to 
prevent anyone from making a bid or offer on the project by any means whatever, nor has 
Affiant caused or induced another to withdraw a bid or offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona fide, and 
that no one has gone to any supplier and attempted to get such person or company to furnish 
the materials to the bidder only, or if furnished to any other bidder, that the material shall be at a 
higher price.  
 
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
 
Notary Public: ________________________________ 
 
County: _____________________________________ 
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER, 
AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN 
BIDDING FOR OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS 
WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR 
OR PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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FORM B:  FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL 
REQUIREMENTS 

 
This is to certify that on this day, offeror acknowledges that he/she has read this solicitation 

document, pages #                          to #                  inclusive, including any addenda #                     

to #              exhibit(s) #         to #         , attachment(s) #              to #           , and/or appendices 

#                  to #,              in its entirety, and agrees that no pages or parts of the document have 

been omitted, that he/she understands, accepts and agrees to fully comply with the 

requirements therein, and that the undersigned is authorized by the offeror to submit the 

proposal herein and to legally obligate the offeror thereto.  

 
This is also to certify that the offeror has reviewed the form Fulton County contract included in 

the solicitation documents and agrees to be bound by its terms, or that the offeror certifies that it 

is submitting any proposed modification to the contract terms with its proposal.  The offeror 

further certifies that the failure to submit proposed modifications with the proposal waives the 

offeror’s right to submit proposed modifications later.  The offeror also acknowledges that the 

indemnification and insurance provisions of Fulton County’s contract included in the solicitation 

documents are non-negotiable and that proposed modifications to said terms may be reason to 

declare the offeror’s proposal as non-responsive. 

 
 
Company:               
 
Signature:               
 
Name:               
 
Title:               
 
Date:               
 
(Corporate Seal)  



 
#13ITB90082K-DB  Section 6 
South Fulton Signal Installation Systems  Purchasing Forms  

Page 5 of 20 

FORM C1:  CONTRACTOR’S GEORGIA UTILITY LICENSE CERTIFICATION 

 
 
Contractor’s Name: ______________________________________________________ 
 
 
Utility Contractor’s Name: _________________________________________________ 
 
 
Expiration Date of License: ________________________________________________ 
 
 
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: 
______________________________________________________________________ 
 
 
Date: ______________________________________________________________________  

 

(ATTACH COPY OF LICENSE)
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FORM C2:  CONTRACTOR’S GEORGIA GENERAL CONTRACTOR’S LICENSE 
CERTIFICATION 

 
 
Contractor’s Name: ______________________________________________________ 
 
 
General Contractor’s License Number: ______________________________________ 
 
 
Expiration Date of License: ________________________________________________ 
 
 
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: _____________________________________________________________________ 
 
 
Date: ______________________________________________________________________  

 

(ATTACH COPY OF LICENSE)
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FORM C3:  GEORGIA PROFESSIONAL LICENSE CERTIFICATION 

 
NOTE:  Please complete this form for the work your firm will perform on this project. 

 
 
Contractor’s Name: ______________________________________________________ 
 
 
Performing work as:  Prime Contractor ____  Sub-Contractor _____ 
 
 
Professional License Type: ________________________________________________ 
 
Professional License Number: ______________________________________________ 
 
 
Expiration Date of License: ________________________________________________ 
  
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: _____________________________________________________________________ 
 
 
Date: ______________________________________________________________________  

 

(ATTACH COPY OF LICENSE) 
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FORM D: CERTIFICATION REGARDING DEBARMENT 

 
 
(1) The Offeror certifies that neither it or its subcontractors is presently debarred, suspended, 

proposed for debarment, declared ineligible, or otherwise excluded from doing business with 
any government agency.  Any such exclusion may cause prohibition of your firm from 
participating in any procurement by the Fulton County Government. 

 
(2) If the Offeror is unable to certify to any of the statements in this certification, such Offeror or 

subcontractor shall attach an explanation to this bid or proposal. 
 
INSTRUCTIONS FOR CERTIFICATION 
 
By signing and submitting this certification, the Offeror is providing the certification set out 
below: 
 
(1) The certification in this clause is a material representation of fact upon which reliance will be 

placed.  If it is later determined that the prospective vendor knowingly rendered a false 
certification, the Purchasing Agent may pursue all available remedies, including suspension 
and/or debarment, for withdrawal of award or termination of a contract. 

 
(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if at 

anytime the Offeror learns that its certification was erroneous when submitted or has 
become erroneous by reason of changed circumstances. 

 
(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in 

writing of any changes, if as a result of such changes, the Offeror certification regarding 
debarment is affected. 

 
DEBARMENT ORDINANCE 
 
The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the 
debarment of contractors. 
 
(a) Authority to Suspend. 
 
After reasonable notice to the entity involved and reasonable opportunity for that entity to be 
heard, the Purchasing Agent, after consultation with user department, the County Manager and 
the County Attorney shall have the authority to suspend an entity for cause from consideration 
for award of county contracts.  As used in this section, the term entity means any business 
entity, individual, firm, contractor, subcontractor or business corporation, partnership, limited 
liability corporation, firm, contractor, subcontractor or business structured; provided, further, that 
any such entity shall also be subject to suspension under this section if any of its constituents, 
members, subcontractors at any tier of such entity’s and the entity, or any constituent or 
member, knew or should have known of the commission of the act.  The suspension shall be for 
a period not to exceed three (3) years unless cause is based on a felony conviction for an 
offense related or associated with fraudulent contracting or misappropriation of funds wherein 
the suspension shall not exceed seven (7) years. 
 
(b) Causes for Suspension.  The causes for suspension include: 
 

(1) Conviction for commission of a criminal offense as an incident to obtain or attempting 
to obtain a public or private contract or subcontract, or in performance of such contract 
or subcontract; 
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(2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, 

falsification or destruction of records, receiving stolen property or other offense 
indicating a lack of business integrity or business honesty which currently, seriously 
and directly affects responsibility as a county contractor. 

 
(3) Conviction of state or federal anti-trust statues arising out of the solicitation and 

submission of bids and proposals; 
 

(4) Violation of contract provisions, as set forth below, of a character which is regarded by 
the Purchasing Agent to be so serious as to justify suspension action: 

 
a. Failure to perform in accordance with the specifications within a time limit 

provided in a county contract; 
 

b. A recent record of failure to perform or unsatisfactory performance in accordance 
with the terms of one or more contracts; provided, that failure to perform or 
unsatisfactory performance caused by acts beyond the control of the contractor 
shall not be considered to be a basis for suspension; 

 
c. Material representation of the composition of the ownership or workforce or 

business entity certified to the county as a minority business enterprise; or 
 

d. Falsification of any documents. 
 

(5) For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code 
of Ethics. 

 
(6) Knowing misrepresentation to the county, of the use which a majority owned contractor 

intends to make a minority business enterprise (a business entity at least 51 percent of 
which is owned and controlled by minority persons, as defined in Fulton County Code 
Chapter 6, Article B, Minority Business Enterprise Affirmative Action Program and 
certified as such by the County) as a subcontractor or a joint venture partner, in 
performing work under contract with the County. 

 
Failure to fully and truthfully provide the information required, may result in the disqualification of 
your bid/proposal from consideration or termination of the Contract, once awarded.  This 
document must be completed and included as a part of the bid/proposal package along with 
other required documents. 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty of perjury, I declare that I have examined this certification and all attachments 
hereto, if applicable, to the best of my knowledge and belief, and all statements contained 
hereto are true, correct, and complete. 
 
 
      On this _______ day of _________________, 20____ 
 
 
              
      (Legal Name of Offeror)     (Date) 
 
 
              
      (Signature of Authorized Representative)   (Date) 
 
 
              
      (Title) 
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FORM E:  DISCLOSURE FORM AND QUESTIONNAIRE 

 
1.       Please provide the names and business addresses of each of the Offeror’s firm’s officers 

and directors.    
 

For the purposes of this form, the term “Offeror” means an entity that responds to a 
solicitation for a County contract by either submitting a proposal in response to a 
Request for Proposal or a Request for Qualification or a Bid in response to an Invitation 
to Bid. Describe accurately, fully and completely, their respective relationships with said 
Offeror, including their ownership interests and their anticipated role in the management 
and operations of said Offeror. 
 
 
 
 
 
 
 

 
2. Please describe the general development of said Offeror's business during the past five 

(5) years, or such shorter period of time that said Offeror has been in business.  
 
 
 
 
 
 
 
 
3. Please state whether any employee, agent or representative of said Offeror who is or will 

be directly involved in the subject project has or has ever: (i) directly or indirectly had a 
business relationship with Fulton County; (ii) directly or indirectly received revenues from 
Fulton County; or (iii) directly or indirectly receives revenues from the result of 
conducting business on Fulton County property or pursuant to any contract with Fulton 
County.   Please describe in detail any such relationship. 
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LITIGATION DISCLOSURE: 
 

Failure to fully and truthfully disclose the information required, may result in the disqualification 
of your bid or proposal from consideration or termination of the Contract, once awarded. 

 
1. Please state whether any of the following events have occurred in the last five (5) years 

with respect to said Offeror.  If any answer is yes, explain fully the following: 

 
(a) whether a petition under the federal bankruptcy laws or state insolvency laws 

was filed by or against said Offeror, or a receiver fiscal agent or similar officer 
was appointed by a court for the business or property of said Offeror; 

 
  Circle One:  YES   NO 

 
(b) whether Offeror was subject of any order, judgment, or decree not subsequently 

reversed, suspended or vacated by any court of competent jurisdiction, 
permanently enjoining said Offeror from engaging in any type of business 
practice, or otherwise eliminating any type of business practice; and 

 
  Circle One:  YES   NO 

 
(c) whether said Offeror's business was the subject of any civil or criminal 

proceeding in which there was a final adjudication adverse to said  or Offeror, 
which directly arose from activities conducted by the business unit or corporate 
division of said Offeror which submitted a bid or proposal for the subject project. 
If so please explain. 

 
  Circle One:  YES   NO 

 

2. Have you or any member of your firm or team to be assigned to this engagement ever 
been indicted or convicted of a criminal offense within the last five (5) years?  

 
  Circle One:  YES   NO 
 
3. Have you or any member of your firm or team been terminated (for cause or otherwise) 

from any work being performed for Fulton County or any other Federal, State or Local 
Government? 

 
  Circle One:  YES   NO 
 
4. Have you or any member of your firm or team been involved in any claim or litigation 

adverse to Fulton County or any other federal, state or local government, or private 
entity during the last three (3) years? 

 
  Circle One:  YES   NO 
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5. Has any offeror, member of offeror’s team, or officer of any of them (with respect to any 

matter involving the business practices or activities of his or her employer), been notified 
within the five (5) years preceding the date of this offer that any of them are the target of 
a criminal investigation, grand jury investigation, or civil enforcement proceeding? 

 
  Circle One:  YES   NO 
 
If you have answered “YES” to any of the above questions, please indicate the name(s) of the 
person(s), the nature, and the status and/or outcome of the information, indictment, conviction, 
termination, claim or litigation, the name of the court and the file or reference number of the 
case, as applicable.  Any such information should be provided on a separate page, attached to 
this form and submitted with your proposal. 
 
NOTE:  If any response to any question set forth in this questionnaire has been disclosed 
in any other document, a response may be made by attaching a copy of such disclosure.  
(For example, said Offeror's most recent filings with the Securities and Exchange 
Commission (“SEC”) may be provided if they are responsive to certain items within the 
questionnaire.)  However, for purposes of clarity, Offeror should correlate its responses 
with the exhibits by identifying the exhibit and its relevant text. 
 
Disclosures must specifically address, completely respond and comply with all information 
requested and fully answer all questions requested by Fulton County.  Such disclosure must be 
submitted at the time of the bid or proposal submission and included as a part of the 
bid/proposal submitted for this project.   Disclosure is required for Offerors, joint venture 
partners and first-tier subcontractors. 
 
Failure to provide required disclosure, submit officially signed and notarized documents or 
respond to any and all information requested/required by Fulton County can result in the 
bid/proposal declared as non-responsive. This document must be completed and included as a 
part of the bid/proposal package along with other required documents. 
 
 
 
 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty or\f perjury, I declare that I have examined this questionnaire and all attachments 
hereto, if applicable, to the best of my knowledge and belief, and all statements contained 
hereto are true, correct, and complete. 
 
 

   On this _______ day of __________________, 20__ 
 
 
           ____ 
    (Legal Name of Proponent)     (Date) 
 
 
           ____ 
    (Signature of Authorized Representative) (Date) 
 

                        
___________________________________________ 

    (Title) 
 
 
Sworn to and subscribed before me, 
 

This _________ day of _________________________ , 20___ 
 
 
__________________________________________________ 
(Notary Public)               (Seal) 
 
 
Commission Expires _________________________________ 
                (Date)  
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FORM F:  GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND 

AGREEMENT 
 

 
Instructions: 
 
Contractors must attest to compliance with the requirements of O.C.G.A 13-10-91 and the 
Georgia Department of Labor Rule 300-10-01-.02 by executing the Contractor Affidavit 
provided.   
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STATE OF GEORGIA          
 
COUNTY OF FULTON 
 
FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND 

AGREEMENT  
 
 
By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the 
physical performance of services under a contract with [insert name of prime contractor] 
_______________________________________________ on behalf of Fulton County 
Government has registered with and is participating in a federal work authorization program* 

[any of the electronic verification of work authorization programs operated by the United States 
Department of Homeland Security or any equivalent federal work authorization program 
operated by the United States Department of Homeland Security to verify information of newly 
hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-
603], in accordance with the applicability provisions and deadlines established in O.C.G.A. 13-
10-91. 
 
The undersigned further agrees that, should it employ or contract with any subcontractor(s) in 
connection with the physical performance of services to this contract with Fulton County 
Government, contractor will secure from such subcontractor(s) similar verification of 

compliance with O.C.G.A/ 13-10-91 on the Subcontractor Affidavit provided in Rule 300-10-01-
.08 or a substantially similar form.  Contractor further agrees to maintain records of such 
compliance and provide a copy of each such verification to the Fulton County Government at 
the time the subcontractor(s) is retained to perform such service. 
 
______________________________________________ 
EEV/Basic Pilot Program* User Identification Number 
 
______________________________________________ 
BY: Authorized Officer of Agent 
       (Insert Subcontract Name) 
   
______________________________________________ 
Title of Authorized Officer or Agent of Subcontractor 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
  
Notary Public: ________________________________ 
 
County: _____________________________________    
 
Commission Expires: __________________________ 
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NOTE: 
 
* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization 
program is the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and 
Immigration Services Bureau of the U.S. Department of Homeland Security, in 
conjunction with the Social Security Administration (SSA). 
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FORM G:  GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT 
 

 
Instructions: 
 

In the event that your company is awarded the contract for this project, and will be utilizing the 
services of any subcontractor(s) in connection with the physical performance of services 
pursuant to this contract, the following affidavit must be completed by such subcontractor(s).  
Your company must provide a copy of each such affidavit to Fulton County Government, 
Department of Purchasing & Contract Compliance with the proposal submittal.   
 
All subcontractor affidavit(s) shall become a part of the contract and all subcontractor(s) 
affidavits shall be maintained by your company and available for inspection by Fulton County 
Government at any time during the term of the contract.  All subcontractor(s) affidavit(s) shall 
become a part of any contractor/subcontractor agreement(s) entered into by your company. 
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STATE OF GEORGIA          
 
COUNTY OF FULTON 
 

FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT  

 
 
By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. 
13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the 
physical performance of services under a contract with [insert name of prime contractor] 
_______________________________________________behalf of Fulton County 
Government has registered with and is participating in a federal work authorization program* 
[any of the electronic verification of work authorization programs operated by the United States 
Department of Homeland Security or any equivalent federal work authorization program 
operated by the United States Department of Homeland Security to verify information of newly 
hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-
603], in accordance with the applicability provisions and deadlines established in O.C.G.A. 13-
10-91. 
 
 
______________________________________________ 
EEV/Basic Pilot Program* User Identification Number 
 
 
______________________________________________ 
BY: Authorized Officer of Agent 
       (Insert Subcontract Name) 
   
______________________________________________ 
Title of Authorized Officer or Agent of Subcontractor 
 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
  
  
Notary Public: ________________________________ 
 
 
County: _____________________________________    
 
 
Commission Expires: __________________________ 
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NOTE: 

 
* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization 
program is the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and 
Immigration Services Bureau of the U.S. Department of Homeland Security, in 
conjunction with the Social Security Administration (SSA). 
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SECTION 7 

 
CONTRACT COMPLIANCE REQUIREMENTS 

 
NON-DISCRIMINATION IN PURCHASING AND CONTRACTING 

It is the policy of Fulton County Government that discrimination against businesses by reason of 
the race, color, gender or national origin of the ownership of any such business is prohibited. 
Furthermore, it is the policy of the Board of Commissioners (“Board”) that Fulton County and all 
vendors and contractors doing business with Fulton County shall provide to all businesses the 
opportunity to participate in contracting and procurement paid, in whole or in part, with monetary 
appropriations of the Board without regard to the race, color, gender or national origin of the 
ownership of any such business.  Similarly, it is the policy of the Board that the contracting and 
procurement practices of Fulton County should not implicate Fulton County as either an active 
or passive participant in the discriminatory practices engaged in by private contractors or 
vendors  seeking to obtain contracts with Fulton County.   

Implementation of Equal Employment Opportunity (EEO) Policy 

The County effectuates Equal Employment Opportunity thru Policy #800-8, Non-Discrimination 
in Contracting and Procurement. This policy considers racial and gender workforce availability. 
The availability of each workgroup is derived from the work force demographics set forth in the 
2000 Census EEO file prepared by the United States Department of Commerce for the 
applicable labor pool normally utilized for the contract. 

Monitoring of EEO Policy 

Upon award of a contract with Fulton County, the successful bidder/proposer must complete an 
Equal Employment Opportunity Report (EEOR), describing the racial and gender make-up of 
the firm’s work force.  If the EEOR indicates that the firm’s demographic composition indicates 
underutilization of employee’s of a particular ethnic group for each job category, the firm will be 
required to submit an aggressive action plan setting forth steps the firm will take to address the 
identified underutilization. 

DETERMINATION OF GOOD FAITH EFFORTS 

During the course of the project, the Prime Contractor shall demonstrate that they have made all 
efforts reasonably possible to ensure that Minority and Female Business Enterprises (MFBE) 
have had a full and fair opportunity to compete and win subcontracts on this project.  The Prime 
Contractor is required to include all outreach attempts that would demonstrate a “Good Faith 
Effort” in the solicitation of sub-consultants/subcontractors. 

Written documentation demonstrating the Prime Contractor’s outreach efforts to identify, 
contact, contract with or utilize Minority or Female owned businesses shall include holding pre-
bid conferences, publishing advertisements in general circulation media, trade association 
publications, minority-focused media, and the County’s bid board, as well as other efforts. 

Include a list of publications where the advertisement was placed as well as a copy of the 
advertisement. Advertisement shall include at a minimum, scope of work, project location, 
location(s) of where plans and specifications may be viewed or obtained and trade or scopes of 
work for which subcontracts are being solicited. 
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EQUAL BUSINESS OPPORTUNITY PLAN (EBO PLAN)   
 
In addition to the proposal submission requirements, each vendor must submit an Equal 
Business Opportunity Plan (EBO Plan) with their bid/proposal.  The EBO Plan is designed to 
enhance the utilization of a particular racial, gender or ethnic group by a bidder/proposer, 
contractor, or vendor or by Fulton County.  The respondent must outline a plan of action to 
encourage and achieve diversity and equality in the available procurement and contracting 
opportunities with this solicitation.   

  
The EBO Plan must identify and include: 
 

1. Potential opportunities within the scope of work of this solicitation that will allow for 

participation of racial, gender or ethnic groups. 
 

2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and 
female business utilization in this solicitation. 

 
Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships 
with minority and female businesses in an effort to achieve contracting and procurement 
diversity. 
 
Prompt Payment:  The prime contractor must certify in writing and must document all 

subcontractors, sub-consultants and suppliers have been promptly paid for work and materials, 
(less any retainage by the prime contractor prior to receipt of any further progress payments).  
In the event the prime contractor is unable to pay subcontractors, sub-consultants or suppliers 
until it has received a progress payment from Fulton County, the prime contractor shall pay all 
subcontractors, sub-consultants or suppliers funds due from said progress payment within forty-
eight (48) hours of receipt of payment from Fulton County.  In no event shall a subcontractor, 
sub-consultant or supplier be paid later than fifteen (15) days as provided for by state law.   
 
REQUIRED FORMS AND EBO PLAN 
 

In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination 
in Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the 
following completed documents.  Failure to provide this information shall result in the proposal 

being deemed non-responsive. 
 

 Exhibit A – Promise of Non-Discrimination 
 Exhibit B – Employment Report 
 Exhibit C – Schedule of Intended Subcontractor Utilization 
 Exhibit D – Letter of Intent to Perform as a Subcontractor or Provide Materials or 

Services 
 Exhibit E – Declaration Regarding Subcontractors Practices 
 Exhibit F – Joint Venture Disclosure Affidavit 
 Equal Business Opportunity Plan (EBO Plan).   This document is not a form 

rather a statement created by the bidder/proposer on its company letter head 
addressing the EBO Plan requirements. 

 Exhibit H  – First Source Jobs Program Information, Form 2 
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The following document must be completed as instructed if awarded the project: 

 
 Exhibit G – Prime Contractor’s Subcontractor Utilization Report 
 Exhibit H – First Source Jobs Program Agreement, Form 3 

 
All Contract Compliance documents (Exhibits A – H and EBO Plan) are to be placed in a 
separate sealed envelope clearly marked “Contract Compliance”.  The EBO Plan must be 

submitted on company letterhead.  These documents are considered part of and should be 
submitted with the Technical Proposal.  
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EXHIBIT A – PROMISE OF NON-DISCRIMINATION 

 
“Know all persons by these presents, that I/We (                   ),    
         Name 
 
              
  Title      Firm Name 
Hereinafter “Company”, in consideration of the privilege to bid on or obtain contracts funded, in 
whole or in part, by Fulton County, hereby consent, covenant and agree as follows: 
 

1) No person shall be excluded from participation in, denied the benefit of, or 
otherwise discriminated against on the basis of race, color, national origin or 
gender in connection with any bid submitted to Fulton County for the 
performance of any resulting there from, 

 
2) That it is and shall be the policy of this Company to provide equal opportunity to 

all businesses seeking to contract or otherwise interested in contracting with this 
Company without regard to the race, color, gender or national origin of the 
ownership of this business, 

 
3) That the promises of non-discrimination as made and set forth herein shall be 

continuing in nature and shall remain in full force and effect without interruption, 
 
4) That the promise of non-discrimination as made and set forth herein shall be 

made a part of, and incorporated by reference into, any contract or portion 
thereof which this Company may hereafter obtain, 

 
5) That the failure of this Company to satisfactorily discharge any of the promises of 

non-discrimination as made and set forth herein shall constitute a material 
breach of contract entitling the Board to declare the contract in default and to 
exercise any and all applicable rights and remedies, including but not limited to 
cancellation of the contract, termination of the contract, suspension and 
debarment from future contracting opportunities, and withholding and/or forfeiture 
of compensation due and owning on a contract; and 

 
6) That the bidder shall provide such information as may be required by the Director 

of Contract Compliance pursuant to Section 4.4 of the Fulton County Non-
Discrimination in Purchasing and Contracting Ordinance. 

 
 
SIGNATURE:             
 
ADDRESS:             
 
              
 
TELEPHONE NUMBER:           
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EXHIBIT B – EMPLOYMENT REPORT 

The demographic employment make-up for the bidder must be identified and submitted with this bid/proposal.  In addition, if subcontractors will be utilized by the 
bidder/proposer to complete this project, then the demographic employment make-up of the subcontractor(s) must be identified and submitted with this bid.    

 
 
 
 

JOB CATEGORIES 

 
TOTAL 

EMPLOYE
D 

 
TOTAL 

MINORITIES 

 
WHITE (Not 

Hispanic 
Origin) 

BLACK or 
AFRICAN 
AMERICA
N (Not of 
Hispanic 
Origin) 

 
HISPANIC 
or LATINO 

 
AMERICAN 
INDIAN or 
ALASKAN 

NATIVE 
(AIAN) 

 
 

ASIAN 

NATIVE 
HAWAIIAN 
or OTHER 
PACIFIC 

ISLANDER 
(NHOP) 

 
TWO or 
MORE 
RACES 

 M F M F M F M F M F M F M F M F M F 

EXECUTIVE/SENIOR LEVEL 
OFFICIALS and MANAGERS 

                  

FIRST/MID LEVEL OFFICIALS 
and MANAGERS 

                  

PROFESSIONALS                   

TECHNICIANS                   

SALES WORKERS                   

ADMINISTRATIVE SUPPORT 
WORKERS 

                  

CRAFT WORKERS                   

OPERATIVES                   

LABORERS & HELPERS                   

SERVICE WORKERS                   

TOTAL                   

 
 

FIRMS’S NAME  

ADDRESS  

TELEPHONE  

This completed form is for (Check only one):  Bidder/Proposer  Subcontractor 

Submitted by:  Date Completed:  



#13ITB90082K-DB  Section 7 
South Fulton Signal Installation Systems  Contract Compliance Requirements  

  
Page 6 of 18 

 

 

 
EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this 
form must be completed and submitted with the bid/proposal.   All prime bidders/proposers 
must include Letter(s) of Intent (Exhibit D) in the bid document for all subcontractors who will be 

utilized under the scope of work/services. 
 
Prime Bidder/Proposer:           
 
ITB/RFP Number:            
 
Project Name or Description of Work/Service(s):        

 
              
 
              
 
1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is         is/not      a 

minority or female owned and controlled business enterprise.  (Please indicate below the 
portion of work, including, percentage of bid/proposal amount that your firm will carry out 
directly):    
            
             
 

2. If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture 
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement. 

 
3. Sub-Contractors (including suppliers) to be utilized in the performance of this scope of 

work/service(s), if awarded, are: 
 
SUBCONTRACTOR NAME:           
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:    COUNTY CERTIFIED**     
WORK TO BE PERFORMED:         
              
DOLLAR VALUE OF WORK: $     PERCENTAGE VALUE:        % 
 

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American 
(HBE); Native American (NABE); White Female American (WFBE);  **If yes, please attach 
copy of recent certification.  
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SUBCONTRACTOR NAME:          
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:         
              
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:        % 
 

 
SUBCONTRACTOR NAME:          
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:         
              
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:        % 
 

 
SUBCONTRACTOR NAME:          
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:         
              
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:        % 
 

 
SUBCONTRACTOR NAME:          
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:         
              
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:        % 

 

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American 
(HBE); Native American (NABE); White Female American (WFBE); **If yes, please attach 
copy of recent certification.  
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Total Dollar Value of Subcontractor Agreements: ($) 
________________________________ 

 

 
Total Percentage Value: (%) __________________________________________________% 

 
CERTIFICATION:  The undersigned certifies that he/she has read, understands and agrees to 

be bound by the Bid/Proposer provisions, including the accompanying Exhibits and other terms 
and conditions regarding sub-contractor utilization.  The undersigned further certifies that he/she 
is legally authorized by the Bidder/Proposer to make the statement and representation in this 
Exhibit and that said statements and representations are true and correct to the best of his/her 
knowledge and belief.  The undersigned understands and agrees that if any of the statements 
and representations are made by the Bidder/Proposer knowing them to be false, or if there is a 
failure of the intentions, objectives and commitments set forth herein without prior approval of 
the County, then in any such event the Contractor’s acts or failure to act, as the case may be, 
shall constitute a material breach of the contract, entitling the County to terminate the Contract 
for default.  The right to so terminate shall be in addition to, and in lieu of, any other rights and 
remedies the County may have for other defaults under the contract. 
 
 
Signature:      Title:       

 
Firm or Corporate Name:           

 
Address:             
 
              
 
Telephone: (         )            

Fax Number: (        )           

Email Address:            
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EXHIBIT D  
 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
OR  

PROVIDE MATERIALS OR SERVICES 
 

This form must be completed by ALL known subcontractor and submitted with the bid/proposal.  The 
Prime Contractor must submit Letters of Intent for ALL known subcontractors at time of bid submission. 

 
To:              

(Name of Prime Contractor Firm) 

 
From:              

(Name of Subcontractor Firm) 

 
ITB/RFP Number:            
 
Project Name:            

 
The undersigned is prepared to perform the following described work or provide materials or 
services in connection with the above project (specify in detail particular work items, materials, 
or services to be performed or provided): 
 

Description of Work 

Project 
Commence 

Date 

Project 
Completion 

Date 

Estimated 
Dollar 

Amount 

        

        

        

        

        

        

 
             
  (Prime Bidder)     (Subcontractor) 

 
Signature      Signature      

 
Title       Title       

 
Date       Date       
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EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES 

 
If the bidder/proposer does not intend to subcontract any portion of the scope of work 
services(s), this form must be completed and submitted with the bid/proposal. 

  
          hereby declares that it is my/our intent to  
                              (Bidder) 
perform 100% of the work required for:  
#13ITB90082K-DB; South Fulton Signal Installation Systems          

(ITB/RFP Number) 
 
              
     (Description of Work) 
 
In making this declaration, the bidder/proposer states the following: 
 

1. That the bidder/proposer does not customarily subcontract elements of this type 
project, and normally performs and has the capability to perform and will perform 
all elements of the work on this project with his/her own current work forces; 

 
2. If it should become necessary to subcontract some portion of the work at a later 

date, the bidder/proposer will comply with all requirements of the County’s Non-
Discrimination Ordinance in providing equal opportunities to all firms to 
subcontract the work.  The determination to subcontract some portion of the work 
at a later date shall be made in good faith and the County reserves the right to 
require additional information to substantiate a decision made by the 
bidder/proposer to subcontract work following the award of the contract.  Nothing 
contained in this provision shall be employed to circumvent the spirit and intent of 
the County’s Non-Discrimination Ordinances; 

 
3. The bidder will provide, upon request, information sufficient for the County to 

verify Item Number one. 
 
 

AUTHORIZED COMPANY REPRESENTATIVE 

 
Name:       Title:      Date:   
 
Signature:             

 
Firm:              

 
Address:             

 
Phone Number:            

 
Fax Number:             
 
Email Address:            
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EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT 
 

ITB/RFP No. 13ITB90082K-DB 

 
Project Name South Fulton Signal Installation Systems 

 
This form must be completed and submitted with the bid/proposal if a joint venture approach is 
to be undertaken. 
 
In order to evaluate the extent of small, minority and female business involvement being 
proposed by a Bidder/Proposer, certain relevant information must be provided prior to contract 
award.  The information requested below is to clearly identify and explain the extent of small 
business participation in the proposed joint venture.  All items must be properly addressed 
before the business entity can be evaluated. 
 

1. Firms: 

 
1) Name of Business:          

  Street Address:          
  Telephone No.:          
  Nature of Business:          
 

2) Name of Business:          
  Street Address:          
  Telephone No.:          
  Nature of Business:          
 

3) Name of Business:          
  Street Address:          
  Telephone No.:          
  Nature of Business:          

 
 
NAME OF JOINT VENTURE (If applicable):        
 
ADDRESS:             
 
              
 
PRINCIPAL OFFICE:            
 
OFFICE PHONE:           



#13ITB90082K-DB  Section 7 
South Fulton Signal Installation Systems  Contract Compliance Requirements  

  
Page 12 of 18 

 

Note:  Attach additional sheets as required 
 
1. Describe the capital contributions by each joint venturer and accounting thereof. 
 
 
2. Describe the financial controls of the joint venture, e.g., will a separate cost center be 

established?  Which venturer will be responsible for keeping the books?  How will the 
expense therefore be reimbursed?  What is the authority of each joint venture to commit 
or obligate the order? 

 
 
3. Describe any ownership, options for ownership, or loans between the joint ventures.  

Identify terms thereof. 
 
 
4. Describe the estimated contract cash flow for each joint venturer. 
 
 
5. To what extent and by whom will the on-site work be supervised? 
 
 
6. To what extent and by whom will the administrative office be supervised? 
 
 
7. Which joint venturer will be responsible for material purchases including the estimated 

cost thereof?  How will the purchase be financed? 
 
 
 
8. Which joint venturer will provide equipment?  What is the estimated cost thereof?  How 

will the equipment be financed? 
 
 
9. Describe the experience and business qualifications of each joint venturer. 
 
 

10. Submit a copy of all joint venture agreements and evidence of authority to do business in 
the State of Georgia as well as locally, to include all necessary business licenses. 

 
11. Percent of Minority/Female Business Enterprises ownership by each joint venture in 

terms of profit and loss sharing:        
             

              
 
12. The authority of each joint venturer to commit or obligate the other:   

             
 

13. Number of personnel to be involved in project, their crafts and positions and whether 
they are employees of the Minority/Female Business Enterprises enterprise, the majority 
firm or the joint venture:           
         _________________ 
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14. Identification of control and participation in venture; list those individuals who are 
responsible for day-to-day management and policy decision-maker, including, but not 
limited to, those with prime responsibility for areas designated below; (use additional 
sheets if necessary) 

Financial  Supervision 
Name  Race  Sex  Decisions  Field Operation 
            
            
            
            
            

 

In connection with any work that these firms, as a joint venture, might be authorized to 

perform in connection with above captioned contract, we each do hereby authorize 
representatives of the Fulton County Department of Contract Compliance, Departments 
of Purchasing and Contract Compliance, and Finance, under the direction of the County 
Manger’s Office, to examine, from time to time, the books, records and files to the extent 
that such relate to this County project. 
 

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT 
THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND 
THAT WE ARE AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS 
AFFIDAVIT AND GRANT THE ABOVE PRIVILEGE. 
 

      FOR        
        (Company) 

 

Date:              
        (Signature of Affiant) 

 

              
        (Printed Name) 

 

              
        (Company) 

 

Date:              
        (Signature of Affiant) 

 

                  
        (Printed Name) 
State of    : 
 
County of    : 
 

On this   day of   , 20 , before me, appeared _____________________, 

the undersigned officer, personally appeared _______________________________ known 

to me to be the person described in the foregoing Affidavit and acknowledges that he 

(she) executed the same in the capacity therein stated and for the purpose therein 

contained. 



#13ITB90082K-DB  Section 7 
South Fulton Signal Installation Systems  Contract Compliance Requirements  

  
Page 14 of 18 

 

EXHIBIT – G PRIME CONTRACTOR/SUB-CONTRACTOR UTILIZATION REPORT 
 

This report must be submitted by the tenth day of each month, along with a copy of your monthly invoice (schedule of values/payment application) to Contract Compliance.  
Failure to comply shall result in the County commencing proceedings to impose sanctions to the prime contractor, in addition to pursuing any other available legal remedy.  
Sanctions may include the suspending of any payment or part thereof, termination or cancellation of the contract, and the denial of participation in any future contracts awarded 
by Fulton County. 
 
REPORTING PERIOD 

PROJECT NAME: 
  

  

 
FROM: 

  PROJECT NUMBER:   

 
TO:  

  PROJECT LOCATION:   

  
 

PRIME CONTRACTOR 
Contract 

Award Date 
Contract Award 

Amount 
Change Order 

Amount 
Contract 
Period 

% Complete 
to Date 

Name:   
  

          

Address:   
  

          

 Telephone 
#: 

  
  

          

 

AMOUNT OF REQUISITION THIS MONTH:$                                                                                            __________________________________   
TOTAL AMOUNT PAID THIS MONTH        :$                                                                                           ___________________________________  
TOTAL AMOUNT PAID YEAR TO DATE    :$                                                                                            __________________________________ 
  

SUBCONTRACTOR UTILIZATION (add additional rows as necessary)  
 

Name of Sub-Contractor 
 

Description of Work 
Contract 
Amount 

Amount Paid To 
Date 

Amount Requisition 
This Period 

Contract Period 
Starting Date    Ending 
Date 

              
              
              
              
              
              

                                                    
TOTALS      

            

  
Executed By:                                                                                                                                                                                                                                                          
                                                            (Signature)                                                                                                                  (Printed Name) 
 
Notary: ________________________________________________     Date: _______________________   My Commission Expires:  __________________________ 
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Should you have questions regarding any of the documents contained in Section 7, 
please feel free to contact the Office of Contract Compliance at (404) 612-6300, for further 
assistance. 
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EXHIBIT H 

 

FULTON COUNTY FIRST SOURCE JOBS PROGRAM 
 

 

STATEMENT OF POLICY: 

It is the policy of Fulton County Government to provide employment opportunities to the citizens 
of Fulton County.  This policy will apply to all contracts procured through the Department of 
Purchasing & Contract Compliance valued in excess of $200,000. The Prime Contractor is 
expected to utilize the First Source Jobs Program to fill 50% of the entry level jobs which arise 
as a result of any project funded in whole or in part with County funds with residents of Fulton 
County. 
 

PURPOSE:  

 

The purpose of this policy is to create a pool of employable persons who are residents of Fulton 

County to be called upon as a source to fill jobs created as a result of any eligible project funded 

in whole or in part with County funds in order to provide stable economic opportunities for 

families throughout the County. The First Source Jobs Program will be implemented by the 

Department of Purchasing & Contract Compliance and the Office of Workforce Development. 

 

MONITORING POLICY: 

 

Upon execution of a contract with Fulton County Government, the First Source Jobs Agreement 

(FSJ Form 2) will become a part of the contract between the bidder/proposer and Fulton County 

Government. The First Source Jobs Program will be monitored during routine site visits by the 

Office of Contract Compliance along with the Office of Workforce Development.  

 

 

 

 
 

 

FORM 1 
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FULTON COUNTY 
 

First Source Jobs Program Information 
 

Company Name:              
 
Project Number:               

 
Project Name:                       

 
 
The following entry-level positions will become available as a result of the above 
referenced contract with Fulton County. 
 
1.              
 
2.              

 
3.              
 
4.                      

 
5.              

 
6.              
 
Include a job description and all required qualifications for each position listed above. 

 
 
 
Identify a company representative and contact phone number who will be responsible for 
coordinating with the First Source Jobs Program: 
 
Company Representative:             

 
Phone Number:              

 
Email Address:   _____________________________________________   

         
 

FORM 2 
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FULTON COUNTY  
First Source Jobs Program Agreement 

 
Awarded Contractor’s Name:                      

 
Formal Contract Name:                           
 
RFP/ITB Number:               
 
Contact Person:                         
 
Contact Phone:                             
 
The contractor listed above agrees to the following:   
 

1. The contractor shall make a good faith effort to fill 50% of the entry level position(s) 
created by this project using the Fulton County First Source Jobs Program. 

 
2. The contractor shall provide the applicable details of every entry level job in writing 

within the required form. 
 

3. The contractor shall be expected to present documentation that confirms employment 
terms to both the employee and Fulton County. 

 
The Office of Contract Compliance will assist with monitoring the participation of First Source 
Jobs Program employees during routine site visits and report findings to the Office of Workforce 
Development for confirmation and follow-up. The Office of Workforce Development shall notify 
the Director of Human Services and the Purchasing Agent of any determination of non-
compliance with the requirements of this policy and recommend a resolution or action to be 
taken. 
 
Upon a determination by the Purchasing Agent and the Director of Human Services that a 
contractor has failed to comply with any portion of this policy, the County may impose the 
following: 
 

1. Ten percent (10%) of all future payments under the involved eligible project shall be 
entitled to be withheld from a contractor that has violated this policy until the contractor 
complies with the provisions of this policy. 

 
The undersigned agrees to the terms and conditions set forth in this agreement. 

Contractor’s Official Title: ______________________________   Date: __________________ 

Contractor’s Name: ___________________________________________________________ 

Contractor’s Signature: ________________________________________________________ 

  

FORM 3 
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SECTION 8 

GENERAL CONDITIONS 

 

00700-1 FAMILIARITY WITH SITE 

Execution of this agreement by the Contractor is a representation that the Contractor 
has visited the site, has become familiar with the local conditions under which the work 
is to be performed, and has correlated personal observations with the requirements of 
this agreement. 

 
00700-2 CONTRACT DOCUMENTS 

This agreement consists of Owner's invitation for bid, instructions to bidders, bid form, 
performance bond, payment bond, acknowledgments, the contract, general conditions, 
special conditions, specifications, plans, drawings, exhibits, addenda, and written 
change orders.  

A. Notice of Award of Contract:  

B. Execution of Contract Documents 

Upon notification of Award of Contract, the Owner shall furnish the Contractor the 
conformed copies of Contract Documents for execution by the Contractor and the 
Contractor's surety. 

Within ten (10) days after receipt the Contractor shall return all the documents properly 
executed by the Contractor and the Contractor's surety. Attached to each document 
shall be an original power-of-attorney for the person executing the bonds for the surety 
and certificates of insurance for the required insurance coverage. 

After receipt of the documents executed by the Contractor and his surety with the power-
of-attorney and certificates of insurance, the Owner shall complete the execution of the 
documents. Distribution of the completed documents will be made upon completion. 

Should the Contractor and/or Surety fail to execute the documents within the time 
specified; the Owner shall have the right to proceed on the Bid Bond accompanying the 
bid. 

If the Owner fails to execute the documents within the time limit specified, the Contractor 
shall have the right to withdraw the Contractor's bid without penalty. 

Drawings and Specifications: 

The Drawings, Specifications, Contract Documents, and all supplemental documents, 
are considered essential parts of the Contract, and requirements occurring in one are as 
binding as though occurring in all. They are intended to define, describe and provide for 
all Work necessary to complete the Project in an acceptable manner, ready for use, 
occupancy, or operation by the Owner. 

In case of conflict between the Drawings and Specifications, the Specifications shall 
govern. Figure dimensions on Drawings shall govern over scale dimensions, and 
detailed Drawings shall govern over general Drawings. 
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In cases where products or quantities are omitted from the Specifications, the 
description and quantities shown on the Drawings shall govern. 

Any ambiguities or need for clarification of the Drawings or Specifications shall be 
immediately reported to the Construction Manager in writing. Any such ambiguity or 
need for clarification shall be handled by the Construction Manager in writing.  No 
clarification of the Drawings and Specifications hereunder by the Construction Manager 
shall entitle the Contractor to any additional monies unless a Change Order has been 
processed as provided by "Changes in the Contract" hereof. 

Any work done by the Contractor following a discovery of such differing site condition or 
ambiguity or need for clarification in the Contract Drawings and Specifications prior to a 
written report to the Construction Manager shall not entitle the Contractor to additional 
monies and shall be done at the Contractor's risk. 

The Construction Manager will furnish the Contractor five (5) copies of the Contract 
Drawings and the Specifications, one copy of which the Contractor shall have available 
at all times on the Project site. 
 
00700-3 DEFINITIONS 

The following terms as used in this agreement are defined as follows to the extent the 
definitions herein differ or conflict with those in the Instructions for Bidders, Section 
00100, the definitions herein shall control.  

Alternate bids – the amount stated in the bid or proposal to be added to or deducted 
from the amount of the base bid or base proposal if the corresponding change in project 
scope or alternate materials or methods of construction is accepted. 

Base bid – the amount of money stated in the bid or proposal as the sum for which the 
bidder or proposer offers to perform the work. 

Change Order - an alteration, addition, or deduction from the original scope of work as 
defined by the contract documents to address changes or unforeseen conditions 
necessary for project completion. A written order to the Contractor issued by the County 
pursuant to Fulton County Policy and Procedures 800-6 for changes in the work within 
the general scope of the contract documents, adjustment of the contract price, extension 
of the contract time, or reservation of determination of a time extension. 

Construction Manager shall mean the individual designated in writing, by the Director of 
the Facilities and Transportation Services Department as the Construction Manager.  

Contractor shall mean the party of the second part to the Contract Agreement or the 
authorized and legal representative of such party. 

Contract Documents include the Contract Agreement, Contractor's Bid (including all 
documentation accompanying the Bid and any post-Bid documentation required by the 
County prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, 
Supplementary Conditions, Specifications, Drawings and addenda, together with written 
amendments, change orders, field orders and the Construction Manager's written 
interpretations and clarifications issued in accordance with the General Conditions on or 
after the date of the Contract Agreement.  

Shop drawing submittals reviewed in accordance with the General Conditions, 
geotechnical investigations and soils report and drawings of physical conditions in or 
relating to existing surface structures at or contiguous to the site are not Contract 
Documents.  
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Contract Price - The sum specified in the Agreement to be paid to the Contractor in 
consideration of the Work. 

Contract Time shall mean the number of consecutive calendar days as provided in the 
Contract Agreement for completion of the Work, to be computed from the date of Notice 
to Proceed. 

Owner or County shall mean Fulton County Government, party of the first part to the 
Contract Agreement, or its authorized and legal representatives. 

Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight 
the next day. 

Detention Equipment Contractor (“DEC”) – Any legally chartered business entity whose 
primary activity is the supply and/or installation of detention hardware equipment and 
related systems. 

Director - Director of the Facilities and Transportation Services Department of Fulton 
County, Georgia or the designee thereof. 

Engineer of Record – Hellmuth, Obata, Kassabaum, Inc., in conjunction with SafeTech 
Engineering developed the specifications and drawings referred to herein. 

Final Completion shall mean the completion of all work as required in accordance with 
the terms and conditions of the contract documents. 

Liquidated Damages shall mean the amount, stated in the Contract Agreement, which 
the Contractor agrees to pay to the Owner for each consecutive calendar day beyond 
the Contract time required to complete the Project or for failing to comply with associated 
milestones.  Liquidated Damages will end upon written notification from the Owner of 
Final Acceptance of the Project or upon written notification of from the Owner of 
completion of the milestone. 

Notice to Proceed - A written communication issued by the County to the Contractor 
authorizing it to proceed with the work, establishing the date of commencement and 
completion of the work, and providing other direction to the Contractor. 

Products shall mean materials or equipment permanently incorporated into the work. 

Program Manager - Not used in this contract.  Delete all references. 

Project Manual -  The Contract Documents.  

Provide shall mean to furnish and install. 

Substantial Completion - The date certified by the Construction Manager when all or a 
part of the work, as established pursuant to General Condition 0700-81, is sufficiently 
completed in accordance with the requirements of the contract documents so that the 
identified portion of the work can be utilized for the purposes for which it is intended. 

Work or Project - All of the services specified, indicated, shown or contemplated by the 
contract documents, and furnishing by the Contractor of all materials, equipment, labor, 
methods, processes, construction and manufacturing materials and equipment, tools, 
plans, supplies, power, water, transportation and other things necessary to complete 
such services in accordance with the contract documents to insure a functional and 
complete facility. 
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00700-4 CODES 

All codes, specifications, and standards referenced in the contract documents shall be 
the latest editions, amendments and revisions of such referenced standards in effect as 
of the date of the request for proposals for this contract. 

00700-5 REVIEW OF CONTRACT DOCUMENTS 

Before making its proposal to the County, and continuously after the execution of the 
agreement, the Contractor shall carefully study and compare the contract documents 
and shall at once report to the Construction Manager any error, ambiguity, inconsistency 
or omission that may be discovered, including any requirement which may be contrary to 
any law, ordinance, rule, or regulation of any public authority bearing on the performance 
of the work.  By submitting its proposal, the Contractor agrees that the contract 
documents, along with any supplementary written instructions issued by or through the 
Construction Manager that have become a part of the contract documents, appear 
accurate, consistent and complete insofar as can be reasonably determined. If the 
Contractor has timely reported in writing any error, inconsistency, or omission to the 
Construction Manager, has properly stopped the affected work until instructed to 
proceed, and has otherwise followed the instructions of the Construction Manager, the 
Contractor shall not be liable to the County for any damage resulting from any such 
error, inconsistency, or omission in the contract documents.  The Contractor shall not 
perform any portion of the work without the contract documents, approved plans, 
specifications, products and data, or samples for such portion of the work.  For purposes 
of this section “timely” is defined as the time period in which the contractor discovers, or 
should have discovered, the error, inconsistency, or omission, with the exercise of 
reasonable diligence. 

00700-6 STRICT COMPLIANCE 

No observation, inspection, test or approval of the County or Construction Manager shall 
relieve the Contractor from its obligation to perform the work in strict conformity with the 
contract documents except as provided in General Condition 00700-48.    

00700-7 APPLICABLE LAW 

All applicable State laws, County ordinances, codes, and rules and regulations of all 
authorities having jurisdiction over the construction of the project shall apply to this 
agreement.  The Contractor shall comply with the requirements of any Fulton County 
program concerning non-discrimination in contracting.  All work performed within the 
right of way of the Georgia Department of Transportation and any railroad crossing shall 
be in accordance with Georgia Department of Transportation regulations, policies and 
procedures and, where applicable, those of any affected railroad.  The Contractor shall 
comply with all laws, ordinances, codes, rules and regulations bearing on the conduct of 
the work as specified and the Contractor agrees to indemnify and hold harmless the 
County, its officers, agents and employees, as well as the Construction Manager and the 
Program Manager against any claim or liability arising from or based on the violation of 
any law, ordinance, regulation, order or decree affecting the conduct of the work, 
whether occasioned by the Contractor, his agents or employees. 

00700-8 PERMITS, LICENSES AND BONDS 

All permits and licenses necessary for the work shall be secured and paid for by the 
Contractor.  If any permit, license or certificate expires or is revoked, terminated, or 
suspended as a result of any action on the part of the Contractor, the Contractor shall 
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not be entitled to additional compensation or time.  The Contractor shall obtain and keep 
in force at all times performance and payment bonds payable to Fulton County in penal 
amounts equal to 100% of the Contract price. 

00700-9 TAXES 

A. The Contractor shall pay all sales, retail, occupational, service, excise, old age 
benefit and unemployment compensation taxes, consumer, use and other similar 
taxes, as well as any other taxes or duties on the materials, equipment, and labor 
for the work provided by the Contractor which are legally enacted by any 
municipal, county, state or federal authority, department or agency at the time 
bids are received, whether or not yet effective.  The Contractor shall maintain 
records pertaining to such taxes and levies as well as payment thereof and shall 
make the same available to the County at all reasonable times for inspection and 
copying. The Contractor shall apply for any and all tax exemptions which may be 
applicable and shall timely request from the County such documents and 
information as may be necessary to obtain such tax exemptions.  The County 
shall have no liability to the Contractor for payment of any tax from which it is 
exempt. 

B. The Contractor is obligated to comply with all local and State Sales and Use Tax 
laws.  The Contractor shall provide the Owner with documentation to assist the 
Owner in obtaining sales and/or use tax refunds for eligible machinery and 
equipment used for the primary purpose of reducing or eliminating air or water 
pollution as provided for in Chapter 48-8-3 (36) and (37) of the Official Code of 
Georgia.  All taxes shall be paid by the Contractor.  All refunds will accrue to the 
Owner. 

Acceptance of the project as complete and final payment will not be made by the Owner 
until the Contractor has fully complied with this requirement. 

00700-10 DELINQUENT CONTRACTORS 

The County shall not pay any claim, debt, demand or account whatsoever to any person 
firm or corporation who is in arrears to the County for taxes.  The County shall be 
entitled to a counterclaim, backcharge, and offset for any such debt in the amount of 
taxes in arrears, and no assignment or transfer of such debt after the taxes become due 
shall affect the right of the County to offset any taxes owed against said debt.  

00700-11 LIEN WAIVERS 

The Contractor shall furnish the County with evidence that all persons who have 
performed work or furnished materials pursuant to this agreement have been paid in full 
prior to submitting its demand for final payment pursuant to this agreement. A final 
affidavit, Exhibit A, must be completed, and submitted to comply with requirements of 
00700-11. In the event that such evidence is not furnished, the County may retain 
sufficient sums necessary to meet all lawful claims of such laborers and materialmen.  
The County assumes no obligation nor in any way undertakes to pay such lawful claims 
from any funds due or that may become due to the Contractor. 

00700-12 MEASUREMENT 

All items of work to be paid for per unit of measurement shall be subject to inspection, 
measurement, and confirmation by the Construction Manager. 
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00700-13 ASSIGNMENT 

The Contractor shall not assign any portion of this agreement or moneys due there from 
(include factoring of receivables) without the prior written consent of the County.  The 
Contractor shall retain personal control and shall provide personal attention to the 
fulfillment of its obligations pursuant to this agreement.  Any assignment without the 
express written consent of the County shall render this contract voidable at the sole 
option of the County.   

00700-14 FOREIGN CONTRACTORS 

In the event that the Contractor is a foreign corporation, partnership, or sole 
proprietorship, the Contractor hereby irrevocably appoints the Secretary of State of 
Georgia as its agent for service of all legal process for the purpose of this contract only. 

00700-15 INDEMNIFICATION  

The Contractor hereby assumes the entire responsibility and liability for any and all injury 
to or death of any and all persons, including the Contractor’s agents, servants, and 
employees, and in addition thereto, for any and all damages to property caused by or 
resulting from or arising out of any act or omission in connection with this contract or the 
prosecution of work hereunder, whether caused by the Contractor or the Contractor’s 
agents, Servants, or employees, or by any of the Contractor’s subcontractors or 
suppliers, and the Contractor shall indemnify and hold harmless the County, the 
Construction Manager, County’s Commissioners, officers, employees, successors, 
assigns and agents, or any of their subcontractors from and against any and all loss 
and/or expense which they or any of them may suffer or pay as a result of claims or suits 
due to, because of, or arising out of any and all such injuries, deaths and/or damage, 
irrespective of County or Construction Manager negligence (except that no party shall be 
indemnified for their own sole negligence).  The Contractor, if requested, shall assume 
and defend at the Contractor’s own expense, any suit, action or other legal proceedings 
arising there from, and the Contractor hereby agrees to satisfy, pay, and cause to be 
discharged of record any judgment which may be rendered against the County and the 
Construction Manager arising there from. 

 
In the event of any such loss, expense, damage, or injury, or if any claim or demand for 
damages as heretofore set forth is made against the County or the Construction 
Manager, the County may withhold from any payment due or thereafter to become due 
to the Contractor under the terms of this Contract, an amount sufficient in its judgment to 
protect and indemnify it and the Construction Manager, County’s Commissioners, 
officers, employees, successors, assigns and agents from any and all claims, expense, 
loss, damages, or injury; and the County, in its discretion, may require the Contractor to 
furnish a surety bond satisfactory to the County providing for such protection and 
indemnity, which bond shall be furnished by the Contractor within five (5) days after 
written demand has been made therefore.  The expense of said Bond shall be borne by 
the Contractor.   
 

00700-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS 

The Contractor shall supervise and direct the work using the Contractor's best skill and 
attention.  The Contractor shall be solely responsible for all construction methods and 
procedures and shall coordinate all portions of the work pursuant to the contract subject 
to the overall coordination of the Construction Manager.  All work pursuant to this 
agreement shall be performed in a skillful and workmanlike manner.  
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The County reserves the right to perform work related to the Project with the County’s 
own forces and to award separate contracts in connection with other portions of the 
project, other work on the site under these or similar conditions of the contract, or work 
which has been extracted from the Contractor’s work by the County. 

When separate contracts are awarded for different portions of the project or other work 
on the site, the term “separate contractor” in the Contract Documents in each case shall 
mean the contractor who executes each separate County Agreement.  

The Contractor shall cooperate with the County and separate contractors in arranging 
the introduction and storage of materials and equipment and execution of their work, and 
shall cooperate in coordinating connection of its work with theirs as required by the 
Contract Documents. 

If any part of the Contractor’s Work depends for proper execution or results upon the 
work of the County or any separate contractor, the Contractor shall, prior to proceeding 
with that portion of the Work, promptly report to the Construction Manager any apparent 
discrepancies or defects in such other work that render it unsuitable for such proper 
execution and results within fourteen (14) days of discovery of such discrepancy or 
defect. Failure of the Contractor to so report in writing shall constitute an acceptance of 
the County’s or separate contractor’s work as fit and proper to receive the Work, except 
as to any defects which may subsequently become apparent in such work by others. 

Any costs caused by defective or untimely work shall be borne by the party responsible 
therefore. 

Should the Contractor wrongfully cause damage to the work or property of the County or 
to other work or property on the site, including the work of separate contractors, the 
Contractor shall promptly remedy such damage at the Contractor’s expense. 

Should the Contractor be caused damage by any other contractor on the Project, by 
reason of such other contractor’s failure to perform properly his contract with the County, 
no action shall lie against the County or the Construction Manager inasmuch as the 
parties to this agreement are the only beneficiaries hereof and there are no third party 
beneficiaries and neither the County nor the Construction Manager shall have liabilities 
therefore, but the Contractor may assert his claim for damages solely against such other 
contractor.  The Contractor shall not be excused from performance of the contract by 
reason of any dispute as to damages with any other contractor or third party. 

Where the Work of this Contract shall be performed concurrently in the same areas as 
other construction work, the Contractor shall coordinate with the Construction Manager 
and the separate contractors in establishing mutually acceptable schedules and 
procedures that shall permit all jobs to proceed with minimum interference. 

If a dispute arises between the Contractor and separate contractors as to their 
responsibility for cleaning up, the County may clean up and charge the cost thereof to 
the Contractor or contractors responsible therefore as the County shall determine to be 
just.  

00700-17 ADMINISTRATION OF CONTRACT 

The Program Manager and the Construction Manager shall provide administration 
services as hereinafter described. 

For the administration of this Contract, the Construction Manager shall serve as the 
County’s primary representative during design and construction and until final payment 
to the Contractor is due.  The Construction Manager shall advise and consult with the 
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County and the Program Manager.  The primary point of contact for the Contractor shall 
be the Construction Manager.  All correspondence from the Contractor to the County 
shall be forwarded through the Construction Manager.  Likewise, all correspondence and 
instructions to the Contractor shall be forwarded through the Construction Manager. 

The Construction Manager will determine in general that the construction is being 
performed in accordance with design and engineering requirements, and will endeavor 
to guard the County against defects and deficiencies in the Work. 

The Construction Manager will not be responsible for or have control or charge of 
construction means, methods, techniques, sequences, or procedures, or for safety 
precautions and programs in connection with the Work, nor will it be responsible for the 
Contractor’s failure to carry out the Work in accordance with the Contract Documents.  
The Construction Manager will not be responsible for or have control or charge over the 
acts or omissions of the Contractor, its engineers, consultants, subcontractors, or any of 
their agents or employees, or any other persons performing the Work. 

Based on the Construction Manager’s observations regarding the Contractor’s 
Applications for Payment, the Construction Manager shall determine the amounts owing 
to the Contractor, in accordance with the payment terms of the Contract, and shall issue 
Certificates for Payment in such amount to the County. 

The Construction Manager shall render interpretations necessary for the proper 
execution or progress of the Work.  Either party to the Contract may make written 
requests to the Construction Manager for such interpretations. 

Claims, disputes and other matters in question between the Contractor and the County 
relating to the progress of the Work or the interpretation of the Contract Documents shall 
be referred to the Construction Manager for interpretation. 

All interpretations of the Construction Manager shall be consistent with the intent of and 
reasonably inferable from the Contract Documents and shall be in writing or in graphic 
form. 

Except as otherwise provided in this Contract, the Construction Manager shall issue a 
decision on any disagreement concerning a question of fact arising under this Contract.  
The Construction Manager shall reduce the decision to writing and mail or otherwise 
furnish a copy thereof to the Contractor.  The decision of the Construction Manager shall 
be final and conclusive unless, within thirty (30) days from the date of receipt of such 
copy, the Contractor files a written appeal with the Director of Public Works and mails or 
otherwise furnishes the Construction Manager a copy of such appeal.  The decision of 
the Director of Public Works or the Director’s duly authorized representative for the 
determination of such appeals shall be final and conclusive. Such final decision shall not 
be pleaded in any suit involving a question of fact arising under this Contract, provided 
such is not fraudulent, capricious, arbitrary, so grossly erroneous as necessarily implying 
bad faith, or is not supported by substantial evidence.  In connection with any appeal 
proceeding under this Article, the Contractor shall be afforded an opportunity to be heard 
and to offer evidence in support of Contractor’s appeal. Pending any final decision of a 
dispute hereunder, the Contractor shall proceed diligently with the performance of the 
Contract as directed by the Construction Manager. 

The Construction Manager shall have authority to reject Work which does not conform to 
the Contract Documents.  Whenever, in the Construction Manager’s opinion, it is 
considered necessary or advisable for the implementation of the intent of the Contract 
Documents, the County shall have authority to require special inspection or testing of the 
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Work whether or not such Work be then fabricated, installed or completed.  The 
Contractor shall pay for such special inspection or testing if the Work so inspected or 
tested is found not to comply with the requirements of the contract; the County shall pay 
for special inspection and testing if the Work is found to comply with the contract.  
Neither the Construction Manager’s authority to act under this Subparagraph, nor any 
decision made by the Construction Manager in good faith either to exercise or not to 
exercise such authority, shall give rise to any duty or responsibility of the Construction 
Manager to the Contractor, any subcontractor, any of their agents or employees, or any 
other person performing any of the Work. 

The Contractor shall provide such shop drawings, product data, and samples as may be 
required by the Construction Manager and/or as required by these Contract Documents.  

The Construction Manager shall conduct inspections to determine Substantial 
Completion and Final Completion, and shall receive and forward to the County for review 
written warranties and related documents required by the Contract Documents and 
assembled by the Contractor.  The Construction Manager shall approve and issue 
Certificates for Payment upon compliance with Substantial and Final Completion 
requirements indicated in General Conditions 00700-81, 00700-82, 00700-84 and 
00700-85 of this Agreement. 

Except as provided in General Condition 00700-48, the Contractor shall not be relieved 
from the Contractor's obligations to perform the work in accordance with the contract 
documents by the activities or duties of the County or any of its officers, employees, or 
agents, including inspections, tests or approvals, required or performed pursuant to this 
agreement.  

00700-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES 

The Contractor shall employ only competent and skilled personnel.  The Contractor 
shall, upon demand from the Construction Manager, immediately remove any 
superintendent, foreman or workman whom the Construction Manager may consider 
incompetent or undesirable. 

The Contractor shall be responsible to the County for the acts and omissions of the 
Contractor’s employees, subcontractors, and agents as well as any other persons 
performing work pursuant to this agreement for the Contractor. 

00700-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT 

Unless otherwise provided in this agreement, the Contractor shall make all 
arrangements with necessary support agencies and utility companies provide and pay 
for all labor, materials, equipment, tools, construction equipment and machinery, water, 
heat, utilities, transportation, and other facilities and services necessary for the execution 
and completion of the work. 

00700-20 DISCIPLINE ON WORK SITE 

The Contractor shall enforce strict discipline and good order among its employees and 
subcontractors at all times during the performance of the work, to include compliance 
with the Fulton County Drug Free Work Place Policy.  The Contractor shall not employ 
any subcontractor who is not skilled in the task assigned to it.  The Construction 
Manager may, by written notice, require the Contractor to remove from the work any 
subcontractor or employee deemed by the Construction Manager to be incompetent.  
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00700-21 HOURS OF OPERATION 

All work at the construction site shall be performed during regular business hours of the 
Fulton County government, except upon the Construction Manager’s prior written 
consent to other work hours.  It is further understood that the Contractor’s construction 
schedule is based on a normal 40 hours, five day work week, less Fulton County-
recognized holidays.  Contractors work schedule shall not violate Fulton County Noise 
Ordinance by working hours inconsistent with the Fulton County Noise Ordinance.  The 
County’s current noise ordinance or other applicable ordinance shall govern.  If the 
Contractor desires to work in excess of this limit, the Contractor shall submit a written 
request to the Construction Manager, a minimum of five days prior to the desired work 
date. The Contractor shall be responsible for any additional expenses incurred by the 
Owner as a result of the extended work hours, including resident inspection overtime.  
The cost associated with resident inspector overtime shall be deducted form the 
Contractor monthly payment request. 

00700-22 FAMILIARITY WITH WORK CONDITIONS 

The Contractor shall take all steps necessary to ascertain the nature and location of the 
work and the general and local conditions which may affect the work or the cost thereof.  
The Contractor's failure to fully acquaint itself with the conditions which may affect the 
work, including, but not limited to conditions relating to transportation, handling, storage 
of materials, availability of utilities, labor, water, roads, weather, topographic and 
subsurface conditions, other separate contracts to be entered into by the County relating 
to the project which may affect the work of the Contractor, applicable provisions of law, 
and the character and availability of equipment and facilities necessary prior to and 
during the performance of the work shall not relieve the Contractor of its responsibilities 
pursuant to this agreement and shall not constitute a basis for an equitable adjustment 
of the contract terms.  The County reserves the right to perform with its own forces or to 
contract with other entities for other portions of the project work, in which case the 
Contractor’s responsibility to assure its familiarity with work conditions hereunder shall 
include all coordination with such other contractors and the County necessary to insure 
that there is no interference between contractors as will delay or hinder any contractor in 
its prosecution of work on the project. The County assumes no responsibility for any 
understandings or representations concerning conditions of the work made by any of its 
officers, agents, or employees prior to the execution of this agreement.  

00700-23 RIGHT OF ENTRY 

The County reserves the right to enter the site of the work by such agent, including the 
Construction Manager, as it may elect for the purpose of inspecting the work or installing 
such collateral work as the County may desire.  The Contractor shall provide safe 
facilities for such access so that the County and its agents may perform their functions. 

00700-24 NOTICES 

Any notice, order, instruction, claim or other written communication required pursuant to 
this agreement shall be deemed to have been delivered or received as follows: 

Upon personal delivery to the Contractor, its authorized representative, or the 
Construction Manager on behalf of the County.  Personal delivery may be accomplished 
by in-person hand delivery or bona fide overnight express service. 

Three days after depositing in the United States mail a certified letter addressed to the 
Contractor or the Construction Manager for the County.  For purposes of mailed notices, 
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the County's mailing address shall be 141 Pryor Street, 6th Floor, Atlanta, Georgia 
30303, or as the County shall have otherwise notified the Contractor.  The Contractor's 
mailing address shall be the address stated in its proposal or as it shall have most 
recently notified the Construction Manager in writing. 

00700-25 SAFETY 

A. SAFETY, HEALTH AND LOSS PREVENTION 

The Contractor shall be responsible for implementing a comprehensive project-
specific safety, health and loss prevention program and employee substance 
abuse program for this project.  All Sub-Contractors must either implement their 
own program or follow the Contractor’s safety, health and loss prevention 
program and employee substance abuse program.   

The Contractor’s safety, health and loss prevention program and employee 
substance abuse program must meet or exceed all governmental regulations 
(OSHA, EPA, DOT, State, local), and any other specific Fulton County 
requirements 

B. COUNTY’S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS 
GUIDELINES AND REQUIREMENTS 

The County and its agents reserve the right, but assume no duty, to establish 
and enforce safety, health, and loss prevention guidelines and to make the 
appropriate changes in the guidelines, for the protection of persons and property 
and to review the efficiency of all protective measures taken by the Contractor.  
The Contractor shall comply with all safety, health, and loss prevention process 
guidelines and requirements and changes made by the County or its agent(s).  
The issuance of any such guidelines or changes by the County or its agent(s) 
shall not relieve the Contractor of its duties and responsibilities under this 
Agreement, and the County or its agent(s) shall not thereby assume, nor be 
deemed to have assumed, any such duties or responsibilities of the Contractor. 

C. COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL 
APPLICABLE LAWS and REGULATIONS 

All Work, whether performed by the Contractor or its Sub-Contractors of any tier, 
or anyone directly or indirectly employed by any of them, and all equipment, 
appliances, machinery, materials, tools and like items incorporated or used in the 
Work, shall be in compliance with and conform to: 

1. All applicable laws, ordinances, rules, regulations and orders of any 
public, quasi-public or other governmental authority relating to the safety 
of persons and their protection against injury, specifically including, but in 
no event limited to, the Federal Occupational Safety and Health Act of 
1970, as amended, and all rules and regulations now or hereafter in effect 
pursuant to said Act. 

2. All rules, regulations, and requirements of the County or its agent(s) and 
its insurance carriers relating there to.  In the event of a conflict or 
differing requirements the more stringent shall govern. 

D. PROTECTION OF THE WORK 

1. The Contractor shall, throughout the performance of the Work, maintain 
adequate and continuous protection of all Work and temporary facilities 
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against loss or damage from whatever cause, shall protect the property of 
the County and third parties from loss or damage from whatever cause 
arising out of the performance of the Work, and shall comply with the 
requirements of the County or its agent(s) and its insurance carriers, and 
with all applicable laws, codes, rules and regulations, (as same may be 
amended) with respect to the prevention of loss or damage to property as 
a result of fire or other hazards. 

2. The County or its agent(s) may, but shall not be required to, make 
periodic inspections of the Project work area.  In such event, however, the 
Contractor shall not be relieved of its aforesaid responsibilities and the 
County or its agent(s) shall not assume, nor shall it be deemed to have 
assumed, any responsibility otherwise imposed upon the assurance of 
Contractor by this Agreement. 

E. SAFETY EQUIPMENT 

1. The Contractor shall provide to each worker on the Project work area the 
proper safety equipment for the duties being performed by that worker 
and will not permit any worker on the Project work area who fails or 
refuses to use the same. The County or its agent shall have the right, but 
not the obligation, to order the removal of a worker from the Project work 
site for his/her failure to comply with safe practices or substance abuse 
policies. 

F. EMERGENCIES 

1. In any emergency affecting the safety of persons or property, or in the 
event of a claimed violation of any federal or state safety or health law or 
regulation, arising out of or in any way connected with the Work or its 
performance, the Contractor shall act immediately to prevent threatened 
damage, injury or loss and to remedy said violation.  Failing such action 
the County or its agent(s) may immediately take whatever steps it deems 
necessary including, but not limited to, suspending the Work as provided 
in this Agreement. 

2. The County or its agent(s) may offset any and all costs or expenses of 
whatever nature, including attorneys' fees, paid or incurred by the County 
or its agent(s) (whether such fees are for in-house counsel or counsel 
retained by the County or its agent), in taking the steps authorized by 
Section 00700-25(G) (1) above against any sums then or thereafter due 
to the Contractor.  The Contractor shall defend, indemnify and hold the 
County, its officers, agents, and employees harmless against any and all 
costs or expenses caused by or arising from the exercise by the County 
of its authority to act in an emergency as set out herein.  If the Contractor 
shall be entitled to any additional compensation or extension of time 
change order on account of emergency work not due to the fault or 
neglect of the Contractor or its Sub-Contractors, such additional 
compensation or extension of time shall be determined in accordance 
with General Condition 00700-52 and General Condition 00700-87 of this 
Agreement. 

G. SUSPENSION OF THE WORK 
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1. Should, in the judgment of the County or its agent(s), the Contractor or 
any Sub-Contractor fail to provide a safe and healthy work place, the 
County or its agent shall have the right, but not the obligation, to suspend 
work in the unsafe areas until deficiencies are corrected.  All costs of any 
nature (including, without limitation, overtime pay, liquidated damages or 
other costs arising out of delays) resulting from the suspension, by 
whomsoever incurred, shall be borne by the Contractor. 

2. Should the Contractor or any Sub-Contractor fail to provide a safe and 
healthy work place after being formally notified in writing by the County or 
its agents of such non-compliance, the contract may be terminated 
following the termination provision of the contract.  

H. CONTRACTOR’S INDEMNITY OF THE COUNTY FOR CONTRACTOR’S NON-
COMPLIANCE WITH SAFETY PROGRAM 

1. The Contractor recognizes that it has sole responsibility to assure its 
Safety Program is implemented and to assure its construction services 
are safely provided.  The Contractor shall indemnify, defend and hold the 
County and its agents harmless, from and against any and all liability 
(whether public or private), penalties (contractual or otherwise), losses, 
damages, costs, attorneys' fees, expenses, causes of action, claims or 
judgments resulting, either in whole or in part, from any failure of the 
Contractor, its Sub-Contractors of any tier or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, to 
comply with the safety requirements of the contract. The Contractor shall 
not be relieved of its responsibilities under the safety requirements of the 
Contract should the County or its agent(s) act or fail to act pursuant to its 
rights hereunder. 

2. The Contractor shall not raise as a defense to its obligation to indemnify 
under this Subparagraph I any failure of those indemnified hereunder to 
assure Contractor operates safely, it being understood and agreed that 
no such failure shall relieve the Contractor from its obligation to assure 
safe operations or from its obligation to so indemnify. The Contractor also 
hereby waives any rights it may have to seek contribution, either directly 
or indirectly, from those indemnified hereunder. 

3. In any and all claims against those indemnified hereunder by any 
employee of the Contractor, any Sub-Contractor of any tier or anyone 
directly or indirectly employed by any of them or anyone for whose acts 
any of them may be liable, the indemnification obligation under this 
Subparagraph I shall not be limited in any way as to the amount or type of 
damages, compensation or benefits payable by or for the Contractor or 
any Sub-Contractor of any tier under any workers' compensation act, 
disability benefit or other employee benefit acts. 

00700-26 BLASTING AND EXCAVATION 

The Contractor acknowledges that it is fully aware of the contents and requirements of 
O.C.G.A. § 25-9-1 through 25-9-12 concerning blasting and excavation near 
underground gas pipes and facilities and shall fully comply therewith. 
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00700-27 HIGH VOLTAGE LINES 

The Contractor acknowledges that it is fully aware of the contents and requirements 
O.C.G.A. § 46-3-30 through 46-3-39 concerning safeguards against contact with high 
voltage lines, and the Contractor shall fully comply with said provisions. 

00700-28 SCAFFOLDING AND STAGING 

The Contractor acknowledges that it is the person responsible for employing and 
directing others to perform labor within the meaning of O.C.G.A. § 34-1-1 and agrees to 
comply with said provisions.  

00700-29 CLEAN-UP 

The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by 
its operations to the end that the site of the work shall present a neat, orderly and 
workmanlike appearance at all times. 

00700-30 PROTECTION OF WORK 

The Contractor shall be responsible for maintenance and protection of the work, which 
shall include any County-furnished supplies, material, equipment, until final completion 
of this agreement and acceptance of the work as defined herein.  Any portion of the work 
suffering injury, damage or loss shall be considered defective and shall be corrected or 
replaced by the Contractor without additional cost to the County.  

00700-31 REJECTED WORK 

The Contractor shall promptly remove from the project all work rejected by the 
Construction Manager for failure to comply with the contract documents and the 
Contractor shall promptly replace and re-execute the work in accordance with the 
contract documents and without expense to the County.  The Contractor shall also bear 
the expense of making good all work of other Contractors destroyed or damaged by 
such removal or replacement.  

00700-32 DEFECTIVE WORK 

If the Contractor defaults or neglects to carry out any portion of the work in accordance 
with the contract documents, and fails within three days after receipt of written notice 
from the Construction Manager to commence and continue correction of such default or 
neglect with diligence and promptness, the County may, after three days following 
receipt by the Contractor of an additional written notice and without prejudice to any 
other remedy the County may have, make good such deficiencies and complete all or 
any portion of any work through such means as the County may select, including the use 
of a separate Contractor.  In such case, an appropriate change order shall be issued 
deducting from the payments then or thereafter due the Contractor the cost of correcting 
such deficiencies.  In the event the payments then or thereafter due the Contractor are 
not sufficient to cover such amount, the Contractor shall pay the difference to the County 
on demand.  

The County may, at its option, accept defective or nonconforming work instead of 
requiring its removal or correction.  In such case, a change order shall be issued 
reducing the price due the contractor to the extent appropriate and equitable.  Such 
contract price adjustment shall be effected whether or not final payment has been made. 
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00700-33 WARRANTY OF NEW MATERIALS 

The Contractor warrants to the County that all materials and equipment furnished under 
this contract will be new unless otherwise specified, and the Contractor further warrants 
that all work will be of good quality, free from faults and defects, and in conformance with 
the contract documents.  The warranty set forth in this paragraph shall survive final 
acceptance of the work.   

00700-34 CONTRACTOR'S WARRANTY OF THE WORK 

If within one year after the date of issuance of the certificate of final payment pursuant to 
General Condition 84, or within such longer period of time as may be prescribed by law 
or by the term of any applicable special warranty required by the contract documents, 
any of the work is found to be defective or not in accordance with the contract 
documents, the Contractor shall correct such work promptly after receipt of written notice 
from the Construction Manager to do so.  This obligation shall survive both final payment 
for the work and termination of the contract.   

00700-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES 

Without limiting the responsibility or liability of the Contractor pursuant to this agreement, 
all warranties given by manufacturers on materials or equipment incorporated in the 
work are hereby assigned by the Contractor to the County.  If requested, the Contractor 
shall execute formal assignments of said manufacturer's warranties to the County.  All 
such warranties shall be directly enforceable by the County.    

00700-36 WARRANTIES IMPLIED BY LAW 

The warranties contained in this agreement, as well as those warranties implied by law, 
shall be deemed cumulative and shall not be deemed alternative or exclusive.  No one 
or more of the warranties contained herein shall be deemed to alter or limit any other. 

00700-37 STOP WORK ORDERS 

In the event that the Contractor fails to correct defective work as required by the contract 
documents or fails to carry out the work in accordance with contract documents, the 
Construction Manager, in writing, may order the Contractor to stop work until the cause 
for such order has been eliminated.  This right of the County to stop work shall not give 
rise to any duty on the part of the County or the Construction Manager to execute this 
right for the benefit of the Contractor or for any other person or entity. 

00700-38 TERMINATION FOR CAUSE 

If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of 
creditors, suffers the appointment of a receiver on account of its insolvency, fails to 
supply sufficient properly skilled workers or materials, fails to make prompt payment to 
subcontractors or materialmen, disregards laws, ordinances, rules, regulations, or orders 
of any public authority having jurisdiction, fails to diligently prosecute the work, or is 
otherwise guilty of a material violation of this agreement and fails within seven days after 
receipt of written notice to commence and continue correction of such default, neglect, or 
violation with diligence and promptness, the County may, after seven days following 
receipt by the Contractor of an additional written notice and without prejudice to any 
other remedy the County may have, terminate the employment of the Contractor and 
take possession of the site as well as all materials, equipment, tools, construction 
equipment and machinery thereon.  The County may finish the work by whatever 
methods the County deems expedient.  In such case, the Contractor shall not be entitled 
to receive any further payment until the work is completed.  If the unpaid balance of the 
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contract price exceeds the cost of completing the work, such excess shall be paid to the 
Contractor.  If such costs exceed the unpaid balance, the Contractor shall pay the 
difference to the County on demand.   This obligation for payment shall survive the 
termination of the contract. Termination of this agreement pursuant to this paragraph 
may result in disqualification of the Contractor from bidding on future County contracts. 

00700-39 TERMINATION FOR CONVENIENCE 

The County may, at any time upon written notice to the Contractor, terminate the whole 
or any portion of the work for the convenience of the County. The effective data of the 
terminations shall be provided in the written notice. Said termination shall be without 
prejudice to any right or remedy of the County provided herein.  In addition, in the event 
this agreement has been terminated due to the default of the Contractor, and if it is later 
determined that the Contractor was not in default pursuant to the provisions of this 
agreement at the time of termination, then such termination shall be considered a 
termination for convenience pursuant to this paragraph. 

00700-40 TERMINATION FOR CONVENIENCE - PAYMENT 

If the Contract is terminated for convenience by the Owner as provided in this article, 
Contractor will be paid compensation for those services actually performed as approved 
by the Owner or his representative. Partially completed tasks will be compensated for 
based on a signed statement of completion prepared by the Project Manager and 
submitted to the Contractor which shall itemize each task element and briefly state what 
work has been completed and what work remains to be done.  Contractor shall also be 
paid for reasonable costs for the orderly filing and closing of the project. 

00700-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS 

Except for normal spoilage, and except to the extent that the County shall have 
otherwise expressly assumed the risk of loss, there shall be excluded from the amounts 
payable to the Contractor the fair value, as determined by the Construction Manager, of 
property which is destroyed, lost, stolen or damaged so as to become undeliverable to 
the County or to another buyer. 

00700-42 COST TO CURE 

If the County terminates for cause the whole or any part of the work pursuant to this 
agreement, then the County may procure upon such terms and in such manner as the 
Construction Manager may deem appropriate, supplies or services similar to those so 
terminated, and the Contractor shall be liable to the County for any excess costs for 
such similar supplies or services.  The Contractor shall continue the performance of this 
agreement to the extent not terminated hereunder. 

00700-43 ATTORNEY'S FEES 

Should the Contractor default pursuant to any of the provisions of this agreement, the 
Contractor and its surety shall pay to the County such reasonable attorney's fees as the 
County may expend as a result thereof and all costs, expenses, and filing fees incidental 
thereto. 

00700-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION 

After receipt of a notice of termination from the County, and except as otherwise directed 
by the Construction Manager, the Contractor shall: 

1. Stop work under the contract on the date and to the extent specified in 
the notice of termination; 
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2. Place no further orders or subcontracts for materials, services or facilities, 
except as may be necessary for completion of such portion of the work 
under the agreement as is not terminated; 

3. Terminate all orders and subcontracts to the extent that they relate to the 
performance of work terminated by the notice of termination; 

4. Assign to the County in the manner, at the times, and to the extent 
directed by the Construction Manager, all of the rights, title and interest of 
the Contractor under the orders and subcontracts so terminated, in which 
case the County shall have the right, at its discretion, to settle or pay any 
and all claims arising out of the termination of such orders or 
subcontracts; 

5. Settle all outstanding liabilities and all claims arising out of such 
termination of orders and subcontracts with the approval or ratification of 
the Construction Manager, to the extent the Construction Manager may 
require, which approval or ratification shall be final for all purposes; 

6. Transfer title and deliver to the entity or entities designated by the 
Construction Manager, in the manner, at the times, and to the extent, if 
any, directed by the Construction Manager, and to the extent specifically 
produced or specifically acquired by the Contractor for the performance of 
such portion of the work as has been terminated: 

a. The fabricated or un-fabricated parts, work, and progress, partially 
completed supplies, and equipment, materials, parts, tools, dyes, 
jigs, and other fixtures, completed work, supplies, and other 
material produced as a part of or acquired in connection with the 
performance of the work terminated by the notice of termination; 
and 

b. The completed or partially completed plans, drawings, information, 
and other property to the work. 

7. Use its best efforts to sell in the manner, at the times, to the extent, and at 
the prices directed or authorized by the Construction Manager, any 
property described in Section 6 of this paragraph, provided, however, that 
the Contractor shall not be required to extend credit to any buyer and 
further provided that the proceeds of any such transfer or disposition shall 
be applied in reduction of any payments to be made by the County to the 
Contractor pursuant to this agreement.   

8. Complete performance of such part of the work as shall not have been 
terminated by the notice of termination; and 

9. Take such action as may be necessary, or as the Construction Manager 
may direct, for the protection and preservation of the property related to 
the agreement which is in the possession of the Contractor and in which 
the County has or may acquire an interest. 

00700-45 RECORDS 

The Contractor shall preserve and make available to the County all of its records, books, 
documents and other evidence bearing on the costs and expenses of the Contractor and 
any subcontractor pursuant to this agreement upon three days advance notice to the 
Contractor.  
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00700-46 DEDUCTIONS 

In arriving at any amount due the Contractor pursuant to the terms of this agreement, 
there shall be deducted all liquidated damages, advance payments made to the 
Contractor applicable to the termination portion of the contract, the amount of any claim 
which the County may have against the Contractor, the amount determined 

By the Construction Manager to be necessary to protect the County against loss due to 
outstanding potential liens or claims, and the agreed price of any materials acquired or 
sold by the Contractor and not otherwise recovered by or credited to the County. 

00700-47 REIMBURSEMENT OF THE COUNTY 

In the event of termination, the Contractor shall refund to the County any amount paid by 
the County to the Contractor in excess of the costs properly reimbursable to the 
Contractor. 

00700-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES 

The Contractor shall be entitled to only those damages and that relief from termination 
by the County as specifically set forth in this agreement.  The Construction Manager 
may issue a written order requiring the Contractor to suspend, delay or interrupt all or 
any part of the work for such period of time as the County may determine to be 
appropriate for the convenience of the County.  If the performance of the work is 
interrupted for an unreasonable period of time by an act of the County or any of its 
officers, agents, employees, contractors, or consultants in the administration of this 

agreement, an equitable adjustment shall be made for any increase in the Contractor's 
costs of performance and any increase in the time required for performance of the work 
necessarily caused by the unreasonable suspension, delay, or interruption.  Any 
equitable adjustment shall be reduced to writing and shall constitute a modification to 
this agreement.  In no event, however, shall an equitable adjustment be made to the 
extent that performance of this agreement would have been suspended, delayed or 
interrupted by any other cause, including the fault or negligence of the Contractor.  No 
claim for an equitable adjustment pursuant to this paragraph shall be permitted before 
the Contractor shall have notified the Construction Manager in writing of the act or failure 
to act involved, and no claim shall be allowed unless asserted in writing to the 
Construction Manager within ten days after the termination of such suspension, delay or 
interruption. 

00700-49 COMMENCEMENT AND DURATION OF WORK 

The County may issue a Notice to Proceed at any time within 120 days following 
execution of the contract by the County.  The Contractor shall commence work pursuant 
to this agreement within ten days of mailing or delivery of written notice to proceed.  The 
Contractor shall diligently prosecute the work to completion within the time specified 
therefore in the Agreement.  The capacity of the Contractor's construction and 
manufacturing equipment and plan, sequence and method of operation and forces 
employed, including management and supervisory personnel, shall be such as to insure 
completion of the work within the time specified in the Agreement.  The Contractor and 
County hereby agree that the contract time for completion of the work is reasonable 
taking into consideration the average climatic conditions prevailing in the locality of the 
work and anticipated work schedules of other contractors whose activities are in 
conjunction with or may affect the work under this contract. 
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00700-50 TIME OF THE ESSENCE 

All time limits stated in this agreement are of the essence of this contract. 

00700-51 IMPACT DAMAGES 

Except as specifically provided pursuant to a stop work order or change order, the 
Contractor shall not be entitled to payment or compensation of any kind from the County 
for direct or indirect or impact damages including, but not limited to, costs of acceleration 
arising because of delay, disruption, interference or hindrance from any cause 
whatsoever whether such delay, disruption, interference or hindrance is reasonable or 
unreasonable, foreseeable or unforeseeable, or avoidable, provided, however, that this 
provision shall not preclude the recovery of damages by the Contractor for hindrances or 
delays due solely to fraud or bad faith on the part of the County, its agents, or 
employees.  The Contractor shall be entitled only to extensions in the time required for 
performance of the work as specifically provided in the contract. 

00700-52 DELAY 

The Contractor may be entitled to an extension of the contract time, but not an increase 
in the contract price or damages, for delays arising from unforeseeable causes beyond 
the control and without the fault or negligence of the Contractor or its subcontractors for 
labor strikes, acts of God, acts of the public enemy, acts of the state, federal or local 
government in its sovereign capacity, by acts of another separate contractor, or by an 
act or neglect of the County. 

00700-53 INCLEMENT WEATHER 

The Contractor shall not be entitled to an extension of the contract time due to normal 
inclement weather.  Unless the Contractor can substantiate to the satisfaction of the 
Construction Manager that there was greater than normal inclement weather and that 
such greater than normal inclement weather actually delayed the work, the Contractor 
shall not be entitled to an extension of time therefore.  The following shall be considered 
the normal inclement weather days for each month listed, and extensions of time shall 
be granted in increments of not less than one half day only for inclement weather in 
excess of the days set out. 

January 10 days 

February 10 days 

March 7 days 

April 6 days 

May 4 days 

June 3 days 

July 4 days 

August 2 days 

September 2 days 

October 3 days 

November 6 days 

December 9 days 
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00700-54 DELAY - NOTICE AND CLAIM 

The Contractor shall not receive an extension of time unless a Notice of Delay is filed 
with the Construction Manager within ten days of the first instance of such delay, 
disruption, interference or hindrance and a written Statement of the Claim is filed with 
the Construction Manager within 20 days of the first such instance.  In the event that the 
Contractor fails to comply with this provision, it waives any claim which it may have for 
an extension of time pursuant to this agreement. 

00700-55 STATEMENT OF CLAIM - CONTENTS 

The Statement of Claim referenced in Article 00700-54 shall include specific information 
concerning the nature of the delay, the date of commencement of the delay, the 
construction activities affected by the delay, the person or organization responsible for 
the delay, the anticipated extent of the delay, and any recommended action to avoid or 
minimize the delay. 

00700-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR 

If the work actually in place falls behind the currently updated and approved schedule, 
and it becomes apparent from the current schedule that work will not be completed 
within the contract time, the Contractor agrees that it will, as necessary, or as directed by 
the Construction Manager, take action at no additional cost to the County to improve the 
progress of the work, including increasing manpower, increasing the number of working 
hours per shift or shifts per working day, increasing the amount of equipment at the site, 
and any other measure reasonably required to complete the work in a timely fashion. 

00700-57 DILIGENCE 

The Contractor's failure to substantially comply with the requirements of the preceding 
paragraph may be grounds for determination by the County that the Contractor is failing 
to prosecute the work with such diligence as will insure its completion within the time 
specified.  In such event, the County shall have the right to furnish, from its own forces 
or by contract, such additional labor and materials as may be required to comply with the 
schedule after 48 hours written notice to the Contractor, and the Contractor shall be 
liable for such costs incurred by the County.   

00700-58 SET-OFFS 

Any monies due to the Contractor pursuant to the preceding paragraph of this 
agreement may be deducted by the County against monies due from the County to the 
Contractor. 

00700-59 REMEDIES CUMULATIVE 

The remedies of the County under Articles 00700-56, 00700-57, and 00700-58 are in 
addition to and without prejudice to all of the rights and remedies of the County at law, in 
equity, or contained in this agreement. 

00700-60 TITLE TO MATERIALS 

No materials or supplies shall be purchased by the Contractor or by any Subcontractor 
subject to any chattel mortgage or under a conditional sales contract or other agreement 
by which any interest is retained by the seller.  The Contractor hereby warrants that it 
has good and marketable title to all materials and supplies used by it in the work, and 
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the Contractor further warrants that all materials and supplies shall be free from all liens, 
claims, or encumbrances at the time of incorporation in the work. 

00700-61 INSPECTION OF MATERIALS 

All materials and equipment used in the construction of the project shall be subject to 
adequate inspection and testing in accordance with accepted standards and in 
accordance with the requirements of the contract documents.  Additional tests performed 
after the rejection of materials or equipment shall be at the Contractor's expense. 

00700-62 CONSTRUCTION MANAGER’S PRESENCE DURING TESTING 

All tests performed by the Contractor shall be witnessed by the Construction Manager 
unless the requirement therefore is waived in writing.  The Construction Manager may 
perform additional tests on materials previously tested by the Contractor, and the 
Contractor shall furnish samples for this purpose as requested. 

00700-63 MATERIALS INCORPORATED IN WORK 

The Contractor shall furnish all materials and equipment to be incorporated in the work.  
All such materials or equipment shall be new and of the highest quality available.  
Manufactured materials and equipment shall be obtained from sources which are 
currently manufacturing such materials, except as otherwise specifically approved by the 
Construction Manager. 

00700-64 STORAGE OF MATERIALS 

Materials and equipment to be incorporated in the work shall be stored in such a manner 
as to preserve their quality and fitness for the work and to facilitate inspection.   

00700-65 PAYROLL REPORTS 

The Contractor may be required to furnish payroll reports to the Construction Manager 
as required by the Owner Controlled Insurance Program. 

00700-66 CONTRACTORS' REPRESENTATIVE 

Before beginning work, the Contractor shall notify the Construction Manager in writing of 
one person within its organization who shall have complete authority to supervise the 
work, receive orders from the Construction Manager, and represent the Contractor in all 
matters arising pursuant to this agreement.  The Contractor shall not remove its 
representative without first designating in writing a new representative.  The Contractor's 
representative shall normally be present at or about the site of work while the work is in 
progress.  When neither the Contractor nor its representative is present at the work site, 
the superintendent, foreman, or other of the Contractor’ employee in charge of the work 
shall be an authorized representative of the Contractor. 

00700-67 SPECIALTY SUB-CONTRACTORS 

The Contractor may utilize the services of specialty subcontractors on those parts of the 
project which, under normal contracting practices, are performed by specialty 
subcontractors.  The Contractor shall not award more than seventy-five percent of the 
work to subcontractors. 

00700-68 INSPECTION BY THE CONSTRUCTION MANAGER 

All work pursuant to this agreement shall be subject to inspection by the Construction 
Manager for conformity with contract drawings and specifications.  The Contractor shall 
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give the Construction Manager reasonable advance notice of operations requiring 
special inspection of a portion of the work.   

00700-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER’S INSPECTION 

In the event that work is covered or completed without the approval of the Construction 
Manager, and such approval is required by the specifications or required in advance by 
the Construction Manager, the Contractor shall bear all costs involved in inspection 
notwithstanding conformance of such portion of the work to the contract drawings and 
specifications. 

00700-70 SCHEDULING OF THE WORK 

The work of this contract shall be planned, scheduled, executed, and reported as 
required by the Contract Documents. 

00700-71 PROGRESS ESTIMATES 

The Contractor shall prepare a written report for the Construction Manager’s approval, 
on County forms, of the total value of work performed and materials and equipment 
obtained to the date of submission.  Such a report must accompany each request for a 
progress payment and is subject to review and approval by the Construction Manager.  
Approval of a progress estimate or tendering of a progress payment shall not be 
considered an approval or acceptance of any work performed, and all estimates and 
payments shall be subject to correction in subsequent estimates.  Progress payments 
shall be made for all completed activities and for materials suitably stored on-site.   

00700-72 PROGRESS PAYMENTS 

Upon approval of each monthly estimate of work performed and materials furnished, the 
Construction Manager shall approve payment to the Contractor for the estimated value 
of such work, materials, and equipment, less the amount of all prior payments and any 
liquidated damages.  The Contractor will be paid 100 percent, less retainage, of the cost 
of materials received and properly stored on-site but not incorporated into the work.  
Payments for materials or equipment stored on the site shall be conditioned upon 
submission by the Contractor of bills of sale to establish the County's title to such 
materials or equipment.  The Contractor’s request for payment shall provide sufficient 
detail as to the work completed or materials purchased for which payment is requested 
to permit meaningful review by the Construction Manager.  

00700-73 TIME OF PAYMENT 

The Contractor will be paid within 45 days following receipt of an approved Progress 
Estimate.  The Contractor expressly agrees that the payment provisions within this 
Contract shall supersede the rates of interest, payment periods, and contract and 
subcontract terms provided for under the Georgia Prompt Pay Act, O.C.G.A. §13-11-1 et 
seq., and that the rates of interest, payment periods, and contract and subcontract terms 
provided for under the Prompt Pay Act shall have no application to this Contract.  The 
County shall not be liable for any late payment interest or penalty. 

00700-74 RETAINAGE 

The County shall retain from each progress payment ten percent of the estimated value 
of the work performed until the progress payments, including retainage, total 50 percent 
of the contract price.  If a contract includes two or more projects or assignments that 
have been separately priced and have separate budgets, and the performances of such 
projects or assignments are not related to or dependent upon the performance of any 
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other, the 50 per cent limit shall be based upon the price for each individual project or 
assignment.  Thereafter, no further retainage shall be withheld so long as the Contractor 
is making satisfactory progress to insure completion of the work within the time specified 
therefore.  The County may reinstate the ten percent retainage in the event the 
Construction Manager determines that the Contractor is not making satisfactory 
progress to complete the work within the time specified in this agreement or in the event 
that the Construction Manager provides a specific cause for such withholding.  The 
County may also withhold retainage upon substantial completion of the work as provided 
in O.C.G.A. §13-10-81(c).  Interest may be paid upon the retainage in accordance with 
Georgia law. 

00700-75 PAYMENT OF SUBCONTRACTORS 

The Contractor shall promptly pay each subcontractor upon the receipt of payment from 
the County.  Such payment shall be made from the amount paid to the Contractor 
pursuant to the subcontractor's work.  The Contractor shall also maintain the records of 
the percentage retained from payments to the Contractor pursuant to such 
subcontractor's work.  The Contractor shall procure agreements from each subcontractor 
requiring each subcontractor to pay their subcontractors, agents and employees in a 
similar manner.  The County reserves the right to inquire of any subcontractor, supplier, 
materialmen, or subconsultant, the status of any indebtedness of the Contractor.  The 
County further reserves the right to require the Contractor to designate on each 
instrument of payment exceeding $400.00 to subcontractors, suppliers, materialmen, 
and subconsultants that such payment is on account of the work under this Contract. 

00700-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS 

Neither the County nor the Construction Manager shall have any obligation to pay any 
subcontractor except as otherwise required by law. 

00700-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK 

Certification of progress payments, as well as the actual payment thereof, shall not 
constitute the County’s acceptance of work performed pursuant to this agreement. 

00700-78 PAYMENTS IN TRUST 

All sums paid to the Contractor pursuant to this agreement are hereby declared to 
constitute trust funds in the hands of the contractor to be applied first to the payment of 
claims of subcontractors, laborers, and suppliers arising out of the work, to claims for 
utilities furnished and taxes imposed, and to the payment of premiums on surety and 
other bonds and on insurance for any other application. 

00700-79 JOINT PAYMENTS 

The County reserves the right to issue any progress payment or final payment by check 
jointly to the Contractor and any subcontractor or supplier.  

00700-80 RIGHT TO WITHHOLD PAYMENT 

The Construction Manager may decline to approve payment and may withhold payment 
in whole or in part to the extent reasonable and necessary to protect the County against 
loss due to defective work, probable or actual third party claims, the Contractor's failure 
to pay subcontractors or materialmen, reasonable evidence that the work will not be 
completed within the contract time or contract price or damage to the County or any 
other contractor on the project. 
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00700-81 CERTIFICATE OF SUBSTANTIAL COMPLETION 

Upon the Contractor's submission of a request for a certificate of Substantial 
Completion, the Construction Manager shall inspect the work and determine whether the 
work is Substantially Complete.  If the work is Substantially Complete, the Construction 
Manager shall issue a certificate of Substantial Completion of the work which shall 
establish the date of Substantial Completion, shall state the responsibilities of the 
County and the Contractor for security, maintenance, heat, utilities, damage to the work 
and insurance, and shall fix the time within which the Contractor shall complete the items 
submitted by the Contractor as requiring correction or further work.  The certificate of 
substantial completion of the work shall be submitted to the County and the Contractor 
for their written acceptance of the responsibilities assigned to them pursuant to such 
certificate. 

If in the sole opinion of the Construction Manager, the work is not substantially complete, 
the Construction Manager shall notify the Contractor of such, in writing, and outline 
requirements to be met to achieve Substantial Completion. 

00700-82 PAYMENT UPON SUBSTANTIAL COMPLETION 

Upon Substantial Completion of the work and upon application by the Contractor and 
approval by the Construction Manager, the County shall make payment reflecting 100% 
work completed, less value of work remaining as determined by Construction Manager 
and any authorized retainage.  

00700-83 COMMENCEMENT OF WARRANTIES 

Warranties required by this agreement shall commence on the date of final completion of 
the project as determined under Article 00700-84 unless otherwise provided in the 
certificate of Substantial Completion.   

00700-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT 

The acceptance of the Substantial Completion payment shall constitute a waiver of all 
claims by the Contractor except those previously made in writing and identified by the 
Contractor as unsettled at the time of application for payment at Substantial Completion 
and except for the retainage sums due at final acceptance.  Following the Construction 
Manager’s issuance of the certificate of Substantial Completion and the Contractor's 
completion of the work pursuant to this agreement, the Contractor shall forward to the 
Construction Manager a written notice that the work is ready for final inspection and 
acceptance. If after inspection the Construction Manager certifies that the work is 
complete and issues written notification of such to the Contractor, the Contractor shall 
forward to the Construction Manager a final application for payment. The Construction 
Manager shall issue a certificate for payment, which shall approve final payment to the 
Contractor and shall establish the date of final completion. 

In the event the Contractor timely disputes the amount of the final payment, the amount 
due the Contractor shall be deemed by the Contractor and the County to be an 
unliquidated sum and no interest shall accrue or be payable on the sum finally 
determined to be due to the Contractor for any period prior to final determination of such 
sum, whether such determination be by agreement of the Contractor and the County or 
by final judgment of the proper court in the event of litigation between the County and 
the Contractor.  The Contractor specifically waives and renounces any and all rights it 
may have under O.C.G.A. §13-6-13 and agrees that in the event suit is brought by the 
Contractor against the County for any sum claimed by the Contractor under the Contract 
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or for any extra or additional work, no interest shall be awarded on any sum found to be 
due from the County to the Contractor in the final judgment entered in such suit.  All final 
judgments shall draw interest at the legal rate, as specified by law.  

00700-85 DOCUMENTATION OF COMPLETION OF WORK 

Neither the final payment nor the remaining retainage shall become due until the 
Contractor submits the following documents to the Construction Manager: 

a. An affidavit that all payrolls, bills for materials and equipment, and other 
indebtedness connected with the work have been paid other otherwise 
satisfied; 

b. The surety's consent to final payment; and 

c. Any other data reasonably required by the County or Construction 
Manager establishing payment or satisfaction of all such obligations, 
including releases, waivers of liens, and documents of satisfaction of 
debts. 

In the event that a subcontractor refuses to furnish a release or waiver as required by 
the County or Construction Manager, the Contractor may furnish a bond satisfactory to 
the County to indemnify the County against such loss.  In the event that any lien or 
indebtedness remains unsatisfied after all payments are made, the contractor shall 
refund to the County all moneys that the County may become compelled to pay in 
discharging such lien or other indebtedness, including all costs and reasonable 
attorney's fees. 

00700-86 GOVERNING LAW 

Each and every provision of this agreement shall be construed in accordance with and 
governed by Georgia law.  The parties acknowledge that this contract is executed in 
Fulton County, Georgia and that the contract is to be performed in Fulton County, 
Georgia.  Each party hereby consents to the Fulton Superior Court's sole jurisdiction 
over any dispute which arises as a result of the execution or performance of this 
agreement, and each party hereby waives any and all objections to venue in the Fulton 
Superior Court. 

00700-87 CHANGES IN THE WORK 

A. CHANGE ORDERS 

1. A Change Order is a written order to the Contractor signed to show the 
approval and the authorization of the County, issued after execution of 
the Contract, authorizing a change in the Work and/or an adjustment in 
the Contract Sum or the Contract Time. Change Orders shall be written 
using forms designated by the County with Contractor providing 
supporting documentation as required by the Construction Manager. The 
Contract Sum and the Contract Time may be changed only by approved 
Change Order pursuant to Fulton County Procedure 800-6. The amount 
payable by the Change Order is payment in full for all direct and indirect 
costs incurred and related to the work under said Change Order, 
including but not limited to delays, imports, acceleration, disruption and 
extended overhead.  A Change Order signed by the Contractor indicates 
the Contractor’s agreement therewith, including the adjustment in either 
or both of the Contract Sum or the Contract Time. 
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2. The County, without invalidating the Contract, may order changes in the 
Work within the general scope of the Contract as defined herein.  The 
time allowed for performance of the work and the contract price to be paid 
to the Contractor may be adjusted accordingly. 

3. The cost or credit to the County resulting from a change in the Work shall 
be determined in one or more of the following ways: 

a. By mutual acceptance of a lump sum properly itemized and 
supported by sufficient substantiating data to permit evaluation; 

b. By unit prices stated in the Contract Documents or subsequently 
agreed upon; 

c. By cost to be determined in a manner agreed upon by the parties 
and a mutually acceptable fixed or percentage fee; or 

d. By the method provided in Subparagraph A4 below. 

4. If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is 
agreed upon, the Contractor, provided a written order signed by the 
Construction Manager is received, shall promptly proceed with the Work 
involved.  The cost of such Work shall then be determined by the 
Construction Manager on basis of the reasonable expenditures and 
savings of those performing the Work attributable to the change.  The 
cost of the change shall include only the items listed in Subparagraph 5a 
below, and in the case of either a decrease or an increase in the Contract 
Sum, an allowance for overhead and profit in accordance with the 
schedules set forth in Subparagraphs 5b and 6 below shall be applied to 
the cost or credit. 

a. In such case, and also under Subparagraph 3a above, the 
Contractor shall keep and present, in such form as the 
Construction Manager may prescribe, an itemized accounting of 
all actual costs expended, together with appropriate supporting 
data for inclusion in a Change Order. 

b. All hourly rate charges shall b submitted to the Construction 
Manager for prior review and approval.  All hourly rate charges 
shall be properly supported as required by the Construction 
Manager with certified payrolls, or their acceptable equivalent.  
When authorized to proceed for a given change and actual 
expenditures have been made prior to execution of a Change 
Order for the entire change, such actual expenditures may be 
summarized monthly, and if approved, incorporated into a Change 
Order.  When both additions and credits covering related Work or 
substitutions are involved in any one change, the allowance for 
overhead and profit shall be figured on the basis of the net 
increase or decrease, if any, with respect to that change. 

5. In Subparagraphs 3 and 4 above, the items included in “Cost and 
“Overhead” shall be based on the following schedule: 

a. Unless otherwise provided in the Contract Documents, “Cost” 
shall be limited to the following: cost of materials incorporated into 
the Work, including sales tax and cost of delivery; cost of direct 
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labor (labor cost may include a pro rata share of foreman’s 
account of the change) including social security, old age and 
unemployment insurance, and fringe benefits required by 
agreement or custom; workers’ or workmen’s compensation 
insurance; rental value of equipment and machinery; costs for 
preparing Shop Drawings. 

b. Unless otherwise provided in the Contract Documents, 
“Overhead” shall include the following: bond and insurance 
premiums including increase and decreases from change in the 
Work, supervision, superintendence, construction parking, wages 
of timekeepers, watchmen and clerks, small tools, consumable 
supplies, expendables, incidentals, general office expense, the 
cost of additional reproduction for the Contractor’s subcontractors 
beyond that agreed upon in the Contract Documents, construction 
parking, any additional costs of craft supervision by the 
Contractor’s or subcontractors’ superintendents, and overhead 
charges which would be customary and expended regardless of 
the change in the Work due to other overlapping activities which 
are included as part of the original Contract, and all other 
expenses not included in “Cost” above. 

c. In the event that a change is issued by the County which would 
require the expenditure of substantial amounts of special 
supervision (beyond the foreman level) by the Contractor, the 
Contractor may, at the sole direction of the Construction Manager, 
be allowed to incorporate these charges into the agreement cost 
for the change. 

6. In Subparagraphs 3 and 4 above, the allowance for overhead and profit 
combined, included in the total cost or credit to the County, shall be 
based on the following schedule: 

a. For the Contractor, for any work performed by the Contractor’s 
own forces, ten (10) percent of the cost. 

b. For the Contractor, for any work performed by a Contractor’s 
subcontractor, five (5) percent of the amount due the 
subcontractor. 

c. For each subcontractor or sub-subcontractor involved, for any 
work performed by that subcontractor’s or sub-subcontractor’s 
own forces, ten (10) percent of the cost. 

d. For each subcontractor, for work performed by a sub-
subcontractor, five (5) percent of the amount due to the sub-
subcontractor. 

e. Cost to which overhead and profit is to be applied shall be 
determined in accordance with Subparagraph 5 above unless 
modified otherwise. 

7. In order to facilitate checking of quotations for extras or credits, all 
proposals or bids, except those so minor that their propriety can be seen 
by inspection, shall be accompanied by a complete itemization of costs, 
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including labor cost, materials and subcontracts.  Labor and materials 
shall be itemized in the manner defined in Subparagraph 4 above.   
Where major cost items are subcontracts, they shall be itemized also.  In 
no case shall a change be approved without such itemization. 

8. No payment shall be made for any changes to the contract that are not 
included in a fully executed Change Order. 

B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS 

1. Should concealed conditions be encountered in the performance of the 
Work below the surface of the ground, or should concealed or unknown 
conditions in an existing structure be at variance with the conditions 
indicated by the Contract Documents, or should unknown physical 
conditions below the surface of the ground or concealed or unknown 
conditions in an existing structure of an unusual nature, differing 
materially from those ordinarily encountered and generally recognized as 
inherent in work of the character provided for in this Contract, be 
encountered, the Contract Sum and Contract Time shall be equitably 
adjusted by Change Order upon request by either party made within 
twenty (20) days after the first observance of the conditions.  No such 

request for equitable adjustment shall be valid unless the Contractor 
complies with this (20) days notice and Subparagraph C.1. below. 

2. The Contractor shall promptly, and before such conditions are disturbed, 
notify the Construction Manager in writing of any claim of concealed, 
unknown or differing conditions pursuant to this paragraph.  The 
Construction Manager shall authorize the Engineer to investigate the 
conditions, and if it is found that such conditions do materially so differ 
and cause an increase or decrease in the Contractor's cost of, or the time 
required for, performance of any part of the Work under this Contract, 
whether or not changed as a result of such conditions, an equitable 
adjustment shall be recommended to the Construction Manager. 

3. No claim of the Contractor under this clause shall be allowed unless the 
Contractor has given the notice required in (a) above, prior to disturbing 
the condition. 

4. No claim by the Contractor for an equitable adjustment shall be allowed if 
asserted after final payment under this Contract. 

5. Any materially differing site condition as between what is shown on the 
Drawings and Specifications and actually found on site shall be 
immediately reported to the Construction Manager in writing prior to the 
commencement of Work at the site. Failure of the Contractor to notify the 
Construction Manager in writing of the differing site condition prior to 
performance of Work at the site shall constitute a waiver of any claim for 
additional monies. Any Change Order necessitated by the differing site 
condition shall be processed as provided under "Changes in the 
Contract". 

C. REQUESTS FOR ADDITIONAL COST 

1. If the Contractor wishes to request an increase in the Contract Sum, the 
Contractor shall give the Construction Manager written notice thereof 
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within twenty (20) days after the occurrence of the event, or identification 
of the conditions, giving rise to such request.  This notice shall be give by 
the Contractor before proceeding to execute the Work, except in an 
emergency endangering life or property in which case the Contractor shall 
proceed in accordance with Article 00700-25 and Subparagraph A.4 
above.  No such request shall be valid unless so made within the twenty 
(20) days specified above.  If the County and the Contractor cannot agree 
on the amount of the adjustment in the Contract Sum, it shall be 
determined by the Construction Manager.  Any change in the Contract 
Sum resulting from such claim shall be documented by Change Order. 

2. If the Contractor claims that addition cost is involved because of, but not 
limited to (1) any written interpretation pursuant to General Condition 
00700-17 of this Agreement, (2) any order by the County to stop the Work 
pursuant to Articles 00700-25 and 00700-37 of this Agreement where the 
Contractor was not at fault, or any such order by the Construction 
Manager as the County’s agent, or (3) any written order for a minor 
change in the Work issued pursuant to Paragraph D below, the 
Contractor shall submit a request for an increase in the Contract Sum as 
provided in Subparagraph C.1 above.  No such claim shall be valid unless 
the Contractor complies with Subparagraph C.1 above and approved by 
the County pursuant to Change Order Policy 800-6. 

D. MINOR CHANGES IN THE WORK 

The Construction Manager may order minor changes in the Work not involving an 
adjustment in the Contract Price, extension of the time allowed for performance of the 
work and not inconsistent with the intent of the Contract Documents.  Such changes 
shall be effected by a written Change Directive issued by the Construction Manager, and 
shall be binding on the County and the Contractor.  The Contractor shall carry out such 
written orders promptly. 

E. BONDS 

If any change order results in an increase in the contract price, the contractor shall 
increase the penal sum of the performance and payment bonds to equal the increased 
price. 

00700-88 DISAGREEMENT WITH ORDERS FOR CHANGE 

Contractor's written acceptance of a Change Order or other order for changes shall 
constitute his final and binding agreement to the provisions thereof and a waiver of all 
claims in connection therewith, whether direct or consequential in nature.  Should 
Contractor disagree with any order for changes, he may submit a notice of potential 
claim to the Construction Manager, at such time as the order is set forth in the form of a 
Change Order.  Disagreement with the provisions of an order for changes shall not 
relieve Contractor of his obligation under Article 00700-87 of this Agreement. 

00700-89 NO WAIVER OF REMEDIES 

Exercise by the County of any remedy is not exclusive of any other remedy available to 
County and shall not constitute a waiver of any such other remedies.  Failure of the 
County to exercise any remedy, including breach of contract remedies, shall not 
preclude the County from exercising such remedies in similar circumstances in the 
future. 
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00700-90 LAND AND RIGHTS-OF-WAY 

The owner will provide, as indicated in the Contract Documents and prior to Notice to 
Proceed, the lands upon which the work is to be done, right-of-way for access thereto, 
and such other lands which are designated for the use of the Contractor.  The Contractor 
shall confine the Contractor’s work and all associated activities to the easements and 
other areas designated for the Contractor’s use.  The Contractor shall comply with any 
limits on construction methods and practices which may be required by easement 
agreements.  If, due to some unforeseen reason, the necessary easements are not 
obtained, the Contractor shall receive an equitable extension of contract time dependent 
upon the effect on the critical path of the project schedule or the County may terminate 
the Contract for its convenience. 

00700-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION 

No clearing or grading shall be completed by Contractor within the State Department of 
Transportation (DOT) area under construction.  The Contractor must coordinate his 
construction scheduling with DOT. 

If the Contractor begins work before DOT’s completion date, he must obtain the approval 
of DOT before starting work in the area.  The state DOT has the right to stop the 
Contractor’s work the DOT area. 

The Contractor shall receive no additional compensation or damages resulting from 
delay or work stoppage from DOT actions or scheduling. 

Contractor shall obtain DOT drawings of the DOT, project area for verification of road 
geometry, storm drains, etc. from Georgia Department of Transportation or Fulton 
County. The Contractor is responsible for obtaining any pertinent DOT revisions. 
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EXHIBIT A 

FINAL AFFIDAVIT 

TO FULTON COUNTY, GEORGIA 

I, _________________________, hereby certify that all suppliers of materials, 
equipment and service, subcontractors, mechanic, and laborers employed by 
________________________ or any of his subcontractors in connection with the design 
and/or construction of ____________ at Fulton County have been paid and satisfied in 
full as of _____________, 200___, and that there are no outstanding obligations or 
claims of any kind for the payment of which Fulton County on the above-named project 
might be liable, or subject to, in any lawful proceeding at law or in equity. 
 
 
______________________________ 
Signature 
 
_______________________________ 
Title 
 
Personally appeared before me this ___________ day of _____________________, 
20_____. __________________________________, who under Oath deposes and 
says that he is ___________________________of the firm of 
_______________________, that he has read the above statement and that to the best 
of his knowledge and belief same is an exact true statement. 
 
 
________________________________ 
Notary Public 
 

: 
________________________________ 
My Commission expires 
 

 

 

 

END OF SECTION 
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EXHIBITS 

 
A. List of Projects 
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Intersection 
Controlle

r Type 

Controller 

Model 

Cabinet 

Manufacturer Cabinet Type Cabinet ID Power Company 

 Buffington Road @ Old Bill Cook Road Eagle 2070 Eagle 332 BFSO3 GA. Power 

 Buffington Road @ Sable Run Eagle 2070 Eagle 332 BFSO2 GA. Power 

 Bufifington Road @ Naturally Fresh Blvd Eagle 2070 Eagle 332 BFSO4 GA. Power 

 Camp Creek Pkwy @ Butner Road Eagle 2070 Eagle 332 CCPO5 Greystone 

 Camp Creek Pkwy @ Enon Road Eagle 2070 Eagle 332 CCPO3 Greystone 

 Camp Creek Pkwy @ Merk Road Eagle 2070 Naztech 332 CCPO4 Greystone 

 Camp Creek Pkwy @ Old Fairburn Road Eagle 2070 Eagle 332 CCPO6 Greystone 

 Camp Creek Pkwy @ State Route 166 Eagle 2070 Naztech 332 CCPO2 Greystone 

 Camp Creek Pkwy @ Welcome All Road Eagle 2070 Eagle 332 CCPO7 Greystone 

 Cascade Road @ Cascade Parkway Eagle 2070 Naztech 332 CCRO6 Greystone 

 Cascade Road @ Danforth Road Eagle 2070 Naztech 332 CCRO1 Greystone 

 Cascade Road @ Fairburn Rd.( Tel. Drop Off ) Eagle 2070 Naztech 332 CCRO2 Greystone 

 Cascade Road @ I-285 Northbound Ramp Eagle 2070 Naztech 332 CCRO5 Greystone 

 Cascade Road @ I-285 Southbound Ramp Eagle 2070 Naztech 332 CCRO4 Greystone 

 Cascade Road @ Publix Entrance Eagle 2070 Naztech 332 CCRO8 Greystone 

 Cascade Road @ Shanter Trail Eagle 2070 Naztech 332 CCRO7 Greystone 

 Cascade Road @ Utoy Springs Road Eagle 2070 Naztech 332 CCRO3 Greystone 

 Flat Shoals Road @ Buffington Road Eagle 2070 Eagle 332 FSRO6 GA. Power 

 Flat Shoals Road @ Connell Road Eagle 2070 Eagle 332 FSRO7 GA. Power 

 Flat Shoals Road @ Feldwood Road Eagle 2070 Eagle 332 FSRO3 GA. Power 

 Flat Shoals Road @ Hemperly Drive Eagle 2070 Eagle 332 FSRO11 GA. Power 

 Flat Shoals Road @ Hidden Brook Trail Eagle 2070 Eagle 332 FSRO8 GA. Power 

 Flat Shoals Road @ I- 85 Northbound Ramp Eagle 2070 Eagle 332 FSRO5 GA. Power 

 Flat Shoals Road @ I- 85 Soutbound Ramp Eagle 2070 Eagle 332 FSRO4 GA. Power 

 Flat Shoals Road @ Kimberly Mill Road Eagle 2070 Eagle 332 FSRO10 GA. Power 

 Flat Shoals Road @ Mallory Road Eagle 2070 Eagle 332 FSRO1 GA. Power 

 Flat Shoals Road @ Red Oak Road Eagle 2070 Eagle 332 FSRO9 GA. Power 

 Flat Shoals Road @ Shenfield Lane Eagle 2070 Eagle 332 FSRO2 GA. Power 

 Flat Shoals Road Hillandale Road Eagle 2070 Eagle 332 FSRO12 Greystone 

 Fulton Industrial Boulevard @ Aviation Circle Eagle 2070 Eagle 332 FIBO16 Greystone 

 Fulton Industrial Boulevard @ Bakers Ferry Road Eagle 2070 Eagle 332 FIBO6 Greystone 

 Fulton Industrial Boulevard @ Boat Rock Road Eagle 2070 Eagle 332 FIBO2 Greystone 

 Fulton Industrial Boulevard @ Camp Creek Parkway Eagle 2070 Eagle 332 FIBO3 Greystone 

 Fulton Industrial Boulevard @ Campbellton Rd ( SR.166) Eagle 2070 Naztech 332 FIBO1 Greystone 

 Fulton Industrial Boulevard @ Cascade Road Eagle 2070 Naztech 332 FIBO4 Greystone 

 Fulton Industrial Boulevard @ Commerce Drive Eagle 2070 Naztech 332 FIBO10 Greystone 
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Intersection 
Controller 

Type 

Controller 

Model 

Cabinet 

Manufacturer 

Cabinet 

Type Cabinet ID Power Company 

 Fulton Industrial Boulevard @ Great Southwest Road Eagle 2070 Naztech 332 FIBO5 Greystone 

 Fulton Industrial Boulevard @ I-20 Eastbound Ramp Eagle 2070 Naztech 332 FIBO12 Greystone 

 Fulton Industrial Boulevard @ I-20 Westbound Ramp Eagle 2070 Naztech 332 FIBO13 Greystone 

 Fulton Industrial Boulevard @ Martin Luther King Dr. Eagle 2070 Naztech 332 FIBO15 Greystone 

 Fulton Industrial Boulevard @ Marvin Miller Drive Eagle 2070 Eagle 332 FIBO7 Greystone 

 Fulton Industrial Boulevard @ Patton Drive Eagle 2070 Naztech 332 FIBO9 Greystone 

 Fulton Industrial Boulevard @ Shirley Drive Eagle 2070 Naztech 332 FIBO11 Greystone 

 Fulton Industrial Boulevard @ Wendel Drive Eagle 2070 Naztech 332 FIBO14 Greystone 

 Fulton Industrial Boulevard @ Wharton Dr./Mendell Dr. Eagle 2070 Naztech 332 FIBO8 Greystone 

Campbellton/Fairburn.(SR-70)@(SR154)Cascade Palmetto Rd. Eagle 2070 Eagle 332 CFSR70 Greystone 

Cascade Road @ New Hope Road Eagle 2070 Eagle 332 UTSO1 GA. Power 

Fairburn Rd @ Utoy Springs Eagle 2070 Naztech 332 CCRO7 Greystone 

Fulton Industrial Boulevard @ Lakeview Ct (Averitt) Eagle 2070 Naztech 332 FIBO8 Greystone 

Hall Road @ Campbellton/Fairburn Road (SR-92) Eagle 2070 Eagle 332 SFPO3 Greystone 

MartinLuther King Drive @ Adamsville Place Parkway Eagle 2070 Eagle 332 UTSO1 GA. Power 

Oakley Industrial Blvd.@ (SR-92) Spence Road Eagle 2070 Eagle 332 OIBSR92 Greystone 

Oakley Industrial Blvd.@ Graham Road Eagle 2070 Eagle 332 OIBGRO1 Greystone 

Old National Hwy (SR_279) @ Jonesboro Road (SR-138) Eagle 2070 Eagle 332 ONHO1 GA. Power 

Old National Hwy (SR-279) @ Bethsaida Road Naztech 2070 Naztech 332 ONHO2 GA. Power 

Old National Hwy (SR-279) @ Burdett Road Eagle 2070 Eagle 332 ONHO6 GA. Power 

Old National Hwy (SR-279) @ Creel Road Naztech 2070 Naztech 332 ONHO3 GA. Power 

Old National Hwy (SR-279) @ Flat Shoals Road Eagle 2070 Eagle 332 ONHO5 GA. Power 

Old National Hwy (SR-279) @ Jerome Road Eagle 2070 Eagle 332 ONHO8 GA. Power 

Old National Hwy (SR-279) @ Pleasant Hill Road Eagle 2070 Eagle 332 ONHO7 GA. Power 

Old National Hwy (SR-279) @ Walmart Entrance/Mcgee Landing Eagle 2070 Eagle 332 ONHO4 GA. Power 

Old National Hwy (SR-279) Woodward Rd  Eagle 2070 Eagle 332 ONHO4 GA. Power 

Roosevelt Highway (SR-29) Ben Hill Eagle 2070 Eagle 332 RVHO2 GA. Power 

Roosevelt Highway (SR-29) Buffington Road Eagle 2070 Eagle 332 RVHO3 GA. Power 

Roosevelt Highway (SR-29) Washington Road Eagle 2070 Naztech 332 RVHO4 GA. Power 

Roosevelt Highway (SR-29) Welcome All Road Eagle 2070 Eagle 332 RVHO1 GA. Power 

South Fulton Parkway @ Campbellton/Fairburn Road (SR-92) Eagle 2070 Eagle 332 SFPO3 Greystone 

South Fulton Parkway @ Cascade /Palmetto Hwy. Eagle 2070 Eagle 332 SFPO1 Greystone 

South Fulton Parkway @ Cedar Grove Road Eagle 2070 Naztech 332 SFPO2 Greystone 

South Fulton Parkway @ Cedar Grove Road Eagle 2070 Naztech 332 SFPO2 Greystone 

Utoy Springs Road @ Fairburn Road Eagle 2070 Eagle 332 UTSO1 Greystone 

Utoy Springs Road @ Fairburn Road Eagle 2070 Eagle 332 UTSO1 Greystone 
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Intersection 
Controller 

Type 

Controller 

Model 

Cabinet 

Manufacturer 

Cabinet 

Type Cabinet ID Power Company 

Buffington Road @ Old Bill Cook Road Eagle 2070 Eagle 332 BFSO3 GA. Power 

Buffington Road @ Sable Run Eagle 2070 Eagle 332 BFSO2 GA. Power 

Buffington Road @ Naturally Fresh Blvd Eagle 2070 Eagle 332 BFSO4 GA. Power 

Campbellton/Fairburn. (SR-70)@(SR154) Cascade Palmetto Rd. Eagle 2070 Eagle 332 CFSR70 Greystone 

Camp Creek Pkwy @ Butner Road Eagle 2070 Eagle 332 CCPO5 Greystone 

Camp Creek Pkwy @ Enon Road Eagle 2070 Eagle 332 CCPO3 Greystone 

Camp Creek Pkwy @ Merk Road Eagle 2070 Naztech 332 CCPO4 Greystone 

Camp Creek Pkwy @ Old Fairburn Road Eagle 2070 Eagle 332 CCPO6 Greystone 

 Camp Creek Pkwy @ State Route 166 Eagle 2070 Naztech 332 CCPO2 Greystone 

Camp Creek Pkwy @ Welcome All Road Eagle 2070 Eagle 332 CCPO7 Greystone 

Cascade Road @ Cascade Parkway Eagle 2070 Naztech 332 CCRO6 Greystone 

Cascade Road @ Danforth Road Eagle 2070 Naztech 332 CCRO1 Greystone 

Cascade Road @ Fairburn Rd. (Tel. Drop Off ) Eagle 2070 Naztech 332 CCRO2 Greystone 

Cascade Road @ I-285 Northbound Ramp Eagle 2070 Naztech 332 CCRO5 Greystone 

Cascade Road @ I-285 Southbound Ramp Eagle 2070 Naztech 332 CCRO4 Greystone 

Cascade Road @ Publix Entrance Eagle 2070 Naztech 332 CCRO8 Greystone 

Cascade Road @ Shanter Trail Eagle 2070 Naztech 332 CCRO7 Greystone 

Fairburn Rd @ Utoy Springs Eagle 2070 Naztech 332 CCRO7 Greystone 

Cascade Road @ Utoy Springs Road Eagle 2070 Naztech 332 CCRO3 Greystone 

Flat Shoals Road @ Buffington Road Eagle 2070 Eagle 332 FSRO6 GA. Power 

Flat Shoals Road @ Connell Road Eagle 2070 Eagle 332 FSRO7 GA. Power 

Flat Shoals Road @ Feldwood Road Eagle 2070 Eagle 332 FSRO3 GA. Power 

Flat Shoals Road @ Hemperly Drive Eagle 2070 Eagle 332 FSRO11 GA. Power 
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Intersection 
Controller 

Type 

Controller 

Model 

Cabinet 

Manufacturer 

Cabinet 

Type Cabinet ID Power Company 

Flat Shoals Road @ Hidden Brook Trail Eagle 2070 Eagle 332 FSRO8 GA. Power 

Flat Shoals Road @ I- 85 Northbound Ramp Eagle 2070 Eagle 332 FSRO5 GA. Power 

Flat Shoals Road @ I- 85 Southbound Ramp Eagle 2070 Eagle 332 FSRO4 GA. Power 

Flat Shoals Road @ Kimberly Mill Road Eagle 2070 Eagle 332 FSRO10 GA. Power 

Flat Shoals Road @ Mallory Road Eagle 2070 Eagle 332 FSRO1 GA. Power 

Flat Shoals Road @ Red Oak Road Eagle 2070 Eagle 332 FSRO9 GA. Power 

Flat Shoals Road @ Shenfield Lane Eagle 2070 Eagle 332 FSRO2 GA. Power 

Flat Shoals Road @ Hillandale Road Eagle 2070 Eagle 332 FSRO12 Greystone 

Fulton Industrial Boulevard @ Aviation Circle Eagle 2070 Eagle 332 FIBO16 Greystone 

Fulton Industrial Boulevard @ Bakers Ferry Road Eagle 2070 Eagle 332 FIBO6 Greystone 

Fulton Industrial Boulevard @ Aviation Circle Eagle 2070 Eagle 332 FIBO16 Greystone 

Fulton Industrial Boulevard @ Bakers Ferry Road Eagle 2070 Eagle 332 FIBO6 Greystone 

Fulton Industrial Boulevard @ Boat Rock Road Eagle 2070 Eagle 332 FIBO2 Greystone 

Fulton Industrial Boulevard @ Camp Creek Parkway Eagle 2070 Eagle 332 FIBO3 Greystone 

Fulton Industrial Boulevard @ Campbellton Rd ( SR.166) Eagle 2070 Naztech 332 FIBO1 Greystone 

Fulton Industrial Boulevard @ Cascade Road Eagle 2070 Naztech 332 FIBO4 Greystone 

Fulton Industrial Boulevard @ Commerce Drive Eagle 2070 Naztech 332 FIBO10 Greystone 

Fulton Industrial Boulevard @ Great Southwest Road Eagle 2070 Naztech 332 FIBO5 Greystone 

Fulton Industrial Boulevard @ I-20 Eastbound Ramp Eagle 2070 Naztech 332 FIBO12 Greystone 

Fulton Industrial Boulevard @ I-20 Westbound Ramp Eagle 2070 Naztech 332 FIBO13 Greystone 

Fulton Industrial Boulevard @ Martin Luther King Dr. Eagle 2070 Naztech 332 FIBO15 Greystone 

Fulton Industrial Boulevard @ Marvin Miller Drive Eagle 2070 Eagle 332 FIBO7 Greystone 

Fulton Industrial Boulevard @ Patton Drive Eagle 2070 Naztech 332 FIBO9 Greystone 

Fulton Industrial Boulevard @ Shirley Drive Eagle 2070 Naztech 332 FIBO11 Greystone 
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Cabinet 

Manufacturer 

Cabinet 

Type Cabinet ID Power Company 

Fulton Industrial Boulevard @ Shirley Drive Eagle 2070 Naztech 332 FIBO11 Greystone 

Fulton Industrial Boulevard @ Wendell Drive Eagle 2070 Naztech 332 FIBO14 Greystone 

Fulton Industrial Boulevard @ Wharton Dr./Mendell Dr. Eagle 2070 Naztech 332 FIBO8 Greystone 

Fulton Industrial Boulevard @ Lakeview Ct (Averitt) Eagle 2070 Naztech 332 FIBO8 Greystone 

Oakley Industrial Blvd.@ (SR-92) Spence Road Eagle 2070 Eagle 332 OIBSR92 Greystone 

Oakley Industrial Blvd.@ Graham Road Eagle 2070 Eagle 332 OIBGRO1 Greystone 

Old National Hwy (SR_279) @ Jonesboro Road (SR-138) Eagle 2070 Eagle 332 ONHO1 GA. Power 

Old National Hwy (SR-279) @ Bethsaida Road Naztech 2070 Naztech 332 ONHO2 GA. Power 

Old National Hwy (SR-279) @ Burdett Road Eagle 2070 Eagle 332 ONHO6 GA. Power 

Old National Hwy (SR-279) @ Creel Road Naztech 2070 Naztech 332 ONHO3 GA. Power 

Old National Hwy (SR-279) @ Flat Shoals Road Eagle 2070 Eagle 332 ONHO5 GA. Power 

Old National Hwy (SR-279) @ Jerome Road Eagle 2070 Eagle 332 ONHO8 GA. Power 

Old National Hwy (SR-279) @ Pleasant Hill Road Eagle 2070 Eagle 332 ONHO7 GA. Power 

Old National Hwy (SR-279) @ Walmart Entrance/McGee Landing Eagle 2070 Eagle 332 ONHO4 GA. Power 

Old National Hwy (SR-279)@ Woodward Rd  Eagle 2070 Eagle 332 ONHO4 GA. Power 

Roosevelt Highway (SR-29) Ben Hill Eagle 2070 Eagle 332 RVHO2 GA. Power 

Roosevelt Highway (SR-29) Buffington Road Eagle 2070 Eagle 332 RVHO3 GA. Power 

Roosevelt Highway (SR-29) Washington Road Eagle 2070 Naztech 332 RVHO4 GA. Power 

Roosevelt Highway (SR-29) Welcome All Road Eagle 2070 Eagle 332 RVHO1 GA. Power 

South Fulton Parkway @ Campbellton/Fairburn Road (SR-92) Eagle 2070 Eagle 332 SFPO3 Greystone 

South Fulton Parkway @ Cascade /Palmetto Hwy. Eagle 2070 Eagle 332 SFPO1 Greystone 
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Type 

Controller 

Model 

Cabinet 

Manufacturer 

Cabinet 

Type Cabinet ID Power Company 

South Fulton Parkway @ Cedar Grove Road Eagle 2070 Naztech 332 SFPO2 Greystone 

Utoy Springs Road @ Fairburn Road Eagle 2070 Eagle 332 UTSO1 Greystone 

South Fulton Parkway @ Cedar Grove Road Eagle 2070 Naztech 332 SFPO2 Greystone 

Utoy Springs Road @ Fairburn Road Eagle 2070 Eagle 332 UTSO1 Greystone 

 

 

 

 
 
 
 



 
#13ITB90082K-DB  Section 11 

South Fulton Signal Installation Systems  Appendices 

Page 1 of 1 

 

 
SECTION 11 

 
APPENDICES 

 
 

A. Traffic Signal Design Guidelines  (see attachment) 
 
 



 

  

2011 

 

Version 2.0 

February 2011 

Signal Design Guidelines 

http://www.google.com/imgres?imgurl=http://cms.ukintpress.com/UserFiles/LED_Traffic_Lights.jpg&imgrefurl=http://whyy.org/cms/news/regional-news/2010/07/12/philadelphia-traffic-lights-to-be-upgraded/41796&usg=__MTZjOYbBl0JkK12sStR1BDFWO8o=&h=500&w=300&sz=36&hl=en&start=60&zoom=1&itbs=1&tbnid=Dk-5cJWjCkkp1M:&tbnh=130&tbnw=78&prev=/images?q=traffic+signals&start=40&hl=en&sa=N&gbv=2&ndsp=20&tbs=isch:1&ei=cMZCTeCeF4Gclgflo6zuDw


ii Revision Summary | Version 2.0 

 

Document Revision History 

 

DATE REV. SPCR(s) SECTIONS DESCRIPTION 

11/2000 Rev. 1   Initial release of document 

05/2003 Rev. 1.1   Draft of first major update 

11/2003 Rev. 1.2   Final of first major update 

2/2011 Rev. 2.0   Major update 

 

 

 



 

i Table of Contents | Version 2.0 

 

GEORGIA DEPARTMENT OF TRANSPORTATION 

TRAFFIC SIGNAL DESIGN GUIDELINES 

 

TABLE OF CONTENTS 

Section 1…………………………………………………………………………….……..………..……......……1-1 

INTRODUCTION………………………………………………………………………..…………..……...………1-1 

1.1 Applicable Standards and Specifications………………………………………………………..……....…..1-1 

Section 2………………………………………………………………………………………………………..……2-1 

GENERAL INFORMATION………………………………………………………………………………………..2-1 

2.1 General Signal Plan Presentation……………………………………….……………..………………….…2-1 

2.2 List of Materials/Pay Items………………………………………………….………..……………………..2-1 

2.3 Miscellaneous Elements and Special Situations……………………………..………..…………………….2-2 

Section 3………………………………………………………………………………………..…………………...3-1 

DESIGN STANDARDS……………………………………………………………………………………………..3-1 

3.1 Traffic Signal (Concurrent) Phasing ……………………………………………………………………..….3-1 

3.1.1 Left-Turn Phasing ………………………………………………………………………………………..3-2 

3.1.2 Split Phasing ……………………………………………………………………………………..………3-2 

3.1.3 Preemption …………………………………………………………………………………..…………..3-2 

3.1.3.1 Railroad Preemption…………………………………………………………………………………3-3 

3.1.3.2 Blank-Out Signs …………………………………………………………………………………..…3-3 

3.1.3.3 Emergency Vehicle Preemption……………………………………………………………………..3-5 

3.2 Vehicular Signals ………………………………………………………………………………………..…..3-5 

3.2.1 Display .…………………………………………………………………………………………………..3-5 

3.2.2 Mounting…………………………………………………………………………………………………3-6 

3.2.3 Position ………………………………………………………………………………………………..…3-6 

3.2.3.1 Head Placement Guidelines …………………………………………………………………………3-6 

3.2.3.2 Guidelines for Channelized Left-Turn Lanes with Wide Medians ………………………………….3-6 

3.2.4 Signal Head Equipment ………………………………………………………………………………….3-8 

3.3 Pedestrian Signals and Poles ……………………………………………………………………………..….3-9 

3.3.1 Pedestrian Considerations……………………………………………………………………………..…3-9 

3.3.2 Pedestrian Signal Heads …………………………………………………………………………………3-9 

3.3.3 Curb Ramps ……………………………………………………………………………………………..3-9 

3.3.4 Pedestrian Refuge Islands …………………………………………………………………………..….3-10 

3.3.5 Poles ..…………………………………………………………………………………………………..3-10 

3.3.6 Signs ..……………………………………………………………………………………….………….3-10 

3.4 Traffic Signal Poles …………………………………………………………………………………………3-12 



 

ii Table of Contents | Version 2.0 

 

3.4.1 Pole Placement…………………………………………………………………….……………….…...3-12 

3.4.2 Strain Poles…………………………………………………………………………………………..…3-13 

3.4.3 Timber Poles………………………………………………………………….………………..……….3-13 

3.4.4 Joint Use Poles………………………………………..…………………………………………..…….3-13 

3.5 Span Wire Configurations…………………………………………………………………………………..3-13 

3.6 Mast Arm Configurations…………………………………………………………………………….…..…3-14 

3.7 Cabinet Assemblies……………………………………………..……………………………………..…..3-14 

3.7.1 Controller Equipment and Software……………………………………………………………………3-14 

3.7.2 Cabinet and Cabinet Bases………………………………………………………………………….….3-15 

3.7.2.1 Input File………………………………………………………………………………………..…3-15 

3.7.3 Battery Backup……………………………………………………………………………………..…..3-16 

3.7.4 Communications……………………………………………………………………………………..…3-16 

3.7.5 Cabinet Placement……………………………………………………………………………….……..3-18 

3.7.6 Power Disconnect………………………………………………………………………………………3-18 

3.8 Vehicle Detection……………………………………………………………………………………..…….3-18 

3.8.1 Detector Modes……………………………………………………………………………………..….3-19 

3.8.1.1 Presence Detectors…………………………………………………………………………………3-19 

3.8.1.2 Pulse Detectors (Volume Density/Setback Detectors)……………………………………….…….3-19 

3.8.1.3 Call Detection…………………………………………….………………………………….……..3-20 

3.8.1.4 Queue Detection……………………………………………………………………………………3-20 

3.8.2 Methods of Detection…………………………………………………………………………………..3-20 

3.8.2.1 Inductive Loop Detectors……………………………………………………………………….….3-20 

3.8.2.2 Intersection Video Detection System (IVDS)……………………………………………….……..3-21 

3.9 Communication/Interconnect……………………………………………………………………………….3-21 

3.10 Wiring, Conduit and Pull Boxes……………………………………………………………………….…..3-24 

3.10.1 Wiring Standards………………………………………………………………………………….…..3-24 

3.10.2 Conduits and Pull Boxes…………………………………………………………………………..….3-24 

3.11 Traffic Signal Related Signs and Pavement Markings…………………………………………………….3-25 

3.11.1 Signs…………………………………………………………………………………………………..3-26 

3.11.1.1 Post-Mounted Signs………………………………………………………………………………3-26 

3.11.1.2 Overhead Street Name Signs……………………………………………………………………..3-26 

3.11.2 Pavement Markings……………………………………………………………………………..……3-27 

Appendix A………………………………………………………………………………………………………….A-1 

Example Plan Set…………………………………………………………………………………………………A-2 

Appendix B…………………………………………………………………………………………………….……B-1 

Vehicular Signal Head Placement Examples………………………………………………………………..……B-2 

 



 

iii Table of Contents | Version 2.0 

 

 

LIST OF FIGURES 

 

FIGURE 3-1 Phasing Orientation…………………………………………………………………………………..  3-1 

FIGURE 3-2 Split Phasing Orientation……………………………………………………………….….………......3-2 

FIGURE 3-3 Blank-Out Sign Displays………………………………………………………………….………..…3-4 

FIGURE 3-4 Sample Preemption Phasing Diagram…………………………………………………………...……3-4 

FIGURE 3-5  Signal Head/Left-Turn Treatment………………………………………………………….…………3-7 

FIGURE 3-6  Left-Turn Lane Signal Head Alignment ……………………………………………………………...3-8 

FIGURE 3-7 Raised Conrete Island with ADA Ramps…………………………..…………………………….….3-10 

FIGURE 3-8  Typical Pedestrian Treatment at Right-Turn Islands………………………………………...…….. 3-11 

FIGURE 3-9  Pedestrian Crossings ………………………………………………………………………………...3-12 

 

LIST OF TABLES 

 

Table 3-1 332A Cabinet Input Assignment……………………………………………………………………..…3-17 

Table 3-2 336S Cabinet Input Assignment……………………………………………………………………..….3-17 

Table 3-3 Setback Detector Placement………………………………………………………………………….….3-20 

 

 



 

Traffic Signal Design Guidelines 2.0  1 - 1  February 2011  

Section 1 

INTRODUCTION 

The purpose of these design guidelines is to document standards, procedures and specifications that should be 

used for the design of traffic signal installations and signal system communications for the Georgia Department 

of Transportation (GDOT). These design guidelines include a compilation of specific drafting and intersection 

design standards, plan and specification presentations, and review procedures to ensure that construction 

documents properly convey the extent and character of the work to be performed. Sound traffic engineering 

judgment should be exercised in applying these guidelines. Along with the companion document on signing and 

marking design, this document contains comprehensive guidelines intended to provide for consistency in plans 

for traffic control devices. Although ramp meters are a type of traffic signal, their design is not covered in this 

document. 

 

1.1 Applicable Standards and Specifications 

The specific documents that will govern all work efforts are the following: 

 GDOT Standard Specifications – Construction of Transportation Systems, latest edition and 

supplements thereto. Documents listed below provide more detail concerning specific traffic engineering 

design elements, but all work must be in accordance with the GDOT Standard Specifications – 

Construction of Transportation Systems. Special attention should be given to the specification sections 

listed below and other references as follows: 

636 – Signs 

639 – Poles & Span Wire 

647 – Traffic Signal Installation 

682 – Electrical Wire, Cable & Conduit 

687 – Traffic Signal Timing 

925 – Traffic Signal Equipment 

926 – Wireless Communications Equipment 

927 – Wireless Communications Installation  

935 – Fiber Optic Cable 

937 – Detection  

939 – Communication and Electronic Equipment 

 

 GDOT Traffic Signal Detail Sheets 

 GDOT Standard Sheets 

 GDOT Construction Details 

http://tomcat2.dot.state.ga.us/ContractsAdministration/uploads/DOT%202001.pdf
http://tomcat2.dot.state.ga.us/stds_dtls/index.jsp
http://tomcat2.dot.state.ga.us/stds_dtls/estds.jsp?Preview=no
http://tomcat2.dot.state.ga.us/stds_dtls/edtls.jsp?Preview=no
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 GDOT Signing and Marking Design Guidelines 

 GDOT Plans Presentation Guide 

 GDOT Electronic Data Guidelines (EDG) 

 GDOT Design Policy Manual 

 GDOT ITS Design Manual 

 Manual on Uniform Traffic Control Devices, latest edition adopted by GDOT. This document shall 

govern those aspects of the application of all signs, signals and pavement markings not specifically 

covered by the above materials. 

 A Policy on Geometric Design of Highways and Streets, latest edition adopted by GDOT. Design 

standards outlined in this publication shall govern most geometric considerations. 

 Americans with Disabilities Act (ADA)   

 Locating Detectors for Advanced Traffic Control Strategies (Report No. FHWA-RD-75-91), 1975 

 Federal Highway Administration (FHWA) Guidelines for System Sensor Placement 

 American Association of State Highway and Transportation Officials (AASHTO) Standard 

Specifications for Structural Supports for Highway Signs, Luminaries, and Traffic Signals. This 

document provides criteria for structural design. 

 FHWA Work Zone Traffic Control Practices Manual 

 Standard Highway Signs (FHWA). Wherever possible, designated traffic signs shall be as specified in 

this document. 

 Institute of Transportation Engineers (ITE) Manual of Traffic Signal Design 

 Transportation Electrical Equipment Specifications, current edition and current addenda.  These 

specifications are referenced by GDOT’s Traffic Signal Equipment specifications. 

 FHWA Railroad-Highway Grade Crossing Handbook, revised second edition, August 2007 

 

http://www.dot.ga.gov/doingbusiness/PoliciesManuals/roads/smguide/GDOT_Signing_and_Marking_Guide.pdf
http://www.dot.ga.gov/doingbusiness/PoliciesManuals/roads/Plan/Plan_Presentation_Guide.pdf
http://www.dot.ga.gov/doingbusiness/PoliciesManuals/roads/ElectronicData/EDG%204.0%207-1-10.pdf
http://www.dot.ga.gov/doingbusiness/PoliciesManuals/roads/designpolicies/Pages/DesignPolicyManual.aspx
http://mutcd.fhwa.dot.gov/pdfs/2009/pdf_index.htm
http://www.access-board.gov/prowac/guide/PROWguide.pdf
http://mutcd.fhwa.dot.gov/ser-shs_millennium.htm
http://www.dot.ca.gov/hq/traffops/elecsys/TEES.htm
http://safety.fhwa.dot.gov/xings/com_roaduser/07010/
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Section 2 

GENERAL INFORMATION 

The following standards apply to the preparation and presentation of signalization plans. 

 

2.1 General Signal Plan Presentation  

Traffic signal plans should be formatted with the main street orientated left to right across the page. 

Traffic signal plan sheets should be designed to be clear and legible on 11-inch by 17-inch plan sheets, 

showing as much existing/proposed roadway information as possible (edge of pavement, curb and 

gutter, sidewalk, concrete islands, pavement markings, existing and proposed traffic-signal-related 

signage). The existing/proposed information should fill as much of the sheet as possible.  The mainline 

and side street information should touch the sheet border.  Existing information should be shown dashed 

or in gray scale. In general, traffic signal plan sheets should be 30 scale, although 20 scale plan sheets 

may be used for small, less complicated intersections.   

 

Each traffic signal plan sheet shall include the following: 

 North arrow 

 Street names with speed limits 

 Overhead street name signs 

 Existing/proposed yield and pedestrian signs 

 Pedestrian/vehicular signal head displays 

 Graphic scale bar 

 Phasing diagram 

 

Inserts may be used if necessary to reduce clutter and clarify construction requirements on the plan 

sheet. The traffic signal list of materials and 332 input assignment should be shown on a separate plan 

sheet. For standalone traffic signal projects, existing traffic signal information should be shown on a 

separate plan sheet. 

 

For more detailed information on drafting standards, file structure, reference files, level structure and 

fonts for signal and communication plans, refer to the latest version of the Electronic Data Guidelines 

(EDG). For signal plan presentation, refer to the latest version of the Plan Presentation Guide (PPG). 

 

2.2 List of Materials/Pay Items 

Section 647 of the GDOT Standard Specifications – Construction of Transportation Systems defines the 

requirements for the work consisting “ . . . of furnishing materials and erecting a traffic signal 

http://www.dot.state.ga.us/doingbusiness/PoliciesManuals/roads/ElectronicData/EDG%204.0%207-1-10.pdf
http://www.dot.state.ga.us/doingbusiness/PoliciesManuals/roads/Plan/Plan_Presentation_Guide.pdf
http://www.dot.ga.gov/doingbusiness/TheSource/special_provisions/supplementals/su647.pdf
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installation . . . .” Payment for this work as defined in Section 647 calls for a lump price bid covering all 

items of work unless pay items are included in the plans for specific, individual items.   

 

A list of materials should be included on a plan sheet additional to the signal plan sheet to show the 

items to be installed and paid for under the lump sum pay item (647-1000 Traffic Signal Installation). 

The list of materials should be labeled for informational purposes only. Quantities for the items listed in 

the list of materials should be shown. The cabinet input file should also be shown on the separate sheet 

along with the list of materials. The latest version of the list of materials is available from the Office of 

Traffic Operations. The list of materials is a guide, not an all-inclusive list.   

 

2.3 Miscellaneous Elements and Special Situations 

Existing signal equipment to be removed is covered by the GDOT Standard Specifications – 

Construction of Transportation Systems, Section 647. 

 

All existing and proposed signs should be shown on the signing and marking plans and not on the signal 

plans, except for overhead street name signs (D-Spec), yield signs (R1-2) and pedestrian signs (R9-3, 

R10-3, R560-5). The only exception is when the project is a standalone signal upgrade project, and 

signing and marking plans are not included in the project. If separate signing and marking plans are 

included, the following note should be added to the signal plan: “All post-mounted signs are shown for 

information only, exact location and quantities are covered in the signing and marking plans.” Proposed 

traffic signs should be shown using the appropriate symbol at the proposed location in the plan view. 

The Manual on Uniform Traffic Control Devices (MUTCD) sign number, where applicable, will be used 

to identify the sign. Overhead street name signs, D-Specs, are shown on the signal design and detailed 

on a summary of quantity sheet separate from the construction/installation plan sheets. The 636 

Highway Sign pay items should be used to pay for signs. Signs should be included in the list of materials 

if they are to be paid for under the 647-1000 lump sum pay item.   

 

Insets or details should be used whenever adequate detail cannot be easily shown on the plan. This can 

occur as a result of scale limitations, excess clutter or various other reasons. It may be necessary to show 

design information that falls beyond the normal boundaries of the plan. Design information that falls 

beyond the normal boundaries should be shown using match lines or break lines. Care shall be taken so 

that necessary information is not omitted whenever these methods are used.

http://www.dot.ga.gov/doingbusiness/TheSource/special_provisions/supplementals/su647.pdf
http://www.dot.ga.gov/doingbusiness/TheSource/special_provisions/supplementals/su647.pdf
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Section 3 

DESIGN STANDARDS 

 

Intersection design elements shall conform to the following standards. For all items not specifically covered, the 

design standards listed in Section 1, INTRODUCTION, shall govern the design. 

 

3.1 Traffic Signal (Concurrent) Phasing 

The standard phase numbering system as illustrated in Figure 3-1 should be used to designate signal 

phases at typical intersections. 

 

 

 

 

 

 

 

 

Figure 3-1 Phasing Orientation 

(Note: Left turn phases shall only be used when justified by TOPPS Policy 6785-2) 

 

In general, Phases 2 and 6 should be assigned to the through movements of the main street. The 

orientation of phases should be consistent within a signal system. Also, the signal plan sheets should be 

oriented the same as the construction plan sheets, but the Department’s preference is to orientate the 

signal design plan sheet with the north arrow up or to the right. 

 

When the main street is oriented east to west, Phase 2 serves the westbound approach. When the main 

street is oriented north to south, Phase 2 serves the southbound approach.   

 

It should be noted that controllers have the capability for programming additional signal phases, for 

changing the sequence of phases, and for employing unique phase/ring structures. These capabilities 

may prove useful in special situations such as for diamond interchange control or for complex 

intersections. However, utilizing such features has implications with regard to field wiring, to the setup 

of input and output files, and to the programming of the conflict monitor. Therefore, when non-standard 

phasing/sequencing is necessary, it is extremely important to document the unique aspects of the special 
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operation. A special phasing note should be placed directly below the phasing diagram to provide more 

clarification (e.g., Phases 4 and 8 do not operate concurrently – the side street is split-phased).  

 

3.1.1 Left-Turn Phasing 

Volumes should be provided to justify left-turn phasing at an intersection. Under standard (concurrent) 

phasing, the odd phases (1, 3, 5, and 7) are reserved for left-turn movements. Left-turn phases should be 

used only when a left-turn lane exists and sufficient justification for the left-turn phase exists (see 

TOPPS Policy 6785-2 for justification for left-turn phasing). If the left-turn phase is not used, the word 

“OMIT” should be shown in that phase in the phasing diagram. 

 

3.1.2 Split Phasing 

In certain situations depending on field conditions (lane geometry, volumes, etc.), split phasing may be 

required. Split phasing should be used only when concurrent phasing is deemed unacceptable. Because 

of the additional time required to operate a split phase, it is not typically used. Head arrangement for 

split phasing is typically different from that used for concurrent phasing (see Appendix B Drawing #6 

for an example of split-phased head placement). Figure 3.2 shows a typical split phasing diagram. Phase 

3 and Phase 4 are typically used for the split phasing of side streets. 

 

Figure 3-2 Split Phasing Orientation 

(Note: Left turn phases shall only be used when justified by TOPPS Policy 6785-2) 

 

3.1.3 Preemption 

A traffic signal can be switched from its normal sequence of phases and intervals to a special 

phase/interval sequence in response to the assertion of a controller input designated for preemption. 

Typical applications include railroad preemption to help clear the tracks as trains approach and to omit 

track crossing signal phases when trains are present; and emergency vehicle preemption to assist 

emergency vehicle movements (e.g., at signals near fire stations). 
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3.1.3.1 Railroad Preemption 

When signalized intersections are located near railroad at-grade crossings, consideration should be given 

to establishing preempt operation. Preemption provides benefits in both safety and operational 

efficiency.  

 

When considering the use of preempted operation, consider the following factors: 

 Frequency and duration of trains 

 Volume of vehicular traffic at the crossing 

 Distance to the crossing and the frequency of vehicular queues at the crossing 

 The complexity of the signal phasing and whether opportunities exist to serve certain 

movements effectively during the period when trains are using the crossing 

 

According to the FHWA Railroad Highway Grade Crossing Handbook, “At a signalized intersection 

located within 60 meters (200 feet) of a highway-rail grade crossing, measured from the edge of the 

track to the edge of the roadway, where the intersection traffic control signals are preempted by the 

approach of a train, all existing turning movements toward the highway-rail grade crossing should be 

prohibited during the signal preemption sequences.” 

 

It is necessary to interface the controller with the railroad detection/signaling equipment (usually 

maintained by the railroad company) when railroad preemption is needed. This involves a request to the 

railroad company through the State Utility Office and coordination with the railroad’s signal department. 

The designer is responsible for showing conduit and pull boxes to and at the base of the railroad cabinet. 

Cabinet GRS conduit should be used for the lead-in cable for railroad preemption. There are instances in 

which the railroad company will install a junction box at the edge of its right-of-way with an output 

from the train detection device.  

 

Battery backups should be used with all railroad preemption intersections. See Section 3.7.3 for other 

battery backup applications. 

 

3.1.3.2 Blank-Out Signs 

Blank-out signs should be used in coordination with railroad preemption to prohibit permissive turn 

movements across railroad tracks while the signal is operating in preemption. According to Section 

8B.08 of the MUTCD, “At a signalized intersection that is located within 200 feet of a highway-rail 

grade crossing, measured from the edge of the track to the edge of the roadway, where the intersection 

http://safety.fhwa.dot.gov/xings/com_roaduser/07010/
http://mutcd.fhwa.dot.gov/pdfs/2009/part8.pdf
http://mutcd.fhwa.dot.gov/pdfs/2009/part8.pdf


 

Traffic Signal Design Guidelines 2.0 3 - 4 February 2011  

traffic control signals are preempted by the approach of a train, all existing turning movements toward 

the highway-rail grade crossing should be prohibited during the signal preemption sequences.” 

Examples of blank-out sign displays are shown below in Figure 3-3.  Blank-out signs require an 

additional load switch and controller output. Two signs may use the same load switch if they are set to 

turn on and off at the same time.  Blank out signs are not needed for a turning movement controlled by 

protected-only phasing. 

 

      

Figure 3-3 Blank-Out Sign Displays 

 

Consideration should be made for pre-signals (see Section 8C.09 of the 2009 MUTCD). 

Figure 3-4 below is an example of an intersection signal phasing diagram with railroad preemption. 

 

Figure 3-4 Sample Preemption Phasing Diagram 

 

http://mutcd.fhwa.dot.gov/pdfs/2009/part8.pdf
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3.1.3.3 Emergency Vehicle Preemption 

Preemption for emergency vehicles can be useful (usually in urban environments) in assisting 

emergency vehicles entering the traffic stream (e.g., near fire stations) and through areas likely to be 

blocked by normal traffic (e.g., on one-way streets). In contrast to railroad preemption, however, the 

potential operational and safety benefits for emergency vehicle preemption may not be obvious. 

Emergency vehicles share the road with regular traffic, are driven by trained/highly skilled operators and 

are capable of collision avoidance maneuvers, and their operations usually have only momentary impact 

on traffic flow. In other words, compared to safety issues at railroad grade crossings, the hazards posed 

by emergency vehicle operations are not as susceptible to correction by traffic signal preemption 

techniques. 

 

When considering the use of preempted operation consider the following factors: 

 Frequency of emergency vehicle operations 

 Inability of emergency vehicles to safely enter and move in the normal traffic stream 

 The existence of consistent, predictable emergency vehicle routes 

 Potential for disruption of normal traffic flow 

 

Emergency vehicle preemption can be effected in a variety of ways. For example, for fire station signals, 

it may be possible to interface the controller preempt input with an output from the fire 

dispatch/communications equipment. In addition, a variety of traffic-signal-mounted auxiliary devices 

are available that can detect approaching emergency vehicles and assert the controller preemption input 

via specialized input file cards. 

 

3.2 Vehicular Signals 

The standard size for vehicular signal heads is 12 inches. Light Emitting Devices (LEDs) are the 

Department’s standard for signal head illumination. Other applications may apply if approved by the 

Department. The use of signal visors, or the use of signal faces or devices that direct the light without a 

reduction in intensity, should be considered as an alternative to signal louvers. Special signal faces, such 

as electronically steerable LED’s, may be used (MUTCD, Section 4D.12).  

  

3.2.1 Display 

One overhead signal head per through lane is the Department’s minimum standard, and at least two red 

balls are required per approach if a through movement is allowed. 

 

http://mutcd.fhwa.dot.gov/pdfs/2009/part4.pdf
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3.2.2 Mounting 

Signal heads should be placed over the travel lanes for maximum visibility and clarity of meaning to the 

motorist (following the intended vehicle path, in most instances over the receiving lane). Pedestal-

mounted signal heads should be used only as supplemental signal heads. Pedestal-mounted signal heads 

may be used when adequate sight distance cannot be obtained with the span wire or mast-arm-mounted 

signal heads or when required to clarify control for a particular movement. Signals heads mounted on 

mast arms shall be rigidly mounted. Mounting height should be in accordance with GDOT details. 

 

3.2.3  Position 

The position of the traffic signal heads for the through movements should be over the intended path of 

the receiving through lanes. Signal heads should be located within the 20-degree cone of vision as 

specified in the MUTCD. Longitudinal position should be such that at least one signal head is located 

not less than 40 feet from the stop line but not greater than 180 feet (150 feet if not LED). If signal heads 

cannot be placed within this range, supplemental signal heads will be required. The number and 

arrangement of supplemental signal heads are at the designer’s discretion and are subject to GDOT 

approval. 

 

3.2.3.1 Head Placement Guidelines 

Section 4D of the MUTCD covers the positioning of signal heads with figures representing the typical 

position and type of signal heads to be used for different lane configurations.  Appendix B provides 

additional examples of head placement. These examples are not covered in the MUTCD and they show 

signal head placement according GDOT standards.  The examples also provide guidelines for signal 

display and turn indication. The designer should keep in mind that these are examples and that 

engineering judgment should be used in each intersection design. The required signing and pavement 

marking associated with the different examples has not been shown and should be verified by the 

designer. Markings such as crosswalks may require the use of different signal head indications. 

 

3.2.3.2 Guidelines for Channelized Left-Turn Lanes with Wide Medians 

When a left-turn lane is significantly separated from the through lanes, such as a channelized left-turn 

lane in a wide median, it may be necessary to shift the signal head toward the middle of the channelizing 

island to maintain the required 20-degree cone of vision (see Section 4D.13 of the 2009 MUTCD). This 

applies when the left-turn lane is operated as a permissive left turn or a protected/permissive left turn. 

Figure 3-5 illustrates the geometric constraints for head placement over the outside edge of the through 

http://mutcd.fhwa.dot.gov/pdfs/2009/part4.pdf
http://www.mutcd.fhwa.dot.gov/pdfs/2009/part4.pdf
http://www.mutcd.fhwa.dot.gov/pdfs/2009/part4.pdf


 

Traffic Signal Design Guidelines 2.0 3 - 7 February 2011  

lanes. A five-section head is shown, but the constraints would also apply to placement of a three-section 

head. 

 

Figure 3-5 Signal Head/Left-Turn Treatment 

HD = Horizontal distance from stop bar to signal heads (ft.) 

W = Width of hatched-out area between left-turn lane and through lanes (ft.) 

 

 

When the width of the hatched-out area between the through lane and the left-turn lane results in a cone 

of vision greater than 20 degrees, it may be possible to revise the design to result in a greater horizontal 

distance to the signal heads. When that is not feasible, it then becomes necessary to laterally shift the 

five-section head to the left into the hatched-out area, improving the cone of vision for the driver in the 

left-turn lane. However, if the shift is too great, the cone of vision may not be adequate for the driver in 

the rightmost through lane. Figure 3-6 provides guidelines for shifting the signal head. A five-section 

head is shown, but the guidelines would also apply to placement of a three-section head. 
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Figure 3-6 Left-Turn Lane Signal Head Alignment 

HD = Horizontal distance from stop bar to signal heads (ft.) 

W = Width of hatched-out area between left-turn lane and through lanes (ft.) 

S = Distance the 3 or 5-section head should be moved to the left (ft.) 

 

If it is not possible to achieve the 20-degree cone of vision for both the left-turn and the through lanes by 

simply shifting the position of the three- or five-section head, the solution would involve either an 

additional head or moving the longitudinal position of the heads. 

 

3.2.4 Signal Head Equipment 

Tunnel visors are typically used on each signal indication. When a signal head’s indication is visible to a 

conflicting movement, electronically steerable signal heads may be specified. Because of their high 

initial and maintenance costs, electronically steerable heads should be used only when visibility of 

conflicting indications cannot be addressed by other means. Electronically steerable heads should be 

mounted in a manner that minimizes movement of the heads.  

 

When an exclusive left-turn phase is used and permissive left turns are also allowed, a five-section 

signal head shall be specified in accordance with GDOT specifications.   

 

Protected-only left-turn phases should use three-section signal heads with arrow indications in each 

section. Two heads should be provided for double indication even when the turn bay consists of a single 
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lane (see Appendix B for design guidelines). All dual and triple left-turn movements should be 

signalized as protected only. 

 

Louvered back plates should be installed on all signal heads to reduce glare from the sun and to reduce 

confusion caused by competing background lighting. 

 

3.3 Pedestrian Signals and Poles 

 

3.3.1 Pedestrian Considerations 

Pedestrian signal heads, pushbuttons, crosswalks, landings and curb ramps should be provided for all 

approaches to a signalized intersection. Exceptions might include situations where a pedestrian pathway 

or landing would be unsafe (e.g., guardrail at the face of curb and gutter, etc.) or when it is genuinely 

accepted as unnecessary (inside leg of a diamond interchange). All exceptions must be approved by the 

Office of Traffic Operations. Justification for not providing pedestrian accommodations for all 

approaches must be documented on the signal permit. 

 

3.3.2 Pedestrian Signal Heads 

Eighteen-inch LED pedestrian countdown signal heads will be used, along with pole- or post-mounted 

pedestrian detectors (pushbuttons) as necessary. Signage should be added to define the pedestrian signal 

displays. Pushbutton assemblies will have an integral sign mount.  

 

3.3.3 Curb Ramps 

For each approach where crosswalks are provided, curb ramps meeting the provisions of the ADA 

should be provided. In general, curb ramps should be designed with a separate ramp for each crosswalk, 

rather than one ramp in the center of the radius. 

 

A concrete pad (meeting ADA landing area requirements) will be installed for each crosswalk approach 

where sidewalks do not exist. If curb and gutter exists, a curb ramp or ramps will be installed. A paved 

path will be provided between the curb ramp and the pedestrian pushbuttons. The end of the paved path 

should not be more than 10 inches from the pedestrian pushbutton. All curb ramps or pads should 

include at least a 4-foot by 2-foot detectable warning strip, with a 5-foot by 2-foot strip being preferred 

(Georgia Construction Detail A4). 

 

The current ADA and other Standard Details Sheets are available from GDOT’s R.O.A.D.S website.  

http://www.access-board.gov/prowac/guide/PROWguide.pdf
http://www.access-board.gov/prowac/guide/PROWguide.pdf
http://tomcat2.dot.state.ga.us/stds_dtls/files/gcdea4.tif
http://www.dot.state.ga.us/doingbusiness/PoliciesManuals/roads/Pages/default.aspx
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3.3.4 Pedestrian Refuge Islands 

For quadrants with large turning radii and raised islands, the standard practice is to install pedestrian 

signals and pushbutton stations (as well as the needed ADA standard curb ramps) inside the raised 

island, provided that the island is of sufficient size (75 square feet at a minimum, 100 square feet 

preferred). When the island is not of sufficient size to use traditional ADA ramps, a semi-depressed, cut-

through island should be used.  Traditional cut-through islands at road grade should be avoided because 

they do not drain well, collect road debris and become a maintenance problem. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Figure 3.7 Raised Concrete Island with ADA Ramps 

 

3.3.5 Poles  

Pedestrian pushbutton stations should be installed within 10 inches of the sidewalk or landing. Separate 

pedestal poles should be provided when the signal poles cannot be located appropriately so that 

pedestrian heads and pushbuttons can be accommodated on the signal pole. Pedestrian heads must be 

visible through the entire length of the crosswalk. Crosswalks should be a minimum of 4 feet in front of 

the stop bar. 

 

3.3.6 Signs 

R10-3E (9-inch by 15-inch) signs should be provided to indicate the direction of crossing associated 

with each pushbutton. R560-5 signs (STATE LAW STOP FOR PEDESTRIANS IN CROSSWALK) 

should be used at all signalized locations that have channelized islands and that include free-flowing or 

http://www.access-board.gov/prowac/guide/PROWguide.pdf
http://www.access-board.gov/prowac/guide/PROWguide.pdf
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yield-controlled right-turn lanes. These signs should be located approximately 25 feet in advance of the 

crosswalk(s). Figure 3-7 shows a typical design. 

 

 

Figure 3-8 Typical Pedestrian Treatment at Right-Turn Islands 

 

A crosswalk from the island to the curb should be shown, but these movements will not be controlled by 

pedestrian signals. Yield signs (R1-2) should be installed at all right turn lanes separated by a physical 

(concrete) island (see Figure 3-8). When a physical island is not proposed (and does not exist), a yield 

sign should not be used and a stop bar should be placed across the right turn lane (see Figure 3-9). 

 

In instances where there is justification for not providing pedestrian accommodations, it is required to 

display the “NO PEDESTRIAN CROSSING” sign (R9-3 or R5-10c) and a supplemental sign indicating 

where the nearest pedestrian crossing is located (R9-3bPR or R9-3bPL). An example installation is 

shown below in Figure 3-9. 
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Figure 3-9 Pedestrian Crossings 

                     

       

3.4 Traffic Signal Poles 

The specifications require the contractor to submit pole and foundation calculations and shop drawings 

for review and approval.   

 

3.4.1 Pole Placement 

In general, traffic signal poles should be placed outside of the clear zone. Poles may be placed closer to 

the roadway when dictated by conditions, including the following: 

 Presence of utility lines  

 When guardrail is present for other reasons 

 Limited right-of-way 
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GDOT follows the “one pole one corner” rule of thumb when placing poles on the right-of-way.  

Ideally, there should only be one pole in each corner of an intersection, which would accommodate the 

traffic signal and all utilities. 

  

According to the GDOT Design Policy Manual, section 5.7, signal poles should be set outside the clear 

zone on roadways with rural shoulders. The clear zone requirements of the AASHTO Roadside Design 

Guide should be used to determine the appropriate pole location. Pole placement should be indicated on 

the plans by station and offset when the base roadway plans include a construction centerline and 

stationing.  

 

3.4.2 Strain Poles 

  Traffic signal strain poles are specified as Type IV poles in accordance with Section 639 of the GDOT 

Standard Specifications – Construction of Transportation Systems. Strain poles can be made of either 

steel or concrete. All new poles at an intersection should be of the same material and as specified in the 

specifications. When strain poles are to be installed, special attention must be given to proposed strain 

pole foundation requirements to avoid conflicts with adjacent utilities, buildings, etc. 

 

3.4.3 Timber Poles 

Timber poles are commonly used for temporary signals, and can be used as joint use poles if the timber 

is existing and can accommodate the additional load.  The use of timber poles may be allowed at 

locations where sufficient right-of-way is available to accommodate any needed down guys while 

maintaining clear zone requirements. Class II timber poles will be specified when timber poles are used 

for signal spans. Class IV timber poles may be used only for installing aerial loop lead-in wire or 

communications cable. 

 

3.4.4 Joint Use Poles 

The designer should always consider using joint use poles and should coordinate the use of such poles 

with the Utility section or utility company. Existing timber poles are not recommended for joint use. 

 

3.5 Span Wire Configurations 

Strain pole/span wire is the preferred support method for traffic signal installations for two reasons. 

Using span wire to support signal heads allows head placement in near-optimal viewing position without 

overly restricting the placement of strain poles. A span wire configuration also allows for pole 

placement outside of the clear zone.  

http://www.dot.state.ga.us/doingbusiness/PoliciesManuals/roads/DesignPolicy/GDOT-DPM-Chap05.pdf
http://www.dot.ga.gov/doingbusiness/theSource/specs/ss639.pdf
http://www.dot.ga.gov/doingbusiness/theSource/specs/ss639.pdf
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There are several options for span wire configurations. The most preferred and most common are the 

modified box and box span. Other options are the diagonal span, H-span, Z-span, and X-span. These are 

described in detail in the ITE Manual of Traffic Signal Design. Span wire configurations should be 

evaluated on an intersection–by-intersection basis in order to achieve optimal head placement while 

satisfying criteria for pole placement.   

 

3.6 Mast Arm Configurations 

Mast arm installations are most commonly used in urban or suburban locations. By its very nature, 

signal head positioning using mast arms is closely tied to pole placement, so pole positioning is a critical 

element in designing for mast arms. It is essential to evaluate intersection geometrics, underground 

utilities and available right-of-way to determine how a suitable signal head layout, meeting MUTCD 

alignment and setback standards, can be achieved using mast arms.  

 

Mast arms can be mounted with either one arm or two arms per pole. Two arm poles are larger, but 

fewer poles are needed per intersection. Steel strain poles are typically used at intersections when mast 

arms are installed. Mast arms vary in length, but most are between 20 feet and 65 feet long. Exceptions 

to the 65-foot limit for mast arm assemblies will be approved by the Chief Engineer on a case-by-case 

basis. Consideration should be given to providing sufficient room to construct a large pole foundation if 

long mast arms are to be used. Mast arms should not be designed with signal heads located on the end of 

the arm to allow for shifts that may be necessary during installation. Mast arm lengths should be 

specified in increments of 5 feet. A minimum of 5 extra feet should be provided beyond the last head for 

potential utility conflicts and placement of future additional signal heads. 

 

3.7    Cabinet Assemblies 

A controller assembly consists of the controller, cabinet and auxiliary equipment housed within the 

cabinet necessary to operate a traffic signal. The following sections describe GDOT specified items, 

which may be required in a controller assembly.  

 

3.7.1 Controller Equipment and Software 

Model 2070L controllers should be used for all intersections. Phase assignments should follow the eight-

phase diagram described in Section 3.1 to the greatest extent possible. Exceptions for special situations 

might include diamond interchange control and complex intersection geometrics. Unused or unnecessary 

phases should be omitted. 

http://mutcd.fhwa.dot.gov/pdfs/2009/part4.pdf
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3.7.2 Cabinet and Cabinet Bases  

Cabinets for signal controllers should be Type 332A, 336S or 337. The primary cabinet used by GDOT 

is the 332A cabinet. It should be used in most cases where a ground mount cabinet is feasible. Where 

conditions require a more compact cabinet or a pole mounting, the 336S cabinet may be used.   

 

Prefabricated bases should be used for all new ground-mounted cabinet installations.  The 332A and 

336S cabinets use the same size base. All cabinets using a battery backup should have an extended base 

for mounting the battery backup cabinet.   

 

3.7.2.1 Input File 

Each traffic signal design should include a diagram of the cabinet input file, indicating the slots to be 

used, and the types and functions of the cards to be installed. 

 

A controller must receive information about traffic demand from detectors and pushbuttons in the field 

to operate in actuated mode. The input file provides an isolated electrical path for those actuations and 

other inputs to enter the controller. An input file is a 19-inch tray that holds up to 14 two-channel 

isolator cards. Each input file slot and channel are wired to a specific pin in the Model 2070Ls C1 

connector.  Controller functions are assigned to each input file slot and channel to provide for uniformity 

among intersections; however, the controller application software allows for redirection of inputs to 

other controller functions in order to accommodate unique intersection requirements. Table 3-1 (for 

332A cabinets) and Table 3-2 (for 336S cabinets) provide examples of input devices that are associated 

with the C1 input pins and can be modified. The following abbreviations are used in the tables: 

 

 TYPE –Indicates the slot’s assigned input type (either DET, DC, AC or TBA) 

 DET – Reserved for vehicle detector inputs 

 DC – Reserved for low voltage input 

 AC – Reserved for 115 volt input 

 TBA (To Be Announced) – Available for user assignment 

 Card – Type of input isolator (e.g., 2-CH loop, DC isolator, intersection video detection system 

(IVDS), expansion modules, etc.)  

 Function – This is the designation for the input hook-up. For example, Ø1 (or L1) would 

designate the loop detector that is associated with Phase 1. 
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There are two types of basic isolator cards – DC isolators and AC isolators. Both contain the simple 

electronics to isolate two field contact closures from controller input pins. DC isolators are typically 

used for pedestrian pushbutton inputs, remote vehicle detector inputs and other low voltage inputs. More 

sophisticated electronic input cards are available in the marketplace.  

  

The most common card is the two-channel loop detector card. Other special-purpose cards include video 

detectors (IVDS) and emergency vehicle preemption cards. 

 

3.7.3 Battery Backup  

Battery backup should be used at intersections that are considered to be critical (e.g., a multi-lane road 

intersections another multi-lane road, railroad preemption, intersections with sub-standard sight 

distance, etc.). 

 

3.7.4 Communications 

Several types of modems are available. The proper type should be specified depending on the type of 

system. The District Traffic Operations Office will determine which type of modem is appropriate. 

 Fiber Modems–Transceivers 

In systems using fiber optic interconnect cable (the method preferred by GDOT), a fiber modem 

is required at each controller. Fiber optic modems convert electronic data (controller I/O) to and 

from laser light for transmission over the fiber optic medium. Fiber optic modems shall be 

mounted within the cabinet but external to the controller.  

 Telephone Modems 

Telephone modems are used for communication between master controllers and the central 

office computer over dial-up telephone lines. One external telephone modem should be installed 

in each master cabinet. In some instances, telephone modems are specified for communications 

with isolated local controllers. 

 DSL Modems 

 Field Switches 
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Table 3-1 332A CABINET INPUT ASSIGNMENT* 

 

 

Table 3-2 336S CABINET INPUT ASSIGNMENT* 

 

 

*Note: Tables 3-1 and 3-2 indicate the type of input device that is to be inserted into each slot for a Type 332A and 336S 

cabinet. The detector cards are inserted in slots 1 through 8.  Slots 9 through 11 in a 336S cabinet are used for 

railroad and emergency vehicle preemption if needed. Slot 9 is used for an additional detector card in a 332A 

cabinet, and slots 10 and 11 are for other equipment. Slots 12 through 14 are for DC isolators. Slots 12 and 13 are 

for DC isolators used to generate controller inputs from the contact closure created by activation of the pedestrian 

pushbuttons. Slot 14 will always contain a DC isolator that is used for flash sense and stop time. In a 332A cabinet, 

slots 12 through 14 in the lower input file are used for railroad and emergency vehicle preemption.  
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3.7.5 Cabinet Placement 

Typically, base-mounted controller cabinets should be installed. The cabinet should be oriented such 

that maintenance personnel can view the signal faces while facing the controller. The cabinet should be 

located on level terrain and near the back edge of right-of-way where practical. Areas prone to collecting 

water should be avoided.   

 

A number of other factors should also be considered when locating the cabinet. The controller cabinet 

should be located in the quadrant nearest to the power service point and communications service point if 

applicable. Consideration should be given to minimizing the chances of the cabinet being struck by 

errant vehicles, maintenance equipment, etc.  Verification that the cabinet placement will not obstruct 

the minimum sight distance at the intersection is required. The cabinet location should also not obstruct 

the sidewalk, even when the doors are open. Care should be taken such that doors do not open off the 

right-of-way. 

 

3.7.6 Power Disconnect 

A power disconnect box should be installed for each intersection. The disconnect box allows the power 

to the cabinet to be cut off in the event that a signal installation is damaged and live wires are on the 

ground. For aerial power service feeds, the disconnect box should be located near the top of the signal 

pole that is adjacent to the controller cabinet. For underground power service feeds, the disconnect box 

should be located on the utility pole from which the power service is drawn or on a separate power 

service pedestal. 

 

There needs to be a separate disconnect box for each cabinet at an intersection. Therefore, if a CCTV is 

also included at a location, its cabinet should have its own separate disconnect box. The location of the 

power disconnect box should be noted on the design plan. 

 

3.8 Vehicle Detection 

Actuated and semi-actuated traffic signals require some form of vehicle detection to activate a call to the 

signal controller. The preferred method of detecting vehicles at traffic signals is the inductive loop 

detector, although other technologies may be used in circumstances where loops are not feasible (e.g., 

on bridge decks) or are impractical (e.g., poor pavement conditions). In such circumstances, a possible 

alternate technology is video detection (IVDS) as specified in Special Provision Section 937 of the as 

provided by the GDOT Office of Traffic Operations. 
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All loops should be wired to unique detector channels, even though they may be on the same approach 

and input to the same phase. Each loop lead in should have separate saw cuts through the curb. Each 

phase should have its own lead-in. Loops should be shown with loop wire coming out of a corner, not 

between corners. Where possible, saw cuts for lead-ins (and associated pull boxes) should be located to 

avoid areas susceptible to damage from truck traffic (e.g., in the corner radius). Typically, loop lead-ins 

should be installed underground in 2-inch conduit if feasible; however, if it becomes necessary to cut 

paved surfaces or bore under driveways, the designer may decide to use aerial methods to provide for 

lead-in installation. Wire wraps should be looped around the saw cut two times for quadrupole loops. 

 

3.8.1 Detector Modes 

 

3.8.1.1 Presence Detectors 

All left-turn detectors and, in most cases, all side street detectors will use presence loop detection. 

Standard presence loops tend to be more sensitive around the outside of the loop, thus sometimes 

allowing motorcycles or small passenger cars to go undetected. All presence loops should be of 

quadrupole design with preferred dimensions of 6 feet by 40 feet. Quadrupole loops are basically two 3-

foot by 40-foot loops and are more sensitive than standard loops by concentrating the detection zone 

through the center of the loop. All presence loops should be installed with the leading edge 2 feet past 

the front of the stop bar.  

 

Typically, a 6-foot by 40-foot quadrupole loop requires 344 feet of loop wire and a saw cut that is equal 

to 132 feet plus the distance to the edge of the road way. 

 

3.8.1.2 Pulse Detectors (Volume Density/Setback Detectors) 

When operating speeds on the mainline exceed 35 miles per hour, volume density operation should be 

used for the through movements. All detectors for volume density operation should use 6-foot by 6-foot 

loops.  

 

Table 3-3 shows the minimum distance behind the stop bar of the setback detectors for high-speed 

approaches. If these distances cannot be achieved due to an obstruction such as a bridge, the loops 

should be located farther from, rather than closer to, the intersection.   
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Table 3-3 SETBACK DETECTOR PLACEMENT 

Posted Speed Limit, miles per hour 
Minimum Setback Distance, 

feet 

35 260 

40 300 

45 330 

50 370 

55 410 

60 440 

65 480 

 

 

3.8.1.3 Call Detection 

The signal designer may choose to provide detectors that place a call to a phase but do not extend the 

green. An example where call loops might be used is in conjunction with setback loops described in the 

previous section. Because driveways may be located between the loops and the stop line, volume density 

phases are frequently operated with minimum recalls activated. If a call loop were placed near the stop 

line, the recall would not be needed. 

 

The designer should use engineering judgment in selecting the proper size for call loops that will suit the 

application. In the example described above, a 6-foot by 20-foot loop would be adequate. 

 

3.8.1.4 Queue Detection 

Another type of detector that is available to the designer for application in special cases is the queue 

detector. An example of a common application is freeway off-ramps where long queues may cause a 

safety concern. The designer must decide how the queue detector is to be implemented. One method 

would be to locate a 6-foot by 6-foot loop at a selected location on the ramp. The detector should have 

some amount of delay to ensure that vehicles are queued. The input of the queue detector could be 

assigned to preempt. Of course, the preempt sequence should be programmed to provide the desired 

change in signal operation. 

 

3.8.2 Methods of Detection 

 

3.8.2.1 Inductive Loop Detectors 

Inductive loop detectors consist of 14 AWG cable embedded in saw cuts in the pavement that measure 

the change in inductance caused by passing vehicles. See Construction Detail TS 01 for further 

information. 

http://tomcat2.dot.state.ga.us/stds_dtls/edtls.jsp?Preview=no
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3.8.2.2 Intersection Video Detection System (IVDS) 

Intersection video detection system assemblies provide detection using image processing.  Virtual 

detection zones are drawn in using a programming monitor, and the video processor detects changes in 

the images allowing each virtual zone to function as a standard loop. Video detection can be a better 

option than standard loops in certain situations such as: 

 In areas with heavy truck traffic/poor pavement condition 

 On side streets or driveways with limited right-of-way 

 On bridge decks 

 

Video detection can be competitive with standard loops at large intersections if installation and 

maintenance costs are factored in. Video detection allows for greater flexibility since detection zones 

can be easily modified, with little or no disruption of traffic.  Programming monitors are used to set up 

detection zones.  However, this pay items should not be used, because the contractor should already 

possess this tool. 

 

IVDS include the video camera sensors, mounting hardware, processor modules, and software. Each 

IVDS assembly includes one video detection system processor. IVDS Type A assemblies consists of one 

camera and one video processor, and IVDS Type B assemblies consist of two cameras with one video 

processor. Output expansion modules are used for detector outputs in addition to the four provided by 

the video processor. Type A output expansion modules include two additional detector outputs, and 

Type B modules include four additional detector outputs. 

 

Locating video cameras is a critical part of designing for video detection. Ideally, cameras should be 

mounted on the far side of the intersection from the approach being detected. If mast arms are being 

used, the camera should be located in the middle over the approach.  Typically, cameras are mounted at 

a height of 1 foot vertically for every 10 feet of horizontal distance from the detection zone to the 

camera. For further information on intersection video detection assemblies, see Special Provision 

Section 937 – Vehicle Detection System as provided by the GDOT Office of Traffic Operations. 

 

3.9 Communication/Interconnect 

The guidance in this section is limited to fiber optic cable design for signal interconnect systems. An 

expanded discussion of fiber optic cable design is available in Section 3 of the GDOT ITS Design 

Manual. 
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Communications between the master controller and local controllers typically will be through a fiber 

optic cable. A fiber optic communication system consists of connecting intersections together in daisy-

chain fashion with each fiber modem/field switch acting as a repeater. Each cable run will be assessed to 

determine the size of cable to be installed.  The recommended minimum cable size is 48 fiber cable, 

allowing 24 fibers as an absolute minimum; 6 fiber drop cable should be used at most equipment drops. 

All fiber should be single mode. 

 

Fiber optic communication cables may be run aerially or in underground conduit.  An underground 

system should consist of fiber optic cable installed in conduit and pull boxes. Between signals, pull 

boxes should be spaced no more than 750 feet apart and each shall have a maintenance coil of 110 feet 

of trunk fiber. A Type 6 or 7 pull box should be used at locations where maintenance coils are specified, 

and a Type 7 pull box is required at splice closure locations and each cabinet/intersection. An aerial 

system should consist of a Type 6 pull box at each cabinet/intersection and aerial closures. When 

attaching an aerial line to a utility line, service pole risers will be needed to run fiber down timber poles 

at equipment drop locations. One maintenance coil of 150 feet of trunk fiber should be placed 

approximately half the distance between every equipment drop, or every 1,000 feet of uninterrupted 

cable length where equipment drops are greater than 1,000 feet.  

 

A wireless system consists of the installation of a wireless radio and antenna termination panel inside the 

traffic signal cabinet connecting to an antenna mounted on the signal pole. In instances where wireless 

and fiber interconnect are combined, a media converter should be installed in the cabinet, which will 

connect to the FDC, therefore putting the communications back on fiber. 

 

The equipment in the cabinet should consist of a F/O closure, FDC and an external transceiver or field 

switch. The designer should contact the maintaining agency to determine whether an external transceiver 

or field switch should be used for signal interconnect. The fiber optic drop cable is used to connect the 

modem/field switch in the controller cabinet to the trunk fiber cable. A typical signal installation should 

have six fibers spliced into the trunk fiber, three in each direction. This will provide four fibers for 

transmitting and receiving data and two spare fibers as a backup. 
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Signal Interconnect Pay Items 

 Underground 

 615-1200 Directional Bore 

 647-2160 Pull Box Type 6 

 647-2170 Pull Box Type 7 

 682-6222 Conduit, Nonmetal, Tp 2, 2 in 

 682-6233 Conduit, Nonmetal, Tp 3, 2 in 

 935-11XX Outside Plant Fiber Optic Cable, Loose Tube, SM, XX Fiber 

 935-1511 Outside Plant Fiber Optic Cable, Drop, SM, 6 Fiber 

 935-3101 Fiber Optic Closure, Underground, 6 Fiber 

 935-3602 Fiber Optic Closure, FDC, Pre-Terminated, Type A, 6 Fiber 

 935-4010 Fiber Optic Splice, Fusion  

 935-6562 External Transceiver, Drop and Repeat, 1310 SM (Signal Jobs) 

 935-8000 Testing 

 939-2305 Field Switch Tp C 

 939-8000 Testing 

 

 Aerial 

 647-2160 Pull Box Type 6 

 682-6222 Conduit, Nonmetal, Tp 2, 2 in 

 682-9010 Service Pole Riser 

 935-11XX Outside Plant Fiber Optic Cable, Loose Tube, SM, XX Fiber 

 935-1511 Outside Plant Fiber Optic Cable, Drop, SM, 6 Fiber 

 935-3201 Fiber Optic Closure, Aerial (Sealed), 6 Fiber 

 935-3602 Fiber Optic Closure, FDC, Pre-Terminated, Type A, 6 Fiber 

 935-4010 Fiber Optic Splice, Fusion  

 935-5060 Fiber Optic Snowshoe 

 935-6562 External Transceiver, Drop and Repeat, 1310 SM (Signal Jobs) 

 935-8000 Testing 

 939-2305 Field Switch Tp C 

 939-8000 Testing 

 

 Wireless 

 927-0010 Shelf Mount Spread Spectrum Wireless Transceiver with FSK & RS 232 Connection 

 927-0100 Shelf Mount Spread Spectrum Wireless Transceiver with RS 232 Connection 

 927-0400 Self Contained Spread Spectrum Wireless Radio Repeater 

 927-0500 Directional Radio Antenna and Connecting Cable 

 927-0600 Omni Directional Radio Antenna and Connecting Cable 

 927-0800 Spread Spectrum Wireless Radio Survey 

 927-0900 Spread Spectrum Training 
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3.10 Wiring, Conduit and Pull Boxes 

 

3.10.1 Wiring Standards 

Wiring standards (installation and material) for signal heads, pedestrian heads, pedestrian pushbuttons 

and loop detectors are defined in Sections 647 and 925 of the GDOT Standard Specifications – 

Construction of Transportation Systems. 

 

The cabinet, signal poles and pedestrian poles should have separate pull boxes. Conduits will be routed 

to a pull box adjacent to the cabinet and then routed into the cabinet base. 

 

Detector loops should be run to a pull box located behind the edge of pavement within 75 feet of the 

edge of the loop. At that point, the loop wire should be spliced to shielded lead-in cable, which should 

be run to the controller. Three-pair shielded cable should be used for all detector lead-ins. One lead-in 

wire can be used for up to three loops if a four channel detector card is used. More than three loops 

would require two lead-in wires. 

 

The GDOT standard requires a separate seven-conductor cable run to each approach that has signal 

heads. In addition, a seven-conductor cable should be run to serve the pedestrian signals on each corner 

at which pedestrian signals are provided. One signal cable can connect the left-turn and through phase 

for an approach. 

 

3.10.2 Conduits and Pull Boxes 

Pull boxes are available in a variety of sizes and types ranging from Type 1 (smallest) to Type 7 

(largest). A detailed explanation of the appropriate use of each type of pull box can be found in the 

Traffic Signal Details, along with sizes and placement specifications. Type 2 pull boxes are used where 

loop wire is spliced into shielded lead-in cable and for junction boxes at poles and pedestals, and may 

also be used where only one or two small cables enter the box. Type 3 (or larger) pull boxes are used in 

front of controller cabinets (to accommodate multiple runs of conduits and cable routing). Type  6 and 7 

pull boxes are used where fiber optic cable is routed to accommodate bending radius requirements. 

 

Pull box usage and conduit routing should be tailored to existing conditions. It is desirable to provide 

separate pull box and conduit systems for signal field wiring (115 volt), pedestrian detector and loop 

detector homerun cable (low voltage) and communications cable. This may be possible in rural areas, 

http://www.dot.state.ga.us/doingbusiness/TheSource/Pages/specifications.aspx
http://www.dot.state.ga.us/doingbusiness/TheSource/Pages/specifications.aspx
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where right-of-way is abundant and conflicts with existing utilities are minimal. On the other hand, in 

more developed areas, limited right-of-way and utility conflicts may force compromises. 

 

The maximum length of conduit between pull boxes for fiber optic cable is 750 feet.  Conduit for loop 

lead-ins should not contain runs over 200 feet between pull boxes unless a shorter distance is specified 

by district. 

 

Communications equipment should be in its own pull box when feasible. 

 

Power service and telephone drops should be installed in separate pull boxes and conduits. Signal cables 

should be installed in separate conduits, but they can be run into the same pull box used for loop cables. 

Loop lead-ins, pedestrian pushbutton cables and communication cables may be installed in the same 

conduit; however, it is preferred to isolate communications cable from loop lead-in and pedestrian 

pushbutton cables. 

 

When conduit is run for distances of 20 feet or less, Type 2 conduit should be used. For distances greater 

than 20 feet, Type 3 conduit may be used.  

 

All conduits placed under roadways should be directionally bored Type 3 conduit depending on area 

conditions. The size of directional bore being used, the number of conduits and the length of the bore 

should be called out on the plans. All placements of cable, conduit and pull boxes will be in accordance 

with Specification 647. 

 

In general, the following conduit sizes shall be used: 

 Loop Lead-Ins – 2 inches 

 Signal Cable – 2 inches 

 Fiber Optic Cable (24 fiber single mode) – 2 inches 

 Power Service – 1 inch  (GRS) 

 Spare Conduit – 2 inches 

 Telephone Service – 1 inch 

 Rigid Conduit – 2 inches 

 

  

http://www.dot.ga.gov/doingbusiness/theSource/special_provisions/supplementals/su647.pdf
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3.11 Traffic-Signal-Related Signs and Pavement Markings 

Traffic signs and pavement markings will be specified according to the GDOT Signing and Marking 

Guidelines.   

 

3.11.1  Signs 

 

3.11.1.1 Post-Mounted Signs 

Sign installations will be post-mounted in accordance with the MUTCD and GDOT’s Signing and 

Marking Guidelines. 

 

3.11.1.2 Overhead Street Name Signs 

Certain situations may warrant the installation of supplemental overhead signing.  The following is a list 

of situations that may warrant the installation of overhead signing in lieu of a post-mounted sign, but 

each individual occurrence must be properly studied and GDOT concurrence received before a final 

determination is made. 

 Traffic volumes at or near capacity 

 Complex intersection and/or signalization design 

 Three or more traffic lanes in each direction 

 Restricted sight distance 

 Closely spaced intersections 

 Multi-lane turns 

 High percentage of truck traffic 

 Very high travel speeds  

 Insufficient space for ground signs 

 Dropping a through lane as a turn-only lane 

 

With the exception of street name signs, the number of signs located on signal spans should be 

minimized. 

 

Overhead street name signs should be designated as D3-1 and D3-1a as shown in the 2009 MUTCD 

Section 2D. The designation should also contain a sequentially increasing number to denote each sign. 

For example, the first street name sign should be designated as D3-1 (#1). The street name sign for the 

next different street should be D3-1 (#2), etc. D3-1 (#1) could have the name of the main street and D3-

1 (#2) would then have the name of the side street.   

 

D3-1 and D3-1a signs should use D series letters. The sign should be 24 inches high with a variable 

width depending on the legend and margins, with a maximum recommended width of 10 feet. The width 

http://www.dot.ga.gov/doingbusiness/PoliciesManuals/roads/smguide/GDOT_Signing_and_Marking_Guide_printerfriendly.pdf
http://www.dot.ga.gov/doingbusiness/PoliciesManuals/roads/smguide/GDOT_Signing_and_Marking_Guide_printerfriendly.pdf
http://mutcd.fhwa.dot.gov/pdfs/2009/pdf_index.htm
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should be to the nearest half foot. Margins should be a minimum of 4 inches and can be increased by ½-

inch increments so that the width is to the nearest half foot. Arrows should be 9 inches long with a 6-

inch space between the arrow and street name. 

 

Overhead street name signs should generally be mounted above the approach for which the signs are 

intended. When the width of the sign does not affect the proper placement of signal heads, the sign 

should be mounted between the two signal heads with a minimum 6” spacing between the sign and the 

signal backplate. Overhead street name signs should be mounted perpendicularly to the approach lanes. 

When the configuration of signal spans or mast arms is such that street name signs would not be 

perpendicular if attached thereto, it may be desirable to attach the street name sign to the signal pole. 

Overhead street name signs should not include store names. If a state route has no local road name, the 

state route should be used on the sign. For overhead street name signs at interstates, the sign should 

include the interstate name, direction, and an arrow. For interstate ramps, the direction of the ramps 

should be noted (e.g., I-75 South →). 

 

3.11.2 Pavement Markings 

If pavement markings are required, they will typically be specified to include the area within 100 feet to 

the back of the stop bar. Existing pavement markings to remain should be shown on the plans. When 

necessary, pavement markings will be extended to greater distances to complete the design. Pavement 

markings will be added to both major and minor street approaches, as required. All pavement markings 

will typically be thermoplastic except for concrete roadways or bridges. Pavement marking design will 

be based on the latest standard details.  

 

Reflective pavement markers should be installed in accordance with GDOT standards. Installation of 

typical pavement markings, such as lane lines, directional arrows, etc., should be in accordance with 

GDOT standards. 

 

For signal upgrade projects in which the pavement markings will be replaced, the markings should be 

labeled as “remove and replace” and should conform to the Signing and Marking Guidelines.  
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Appendix A 

 

Example Plan Set 
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Appendix B 

 

Vehicular Signal Head Placement Examples 
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