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Date  November 26, 2012 NOTICE TO BIDDERS 
 
Sealed bids for furnishing all labor and material and performing all work necessary and incidental to the completion of 
 

Bid Group Bid Package No. & Description Pre-Bid Date / Time Bid Date / Time 
A 1.1 Site Survey 11/28/2012, 1:30 pm 12/13/2012, 2:00 pm 
A 2.1 Sitework & Utilities 11/28/2012, 1:30 pm 12/13/2012, 2:00 pm 
A 3.1 Concrete 11/28/2012, 1:30 pm 12/13/2012, 2:00 pm 
A 4.1 Masonry 11/28/2012, 1:30 pm 12/13/2012, 2:00 pm 
A 5.1 Structural & Miscellaneous Metals 11/28/2012, 1:30 pm 12/13/2012, 2:00 pm 
     

B 10.7 Access Flooring 11/28/2012, 3:00 pm 12/13/2012, 3:00 pm 
B 21.1 Fire Protection 11/28/2012, 3:00 pm 12/13/2012, 3:00 pm 
B 22.1 Plumbing 11/28/2012, 3:00 pm 12/13/2012, 3:00 pm 
B 23.1 HVAC & Controls 11/28/2012, 3:00 pm 12/13/2012, 3:00 pm 
B 26.1 Electrical 11/28/2012, 3:00 pm 12/13/2012, 3:00 pm 
     

C 6.1 Millwork 11/29/2012, 11:00 am 12/14/2012, 11:00 am 
C 6.2 Cementitious Panels 11/29/2012, 11:00 am 12/14/2012, 11:00 am 
C 7.1 Roofing 11/29/2012, 11:00 am 12/14/2012, 11:00 am 
C 8.1 Doors, Frames & Hardware 11/29/2012, 11:00 am 12/14/2012, 11:00 am 
C 8.2 Glass, Glazing, Storefront, & Sun Control 11/29/2012, 11:00 am 12/14/2012, 11:00 am 
     

D 9.1 Drywall, Framing & Stucco 11/29/2012, 1:30 pm 12/14/2012, 2:00 pm 
D 9.2 Hard Tile 11/29/2012, 1:30 pm 12/14/2012, 2:00 pm 
D 9.3 Carpet & Resilient Flooring 11/29/2012, 1:30 pm 12/14/2012, 2:00 pm 
D 9.4 Acoustical Ceilings & Treatments 11/29/2012, 1:30 pm 12/14/2012, 2:00 pm 
D 9.5 Painting & Coatings 11/29/2012, 1:30 pm 12/14/2012, 2:00 pm 
D 10.3 Walkway Covers 11/29/2012, 1:30 pm 12/14/2012, 2:00 pm 
D 10.5 Library Furniture 11/29/2012, 1:30 pm 12/14/2012, 2:00 pm 
     

E 1.3 Final Clean 11/29/2012, 3:00 pm 12/14/2012, 3:00 pm 
E 10.1 Miscellaneous Building Specialties 11/29/2012, 3:00 pm 12/14/2012, 3:00 pm 
E 10.4 Toilet Accessories 11/29/2012, 3:00 pm 12/14/2012, 3:00 pm 
E 32.1 Site Fencing 11/29/2012, 3:00 pm 12/14/2012, 3:00 pm 
E 35.1 Landscaping 11/29/2012, 3:00 pm 12/14/2012, 3:00 pm 
     

F 10.2 Signage TBD TBD 
 
for  East Roswell Library will be received by Fulton County Department of Purchasing at  130 Peachtree Street, S.W., Suite 
1168, Atlanta, GA 30303 until the above referenced dates and times. Bids sent via US mail/FedEx/UPS to be addressed to 
Fulton County Department of Purchasing and Contract Compliance, c/o Ajax Building Corporation – East Roswell Library, 
Fulton County Public Safety Building, 130 Peachtree Street, S.W., Suite 1168, Atlanta GA 30303. 
 
Ajax Building Corporation of Georgia will be the point of contact for this bid package, except for bid delivery.  
1700 Cumberland Point Drive SE, Suite 15, Marietta, GA 30067 
Phone: 770-952-7422; Fax: 770-952-7459;  
Email: Rebecca Bailey (rebecca@ajaxbuilding.com), Ed Hill (ehill@ajaxbuilding.com).  
 
Each bid must be accompanied by a Bid Bond on the form enclosed in this package, certified check or cashier's check in an 
amount no less than five percent (5%) of the total amount of the base bid as guarantee that the bidder will, if awarded the 
contract, enter into a written contract, satisfactory in form, containing a penalty clause and requiring workers' compensation 
and public liability insurance and approval of subcontractor by Ajax Building Corporation of Georgia and shall be prepared to 
provide Payment and Performance Bonds on the forms enclosed in this bid package to Ajax Building Corporation of Georgia 
in the full amount of the contract price within seven (7) days after acceptance.   
 
The Contract Documents, as defined in Subcontract Agreement form, may be examined at the office of Ajax Building 
Corporation of Georgia, 1700 Cumberland Point Drive, Suite 15, Marietta, GA 30067. 
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Interested bidders may obtain pre-qualification forms by contacting Ajax Building Corporation of Georgia’s office.  Only 
bidders meeting pre-qualification criteria may bid.  Bidders must submit a completed experience questionnaire and financial 
statement on the form entitled "Bidder Qualifications Questionnaire”, incorporated herein by reference.  The subcontractor’s 
financial condition must demonstrate that adequate fixed and liquid assets and equipment are available to properly perform the 
Subcontract. 
 
Prequalified bidders can obtain Contract Documents from Ajax Building Corporation of Georgia at 1700 Cumberland Point 
Drive, Suite 15, Marietta, GA 30067. 
 
Bid Documents for East Roswell Library are scheduled to be available on November 27, 2012.  Bid Documents will be 
provided electronically. Prequalified bidders will be provided access to Ajax Building Corporation of Georgia’s FTP site for 
Bid Document access.  No Bid Documents will be distributed within seven (7) days of date of bid receipt. 
 
No bids may be withdrawn after the scheduled closing time for receipt of same for a period of ninety (90) days. 
 
Proposals shall be sealed and plainly marked, "Bid", with name of project, bid package number and description, name and 
address of bidder, time and date due. 
 
The Construction Manager reserves the right to reject any and all bids received and to waive any and all informalities or 
irregularities in regard thereto. 
 
Pre-Bid Conferences will be held at East Roswell Park Community Room, 9000 Fouts Road, Roswell, GA 30076 at the above 
listed dates and times.  Pre-Bid Conferences are not mandatory. 
 
Dates are subject to change.  Notice will be given to Pre-Qualified bidders. 
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INSTRUCTION TO BIDDERS 
 
1. GENERAL 
 
1.1 Ajax Building Corporation of Georgia, Construction Manager, will receive sealed proposals for the portion of the 

Project on the dates and at the times to be stated and described in the Notice to Bidders.  The contract for Work shall 
be between the subcontractor and Ajax Building Corporation of Georgia.  The Scope of Work is described in the Form 
of Agreement between Construction Manager and subcontractor. Note: Fulton County Department of Purchasing will 
receive bids, and then transmit to Ajax Building Corporation of Georgia. 

 
1.2 The Construction Manager reserves the right to reject any or all bids, accept bids in any order or combination, make 

modifications to the work after bidding, and waive any informalities or irregularities in bids if it is deemed in the 
Owner's best interest to do so.  All bids are subject to the review and approval by the Owner, or their designated 
representative. 

 
1.2.1 Conflict of Interest: All bidders must disclose - with their bid - the name of any officer, director, or agent who is also 

an employee of the Owner.  Further, all bidders must disclose the name of any Owner employee who owns, directly or 
indirectly, an interest of ten percent (10%) or more in the bidder's firm or any of its branches. 

 
1.3 The Construction Manager is Ajax Building Corporation of Georgia, 1700 Cumberland Point Drive, Suite 15, 

Marietta, GA 30067.  The Construction Manager reserves the right to submit a sealed bid, or not to submit, for any bid 
package for this Project. 

 
1.4 The Project Architect is Khafra Engineering Consultants, Inc.  The Library Architect is Holzheimer Bolok + Meehan 

(HBM) Architects.  The Civil Engineer is Long Engineering, Inc..  The Structural Engineer is Khafra Engineering 
Consultants, Inc..  The Mechanical Engineer is KAI Design&Build.  The Electrical Engineer is Khafra Engineering 
Consultants, Inc.. 

 
1.5 The Owner is Fulton County, a political subdivision of the State of Georgia. 
 
2. BIDS 
 
2.1 All bids must be submitted on the Proposal Form supplied by Construction Manager, in duplicate, and shall be subject 

to all requirements of the Contract Documents.  All bids must be regular in every respect; all applicable spaces shall 
be filled in, and no interlineations, exclusions or special conditions shall be made or included in the Form by the 
bidder.  Conditional bids will not be accepted, nor will oral, telephone or telegraphic bids.  Erasures or other changes 
in the bids must be explained or noted over the signature of the bidder. 

 
2.2 Each bidder, by making his bid, represents that: 
 

A. He has read and understands the Bidding Documents and his bid is made in accordance therewith. 
 

B. He has visited the site and has familiarized himself with the conditions under which the Work is to be 
performed. 

 
C. His bid is based upon the materials, systems and equipment described or named in the Bidding Documents 

without exception. 
 
2.3 Proposals shall be sealed and plainly marked, "Bid", with name of project, bid package number and description, name 

and address of bidder, time and date due.  If the bid is sent by mail, the sealed envelope shall be enclosed in a separate 
mailing envelope with the notation "BID PACKAGE NO.   ENCLOSED" on the face thereof, and addressed to the 
Construction Manager at the address indicated in the Notice to Bidders.  To be considered, each envelope shall 
contain an original and one (1) copy of: 

 
A. Proposal Form, completed and executed. 

 
B. Bid Security. 

 
C. If Bid Security is in the form of a Bond, Surety's Bond Affidavit. 

 
D. Bid Proposal Affidavit. 
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 E. If a Bid Bond is not provided, the Bidder must provide alternate bid security and a letter from bonding 

company stating that in the event the bidder is awarded the subcontract and is required to provide Payment 
and Performance Bonds, the bonding company will execute said bonds upon notification of award.  

 
2.4 Bids being delivered by special messenger shall be taken to the location described in the Notice to Bidders. 
 
2.5 Each bid must be accompanied by the required Bid Security as called for by Article 3 below. 
 
2.6 Each copy of the bid shall include the legal name of bidder and a statement whether bidder is a partnership, a joint 

venture, a corporation or any other legal entity, and each copy shall be signed by the person or persons legally 
authorized to bind the bidder to a contract.  A bid by a corporation shall give the State of Incorporation, and shall have 
the corporation's seal applied to it. 

 
2.7 Bids will be opened and read at the time and place stated in the Advertisement.  The officer whose duty it is to open 

them will decide when the specified time has arrived and no bids received thereafter will be considered.  No 
responsibility will be attached to any officer or to the Owner for the premature opening of a bid not properly 
addressed and identified, or otherwise improper.  Bids will not be opened publicly.  Bids will be opened in the 
presence of representatives from the Owner and Construction Manager.  The Construction Manager reserves the right 
to reject any and all bids received and to waive any and all informalities or irregularities in regard thereto. 

 
3. BID SECURITY 
 

A good faith deposit or Bid Security shall be made payable to Ajax Building Corporation of Georgia as Obligee, in the 
minimum amount of five percent (5%) of the proposal sum.  Security shall be certified, treasurer's check or bank draft, 
cashier's check, or Bid Bond issued by Surety licensed to conduct business in the State of Georgia.  The successful 
bidder's security shall be retained until he has signed the contract and, if required, furnished the Payment and 
Performance Bonds.  The Owner reserves the right to retain bid security of all bidders until the lowest responsive, 
responsible bidder enters into a contract or until ninety (90) days after bid opening, whichever is sooner.  If selected 
bidder fails to enter into a contract or to furnish approved Performance and Payment Bonds, his bid security may be 
forfeited as liquidated damages. 

 
3.1 SURETY AFFIDAVIT 
 

Bid Bonds (when provided) shall be accompanied by a Surety's Bond Affidavit. 
 
4. TIME FOR RECEIVING BIDS 
 
4.1 The date and time for receipt of bids is as set forth in the Notice to Bidders.  Bids received after this date and time will 

not be accepted. 
 
5. MODIFICATION OR WITHDRAWAL OF BIDS 
 
5.1 Bids may be withdrawn or modified or written on telegraphic request dispatched by the bidder and received by the 

Construction Manager prior to the time for receipt of bids, provided that written confirmation of any telegraphic 
withdrawal under the signature of the bidder shall be placed in the mail with the postmark prior to the time set for 
receipt of bids.  It shall be worded so as not to reveal the amount of the original bids. 

 
5.2 Negligence on the part of the bidder in preparing his bid confers no right for the withdrawal of the bid after it has been 

opened. 
 
6. PREQUALIFICATIONS OF BIDDERS 
 
6.1 The agreement will only be entered into with responsible subcontractors found to be satisfactory to the Owner and the 

Construction Manager, qualified by experience and in a financial position to do the work specified.  The bidder must, 
upon request, be able to prove his financial ability to carry on the work until such time as he received his first 
payment, and to finance the work between payments until the contract is completed and accepted. 

 
6.2 More than one bid from an individual, firm, partnership, corporation or association under the same or different names 

will not be considered.  If more than one such bid is received, only the lowest conforming bid will be considered. 
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6.3 Submittal to the Construction Manager, of completed "Bidder Qualifications Questionnaire” is required of each 
interested firm before pre-qualification may be determined and bid documents issued. 

 
7. BIDDING DOCUMENTS 
 
7.1 Bidding Documents may be procured from Ajax Building Corporation of Georgia’s FTP site or from the office of the 

Construction Manager in Electronic Format.  By prior arrangement with the Construction Manager, Bid Documents 
may be picked up at Ajax Building Corporation of Georgia, 1700 Cumberland Point Drive, Suite 15, Marietta, GA 
30067.   

 
7.2 Bidders may elect to have Bid Documents mailed, upon payment of a non-refundable handling charge of $ 30.00 per 

set.  Checks for this charge shall be made payable to Ajax Building Corporation of Georgia. 
 
7.3 The Construction Manager, in making copies of the Contract Document available on the above terms, does so only for 

the purpose of obtaining bids on work, and does not confer a license, or grant permission for any other use. 
 
7.4 Contract Documents are as enumerated in the Subcontract.  Each bidder shall promptly review all Contract 

Documents to assure completeness.  If, for any reason, an item is missing from the transmitted list, he shall so notify 
the Construction Manager in writing, who will assist in his receiving missing item(s).  Missing items shall not 
constitute grounds for modification of the contract. 

 
7.5 Any addenda issued during the bidding period will be issued ONLY to the bidders and suppliers to whom Contract 

Documents have been provided, and in the quantities of sets transmitted. 
 
7.6 No partial sets of drawings and specifications will be issued. 
 
8. INSPECTION OF SITE 
 
8.1 Each bidder shall visit the site(s) of the proposed work and fully acquaint himself with the existing conditions there 

relating to construction and labor, and shall fully inform himself as to the facilities involved, the difficulties, 
restrictions and logical extensions of Scope attending the performance of the contract.  The bidder should thoroughly 
examine and familiarize himself with the drawings, technical specifications and all other Contract Documents.  The 
subcontractor, by the execution of the contract, shall in no way be relieved of any obligation under it due to his failure 
to receive or examine any form, or legal instrument, or to visit the site and inform himself thoroughly regarding any 
and all conditions and requirements that may in any manner affect the work to be performed under the contract.  Lack 
of knowledge on the part of the Bidder will in no way relieve him of the obligations and responsibilities assumed 
under the contract. 

 
9. PRE-BID CONFERENCE 
 
9.1 During the bid period, a pre-bid meeting will be held at the time and place stated in the Notice to Bidders, for the 

purpose of providing instructions and clarifications regarding the Bid Documents.  The results of this meeting will be 
reflected in Addenda issued promptly afterward.  Representation by Contractors desiring to bid on the Project is not 
mandatory.  Furthermore, the Construction Manager may prequalify additional bidders and conduct additional Pre-Bid 
Conference(s) without the need to re-advertise as needed to ensure that adequate bid coverage is obtained. 

 
10. INTERPRETATIONS AND ADDENDA 
 
10.1 Bidders shall promptly notify the Construction Manager of any ambiguity, inconsistency or error which they may 

discover upon examination of the Contract Documents for each portion of the Project or the site and local conditions.  
No oral interpretation will be made to any bidder as to the meaning of the Contract Document or any part thereof.  
Every request for such an interpretation shall be made in writing to Ajax Building Corporation of Georgia, 1700 
Cumberland Point Drive, Suite 15, Marietta, GA 30067, Attn: Rebecca Bailey. 

 
10.2 Every interpretation made to a bidder will be in the form of an Addendum to the Contract Documents prepared by the 

Construction Manager with assistance from the Architect (when required) and, when issued, will be on file in all of 
the offices to which the Contract Documents have been issued.  It shall be the bidder's responsibility to obtain all 
Addenda issued.  All such Addenda shall be listed on the Bid Form in the space provided and shall become part of the 
contract.  Each bidder shall be bound by such Addenda, whether or not received by the bidder.  Only a written, or 
telegraphic interpretation or correction by Addendum, or Supplement issued by Construction Manager will be 
binding. 
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11. POST BID INFORMATION 
 
11.1 Unless waived by the Owner, the successful bidder for each phase of the Project shall, within ten (10) days of 

notification of selection, submit the following information to the Construction Manager: 
 

A. Percentage of work to be performed by bidder with his own forces. 
 

B. Proprietary names of the suppliers or principal items, or systems of material and equipment proposed for the 
work. 

 
C. List of all sub-subcontractors who will perform work for the bidder and the percentage of work to be 

performed by each sub-trade contractor. 
 

D. Insurance Certificates. 
 

E. Executed Subcontract. (Within seven (7) days) 
 

F. Labor and Material Payment Bond and Performance Bond with Surety's Bond Affidavits all on the enclosed 
forms (when required by the Construction Manager). 

 
G. A complete material cost breakdown for Owner's use.  

 
H. Submittal and Schedule Outline. 

 
I. Schedule of Values in a form acceptable to Construction Manager.  Schedule of Values shall be broken down 

by each building or facility on site.  For trades with work both inside and outside of a structure, work and 
costs associated with the structure shall stop five (5) feet outside the building line.  The remainder of the 
work outside the structure (if any) will be described as "site". 

 
11.2 Prior to the award of contract, Construction Manager will notify the bidder if he, or the Owner, after due investigation, 

has reasonable and substantial objection to any person or organization submitted.  If such an objection is expressed 
and if the Construction Manager or the Owner refuses in writing to accept such person, or organization, the bidder 
may submit an acceptable substitute sub-subcontractor with an increase or decrease in his bid price to cover the 
difference in cost occasioned by such substitution.  The Owner or Construction Manager may, at his discretion, accept 
the revised bid price or he may disqualify the bidder.  In the event of disqualification under this subparagraph, bid 
security will not be forfeited. 

 
11.3 Sub-subcontractors and other persons and organizations proposed by the bidder and accepted by the Construction 

Manager and the Owner, must be used on the work for which they were proposed and accepted, and shall not be 
changed except with the written approval of the Construction Manager and the Owner. 

 
11.4 The Owner, and/or the Construction Manager, reserves the right to remove, or cause to be removed from the Project, 

any employee of the subcontractor or their sub-subcontractors, whenever it deems, in its sole discretion, such action to 
be in the best interest of the Project.  Such removal of undesirable personnel will in no way change or reduce the 
obligations of the subcontractor. 

 
12. FORM OF CONTRACT 
 
12.1 The form of Agreement between subcontractor and the Construction Manager is enclosed in the Bid Package 

Documents.  The bidder shall take no exception to the terms and conditions of this Agreement. 
 
12.2 Upon execution of the Subcontract Agreement by Construction Manager and successful bidder, the bidder will 

hereinafter be called the subcontractor and the Construction Manager may also be referenced as the Contractor. 
 
13. AWARD OF CONTRACTS 
 
13.1 It is intended that separate contracts shall be awarded for each bid package and that the work start as soon after award 

as possible; but bids may be held for a period not to exceed (90) days from the bid opening dates, and no bidder may 
withdraw his bid during these periods without the forfeiture of bid security. 
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13.2 Award of contracts for each portion of the Project will be made to the best and most responsive qualified bidder. 
 
14. LABOR AND MATERIAL PAYMENT BOND AND PERFORMANCE BOND 
 
14.1 The successful bidder may be required to provide a Labor and Material Payment Bond and a Performance Bond, each 

in the amount of 100% of the contract amount.  The bonds shall be issued by a qualified surety company authorized to 
do business in the State of Georgia and acceptable to the Owner and the Construction Manager.  If the Payment and 
Performance Bonds are required, the cost of the bonds will be added to the proposal amount.  The premium cost for 
the Payment and Performance Bonds shall be provided in the spaces provided on the Proposal Form although the bond 
costs shall not be included in the bid amount.  Failure to provide a cost for Payment and Performance Bonds on the 
Proposal Form may be cause to deem the bidder non-responsive.  Bonds and Surety's Affidavits will be issued on the 
attached standard forms, and shall show the Construction Manager as the Obligee. 

 
14.2 Bonds shall extend as a guaranty bond for one (1) year from the date of acceptance of the entire project, or as 

otherwise stipulated.  Refer to the General Conditions for further details concerning Bond requirements. 
 
14.3 Construction Manager reserves the right to waive Payment and Performance Bonds and cover the subcontractor under 

a Construction Manager sponsored Subcontractor Default Insurance Policy.  Such election does not change the 
contractual obligations of the subcontractor, or in any way impact the rights of the Construction Manager to recover 
damages resulting from the subcontractor's default.  The Construction Manager may elect to subrogate its rights to the 
insurer. 

 
15. FAILURE TO EXECUTE AN AGREEMENT 
 
15.1 Attempted withdrawal of a bid within ninety (90) days after the date of the opening of bids or the failure to enter into 

said contract and provide a Performance Bond and a Labor and Material Payment Bond (if required) within ten (10) 
days after he has received notice of the acceptance of his bid, or within such approved extended period as the 
Construction Manager may grant, shall constitute a default, and the bidder's Bid Bond or guaranty shall be forfeited to 
the Owner as liquidated damages.  The Construction Manager then may either award the contract to another 
responsible bidder, or re-advertise for bids, and may charge against the defaulting bidder, the difference between the 
amount of the bid and the amount for which a contract for the work is subsequently executed, irrespective of whether 
the amount due exceeds the amount of the Bid Bond.  If a more favorable bid is received by advertising, the defaulting 
bidder shall have no claim against the Construction Manager. 

 
16. SUBSTITUTIONS/APPROVED EQUAL MATERIAL OR EQUIPMENT 
 
16.1 Requests for substitutions will be considered only from subcontractors and suppliers with deposits on file and only 

after receipt of the bid.  No substitution will be considered unless written request for approval has been submitted by 
the bidder to the Construction manager at bid time.  Request shall be in the form of an alternate to the base bid and 
shall be so stated on the proposal form. 

 
16.2 Materials, products and equipment described or named in the Bid Documents establish a standard or required 

function, dimension, appearance and quality to be met by any proposed substitution.  Each bid shall be based upon the 
materials and equipment described, or named in the Bid Documents.  Where systems or products are designated in the 
Specifications or on the Drawings by reference to trade names, manufacturer's names, model numbers, catalog 
numbers, etc., bids shall be based on the specific system or products so designated, and the contract will be awarded 
on that basis, or substitutions/approved equal material, or equipment approved by Addenda. 

 
16.3 Requests for substitutions /approved equal material or equipment will be entertained where the bidder considers that 

the proposed substitute will offer better service, more advantageous delivery date, or lesser price, with credit to the 
Owner, without sacrificing quality, appearance or function.  It shall be understood that approval, or rejection is in no 
way an endorsement, or derogation of the product. 

 
16.4 Each substitution /approved equal material or equipment request shall include six (6) complete sets of submittal data; 

contain the name of the material or equipment for which it is to be substituted, drawings, cuts, performance and test 
data, and any other information necessary for evaluation.  A statement setting forth any changes in other materials, 
equipment or work that incorporation of the substitute would require, shall be included.  The burden of proof of the 
merit of the proposed substitute is upon the proposed.  The Architect/Engineer's decision, made through the 
Construction Manager, of approval, or disapproval of a proposed substitution shall be final. 

 
16.5 If approval is made of any proposed substitution /approved equal material, or equipment, such approval will be set 
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forth in a written, or telegraphic Addendum to the Contract Documents; issued by Construction Manager.  Bidders 
shall not rely upon approvals made in any other manner. 

 
17. SCHEDULES 
 
17.1 The Project will be scheduled by the Critical Path Method by the Construction Manager.  The successful 

subcontractor will be required to furnish, within ten (10) days after notification of selection, information necessary to 
bring about a construction and purchasing schedule allowing for completion of the Project within the time allowed on 
the Master Project CPM Schedule.  Information shall be in a form acceptable to the Construction Manager.  The 
Construction Manager will require the subcontractor to review the Construction Manager's CPM Schedule, at intervals 
required by the progress of the Work. 

 
17.2 The progress of the subcontractor is critical to the progress of the Project.  Therefore, the schedule shown in the 

contract Scope of Work must be met.  Failure to maintain this schedule will cause the subcontractor to be subject to 
assessment of milestone damages as noted in Attachment A. 

 
18. PERMITS 
 
18.1 Unless otherwise provided in the Contract Documents, the Construction Manager shall secure and pay for the building 

permit and impact fees.  The subcontractor shall secure and pay for all other permits, (i.e. plumbing, mechanical, 
electrical, etc.) governmental fees, licenses and inspections necessary for the proper execution and completion of the 
Work.  

 
19. ENGINEERING 
 
19.1 Each bidder must include in his proposal all costs for verifying the suitability of the Work by others which affects the 

subcontractor's work, and perform all engineering, and surveying and field measurements which may be required to 
complete the Work. 

 
19.2 Basic reference points and bench marks will be provided by Construction Manager.  Subsequent surveying and field 

measurements from these points will be the responsibility of each subcontractor. 
 
20. INSURANCE 
 
20.1 The successful bidder shall provide General Liability Insurance, Automobile Liability Insurance, and Worker's 

Compensation Insurance as outlined in Attachment C.  Certificates of Insurance shall be on a form acceptable to the 
Construction Manager and shall provide an unconditional thirty (30) days written notice of cancellation. 

 
21. UNIT PRICES 
 
21.1 Unit prices, if requested in the Bid Documents, shall be used, where applicable, to pay for completed work contained 

in the Contract Documents, or to make adjustments to the cost of the Work of the contract due to changes to the Work 
required by the drawings and specifications.  The prices shall be predicated upon the materials, methods and standards 
of quality set forth in the Contract Documents.  Unit prices submitted shall be reasonable within the range of the 
current pricing in the region for complete in-place work.  Unit prices shall include all costs for overhead, profit, all 
applicable federal, state, municipal or local taxes, labor material, equipment and any other incidentals related to 
completion of the work.  Unit prices for deletions shall be the same as unit prices for additions.  The selected bidder 
for each bid package shall hold his unit prices for the life of the subcontract agreement.  Unit prices will not be a 
consideration in selecting the low bidder or as a basis of award of contract.  The Owner and Construction Manager 
reserve their right to reject any unit price if considered excessive or unreasonable or to accept any and all such unit 
prices which may be considered fair and reasonable. 

 
22. ALTERNATES 
 
22.1 Alternates, if requested, are to enable the Owner to compare total costs where alternate materials and methods might 

be used.  Alternates will be described on the drawings and in Schedule "A" of the Subcontract Agreement.  Alternate 
prices are “all inclusive” and include all overhead and profit. 

 
A. The successful bidder shall not modify, withdraw or cancel any of the alternate bids, for 120 days (unless a 

longer duration is identified in a specific alternate) after the date of Notice of Award. 
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B. Subcontractor shall be responsible for any changes in the Work affected by acceptance of these alternates.  
Claims for extras resulting from changes caused by the alternates will not be considered. 

 
C. The Owner's selection of any alternate does not relieve the subcontractors of timely completion of the Project 

within the time periods indicated. 
 
22.2 Materials and methods to be used in the Base Bid and in the Alternates are described in the contract documents. 
 
23. RIGHT TO WORK 
 
23.1 Consideration and acceptance of contracts shall be without regard as to whether or not the subcontractors, or its 

employees are members of a labor union or labor organization.  It shall not be a condition of making any bid or 
proposal, or for performance of work, that any person be a member of a labor union or labor organization. 

 
24. MATERIAL, SUPPLIES & EQUIPMENT - OWNER'S SALES TAX EXEMPTIONS 
 
24.1 Bidder shall include Georgia State and other applicable sales taxes for all material, supplies and equipment 

included in the Work. 
 
24.2 If the Owner is tax exempt and exercises his right to purchase directly various construction materials, supplies and 

equipment that may be a part of this contract, then the Construction Manager will act as the Purchasing Agent for the 
Owner.  The Owner will, via his purchase orders, purchase the materials, and each subcontractor shall assist the 
Construction Manager in the preparation of purchase orders.  The materials shall be purchased from the 
vendors/suppliers selected by the subcontractor, for the prices negotiated by the subcontractor. 

 
24.3 The contract amount shall be reduced by the net, undiscounted amount of the purchase orders, plus all sales taxes.  

Issuance of the purchase orders by the Owner shall not relieve the subcontractor of any of his responsibilities 
regarding material purchases, or installation, with the exception of the payments for the materials so purchased.  
Subcontractor shall remain fully responsible for coordination, correct quantities ordered, submittals, protection, 
storage, scheduling, shipping, security, expediting, receiving, installation, cleaning and all applicable warranties. 

 
24.4 The material supplier may be required to provide a supply bond in the amount of 100% of the purchase order price.  

The bond shall be from a qualified surety company authorized to do business in the State of Georgia and acceptable to 
the Owner and the Construction Manager.  If the supply bond is required, the cost of the bond will be added to the 
amount of the purchase order.  The premium cost for this supply bond should not be included in the bid price.  
Verifying that a designated material supplier can furnish a supply bond (if required) will be the responsibility of the 
subcontractor. 

 
25. OTHER OWNER-FURNISHED EQUIPMENT 
 
25.1 Certain items scheduled in the Contract Documents are to be furnished directly by the Owner, to the project site unless 

otherwise indicated, and are to be received and installed by the subcontractor.  
 
25.2 Within fifteen (15) calendar days after receipt of notification of selection for the award of a contract for the Work, the 

subcontractor shall submit to the Construction Manager, a schedule, giving desired dates for delivery of Owner-
furnished items.  Approved dates of delivery shall be confirmed to the Construction Manager thirty (30) days prior to 
delivery, by subcontractor.  Subcontractor shall accept delivery on the established dates or be responsible for any 
damage resulting from his failure to take delivery of the shipment on established dates.  Promptly upon delivery, the 
subcontractor, jointly with the Construction Manager, shall inspect the materials or equipment for possible shortage or 
damage in transit.  If shortage or damage is found, subcontractor shall follow the instructions of the bill of lading for 
reporting to the carrier.  Subcontractor shall submit a complete receiving report acceptable to the Construction 
Manager. 

 
25.3 Subcontractor shall receive, store, protect, secure and unload the items, sign for, provide additional transportation 

required, uncrate, assemble, locate in place and install, or connect ready for operation and use and clean for final 
inspection.  For details of construction and installation of each item, see drawings and standard details.  Installation, or 
connection shall be in accordance with specifications for such work, including fitting to adjacent work and any 
additional labor and material required.  All materials/equipment received shall be properly and legibly listed and 
signed for on Owner's "Receiving Ticket" form, as well as Shipper's packing slip.  The receiving person's name and 
company must be legibly shown on all such documents. 
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26. SEQUENCE OF CONSTRUCTION 
 

The sequence of construction shall be as outlined in the CPM Schedule. 
 
27. APPRENTICE LABOR REQUIREMENTS 
 

This project shall be subject to apprentice labor requirements as enumerated in Georgia Statutes.  The Subcontractor is 
hereby instructed to become familiar with the conditions contained in the aforementioned documents and to abide by 
them under penalty of law. 

 
28. DISQUALIFICATION OF BIDDERS 
 

Any or all Proposals may be rejected if there is reason to believe that collusion exists among the Bidders.  Participants 
in such collusion will not be considered in future Proposals for the same Work.  Proposals in which prices are 
obviously unbalanced may be rejected by the Owner.  

 
Falsification of any entry made on a Bidder’s Prequalification Statement or Proposal will be deemed a material 
irregularity and will be grounds for rejection. 

 
29. DRUG FREE WORKPLACE CERTIFICATION 
 

Bidders shall provide evidence for certification of a drug free workplace.  Preference may be given to businesses with 
drug-free workplace programs whenever two or more bids which are equal with respect to price, quality, service and 
location are received for the procurement of a Subcontract for this project. 

 
30. BIDDER PREFERENCES 
 

If all other factors are equal, preference will be given to a Georgia resident Bidder over an out-of-state resident.  If all 
Bidders are Georgia residents, a Fulton County Bidder will receive preference; if there is no Fulton County Bidder, 
preference will be given to the Bidder closest to Fulton County.  If all Bidders reside out-of-state or all reside within 
Fulton County, preference shall be given to the Bidder who certifies it has implemented a drug-free workplace 
program.  In order to receive preference, a signed certification of compliance must be submitted with the bid response.  
If all bids or no bids include a certificate of compliance, the tie will be broken by a coin flip in the presence of 
witnesses. 
 

31. GEORGIA PRODUCTS AND LABOR 
 

In accordance with applicable Georgia Statutes, on public building Contracts, Georgia products and labor shall be 
used wherever price and quality are equal, subject to considerations set forth in the Statutes relating to comparisons of 
quality and fitness or materials and equipment as well as qualifications, character, and responsibility of contractors 
and builders proposed for employment. 
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PROPOSAL FORM 
 
 
PROPOSAL FOR: EAST ROSWELL LIBRARY 
   2301 HOLCOMB BRIDGE ROAD 
   AJAX PROJECT NO. 201209 
 
BID PACKAGE NO: 4.1 
 
ENTITLED:  MASONRY 
 

 
PROPOSAL OF:              
       (Bidder) 
 
DATED:        
 
TO: AJAX BUILDING CORPORATION 
 1700 Cumberland Point Dr. SE, Suite 15 
 Marietta, GA, 30067 
 
1. The Bid Package referenced herein is entitled “Bid Package” No.       
 
2. _____________________________________________________, the undersigned, do hereby declare that we have 

carefully examined the site of the proposed Work and the contract documents.  We do hereby agree to furnish all 
material, transportation, equipment, apparatus systems, labor and supervision required to do all Work in strict 
accordance with the Contract Documents for the following Base Bid price: 

 
 A. BASE BID (Single Bid) 
 
  Bid Package No.            
 

Total bid price for all Work, complete, in accordance with the Contract Documents inclusive of the above 
referenced Bid Package: 
 
_______________________________________________ Dollars ($_______________________) 
        (excluding P & P Bonds) 

 
  * All lines not used in proposal must be filled in as Not Applicable. 
 
 B. BID ALTERNATES (Refer to Bid Package, Schedule “A”, Section B.5.) 
 

The following Alternate Pricing is provided for the purpose of adjusting the Bidder’s Base Bid if such 
Alternate(s) is(are) accepted.  Refer to Bid Package, Schedule “A”, Section B.5. for specific requirements 
and a detailed description of alternates.  Note:  If your proposal reflects more than one bid package identify 
which bid package the proposed alternate is for. 
 
1) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________ 
 

Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds) 

2) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 
Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds)
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3) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 
Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds) 

4) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 
Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds) 

5) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 
Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds) 

 C. VOLUNTARY ALTERNATES 
 

The following Alternate Pricing is provided for the purpose of adjusting the Bidder’s Base Bid if such 
Alternate(s) is(are) accepted.  Bidder shall provide a detailed description of each proposed alternate, 
including the effects that the alternate will have on other trades (provide additional details as an attachment if 
necessary).  Note:  If your proposal reflects more than one bid package identify which bid package the 
proposed alternate is for. 
 
1) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________ 
 

Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds) 

2) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 
Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds) 

3) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 
Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds) 

4) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 
Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds)
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5) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 
Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds) 

 D. UNIT PRICES (Refer to Bid Package, Schedule “A”, Section B.6.) 
 

IMPORTANT NOTE:  Work outlined in Schedule “A” of the Subcontract Agreement shall be bid and 
awarded as a lump sum Contract.  The unit prices on this proposal form may be used as a basis for payment 
for any changes in scope.  Unit prices are inclusive of all costs except Payment and Performance Bond.  
Payment and Performance Bond shall be added/deducted in accordance with Item 3.B. of this Proposal.  No 
additional overhead, profit, tax, insurance, etc. will be allowed.  Note: If your proposal reflects more than one 
bid package identify which bid package the proposed unit prices are for. 
 
DESCRIPTION OF UNIT 
 

  1)        Dollars $     
 
  2)        Dollars $     
 
  3)        Dollars $     
 
  4)        Dollars $     
 
  5)        Dollars $     
 
  6)        Dollars $     
 
  7)        Dollars $     
 
  8)        Dollars $     
 
  9)        Dollars $     
 
  10)        Dollars $     
 

E. Detailed Back-up will be required for change orders.  This will include direct labor costs.  These labor costs 
will be subject to a multiple to cover Burden/Fringes (Workman’s com, vacation, holidays, etc.).  Enter the 
burden rate percentage for your company   %.  Documentation may be required for verification. 

 
3. PAYMENT AND PERFORMANCE BONDS 
 

The cost of Payment and Performance Bond premiums shall not be included in the Proposal Sum (Base Bid, 
Alternates or Unit Prices).  The cost to add/deduct Payment and Performance Bond premiums to the Proposal Sum are 
as follows (Note:  Documentation may be required for verification of bond costs): 
 
A. Add Payment and Performance Bonds to Base Bid.    Dollars $_____________ 
 
B. Add/Deduct Payment and Performance Bonds to Alternates, Unit Prices 

and/or Change Orders.       Percent ______________% 
 
4. Bid Security in the sum of 5% of Proposal Sum      Dollars ($    ) 

in the form of      is submitted herewith. 
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5. This proposal complies with the Notice to Bidders dated      (including all 

Contract Documents referenced therein, and all Addenda, hereinafter listed and acknowledged as received), which are 
hereby made a part hereof and which shall govern in all matters of the Work hereby proposed.  We acknowledge 
receipt of the following Addenda: 

 
 (Bidder to list all revisions received, or, if none, state “NONE RECEIVED”.) 
 
 Addendum #     dated    Addendum #   dated    
 
 Addendum #     dated    Addendum #   dated    
 
 Addendum #     dated    Addendum #   dated    
 
 Addendum #     dated    Addendum #   dated    
 
6. What percentage of the work do you propose to utilize MBE contractors for:   %. 
 
7. The bidder acknowledges that all excavation work must comply with the OSHA Trench standards 29 CFR 1926, 650, 

651, and 652 and has included the cost of this compliance in their proposal in the form of: 
 

     Method of Protection         Estimated Quantity/Unit            Cost Per Unit            Total 
 

 1.  _____________________         _____________________         ____________________       ___________________ 
 
 2.  _____________________         _____________________         ____________________       ___________________ 
 
 3.  _____________________         _____________________         ____________________       ___________________ 
 
 4.  _____________________         _____________________         ____________________       ___________________ 
 
 
 
 
BIDDER:               
 
ADDRESS:              
 
                                 
 
TELEPHONE NUMBER:            
 
By: (Member of Firm Authorized to Sign Bid):          
 
     Title:          
 
Seal Required for Corporation 
 
State Certificate Number:             
 
The Bidder is a/an: 
(  ) Individual 
(  ) Partnership 
(  ) Corporation, incorporated in the State of          
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 BID PROPOSAL AFFIDAVIT 
 
 
 
 
(The following Affidavit shall be executed) 
 
 
STATE OF                              ) 
COUNTY OF                          ) ss. 
 

                                                                                                        , of lawful age, being first duly sworn, upon his oath 
deposes and says:  That he executed the accompanying Proposal on behalf of the subcontractor therein named, and 
that he had lawful authority to do so, and said subcontractor has not directly,  or indirectly entered into any agreement, 
expressed or implied, with any other subcontractor(s) or person(s), having for its object the controlling of the price or 
amount of such Proposal, or any other  proposal, the limiting of the number of Proposals or subcontractors, the 
parceling, or farming out of any profits thereof to any subcontractor(s), or other person(s), and further says that he has 
not and will not divulge the sealed Proposal to any other person, except those having a partnership or other financial 
interest with him in said Proposal or Proposals, until after the sealed Proposal or Proposals are opened. 

        
 
Signed:         
 
 
Sworn to and subscribed before me this 
 
                           day                                            , 20  
 
 
 
        
(Notary Signature) 
 
Notary Public, State of       
 
My Commission Expires: 
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SUBCONTRACT AGREEMENT 
WITH

AJAX BUILDING CORPORATION OF GEORGIA
Georgia License #GCCO 002625 / GCQA 002638

SUBCONTRACTOR:____________________________________________________________ SUBCONTRACT #:________________

PHYSICAL ADDRESS:___________________________________________________________________________________________

CITY, STATE, & ZIP CODE: ___________________________________ PO BOX ADDRESS: _________________________________ 

TELEPHONE NO: ________________ FAX NUMBER: __________________ CONTACT NAME: __________________________ 

SUBCONTRACT SUM: ______________________________________________________________________________________ 

COST CODE(S): _____________________________________________________________________________________________ 

VENDOR #: ________________________________________________________ PROJECT #:  ________________________________

PROJECT NAME: _______________________________________________________________________________________________

PROJECT ADDRESS: ____________________________________________________________________________________________ 

THIS AGREEMENT is made this _____ day of ______________, 20____ by and between AJAX BUILDING CORPORATION OF 
GEORGIA, 1080 Commerce Blvd., Midway, FL. 32343, ("Contractor") and       
        ("Subcontractor"). 

For the consideration hereinafter named, Subcontractor covenants and agrees with Contractor as follows: 
1. DEFINITIONS 

a. The term "Subcontractor’s Work" shall mean the work, labor, services, materials, and all items required to be done and 
furnished by Subcontractor under this Subcontract which is a portion of the entire work (hereinafter “Work”) required of 
Contractor by the Contract Documents, as defined below. 

b. The term "Owner" shall mean the person, entity, partnership, firm, corporation, municipality, county, or department or 
agency of the State or Federal government directly contracting with Contractor for the performance of the Work. 

c. The terms "Architect/Engineer" shall mean the Architect or Engineer identified as such in the prime contract between 
Owner and Contractor. 

d. The terms "Building" or "Structure" or "Project" shall mean the building, structure, or project defined by and in the 
Contract Documents, which shall also include outside utilities, sidewalks, landscaping, roads, streets, and other subjects 
and objects of construction provided for in the Contract Documents. 

e. The "Owner" is _______________________________________________________________________________of     
__________________, and where appropriate shall include the representatives and agents of Owner including the 
Architect/Engineer.

f. The term "Contractor" shall include Contractor and its surety, if any, notwithstanding that specific reference to 
Contractor or surety may be contained in some provisions of this Subcontract and not in others. 

g. The term "Subcontractor" shall include Subcontractor and all of its lower tier subcontractors, suppliers, vendors, and any 
other person or entity for whom it may be liable. 

h. Whenever the term "including" is used, the same shall mean including but not limited to. 
i. Words used in this Subcontract in the masculine gender include the feminine and neuter, the singular includes the plural 

and the plural, the singular. 
2. SUBCONTRACTOR’S WORK 

a. Subcontractor agrees to provide all work required to complete and will complete the following described items of 
Subcontractor’s Work in connection with the construction of the Project and will furnish all management, supervision, 
labor, materials, scaffolding, equipment, systems machinery, tools, apparatus, transportation, all required shop drawings, 
all required samples, machinery, plant, services, engineering and testing incident thereto or as are usually performed or 
furnished in connection with such Subcontractor’s Work whether or not specifically mentioned or shown, but generally 
included under this class of craft or trade contract or fairly implied therein as necessary for the satisfactory completion of 
the WORK and shall, as often as directed by Contractor, completely clean all Subcontractor’s Work and remove all 
contributing debris from the job site or to locations designated by Contractor and perform all work necessary to complete 
the items of Subcontractor’s Work as stated herein and as described in Attachment "A" attached hereto and made a part 
hereof. All Subcontractor’s Work shall be of good workmanship and installed to provide a complete system where 

1st January 13

 Fulton County, a political subdivision of the State of Georgia
Georgia
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applicable.  Subcontractor also represents and acknowledges that at the time of entering into this Subcontract, no 
substitution of any materials or equipment was contemplated by Subcontractor in establishing the Subcontract Sum, 
except as may be specifically recited in this Subcontract. 

b. Subcontractor shall be bound to Contractor by the terms of this Subcontract and the Contract Documents. To the extent of 
Subcontractor’s Work, Subcontractor shall assume toward Contractor all the obligations and responsibilities which 
Contractor by the Contract Documents assumes toward Owner, except for those provisions relating to payment or 
requirements for payment of subcontractors for the Work, which are specifically excluded. Subcontractor acknowledges 
its opportunity to inspect the Contract Documents prior to signing this Subcontract. Subcontractor shall include in its 
agreements with lower tier subcontractors contracting to perform any portion of Subcontractor’s Work, a provision by 
which, to the extent of its portion of Subcontractor’s Work , the lower tier subcontractor shall be bound to Subcontractor 
to the same extent Subcontractor is bound to Contractor herein, and by which the lower tier subcontractor shall assume 
all of the obligations and responsibilities to Subcontractor which Subcontractor assumes to Contractor under this 
Subcontract and the Contract Documents.  

c. Before undertaking each part of Subcontractor’s Work, Subcontractor shall carefully study and compare the Contract 
Documents which pertain to that part of such work, including all pertinent figures and dimensions, to all applicable field 
measurements. Subcontractor shall promptly report in writing to Contractor any error, omission, or conflict which 
Subcontractor may discover within or between the Contract Documents and the field measurements, and shall obtain a 
written interpretation or clarification from Contractor before proceeding with any affected Subcontractor’s Work. In the 
event of a conflict within the Contract Documents, the higher standard or greater requirement shall prevail, unless 
governed otherwise by the Contract Documents. Unless provided to the contrary in the Contract Documents, 
Subcontractor shall not be liable to Owner, Contractor, Architect/Engineer for any error, omission, conflict, or 
inconsistency in the Contract Documents, unless Subcontractor had actual knowledge, or in the exercise of reasonable 
care should reasonably have known of them, or prepared such Contract Documents, and failed to report same to 
Contractor.

d. In the event Subcontractor performed any Subcontractor’s Work prior to the execution of this Subcontract, all of the 
rights and liabilities of the parties for the performance of such work are expressly merged and included within and shall 
be governed by the terms of this Subcontract, all compensation due Subcontractor for such work is expressly included in 
the Subcontract Sum set forth herein, and Contractor shall have no obligation or liability to Subcontractor for such work 
separate and apart from the terms of this Subcontract. 

3. CONTRACT DOCUMENTS 
a. Contract Documents consist of the Agreement between Contractor and Owner, including all documents attached or 

referenced therein, all Conditions of the Contract between Contractor and Owner (General, Supplementary and Other 
Conditions), the drawings, the specifications and all addenda issued prior to the execution of the Agreement, and all 
subsequent modifications, as provided in Paragraph 9. The payment provisions and any requirements for payment of 
subcontractors between Owner and Contractor are specifically excluded from the Contract Documents incorporated in 
this Subcontract. Terms defined in the Contract Documents shall have the same definition when used in this Subcontract, 
unless the context clearly requires otherwise.

b. Except as modified by this Subcontract, Subcontractor’s Work shall be performed and completed in accordance with the 
Contract Documents, including addenda, if any. 

c. The Contract Documents, including the agreement, drawings, plans, specifications, conditions, and addenda, shall be kept 
on file in the office of Contractor (although certain confidential and proprietary information therein may be redacted), 
and shall be considered as exhibits to this Subcontract. Work shown on the drawings but not specified, or specified but 
not shown on the drawings, shall be performed under this Subcontract.  Drawings and specifications are to be construed 
as supplementing each other. 

d. Should Owner not engage an Architect/Engineer on the Project, the rights of the parties shall be determined without 
necessity of any certificate, determinations, or other function to be performed by an architect or engineer. 

e. Contractor makes no representation that the plans and specifications or any addenda are free of errors or omissions, and 
Subcontractor acknowledges that it has reviewed all of the plans and specifications and any addenda; that it has 
independently determined that the plans, specifications and addenda are adequate for purposes of determining the WORK 
and the Subcontract Sum, and that it agrees with the methods, sequence, procedures and details shown in the plans and 
specifications and any addenda. 

4. SUBMITTALS 
a. The term "submittals" as used in this Subcontract shall include those shop drawings which are specially prepared by 

Subcontractor or any of its subcontractors, manufacturers, suppliers or distributors and which are required by the 
Contract Documents to be submitted to Contractor for submission to the Owner, Architect/Engineer, or others to illustrate 
some portion of Subcontractor’s Work, including showing in detail: (1) the proposed fabrication and assembly of 
structural elements; and (2) the installation including form, fit and attachment details of materials or equipment. The term 
“submittals” shall also include shop schematics; fabrication drawings; coordination drawings; diagrams; layouts; 
descriptive literature; illustrations; schedules; product, performance and test data; templates; tests; samples; together with 
any and all other materials or data related to the materials, methods, and equipment used or proposed for use in the 
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performance of this Subcontract. Contractor and Owner may duplicate, use, and disclose in any manner and for any 
purpose any submittals furnished under this Subcontract.  Samples are physical examples which illustrate materials, 
equipment or workmanship and establish standards by which Subcontractor’s Work will be judged. 

b. Time is of the essence in the performance of this Subcontract. Subcontractor shall proceed at once to prepare the shop 
drawings and other required submittal data, and it shall furnish same and await approval by or on behalf of Owner prior 
to fabrication of any item to be furnished under this Subcontract. Submittal data shall be prompt and complete to insure 
scheduled delivery of such equipment and/or materials, so as not to delay the progress of either Subcontractor’s Work or 
the remaining Work required of Contractor pursuant to its contract with Owner. Adequate copies of such submittals shall 
be submitted, plus the number of copies desired by Subcontractor for its use. In the instance of specifically prepared 
fabrication drawings, the submittal shall consist of one reproducible drawing and at least four prints. Subcontractor 
agrees to keep Contractor fully informed regarding its delivery schedule and will immediately advise Contractor should 
any delay be anticipated.  A complete, up-to-date procurement schedule will be submitted on forms acceptable to 
Contractor, upon request. Procurement schedule and construction schedule shall be compatible. 

c. A daily record of salient job matters shall be maintained and recorded by Subcontractor as applicable to Subcontractor’s 
Work and shall be submitted weekly to Contractor.  Submittal of such records shall be a condition precedent to any 
obligation to make progress payments under this Subcontract.  Contractor’s receipt and review of such records shall in no 
event be deemed an admission or a presumption that any statement therein is accurate and without dispute. 

d. Approval of any shop drawing or submittal shall not relieve Subcontractor of any duty and responsibility to perform 
Subcontractor’s Work in the manner necessary to produce the results required by the Contract Documents.  No portion of 
Subcontractor’s Work requiring submission of a shop drawing or other submittal shall be commenced until the submittal 
has been approved by or on behalf of Owner.  Any Subcontractor’s Work done by Subcontractor before approval of the 
applicable submittals shall be at Subcontractor's sole risk.  All such portions of Subcontractor’s Work shall be in 
accordance with approved submittals. 

e. Subcontractor shall prepare, review, approve and submit to Contractor within the earlier of the time required by the 
Contract Documents or ten (10) days after the date of this Subcontract, all required submittals in sufficient form, number 
and in such sequence as to cause no delay, disruption or interference in Subcontractor’s Work or in the work of 
Contractor, any other contractor, any subcontractors or Owner's own forces. When required by the Contract Documents, 
Subcontractor shall also obtain approval of all machinery and equipment to be incorporated into Subcontractor’s Work. 
When requesting approval, Subcontractor shall furnish to Contractor the name of the manufacturer, model number and 
other required information concerning the performance, capacity, nature and rating of the machinery and other 
equipment.  

f. By providing submittals, Subcontractor represents to Owner, Contractor, and Architect/Engineer that it has coordinated 
all such submittals, reviewed them for accuracy and completeness as well as compliance with this Subcontract and the 
Contract Documents, and determined and verified all related materials, field measurements, and field construction 
criteria, or will do so, and that it has checked and coordinated the information contained within such submittals with the 
requirements of Subcontractor’s Work and of the Contract Documents. Submittals submitted to Contractor without 
evidence of such Subcontractor's approval may be returned for resubmission.   

g. If any submittal contains any deviation from the requirements of this Subcontract or the Contract Documents, 
Subcontractor shall describe such deviation in writing separate from the submittal or on resubmitted submittals, to be 
furnished at the time of submission to Contractor. If Owner or its authorized representative approves any such variation, 
Contractor shall transmit an appropriate Change Order, except that if the deviation is minor or does not involve any 
equitable adjustment to the Subcontract Sum or extension of the time(s) for completion of Subcontractor's performance, a 
Change Order need not be issued. Subcontractor shall not be relieved of responsibility for any deviation from the 
requirements of this Subcontract or the Contract Documents by Contractor's forwarding any submittals for approval. In 
addition, no transmittal or approval of any of the foregoing by Contractor, Owner, or Architect/Engineer shall under any 
circumstances: alter the requirements of this Subcontract for quality, quantity, finish, design and configuration; constitute 
acceptance of any method, material or equipment not ultimately acceptable to Owner; relieve Subcontractor from 
responsibility for any errors or omissions in such submittals; or relieve Subcontractor from responsibility for complying 
with the requirements of this Subcontract or the Contract Documents, except with respect to deviations described and 
approved pursuant to this section. 

h. Subcontractor shall bear all costs and expenses associated with the preparation and approval of all submittals together 
with field measuring, sampling, and shipping or delivery connected with any of the foregoing.  Subcontractor further 
agrees that the entire cost and expense of altering, reworking and refinishing any manufactured or fabricated items not 
conforming to approved submittals shall be borne by Subcontractor. 

i. The term "substitution" shall mean any substitution for, modification of or deviation from the requirements of this 
Subcontract, the Contract Documents or any approved submittals with respect to any materials, equipment and methods 
of construction or manufacture applicable to Subcontractor’s Work herein. 

j. Subcontractor shall make no substitutions without prior written approval of Contractor and Owner. No approval will be 
given by Contractor unless applied for in writing by Subcontractor setting forth a full disclosure of the effect of the 
proposed substitution upon the Work of Contractor, any other contractors, any subcontractors and Owner's own forces, 
and approval thereof is given by Owner.
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k. If Subcontractor shall make any unauthorized change in Subcontractor’s Work either through submittals or actual field 
work, it shall be solely responsible for the aesthetics as well as the structural and functional adequacy and acceptance 
thereof by Owner. Any rejection by reason of aesthetics or any structural or functional inadequacies which may develop 
because of such change shall be remedied by Subcontractor at its sole cost and expense, despite any approvals that may 
be given by Owner, unless such change is specifically approved and included in a Change Order. 

l. All costs and expenses of any additional work and the redoing or repairing of any other work of Subcontractor's, 
Contractor's, any other contractor's, any subcontractor's or Owner's own forces, resulting from such substitution shall be 
borne by Subcontractor, and Subcontractor shall promptly reimburse Contractor for the entire cost and expense suffered 
or incurred by Contractor or others. 

5. SUPERINTENDENCE 
a. Subcontractor shall provide adequate, competent, and experienced full-time, on-site supervision (satisfactory to 

Contractor) during the performance of Subcontractor’s Work. Such supervision shall have the authority to carry out 
directions from Contractor relating to such work or responsibility and shall have the authority to make decisions binding 
on Subcontractor. 

b. Subcontractor shall provide technical services as required to affect the operation of equipment and/or material furnished 
under this Subcontract, including performance of specific testing, if any, and shall instruct Owner's personnel in the 
operation, maintenance and control of such equipment.  

6. MATERIAL AND WORKMANSHIP 
a. All Subcontractor’s Work shall be done to the final approval of Contractor, Architect/Engineer, and Owner, and their 

decision as to the performance of Subcontractor’s Work in accordance with the plans and specifications and the true 
meaning of the plans and specifications shall be final, subject only to the limits stated in the Contract Documents. 

b. Subcontractor shall provide safe and sufficient facilities at all times for inspection of Subcontractor’s Work by 
Contractor, Architect/Engineer, and Owner or their authorized representatives. 

c. Should Contractor, Architect/Engineer, or Owner condemn or fail to approve any work or materials to be furnished under 
this Subcontract, Subcontractor shall within 24 hours after receiving written notice from Contractor of such 
determination, proceed promptly to take down all portions of the unapproved work and remove from the grounds and 
buildings all materials whether worked or unworked, which are subjected to condemnation or disapproval, and shall 
promptly make good all such work and all other work damaged or destroyed in removing or making good said 
condemned work. 

d. Subcontractor shall conform to and abide by any additional specifications, drawings, or explanations furnished by the 
Architect/Engineer to illustrate Subcontractor’s Work, subject to the provisions of Article 9. 

7. PROGRESS AND COMPLETION 
a. Unless otherwise provided  herein, Subcontractor shall begin Subcontractor’s Work  as soon as the Project is ready for 

such work, or immediately upon verbal or written notice by Contractor, and shall carry on said  work efficiently and at a 
rate that will not cause delay in the progress of the work of Contractor, or any other subcontractor, contractor, or Owner’s 
own forces.  Subcontractor shall cooperate with Contractor in the scheduling and performance of Subcontractor’s Work, 
so as to avoid delay, disruption or interference with the work of Contractor, any other subcontractor, contractor, or 
Owner's own forces. 

b. Subcontractor shall at all times, supply and promptly pay for, adequate tools, appliances, equipment, a sufficient number 
of properly skilled workmen, and a sufficient amount of materials and supplies of specified quality to efficiently and 
properly prosecute Subcontractor’s Work in accordance with Contractor's schedule, and any modifications thereto, in 
order to achieve a project completion date established by Contractor with due consideration that other work is dependent 
upon Subcontractor’s Work for proper and timely completion. 

c. Subcontractor is to employ workmen who will work in harmony with those employed by Contractor and other 
subcontractors, contractors, and Owner’s own forces,.  Should the work of Contractor, or any other subcontractor be 
stopped, or materially delayed, in the judgment of Contractor, due to Subcontractor's not complying with this Paragraph, 
then Contractor shall have the right, in addition to any and all other rights provided in this Subcontract, after forty-eight 
(48) hours written notice to Subcontractor, to employ other subcontractors or workers to supplement or complete the 
requirements of this Subcontract in conformance with this Paragraph, in which event the cost to supplement or complete 
Subcontractor’s Work shall be charged to Subcontractor.  

d. It is further understood that contracts will be awarded and labor employed upon the job without discrimination as to 
whether the employees of any contractor or subcontractor are members or are non-members of any labor organization.  
Subcontractor agrees that in the event of a work stoppage resulting from a labor dispute directed at Subcontractor, 
Contractor shall have the right to proceed as set forth herein, including employing such workers as Contractor deems  
appropriate to complete the requirements of this Subcontract and the cost thereof  shall be charged to Subcontractor. 

e. If, in the opinion of Contractor, Subcontractor falls behind in the progress of Subcontractor’s Work, Contractor may, 
upon forty-eight (48) hours written notice, direct Subcontractor to take such steps as Contractor deems necessary to 
regain the progress of Subcontractor’s Work, including requiring Subcontractor to increase the labor force, number of 
shifts, overtime operations, days of work, amount of plant or other remedies, and to submit for approval a schedule 
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demonstrating the method under which the required rate of progress will be regained, without additional costs to 
Contractor.  Contractor may, upon reasonable notice, require Subcontractor to prosecute in preference to other parts of 
Subcontractor’s Work, such parts of Subcontractor’s Work as Contractor may require.  Contractor may employ such 
workers and purchase and lease such materials and equipment as Contractor deems necessary in order to regain the 
proper rate of progress with respect to Subcontractor’s Work.  All costs incurred by Contractor in so regaining the 
progress of Subcontractor’s Work shall be charged to Subcontractor. 

f. In the event Subcontractor fails to meet the requirements of the schedule and is unable to regain lost time, Contractor 
shall have the right to accelerate other trades work and any additional cost thereof shall be charged to Subcontractor. 

g. In performing this Subcontract, Subcontractor agrees that it will not discriminate against any employee or applicant for 
employment because of race, color, national origin, sex, religion or handicap (or sexual orientation to the extent required 
by applicable law) in the manufacture, assembly, delivery, erection and installation of materials and performance of 
Subcontractor’s Work covered by this Subcontract. 

8. MUTUAL RESPONSIBILITY 
a. The quantity and scope of Subcontractor’s Work is directed by the whole of the Contract Documents, and Subcontractor 

acknowledges its obligation under this Subcontract to coordinate Subcontractor’s Work with materials and equipment to 
be furnished by others to ensure a completely compatible system.  Accordingly, Subcontractor shall review the 
fabrication drawings and the product data of all items requiring integration and compatibility with Subcontractor’s Work. 

b. Subcontractor shall review the surfaces provided by others to which Subcontractor’s Work is to be applied, and shall 
notify Contractor of any known defect or condition detrimental to proper procedures, prior to the commencement of 
Subcontractor’s Work; otherwise, commencement of such work will be deemed Subcontractor’s acceptance of the 
conditions of such surfaces. 

c. Subcontractor shall: (1) provide continuous and effective protection at all times for Subcontractor’s Work, materials, 
supplies and equipment furnished under this Subcontract as well as the work, materials, supplies, equipment and property 
of Contractor, any other subcontractors, contractors or Owner's own forces, protecting the same from damage or injury as 
a result of Subcontractor's operations under this Subcontract; (2) report promptly to Contractor, in writing, any damage to 
such work, materials, supplies, equipment or property of others, describing fully such occurrence and damage including 
wherever available, an estimate of the cost and expense of restoration and identification of the affected party or parties; 
(3) bear and be solely liable for any and all loss and damage of any kind prior to the final completion and acceptance of 
Subcontractor’s Work, unless such loss or damage is caused solely by the negligence of Contractor and is subject to 
recovery under any applicable insurance policies as may be in effect; and (4) promptly reimburse Contractor for the 
entire cost and expense suffered or incurred by Contractor in correcting or curing any delay, disruption, interference or 
damage, including the cost and expense of repairing, replacing, refinishing or restoring any such damaged work, 
materials, equipment or property and administrative time. When it is necessary to cross curbs, sidewalks or other 
improvements Subcontractor shall protect them from damage.  Subcontractor shall repair or pay for the repair of any 
damaged curbs, sidewalks or other improvements.   

d. Contractor shall make available within reasonable limits, temporary services for the benefit of Subcontractor, consisting 
of sanitary toilet facilities, potable water (drinking water and cups provided by Subcontractor), 110 volt electric service at 
the building and litter containers. Litter containers shall not be utilized for the deposit of scrap or waste construction 
materials. Subcontractor shall constantly maintain proper housekeeping controls of construction debris and litter arising 
from its operations and shall clean on a daily basis, all debris and foreign material attributable to its operation. 

e. Subcontractor will provide, maintain and remove from the Project site, on completion of Subcontractor’s Work, all its 
temporary offices, structures for the use of its employees, sheds and storage facilities, together with all utilities, electric,
gas, telephone and water.  Storage areas for the use of Subcontractor shall be designated by Contractor, and no materials 
or equipment shall be stored by Subcontractor except in areas approved by Contractor.  Such storage areas shall be 
maintained in an orderly condition by Subcontractor. Storage within the building is prohibited unless authorized in 
writing by Contractor. 

f. Subcontractor shall be responsible for all hazardous waste materials created or released as a result of the performance of 
Subcontractor’s Work.  Subcontractor shall create approved storage containment areas for temporary storage and remove 
from the site at its expense as required by D.E.P. (or other applicable agency). Subcontractor shall maintain evidence of 
proper disposal including manifests and provide copies to Contractor. This provision shall remain in effect regardless of 
who is responsible for construction debris removal. 

g. Subcontractor shall provide and be responsible for layout and its accuracy as is necessary for the performance of 
Subcontractor’s Work. 

h. Subcontractor shall perform all cutting, fitting, patching, sleeving, grouting, and sealing of Subcontractor’s Work that 
may be required to fit it to, receive, or be received by the work of others as shown, or reasonably implied by the Contract 
Documents; or as required, or reasonably implied by the rules and regulations, codes, and requirements of all regulatory 
agencies having jurisdiction over the Project; or as required or reasonably implied to achieve consistency and 
compatibility with the design of elements being penetrated. 

i. Subcontractor shall pay to Contractor the reasonable value for the use of any of Contractor's equipment which Contractor 
may permit Subcontractor to use.  
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j. Anchoring devices required for Subcontractor’s Work to be built into concrete or masonry shall be furnished by 
Subcontractor with accompanying location drawings.  All anchoring devices will be installed by Subcontractor unless 
otherwise agreed to by the parties. 

k. Temporary lighting, heat or ventilation required to perform Subcontractor’s Work is the responsibility of Subcontractor. 
l. Subcontractor represents that it has investigated, examined, inspected, and thoroughly familiarized itself with the 

Contract Documents, the site and adjoining premises in connection with which Subcontractor’s Work is to be performed, 
that it has thoroughly informed itself as to any difficulties in connection with performing Subcontractor’s Work, and that 
Contractor has made no representation of any kind or nature not contained in this Subcontract. Commencement of 
Subcontractor’s Work or any portion thereof, by Subcontractor shall be conclusive evidence that the job site, or that part 
at which such work is being installed, is in proper condition for the reception and installation of Subcontractor’s Work. 
Before commencing Subcontractor’s Work, Subcontractor will satisfy itself as to the location of all utilities that may 
affect or interfere with such work. Subcontractor will fully protect all utilities, and keep them operating at all times. 

9. CHANGES 
a. In the event Contractor requests Subcontractor to review a proposed modification to the Project which may affect 

Subcontractor’s Work, Subcontractor shall respond in writing within seven (7) days after receipt of such request, or other 
reasonable time limits as the parties may agree, stating the effect of the proposed modification upon its performance, 
including details of cost and time effects thereof.  Otherwise, Subcontractor shall accept the determination of Contractor 
as to the effect of the proposed modification or change. 

b. Contractor may at any time, without notice to the Surety of this Subcontract, by written order designated or indicated to 
be a change order, make any change in Subcontractor’s Work within the general scope of this Subcontract.  Upon receipt 
of any Change Order, Subcontractor shall promptly proceed with the work involved, which shall be performed under the 
applicable terms and conditions of this Subcontract and the Contract Documents, except as may otherwise be specifically 
provided. Nothing shall excuse Subcontractor from proceeding promptly with the prosecution of the work as ordered in 
such Change Order and failure or refusal to do so shall constitute a default of this Subcontract.   

c. Additions to, or changes in this Subcontract shall be made only upon written order, approved by Contractor.  A Change 
Order or Contract Amendment signed by Subcontractor shall be final and binding upon Subcontractor as a full and 
complete adjustment for the change(s) made, including the equitable adjustment to the Subcontract Sum and extension(s) 
of the time for completion of Subcontractor's performance. Should the parties be unable to agree as to the value of such 
work to be added or omitted, Subcontractor shall proceed under the written order of Contractor, from which order the 
stated value of the work shall be omitted. The value of such work shall be determined in accordance with the following 
paragraph.

d. In the event Subcontractor is required by Contractor to perform additional work for which the amount of compensation is 
not previously agreed upon, Subcontractor shall prepare and submit to Contractor a proposal describing the estimated 
quantities and cost involved. Subcontractor shall keep accurate, detailed and itemized records of the costs of any such 
change and shall report such costs to Contractor in the form and manner prescribed by Contractor. Subcontractor shall, if 
requested, furnish each day to Contractor, certified copies of all time sheets, receiving and inspection reports and all other 
basic documents required by Contractor, to evidence the expenditures of Subcontractor as a result of such change. 
Subcontractor's application to Contractor for payment shall be accompanied by certified copies of all pertinent payrolls, 
invoices, and vouchers relating to the additional work. Contractor's or Owner's receipt, or acknowledgment of 
Subcontractor's change order claims, or any other alleged claim, or any notice or report, including reports of cost and 
time, or any payments made, shall not be construed as Contractor's or Owner's acknowledgment, or acceptance of the 
accuracy and validity of any portion, until such time as a change order is fully executed.  

e. Unless specifically stated otherwise in the Contract Documents, for any change, the increase in the Subcontract Sum will 
be the total of direct labor costs marked up at the rate of  _____% for payroll burden and direct labor and material costs 
marked up _______________________________ for profit, and ________________________________ for overhead. 
Material costs subject to mark-up are defined as those items which become a permanent part of Subcontractor’s Work.
Direct labor costs subject to mark-up are defined as the direct wages of field personnel from foreman down, required to 
put Subcontractor’s Work in place. All other costs including bonds and insurance will be included in the allowable
mark-ups shown above. Any reductions in the Subcontract Sum shall be calculated in the same manner. 

f. Subcontractor will provide to Contractor an itemization and sufficient documentation of labor and material to adequately 
support increases or reductions in the Subcontract Sum. 

g. Receipt by Contractor of payment from Owner for changed or extra work ordered or directed by Owner shall be a 
condition precedent to the right of Subcontractor to receive payment from Contractor, and the liability of Contractor's 
surety, if any, shall be subject to the same condition precedent. 

10. DELAYS 
a. No interruption, interference, inefficiency, suspension or delay in the commencement or progress of Subcontractor’s 

Work for any cause whatever, including those for which Owner, Architect/Engineer, or Contractor may be responsible, in 
whole or in part, shall relieve Subcontractor of its duty to perform or give rise to any rights, damages or additional 
compensation from Contractor to Subcontractor. Subcontractor's sole remedy against Contractor as result thereof shall be 
the right to seek an extension to the time fixed for the completion of Subcontractor’s Work in accordance with paragraph 

5% 5%
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10c. This paragraph applies to claims for early completion, as well as to claims for late completion.  Notwithstanding 
anything in this paragraph to the contrary, Subcontractor may be compensated for interruptions, interferences, 
inefficiencies, suspensions or delays, not attributable to Subcontractor's fault or neglect, to the extent, and only to the 
extent, Contractor is able to recover and collect the same from Owner or others. Collection of these sums is an absolute 
condition precedent to any obligation of Contractor to pay Subcontractor for such claims. 

b. Subcontractor shall reimburse Contractor for the entire cost and expense suffered or incurred for all liquidated or actual 
delay damages assessed by Owner against Contractor, all actual costs, expenses and damages suffered or incurred by 
Contractor including Contractor's job overhead for the period of time of such delay, disruption or interference, all 
damages suffered or incurred by any other contractor or subcontractor on the Project for which Contractor may be liable, 
including Contractor's administrative costs and attorney's fees, resulting in any manner whatsoever, directly or indirectly, 
from any and all delays, disruptions and interferences caused by Subcontractor. The fact that liquidated or other delay 
damages may have been specified by Owner in the Contract Documents shall not operate as a limitation on 
Subcontractor's liability to Contractor for delay damages. In the event any such damages are caused by Subcontractor and 
another person or entity, Contractor shall have the right to reasonably apportion such damages between the parties, and 
such apportionment shall be final and binding upon Subcontractor. Subcontractor further agrees that neither the payment 
of such damages nor any liability suffered or incurred for the payment of such damages shall release Subcontractor from 
its obligation to otherwise fully perform this Subcontract.    

c. Should Subcontractor be delayed in the prosecution of Subcontractor’s Work by any act, neglect or default attributable to 
Contractor, Architect/Engineer, or Owner or by any damage caused by fire, lightning, earthquake, hurricane, or any other 
cause for which Subcontractor is not responsible, either in whole or in part, then the time fixed for the completion of 
Subcontractor’s Work pursuant to the terms of this Subcontract shall be extended for a period equivalent to the time lost 
by reason of such causes. However, no time extension shall become operative unless a notice of claim is presented in 
writing to Contractor within seventy-two (72) hours of the first occurrence of the delay and such claim is subsequently 
approved in writing by Contractor. Subcontractor agrees that such extension of time for completing Subcontractor’s 
Work precludes, satisfies and cancels any and all other claims Subcontractor may have against Contractor on account of 
such delay. Permitting Subcontractor to continue after the time to complete Subcontractor’s Work has expired, shall not 
be construed as a waiver by Contractor of any claims for loss or damage for breach by Subcontractor of one or more of 
the provisions of this Subcontract. 

11. DEFAULT AND TERMINATION 
a. If Subcontractor at any time shall refuse or neglect to supply sufficient properly skilled workers or materials or 

equipment of the proper quality and quantity, or fail in any respect to prosecute Subcontractor’s Work with promptness 
and diligence, or cause by any action or omission the stoppage or interference with work of Contractor or other 
subcontractors, or fail in the performance of any of the requirements contained in this Subcontract, or be unable to meet 
its debts as they mature, Contractor may, at its option, send Subcontractor written notice of such default.  If 
Subcontractor fails to cure the default within seventy-two (72) hours of the sending of the notice of default, Contractor 
may terminate this Subcontract by sending written notice of termination to Subcontractor.  Thereafter, Contractor may 
take possession of the materials, tools, appliances and equipment of Subcontractor at the Project site, and through itself or 
others provide labor, equipment and materials to prosecute Subcontractor’s Work, on such terms and conditions as shall 
be deemed necessary by Contractor, and shall deduct the cost, including all charges, expenses, losses, costs, damages and 
attorneys' fees, incurred as a result of Subcontractor's failure to perform, from any money then due or to become due to 
Subcontractor. If Contractor so terminates Subcontractor, Subcontractor shall not be entitled to any further payments 
under this Subcontract until Subcontractor’s Work has been completed and accepted by Contractor, Architect/Engineer, 
and Owner, and payment has been received by Contractor from Owner. In the event that the unpaid Subcontract Sum 
exceeds Contractor's cost of completion, the difference shall be paid to Subcontractor after the expiration of all applicable 
warranties; but if such expense exceeds the balance due, Subcontractor shall promptly pay the difference to Contractor. 

b. Contractor shall have the right to terminate this Subcontract, by written notice, without Subcontractor being at fault, for 
any cause or for its own or Owner's convenience and require Subcontractor to immediately stop work. In such event, 
Contractor shall pay Subcontractor for that portion of Subcontractor’s Work actually performed in an amount 
proportionate to the total Subcontract Sum. Contractor shall not be liable to Subcontractor for any other costs nor for 
prospective profits on any portion of Subcontractor’s Work  not performed.  However, if the reason for the termination is 
any action or default by Owner, or as a result of court order or public authority, then Contractor shall be liable to 
Subcontractor only for any greater sum which Contractor receives from Owner with respect to Subcontractor’s Work, 
less any costs, credits, set-offs, and backcharges incurred by Contractor. 

c. Subcontractor shall have the right to terminate this Subcontract only after it has provided Contractor with a written notice
of default. Contractor shall have twenty days (20) to commence the cure of any default. In the event that Contractor fails 
to cure any default for which it has been provided notice, then upon an additional ten (10) days notice, Subcontractor 
shall have the right to terminate this Subcontract. 

d. The remedies of Contractor provided for in this paragraph and in any part of the Contract Documents shall be cumulative, 
and not exclusive, of all other remedies which Contractor may have for breach of this Subcontract by Subcontractor, or as 
a result of Subcontractor's failure to perform any of the requirements of this Subcontract. Subcontractor and its surety 
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shall be liable for all losses, damages, and expenses, including administrative time and attorneys’ fees in the prosecution 
or defense of any action, arbitration, trial or appeal, enforcement of any judgment, bankruptcy or insolvency proceedings, 
or any subsequent proceedings or appeals from any order or judgment entered therein, incurred by or resulting to 
Contractor arising out of any breach of this Subcontract. 

e. If Subcontractor fails to clean-up and dispose of all trash and waste materials created by Subcontractor, within eight (8) 
hours of receipt of written notice to Subcontractor's field supervisor, Contractor shall have the right to perform such 
clean-up for Subcontractor and Subcontractor shall pay Contractor ___________________________________              ($ 
        ) dollars per man hour plus transportation and dumping costs to perform the clean-up. Clean-up of Subcontractor’s 
Work and the daily removal of debris from the areas of the WORK is mandatory. Each day, all trash and debris is to be 
removed to a location acceptable to Contractor. Fire exits, corridors and doorways shall be kept clear of debris and open 
to pedestrian and wheelchair traffic at all times, specifically including nights and weekends. Unless agreed to otherwise, 
Subcontractor shall remove all trash and debris resulting from Subcontractor's work from the site on a weekly basis.   

12. CLAIMS AND DISPUTES 
a. Subcontractor shall make all claims to Contractor for extras and extensions of time for which Owner may be responsible 

in the manner provided for in the Contract Documents, if any, for claims by Contractor upon Owner, and in sufficient 
time for Contractor to comply with the requirements of the Contract Documents for making such claims to Owner, but in 
no case more than seven (7) days from the initial occurrence of any event giving rise to such claim. Subcontractor shall 
be bound by the resolution of any dispute between Contractor and Owner involving any portion of Subcontractor’s Work. 
 Contractor shall be liable to Subcontractor only to the extent that Contractor actually recovers and collects from Owner 
for each claim or extra, less Contractor's cost associated with the claim or extra. If such costs cannot be determined, they 
shall be prorated among the parties involved. Subcontractor shall make all claims to Contractor for extras and extensions 
of time for which Contractor may be responsible within seven (7) days from the initial occurrence of any event giving 
rise to such claim. Failure to provide timely notice shall be a waiver of such claim. 

b. Except as otherwise provided for in this Subcontract, any dispute arising under this Subcontract which is not resolved 
shall be decided by Contractor, who shall reduce its decision to writing and furnish a copy thereof to Subcontractor. The 
decision of Contractor shall be final and conclusive unless, within twenty (20) calendar days from the date of receipt of 
such decision, Subcontractor contests said decision in writing. Failure to contest Contractor's decision within this time 
limit will be a waiver of all further claims relating thereto. No claim, dispute or controversy between Owner and 
Contractor, or between Contractor and Subcontractor, shall be a basis to delay or suspend Subcontractor’s Work or 
interfere with its progress or performance, unless directed otherwise by Contractor, and Subcontractor shall continue with 
all performance required by this Subcontract and shall proceed in accordance with all directives of Contractor. Failure to 
proceed shall constitute a default of this Subcontract, regardless of the ultimate decision on such claim, dispute or other 
controversy, and will be cause for termination of this Subcontract.  

c. In the event Subcontractor is desirous of pursuing an appeal of an adverse final decision rendered by Owner, or the 
Architect/Engineer that affects Subcontractor's interests, and provided Contractor's interests are unaffected, Subcontractor 
shall bear the full cost and sole responsibility for prosecuting such appeal.  Subcontractor shall continue to work and 
maintain the progress schedule, unless otherwise agreed to in writing by the parties.

d. At the option of Contractor, any and all unresolved disputes or controversies arising out of or relating to this Subcontract,
or the breach thereof, whether of law, equity, or fact of any nature whatsoever, shall be decided by binding arbitration 
administered by the American Arbitration Association in accordance with its Construction Industry Arbitration Rules. 
Contractor reserves the right to object to any individual arbitrator who is employed by or affiliated with a competing 
organization. The arbitrator(s) shall have the power to decree any and all relief of an equitable nature, including but not 
limited to relief such as a temporary or a permanent injunction, and shall also have the power to award damages and costs. 
Any decree or award rendered by the arbitrator(s) may be entered in any court having jurisdiction. In no event may a 
demand for arbitration be made after the date on which a legal action concerning the matter in dispute would be barred by 
the appropriate statute of limitations. As a condition precedent to the filing or continuation of any arbitration demand, the 
parties shall engage in a good faith mediation of the dispute. 

e. In the event the Contract Documents between Owner and Contractor provide for arbitration or other non-judicial 
proceeding as the forum for the resolution of disputes, and a claim, dispute or other controversy exists between Owner 
and Contractor which may involve Subcontractor, Subcontractor hereby expressly agrees, at the option of the Contractor 
to be joined as an additional party in any and all such arbitrations or other proceedings, or if a separate arbitration or 
other proceeding already exists or is separately initiated, Subcontractor expressly agrees to the consolidation of all such 
arbitration or other proceedings, it being the intent of Contractor to resolve all of the rights and obligations of all 
interested parties at one time in one forum rather than in multiple proceedings. If any claim, dispute or other controversy 
involving Subcontractor is prosecuted or defended by Contractor and Subcontractor is not directly a party or litigant in 
such proceeding, Subcontractor shall have the full responsibility for the preparation of all of its claims and defenses to 
claims asserted against it and shall bear all of its costs and expenses including all of its attorneys’ fees and further, shall
cooperate fully with Contractor and furnish all documents, statements, witnesses and other information required by 
Contractor for such purpose. Subcontractor shall promptly reimburse Contractor for the entire cost and expense incurred 
by Contractor including a proportionate share of Contractor's attorneys’ fees and costs, to the extent of Subcontractor's 
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interest or involvement in such claim, dispute or other controversy. 
f. This agreement to mediate and arbitrate shall not apply to any claim:  (1) of contribution or indemnity asserted by one 

party to this Subcontract against the other party and arising out of an action brought in a state or federal court, or brought 
in arbitration by a person who is under no obligation to arbitrate the subject matter of such action with either of the 
parties hereto and who does not consent to such arbitration; (2) asserted by Subcontractor against Contractor if 
Contractor asserts said claim, either in whole or part, against Owner, and the Contract between Contractor and Owner 
does not provide for binding arbitration and Contractor and Owner do not subsequently agree to arbitration, or the 
Contract does so provide but the two arbitration proceedings cannot be consolidated; and (3) for punitive damages. 

g. Any claim, dispute or other matter between Contractor and Subcontractor relating to this Subcontract shall be governed 
by the laws of the State of Georgia.  Venue for any action arising out of this Subcontract shall be Fulton County, 
Georgia.

13. REGULATORY COMPLIANCE 
a. Subcontractor's attention is directed to the compliance requirements of the Contract Documents.  Subcontractor shall 

comply therewith as applicable. Specific references made, but not limited to: 
1. Apprenticeship trainee requirements. 
2. Equal opportunity employment requirements. 
3. Special trade permits and connection permits or fees. 
4. Compliance with employee wage rate determinations required by governing authorities and those specified 

within the Contract Documents. 
5. Insurance provisions  
6. Environmental controls. 

b. Subcontractor shall comply with all applicable local, state and federal laws, codes, regulations and ordinances. 
c. Subcontractor shall comply with the Williams-Steiger Occupational Safety and Health Act of 1970, and the General 

Safety Rules and Regulations of the Construction Industry as currently required by the governing authorities having 
jurisdiction thereof, and such other labor laws as may be applicable, and report immediately to Contractor any injury to 
any employee of Subcontractor at the site of the Project on the form attached as Attachment “B.” 

d. Subcontractor shall comply with the requirements of the Building Department, and comply with all other laws, 
ordinances and regulations, and save Contractor from all annoyances and fines arising out of Subcontractor’s Work, and 
give proper authorities all requisite notices relating to Subcontractor’s Work, and procure and pay for all necessary 
official licenses or permits to carry on Subcontractor’s Work. 

e. Compliance with all federal, state and local tax laws, social security laws, and unemployment compensation laws is 
required.  In the event Subcontractor is not a resident in the State of Georgia, Subcontractor shall procure a Non-Resident 
Contractor’s Bond and comply with all requirements of Sections 48-13-30 through 48-13-38 of the Official Code of 
Georgia Annotated, together with Rules and Regulations promulgated by the Commissioner of Revenue. All costs 
associated with providing such bond are included in the Subcontract Sum.  Subcontractor shall provide a copy of such 
Bond to Contractor before Subcontractor’s first request for payment on this Project.  Notwithstanding anything to the 
contrary in this Subcontract, should Subcontractor fail to provide Contractor with such Bond, Contractor may withhold 
up to 4% of any sums otherwise due Subcontractor under this Subcontract, exclusive of retainage, until such time as 
Subcontractor furnishes Contractor with a certificate issued by the Commissioner of Revenue showing that all sales taxes 
accruing by reason of this Subcontract have been paid and satisfied

f. Material Safety Data Sheets (MSDS) are required on toxic materials that Subcontractor intends to use on the Project. 
Subcontractor shall furnish any required MSDS to Contractor, and thirty (30) days prior to delivery identify specifically 
any toxic material. Subcontractor shall meet the obligations of the Georgia Statutes to properly train and advise its 
employees, subcontractors, sub-subcontractors, agents and invitees. Failure by Subcontractor to comply with the 
preceding requirements shall constitute a material breach of this Subcontract, and any items or material delivered to the 
job site without complying with all of the foregoing shall be considered as non-conforming, and Contractor may reject 
and return it, or hold it at Subcontractor's expense.  

g. In the event that the Project is a State-funded “Major Facility Project,” as defined in OCGA §50-8-18 (2009) (effective 
July 1, 2010), as may be amended from time to time, Subcontractor shall comply with all policies, procedures, and  
standards adopted by the Department of Community Affairs relating to Subcontractor’s Work, including without 
limitation purchasing and documenting the use of Georgia-based materials and products,  participating in functional 
performance tests and verification of TAB reports, and any applicable commissioning activities.

h. In the event Owner is a public body, Subcontractor warrants to Contractor that Subcontractor: (1) has fully complied and 
shall continue to fully comply, at its own cost, with all applicable federal, state and local laws, ordinances, rules, and 
regulations governing immigration, including but not limited to the Immigration Reform and Control Act of 1986 
(“IRCA”), as amended from time to time, and the Georgia Security & Immigration Compliance Act of 2006 (“GSIC”), as 
amended from time to time, along with their I-9 employer verification provisions; (2) has upon signing this Subcontract 
contemporaneously signed and returned to Contractor a Subcontractor Affidavit that strictly conforms to the requirements 
of Georgia Administrative Code §300-10-.08; (3) has properly trained and shall continue to properly train its staff 
regarding the execution and retention of I-9 employment verification forms; (4) is not now in violation of IRCA or GSIC; 
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(5) has provided written notification to Contractor of all prior citations by any government agency for violations of IRCA 
or GSIC; (6) has implemented and shall continue to implement a company-wide I-9 employment verification policy 
(including, but not limited to the use of the EEV/Basic Pilot for employment eligibility verification of all new hires where 
such usage is required by federal or state law);and (7) Subcontractor has and shall cause all lower-tier subcontractors to 
sign a Subcontractor Affidavit that Subcontract shall return to Contractor, and to comply with all other requirements of 
this provision.  Subcontractor further warrants that should Subcontractor become aware of any government audit of its 
employees or employer verification procedures, it shall immediately notify Contractor in writing of such an audit and 
provide Contractor a copy of the findings when they are made available. 

i. In the event of Subcontractor's violation of the above, Subcontractor shall bear all costs resulting from such violation and
shall hold Contractor harmless from any damages (including attorneys’ fees), claims, and causes of action arising from 
such violation.

14. INDEMNITY AND INSURANCE 
a. Subcontractor shall, at its cost and expense, furnish and maintain: commercial general liability and property damage 

insurance; commercial automobile liability and property damage insurance; workers' compensation insurance and 
employer's liability insurance; coverage under the Longshoremen's and Harbor Worker's Act and the Jones Act, if 
applicable, together with such other insurance as may be required by the Contract Documents or by law.  Such liability 
insurance shall include coverage for premises - operations (including explosion, collapse, and underground coverage), 
elevators, independent contractors, products and completed operations and blanket contractual liability on all written 
contracts, all including broad form property damage coverage.  All coverages shall be written on an occurrence basis.  
Claims-made coverage is not acceptable. All coverages shall be maintained in full force and effect at all times during the 
term of this Subcontract from the date of commencement of Subcontractor's performance of any work and until 
expiration of the warranty period or such other date as may be established elsewhere in the Contract Documents, 
whichever is later. If any other coverages are required to be maintained after final payment, an additional certificate 
evidencing such coverage shall be submitted with Subcontractor's final Application for Payment. All such coverages 
shall be written by a company or companies satisfactory to Contractor, and include Contractor, Owner and 
Architect/Engineer as additional insureds. The coverage and limits of said insurance are set forth in Attachment "C" and 
Subcontractor shall provide Contractor with a certificate of insurance evidencing Subcontractor's compliance with this 
requirement with a 30 day notice of cancellation provision. Upon Contractor's request, Subcontractor shall supply 
Contractor with certified copies of all insurance policies required to be furnished by Subcontractor. In the event 
Subcontractor fails or neglects to obtain or renew the required insurance and furnish evidence thereof to Contractor with 
the executed Certificate of Insurance form, Contractor shall have: (a) the right, but not the obligation, to procure such 
insurance and charge the cost to Subcontractor; or (b) to deem such failure or neglect on the part of the Subcontractor as 
a default of this Subcontract. No payment of any portion of the Subcontract Sum shall be due to Subcontractor until the 
provisions of this section have been fully satisfied. 

b. By execution of this Subcontract, Contractor and Subcontractor waive all rights against each other and any of 
Subcontractor's subcontractors, Owner, Architect/Engineer and  of its consultants, any other contractors, and any other 
subcontractors, together with all of their agents and employees, for damages caused by fire or other perils to the extent 
covered by the builders risk property insurance, excepting such rights as they may have to any insurance proceeds. 
Subcontractor also waives all rights of subrogation against Contractor and Owner for loss of, or damage to 
Subcontractor's work, tools, machinery, equipment, material or supplies. Subcontractor shall include the same waiver of 
subrogation in all of its subcontracts for the Project. The foregoing waiver of subrogation shall be effective as to any 
person or entity even though that person or entity would otherwise have a duty to indemnify, did not directly or indirectly 
pay the insurance premium and whether or not the person or entity had an insurable interest in the property damaged. 

c. The insurance specified above shall provide that said insurance is primary non-contributory coverage to any insurance 
that Contractor or Owner may carry.  

d. To the fullest extent permitted by law, Subcontractor shall indemnify and hold harmless Contractor (including its 
affiliates, parents and subsidiaries), and the Owner, Architect/Engineer and all agents officers, directors and employees of 
any of them (the “Indemnitiees”), from and against any claim, damage, loss, cost, and expense, including but not limited 
to attorneys’ fees, arising out of or resulting from the performance of Subcontractor’s obligations herein, if attributable to 
(1) bodily injury, sickness, disease, or death or injury to persons or destruction of tangible property, including loss of use 
thereof, caused in whole or in part by any act or omission of Subcontractor or anyone directly or indirectly employed by 
Subcontractor or anyone for whose acts Subcontractor  may be liable, unless resulting from such indemnified party’s sole 
negligence; or (2)  breach of any obligation under this Agreement by Subcontractor, or anyone directly or indirectly 
employed by Subcontractor or anyone for whose acts Subcontractor may be liable. In the event any employee of 
Subcontractor, anyone directly or indirectly employed by Subcontractor, or anyone for whose acts Subcontractor may be 
liable makes a claim against any Indemnitee, the indemnification obligations herein shall not be limited in any way by 
any limitation on the amount or type of damages, compensation, or benefits payable by or for Subcontractor under 
workers’ compensation acts, disability benefit acts, or other employee benefit acts.  In addition to indemnifying and 
holding harmless the Indemnitees, Subcontractor shall, upon receiving written direction from any Indemnitee, promptly 
assume the defense of such claim, suit, arbitration or proceeding at Subcontractor's expense with counsel approved by such 
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Indemnitee. Contractor shall cooperate with Subcontractor in any such defense. If Subcontractor fails or refuses to promptly 
undertake the defense of such claim, suit, arbitration or proceeding after receiving a written request from any Indemnitee, or 
fails or refuses at any time to proceed with the defense to the satisfaction of the Indemnitee, Contractor may assume said 
defense at Subcontractor's expense. Subcontractor shall indemnify and hold harmless the Indemnitees from and against any 
claims involving the Subcontractor’s nonpayment of its subcontractors, laborers, vendors, or materialmen. The obligations to 
indemnify shall survive the termination or completion of this Subcontract.

e. Subcontractor shall provide a performance bond and a labor and material payment bond, each in the amount of one 
hundred percent (100%) of the Subcontract Sum, on a form provided by Contractor and with a corporate surety 
authorized to do business in the State of Georgia and acceptable to Contractor, which bonds shall be furnished within 
seven (7) days of execution of this Subcontract. Subcontractor acknowledges that the cost of all bond premiums has been 
included in the Subcontract Sum. The surety hereby waives notice of any alteration or changes to this Subcontract and 
Subcontractor’s Work . No payment of any portion of the Subcontract Sum shall be due to Subcontractor until the 
provisions of this section have been fully satisfied. 

f. Commencement of Subcontractor’s Work without having provided said bonds shall not be considered a waiver, or 
release by Contractor of the requirement for bonds, and Subcontractor shall have proceeded with Subcontractor’s Work 
at its own risk and shall not be entitled to payment until such bonds are delivered to Contractor. 

15. ENCUMBRANCES 
a. Subcontractor shall turn Subcontractor’s Work over to Contractor in good condition and free and clear of all claims, 

encumbrances, or other liens and shall protect and save harmless Contractor and Owner from all claims, encumbrances or 
liens growing out of the performance of this Subcontract. If any subcontractor, laborer, or supplier of Subcontractor, or 
any other person or entity directly or indirectly acting for or through Subcontractor files a claim of lien or bond claim 
against Contractor, its surety, if any, the Project, the property or any part or any improvements, or against any monies due 
or to become due from Owner to Contractor or from Contractor to Subcontractor, Subcontractor shall satisfy, remove or 
discharge such lien or claim at its own cost and expense by payment, bond or otherwise, within 15 days of the date of its 
assertion, irrespective of any defense that Subcontractor may have to such claim of lien or bond claim. If Subcontractor 
shall fail or refuse to do so, Contractor shall have the right, in addition to any other rights and remedies provided by this 
Subcontract or by law, to satisfy, remove, or discharge the same by whatever means Contractor chooses, and 
Subcontractor shall promptly reimburse Contractor for the entire cost and expense suffered or incurred by Contractor. 
The provisions of this section shall not impose any duty or obligation upon Contractor to determine or adjust any disputes 
or claims between Subcontractor and any such claimant or to withhold any money for its protection. 

b. Subcontractor shall, as often as requested by Owner or Contractor, furnish a sworn statement showing all parties who 
furnish labor or materials to Subcontractor, with their names and addresses and amounts due or to become due each of 
them. 

c. Subcontractor shall furnish Contractor, if requested, evidence of the payment of all bills and expenses incurred by 
Subcontractor for labor, services, equipment and materials used by Subcontractor, and liability incurred by Subcontractor 
in any way for the purpose of using the same on or about the Project, and written releases, in form as provided by 
Contractor, from all persons, firms, or corporations that may have furnished to Subcontractor, any services, equipment 
and materials, whether on, or for the Project, and written releases of lien and/or bonds from all persons, firms and 
corporations that may have in any way had any dealing and agreements in connection with Subcontractor’s Work. 

d. Any and all transportation tax, sales tax, use tax or any other tax that might accrue through purchase of materials or 
amounts paid for labor by Subcontractor or occasioned by performance of this Subcontract are included in the 
Subcontract Sum.  Any and all tax exemptions shall belong to Contractor and/or the Owner. 

e. Subcontractor agrees that any payment due or that may come due is not assignable and that no part of this Subcontract 
can be assigned, except with the written consent of Contractor.  Any assignment in violation of this provision shall be 
void and unenforceable 

16. WARRANTIES 
a. Subcontractor warrants to Contractor, Architect/Engineer, and Owner that all materials and equipment furnished shall be 

new unless otherwise specified, and that all Subcontractor’s Work shall be of good quality, free from faults and defects 
and in conformance with the Contract Documents. 

b. Subcontractor agrees to promptly make good, without cost to Contractor or Owner, any and all defects due to faulty 
workmanship or materials which may appear within the guarantee or warranty period(s) established in the Contract 
Documents, and if no such period(s) be stipulated in the Contract Documents, then such guarantee shall be for a period of 
one (1) year from the date of completion and acceptance of the Project by Owner. Subcontractor further agrees to execute 
any special guarantees as provided by the Contract Documents or required by law. Subcontractor shall require similar 
guarantees from all vendors and lower tier subcontractors. 

c. Subcontractor agrees that the warranty period of equipment utilized for completion of the Project shall remain in effect 
for the entire warranty period from the date of Owner acceptance. 
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d. Subcontractor shall pay for all changes to Subcontractor’s Work or the Work resulting from defects in Subcontractor's 
workmanship or materials, as well as, all expenses necessary to replace or repair either the Subcontractor’s Work or the 
Work, including that damaged or disturbed by making replacements or repairs. This guarantee is in addition to all other 
guarantees, warranties and rights contained in the Contract Documents. 

17. SPECIAL PROVISIONS 
a. Unless otherwise stated, work hours are from 7:00 a.m. to 3:30 p.m., Monday through Friday. Holidays will be: 

New Years Day    Memorial Day 
Fourth of July    Labor Day 
Thanksgiving Day   Day after Thanksgiving 
Christmas Day     

Any work beyond these hours must have prior approval by Contractor's Project Manager or Superintendent. 
b. Materials delivered to the job site shall be received, unloaded and stored by Subcontractor.  All deliveries shall be 

coordinated with Contractor. 
c. Subcontractor's special attention is called to Attachment "B" - "Project Safety Manual" which is to be strictly observed 

and rigidly enforced by Subcontractor during the performance of Subcontractor’s Work. 
d. Subcontractor shall be represented by person, or persons authorized to represent Subcontractor at weekly Safety and 

Subcontractor Meetings, commencing two weeks prior to the start date of Subcontractor’s Work. 
e. As-built documents and data shall be maintained and recorded by Subcontractor as applicable to Subcontractor’s Work 

and may be reviewed monthly by Contractor, concurrently with Subcontractor's request for progress payments. 
Completion of accurate as-built documents is a condition precedent to receiving payment each month and at final 
completion. 

f. Subcontractor shall bear all costs of testing. Where testing agency standards are referenced, all materials shall be tested 
and certified by an approved, independent testing company. 

g. Location of employee parking, equipment parking, material storage, and temporary trailers will be subject to approval by 
Contractor.

h. Subcontractor will provide a list of suppliers prior to the first pay request. 
i. A condition precedent to Subcontractor receiving progress payments is the delivery by Subcontractor to Contractor each 

month (regardless of whether any Subcontractor’s Work was performed) of waivers of lien or waivers of right to claim 
against bond as required from Subcontractor and all sub-subcontractors and suppliers who have filed Notices to 
Contractor.  Forms for use in this connection will be supplied by Contractor. 

j. Signs shall not be posted by Subcontractor unless approved in writing by Contractor. 
18. PAYMENTS 

a. Subcontractor shall submit within ten (10) days of execution of this Subcontract and prior to any payment being made, a 
schedule of values with respective quantities illustrated, in accordance with the divisions of the Uniform Construction 
Index (UCI) or as required in the Contract Documents, if different. Unless otherwise directed, each allocation to a work 
item shall include the proportionate share of overhead and profit. The schedule of values must be acceptable to 
Contractor as to form and substance. Subcontractor shall show labor and material values independently. 

b. It is expressly agreed that time is of the essence in the performance of this Subcontract.  It is further expressly agreed 
that, any provision of the Contract Documents to the contrary notwithstanding, Subcontractor agrees that Contractor shall 
be under no obligation to pay Subcontractor for any work performed or materials or equipment furnished for this Project 
unless and until Contractor has been paid therefore by Owner, and the making of any and all progress and final payments 
and the amounts thereof are expressly subject to this absolute condition precedent.  Subcontractor states that it relies 
primarily on the credit and ability of Owner to pay and not upon Contractor's credit or ability, and further, expressly 
accepts the risk that it will not be paid for Subcontractor’s Work performed by it in the event that Contractor, for 
whatever reason, is not paid by Owner for such work.  Subcontractor further agrees that the liability of Contractor's 
surety, if any, shall be subject to the same condition precedent. 

c. Contractor agrees to pay Subcontractor for Subcontractor’s Work the sum of ___________________________________
________________________________________________________   ($              ) ("Subcontract Sum"). 
The Subcontract Sum shall be paid by Contractor to Subcontractor as follows: 
1. As Subcontractor’s Work progresses, an amount equal to ninety percent (90%) of the value of completed 

Subcontractor’s Work done from month to month, including the materials which are intended to be incorporated 
in the Project and which are properly stored on the site and meeting the requirements of the Contract 
Documents and certified by the Architect/Engineer or Owner.

2. On or before the twentieth day of each month (or such other day as Contractor may stipulate) Subcontractor 
shall submit to Contractor, a written and itemized Application for Payment based upon the approved schedule of 
values and representing a true and accurate estimate of the portion of Subcontractor’s Work completed as of the 
date indicated in the Application for Payment and when permitted, an accurate inventory of materials and 
equipment suitably stored on the job site or other agreed upon location, reflecting the appropriate retainage and 
less previous payments, which Application for Payment shall be certified by an officer or representative of 
Subcontractor in a manner acceptable to Contractor, notarized and supported by valid lien waivers as set forth 
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elsewhere in this Subcontract or the Contract Documents, together with such additional documentation, 
invoices, vouchers, waivers, certifications and affidavits substantiating Subcontractor's right to payment as 
Contractor may request or the Contract Documents require. The form of Application for Payment shall be as 
furnished by Contractor.  All Applications for Payment shall be subject to correction including revision to any 
prior or following Application(s) for Payment. Should any defective work, materials or equipment be 
discovered during the progress of construction, or should reasonable doubt arise as to whether certain work, 
materials or equipment is in accordance with this Subcontract or the Contract Documents, the value of such 
defective or questioned work, material or equipment shall not be included in any Application for Payment, or if 
previously included and paid, shall be deducted by Subcontractor in its next Application for Payment. It shall be 
Subcontractor's sole responsibility to submit each Application for Payment in the time and in the manner 
prescribed and on the form provided or approved by Contractor for such purpose, and in no instance shall 
Contractor be obligated to make any payment upon any Application for Payment not in compliance. 
Subcontractor agrees that any Application for Payment not in compliance may, at the option of Contractor, be 
held over for processing at the beginning of the month or other designated period next following correction, 
resubmission or late submission of such Application for Payment, without notice to Subcontractor.  

3. Payment for stored materials shall be made as stipulated by the Contract Documents, and such requests for 
payments for stored materials shall be accompanied by vendor invoices, itemizing respective quantities and unit 
costs of such stored material and any other requirements of the Contract Documents. At its option, Contractor 
may make payment for stored material by joint check to Subcontractor and vendor and require, as a condition 
precedent to payment for stored materials, proper insurance and a waiver of lien or waiver of bond rights, 
effective as of the date of the payment. Material stored on the site, for which payment is requested, shall be in 
the care and custody of Subcontractor, and shall not be removed from the site without the written consent of 
Contractor. Payment to Contractor by Owner is an absolute condition precedent to the obligation of Contractor 
to pay Subcontractor for stored materials.  

4. Final payment will be made within 20 days after Subcontractor has submitted its final Application for Payment 
and all required closeout documents together with any required certificates of insurance for any insurance 
coverages required to be maintained after the date of final payment and Contractor has received from Owner 
written acceptance together with payment in full for the Work. Final payment is further subject to Contractor's 
determination that all of the terms, conditions, requirements and covenants of this Subcontract have been well 
and truly met and discharged by Subcontractor. Acceptance of final payment by Subcontractor releases Owner,  
and Contractor and its surety from any and all claims arising out of or related to this Subcontract. 

d. If at any time there shall be evidence of lien or claim for which, if established, Owner or Contractor or its surety might 
become liable, and which is chargeable to Subcontractor, or if Subcontractor shall incur any liability to Contractor, or 
Contractor shall have any claim or demand against Subcontractor of any kind or for any reason, whether or not reduced 
to judgment or award, Contractor shall have the right to retain out of any payment due, or to become due under this 
Subcontract or any other contract between Contractor and Subcontractor, an amount sufficient to compensate Contractor 
for and fully satisfy such liability, claim, or demand, and charge or deduct all cost of defense, or collection with respect 
thereto, including attorneys’ fees. Should any claim or lien develop for which retained sums are insufficient or after all 
payments are made, Subcontractor shall pay to Contractor all monies that the latter may be compelled to pay in 
discharging such claims or liens or costs incurred in collecting said monies from Subcontractor. 

e. No progress payment under this Subcontract shall be conclusive evidence of the performance of this Subcontract either in 
whole or in part, and no payment shall be construed to be acceptance of defective Subcontractor’s Work or improper 
materials. 

f. Subcontractor shall pay for all materials and labor used in connection with the performance of this Subcontract through 
the period covered by previous payments received from Contractor. Subcontractor shall accompany all Applications for 
Payment with its own lien and bond waiver for the period of time covered by its current Application for Payment, and 
with lien and bond waivers from all of its subcontractors, suppliers and others for the period of time covered by the 
previous Application for Payment and who may be entitled to assert a lien or bond claim on the Project.  All lien and 
bond waivers shall be on a form provided by or approved by Contractor. Subcontractor is advised that no exceptions to 
this provision will be made and any Application for Payment not accompanied by proper lien and bond waivers will be 
cause for not processing the Application for Payment and withholding of payment.  Contractor reserves the right, in its 
sole discretion, to make any payment to Subcontractor through checks made payable to the joint order of Subcontractor 
and such of Subcontractor's subcontractors, suppliers or  any of Subcontractor's other creditors having potential rights or 
claims against the Project or any proceeds. 

g. Final payment is further subject to Contractor's prior receipt from Subcontractor of all as-built drawings, certifications, 
maintenance manuals, operating instructions, written guarantees and warranties and bonds relating to the WORK, a final 
waiver of lien and bond, complete releases and an affidavit certifying Subcontractor's payment in full for all items 
relating to Subcontractor’s Work. 

h. All estimates and quantity calculations made by Owner or Architect/Engineer as to the weights, quantities and amount(s) 
of materials furnished and Subcontractor’s Work shall be final and binding upon Subcontractor, and shall conclusively 
establish the amount(s) of materials furnished and Subcontractor’s Work. It is understood and agreed that Subcontractor 
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shall receive no compensation for any materials furnished or Subcontractor’s Work performed by it which is not 
approved and accepted by Owner and Architect/Engineer, and will make no claim against Contractor or its surety for any 
compensation based upon any estimate or quantity calculations other than those made by Owner or Architect/Engineer; 
provided, however, if Subcontractor, pursuant to any written directive of Contractor, furnishes any additional material or 
performs any additional work not provided for in the Contract Documents, Subcontractor will be compensated as 
provided in the Subcontract. 

i. All payments due and unpaid under this Subcontract shall bear interest from the date payment was due at the rate of       
______% per annum or, if not specified, at the legal rate of interest set forth in OCGA § 7-4-2(a)(1)(A). 

j. Contractor may deduct from any amounts due or to become due to Subcontractor under this Subcontract or any other 
agreement between Contractor and Subcontractor any sums owed Contractor under this Subcontract or any other 
agreement between Contractor and Subcontractor. 

k. The interest rates, periods of payment, conditions of payment, rights and remedies set forth in the Subcontract are 
intended to govern over any different or additional terms set forth in OCGA §§ 13-11-1, et seq. 

19. MISCELLANEOUS 
a. This Subcontract constitutes the entire and integrated agreement between Contractor and Subcontractor, and supersedes 

all prior negotiations, representations, understandings and agreements, either written or oral.  Contractor shall not be 
liable in any way for any understandings or representations made by any of its representatives or agents prior to the 
execution of this Subcontract, unless such understandings or representations by Contractor are expressly stated in this 
Subcontract. This Subcontract may be amended only by written instrument signed by both Contractor and Subcontractor. 
 No person acting for or on behalf of Contractor shall have authority to waive the requirement that all amendments and 
modifications to this Subcontract be in a writing signed by an authorized representative of Contractor. 

b. Should any provision of this Subcontract be determined by a court to be unenforceable, such a determination shall not 
affect the validity and enforceability of any other section or part. 

c. The failure of Contractor to enforce, at any time or any period of time, any one or more of the provisions of the Contract 
Documents shall not be construed to be and shall not be a waiver of any such provision or provisions or of its right 
thereafter to enforce each and every such provision. 

d. Nothing contained in this Subcontract shall be deemed to create any contractual or third party beneficiary relationship 
between any parties other than Contractor and Subcontractor. 

e.  The headings provided in this Subcontract are for ease of reference only. The headings form no part of this Subcontract 
between the parties and shall be given no weight in the interpretation or construction of this Subcontract. 

f. Except as may be provided in the Contract Documents, Subcontractor shall pay all royalties and licensing fees which 
may be due in connection with the WORK and shall defend all actions or claims against Contractor or Owner for such 
royalty or licensing fees and shall be liable to Contractor for any losses or damages as a result. 

g. Contractor and Subcontractor for themselves, their successors, personal representatives and assigns, hereby agree to the 
full performance of the covenants of this Subcontract. 

h. If this Subcontract is not duly and properly executed by Subcontractor and returned to Contractor within seven (7) days 
of its date, it is deemed withdrawn by Contractor.  

IN WITNESS WHEREOF, Contractor and Subcontractor have signed this Subcontract the day and year first written above. 

WITNESS      AJAX BUILDING CORPORATION OF GEORGIA

_____________________________________   BY:         

       NAME/TITLE:        
      
WITNESS              

______________________________________     BY:         

       NAME/TITLE:         

0

TYPE SUBCONTRACTOR NAME IN CAPS HERE



EAST ROSWELL LIBRARY BID PACKAGE NO. 4.1 
OWNER:  ATLANTA-FULTON PUBLIC LIBRARY  MASONRY 
LOCATION:  ROSWELL, GEORGIA SCHEDULE “A” – SCOPE OF WORK 
AJAX BUILDING CORPORATION OF GEORGIA NOVEMBER 19, 2012 
AJAX PROJECT NO. 201209 PAGE 1 OF 9 

 

 
 

A. DEFINITION, CORRELATION AND INTENT 
 
The following requirements form a part of the Contract Documents for, and refer solely to, the Work of the above 
entitled Bid Package.  All information herein provided for the purpose of defining and describing the work which 
shall be included in the Scope of Work of this Bid Package and to identify certain specific information which bidders 
will be required to furnish as a part of their Proposal for this Work as described in the Contract Documents.  It is 
intended that the requirements of this Section shall be complimentary to, and shall be correlated with the 
requirements of all other Contract Documents referenced herein and made a part of the Contract. 
 
The organization of the specifications into divisions, sections, and articles and the arrangements of the drawings 
shall not control the Construction Manager in dividing the work among Subcontractors or establishing the extent of 
the work to be performed by any Trade. 
 

B. SCOPE OF WORK  
 
B.1 Reference is made to the following Specification Sections which relate to the Scope of Work, but are in no way 

intended to limit or alter the intent of the Contract Documents: 
 
 Division 1 General Requirements 
 --- All Sections 
 018113 Sustainable Design Requirements – LEED for New Construction 

and Major Renovations 

 
Division 4 Masonry 

  
 

 
Division 5 Metals 

  
 

 
Division 6 Wood, Plastics, and Composites 

  
 
 

Division 7 Thermal and Moisture Protection 
 071113 Bituminous Dampproofing 
 071326 Self-Adhering Sheet Waterproofing 
 071700 Bentonite Waterproofing 
 072100 Thermal Insulation 
 072729 Air-Barrier Coatings 
 076200 Sheet Metal Flashing and Trim 
 078446 Fire-Resistive Joint Systems 
 079200 Joint Sealants 
 

042000 Unit Masonry 

055000 Metal Fabrications 

061000 Rough Carpentry 
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 Division 8 Doors and Windows 
  
 
 

B.2 This work of this Bid Package includes, but is not limited to: 
 

1. Furnish and install all masonry units as shown on the Contract Documents including, but not limited to, the 
following: 

A. Concrete masonry units (cmu, block, split-face cmu, etc.). 
B. Brick and clay masonry units. 
C. Cast stone. 
D. Architectural precast concrete. 
E. Precast Lintels. 
F. Solid masonry units. 
G. Special shapes. 
H. Soap courses. 

 
2. Include all masonry cell fill including, but not limited to: 

A. Vertical filled cells. 
1. All masonry cells below grade shall be filled solid with grout. 
2. All masonry cells below slab-on-grade elevation shall be filled solid with grout. 

B. Bond beams. 
C. Lintel fill. 
D. Insulation fill (i.e. vermiculite, perlite, foam-fill insulation, etc.). 

 
3. Include all bituminous waterproofing in accordance with the Contract Documents. 

A. Waterproofing shall be applied to all below-grade concrete and masonry construction as necessary to 
provide a continuous plane of protection on the exterior face of the inner wythe of exterior masonry 
cavity walls or where masonry wall is utilized as a substrate for another exterior finish system, or 
when acting as a foundation wall. 

B. Apply waterproofing from top of footing to top of masonry wall. 
C. Immediately remove waterproofing from adjacent surfaces not intended to receive waterproofing. 

 
4. Receive, unload, inventory and store all materials that are to be provided by others and installed in masonry 

by this Subcontractor.  This includes, but is not limited to, the following: 
A. Steel lintels and shelf angles (items located in masonry work only). 
B. Hollow metal frames (doors, windows, etc.) and louvers (items located in masonry work only). 
C. Sleeves required by other trades. 
D. Access panels required by other trades. 
E. Corner guards installed in masonry. 
F. Miscellaneous embeds of any kind that must be installed in your work. 

 
5. All masonry grouting and cell fill shall be in lifts as specified. 

A. Submit mix designs and grouting plan as required by the Contract Documents. 
B. Install formed beam bottoms for unsupported bond beams and lintels and remove formwork only 

after the grout has cured and the supporting formwork is no longer necessary. 
 

6. Furnish, install and protect as necessary all accessories and appurtenances required to complete your work 
in accordance with the Contract Documents.  Accessories include, but are not limited to: 

081113 Hollow Metal Doors and Frames 
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A. All mortar and grout, including all admixtures as specified and/or necessary in the performance of 
your work. 

B. All reinforcing steel and tie wire in accordance with the Contract Documents.  Masonry dowels 
located in cast-in-place concrete (i.e. footings, beams, and slabs) will be furnished and installed by 
others.  Coordinate dowel locations with the Concrete Subcontractor. 

C. All horizontal joint reinforcing, corner reinforcing, wall ties, z-bars, straps, anchors, other forms of 
reinforcing, cavity caps, mortar screens, weeps, vents, etc. in accordance with the Contract 
Documents. 

1. Include all strap anchors for anchorage to structural steel columns as shown on the Contract 
Documents. 

D. All dovetail or other similar types of masonry anchors.  This Subcontractor shall furnish only all 
dovetail anchor slots (and/or other similar items installed in the work of other trades to accommodate 
the masonry work) to the appropriate trade contractor.  Installation of dovetail anchor slots (and other 
similar items) will be by the trade whose work the item is to be installed in.  Provide detailed 
placement drawings for all items that require installation in the work of other trades. 

E. All grout, sand, perlite, vermiculite, foam fill insulation, or other masonry cell-fill materials. 
F. All expansion, control, and isolation joint systems as called for and/or specified to be installed in 

your work.  Include all related covers, caulking, and sealants. 
G. All waterstops and flashings in or behind masonry. 
H. All weepholes and through-wall flashings in conjunction with other wall components to guarantee 

proper directional flow of moisture to eliminate water intrusion in the building.  Protect all flashings 
throughout the duration of your work. 

I. Furnish and install all supports, brackets, embeds, hangers, strapping, fasteners, anchor bolts, ties, 
sleeves, formwork, etc., required for the installation of your work. 

1. All fasteners utilized for formwork, bracing, or other attachments necessary in the performance 
of your work shall be non-destructive in nature and shall not cause damage to any in-place 
surfaces scheduled to remain as part of the permanent work.  It is the intent that this 
subcontractor utilize “Tapcons” or other similar fasteners subject to the approval of the 
Construction Manager.  The use of cut nails, fluted nails, case hardened nails, T-nails, powder 
actuated fasteners, pneumatic driven fasteners, or any other driven-type fastener  for any 
attachments to in-place construction is strictly prohibited. 

J. Install all masonry related steel lintels and shelf angles that are attached to concrete or masonry.  
Provide all fasteners necessary to attach steel lintels and shelf angles to concrete or masonry 
construction.  Steel lintels and shelf angles attached to steel will be installed by others. 

K. All cavity wall insulation board above and below grade for a complete system and as specified.  
Include all required adhesives, fasteners, joint treatments, etc. 

 
7. Furnish and install all reinforcing steel for your work. 

A. Reinforcing steel shall be bundled, clearly tagged and kept separate from other project reinforcing 
steel. 

B. All reinforcing steel shall be properly tied and inspected by the Construction Manager and Owner’s 
Inspector prior to concrete/grout placement. 

C. Masonry dowels embedded in concrete footings, beams and slabs will be furnished and installed by 
the Concrete Subcontractor.  The layout and placement of these dowels shall be verified by this 
Subcontractor prior to the placement of concrete.  Any discrepancies must be immediately reported to 
the Construction Manager and the Concrete Subcontractor so that corrections can be made prior to 
the placement of concrete. 

D. Provide and place into use reinforcing steel protective caps (rebar caps) on all exposed reinforcing 
steel ends in accordance with OSHA requirements. 
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8. Provide all equipment required to perform your work.  All equipment shall be maintained in good 

mechanical condition, complete (as applicable) with back-up alarms, horns, seat belts, all terrain tires, and 
qualified operators, all in strict compliance with both OSHA regulations and Ajax Safety Policy.  More 
specifically this includes, but is not limited to: 

A. Any hoisting and lifting equipment and scaffolding required to perform your work.  All equipment 
shall meet OSHA standards.  It is mandatory that each Subcontractor provide and use his own 
equipment and scaffolding for this project. This Subcontractor shall not borrow another 
Subcontractor’s equipment or scaffolding to perform this Subcontractors Work.  Provide crane 
certificates to Project Superintendent prior to mobilization. 

B. All scaffolding will be constructed in accordance with OSHA requirements.  This Subcontractor will 
hire a scaffolding company to furnish, install, maintain, and disassemble the scaffolding required to 
perform his Work, or he may do so with his own forces provided that those forces can demonstrate 
their qualifications to perform this work.  At a minimum, all levels of scaffolding will be 100% fully 
cross-braced and fully planked with handrails (top rail and mid-rail) and toe board.  Scaffolding base 
will have 2" x 12" structural grade rough sawn wood (or other approved material) with adjustable 
screw jacks for leveling of scaffolding.  Scaffolding will be braced back to structure or by extensions 
through window openings with screw jacks tied into scaffolding. 

C. Prior to the start of this work, a sample scaffold of 3 frames in height will be erected to comply with 
the standards stated above for approval by Ajax Building Corporation as the standard for use on this 
project. 

D. This Subcontractor will be responsible for maintaining and keeping all related scaffolding in trouble-
free working order and in total compliance with governing safety requirements and guidelines.  This 
Subcontractor shall designate and assign a “competent person” to the task of: 

1. Supervising, assigning and addressing the overall condition of all scaffolding systems. 
2. Monitoring all components of scaffolding including, but not limited to, guardrails, bracing, 

plans, mud sills, frames, tie-offs, ladders, and all other scaffolding equipment items. 
3. All scaffolding not suitable for use shall be “red tagged” until brought into compliance. 
4. This Subcontractor and it’s “competent person” will be responsible to OSHA inspectors in the 

instance of a jobsite visit(s). 
E. All personnel protective equipment required to perform your work in accordance with the project 

conditions.  All equipment shall meet OSHA standards. 
F. This Subcontractor is responsible for all of his own hoisting, rigging, scaffolding, staging, temporary 

safety protection, personnel and material hoisting, and small tools necessary to perform this Work. 
 

9. Coordinate your work with the work of other Trades to ensure smooth, continuous operations and timely 
inspections from the inspection agencies.  This will include, but not be limited to: 

A. All layout of masonry openings for doors, windows, sleeves, penetrations, access doors, toilet 
accessories, fire extinguisher cabinets, etc.  Templates will be used for openings.  Coordinate all 
penetrations and openings with the appropriate Subcontractors.  Point and patch penetrations as 
required. 

B. Install all sleeves and provide all block-outs and chases as required for other trades.  When not 
indicated in the Contract Documents, drawings indicating location and size of block-outs will be 
furnished to this Subcontractor by the trade requiring the block-out. This Subcontractor shall be 
responsible for coordinating the installation of sleeves and block-outs required by other trades with 
the other trades. 

C. Make provisions for members such as embeds, anchor bolts, joist pockets, etc.  Also, fill all cells 
where members are to be anchored, attached, embedded, or where expansion bolts are to be used. 

D. Coordinate with Concrete Subcontractor to ensure placement of dove tail anchor slots where 
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required. 
E. Schedule all concrete and grout placement with the Construction Manager’s Superintendent. 

 
10. Install and clean all hollow metal frames and louvers located in masonry work. 

A. Fill solid with mortar all hollow metal frames as well as the space between the hollow metal frames 
and masonry. 

B. All hollow metal frames and louvers shall be properly braced with spreaders and bracing to prevent 
bowing and to ensure that the frames remain square, true, straight and plumb. 

1. All spreaders and bracing shall be installed at time of frame / louver installation, prior to the 
start of any adjacent masonry work. 

2. Means and methods for attaching spreaders and bracing to hollow metal frames and louvers 
shall be non-destructive in nature and shall not require any mechanical attachments or 
penetrations to the exposed surfaces of these items. 

3. All bracing attached to concrete or masonry shall be attached with “Tapcons” or other similar 
fasteners subject to the approval of the Construction Manager. 

a. The use of cut nails, fluted nails, case hardened nails, T-nails, powder actuated fasteners, 
pneumatic driven fasteners, or any other driven-type fastener  for any attachments to in-
place construction is strictly prohibited. 

b. The use of ballast or block stacking for the purpose of bracing hollow metal frames or 
louvers is strictly prohibited. 

4. Any frames or louvers found to be bowed, out of tolerance, or otherwise non-conforming shall 
be immediately corrected by this subcontractor at no cost to the project. 

C. Immediately clean mortar and grout from door frames and other adjacent construction. 
D. Remove all temporary bracing, spreader bars, wood or metal as soon as grout is set.  All items shall 

be removed in a manner as not to cause damage to the hollow metal frames. 
 

11. Fill solid with mortar all cells of block behind or adjacent to flashing, pipe sleeves, wall plugs, and other 
items built into masonry walls or partitions. 
 

12. Provide concrete cell fill at all cells adjacent to doors, windows, openings, and cells supporting plumbing 
and lighting fixtures. 
 

13. Grout or fire-safe tops of walls as necessary to fill voids between masonry and structural steel beams, metal 
decking, concrete elements, etc.  This work shall be performed in accordance with the Contract Documents. 
 

14. All grout for filled cells shall be of strength specified and filled solid, free of any voids.  Grouting shall be 
performed in strict accordance with the Contract Documents.  Grouted cells shall be “juked” or vibrated 
with “pencil” vibrator to make sure cells are filled completely and without voids.  

A. This Subcontractor will be required to reconstruct items where reinforcing steel is missing and/or 
cells are not filled as required. 

B. Provide “saw cut” cleanouts for high lifting grout.  Re-face block where cleanouts will be exposed to 
view. 

 
15. Maintain an effective Quality Control Program to assure compliance with the Contract Documents, shop 

drawings, and industry standards.  This Subcontractor will monitor and enforce quality, safety, and 
effective team integration to produce an efficient project that maintains the highest quality standards.  
Requirements will include, but will not be limited to: 

A. All layout, engineering, and surveying associated with this Work.  The Construction Manager will 
provide north/south and east/west control layout and a control benchmark on each floor of the 
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building for use by this Subcontractor. 
B. All Work shall be installed to the tolerances specified or per industry standards, whichever is more 

stringent. 
C. All load-bearing masonry shall be constructed in accordance with ACI 531 unless otherwise specified 

in the Contract Documents.  Coordinate all inspections through the Construction Manager. 
D. Construct sample wall panels and job mock-up as required by the Contract Documents. 
E. Protect all flashings during welding operations. 
F. The review of reinforcing steel shop drawings regarding dimension, splices and workability of 

masonry reinforcing steel.  All reinforcing steel shall be tied properly and inspected by Construction 
Manager prior to concrete placement. 

G. Clean all masonry daily.  Masonry cleaning shall be performed in accordance with the manufacturer’s 
recommendations and as specified in the Contract Documents.  

1. Final cleaning after all the work is complete is to be performed as specified and in accordance 
with the manufacturer’s recommendations.  

2. Clean all mortar slag and droppings.  Do not allow mortar to accumulate at base of walls.  
Provide sand protection at corners and clear as needed on a timely basis.  

3. Remove excess mortar, grout, drippings, etc. and point up all walls prior to removing scaffold. 
H. All wall cavities are to be free of debris.  If excessive debris is found in any wall cavity, the veneer 

will be removed and replaced at the Subcontractor’s expense. 
I. Provide daily cleanup and removal of all masonry debris from the work areas and into the jobsite 

dumpsters provided by the Construction Manager. 
J. Provide at all times enough visqueen to keep all stored block, brick, cast stone and work under 

construction covered and protected during inclement weather. 
1. No wet block, brick or cast stone shall be laid. 
2. Cover top of in-place masonry walls with visqueen and maintain until permanent cover is in 

place. 
K. Point and patch masonry work daily.  Include all parging of surfaces as indicated or required. 
L. Patch all damaged exterior sheeting from outside and inside as required to seal where ties or supports 

penetrate. 
M. Provide and maintain protection of adjacent surfaces and others trades’ work throughout the course of 

your work.  Special caution should be taken to protect masonry during concrete and grouting 
operations to preserve the architectural appearance.  Masonry not meeting the required visual 
appearance standards should be “culled” before placement in the wall.  “Culled” items should be 
removed from the project site on a regular basis. 

 
16. Special attention shall be given to the treatment of all exposed and concealed mortar joints. 

A. All mortar joints shall be filled solid and free of voids. 
B. All exposed and concealed mortar joints shall be tooled concave with the following exceptions. 

1. Where the Contract Documents indicate that the exposed masonry surfaces are to receive a 
tooled joint type other than a concave joint (i.e. v-joint, weathered joint, beaded joint, raked 
joint, etc.).  In such case, the exposed mortar joints shall receive the joint type indicated in the 
Contract Documents and the concealed mortar joints shall be tooled concave. 

2. At masonry surfaces scheduled to receive a stucco finish directly applied to the masonry 
surface.  In such case, the mortar joints shall be sponged smooth, filling all voids. 

3. At masonry surfaces scheduled to receive a parge coating directly applied to the masonry 
surface.  In such case, the mortar joints shall be sponged smooth, filling all voids. 

4. For multi-wythe masonry walls, at the exterior face of the interior wythe where the masonry 
surface is scheduled to receive dampproofing and/or waterproofing.  In such case, the mortar 
joints shall be sponged smooth, filling all voids. 
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C. All tooled joints shall be uniformly tooled in both directions to create a tight seal with the masonry 
units and to provide for maximum weather resistance. 

1. At all intersecting mortar joints, the final tooling operation shall be performed in the horizontal 
direction. 

2. All tooled joints shall be uniform with no lipped edges. 
D. All exposed and concealed masonry surfaces shall be pointed-up, tooled, brushed and cleaned 

immediately after installation. 
 

17. All “pre-cuts” shall be performed with a wet saw at least 24 hours in advance.  Only incidental cuts needed 
for daily production shall be made with a dry saw.  Provide proper protective gear & monitoring per OSHA 
Standards. 
 

18. Provide isolation for dissimilar materials in all instances where required. 
 

19. No cutting or drilling of holes in structural members will be permitted unless written permission from the 
Architect/Engineer has been obtained. 
 

20. Provide nuisance control and traffic control as necessary in the performance of your work.  This includes 
required coordination with governmental departments to comply with all traffic and building codes.  
Provide equipment, barricades, flagmen, etc. as necessary. 
 

21. Complete a Subcontractor’s Daily Report and submit to the Construction Manager’s Project Superintendent 
by 8:30 AM the following work day for each day of activity on the Project. 
 

22. All shoring, bracing, barricades, field quality control requirements necessary to safely and productively 
perform this Work is included.  Properly barricade all construction areas.  Include warning signs as 
necessary. 

 
B.3 ADDITIONAL PROJECT SPECIFIC REQUIREMENTS 
 

1. The North site/retaining wall at the entry to the Pedestrian Bridge and called out on C300 and S1.05 is to be 
figured as a double-wythe split-faced CMU wall extending 20” above the sidewalk with a smooth 4” thick 
capblock that will act as a seat. Coordinate installation with Pedestrian Bridge erection and Sitework 
Subcontractor. 
 

2. Include all trash enclosures. If no details are available, for the purposes of the bid assume an 8’ high split-
faced CMU block wall with a 4” thick capblock. 

 
3. Include the two main identification signs shown on C300 per the detail on S4.01. 
 
4. As a prequalified subcontractor each firm has established they are an expert in their respective field, as 

such, the Construction Manager expects that any necessary bid clarifications shall be requested prior to the 
cutoff date. The Construction Manager also expects that certain assumptions be made to “complete” the 
50% Construction Documents as it relates to each Subcontractors overall scope of work. No change orders 
will be entertained for minor clarifications and/or corrections associated with the finalization of the 
Documents.  

 
5. LEED: All subcontractors are required to assemble, document, and submit necessary information to the CM 

in order to provide timely information to the A/E regarding LEED materials and recordkeeping. 
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6. Escrow Documents shall be submitted per 0700-108. See Special Condition for the description of Escrow 

Documentation and requirements therein. All Escrow Documents shall be submitted within 10 days after 
the bid date. 

 
7. First Source Jobs Program will be utilized for all entry-level hires. See Special Condition for description 

and requirements therein. 
 

8. Per the Contract Documents, prior to Substantial Completion confirm City of Roswell and Atlanta-Fulton 
County Public Library requirements. Submit copies of any required maintenance bonds, professional testing 
or reports, and inspections. Coordinate submittal with the Construction Manager. 

 
9. All tap fees and related coordination costs with Fulton County shall be borne by the applicable 

subcontractor. All trade specific permitting cost shall be included in your bid proposal. 
 

10. All Subcontractors are required to give 72 hours of advance notice of any testing activities to the CM to 
allow for proper notification of the Owner’s Representative. 

 
11. Inclimate Weather Days See Special Condition for Fulton County Monthly breakdown of inclimate 

weather, no time extensions or cost adjustments will be allowed for normal inclimate weather. 
 

12. Include all Liquid Applied Waterproofing, Protection & Drainage Board, Geofabric, and Fill shown to be 
applied on CMU walls per the Contract Documents. Coordinate activities with Foundation Drain 
installation by others. 
 

 
 
B.4 WORK EXCLUDED FROM THIS BID PACKAGE 
 

1. Formed cast-in-place pilasters and tie-beams.  Formed cast-in-place pilasters and tie-beams will be 
performed by the Concrete Subcontractor. 

2. Masonry dowels installed in cast-in-place concrete slabs, footings and beams.  These dowels will be 
furnished and installed by the Concrete Subcontractor. 

3. The South Segmental block site/retaining wall is by the Sitework Subcontractor. 
4. Air Barrier Coatings called out in 072729 and applied on the inner wythe of exterior walls will be applied 

by the Painting & Coating Bid Package. Coordinate your work with the Construction Manager and Air 
Barrier applicator. 

 
B.5 BID ALTERNATES AND VOLUNTARY ALTERNATES 
 
 BID ALTERNATES 
 
 This Subcontractor shall provide pricing for the following Bid Alternates on the Proposal Form.  The Bid 

Alternates provided on the Proposal Form shall be used for the purpose of adjusting this Subcontractor’s 
Base Bid if such Alternate(s) is(are) accepted. 

 
 (No Bid Alternates have been established for this Bid Package) 
 
 VOLUNTARY ALTERNATES 
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 This Subcontractor will have the opportunity to provide Voluntary Alternates on the Proposal Form.  This 

Subcontractor shall utilize the Voluntary Alternate section of the Proposal Form, and only this section, to 
offer bid adjustments for value engineering options, discounts for the award of multiple bid packages, 
alternative materials, alternative equipment, alternative methods, etc.  All Voluntary Alternates offered on 
the Proposal Form must include a detailed description of the proposed alternate, including the effects that 
the alternate will have on other trades (provide additional details as an attachment to the Proposal Form if 
necessary).  The Voluntary Alternates provided on the Proposal Form shall be used for the purpose of 
adjusting this Subcontractor’s Base Bid if such Alternate(s) is(are) accepted. 

 
B.6 UNIT PRICES 
 
 The following is a list of unit costs to add/deduct labor, material and equipment, including all labor burden, 

taxes, overhead, bonds, incidental tools, profit, etc., as required to provide a complete unit cost. 
 
 (No Unit Prices have been established for this Bid Package.) 
 
 

END OF SCHEDULE “A” 



 

   GA Master Bid Package - Rev. 10/21/2011 

ATTACHMENT "A" 
 
Addendum to Subcontract Agreement dated       
By and Between Ajax Building Corporation of Georgia and       
Project Known as East Roswell Library 
Subcontract Number: 201209-___ 
 
ADDENDUM AS FOLLOWS: 
 
A. SCOPE OF WORK 
 

The Work of this Contract consists of      .  All       requirements and/or systems shall be in strict compliance 
with Contract Documents described in Article 3 of this Contract, including the following Documents: 

 
  As listed Attachment “E” of Bid Package No.       -       dated       and subsequent addenda. 
 

1. The following is a list of included items of work and is provided for clarification only.  The listing of these 
items shall not relieve the Subcontractor from performing the complete work described above, which is the 
intent of this Subcontract: 

 
As described in Bid Package No.       -       dated      , Addendum No.       dated 
     , Addendum No.       dated      , Bid Proposal dated      , and Pre-Award Meeting 
Minutes dated      , all of which by reference are hereby made part of this Subcontract 
Agreement with the same full force and effect as though restated herein. 

 
2. Work not included in this Subcontract: 

 
As described in Bid Package No.       -       dated      , Addendum No.       dated 
     , Addendum No.       dated      , and Pre-Award Meeting Minutes dated      . 

 
3. For clarification purposes, the Subcontract Sum has been established as follows: 

 
Base Bid $       
Payment and Performance Bonds $       
  
Total Subcontract Sum $       

 
B. SCHEDULE 
 

1. Subcontractor hereby agrees to commence work at the jobsite within the scope of this Subcontract on or 
before      , and shall complete in accordance with the Project construction schedule, as may be 
subsequently revised by the Construction Manager. 

 2. Subcontractor shall, upon request by contractor, submit a CPM Schedule showing in detail how 
Subcontractor will accomplish his Work.  Such CPM Schedule shall relate to, and be capable of being 
incorporated into, the Construction Manager's CPM Schedule without causing delay. 

 3. The Contract stipulates liquidated damages of $ 1,500.00 per day.  Should the Subcontractor delay progress 
of the work, Construction Manager may assess damages as outlined in Articles 7 and 10 of the Contract 
Agreement. 

 4. In accordance with Article 4, all required shop drawings, erection drawings, samples, certificates, invoices 
and all correspondence, shall be sent to the Construction Manager as follows: 

 
Ajax Building Corporation of Georgia 
1700 Cumberland Point SE, Suite 15 

Marietta, Georgia 30067 
Attn:  Mr. Ed Hill ehill@ajaxbuilding.com 

 
 

Submittal data shall be marked and identified as follows: 



 

   GA Master Bid Package - Rev. 10/21/2011 

 
Ajax Subcontract Number 201209-___ 

Project Name East Roswell Library 
(Subcontractor's ID as required) 

 
C. ADDITIONAL TERMS AND CONDITIONS 
 
 General 
 

Refer to Subcontract Agreement with Ajax Building Corporation of Georgia.  Wherever the words General Contractor 
appear, insert Construction Manager. 

 
1.  THE CONTRACT DOCUMENTS 
 

Refer to Article 3a. of the Subcontract Agreement delete entire paragraph and insert the following: 
 

The Contract Documents consist of the written agreement between the Construction Manager and the 
Subcontractor, Special Conditions, Drawings, Specifications, Addenda, Notice to Bidders, Bidders 
Qualifications, Instruction to Bidders, Proposal Form, Bid Bond, Payment Bond, Performance Bond, 
Payment Bond Affidavit, Performance Bond Affidavit, Construction Schedule, Change Orders, and written 
orders for minor changes in the Work issued by the Architect, all of which constitutes one instrument. 

 
2. CONTRACT DOCUMENTS 
 

Refer to Article 3 of the Subcontract Agreement and add the following paragraph: 
 

f. The Subcontractor upon execution of this agreement shall be bound to the Construction Manager by the 
terms of all the contract documents including Ajax Building Corporation of Georgia’s contract with the 
Owner, and to assume toward the Construction Manager all the obligations and responsibilities which the 
Construction Manager by these documents, assumes toward the Owner and Architect/Engineer.  This 
agreement shall preserve and protect the rights of the Construction Manager, Owner and Architect/Engineer 
under the contract documents with respect to the work to be performed by the Subcontractor so that 
Subcontracting thereof will not prejudice such rights.  The Construction Manager shall require each 
Subcontractor enter into the same agreement with his Subcontractors.  The contract between Owner and Ajax 
Building Corporation of Georgia is by reference made a part of this contract.  A copy of the contract is 
available at the offices of Ajax Building Corporation of Georgia. 

 
3. SUPERINTENDENCE 
 

Refer to Article 5 of the Subcontract Agreement and add paragraphs: 
 

c. The Subcontractor must agree to perform no less than 15% of the project construction work utilizing its own 
forces. 

 
d. Subcontract experience - the Subcontractor must have successfully completed no less than two projects of similar 

size and complexity within the last five years. 
 

e.  Supervision - The Subcontractor must agree to provide field (on-site) supervision through a named 
superintendent for each trade (general contract forming and placement, masonry, mechanical, plumbing, electrical 
and roofing, etc.) included in the Subcontract.  In addition, the Subcontractor shall assign and name a qualified 
employee for scheduling direction for its work.  The supervisory employees of the Subcontractor (including field 
superintendent, foreman and schedulers at all levels) must have been employed in a supervisory (leadership) 
capacity of substantially equivalent level on a similar project for at least two years within the last five years.  The 
Subcontractor shall include a resume of experience for each employee identified by him to supervise and schedule 
his work. 

 
4. GENERAL REQUIREMENTS 
 
 A. Subcontractor shall be responsible to the Construction Manager and/or the Owner for the acts and omissions 

of his employees and all his sub-subcontractors and their agents and employees and other persons performing 
any of the Work under a contract with the Subcontractor. 
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 B. Possession or consumption of alcoholic beverages, drugs or other noxious behavior on Premises is strictly 
prohibited.  Violators shall be promptly discharged permanently from the site at the direction of the 
Construction Manager. 

 
 C. Subcontractor shall prepare a Material Status Report in a form acceptable to the Construction Manager no 

later than ten (10) calendar days after the Subcontract is awarded.  The report shall include a complete list of 
suppliers, items to be purchased from the fabricator and/or manufacturer, contact information, time required 
for fabrication and delivery, original contracted delivery dates and revised delivery dates, if any, for each 
items.  This report shall be updated monthly, and submitted with pay application, or as required by the 
Construction Manager. 

 
 D. The Subcontractor shall at all times enforce strict discipline and good order among his employees and shall 

not employ on the Work any unfit person or anyone not skilled in the task assigned them.  The Construction 
Manager shall have the right to require any person(s) to be removed from the site, for cause. 

 
5. WARRANTY 
 

Refer to Article 16 of the Subcontract Agreement and add paragraphs: 
 

e. Subcontractor warrants to the Owner, Architect and Construction Manager that all materials and equipment 
furnished under this Contract will be new unless otherwise specified, and that all Work will be of good 
quality, free from faults and defects and in conformance with the Contract Documents.  All Work not 
conforming to these requirements, including substitutions not properly approved and authorized, may be 
considered defective.  If required by the Architect, or Construction Manager, the Subcontractor shall furnish 
satisfactory evidence as to the kind and quality materials and equipment. 

 
f. All warranties and guarantees shall be in writing on Warrantors/Guarantors stationery or official forms, as 

designated in the specifications, signed by a responsible company official.  Three (3) copies of the warranties 
guarantees, certificates, etc., as required by the Contract Documents, shall be submitted in full to the 
Construction Manager by the Subcontractor, Construction Manager shall review for compliance with the 
Contract Documents and upon acceptance, shall forward the warranties and guarantees to the Owner.  
Subcontractor hereby agrees to provide written assignment to the Owner of all warranties and guarantees. 

 
g. If within any warranty/guarantee period, repairs or changes are required in connection with the 

warranty/guarantee work, which in the opinion of the Construction Manager, Architect or Owner is made 
necessary as a result of the use of materials, equipment or workmanship which are defective, or not in 
accordance with the terms of the Contract, Subcontractor shall, promptly upon receipt of notice, and at his 
expense, proceed to: 

 
  1. Place in satisfactory condition in every particular, all such warranted or guaranteed work, and 

correct all defects therein. 
 
  2. Make good all damages to the structure or site, or equipment or contents which, in the opinion of the 

Construction Manager, Architect or Owner is the result of the use of materials not in accordance 
with the terms of the Contract. 

 
  3. Make good any work, materials, equipment, contents of structures, or site disturbed fulfilling any 

such warranty/guarantee. 
 

h. Defects within the warranty/guarantee period shall be immediately remedied.  Notification by the 
Construction Manager of defects shall stop the warranty/guarantee period.  The warranty/guarantee period 
for that replaced or restored work shall be extended by the length of time used to complete the remedial 
work. 

 
i. Failure to respond to warranty/guarantee work within 48 hours' written notice and/or to diligently pursue 

corrective measures shall be considered a Subcontractor breach of warranty/guarantee.  The Construction 
Manager may have the defects corrected, and the Subcontractor and his Surety shall be liable for all expenses 
incurred therefore. 

 
j. Each Subcontractor shall document the turnover of space, stock of material, spare parts, accessories and 

special tools to the Owner through the Construction Manager. 
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6. PERMIT, FEES, AND NOTICES 
 

Refer to Article 13 of the Subcontract Agreement and add paragraphs: 
 

j. Unless otherwise provided in the Contract Documents, the Construction Manager shall secure and pay for the 
building permit and impact fees, and the Subcontractor shall secure and pay for all other permits, 
governmental fees, licenses and inspections necessary for the proper execution and completion of the Work, 
which are customarily secured after execution of the Contract and which are legally required at the time bids 
are received. 

 
k. The Subcontractor shall give all notices and comply with all laws, ordinances, rules, regulations and lawful 

orders of any public authority bearing on the performance of the Work. 
 
l. It is not the responsibility of the Subcontractor to make certain that the Contract Documents are in 

accordance with the applicable laws, statutes, building codes and regulations.  However, if the Subcontractor 
observes that any of the Contract Documents are at variance therewith in any respect, he shall promptly 
notify the Construction Manager in writing, and any necessary changes shall be accomplished by appropriate 
notification. 

 
m. If the Subcontractor performs any Work knowing it to be contrary to such laws, ordinances rules and 

regulations, and without such notice to Construction Manager, Subcontractor shall bear all costs attributable 
thereto. 

 
7. ALLOWANCES 
 

The Subcontractor shall include in the contract sum all allowances, if any, stated in the Contract Documents, items 
covered by these allowances shall be supplied for such amounts and by such persons as approved by the Construction 
Manager.  Unless otherwise provided in the Contract Documents: 

 
A. These allowances shall cover the cost to Subcontractor, (less any applicable trade discount) of the material 

and equipment required by the allowance, delivered at the site, and all applicable taxes. 
 

B. Subcontractor's costs for unloading and handling on site, labor, installation costs, overhead, profit and other 
expenses contemplated for the original allowance, shall be included in the Contract sum and not in the 
allowance. 

 
C. Whenever the cost is more or less than the allowance, the contract sum shall be adjusted accordingly by 

Change Order.  The amount will recognize changes, if any, in handling costs on the site, labor installation 
costs, overhead, profit, and other expenses.  All costs must be substantiated for the Construction Manager by 
certified payrolls, invoices, receipts or any other supportive cost data required by the Construction Manager, 
regardless of whether or not the actual cost is greater or less than the allowance. 

 
8. PROJECT SCHEDULE AND DELAYS 
 

Refer to Article 10 of the Subcontract Agreement and add paragraphs: 
 

d. In the event the Subcontractor's failure to meet the Project schedule results in costs for acceleration of other 
Subcontractor's work and/or premium time costs, as determined and directed by the Construction Manager, 
such costs shall be deducted from monies then due or to become due the Subcontractor. 

 
e. If Subcontractor fails to maintain the construction schedule published by the Construction Manager, the 

Construction Manager may retain $1,000.00 per calendar day for each milestone that the work is behind 
schedule from the progress payment until the Subcontractor has brought the Work back on schedule.  When 
the Work is back on schedule, any withheld funds will be forwarded to the Subcontractor along with the 
following month's progress payment. These milestone damages do not represent actual damages that the 
Owner, Construction Manager or any other party to the contract may suffer as a result of the Subcontractor's 
failure to complete his portion of the work and will in no way limit the liability of the Subcontractor for delay 
damages.   



 

   GA Master Bid Package - Rev. 10/21/2011 

 
 
 
 
 
9. SUBMITTALS 
 

Refer to Article 4 of the Subcontract Agreement and add paragraphs: 
 

m. Shop Drawings are drawings, diagrams, schedules and other data specifically prepared for the Work by the 
Subcontractor or any sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of 
the Work.  Unless otherwise provided in the Contract Documents, shop drawing submittals shall consist of 
one (1) sepia and seven (7) reproductions.  Subcontractor shall be responsible to provide all additional copies 
required for his suppliers and/or fabricators, proper execution of the work, and/or maintenance manuals.  
Reproducibles of Shop Drawings will be returned to the Subcontractor with the Architect/Engineer's review 
action. 

 
n. Samples are physical examples which illustrate material, equipment or workmanship, and establish standards 

by which the Work will be judged.  Unless otherwise provided in the Contract Documents, four (4) samples 
must be submitted for review and approval.   

 
Subcontractor shall be responsible to provide all additional copies required for his suppliers and/or 
fabricators, proper execution of the work, and/or maintenance manuals. 

 
o. All submittals shall be completely checked and stamped by the Subcontractor and submitted to the 

Construction Manager.  Submittals shall include: 
 

1. Date and revision date. 
 

2. Project title and number. 
 

3. The names of: 
 

 a. Architect/Engineer. 
 

 b. Construction Manager. 
 

 c. Subcontractor. 
 

 d. Supplier. 
 

 e. Manufacturer. 
 

 f. Separate detailer when pertinent. 
 
  4. Number of each shop drawing product date and sample submitted (numbering system to be 

established by Construction Manager). 
 
  5. Identification of product or material and reference to the pertinent specification section. 
 
  6. Relation to adjacent structure or materials. 
 
  7. Field dimensions, clearly identified as such. 
 
  8. Specification section number and paragraph. 
 
  9. Applicable standard such as ASTM number or federal specification. 
 
  10. A blank space, minimum of 3" x 4", for the Architect/Engineer's stamp. 
 
  11. Identification of deviations from Contract Documents. 
 
  12. Other pertinent data. 
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p. Subcontractors shall provide three (3) sets of all shop drawings and product data (with review comments 
incorporated) 3 months prior to substantial completion as part of the closeout documents. 

 
10. LIMITATION OF REMEDY - NO DAMAGE FOR DELAY 
 
 That the Subcontractor's exclusive remedy for delays in the performance of the contract caused by events beyond its 

control, including delays claimed to be caused by the Construction Manager, Owner, Architect/Engineer or 
attributable to the Construction Manager, Owner or Architect/Engineer, and including claims based on breach of 
contract or negligence, shall be an extension of its contract time. 

 
11. WRITTEN NOTICE 
 

Written notice shall be deemed to have been duly served if delivered in person to the individual or member of the firm 
or entity or to an officer or agent of the corporation for whom it was intended, or if delivered at or sent by registered 
or certified mail to the last business address known to the party giving the notice. 

 
12. TESTING 
 

If the Contract Documents, laws, ordinances, rules, regulations or orders of any public authority having jurisdiction 
require any portion of the Work to be inspected, tested or approved, the Subcontractor shall give the Construction 
Manager timely notice of its readiness so the Architect/Engineer and Construction Manager may observe such 
inspection, testing or approval. 

 
If the Architect or Construction Manager determines that any Work requires special inspection, testing or approval, 
Construction Manager will instruct the Subcontractor to order such special inspection, testing or approval, and the 
Subcontractor shall give notice as provided above.  If any such special inspection or testing reveals a failure of the 
work to comply with the requirements of the Contract Documents, Subcontractor shall bear all costs thereof, including 
compensation for the Architect and the Construction Manager's additional services made necessary by such failure. 

 
Required certificates of inspection, testing or approval shall be secured by the Subcontractor and promptly delivered 
by him through the Construction Manager to the Architect/Engineer. 

 
If the Architect/Engineer is to observe the inspections, tests or approvals required by the Contract Documents, he will 
do so promptly and where practicable, at the source of supply.  Specific tests and mill certifications normally provided 
by vendors free of charge will be submitted to the Architect, through the Construction Manager, without cost.  An 
independent testing laboratory under separate Contract with the Construction Manager will make soil compaction 
tests, pavements tests and concrete tests as required.  The Subcontractor, at his own expense, will make density tests 
using a nuclear density gauge or other methods on all items requiring a density check.  The results of these tests will 
be provided to the Construction Manager and must indicate the required compaction has been obtained before the 
testing agency representing the Construction Manager noted above, makes the density checks at the Construction 
Manager's expense.  The results obtained by the representative of the Construction Manager will, in all cases, govern 
the acceptability of the Work.  Subcontractor will reimburse Construction Manager for the costs of all subsequent 
testing as a result of failure of the initial tests requested by the Subcontractor. 

 
13. RIGHTS AND REMEDIES 
 

The duties and obligations imposed by the Contract Documents and the rights and remedies available thereunder shall 
be in addition to, and not a limitation of, any duties, obligations, rights and remedies otherwise imposed or available 
by law. 
 
No action or failure to act by the Owner, Architect, Construction Manager or Subcontractor shall constitute a waiver 
of any right or duly afforded any of them under the Contract.  Nor shall any such action, or failure to act constitute an 
approval of, or acquiescence in any breach thereunder, except as may be specifically agreed in writing, or where time 
limit for performance or action is specified in the Contract Documents. 

 
14. CONTRACT TIME 
 

The construction time allotted for each phase or portion of the Project (Bid Package) will be as stipulated in the 
Contract Documents.  Date of commencement of the Work to be performed under this Contract shall be not later than 
seven (7) calendar days after receipt by Subcontractor of Notice to Proceed.  Substantial completion shall be within 
the stipulated number of calendar days after the issuance of Notice to Proceed.  Notice to Proceed can only be given 
once the Subcontractor has furnished to the Construction Manager insurance certificate(s), surety bonds and an 
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executed (signed) contract.  Should the Subcontractor fail to furnish these required documents within seven (7) days 
after notification of selection for the award of a contract for the Work, the Construction Manager may elect to proceed 
against the bid security and award the Subcontract to another Subcontractor. 

 
The Date of Substantial Completion of the Work is designated portion thereof is the Date certified by the Architect 
when construction is sufficiently complete, in accordance with the Contract Documents, so that the Owner can occupy 
or utilize the Work or a designated portion thereof for the use for which it is intended. 

 
15. CLAIMS AND DISPUTES 
 

Refer to Article 12 of the Subcontract Agreement and add paragraphs: 
 

h. Any claim for extension of time shall be made in writing to the Construction Manager not more than seven 
(7) days after the cause of the delay; otherwise it shall be waived.  In the case of a continuing delay, one (1) 
claim is necessary.  Subcontractor shall provide an estimate of probable effect of such delay on the progress 
of the Work.  Subcontractor's claim that insufficient time was specified for the Work, or for an item of Work 
is not valid reason for extension of time. 

 
i. If no agreement is made stating the dates upon which interpretations shall be furnished, then no claim for 

delay shall be allowed on account of failure to furnish such interpretations until twenty (20) days after written 
request is made for them, and not then unless such claim is reasonable. 

 
16. PAYMENTS 
      

Refer to Article 17 of the Subcontract Agreement and add paragraphs: 
 

l. No request for payment will be processed unless the Subcontractor has furnished the Construction Manager 
the following: 

 
  1. An executed (signed by both parties) contract agreement; 
 
  2. Current insurance certificate approved by Construction Manager; 
 
  3. Schedule of Contract Values approved by Construction Manager; 
 
  4. Previous payment and current payment request on proper form; 
 
  5. Waiver of liens from all material suppliers or sub-subcontractors who have furnished "Notice to 

Owners and/or Surety" as applicable. 
 
  6. Proof of up-to-date OSHA files; 
 
  7. As-built drawings for Construction Manager's review; 
 
  8. Labor and material payment bond and performance bond on a form approved by the Construction 

Manager. 
 
  9. Monthly material status report. 
 

m. The Architect, following consultation with the Construction Manager, may decline to certify payment and 
may withhold the Certificate in whole or in part to the extent necessary to reasonably protect the Owner if, in 
the Architect's opinion, the Architect is unable to make representations to the Owner that the request is 
Certifiable.  If the Architect is unable to make representations to the Owner in order to certify payment in the 
amount of the Project Application, the Architect will notify Construction Manager. If the Construction 
Manager, Subcontractor and the Architect cannot agree on a revised amount, the Architect will promptly 
issue a Project Certificate for Payment for the amount for which the Architect is able to make such 
representations to the Owner.  The Architect may also decline to certify payment or because of subsequently 
discovered evidence or subsequent observations, the Architect may nullify the whole, or any part of any 
Project Certificate for Payment previously issued to such extent as may be necessary, in the Architect's 
opinion, to protect the Owner from loss because of: 
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1. Defective Work not remedied; 
 
  2. Third party claims filed or reasonable evidence indicating probable filing of such claims; 
 
  3. Failure of Subcontractor to make payments properly to sub-trade contractors, or for labor, materials 

or equipment; 
 
  4. Reasonable evidence that the Work cannot be completed for the unpaid balance of the contract sum; 
 
  5. Damage to Owner or another Subcontractor; 
 
  6. Reasonable evidence that the Work will not be completed within the Contract time; 
 

n. The making of final payment shall, after the Date of Substantial Completion, and acceptance of the work 
constitute a waiver of all claims by the Construction Manager against the Subcontractor except those arising 
from: 

 
1. Unsettled liens; 

 
  2. Faulty or defective Work appearing after Substantial Completion of Work; 
 
  3. Failure of Work to comply with the requirements of the Contract Documents; or 
 
  4. The terms of any special warranties required by the Contract Documents. 
 

The acceptance of final payment shall, after the Date of Substantial Completion of the Project, constitute a 
waiver of all claims by the Subcontractor except those previously made in writing and identified by the 
Subcontractor as unsettled at the time of the final Application for Payment. 

 
All provisions of this Agreement, including without limitation those establishing obligations and procedures, 
shall remain in full force and effect notwithstanding the making, or acceptance of final payment prior to the 
Date of Substantial Completion of the Project. 

 
17. SAFETY 
 
 A. Subcontractor shall submit to the Construction Manager, not later than ten (10) working days after the Notice 

to Proceed has been issued, nor later than the actual date work commences, whichever is sooner, a written 
Safety Program.  The Safety Program document shall outline the policies and practices by which the 
Subcontractor will operate while performing the Work, including, but not limited to, the following items: 

 
1. Method of providing all necessary personal protective equipment to employees; 
 

  2. Provision to immediately notify Construction Manager of all OSHA reportable accidents, injuries 
and illness as set forth in CFR 1926; 

 
  3. Provisions to furnish Construction Manager with a copy of all accident reports, as well as copies of 

all Notices of Injury filed with the State of Georgia, State Board of Workers’ Compensation; 
 

4. Affirmation that Ajax Weekly Safety Meetings are mandatory for all Subcontractor employees, sub-
subcontractor employees and third tier subcontractor employees, and that these meetings will be 
conducted by the person designated by the Construction Manager. 

 
5. Establishing a regularly scheduled weekly Subcontractor safety meeting separate and distinct from 

Ajax’s to review safety issues specific to this Subcontractor’s scope of work or Trade.  Minutes of 
these meetings shall be provided to the Construction Manager no later than five (5) working days 
after the meetings; 

 
  6. Provisions for regular safety inspections by the Subcontractor's safety representative. 
 
 B. Subcontractor shall take all reasonable precautions for the safety of, and shall provide all reasonable 

protection to prevent damage, injury or loss to: 
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  1. All employees on the Work and all other persons who may be affected thereby; 
 
  2. All the Work and all materials and equipment to be incorporated therein, whether in storage on, or 

off the site, under the care, custody or control of the Subcontractor or any of the Subcontractor's 
subcontractors or third tier subcontractors. 

 
  3. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 

roadways, structures and utilities not designated for removal, relocation or replacement in the course 
of construction. 

 
  4. The Work of the Owner or other Subcontractors. 
 

Subcontractor shall give all notices and comply with all applicable laws, ordinances, rules, regulations, and 
lawful orders of any public authority bearing on the safety of persons or property or their protection from 
damage, injury or loss. 

 
The Subcontractor shall erect and maintain, as required by existing conditions and the progress of the work, 
all reasonable safeguards for safety and protection, including posting danger signs and other warnings against 
hazards, promulgating safety regulations and notifying owners and users of adjacent utilities. 

 
When the authorized use or storage of hazardous materials or equipment is necessary for the execution of the 
Work, Subcontractor shall exercise the utmost care and shall carry on such activities under the supervision of 
properly qualified personnel. 

 
Subcontractor shall promptly remedy all damage or loss (other than damage or loss insured under Owner's 
Liability Insurance) to any property except damage or loss not attributable to the fault or negligence of the 
Subcontractor. 

 
Subcontractor shall designate a responsible member of his organization at the site whose duty shall be the 
maintenance and enforcement of Subcontractor's Safety Program in accordance with existing laws and 
regulations and the prevention of accidents.  This person shall be the Subcontractor's superintendent unless 
otherwise designated by the Subcontractor in writing to the Construction Manager. 

 
Subcontractor shall not load, or permit any part of the Work to be loaded so as to endanger its safety of lives 
and property in proximity to the Work. 

 
Unless more stringent requirements exist within the Contract Documents, Subcontractor shall meet the 
following noise abatement performance standards for de-watering pumps, air compressors, and other 
construction equipment.  If mufflers cannot achieve the necessary noise reduction, noise abatement shall be 
accomplished by Subcontractor's installation of 3/4" plywood baffles, positioned to break line-of-sight from 
the noise source to affected residences and/or commercial structures. 
 

  1. Between hours of 7:00 a.m. and 6:00 p.m., noise levels shall not exceed 80 decibels at the nearest 
residential or commercial property line. 

 
  2. Operation of equipment should be avoided between 6:00 p.m. and 7:00 a.m., but if required, the 

noise level shall not exceed 65 decibels. 
 

Subcontractor shall be responsible for compliance with all applicable environmental protection requirements, 
codes and regulations, and shall recognize the environmental requirements of the Project. 

 
 C. In any emergency affecting the safety of persons or property, the Subcontractor shall act, at his discretion, to 

prevent threatened damage, injury or loss.  Any additional compensation or extension of time claimed by the 
Subcontractor on account of emergency work shall be determined in accordance with the change order 
provisions of the contract. 

 
 D. Subcontractor will cooperate in allowing the safety representative of the Construction Manager to monitor 

Subcontractor's safety program.  Failure to comply with the approved safety program will delay all progress 
payments until any and all deficiencies are corrected to the satisfaction of the Construction Manager. 

 



 

   GA Master Bid Package - Rev. 10/21/2011 

Construction Manager shall inspect the entire construction area of the Subcontractor's responsibility.  A 
report shall be sent to the Subcontractor noting the following items: 

 
  1. Safety deficiencies noted as related to Subcontractor's operation. 
 
  2. Corrective actions to be taken. 
 

During the conduct of the Work, the Subcontractor shall take immediate corrective action as required upon 
receipt of the report mentioned.  The Subcontractor shall immediately notify the Construction Manager of all 
accidents and submit a written report describing in detail the circumstances of all accidents within 24 hours. 

 
Subcontractor shall advise the Construction Manager in writing of all unusual flammable or toxic materials 
which the Subcontractor plans to store and use on site, and shall obtain the Construction Manager's written 
approval prior to any such storage or use. 

 
Subcontractor shall provide, erect, maintain, dismantle and remove any and all barricades, railings, covers 
and safety netting required to complete his Work and in accordance with OSHA and all other applicable code 
requirements.  He shall at no time remove, alter, or render ineffective any barricades, railing or cover on the 
Project without written permission of Construction Manager. 

 
18. CONCEALED CONDITIONS 
 

Should concealed or unknown conditions in an existing structure be at variance with conditions indicated in the 
Contract Documents, or should unknown physical conditions below the surface of the ground or should concealed or 
unknown conditions in an existing structure of an unusual nature, differing materially from those ordinarily 
encountered and generally recognized as inherent in work of the character provided for in this contract, be 
encountered, the Contract Sum shall be equitably adjusted by Change Order, subject to the Owner and Architect’s 
approval, upon claim by either party made within seven (7) days after the first observance of the conditions.  Failure 
to serve written notice by either party within seven (7) days of encountering the changed conditions shall constitute 
waiver and abandonment of any such claim. 

 
19. UNCOVERING THE WORK 
 

If any portion of the Work should be covered contrary to the request of the Architect or the Construction Manager, or 
to requirements specifically expressed in the Contract Documents, it must, if required in writing by either, be 
uncovered for their observation and shall be replaced at the Subcontractor's expense.  If any other portion of the Work 
has been covered which the Architect or the Construction Manager have not specifically requested to observe prior to 
its being covered, either may request to see such Work and it shall be uncovered by the Subcontractor, if such Work 
be found to be in accordance with Contract Documents, the cost of uncovering and replacement shall, by appropriate 
Change Order, be charged to the Construction Manager.  If such Work be found not to be in accordance with Contract 
Documents, the Subcontractor shall pay such costs. 

 
20. DAILY REPORTS 
 

The Subcontractor shall furnish on a daily basis a report summarizing the following: 
 
 A. Manpower breakdown, per labor class and per building. 
 
 B. Deliveries of material or equipment. 
 
 C. Work activities started, ongoing and completed. 
 
 D. Problem areas/delays. 
 
 E. Tests and inspections. 
 
 F. Sub-subcontractors on site including manpower breakdown. 
 

These reports must be submitted on a daily basis (no later than 8:00 am of the following work day) and are a 
prerequisite to monthly progress payments. 
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21. CHANGES 
 

Refer to Article 9 paragraph e. of the Subcontract Agreement and add the following: 
 

The overhead and profit shall include one year warranty costs and any additional bond or other security costs as 
applicable. When a subguard insurance program is used, the overhead and profit processed on change orders shall be 
reduced by the agreed upon percentage for subguard coverage based on the original contract calculation. 

 
22. COMMUNICATIONS 
 

The Construction Manager shall be the single point of interface with all Subcontractors for the Owner and all of its 
agents and representatives including the Architect/Engineer. 

 
23. OWNERS RESPONSIBILITIES 
 

Special attention is directed to Section 1, Part 3 of Ajax Building Corporation of Georgia’s contract with the Owner 
which outlines the Owner’s responsibilities on this project. 

 
24. SUBCONTRACTOR CONSTRUCTION SCHEDULE 
 

Upon the award of each Subcontract, the Construction Manager shall jointly with the Subcontractor, develop a 
schedule which is more detailed than the pre-bid schedule included in the specifications, taking into account the work 
schedule of the other Subcontractors.  The construction schedule shall include as many activities as necessary to make 
the schedule an effective tool for construction planning and for monitoring the performance of the Subcontractor.  The 
construction schedule shall also show pertinent activities for material purchase orders, manpower supply, shop 
drawing schedules and material delivery schedules. 

 
25. SUBCONTRACTOR QUALITY CONTROL PLAN 

 
 Upon the award of each Subcontract, Subcontractor shall prepare and submit for approval a detailed Quality Control 

Plan (QCP) covering the work of the Subcontract.  The QCP shall detail what measures the Subcontractor and his 
lower tier sub-Subcontractors will utilize to ensure that the required quality levels are met and maintained.  The QCP 
shall include such items as inspection procedures, application instructions, testing requirements, mock-ups, required 
tolerances and procedures for correcting non-conforming work.  The QCP shall be submitted for approval by the CM, 
Architect-Engineer and the Owner sufficiently in advance, prior to commencing work, as to not delay the Project.  
Approval of the QDP shall not constitute acceptance of any final work deemed not in compliance with the Contract 
Documents. 

 
26. JOBSITE MEETINGS 
 

Weekly jobsite meetings are essential to job progress.  Therefore each Subcontractor shall have their superintendent 
and Project Manager in attendance each week.  Attendance is mandatory.  In addition, each Subcontractor shall have 
their superintendent attend a daily coordination meeting.  Failure to attend weekly coordination meetings will 
constitute a default of the Subcontract Agreement and Construction Manager shall be entitled to deduct from the 
Subcontract Sum such reasonable costs for coordination of the Subcontractor’s work as the CM may determine as 
appropriate. 

 
27. DOCUMENT INTERPRETATIONS 
 

All requests for information or clarification shall be made to the Construction Manager in writing, reviewed in validity 
and if valid submitted to the Architect's representative for response. 
 

28. BONDING 
 

Refer to Article 14 paragraph d. of the Subcontract Agreement and add the following: 
 

At the discretion of the Construction Manager, Subcontractors may be required to provide a 100% performance and a 
100% payment bond or other guarantees as approved by the Owner and/or Ajax Building Corporation of Georgia 
regardless of the contract amount, all other terms and conditions in this article remain the same. 

 
29. CLEAN-UP 



 

   GA Master Bid Package - Rev. 10/21/2011 

 
All Subcontractors shall be responsible for removing all trash and debris from the project on a daily basis.  Failure to 
do so will result in Ajax Building Corporation of Georgia performing the work and deducting all costs from the 
Subcontractor's contract amount.  Trash dumpsters shall be provided on site at no cost to the Subcontractor.  This 
Subcontractor shall be responsible for transporting his trash to these dumpsters.  Reference Special Condition No. 7 
for additional requirements. 

 
30. FINAL PAYMENT 
  

The Subcontractor also agrees that prior to request for final payment, the Subcontractor will cause each of his 
suppliers and subcontractors who have furnished services, goods or materials in connection with the performance of 
the Work, to execute and deliver (to the Owner via the Construction Manager) an Assignment of Antitrust claims in 
the same form as specified above. 
 

31. HARMONY 
 

A. The Subcontractor shall exert every reasonable and diligent effort to assure that all labor employed by the 
Subcontractor and the subcontractors for Work on the Project shall work in harmony with and be compatible 
with all other labor being used by separate subcontractors or by the Owner’s own forces on the site of the 
Project. 

 
B. The Subcontractor shall include this harmony provision of paragraph A above in all contracts with sub-

subcontractors; provided, however, that this provision shall not be interpreted or enforced so as to deny or 
abridge, on account of membership or non-membership in any labor union or labor organization, the right of 
any person to work as guaranteed by the Georgia Constitution. 

 
  
The Project's shipping address: 
 

Ajax Building Corporation of Georgia 
2301 Holcomb Bridge Road 

Roswell, GA 30076 
 

c/o Ed Hill 
Ajax Subcontract Number 201209-___ 

(Subcontractor's ID as required) 
 
 
IN WITNESS WHEREOF, they have executed this agreement this _______ day of ________, 20______. 
 
Witness:       AJAX BUILDING CORPORATION OF GEORGIA 
 
              
(for Ajax Building Corporation of Georgia)    Name, Title 
 
Witness:       *       
 
              
(for Subcontractor)         Signature (Subcontractor) 
 
              
           Name 
 
              
           Title 
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ATTACHMENT B-1 

 
7-5-11 

 
SAFETY POLICY 

 
A. POLICY 

 
It is the policy of Ajax Building Corporation (“Ajax”) to comply with, and in certain circumstances detailed below, 
exceed Occupational Safety and Health Act (OSHA) standards in order to ensure the safety and health of all personnel 
on our projects.  A copy of the OSHA Safety and Health Standards 1926/1910 are provided for your use and 
reference.  This Standard shall be available in the Project Office at all times. 

 
Compliance with this policy and all items contained therein is mandatory for all personnel on Ajax projects.   

 
B. RESPONSIBILITIES 
   

The authorization and responsibility for enforcement has been given primarily to the Job Superintendent.  The Project 
Manager, Safety Directory, Safety Coordinator, Subcontractor Superintendents, Foreman and other project personnel 
share in this responsibility as well as detailed below. 
 
Project Manager:  
 
The project manager is responsible for maintaining required safety and health reports and documents required by 
OSHA, federal, state and local government rules and regulations 
 
Project Superintendent:   
 
The superintendent has day to day responsibility for safety compliance on the project. He conducts continuous jobsite 
safety inspections and initiates corrective action for any violation observed. He maintains all recordkeeping and the 
OSHA log. He gives direction to the Subcontractor Superintendents and foremen on an as needed basis and works 
closely with the safety director / coordinator on all safety and health matters. He investigates and reports all accidents 
to the safety director. 
 
Safety Director:   
 
The safety director has overall responsibility throughout Ajax for insuring compliance with all OSHA, federal, state 
and local government rules and regulations. He conducts periodic jobsite safety inspections and updates the project 
team on any changes to the rules and regulations. He reviews all accident/incident reports and implements corrective 
action to prevent reoccurrence. 
 
Safety Coordinator:   
 
The safety coordinator is responsible for monitoring compliance with all OSHA, federal, state and local government 
rules and regulations. He conducts frequent and regular jobsite safety inspections, prepares reports, and initiates 
corrective action for any violation observed. He updates the project team on any changes to the rules and regulations 
and assists the project team with daily safety compliance efforts. He assists the project superintendent in accident / 
incident investigations and conducts safety training as necessary.  
 
Subcontractor Superintendents: 
 
Superintendents for subcontractors are responsible for day-to-day OSHA regulatory compliance for their respective 
companies and any subcontractors working under them including accident investigations and the OSHA log. 
Subcontractors shall comply with all Ajax, federal, state, and local governmental regulations. They are required to 
notify Ajax of any injury and or illness that occurs on this jobsite.  
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All Personnel: 

All personnel on the jobsite are required to conduct themselves in a manner that is consistent with the Ajax safety 
rules and policies. To fulfill this duty each employee shall do the following: 
 
• Attend and participate in all weekly safety meetings. 
• Report all unsafe conditions or hazards to their supervisor. 
• Comply with all safety rules, policy and procedures. 
• Comply with all safe work practices as stated by equipment manufactures. 
• Report all workplace accidents, injuries, illnesses, and near-miss incidents to their supervisor. 
 

C. APPLICABILITY 
 

This policy applies to all employees, subcontractors, and lower tiered subcontractors on an Ajax project regardless of 
position with the company.  The safety rules apply to anyone who is on an Ajax jobsite. 
 
It is the responsibility of Ajax Building Corporation subcontractors to notify their sub-subcontractors of the 
requirements of this policy and to enforce all aspects therein. 

 
D. IMPLEMENTATION 
 

Ajax Building Corporation s safety policy has been designed in accordance with our overall Construction Safety 
Management Program which incorporates the following essential elements: 
 

 1. Management’s Commitment / Employee Involvement 
 2. Worksite Analysis 
 3. Hazard Prevention and Control 
 4. Training 
 
E. ADMINISTRATION 
 

The Safety Program will be carried out according to guidelines established and published in the Operations 
Department Manual.  Specific instructions and assistant will be provided by the Safety Director.  Each Supervisor will 
be responsible for meeting all requirements of the Safety Program and for maintaining an effective accident 
prevention effort within his area of responsibility.   

 
F. REPORTING OF INJURIES 
 

Subcontractors shall report any accident / incident which resulted in, or could have resulted in, injury, fatality, and/or 
property damage to Ajax Building Corporation immediately. They shall assist in completing the accident investigation 
including, completing the appropriate forms, obtaining witness statements, photographs, etc. A copy of all First Notice of 
Injury forms shall be provided to Ajax within 24 hours. 

 
All employees will be held accountable for failing to report a job injury immediately.  (Immediately, meaning at or 
near the time of the injury and on the same day of the injury).  Employees must report the injury to their Supervisor 
i.e. Foreman, Superintendent, Project Manager, etc.  A casual mentioning of the injury will not be sufficient.  The 
employee must let their Supervisor know:  1) How they think they hurt themselves, 2) What they were doing at the 
time, 3) Who they were working with at the time, 4) When and where it happened, and 5) Other pertinent information 
that will aid in the Supervisor’s investigation of the accident. In the event of an accident involving personal injury or 
damage to property, the personnel involved in any way may be required to submit themselves for drug testing. 
 
Anyone failing to report an injury immediately (meaning at or near the time of injury and on the same day of the 
injury) is in violation of Ajax Building “Corporation’s Safety Policy and may be subject to immediate termination or 
removal from the jobsite as applicable. 
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G. TRAINING 
 

Each subcontractor shall train their employees in hazards associated with their work and safe work practices 
implemented to control those hazards. 
 
All personnel working onsite are required to attend Ajax Building Corporation Safety Orientation training program 
prior to beginning work onsite. 
 
Ajax Building Corporation will conduct weekly safety meetings. All personnel on the jobsite are required to attend 
and sign the Ajax safety meeting form as proof of attendance.  

 
H. BASIC SAFETY RULES 
 

Ajax Building Corporation has developed the following safety rules as a general guideline to protect all personnel on our 
projects. It should be clear that these rules do not constitute all the safety requirements at a jobsite. All established safety rules 
and practices will be uniformly applied and enforced by Ajax Building Corporation  

Disregard of safety rules may result in the immediate and permanent dismissal from the project and or termination as 
applicable. 

1. Conduct work in a safe manner. Horseplay is strictly prohibited. Running on the jobsite is allowed only in 
 extreme  emergencies. 

2. Follow all posted safety rules described in the Ajax Building Corporations safety manual as well as OSHA  
  standards. 

3.  Stop Work: All personnel on the jobsite must report any unsafe condition or hazard immediately to the 
project superintendent or their supervisor. All personnel have a right and duty to take necessary precautions 
to stop a process or job task which could cause bodily harm to themselves and others. 

 
4. Material Safety Data Sheets: All personnel on the jobsite have the right to know about hazards associated 

with materials or chemicals they are working with or around. Subcontractors must submit MSDS for all 
materials and/or chemicals brought onto the jobsite. Ajax Building Corporation will maintain a MSDS for all 
hazardous material on the jobsite. 

 
5. Alcoholic Beverages and Illegal Drugs: Alcoholic beverages and illegal drugs are prohibited on the jobsite. 

The use and possession of alcoholic beverages and illegal drugs on the jobsite will result in immediate 
dismissal from the project and/or termination as applicable. 

 
6. Drug Testing: In the event of an accident involving personal injury or damage to property the persons 

involved will be required to submit to drug testing. Any personnel suspected of being under the influence of 
alcohol or illegal drugs will be required to submit to drug testing. Any persons refusing will be immediately 
removed from the jobsite and/or terminated as applicable. 

 
7. Cameras, firearms, alcoholic beverages or illegal drugs are not allowed on site.  Drugs prescribed by a 

physician must be registered with the safety department for approval.  The use or possession of firearms, 
illegal drugs, and/or alcoholic beverages on the jobsite will result in immediate termination or permanent 
removal from the jobsite as applicable. 

 
8. Housekeeping shall be an integral part of every job.  Supervisors and employees are responsible for 

keeping their work areas clean and hazard free.  Clean up is required every day, when a task is completed, if 
conditions warrant, and as directed by an Ajax supervisor. Nails in scrap lumber shall be removed or bent 
over. Debris shall not be allowed to accumulate in doorways or at access / egress points of a structure. 
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9. Clothing: Clothing must provide adequate protection to the body. 
 

 Shirts – Must be full length and have at least a 6” T-sleeve. Tank tops are prohibited on the jobsite. 

 Pants – Only long pants in good condition shall be worn on the jobsite. Shorts and sweatpants are 
prohibited. 

 Shoes – Sturdy work boots with rigid, slip resistant soles, and leather uppers, which give adequate 
protection to the feet and ankles, are required. Sneakers, sandals, and other lightweight footwear are 
prohibited on the jobsite. 

 Loose or hanging clothing, jewelry or long hair is not permitted around moving machines and parts. 

10. Welding and Cutting: The appropriate fire extinguishing equipment shall be in the immediate vicinity of 
any “hot work”. Burning and cutting equipment shall be inspected daily before use. At the end of each day or 
prior to storage all gas shall be shut off, hoses and regulators removed and caps replaced on cylinders. Hoses 
shall be protected from damage. Flashback arrestors shall be installed on all oxygen / acetylene outfits at both 
ends of the hoses. Compressed gas cylinders shall be secured at all times to prevent them from falling or 
being tipped over. Regulators and gauges shall be in proper working condition. Welding hoods, cutting 
goggles, and other appropriate PPE shall be worn. A “fire watch” shall be used as needed. 

 
11. Drinking Water: Drinking water containers are for drinking water and ice only.  Tampering with or placing 

items such as drinks, etc., in the water cooler will result in immediate termination or permanent removal from 
the jobsite as applicable.  The “common drinking cup” is not allowed. Each water cooler shall be equipped 
with a disposable cup holder and cups. Glass bottles or containers are not permitted on the jobsite. 

 
12. Tools, Hand and Power: All tools, whether company or personal, shall be inspected prior to use and must 

be in good working condition.  Tools must be used as intended (screwdrivers are not chisels) Guards shall be 
installed and cords shall be in good condition. Defective tools shall not be used.  Examples:  chisels with 
mushroomed heads, hammers with loose or split handles, guards missing on saws or grinders, etc. 

 
13. Personal Protective Equipment: Personal protective equipment (PPE) is the last line of defense for 

employees exposed to hazards. All personnel must follow the PPE requirements as a condition of 
employment. 

 
 Hardhats – ANSI approved hardhats must be worn by all personnel on the jobsite at all times. The 

bill of the hardhat must be worn in the front at all times. Baseball or other style caps may not be 
worn under a hardhat. Alterations of the hardhat or liner are prohibited. 

 
 Safety Glasses – ANSI approved safety glasses shall be worn by all personnel on the jobsite at all 

times. Additional eye and face protection such as goggles or face shields is required for such 
operations as grinding, cutting, chipping, or handling of chemicals, acid or other caustic materials. 
When welding or cutting the appropriate goggles or welding hoods are required. 

 
 Hearing Protection: Hearing protection must be worn as conditions warrant. 

 
 Respiratory Protection: Each subcontractor must submit a written respiratory protection program 

for review prior to any task, which may expose its employees to silica or other contaminates. This 
program must include information concerning engineering controls that will be taken to reduce the 
exposure level as well as permissible exposure limit testing and employee training documentation. 
The primary method to control airborne contaminates shall be through the utilization of engineering 
controls. 
 

 Other PPE: Other personal protective equipment, such as but not limited to, gloves and welding 
jackets must be worn as conditions warrant. 
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14. Speed Limit: Jobsite speed limit is 10 MPH.  No one is permitted to ride standing up in the bed of a pickup 
truck.  Sitting on the outside edges is prohibited.  You must be down inside the truck.   

 
15. First Aid: Each subcontractor shall have and maintain throughout the course of the project the appropriate 

first aid supplies for its crew. It shall be readily available in the event of an emergency. 
 

16. Fire Protection: Adequate precautions shall be taken to protect personnel and equipment from fires. A fire 
extinguisher sized appropriately for the condition must be in the immediate vicinity of any “Hot Work”. 
Flammable liquids shall be stored in approved metal safety containers. Plastic gas cans are prohibited 
anywhere on the jobsite. Flammable storage is permitted only in designated areas of the jobsite. Smoking is 
allowed only in designated areas. Open fires are prohibited. 

 
17. Scaffolds: All scaffolding must be erected, dismantled, or altered in accordance with OSHA standards and 

under the direct supervision of a competent person. All scaffolds shall be inspected by the competent person 
prior to use by employees. Footings for scaffold must be adequate and firm to support the scaffold without 
settlement or displacement. Mudsills shall be used on all scaffolds setup on dirt, asphalt, or other surfaces, 
which may settle. Base plates, screw jacks, or casters must be installed on all scaffolding as appropriate. 
Scaffolding shall be fully braced, each working level shall be fully decked, and an access ladder shall be 
provided to each working level. All work platforms six (6) feet or more above a lower level shall have 
guardrails installed along each open side and end of the platform. Baker / Drywall type scaffolding shall have 
guardrails installed on platforms four (4) feet or more above a lower level. Toe boards shall be installed on 
each open side and end of work platforms. All scaffolding with a height to base width ration of 3:1 or greater 
shall be restrained from tipping. 

 
18. Ladders: All ladders shall be inspected prior to use. Damaged ladders such as those with broken or missing 

rungs, missing or bent braces, split rails, etc. shall be removed from the jobsite. All ladders shall have a two 
hundred fifty pounds (250lbs) duty rating. The top or top step of stepladders shall not be used. Stepladders 
shall be used only in the open position. Extension ladders shall not be taken apart and used as two separate 
ladders. Ladders used for access to an elevated area shall be secured at the top and bottom and extend at least 
three feet above the walking surface being accessed. Aluminum ladders shall not be used on the jobsite. Fall 
protection is required when employees are exposed to falls below the supporting level of the ladder. 

 
19. Stairways: A stair rail system and handrail shall be installed along each open side of stairways. Metal pan 

stairs shall be barricaded to prevent use unless treads and landings have been filled in with concrete or other 
temporary material. Material, equipment, tools, and debris shall be kept cleared from stairways. 

 
20. Fall Protection: Fall protection is required on any walking/working surface six (6) feet or more above a 

lower level. Fall protection may include guardrails, safety nets, warning lines, safety monitoring systems, 
and/or personal fall arrest equipment as the situation dictates. All fall protection systems shall be inspected 
daily or more often as necessary. 

 
 Roofers – Shall submit a written site-specific fall protection plan for review prior to beginning 

work. On low slope roofs 4:12 or less with unprotected sides or edges six (6) or more above lower 
levels roofers may use a combination of warning line and safety monitor systems. On roofs with a 
slope greater than 4:12 roofers shall use personal fall arrest equipment, guardrails, or safety nets.  

 
 Structural Steel Erectors – Shall submit a written site-specific fall protection plan for review prior to 

beginning work. Any employee engaged in steel erection activities on a walking/working surface 15 
feet or more above a lower level shall be protected from falling. No exceptions. Controlled Decking 
Zone (CDZ), A CDZ shall be established in the area of the structure 15 feet or more above a lower 
level where metal decking is initially being installed and forms a leading edge. Any employee 
engaged in decking activities shall be tied off at all times when working 15 feet or more above a 
lower level inside a CDZ. Employees behind the CDZ do not have to be tied off provided there is 
perimeter and floor opening protection installed. 
 

 Floor and roof openings - All floor and roof openings, including but not limited to skylights shall be 
guarded or covered. Covers shall be secured and marked with the word hole or cover. 
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Each subcontractor is responsible for ensuring employees have the appropriate fall protection equipment and 
for training their employees in recognition and avoidance of fall hazards. Any personnel in violation of fall 
protection safety rules will be permanently removed from the project. 

 
21. Barricades: Warning signs, barricades and tags will be used to the fullest extent and shall be obeyed. Entry 

to red “Do Not Enter” barricaded areas is prohibited unless granted by the individual/subcontractor that 
barricaded the area. All warning signs, barricades, and tags shall be removed when a hazard no longer exists. 

 
22. Cranes: All cranes shall have a current annual certification sticker. An independent crane certification 

company shall perform crane certifications. Subcontractors shall conduct and document daily crane 
inspections. Inspection reports shall be maintained on the jobsite for the duration of time that the crane is on 
site. All cranes shall have an anti-two block device installed. Pads for outriggers shall provide a solid surface 
for the outrigger float to sit on and be capable of supporting the crane without bending, settling, crushing, or 
otherwise deflecting, plywood or similar material is prohibited. The swing radius shall be barricaded. All 
rigging shall be inspected prior to use. Any damaged or defective rigging shall be removed from service. See 
Attachment B-2 For Ajax Building Corporations Crane Management Program 

 
23. Trenching and Excavations:  All trenches and excavations shall be in accordance with OSHA standards and 

work shall be completed under the direct supervision of a competent person. No personnel are to enter a 
trench or excavation without permission from the competent person. Cave-in protection shall be provided in 
any trench or excavation five feet or more in depth and in shallower trenches and excavations if a cave-in 
hazard is present. All material, equipment, and spoil piles shall be kept at least two (2) feet from the edge of 
the excavation. A ladder for access and egress shall be within twenty five (25) feet of employees in the trench 
or excavation. Underground utilities shall be located prior to trenching or excavating. Surface encumbrances 
shall be secured or removed to prevent displacement by excavation activities. Employees shall not work 
under suspended loads. Employees shall not work in any trench or excavation in which water is present. All 
trenches shall be barricaded on all sides. Any personnel in violation of trench safety rules will be terminated. 

 
24. Using cell phones on the jobsite is strictly prohibited except for supervisors not performing work or in 

the case of an emergency. 
 

25. Electrical: All temporary electric power for the jobsite shall be installed per OSHA standards. All temporary 
receptacles shall be the Ground Fault Circuit Interrupter (GFCI) type. All temporary panels shall have dead 
fronts installed and all openings shall be effectively closed, duct tape is prohibited. All branch circuits shall 
be labeled. Extension cords shall be the 3 wire type and minimum 12ga wires. Job built and/or makeshift 
electrical cords are not permitted on site. Damaged or defective cords found onsite shall be destroyed.  All 
lamps for temporary lighting shall be protected from accidental contact or breakage. Lamp sockets shall be 
not be left unused or open.  Working on “live” energized electrical equipment is strictly prohibited unless the 
subcontractor can demonstrate that de-energizing introduces additional or increased hazards. For example: 
de-energizing would result in the interruption of life support equipment at a hospital, would cause the 
deactivation of emergency alarms, or the shutdown of emergency ventilation equipment. In the event work 
must be performed on “live” energized electrical equipment the subcontractor shall submit a written safe 
work plan to the safety director for review prior to the work being performed. 

 
26. Equipment: Each subcontractor is responsible for training their employees on the type of equipment they 

will be operating. Riding as a passenger on equipment is prohibited. All equipment shall have a functional 
audible back up alarm. Operators shall wear seatbelts at all times while operating equipment. Motors shall be 
turned off when refueling. 

 
27. Aerial Lifts: All aerial lifts shall be inspected prior to use. Warning labels and operating instructions shall be 

legible. Employees shall not climb on rails or use objects inside the lift to increase working height. Safety 
chains at lift access points shall be secured. Employees are required to wear a harness and tie off to the basket 
when working in a boom style lift. Each subcontractor is responsible for providing employees with the proper 
training prior to operation of aerial lifts. 
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28. Concrete and Masonry: All rebar and other impalement hazards shall be guarded with steel reinforced 
protective caps or wooden troughs. All appropriate engineering controls shall be utilized to reduce employee 
exposure to silica when cutting, grinding, chipping, or otherwise manipulating concrete and masonry. Dry 
cutting concrete and masonry is strictly prohibited. 

 
29. Confined Space: A confined space is any space having a limited means of egress and which can gather toxic 

or flammable gasses, vapors, or has oxygen deficient air. Examples of confined space include but are not 
limited to storage tanks, sewers, manholes, tunnels, underground utility vaults, and some excavations. 
Subcontractors shall submit a confined space entry program for review prior to personnel entering a confined 
space. Any employee or subcontractor entering a confined space prior to approval of the above referenced 
program shall be immediately terminated. 

 
30. Gas Powered Tools and Equipment: Gas powered generators, pumps, paint sprayers, etc shall not be used 

in an enclosed space that lacks adequate ventilation for exhaust fumes. 
    

31. Pre-Construction Safety Planning: All subcontractors engaged in activities that require fall protection, 
scaffolding, steel erection, and/or excavations shall submit a hazard analysis for review by Ajax and/or attend 
a pre-construction safety meeting prior to beginning work. 

 
I. COMPLIANCE ENFORCEMENT 
 
 Safety violation notices shall be issued to any Ajax employee, subcontractor or anyone on an Ajax jobsite violating 

the safety rules or regulations.  Issuance of safety violation notices shall be by foreman and above including the safety 
director. 

 
 Any violation of safety rules can result in suspension or immediate termination. 
 Any employee receiving three (3) written general violations within a six (6) month period shall be 

terminated or permanently removed from the project as applicable. 
 Any subcontractor receiving three (3) written violations over the course of a project will be required 

to attend a safety orientation course a second time. 
 Any subcontractor that receives five (5) written violations over the course of a project will be 

required to provide a written plan of corrective action that will be taken to prevent further violations 
or their insurance provider will be notified of the unsafe work practices. 

 
Issuance of a safety violation notice for failure to use fall protection or for failure to report a job injury (at the time of 
the injury) will result in immediate termination. 

 
It is understood that Ajax is not restricting itself to the above rules and regulations.  Additional rules and regulations as dictated 
by the job will be issued and posted as needed. 
 

“NO JOB IS SO IMPORTANT AND NO SERVICE IS SO UGRENT 
  THAT WE CANNOT TAKE TIME TO PERFORM 

OUR WORK SAFELY” 
 

J. JOB SAFETY CHECK LIST 
 

The following Job Safety Check List has been condensed and edited from the Occupational Safety and Health Administration 
Part 1926 Construction Safety and Health Regulations.  The Job Safety Check List is made part of the safety rules. 
 

1. Record Keeping 
a. OSHA poster “Safety and Health Protection on the Job” posted. 
b. OSHA “Log of Occupational Injuries and Illnesses” posted February 1st to April 30th only. 
c. Insurance poster “Notice of Employees” indicating State Worker’s Compensation coverage posted. 
d. Telephone number of Police, Fire, Ambulance, Hospital and Doctor posted. 
e. Safety signs posted. 
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f. Weekly safety meetings followed by written report by all Ajax Superintendents and a copy to Safety 
Director. 

 
2. Housekeeping and Sanitation 

a. General neatness. 
b. Daily disposal of trash.  
c. Passageway, driveways and walkways clear. 
d. Adequate lighting (see OSHA 1926.56). 
e. Oil and grease removed. 
f. Waste containers provided and used. 
g. Adequate supply of drinking water (see OSHA 1926.51). 
h. Sanitary facilities adequate and clean (see OSHA 1926.51). 
i. Adequate ventilation (see OSHA 1926.57). 

 
3. First Aid (see OSHA 1926-Subpart C) 

a. First aid station with supplies and equipment. 
b. Trained first aid men (see OSHA 1926.50). 
c. Injuries promptly and properly reported. 
 

4. Personal Protective Equipment (see OSHA 1926-Subpart E) 
 a. Hard Hats (see OSHA 1926.100). 

b. Hearing protections (see OSHA 1926-101). 
c. Eye and face protection (see OSHA 1926.102). 
 1). Goggles where flying particles exist. 

2). Face shields for dust. 
 3). Welding masks for welder and helper. 
d. Respiratory Protection (see OSHA 1926.103) 

 e. Safety Harnesses and Lifelines (see OSHA 1926.104) 
 f. Gloves where required. 
 
5. Fire Protection (see OSHA 1926-Subpart F) 
 a. Fire safety introduction to employees. 
 b. Fire extinguishers – charged and identified. 
 c. No smoking areas posted. 
 d. Flammable and combustible material storage are (see OSHA 1926.152). 
 e. Safety gasoline containers. 
 
6. Hand and power tools (see OSHA 1926-Subpart I). 
 a. Inspect all tools for the proper operating condition. 
 b. All tools stored properly and neatly. 
 c. All power tools properly grounded. 
 d. Inspect all tools for proper safety guards. 
 
7. Welding and Cutting (see OSHA 1926-Subpart J). 
 a. Gas and oxygen cylinders secured in a vertical position. 
 b. Hoses inspected regularly. 
 c. Cylinders, caps, valves, couplings, regulators and hoses kept free of oil and grease. 
 d. Cylinder caps shall be in place whenever cylinder is not being used. 
 e. Maintain gauge pressures – oxygen 30-40 pounds, acetylene 5-10 pounds, when in use, small tip 

 uses less. 
f. Two (2) sets of flash arresters (for oxyacetylene outfits).  One (1) set at torch handle and one (1) set 

at regulators. 
 

8. Electrical (see OSHA 1926-Subpart K). 
a. All portable tools and cords will be properly grounded. 
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b. Daily visual inspection of caps, ends and cords for deformed or missing pins, insulation damage and 
 internal damage. 
c. Test of cords, tools and equipment for continuity and correct attachment of the equipment grounding 
 connector to the proper terminal shall be made every three (3) months and: 
 1). Prior to first use. 
 2). Prior to return to service after repairs. 
 3). Prior to return to service after incident which may have caused damage to cord or 

 equipment. 
d. Cords and equipment, which do not meet requirements, shall be removed from service until repairs 

have been made.  Repairs must meet original specifications (electrical tape and/or duct tape is not 
allowed) 

 
9. Ladders and stairs (see OSHA 1926-Subpart X). 

a. Inspect at regular intervals. 
b. No broken or missing rungs or steps. 
c. No broken or split side rails. 
d. Extend at least 36” above landing and secure. 
e. Proper guardrail and toe boards. 
 

10. Guardrails, handrails, and covers (see OSHA 1926-Subpart M). 
a. Guardrails, handrails and covers shall be installed wherever there is danger of employees or 

materials falling through floor, roof, or wall openings and shall be guarded on all exposed sides. 
b. Posts shall be of at least 2x4 stock spaced not more than 8 feet apart. 
c. Top rail shall be 42” above the floor and 2x4 stock. 
d. The intermediate rail shall be 21” above the floor and of 1x4 stock. 
e. Guardrail assemblies around floor openings and edges shall be equipped with toe boards.  The toe 

boards shall be 4” minimum and shall not have more than ¼" clearance above the floor level, if 
there are employees below and conditions dictate. 

f. Guardrails must be capable of supporting 200 pounds in any direction. 
 

11. Cranes, Derricks, Hoist, Elevators’ and Conveyors (see OSHA 1926-Subparts N & CC). 
a. Inspect at regular intervals as required by the Ajax Crane Management Program 
b. Operating rules shall be posted at operator’s station. 
c. “No rider” signs posted at all stations. 
d. All entrances shall be properly protected. 
e. All entrance bars and grates shall be painted with diagonal contrasting stripes. 
f. Have experienced operator. 
g. Current crane, derrick, and elevator certification inspection sticker and papers on site. The use of 

a crane or derrick to hoist employees on a personnel platform is prohibited, except when no safe 
alternative is possible.  Crane must be equipped with an anti-two blocking device. See Ajax 
Building Corporations Crane Management Plan 

 
12. Motor Vehicles and Mechanized Equipment (see OSHA 1926-Subpart O). 

a. Inspect all lights brakes, ties, horn, etc. at regular intervals. 
b. Do not overload vehicles. 
c. Trash trucks shall have covers. 
d. No riding on edge of pickup truck bed. 
e. No riding on concrete trucks, loaders, backhoes, etc. 
f. Back-up alarms on loaders, tractors, backhoes, etc. 
 

13. Material Storage, Handling, Use, and Disposal. (see OSHA 1926-Subpart H) 
a. Designate material storage area. 
b. Do not store flammables and oxidizers together. 
c. All material must be properly stacked or secured to prevent collapse. 
d. Aisles, passageways, and stairs shall be kept clear of debris and material. 
e. An enclosed chute must be used whenever material is dropped more than 20 feet. 
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f. Containment systems shall be provided for all chemicals stored on site. 
 

14. Masonry, Concrete, Concrete Forms and Shoring (see OSHA 1926-Subpart Q). 
a. Employees tying rebar more than 6 feet above adjacent working surface shall use safety harness. 
b. Trowel machines shall have automatic shut off switch. 
c. No riding on concrete buckets or flying forms. 
d. All forms properly shored. 
e. Single post shores shall be braced horizontally. 
f. Limited access zones shall be established per OSHA regulations whenever a masonry wall is being 
 constructed. 
g. All masonry walls over 8 feet in height shall adequately braced until permanent supporting elements 
 of the structure are in place. 
 

15. Scaffolds (see OSHA 1926-Subpart L) 
a. Guardrails and toeboards must be installed on all scaffolds 6 feet or more in height or at lower levels 
 if other hazards exist. 
b. Scaffold planks shall be scaffold grade or equivalent, secured, and cleated. 
c. Scaffolds shall be capable of supporting at least 4 times the maximum intended load. 
d. C.M.U. shall not be used as scaffold foundation or counter balance. 
e. Erection, maintenance, and dismantling shall be supervised by the competent person. 
f. All scaffold work/walk platforms must be fully planked. 
g. Base plates must be used on all scaffolding. 
h. Casters may not be used on stairs or other uneven surfaces. 
 

16. Excavations (see OSHA 1926-subpart P) 
a. Keep material at least 2 feet from the edge of the excavation. 
b. Control water. 
c. Inspected frequently by the competent person 
d. Proper cave in protection in accordance with OSHA standards must be in place prior to personnel 
 entering the trench. 
e. Proper access must be provided. 

 
 
K. EMERGENCY PHONE NUMBERS 
 

Each subcontractor shall submit a list of emergency contacts to the project superintendent upon mobilization. The 
project superintendent shall post and maintain a complete emergency contact list throughout the course of the project. 



Attachment B-2 

7-5-11 

CRANES AND RIGGING 

INTRODUCTION: 

Cranes are often the largest and most expensive piece of equipment on a construction site. Because of this crane 
accidents are often the most costly, in terms of lives lost and damage to property. Proper pre-planning, setup, and 
rigging are crucial for safe crane operation.  
 
These policies and procedures are provided to ensure a safe work environment for crane operators and site 
personnel. These criteria are the minimum standards that must be met in all crane operations on all Ajax Building 
Corporation projects. This crane safety procedure manual does not purport to restate all of these regulations, but 
should be used for clarification and additional criteria to be adhered to while operating crane equipment on Ajax 
Building Corporation projects. 
 
The purpose of this policy and procedure is to provide a safe working environment for crane operators and all site personnel.  
In addition, surveys of the crane equipment and the operation of the crane have proven to be advantageous to the flow and 
expediency of work performed during any crane operation on construction sites. 

APPLICATION: 

These crane procedures shall be followed on all Ajax Building Corporation projects by all Ajax Building 
Corporation employees, subcontractors, subcontractor’s employees, crane rental companies, crane operators, crane 
users, and any other persons, organizations, or contractors entering or operating crane equipment on any Ajax 
Building Corporation job site.  
 
All cranes shall be operated in accordance with all applicable regulations during use on Ajax Building Corporation 
projects. The criteria and standards for the safe operation of cranes shall include the following: 
 

1. Manufacturers recommendations and requirements 
2. American National Standards Institute (ANSI) 
3. American Society of Mechanical Engineers (ASME) 
4. Occupational Safety and Health Administration (OSHA) 

 
It should be recognized that it is not feasible to address every possible issue, situation, and circumstance that may 
arise or be encountered on a project.  Therefore, if there are conflicts or an unsafe condition that occurs which is not 
addressed in this manual for a particular crane operation, the Ajax Building Corporation safety director shall be 
contacted immediately, prior to commencement of the crane operation. 
 
These procedures should assist the subcontractor and crane company in maintaining a safe working environment when 
cranes are used on Ajax Building Corporation projects. 

RESPONSIBILITIES: 

Superintendent: 

 Comply with the requirements of the crane and rigging program 

 Immediately address/correct any violations of the crane and rigging program observed 

 Ensure all cranes have a current annual inspection certificate prior to being used on site 

 Schedule meetings with the subcontractor, crane operator, Ajax safety department, and other personnel as this 
program requires 



 Review ground conditions with the crane operator prior to set up 

 Maintain copies of daily crane inspection reports 

 Select option for maintaining clearances from energized power lines 

 Schedule crane survey if required 

 Monitor operations, rigging, signaling, and work area controls 

Subcontractor: 

 Submit declaration with proposal that all crane equipment utilized will meet the criteria required by this program 

 Complete the Pre-Erection Hazard Analysis form 

 Review ground conditions with the project superintendent and the crane operator 

 Provide / designate an Assembly / Disassembly Director as required 

 Provide / designate a qualified rigger and signal person(s). Documentation of training shall be submitted to Ajax 

  When an onsite survey is  required, correct any deficiencies noted by the surveyor prior to operation 

 Inspect all crane and rigging equipment as required by this program 

Crane Operator: 

 When there is concern as to safety, stop operations and refuse to handle loads until a qualified person has 
determined that safety has been assured. 

 Conduct and document daily inspections as required by this program 

 Review ground conditions with the project superintendent prior to beginning operations 

 Maintain clearances from overhead power lines 

 Comply with all operation requirements of the crane manufacturer and of this program 

Qualified Rigger 

 Inspect rigging equipment prior to each shift 

 Select the proper rigging equipment for each lift 

 Remove damaged / defective rigging from the work area 

PROCEDURES: 

Bid Procedures: 

Each subcontractor shall submit in its proposal, a declaration that all crane equipment utilized on Ajax Building Corporation 
projects will meet the criteria required for safe crane operations. 

 



Survey: 

All cranes operating on Ajax Building Corporation jobsites shall have a current annual inspection certificate. 

All jobsite erected cranes shall have a post erection survey conducted by a 3rd party qualified person approved  by Ajax 
Building Corporation prior to the crane being used. Furthermore, Ajax Building Corporation may require any crane to be 
subject to this requirement at its discretion.  

Subcontractor Start-up Meeting: 

Each subcontractor, along with a representative of the crane provider, and the crane operator, shall attend a pre-job safety 
meeting with the Pre-Erection Hazard Analysis form  (attached) completed and a copy of the annual certification. This 
meeting shall be conducted at least 72 hours prior to the crane arriving on site. 

CRANE SAFETY REQUIREMENTS: 

Ground Conditions: 

A crane shall not be assembled, setup, or used unless ground conditions are firm, drained, and graded to a sufficient extent 
for the equipment to meet the manufacturer’s specifications for adequate support and degree of level.  

Ajax Building Corporation shall inform the user and operator of the location of known hazards below the equipment (such 
as tanks, voids, and utilities). The project superintendent shall review all site drawings, as-builts, and soils reports with the 
user and operator. If necessary the location of these hazards will be marked in the field to provide the operator with a visual 
reference of their location. 

Assembly/Disassembly: 

The subcontractor / crane supplier shall designate an Assembly / Disassembly (A/D) Director who meets the criteria for 
both a qualified and a competent person to supervise the assembly and disassembly of the equipment.  

Immediately prior to assembly / disassembly operations commencing the A/D Director shall review all applicable 
procedures and review these procedures, hazardous tasks, hazard locations, and any other applicable information with the 
crew members. 

Inspections: 

Initial / Post assembly inspections 

Subcontractors utilizing cranes on an Ajax Building Corporation project shall notify the project superintendent at least 72 
hours in advance of a scheduled crane arrival. The notification shall include the following information: 

1. Crane type (hydraulic, conventional, crawler, etc) 

2. Crane capacity 

3. Arrival time for crane assembly 

4. Crane owner / rental company name 

5. Type of work to be performed (tilt walls, steel erection, set roof top equipment, etc) 

Prior to set-up / assembly the subcontractor shall provide a current copy of the annual inspection certification to the project 
superintendent. No crane shall operate on an Ajax Building Corporation jobsite without a current annual inspection 
certificate. 



Prior to operation of hydraulic truck mounted type cranes, which require no jobsite assembly, the operator shall conduct and 
document an initial inspection at least equivalent to the daily crane inspections detailed below. Note: installation of jibs on 
hydraulic cranes does not require 3rd party inspections.  

All cranes which require jobsite assembly shall be surveyed by a 3rd party independent qualified crane inspector in 
accordance with the following: Note: The crane inspector shall utilize Ajax Building Corporations Crane Operation Safety 
Survey form (attached) or a similar pre-approved form. 

1. Upon the subcontractors 72 hour notification of a crane arriving on site, the project superintendent shall schedule 
the crane surveyor for arrival at the jobsite concurrent with the arrival time of the crane equipment. 

2. Each survey shall commence at “build up” of the crane. 

3. Upon arrival at the jobsite, the crane surveyor shall report to the Ajax Building Corporation project superintendent 
and then proceed to the crane assembly area. 

4. The crane surveyor shall introduce himself / herself to the assembly / disassembly director and give a brief 
explanation of the survey procedures. 

5. Where a deficiency requires repairs, replacement of equipment or additional testing which may result in 
down time and additional expenses, the crane owner shall be afforded the opportunity to determine the 
method of correction which is acceptable to Ajax Building Corporation, the crane surveyor, and the 
subcontractor. 

 
6. The crane survey shall include the inspection of the crane, accessory equipment to be used on the project, 

and below-the-hook lifting devices that will be used for lifts on the project. 
 

7. The surveyor shall record all information required on the Crane Operation Safety Survey form and identify 
any safety deficiencies noted as follows: 

a. Note deficiency on report along with plan of action for correction (crane crew corrected, crane 
company replacing component, etc.) 

b. Report deficiency to the assembly/disassembly director or crane operator for initial correction. 
c. Where a deficiency cannot be corrected prior to scheduled work time, a verbal and written report 

shall be provided to the Ajax Building Corporation Project Superintendent which includes the 
following information: 

1. Persons notified of deficiency (operator, A/D director, subcontractor, etc.) 
2. Severity of deficiency. 
3. Recommended plan of action. 

 
8. The crane surveyor shall view the set up of the crane and operation of the crane in order to evaluate the safe 

operation and use of the crane equipment. 
 
9. Upon surveying the assembly, set up, and operation of the crane equipment, the survey report, along with 

all deficiencies noted and recommended plans of action shall be provided to the Ajax Building Corporation 
Project Superintendent. 

 
10. Under most circumstances, the survey is completed on site between 1 and 3 hours. 

a. If on site time is expected to exceed 4 hours, the surveyor should notify the Project 
Superintendent. 

b. If on site time is expected to exceed 8 hours, the surveyor should notify the  
Ajax Building Corporation Safety Director. 
 

Daily Inspections 

The crane operator must conduct a visual inspection of the equipment prior to each shift. The operator shall complete the 
Crane Inspection form and submit it to the project superintendent prior to crane operations beginning. The project 
superintendent shall maintain the forms on the jobsite for the duration of the project. 



At a minimum the daily inspection must include the following: 

 Control mechanisms for maladjustments interfering with proper operation 

 Control and drive mechanisms for apparent excessive wear of components or contamination by lubricants, water, 
or other foreign matter 

 Air, hydraulic, and other pressurized lines for deterioration or leakage, particularly those which flex in normal 
operation 

 Hydraulic systems for proper fluid level 

 Hooks and latches for deformation, cracks, excessive wear, or damage such as from chemicals or heat 

 Wire rope reeving for compliance with the manufacture’s specifications 

 Wire rope in accordance with OSHA Standard 1926.1413(a) 

 Electrical apparatus for malfunctioning, signs of apparent excessive deterioration, dirt or moisture accumulation 

 Tires (when in use) for proper inflation and condition 

 Ground conditions, outriggers, and blocking for proper support 

 The equipment for level position 

 Operator cab windows for significant cracks, breaks, or other deficiencies that would hamper the operators view 

 Safety devices and operational aids listed below for proper operation 

 Clearly legible load chart provided by the crane manufacturer securely fixed in a location clearly visible to the 
operator 

If any deficiency is identified an immediate determination must be made by the competent person as to whether the 
deficiency constitutes a safety hazard. If the deficiency is determined to constitute a safety hazard the equipment must be 
taken out of service until it is corrected.  

Safety Devices and Operation Aids: 

The following safety devices are required on all cranes operating on Ajax Building Corporation jobsites: 

 Crane Level Indicator 

 Boom Stops (except for hydraulic booms) 

 Jib Stops (if jib is attached) 

 Horn 

 Cranes with foot pedal brakes must have locks 

 Hydraulic outrigger jacks must have an integral holding device/check valve 

 Anti Two-Blocking Device 



 Boom Hoist Limiting Device or Boom Angle Indicator (if crane is equipped with a luffing jib it must have a 
luffing jib limiting device) 

 Jib Angle Indicator (if equipped with a luffing jib) 

 Boom Length Indicator (for telescopic booms) 

 Load weighing device, load moment indicator, or load moment limiter. 

Operations must not begin unless each underlined safety device or operational aid is in proper working order. In the event 
the non-underlined devices are malfunctioning manufacturer specified alternative measures may be followed temporarily 
until the device is repaired. If a device stops functioning properly during operations the crane operator must safely stop 
operations until the device is functioning properly or temporary alternative measures are implemented. 

Power Line Safety: (up to 350kv) 

Prior to assembly, disassembly, or equipment operations the project superintendent, subcontractor, and operator must define 
and identify the work zone 360 degrees around the equipment, up to the equipments maximum working radius. They then 
shall assess the site to determine if any part of the equipment, load line, rigging, or load could get closer than 20’ to an 
overhead power line. If so the project superintendent / subcontractor shall institute one of the following options. No crane 
operations shall take place within 20’ of an energized overhead power line without review and approval of the Ajax 
Building Corporation Safety Director. 

Option 1 

 Deenergize and Ground  

o Confirm with the utility owner / operator that the power line has been deenergized and visibly grounded 
at the worksite. 

Option 2 

 Maintain 20’ clearance by implementing the following 

o The project superintendent shall conduct a planning meeting with the crane operator and other workers in 
the area of the equipment or load to review the location of the power line(s) and steps that will be taken 
to prevent encroachment / electrocution. 

o If tag lines are used they must be non-conductive. 

o Erect and maintain a highly visible elevated warning line or barricade visible to the operator 20’ from the 
power line. If the operator is unable to see the elevated warning line, a dedicated spotter must be used in 
addition to the barricade. 

o The crane must be equipped with a proximity alarm, a range control device, or an insulating link/device. 

Note: For any crane operations adjacent to overhead power lines which exceed 350kv up to 1000kv the minimum clearance 
distance is 50’ 

Operation: 

Prior to operation any crane equipment on an Ajax Building Corporation jobsite the subcontractor / crane operator shall 
submit proof of the operators qualifications/certifications to operate the equipment. Certification must be by an accredited 
crane operator testing organization or by an audited employer program.  



Whenever there is a concern as to safety, the crane operator has full authority to stop and to refuse to handle loads until a 
qualified person has determined that safety has been assured. 

The operator must comply with all manufacturer procedures applicable to the operational functions of equipment and 
attachments. The procedures applicable to the operation of the equipment, including load charts, recommended operating 
speeds, special hazard warnings, instructions, and operators manual must be readily available in the cab at all times for use 
by the operator. 

The operator shall not engage in any activity that diverts his / her attention while operating the equipment, such as the use of 
cell phones. 

The operator shall remain at the controls whenever a load is lifted. 

If the crane is taken out of service a tag shall be placed in the cab stating it is out of service and shall not be used. 

When localized storm conditions are present in the vicinity of the jobsite, the project superintendent and crane operator must 
determine whether it is necessary to implement manufacturers’ recommendations for securing the equipment. No lifts shall 
be made if the wind speed exceeds 25mph.  

Prior to making a lift, the weight of the load shall be determined with a load weighing device, load moment indicator, or 
from an industry recognized source such as the loads manufacturer or by a calculation method recognized by the industry. If 
the load exceeds 75% of the maximum rated capacity at the longest radius that will be used during the lift operation the 
procedures for Critical Lifts shall be followed. 

The equipment must not be used to pull or drag loads sideways. 

When traveling with a load the operation must be supervised by a competent person and conducted in accordance with the 
manufacturer’s requirements. 

Signaling: 

A signal person must be used in each of the following situations: 

 The load travel area or load placement area is not in full view of the operator 

 When the equipment is traveling and/or the view in the direction of travel is obstructed 

 Due to site specific safety concerns, either the operator or the person handling the load determines it is necessary 

The subcontractor must ensure the signal person meets the qualification requirements of OSHA Standard 1926.1428.  They 
shall provide the Ajax Building Corporation Project Superintendent documentation that the signal person meets these 
qualification prior to beginning work on site. 

Rigging: 

The subcontractor must ensure that the rigging work is done by a qualified rigger who meets the qualification requirements 
of OSHA Standard 1926.1401. They shall provide the Ajax Building Corporation Project Superintendent documentation 
that the rigger meets these qualification prior to beginning work on site. 

Inspections 

Rigging equipment for material handling shall be inspected prior to use on each shift and as necessary during its 
use to ensure that it is safe. Defective rigging shall be immediately removed from service 

 



Alloy Steel Chains 

Chains are commonly used because of their strength and ability to adapt to the shape of the load. As with any 
sling, misuse of chain slings could damage the sling, resulting in sling failure and possible injury to an employee.  

When inspecting chain slings, pay special attention to any stretching, wear in excess of the allowances made by 
the manufacturer, and nicks or gouges. These signs indicate that the sling may be unsafe and they must be 
removed from service. 

Welded alloy steel chain slings shall have permanently affixed durable identification stating size, grade, rated 
capacity, and sling manufacturer. 

Subcontractors using alloy steel chain slings shall make and maintain a record of inspections for each sling and 
shall make such record of inspections available for examination. 

Wire Rope 

Wire rope is a “complex machine” with many different designs. This makes it difficult to have precise rules to 
determine exactly when a wire rope sling should be replaced. There are many variables and all must be 
considered. 

Wire rope slings shall have permanently affixed durable identification stating size, grade, rated capacity, and sling 
manufacturer. Slings without this identification shall not be used. 

Regulations specify that wire rope slings shall be removed from service immediately if ANY of the following 
conditions are present: 

 Broken Wires: See OSHA standard 1926.251(c)(4)(iv) 

 Metal Loss 

 Distortion: Excessive Kinking, bird caging, crushing, or other damage 

 Heat Damage 

 Damaged End Attachments 

 Metal Corrosion 

Synthetic Slings 

Synthetic slings shall have a permanently affixed durable identification tag stating the name of the manufacture, 
the rated capacity for the type of hitch, and the type of material. 

Synthetic slings shall be immediately removed from service if: 

 The identification tag is missing or illegible 

 The sling has acid or caustic burns 

 The sling is melted or charred on and part of the sling surface 

 The sling has snags, punctures, tears, or cuts 

 The sling has broken or worn stitches 



Synthetic slings must be protected from abrasive and sharp edges that could cause a reduction of the slings rated 
capacity. 

Work Area Control: 

The swing radius on the crane shall be marked with control lines, warning lines, or railings to, warn personnel of and to 
keep them away from, hazards created by the rotating superstructure of the equipment. 

Before an employee goes into a location in the hazard area out of the operators view, the employee must ensure that the 
operator is informed that he/she is going into that location. 

Whenever possible hoisting routes shall be used that eliminate the potential for personnel below to be struck by falling 
objects. If due to site constraints loads must be hoisted and swung over other personnel then the project shall institute a 
warning system such as a worker blowing whistle to warn personnel in the fall zone that there is an overhead hazard. 

While the operator is not moving a suspended load, no employee shall be in the fall zone except for employees: 

 Engaged in hooking, unhooking, or guiding the load 

 Engaged in the initial attachment of the load to a component or structure; or 

 Operating a concrete hopper or bucket 

Only employees needed to receive a load are permitted to be within the fall zone when a load is being landed.  

During tilt up operations, no employee must be directly under the load and only employees essential to the operation are 
permitted in the fall zone. 

Critical Lifts: 

A critical lift is defined as any lift in which one of the following conditions are present: 

 Where in the cranes current configuration at any point during the lift, the gross load weight exceeds 75% of the 
capacity of the crane, or 85% of the capacity of the crane where tilt panels are being erected. 

 A single lift in which two or more cranes are being used. (tandem lifts) 

 Lifts made within 20’ of energized power lines. 

 Hoisting personnel in suspended work platforms. 

 Lifts involving, specialized material/equipment or unique and complex rigging equipment. 

 Static tower crane erection and dismantlement. 

Where a critical lift will be performed, a written critical lift plan shall be submitted to Ajax Building Corporation prior to 
commencing with the lift. A written plan shall include the following. 

1. Crane manufacturer, capacity, and all specifications for the configuration to be used for the lift. 

2. Load chart data for the crane to be used to make the lift. 

3. Total calculated weight of the load to be lifted including all rigging and other deductions consistent with the 
manufacturers load chart. 



4. Diagrams of the lift that provides geometrical conditions of the load, rigging, and all crane positions during the lift. 
The drawing shall provide the following: 

 Locations of all components to be lifted prior, during, and after the lift is completed. 

 Radius points. 

 Swing patterns. 

 In the event that the lift must be aborted, positions where the load may be safely landed. 

 Areas where any personnel, public, and vehicles must be evacuated during the lift. 

5. Potential ground loading for each point of contact by the crane in selected locations in which the crane will 
perform the critical lift. 

6. Soil and subsurface data and information pertaining to the location on which the crane used for the critical lift will 
be positioned. This information shall be procured from an authoritative source such as a professional civil engineer 
registered in the state in which the project is located. This information may be available from Ajax Building 
Corporation for selected locations on some projects. 

7. An engineer shall use the data provided in #5 and # 6 above to verify and confirm the following: 

 The soil and subsurface conditions are capable of supporting all loads imposed during the 
critical lift. 

 That the designs of cribbing and other supports used under the crane load points are appropriate 
to safely transfer the load. 

8. Signature and stamp on the plan by a registered professional engineer licensed in the state in which the project is 
located, evidencing review of the plan as meeting the requirements set forth in this manual and that all loads and 
load information and calculations contained in the plan are approved, acceptable, and safe to perform. 

9. Crane operator qualifications and personnel involved in the lift and their duties in respect to the lift. 

10. Method by which communication will be provided to the crane operator. (designated signal person, two-way 
radio, etc) 

11. A critical lift hazard analysis which identifies the particular hazards associated with the lift and the means and 
methods to reduce, mitigate, or eliminate the hazards. 

12. Emergency action plan. 

The written critical lift plan shall be submitted for review and approval to Ajax Building Corporation at least 72 hours prior 
to any critical lift. No critical lifts shall be conducted prior to such approval. 

Prior to any critical lift being made, a pre lift meeting must be held to review the applicable safety requirements. The 
equipment operator, signal persons, rigging persons, personnel to be lifted (as applicable) subcontractors superintendent, 
Ajax superintendent, and Ajax safety director must attend. 

Hoisting Personnel: 

The use of cranes to hoist personnel is prohibited except where it can be demonstrated that the erection, use, and 
dismantling of conventional means of reaching the work area, such as a personnel hoist, ladder, stairway, aerial lift, or 
scaffolding, would be more hazardous, or is not possible because of the projects structural design or worksite conditions. 



When using cranes to hoist employees, the employees must be in a personnel platform that meets the following 
requirements: 

 The personnel platform and attachment / suspension system must be designed by a qualified person. 

 The system used to connect the personnel platform to the equipment must allow the platform to remain within 
10degs of level. Regardless of boom angle 

 The suspension system must be designed to minimize tipping of the platform due to the movement of employees 
occupying the platform 

 The platform must be capable of supporting its own weight and at least five times the maximum intended load. 

 The personnel platform must be equipped with a guardrail system and a grab rail inside the entire perimeter. 

 Access gates must not swing outwards and they must be equipped with a device that prevents accidental opening 

 The weight of the platform and its rated capacity must be conspicuously posted on the platform with a plate or 
other permanent marking. 

 Personnel platforms must be used only for employees, their tools, and the materials necessary to do their work. 
Platforms must not be loaded in excess of its rated capacity. 

 Prior to lifting personnel a trial lift with the unoccupied platform loaded to at least to the anticipated lift weight 
must be made in accordance the OSHA requirements. 

 Personnel shall not be hoisted when wind speeds (sustained or gusts) exceed 20 mph or during inclement weather. 

 Personnel being hoist must wear fall protection equipment and be attached to a structural member of the platform. 

 Hoisting personnel near power lines (within 20’ of a line up to 350kv) is prohibited. 

 

 

 



PRE-ERECTION HAZARD ANALYSIS for Ajax Building Corporation 
Required 72 Hours Prior to Crane Arrival  

Subcontractor Contact:

Project Name: Phone:

Project Location: Job No.:

Date: 
I have read and understand the Ajax Building Corporation crane safety policies and 
procedures.  

Yes
 
ο 

 
No 

 
ο 

 

Crane Equipment
Type of work Tilt – up panel ο Steel erection ο Other__________________________ 
Crane capacity: _____________________ Boom length: ____________________________________ 

Maximum pick radius on 
this project 

 
_____________________ 

Maximum pick weight 
on this project

 
____________________________________ 

Crane Type: Telescoping Boom ο Lattice Boom ο Rough Terrain ο 

 Truck mounted ο Crawler Mounted ο Other:________________________ 

Accessory gear: Jib ο Other  ο  

Lift Analysis
Will any lifts exceed 75% of the crane’s rated capacity? Yes ο No ο N/A ο 

If yes, have you submitted a written critical lift plan? Yes ο No ο N/A ο 

Will any lifts require on rubber pick and carry operation? Yes ο No ο N/A ο 

Pre-Erection Hazard Analysis
A.  Access for cranes, trucks, and other erection Equipment: 

1. Haul road for cranes and trucks OK ο N/A ο See 
Notes

ο 

2. Adequate entrance into and out of project OK ο N/A ο See 
Notes

ο 

3. Use of public access requiring traffic control or permits OK ο N/A ο See 
Notes

ο 

4. Adequate area for crane assembly OK ο N/A ο See 
Notes

ο 

5. Adequate area for crane disassembly OK ο N/A ο See 
Notes

ο 

6. Existing structures on site OK ο N/A ο See 
Notes

ο 

7. Truck staging area available OK ο N/A ο See 
Notes

ο 

8. Access outside of structure OK ο N/A ο See 
Notes

ο 

B.  Ground Conditions 
1. Level OK ο N/A ο See 

Notes
ο 

2. Compaction to support crane loads OK ο N/A ο See 
Notes

ο 

3. Crane restrictions (excavations, shoring, 
underground structures) 

OK ο N/A ο See 
Notes

ο 

4. Slab thickness will support crane OK ο N/A ο See 
Notes

ο 

C.  Utilities 
1. Overhead wires (provide method used to maintain clearance in notes 

section) 
OK ο N/A ο See 

Notes
ο 

2. Underground vaults, sewer, gas, fiber optics, etc. OK ο N/A ο See 
Notes

ο 

3. Airport clearance OK ο N/A ο See 
Notes

ο 

4. Airport flag or light OK ο N/A ο See 
Notes

ο 

D.  Other condition not addressed above: 
 

OK ο N/A ο See 
Notes

ο 

 

Information provided by:          
   Print               Signature 



 Date of survey:________ 

 
CRANE OPERATION SAFETY SURVEY 

 

Attention:  SURVEY IS BASED ON THE CONDITION OF CRANE AT THE TIME OF SURVEY.  CORRECTIONS AND CHANGES MADE AS A 

RESULT OF THIS SURVEY SHALL BE WRITTEN ON THE SURVEY NOTES FORM. 
 

Subcontractor  
__________________________ 

Subcontractor 
Contact Name: _____________________________________

Project  Name:  
__________________________ 

Subcontractor 
Phone Number: _____________________________________

Project Location:  
__________________________ 

Crane Owner 

Name:
 
_____________________________________

Ajax Project 
Number: 

 
__________________________ 

Crane Owner 
Phone Number: _____________________________________

Superintendent:  
__________________________ 

Assembly / 
Disassembly 

Director 

__________________________   

Crane Identification 
Crane Configuration at Time of Survey: 

Crane Configuration Upon Surveyor’s Arrival: 
Crane Assembled: ο Crane Disassembled: ο 

Manufacturer: 

___________________________________________

Unit Number:  

_______________________

Model 
Number: ___________________________________________

Serial Number: 

_______________________

Boom Length:  

_____________________________

Jib Length:  

______________ 

Crane 
Capacity: ____________

Boom Section 
Identification 

Numbers: 

Base 

_____ 

Tip 

_____ 

Mid 

____

Insert 1 

______ 

Insert 2 

______ 

Insert 3 

______ 

Insert 4 

______ 

Insert 5 

______ 

Insert 6 

______ 

Jib 

___

Jib 

___

Crane Type: Telescoping Boom ο Lattice Boom ο Rough Terrain ο 
 Truck Mounted ο Crawler 

Mounted ο Mobile Tower ο 
Accessory gear: Jib ο    Jib Configuration 

    

Counter 
Weight 
Configuration: 

 
 

_____________________________

 

 

 

 
 
 
 



  Crane Evaluation 
1.0  Documentation 

1.1  Annual certification (attach copy) YES ο  See Notes ο
1.2  Daily / Monthly crane inspection forms reviewed with the operator YES ο   See Notes ο
1.3  Manufacture’s load chart accessible on the crane to the operator YES ο  See Notes ο
1.4  Operator’s manual on the crane YES ο See Notes ο
1.5  Pre-Erection Hazard Analysis completed (attach copy) YES ο See Notes ο
1.6  Other: ___________________________________________________ YES ο N/

A ο See Notes ο
2.0  Safety Devices 

2.1  Load moment indicator is functioning and accurate YES ο   See Notes ο
2.2  Anti two-block device is functioning and operational YES ο  See Notes ο
2.3  Boom angle indicator is functioning and accurate YES ο See Notes ο
2.4 Crane level indicator is functioning and accurate YES ο   See Notes ο
2.5 Boom hoist limiting device YES ο   See Notes ο
2.6 Boom length indicator (if equipment has a telescoping boom) YES ο N/

A ο See Notes ο
2.7 Boom Stops (except for hydraulic booms) YES ο N/

A ο See Notes ο
2.8 Jib Stops (if a jib is attached) YES ο N/

A ο See Notes ο
2.9 Horn is functioning YES ο   See Notes ο

3.0  Structural Integrity 

3.1  Boom sections OK ο  See Notes ο
3.2  Jib assembly OK ο N/

A ο See Notes ο
3.3 Outrigger supports OK ο N/

A ο See Notes ο
3.4  Main frame OK ο  See Notes ο
3.5  Other: ___________________________________________________ OK ο N/

A ο See Notes ο
4.0  General Components 

4.1  Main load line OK ο N/
A ο See Notes ο

4.2  Auxiliary load line OK ο N/
A ο See Notes ο

4.3  Boom hoist line OK ο N/
A ο See Notes ο



4.4  Outriggers extend and deploy OK ο N/
A ο See Notes ο

4.5  Manufacturer’s counter weights installed in accordance with the 
load chart 

OK ο  See Notes ο

4.6  Sheaves and drums checked for excessive wear and damage OK ο See Notes ο
4.7  Tire condition for on rubber picks OK ο N/

A ο See Notes ο
4.8  Other: ___________________________________________________ OK ο N/

A 
ο See Notes ο 

Operator, Rigger, & Signal Person History 
5.0 Operator 

Name:  

 

__________________________________________ 

Emergency contact person: _________________________________ 

Emergency phone number: _________________________________ 

5.1  How many years experience operating on this type of crane? 
______Years 

5.2  How many years of experience with the type of lifts on this Job?

(tilt-up panel work, steel erection,  etc) ______Years 

5.3  Has the operator received a copy of General Contractor’s crane safety 

policy and procedures?  

YES ο See Notes ο

5.4  Does the operator use and understand the load-rating chart on this 

crane? 

YES ο See Notes ο

5.5  Has the operator been instructed that he should not continue with 

any lift that creates an unsafe condition? 

YES ο See Notes ο

5.6  Does the operator have the Certified Crane Operator’s (C.C.O.) 

certificate? 

YES ο See Notes ο

5.6.1  C.C.O. Number: ________________________ Issued: ____ Expires: ______ 

5.7  Does the operator have any other crane operator’s certificates?   YES ο N/
A ο See Notes ο

5.8 Number of certificates: 
 

___ Issued 
By:

___________
Issue

Date:

 

______ 

 

Expires:

 

__________

6.0 Qualified Rigger 

Name:  

 

_____________________________________ 

Emergency contact person: _________________________________ 

Emergency phone number: _________________________________ 

6.1  How many years experience rigging? 
______Years 

6.2  How many years of experience with the type of rigging for this Job?  

(tilt-up panel work, steel erection,  etc) ______Years 

6.3  Has the qualified rigger received a copy of General Contractor’s crane safety 
policy and procedures?  

YES ο See Notes ο



6.4  Does the qualified rigger have documented proof of training? (attached) YES ο See Notes ο
6.5  Has the qualified rigger been informed that he should notify the operator of 
 any unsafe condition? 

YES ο See Notes ο

7.0 Qualified Signal Person 

Name:  

 

_____________________________________ 

Emergency contact person: _________________________________ 

Emergency phone number: _________________________________ 

7.1  How many years experience signaling?  
______Years 

7.2  Does the qualified signal person have documented proof of training? 
(attached) 

YES ο See Notes ο

7.3  Has the qualified signal person received a copy of General Contractor’s 
crane safety policy and procedures?  

YES ο See Notes ο
    

Below-the-Hook  Lifting Devices 
8.0  Lifting Beams (ANSI B30.20) 

8.1  Manufacture’s name permanently marked on bar YES ο N/
A ο See Notes ο

8.2  Serial Number (ID #) permanently marked on bar YES ο N/
A ο See Notes ο

8.3  Weight of bar (if over 100 lbs.) permanently marked on bar YES ο N/
A ο See Notes ο

8.4  Rated load capacity permanently marked on bar YES ο N/
A ο See Notes ο

8.5  Proof of rated load test not exceeding 125% capacity of the bar YES ο N/
A ο See Notes ο

8.6 Other: __________________________________________________ YES ο N/
A ο See Notes ο

Set Up and Operation 
9.0  Lift Information 

The following lift information provided by: Name: _________________ Company ____________________

9.1  What is the heaviest lift to be lifted with this crane?  

At what radius? 

Weight _______Lbs.  

Radius _______Ft. 

9.2  What is the maximum radius this crane will be lifting?  

Weight of lift? 

Radius _______Ft. 

Weight _______Lbs. 

9.3  What is the maximum load for pick and carry lifts 

Maximum radius for pick and carry lifts? 

Weight _______Lbs. 

Radius _______Ft. 

9.4  Does this crane have an approved load chart for on rubber picks? YES ο N/
A ο See Notes ο

9.5  All lifting procedures conform with the load chart requirements YES ο  See Notes ο



9.6  All lifts will be performed without exceeding 75% of the rated 
capacity 

YES ο See Notes ο

9.7  Written plans provided to General Contractor Safety Management  
for critical lifts 

YES ο N/
A ο See Notes ο

9.8 The Critical lift plan has been provided by:  Company: ______________________________

Name: ______________________________

Title: ______________________________

Date ______________________________

9.9  Wind speed limitation specified by the manufacturer ____ M.P.H  See Notes ο
9.10 Other: __________________________________________________ YES ο N/

A ο See Notes ο
10.0  Set up 

10.1  Crane is level YES ο  See Notes ο
10.2  Ground compacted and stable YES ο See Notes ο

 10.3  Properly cribbed under outrigger pads only YES ο N/
A ο See Notes ο

10.4  Crane configuration is compatible with manufacture’s  
requirements 

YES ο  See Notes ο

10.5  Area of travel is level, clear, and stable for pick and carry YES ο See Notes ο
10.6  Area has be checked for underground utilities in crane area YES ο See Notes ο
10.7  Outriggers are fully extended deployed with the tires off the  

ground or used in compliance with  manufacturer’s specifications 
YES ο N/

A ο See Notes ο 

10.8  Airport Flag is properly attached to boom Tip YES ο N/
A ο See Notes ο

10.9  Other:___________________________________________________ YES ο N/
A ο See Notes ο 

11.0  Operation 

11.1  Pre lift meeting held with crane and rigging crew YES ο  See Notes ο
11.2  Designated signal man YES ο N/

A ο See Notes ο
11.3  Operation of crane conducted in a smooth and safe manner YES ο  See Notes ο
11.4  Lifting sequence and plan is known and followed by the operator YES ο See Notes ο
11.5  The crane is operated the required distance from overhead power  

lines 

YES ο N/
A ο See Notes ο

11.6  Tag lines are used on loads YES ο N/
A ο See Notes ο

11.7  Other:__________________________________________________ YES ο N/
A ο See Notes ο 

      



Assessment 
12.0  Results 

12.1  This crane may proceed with lifts as scheduled YES ο  See Notes ο
12.2  This operator may proceed with lifts as scheduled YES ο See Notes ο
12.3  The accessory gear may be used as scheduled YES ο N/

A ο See Notes ο
12.4  The below-the-hook lifting devices may be used as scheduled YES ο N/

A ο See Notes ο
12.5  Other:__________________________________________________ YES ο N/

A ο See Notes ο
      
 
 
Subcontractor’s Name     Surveyor’s Name        
   Print     Print 

 
Subcontractor’s signature     Surveyor’s Signature    

 

 

 



 ATTACHMENT B-3 
 7-5-11 
PROJECT                                                                                                                                              
 
JOB NO.                                                                                                                                                
 
Attachment B-3 by reference, is made a part herein of the Ajax Safety Policy, Attachment B-1 & B-2 
 
1. Subcontractor shall provide written assurance to the Contractor, Ajax Building Corporation, that the 

Subcontractor acknowledges the O.S.H.A. Excavation Safety Standards 29 CFR Part 1926.650-.652 Subpart P 
and CS/SB - "Trench Safety Act" of the State of Florida and will comply with same. 

2. Subcontractor shall provide a separate item for the Contractor to identify the methods of compliance (i.e., 
sloping, shoring or trench box). 

3. Subcontractor shall provide a separate item for the Contractor to identify the cost of compliance based on the 
linear feet of trench to be excavated, or in the case of shoring, the square feet of shoring to be used. 

4. Subcontractor will provide competent person for all excavation work. 
 
HAZARD COMMUNICATION 
 
1. Subcontractor acknowledges that they will abide by the requirements of the U.S. Department of Labor's Hazard 

Communication Compliance Kit.  Copies are available upon request. 
 
HAZARDOUS WASTE HANDLING & DISPOSAL 
 
1. Subcontractors shall remove from the site all hazardous waste materials created from execution of his work.  

Disposal shall be by certified carriers and documentation shall be provided to the Contractor evidencing same.  
Contractor shall assist Subcontractor with obtaining Owner’s signature for manifest when applicable.  
Subcontractor shall train its employees on types of hazardous waste and ensure they are handled properly 
including prevention of disposal in jobsite construction debris containers. 

2. Any subcontractor disposing hazardous waste in a construction debris container (dumpster) or pile shall be 
liable for the entire cost of containment and disposal.  Any hazardous waste spills or releases shall be cleaned 
up by the Subcontractor. 

 
GENERAL 
 
1. Subcontractors shall provide Contractor with all Material Safety Data Sheets (MSDS) for all materials being 

used on the project prior to material being delivered. MSDS books submitted shall be project specific and not 
include MSDS sheets for material not being used on this project. 

2. Subcontractor will provide Contractor with copies of Subcontractor written Safety & Hazard Communication 
Policies. 

3. No radios or stereos are permitted on site.  Radios for communication purposes are permitted. 
4. Subcontractor shall report all injuries or accidents to Contractor within 24 hours and will provide a copy of First 

Notice of Injury form within 5 days. 
 
CRANE MANAGEMENT 
 
1. Subcontractor acknowledges receipt of Ajax Building Corporations Crane and Rigging Safety Program, 

Attachment B-2. Subcontractor understands and shall comply with all requirements contained within this 
program. 

 
 

                                                                      
Signature       Date   

 
                                                                               
Company Name 

 
                                                                               
Name/Title 



10/27/11 

ATTACHMENT C 
 

INSURANCE COVERAGE REQUIREMENTS 
 
WORKER'S COMPENSATION 
 

State:       Statutory requirements 
 

Applicable Federal: 
 (For example, Longshoremen's)    Statutory requirements 

 
COMPREHENSIVE GENERAL LIABILITY   Minimum Limits 
 

Bodily Injury:           $1,000,000.00 Each Occurrence 
Property Damage:     $1,000,000.00 Each Occurrence 

 
Including Premises-Operations; Independent Contractor's Protective; Products and Completed 
Operations, Personal Injury and Advertising Injury assumed under an insured contract, including Tort 
Liability of another assumed in a contract; Broad Form Property Damage; Explosion, Collapse and 
Underground Coverages; and Products coverages. 

 
If the Commercial General Liability Policy (“CGL”) contains a general aggregate limit, it shall apply 
separately to this Subcontract.  The CGL insurance shall be written on ISO occurrence form CG 00 01.   

 
Contractor, Owner and Architect must be spelled out on certificate and shall be included as additional 
insureds under Subcontractor’s CGL policy and, if necessary, umbrella liability insurance using ISO 
additional insured endorsement CG 20 10 07/04 edition and shall include a completed operations 
additional insured endorsement CG 20 37 07/04 edition.   

 
This insurance shall apply as primary insurance with respect to any other insurance or self-insurance 
afforded to Contractor.  There shall be no endorsement or modification of the CGL to make it excess over 
other available insurance. 

 
Subcontractor shall maintain CGL and, if necessary, commercial umbrella liability insurance with a limit 
not less than $1,000,000 each occurrence for at least three years following final payment for the Work.  
The policy shall provide a Products and Completed Operations aggregate of at least two times its each 
occurrence limit.  Continuing CGL insurance shall be written on ISO occurrence form CG 00 01 (or a 
substitute form providing equivalent coverage) and shall at minimum cover liability arising from Products 
and Completed Operations and liability assumed under an insured contract. 

 
COMPREHENSIVE AUTOMOBILE LIABILITY   Minimum Limits  
 

Bodily Injury:      $1,000,000.00 Each Occurrence 
Property Damage:     $1,000,000.00 Each Occurrence 

 
Comprehensive Automobile Liability shall include coverage for any owned autos, non-owned autos and 
hired autos. 

 
CERTIFICATE FORM REQUIREMENTS 
 

All certificates must be issued on an ACORD form. 
 
In addition to the additional Insureds being spelled out in the description section of the certificate, the 
project name, number, and address must also be included. 
 
The certificate shall be executed with a “live” signature by a duly authorized representative of each insurer 
and shall provide for a 30 day written notice prior to cancellation. 



ATTACHMENT “D” 
 

GUARANTEE 
 
PROJECT ________East Roswell Library_______________________________________________   
 
JOB NO.  201209           
 
TO WHOM IT MAY CONCERN: 
 
We hereby guarantee all labor and material used on the referenced project to be in compliance with the Contract 
Documents and to be free of any faulty materials or workmanship for the period of time defined in the Contract 
Documents from the date of Substantial Completion / Material Completion / Final Certificate of the Design Professional 
as defined by the Contract Documents.  We will also be responsible for and will correct any and all damage resulting 
from our defective materials or workmanship and our work to correct them. 
 
We will commence necessary corrective action within two (2) business days of notification.  If life or property are at 
risk, we will commence necessary corrective action within four (4) hours of notification.  Corrective work will be 
completed without interruption and within a reasonable time.  If we do not respond as described herein or under 
emergency circumstances, the Contractor shall be free to take whatever action he deems necessary in the best interests of 
the Owner, the Contractor and ourselves and we will reimburse the Contractor all costs incurred upon demand. 
 
Reasonable emergency repairs or protection by the Owner or Contractor shall not invalidate this warranty. 
 
This will also acknowledge our obligation for certain other warranties as required by State Statutes. 
 
      Company Name:         
         
 
      By:         
 
      Name and Title:  
 
      AFFIX CORPORATE SEAL IF A CORPORATION 
 
 
STATE OF      
 
COUNTY OF      
 
The foregoing instrument was acknowledged before me this                        day of                                         , 20         ,  

by                                                                                         , as         
 (officer's name)      (officer's title) 

of                                                                                                                  , a       
 (legal name of corporation)      (state of incorporation) 
corporation, on behalf of the corporation.  He/she is personally known to me or has produced      
as identification and did (did not) take an oath. 
 
  My Commission Expires:          
       (Signature) 
 
      Name:         
       (Legibly printed) 
 
  (AFFIX OFFICIAL SEAL)  Notary Public, 
       State of        
 

11/7/11 
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Page 1 of 10                                                     November 21, 2012 

50% (Issued for Pricing ) DRAWINGS  
Entitled East Roswell Branch  

Sheet Description Date Revised Revised 

 Cover and Index Sheets    

A0.10 Cover Sheet 11/16/12   

A0.20 Project Information 11/12/12   

     

 Civil    

C001 General Notes & Legend 11/16/12   

C100 Existing Conditions 11/16/12   

C200 Demolition Plan 11/16/12   

C300 Site Plan 11/16/12   

C400 Grading & Drainage Plan 11/16/12   

C500 Utility Plan 11/16/12   

C600 Profile 11/16/12   

C700 Erosion Control Notes 11/16/12   

C701 Erosion Control Plan – Initial Phase 11/16/12   

C702 Erosion Control Plan – Intermediate Phase 11/16/12   

C703 Erosion Control Plan – Final Phase 11/16/12   

C800 Erosion Control Details 11/16/12   

C801 Erosion Control Details 11/16/12   

C802 Erosion Control Details 11/16/12   

C900 Construction Details 11/16/12   

C901 Construction Details 11/16/12   

C902 Construction Details 11/16/12   

C903 Construction Details 11/16/12   

C904 Construction Details 11/16/12   

     

 Landscape    

LS1.0 Tree Protection & Landscape Plan 11/8/12   

     

 Architectural    

A1.00 Basement Floor Plan 11/16/12   
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Sheet Description Date Revised Revised 

A1.10 First Floor Plan 11/16/12   

A1.20 Roof Plan 11/16/12   

A1.30 Access Floor Plan 11/16/12   

A2.00 Reflected Ceiling Plan – Basement 11/16/12   

A2.10 Reflected Ceiling Plan – First Floor 11/16/12   

A2.20 Reflected Ceiling Plan – High Bay 11/16/12   

A3.10 Exterior Elevations 11/16/12   

A3.20 Entrance Canopy Elevation and Details 11/12/12   

A4.10 Building Sections 11/16/12   

A4.20 Building Sections 11/16/12   

A5.10 Wall Sections 11/16/12   

A5.20 Wall Sections 11/16/12   

A5.30 Wall Sections 11/16/12   

A5.40 Wall Sections 11/16/12   

A5.50 Section Details 11/16/12   

A6.10 Exterior Details 11/16/12   

A6.20 Enlarged Plans 11/16/12   

A6.30 Stair Details 11/16/12   

A6.40 Chase Plans and Sections & Furr Down Details 11/12/12   

A7.00 Architectural Woodwork General Info & Materials 11/16/12   

A7.11 First Floor Cabinetry Plan 11/16/12   

A7.12 First Floor Metal Shelving Plan 11/16/12   

A7.13 First Floor Furniture Plan 11/16/12   

A7.21 Enlarged Plans & Elevations 11/16/12   

A7.22 Enlarged Plans & Elevations 11/16/12   

A7.31 Enlarged Cabinetry Plan & Elevations 11/16/12   

A7.32 Enlarged Cabinetry Plan & Elevations 11/16/12   

A7.41 End Panel Details 11/16/12   

A7.42 End Panel Details 11/16/12   

A7.51 Cabinetry Types 11/16/12   

A7.52 Cabinetry Sections 11/16/12   
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Sheet Description Date Revised Revised 

A7.53 Cabinetry Sections 11/16/12   

A7.61 Cabinetry Details 11/16/12   

A8.10 Interior Elevations 11/16/12   

A8.20 Interior Elevations 11/16/12   

A8.30 Interior Elevations 11/16/12   

A10.10 Finishes 11/16/12   

A10.20 Door Schedule 11/16/12   

A10.30 Window Types and Details 11/16/12   

     

 Structural    

G4.00 General Notes I 11/16/12   

G4.01 General Notes II 11/16/12   

S1.00 Foundation Plan 11/16/12   

S1.01 Floor Framing Plan 11/16/12   

S1.02 Low Roof Framing Plan 11/16/12   

S1.03 High Roof Framing Plan 11/16/12   

S1.04 Bridge Plans, Sections and Details 11/16/12   

S1.05 Retaining Wall Sections and Details 11/16/12   

S2.00 Moment Frame Elevations 11/16/12   

S2.01 Building Sections I 11/16/12   

S2.02 Building Sections II 11/16/12   

S4.00 Details I 11/16/12   

S4.01 Details II 11/16/12   

S5.00 Typical Details I 11/16/12   

S5.01 Typical Details II 11/16/12   

S5.02 Typical Details III 11/16/12   

S7.00 Schedules 11/16/12 11/20/12  

S7.01 Beam Schedules 11/16/12 11/20/12  

     

 Mechanical    

M0.0 Mechanical Schedules 11/16/12   



 
ATTACHMENT "E" - DOCUMENT LIST 

 

Page 4 of 10                                                     November 21, 2012 

Sheet Description Date Revised Revised 

M1.0 Mechanical Basement Floor Plan 11/16/12   

M1.1 Mechanical First Floor Plan 11/16/12   

M1.2 Mechanical Sections 11/16/12   

M1.3 Mechanical Flow Diagram 11/16/12   

     

 Plumbing    

P0.0 Plumbing Legend, Schedules and Details 11/16/12   

P1.0 Basement Floor Plan – Plumbing 11/16/12   

P1.1 First Floor Plan – Sanitary 11/16/12   

P1.2 First Floor Plan – Domestic Water 11/16/12   

P2.0 Enlarged Basement Floor Plan – Plumbing 11/16/12   

P4.1 Plumbing Risers 11/16/12   

     

 Fire Protection    

FP0.0 Fire Protection Legend, Schedule and Details 11/16/12   

FP1.0 Basement Floor Plan – Fire Protection 11/16/12   

FP1.1 First Floor Plan – Fire Protection 11/16/12   

     

 Electrical    

E0.01 Legend, Notes, and Abbreviations 11/16/12   

E0.02 Electrical General Notes 11/16/12   

E0.03 Electrical Site Plan 11/16/12   

E1.00 Luminaire Schedule 11/16/12   

E1.01 Lighting Controls Diagram 11/16/12   

E1.10 Lighting Details 11/16/12   

E1.11 Electrical Basement Lighting Plan 11/16/12   

E1.12 Electrical Main Level Lighting Plan 11/16/12   

E1.13 Electrical Main Level Lighting Plan – Wireless Alternate (Lutron) 11/16/12   

E2.11 Electrical Basement Power Plan 11/16/12   

E2.12 Electrical Main Level Power Plan 11/16/12   

E3.11 Basement Mechanical Power Plan 11/16/12   
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E3.12 Electrical Main Level Mechanical Power Plan 11/16/12   

E4.00 Fire Alarm Riser Diagram 11/16/12   

E4.11 Electrical Basement Fire Alarm Plan 11/16/12   

E4.12 Electrical Main Level Fire Alarm Plan 11/16/12   

E5.00 Electrical Single Line Design 11/16/12   

E5.01 Panel Schedules 11/16/12   

E5.02 Panel Schedules 11/16/12   

E5.03 Panel Schedules 11/16/12   

E6.00 Electrical details 11/16/12   

     

 (END OF 50% PLANS)    

 
50% SPECIFICATIONS 
Entitled East Roswell Branch Library 

Section Description # Pages Date Revised 

Cover Cover 1 11/16/12  

TOC Table of Contents 5 11/16/12  

     

 Division 1 – General Requirements    

011000 Summary 3 11/16/12  

012300 Alternates 2 11/16/12  

012500 Substitution Procedures 3 11/16/12  

012600 Contract Modification Procedures 2 11/16/12  

012900 Payment Procedures 3 11/16/12  

013300 Submittal Procedures 8 11/16/12  

014000 Quality Requirements 7 11/16/12  

015000 Temporary Facilities and Controls 8 11/16/12  

016000 Product Requirements 5 11/16/12  

017300 Execution 8 11/16/12  

017700 Closeout Procedures 4 11/16/12  

017823 Operation and Maintenance Data 5 11/16/12  

017839 Project Record Documents 3 11/16/12  
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017900 Demonstration and Training 4 11/16/12  

018113 Sustainable Design Requirements – LEED for New Construction 
and Major Renovations 6 11/16/12  

     

 Division 3 - Concrete    

033000 Cast-In-Place Concrete 10 11/16/12  

     

 Division 4 – Masonry    

042000 Unit Masonry 15 11/16/12  

     

 Division 5 – Metals    

051200 Structural Steel Framing 5 11/16/12  

052100 Steel Joist Framing 3 11/16/12  

053100 Steel Decking 4 11/16/12  

054000 Cold-Formed Metal Framing 8 11/16/12  

055000 Metal Fabrications 7 11/16/12  

055100 Metal Stairs 5 11/16/12  

055213 Pipe and Tube Railings 6 11/16/12  

     

 Division 6 – Wood, Plastics, and Composites    

061000 Rough Carpentry 4 11/16/12  

061600 Sheathing 2 11/16/12  

064000 Architectural Woodwork 11 11/16/12  

     

 Division 7 – Thermal and Moisture Protection    

071113 Bituminous Dampproofing 3 11/16/12  

071326 Self-Adhering Sheet Waterproofing 4 11/16/12  

071700 Bentonite Waterproofing 3 11/16/12  

072100 Thermal Insulation 3 11/16/12  

072729 Air-Barrier Coatings 4 11/16/12  

074213 Metal Soffit Panels 5 11/16/12  

074600 Siding 5 11/16/12  
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Section Description # Pages Date Revised 

074610 Fiber Cement Panel System (Alternate) 4 11/16/12  

075423 Thermoplastic Polyolefin (TPO) Roofing 7 11/16/12  

076200 Sheet Metal Flashing and Trim 6 11/16/12  

077100 Roof Specialties 7 11/16/12  

077200 Roof Accessories 4 11/16/12  

078446 Fire-Resistive Joint Systems 4 11/16/12  

079200 Joint Sealants 9 11/16/12  

     

 Division 8 – Openings    

081113 Hollow Metal Doors and Frames 5 11/16/12  

081416 Flush Wood Doors 3 11/16/12  

083513 Folding Doors 3 11/16/12  

084113 Aluminum-Framed Entrances and Storefronts 6 11/16/12  

084229 Sliding Automatic Entrances 10 11/16/12  

084413 Aluminum Sun Shades 4 11/16/12  

087100 Door Hardware 21 11/16/12  

088000 Glazing 10 11/16/12  

089000 Louvers and Vents 3 11/16/12  

     

 Division 9 – Finishes    

092400 Cement Plastering 5 11/16/12  

096800 Carpeting 7 11/16/12  

096900 Access Flooring 5 11/16/12  

     

 Division 10 – Specialties    

102113 Toilet Compartments 3 11/16/12  

102116 Shower and Dressing Compartments 0 tbd  

102600 Wall Protection 3 11/16/12  

102800 Toilet and Bath Accessories 5 11/16/12  

104413 Fire Extinguisher  4  11/16/12  

104416 Fire Extinguishers 2 11/16/12  
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105500 Postal Specialties 0 tbd  

107300 Aluminum Walkway Covers 3 11/16/12  

     

 Division 12 – Furnishings    

122413 Roller Window Shades 4 11/16/12  

124813 Entrance Floor Mats and Frames 2 11/16/12  

125000 Furniture 50 11/16/12  

     

 Division 21 – Fire Suppression    

210500 Common Work Results for Fire Suppression 9 11/16/12  

211313 Wet-Pipe Sprinkler Systems 22 11/16/12  

     

 Division 22 – Plumbing    

220553 Identification for Plumbing Piping and Equipment 5 11/16/12  

221113 Water Distribution System 8 11/16/12  

221116 Domestic Water Piping 17 11/16/12  

221313 Facility Sanitary Sewers 4 11/16/12  

221316 Sanitary Waste and Vent Piping 8 11/16/12  

221423 Storm Drainage Piping 6 11/16/12  

221429 Sump Pumps 5 11/16/12  

223300 Electric Domestic Water Heaters 6 11/16/12  

224000 Plumbing Fixtures 21 11/16/12  

224700 Electric Water Coolers 4 11/16/12  

     

 Division 23 – Heating Ventilation and Air Conditioning     

230500 Common Work Results for HVAC 16 11/16/12  

230513 Common Motor Requirements for HVAC Equipment 2 11/16/12  

230519 Meters and Gauges for HVAC Piping 4 11/16/12  

230523 General-Duty Valves for HVAC Piping 6 11/16/12  

230529 Hangers and Supports for HVAC Piping and Equipment 8 11/16/12  

230553 Identification for HVAC Piping and Equipment 4 11/16/12  
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230593 Testing, Adjusting, and Balancing 10 11/16/12  

230700 HVAC Insulation 13 11/16/12  

230800 Commissioning Of HVAC 8 11/16/12  

230900 Direct Digital Control System 25 11/16/12  

230993 Sequence of Operations for HVAC Controls 6 11/16/12  

232113 Hydronic Piping 11 11/16/12  

232123 Hydronic Pumps 6 11/16/12  

232300 Refrigerant Piping 7 11/16/12  

232923 Variable Frequency Motor Controllers 9 11/16/12  

233133 Metal Ducts 10 11/16/12  

233300 Air Ducts Accessories 7 11/16/12  

233423 HVAC Power Ventilators 6 11/16/12  

233600 Air Terminal Units 4 11/16/12  

233713 Diffusers, Registers, and Grilles 11 11/16/12  

236500 Cooling Towers 7 11/16/12  

238126 Split-System Air-Conditioners 14 11/16/12  

238146 Water Source Unitary Heat Pumps 6 11/16/12  

     

 Division 26 – Electrical    

260501 Minor Electrical Demolition 3 11/16/12  

260519 Low-Voltage Electrical Power Conductors and Cables 11 11/16/12  

260526 Grounding and Bonding For Electrical Systems 6 11/16/12  

260534 Conduit 12 11/16/12  

260536 Cable Trays for Electrical Systems 3 11/16/12  

260537 Boxes 7 11/16/12  

260540 Under Floor Ducts 4 11/16/12  

260553 Identification for Electrical Systems 7 11/16/12  

260573 Overcurrent Protective Device Coordination Study 4 11/16/12  

260914 Electrical Power Monitoring 2 11/16/12  

260919 Enclosed Contractors 3 11/16/12  

260923 Lighting Control Devices 3 11/16/12  
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262413 Switchboards 6 11/16/12  

262416 Panelboards 8 11/16/12  

262701 Electrical Service Entrance 2 11/16/12  

262717 Equipment Wiring 3 11/16/12  

262726 Wiring Devices 8 11/16/12  

262813 Fuses 3 11/16/12  

262818 Enclosed Switches 5 11/16/12  

265100 Interior Lighting 11 11/16/12  

265600 Exterior Lighting 8 11/16/12  

     

 Division 31 – Earthwork    

311000 Site Clearing 5 11/16/12  

312000 Earthmoving 11 11/16/12  

     

 Division 32 – Exterior Improvements    

321216 Asphalt Paving 7 11/16/12  

321313 Concrete Paving 9 11/16/12  

329300 Landscape Installation 12 11/16/12  

     

 Division 33 – Utilities    

334100 Storm Utility Piping 5 11/16/12  

     

 (END OF 50% SPECIFICATIONS)    

 
OTHER DOCUMENTS 

Section Description # Pages Date Revised 

     

Geo-Tech Subsurface Exploration and Geotechnical Engineering Evaluation 80 08/03/12  

     

 (END OF OTHER DOCUMENTS)    

 
END OF ATTACHMENT "E" - DOCUMENT LIST 



ATTACHMENT “F” 
 

ASSIGNMENT OF ANTITRUST CLAIMS 
 
School, Center or Facility:  Fulton County Library System       
 
Name of Project:   East Roswell Library         
 
Upon receiving award of Contract, the Subcontractor agrees to execute the following Assignment: 
 
For and in recognition of good and valuable consideration, receipt of which is hereby acknowledged,   
    (company name) acting herein by and through     
   (Authorized individual’s name) its        (Title of 
authorized individual whose signature appears below) and duly authorized agent, hereby conveys, sells, assigns, and 
transfers to (insert Owner's legal name), all rights, title and interest in all causes of action it may now have or 
hereafter acquire under the antitrust laws of the United States and the State of (insert State) for price fixing, relating 
to the particular goods or services purchased or acquired by (insert Owner's legal name), pursuant to the above 
identified project. 
 
Name                                                                            Signature        
 
STATE OF (insert State) 
COUNTY OF      
 
The foregoing instrument was acknowledged before me this                               day of                                            , 20        , by 

        (name of person acknowledging) 

              
      (Signature of Notary Public, State of (insert State)) 
 
   Print Type or Stamp Commissioned Name of Notary Public 
 
PERSONALLY KNOWN               OR PRODUCED IDENTIFICATION    
TYPE OF IDENTIFICATION PRODUCED                                                                            (ATTACH COPY) 
 
 
When dealing with a corporation, partnership or trust or someone who is signing under a power of attorney, the following 
acknowledgment in a representative capacity is utilized: 
 
STATE OF (insert State) 
COUNTY OF      
 
The foregoing instrument was acknowledged before me this                                day of                                           , 20        , by 

        as         for  
 (name of person)           (Type of Authority e.g., officer, trustee, attorney in fact) 
 
                                                                                                . 
(name of Party on behalf of whom instrument was executed) 
 
              
      (Signature of Notary Public, State of (insert State)) 
 
   Print Type or Stamp Commissioned Name of Notary Public 
 
PERSONALLY KNOWN               OR PRODUCED IDENTIFICATION    
TYPE OF IDENTIFICATION PRODUCED                                                                            (ATTACH COPY) 
 

10/18/11 
 



10-18-11 
 

ATTACHMENT “K” 
 

SUBCONTRACTOR AFFIDAVIT AND CERTIFICATE OF COMPLIANCE 
(U.S. DEPARTMENT OF HOMELAND SECURITY E-VERIFY PROGRAM) 

 
 

By executing this affidavit, the undersigned subcontractor certifies and states affirmatively that the individual, firm or 

corporation which is engaged in supplying materials, equipment, or labor, or performing services or work on the project 

under a contract with        (name of contractor) on behalf of    

       (name of owner) has enrolled in the U.S. Department of Homeland 

Security E-Verify Program to verify the employment eligibility of all workers employed by them during course of the project 

and will maintain full compliance with said program for the duration of the contract. 

 

Attach a copy of the U.S. Department of Homeland Security E-Verify Program “Edit Company Profile” screen, indicating 

enrollment in the E-Verify Program. 

 

The undersigned subcontractor further certifies and states affirmatively that they will require all sub-subcontractors, 

suppliers, consultants, and other firms performing work under them to enroll and participate in the U.S. Department of 

Homeland Security E-Verify Program and will obtain from them a copy of the U.S. Department of Homeland Security E-

Verify Program “Edit Company Profile” screen(s), indicating enrollment in the E-Verify Program.  Copies of all such 

record(s) shall be made available to the Construction Manager upon request. 

 
              
               Signature 
 
Sworn to and Subscribed before me this              day of                                          , 20                   .       
 
Personally known          or produced identification           . 
 
                                                                         
(Type of identification)     Notary Public - State of  
        

My Commission Expires      
 
              
       (Printed, typed or stamped commissioned name of Notary Public) 
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SPECIAL CONDITION NO. 1 
 

CONSTRUCTION SCHEDULE 
 
CONSTRUCTION TIME 
 
The construction documents describe the Scope of Work for the completion of the contract.  The duration and start date of each 
activity will be as per the duration and early start date as shown on Ajax Building Corporation of Georgia’s Project Schedule. 
 
 
The following schedule reports will be issued by Addendum: 
 
1. Responsibility & Milestone Sort  Sorted by early start listing all activities that will be the responsibility of 

the Subcontractor performing the work of this Bid Package as well as 
major project milestone dates. 
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SPECIAL CONDITION NO. 2 
 

TEMPORARY REQUIREMENTS 
 
 
TEMPORARY STORAGE 
 
1. Each Subcontractor shall be responsible for providing their own storage sheds, storage containers, gang boxes, etc. 

needed for his work.  The Subcontractor shall be responsible in all respects for the contents stored therein. 
 
2. Construction Manager shall approve all storage and staging areas prior to the Subcontractor mobilization. 
 
3. No materials or equipment shall be stored within the building unless authorized in writing by the Construction 

Manager. 
 
4. Storage and staging areas shall be located as shown on the attached site utilization plan. 
 
TEMPORARY UTILITIES 
 
1. Temporary toilets, temporary electric and temporary water will be provided by the Construction Manager.  (Refer to 

Scope of Work for specific Subcontractor responsibilities for providing these services.) 
 
2. Drinking water and ice shall be provided by each Subcontractor. 
 
3. All utilities, related infrastructure, connections, fees, etc. for Subcontractor office trailers (if such trailers are approved 

by the Construction Manager) will be the responsibility of the Subcontractor. 
 
4. Any special utility requirements (i.e. utility requirements other than standard 120V receptacles and standard ¾” hose 

bibbs) required in the performance of the Subcontractor’s work shall be the responsibility of the Subcontractor. 
 
5. Phone service shall be the responsibility of the Subcontractor. 
 
6. Temporary heat and/or ventilation required to properly execute the work will be the responsibility of the 

Subcontractor. 
 
SIGNS 
 
1. No signs shall be posted by any Subcontractors unless approved in writing by the Construction Manager. 
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SPECIAL CONDITION NO. 3 
 

EMPLOYEE PARKING 
 
EMPLOYEE PARKING 
 
1. The Construction Manager will determine the areas where employees may park. 
 
2. Unauthorized vehicles parked on-site will be towed at the Owner's expense. 
 
3. All construction personnel shall enter and exit the construction site through the construction entrances designated by 

the Construction Manager. 
 
4. Refer to Site Utilization Plan in Special Condition No. 2 
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SPECIAL CONDITION NO. 4 
 

HOURS OF WORK 
 
For purposes of this project, "normal" working hours shall be 7:00 a.m. to 3:30 p.m. weekdays, except holidays. 
 
Overtime shall be arranged with the Construction Manager 24 hours in advance. 
 
Overtime performed by this Subcontractor to maintain the schedule will be supervised free of charge by the Construction 
Manager.  However, the Construction Manager shall be compensated by the Subcontractor for supervision and other direct 
costs in excess of normal working hours if the Subcontractor has been directed to work overtime to regain lost progress on their 
schedule. 
 
It should be understood that overtime work will likely be required to maintain the schedule and the Subcontractor should bid 
the work and plan his resources accordingly. 
 
Delivery of materials and equipment to the jobsite shall be scheduled and coordinated with the Construction Manager’s Project 
Superintendent.  All deliveries must be unloaded by this Subcontractor.  If no personnel of this Subcontractor is on site to 
receive the delivery, the material and/or equipment will be sent back and this Subcontractor will be responsible for the re-
delivery of the material or equipment.  All resulting re-delivery charges will be paid by this Subcontractor. 
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SPECIAL CONDITION NO. 5 
 

DOCUMENT ORDER OF PRECEDENCE 
 
In the event of any conflict or discrepancy in the provisions of the Contract Documents, the Documents shall be interpreted on 
the basis of the following order of priority: 
 
A. Agreement between Construction Manager and Subcontractor, including properly signed Change Orders thereto. 
 
B. Contract between the Owner and Ajax Building Corporation of Georgia. 
 
C. Proposal. 
 
D. Addenda, with later date having greater priority. 
 
E. Special Conditions. 
 
F. Instruction to Bidders. 
 
G. Specifications, drawings, large scale details and/or schedules, drawings, small scale. 
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SPECIAL CONDITION NO. 6 
 

RE-TESTING AND RE-INSPECTION 
 
The Subcontractor shall be responsible for all associated costs of re-testing and re-inspecting of either non-conforming work or 
work not ready for scheduled inspections as it relates to the work of this Bid Package. 
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SPECIAL CONDITION NO. 7 
 

CLEAN-UP 
 
A. This Subcontractor shall provide daily clean-up of all debris resulting from the work of this Bid Package.  Clean-up 

shall take place continuously throughout each day.  Should the Subcontractor fail to clean-up the previous day, prior 
to the start of any work the next day, this Subcontractor shall clean-up all debris.  Upon eight hour notice, the 
Construction Manager may perform the Subcontractor's clean-up and deduct all costs from the Subcontract 
Agreement. 

 
B. In addition to the above requirement, this Subcontractor will be required to provide labor manpower for general 

project clean-up as listed below.  This manpower will be under the direction of the Construction Manager. 
 

As part of this Subcontractor’s base bid for the project, this Subcontractor shall provide 1 men for 8 hours each, 1 days 
per week, for a total duration of 20 weeks for general project clean-up. A labor rate of $13.00/hr shall be assumed. 
 

C. Dumpsters will be provided by the Construction Manager for construction debris only.  The following materials will 
not be allowed in dumpsters and it is this Subcontractor’s responsibility to dispose of these items in a lawful manner. 

 
1. Hazardous materials of any kind. 
2. Buckets of any size. 
3. Carpet remnants. 
4. Household trash. 
5. Perishable items. 
6. Liquids. 
7. Appliances. 
8. Computers. 

 
The dumpster location(s) will be designated by the Construction Manager.  It is the responsibility of the Subcontractor 
to remove construction debris from the building or site and to place the construction debris into the dumpsters. 
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SPECIAL CONDITION NO. 8 
 

OWNER PROVIDED EQUIPMENT 
 
1. Certain items scheduled in the Contract Documents are to be furnished directly by the Owner, to the project site unless 

otherwise indicated, and are to be received and installed by the appropriate Subcontractor. 
 
2. Within fifteen (15) calendar days after receipt of Notification of Award, the Subcontractor shall submit to the 

Construction Manager, a schedule, giving desired dates for the delivery of Owner-furnished items.  Approved delivery 
dates shall be confirmed to the Construction Manager thirty (30) days prior to delivery, by Subcontractor.  
Subcontractor shall accept delivery on the established dates or be responsible for any damage resulting from his 
failure to take delivery of the shipment on the established dates.  Promptly upon delivery, the Subcontractor, jointly 
with the Construction Manager, shall inspect the materials or equipment for possible shortage or damage in transit.  If 
shortage or damage is found, Subcontractor shall follow the instructions on the bill of lading for reporting to the 
carrier.  Subcontractor shall submit a complete receiving report acceptable to the Construction Manager. 

 
3. Subcontractor shall receive, store, protect, secure and unload the items, sign for, provide additional transportation 

required, uncrate, assemble, locate in place and install, or connect ready for operation and use and clean for final 
inspection.  For details of construction and installation of each item, see drawings and standard details.  Installation, or 
connection shall be in accordance with specifications for such work, including fitting to adjacent work and any 
additional labor and material required.  All materials/equipment received shall be properly and legibly listed and 
signed for on Owner's "Receiving Ticket" form, as well as Shipper's packing slip.  The receiving person's name and 
company must be legibly shown on all such documents. 
 

 
 

ITEM DESCRIPTION 

TBD TBD 
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SPECIAL CONDITION NO. 9 
 

JOBSITE COMMUNICATION 
 
 

ON-SITE COMMUNICATION 
 
This Subcontractor will be responsible for providing for their full-time on-site representative a means of direct electronic 
communication with the Construction Manager. 
 
This may be accomplished in either of the following ways: 
 
 A. Provide Nextel/Sprint Direct Connect service compatible with the Construction Manager’s system. 
 
 B. Equip the representative with a voice pager device or a mobile telephone which will allow contact during 

working hours. 
 
 

EMERGENCY CONTACT PERSON 
 
This Subcontractor shall provide the Construction Manager with all necessary after-hours emergency contact information.  The 
Subcontractor’s emergency contact person must be available to respond immediately should an emergency arise and must be 
someone authorized to make decisions on the Subcontractor’s behalf. 
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SPECIAL CONDITION NO. 10 
 

OWNER DIRECT PURCHASE 
 
The Owner will direct-purchase various materials and equipment for the project.  It is intended that the Owner shall have the 
option to perform direct-purchase for any items when the total materials and/or equipment purchased from a single vendor will 
be greater than or equal to $5,000 over the course of the project. 
 
Owner direct-purchase will be performed at the sole discretion of the Owner.  All Subcontractors shall notify the Construction 
Manager when material and/or equipment purchases from a single vendor will be greater than or equal to $5,000 over the 
course of the project.  The Construction Manager will provide this information to the Owner for a determination as to whether 
or not the items will be direct-purchased.  Upon notification by the Construction Manager that items will be direct-purchased, 
the Subcontractor shall promptly prepare a Purchase Order on the Owner’s form, outlining the specified materials and/or 
equipment to be purchased and providing all information required for the issuance of the Owner Purchase Order, including all 
of the Subcontractor’s required terms and conditions. 
 
In order to ensure pricing and delivery, the Subcontractor shall initially issue their own Purchase Order to all vendors.  If the 
Owner elects to perform direct-purchase for the materials and/or equipment, the Subcontractor’s Purchase Order will be 
rescinded upon receipt by the vendor of the Owner’s Purchase Order. 
 
Invoices for materials shall be sent directly to the Subcontractor for approval.  The Subcontractor shall attach delivery ticket(s), 
sign and approve each invoice for payment.  The invoice, associated backup and cover sheet shall then be sent to the 
Construction Manager for processing. 
 
The amount of direct-purchase materials will be deducted from the Subcontract Agreement including state and local sales tax at 
or near the beginning of the project.  If the Subcontractor is allowed to reduce sales tax (by Georgia Law), this information 
shall be provided at bid time.  Any deviation of sales tax rate will be accepted only upon receipt of proper documentation.  
Otherwise, sales tax will be deducted at the current rate. 
 
A deductive change order will be issued for coordination of payment only.  The deductive change order will be worded as 
follows: 
 
“The Subcontractor who is responsible for direct purchase items shall continue to be responsible for any material and/or 
equipment as though these items were an integral part of the Subcontract.  This responsibility includes, but is not limited to: 
adequate quantity for the purchased items, warranty, receipt, handling, installation and maintenance as specified.  The 
deduction of the Owner’s purchase by the order amount is strictly for coordination of payment for material and equipment 
purchased by the Subcontractor.  All vendors are required to execute Ajax Building Corporation’s Final Waiver and Release of 
Lien form prior to final payment.” 
 
The following is a list of items that are anticipated to be direct-purchased.  This list is not intended to be inclusive of all items 
and additional items may be directed-purchased as determined by the Owner. 
 

ITEM DESCRIPTION 

TBD TBD 
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SPECIAL CONDITION NO. 11 
 

MINORITY, WOMEN AND DISADVANTAGED BUSINESS ENTERPRISE (MWDBE) PARTICIPATION 
 

AJAX COMMITMENT 
 
As a matter of policy, Ajax Building Corporation of Georgia is committed to providing opportunities for all businesses, 
including small, minority, women, and disadvantaged business enterprises, in the procurement of goods and services and 
construction related subcontracting.  Ajax Building Corporation of Georgia firmly believes that in our free enterprise system, 
every attempt must be made to fully utilize all of our resources, human as well as material.  Our commitment is to promote and 
maximize the opportunities for MWDBE participation on our projects through the development of mutually beneficial business 
relationships with the various organizations, subcontractors, suppliers and vendors.  Upon request, Ajax Building Corporation 
of Georgia will make available our talent, knowledge and resources to assist in the development of these business relationships. 
 

PROJECT REQUIREMENTS AND GOALS 
 
There are no minimum requirements or stated goals for Minority, Women and Disadvantaged Business Enterprise (MWDBE) 
participation for this project, although Bidders, to the extent consistent with quality, price, risk, and other lawful and relevant 
considerations, are encouraged to include and/or provide opportunities for MWDBE participation and shall exercise good faith 
efforts to maximize MWDBE participation for the Work of this Bid Package.  MWDBE participation will not be used by the 
Construction Manager or Owner as a basis of award. 
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SPECIAL CONDITION NO. 12 
 

OWNER-CONTROLLED INSURANCE PROGRAM (OCIP) 
 

This project will utilize a mandatory Owner-Controlled Insurance Program (OCIP) for General Liability Insurance.  All 
subcontractors will be required to enroll in Fulton County’s OCIP Program as a predecessor to beginning any work on-site.  
Each subcontractor shall include all insurance costs in their bid proposal (including General Liability Insurance), which will 
later be verified and removed from Subcontract Agreement by deductive change order.  Each subcontractor will be responsible 
for the administrative duties and reporting required for the execution of this program. 
 
OCIP Exclusions: 
 
1. OCIP shall not apply to haulers/truckers, vendors, suppliers, material dealers, contractors on-site less than 2 days, etc. 
2. OCIP shall apply for the work performed at the project site only. 
3. OCIP does not cover vehicles, tools, equipment, or work performed off-site. 
 
Note:  A copy of Fulton County’s Owner-Controlled Insurance Program (OCIP) is attached for informational purposes (total 
of 31 pages). 
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FULTON COUNTY GOVERNMENT
LIBRARY CAPITAL IMPROVEMENT PROGRAM

East Roswell Library Branch

Ajax Building Corporation

GENERAL LIABILITY
WRAP-UP MANUAL

Resurgens Risk Management (RRM)/
Willis Insurance Services of Georgia, Inc. (Willis)

  

Neill Davis, Wrap-Up Administrator, RRM
Phone:  (404) 766-8715, Fax:  (404) 559-2395

Neill.davis@atlanta-airport.com
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INTRODUCTION

FULTON COUNTY GOVERNMENT (Owner) intends to purchase a Wrap-Up Program (Wrap-
Up) providing General Liability and Excess Liability insurance for Ajax Building Corporation
(Construction Manager) and all Subcontractors of every tier working on the Project who are 
enrolled in the Wrap-Up.  Participation is mandatory, except for those identified as 
Excluded Parties, BUT IT IS NOT AUTOMATIC.  The Construction Manager and each 
Subcontractor must follow enrollment procedures as described herein. The Owner has 
specified that insurance costs be identified in (and subsequently removed from) all initial 
bids, change orders and final contract value.

The insurance protection provided by the Wrap-Up, as well as your rights and responsibilities 
under the program, are as much a part of your Contract as the actual work specifications. All 
terms and conditions of this Wrap-Up Manual are incorporated by reference into your Contract.

Any questions regarding the particulars of this program can be discussed at pre-bid and pre-
award meetings, or by contacting the Wrap-Up Administrator (see directory).

This Manual does not, and is not intended to, provide coverage interpretations or complete 
information about coverages.  The terms and conditions of the respective insurance policies will 
govern how coverage is applied.

Table of Contents  
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Enrolling in the Wrap-Up - Completing the Forms ................... 14-18
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DIRECTORY

Owner: FULTON COUNTY GOVERNMENT

Risk Manager Eldridge Morris
Phone: 404-612-0556
E-mail: eldridge.morris@fultoncountyga.gov

Sr. Program Manager (PMT) Evan Jahn, Heery/Russell
Phone: 404-730-2121
Fax: 404-730-2119
E-mail: evan.jahn@fultoncountyga.gov

Construction Manager: AJAX BUILDING CORPORATION

Project Manager Ed Hill
Phone: 770-952-7422
Fax:  770-952-7459
E-mail: ehill@ajaxbuilding.com

Wrap-Up Program Administration: RESURGENS RISK MANAGEMENT (RRM)

Wrap-Up Program Manager Marlene Butler
Phone: 678-298-5126
E-mail: mbutler@rrmgt.com

Wrap-Up Administrator Neill Davis
Phone: (404) 766-8715
Cell:      (404) 725-6103
Fax:  (404) 559-2395
E-mail: neill.davis@atlanta-airport.com

Wrap-Up Claims Consultant: WILLIS
Pati Caldwell
Phone: 813-490-6841
Cell: 727-798-5460
Fax: 813-281-2234
E-mail: pati.caldwell@willis.com
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DEFINITIONS

Contract: The written agreement between FULTON COUNTY GOVERNMENT and Ajax 
Building Corporation or between Ajax Building Corporation and its Subcontractors of every tier.

Construction Manager: Ajax Building Corporation

Enrolled Contractor(s): The Construction Manager and Subcontractors of any tier who has 
been awarded work and met the requirements to become enrolled in the Wrap-Up as evidenced 
by a certificate of insurance issued by the Wrap-Up Administrator.  The Owner may, at its 
discretion, include a Subcontractor who, otherwise by definition, would be an Excluded Party.

Excluded Parties: Contract haulers or truckers, consultants, vendors, suppliers, material 
dealers, asbestos abatement, EFIS, or other hazardous material contractors, or others merely 
making deliveries to or pickups from the Jobsite.  In addition, Subcontractors whose contract 
price is less than $10,000 will be excluded from the Wrap-Up. The Owner may, at its discretion, 
exclude others from the Wrap-Up.

Insured: Owner and all Enrolled Contractors and any other party named as an Insured on the 
certificates of insurance. 

Insurer(s): TBD

Jobsite: East Roswell Library Branch, part of Library Capital Improvement Program, the 
premises owned by the Owner as described in the Contract between Owner and the
Construction Manager.  This shall not include operations at the Enrolled Contractor’s regularly 
established workplace, plant, factory, office, shop, warehouse, yard or other property, even if
such operations are for fabrication of materials to be used at the jobsite.

Offsite: Premises other than the Jobsite.

Onsite: See Jobsite definition.

Owner:  FULTON COUNTY GOVERNMENT

Project: Library Capital Improvement Program
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DEFINITIONS (CONTINUED)

Project Manager: The individual assigned by the Construction Manager with overall Project
responsibility.

Subcontractor: Any individual, firm, or corporation undertaking construction or other services 
under a Contract with the Construction Manager or another Subcontractor to furnish labor, 
services, materials and/or equipment, and/or perform operations at the Project site.

Wrap-Up: A program under which General Liability and Excess Liability insurance are procured 
by the Owner for all Enrolled Contractors of every tier while performing operations at the 
Jobsite.

Wrap-Up Administrator: The individual employed by the Wrap-Up Program Manager who is 
responsible for the day-to-day administration of the Wrap-Up.

Wrap-Up Program Manager: Resurgens Risk Management
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GENERAL PROVISIONS

The Construction Manager and each Subcontractor of any tier shall comply with each of the 
provisions stated herein:

1. Mandatory Compliance
Participation is mandatory, except for those identified as Excluded Parties.  

2. Meeting Attendance
At the request of the Owner or the Construction Manager and its Subcontractors shall 
attend any meetings held to explain and discuss the Wrap-Up.

3. Wrap-Up Manual Incorporated into Bid Specifications and Contract
This Wrap-Up Manual will be a part of the bid specifications and bidders are expected to 
be familiar with the requirements prior to submitting their bid.  In addition, this Wrap-Up
Manual will be incorporated by reference into the successful bidders awarding Contract 
and accordingly, all provisions require mandatory compliance.  

4. Commencement of Work
Subcontractors shall not commence work at the Jobsite until:
a) If enrolled under this Wrap-Up, having received a certificate of insurance issued by 

the Wrap-Up Administrator, or 
b) If excluded under this Wrap-Up, having provided a certificate of insurance as required 

in this manual.
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INCIDENT REPORTING AND SAFETY

All Jobsite incidents/accidents must be reported to the Project Manager.   

The Project Manager will:

• Work with the involved Subcontractor(s) to take necessary action to stop any unsafe 
act or condition in order to prevent further injury or damage.

• Provide the Supervisor’s Incident Investigation Report and the Claim Reporting Form 
to the involved Subcontractor(s) to be completed.

• Coordinate the investigation surrounding the incident/accident and assure completion 
of required investigative reports. 

• Report the incident/accident to WILLIS (see directory) and will include the 
Investigation Report and Claim Form.

The Construction Manager and Subcontractors will assist in the handling, investigation, and 
mitigation of all incidents regardless of whether the incident results in an injury or insurance 
claim.

The Construction Manager shall be responsible for designing and implementing a 
comprehensive project specific safety, health and loss prevention program.

All subcontractors will be required to follow the Construction Manager’s safety, health and 

loss prevention program. A written Safety Plan is required to be submitted by the 

Construction Manager and accepted by Fulton County (Risk Manager) before any on-site 

work can begin. The Safety Plan must include but not limited to all items in the Contract 

concerning safety requirements, accident investigation procedures, safety audits/survey 

schedule, safety rules, return to work protocols and the name of the designated contractor’s 

project safety representative.  
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INSURANCE PROVIDED BY THE OWNER
The Owner has procured, and will maintain at its own expense, the insurance coverages 
described below for the Construction Manager and Enrolled Contractors.  The limits of liability 
purchased apply collectively to all Insureds.  The Owner intends to maintain General Liability 
and Excess Liability coverages until final completion, but in no event beyond the expiration date
of the OCIP policy.  As defined in the policy, Products/Completed Operations coverage is 
extended for 10 years or the Statute of Repose, whichever is less. In addition, this program 
includes an extended warranty/repair work provision which extends coverage in the event an 
Enrolled Contractor returns to the project site to perform warranty or repair work as defined by 
the policy.  Summaries of the insurance coverages to be provided by the Insurer(s) are as 
follows:

1. Commercial General Liability Insurance
Commercial General Liability insurance is provided for activities at the Jobsite.   The 
Policy has the following limits of liability (exclusive of defense costs):

$1,000,000 Each Occurrence
$2,000,000 General Aggregate
$2,000,000 Products/Completed Operations Aggregate* 
$1,000,000 Personal Injury and Advertising Liability

$50,000 Fire Legal Liability
$12,500 Each Occurrence – Construction Manager’s financial responsibility for 

Property Damage to the extent loss is attributable to, involves, or relates 
to the performance, actions, or negligence of the Construction Manager
or its Subcontractors.

* The Products/Completed Operations Aggregate is a single limit for the entire policy term, inclusive of 
the 10 year extension period.

2. Excess Liability Insurance
Excess Liability will be provided with limits of $25,000,000 each occurrence and in the
aggregate.  The limits are excess of the primary limits described in Item 1 above.  

3. Builders’ Risk and Contractors’ Pollution Liability
Please refer to the contract between Fulton County and the Construction Manager for 
additional information on builders’ risk and pollution liability.

4. Certificates of Insurance
The Wrap-Up Administrator will issue certificates of insurance for Commercial General 
Liability and Excess Liability to the Construction Manager and each Enrolled 
Subcontractor.
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INSURANCE PROVIDED BY THE OWNER (CONTINUED)

5. Insurance Policies
The summary of coverages contained in this Wrap-Up Manual is prepared for the 
convenience of those involved in the Project and should not be construed in any way 
as an exact and binding analysis of coverage.  In case of any claim or question with 
respect to coverage, the original policies will prevail as the sole binding documents. 
Specimen General Liability and Excess Liability policies are available upon request.

6. Wrap-Up Insurance Premiums
The Owner is responsible for the payment of the Wrap-Up premium.  All return 
insurance premiums, insurance dividends, or monies due or to become due in 
connection with the Wrap-Up shall be to the benefit of the Owner and are hereby 
assigned to the Owner.

7. Wrap-Up Cancellation, Termination or Modification
Notwithstanding any other provision in this manual, It is the Owner's intent to keep the 
Wrap-Up in force throughout the term of the Project.  However, the Owner reserves 
the right to cancel, terminate or modify the Wrap-Up.  To exercise this option, the 
Owner will provide 15 calendar days advance, written notice to all Insureds covered 
under the Wrap-Up.

Enrolled Contractors will be required to immediately effect replacement insurance 
coverage, equivalent to what is currently required for Offsite and Excluded Parties.  
The reimbursement for the cost of such replacement insurance will be calculated on a 
pro-rata portion of the Enrolled Contractors’ approved Form 1.  Written evidence of 
such insurance must be provided to the Owner prior to the actual cancellation or 
termination date of the Wrap-Up.
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INSURANCE PROVIDED BY THE CONSTRUCTION MANAGER AND ALL 
SUBCONTRACTORS

Enrolled Contractors and Excluded Parties will, at their own expense, carry and maintain at 
least the following insurance policies and minimum limits of liability on forms and with insurance 
companies acceptable to the Owner:

1. Automobile Liability Insurance
All Enrolled Contractors and Excluded Parties must provide Automobile Liability insurance 
covering the operation, maintenance and use, loading and unloading of all owned, hired, 
and non-owned vehicles used in connection with the Project.  Must include Broadened 
Pollution Endorsement CA9948 and MCS 90.

Limits of liability of at least $1,000,000 for each accident for bodily injury and property 
damage combined.

2. Workers' Compensation and Employer's Liability 
All Contractors must have Workers' Compensation and Employer's Liability insurance 
covering for all operations relating to this Project.  The policy must contain a waiver of 
subrogation endorsement in favor of the Owner and the Construction Manager and provide 
the following limits:
a. Workers' Compensation - Statutory Limits
b. Employer's Liability -

$1,000,000 Each Accident
$1,000,000 Each Disease - Each Employee
$1,000,000 Each Disease - Policy Limit

c. To include U.S. Longshoremen and Harbor Workers Act

3. Commercial General Liability Insurance (Including Contractual Liability)
All Enrolled Contractors must have General Liability insurance covering third party losses 
that occur away from the Project and after final completion or Wrap-Up termination or 
cancellation.  Excluded Parties must provide this coverage for all operations relating to this 
Project.  
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INSURANCE PROVIDED BY THE CONSTRUCTION MANAGER AND ALL 
SUBCONTRACTORS (CONTINUED)

Coverage shall include, but not be limited to, Premises-Operations, Personal Injury, 
Blanket Contractual Liability, Broad Form Property Damage, Fire Legal Liability, 
Independent Contractors, and Products/Completed Operations.  Provided below are the 
minimum insurance limits required:

Limits All Parties
$1,000,000 Each Occurrence
$2,000,000 General Aggregate
$2,000,000 Products/Completed Operations Aggregate*
$1,000,000 Personal Injury and Advertising Liability
$  100,000 Damages to Rented Premises

*Including term up to 5 years after substantial completion

4. Excess/Umbrella Liability

The Construction Manager:  $5,000,000 Each Occurrence/Aggregate

Subcontractors:  $1,000,000 Occurrence/Aggregate

5. Aviation Liability
If required by the Owner, Aviation Liability insurance covering all owned, non-owned, and
hired aircraft, used, operated, or hired by the Construction Manager or the applicable 
Subcontractor in connection with the Project, including bodily injury, property damage, and 
Passenger Liability with a minimum limit of $10,000,000 each occurrence.

6. Watercraft Liability 
If required by the Owner, Watercraft Liability and/or Protection and Indemnity insurance 
covering all owned, non-owned, and hired watercraft, used, operated, or hired by the 
Construction Manager or the applicable Subcontractor in connection with the Project, 
including bodily injury with a minimum limit of $10,000,000 each occurrence.
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INSURANCE PROVIDED BY THE CONSTRUCTION MANAGER AND ALL 
SUBCONTRACTORS (CONTINUED)

7. Qualifications of Insurers
Each Insurer who provides any insurance coverage required by this section must meet 
each of the following requirements:

a. The Insurer must be duly licensed and/or authorized by the State of Georgia to 
transact a property and/or casualty insurance business in the State of Georgia;

b. The Insurer must have an A.M. Best Policyholder Rating of a “A-” and a Financial 
Rating of Class V1 or higher.

8. Certificate of Insurance
Prior to commencing any work at the Jobsite, the Construction Manager and all 
Subcontractors must provide the Owner with a Certificate of Insurance.   Failure of any 
party to provide such certificates of insurance will not be relief from the responsibility to 
carry and maintain such insurance.  Certificates should be sent to RRM.

Coverage must include and Certificates of Insurance must evidence (see sample in forms 
section):

a) Reference to: FULTON COUNTY GOVERNMENT, Library Capital Improvement 
Program

b) Additional Insured:  The Construction Manager and Subcontractors shall include 
FULTON COUNTY GOVERNMENT and Ajax Building Corporation as additional 
Insureds (as respects Automobile, General and Excess/Umbrella Liability). Coverage 
must be primary and non-contributory.

c) Waiver of Subrogation (as respects to Workers Compensation) in favor of FULTON 
COUNTY GOVERNMENT and Ajax Building Corporation.

d) Notice of Cancellation: All required policies shall be endorsed to provide that notice of 
cancellation shall be given to Owner by insurance agent/broker or carrier; or if 
unavailable, Construction Manager or Subcontractors must provide Owner with thirty
(30) days advance written notice of cancellation or non-renewal (ten (10) days in the 
event of cancellation for non-payment of premium).
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INSURANCE PROVIDED BY THE CONSTRUCTION MANAGER AND ALL 
SUBCONTRACTORS (CONTINUED)

9. Other Insurance Needed As Determined by Enrolled Contractors
The Wrap-Up, as previously outlined, is intended to afford broad coverage and relatively 
high limits of liability, but may not provide all the insurance needed.  Enrolled Contractors 
should have their insurance agent, broker or consultant review the coverages and limits 
outlined herein for adequacy against your existing program.  In order to eliminate duplicate 
insurance premiums, Enrolled Contractors should amend their insurance program to 
recognize coverage provided to them under this Wrap-Up.  It is suggested that Enrolled 
Contractors' General Liability policies exclude coverage for this Jobsite only to the extent 
coverage is provided for this Project by the Wrap-Up.  In this manner, any broadened 
coverages or limits under the Enrolled Contractors’ insurance program will still be available 
to them.  Any insurance for higher limits or other coverages that are required by the 
Contract, by law, or needed for the Enrolled Contractors’ protection must be purchased 
separately.  Any premiums, deductibles or self-insured retentions under any additional 
coverages shall be borne by Enrolled Contractors.

Any policy of insurance covering owned or leased machinery, watercraft, vehicles, tools, or 
equipment against physical loss or damage must include waiver of subrogation 
endorsements in favor of the Owner and the Construction Manager, their employees, 
agents or assigns.  
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ENROLLING IN THE OCIP – COMPLETING THE FORMS

Step 1 - Online Registration Process

The OCIP utilizes an online enrollment program through Resurgens Risk Management.  
Construction Managers and all Subcontractors shall complete the online enrollment as outlined 
below.

Key Information You Will Need To Begin
1. FC Number (ex. FC-9999)
2. Company’s Federal Identification #
3. Certificate of Insurance
4. WC and GL Rate Sheets

New Users
1. Go to OCIP online registration site at https://www.rrmgt.com/
2. Complete New User Registration information on OCIP main page.
3. Verify your account by entering the user validation code, which will be sent via email.
4. Wait for Construction Manager’s online approval; then proceed with registration process.

Existing Users
1. Go to OCIP online registration site at https://www.rrmgt.com/
2. Enter username / password.
3. Under the heading New OCIP Registration, select Register, enter project number.
4. Update user profile, select awarding contractor; then proceed with online registration.

Onl

1. Complete Form 1, Check the Signature Box, Send.
2. Complete Form 2, Check the Signature Box, Submit.
3. Review your Submittal Form, Send.
4. You will receive a notice which states “Your Registration application is complete.”
5. Email or fax the following to Neill Davis @ Neill.Davis@atlanta-airport.com or (404) 559-2395

a. Insurance Certificate (See sample certificate in Forms Section)
b. General Liability Additional Insured Endorsement (Comparable to CG 20 10 11/85)
c. Workers Compensation and General Liability Policy Declaration and Rate Sheets

Completing Online Forms

For detailed registration instructions, go to https://www.rrmgt.com/
Select “Instructions” at the bottom of the page.
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ENROLLING IN THE WRAP-UP – COMPLETING THE FORMS (continued)

Step 1 - Online Registration Process

1. Subcontractors may not commence work on this Project until enrollment is complete which 
requires that all forms are received, approved, and a certificate of insurance is provided by 
the OCIP Administrator to the Enrolled Contractor.

2. Enrollment is NOT automatic – Contractors are required to submit a separate registration 
for each project/contract they are performing work under.  Excluded contractors (those not 
eligible to participate in the OCIP due to contract value or scope of services) are also 
required to complete the online registration.

3. Failure to submit the completed forms and documentation to the OCIP Administrator within 
30 days of the initial request may result in a delay of your monthly progress payments 
and/or an insurance cost deduction to your contract based on a percentage of your 
contract value (as determined by the OCIP Administrator).

4. Premiums should be based on rates in force at the time of the Contract Award and are not
subject to change during the project period.   The Insurance Deduction will be based on the 
amount shown on the Form 2 OR the amount included in the original bid, whichever is
higher 

5. Accurately estimate payroll anticipated for this Contract (initial bid and all change orders) 
so as to develop an accurate bid deduction for the insurance costs.  If it is determined at 
any time that your payroll was underestimated, there will be an interim adjustment of the 
bid deduction. At completion of the each Enrolled Contractor’s work, a final audit will be 
conducted of the actual payroll, receipts and insurance costs.  The variance will be 
calculated based on the earned payroll or receipts less those estimated during the bidding
and change order process.  The earned insurance cost will be based on the rates, 
experience modification factor and credits shown on the approved Form 2.  These rates 
will be applied to the entire project period.  The difference will be adjusted from the 
Contract amount prior to the release of retainage.

6. The Insurer has the right to examine and/or audit all records pertaining to this Project.  

7.  Accurately utilize valid classification codes as defined in the latest version of the NCCI 
(National Council on Compensation Institute) Scopes Manual.  These will also be audited 
and will be subject to change by the OCIP Administrator should the work being performed 
not coincide with the classification codes and rates submitted in the Form 2.

 

Important Notes
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ENROLLING IN THE OCIP – COMPLETING THE FORMS (CONTINUED)

Step 2 – Updating Enrollment to Include Change Orders

Enrolled Contractors must submit a Form 3 – Supplemental Insurance Information Form for any 
scope of work change orders to their contract for $20,000 or greater.

1. Go to https://www.rrmgt.com/
2. Sign into user account.
3. Select the applicable project number from the drop down box under Active Enrollments.
4. Select Form 3.
5. Provide additional contract value, scope of work, start/end dates, estimated man-hours 

and new Workers Compensation and General Liability codes, rates, etc.
6. Enter your name in the “Form Completed By” field, insert phone number, Submit.
7. Acceptance is subject to Construction Manager’s approval.

Completing Online Form
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ENROLLING IN THE OCIP – COMPLETING THE FORMS (CONTINUED)

Step 3 – Online Payroll Reporting

Enrolled Contractors must submit a Form 5 - Monthly Man Hours Report for payroll associated with 
Onsite work for this Project, from the date of enrollment until a closeout form has been submitted.  
Payroll reports are due by the 10th of each month.

1. To submit online payroll reports, go to https://www.rrmgt.com/
2. Sign into your user account
3. Select the applicable project number from the drop down box under Active Enrollments
4. Select Form 5
5. Enter reporting month/year, payroll, hours (regular and overtime) and OSHA 300 information 

1. Payroll must be submitted separately for each contract awarded.

2. If no work is performed at the site during the reporting period, a report must still be submitted 
showing “Zero Payroll/Receipts”.

3. Use of Class Code 8810 shall apply ONLY to Onsite clerical employees who remain in the Onsite 
trailer and do not walk the Project.

4. Use of Class Code 5606 shall apply ONLY to individuals dedicated full time to this Project site, who 
work mainly inside the onsite trailer, and supervised through foreman.  Those who directly supervise 
work must be classified under the governing (majority) class code.  Individuals classified under 5606 
may not have their time split with another class code.

5. Accurately utilize valid classification codes as defined in the latest version of the NCCI (National 
Council on Compensation Institute) Scopes Manual.  These will also be audited and will be subject to 
change by the OCIP Administrator should the work being performed not coincide with the 
classification codes and rates submitted.

Failure to promptly provide payroll information will result 
in a delay of your monthly progress payments.

Form 5 – Monthly Man Hours Report

Important Notes
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ENROLLING IN THE OCIP – COMPLETING THE FORMS (CONTINUED)

Step 4 – Substantial Completion of Work

Enrolled contractors will receive a notification from the system upon completing 85% of their 
work.  At this point, subcontractors are required to update their contract information online as 
outlined below.  

1. Go to https://www.rrmgt.com/

2. Sign in to user account

3. Select the applicable project number from the drop down box under Active Enrollments

4. Select Form 4

5. Insert estimated date of completion

6. Provide names of subcontractors completing work on the same date

7. Update company information if necessary

8. Enter form completed by and phone number and submit

1. Please verify that all payroll and hours have been reported accurately.

2. Confirm that all scope of work change orders for $20,000 and above have been entered into the 
system.

Form 4 – Notice of Substantial Completion

Important Notes
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ENROLLING IN THE OCIP – COMPLETING THE FORMS (CONTINUED)

Step 5 – Completion of Work

Each Enrolled Contractor will submit a Form 6 - Notice of Completion, once the Enrolled 
Contractor has completed all of its work (including punch-list items).  

1. To submit an online Form 6 – Notice of Completion Form, go to https://www.rrmgt.com/

2. Sign into user account.
3. Select the applicable project number from the drop down box under Active Enrollments.
4. Select Form 6.
5. Insert date of completion.
6. Provide names of subcontractors completing work on the same date.
7. Update company information if necessary.
8. Enter your name in the “Form Completed By” field, insert your phone number, Submit.
9. Acceptance is subject to Construction Manager’s approval.

Upon receipt and approval of the Form 6 – Notice of Completion:

The OCIP Administrator shall:
Compute bid deduct reconciliation and forward Enrolled Contractor’s bid deduct reconciliations 
to the Construction Manager and forward Ajax Building Corporation’s bid deduct reconciliation to 
the Owner.  Once the final insurance deductions have been approved by the OCIP 
Administrator, the Construction Manager and Owner, no further adjustments, revisions or 
corrections to the insurance deductions will be allowed.

The Owner (for Ajax Building Corporation) or the Construction Manager (for all 
Subcontractors) shall:  
Close out the Construction Manager’s Contract.  The Construction Manager closes out the 
Subcontractor’s Contract.

Form 6 – Notice of Completion
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ENROLLING IN THE OCIP – FORMS SECTION

Form 1 – OCIP Enrollment Request Form Part I



21

ENROLLING IN THE OCIP – FORMS SECTION (CONTINUED)

Form 1 – OCIP Enrollment Request Form Part I (Cont.)
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ENROLLING IN THE OCIP – FORMS SECTION (CONTINUED)

Form 2 – OCIP Enrollment Request Form Part II
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ENROLLING IN THE OCIP – FORMS SECTION (CONTINUED)

Form 2 – OCIP Enrollment Request Form Part II (Cont.)
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ENROLLING IN THE OCIP – FORMS SECTION (CONTINUED)

Form 2 – OCIP Enrollment Request Form Part II (Cont.)
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ENROLLING IN THE OCIP – FORMS SECTION (CONTINUED)

Form 2 – OCIP Enrollment Request Form Part II (Cont.)
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ENROLLING IN THE OCIP – FORMS SECTION (CONTINUED)

1.  Workers’ Compensation - Applicable Statutory Limits

2.  Employer's Liability –  $1,000,000 Each Accident
  $1,000,000 Each Disease - Each Employee

 $1,000,000 Each Disease - Policy Limit

 3.  Commercial General Liability –
 $ 1,000,000 Each Occurrence
 $ 2,000,000 General Aggregate
 $ 2,000,000 Products/Completed Operations Aggregate*
 $ 1,000,000 Personal Injury and Advertising Liability
 $   100,000 Damages to Rented Premises

*Including term up to 5 years after substantial completion

 
 4.  Excess/Umbrella Liability

The Construction Manager: $5,000,000 Each Occurrence/Aggregate

Subcontractors:     $1,000,000 Occurrence/Aggregate

Basis of Insurance Cost Calculation – Coverage and Limits
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ENROLLING IN THE OCIP – FORMS SECTION (CONTINUED)

Form 3 – Supplemental Insurance Information
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ENROLLING IN THE OCIP – FORMS SECTION (CONTINUED)

Form 4 – Notice of Substantial Completion
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ENROLLING IN THE OCIP – FORMS SECTION (CONTINUED)

Form 5 – Monthly Man Hours Report
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ENROLLING IN THE OCIP – FORMS SECTION (CONTINUED)

Form 6 – Notice of Completion
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Fulton County –  Library Capital Improvement Program Sample COI

 CERTIFICATE OF LIABILITY INSURANCE  
DATE (MM/DD/YYY)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.  If SUBROGATION IS WAIVED, subject to the 
terms and conditions of the policy, certain policies may require an endorsement.  A statement on this certificate does not confer rights to the certificate 
holder in lieu of such endorsement(s).
PRODUCER                       
INSURANCE AGENT’S NAME
ADDRESS
CITY, STATE  ZIP CODE
TELEPHONE NO. (INCLUDING AREA CODE)

 

CONTACT
NAME:                   
PHONE
(A/C, No. Ext):  

FAX
(A/C, No):  

E-MAIL
ADDRESS:   

INSURER(S) AFFORDING COVERAGE NAIC#

INSURED        
YOUR COMPANY NAME
ADDRESS
CITY, STATE, ZIP CODE
TELEPHONE NO. (INCLUDING AREA CODE)

INSURER A : ABC Insurance Company
INSURER B : DEF Insurance Company
INSURER C : GHI Insurance Company
INSURER D : JKL Insurance Company
INSURER E : 
INSURER F:  

COVERAGES CERTIFICATE NUMBER:  REVISION NUMBER:  
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY 
PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO 
WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN.  THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO 
ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES.  LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
INSR
LTR TYPE OF INSURANCE

ADDL
INSR

SUBR
WVD POLICY NUMBER POLICY EFF

(MM/DD/YYY)
POLICY EXP
(MM/DD/YY) LIMITS

A
GENERAL LIABILITY

Policy Number MO/DAY/YR MO/DAY/YR
EACH OCCURRENCE $1,000,000

COMMERCIAL GENERAL LIABILITY DAMAGES TO RENTED
PREMISES(Ea occurrence) $50,000

CLAIMS-MADE OCCUR MED EXP (Any one person) $
PERSONAL & ADV INJURY $1,000,000
GENERAL AGGREGATE $2,000,000

GEN’L AGGREGATE LIMIT APPLIES PER: PRODUCTS-COMP/OP AGG $2,000,000

POLICY PRO-
JECT LOC

B
AUTOMOBILE LIABILITY Policy Number MO/DAY/YR MO/DAY/YR

COMBINED SINGLE LIMIT
(Ea accident) $1,000,000

ANY AUTO BODILY INJURY(Per person) $
ALL OWNED 
AUTOS

SCHEDULED 
AUTOS BODILY INJURY(Per accident) $

HIRED AUTOS NON-OWNED 
AUTOS

PROPERTY DAMAGE
(Per accident) $

$

C
UMBRELLA LIAB

Policy Number MO/DAY/YR MO/DAY/YR
EACH OCCURRENCE SEE

EXCESS LIAB CLAIMS-MADE AGGREGATE Limit 

DED RETENTION $ Requirements

D
WORKERS COMPENSATION AND
EMPLOYERS ‘ LIABILITY
ANY PROPRIETOR/PARTNER/EXECUTIVE 
OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)
If yes, describe under 
DESCRIPTION OF OPERATIONS below

Y/N N/A Policy Number MO/DAY/YR MO/DAY/YR
OTH-
ER

E.L. EACH ACCIDENT $500,000

E.L. DISEASE – EA 
EMPLOYEE

$500,000

E.L. DISEASE – POLICY 
LIMIT

$500,000

OTHER

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
RE:  FULTON COUNTY GOVERNMENT, Library Capital Improvement Program ADDITIONAL INSURED (AUTO, GENERAL & EXCESS/UMBRELLA LIABILITY): FULTON COUNTY GOVERNMENT and 
Ajax Building Corporation. Coverage is primary & non-contributory.
WAIVER OF SUBROGATION (WORKERS’ COMPENSATION) for:  FULTON COUNTY GOVERNMENT and Ajax Building Corporation

CERTIFICATE HOLDER                                                                                      CANCELLATION

Ajax Building Corporation
c/o Resurgens Risk Management
Fax: (404) 559-2395
Neill.davis@atlanta-airport.com

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

PLEASE SUBMIT TO:  RRM, Neill Davis
Phone No. (404) 766-8715, Fax No. (404) 559-2395, E-Mail Address: neill.davis@atlanta-airport.com



 

   GA Master Bid Package - Rev. 10/21/2011 

SPECIAL CONDITION NO. 13 
 

FULTON COUNTY FORMS, FIRST SOURCE JOBS PROGRAM AGREEMENT 
 

There are a number of Fulton County Forms which must be completed and provided with Subcontractor Bids: 
 
1. Exhibit A – Promise of Non-Discrimination. (1 page) 
2. Exhibit B – Employment Report. (1 page) 
3. Exhibit D – Letter of Intent to Perform as a Subcontractor or Provide Materials or Services. (1 page) 
4. Form 2 – First Source Jobs Program (1 page) 

 
The contract for Construction Management Services for this project requires that a good faith effort shall be made to fill 50% 
of the entry level positions created by this project using the Fulton County First Source Jobs Program.  As a condition of the 
subcontract issued for this bid package, the subcontractor is required to comply with these provisions.  As part of that 
subcontract agreement, the successful subcontractor will be required to execute the attached FORM 3 at time of subcontract 
execution and complete the attached FORM 2 providing information about expected positions.  Thereafter, the subcontractor 
shall maintain records, and submit on a monthly basis along with their subcontractor pay application, the actions they have 
taken in regards to complying with these provisions.  Those records must identify the number of new entry level positions 
created as a result of the project within the prior month, along with whether that position was filled utilizing the First Source 
Jobs Program.  Failure to comply with the provisions of this policy may result in up to 10% of all future payments related to 
the project to be withheld until such time as compliance with the policy is demonstrated.









 

FULTON COUNTY 
 

First Source Jobs Program Information 
 

Company Name:             
 
Project Number:              
 
Project Name:                      
 
 
The following entry-level positions will become available as a result of the above 
referenced contract with Fulton County. 
 
1.             
 
2.             
 
3.             
 
4.                    
 
5.             
 
6.             
 
Include a job description and all required qualifications for each position listed 
above. 
 
 
 
Identify a company representative and contact phone number who will be 
responsible for coordinating with the First Source Jobs Program: 
 
Company Representative:          
 
Phone Number:            
 
Email Address:   _____________________________________________  
    

FORM 2 
 



 

FULTON COUNTY  
First Source Jobs Program Agreement 

 
Awarded Contractor’s Name:                      
 
Formal Contract Name:                           
 
RFP/ITB Number:              
 
Contact Person:                        
 
Contact Phone:                            

 
The contractor listed above agrees to the following:   
 

1. The contractor shall make a good faith effort to fill 50% of the entry level 
position(s) created by this project using the Fulton County First Source Jobs 
Program. 

2. The contractor shall provide the applicable details of every entry level job in 
writing within the required form. 

3. The contractor shall be expected to present documentation that confirms 
employment terms to both the employee and Fulton County.  
 

The Office of Contract Compliance will assist with monitoring the participation of First 
Source Jobs Program employees during routine site visits and report findings to the 
Office of Workforce Development for confirmation and follow-up. The Office of 
Workforce Development shall notify the Director of Human Services and the Purchasing 
Agent of any determination of non-compliance with the requirements of this policy and 
recommend a resolution or action to be taken. 
 
Upon a determination by the Purchasing Agent and the Director of Human Services that 
a contractor has failed to comply with any portion of this policy, the County may impose 
the following: 
 

1. Ten percent (10%) of all future payments under the involved eligible project shall 
be entitled to be withheld from a contractor that has violated this policy until the 
contractor complies with the provisions of this policy. 

 
The undersigned agrees to the terms and conditions set forth in this agreement. 
Contractor’s Official Title: ______________________   Date: __________________ 
Contractor’s Name: ___________________________ 
Contractor’s Signature: ________________________  

FORM 3 
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SPECIAL CONDITION NO. 14 
 

WORKER SCREENING REQUIREMENTS 
 

All trade contractors, subcontractors, sub-subcontractors, suppliers, consultants, and other firms supplying materials, 
equipment, or labor, or performing services or work on the project will be required to adhere to the following Worker 
Screening Requirements. 
 

E-VERIFY PROGRAM (U.S. DEPARTMENT OF HOMELAND SECURITY) 
 
All trade contractors, subcontractors, sub-subcontractors, suppliers, consultants, and other firms supplying materials, 
equipment, or labor, or performing services or work on the project shall enroll and participate in the U.S. Department of 
Homeland Security E-Verify Program to verify the employment eligibility of all workers employed by them during course of 
the project. 
 
All subcontractors and vendors directly contracted or employed by the Construction Manager shall certify compliance with the 
U.S. Department of Homeland Security E-Verify Program by: 
 
1. Executing applicable subcontract attachment(s) and filing such attachment(s) with the Construction Manager at time of 

contract execution. 
 

2. Providing the Construction Manager with a copy of the U.S. Department of Homeland Security E-Verify Program “Edit 
Company Profile” screen, indicating enrollment in the E-Verify Program. 

 
All subcontractors and vendors contracted or employed by the Construction Manager shall require all sub-subcontractors, 
suppliers, consultants, and other firms performing work under them to enroll and participate in the U.S. Department of 
Homeland Security E-Verify Program and shall obtain from them a copy of the U.S. Department of Homeland Security E-
Verify Program “Edit Company Profile” screen(s), indicating enrollment in the E-Verify Program.  Copies of all such record(s) 
shall be made available to the Construction Manager upon request. 
 

SEXUAL OFFENDER / SEXUAL PREDATOR SCREENING 
 
All prospective workers of all trade contractors, subcontractors, sub-subcontractors, suppliers, consultants, and other firms who 
will be performing services or work on the project site will be required to successfully pass a background screening to ensure 
that the prospective worker is not a registered sexual offender / sexual predator on the Dru Sjodin National Sex Offender Public 
Website. 
 

WORKER SCREENING AND BADGING PROCEDURES 
 
The Construction Manager will be utilizing a worker badging system for the purpose of identifying eligible workers on the 
project site.  All worker badges will be issued by the Construction Manager and are a prerequisite to workers being allowed to 
work on the project site.  Worker badges must be worn and clearly visible at all times.  For your workers to be issued badges, 
the following procedures shall be followed: 
 
1. Executed subcontract attachment(s) shall be returned to the Construction Manager with your executed contract. 

 
2. The Construction Manager shall be provided a copy of the U.S. Department of Homeland Security E-Verify Program 

“Edit Company Profile” screen, indicating enrollment in the E-Verify Program. 
 

3. Employer shall provide the Construction Manager with picture identification (Driver’s License, State Issued ID Card, 
Passport, Visa) and passport size photograph (1 inch x 1 inch head shot) of each prospective worker.  This information 
shall be submitted electronically to the Construction Manager.  Note: It is preferred that each employer prepare and 
submit this information as a single submittal for all workers proposed to work on the project so that they can be 
processed as a group.  
 

4. The Construction Manager will enter each prospective worker’s name into the Dru Sjodin National Sex Offender 
Public Website to ensure that they are not a registered sexual offender / sexual predator. 
 
Each prospective worker successfully passing the Dru Sjodin National Sex Offender Public Website background 
screening will be issued a badge which will allow him/her to work on the project site.  These worker badges will be 
made available to the Construction Manager’s Project Superintendent for distribution to your workers. 
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If any prospective worker fails to pass the Dru Sjodin National Sex Offender Public Website background screening, 
the employer will be notified, the prospective worker will not be issued a badge, and the prospective worker will not 
be allowed to work on the project site. 

 
5. Prior to starting work on the project site, each approved worker shall present themselves to the Construction 

Manager’s Project Superintendent who will ensure that the worker undergoes the required safety orientation for the 
project and issue the worker their badge. 

 
All of the above listed Worker Screening Requirements shall be required prior to the commencement of any work on the project 
site.  Please ensure that all information is provided to the Construction Manager at least one (1) week prior to your scheduled 
start date, allowing adequate processing time for background checks and preparation of worker badges. 
 



PAYMENT BOND 
[Subcontract] 

 
KNOW ALL MEN BY THESE PRESENTS, That ______________________________________________________________________________________________ 

(hereinafter called the "Principal") as Principal and  _____________________________________________________________________________________________ 

a corporation organized and existing under the laws of the State of _____________________ (hereinafter called the "Surety"), as Surety, are held and firmly bound unto 

Ajax Building Corporation of Georgia ("Obligee"), in the sum of _________________________________________________________________________________

Dollars ($___________________________), for the payment of which sum well and truly to be made, the said Principal and Surety bind themselves, and their 

respective heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, Principal has entered into a Subcontract with Obligee, dated the ______day of  _________________,  20____, a copy of which Subcontract is by reference 

made a part hereof, to provide the work required to complete and to complete the following described items of work:  ________________________________________ 

_______________________________________________________________________________________________________________________________________ 

_______________________________________________________________________________________________________________________________________

and to furnish all labor, materials, scaffolding, equipment, machinery, tools, apparatus, transportation, completely clean all work and remove all debris from jobsite and 

perform all work necessary to complete that part of the work agreed to be performed, in connection with the project known as: _________________________________ 

_______________________________________________________________________________________________________________________________________ 

all as shown and called for in the plans, drawings, and specifications, including addenda thereto if any, and including the general conditions as prepared by the architect 

and/or engineer named in said Subcontract, which plans, drawings and specifications, including addenda thereto if any, and general conditions, are hereby 

acknowledged to have been read and examined by all of the parties hereto and are hereby specifically made a part of this agreement insofar as they may be applicable. 

 
NOW, THEREFORE, THE CONDITION OF THIS BOND IS THAT IF THE PRINCIPAL: 

 
1. Promptly makes payment to all lienors as defined in Georgia Statutes, supplying labor, materials or supplies, as used directly or indirectly by the 

Principal in the prosecution of the work provided for in the Subcontract; and 
 

2. Pays the Obligee all loss, damage, expense, costs, and attorneys' fees, including appellate proceedings, that the Obligee sustains because of 
default by the Principal under Paragraph 1 of this Bond;  
 
then this Bond is void; otherwise this Bond remains in full force and effect. 
 
 BE IT FURTHER KNOWN:  
 
 1. The Surety agrees that no change, extension of time, alteration, addition, omission, or other modification of the terms of either the  Subcontract or 
in the work to be performed, or in the specifications, or in the plans, shall in any way affect its obligation under this Bond, and it does hereby waive notice of any such 
changes, extensions of times, alterations, additions, omissions, and other modifications. 
 
 2. Any statute of limitations applicable to this Bond shall be extended for a period of ninety (90) days from the expiration of all statutes of limitation 
applicable to any claims against the Obligee by any claimants under this Bond.    

  
 

THIS BOND DATED THE _____ DAY OF ________________, 200___. 
  

 
                                                                     (SEAL) 

[Principal] 
 

Attest:               
[Business Address] 

                                                                           By:         
        [Secretary]       [Signature and Title] 

                                                                  (SEAL) 
[Surety] 

Witness:               
[Business Address] 

                                                                           By:        
[Attorney-in-Fact] 

(Attach Original Power-of-Attorney) 
 

  

Revised 7/21/10



  PERFORMANCE BOND  
[Subcontract]  

  
KNOW ALL MEN BY THESE PRESENTS, That _______________________________________________________________________ 
__________________________________________________________________________________(hereinafter called the "Principal") as 
Principal and _________________________________________________________a corporation organized and existing under the laws of 
the State of _______________ (hereinafter called the "Surety"), as Surety, are held and firmly bound unto Ajax Building Corporation of 
Georgia,         (hereinafter called the "Obligee"), in the sum of 
(________________________________________________________________________________________) dollars ($                            ), 
for the payment of which sum well and truly to be made, the said Principal and Surety bind themselves, and their respective heirs, 
administrators, executors, successors and assigns, jointly and severally, firmly by these presents.  
  
WHEREAS, Principal has entered into a Subcontract with Obligee, dated ______ day of ______________, AD. __________, a copy of 
which Subcontract is by reference made a part hereof, to provide the work required to complete and to complete the following described 
items of work _____________________________________________________________________________________________________  
and to furnish all labor, materials, scaffolding, equipment, machinery, tools, apparatus, transportation, completely clean all work and remove 
all debris from jobsite and perform all work necessary to complete that part of the work agreed to be performed, in connection with the 
project known as ___________________________________________________________________________________________________ 
all as shown and called for in the plans, drawings, and specifications, including addenda thereto if any, and including the general conditions 
as prepared by the architect and/or engineer named in said Subcontract, which plans, drawings and specifications, including addenda thereto 
if any, and general conditions, are hereby acknowledged to have been read and examined by all of the parties hereto and are hereby 
specifically made a part of this agreement insofar as they may be applicable.
  

 NOW, THEREFORE THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal shall well and truly perform all the undertakings, 
covenants, terms, conditions, and agreement of said Subcontract within the time provided and any extensions that may be granted by the Obligee, and during 
the life of any guaranty required under said Subcontract, and shall also well and truly perform all the undertakings, covenants, terms, conditions, and 
agreements of any and all duly authorized modifications of said Subcontract that may  be made, and shall indemnify and save harmless said Obligee of and 
from any and all losses, damage, expense, including costs and attorneys’ fees which the said Obligee may sustain by reason of failure so to do, then this 
obligation shall be null and void, otherwise it shall remain in full force and effect, subject to the following conditions:  
  
1. Whenever Principal shall be and declared by Obligee to be in default under the Subcontract, Obligee having performed its obligations thereunder, Surety 
shall promptly cause all defaults to be remedied and compensate Obligee for any losses or damages it has suffered as a result of Principal’s default including 
damages for any delays to the work, or shall (a) complete the Subcontract in accordance with its terms and conditions, including required completion dates, 
and compensate Obligee for any losses or damages it has suffered as a result of Principal’s default including damages for any delays to the work, or (b) 
promptly obtain a bid or bids for submission to Obligee for completing the Subcontract in accordance with its terms and conditions, including required 
completion dates, and upon the determination by Obligee, and Surety of the lowest responsible bidder arrange for a contract between such bidder and Obligee 
and Surety shall make available as such work progresses (even though there should be a default or succession of defaults under the contract or contracts of 
completion arranged under this paragraph) sufficient funds to pay the costs of completion under the terms of said contract less the balance of the Subcontract 
price and compensate Obligee for any losses or damages it has suffered as a result of Principal’s default including damages for any delays to the work, but not 
exceeding, taking into consideration other costs and damages for which the Surety may be liable, hereunder, the amount of this bond.  If Surety fails to timely 
undertake its obligations under this Bond, Obligee shall be entitled to undertake such work as required in the manner required to fulfill the obligations of the 
Subcontract and Surety shall compensate Obligee up to the amount of this Bond. The term "balance of the Subcontract price,” as used in this paragraph shall 
mean the total amount payable by Obligee to the Principal under the Subcontract and any amendments thereto, less the amount previously properly paid by 
Obligee.  
  
2. The said Surety agrees that no change, extension of time, alteration, addition, omission, or other modification of the terms of either the Subcontract or in 
the work to be performed, or in the specifications, or in the plans, shall in any way affect its obligation under this Bond, and it does hereby waive notice of 
any such changes, extensions of times, alterations, additions, omissions, and other modifications.  
  
IN WITNESS WHEREOF, the parties have executed this instrument under their several seals this _______ day of _______________, ________ the name and 
corporate seal of each corporate party being hereto affixed and duly signed by its undersigned representative, pursuant to authority of its governing body.  

          
              ________________________________________________________ (SEAL)  
                    [Principal]  
  
Attest:             ______________________________________________________________ 
          [Business Address]  
  
____________________________________    By  ___________________________________________________________  
    Secretary              [Signature and Title]  
  
              ________________________________________________________ (SEAL)  
                    [Surety]  
  
Witness:             ______________________________________________________________ 
          [Business Address]  
  
_____________________________________    By  ___________________________________________________________  
                    [Attorney-in-Fact]  
           (Attach Original Power-of-Attorney) 

karens
Text Box
7/21/10
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SURETY'S BOND AFFIDAVIT 
 
 
 
State of (     ) 
County of (      )ss 
 
 
 
Before me, the undersigned authority, personally appeared          

who being duly sworn, deposes and says that he is a duly authorized (resident/non-resident) insurance agent, properly licensed 

under the laws of the State of       , and the State of Georgia, to represent  

      of       , a company authorized to 

make corporate Surety Bonds under the laws of the State of Georgia. 

 

Said        further certifies that as Attorney-in-Fact for the said    

    , he has signed the attached Bond in the sum of      Dollars ($                     

) on behalf of             to   

         , covering Subcontract Number:   

        . 

 
 
Countersigned: 
 
 
              
  Georgia Resident Agent      Agent and Attorney-in-Fact 
 

 
 
 ACKNOWLEDGMENT FOR ATTORNEY-IN-FACT 
 
Sworn to and subscribed before me this    day of    , 20 . 
 
 
       
 
Notary Public, State of      
 
My Commission Expires:      
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