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Vision
People Families Neighborhoods

Mission
To serve, protect and govern in concert with
local municipalities

Values
People Customer Services

Ethics Resource Management
Innovation Equal Opportunity
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1.2

SECTION 1
INTRODUCTION

PURPOSE

Fulton County, Georgia (“County”) is seeking proposals from qualified
Architectural and Engineering Firms to provide design and construction
administration services for Four (4) New Branch Libraries that are part of the
Atlanta —Fulton Public Library System Capital Improvement Program (Phase-I).

The County reserves the right to select a separate firm for each New Library
Branch project.

Through the issuance of this Request for Proposal (“RFP” and/or “Proposals”),
the County is soliciting Proposals from qualified Proposers for the Design_and
Construction Administration Services for Three (3) separate New Branch
Library Projects and (1) Library Expansion _as described in the Project
Information and Selection Form (Appendix 1).

Proposals provided in response to this RFP that comply with the submittal
requirements set forth in Section 4.0, including all forms and certifications, will be
evaluated in accordance with the criteria and procedures described in Section
5.0. Based on the results of the evaluation, the County will award the one or
more of four (4) new library projects included in this RFP to the most
advantageous Proposer based on the cost and the evaluation factors set forth in
the RFP.

DESCRIPTION OF THE PROJECT
This project involves the professional design services that will result in drawings,
specifications and construction phase services required for the development of

the following:

Milton — L0O03
New 25,000 gross square foot branch library.

Palmetto — L005
New 10,000 gross square foot branch library.

Southeast Atlanta — L0O06
New 15,000 gross square foot branch library that replaces existing Carver
Homes, Thomasville and Georgia Hill Branches

Section 1
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1.3

1.4

South Fulton Expansion —L010
Addition of 10,000 gross square feet and renovation to the existing 15,000
square foot branch library.

Additional information regarding these projects can be found in Appendix 1 of this
RFP.

BACKGROUND

On July 16, 2008, the Fulton County Board of Commissioners voted to place a
$275 million bond referendum on the November 4, 2008 ballot to implement the
Library’s Facility Master Plan. The referendum was approved with 65% support.

The Library Facilities Master Plan will be developed as a program that consists of
two (2) Phases. Phase | will consist of the construction of eight (8) new libraries,
and two (2) major renovations/additions. This RFP is part of Phase I; the other
projects included in Phase | of this program will be solicited by separate RFPs
that will be developed and issued at a later date. Phase Il will consist of the
renovation and expansion of twenty-three (23) existing branch libraries, and
either a new Central Library or a major renovation and expansion of the existing
Central Library.

This Atlanta-Fulton Public Library System Capital Improvement Program is
focused on facilities and not on collections, services, or programs within our
libraries. A Program Management Team (PMT) has been hired by the County to
provide comprehensive direction regarding the program. The service needs of
each library have been carefully evaluated and documented in a written “library
program” which will be completed, and available to the awarded A/E firms upon
issuance of their Notice-to-Proceed. The input from each community’s citizenry
has been critical to the formulation of each of these written library programs.
Accordingly each written program reflects the individual service needs and
desires of that community. Branch libraries should, therefore, not be prototypical.
A “cookie-cutter” approach to library design will not work for the diverse
communities served by the library system.

COUNTY OBJECTIVES
The following are the County Objectives for this project:

e For the selected Architect to provide expertise, resources and
personnel experienced in various phases of planning, design and
engineering of the project to successful completion of the Scope of
Work described in this RFP.

Section 1
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The project will satisfy the requirement set forth in the written library
program furnished to the Architect at the time of / or prior to the
issuance of the Notice to Proceed with Design.

The project will be designed to be constructed within the
established budget Project Information and Selection Form
(included in appendices).

The County has hired a Program Manager to oversee, monitor,
direct, check, review and comment on library designs. The selected
Architect will work with the County’s Program Management Team
(PMT).

Concurrent with the selection of the Architect, the County intends to
select a Construction Manager-at-Risk (CM at Risk or CM) who will
be responsible for construction of the project. The selected
Architect will work in cooperation with the selected CM-at-Risk.

The County intends to hire under separate contracts, consultants
for:

1. Furniture Fixtures & Equipment (FF&E), “standardization” for
select FF&E. The services of the Architect will include
interior design services, however the Architect will utilize any
specifications provided by the FF&E consultant, and
integrate the specifications within their contract documents.

2. Technology Design including IT, Telecommunications,
Audio-Visual and Security Systems (including both Building
Security and Library Collection security systems). The
Architect will integrate and coordinate the consultant’s
design documents and specifications within the contract
documents.

3. Wayfinding Design (Signage Standards) including interior
and exterior signage. This consultant will provide a Library-
system-wide design package. The Architect will reference
the individual sign designs (provided in this package) within
the contract documents.

The Architect will coordinate with the above consultants in the
design, bid, and construction phases of the work.

The selected Architect Firm shall coordinate the design of the
project with the professional public artists selected by the Fulton
County Arts Council.

Section 1
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1.6

1.7

e The Architect will verify the design with authorities having code
jurisdiction over the project to make certain the design meets or
exceeds applicable code requirements.

e The Architect will employ a Commissioning Agent (AE/CA) to
perform commissioning services for the project. The AE/CA will be
independent of the Mechanical and Electrical Consulting Design
Engineer.

e The site design shall accommodate vehicular, pedestrian and
bicycle-riding visitors.

e The project will be designed in conjunction with Fulton County
Building Design Standards, a copy of which will be provided to the
A/E firm prior to the issuance of the Notice to Proceed.

e The County desires for the project to achieve a LEED (Leadership
in Energy and Environmental Design) Silver Certification. The
selected Architect will provide a LEED Accredited Professional to
coordinate strategy and execute the certification process.

e The design will comply with the Fulton County Tree Planting
Program.

PURCHASING THE RFP

This document and supporting documents can be downloaded at the Fulton
County Website, http://www.fultoncountyga.gov under “Bid Opportunities”.

SUBCONTRACTING OPPORTUNITIES

Potential prime contractors submitting a bid on this project for Fulton County and
are seeking subcontractors and/or suppliers can advertise those subcontracting
opportunities on the County’s website, http://www.fultoncountyga.gov under
“Subcontracting Bid Opportunities”.

PRE-PROPOSAL CONFERENCE

The County will hold a Pre-Proposal Conference, on October 6, 2011 at 10:00
a.m. in Assembly Hall, Fulton County Government Center, 141 Pryor Street,
S.W., 1#Floor, Atlanta, Georgia 30303. Attendance at the Pre-Proposal
Conference is voluntary for responding to this RFP; however Proposers are

Section 1
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1.8

1.9

1.10

encouraged to attend. The purpose of the Pre-Proposal Conference is to provide
information regarding the project and to address any questions and concerns
regarding the services sought by the County through this RFP.

PROPOSAL DUE DATE

All proposals are due in the Department of Purchasing and Contract Compliance
of Fulton County located in the Public Safety Building, Suite 1168, 130 Peachtree
St, S.W., Atlanta Georgia 30303 on or before October 24, 2011 at 11:00 A.M,,
legal prevailing time. All submitted proposals will be time and date stamped
according to the clock at the front desk of the Fulton County Department of
Purchasing and Contract Compliance. Any proposals received after this
appointed schedule will be considered late and subject to be returned unopened
to the Proposer. The proposal due date can be changed only by addendum.

DELIVERY REQUIREMENTS

Any proposal received after the above stipulated due date and time will not be
considered and will be rejected and returned. It shall be the sole responsibility of
the Proposer to have his/her proposal delivered to the Fulton County Department
of Purchasing and Contract Compliance for receipt on or before the above
stipulated due date and time. |If a proposal is sent by U.S. Mail, the proposer
shall be responsible for its timely delivery to the Department of Purchasing and
Contract Compliance.

CONTACT PERSON AND INQUIRIES

Any questions or suggestions regarding this RFP should be submitted in writing
to the Purchasing Department contact person:

Linda Walton, Assistant Purchasing Agent
Fulton County Purchasing Department
Public Safety Building

130 Peachtree Street SW, Suite 1168
Atlanta, GA 30303

Telephone (404) 612-5808

Email: linda.walton@fultoncountyga.qgov

Any response made by the County will be provided in writing to all Proposers by
addendum. No verbal responses shall be authoritative.

Section 1
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2.2

SECTION 2
INSTRUCTIONS TO PROPOSERS

PROCUREMENT PROCESS

The procurement will be on a formally advertised basis. All technical
requirements, unless otherwise specified, must be met, or be capable of being
met by the Proposer or their proposal will be disqualified as being non-
responsive.

CONTRACT DEFINITIONS

In addition to any other terms that may be defined in this solicitation, the following
terms have the following meaning:

Addendum — Revision to the RFP documents issued by the County prior to the
receipt of proposals.

Agreement — refers to the executed contract between the County and
Contracting Entity.

Architect — The Architectural firm and all consultants that compose the building
and site design team for the project including but not necessarily limited to Life
Safety Design, LEED Consultant, Civil Engineering, Landscape and irrigation
design, Structural, Plumbing, Mechanical and Electrical Engineering, Fire Alarm
and Fire Protection Design, Commissioning according to the scope of work
described by Section 3 of the Request for Proposal.

Commissioning Agent (AE/CA) — The consultant employed by the architect,
independent of the mechanical and/or electrical design consultants, to perform
commissioning services for the project.

Contact Person — Purchasing staff designated by the Fulton County Department
of Purchasing and Contract Compliance to submit any questions and
suggestions to.

Construction Manager (“CM-at-Risk” or “CM”) — The firm hired by the County
to construct the project and to serve as a construction related advisor during
design. The CM will be responsible to construct the project according to the
terms of the Guaranteed Maximum Price acceptable to the County, in terms of
Quality of construction, Price and Schedule.

Section 2
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County — Fulton County Government and its authorized representatives.

County’s Designated Representative — The person appointed by Fulton
County, Georgia, General Services Department as Assistant Director of Building
Engineering / Library Services. This person will be the day-to-day, primary
contact for the PMT, processing project concerns with the appropriate county
authorities as required to provide any direction needed from the County.

Offeror — (or “Proposer”) the entity or individual submitting a proposal in
response to this RFP.

Owner — Fulton County Government.

Program Management Team (PMT) — The firm hired by the County to provide
comprehensive program direction in matters including program definition,
community involvement, schedule and cost management , LEED Administration,
Assistance with procurement and management of services required for all
projects included in the Atlanta-Fulton Public Library System Facility Master Plan
— Phase I.

Proposal — the document submitted by the offeror in response to this RFP.
Proposer — the entity or individual submitting a proposal in response to his RFP.

Scope of Work — All the services specified, indicated, shown, or contemplated
by the Contract, and furnishing by the Contractor of all materials, equipment,
labor, methods, processes, construction and manufacturing materials and
equipment, tools, plants, supplies, power, water, transportation and other things
necessary to complete such services in accordance with the Contract.

NO CONTACT DURING PROCUREMENT PROCESS

It is the policy of Fulton County that the evaluation and award process for County
contracts shall be free from both actual and perceived impropriety, and that
contacts between potential vendors and County officials, elected officials and
staff regarding pending awards of County contracts shall be prohibited.

A. No person, firm, or business entity, however situated or composed,
obtaining a copy of or responding to this solicitation, shall initiate or
continue any verbal or written communication regarding this solicitation
with any County officer, elected official, employee, or designated County
representative, between the date of the issuance of this solicitation and

Section 2
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the date of the County Manager's recommendation to the Board of
Commissioners for award of the subject contract, except as may otherwise
be specifically authorized and permitted by the terms and conditions of
this solicitation.

All verbal and written communications initiated by such person, firm, or
entity regarding this solicitation, if same are authorized and permitted by
the terms and conditions of this solicitation, shall be directed to the
Purchasing Agent.

Any violation of this prohibition of the initiation or continuation of verbal or
written communications with County officers, elected officials, employees,
or designated County representatives shall result in a written finding by
the Purchasing Agent that the submitted bid or proposal of the person,
firm, or entity in violation is “non-responsive”, and same shall not be
considered for award.

CLARIFICATION & ADDENDA

Proposers may submit requests for clarifications or interpretations
regarding this RFP and the Contract. Proposers must prepare such
requests in writing for the County’s consideration as set forth in this
section of this RFP. While the County has not placed an initial limitation on
the number of requests which can be submitted, Proposers are cautioned
that if Proposers do not request meaningful clarifications or interpretations
in an organized manner (e.g., limited frequency of requests), the County
will set restrictions on the frequency and number of requests permitted.
The County will not respond to requests, oral or written, received after
Monday, October 17, 2011 at 4:00 p.m., local prevailing time. Proposers
are advised that this section places no obligation on the part of the County
to respond to any or all requests for clarification or interpretation, and that
the County’s failure to respond to any such request will not relieve the
Proposer of any obligations or conditions required by this RFP.

Requests for clarification or interpretation regarding this RFP shall only be
submitted in writing (letter or email) to:

Fulton County Department of Purchasing & Contract Compliance
Attn: Linda Walton
Public Safety Building
130 Peachtree Street S.W. Suite 1168
Atlanta, GA 30303

Section 2
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2.5

2.6

RE: 11RFP80542K-LW, Architectural & Engineering Services for Four
(4) Branch Libraries
Email: linda.walton@fultoncountyga.qov

All responses to written requests for clarification, interpretation, or additional
information will be distributed as addenda to this RFP and posted on the Fulton
County website www.fultoncountyga.gov.

No oral interpretation, instruction, or information concerning this RFP given by
any employee or agent of the County shall be binding on the County. Proposers
who submit a Proposal in reliance on any such oral information risk having their
response to this RFP deemed non-responsive by the County. Only written
responses issued by addendum to this RFP should be considered by the
Proposers.

During the period provided for the preparation of Proposals, the County may
issue addenda to this RFP. These addenda will be numbered consecutively and
will be posted on the Fulton County website, www.fultoncountyga.gov. These
addenda will be issued by, or on behalf of, the County and will constitute a part of
this RFP. Each Proposer is required to acknowledge receipt of each addendum
by submitting an executed acknowledgment form. This acknowledgment shall
include all addenda distributed prior to the Proposal Submission Date. All
responses to this RFP shall be prepared with full consideration of the addenda
issued prior to the Proposal Submission Date.

TERM OF CONTRACT

The initial term of the contract shall be for a three (3) year term or until the final
completion of the project construction, with one (1), one (1) year renewal options.

Unless mutually agreed upon in writing by the parties, or otherwise indicated
herein, all provisions and conditions of any Renewal Term shall be exactly the
same as those contained in the original agreement.

REQUIRED SUBMITTALS
See Exhibit 1 for the Required Submittal Checklist. This checklist will assist you

to ensure that all required submittals are submitted. Failure to submit all required
submittals may deem your proposal non-responsive.

Section 2
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2.7

2.8

2.9

2.10

PROPOSAL EVALUATION

All proposals will be evaluated using the criteria specified in Section 4 of this RFP.
Selection will include an analysis of proposals by a Vendor Selection Committee
composed of County personnel who will review the proposal submittals in
accordance with the submittal requirements and the evaluation criteria set forth in
Section 4 of this RFP. The committee may request oral interviews and/or site
visits.

DISQUALIFICATION OF PROPOSERS

The submission of more than one (1) proposal to the County as the primary
Proposer or member of a joint venture for the same work by and individual firm,
partnership or corporation under the same or different names may be considered
as sufficient for disqualification of a Proposer and the rejection of the proposal.

RESERVED RIGHTS

The County reserves the right to accept or reject any and/or all proposals, to
waive irregularities and technicalities, and to request resubmission. Any sole
response that is received may or may not be rejected by the County depending
on available competition and timely needs of the County. There is no obligation
on the part of the County to award the contract to the lowest proposer and the
County reserves the right to award the contract to the responsible proposers
submitting responsive proposals with resulting agreements most advantageous
and in the best interest of the County. The County shall be the sole judge of the
proposals and the resulting agreements that are in its best interest and its
decision shall be final. Also, the County reserves the right to make such
investigation as it deems necessary to determine the ability of any proposer to
perform the work or service requested. Information the County deems necessary
to make this determination shall be provided by the proposer. Such information
may include, but shall not be limited to, current financial statements by an
independent CPA,; verification of availability of personnel; and past performance
records.

APPLICABLE LAWS

All applicable laws and regulations of the State of Georgia and ordinances and
regulations of Fulton County shall apply. Protestors shall seek resolution of their
complaints in the manner provided in the Fulton County Code of Laws §2-324
which is incorporated by reference herein.

Section 2
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2.11

2.12

2.13

2.14

2.15

MINIMUM PARTICIPATION REQUIREMENTS FOR PRIME CONTRACTORS

Pursuant to Fulton County Code 102-357, Prime Bidders on the project must
perform no less than 51% of the scope of work required under the project.

INSURANCE AND RISK MANAGEMENT PROVISIONS

Insurance and Risk Management provisions and Indemnification and Hold
Harmless provisions are outlined in Section 7 of this RFP.

ACCURACY OF RFP AND RELATED DOCUMENTS

The County assumes no responsibility that the specified technical and
background information presented in this RFP, or otherwise distributed or made
available during this procurement process, is complete or accurate. Without
limiting the generality of the foregoing, the County will not be bound by or be
responsible for any explanation or interpretation of the Proposal documents other
than those given in writing as an addendum to this RFP.

Should a recipient of this RFP find discrepancies in or omissions from this RFP
and related documents, the recipient of this RFP shall immediately notify the
Purchasing Contact Person identified in Section 1.11 in writing at the following
address: Fulton County Department of Purchasing and Contract Compliance,
Public Safety Bldg, 130 Peachtree Street S.W., Suite 1168 Atlanta, GA 30303. A
written addendum, if necessary, then will be made available to each recipient of
this RFP.

RESPONSIBILITY OF PROPOSER

Each Proposer is encouraged to conduct all necessary investigations and review
all available and relevant data and information, which are necessary in its
judgment in order to assume this responsibility prior to the submittal of its
Proposal. Proposers are reminded of Fulton County’s “No Contact During
Procurement” policy and may only contact the person designated by the RFP.

CONFIDENTIAL INFORMATION

If any Proposal contains technical, financial, or other confidential information that
the Proposer believes is exempt from disclosure, the Proposer must clearly label
the specific portions sought to be kept confidential and specify on what the
exemption is based. The County, at its sole discretion and subject to applicable
law, will determine whether such exemption applies. The County has sole
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discretion to make such determination regarding the disclosure of information,
and by responding to this RFP, Proposers waive any challenge to the County’s
decisions in this regard. Marking all or substantially all of a Proposal as
confidential may result in the Proposer being deemed non-responsive to this
RFP.

Notwithstanding the foregoing, Proposers recognize and agree that the County,
its staff, and its Consultants will not be responsible or liable in any way for any
losses that the Proposer may suffer from the disclosure of information or
materials to third parties.

COUNTY RIGHTS AND OPTIONS

This RFP constitutes an invitation to submit Proposals to the County. Without
limitation or penalty, the County reserves and holds at its sole discretion, the
following rights and options:

e This RFP does not obligate the County to select, procure or contract for
any services whatsoever

e The County reserves the right to change or alter the schedule for any
events associated with this procurement and, if required, notify the
Proposers. A Proposer, by submitting a Proposal, agrees to be bound by
any modifications made by the County

e All costs incurred by a Proposer in connection with responding to this
RFP, the evaluation and selection process undertaken in connection with
this procurement, and any negotiations with the County will be borne by
the Proposer.

e The County reserves the right to reject all Proposals and components
thereof to eliminate all Proposers responding to this RFP from further
consideration for this procurement, and to notify such Proposers of the
County's determination.

e The County may cancel this RFP without the substitution of another RFP
and terminate this procurement at any time without any liability
whatsoever.

e The County reserves the right to waive any technicalities or irregularities in
the Proposals.
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e The County reserves the right to eliminate any Proposer who submits
incomplete or inadequate responses or is not responsive to the
requirements of this RFP.

e The County may request Proposers to send representatives to the County
for interviews and presentations.

e To the extent deemed appropriate by the County, the County may select
and enter into discussion and negotiations with the Proposer(s) submitting
Proposal(s), which are found to be reasonably susceptible for award.

e The County reserves the right to discontinue negotiations with any
selected Proposer.

e The County reserves the right, without prior notice, to supplement, amend,
or otherwise modify this RFP.

e All Proposals (other than portions thereof subject to patent or copyright
protection) become the property of the County and will not be returned,
and the County reserves the right to utilize all such information contained
in the Proposals without further cost to the County

e The County may add to or delete from the Project Scope of Work set forth
in this RFP.

e Any and all Proposals not received by the Proposal Submission Date shall
be rejected and returned unopened.

e Neither the County, its staff, its representatives, nor any of its consultants
or attorneys will be liable for any claims or damages resulting from the
solicitation, collection, review, or evaluation of responses to this RFP.

e The County, including its representatives and consultants, reserves the
right to visit and examine any of the facilities referenced in any Proposal
and to observe and investigate the operations of such facilities.

e The County reserves the right to conduct investigations of the Proposers
and their responses to this RFP and to request additional evidence to
support the information included in any such response.

By responding to this RFP, Proposers acknowledge and consent to the rights and
conditions set forth in this RFP.
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2.17

2.18

2.19

2.20

PROPOSAL PREPARATION AND SELECTION PROCESS

Each Proposal, including preparation of all information required to be included in
a Proposal pursuant to this RFP, shall be prepared at the sole cost and expense
(including, but not limited to, engineering and legal costs) of the Proposer. In
addition, the Proposer shall be solely responsible for all costs (including
engineering and legal costs) incurred by such Proposer in connection with this
selection process, including any costs incurred by the Proposer in any
subsequent negotiations entered into in connection with developing the Proposal.
There shall be no claims whatsoever against the County, its staff, or its
consultants for reimbursement for the costs or expenses (including, but not
limited to, engineering and legal costs) incurred during the preparation of the
Proposal or other information required by this RFP or procurement process or in
connection with the selection process or any negotiations.

TERMINATION OF NEGOTIATIONS

The County at its sole discretion may, at any time, to the extent permitted by
Applicable Law, exclude a Proposer from further participation in any negotiation
process if the County determines that such Proposer is failing to progress in the
negotiations or if the terms of its Proposal are less advantageous than those of
other Proposers and such Proposer is deemed to be no longer susceptible of
selection. The County will give written notice of its decision to the Proposer,
which shall be sent in writing, signed by the County.

WAGE CLAUSE

Pursuant to 102-391, Each Contractor shall agree that in the performance of the
Contract he will comply with all lawful agreements, if any, which the Contractor had
made with any association, union, or other entity, with respect to wages, salaries,
and working conditions, so as not to cause inconvenience, picketing, or work
stoppage.

ADDITIONAL OR SUPPLEMENTAL INFORMATION

After receipt of the submittals, the County will evaluate the responses, including
the references, financial statements, experience and other data relating to the
Respondent’s qualifications. If requested by the Fulton County Department of
Purchasing and Contract Compliance, Respondent’s may required to submit
additional or supplemental information to determine whether the Respondent
meets all of the qualification requirements.
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2.21

2.22

2.23

REPORTING RESPONSIBILITIES

The successful Proposer will report directly to the Assistant Director Building
Engineering/Library Projects, or designated representative.

GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT

This Request for Proposal is subject to the Georgia Security & Immigration
Compliance Act. Pursuant to the Georgia Security & Immigration Compliance
Act of 2006, as amended on May 11, 2009, bidders and proposers are notified
that all bids/proposals for services that are to be physically performed within the
State of Georgia must be accompanied by proof of their registration with and
continuing and future participation in the E-Verify program established by the
United States Department of Homeland Security. A completed affidavit must be
submitted on the top of the bid/proposal at the time of submission, prior to the
time for opening bids/proposals. Under state law, the County cannot consider
any bid/proposal which does not include a completed affidavit. It is not the intent
of this notice to provide detailed information or legal advice concerning the
Georgia Security & Immigration Compliance Act. All bidders/proposers intending
to do business with the County are responsible for independently apprising
themselves and complying with the requirements of that law and its effect on
County procurements and their participation in those procurements. For
additional information on the E-Verify program or to enroll in the program, go to:
https://e-verify.uscis.gov/enroll.

See Section 5, Proposal Forms for declarations and affidavits.
AUTHORIZATION TO TRANSACT BUSINESS

If the Proposer is a Georgia corporation, the corporation, prior to contract
execution, shall submit documentary evidence from the Secretary of State that
the Corporation is in good standing and that the corporation is authorized to
transact business in the State of Georgia.

If the Proposer is a foreign (non-Georgia) corporation, the corporation, prior to
contract execution shall submit a Certificate of Authority and documentary
evidence from the Georgia Secretary of State of good standing which reflects
that the corporation is authorized to do business in the State of Georgia.
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2.24

2.25

RIGHT TO PROTEST

Any actual bidder or offeror who is aggrieved in connection with the solicitation or
award of a contract shall protest in writing to the Director of Purchasing & Contract
Compliance. An actual bidder or offeror is defined as a person or entity who has
submitted a bid or proposal on the project for which they are filing a protest. A
protest shall be submitted to and received by the Director of Purchasing & Contract
Compliance in writing within 14 days after such aggrieved entity known or should
have known of the solicitation, the award of contract to another or other acts giving
rise to a protest. An oral protest or a protest to an official, employee, User
Department, or other person apart from the Director of Purchasing & Contract
Compliance does not comply.

PROHIBITION OF FUTURE CONTRACTS

2.25.1 Prime Contractor

The Prime Contractor selected to provide Architectural Services, including any
members of the selected Joint Venture shall not be eligible to perform any other
services where a conflict of interest exists or may potentially exist within this
program, during the term of this Contract or any extension thereof. Services for
which selected Prime Contractors are ineligible may include; design services,
construction, and construction management services.

2.25.2 Sub-Contractor/Consultant

Sub-Contractors and Consultants to Prime Contractors described in 2.26.1 shall
not be eligible to perform design services under any circumstances where a
conflict of interest exists or may potentially exist. A conflict of interest shall be
defined as a review function of any work performed under the oversight of Prime
Contractor's Program Management or Architectural Team. |In these
circumstances the subcontractor/consultant shall not propose to work on that
project.

2.25.3 Employee

Employees of the selected Prime Contractor or Sub-Contractor/Consultant are
advised to avoid conflicts of interest. Full disclosure of their involvement in the
project shall be made, should they decide to propose on other projects within the
Program.
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2.26

2.27

2.28

FIRST SOURCE JOBS POLICY

It is the policy of Fulton County Government to provide employment opportunities
to the citizens of Fulton County. This policy will apply to all contracts procured
through the Department of Purchasing & Contract Compliance valued in excess
of $200,000. The Prime Contract is expected to utilize the First Source Jobs
Program to fill 50% of the entry level jobs which arise as a result of any project
funded in whole or in part with County funds with residents of Fulton County.
Forms are provided in Section 6 of this RFP.

SUBSTITUTION OF APPROVED KEY TEAM MEMBERS:

The County will select the Architect to perform the services contemplated under
this solicitation based, in part, on the past successful experience and expertise of
the Architect and its proposed team members. Accordingly, the Architect shall
not, absent good cause, replace or remove the team members presented to the
County during the solicitation process, or the County approved key team
members during the terms of the Contract, without the prior written approval of
the County. If any key member of the County approved Contractor team shall
retire, resign, or otherwise cease employment with the Architect, then the
Architect shall promptly appoint a replacement team member who shall be
subject to prior approval by the County. County reserves the right to reject any
replacement team member.

If the County, in its sole discretion, determines that any key team member is
performing their responsibilities under the Contract in an unsatisfactory manner
or if irreconcilable differences or an unworkable relationship shall arise, the
Architect shall, within five (5) days after receipt of written notice from the County
of such circumstance, replace such key team member with a successor
acceptable to the County; provided, however, the County represents that it will
not give such notice to Contractor unless and until the County, in its sole
determination, has exercised reasonable efforts to rectify to its satisfaction, the
adverse circumstances regarding the key team member. Any changes in the
staffing of the architect will require written notification to the County and the
County’s written approval of the replacement team member.

GENERAL REQUIREMENTS

The following information pertains to the submission of a proposal to Fulton
County (“County”), and contains instructions on how proposals must be
presented in order to be considered. If specific conditions or instructions in the
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text of the Request for Proposal (“RFP”) conflict with the General Requirements
as listed here, those conditions or instructions in the RFP shall prevail.

1.

Proposals submitted in response to the attached RFP must be formatted as
specified in the RFP. Additional sheets, literature, etc. will not be allowed.
Page limitations must be followed as specified in the RFP.

The original and the required number of copies of the proposal must be
returned to:

Fulton County Purchasing Agent

Department of Purchasing & Contract Compliance

130 Peachtree Street, S.W., Suite 1168

Atlanta, Georgia 30303

The envelope in which the proposal is submitted must be sealed and clearly
labeled with the RFP project name and number, due date and time, and the
name of the company or individual submitting the proposal. Proposals must
be received by the opening date and time shown on this RFP in order to be
considered. The Purchasing Agent has no obligation to consider proposals
which are not in properly marked envelopes. The Technical Proposal,
Cost Proposal and Contract Compliance submittals shall be submitted
in_three (3) separate sealed envelopes. The inclusion of any cost
information in the Technical Proposal may result in such proposal being
rejected by the County. (Submit separate cost proposals and a project
specific approach for each project that you bid.)

Proposals received after the time and date specified will not be opened or
considered.

By submitting a signed proposal, for one or more libraries, Offeror agrees to
accept an award made as a result of the submission of the prices and terms
contained in that proposal. By submitting any number of signed proposals
for the projects in Phase | (see section 1.3), Offeror agrees to accept the
award first offered by the County, and agrees that any remaining proposals
the Offeror has proposed in Phase |, may at the discretion of the County
become ineligible for further consideration. Prices proposed must be audited
by the Offeror to insure correctness before the proposal is submitted.
Person signing the proposal is responsible for the accuracy of information in
it. The specifications, provisions, and the terms and conditions of the RFP
and proposal shall become a valid contract between Fulton County and the
Offeror upon notice of award of contract in writing and/or issuance of a
purchase order.
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10.

Any contract awarded as a result of this proposal, shall comply fully with all
Local, State, and Federal laws and regulations.

Absolutely no fax proposals or reproduction proposals will be accepted,
except that if multiple copies of the proposal are required, photocopies of
the original may be submitted as the additional copies, provided that they
are clearly marked as such.

Type or neatly print company name, as well as the full legal name and title
of the person signing the proposal, in all appropriate places. The Offeror’'s
signature must be executed by a Principal of the company duly authorized
to make contracts and bind the company to all terms being proposed.

Proposals may be withdrawn upon receipt of a written request prior to the
stated due date and time. If a firm seeks to withdraw a proposal after the
due date and time, the firm must present a notarized statement indicating
that an error was made, with an explanation of how it occurred. The
withdrawal request must be accompanied by documentation supporting the
claim. Prior to approving or disapproving the request, an opinion will be
obtained from Fulton County’s Legal Counsel indicating whether the firm is
bound by its proposal.

Proposals for projects that are solicited pursuant to the Georgia Local
Government Public Works Construction Law (O.C.G.A. § 36-91-1 et seq.)
may be withdrawn as follows:

The County must advise Offerors in the request for proposals of the number
of days that Offerors will be required to honor their proposals. If an Offeror is
not selected within 60 days of opening the proposals, any Offeror that is
determined by the governmental entity to be unlikely of being selected for
contract award will be released from the proposal.

Show information and prices in the format requested. Prices are to be
quoted F.O.B. destination, and must include all costs chargeable to the
Offeror in executing the contract, including taxes. Unless otherwise
provided in the Contract, Fulton County shall have no liability for any cost
not included in the price. The Offeror shall provide Fulton County the
benefit through a reduction in price of any decrease in the Offeror’s costs by
reason of tax exemptions based upon Fulton County’s status as a tax-
exempt entity.
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11.

12.

13.

14.

15.

16.

17.

18.

Propose all items specified or indicate under each item what alternative is
being proposed and why it should be considered in lieu of the original
specification. Failures to indicate any exceptions shall be interpreted as the
Offeror’s intent to fully comply with the specifications as written. Conditional
or qualified proposals (except as specifically allowed in the specifications)
are subject to rejection in whole or in part.

Fulton County shall be the sole judge of the quality and the applicability of
all proposals. Design, features, overall quality, local facilities, terms and
other pertinent considerations will be taken into account in determining
acceptability.

The successful Offeror must assume full responsibility for delivery of all
goods and services proposed and agree to relieve Fulton County of all
responsibility and costs for prosecuting claims.

The successful Offeror must assume full responsibility for replacement of all
defective or damaged goods and/or performance of contracted services
within thirty (30) days notice by the County of such defect, damage or
deficiency.

The successful Offeror must assume full responsibility for providing
warranty service on all goods, materials, or equipment provided to the
County with warranty coverage. Should a vendor be other than the
manufacturer, the vendor and not the County is responsible for contacting
the manufacturer. The Offeror is solely responsible for arranging for the
service to be performed.

The successful Offeror shall be responsible for the proper training and
certification of personnel used in the performance of the services proposed.

The successful Offeror shall not assign, transfer, convey, sublet, or
otherwise dispose of any contract resulting from the RFP or of any of all of
its rights, title or interest therein without prior written consent of the Fulton
County Board of Commissioners.

Proposals must contain references which reflect successful completion of
contracts for the types of goods, materials, equipment, or services for which
the vendor is submitting a proposal to the County. In instances where that
does not apply, the proposal must contain a statement and supporting
documentation demonstrating such expertise, knowledge, or experience to
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19.

20.

21.

22.

23.

24.

25.

establish the vendor submitting the proposal as capable of meeting the
demands of the proposal should an award be made to them.

Offerors submitting proposals may be required to furnish evidence that they
maintain permanent places of business of a type and nature compatible with
their proposal, and are in all respects competent and eligible vendors, able
to fulfill the terms of the specifications. Fulton County may make such
investigations as it deems necessary to determine the ability of the Offeror
to perform such work, and reserves the right to reject any proposal if
evidence fails to indicate that the proposed vendor is qualified to carry out
the obligation of the contract and to complete the work satisfactorily.

By submitting a signed proposal, Offeror certifies that there has been no
collusion with any other Offeror. Reasonable grounds for believing Offeror
has an interest in more than one proposal will result in rejection of all
proposals in which the Offeror has an interest. Any party to collusion may
not be considered in future proposals for the same or similar work.

Upon notice of selection, the Offeror submitting the proposal is obligated to
perform. Should a successful Offeror refuse to enter into a contract
subsequent to an award, a penalty may be assessed and/or the Offeror may
be found to be “non-responsible” in the future.

In case of default by the successful Offeror, Fulton County may procure the
articles or services from another source and hold the successful Vendor
responsible for any resultant excess cost.

Successful Offerors contract directly with the County and are the party or
parties obligated to perform. Contracts may not be assigned and any failure
to perform the Contract in accordance with the specifications will constitute
a breach of contract and may result in an Offeror being found to be “non-
responsible” in the future.

Invoice(s) must list each item separately and must show Fulton County’s
purchase order number as well as the proper department and address to
whom the service or product was provided.

Fulton County reserves the right to accept or reject any or all proposals, or
any part thereof, and to waive any technicalities. Fulton County reserves
the right to award a contract based on this RFP and the proposal(s)
received (in whole or in part) to one or several Vendors.
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26.

27.

28.

29.

30.

Awards will not necessarily be based on cost alone. Other factors, as
detailed in the RFP, will be considered in determining what proposal will be
deemed to best meet the needs of Fulton County.

All proposals and bids submitted to Fulton County are subject to the
Georgia “Open Records Act’, Official Code of Georgia, Annotated
(O.C.G.A.) 8§ 50-18-70 et seq.

All proposals and bids submitted to Fulton County involving Utility
Contracting are subject to the Georgia law governing licensing of Utility
Contractors, O.C.G.A. 843-14-8.2(h). The Utility Contractor License number
of the person who will perform the utility work shall be written on the face of
the bid envelope.

Prior to beginning any work, the successful Offeror shall furnish to Fulton
County (for the contracting firm and for any subcontractors) a certificate
from an insurance company showing issuance of Workers’ compensation
coverage for the State of Georgia or a certificated from the Georgia
Workers’ Compensation Board showing proof of ability to pay compensation
directly.

It is the policy of Fulton County that the evaluation and award process for
County contracts shall be free from both actual and perceived impropriety,
and that contacts between potential vendors and County officials, elected
officials and staff regarding pending awards of County contracts shall be
prohibited.

A. No person, firm, or business entity, however situated or composed,
obtaining a copy of or responding to this solicitation, shall initiate or
continue any verbal or written communication regarding this solicitation
with any County officer, elected official, employee, or designated
County representative, between the date of the issuance of this
solicitation and the date of the County Manager’s recommendation to
the Board of Commissioners for award of the subject contract, except
as may otherwise be specifically authorized and permitted by the terms
and conditions of this solicitation.

B. All verbal and written communications initiated by such person, firm, or
entity regarding this solicitation, if same are authorized and permitted
by the terms and conditions of this solicitation, shall be directed to the
Purchasing Agent.
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31.

32.

C. Any violation of this prohibition of the initiation or continuation of verbal
or written communications with County officers, elected officials,
employees, or designated County representatives shall result in a
written finding by the Purchasing Agent that the submitted bid or
proposal of the person, firm, or entity in violation is “non-responsive”,
and same shall not be considered for award.

Any Offeror intending to respond to this solicitation as a Joint Venture must
submit an executed Joint Venture Agreement with this offer. This
agreement must designate those persons or entities authorized to execute
documents or otherwise bind the Joint Venture in all transactions with Fulton
County, or be accompanied by a document, binding upon the Joint Venture
and its constituent members, making such designation. Offers from Joint
Ventures that do not include these documents will be rejected as being
“non-responsive”.

Any Offeror intending to respond to this solicitation must complete all of the
Procurement Affidavit Forms provided in Section 5. Proposals that do not
include these completed documents will be rejected as being “non-
responsive”.
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3.1

SECTION 3
PROPOSAL REQUIREMENTS

SUBMISSION REQUIREMENTS
3.1.1 Proposal Submission Date and Submittal Format

All Proposals, including all attachments, must be received by the County in a
sealed package no later than October 24, 2011 at 11:00 A.M. and must be
addressed to:

RFP #11RFP80542K-LW
Fulton County Department of Purchasing & Contract Compliance
Public Safety Building
130 Peachtree Street S.E. Suite 1168
Atlanta GA 30303

An Offeror may submit proposals on up to all four (4) libraries listed in this RFP.
Each proposal must meet the requirements below, and shall be packaged
separately from the Offeror’s other proposals. The Proposal shall consist of a
Technical Proposal and a Cost Proposal specific to each library applied for, and
one copy of all other documents listed on the Required Submittal Checklist
(Exhibit 1). The Technical Proposal shall include proposer information, technical
information, business-related information, and any Technical Proposal forms
requested. The Cost Proposal shall include only the Cost Proposal Forms and
any information describing the basis for pricing and must be separately, sealed,
marked and packaged.

The required content of the Technical Proposal and Cost Proposal is further
specified in this section of the RFP. The Proposal must be signed and
acknowledged by the Proposer, including certain information to be provided
under oath as required under applicable law, in accordance with the instructions
herein and the various proposal forms.

EACH TECHNICAL PROPOSAL, EACH COST PROPOSAL, AND ONE SET
OF CONTRACT COMPLIANCE EXHIBITS SHALL BE SUBMITTED IN
SEPARATE, SEALED ENVELOPES OR PACKAGES. THE INCLUSION OF
ANY COST INFORMATION IN THE TECHNICAL PROPOSAL MAY RESULT
IN SUCH PROPOSAL BEING REJECTED BY THE COUNTY.
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3.2

Each envelope or package shall be clearly marked as follows:

RFP#11RFP80542K-LW
Architecture & Engineering Services for Four (4) Branch Libraries
Technical or Cost Proposal
Proposer's Name and Address

3.1.2 Number of Copies

Proposers shall submit the following for each branch library project in which
they are proposing:

Technical Proposal, one (1) hard copy original and five (5) copies on CD media
in PDF format.

Contract Compliance Exhibits, one (1) hard copy original with the hard copy
Technical Proposal marked “Original” and one (1) hard copy in a separate sealed
envelope.

Financial Information, one (1) hard copy original with the hard copy Technical
Proposal marked “Original” and one (1) hard copy in a separate sealed envelope.
Do not include Financial Information on CD media.

Cost Proposal, one (1) hard copy original and one (1) hard copy in a separate
sealed envelope. Do not include Cost Proposal on CD media.

All Proposals must be complete with all requested information.

If Proposer is submitting on multiple branch library projects contained in this
RFP, the Proposer is to separate each branch library’s RFP Proposals in
separate package for submission to Fulton County Purchasing & Contract
Compliance.

OVERVIEW OF PROPOSAL REQUIREMENTS

Proposers shall submit Proposals in accordance with the content and format
requirements set forth in this RFP. Proposals should be clearly organized and
structured in a manner that allows materials included in the document to be
located easily.

Each of the instructions set forth in this section must be followed for a Proposal
to be deemed responsive to this RFP. In all cases, the County reserves the right
to determine, at its sole discretion, whether any aspect of the Proposal meets the
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3.3

requirements set forth in this section. The County reserves the right to reject any
Proposal, which in its judgment, does not comply with these Proposal submission
requirements.

SCOPE OF WORK

The Scope of Work (the Work) below to be performed by the Architect and
consultants hereafter referred to as “Architect” consist of professional tasks
which have as their objective the design, production of technical documents and
construction administration to provide the County, and the County’s
representative and the Program Management Team (hereafter referred to as “the
County” with a complete and properly functioning facility. The Basic Services
shall be performed in accordance with the standard of care set forth by the
design and construction industry and as described below. The facility shall be
suitable for the purposes for which it is intended, comply with all applicable codes
and laws, and be completed in a timely manner within the approved construction
budget. The services are described under the project phases in which they
customarily occur. The County reserves the right to designate the phasing of
segregated portions of the Work and to modify the Management Plan.

General

1. The County may determine early, late and other separate contract awards, and

change the number and times of issue of various Construction Contract
Document packages at no additional compensation to the Architect as long as
there are no more than three (3) document packages, which packages are
exclusive of bid alternates.

. The Architect shall utilize CADD, object based drawing formats for the

preparation of the drawings. This format will be used for architectural and
engineering disciplines and shall begin to be utilized no later than the Design
Development Phase of drawing preparation.

. The Architect shall develop the design documents in an electronic Building

Information Modeling (BIM) system and shall continue collaboration and
coordination with collision detection performed in each phase submittal beginning
with Design Development. At a minimum, the Architectural, Civil, Structural,
Plumbing, Mechanical, and Electrical and Fire Protection disciplines must be
included in the BIM coordination. The CM and the County shall be provided with
‘read only” format BIM files as part of the Record Documents.

. The Architect shall prepare each phase submittal and/or bid package in a

comprehensive format including Coversheet, Index, Lists of Abbreviations and
Code Narratives as appropriate for the document. The Architect will identify the
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PROJECT according to the name the County has determined at the time of
submittal.

5. Drawings for each phase submitted as required in the scope of work, shall be
printed on 30 inch x 42 inch paper drawing sheets for full size documents, to an
appropriate scale. Additionally, drawings must be transmitted electronically in
PDF file format when requested by the County. Specifications and reports
required in this Scope of Work shall be 8 % inches X 11 inches except as
indicated otherwise and must be transmitted in PDF file format when requested
by the County.

6. The Architect shall designate a Project Manager to represent the Architect to the
County and oversee the Architect’s activities. The Architect’'s Project Manager
shall represent the Architect on a full-time basis throughout the term of the
Agreement. The Architect’'s Project Manager shall remain current with all project
activity and shall have the authority to obligate the Architect to schedules,
manpower loading, or other measures necessary to perform the services of this
Agreement. The Architect’s Project Manager shall remain assigned to this
Project while in the employ of the Architect, unless permitted otherwise in writing
by the County.

7. References to “days” in this scope of work relate to calendar days.

8. Refer to the LEED Implementation Plan attached as Appendix 2 for details the
regarding the Architect’s responsibilities for LEED Certification of the project.

9. Sustainability Cost Estimate shall be an integral part of the design estimate. The
sustainable costs shall identifiable in detail, and as an overall sum of all
sustainable costs

10. A topographical survey of the site will be prepared by the County and provided to
the Architect.

11.1t is the County’s intent to provide site specific geotechnical borings, soil testing,
analysis, and reports early in design based on input from the Architect. These
services should not be included in the Architect’s cost proposal.

12.Environmental investigations for Library sites, including Environmental Site
Assessments (ESA), wetlands, and jurisdictional waters determination is
excluded from the scope of work for RFP.

13.Negotiation with the State Department of Transportation and/or all other traffic
authorities related to the development of the project should be included in the
scope, including but not limited to curb cuts, required accel/decel lanes and
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street improvements. Traffic signals are not expected, and should not be
considered part of the scope of work.

Code Requirements and Standards:

1. The Architect shall have access to, and be familiar with all codes and
requirements that are applicable to the project and shall document compliance as
part of each design phase as described in this Scope of Work.

2. The Architect shall meet with local authorities having jurisdiction over the project
to review the proposed design(s), submit required documents and secure
documented approvals of governmental authorities as required to proceed with
each phase of design. The Architect shall continually inform the County of the
projects status relative to code requirements.

3. Revisions required by the County or other governmental authorities shall be
incorporated into the documents with cost estimate adjustments provided for the
revisions where scope, quantity and/or unit costs are affected.

4. Fulton County Building Design Standards & Guide Specifications: Design,
engineering and specifications shall comply with Fulton County Design
Standards and Guide Specifications.

Coordination

1. The Architect will work in collaboration with the County’s selected CM-at-Risk
companies for each of the Library project in matters including constructability,
cost control, and project schedule.

2. The Architect will coordinate with the County’s selected consultants for Furniture,
Fixtures and Equipment (FF&E) Standardization, Technology, and Wayfinding
(Signage) consultants under separate contract with the County. The Architect
will be responsible for producing Furniture and Fixtures and Equipment (FF&E)
Plans. Additionally, the Architect will include documents from the FFE Consultant
in their documents. Signage Location Plan will be produced by the Architect with
references to standards and details produced by the Wayfinding consultant.

3. Fulton County Arts Program Coordination: The Architect shall coordinate the full
participation of the professional public artist, selected by the Fulton County Arts
Council, in the design and construction phases of the building and/or site.

o Provide coordination with the Public Artist (who will be under separate
contract with the County) to incorporate proposed artwork(s) for the building
design and construction documents, which shall include working with the
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artist to provide technical assistance on issues that may include but are not
limited to, structural engineering, lighting, mechanical conditions, permits;
specifications; documentation.

o Coordinate the full participation of the professional public artist, selected by
the Fulton County Arts Council, in all phases of the building. The artist will
collaborate with the design team in areas including, but not limited to, the
identification of optimal sites for public artwork on the project; design
elements such as flooring, colors, materials, textures and landscaping or site
features.

o The artist will collaborate with the design team in areas including, but not
limited to, the identification of optimal sites for public artwork on the project;
design elements such as flooring, colors, materials and textures; landscaping
features; and other areas of the building design that can be aesthetically or
functionally enhanced by the participation of the public artist.

The Architect will use the County’s web-based project management system
during each phase of the work. The use of this system may include
communication through project standard documents, review of schedule and cost
information. Training required to use the project management system will be
provided locally by the County. The Architect team’s time and expenses for
participating in this training will not be reimbursed.

Local or Urban design reviews may be required for any and all the new library
projects in this RFP.

Demolition is not included in the Scope of Work for any of the new branches in
this RFP.

The Architect agrees to provide all coordinated professional architectural and
engineering services including the necessary documents conferences,
presentations and presentation materials required by the County and indicated in
the Scope of Work and within the Agreement. The architectural and engineering
services shall include:

Architectural and Life Safety Design

LEED Consultant

Interior Design

Civil Engineering

Landscape and Irrigation Design

Structural Engineering

Plumbing Engineering

Mechanical Engineering

Electrical Engineering

©CoNok,rwhE

Section 3

11RFP80542K-LW
Architectural & Engineering Services for Four (4) Branch Libraries

3-6



10.Fire Alarm and Fire Protection Design

11.Commissioning Agent

Project Phasing

1.

The phases include:

PHASE 1: PROGRAM VERIFICATION & SCHEMATIC DESIGN
PHASE 2: DESIGN DEVELOPMENT
PHASE 3: CONSTRUCTION DOCUMENTS

PHASE 4: BIDDING

PHASE 5: CONSTRUCTION ADMINISTRATION

Design Phase Requirements Overview

The following table is a summary of the review requirements for each phase of
design as described in this scope of work.

Requirements SD DD 50% CD 100% CD
Design Submittal X X X X
Cost Estimate X X X

Review Meetings X X X X
Written Response to X X X X
Comments

Corrected Re-submittal based X X

on review comments

PHASE 1: PROGRAM VERIFICATION & SCHEMATIC DESIGN

A. The Architect shall examine and analyze available information provided by
the County and shall advise and recommend any additional information
necessary to begin specific design work on the Project.

B. Upon analysis of all available information and prior to initiating any design
tasks, the Architect shall participate in a Pre-Design Project Analysis Meeting
to be held within ten (10) days of receiving the Notice to Proceed . The
Architect shall have in attendance the individuals who will represent the
primary architectural and engineering disciplines on the project and others as
may be requested by the County. The Architect shall take, transcribe and
distribute minutes of the meeting(s).
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C. Upon conclusion of the Pre-Design Project Analysis Meeting, The Architect

shall prepare a report (hereinafter referred to as the Design Narrative) to
present to the County which is the Architect’s interpretation of the project
requirements, design parameters and objectives, and results of the Pre-
Design Project Analysis. To the maximum extent possible, the Design
Narrative will contain diagrammatic studies and pertinent text relative to:
project team directory, design concept; internal functions; human, vehicle and
material flow patterns; general space allocations; analysis of operating
functions; commissioning program analysis, initial LEED Strategies ; studies
of adjacency, “test-fits” of the site, and logical phasing of the work. An
approach to designing the project within the budget for construction shall be
addressed in this narrative. A design activity schedule must be included with
specific dates for the completion of design tasks.

. Upon written authorization from the County to proceed and, based on the

approved Design Narrative and the Project Construction Budget, the Architect
shall prepare Schematic Design Studies consisting of drawings and other
documents illustrating the design concept, scale and relationship of the
Project components for review by the County. The Architect will provide
several conceptual options for review by the County to choose from. At the
completion of the Schematic Design Phase the Architect shall provide
deliverable documents, related to the County’s most preferred option for the
design, ten (10) complete sets of the document for approval by the County.
Schematic Design Documents shall include the following:

Architectural

« Single-line drawings, scaled, showing complete building layout,
identifying all/only programmed spaces and their relationships.

o Preliminary building cross section(s) and exterior elevations indicating
location and size of fenestration and floor levels.

« Identification of roof system and drainage technique.

« Identification of all proposed finishes (includes all exterior surfaces,
doors, windows, and type of hardware).

o Conceptual Life Safety Plan including a list of significant applicable
code requirements; indicating egress path, and fire separations.
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Site plan with building located as well as any retaining walls, grading
and drainage plan, with all major site development such as access
road paving, walls and outside support buildings, and paved parking
lots shown.

Location of site utilities connections as a product of negotiation with
utilities providers.

Description of plans, including a milestone schedule, to acquire civil
permits including Storm Water Management and Land Disturbance
Permits.

Structural

Plumbing

Narrative description of the proposed structural system.

Identification of foundation requirements (fill requirements, piles,
caissons, spread, footings, etc.).

Size of service (pipe diameter) required, including quantity of fixtures
related to the code requirements (including International Plumbing
Code).

Location of building water service entrance.

Mechanical

Electrical

Description of heating, ventilating and cooling loads calculations and
assumptions.

Description of proposed mechanical systems including location of
major equipment and area requirements.

Preliminary electrical load calculations, one-line electrical distribution
diagrams with indications of location of service entry, switchboards,
motor control centers, panels, transformers, if required.
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Commissioning

e A Commissioning Plan that identifies the applicable guidelines
including the version of ASHRAE and/or NIBS that will be referenced,;
explains the project goals, approach and responsibilities of Architect,
CM,. and County related commissioning. The commissioning plan
must include testing and inspections requirements and a schedule for
all commissioning activities.

E. Additional Schematic Design Requirements:

1. Schematic Project Rendering and Character Sketches: The Architect shall
provide a preliminary project rendering and character sketches, in 30 inch
X 42 inch format and dry-mounted on a board and a electronic JPEG
format file in full color at minimum 2000 X 1500 pixel size, for use in
making presentations to the public. As a minimum, character sketches
shall be in color and include an architectural site plan with proposed
landscape massing, building and landscape form shading, floor plans at
one eighth inch (1/8”) equal to one foot scale, minimum showing proposed
furnishings, building elevations exhibiting proposed exterior finishes, and
building section exhibiting proposed building volume and site slopes. The
drawings submitted to the County shall become the property of the County
upon submission by the Architect. The Architect shall attend and
participate in public meetings when requested by the County.

2. The Schematic Design Documents shall include an estimate of probable
construction cost based on the square footage of building area and extent
of site development indicated by schematic design. Any cost estimating
assumptions that are not evident or inferable from the design are to be
documented in writing as part of the estimate.

3. Life cycle cost analysis of roof, mechanical, electrical, lighting systems.

4. A tabulation of room areas is to be provided as part of the Schematic
Design including a summary of programmed versus actual square footage
by room or area as well as a comparison of the overall building area with
the building program. Calculations of the spatial efficiency of the building
shall be provided with the tabulation of room areas.

F. Design Review:
1. Review of Schematic Design Documents: Within fourteen (14) days of

receipt from the Architect of a submittal considered generally complete
and acceptable by the County, the County shall conduct a meeting to
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discuss the review comments with the Architect and its engineers. County
review comments will be in writing or noted on drawings with a copy
provided to the Architect. The Architect shall document the proceedings of
the discussion within three (3) days of the meeting.

a. Within five (5) days of the County’s receipt of the Architect’'s document,
the Architect and the County shall establish a consensus of agreement
on the resolution of the County’s review comments, and the County
shall confirm the agreement in writing. Alternatively, if the Architect’s
draft submittal is considered unacceptable in the sole opinion of the
County, the submittal shall be returned to the Architect for revision and
resubmission, before a second review meeting is scheduled.

b. Response to Review Comments:

(1) The Architect and its engineers and consultants shall consider the
review comments provided by the County at the review meeting,
respond to the County’s review comments in writing and indicate
final resolution of each comment, and incorporate the County’s
review comments into the drawings and specification.

(2) The County’s comments shall be incorporated into the design
documents within ten (10) days of agreement as to their resolution.
Insofar as the Architect and the County are in agreement as to the
resolution of the County’s comments, the Architect shall not be
required to resubmit Schematic design documents.

PHASE 2: DESIGN DEVELOPMENT

A. Based on the mutually agreed upon Phase |, Schematic Design, schedule and
construction budget, the Architect shall proceed with the process required to
complete Design Development. The primary focus of this phase of design will be
to address constructability issues as needed to confirm that design concepts can
be achieved within the project requirements. The Architect will work with
representatives of the County, the Program Management Team (PMT) and
Construction Manager (CM) during Design Development.

B. The Architect will provide copies of in-progress documents periodically during
this phase of design for review by the County, the PMT, and the CM for
coordination with separate Program Consultants to the County.

C. The Architect and Engineering consultants shall provide the appropriate quantity
of sets of documents to all regulatory agencies for reviews of this phase, and to
utility companies to coordinate project required utility connections.
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D. The Design Development Documents will include the following:

Architectural

Dimensioned floor plans with final locations of all
rooms/programmed spaces (named consistent with the
program) including all openings.

Building elevations and sections indicating construction
materials and building systems.

Life Safety Plan illustrating occupancy classification,
construction types, fire resistance/separations and means of
egress.

Wall sections showing dimensional relationships, identifying
materials and component relationships.

Coordination of all fixed and loose equipment, furniture, and
furnishings to be installed in separate contract.

Finish schedule and/or plan identifying all interior finishes.

Door and hardware schedule shall be coordinated with the
Technology Consultant showing quantity, type and quality levels
with cut sheets illustrating the type and standard of quality of
products specified.

Preliminary development of details and large-scale blow-ups
required to determine a means of construction.

Specifications with manufacturer’s literature and/or material
samples illustrating the standard of quality for the materials and
finishes to be installed in the project.

Reflected ceiling plans including ceiling grid and all devices that
are mounted on or penetrate ceilings (i.e., light fixtures, sprinkler
heads, ceiling register or diffusers, etc.). Also show locations of
IT, telecommunications, security, AV systems equipment on
Technology Consultant’s drawings.

Acoustical treatments.
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e Description of any blocking, lighting, building or structural
accommodation for installations of Public Art.

Civil
e Complete site geometry, drainage, utilities plans, and
maintenance of traffic.
e Location of sOite signage.
e Preliminary development of site details.
e Documents required for civil permitting at this phase including
erosion control plan.
e Specifications for paving, erosion control and drainage, site
furniture with product literature for manufactured items.
Landscape
e Document compliance with the Fulton County Tree Planting
Ordinance.
e Tree protection plans and detalils.
e Planting Plan; identifying all plant types and locations
e Irrigation plan; showing locations and proposed material for of
sleeves and major components of the irrigation system.
Structural
e Plan drawings with structural members located and sized.
including foundation plan(s), framing plan(s), slab openings and
expansion joints
e Footing, beam, column and connection schedules.
e Building slab and framing member elevations.
Section 3 11RFP80542K-LW
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e Outline specifications and product literature for manufactured
items.

Plumbing
e Plumbing plans indicating quantity and layout of fixtures

e Specification and manufacturer’s cut sheets indicating the
standard of quality of the fixtures to be specified for the project.

e Description of maintenance access requirements including
locations.

Mechanical

e Heating and cooling load calculations for each space and major
duct or pipe runs sized to coordinate with structural design.

e Mechanical equipment schedule indicating size and capacity.

e Ductwork and piping location and size indicated on plans.

e Control device description and location.

e Specifications with manufacturer’s literature indicating the
standard of quality of the equipment to be specified for the
project.

e Completed energy analysis data per ASHRAE 90.1.

Electrical

e Schedule of all power consuming equipment and load
characteristics coordinated with consultants under separate
contract. Total calculated electrical load.

e Major electrical equipment (location/orientation of site
transformers and utilities cabinets, switchgear, distribution
panels, emergency generator, transfer switches, UPS system,

etc.) dimensioned and drawn to scale into the space allocated.

e Site lighting design with photometric analysis.
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e Specifications and manufacturer’s literature indicating the
standard of quality and finish selection options for exposed
equipment.

e Lighting, power, telecommunications and office automation
devices and receptacles shown in plan.

e Final light fixture schedule

Fire Alarm & Fire Protection

e Plan with location of fire alarm system components, such as
strobes, horns, pull stations and controllers.

e Sprinkler system plans indicating conceptual layout of system
and location of major components.

Fire Alarm & Fire Protection

e Plan with location of fire alarm system components, such as
strobes, horns, pull stations and controllers.

e Specifications of fire alarm and fire protections systems
including description of notification and system testing
requirements

Commissioning

e The AE/CA written verification of the mechanical and electrical
basis of design relative to the Commissioning Plan.

E. The Architect shall coordinate with FF&E Standards Consultant, Technology
Consultant and Wayfinding Consultant that are contracted directly with the
County. Separate documents from these consultants (not defined in this
document) are to be included in the Design Development submittal.

F. A detailed cost estimate organized according to NIST-Uniformat Il shall be
provided with the Design Development documents. This estimate is to be a
detailed statement of probable construction cost base on quantities of specific of
materials used to compose the project and current market labor costs. The
Architect will participate in discussions with the County, the PMT and the CM for
the project regarding the estimate and about how to get the most value with the
construction budget.
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G.

The Architect and its engineers shall provide the County with no less than ten
(10) sets of the design development documents described above for review.
Electronic files in PDF format will be transmitted to the County, the PM and the
CM at the same the printed material is delivered. The drawings and related
information submitted to the County shall become the property of the County
upon submission by the Architect.

1. Review of Design Development Documents: Within fourteen (14) days of
receipt from the Architect of a submittal considered generally acceptable by
the County, the County shall conduct a meeting to discuss the County’s
review comments with the Architect and its engineers. Such review
comments will be in writing with a copy provided to the Architect. The
Architect shall document the proceedings of the discussion.

a. Within three (3) days, or as soon as practical thereafter, the Architect and
the County shall establish a consensus of agreement on the resolution of
the County’s review comments, and the County shall confirm that
agreement in writing. Alternatively, if the Architect’'s draft submittal is
considered unacceptable in the sole opinion of the County, the submittal
shall be returned to the Architect for revision and resubmission, before a
review meeting is scheduled.

b. Response to Review Comments:

(1) The Architect and its engineers and consultants shall consider the
review comments provided by the County at the review meeting,
respond to the County’s review comments in writing to indicate final
resolution of each comment, and incorporate the County’s review
comments into the drawings and specification as appropriate.

(2) Comments from the County review shall be incorporated into the
design and construction documents at no additional cost to the County
and the cost estimate shall be adjusted accordingly at no additional
cost to the County.

PHASE 3: CONSTRUCTION DOCUMENTS

A.

Based on the mutually agreed upon Design Development Documents, schedule
and construction budget, the Architect will begin with the process of producing
Construction Documents that are detailed and coordinated to provide sufficient
instruction to complete the construction of the building.
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B. The Architect will provide copies of in-progress documents periodically during
this phase of design for review by the County, the PMT and the CM, and for
coordination with separate program consultants.

. The Architect will provide 50% Construction documents, as described below for

review and revision as necessary by the CM to formulate a Guaranteed
Maximum Price. The Architect will continue to develop details required for
construction to be issued as the 100% Construction Documents. The scope of
the construction is not to be changed by the Architect without specific direction
from the County after the issuance of the 50% Construction Documents are
issued to the CM.

D. The Construction Documents will include the following:

Architectural

Floor plans, fully dimensioned, labeled, tagged and coordinated
with all disciplines. The plans shall show locations of all
accessories and equipment.

Roof plans indicating all rooftop penetrations, equipment,
slopes, accessories and related details.

Exterior elevations shall identify all proposed materials and their
relationships. Indicate column/structural centerlines. Indicate
the building relationship to finish grade. Indicate wall and
building section tags. Coordinate with the floor plans.

Life Safety Plan with a final code report that includes exit
analysis, and life safety requirements. Include all pertinent code
reference information. All UL rated assemblies are to be
located and identified on the plans, and related details.

Wall sections showing final dimensional relationships, materials
and component relationships. Sections are to indicate parapet
design, key areas at stairs and elevators, window locations,
typical wall construction and interface with roof transition points.
Key the sections to the plans. Provide a partition and wall type
schedule, keyed to the floor plans. Fire rated partitions are to
have the UL rating design number included in the detalil.

Provide dimensioned, detailed interior elevations of all walls and
spaces that require significant detailing in order to completely
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and fully understand and construct the intended design.

Building sections shall indicate floor lines, floor to ceiling
clearances, and relationships of structure and finish features.
Indicate column centerlines. Provide detailed sections of all
stairways, elevators and shafts, and all other vertical
transportation devices.

Fully developed details including window and door types with
jamb head and sill conditions, typical partition types, expansion
joint types, and custom furnishings and millwork.

Complete schedules are to include finish schedules, door/frame
schedules, hardware schedule coordinated with Technology
Consultant and toilet accessory schedule. Door and window
schedules shall include reference to head, jamb and sill details,
hardware groupings, tags and location identification. Finish
schedules shall include all finished surfaces, indicating finish
type, and will be coordinated to a color schedule.

Reflected ceiling plan including ceiling grid and all devices that
penetrates ceiling (i.e., light fixtures, sprinkler heads, ceiling
register or diffusers, etc.). Indicate changes in ceiling heights,
built in hard surfaces, soffits, and coves. Indicate and
dimension locations of all ceiling mounted, recessed or hidden
equipment such as screens, projection equipment, exit signs,
etc. Coordinate locations of all security equipment, Wayfinding
(signage), AV equipment and indicate on the drawings.

Building location plan with all proposed site improvements
including sidewalks, plazas, landscape areas and drives.
Provide schedule of landscape materials.

Site drainage contours, structures and equipment details.

Indicate all existing and new site utility and signage locations
and sizes.

Provide hardscape details. Include location of all site
accessories such as benches, bike racks, kiosks, etc. Utilize
County standards where applicable.
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e Indicate details for all site enclosures such as trash and
equipment screens, flag poles, rain collection systems if used
on the project. Utilize County standards where applicable.

Landscape

e Document compliance with the Fulton County Tree Planting
Ordinance.

e Tree protection plans and details.

e Planting Plan; identifying all plant types and locations

e Irrigation plan; defining scope of irrigation requirements.

Structural

e Plan drawings with structural members located and sized.
Include foundation plans, framing plans, slab openings,
expansion joints. All plans are to be fully dimensioned and
coordinated with the floor plans.

e Footing, beam, column and connection schedules.

e Provide typical details and general notes. Provide all details of
all special connections, assemblies and components.

¢ Indicate and dimension all locations of miscellaneous framing
materials.

Plumbing

e Plumbing plans indicating quantity and layout of fixtures and all
related details; piping diagrams with sizes and valve locations.

Mechanical

e Heating and cooling load calculations for each space and major
duct or pipe runs sized to interface structural.

¢ Mechanical equipment schedules indicating size and capacity.
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Electrical

Ductwork and piping substantially located and sized and
illustrated with detailed system drawings.

Provide riser diagrams and piping diagrams. Provide schedules
for all equipment including diffusers, pumps, air handling
equipment, and all required mechanical equipment.

All power consuming equipment and load characteristics
including total load.

Major electrical equipment (switchgear, distribution panels,
emergency generator, transfer switches, UPS system, etc.)
dimensioned and drawn to scale into the space allocated.

Complete site lighting design.
Lighting, power plans, IT and telecommunications, audio/visual,

security and office automation devices and receptacles and
furniture coordinated with all divisions and County’s consultants.

Fire Alarm and Fire Protection

Indicate location of all fire sprinkler system components such as
pipe routing, test stations, drains, controllers and system control
diagrams. Sprinkler locations will be required in at least 25% of

the floor area.

Indicate locations of fire alarm components such as horns,
strobes, and controllers.

At a minimum, location of pump, specification and details,
location of main fire protection lines, inspection stations, and
drain locations and general sprinkler head locations. Line sizing
for feeders lines may be deferred until construction.

Commissioning

Written verifications that the Mechanical and Electrical Design
are within the parameters of the Commissioning Plan.

Section 3

11RFP80542K-LW
Architectural & Engineering Services for Four (4) Branch Libraries

3-20



E. The Architect and consultants are to provide complete construction specifications
in 3-Part format according to the current Construction Specifications (CSI) Master
Format reflecting final coordinated selections of materials, products and
performance requirements for all disciplines. The County shall provide a draft
copy of the DIVISION 00, & 01 to be incorporated in the Project Manual.

F. The Architect shall coordinate with FF&E, Technology and Signage consultant,
under separate contract with the County. Separate consultant’s documents (not
defined in this document) are to be included with this design submittal.

G. Review of Construction Documents: Within fourteen (14) days of receipt from the
Architect of a submittal considered generally acceptable by the County, the
County shall conduct a meeting to discuss the County’s review comments with
the Architect and its engineers. Such review comments will be in writing with a
copy provided to the Architect. The Architect shall document the proceedings of
the discussion.

a. Response to Review Comments

(1) The Architect and its engineers and consultants shall consider the review
comments provided by the County at the review meeting, respond to the
County’s review comments in writing to indicate final resolution of each
comment, and incorporate the County’s review comments into the
drawings and specification as appropriate.

(2) Comments from the County and the governmental authorities having
jurisdiction reviews shall be incorporated into the design and construction
documents at no additional cost to the County

H. Final Construction Document — Released for Construction Submittal.

Within ten (10) days of the County’s written confirmation to the Architect of the
consensus of agreement regarding the County’s review comments, the Architect
shall provide to the County with two complete sets of Drawings and
Specifications bearing the signature and seal of the architect and respective
engineers as required by the State of Georgia laws and regulations. At this same
time, electronic files of the drawings and specifications shall be provided in PDF
format that are printable at full size.

Final Project Rendering and Character Sketches: The Architect shall provide a
preliminary project rendering and character sketches, in 30 inch x 42 inch format
and dry-mounted on a board and a electronic JPEG format file in full color at
minimum 2000 X 1500 pixel size, for use in making presentations to the public.
At a minimum, character sketches shall be in color and include an architectural
site plan with proposed landscape massing, building and landscape form
shading, floor plans with proposed furnishings, building elevations exhibiting
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proposed exterior finishes, and building section exhibiting proposed building
volume and site slopes. The drawings submitted to the County shall become the
property of the County upon submission by the Architect. The Architect shall
attend and participate in public meetings when requested by the County.

PHASE 4 — BIDDING (Construction Management):

A.

The Architect shall assist with bidding phase services upon the issuance of the
50% Construction Documents.

. The Architect shall assist the Construction Manager for the project by providing a

design documents for bid packages. The Architect will NOT be responsible for
formatting each bid package that the CM issues.

. The Architect will respond to Requests for Information (RFI), requests for

substitutions and prepare addenda during the bid period.

Should first bidding or negotiation produce prices in excess of the approved
construction budget, the Architect shall participate with the County in such re-
bidding, re-negotiation, and re-design, at no additional expense to the County, as
may be necessary to obtain price(s) within the approved construction budget or
price(s) acceptable to the County. The County will assist in re-design decisions.
All re-design must be approved by the County.

Should the Architect re-design or participate in re-bidding under its
responsibilities set out in the preceding paragraph, it's Construction Phase and
Post Construction Phase services shall be extended to take re-design/re-bid
delays into account at no additional expense to the County.

The Architect will not be involved in the selection of the Construction Manager at
Risk for the project, however, the design consultant will be expected to review
the CM’s Guaranteed Maximum Price (GMP) and provide written comments from
such review to the County.

PHASE 5 — CONSTRUCTION ADMINISTRATION

A.

The Program Management Team (PMT) shall be the point of contact for the
County during construction. All instructions to the Construction Manager (CM),
during construction, shall be issued by the Architect except when directed
otherwise by the County.

Construction Administration: The Architect is specifically charged with weekly
general observation and inspection of the work as set forth for the time period as

Section 3

11RFP80542K-LW
Architectural & Engineering Services for Four (4) Branch Libraries

3-22



indicated under Architect's Agreement. The Architect and his Engineers shall
submit field reports for each site visit.

C. The Architect shall issue interpretations of the plans and specifications to the CM
when required by written clarifications and supplemental drawings. The Architect
shall maintain a log of all clarifications and supplemental drawings.

D. The Architect shall provide necessary project drawings, in electronic format, to
surveyors and/or subcontractors to facilitate layout/staking and to use as a base
for “as built drawings” that will be produced by the CM

E. The Architect shall not be responsible for the means, methods, techniques,
sequences, or procedures of construction selected by the CM, or the safety
precautions and programs incidental to the work of the CM.

F. The County will require the CM to prepare a submittal schedule stating when the
CM proposes to provide submittals to the Architect. The Architect will review and
together with the CM agree upon a final submittal schedule.

G. The Architect shall review all shop drawings and product data submittals and
maintain logs for shop drawings, change proposals, change orders, supplemental
drawings, modifications, clarifications, etc. Logs shall be kept current and a copy
shall be sent to the County when requested. The County shall require two (2)
sets of all shop drawings for information and records. Shop drawings shall be
sent to the PMT.

H. The Architect shall exercise architectural and engineering knowledge and
expertise deemed necessary to guard the County against defects and
deficiencies in the work of the CM. The Architect will advise County and CM in
writing of any omissions, non-approved substitutions, defects and deficiencies
encountered or observed in the work of the CM within three (3) days of such
observations.

I. The Commissioning Agent and the Architect will coordinate the schedule and
requirement for functional testing with the CM. The Commissioning Agent shall
perform functional testing at the appropriate level of construction progress and
shall include the County, PMT and CM in the distribution of results, in a timely
manner.

J. The Architect and County representatives shall at all times be provided with and
have access to the work at any time when in preparation or progress.

K. The Architect shall be required to attend “progress meetings” with the County,
the PMT and CM during weekly site observation visits.
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L. The Architect shall submit written field reports to the County and the CM.
Observed items of noncompliance or items impacting schedule or cost shall be
reviewed and discussed at progress meetings for resolution. The Architects’
engineers shall also observe and report on their respective portions of the work
on a weekly basis during the preparation and progress of the portions of the work
pertinent to the engineering discipline.

M. The Architect shall have authority to reject work not conforming to the contract
documents. Whenever, in the Architect’'s reasonable opinion, the Architect
considers it necessary or advisable to insure the proper implementation of the
intent of the contract documents, the Architect will have authority to require
special inspection or testing of any work in accordance with the provisions of the
contract documents whether or not such work be then fabricated, installed, or
completed.

N. The Architect is authorized to approve minor variations in the Work from the
requirements of the Contract Documents. Minor variations are variations to the
Construction Documents that do not alter program or functional requirements, or
reduce quality (performance or aesthetic quality) or involve an adjustment in the
contract price or contract time.

O. The Architect shall review all change orders. The Architect does not have any
authority to approve any Change Order. A Change Order is a written order from
Fulton County to a contractor directing or approving a change, within the scope
of the contract and necessary for completion of the contract, in the specifications,
services, time of performance, or terms and conditions of the contract. A change
is within the scope of a contract if it concerns the Work required by the original
contract documents and any subsequent change orders approved to accomplish
the intent of the project as described in the solicitation documents. The
procedures and processes for Change Orders shall be in compliance with Fulton
County Change Order Policy 800-6. Change orders shall be effected only
through a written, bilateral agreement (Modification) between the County, acting
through its Board of Commissioners, and the CM. The Modification modifies the
contract and will specify all changes to the contract and the costs thereof.

P. Change Orders shall be prepared by the County on County generated forms in a
format that is consistent with the Fulton County Change Order Policy 800-6.

Q. Contractor’s Applications for Payment: Based on such observations at the site
and on the Contractor's applications for payment, the Architect shall determine
the amount owing to the Contractor/CM and shall certify and issue certificates for
payment in such amounts. The certification for payment shall constitute
representation by the Architect's observations at the site, that the work has
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progressed to the point indicated and, to the best of the Architect’s knowledge,
information and belief, the quality of the work is in accordance with the contract
documents. AIA DOCUMENT G702 — APPLICATION AND CERTIFICATON
FOR PAYMENT shall be used.

Substantial Completion: The Date of Substantial Completion of a project is the
date certified by the Architect when construction is sufficiently complete, in
accordance with the Contract Documents, so that the County can occupy or
utilize the Work or a designated portion thereof for the use for which it is intended
and accepted by the County. A Certificate of Occupancy is required to achieve
Substantial Completion, as well as submission of complete and final project
record documents including record drawings, operation and maintenance
manuals, warranties and other submittal requirements.

1. Following written Notice of Substantial Completion by CM, the Architect shall
conduct inspections to determine the Dates of Substantial Completion. The
Architect shall conduct the inspection within three (3) days of receipt of the
Contractor’s Notice of Substantial Completion.

2. The Architect’s engineers shall also conduct inspections concurrent with the
Architect’s inspection.

3. The Commissioning Agent shall provide written document accepting the
mechanical and electrical system operation is within the parameters of the
Commissioning Plan, and that appropriate Operational and Maintenance
Instruction has been provided to the County and/or Users of the facility.

4. The Architect and the Architect’s engineers shall prepare a list (punchlist) of
Work remaining to be completed. If the Architect finds the Work is not
substantially complete, the Architect shall submit the reasons and a copy of
the Architect’s punchlist to the CM and the County in writing within five (5)
days following receipt of the Contractor's Notice of Substantial Completion
(from the CM). If the Architect finds that the Work is Substantially Complete,
the Architect shall notify the CM and the County. The Architect shall
incorporate the County requirements or exceptions into the certificate
punchlist items shall be considered complete when the County approves the
reconciliation of a punchlist item.

5. The Architect shall provide the County with a written list of outstanding
contract requirements relative to construction status and project closeout prior
to certifying the Certificate of Substantial Completion.

6. The Architect shall receive, review and approve or reject all written
guarantees and related project closeout documents assembled by the
Contractor. The Architect shall review all operation and maintenance manuals
and warranties provided by the Contractor for completeness. The Architect
shall transmit these materials to the Department of General Services through
the PMT for review and approval or rejection.
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S.

Final Completion & Payment: Upon the CM’s notice of final completion and
submittal of a final CM’s Application for Payment of outstanding contract
amounts, the Architect shall conduct an inspection, when the Architect finds the
Work is acceptable under the Contract Documents, the Contract fully performed
and all punchlist items have been reconciled by the CM, reconciliation has been
accepted by the County, the Architect will issue a Certificate for Payment
approving the final payment due the CM through the County and the PMT. This
approval will constitute a representation, to the best of the Architect's knowledge,
information and belief on the basis of observations and inspections required
under this Agreement, the Work, including the County’s reconciliation of all
punchlist items, and completion of as-built and project closeout documents have
been completed in accordance with the Terms and Conditions of the Contract
Documents, therefore the balance of payment is due and payable to the CM.

Post Completion Inspections: The Architect and the Architect’'s engineers expressly
agree to participate in a project post completion inspection twelve (I12) months from the
date of substantial completion during which the Architect agrees to attend, inspect and
submit a report of the project for evidence of faulty materials or workmanship. Two (2)
inspections shall be required on a bi-annual basis during the twelve month period. The
seasonal equipment and materials shall be inspected by the Architect and the
Architect's engineer's in their appropriate season. The second inspection shall be
conducted on or by the tenth month after Substantial Completion. The Architect shall
document inspection observations and submit to the County within seven (7) days
following the inspection.

3.4

TECHNICAL PROPOSAL FORMAT AND CONTENT

The Technical Proposal for each library project shall include the appropriate and
requested information in sufficient detail to demonstrate the Proposer’s
knowledge, skills and abilities to provide requested services. The proposal shall
be limited in page length as stipulated in this section.

The Technical Proposal shall be arranged and include content as described
below:

Section 1 - Executive Summary (2 page maximum)
The executive summary shall include the following information:
= Provide the legal name of the entity responding to this proposal.

= Provide the business type of the entity responding to this proposal (i.e.
Joint Venture, Partnership, Corporation, etc.).
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= Include a brief statement of approach to the work, understanding of the
project's goals and objectives and demonstrated understanding of the
project’s potential problems and concerns.

= Provide the name(s) of the library projects that the proposal is submitted
for.

Section 2 — Project Plan

1. Name, address and telephone number of one (1) individual to whom all future

correspondence and/or communications will be directed.

. The Proposer must select which project(s) the proposal is being submitted for

by filling in the form included in the RFP as Appendix 1. The Project
Information and Selection Form, with the proposer’s selection must be
included at the front of Section 2. A separate Project Plan is to be provided for
each of the projects selected on the Project Information and Selection Form.

. The Project Plan must address the management approach in completing the

work identified in Section 3.3 Scope of Work. At a minimum, the plan must
identify all major tasks, when the major tasks will start and finish, planned
reviews of work associated with each major task, project completion date, and
any other information that will assist in the planning and tracking this project
successfully. Describe methodologies including best practices and
benchmarks to be used. Description of Methodology and best practices may
be included in a separate paragraph of the proposal.

A. Project Work Plan summarizing the team’s quality control, method of
coordination of disciplines, production, cost controls and schedule control
measures. (1 page)

B. Discuss how the project plan will incorporate and encourage partnerships
with Minority and Female Business Enterprises in the project team and as
part of the design process. (1 page).

C. Describe how the project plan addresses the Construction Delivery
method proposed for the project. (1 page).

D. Description of project deliverables. This would include drawings, technical
specifications, models and other design documents. Explain how your
design documents will ensure quality control and any other advantages
offered by your project deliverables. (1 page)
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Section 3 — Project Approach

1.

Describe your approach and any unique challenges and opportunities specific
to each proposed library project, recognizing attributes of the project’s
neighborhood or location (to the extent disclosed by the County), with respect
to history, unique architectural style or other unique characteristics evident in
that community. (2 page maximum per project).

Section 4 — Project Team Qualifications/ Qualifications of Key Personnel

1.

Provide resumes for each of the key personnel proposed for this project with
specific emphasis on the Project Manager.

The Project Manager must have a minimum of five (5) years experience in the
practice of architectural design.

Each resume should be limited to no more than three (3) pages per person
and be organized according to the following:
= Name and Title
= Professional Background
= Current and Past Relevant Work Experience. Describe the person’s
roll in work/project.
»= Include two (2) references for each key personnel member on
similar projects.
Provide a one-page organizational chart reflecting the above personnel’s
names and positions.

Section 5 — Relevant Project Experience

Identify three (3) similar projects designed or developed by the Proposer within
the past five (5) years. Limit your response to one (1) page per project; please
provide the following information for each project:

e The name of the project, the owner, year performed and the project
location.

e A description of the project.

e A reference, including a contact name, addresses and phone number.
This reference should be the owner’s staff member who was in charge of
the project for the owner.
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Section 6 — Proposer Financial Information (No page limitation)

It is the policy of the County to conduct a review of a firm’s financial responsibility
in order to determine the firm’s capability to successfully perform the work.

If submitting as a Joint Venture, Partnership, Limited Liability Corporation or
Limited Liability Partnership, the financials must be submitted for each entity that
comprises the prime contractor.

The following documentation is required in order for the County to evaluate
financial responsibility:

(2) Provide audited financial statements for the last three (3) years,
including income statements, balance sheets, and any changes in
financial position.

(2) The latest quarterly financial report and a description of any material
changes in financial position since the last audited financial statement.

3) Proposer’s most recent Dun & Bradstreet, Value Line Reports or other
credit ratings/report.

(4) Identify any evidence of access to a line or letter of credit.

Section 7 - Availability of Key Personnel (3 page maximum)

(1) Percentage of time key personnel will spend on this project
(2) Current workload of key personnel

Section 8- Local Preference (no page limitation)

Local Preference is given to businesses that have a business location within the
geographic boundaries of Fulton County. The term business location means that
the business has a staffed, fixed, physical place of business located within Fulton
County and has had the same for at least one (1) year prior to the date of the
business’ submission of its proposal or bid, as applicable and has had held a
valid business license from Fulton County or a city located within Fulton County
for the business at a fixed, physical, place of business, for at least one (1) year
prior to the date of the business’ submission of its proposal or bid as applicable.

In order to receive the Local Preference points of ten (10) points the Proposer
must meet one (1) of the following criteria, provide supporting documentation as
required and certify under oath that it is eligible to receive the local preference
points by signing and submitting Form H, Local Preference Affidavit located in
Section 5 of this RFP.
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The Proposer must indicate which one (1) of the following criteria they will utilize
in order to receive local preference:

1. Business having a business location within the geographic boundaries of
Fulton County.

The following supporting documentation must be provided:

= Copy of occupational tax certificate (business license) form Fulton
County or a city located within Fulton County, or;

= Copy of a lease or rental agreement, or;

= Proof of ownership interest in a location within the geographical
boundaries of Fulton County.

2. Businesses where at least fifty-one percent (51%) of the owners of the business
are residents of Fulton County but the business is located outside of Fulton
County.

The following supporting documentation must be provided:
= Provide the residential address of the business owner(s).

3. Businesses where at least fifty-one percent (51%) of the employees of the
business are residents of Fulton County but the business is located outside of
Fulton County.

The following supporting documentation must be provided:
= Provide a list of all employees names and addresses.

Failure to provide the required supporting documentation with your proposal
submittal shall result in your firm receiving a “0” (zero) for Local Preference. In
the event the affidavit or other declaration under oath is determined to be false,
such business shall be deemed “non-responsive” and shall not be considered for
award of the applicable contract.

Section 9 — Disclosure Form and Questionnaire

It is the policy of Fulton County to review the history of litigation of each Proposer
that includes bankruptcy history, insolvency history, civil and criminal
proceedings, judgments and termination for cause in order to determine whether
a firm’s business practices, legal practices and overall reputation in the industry
is one that would be acceptable to perform work for Fulton County. The
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3.5

Disclosure Form and Questionnaire is provided in Section 5, Proposal Forms,
Form D.
Section 10 — Cost

The respondent with the lowest total cost will receive the full 10 points. For
respondents with the second, third, fourth, etc., their total costs will be divided
into the lowest cost and multiplied by 10, the total points allowed for cost.

The County has established the following formula to evaluate cost proposals for
Request for Proposals (RFP):

Lowest cost submitted

Each successive cost X Points allocated for cost in RFP = Cost proposal
score

COST PROPOSAL FORMAT AND CONTENT

The Cost Proposal shall be provided in a separate sealed envelope. The Cost
Proposal shall include current information and shall be arranged and include
content as described below:

Section 1 - Introduction

The Proposer shall include an introduction which outlines the contents of the
Cost Proposal.

Section 2 - Completed Cost Proposal Forms

The Proposer is required to complete all of the Cost Proposal Forms provided.

Cost Summary Forms are the two (2) following pages:
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Cost Proposal Summary (Rates)

Name of Proposer:

Select one project that this cost proposal is for by marking “X” in the box to left in the table below:

New Milton Branch Library (LO03)

New Palmetto Branch Library (LO05)

New Southeast Atlanta Branch Library (LOO6)

South Fulton Branch Library Expansion (L010)

DIRECT PAYROLL HOURLY RATES SCHEDULE (without fringe benefits)

Employee Classification Hourly Rates
1. Principal (Partner or Senior Officer) $
2. Project Manager (Responsible Professional) $
3. Design Engineer (Registered) $
4. Project Architect (Registered) $
5. Designer or Technician (Non-Registered) $
6. Draftsperson $
7. Field Inspector $
8. Clerical $
9. $
10. $
11. Total Overhead Rate (150% maximum) %
12. Total Proposed Profit Rate (10% maximum %

The above rates will not be used for selection, but may be used for extensions of
services by the proposer(s) contracted to perform the work.
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Cost Proposal Summary (Fee)

Name of Proposer:

Select one project that this cost proposal is for by marking “X” in the box to left in the table below:

New Milton Branch Library (L0O03)

New Palmetto Branch Library (LO05)

New Southeast Atlanta Branch Library (LO06)

South Fulton Branch Library Expansion (L010)

Complete the following project cost table based on the entire Scope of Work included in Section 3 of this
RFP for the project selected above. List any additional disciplines, consultants, add rows to the table as
necessary. The PROJECT FEE TOTAL includes the entire lump sum fee, factoring in overhead, profit,
indirect/direct costs and escalation to complete the scope of work.

if no fee is listed below then identify the other
discipline that includes the fee in the middle
Fee include in other | column of this table

Discipline discipline Fee ($)

Architect

LEED Certification

Interior

Civil

Landscape

Irrigation

Structural

Plumbing

Mechanical

Electrical

Fire Alarm Systems

Fire Protection Systems

Commissioning

Other Disciplines (list here)

PROJECT FEES TOTAL>> | $

Reimbursable Costs (not-to-exceed amount) Reimbursables
1) Printing/Copying/Binding $ Project Total:
2) Delivery Services/Postage $
3) County approved out-of-town travel  $ $

TOTAL AMOUNT OF CONTRACT

(lump sum of fees, costs and expenses) $

Signature of Authorized Representative:

Title:

The TOTAL AMOUNT OF CONTRACT indicated in this table will be used to calculate the points awarded
for COST selection criteria for the project. The method of COST evaluation is described in SECTION 3.4
TECHNICAL PROPOSAL FORMAT AND CONTENT, Section-10 Cost.
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SECTION 4
EVALUATION CRITERIA

41 PROPOSAL EVALUATION — SELECTION CRITERIA

The following criteria will be used to evaluate the proposals submitted in response to
this RFP:

Evaluation Criteria Weight
Project Plan 15%
Project Approach 15%
Qualifications of Key Personnel 15%
Relevant Project Experience 10%
Financial Responsibility 5%
Availability of Key Personnel 10%
Past performance on previous contracts 5%
Local Preference 10%
Disclosure Form and Questionnaire 5%
Cost Proposal 10%
TOTAL POINTS 100%
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5.1

SECTION 5
PROPOSAL FORMS

INTRODUCTION

To be deemed responsive to this RFP, Proposers must provide the
information requested and complete in detail all Proposal Forms. The
appropriate individual(s) authorized to commit the Proposer to the Project
must sign the Proposal Forms. Proposers should reproduce each
Proposal Form, as required, and complete the appropriate portions of the
forms provided in this section.

Form A: Certification Regarding Debarment

Form B: Non-Collusion Affidavit of Bidder/Offeror

Form C: Certificate of Acceptance of Request for Proposal Requirements

Form D: Disclosure Form and Questionnaire

Form E: Georgia Security and Immigration Contractor Affidavit/Agreement
Form F: Georgia Security and Immigration Subcontractor Affidavit

Form G: Professional License

Form H: Local Preference Affidavit of Bidder/Offeror
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5.2

PROPOSAL FORMS DESCRIPTION

The following paragraphs present an overview of each Proposal Form
required.

5.2.1

5.2.2

5.2.3

5.24

5.2.5

5.2.6

5.2.7

5.2.8

Certification Regarding Debarment

Proposer shall complete and submit Form A, which certifies that
neither it nor its subcontractors are presently debarred, suspended,
proposed for debarment, declared ineligible, or otherwise excluded
from doing business with any government agency.

Non-Collusion Affidavit of Bidder/Offeror

The Proposal shall include a copy of Proposal Form B, executed by
an authorized officer of the corporation. Proposals developed by a
joint venture shall be similarly executed by all joint venture
participants.

Certificate of Acceptance of Request for Proposal
Requirements

Proposer shall complete and submit Form C, which certifies that
Proposer has read the solicitation including all addenda, exhibits,
attachments and appendices.

Disclosure Form and Questionnaire
Proposer shall complete and submit Form D, which requests
disclosure of business and litigation.

Georgia Security and Immigration Contractor Affidavit and
Agreement

Proposer shall complete and submit Form F, in order to comply with
the requirements of O.C.G.A. 13-10-91 and the Georgia
Department of Labor Rule 300-10-01-.02.

Georgia Security and Immigration Subcontractor Affidavit
Proposer shall ensure that any subcontractor(s) that will be utilized
for this project shall complete and submit Form G, Subcontractor
Affidavit.

Professional License

Proposer and any subcontractor(s) performing work required by
state law to be licensed must provide a copy of their license for the
work they will perform on this project.

Local Preference Affidavit of Bidder/Offer
Proposer shall complete and submit Form H, which certifies that the
Proposer is eligible to receive local preference points.
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FORM A: CERTIFICATION REGARDING DEBARMENT

(1) The Offeror certifies that neither it or its subcontractors is presently debarred,
suspended, proposed for debarment, declared ineligible, or otherwise excluded
from doing business with any government agency. Any such exclusion may
cause prohibition of your firm from participating in any procurement by the Fulton
County Government.

2) If the Offeror is unable to certify to any of the statements in this certification, such
Offeror or subcontractor shall attach an explanation to this bid or proposal.

INSTRUCTIONS FOR CERTIFICATION

By signing and submitting this certification, the Offeror is providing the certification set
out below:

(2) The certification in this clause is a material representation of fact upon which
reliance will be placed. If it is later determined that the prospective vendor
knowingly rendered a false certification, the Purchasing Agent may pursue all
available remedies, including suspension and/or debarment, for withdrawal of
award or termination of a contract.

2) The prospective Offeror shall provide immediate written notice to the Purchasing
Agent if at anytime the Offeror learns that its certification was erroneous when
submitted or has become erroneous by reason of changed circumstances.

(3)  Offeror shall be under a continuing duty to immediately inform the Purchasing
Agent in writing of any changes, if as a result of such changes, the Offeror
certification regarding debarment is affected.

DEBARMENT ORDINANCE

The following Section 2-322 of Fulton County Code of Laws establishes the procedure
for the debarment of contractors.

(a) Authority to suspend.

After reasonable notice to the entity involved and reasonable opportunity for that entity to
be heard, the Purchasing Agent, after consultation with user department, the County
Manager and the County Attorney shall have the authority to suspend an entity for cause
from consideration for award of county contracts. As used in this section, the term entity
means any business entity, individual, firm, contractor, subcontractor or business
corporation, partnership, limited liability corporation, firm, contractor, subcontractor or
business structured; provided, further, that any such entity shall also be subject to
suspension under this section if any of its constituents, members, subcontractors at any
tier of such entity’s and the entity, or any constituent or member, knew or should have
known of the commission of the act. The suspension shall be for a period not to exceed
three (3) years unless cause is based on a felony conviction for an offense related or
associated with fraudulent contracting or misappropriation of funds wherein the
suspension shall not exceed seven (7) years.
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(b) Causes for Suspension. The causes for suspension include:

1)

2)

3)

4)

Conviction for commission of a criminal offense as an incident to obtain or
attempting to obtain a public or private contract or subcontract, or in performance
of such contract or subcontract;

Conviction of state or federal statutes of embezzlement, theft, forgery, bribery,
falsification or destruction of records, receiving stolen property or other offense
indicating a lack of business integrity or business honesty which currently,
seriously and directly affects responsibility as a county contractor.

Conviction of state or federal anti-trust statues arising out of the solicitation and
submission of bids and proposals;

Violation of contract provisions, as set forth below, of a character which is
regarded by the Purchasing Agent to be so serious as to justify suspension
action:

a. Failure to perform in accordance with the specifications within a time limit
provided in a county contract;

b. A recent record of failure to perform or unsatisfactory performance in
accordance with the terms of one or more contracts; provided, that failure
to perform or unsatisfactory performance caused by acts beyond the
control of the contractor shall not be considered to be a basis for
suspension;

c. Material representation of the composition of the ownership or workforce
or business entity certified to the county as a minority business
enterprise; or

d. Falsification of any documents.

For violation of the ethical standards set forth in Fulton County Code Chapter 9,
Code of Ethics.

Knowing misrepresentation to the county, of the use which a majority owned
contractor intends to make a minority business enterprise (a business entity at
least 51 percent of which is owned and controlled by minority persons, as defined
in Fulton County Code Chapter 6, Article B, Minority

Business Enterprise Affirmative Action Program and certified as such by the
County) as a subcontractor or a joint venture partner, in performing work under
contract with the County.

Failure to fully and truthfully provide the information required, may result in the
disqualification of your bid/proposal from consideration or termination of the
Contract, once awarded. This document must be completed and included as a
part of the bid/proposal package along with other required documents.

[SIGNATURES ON NEXT PAGE]
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Under penalty of perjury, | declare that | have examined this certification and all
attachments hereto, if applicable, to the best of my knowledge and belief, and all
statements contained hereto are true, correct, and complete.

On this day of , 20

(Legal Name of Proponent) (Date)

(Signature of Authorized Representative)  (Date)

(Title)
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STATE OF GEORGIA

COUNTY OF FULTON

FORM B: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR

(Prime only)

l, certify that pursuant to Fulton County Code
Section 2-320 (11), this bid or proposal is made without prior understanding, agreement
or connection with any corporation, firm or person submitting a bid for the same work,
labor or service to be done or the supplies, materials or equipment to be furnished and is
in all respects fair and without collusion or fraud. | understand collusive bidding is a
violation of state and federal law and can result in fines, prison sentences and civil
damages awards. | agree to abide by all conditions of this bid or proposal and certify
that | am authorized to sign this bid or proposal for the bidder.

Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e),
has not, by itself or with
others, directly or indirectly, prevented or attempted to prevent competition in such
bidding or proposals by any means whatsoever. Affiant further states that (s)he has not
prevented or endeavored to prevent anyone from making a bid or offer on the project by
any means whatever, nor has Affiant caused or induced another to withdraw a bid or
offer for the work.

Affiant further states that the said offer of is bona
fide, and that no one has gone to any supplier and attempted to get such person or
company to furnish the materials to the bidder only, or if furnished to any other bidder,
that the material shall be at a higher price.

(COMPANY NAME)

(PRESIDENT/VICE PRESIDENT)

Sworn to and subscribed before me this day of , 20

(SECRETARY/ASSISTANT SECRETARY)

(Affix corporate seal here, if a corporation)

Notary Public:

County:

Commission Expires:
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NOTE:

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY
OFFICER, AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR
ACTED FOR THEM IN BIDDING FOR OR PROCURING THE CONTRACT SHALL
ALSO MAKE THIS OATH.

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER
PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH.
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FORM C: CERTIFICATE OF ACCEPTANCE OF REQUEST
FOR PROPOSAL REQUIREMENTS
(Prime only)

This is to certify that on this day, offeror acknowledges that he/she has read this

solicitation document, pages # to # inclusive, including
any addenda # to # exhibit(s) # to # :
attachment(s) # to # , and/or appendices # to #,

in its entirety, and agrees that no pages or parts of the document have been
omitted, that he/she understands, accepts and agrees to fully comply with the
requirements therein, and that the undersigned is authorized by the offeror to
submit the proposal herein and to legally obligate the offeror thereto.

Company:

Signature:

Name:

Title: Date:

(Affix Corporate Seal)
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FORM D: OFFEROR’S DISCLOSURE FORM AND QUESTIONNAIRE

(Prime and JV partners, team members)

Please provide the names and business addresses of each of the Offeror’s firm’s
officers and directors.

1.

For the purposes of this form, the term “Offeror” means an entity that
responds to a solicitation for a County contract by either submitting a proposal
in response to a Request for Proposals or a Request for Qualification or a Bid
in Response to an Invitation to Bid.

Describe accurately, fully and completely, their respective relationships with
said Offeror, including their ownership interests and their anticipated role in
the management and operations of said Offeror.

Please describe the general development of said Offeror's business during
the past five (5) years, or such shorter period of time that said Offeror has
been in business.

Please state whether any employee, agent or representative of said Offeror
who is or will be directly involved in the subject project has or had within the
last five (5) years: (i) directly or indirectly had a business relationship with
Fulton County; (ii) directly or indirectly received revenues from Fulton County;
or (iii) directly or indirectly receives revenues from the result of conducting
business on Fulton County property or pursuant to any contract with Fulton
County. Please describe in detail any such relationship.

LITIGATION DISCLOSURE:

Failure to fully and truthfully disclose the information required, may result in the
disqualification of your bid or proposal from consideration or termination of the
Contract, once awarded.

1.

Please state whether any of the following events have occurred in the last five
(5) years with respect to said Offeror. If any answer is yes, explain fully the
following:

(@) Whether a petition under the federal bankruptcy laws or state
insolvency laws was filed by or against said Offeror, or a receiver fiscal
agent or similar officer was appointed by a court for the business or
property of said Offeror;

(b) Whether Offeror was subject of any order, judgment, or decree not
subsequently reversed, suspended or vacated by any court of
competent jurisdiction, permanently enjoining said Offeror from
engaging in any type of business practice, or otherwise eliminating any
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type of business practice; and

(©) Whether said Offeror’'s business was the subject of any civil or
criminal proceeding in which there was a final adjudication adverse
to said or Offeror, which directly arose from activities conducted by
the business unit or corporate division of said Offeror which
submitted a bid or proposal for the subject project. If so please
explain.

2. Have you or any member of your firm or team to be assigned to this
engagement ever been indicted or convicted of a criminal offense within
the last five (5) years?

Circle One: YES NO

3. Have you or any member of your firm or team been terminated (for cause
or otherwise) from any work being performed for Fulton County or any
other Federal, State or Local Government?

Circle One: YES NO

4, Have you or any member of your firm or team been involved in any claim
or litigation adverse to Fulton County or any other federal, state or local
government, or private entity during the last three (3) years?

Circle One: YES NO

5. Has any offeror, member of ’s team, or officer of any of them (with respect
to any matter involving the business practices or activities of his or her
employer), been notified within the five (5) years preceding the date of this
offer that any of them are the target of a criminal investigation, grand jury
investigation, or civil enforcement proceeding?

Circle One: YES NO

If you have answered “YES” to any of the above questions, please indicate the
name(s) of the person(s), the nature, and the status and/or outcome of the
information, indictment, conviction, termination, claim or litigation, the name of
the court and the file or reference number of the case, as applicable. Any such
information should be provided on a separate page, attached to this form and
submitted with your proposal.

NOTE: If any response to any question set forth in this questionnaire has
been disclosed in any other document, a response may be made by
attaching a copy of such disclosure. (For example, said Offeror’s most
recent filings with the Securities and Exchange Commission (“SEC”) may
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be provided if they are responsive to certain items within the
guestionnaire.) However, for purposes of clarity, Offeror should correlate
its responses with the exhibits by identifying the exhibit and its relevant
text.

Disclosures must specifically address, completely respond and comply with all
information requested and fully answer all questions requested by Fulton County.
Such disclosure must be submitted at the time of the bid or proposal submission
and included as a part of the bid/proposal submitted for this project. Disclosure
is required for Offerors, joint venture partners and first-tier subcontractors.

Failure to provide required disclosure, submit officially signed and notarized
documents or respond to any and all information requested/required by Fulton
County can result in the bid/proposal declared as non-responsive. This document
must be completed and included as a part of the bid/proposal package along with
other required documents.

[SIGNATURES ON NEXT PAGE]
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Under penalty of perjury, | declare that | have examined this questionnaire and all
attachments hereto, if applicable, to the best of my knowledge and belief, and all
statements contained hereto are true, correct, and complete.

On this day of , 20
(Legal Name of Proponent) (Date)
(Signature of Authorized Representative) (Date)
(Title)

Sworn to and subscribed before me,

This day of , 20

(Notary Public) (Seal)

Commission Expires

(Date)
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FORM E: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR
AFFIDAVIT

Instructions:

Contractors must attest to compliance with the requirements of O.C.G.A 13-10-
91 and the Georgia Department of Labor Rule 300-10-01-.02 by executing the

Contractor Affidavit.

11RFP80542K-LW
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STATE OF GEORGIA

COUNTY OF FULTON

FORM E: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR
AFFIDAVIT AND AGREEMENT

By executing this affidavit, the undersigned contractor verifies its compliance with
O.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is
engaged in the physical performance of services under a contract with [insert nhame of
prime contractor] on behalf
of Fulton County Government has registered with and is participating in a federal work
authorization program* [any of the electronic verification of work authorization programs
operated by the United States Department of Homeland Security or any equivalent
federal work authorization program operated by the United States Department of
Homeland Security to verify information of newly hired employees, pursuant to the
Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with
the applicability provisions and deadlines established in O.C.G.A. 13-10-91.

The undersigned further agrees that, should it employ or contract with any
subcontractor(s) in connection with the physical performance of services to this contract
with Fulton County Government, contractor will secure from such subcontractor(s)
similar verification of compliance with O.C.G.A. 13-10-91 on the Subcontractor Affidavit
provided in Rule 300-10-01-.08 or a substantially similar form. Contractor further agrees
to maintain records of such compliance and provide a copy of each such verification to
the Fulton County Government at the time the subcontractor(s) is retained to perform
such service.

EEV/Basic Pilot Program* User Identification Number

BY: Authorized Officer of Agent
(Insert Contractor Name)

Title of Authorized Officer or Agent of Contractor

Printed Name of Authorized Officer or Agent

Sworn to and subscribed before me this day of , 20

Notary Public:

County:

Commission Expires:
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NOTE:

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work
authorization program is the “EEV/Basic Pilot Program” operated by the U.S.
Citizenship and Immigration Services Bureau of the U.S. Department of Homeland
Security, in conjunction with the Social Security Administration (SSA).
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FORM F: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR
AFFIDAVIT

Instructions:

In the event that your company is awarded the contract for this project, and will
be utilizing the services of any subcontractor(s) in connection with the physical
performance of services pursuant to this contract, the following affidavit must be
completed by such subcontractor(s). Your company must provide a copy of each
such affidavit to Fulton County Government, Department of Purchasing &
Contract Compliance with the proposal submittal.

All subcontractor affidavit(s) shall become a part of the contract and all
subcontractor(s) affidavits shall be maintained by your company and available for
inspection by Fulton County Government at any time during the term of the
contract.  All subcontractor(s) affidavit(s) shall become a part of any
contractor/subcontractor agreement(s) entered into by your company.
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STATE OF GEORGIA
COUNTY OF FULTON

FORM F: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR
AFFIDAVIT

By executing this affidavit, the undersigned subcontractor verifies its compliance with
0.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is
engaged in the physical performance of services under a contract with [insert name of
prime contractor] behalf of
Fulton County Government has registered with and is participating in a federal work
authorization program* [any of the electronic verification of work authorization programs
operated by the United States Department of Homeland Security or any equivalent
federal work authorization program operated by the United States Department of
Homeland Security to verify information of newly hired employees, pursuant to the
Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with
the applicability provisions and deadlines established in O.C.G.A. 13-10-91.

EEV/Basic Pilot Program* User Identification Number

BY: Authorized Officer of Agent
(Insert Subcontractor Name)

Title of Authorized Officer or Agent of Subcontractor

Printed Name of Authorized Officer or Agent

Sworn to and subscribed before me this day of , 20

Notary Public:

County:

Commission Expires:
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NOTE:

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work
authorization program is the “EEV/Basic Pilot Program” operated by the U.S.
Citizenship and Immigration Services Bureau of the U.S. Department of Homeland
Security, in conjunction with the Social Security Administration (SSA).
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FORM G: GEORGIA PROFESSIONAL LICENSE CERTIFICATION

NOTE: Please complete this form for the work your firm will perform on this project.

Contractor’'s Name:

Performing work as: Prime Contractor Sub-Contractor

Professional License Type:

Professional License Number:

Expiration Date of License:

I certify that the above information is true and correct and that the classification noted is
applicable to the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)
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STATE OF GEORGIA
COUNTY OF FULTON

FORM H: LOCAL PREFERENCE AFFIDAVIT OF BIDDER/OFFEROR

| hereby certify that pursuant to Fulton County Code Section 102-358(f), the
Bidder/Offeror is eligible to receive local
preference points and has a staffed, fixed, physical, place of business located within
Fulton County and has had the same for at least one (1) year prior to the date of
submission of its proposal or bid and has held a valid business license from Fulton
County or a city within Fulton County boundaries for the business at a fixed, physical,
place of business, for at least one (1) year prior to the date of submission of its proposal
or bid.

Affiant further acknowledges and understands that pursuant to Fulton County Code
Section 102-358(f), in the event this affidavit is determined to be false, the business
named herein shall be deemed “non-responsive” and shall not be considered for award
of the applicable contract.

(Affix corporate seal here, if a corporation)

(BUSINESS NAME)

(FULTON COUNTY BUSINESS ADDRESS)

(OFFICIAL TITLE OF AFFIANT)

(NAME OF AFFIANT)

(SIGNATURE OF AFFIANT)

Sworn to and subscribed before me this day of , 20

Notary Public:

County:

Commission Expires:
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5.1

SECTION 5
PROPOSAL FORMS

INTRODUCTION

To be deemed responsive to this RFP, Proposers must provide the
information requested and complete in detail all Proposal Forms. The
appropriate individual(s) authorized to commit the Proposer to the Project
must sign the Proposal Forms. Proposers should reproduce each
Proposal Form, as required, and complete the appropriate portions of the
forms provided in this section.

Form A: Certification Regarding Debarment

Form B: Non-Collusion Affidavit of Bidder/Offeror

Form C: Certificate of Acceptance of Request for Proposal Requirements

Form D: Disclosure Form and Questionnaire

Form E: Georgia Security and Immigration Contractor Affidavit/Agreement
Form F: Georgia Security and Immigration Subcontractor Affidavit

Form G: Professional License

Form H: Local Preference Affidavit of Bidder/Offeror
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5.2

PROPOSAL FORMS DESCRIPTION

The following paragraphs present an overview of each Proposal Form
required.

5.2.1

5.2.2

5.2.3

5.24

5.2.5

5.2.6

5.2.7

5.2.8

Certification Regarding Debarment

Proposer shall complete and submit Form A, which certifies that
neither it nor its subcontractors are presently debarred, suspended,
proposed for debarment, declared ineligible, or otherwise excluded
from doing business with any government agency.

Non-Collusion Affidavit of Bidder/Offeror

The Proposal shall include a copy of Proposal Form B, executed by
an authorized officer of the corporation. Proposals developed by a
joint venture shall be similarly executed by all joint venture
participants.

Certificate of Acceptance of Request for Proposal
Requirements

Proposer shall complete and submit Form C, which certifies that
Proposer has read the solicitation including all addenda, exhibits,
attachments and appendices.

Disclosure Form and Questionnaire
Proposer shall complete and submit Form D, which requests
disclosure of business and litigation.

Georgia Security and Immigration Contractor Affidavit and
Agreement

Proposer shall complete and submit Form F, in order to comply with
the requirements of O.C.G.A. 13-10-91 and the Georgia
Department of Labor Rule 300-10-01-.02.

Georgia Security and Immigration Subcontractor Affidavit
Proposer shall ensure that any subcontractor(s) that will be utilized
for this project shall complete and submit Form G, Subcontractor
Affidavit.

Professional License

Proposer and any subcontractor(s) performing work required by
state law to be licensed must provide a copy of their license for the
work they will perform on this project.

Local Preference Affidavit of Bidder/Offer
Proposer shall complete and submit Form H, which certifies that the
Proposer is eligible to receive local preference points.
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FORM A: CERTIFICATION REGARDING DEBARMENT

(1) The Offeror certifies that neither it or its subcontractors is presently debarred,
suspended, proposed for debarment, declared ineligible, or otherwise excluded
from doing business with any government agency. Any such exclusion may
cause prohibition of your firm from participating in any procurement by the Fulton
County Government.

2) If the Offeror is unable to certify to any of the statements in this certification, such
Offeror or subcontractor shall attach an explanation to this bid or proposal.

INSTRUCTIONS FOR CERTIFICATION

By signing and submitting this certification, the Offeror is providing the certification set
out below:

(2) The certification in this clause is a material representation of fact upon which
reliance will be placed. If it is later determined that the prospective vendor
knowingly rendered a false certification, the Purchasing Agent may pursue all
available remedies, including suspension and/or debarment, for withdrawal of
award or termination of a contract.

2) The prospective Offeror shall provide immediate written notice to the Purchasing
Agent if at anytime the Offeror learns that its certification was erroneous when
submitted or has become erroneous by reason of changed circumstances.

(3)  Offeror shall be under a continuing duty to immediately inform the Purchasing
Agent in writing of any changes, if as a result of such changes, the Offeror
certification regarding debarment is affected.

DEBARMENT ORDINANCE

The following Section 2-322 of Fulton County Code of Laws establishes the procedure
for the debarment of contractors.

(a) Authority to suspend.

After reasonable notice to the entity involved and reasonable opportunity for that entity to
be heard, the Purchasing Agent, after consultation with user department, the County
Manager and the County Attorney shall have the authority to suspend an entity for cause
from consideration for award of county contracts. As used in this section, the term entity
means any business entity, individual, firm, contractor, subcontractor or business
corporation, partnership, limited liability corporation, firm, contractor, subcontractor or
business structured; provided, further, that any such entity shall also be subject to
suspension under this section if any of its constituents, members, subcontractors at any
tier of such entity’s and the entity, or any constituent or member, knew or should have
known of the commission of the act. The suspension shall be for a period not to exceed
three (3) years unless cause is based on a felony conviction for an offense related or
associated with fraudulent contracting or misappropriation of funds wherein the
suspension shall not exceed seven (7) years.
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(b) Causes for Suspension. The causes for suspension include:

1)

2)

3)

4)

Conviction for commission of a criminal offense as an incident to obtain or
attempting to obtain a public or private contract or subcontract, or in performance
of such contract or subcontract;

Conviction of state or federal statutes of embezzlement, theft, forgery, bribery,
falsification or destruction of records, receiving stolen property or other offense
indicating a lack of business integrity or business honesty which currently,
seriously and directly affects responsibility as a county contractor.

Conviction of state or federal anti-trust statues arising out of the solicitation and
submission of bids and proposals;

Violation of contract provisions, as set forth below, of a character which is
regarded by the Purchasing Agent to be so serious as to justify suspension
action:

a. Failure to perform in accordance with the specifications within a time limit
provided in a county contract;

b. A recent record of failure to perform or unsatisfactory performance in
accordance with the terms of one or more contracts; provided, that failure
to perform or unsatisfactory performance caused by acts beyond the
control of the contractor shall not be considered to be a basis for
suspension;

c. Material representation of the composition of the ownership or workforce
or business entity certified to the county as a minority business
enterprise; or

d. Falsification of any documents.

For violation of the ethical standards set forth in Fulton County Code Chapter 9,
Code of Ethics.

Knowing misrepresentation to the county, of the use which a majority owned
contractor intends to make a minority business enterprise (a business entity at
least 51 percent of which is owned and controlled by minority persons, as defined
in Fulton County Code Chapter 6, Article B, Minority

Business Enterprise Affirmative Action Program and certified as such by the
County) as a subcontractor or a joint venture partner, in performing work under
contract with the County.

Failure to fully and truthfully provide the information required, may result in the
disqualification of your bid/proposal from consideration or termination of the
Contract, once awarded. This document must be completed and included as a
part of the bid/proposal package along with other required documents.

[SIGNATURES ON NEXT PAGE]
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Under penalty of perjury, | declare that | have examined this certification and all
attachments hereto, if applicable, to the best of my knowledge and belief, and all
statements contained hereto are true, correct, and complete.

On this day of , 20

(Legal Name of Proponent) (Date)

(Signature of Authorized Representative)  (Date)

(Title)
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STATE OF GEORGIA

COUNTY OF FULTON

FORM B: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR

(Prime only)

l, certify that pursuant to Fulton County Code
Section 2-320 (11), this bid or proposal is made without prior understanding, agreement
or connection with any corporation, firm or person submitting a bid for the same work,
labor or service to be done or the supplies, materials or equipment to be furnished and is
in all respects fair and without collusion or fraud. | understand collusive bidding is a
violation of state and federal law and can result in fines, prison sentences and civil
damages awards. | agree to abide by all conditions of this bid or proposal and certify
that | am authorized to sign this bid or proposal for the bidder.

Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e),
has not, by itself or with
others, directly or indirectly, prevented or attempted to prevent competition in such
bidding or proposals by any means whatsoever. Affiant further states that (s)he has not
prevented or endeavored to prevent anyone from making a bid or offer on the project by
any means whatever, nor has Affiant caused or induced another to withdraw a bid or
offer for the work.

Affiant further states that the said offer of is bona
fide, and that no one has gone to any supplier and attempted to get such person or
company to furnish the materials to the bidder only, or if furnished to any other bidder,
that the material shall be at a higher price.

(COMPANY NAME)

(PRESIDENT/VICE PRESIDENT)

Sworn to and subscribed before me this day of , 20

(SECRETARY/ASSISTANT SECRETARY)

(Affix corporate seal here, if a corporation)

Notary Public:

County:

Commission Expires:
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NOTE:

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY
OFFICER, AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR
ACTED FOR THEM IN BIDDING FOR OR PROCURING THE CONTRACT SHALL
ALSO MAKE THIS OATH.

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER
PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH.
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FORM C: CERTIFICATE OF ACCEPTANCE OF REQUEST
FOR PROPOSAL REQUIREMENTS
(Prime only)

This is to certify that on this day, offeror acknowledges that he/she has read this

solicitation document, pages # to # inclusive, including
any addenda # to # exhibit(s) # to # :
attachment(s) # to # , and/or appendices # to #,

in its entirety, and agrees that no pages or parts of the document have been
omitted, that he/she understands, accepts and agrees to fully comply with the
requirements therein, and that the undersigned is authorized by the offeror to
submit the proposal herein and to legally obligate the offeror thereto.

Company:

Signature:

Name:

Title: Date:

(Affix Corporate Seal)
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FORM D: OFFEROR’S DISCLOSURE FORM AND QUESTIONNAIRE

(Prime and JV partners, team members)

Please provide the names and business addresses of each of the Offeror’s firm’s
officers and directors.

1.

For the purposes of this form, the term “Offeror” means an entity that
responds to a solicitation for a County contract by either submitting a proposal
in response to a Request for Proposals or a Request for Qualification or a Bid
in Response to an Invitation to Bid.

Describe accurately, fully and completely, their respective relationships with
said Offeror, including their ownership interests and their anticipated role in
the management and operations of said Offeror.

Please describe the general development of said Offeror's business during
the past five (5) years, or such shorter period of time that said Offeror has
been in business.

Please state whether any employee, agent or representative of said Offeror
who is or will be directly involved in the subject project has or had within the
last five (5) years: (i) directly or indirectly had a business relationship with
Fulton County; (ii) directly or indirectly received revenues from Fulton County;
or (iii) directly or indirectly receives revenues from the result of conducting
business on Fulton County property or pursuant to any contract with Fulton
County. Please describe in detail any such relationship.

LITIGATION DISCLOSURE:

Failure to fully and truthfully disclose the information required, may result in the
disqualification of your bid or proposal from consideration or termination of the
Contract, once awarded.

1.

Please state whether any of the following events have occurred in the last five
(5) years with respect to said Offeror. If any answer is yes, explain fully the
following:

(@) Whether a petition under the federal bankruptcy laws or state
insolvency laws was filed by or against said Offeror, or a receiver fiscal
agent or similar officer was appointed by a court for the business or
property of said Offeror;

(b) Whether Offeror was subject of any order, judgment, or decree not
subsequently reversed, suspended or vacated by any court of
competent jurisdiction, permanently enjoining said Offeror from
engaging in any type of business practice, or otherwise eliminating any
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type of business practice; and

(©) Whether said Offeror’'s business was the subject of any civil or
criminal proceeding in which there was a final adjudication adverse
to said or Offeror, which directly arose from activities conducted by
the business unit or corporate division of said Offeror which
submitted a bid or proposal for the subject project. If so please
explain.

2. Have you or any member of your firm or team to be assigned to this
engagement ever been indicted or convicted of a criminal offense within
the last five (5) years?

Circle One: YES NO

3. Have you or any member of your firm or team been terminated (for cause
or otherwise) from any work being performed for Fulton County or any
other Federal, State or Local Government?

Circle One: YES NO

4, Have you or any member of your firm or team been involved in any claim
or litigation adverse to Fulton County or any other federal, state or local
government, or private entity during the last three (3) years?

Circle One: YES NO

5. Has any offeror, member of ’s team, or officer of any of them (with respect
to any matter involving the business practices or activities of his or her
employer), been notified within the five (5) years preceding the date of this
offer that any of them are the target of a criminal investigation, grand jury
investigation, or civil enforcement proceeding?

Circle One: YES NO

If you have answered “YES” to any of the above questions, please indicate the
name(s) of the person(s), the nature, and the status and/or outcome of the
information, indictment, conviction, termination, claim or litigation, the name of
the court and the file or reference number of the case, as applicable. Any such
information should be provided on a separate page, attached to this form and
submitted with your proposal.

NOTE: If any response to any question set forth in this questionnaire has
been disclosed in any other document, a response may be made by
attaching a copy of such disclosure. (For example, said Offeror’s most
recent filings with the Securities and Exchange Commission (“SEC”) may
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be provided if they are responsive to certain items within the
guestionnaire.) However, for purposes of clarity, Offeror should correlate
its responses with the exhibits by identifying the exhibit and its relevant
text.

Disclosures must specifically address, completely respond and comply with all
information requested and fully answer all questions requested by Fulton County.
Such disclosure must be submitted at the time of the bid or proposal submission
and included as a part of the bid/proposal submitted for this project. Disclosure
is required for Offerors, joint venture partners and first-tier subcontractors.

Failure to provide required disclosure, submit officially signed and notarized
documents or respond to any and all information requested/required by Fulton
County can result in the bid/proposal declared as non-responsive. This document
must be completed and included as a part of the bid/proposal package along with
other required documents.

[SIGNATURES ON NEXT PAGE]
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Under penalty of perjury, | declare that | have examined this questionnaire and all
attachments hereto, if applicable, to the best of my knowledge and belief, and all
statements contained hereto are true, correct, and complete.

On this day of , 20
(Legal Name of Proponent) (Date)
(Signature of Authorized Representative) (Date)
(Title)

Sworn to and subscribed before me,

This day of , 20

(Notary Public) (Seal)

Commission Expires

(Date)
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FORM E: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR
AFFIDAVIT

Instructions:

Contractors must attest to compliance with the requirements of O.C.G.A 13-10-
91 and the Georgia Department of Labor Rule 300-10-01-.02 by executing the

Contractor Affidavit.
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STATE OF GEORGIA

COUNTY OF FULTON

FORM E: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR
AFFIDAVIT AND AGREEMENT

By executing this affidavit, the undersigned contractor verifies its compliance with
O.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is
engaged in the physical performance of services under a contract with [insert nhame of
prime contractor] on behalf
of Fulton County Government has registered with and is participating in a federal work
authorization program* [any of the electronic verification of work authorization programs
operated by the United States Department of Homeland Security or any equivalent
federal work authorization program operated by the United States Department of
Homeland Security to verify information of newly hired employees, pursuant to the
Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with
the applicability provisions and deadlines established in O.C.G.A. 13-10-91.

The undersigned further agrees that, should it employ or contract with any
subcontractor(s) in connection with the physical performance of services to this contract
with Fulton County Government, contractor will secure from such subcontractor(s)
similar verification of compliance with O.C.G.A. 13-10-91 on the Subcontractor Affidavit
provided in Rule 300-10-01-.08 or a substantially similar form. Contractor further agrees
to maintain records of such compliance and provide a copy of each such verification to
the Fulton County Government at the time the subcontractor(s) is retained to perform
such service.

EEV/Basic Pilot Program* User Identification Number

BY: Authorized Officer of Agent
(Insert Contractor Name)

Title of Authorized Officer or Agent of Contractor

Printed Name of Authorized Officer or Agent

Sworn to and subscribed before me this day of , 20

Notary Public:

County:

Commission Expires:
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NOTE:

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work
authorization program is the “EEV/Basic Pilot Program” operated by the U.S.
Citizenship and Immigration Services Bureau of the U.S. Department of Homeland
Security, in conjunction with the Social Security Administration (SSA).
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FORM F: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR
AFFIDAVIT

Instructions:

In the event that your company is awarded the contract for this project, and will
be utilizing the services of any subcontractor(s) in connection with the physical
performance of services pursuant to this contract, the following affidavit must be
completed by such subcontractor(s). Your company must provide a copy of each
such affidavit to Fulton County Government, Department of Purchasing &
Contract Compliance with the proposal submittal.

All subcontractor affidavit(s) shall become a part of the contract and all
subcontractor(s) affidavits shall be maintained by your company and available for
inspection by Fulton County Government at any time during the term of the
contract.  All subcontractor(s) affidavit(s) shall become a part of any
contractor/subcontractor agreement(s) entered into by your company.
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STATE OF GEORGIA
COUNTY OF FULTON

FORM F: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR
AFFIDAVIT

By executing this affidavit, the undersigned subcontractor verifies its compliance with
0.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is
engaged in the physical performance of services under a contract with [insert name of
prime contractor] behalf of
Fulton County Government has registered with and is participating in a federal work
authorization program* [any of the electronic verification of work authorization programs
operated by the United States Department of Homeland Security or any equivalent
federal work authorization program operated by the United States Department of
Homeland Security to verify information of newly hired employees, pursuant to the
Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with
the applicability provisions and deadlines established in O.C.G.A. 13-10-91.

EEV/Basic Pilot Program* User Identification Number

BY: Authorized Officer of Agent
(Insert Subcontractor Name)

Title of Authorized Officer or Agent of Subcontractor

Printed Name of Authorized Officer or Agent

Sworn to and subscribed before me this day of , 20

Notary Public:

County:

Commission Expires:
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NOTE:

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work
authorization program is the “EEV/Basic Pilot Program” operated by the U.S.
Citizenship and Immigration Services Bureau of the U.S. Department of Homeland
Security, in conjunction with the Social Security Administration (SSA).
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FORM G: GEORGIA PROFESSIONAL LICENSE CERTIFICATION

NOTE: Please complete this form for the work your firm will perform on this project.

Contractor’'s Name:

Performing work as: Prime Contractor Sub-Contractor

Professional License Type:

Professional License Number:

Expiration Date of License:

I certify that the above information is true and correct and that the classification noted is
applicable to the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)
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STATE OF GEORGIA
COUNTY OF FULTON

FORM H: LOCAL PREFERENCE AFFIDAVIT OF BIDDER/OFFEROR

| hereby certify that pursuant to Fulton County Code Section 102-358(f), the
Bidder/Offeror is eligible to receive local
preference points and has a staffed, fixed, physical, place of business located within
Fulton County and has had the same for at least one (1) year prior to the date of
submission of its proposal or bid and has held a valid business license from Fulton
County or a city within Fulton County boundaries for the business at a fixed, physical,
place of business, for at least one (1) year prior to the date of submission of its proposal
or bid.

Affiant further acknowledges and understands that pursuant to Fulton County Code
Section 102-358(f), in the event this affidavit is determined to be false, the business
named herein shall be deemed “non-responsive” and shall not be considered for award
of the applicable contract.

(Affix corporate seal here, if a corporation)

(BUSINESS NAME)

(FULTON COUNTY BUSINESS ADDRESS)

(OFFICIAL TITLE OF AFFIANT)

(NAME OF AFFIANT)

(SIGNATURE OF AFFIANT)

Sworn to and subscribed before me this day of , 20

Notary Public:

County:

Commission Expires:
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SECTION 6
CONTRACT COMPLIANCE REQUIREMENTS

6.1 NON-DISCRIMINATION IN PURCHASING AND CONTRACTING

It is the policy of Fulton County Government that discrimination against businesses by
reason of the race, color, gender or national origin of the ownership of any such
business is prohibited. Furthermore, it is the policy of the Board of Commissioners
(“Board”) that Fulton County and all vendors and contractors doing business with Fulton
County shall provide to all businesses the opportunity to participate in contracting and
procurement paid, in whole or in part, with monetary appropriations of the Board without
regard to the race, color, gender or national origin of the ownership of any such
business. Similarly, it is the policy of the Board that the contracting and procurement
practices of Fulton County should not implicate Fulton County as either an active or
passive participant in the discriminatory practices engaged in by private contractors or
vendors seeking to obtain contracts with Fulton County.

Implementation of Equal Employment Opportunity (EEO) Policy

The County effectuates Equal Employment Opportunity thru Policy #800-8, Non-
Discrimination in Contracting and Procurement. This policy considers racial and gender
workforce availability. The availability of each workgroup is derived from the work force
demographics set forth in the 2000 Census EEO file prepared by the United States
Department of Commerce for the applicable labor pool normally utilized for the contract.

Monitoring of EEO Policy

Upon award of a contract with Fulton County, the successful bidder/proposer must
complete an Equal Employment Opportunity Report (EEOR), describing the racial and
gender make-up of the firm’s work force. If the EEOR indicates that the firm’s
demographic composition indicates underutilization of employee’s of a particular ethnic
group for each job category, the firm will be required to submit an aggressive action
plan setting forth steps the firm will take to address the identified underutilization.

6.2 DETERMINATION OF GOOD FAITH EFFORTS

During the course of the project, the Prime Contractor shall demonstrate that they have
made all efforts reasonably possible to ensure that Minority and Female Business
Enterprises (MFBE) have had a full and fair opportunity to compete and win
subcontracts on this project. The Prime Contractor is required to include all outreach
attempts that would demonstrate a “Good Faith Effort” in the solicitation of sub-
consultants/subcontractors.

Written documentation demonstrating the Prime Contractor’s outreach efforts to identify,
contact, contract with or utilize Minority or Female owned businesses shall include
holding pre-bid conferences, publishing advertisements in general circulation media,
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trade association publications, minority-focused media, and the County’s bid board, as
well as other efforts.

Include a list of publications where the advertisement was placed as well as a copy of
the advertisement. Advertisement shall include at a minimum, scope of work, project
location, location(s) of where plans and specifications may be viewed or obtained and
trade or scopes of work for which subcontracts are being solicited.

6.3 EQUAL BUSINESS OPPORTUNITY PLAN (EBO PLAN)

In addition to the proposal submission requirements, each Prime vendor must submit
an Equal Business Opportunity Plan (EBO Plan) with their bid/proposal. The EBO Plan
is designed to enhance the utilization of a particular racial, gender or ethnic group by a
bidder/proposer, contractor, or vendor or by Fulton County. The respondent must
outline a plan of action to encourage and achieve diversity and equality in the available
procurement and contracting opportunities with this solicitation.

The EBO Plan must identify and include:

1. Potential opportunities within the scope of work of this solicitation that will allow
for participation of racial, gender or ethnic groups.

2. Efforts that will be made by the bidder/proposer to encourage and solicit minority
and female business utilization in this solicitation.

Fulton County encourages joint ventures, teaming, partnering and mentor-protégé
relationships with minority and female businesses in an effort to achieve contracting and
procurement diversity.

Prompt Payment: The prime contractor must certify in writing and must document all
subcontractors, sub-consultants and suppliers have been promptly paid for work and
materials, (less any retainage by the prime contractor prior to receipt of any further
progress payments). In the event the prime contractor is unable to pay subcontractors,
sub-consultants or suppliers until it has received a progress payment from Fulton
County, the prime contractor shall pay all subcontractors, sub-consultants or suppliers
funds due from said progress payment within forty-eight (48) hours of receipt of
payment from Fulton County. In no event shall a subcontractor, sub-consultant or
supplier be paid later than fifteen (15) days as provided for by state law.

6.4 REQUIRED FORMS AND EBO PLAN

In order to be compliant with the intent and provisions of the Fulton County Non-
Discrimination in Purchasing and Contracting Ordinance (99-0960), bidders/proposers
must submit the following completed documents. Failure to provide this information
shall result in the proposal being deemed non-responsive.
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Exhibit A — Promise of Non-Discrimination

Exhibit B — Employment Report

Exhibit C — Schedule of Intended Subcontractor Utilization

Exhibit D — Letter of Intent to Perform as a Subcontractor or Provide

Materials or Services

Exhibit E — Declaration Regarding Subcontractors Practices

= Exhibit F — Joint Venture Disclosure Affidavit

= Equal Business Opportunity Plan (EBO Plan). This document is not a
form rather a statement created by the bidder/proposer on its company
letter head addressing the EBO Plan requirements.

= Exhibit H — First Source Jobs Program Information, Form 2

The following document must be completed as instructed if awarded the project:

= Exhibit G — Prime Contractor’'s Subcontractor Utilization Report
= Exhibit H — First Source Jobs Program Agreement, Form 3

All Contract Compliance documents (Exhibits A — H and EBO Plan) are to be placed in
a separate sealed envelope clearly marked “Contract Compliance”. The EBO Plan
must be submitted on company letterhead. These documents are considered part of
and should be submitted with the Technical Proposal.
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“Know all persons by these presents, that I/We (

EXHIBIT A - PROMISE OF NON-DISCRIMINATION
(Prime only)

Name

Title Firm Name

Hereinafter “Company”, in consideration of the privilege to bid on or obtain contracts funded, in
whole or in part, by Fulton County, hereby consent, covenant and agree as follows:

1)

2)

3)

4)

5)

6)

No person shall be excluded from participation in, denied the benefit of, or
otherwise discriminated against on the basis of race, color, national origin or
gender in connection with any bid submitted to Fulton County for the
performance of any resulting there from,

That it is and shall be the policy of this Company to provide equal opportunity to
all businesses seeking to contract or otherwise interested in contracting with this
Company without regard to the race, color, gender or national origin of the
ownership of this business,

That the promises of non-discrimination as made and set forth herein shall be
continuing in nature and shall remain in full force and effect without interruption,

That the promise of non-discrimination as made and set forth herein shall be
made a part of, and incorporated by reference into, any contract or portion
thereof which this Company may hereafter obtain,

That the failure of this Company to satisfactorily discharge any of the promises of
non-discrimination as made and set forth herein shall constitute a material
breach of contract entitling the Board to declare the contract in default and to
exercise any and all applicable rights and remedies, including but not limited to
cancellation of the contract, termination of the contract, suspension and
debarment from future contracting opportunities, and withholding and/or forfeiture
of compensation due and owning on a contract; and

That the bidder shall provide such information as may be required by the Director
of Contract Compliance pursuant to Section 4.4 of the Fulton County Non-
Discrimination in Purchasing and Contracting Ordinance.

SIGNATURE:

ADDRESS:

TELEPHONE NUMBER:
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EXHIBIT B - EMPLOYMENT REPORT
(Prime and Subs)

The demographic employment make-up for the bidder/proposer must be identified and submitted with this bid/proposal. In addition, if
subcontractors will be utilized by the bidder/proposer to complete this project, then the demographic employment make-up of the
subcontractor(s) must be identified and submitted with this bid.

EXHIEIT B - EMPLOYMENT REFORT

bidderiproposer to complete this project, then the demographic em

The demographic employment make-up for the bidder must be identified and submitted with this bidiproposal. In addition, if subcontractors will be utilized by the
ployment make-up of the subcontracions) must be identified and submitied with this bid.

BLACHK or _ MATIVE
WHITE AFRICAN ﬁ:*aiﬁt? HAWAILAN | 0o
- TOTAL TOTAL (Nofof | AMERICAN | HISPANIC = or OTHER
JOB CATEGORIES EMPLOYED || MINORITIES | Hizpanic iNofof | or LATING ’*52;&;’;” ASIAN PACIFIC ;E"Ea
Oirigin) Hizpanic Al M]‘ ISLANDER =
Orrigin) ' {(MHOP)
M £ M £ M = M 3 M F [ M = M F [ M F M F

EXECUTIVESEMIOR LEVEL OFFICIALS and
MANAGERS

||FI?ST."MID LEVEL OFFICIALS and MAMAGERS

PROFESSIOMALS

TECHHNICIANS

SALES WORKERS

IADMIMISTRATIVE SUPFORT WORKERS

CRAFT WORKERS

||:::-|= ERATIVES

LABORERS & HELFERS

SERVICE WORKERS

TOTAL

FIRMS' NAME:
ADDRESS:
TELEFPHOMNE:

This completed form is for (Check cnly one):

Submitted by:

Bidder/Proposer

Subcontractor
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EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION

If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this
form must be completed and submitted with the bid/proposal. All prime bidders/proposers
must include Letter(s) of Intent (Exhibit D) in the bid document for all subcontractors who will be
utilized under the scope of work/services.

Prime Bidder/Proposer:

ITB/RFP Number:

Project Name or Description of Work/Service(s):

1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is is not a
minority or female owned and controlled business enterprise. (Please indicate below the
portion of work, including, percentage of bid/proposal amount that your firm will carry out
directly):

2. If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement.

3. Sub-Contractors (including suppliers) to be utilized in the performance of this scope of
work/service(s), if awarded, are:

SUBCONTRACTOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*: COUNTY CERTIFIED**
WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE);
Native American (NABE); White Female American (WFBE); **If yes, please attach copy of recent
certification.
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SUBCONTRACTOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

WORK TO BE PERFORMED:

COUNTY CERTIFIED**

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE

: %

SUBCONTRACTOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

WORK TO BE PERFORMED:

COUNTY CERTIFIED**

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE:

%

SUBCONTRACTOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

WORK TO BE PERFORMED:

COUNTY CERTIFIED**

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE

: %

SUBCONTRACTOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

WORK TO BE PERFORMED:

COUNTY CERTIFIED**

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE

: %

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE);
Native American (NABE); White Female American (WFBE); **If yes, please attach copy of recent

certification.
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Total Dollar Value of Subcontractor Agreements: ($)

Total Percentage Value: (%)

CERTIFICATION: The undersigned certifies that he/she has read, understands and agrees to
be bound by the Bid/Proposer provisions, including the accompanying Exhibits and other terms
and conditions regarding sub-contractor utilization. The undersigned further certifies that he/she
is legally authorized by the Bidder/Proposer to make the statement and representation in this
Exhibit and that said statements and representations are true and correct to the best of his/her
knowledge and belief. The undersigned understands and agrees that if any of the statements
and representations are made by the Bidder/Proposer knowing them to be false, or if there is a
failure of the intentions, objectives and commitments set forth herein without prior approval of
the County, then in any such event the Contractor’s acts or failure to act, as the case may be,
shall constitute a material breach of the contract, entitling the County to terminate the Contract
for default. The right to so terminate shall be in addition to, and in lieu of, any other rights and
remedies the County may have for other defaults under the contract.

Signature: Title:

Firm or Corporate Name:

Address:

Telephone: ( )

Fax Number: ( )

Email Address:
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EXHIBIT D

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR
OR
PROVIDE MATERIALS OR SERVICES

This form must be completed by ALL known subcontractor and submitted with the bid/proposal. The
Prime Contractor must submit Letters of Intent for ALL known subcontractors at time of bid submission.

To:

(Name of Prime Contractor Firm)

From:

(Name of Subcontractor Firm)

ITB/RFP Number:

Project Name:

The undersigned is prepared to perform the following described work or provide materials or
services in connection with the above project (specify in detail particular work items, materials,
or services to be performed or provided):

Project Project Estimated
Commence | Completion Dollar
Description of Work Date Date Amount
(Prime Bidder) (Subcontractor)
Signature Signature
Title Title
Date Date
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EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES

If the bidder/proposer does not intend to subcontract any portion of the scope of work
services(s), this form must be completed and submitted with the bid/proposal.

hereby declares that it is my/our intent to

(Bidder)

perform 100% of the work required for

(ITB/RFP Number)

(Description of Work)
In making this declaration, the bidder/proposer states the following:

1. That the bidder/proposer does not customarily subcontract elements of this type
project, and normally performs and has the capability to perform and will perform all
elements of the work on this project with his/her own current work forces;

2. If it should become necessary to subcontract some portion of the work at a later
date, the bidder/proposer will comply with all requirements of the County’s Non-
Discrimination Ordinance in providing equal opportunities to all firms to subcontract
the work. The determination to subcontract some portion of the work at a later date
shall be made in good faith and the County reserves the right to require additional
information to substantiate a decision made by the bidder/proposer to subcontract
work following the award of the contract. Nothing contained in this provision shall be
employed to circumvent the spirit and intent of the County’s Non-Discrimination
Ordinances;

3. The bidder will provide, upon request, information sufficient for the County to verify
Item Number one.

AUTHORIZED COMPANY REPRESENTATIVE

Name: Title: Date:

Signature:

Firm:

Address:

Phone Number:

Fax Number:

Email Address:

11RFP80542K-LW
Architectural & Engineering Services for Four (4) New Branch Libraries

6-10



EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT

ITB/RFP No.

Project Name

This form must be completed and submitted with the bid/proposal if a joint venture
approach is to be undertaken.

In order to evaluate the extent of small, minority and female business involvement being
proposed by a Bidder/Proposer, certain relevant information must be provided prior to
contract award. The information requested below is to clearly identify and explain the
extent of small business patrticipation in the proposed joint venture. All items must be

properly addressed before the business entity can be evaluated.

1. Firms:

1)

2)

3)

NAME OF JOINT VENTURE (If applicable):

ADDRESS:

Name of Business:

Street Address:

Telephone No.:

Nature of Business:

Name of Business:

Street Address:

Telephone No.:

Nature of Business:

Name of Business:

Street Address:

Telephone No.:

Nature of Business:

PRINCIPAL OFFICE:

OFFICE PHONE:
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Note: Attach additional sheets as required

1.

10.

11.

12.

13.

Describe the capital contributions by each joint venturer and accounting thereof.

Describe the financial controls of the joint venture, e.g., will a separate cost center be
established? Which venturer will be responsible for keeping the books? How will the
expense therefore be reimbursed? What is the authority of each joint venture to commit
or obligate the order?

Describe any ownership, options for ownership, or loans between the joint ventures.
Identify terms thereof.

Describe the estimated contract cash flow for each joint venturer.

To what extent and by whom will the on-site work be supervised?

To what extent and by whom will the administrative office be supervised?

Which joint venturer will be responsible for material purchases including the estimated
cost thereof? How will the purchase be financed?

Which joint venturer will provide equipment? What is the estimated cost thereof? How
will the equipment be financed?

Describe the experience and business qualifications of each joint venturer.

Submit a copy of all joint venture agreements and evidence of authority to do business in
the State of Georgia as well as locally, to include all necessary business licenses.

Percent of Minority/Female Business Enterprises ownership by each joint venture in
terms of profit and loss sharing:

The authority of each joint venturer to commit or obligate the other:

Number of personnel to be involved in project, their crafts and positions and whether
they are employees of the Minority/Female Business Enterprises enterprise, the majority
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firm or the joint venture:

14. Identification of control and participation in venture; list those individuals who are
responsible for day-to-day management and policy decision-maker, including, but not
limited to, those with prime responsibility for areas designated below; (use additional
sheets if necessary)

Financial Supervision
Name Race Sex Decisions Field Operation

In connection with any work that these firms, as a joint venture, might be authorized to
perform in connection with above captioned contract, we each do hereby authorize
representatives of the Fulton County Department of Contract Compliance, Departments
of Purchasing and Contract Compliance, and Finance, under the direction of the County
Manger’s Office, to examine, from time to time, the books, records and files to the extent
that such relate to this County project.

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT
THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND
THAT WE ARE AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS
AFFIDAVIT AND GRANT THE ABOVE PRIVILEGE.

FOR

(Company)
Date:

(Signature of Affiant)

(Printed Name)

(Company)
Date:

(Signature of Affiant)

(Printed Name)
State of
County of
On this day of ,20___, before me, appeared ,
the undersigned officer, personally appeared known

to me to be the person described in the foregoing Affidavit and acknowledges that he
(she) executed the same in the capacity therein stated and for the purpose therein

contained.
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EXHIBIT — G PRIME CONTRACTOR/SUB-CONTRACTOR UTILIZATION REPORT

This report must be submitted by the tenth day of each month, along with a copy of your monthly invoice (schedule of values/payment application) to Contract Compliance.
Failure to comply shall result in the County commencing proceedings to impose sanctions to the prime contractor, in addition to pursuing any other available legal remedy.

Sanctions may include the suspending of any payment or part thereof, termination or cancellation of the contract, and the denial of participation in any future contracts awarded
by Fulton County.

PROJECT NAME:
REPORTING PERIOD
PROJECT NUMBER:
FROM:
PROJECT LOCATION:
TO:
Contract Contract Award Change Order Contract % Complete
PRIME CONTRACTOR Award Date Amount Amount Period to Date
Name:
Address:
Telephone
#.

AMOUNT OF REQUISITION THIS PERIOD: $
TOTAL AMOUNT REQUISITION TO DATE: $
TOTAL AMOUNT REQUISITION TO DATE: $

SUBCONTRACTOR UTILIZATION (add additional rows as necessary)

Contract Amount Paid To | Amount Requisition Contract Period
Name of Sub-Contractor Description of Work Amount Date This Period Starting Date Ending
Date
TOTALS
Executed By:
(Signature) (Printed Name)
Notary: Date: My Commission Expires:
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Should you have questions regarding any of the documents contained in Section 6,
please feel free to contact the Office of Contract Compliance at (404) 763-6300, for further
assistance.
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EXHIBITH
(Prime only)
FULTON COUNTY FIRST SOURCE JOBS PROGRAM

STATEMENT OF POLICY:

It is the policy of Fulton County Government to provide employment opportunities to the
citizens of Fulton County. This policy will apply to all contracts procured through the
Department of Purchasing & Contract Compliance valued in excess of $200,000. The
Prime Contractor is expected to utilize the First Source Jobs Program to fill 50% of the
entry level jobs which arise as a result of any project funded in whole or in part with
County funds with residents of Fulton County.

PURPOSE:

The purpose of this policy is to create a pool of employable persons who are residents
of Fulton County to be called upon as a source to fill jobs created as a result of any
eligible project funded in whole or in part with County funds in order to provide stable
economic opportunities for families throughout the County. The First Source Jobs
Program will be implemented by the Department of Purchasing & Contract Compliance
and the Office of Workforce Development.

MONITORING POLICY:

Upon execution of a contract with Fulton County Government, the First Source Jobs
Agreement (FSJ Form 2) will become a part of the contract between the
bidder/proposer and Fulton County Government. The First Source Jobs Program will be
monitored during routine site visits by the Office of Contract Compliance along with the
Office of Workforce Development.

FORM 1
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FULTON COUNTY
First Source Jobs Program Information

Company Name:

Project Number:

Project Name:

The following entry-level positions will become available as a result of the above
referenced contract with Fulton County.

1.

2.

5.

6.

Include a job description and all required qualifications for each position listed
above.

Identify a company representative and contact phone number who will be
responsible for coordinating with the First Source Jobs Program:

Company Representative:

Phone Number:

Email Address:

FORM 2
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FULTON COUNTY
First Source Jobs Program Agreement

Awarded Contractor's Name:

Formal Contract Name:

RFP/ITB Number:

Contact Person:

Contact Phone:

The contractor listed above agrees to the following:

1. The contractor shall make a good faith effort to fill 50% of the entry level
position(s) created by this project using the Fulton County First Source Jobs
Program.

2. The contractor shall provide the applicable details of every entry level job in
writing within the required form.

3. The contractor shall be expected to present documentation that confirms
employment terms to both the employee and Fulton County.

The Office of Contract Compliance will assist with monitoring the participation of First
Source Jobs Program employees during routine site visits and report findings to the
Office of Workforce Development for confirmation and follow-up. The Office of
Workforce Development shall notify the Director of Human Services and the Purchasing
Agent of any determination of non-compliance with the requirements of this policy and
recommend a resolution or action to be taken.

Upon a determination by the Purchasing Agent and the Director of Human Services that
a contractor has failed to comply with any portion of this policy, the County may impose
the following:

1. Ten percent (10%) of all future payments under the involved eligible project shall
be entitled to be withheld from a contractor that has violated this policy until the
contractor complies with the provisions of this policy.

The undersigned agrees to the terms and conditions set forth in this agreement.
Contractor’s Official Title: Date:

Contractor's Name:

Contractor’s Signature:

FORM 3
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SECTION 7
INSURANCE AND RISK MANAGEMENT PROVISIONS

Bidding Instructions Relative to the Owners’ Wrap-Up Program

General Conditions

1. Architect’s Insurance Provisions: During the life of the contract and for such
additional time as may be required, the architect will provide, pay for, and
maintain in full force and effect the insurance outlined here for coverages at not
less than the prescribed minimum limits of liability, covering the architect’s
activities, those of any and all consultants, or anyone directly or indirectly
employed by any of them, or by anyone for whose acts any of them may be

liable.

1.1 Certificates of Insurance:

A.

Before starting work, the architect will give the owner a certificate of
insurance completed by a duly authorized representative of their
insurer certifying that at least the minimum coverages required here
are in effect and specifying that the liability coverages will not be
canceled, non renewed, or materially changed by endorsement or
through issuance of other policy(ies) of insurance without 60 days
advance written notice to:

Fulton County Government — Purchasing Department
130 Peachtree Street, S.W.

Suite 1168

Atlanta, Georgia 30303-3459

Failure of the owner to demand such certificate or other evidence of
full compliance with these insurance requirements or failure of the
owner to identify a deficiency from evidence that is provided will not
be construed as a waiver of the architect’s obligation to maintain
such insurance.

The acceptance of delivery by the owner of any certificate of
insurance evidencing the required insurance coverages and limits
does not constitute approval or agreement by the owner that the
insurance requirements have been met or that the insurance policies
shown in the certificates of insurance are in compliance with the
requirements.

The owner will have the right, but not the obligation, of prohibiting
the architect or any subcontractor from entering the project site until
such certificates or other evidence that insurance has been placed

Section 7
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1.2

1.3

1.4

1.5

1.6

1.7

in complete compliance with these requirements is received and
approved by the owner.

E. If the architect fails to maintain the insurance as set forth here, the
owner will have the right, but not the obligation, to purchase said
insurance at architect’s expense. Alternatively, the architect’s failure
to maintain the required insurance may result in termination of this
contract at owner’s option.

F. If any of the coverages are required to remain in force after final
payment, an additional certificate evidencing continuation of such
coverage will be submitted with the architect's final invoice.

Insurer Qualification: All insurance will be provided through companies
authorized to do business in the state where the project is located and
considered acceptable by the owner. In addition, certified copies of all
insurance policies required will be provided to the owner within 10 days of
owner’s written request for those copies.

Insurance Primary: All coverages required of the architect will be primary
over any insurance or self-insurance program carried by the owner.

No Reduction or Limit of Obligation: By requiring insurance, the owner
does not represent that coverage and limits will necessarily be adequate
to protect the architect. Insurance effected or procured by the architect will
not reduce or limit the architect’s contractual obligation to indemnify and
defend the owner, for claims made or suits brought which result from or
are connected with the performance of this contract.

Additional Insured: To the extent commercially available at no additional
cost, policy or policies providing insurance as required, with the exception
of professional liability and workers’ compensation, will defend and include
Fulton County Government (Owner), Heery/Russell (a joint venture) and
the owner’s directors, officers, representatives, agents and employees as
additional insured on a primary basis for work performed under or
incidental to this contract. The form of the additional insured endorsement
will be ISO CG 20 10 11 85 (Form B) or its equivalent. If the additional
insured has other insurance applicable to the loss, it will be on an excess
or contingent basis. The amount of architect’s insurance will not be
reduced by the evidence of such other insurance.

Duration of Coverage: All required insurance coverages will be
maintained without interruption during the entire term of the contract.

Continuous Operation: The architect’s general liability insurance policy
must be endorsed to reflect the fact that the owner and any tenants will

Section 7
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1.8

1.9

1.10

1.11

continue to operate business activities at the premises during activities of
the architect and that no property used in connection with the owner and
tenants’ activities will be considered by the architect’s insurance company
as being in the care, custody, or control of the architect.

Retroactive Date and Extended Reporting Period: If any insurance
required here is to be issued or renewed on a claims-made form as
opposed to the occurrence form, the retroactive date for coverage will be
no later than the commencement date of the project and will state that in
the event of cancellation or nonrenewal, the discovery period for insurance
claims (Tail Coverage) will be at least 36 months.

Consultants’ Insurance: The architect will cause each consultant and/or
contractor employed by the architect to purchase and maintain insurance
of the types specified below. When requested by the owner, the architect
will furnish copies of certificates of insurance evidencing coverage for
each consultant.

Joint Ventures: If the architect is a joint venture involving 2 or more
entities, then each independent entity will satisfy the limits and coverages
specified here or the joint venture will be a named insured under each
policy specified.

Cooperation: The architect and the owner agree to fully cooperate,
participate, and comply with all reasonable requirements and
recommendations of the insurers and insurance brokers issuing or
arranging for issuance of the policies required here, in all areas of safety,
insurance program administration, claim reporting and investigating, and
audit procedures.

2. Insurance Limits and Coverage

2.1

2.2

To the extent applicable, the amounts and types of insurance will conform
to the minimum terms, conditions, and coverages of Insurance Service
Office (ISO) policies, forms, and endorsements.

In the event that the architect has any self-insured retentions or deductibles
under any of the following minimum required coverages, the architect must
identify on the certificate of insurance the nature and amount of such self-
insured retentions or deductibles and provide satisfactory evidence of
financial responsibility for such obligations. All self-insured retentions or
deductibles will be the architect’s sole responsibility.

Section
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2.3 Commercial General Liability:

A. MINIMUM LIMITS: 1. $1,000,000 EACH OCCURRENCE

$2,000,000 general aggregate with
dedicated limits per project site

3. $2,000,000 products and completed
operations aggregate

B. Coverages: 1. 1986 (or later) ISO commercial general
liability form (occurrence form)

2. Products and completed Operations
coverage maintained for at least 3 years

3. Blanket Contractual Liability (included in
1986 1SO Form)

4. Blanket form property damage (included
in 1986 1ISO Form)

5. Severability of Interest (included in 1986
ISO Form)

6. Underground explosion and collapse
Coverage (included in 1993 ISO Form)

Personal Injury

Incidental Medical Malpractice (included
in 1986 ISO Form)

9. Transfer of Rights of Recovery Against
Others to Us or Blanket Waiver of
Subrogation

10. Joint Venture as Named Insured
11. Additional Insured Endorsement

2.4 Automobile Liability: The Architect will maintain business auto liability
covering liability arising out of any auto (including owned, hired and non-
owned autos).

A. Minimum Limits:  $1,000,000 combined single limit each Accident
B. Coverages: 1. Additional Insured Endorsement

2. Specific waiver of subrogation

3. Contractual Liability

Section 7 11RFP80542K-LW
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2.5 Workers Compensation: The architect will maintain workers’ compensation
and employers’ liability insurance.

A. Minimum limits: 1. Workers Compensation - Statutory Limits (In
compliance with the Georgia Worker’s
Compensation Act)
2. Employers Liability:
a. $100,000 bodily injury for each accident

b. $100,000 bodily injury by disease for
each employee

c. $500,000 bodily injury disease aggregate

2.6 Umbrella/Excess Liability: The architect will maintain umbrella/excess
liability insurance on an occurrence basis in excess of the underlying
insurance described in sections 2.3, 2.4, and 2.5 which is at least as broad
as each and every area of the underlying policies. The amounts of
insurance required in sections 2.3, 2.4, 2.5, and 2.6 may be satisfied by the
architect purchasing coverage for the limits specified or by any combination
of underlying and umbrella limits, so long as the total amount of insurance
is not less than the limits specified in each of sections 2.3, 2.4, and 2.5
when added to the limit specified in the section 2.6.

A. Minimum limits: ~ $5,000,000 combined single limit and aggregate limit
B. Coverages: 1. Additional insured endorsement

. Pay on behalf of wording

. Concurrency of effective dates with primary

. Blanket contractual liability

ga A WO DN

. Punitive damages coverage
(where not prohibited by law)
6. Aggregates: apply where applicable in primary
7. Care, custody, and control—
follows form primary
8. Drop down feature

2.7 Professional Liability (Errors & Omissions): The architect will purchase
and maintain professional liability insurance.

A. Minimum limits: ~ $1,000,000 each claim and annual aggregate
B. Coverages: 1. Insured’s interest in joint ventures, if applicable
2. Punitive damages coverage

Section 7 11RFP80542K-LW
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(where not prohibited by law)
3. Limited contractual liability
4. Retroactive date prior to work
5. Extended reporting period of 36 months

2.8 Valuable Papers: The architect will purchase valuable papers and records

coverage, to include electronic versions, for plans, specifications, drawings,
reports, maps, books, blueprints, and other printed documents in an amount
sufficient to cover the cost of recreating or reconstructing valuable papers or
records related to this project. Coverage shall include electronic versions
(including owned and non-owned) when watercraft are used in the
performance of the work with the following minimum limits:

A. Bodily injury: $1,000,000 each occurrence
$1,000,000 each person
B. Property damage: $1,000,000 each occurrence
C. Coverages: 1. Additional insured endorsement
2. Specific waiver of subrogation
3. Contractual liability
*Insurance shall in no way limit the liability of the Architect.

. Supplemental Provisions

1.

Subrogation and Waiver. Architect will require all insurance policies in any
way related to the work and are secured and maintained by architect and all
tiers of consultants to include clauses stating that each underwriter will
waive all rights of recovery, under subrogation or otherwise, against owner,
architect, and all tiers of consultants.

Replenishment of Limits. At architect’s expense, all limits must be
replenished immediately upon the insurer’s reduction in limits due to claims
on this project or any other project. Failure to do so may result in
cancellation of this contract at the owner’s sole discretion. If the architect
fails to renew, replace, or replenish the coverages required, the owner may
do so on the architect’s behalf and deduct the cost from contract payments.

Professional Liability. If the Professional Liability requirement is satisfied
vie a project specific policy term must be for the length of the contract plus
provide a 36 month extended reporting period. If the Professional Liability
requirement is satisfied vie an Architectural practice policy, then coverage
must be maintained for the durations of the contract plan 36 months past
substantial completion of the construction of the project.

Section 7 11RFP80542K-LW
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SECTION 8
SAMPLE CONTRACT

<begins on next page>
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CONTRACT AGREEMENT

Consultant: [Insert Consultant Name]
Contract No.:  [Insert Project Number and Title]
Address: [Insert Consultant Address]

City, State

Telephone: [Insert Consultant telephone #]
Facsimile: [Insert Consultant Facsimile #]
Contact: [Insert Consultant Contact Name]

[Insert Consultant Contact Title

This Agreement made and entered into effective the day of , 20
by and between FULTON COUNTY, GEORGIA, a political subdivision of the State of
Georgia, hereinafter referred to as “County”, and [Insert Consultant Company
Name] to provide professional consulting services in Georgia, hereinafter referred to as
“Consultant”.

WITNESSETH

WHEREAS, County through its [Insert User Department Name] hereinafter referred to
as the “Department”, desires to retain a qualified and experienced Consultant to
perform [Insert project description/services to be provided, hereinafter, referred to
as the "Project".

WHEREAS, Consultant has represented to County that it is experienced and has
qualified and local staff available to commit to the Project and County has relied upon
such representations.

NOW THEREFORE, for and in consideration of the mutual covenants contained herein,
and for other good and valuable consideration, County and Consultant agree as follows:

ARTICLE 1. CONTRACT DOCUMENTS

County hereby engages Consultant, and Consultant hereby agrees, to perform the
services hereinafter set forth in accordance with this Agreement, consisting of the
following contract documents:

I. Form of Agreement;
II. Addenda;
[ll. Exhibit A: General Conditions;
IV. Exhibit B: Special Conditions [where applicable];
V. Exhibit C: Scope of Work



VI. Exhibit D: Project Deliverables;

VII. Exhibit E: Compensation;

VIII. Exhibit F: Office of Contract Compliance Forms;
IX. Exhibit G: Insurance and Risk Management Forms

The foregoing documents constitute the entire Agreement of the parties pertaining to
the Project hereof and is intended as a complete and exclusive statement of promises,
representations, discussions and agreements oral or otherwise that have been made in
connection therewith. No modifications or amendment to this Agreement shall be
binding upon the parties unless the same is in writing, conforms to Fulton County Policy
and Procedure 800-6 governing change orders, is signed by the County’s and the
Consultant’s duly authorized representatives, and entered upon the meeting minutes of
the Fulton County Board of Commissioners.

If any portion of the Contract Documents shall be in conflict with any other portion, the
various documents comprising the Contract Documents shall govern in the following
order of precedence: 1) the Agreement, 2) the RFP, 3) any Addenda, 4) change orders,
5) the exhibits, and 6) portions of Consultant’s proposal that was accepted by the
County and made a part of the Contract Documents.

The Agreement was approved by the Fulton County Board of Commissioners on [Insert
Board of Commissioners approval date and item number].

ARTICLE 2. SEVERABILITY

If any provision of this Agreement is held to be unenforceable for any reason, the
unenforceability thereof shall not affect the remainder of the Agreement, which shall
remain in full force and effect, and enforceable in accordance with its terms.

ARTICLE 3. DESCRIPTION OF PROJECT:

County and Consultant agree the Project is to perform [Insert project description]. All
exhibits referenced in this agreement are incorporated by reference and constitute an
integral part of this Agreement as if they were contained herein.

ARTICLE 4. SCOPE OF SERVICES

Unless modified in writing by both parties in the manner specified in the agreement,
duties of Consultant shall not be construed to exceed those services specifically set
forth herein. Consultant agrees to provide all services, products, and data and to
perform all tasks described in Exhibit C, Scope of Services.

ARTICLE 5. DELIVERABLES

Consultant shall deliver to County all reports prepared under the terms of this
Agreement that are specified in Exhibit D, Project Deliverables. Consultant shall provide
to County all deliverables specified in Exhibit D, Project Deliverables. Deliverables shall
be furnished to County by Consultant in a media of form that is acceptable and usable



by County at no additional cost at the end of the project.

ARTICLE 6. SERVICES PROVIDED BY COUNTY

Consultant shall gather from County all available non-privileged data and information
pertinent to the performance of the services for the Project. Certain services as
described in Exhibit C, Scope of Services, if required, will be performed and furnished
by County in a timely manner so as not to unduly delay Consultant in the performance
of said obligations. County shall have the final decision as to what data and information
is pertinent.

County will appoint in writing a County authorized representative with respect to work to
be performed under this Agreement until County gives written notice of the appointment
of a successor. The County’s authorized representative shall have complete authority to
transmit instructions, receive information, and define County’s policies, consistent with
County rules and regulations. Consultant may rely upon written consents and approvals
signed by County’s authorized representative that are consistent with County rules and
regulations.

ARTICLE 7. MODIFICATIONS

If during the course of performing the Project, County and Consultant agree that it is
necessary to make changes in the Project as described herein and referenced exhibits,
such changes will be incorporated by written amendments in the form of Change Orders
to this Agreement. Any such Change Order and/or supplemental agreement shall not
become effective or binding unless approved by the Board of Commissioners and
entered on the minutes. Such modifications shall conform to the requirements of Fulton
County Policy 800-6, which is incorporated by reference herein.

ARTICLE 8. SCHEDULE OF WORK

Consultant shall not proceed to furnish such services and County shall not become
obligated to pay for same until a written authorization to proceed (Notice to Proceed)
has been sent to Consultant from County. The Consultant shall begin work under this
Agreement no later than five (5) days after the effective date of notice to proceed.



ARTICLE 9. CONTRACT TERM

[Insert contract term and any renewal options]

ARTICLE 10. COMPENSATION

Compensation for work performed by Consultant on Project shall be in accordance with
the payment provisions and compensation schedule, attached as Exhibit E,
Compensation.

The total contract amount for the Project shall not exceed [Insert amount approved by
BOC], which is full payment for a complete scope of services.

ARTICLE 11. PERSONNEL AND EQUIPMENT

Consultant shall designate in writing a person(s) to serve as its authorized
representative(s) who shall have sole authority to represent Consultant on all manners
pertaining to this contract.

Consultant represents that it has secured or will secure, at its’ own expense, all
equipment and personnel necessary to complete this Agreement, none of whom shall
be employees of or have any contractual relationship with County. All of the services
required hereunder will be performed by Consultant under his supervision and all
personnel engaged in the work shall be fully qualified and shall be authorized or
permitted under law to perform such services.

Written notification shall be immediately provided to County upon change or severance
of any of the authorized representative(s), listed key personnel or subcontractor
performing services on this Project by Consultant. No changes or substitutions shall be
permitted in Consultant's key personnel or subcontractor as set forth herein without the
prior written approval of the County. Requests for changes in key personnel or
subcontractors will not be unreasonably withheld by County.

ARTICLE 12. SUSPENSION OF WORK

Suspension Notice: The County may by written notice to the Consultant, suspend at
any time the performance of all or any portion of the services to be performed under this
Agreement. Upon receipt of a suspension notice, the Consultant must, unless the
notice requires otherwise:

1) Immediately discontinue suspended services on the date and to the extent
specified in the notice;



2) Place no further orders or subcontracts for material, services or facilities with
respect to suspended services, other than to the extent required in the notice;
and

3) Take any other reasonable steps to minimize costs associated with the
suspension.

Notice to Resume: Upon receipt of notice to resume suspended services, the
Consultant will immediately resume performance under this Agreement as required in
the notice.

ARTICLE 13. DISPUTES

Except as otherwise provided in this Agreement, any dispute concerning a question of
fact arising under this contract which is not disposed of by agreement shall be decided
by the Fulton County [insert user department name] designated representative. The
representative shall reduce the decision to writing and mail or otherwise furnish a copy
thereof to the Consultant. The Consultant shall have 30 days from date the decision is
sent to appeal the decision to the County Manager or his designee by mailing or
otherwise furnishing to the County Manager or designee, copy of the written appeal.
The decision of the County Manager or his designee for the determination of such
appeal shall be final and conclusive. This condition shall not be pleaded in any suit
involving a question of fact arising under this Agreement, unless the same is fraudulent,
or capricious, or arbitrary, or so grossly erroneous as necessarily to imply bad faith, or is
not supported by substantial evidence. In connection with any appeal proceeding under
this clause, Consultant shall be afforded an opportunity to be heard and to offer
evidence in support of an appeal. Pending any final decision of a dispute hereunder,
Consultant shall proceed diligently with performance of the Agreement and in
accordance with the decision [insert user department name] of the designated
representative.

ARTICLE 14. TERMINATION OF AGREEMENT FOR CAUSE

(1) Either County or Consultant may terminate work under this Agreement in the
event the other party fails to perform in accordance with the provisions of the
Agreement. Any party seeking to terminate this Agreement is required to give
thirty (30) days prior written notice to the other party.

(2) Notice of termination shall be delivered by certified mail with receipt for delivery
returned to the sender.

(3) TIME IS OF THE ESSENCE and if the Consultant refuses or fails to perform the
work as specified in Exhibit C, Scope of Services and maintain the scheduled
level of effort as proposed, or any separable part thereof, with such diligence as
will insure completion of the work within the specified time period, or any
extension or tolling there of, or fails to_complete said work within such time. The
County may exercise any remedy available under law or this Agreement. Failure
to maintain the scheduled level of effort as proposed or deviation from the



aforesaid proposal without prior approval of County shall constitute cause for
termination

(4)  The County may, by written notice to Consultant, terminate Consultant’s right to
proceed with the Project or such part of the Project as to which there has been
delay. In such event, the County may take over the work and perform the same
to completion, by contract or otherwise, and Consultant shall be required to
provide all copies of finished or unfinished documents prepared by Consultant
under this Agreement to the County as stated in  Exhibit D, “Project
Deliverables”.

(5) Consultant shall be entitled to receive compensation for any satisfactory work
completed on such documents as reasonably determined by the County.

(6) Whether or not the Consultant’s right to proceed with the work has been
terminated, the Consultant shall be liable for any damage to the County resulting
from the Consultant’s refusal or failure to complete the work within the specified
time period, and said damages shall include, but not be limited to, any additional
costs associated with the County obtaining the services of another Consultant to
complete the project.

ARTICLE 15. TERMINATION FOR CONVENIENCE OF COUNTY

Notwithstanding any other provisions, the County may terminate this Agreement for its
convenience at any time by a written notice to Consultant. If the Agreement is
terminated for convenience by the County, as provided in this article, Consultant will be
paid compensation for those services actually performed. Partially completed tasks will
be compensated for based on a signed statement of completion to be submitted by
Consultant which shall itemize each task element and briefly state what work has been
completed and what work remains to be done.

ARTICLE 16.WAIVER OF BREACH

The waiver by either party of a breach or violation of any provision of this Agreement,
shall not operate or be construed to be, a waiver of any subsequent breach or violation
of the same or other provision thereof.



ARTICLE 17. INDEPENDENT CONTRACTOR

Consultant shall perform the services under this Agreement as an independent
contractor and nothing contained herein shall be construed to be inconsistent with such
relationship or status. Nothing in this Agreement shall be interpreted or construed to
constitute Consultant or any of its agents or employees to be the agent, employee or
representative of County.

ARTICLE 18. PROFESSIONAL RESPONSIBILITY

Consultant represents that it has, or will secure at its own expenses, all personnel
appropriate to perform all work to be completed under this Agreement;

All the services required hereunder will be performed by Consultant or under the direct
supervision of Consultant. All personnel engaged in the Project by Consultant shall be
fully qualified and shall be authorized or permitted under applicable State and local law
to perform such services.

None of the work or services covered by this Agreement shall be transferred, assigned,
or subcontracted by Consultant without the prior written consent of the County.

ARTICLE 19. COOPERATION WITH OTHER CONSULTANTS

Consultant will undertake the Project in cooperation with and in coordination with other
studies, projects or related work performed for, with or by County’s employees,
appointed committee(s) or other Consultants. Consultant shall fully cooperate with such
other related Consultants and County employees or appointed committees. Consultant
shall provide within his schedule of work, time and effort to coordinate with other
Consultants under contract with County. Consultant shall not commit or permit any act,
which will interfere with the performance of work by any other consultant or by County
employees. Consultant shall not be liable or responsible for the delays of third parties
not under its control nor affiliated with the Consultant in any manner.

ARTICLE 20. ACCURACY OF WORK

Consultant shall be responsible for the accuracy of his work and shall promptly correct
its errors and omissions without additional compensation. Acceptance of the work by
the County will not relieve Consultant of the responsibility of subsequent corrections of
any errors and the clarification of any ambiguities. Consultant shall prepare any plans,
report, fieldwork, or data required by County to correct its errors or omissions. The
above consultation, clarification or correction shall be made without added
compensation to Consultant. Consultant shall give immediate attention to these
changes so there will be a minimum of delay to others.

ARTICLE 21. REVIEW OF WORK

Authorized representatives of County may at all reasonable times review and inspect
Project activities and data collected under this Agreement and amendments thereto. All



reports, drawings, studies, specifications, estimates, maps and computations prepared
by or for Consultant, shall be available to authorized representatives of County for
inspection and review at all reasonable times in the main office of County. Acceptance
shall not relieve Consultant of its professional obligation to correct, at its expense, any
of its errors in work. County may request at any time and Consultant shall produce
progress prints or copies of any work as performed under this Agreement. Refusal by
Consultant to submit progress reports and/or plans shall be cause for County, without
any liability thereof, to withhold payment to consultant until Consultant complies with
County’s request in this regard. County’s review recommendations shall be incorporated
into the plans by Consultant.

ARTICLE 22. INDEMNIFICATION

The Consultant shall indemnify, defend and hold harmless the County, its officers,
agents, employees and successors and assigns from and against any and all liability,
loss, damages, claims, suits, liens, and judgments including attorneys fees, of whatever
nature, including claims for contributions and/or indemnification, for injuries to or death
or any person or persons, or damage to property or other rights of any person or
persons caused by (1) any failure by the Consultant to perform its obligations under this
Agreement; (2) the negligent, intentional or willful misconduct of the Consultant or any
of its officers, directors, employees, representatives, agents or Subcontractors in
connection with this Agreement; (3) Consultant’s fault; or (4) the performance of the
Consultant’s obligations under this Agreement. The Consultant shall also indemnify the
County to the extent provided elsewhere in this Agreement. To the extent there is a
determination that Consultant has acted as an agent of the County, the Consultant is
specifically excluded from the term “agent” mentioned in the previous sentence, such
that Consultant will be required to comply with the requirements of this Article.
Consultant’s obligation to protect, defend, indemnify, and hold harmless, as set forth
hereinabove, shall also included but not limited to any matter arising out of any actual or
alleged infringement of any patent, trademark, copyright, or service mark, or any actual
or alleged unfair competition disparagement of produce or service, or other business
tort of any type whatsoever, or any actual or alleged violation of trade regulations.
Consultant shall not indemnify or hold harmless the County for the sole acts or
omissions of employees or officers of the County. Consultant further agrees to protect,
defend, indemnify and hold harmless County, its officers, agents and employees from
and against any and all claims or liability for compensation under the Worker's
Compensation Act arising out of injuries sustained by any employees of Consultant.
These Consultant indemnities shall not be limited by reason of the listing of any
insurance coverage.

These indemnity provisions are for the protection of the County indemnities only and
shall not establish, of themselves, any liability to third parties. The provisions of this
article shall survive termination of this Agreement.

ARTICLE 23. CONFIDENTIALITY

Consultant agrees that its conclusions and any reports are for the confidential
information of County and that it will not disclose its conclusions in whole or in part to



any persons whatsoever, other than to submit its written documentation to County, and
will only discuss the same with it or its authorized representatives, except as required
under this Agreement to provide information to the public. Upon completion of this
Agreement term, all documents, reports, maps, data and studies prepared by
Consultant pursuant thereto and any equipment paid for by County as a result of this
Agreement, shall become the property of County and be delivered to [insert user
department name].

Articles, papers, bulletins, reports, or other materials reporting the plans, progress,
analyses, or results and findings of the work conducted under this Agreement shall not
be presented publicly or published without prior approval in writing of County.

It is further agreed that if any information concerning the Project, its conduct results, or
data gathered or processed should be released by Consultant without prior approval
from County, the release of the same shall constitute grounds for termination of this
Agreement without indemnity to Consultant, but should any such information be
released by County or by Consultant with such prior written approval, the same shall be
regarded as Public information and no longer subject to the restrictions of this
Agreement.

ARTICLE 24. OWNERSHIP OF INTELLECTUAL PROPERTY AND INFORMATION

Consultant agrees that Fulton County is the sole owner of all information, data, and
materials that are developed or prepared subject to this Agreement. Consultant or any
subcontractor is not allowed to use or sell any information subject to this contract for
educational, publication, profit, research or any other purpose without the written and
authorized consent of the [Insert User Department Representative for project]. All
electronic files used in connection to this Agreement, which are by definition, any
custom software files used in connection to this Agreement, (collectively, the
“Software”), shall be turned over to the County for its use after termination hereof and
Consultant shall have no interest of any kind in such electronic files. Any required
licenses and fees for the Software or other required materials shall be purchased and/or
paid for by Consultant and registered in the name of the [Insert User Department
Representative for_project] , if possible. The Software as defined hereunder,
specifically excludes all software, documentation, information, and materials in which
Consultant has pre-existing proprietary rights and/or has otherwise been licensed to
Consultant prior to this Agreement, and any upgrades, updates, modifications or
enhancements thereto. Consultant agrees to provide at no cost to County any
upgrades to any software used in connection with this Agreement which may be
subsequently developed or upgraded for a period of three (3) years from the date of
completion of the work under the Agreement, except in the case of commercial
Software licensed to the County or [Insert User Department Representative for
project]. Any information developed for use in connection with this Agreement may be
released as public domain information by the County at its sole discretion.

ARTICLE 25. COVENANT AGAINST CONTINGENT FEES

Consultant warrants that no person or selling agency has been employed or retained to



solicit or secure this Agreement upon an agreement or understanding for a commission,
percentage, brokerage or contingent fee, excepting bona fide employees maintained by
Consultant for the purpose of securing business and that Consultant has not received
any non-County fee related to this Agreement without the prior written consent of
County. For breach or violation of this warranty, County shall have the right to annul this
Agreement without liability or at its discretion to deduct from the Contract Price or
consideration the full amount of such commission, percentage, brokerage or contingent
fee.

ARTICLE 26. INSURANCE

Consultant agrees to obtain and maintain during the entire term of this Agreement, all of
the insurance required as specified in the Agreement documents, Exhibit G, Insurance
and Risk Management Forms, with the County as an additional insured and shall furnish
the County a Certificate of Insurance showing the required coverage. The cancellation
of any policy of insurance required by this Agreement shall meet the requirements of
notice under the laws of the State of Georgia as presently set forth in the Georgia Code.

ARTICLE 27. PROHIBITED INTEREST

Section 27.01 Conflict of interest:

Consultant agrees that it presently has no interest and shall acquire no interest direct or
indirect that would conflict in any manner or degree with the performance of its service
hereunder. Consultant further agrees that, in the performance of the Agreement, no
person having any such interest shall be employed.



Section 27.02 Interest of Public Officials:

No member, officer or employee of County during his tenure shall have any interest,
direct or indirect, in this Agreement or the proceeds thereof.

ARTICLE 28.SUBCONTRACTING

Consultant shall not subcontract any part of the work covered by this Agreement or
permit subcontracted work to be further subcontracted without prior written approval of
County.

ARTICLE 29. ASSIGNABILITY

Consultant shall not assign or subcontract this Agreement or any portion thereof without
the prior expressed written consent of County. Any attempted assignment or
subcontracting by Consultant without the prior expressed written consent of County
shall at County’s sole option terminate this Agreement without any notice to Consultant
of such termination. Consultant binds itself, its successors, assigns, and legal
representatives of such other party in respect to all covenants, agreements and
obligations contained herein.

ARTICLE 30. ANTI-KICKBACK CLAUSE

Salaries of engineers, surveyors, draftsmen, clerical and technicians performing work
under this Agreement shall be paid unconditionally and not less often than once a
month without deduction or rebate on any account except only such payroll deductions
as are mandatory by law. Consultant hereby promises to comply with all applicable
"Anti-Kickback" Laws, and shall insert appropriate provisions in all subcontracts
covering work under this Agreement.

ARTICLE 31. AUDITS AND INSPECTORS

At any time during normal business hours and as often as County may deem
necessary, Consultant shall make available to County and/or representatives of the
County for examination all of its records with respect to all matters covered by this
Agreement.

It shall also permit County and/or representative of the County to audit, examine and
make copies, excerpts or transcripts from such records of personnel, conditions of
employment and other data relating to all matters covered by this Agreement.
Consultant's records of personnel, conditions of employment, and financial statements
(hereinafter "Information”) constitute trade secrets and are considered confidential and
proprietary by Consultant. To the extent County audits or examines such Information
related to this Agreement, County shall not disclose or otherwise make available to third
parties any such Information without Consultant's prior written consent unless required
to do so by a court order. Nothing in this Agreement shall be construed as granting
County any right to make copies, excerpts or transcripts of such information outside the
area covered by this Agreement without the prior written consent of Consultant.



Consultant shall maintain all books, documents, papers, accounting records and other
evidence pertaining to costs incurred on the Project and used in support of its proposal
and shall make such material available at all reasonable times during the period of the
Agreement and for three years from the date of final payment under the Agreement, for
inspection by County or any reviewing agencies and copies thereof shall be furnished
upon request and at no additional cost to County. Consultant agrees that the provisions
of this Article shall be included in any Agreements it may make with any subcontractor,
assignee or transferee.

ARTICLE 32. ACCOUNTING SYSTEM

Consultant shall have an accounting system, which is established, and maintaining in
accordance with generally accepted accounting principles. Consultant must account for
cost in a manner consistent with generally accepted accounting procedures, as
approved by Fulton County.

ARTICLE 33. VERBAL AGREEMENT

No verbal agreement or conversation with any officer, agent or employee of County
either before, during or after the execution of this Agreement, shall affect or modify any
of the terms of obligations herein contained, nor shall such verbal agreement or
conversation entitle Consultant to any additional payment whatsoever under the terms
of this Agreement. All changes to this shall be in writing and the form of a change order
in supplemental agreement, approved by the County, and entered on the Minutes of the
Board of Commissioners.

ARTICLE 34. NOTICES

All notices shall be in writing and delivered in person or transmitted by certified mail,
postage prepaid.

Notice to County, shall be addressed as follows:

[Insert User Department Representative Position for project]
[Insert User Department Address

Atlanta, Georgia 30303

Telephone:

Facsimile:

Attention: [Insert User Department Representative for project]




With a copy to:

Fulton County Department of Purchasing & Contract Compliance
Interim Director

130 Peachtree Street, Suite 1168

Atlanta, Georgia 30303

Telephone: (404) 730-5800

Facsimile: (404) 893-6273

Attention:  Felicia Strong-Whitaker

Notices to Consultant shall be addressed as follows:

[Insert Consultant Representative for project]

[Insert Consultant Address]

Telephone:

Facsimile:

Attention: [Insert Consultant Representative for project]

ARTICLE 35. JURISDICTION

This Agreement shall be administered and interpreted under the laws of the State of
Georgia. Jurisdiction of litigation arising from this Agreement shall be in that state. If any
part of this Agreement is found to be in conflict with applicable laws, such part shall be
inoperative, null and void insofar as it is in conflict with said laws, but the remainder of
this Agreement shall be in full force and effect.

Whenever reference is made in the Agreement to standards or codes in accordance
with which work is to be performed, the edition or revision of the standards or codes
current on the effective date of this Agreement shall apply, unless otherwise expressly
stated.

ARTICLE 36. EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, Consultant agrees as follows:

Section 36.01 Consultant will not discriminate against any employee or applicant for
employment because of race, creed, color, sex or national origin;

Section 36.02 Consultant will, in all solicitations or advertisements for employees placed
by, or on behalf of, Consultant state that all qualified applicants, will receive
consideration for employment without regard to race, creed, color, sex or national origin;

Section 36.03 Consultant will cause the foregoing provisions to be inserted in all
subcontracts for any work covered by the Agreement so that such provision will be
binding upon each subcontractor, provided that the foregoing provisions shall not apply
to contracts or subcontracts for standard commercial supplies or raw materials.

ARTICLE 37. FORCE MAJEURE




Neither County nor Consultant shall be deemed in violation of this Agreement if either is
prevented from performing its obligations hereunder for any reason beyond its control,
including but not limited to acts of God, civil or military authority, act of public enemy,
accidents, fires, explosions, earthquakes, floods or catastrophic failures of public
transportation, provided however, that nothing herein shall relieve or be construed to
relieve Consultant from performing its obligations hereunder in the event of riots,
rebellions or legal strikes.

ARTICLE 38. OPEN RECORDS ACT

The Georgia Open Records Act, O.C.G.A. Section 50-18-70 et seq., applies to this
Agreement. The Consultant acknowledges that any documents or computerized data
provided to the County by the Consultant may be subject to release to the public. The
Consultant also acknowledges that documents and computerized data created or held
by the Consultant in relation to the Agreement may be subject to release to the public,
to include documents turned over to the County. The Consultant shall cooperate with
and provide assistance to the County in rapidly responding to Open Records Act
requests. The Consultant shall notify the County of any Open Records Act requests no
later than 24 hours following receipt of any such requests by the Consultant. The
Consultant shall promptly comply with the instructions or requests of the County in
relation to responding to Open Records Act requests.

ARTICLE 39. CONSULTANT’S COMPLIANCE WITH ALL ASSURANCES OR
PROMISES MADE IN RESPONSE TO PROCUREMENT

Where the procurement documents do not place a degree or level of service relating to
the scope of work, M/FBE participation, or any other matter relating to the services
being procured, should any Consultant submit a response to the County promising to
provide a certain level of service for the scope of work, M/FBE participation, or any
other matter, including where such promises or assurances are greater than what is
required by the procurement documents, and should this response containing these
promises or assurances be accepted by the County and made a part of the Contract
Documents, then the degree or level of service promised relating to the scope of work,
M/FBE participation, or other matter shall be considered to be a material part of the
Agreement between the Consultant and the County, such that the Consultant’s failure to
provide the agreed upon degree or level of service or participation shall be a material
breach of the Agreement giving the County just cause to terminate the Agreement for
cause, pursuant to ARTICLE 14 of the Agreement.

ARTICLE 40. INVOICING AND PAYMENT

Consultant shall submit monthly invoices for work performed during the previous
calendar month, in a form acceptable to the County and accompanied by all support
documentation requested by the County, for payment and for services that were
completed during the preceding phase. The County shall review for approval of said
invoices. The County shall have the right not to pay any invoice or part thereof if not



properly supported, or if the costs requested or a part thereof, as determined by the
County, are reasonably in excess of the actual stage of completion.

Time of Payment: Invoices for payment shall be submitted to County by the first (1st)
calendar day of the month to facilitate processing for payment in that same month.
Invoices received after the first (1st) calendar day of the month may not be paid until the
last day of the following month. The County shall make payments to Consultant by U.S.
mail approximately thirty (30) days after receipt of a proper invoice. Parties hereto
expressly agree that the above contract term shall supersede the rates of interest,
payment periods, and contract and subcontract terms provided for under the Georgia
Prompt Pay Act, O.C.G.A. 13-11-1 et seq., pursuant to 13-11-7(b), and the rates of
interest, payment periods, and contract and subcontract terms provided for under the
Prompt Pay Act shall have no application to this Agreement; parties further agree that
the County shall not be liable for any interest or penalty arising from late payments.

Submittal of Invoices: Consultant shall submit all invoices in original and one (1) copy
to:

[Insert User Department Representative Position for project]
[Insert User Department Address]

Atlanta, Georgia 30303

Telephone:

Facsimile:

Attention: [Insert User Department Representative for project]

Consultant's cumulative invoices shall not exceed the total not-to-exceed fee
established for this Agreement.

Optional: [A narrative of one (1) page only, listing the scope of services billed for shall
accompany each invoice.]

County’s Right to Withhold Payments: The County may withhold payments for
services that involve disputed costs, involve disputed audits, or are otherwise performed
in an inadequate fashion. Payments withheld by the County will be released and paid to
the Consultant when the services are subsequently performed adequately and on a
timely basis, the causes for disputes are reconciled or any other remedies or actions
stipulated by the County are satisfied. The County shall promptly pay any undisputed
items contained in such invoices.

Payment of Sub-consultants/Suppliers: The Consultant must certify in writing that all
sub-consultants of the Consultant and suppliers have been promptly paid for work and
materials and previous progress payments received. In the event the prime Consultant
is unable to pay sub-consultants or suppliers until it has received a progress payment
from Fulton County, the prime Consultant shall pay all sub-consultants or supplier funds
due from said progress payments within forty-eight (48) hours of receipt of payment
from Fulton County an in no event later than fifteen days as provided for by State Law.



Acceptance of Payments by Consultant; Release. The acceptance by the
Consultant of any payment for services under this Agreement will, in each instance,
operate as, and be a release to the County from, all claim and liability to the Consultant
for work performed or furnished for or relating to the service for which payment was
accepted, unless the Consultant within five (5) days of its receipt of a payment, advises
the County in writing of a specific claim it contends is not released by that payment.

ARTICLE 41. NON-APPROPRIATION

This Agreement states the total obligation of the County to the Consultant for the
calendar year of execution. Notwithstanding anything contained in this Agreement, the
obligation of the County to make payments provided under this Agreement shall be
subject to annual appropriations of funds thereof by the governing body of the County
and such obligation shall not constitute a pledge of the full faith and credit of the County
within the meaning of any constitutional debt limitation. The Director of Finance shall
deliver written notice to the Consultant in the event the County does not intend to
budget funds for the succeeding Contract year.

Notwithstanding anything contained in this Agreement, if sufficient funds have not been
appropriated to support continuation of this Agreement for an additional calendar year
or an additional term of the Agreement, this Agreement shall terminate absolutely and
without further obligation on the part of the County at the close of the calendar year of
its execution and at the close of each succeeding calendar year of which it may be
renewed, unless a shorter termination period is provided or the County suspends
performance pending the appropriation of funds.

ARTICLE 42. WAGE CLAUSE

Consultant shall agree that in the performance of this Agreement the Consultant will
comply with all lawful agreements, if any, which the Consultant had made with any
association, union, or other entity, with respect to wages, salaries, and working
conditions, so as not to cause inconvenience, picketing, or work stoppage.



IN WITNESS THEREOF, the Parties hereto have caused this Contract to be executed
by their duly authorized representatives as attested and witnessed and their corporate
seals to be hereunto affixed as of the day and year date first above written.

OWNER:

FULTON COUNTY, GEORGIA

John H. Eaves, Commission Chair
Board of Commissioners

ATTEST:

CONSULTANT:

[Insert Consultant COMPANY
NAME ]

Mark Massey
Clerk to the Commission (Seal)

APPROVED AS TO FORM:

[Insert Name & Title of person
authorized to sign contract]

ATTEST:

Office of the County Attorney

APPROVED AS TO CONTENT:

[Insert Department Head Name
Insert Department Head Title]

Secretary/
Assistant Secretary

(Affix Corporate Seal)



ADDENDA

Instructions for Users: Acknowledgement(s) of any addenda
should be inserted behind this cover sheet.



EXHIBIT A

GENERAL CONDITIONS

Instructions for Users: Insert any General Conditions that were in
the solicitation document behind this cover sheet.

Example: “Fulton County Purchasing Department Request For
Proposal (RFP) General Requirements”.



EXHIBIT B

SPECIAL CONDITIONS

Instructions for Users: Insert any Special Conditions that were in
the solicitation document behind this cover sheet. If no Special
Conditions were required, on a separate page behind this cover
page please use the following language:

No Special Conditions were required for this Project



EXHIBIT C

SCOPE OF WORK

Instructions for Users: Insert the detailed Scope of Work to be
provided by the Consultant behind this cover sheet.



EXHIBIT D

PROJECT DELIVERABLES

Instructions for Users: Insert any Project Deliverables to be
provided by the Consultant behind this cover sheet.



EXHIBIT E

COMPENSATION

Instructions for Users: Insert the detailled Compensation to
Consultant (payment to consultant providing service) behind this
cover sheet.



EXHIBIT F

OFFICE OF CONTRACT COMPLIANCE
FORMS

Instructions for Users: Insert the Contract Compliance forms
submitted by the Consultant. Please contact Contract
Compliance to insure you have the correct forms. Insert forms
behind this cover sheet.



EXHIBIT G

INSURANCE AND RISK MANAGEMENT
FORMS

Instructions for Users: Insert the following information behind this
cover sheet.

1. Insurance and Risk Management Provisions from
Solicitation Document

The following information should be inserted after you have
received submittals from the Consultant:

2. Certificate of Insurance
3. Payment Bonds (if applicable)
4. Performance Bonds (if applicable)






SECTION 9
EXHIBITS

Section 9 11RFP80542K-LW
Architectural & Engineering Services for Four (4) New Branch Libraries

9-1



EXHI

BIT1

The following submittals shall be completed and submitted with each proposal
(see table below “Required Proposal Submittal Check List.”). Please check to make

sure that the required submittals are in the envelope before it is sealed. Failure to

subm

it all required submittals may deem your proposal non-responsive.

Submit one (1) Original proposal and five (5) CD’s as required in Section 3.1.2 of the RFP.

Required Proposal Submittal

Check List

Check
Q)

One (1) Proposal marked “Original”, five (5) CD’s
2 *Form E: Georgia Security and Immigration Contractor Affidavit(s) and Agreements
Note: If prime contractor is a joint venture, partnership, LLC, each member of the entity must
submit an affidavit
3 *Form F: Georgia Security and Immigration Subcontractor Affidavit (s)
4 Technical Proposal for each library bid
5 Cost Proposal for each Library Project Selected in (Cost Summary forms Hourly & Fee, Section 3)
(submitted in a separate sealed envelope)
6 Financial Information (submitted in a separate sealed envelope)
7 Acknowledgement of each Addendum(s)
8 Purchasing items below should match information requested in the Technical Proposal Format
and Content of Section 3 in this RFP.
Executive Summary
Project Plan
Project Team Qualifications/Qualifications of Key Personnel
Relevant Project Experience
Proposer Financial Information
Availability of Key Personnel
Local Preference
Disclosure Form and Questionnaire
Cost Proposal (See item 5)
9 Purchasing Forms
Form A: Certificate Regarding Debarment
Form B: Non-Collusion Affidavit of Bidder/Offeror
Form C: Certificate of Acceptance of Request Proposal Requirements
Form D: Disclosure Form & Questionnaire
Form G: Professional License
Form H: Local Preference Affidavit of Bidder/Offeror
10 Office of Contract Compliance Requirements (separate envelope)
Exhibit A: Promise of Non-Discrimination
Exhibit B: Employment Record
Exhibit C: Schedule of Intended Subcontractor Utilization
Exhibit D: Letter of Intent to Perform as Subcontractor
Exhibit E: Declaration Regarding Subcontractor Practices
Exhibit F: Joint Venture Disclosure Affidavit
Exhibit G: Prime Contractor/Subcontractor Utilization Report
Equal Business Opportunity Plan (EBO Plan)
Exhibit H — First Source Jobs Program Information Form 1
Exhibit H — First Source Jobs Program Agreement Form 2
11 Evidence of Insurability, proposer must submit one (1) of the following:
Letter from insurance carrier
Certificate of Insurance
An umbrella policy in excess of required limits for this project
Section 9 11RFP80542K-LW
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SECTION 10
APPENDICES

= Appendix 1 - Project Information and Selector (attached)
= Appendix 2 - LEED Implementation Plan (attached)

= Appendix 3 - Library Site Information (attached)
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APPENDIX 1

PROJECT INFORMATION AND SELECTION FORM

Name of
Proposer:

ARCHITECTURAL & ENGINEERING SERVICES FOR FOUR
(4) BRANCH LIBRARIES

for Atlanta Fulton Public Library System Capital Improvement Program - Phase |

Mark "X" in box
below , next to
the projects for

which you are PROPOSED
submitting NAME OF NEW PROPOSED FLOOR CONSTRUCTION
gualifications for BRANCH AREA BUDGET
Milton (LO03) 25,000 sf $7,194,983
Palmetto (LO05) 10,000 sf $3,219,762
Southeast Atlanta
(L006) 15,000 sf $4,685,600
South Fulton (L010) add 10,000 sf $5,567,581

Construction delivery method for all the projects is Construction Management at Risk.

This form is to be complete as described in the table above. Mark an "X" on the row for each
project the proposal is submitted for and included in the proposal as indicated in Required
Submittals Checkilist.

Attach this form on the outside of the proposal.
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APPENDIX 2

LEED Implementation Plan

Begins on next sheet.
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HEERY/RUSSELL - ajointventur

LEED Implementation Plan for

Atlanta-Fulton Public Library System
EILEED

SUSTAINABILITY

Meeting the
needs and desires The Greenhouse Effect
of the present :
without
compromising the
ability of children
to meet their
needs

in the future

1987 UN Conference’s
Brundtlandt Commission

S
vz

Provided by:
[ Design
l QM Consultants

for

HEERY-Russell, a joint venture
Central Library
One Margaret Mitchell Square
6" Floor
Atlanta, Georgia 30303
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I1. PURPOSI

On July 16, 2008 the Fulton County Board of Commissioners voted to place a $275 million bond
referendum on the November 4, 2008 ballot to implement the Library’s Facility Master Plan. The
referendum was approved with 65% support. On September 1, 2010 the Atlanta-Fulton Public Library
System received approval to engage the Heery/Russell |V, Program Management Team (PMT) to
provide program management services for Phase | of the library's capital improvement program.

Fulton County Government is retaining the services of Architectural and
Engineering (A/E) firms to provide sustainable design services for eight (8)
new branch libraries and two (2) renovated/expanded libraries. These ten
(10) libraries are part of the Atlanta-Fulton Public Library System Capital
Improvement Program (Phase-1). Each of the projects will be designed and
constructed to meet the requirements of the U.S. Green Building Council’s
(USGBC) Leadership in Energy and Environmental Design (LEED), New
Construction version 3.0 (i.e., LEED NC v3.0).

The projects will be registered with the Green Building Certification Institute (GBCI) by each
architectural firm in order to use the LEED-online templates and documentation system. The County
intends that the site and building design meet high performance design and construction standards
and practices that maximally achieve the County’s three most important capital improvement goals:

1. Energy Performance

Accomplished by using an energy conscious approach to issues such as the building'’s orientation, the
thermal efficiency of the building’s envelope, equipment sizing, reduction of heat island effect by
designing the site and landscaping using light reflective surfaces, the use of lighting controls, and the
use of high performance windows that all work together to reduce building heat loads;

2. Water Efficiency Measures
Accomplished by incorporating the use of water-conserving fixtures such as low-flow water closets,
water efficient cooling towers, and landscape irrigation efficiency;

3. Improved Indoor Environment Quality

Appropriate approaches include choosing non-toxic materials that minimize any adverse
environmental impact. They will provide for a mix of natural daylighting and sensors that allow
artificial lighting to be dialed on and turned up as needed. They will also provide for appropriate
acoustical designs throughout the library to absorb sound as necessary. Finally, design approaches
shall provide for excellent indoor air quality and natural ventilation to achieve proper thermal comfort
for occupants.

The Heery/Russell Program Management Team (PMT) will have LEED Administration oversight for all
ten (10) library projects. Each A/E team will assign a LEED AP who is responsible for performing
LEED Administration on the library project that their team is awarded. Each A/E team will coordinate
with the project’s Program Management Team (PMT) and Construction Manager (CM) team to make
sure that their project is documented beyond LEED Silver certification ensuring that LEED Silver is
achieved.

LEED Implementation Plan for AFPLS
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By coordinating LEED Administration efforts among all ten (10) projects the PMT will take advantage
of program standardization and economies of scale and share LEED documentation that attempts the
same points. For example, the PMT might recommend that all teams use the County’s existing waste
hauling vendor on all ten (10) projects, and share the back-up documentation to save time and
leverage the uniformity of LEED Credits as detailed under the new “LEED Volume Program”.

II1. PROGRAM DESCRIPTION AND SCOPE

PROGRAM DESCRIPTION

Fulton County and its residents are committed to sustainability. In July 2005 Fulton County
Government’s eight thousand square foot East Atlanta Library became Georgia's first LEED™ Silver
library, completed on time and within budget. The new capital library projects must be community
focused sustainable spaces that are aesthically pleasing, cost-efficient to maintain, and healthy places
for employees to work in and the public to enjoy. The intent of this LEED Implementation Plan is to
honor the County’s and the public’s commitment to environmental stewardship.

The PMT will oversee, check, review, and comment on design work and LEED documentation
performed by the AE/CM project teams. The PMT, along with the assigned County staff, will maintain
responsibility for program coordination, and implement controls to ensure projects stay on schedule
and within budget, and implement approved sustainability goals. There will also be three specialty
consultants engaged to develop library program standards for Information Technology/Building
Security; Wayfinding/Graphic Designs; and Furniture, Fixtures and Equipment (FF&E) on select
library furniture, fixtures and equipment. These specialty consultants will provide library standards
that represent “sustainable products”. Product manufacturers and installers will have demonstrated
sustainable practices in their delivery, installation and handling of waste. This sustainable uniformity
of design standards will offer opportunities for the creation of LEED prototypes that can be used to
leverage uniformity of LEED Credits, and save time in the documentation of each library project. The
PMT will coordinate these shared LEED documentation opportunities for all ten projects.

The PMT understands that communication and working relationships are integral to achieving LEED
Certification for this program. Our work will use existing project budgets to achieve as many LEED
points as possible and ensure that each of the ten (10) project listed below is as eco-friendly as
possible.

PROGRAM SCOPE

The Phase | Library Capital Improvement Program includes eight (8) new libraries: Alpharetta,
Palmetto/Chattahoochee Hill Country, East Roswell, Milton, Northwest Atlanta, Southeast Atlanta,
Stewart-Lakewood, and Wolf Creek and renovations/expansions at the Auburn Avenue Research
Library, and the South Fulton Library.

Alpharetta
A new 25,000 s. f. branch library.

East Roswell
A new 15,000 s. f. branch library.

LEED Implementation Plan for AFPLS
4 0of 12

Section 10 11RFP80542K-LW
Architectural & Engineering Services for Four (4) Branch Libraries

10-7



Northwest
A new 25,000 s. f. branch library.

Stewart-Lakewood
A new 25,000 s. f. branch library.

Wolf Creek
A new 25,000 s.f. branch library.

Auburn Avenue Research Library

Major renovation and expansion of 50,000 s.f. branch library.
Milton
A new 25,000 s.f. branch library.

Palmetto
A new 10,000 s.f. branch library.

Southeast
A new 15,000 s.f. branch library.

South Fulton Addition
Renovation and expansion that adds 10,000 s.f. to the existing 15,000 s.f. structure for a total
renovation and expansion of 25,000 s.f. for this branch library.

1IV. LEED REQUIREMENTS AND GOALS

These ten (10) library projects will be designed and constructed to meet the requirements of
the United States Green Building Council’s (USGBC) Leadership in Energy and Environmental
Design, New Construction version 3.0 (LEED-NC v3.0) LEED Silver rating level as required in
the Architect's Request for Proposal (RFP).

Each library project shall be registered with the Green Building Certification Institute (GBCI)
by the A/E team’s LEED AP and that LEED AP will use the LEED Letter Templates and LEED-
online documentation process. GBCI will provide validation of LEED credit achievements using
the documentation prepared by the A/E's LEED AP. The project’s LEED Administrator
recommends that the architect purchase, at their expense, a separate design review by GBCI to
receive early verification that the team is on track with their LEED “design phase”
documentation, and then have the final review when the project has been completed. The A&E
team shall purchase a joint design/construction review for the project that is submitted when
the project has been completed.

V. STEP-BY-STEP IMPLEMENTATION PLAN

A. LEED Accredited Professional

LEED Implementation Plan for AFPLS
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Provide a copy of the A/E's LEED Accredited Professional’s certificate.

B. LEED Checklist Tracking Document

The PMT will schedule a “charette” with each library design team to develop a final LEED
Checklist, tracking documentation based on general information about the project
including: the project's site, any special circumstances, the team’s decisions about
individual credits, and required Action Items. This final LEED Checklist includes, but is not
limited to the following items for each prerequisite and credit:

Design or construction submittal designation

Credit requirement and available options (if applicable)

Status of credit pursuit (yes, probable, maybe, not probable, no)

Designation of the project team member(s) primarily responsible for implementing
the each credit

e Project-specific remarks/tasks providing background information; comments on
decisions made by the team; any special credit documentation requirements due to
use of Credit Interpretation Requests (CIRs), the LEED-NC Application Guide for
Multiple Buildings and On-Campus Building Projects, or other reference
documents; and all outstanding Action Items

In addition, LEED documents will include specific information regarding Innovation in
Design credits attempted for each project including the intent of the credit, requirements
for compliance, and documentation required to demonstrate proper compliance. LEED
documents will be continuously updated by the A/E throughout the project’s design and
construction process. This provides a method of communication for all team members to
stay informed of their LEED responsibilities for each library project. These documents are
included in Appendix A.

C. Coordination of Project Meetings

Each project’s LEED-AP will provide ongoing document review and LEED support to all
disciplines during design and construction. The Architect's LEED AP will coordinate with
the PMT’s LEED Administrator concerning their project's monthly progress toward LEED
Silver. Any outstanding items or changes to the LEED approach will be discussed monthly
to ensure that all team members are fully aware of the LEED status for each project and
that the team is on track for LEED Silver certification.

D. Project’s Document Review

The Architect's LEED-AP will conduct full reviews of the project documents to ensure
compliance with pursued LEED credits at the milestone submittals and will keep the PMT’s
LEED Administrator updated. Comments stemming from these reviews will be distributed
to the team via a formal monthly report addressing all disciplines LEED responsibilities.
The Architect's LEED-AP will ensure that documentation for all LEED credits will be
completed and submitted to LEED Online.

E. Construction Credits Tracking and Documentation

LEED Implementation Plan for AFPLS
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The CM will provide the Architect’s LEED AP with construction LEED Templates or other
tracking documents that will be used to track and document LEED credits to be earned
during construction, The Architect's LEED AP will assist the CM in preparing LEED
documentation and will review construction documentation prepared by the CM for their
assigned credits such as construction activity pollution prevention, construction waste
management, construction Indoor Air Quality Management, etc.

F. Project Specifications

Each project’s specifications will include appropriate information required to meet the
targeted LEED credits and will be reviewed by the project’s Architect’s-LEEDAP and the
PMT's LEED Administrator to seek opportunities to use uniformity of design standards for
the creation of possible LEED prototypes that can be used by each of the ten library
projects to save time and leverage uniformity of LEED Credits. The library program’s three
specialty consultants engaged to develop library program standards for Information
Technology/Building Security; Wayfinding/Graphic Designs; and Furniture, Fixtures and
Equipment (FF&E) standards for select library furniture, fixtures and equipment will
provide library standards that represent “sustainable products” and whose manufacturers
and installers have demonstrated sustainable practices in their delivery, installation and
handling of waste. The PMT will coordinate these shared LEED documentation
opportunities for all ten projects.

G. Project Phase Deliverables

There are five project phases for each library. The phases are: Schematic Design Phase,
Design Development Phase, Construction Document Phase, Construction Phase and Post
Construction Phase.

1. SCHEMATIC DESIGN PHASE - (A/E Team's 30% LEED DELIVERABLES):

e Site Orientation (Test Fit Plans) If possible orient building to accept
photovoltaics , plan for building shading (with calculated overhangs or other
shading devices), take advantage of prevailing summer breezes for placement
of possible porches, balconies or patios, provide winter wind protection and
determine if the use of earth berms or vegetation would be useful to mitigate
temperature extremes. If applicable map shadow patterns from existing
buildings. Show existing vegetation that would remain and plan for wide
sidewalks to encourage “live-walk” community usage.

e Review and report on the project’s Phase 1 & Phase 11 Environmental
documents for a Brownfield Credit Opportunity.

Plan for durable, salvaged recycled and recyclable materials where appropriate.
Plan for renewable materials that are harvested from a sustainably managed
forest.

e Plan to use local, indigenous and easy to maintain materials and methods to
avoid high transportation cost and, high energy operating costs, and that create
local jobs which support the local economy.

e SD Phase Plans/Drawings should address the project’s LEED Checklist Credits
that are appropriate for this phase.
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e Water and Energy conservation are important sustainable goals of Fulton
County
Monthly LEED Progress Report
SD Sustainable Cost Estimate provided with 30% submittal package

II. DESIGN DEVELOPMENT PHASE (A/E Team'’s 60% LEED DELIVERABLES):

DD Layout /Drawings and color boards

DD Table of Sustainable Products/Materials

DD Phase Plans/Drawings should address continued development of the
project’s LEED Checklist Credits that are appropriate for this phase.
Monthly LEED Progress Report

DD Sustainable Cost Estimate provided with 60% submittal package

I1I. CONSTRUCTION DOCUMENT PHASE (A/E Team's 90% LEED DELIVERABLES)

* Final Drawings, Details, Products and Finishes
Detailed Cost Estimate
Product Alternates
CD Phase Plans/Drawings should address continued development of the
project’s LEED Checklist Credits that are appropriate for this phase.
Monthly LEED Progress Report
Bid and Supporting Documentation
CD Sustainable Cost Estimate provided with 90% submittal package

IV. CONSTRUCTION PHASE (A/E Team's 95% LEED DELIVERABLES)

Final Products, Delivery, and Installation Documentation by A/E
Specified Product Submittals and Warranties by CM

Supporting LEED Documentation by A/E

Monthly LEED Progress Report by A/E

V. POST CONSTRUCTION PHASE (A/E Team's 100% LEED DELIVERABLES)

Final LEED Progress Report by A/E

Final LEED On-Line Submission and Certification Process by A/E
Green Housekeeping Policy & Green Pest Control Policy by A/E
Final Sustainable Costs Report by A/E

H. Project's Energy Model Requirements

An energy analysis will be performed by the Architect’s engineering team to ensure that
the project meets the energy simulation requirements for LEED Energy and Atmosphere
Prerequisite and Credit 1 under LEED-NC v3.0 listed below:

Prerequisite 1: Fundamental Commissioning of Building Energy Systems
Prerequisite 2: Minimum Energy Performance

LEED Implementation Plan for AFPLS
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Prerequisite 3: Fundamental Refrigerant Management
Credit 1: Optimize Energy Performance (EAc1)

Annual building energy usage for the proposed building design and code-compliance is to
be forecast by the Architect’s engineer based on DOE-2’s three-dimensional computer
software model to calculate the building’s energy use.

The energy modeling process shall begin as early as possible in the design process to use
the predicted energy savings to inform design decisions concerning building envelope,
HVAC system design, and electrical (primary lighting) system design. Multiple iterations of
the building energy model will be completed as the design progresses, with the final model
serving as the basis for the EA Prerequisite 2 and Credit 1 LEED documentation. LEED-NC
v3.0 evaluates savings in energy cost based on an ASHRAE 90.1-2007 code compliance.
The following savings calculation will be used to determine the number of points achieved
under EAcl:

Percent savings = (Baseline annual energy cost — Proposed annual energy cost)/ (Baseline
annual energy cost).

1. Commissioning the Project to Comply with LEED NCv 3.0

The County may choose to hire an independent Commissioning Agent that is not part of the
design or construction team to perform the project’s building systems commissioning in
compliance with LEED EA Prerequisite 1, Fundamental Commissioning of Building Energy
Systems. The Owner’s Project Requirements (OPR) and Basis of Design (BOD) documents
will be created by the Architect’s team and will be reviewed for clarity and completeness
by the Commissioning Agent. The Commissioning Agent will review the design documents
and submittals to verify compliance with the OPR and BOD documents.

Green Buildings may include special systems and equipment that are not familiar to the
owner, maintenance staff, or some members of the design and construction team.
Consulting an independent, qualified commissioning agent during the programming phase
can save time and money, and perhaps most importantly, ensure that the building
functions properly and is easy to maintain and operate as designed. ASHRAE defines
commissioning as, “the process of ensuring that systems are designed, installed,
functionally tested, and capable of being operated and maintained to conform to the design
intent.” The process begins with planning and includes design, construction, start-up,
acceptance, and training, and can be applied throughout the life of the building.

LEED protocol includes two levels of commissioning. The basic commissioning activities
that are a prerequisite to achieving any rating are:

* Engaging a commissioning authority

e Collecting and reviewing the design intent and basis of design documentation.

e Including commissioning requirements in the construction documents

e Developing and using a commissioning plan

e Verifying the installation, function performance, operational training, and maintenance
documentation of each commissioned system

e Completing a commissioning report

LEED Implementation Plan for AFPLS
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To receive an additional credit for commissioning, the following additional activities must be
performed:

« Conduct a focused review of the design prior to the construction documents phase

e Conduct a focused review of the construction documents when close to completion

¢ Conduct a selective review of contractor equipment submittal documents for
equipment to be commissioned

e Develop a recommissioning management manual

e Have a contract in place for a near warranty end or post occupancy review

The above building commissioning activities are performed during each project’s design
and/or construction phase. These phases include: Programming, Design, Construction
Acceptance and Post occupancy (10 months following occupancy).

J. Final Preparation and Review of LEED Credit Documentation

The Architect’s LEED AP will help the project team as needed in the preparation of their
LEED templates and supporting documentation. The PMT’s LEED Administrator will
review the entire LEED documentation process through design and construction via the
LEED-online process. The Architect’s LEED AP will ensure that final preparation of LEED
documentation is complete for review by the PMT's LEED Administrator and by required
Fulton County staff.

Summary

Detailed LEED programming is essential to understanding the goals and limits of each project, and to
resolve issues by involving users and decision-makers throughout the process. The program defines
the constraints, amenities, and environmental needs associated with the project. The team will
explore a range of sustainable ideas and Innovation in Design Credits for each project through
interactive work sessions. These ideas are developed, refined, and result in a comprehensive listing of
needs, market demands, space requirements, and budgets. The project begins with a kickoff
meeting/charette of stakeholders, proposing a sustainable scope of work and a method of exchanging
pertinent information related to project goals and visions resulting in an increased understanding for
both the project team and the Owner for the following important issues:

v

Refine and define each project’s LEED certification feasibility and then register each project
under LEED NC v3. Set LEED Silver as a goal but document enough points for LEED Gold
certification to insure Silver certification.

Manage the process via LEED Online and assist the team in using LEED Online and preparing

submittals.

The team and the Owner choose the preferred sustainable alternatives for each project.
Development guidelines are addressed, zoning requirements applied, and landscape
development concepts considered.

Capture credit synergies and strategies for projects to share opportunities for LEED credits.
Review Community Overlay District requirements and Neighborhood sustainable land use and
urban design opportunities, as well as Historic Districts and cultural activities.
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v Transportation Corridors and Pathway Accessibility for each library. This information will be
incorporated under the LEED Sustainable Site implementation strategies:

*  Public Transportation

= Vehicular Transportation
= Bike Transportation

= Pedestrian safety

Successful LEED implementation begins when the team has an understanding of the issues associated
with their library project’s sustainability plan; they have studied existing and ongoing sustainability
efforts; they understand program requirements, and have identified opportunities and constraints.
The project’s collective dreams and visions are now couched in reality. LEED Documentation is a
living process of gathering information, then organizing it into a LEED Checklist and Scorecard
framework that assists the project team in making timely and appropriate decisions over the project’s
life, including:

¥ Identifying “project stopper” issues that could delay the implementation of possible LEED
points. All LEED prerequisites, achievable credits and achievable regional environmental goals
will be targeted and have effective communication with the project team and stakeholders.

v Gathering, organizing, analyzing, and disseminating relevant LEED information from a diverse
range of sustainability sources in a timely manner, including Credit Interpretation Requests
(CIR) from USGBC/GBCI.

v The Architect’s purchase of a Design Review from GBCI so the team can know they are on the
right track, allowing it time to recover if tactical changes are needed.

v' Balancing the project requirements with available funding to ensure feasibility of LEED points
prior to initiating design.

v Incorporating client sustainability objectives, existing conditions, ideals for achieving the goals,
and project requirements in a concise and comprehensive document that can be easily
reviewed and approved by the client. This is accomplished via the LEED Task Matrix that
identifies and outlines what is required for each LEED point. It lists opportunities for
Innovation in Design Credits such as creating a Green Housekeeping Plan, a Green
Procurement Plan, a Green Jobs Initiative, Life Cycle Analysis, and purchasing Renewable
Energy to offset the projects carbon emissions. The LEED Task Matrix identifies the team
member responsible for each point as well as the submittal phase under which the points
should be completed.

v The last 15 years within the sustainable construction industry have witnessed training of the
architectural/design community, manufactures, and end users to think green. By contrast the
trades in the field responsible for erecting high performance buildings have not received this
same level of green training that allows the design intent to be easily transferred and realized.
To help solve this disparity the team will participate in the County’s 1% Source Jobs Program.
The County's 15t Source Jobs Program requires that 50% of all entry level positions filled by the
A/E and CM teams be filled with County residents from Fulton County’s Workforce
Development Program. By participating in this County program we show the Owner and the
community that they are the most important members of the library team!
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Track Project Status

Planning /Programming

Land Acquisition
Design RFP

BOC Approval
Design NTP
Design

Construction Bidding

BOC Approval
Construction NTP
Construction
Closeout
Warranty Period
Training

Green Jobs Created

TRACKING PROJECT MILESTONES

Tracking Project Dates

(Note: Backup documents submitted in Draft 1)
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A Green Product Checklist
DATE:

PROJECT NAME:

COMPLETED BY:

DIVISION 01 - GENERAL
O Certification: Require USGBC LEED-[NC| |EB]
[CI} |CS] [H] [ND] certification at |certified| [silver|
[gold] [platinum| level.
0 Green Globes: Provide |final structure in
liance] [work i | with Green Globes -
US fevel |Two Glahes] [Three Globes] requirements.

O EPA Rating: Comply wuh  Energy Star |new home]

DIVISION 04 - MASONRY

7 Glass block fabricared from recycled plastics.

O Glass bricks fabricated from recycled glass.

0 Simulated stone fabricated from recycled materials.

O Concrete masonry units with integral insulation,

O Concrete masonry units fabricated from recycled
materials,

[ Autoclaved aerated concrete masonry units.

) Brick fabricated from cleaned, petroleum-
contaminated soils.

{building label| qualifications O Salvaged brick reuse
o Rati ly with W, 5 4 :
i’l‘?,m;;?.%.ﬁﬁ.?l" y with WarerSense 01 'Rubber blocks fabricated from recycled rubber.

O EPA National Performance Track: Comply with
EPA Performance Track criteria and Environmental
Management System.

O Healthcare: Comply with Green Guide for
Healtheare (GGHC) recommendations,

O Healtheare: Comply with Hospitals for a Healthy
Environment H2E Award criteria.

O During Construction: [mplement construction
pollution and [AQ controls.

O During Construction: Implement a construction
wastc management system.

O Final Cleaning: Impl t geeen housekeeping
practices for final clcamng procedures.

0 System Performance After Construction: Iraplement
commissioning.

[ Substitutions: Require impact on green design goals
for proposed substitutions.

DIVISION 02 - EXISTING CONDITIONS
O Disassemble components and existing structures for

[ Masonry cavity drainage macerial fabricated from
recycled materials.
O Use locally sourced stone.

DIVISION 05 - METALS
0O Structural steel with recycled content,
O Cold-formed metal framing with recycled content.
O Metal fabrications fabricated with recycled content.

DIVISION 06 - WOOD, PLASTICS AND COMPOSITES
0] Certified wood, Forest Stewardship Council (FSC).
0 Arsenic- and chromium-free pressure-treated wood.
O Engineered framing fabricated from small wood

picces.
[ Sheathing fabricated from recycled waste paper.
O Sheathing fabricated from recycled waste papes,
fire-retardant.
0 Structural insulated panels.
0 Floor decking fabricated from recycled wastepaper.
O Underlayment fabricated from recycled wastepaper.

PN ] I 01 Underlayment fabricated from recycled matecials.
o Yenfy hazardous materials are deposited in D Salvaged and reclaimed wood (for timbers and
licensed landflls. flooring).

DIVISION 03 - CONCRETE
O Permanent insulating concrete formwork.
0 Reusable concrete formwork.
0 Rebar supports fabricated from recycled steel,
[0 Rebar supports fabricated from recycled plastic.
O Cellular concrete.
O Recycled aggregate in concrete mix.
O Coal fly ash or ground granulated furnace slag in
conerete mix.
O Low-VOC concrete hardening compounds.

O3 Medium density fiberboard fabricated with cecycled
and recovered wood fibers.

0] Particle board fabricated with recycled and
recovered wood fibers.

) Medium density fiberboard fabricated with no
added urea formaldehyde.

1 Particlebourd fabricated with no added urea
formaldehyde.

O Rapidly renewable agrifiber board fabricated with
no added urea formaldehyde.
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DIVISION 11 - EQUIPMENT

O Dock bumpers fabricated from recycled vehicle tires.
O Appliances with Energy Star labels.

DIVISION 12 - FURNISHINGS

O Manufactured casework held ro same environmental
standards as Division 6.

O Systems furniture held to same environmental
standards as Division 6.

O Anti-fatigue mats fabricated from recycled materials,

O] Entry mats fabricated from recycled vehicle tires,

O Entry mats fabricated from cocoa fibers,

[J Permanent entryway systems with drain pans.

0 Window treatment systems with photosensors,
automated operation.

O Window treatment systems with PVC-free materials.

DIVISION 13 - SPECIAL CONSTRUCTION

O Solar water heaters,

0O Photovoltaic systems, rooftop mounted modular
units.

O Photovoltaic systems, integrated into building
envelope,

DIVISION 14 - CONVEYING SYSTEMS

0 Encrgy-efficient clevators.
O Interior cab finishes to same environmental fnish
standards.

DIVISION 22 - PLUMBING

0 Waterless urinals,

O Composting toilets.

0 Ultra low flow toilets.

O Gray water recycling system.

[ Heat-sensing flow consumption fittings.

[ Underfloor air distribution system / displacerient
ventilation system.

O Commissioning.

DIVISION 23 - HVAC

O Energy modeling.
0 Commissioning.

DIVISION 26 - ELECTRICAL

O Energy cfficientlighting fixtures and bulbs,
O Occupancy sensors.

O Perimeter daylighting controls,

1 Commissioning.

DIVISION 31 - EARTHWORK

O Recycled subbase marerials,

0 Containment strucrures fabricated from recycled
materials,

O Retaining walls fabricated from recycled plastic.

00 Geomembrane liner fabricated with recycled
geotextiles.

11 Geotextiles fabricated from recycled materials,

1 Soil stahilization mat fabricated from recycled
plastic,

DIVISION 32 - EXTERIOR IMPROVEMENTS

O Rubber paving manufactured from recycled tires.

D Porous paving manufactured from recycled plastic,

O Rubber paving fabricated from post-consumer
recycled rubber.

1 Brick paving fabricated from cleaned oil-
contaminated soils.

[ Glass pavers fabricated from recycled glass.

O Plastic pavers fabricated from recycled glass.

[ Rubber unit pavers fabricated from post-consumer
vehicle tires,

[ Seepping stones fabricared from recycled rubber.

O Hi alhedo (solar reflectance) materials for exterior
surfacing.

O Irrigation hosing fabricated from recycled vehicle
tires.

[ High efficiency irrigation system design using [gray
water| [harvested rainwater].

O PVC-free pipe material options: HDPE and PEX.

O Play equipment fabricated from recycled
L'Ol'“p()ne“'s.

0O Granulated rubber play surfacing fabricated from
recycled tires.

O Fencing fabricated from PVC-free HDPE recycled
plastic or composite lumber.

I Bicycle racks.

O Site furnishings fabricated with recycled content,

03 Erusion control mats fabricated from recycled fibers.

O Organic fertilizers.

O Landscape edging fabricated from recycled plastic.

O Landscape timbers.fabricated from recycled plastic,

£ Mulch fabricated from recycled hardwood blend.

O Mulch fabricated from recycled newspapers.

1 Root barricrs fabricated from recycled
polypropylene.

1 Soil amendments composed of recycled or
composted materials.

[ Native or adapted climate appropriate planting
materials.

00 Xeriscaping, landscaping to minimize the use of
water and chemicals.
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O Rapidly renewable bamboo wall paneling.

0 Wood trim fabricated from veneered finger-jointed
wood,

0 Low emitting wood adhesives, interior use,

0 Countertop materials fabricated from recycled

O High-performance wood windows, Energy Star
qualified.

O High-performance vinyl replacement windows,
Energy Star qualified.

O High-performance fiberglass windows, Energy Star

materials. qualified.
O High-performance insulating glass, with low-¢
DIVISION 07 - THERMAL AND MOISTURE PROTEC- coating.

TION

b O Fiberglass insulation fabricated from recycled glass.

O Fiberglass insulation manufactured with no added
urea formaldehyde.

O Mineral wool insulation manufactured with recycled

O Spray foam air barrier insulation and scalant.

O Foamed-in-place insulation,

0O Extruded polystyrene insulation, non-ozone
depleting.

O Polyisocyanurate insulation, non-ozone depleting.

O Exterior water-repelient sealers with low VOCs.

O Air and vapor barrier membrane at exterior building
envelope.

O PVC-free waterproofing and roofing membrancs.

[ Fibercement roofing shingles,

O Metal wall and roof panels manufactured with
recycled content.

1 Green roof systems.

O Solar reflective materials for roof surfaces, Energy

O Expanding foam sealants.
3 Joint fillers fabricated from recycled materials.
01 Low emitting joint sealers, interior use,

DIVISION 08 - OPENINGS

0 Steel doors and frames with recycled content,

O Wood doors with certified wood, Forest Stewardship
Council, =

O Wood doors fabricated from hardboard.

O Wood doors fabricated with agrifiber board cores,

{1 Wood doors fabricated with no added urea
formaldehyde.

D Plastic doors fabricated from recycled plastic,

O Aluminum fral:ning systems fabricated with recycled
content aluminum,

O Skylights for daylighting.

DIVISION 09 - FINISHES
O Low emitting adhesives, interior use.
) Gypsum board fabricated with synthetic gypsum.
1 Gypsum board fabricated at Jocal plant.

material. [ Ceramic tile with recycled content.
0 Cellulose insulation with recycled material and (3 Terrazzo Aooring with recycled content. -
borate-based primer. [ Acoustical ceiling panels with recycled content.
O Cotton batt insulation manufactured with recycled 1 Wood flooring with certified wood, Forest
material. Stewardship Council (FSC).
O Biobased spray insulation manufactured with plant 1 Wood flooring finishes, low emitting.
based soy content, 7

[J Engineered wood flooring with recycled content and
o added urea formaldchyde,

[ Salvaged and reclaimed wood flooring.

) Rapidly renewable flooring, fcork] |bamboo}.

0 Linoleum flooring, [tile] |sheet].

[J Reeycled rubber flooring.

[ PVC-free flooring, wall base and accessories,

O Carpet system with CRI Green Label [Plus]
certification,

{3 Carpet fabricated with recycled materials.

1 Carpet fabricated with natural materials (wool).

[1 Carper tile fabricated with recycled materials.

O Carpet cushion fabricated from recycled materials,

[J Cork wall covering.

[ Recycled fiberboard wall pancls,

Star qualified. " ;
0 Roof walkway pads fabricated from recycled 0 Sisal wall coverings.
marterials, : O Acoustical wall panels with recycled content.

O Sound control board fabricated from recycled
newsprint,

O Interior paints with 2ero-VOC content.

0 Interior water-hased multi-color paints with zero-
VOC content.

{3 Larex vapor barrier coating with low VOCs.

O Exterior paints with zero-VOC content.

DIVISION 10 - SPECIALTIES
0O Bulletin boards fabricated from cork.
0 Toilor compartments fabricated from recycled HDPE
plastic.
O Wall protection systems with PVC-free materials,
O Lockers fabricated from recycled HDPE plastic.
O Electric hand dryers in toilet rooms.
O Shower curtains fabricated of cotton.
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LEED REQUIREMENTS

PART 1 - GENERAL

SUMMARY

A Included are general requirements and procedures for compliance with USGBC LEED
prerequisites and certain LEED credits needed from the General Contractor (GC) for the Project
to obtain LEED -Certified Silver certification based on LEED-NC, Version 2.2.

B.  Additional LEED prerequisites and LEED credits needed to obtain the certification depend on
Architect’s design and other aspects of Project that are not part of the Work required of he GC.

1.2 DEFINITIONS

A.  Chain-of-Custody Certificates: Certificates signed by manufacturers certifying that wood used
to make products was obtained from forests certified by an FSC-accredited certification body to
comply with FSC STD-01-001, "FSC Principles and Criteria for Forest Stewardship." Certificates
shall include evidence that manufacturer is certified for chain of custody by an FSC-FSC-
accredited certification body.

B. LEED: Leadership in Energy & Environmental Design.

C. di le Mate : Materials made from plants that are typically harvested within a
10-year or shorter cycle. Rapidly renewable materials include products made from bamboo,
cotton, flax, jute, straw, sunflower seed hulls, vegetable oils, or wool.

D. Regional Materials: Materials that have been extracted, harvested, or recovered, as well as
manufactured, within 500 miles (800 km) (800 km) (800 km) (800 km) (800 km) (800 km) (800
km) (800 km) (800 km) (800 km) (800 km) (800 km) of Project site. if only a fraction of a product
or material is extracted/harvested/recovered and manufactured locally, then only that percentage
(by weight) shall contribute to the regional value.

E. Recycled Content: The recycled content value of a material assembly shall be determined by
weight. The recycled fraction of the assembly is then multiplied by the cost of assembly to
determine the recycled content value.

"Post-consumer" material is defined as waste material generated by households or by
commercial, industrial, and institutional facilities in their role as end users of the product,
which can no longer be used for its intended purpose.

“Pre-consumer’ material is defined as material diverted from the waste stream during the
manufacturing process. Excluded is reutilization of materials such as rework, regrind, or
scrap generated in a process and capable of being reclaimed within the same process that
generated it.

LEED REQUIREMENTS
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13 SUBMITTALS FOR LEED

GC's LEED submittals shall verify compliance with indicated LEED requirements from the
project's Scorecard including Construction Activity Pollution Prevention, Storage & Collection of
Recyclables as Prerequisites and Environmental Tobacco Smoke Control.

A Project Materials Cost Data: Provide statement indicating total cost for materials used for Project.
Costs exclude labor, overhead, and profit. Include breakout of costs for the following categories
of items:

Furniture.

Plumbing.

Mechanical,

Electrical,

Specialty items such as elevators and equipment.
Wood-based construction materials.

B.  LEED Action Plans for GC: Provide submittals for the following requirements:
Credit MR 2.1{and Credit MR 2.2?] Waste management plan complying with Division 1
Section "Construction Waste Management "
Credit MR 3 List of proposed salvaged and refurbished matecals Idenlify each material
that will be salvaged or refurbished, including its source, cost, and replacement cost if the
item was 1o be purchased new.
Credit MR 3.1[and Credit MR 3.2 -N/A] List of proposed salvaged and refurbished
matenals. ldentify each material that will be salvaged or refurbished, including its source,
cost, and replacement cost if the item was to be purchased new
Credit MR 4.1[and Credit MR 4.2]: List of proposed materials with recycled content
Indicate cos!, post-consumer recycled conlent, and pre-consumer recycied content for
each product having recycled content
Credit MR 5.1[and Credit MR 5.2): List of proposed regional matenals. Identify each
regional material, including its source, cost, and the fraction by weight that is considered
regional
Credit MR 5.1[and Credit MR 5.2): List of proposed regionally manufactured materials [and
regionally extracted and manufactured materials].

a. Identify each regionally manufactured material, including its source and cost.

b. Identify each regionally extracted and manufactured material, including its source
and cost.

Credit [MR 6-N/A] [MR 7]. List of proposed certified wood products. Indicate each product

containing certified wood, including its source and cost of certified wood products.

Credit [EQ 3] [EQ 3.1]: Construction IEQ management plan with Good Housekeeping

C.  LEED Documentation Submittals:
Credit MR 2.1(and Credit MR 2.2 Comply with Division 1 Section "Construction Waste
Management *
Credit MR 4.1[and Credit MR 4.2]:  Product data and certification letter indicating
percentages by weight of post-consumer and pre-consumer recycied content for products
having recycled content. Include statement indicating costs for each product having
recycled content.
Credit MR 5.1[and Credit MR 5.2]. Product data for regional materials indicating location
and distance from Project of material manufacturer and point of extraction, harvest, or
recovery for each raw material. Include statement indicating cost for each regional
material and the fraction by weight that is considered regional.

LEED REQUIREMENTS
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Credit MR 6.1[and Credit MR 5.2]: Product data indicating location of material
manufacturer for regionally manufactured materials. Include statement indicating cost for
each regionally manufactured material [and for each regionally extracted and
manufactured material],

a. Include statement Indicating distance from manufacturer to Project for each
regionally manufactured material.

b. Include statement indicating location of and distance from Project to point of
extraction, harvest, or recovery for each raw material used in regionally extracted
and manufactured materials.

Credit [MR 6-NA] [MR 7] Product data and chain-of-custody cerificates for products

containing certified wood. Include statement indicating cost for each certified wood

product.

Credit [EQ 3] [EQ 3.1]

Construction indoor-air-quality management plan.

Product data for temporary filtration media if required.

Product data for filtration media used during occupancy if required.

Construction Documentation: Photographs at three different times during the
construction period, along with a brief description of the SMACNA approach
employed, documenting implementation of the indoor-air-quality management
measures, such as protection of ducts, on-site stored/installed absorptive materials.
Credit EQ 3.2- N/A:

~eao

g Statement describing the building air flush-out procedures including the dates when
flush-out was begun and completed and statement that filtration media was replaced
after flush-out.

h. Product data for filtration media used during flush-out and during occupancy.

i Report from testing and inspecting agency indicating results of indoor-air-quality
testing and documentation showing compliance with indoor-air-quality testing
procedures and requirements.

Credit EQ 4.1: Product data for adhesives and sealants used Inside the weatherproofing

system indicating VOC content of each product used. Indicate VOC content in g/L

calculated according to 40 CFR 58, Subpart D.

Credit EQ 4.2: Product data for paints and coatings used inside the weatherproofing

system indicating [chemical composition and] VOC content of each product used.

Indicate VOC content in g/L calculated according to 40 CFR 58, Subpart D,

Credit EQ 4.4: Product data for products containing composite wood or agrifiber products

or wood glues indicating that they do not contain urea-formaldehyde resin.

14 QUALITY ASSURANCE
A.  LEED Coordinator: Engage an experienced LEED-Accredited Professional to coordinate LEED
requirements. LEED coordinator may also serve as waste management coordinator.

PART 2 - PRODUCTS

2.1 SALVAGED AND REFURBISHED MATERIALS
A.  CreditMR 3 — N/A.: Provide salvaged or refurbished materials for a minimum of 1 percent of

building materials (by cost). The following materials may be salvaged or refurbished materials:
<GC's list of materials ~ N/A>.

LEED REQUIREMENTS
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22 RECYCLED CONTENT OF MATERIALS

A.  Credit MR 4.1[and Credit MR 4.2]: Provide building materials with recycled content such that
post-consumer recycled content plus one-half of pre-consumer recycled content constitutes a
minimum of [10] [20] percent of cost of materials used for Project.

Cost of post-consumer recycled content of an item shall be determined by dividing weight
of post-consumer recycled content in the item by total weight of the item and multiplying by
cos! of the item,

Cost of pre-consumer recycled content of an item shall be determined by dividing weight of
pre-consumer recycled content in the item by lotal weight of the item and multiplying by
cost of the item.

Do not include [furniture,] [plumbing,] mechanical and electrical components, and
specialty items such as elevators and equipment in the calculation.

23 REGIONAL MATERIALS

A.  Credit MR 5.1[and Credit MR 56.2]: Provide a minimum of [10] [20] percent of building materials
(by cost) that are regional materials.

B. Credit MR 5.1: Provide a minimum of 20 percent of materials (by cost) that are regionally
manufactured materials.

C. CreditMR 5.2: Provide a minimum of 10 percent of materials (by cost) that are regionally
extracted and manufactured materials.

24 CERTIFIED WOOD

A.  Credit[MR 6 — N/A] (MR 7]: Provide a minimum of 50 percent (by cost) of wood-based materials
that are produced from wood obtained from forests certified by an FSC-accredited certification
body to comply with FSC STD-01-001, "FSC Principles and Criteria for Forest Stewardship."

Wood-based materials include, but are not limited to, the following materials when made

from wood, engineered woad products, or wood-based panel products:

Rough carpentry.

Miscellaneous carpentry.

Heavy timber construction.

Wood decking.
Metal-plate-connected wood trusses.
Structural glued-laminated timber.
Finish carpentry.

Architectural woodwork.

Wood paneling.

Wood veneer wall covering.
Woced flooring.

Wood lockers.

Wood cabinets.

Furniture.

P3-xTTT@~sa0T®

25 LOW-EMITTING MATERIALS

A. Credit EQ 4.1: For applicable field applications that are inside the weatherproofing system, use
adhesives and sealants that comply with the following limits for VOC content when calculated
according to 40 CFR 59, Subpart D:

Wood Glues: 30 g/L
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Metal to Metal Adhesives: 30 g/L.

Adhesives for Porous Materials (Except Wood): 50 giL.

Subfloor Adhesives: 50 g/L.

Plastic Foam Adhesives: 50 g/L.

Carpet Adhesives: 50 g/L.

Carpet Pad Adhesives: 50 g/l

VCT and Asphalt Tile Adhesives: 50 g/L.

Cove Base Adhesives: 50 g/L.

Gypsum Board and Panel Adhesives. 50 g/L.

Rubber Floor Adhesives: 60 gll.

Ceramic Tile Adnesives: 65 g/L.

Multipurpose Construction Adhesives: 70 g/L.

Fiberglass Adhesives: 80 g/L.

Contact Adhesive: 80 glL.

Structural Glazing Adhesives: 100 g/L

Wood Flooring Adhesive: 100 g/L.

Structural Wood Member Adhesive: 140 g/L,

Special Purpose Contact Adhesive (contact adhesive that is used to bond melamine
covered board, metal, unsupported vinyl, Teflon, ultra-high molecular weight polyethylene,
rubber or wood veneer 1/16 inch or less in thickness to any surface): 250 g/L.
Top and Trim Adhesive: 250 g/L.

Plastic Cement Welding Compounds: 250 g/L..

ABS Welding Compounds: 325 g/L.

CPVC Welding Compeunds: 480 g/L.

PVC Welding Compounds: 510 g/L.

Adhesive Primer for Plastic. 550 g/L

Plastic Cement Welding Compounds: 350 g/L.

ABS Welding Compounds: 400 g/L.

CPVC Welding Compounds: 490 g/L.

PVC Welding Compounds: 510 g/L

Adhesive Primer for Plastic: 650 g/L.

Sheet Applied Rubber Lining Adnesive: 850 g/L.

Aerosol Adhesive, General Purpose Mist Spray: 65 percent by weight.
Aerosol Adnesive, General Purpose Web Spray: 55 percent by weight.
Special Purpose Aerosol Adhesive (All Types). 70 percent by weight.
Other Achesives: 250 gil..

Architectural Sealants: 250 g/L.

Nonmembrane Roof Sealants: 300 g/L.

Single-Ply Roof Membrane Sealants: 450 g/L.

Other Sealants: 420 g/L.

Sealant Primers for Nonporous Substrates: 250 g/L.

Sealant Primers for Porous Substrates: 775 g/L.

Modified Bituminous Sealant Primers: 500 g/L.

Other Sealant Primers: 750 g/L.

B, Credit EQ 4.2: For applicable field applications that are inside the weatherproofing system, use
paints and coatings that comply with the following limits for VOC content when calculated
according to 40 CFR 59, Subpart D[ and the following chemical restrictions as required].

Flat Paints, Coatings, and Primers: VOC not more than 50 g/L.

Nonflat Paints, Coatings, and Primers: VOC not more than 150 g/L.

Anticorrosive and Antirust Paints Applied to Ferrous Metals: VOC not more than 250 g/L.
Clear Woed Finishes, Varnishes: VOC not more than 350 giL.

Clear Wood Finishes, Lacquers: VOC not more than 550 g/L.

Floor Coatings: VOC not more than 100 g/L.

Shellacs Clear; VOC not more than 730 g/L.

Shellacs, Pigmented: VOC not more than 550 g/L.

Stains: VOC not more than 250 g/l..
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Flat Interior Topcoat Paints: VOC not more than 50 g/L.

Nonflat Interior Topcoat Paints. VOC not more than 150 g/L.

Anticorrasive and Antirust Paints Applied to Ferrous Metals: VOC not more than 250 g/L.
Clear Wood Finishes, Varnishes and Sanding Sealers: VOC not more than 350 g/L.

Clear Wood Finishes, Lacquers: VOC not more than 550 g/L.

Floor Coatings. VOC not more than 100 g/L.

Shellacs Clear: VOC not more than 730 g/L.

Shellacs, Pigmented: VOC not more than 550 g/L.

Stains. VOC not more than 250 g/L.

Primers, Sealers, and Undercoaters: VOC not more than 200 g/L.

Dry-Fog Coatings: VOC not mare than 400 g/L.

Zinc-Rich Industrial Maintenance Primers: VOC not more than 340 g/L.

Pretreatment Wash Primers: VOC not more than 420 g/l

Aromatic Compounds: Paints and coatings shall not contain more than 1.0 percent by
weight total aromatic compounds (hydrocarbon compounds containing one or more
benzene rings).

Restricted Components: Paints and coatings shall not contain any of the following

Acrolein,

Acrylonitrile.

Antimony.

Benzene.

Butyl benzyl phthalate.
Cadmium.

Di (2-ethylhexyl) phthalate.
Di-n-butyl phthalate.
Di-n-octyl phthalate.
1,2-dichlorobenzene.
Diethyl phthalate.
Dimethyi phthalate.
Ethylbenzene.
Formaldehyde.
Hexavalent chromium.
Isophorone.

Lead.

Mercury.

Methyl ethyl ketone.
Methyl isobutyl ketone.
Methylene chleride.
Naphthalene.

Toluene (methylbenzene).
1,1,1-trichloroethane.
Vinyl chloride.

SXESErONAPOEIITETOI@DAOOD

C. Credit EQ 4.4: Do not use composite wood or agrifiber products or adhesives that contain urea-

formaldehyde resin.

D. CONSTRUCTION INDOOR-AIR-QUALITY MANAGEMENT

E.  Credit [EQ 3] [EQ 3.1]: Comply with SMACNA's "SMACNA IAQ Guideline for Occupied Buildings

under Construction.”

F: Credit EQ 3.2 - N/A:[ Comply with one of the following requirements:]

After construction ends, prior to accupancy and with all interior finishes installed, perform a
building flush-out by supplying a total volume of 14000 cu. ft. (4 300 000 L) of outdoor air
per sq. ft. (sq. m) of floor area while maintaining an internal temperature of at |east 60
deg F (16 deg C) and a relative humidity no higher than 60 percent.
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If occupancy is desired prior to flush-out completion, the space may be aoccupied following
delivery of a minimum of 3500 cu, ft. (1 070 000 L) of outdoor air per sq. ft. (sq. m) of floor
area to the space. Once a space Is occupied, it shall be ventilated at a minimum rate of
0.30 cfm per sq. ft. (1.52 L/s per sq. m) of outside air or the design minimum outside air
rate determined in EQ Prerequisite 1, whichever is greater. During each day of the flush-
out period, ventilation shall begin a minimum of three hours prior to occupancy and
continue during occupancy. These conditions shall be maintained until a total of 14000 cu.
ft./sq. ft. (4 300 000 L/sq. m) of outside air has been delivered to the space.

Air-Quality Testing

a. Conduct baseline indoor-alr-quality testing, after construction ends and prior to
occupancy, using testing protocols consistent with the EPA's "Compendium of
Methods for the Determination of Air Pallutants in Indoor Air," and as additionally
detailed in the USGBC's "[LEED-NC) [LEED-CI]: Reference Guide."

b. Demonstrate that the contaminant maximum concentrations listed below are not
exceeded:

1) Formaldehyde: 50 ppb.

2) Particulates (PM10): 50 micrograms/cu. m.

3)  Total Volatile Organic Compounds (TVOC): 500 micrograms/cu. m,

4) 4-Phenylcyclohexene (4-PH): 6.5 micrograms/cu. m.

5) Carbon Monoxide: 9 ppm and no greater than 2 ppm above outdoor levels.

END of Section
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s | PRESS RELEASE

Contact : Ashley Katz
Communications Manager, USGBC
202.742.3738

akatz@usgbc.org
Follow us on Twitter at @USGBC

Buildings Seeking LEED to Provide Performance Data
Energy and water usage reporting becomes a precondition of certification

June 25, 2009 (Washington, DC) - As part of LEED v3, the latest version of the U.S. Green Building
Council's program for green building design, construction, operations and maintenance, buildings seeking
LEED certification will begin submitting operational performance data on a recurring basis as a
precondition to certification.

“Today there is all too often a disconnect, or performance gap, between the energy modeling done during
the design phase and what actually happens during daily operation after the building is constructed,” said
Scot Horst, Senior Vice President of LEED, U.S. Green Building Council. "We're convinced that ongoing
monitoring and reporting of data is the single best way to drive higher building performance because It will
bring to light external issues such as occupant behavior or unanticipated building usage patterns, all key
factors that influence performance.”

USGBC will be able to use the performance information collected to inform future versions of LEED.

“Bullding performance will guide LEED's evolution. This data will show us what strategies work - and
which don't — so we can evolve the credits and prerequisites informed by lessons learned,” said Brendan
Owens, USGBC's vice president of LEED technical development.

“It will also help us to educate building owners on how users of the building can impact its energy use and
water consumption, to be sure the building is operating as it was designed to," added Horst. “Similar to
the sticker on a new car that says the car will get 30 miles to the gallon — the car is calibrated to perform
but it's also reliant on the driver’s habits."

Projects can comply with the performance requirement in one of three ways:

1. The building is recertified on a two-year cycle using LEED for Existing Buildings: Operations &
Maintenance.

2. The building provides energy and water usage data on an on-going basis annuaily.

3. The building owner signs a release that authorizes USGBC to access the building's energy and
water usage data directly from the building’s utility provider.

The requirement creates a data stream on LEED-certified building performance that can be used by
owners and operators to optimize their building performance and promote the establishment of energy
efficiency goals over the life of the building.

USGBC Is proactively investigating cost effective ways for every LEED building to become metered as a
way to capture this data," said Owens. “However, we know that there are building types that may have a
central plant, a military base or a university campus, for instance, where it would be cost prohibitive to
install meters on every single building," said Owens. In this circumstance, the MPR would be waived.

U.S. GREEN BUILDING COUNCIL

101 L St NN, Sulle 500, Washington, OC 2003/ - Phone 207 8247422 - USCRC eig
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“LEED was created 1o transform the way we build and operate bulldings with a goal of reducing the
impacts of the built environment. The LEED design and construction certifications recognize one plece of
a bullding's lifecycie but it's the day-to-day running of the building that has dramatic impact on its
performance. We know that buildings can be a huge part of the solution for reducing greenhouse gas
emissions and fossil fuel dependence and USGBC sees this as one more step forward in accomplishing
its goals for addressing climate change," added Horst.

U.S. Green Bullding Council
The Washington, D.C.-based U.S. Green Building Council is committed to a prosperous and sustainable
future for our nation through cost-efficient and energy-saving green buildings.

With a community comprising 78 local affiliates, more than 20,000 member companies and organizations,
and more than 100,000 LEED Accredited Professionals, USGBC Is the driving force of an industry that is
projected to soar to $60 billion by 2010. The USGBC leads an unlikely diverse constituency of builders
and environmentalists, corporations and nonprofit organizations, elected officials and concerned citizens,
and teachers and students.

Buildings in the United States are responsible for 39% of CO2 emissions, 40% of energy consumption,
13% water consumption and 15% of GDP per year, making green building a source of significant
economic and environmental opportunity. Greater building efficiency can meet 85% of future U.S.
demand for energy, and a national commitment to green building has the potential to generate 2.5 million
American jobs.

LEED

The U.S. Green Building Council's LEED green building certification system is the foremost program for
the design, construction and operation of green bulldings and communities. More than 35,000 projects,
are currently using LEED, comprising over 5.6 billion square feet of space in all 50 states and 91
countries.

By using less energy, LEED-certified bulldings save money for families, businesses and taxpayers,
reduce greenhouse gas emissions; and contribute to a healthier environment for residents, workers and
the larger community.

USGBC was co-founded by current President and CEO Rick Fedrizzi, who spent 25 years as a Fortune
500 executive. Under his 15-year leadership, the organization has become the preeminent green
building, membership, policy, standards, education and research organization in the nation.

For more information, visit www.usgbc.org.

U.S. GREEN BUILDING COUNCIL

2100 L 51 WW, Suite 500, Waghington, OC 20037 - Phaas 202 5287422 - USGRC My
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APPENDIX 3

Library Site Information

The following site information is provided to serve as a guide in making design and cost
assumptions needed to prepare proposals.

1. The area of each library site will range from 3 to 7 acres.

2. Onsite parking will be provided in the design at a rate of 5 car spaces per 1000
square feet of building area.

3. All utilities needed for the development are available from right of way(s) at the
edge of the site.

4. Zoning and/or Landuse changes are not included in the scope of this contract.

5. Work related to demolition is also excluded from the scope of this contract.

6. Each site provides adequate area for development of the library. Proposers
should anticipate modestly sloping grades with no major drainage structures or
retaining walls.

7. None of the sites included in this RFP are expected to contain wetlands,

perennial streams or other environmental considerations that need to be
considered a part of this proposal.
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