



Fulton County, GA

# Department of Purchasing & Contract Compliance

March 6, 2013

Re: **#13ITB87122K-DB**  
**Cascade Road Culvert Replacement Project T246**

Dear Vendors:

Attached is one (1) copy of Addendum 2, hereby made a part of the above referenced **#13ITB87122K-DB; Cascade Road Culvert Replacement Project T246**.

Except as provided herein, all terms and conditions in the ITB referenced above remain unchanged and in full force and effect.

Sincerely,

Darlene A. Banks, APA

**#13ITB87122K-DB; Cascade Road Culvert Replacement Project T246**  
**Addendum No. 2**  
**Page Two**

This Addendum forms a part of the contract documents and **modifies** the original ITB documents as noted below:

**Question:** I wanted to formally clarify for the bidders and ask that FoleyArch will be considered as equal for the Cascade Rd Culvert as we are GDOT approved and equal to the ConSpan.

**Response:** ConSpan is a proprietary construction item. Certain substitutions are allowed if they are equal. We require tow load rating tests to be submitted with all engineering calculations for any culvert system other than ConSpan.

**Correction:** AGC Builders Exchange address is: 4485 South Atlanta Road,  
Smyrna, GA 30080

**Revision:** Special Provision (attached pages only)

**ACKNOWLEDGEMENT OF ADDENDUM NO. 2**

The undersigned bidder acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Department of Purchasing & Contract Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the ITB due date and time **Monday, March 25, 2013, 11:00 A.M.**

This is to acknowledge receipt of Addendum No. 2, \_\_\_\_\_ day of \_\_\_\_\_,  
20\_\_.

\_\_\_\_\_  
Legal Name of Bidder

\_\_\_\_\_  
Signature of Authorized Representative

\_\_\_\_\_  
Title

This Page Revised 3-6-2013

---

**DEPARTMENT OF TRANSPORTATION  
STATE OF GEORGIA  
SPECIAL PROVISION**

**Section 108 – Prosecution and Progress**

---

*Retain Section 108.08 as written and add the following:*

**C. Intermediate Contract Time**

**1. Special Conditions - Roadway**

**Failure to adhere to not working on holidays and the Georgia Tax Free Weekend as specified in Special Provision 150.11.C will result in the assessment of Liquidated Damages at the rate of \$500 per calendar day.**

All Liquidated Damages specified above are cumulative and are in addition to those which may be assessed in accordance with Sub-section 108.08 for failure to complete the overall Project.

This Page Revised 3-6-2013

---

**DEPARTMENT OF TRANSPORTATION  
STATE OF GEORGIA**

**SPECIAL PROVISION**

---

**Section 150 – Traffic Control**

---

*Retain Section 150 as written and add the following:*

**150.11 SPECIAL CONDITIONS:**

A. WORK HOURS:

**Monday through Friday, this project will not permit work on Saturday (without permission) and Sunday.**

Failure by the contractor to reopen the lane by the times specified will result in damages assessed in accordance with Section 108.08 of this contract.

B. TRAFFIC CONTROL PLAN:

A TRAFFIC CONTROL PLAN SHALL BE SUBMITTED TWO (2) WEEKS PRIOR TO ANY WORK FOR REVIEW AND APPROVAL BY THE ENGINEER.

C. HOLIDAY WORK:

No work shall be allowed during the following dates due to holidays:

May 26 – May 29, 2012 – Memorial Day

July 4, 2012 – 4<sup>th</sup> of July

September 1, 2012 – September 4, 2012 – Labor Day

November 21 – November 23, 2012 – Thanksgiving

December 24, 2012 – January 1, 2013 – Christmas and New Years

May 25 – May 28, 2013 – Memorial Day

July 4, 2013 – 4<sup>th</sup> of July

August 31, 2013 – September 3, 2013 – Labor Day

Lane closures shall not be allowed during the weekends of the Georgia Tax Free Weekends.