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INVITATION TO BID

Description of Project:

This project shall consist of constructing a 12 foot wide asphalt multi-use trail along
Rogers Bridge Road from the Chattahoochee River to Bell Road, a 10 foot wide asphalt
multi-use trail with 2 foot concrete curb & gutter, small retaining walls and pedestrian
bridge along the east side of Bell Road from Rogers Bridge Road to McGinnis Ferry
Road.

Scope of Work Summary:

The scope of work shall include construction of sidewalks, curb and gutter, grading and
drainage, base and paving, retaining walls, pedestrian bridge, signing and marking, etc.
as per the Plans.

Purchasing the Bid Document

This document and supporting documents can be downloaded at the Fulton County
Website, http://www.co.fulton.ga.us/ under “Bid Opportunities.”

Bidding Documents are available for viewing at the offices of Fulton Transportation
Constructors (FTC), Fulton County Government Center, 141 Pryor Street, S.W., Suite
3077B, Atlanta, Georgia 30303. A complete set of plans and documents may be
purchased from Imaging Technologies in the amount of $75.00 and is non-refundable.
Orders can be placed on-line, by phone, or by mail at the following:

Imaging Technologies
Attention: Mr. Huey Murphy
640 10™ Street, N.W.
Atlanta, Georgia 30318
(404) 873-5911
http://www.itrepro.com/reprographics/online/remotelogin.asp?ID=53

Term of Contract:

The Bidder agrees hereby to commence work under this Contract, with adequate
personnel and equipment, on a date to be specified in a written order of the Contracting
Officer and to fully complete all work under this Contract within 150 available days from
and including said date.

No Contact Provision

It is the policy of Fulton County that the evaluation and award process for County
contracts shall be free from both actual and perceived impropriety, and that contacts
between potential vendors and County officials, elected officials and staff regarding
pending awards of County contracts shall be prohibited.

A. No person, firm, or business entity, however situated or composed, obtaining a
copy of or responding to this solicitation, shall initiate or continue any verbal or
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written communication regarding this solicitation with any County officer, elected
official, employee, or designated County representative, between the date of the
issuance of this solicitation and the date of the County Manager’s
recommendation to the Board of Commissioners for award of the subject
contract, except as may otherwise be specifically authorized and permitted by the
terms and conditions of this solicitation.

B. All verbal and written communications initiated by such person, firm, or entity
regarding this solicitation, if same are authorized and permitted by the terms and
conditions of this solicitation, shall be directed to the Purchasing Agent.

C. Any violation of this prohibition of the initiation or continuation of verbal or written
communications with County officers, elected officials, employees, or designated
County representatives shall result in a written finding by the Purchasing Agent
that the submitted Bid or proposal of the person, firm, or entity in violation is
“non-responsive”, and same shall not be considered for award.

Bid Contact

Information regarding the bid, either procedural or technical, may be obtained by
contacting Donna Jenkins, Assistant Purchasing Agent at (404) 730-4213
donna.jenkins@co.fullton.ga.us, Fulton County Department of Purchasing. Information
regarding the bid requirements may be obtained by using the following procedure.
Inquiries must be submitted in writing to;

Fulton County Purchasing Department
Attn: Donna Jenkins

130 Peachtree Street, S.W. Suite 1168
Atlanta, GA 30303

Phone: (404) 730-4213

Fax: (404) 335-5807

Reference Bid # 061TB48650K-DJ
Basis of Award

The Contract, if awarded, will be awarded on a lump sum basis to the lowest responsive
and responsible bidder. No bid may be withdrawn for a period of sixty (60) days after the
date of bid opening except as permitted by O.C.G.A., 836-91-41 et seq., as amended.
Each Bid must be accompanied by a Bid Bond in accordance with the Bid Bond
Requirements provided in the Contract Documents, on a Surety Company’s Standard Bid
Bond Form acceptable to the County in an amount no less than 5% of the amount bid.
The successful bidder will be required to furnish a Performance Bond in the amount of
100% and Payment Bond in the amount of 110% of the Contract Amounts on or
before the issuance of Notice to Proceed. All other required Contract Documents must
be fully completed and executed by the Contractor and his/her Surety, and submitted to
the Owner on or before the issuance of the Notice to Proceed.
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Pre-Bid Conference

Date: Wednesday, March 29, 2006
2:00 P.M.

Location: Fulton County Purchasing Department, Public Safety Building
130 Peachtree Street, S.W. Suite 1168
Atlanta, GA 30303

A pre-bid conference will be held in the Fulton County Purchasing Department
Conference Room, located at 130 Peachtree Street, S.W. Suite 1168, Atlanta, Georgia
30303. The pre-bid conference will be conducted for the purpose of explaining the
County’s bid process, the specifications/technical documents, to provide non-binding
verbal responses to questions concerning the bid specification and to discuss issues
from the bidder’s perspective. No verbal responses provided at the pre-bid conference
shall bind the County.

Inquiries regarding the solicitation either technical or otherwise may be
submitted in writing prior to the pre-bid conference and will be addressed at the
pre-bid conference. Only communications that are in writing and signed will be
recognized by the County. All inquiries must include the title of the solicitation and the
solicitation number. The County shall not be responsible for oral interpretations given
by any County employee, representative or others. The issuance of an addendum is
the only official method whereby interpretation, clarification, or additional information
can be given.

END OF SECTION
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SECTION I: INSTRUCTIONS TO BIDDERS
Contract Documents

The Contract Documents include the Invitation to Bid, Instructions to Bidders,
Contractor's Bid (including all documentation accompanying the Bid and any post-
Bid documentation required by the County prior to the Notice of Award), Bonds, all
Special Conditions, General Conditions, Supplementary  Conditions,
Specifications, Drawings and addenda, together with written amendments, change
orders, field orders and the Construction Manager's written interpretations and
clarifications issued in accordance with the General Conditions on or after the date
of the Contract Agreement. Shop drawing submittals reviewed in accordance with
the General Conditions, geotechnical investigations and soils report and drawings
of physical conditions in or relating to existing surface structures at or contiguous
to the site are not Contract Documents. The Contract Documents shall define and
describe the complete work to which they relate.

Bidder's Modification and Withdrawal of Bids: A Bidder may modify or
withdraw its bid by written request, provided that the request is received by the
County prior to the bid due date and time at the address to which bids are to be
submitted. Provided further, that in case of an electronic request (i.e. facsimile,
e-mail, etc.) a written confirmation thereof over the authorized signature of the
Bidder must be received by the County at the address to which original Bids are
to be submitted within three (3) calendar days after issue of the electronic
message. Following withdrawal of its bid, the Bidder may submit a new bid,
providing delivery is affected prior to the established bid opening date and time.
No bid may be withdrawn after bid due date for sixty (60) calendar days.

Addenda and Interpretations: No interpretations of the meaning of the Drawings,
Specifications or other pre-bid documents will be made to any Bidder orally.
Bidders requiring clarification or interpretation of the Bidding Documents shall
make a request to Donna Jenkins no later than 5:00 PM Wednesday, April 12,
2006.  Written requests for clarification or interpretation may be mailed, hand
delivered, e-mailed, or faxed to the Assistant Purchasing Agent at the address
below, e-mail address or fax number. Telephone inquiries will not be accepted.

Donna Jenkins, Assistant Purchasing Agent
Department of Purchasing

Fulton County Public Safety Building

130 Peachtree Street, S.W., 1168

Atlanta, GA 30303

Phone: (404) 730-4213

Fax: (404) 335-5807
Donna.jenkins@co.fulton.ga.us

Only communications from firms that submit in writing and signed will be
recognized by the County as duly authorized expressions on behalf of
proposers/bidders. Any and all such interpretations and any supplemental
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instructions will be in the form of written Addenda to the Specifications which, and
if any addenda are issued to this Invitation to Bid.

Site Examination: There will be no site visit for this project. However, bidders are
encouraged to visit the site location on their own.

Bid: All Bids must be made on the Bid forms contained herein. The Bid shall be
enclosed in a sealed envelope, addressed to Department of Purchasing, Fulton
County Public Safety Building, 130 Peachtree Street, S.W., Suite 1168 Atlanta,
Georgia 30303 and labeled "Bid for ITB # 061TB48650K-DJ - Rogers Bridge
Multi-use Trail (T139)”. THE BIDDER IS ALSO REQUIRED TO DISPLAY THE
GEORGIA UTILITY CONTRACTOR LICENSE NUMBER ON THE OUTSIDE OF
THE SEALED BID ENVELOPE.

UTILITY CONTRACTORS. All Bidders/Proposers shall comply with the
requirements of O.C.G.A. 8§ 43-14-8.2(h) which states:

After June 30, 1994, it shall be unlawful for any contracting body to open or
consider any bid for utility contracting unless the bidder has obtained the license
required by this Code section or intends to have the utility contracting work
performed by another person who has obtained such license. The utility
contractor’s license number of the person who will perform the utility work shall
be written on the face of the bid envelope, unless otherwise provided. If 50
percent or more of any multifaceted project being proposed is utility work, the
bidder must have obtained a utility license and his or her number must be written
on the face of the bid. (Code 198, § 43-14-8.2, enacted by Ga. L. 1989, P.175,
87; Ga. L. 1993, p.123, 8 31; Ga. L. 1993, p.1339, 87; Ga. L. 1994, p.1, 81; Ga..
1994, p. 383, §4.)

ANY BIDDER FAILING TO COMPLY WITH THE REQUIREMENTS OF PLACING ITS
UTILITY CONTRACTOR’S LICENSE NUMBER ON THE FACE OF THE BID
ENVELOPE SHALL BE DEEMED NON-RESPONSIVE AND ITS BID SHALL NOT BE
OPENED.

REQUIRED SUBMITTALS: The bidder must complete and execute the
following:

1. Bid Form

2. Bid Schedule

3. Bid Bond

4. Certification of Acceptance of Bid/Proposal Requirements
5. Corporate or Partnership Certificate

6. Non-Collusion Affidavit of Prime Bidder

7. Non-Collusion Affidavit of Subcontractor
8. Contract Compliance Forms, fully executed
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a. Promise of Non-Discrimination (Exhibit A)
b. Employment Report (Exhibit B)
C. Schedule of Intended Subcontractor Utilization (Exhibit C)

d. Letter of Intent to Perform As a Subcontractor or Provide
Materials or Services (Exhibit D)

e. Declaration Regarding subcontractor Practices (Exhibit E)
f. Joint Venture Disclosure Affidavit (Exhibit F)

g. Equal Business Opportunity (EBO) Plan

Any bids received after the stated time and date shall not be considered. It shall
be the sole responsibility of the bidder to have his/her bid delivered to the Fulton
County Department of Purchasing for receipt on or before the stated time and
date (section 00020). If a bid is sent by U.S. Mail, the bidder shall be responsible
for its timely delivery to the Purchasing Department. Bids delayed by mail will not
be considered, shall not be opened, and arrangements shall be made for their
return at the bidder's request and expense.

The original one (1) signed bid with three (3) copies shall be submitted in a sealed
package, clearly marked on the outside "Bid # 06ITB48650K-DJ for the T139
Rogers Bridge Multi-use Trail”. Additionally, Bidder is to write their Utility
Contractor License Number on the outside of the sealed package containing
the bid. Failure to put the Utility Contractor License number on the package will
result in the bid being determined to be non-responsive.

Bid shall be publicly opened, with only the names and total bid price of the bidders
disclosed at the opening.

Bid and Contract Security: A Bid Bond for an amount equal to five percent (5%)
of the bid amount must accompany each Proposal. The bid bond shall be
submitted in a separate, sealed envelope marked “Bid Bond”.

Bids must be accompanied by a bid bond or certified check in an amount of
five percent (5%) of the TOTAL AMOUNT of the base bid. The bid bond or
certified check shall apply ONLY TO THIS BID. The bid name and contract
number must appear on the security instrument. The bond must remain in full
force and effect until the Bidder executes the final Contract. Bids not satisfying
the bonding requirements of this project will be declared non-responsive.

Any bid bond, performance bond, payment bond, or security deposit required for
public works construction contract shall be approved and filed with purchasing
agent. At the option of the County, if the surety named in the bond is other than
a surety company authorized by law to do business in this state pursuant to a
current certificate of authority to transact surety business by the Commissioner of
Insurance, such bond shall not be approved and filed unless such surety is on
the United States Department of Treasury’s list of approved bond sureties.
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A Purchasing Agent shall approve as to form and as to the solvency of the surety
any bid bond, performance bond, or payment bond required by this. In the case
of a bid bond, such approval shall be obtained prior to acceptance of the bid or
proposal. In the case of payment bonds and performance bonds, such approval
shall be obtained prior to the execution of the contract.

Whenever, in the judgment of the County:

(1) Any surety on a bid, performance, or payment bond has become insolvent;

(2) Any corporation surety is not longer certified or approved by the
Commissioner of Insurance to do business in the state; or

(3) For any cause there are no longer proper or sufficient sureties on any or all
the bonds

The County may require the contractor to strengthen any or all of the bonds or to
furnish a new or additional bond or bonds within ten days. Thereupon, if so
ordered by the County, all work on the contract shall cease unless such new or
additional bond or bonds are furnished. If such bond or bonds are not furnished
within such time, the County may terminate the contract and complete the same
as the agent of and at the expense of the contractor and his or her sureties.

As a condition of responsiveness the bidder must contain a Bid Bond for an
amount equal to 5% of the bid amount. The Bid Bond shall be included in a
separate envelope marked on the outside “Bid Bond”. Checks or letters of credit
of any type will not be accepted. A certified cashier's check will be acceptable.
Provide a completed and fully executed Bid Bond. When the bidder’s package is
opened, a purchasing agent will verify the presence of the Bid Bond and remove
it from the Proposal Package.

If the bidder withdraws its bid from the competition after the selection of its bid for
a reason not authorized by Georgia law, the County will proceed on the Bid
Bond, along with any other available remedies.

The Surety of the Bid Bond shall be from a surety company authorized to do
business in the State of Georgia, shall be listed in the Department of Treasury
Circular 570, and shall have an underwriting limitation in excess of 100% of the
bid amount. The Bonds and Surety shall be subject to approval by the County
Attorney.

Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with
each bond a certified and effectively dated copy of their power of attorney.

Right to Reject Bids: The County reserves the right to reject any or all bids and to
waive informalities. No bids will be received after the time set for opening bids. Any
unauthorized conditions, limitations or provisions attached to the Bid, except as
provided herein, will render it informal and may cause its rejection. Unbalanced
bids will be subject to rejection. Any bidder may withdraw his/her bid, either
personally or by telegraphic or written request, at any time prior to the scheduled
closing time for receipt of bids. Telegraphic or written requests for withdrawal must
be in the possession of the County prior to the closing time for receipt of bids.
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Applicable Laws: All applicable laws and regulations of the State of Georgia and
ordinances and regulations of Fulton County shall apply. Protestors shall seek
resolution of their complaints in the manner provided in the Fulton County Code of
Laws 82-324, which is incorporated by reference herein.

Examination of Contract Documents: Prospective bidders shall examine the
contract documents and before submitting a bid, shall make a written request to
the County for an interpretation or correction of any ambiguity, in consistency or
error therein which could be discovered by a bidder. At the bid opening each
bidder shall be presumed to have read and be familiar with the contract
documents.

Termination: The County may terminate the contract resulting from this
solicitation at any time the vendor fails to carry out the contract provisions, if in the
opinion of the County, the performance of the contract is unreasonably delayed, or
the vendor is in direct violation of the contract conditions. The County shall
provide the vendor with notice of any conditions which violate or endanger the
performance of the contract and, if after such notice the contractor fails to remedy
such conditions within thirty (30) days, to the satisfaction of the County, the County
may exercise their option in writing to terminate the Contract without further notice
to the Contractor and order the Contractor to stop work immediately and vacate
the premises. Vendor agrees by its bid submission that the County’s decision is
final and valid.

Indemnification and Hold Harmless Agreement: The successful contractor will
agree to indemnify, save harmless and defend the County, its agents, officers,
servants, and employees from all lawsuits, claims, demands, liabilities, losses and
expenses for or on account of any injury or loss in connection with the work
performed under this contract: Provided, however the Contractor shall not be
liable for any damages resulting for the sole negligent or intentional acts or
omission of the County and its employees, agents or representatives.

Bid Opening: Bids will be opened in public and read aloud. All bidders are
requested to be present at the opening.

Determination of Successful Bidder: Fulton County desires to complete this
work in a timely manner. The Contract will be awarded to the lowest responsive,
responsible bidder(s), if awarded.

1) Responsibility: The determination of the bidder’s responsibility will be
made by the County based on whether the bidder meets the following
minimum requirements:

a) The County reserves the right to reject any bid if the evidence
submitted by, or investigation of, the bidder fails to satisfy the County
that he/she is properly qualified to carry out the obligations of the
Contract.
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b) Is properly licensed to perform this type of work in Fulton County.
Bidders must have a utility contractors license to perform this work.
0.C.G.A. 843-14-8.3 (h).

¢) Maintains a permanent place of business individually or in conjunction
with the prime contractor.

d) Has the appropriate and adequate technical experience. Designated
Project Manager must be proficient in all aspects of contracted work.

e) Has adequate personnel and equipment to do the work expeditiously.

f) Has suitable financial means to meet obligations incidental to the work.

2) Responsiveness: The determination of responsiveness will be made by
the County based on a consideration of whether the bidder has submitted a
complete Bid form without irregularities, excisions, special conditions, or
alternative bids for any item unless specifically requested in the Bid form.

Wage Clause: Pursuant to 102-391, Each Contractor shall agree that in the
performance of the Contract he will comply with all lawful agreements, if any,
which the Contractor had made with any association, union, or other entity, with
respect to wages, salaries, and working conditions, so as not to cause
inconvenience, picketing, or work stoppage.

Notice of Award of Contract: As soon as possible, and within sixty (60) days
after receipt of bids, the County shall notify the successful Bidder of the Award of
Contract.

The award shall be made by the Board of Commissioners of Fulton County to the
lowest responsive, responsible bidder(s) as soon as possible after receipt of bids,
taking into consideration price and the responsiveness to the requirements set
forth in the Invitation for Bid. In such case, no claim shall be made by the selected
Contractor(s) for loss of profit if the contract is not awarded or awarded for less
work than is indicated and for less than the amount of his bid. The total of the
awarded contract shall not exceed the available funds allocated for this project.

Should the County require additional time to award the contract, the time may be
extended by mutual agreement between the County and the successful bidder. If
an Award of Contract has not been made within sixty (60) days from the bid date
or within the extension mutually agreed upon, the Bidder may withdraw the Bid
without further liability on the part of either party.

Any award made by the Board of Commissioners as a result of this bid will begin
from the date of the notice to proceed. The Bidder agrees hereby to commence
work under this Contract, with adequate personnel and equipment, on a date to
be specified in a written order of the Program Manager. The contract shall
become effective on the Contract Date and shall continue in effect until the end
of the term of the contract or until the project has been closed-out by the
Program Manager unless earlier terminated pursuant to the termination
provisions of the contract.
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Execution of Contract Documents: Upon notification of Award of Contract, the
County shall furnish the Contractor the conformed copies of Contract Documents
for execution by the Contractor and Contractor’s surety.

Within fifteen (15) days after receipt the Contractor shall return all the documents
properly executed by the Contractor and the Contractor’s surety. Attached to each
document shall be an original power-of-attorney for the person executing the
bonds for the surety and certificates of insurance for the required insurance
coverage.

After receipt of the documents executed by the Contractor and his surety with the
power-of-attorney and certificates of insurance, the County shall complete the
execution of the documents. Distribution of the completed documents will be
made upon completion.

Should the contractor and/or surety fail to execute the documents within the time
specified, the County shall have the right to proceed on the Bid Bond
accompanying the bid.

If the County fails to execute the documents within the time limit specified, the
Contractor shall have the right to withdraw the Contractor’s bid without penalty.
Should an extension of any of the time limits stated above be required, this shall
be done only by mutual agreement between both parties.

Any agreement or contract resulting from the acceptance of a bid shall be on a
County approved document form. The County reserves the right to reject any
agreement that does not conform to the Invitation for Bid and any County
requirements for agreements and contracts. The County reserves the right to
modify the agreement resulting from this bid upon the recommendation of the
County Attorney.

Joint Venture Any Bidder intending to respond to this solicitation as a joint venture
must submit an executed joint venture agreement with its offer. The agreement
must designate those persons or entities authorized to execute documents or
otherwise bind the joint venture in all transactions with Fulton County, or be
accompanied by a document, binding upon the joint venture and its constituent
members, making such designation. Offers from joint ventures that do not include
these documents will be rejected as being non-responsive.

Contractors Compliance With All Assurances And/Or Promises Made
In Response To Procurement: Should any Bidder submit a response to the
County promising to provide a certain level of service for either the scope of
work, MFBE patrticipation, or any other matter, including where such promise or
assurance is greater than what is required by the procurement documents, and
should this response containing the promise or assurance be accepted by the
County and made a part of the Contract Documents, then this degree or level of
service promised by the bidder relating to the scope of work, MFBE patrticipation,
or other matter shall be considered to be a material part of the Agreement
between the bidder and the County, such that the bidder’s failure to provide the
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the Agreement giving the County just cause to terminate the Agreement for
cause, pursuant to the General Conditions of the Agreement.

Availability of Funding: Any award of work, contract, or service for any portion

of the Rogers Bridge Multi-use Trail (T139) will be conditional
pending the approval of the Fulton County Board of Commissioners.
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FULTON COUNTY PURCHASING DEPARTMENT
BID GENERAL REQUIREMENTS

The following information pertains to the submission of a Bid to Fulton County, and
contains instructions on how Bids must be presented in order to be considered. Listed
below are the requirements for all Bidders interested in doing business with Fulton
County.

1. The Bid sheets included in this Invitation to Bid (“Bid”) must be fully
completed and returned with the Bid unless otherwise specified in writing by
the Purchasing Department. Type or neatly print the date, company name,
and the full legal name and title of the person(s) signing the Bid in the place
provided at the bottom of each Bid sheet. Any additional sheets submitted
must contain the same signature and Bidder information.

2. Original signature(s) must appear on each page of the Bid document. All
signatures must be executed by person(s) having contracting authority for the
Bidder.

3. Absolutely no fax Bids or reproduction Bids will be accepted, except that

photocopies may be submitted in addition to the original when multiple
copies of the Bid are specifically requested in the solicitation.

4. The envelope in which the Bid response is submitted must be sealed and
clearly labeled with the Bid number, project title, due date and time, and the
name of the company or individual submitting the proposal. Bids must be
received by the opening date and time shown on this Bid in order to be
considered. The Purchasing Agent has no obligation to consider Bids which
are not in properly marked envelopes. Contract Compliance submittals shall
be submitted in a separate sealed envelope or package.

5. The original and the required number of copies of the Bid must be returned to:

Donna Jenkins, Assistant Purchasing Agent
Fulton County Purchasing Department

130 Peachtree Street, S.W., Suite 1168
Atlanta, Georgia 30303

Any inquiries, questions, clarifications, or suggestions regarding this
solicitation should be submitted in writing to the Purchasing Contact Person.
Contact with any other County personnel in regard to a current solicitation is
strictly prohibited in accordance with Fulton County “No Contact” policy
outlined in Section 35.

6. Show information and prices in the format requested. Prices are to be quoted
F.O.B. Destination, and must include all costs chargeable to the Contractor
executing the Contract, including taxes. Unless otherwise provided in the
Contract, Fulton County shall have no liability for any cost not included in the
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price. The Contractor shall provide Fulton County the benefit through a
reduction in price of any decrease in the Contractor’s costs by reason of any
tax exemption based upon Fulton County’s status as a tax-exempt entity.

All prices Bid must be audited by the Bidder to ensure correctness before the
Bid is submitted. The Bidder is solely responsible for the accuracy of
information placed on a Bid sheet, including prices. Clerical or mathematical
error is insufficient to void a successful Bid but a Bidder may withdraw a
sealed Bid prior to opening without a penalty.

All prices must be submitted in the format requested and less all trade
discounts. When multiple items are being Bid, Bidder must show both the unit
price and the total extended price for each item. When applicable, the Bidder
must include an additional lump sum Bid for groups or items. In the event a
Bidder is offering an additional discount on groups of items, Bidder must
indicate the total lump sum Bid for the particular group of items before any
extra discount, the amount of extra discount, and the net total for the
particular group. In the event of an extension error, unit pricing shall prevail.

By submitting a signed Bid, Bidder agrees to accept an award made as a
result of that Bid under the terms and conditions spelled out in the Bid
documents. In the event of a conflict between the different Bid documents,
the County’s cover Contract (if used) shall have precedence, followed in order
by the Invitation to Bid, Purchase Order, Bid, Contractor's Warranty
Agreement, Maintenance Agreement, and/or other Contractor provided
agreements.

A Bidder may submit only one (1) Bid response for each specific Bid
solicitation unless otherwise authorized in the specifications.

All prices submitted by the Bidder to Fulton County must be guaranteed by
the authorized person(s) against any price increase for the time period
designated in the Bid specifications, and Fulton County must be given the
benefit of any price decrease occurring during such designated time period.

All items Bid must be new. Used, rebuilt and refurbished items will not be
considered unless specifically authorized by Fulton County in the written
specifications.

All Bidders must specify in the Bid response the earliest actual delivery date
for each item unless otherwise specified in writing by Fulton County. The
delivery date may be a factor in deciding the Bidder’s capability to perform.

A successful Bidder’s delivery ticket(s) and invoice(s) must list each item
separately and must show Fulton County’s purchase order number as well as
the proper department and address to which delivery was made, as listed on
the purchase order or in the Bidder’s contract with Fulton County.
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Unless clearly shown as “no substitute” or words to that effect, any items in
this invitation to Bid which have been identified, described or referenced by a
brand name or trade name are for reference only. Such identification is
intended to be descriptive but not restrictive, and is to indicate the general
guality and characteristics of products that may be offered. Each item Bid
must be individually identified as to whether it is a specified item or an
equivalent item by typing or printing after the item(s): The brand name; model
or manufacturer's number, or identification regularly used in the trade.
Deviations from the specifications must be clearly and fully listed on the Bid
sheet, including photographs or cuts, specifications, and dimensions of the
proposed “alternate.” Fulton County is the sole judge of “exact equivalent”, or
“alternate.” The factors to be considered are: function, design, materials,
construction, workmanship, finishes, operating features, overall quality, local
service facilities, warranty terms and service, and other relevant features of
item(s) Bid.

For all Bids, Fulton County reserves the right to request representative
samples. If requested, samples must be delivered at the Bidder's cost within
three (3) business days. Samples are submitted at the risk of the Bidder and
may be subjected to destructive tests by Fulton County. Samples must be
plainly tagged with Fulton County’'s Bid number, item name, manufacturer,
and the name of the Bidder.

Item(s) Bid must be complete and ready to operate. No obvious omissions of
components or necessary parts shall be made even though the specifications
may not detail or mention them. Unit(s) must be furnished with factory
installed equipment and must be comparable with the basic form, fit, and
functional requirements which are all to be included in the base price as well
as any other equipment included as standard by the manufacturer or
generally provided to the buying public.

All successful Bidders must assume full responsibility for all item(s) damaged
prior to F.O.B. Destination delivery and agree to hold harmless Fulton County
of all responsibility for prosecuting damage claims.

All successful Bidders must assume full responsibility for replacement of all
defective or damaged goods within thirty (30) days of notice by Fulton County
of such defect or damage.

All successful Bidders must assume full responsibility for providing or
ensuring warranty service on any and all items including goods, materials, or
equipment provided to the County with warranty coverage. If a successful
Bidder is not the manufacturer, all manufacturers’ warranties must be passed
through to Fulton County. The Bidder and not Fulton County is responsible
for contacting the manufacturer of the warranty service provided during the
warranty period and supervising the completion of the warranty service to the
satisfaction of Fulton County.
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As a successful Bidder providing any equipment which requires fitting and
assembly, the Bidder shall be solely responsible for such installation being
performed by a manufacturer's authorized or approved servicer or an
experienced worker, utilizing workmanship of the highest caliber. The Bidder
must verify all dimensions at the site, shall be responsible for their
correctness, and shall be responsible for the availability of replacement parts
when specified in writing by Fulton County in the specifications, purchase
order, or other contract.

A successful Bidder is solely responsible for disposing of all wrappings,
crating, and other disposable material upon deliver of item(s).

All Bidders are required to be authorized distributors or regularly engaged in
the sale or distribution of the type of goods, materials, equipment or services
for which the Bidder is submitting a Bid response in addition, all Bidders are
required to provide Fulton County with three (3) written references
documenting the successful completion of Bids or contracts for the types of
items including goods, materials, equipment, or services for which the Bidder
is submitting a Bid response. In instances where a Bidder has never supplied
such goods, material, equipment, or services before, the Bidder must submit
with the Bid response a statement and supporting documentation
demonstrating such expertise, knowledge, or experience to establish the
Bidder as a responsible Bidder, capable of meeting the Bid requirements
should an award be made. No exceptions to this provision will be made
unless authorized in the Bid specifications.

Bidders may be required to furnish evidence that they maintain permanent
places of business of a type and nature compatible with their Bid proposal,
and are in all respects competent and eligible vendors to fulfill the terms of
the specifications. Fulton County may make such investigations as it deems
necessary to determine the ability of the Bidder to perform such work, and
reserves the right to reject any Bidder if evidence fails to indicate that the
Bidder is qualified to carry out the obligation of the Contract and to complete
the work satisfactorily.

All Bidders must comply with all Fulton County Purchasing laws, policies, and
procedures, non-discrimination in contracting and procurement ordinances,
and relevant state and federal laws including but not limited to compliance
with EEOC hiring guidelines and requirements under the Americans with
Disabilities Act. Successful Bidder must obtain all permits, licenses, and
inspections as required and furnish all labor, materials, insurance, equipment,
tools, supervision, and incidentals necessary to accomplish the work in these
specifications.

If a successful Bidder is unable or unwilling to enter into a Contract with
Fulton County subsequent to being granted an award, or who fails to perform
in accordance with the Bid specifications the Bidder will be subject to
damages and all other relief allowed by law.
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Successful Bidders contract directly with Fulton County and are the party or
parties obligated to perform. Contracts may not be assigned and any failure
to perform the Contract in accordance with the specifications will constitute a
breach of Contract and may result in a Bidder being found to be “non-
responsive” in the future.

In case of default by the successful Bidder, Fulton County may procure the
articles for services from another source and hold the successful Bidder
responsible for any resulting excess cost.

The County may award any Bid in whole or in part to one or more vendors or
reject all Bids and/or waive any technicalities if it is in the best interests of the
County to do so. In the event that all Bids are not rejected, Bids for items
including goods, materials, equipment, and services will be awarded to the
lowest “responsible” Bidder(s) as determined by Fulton County. Submitting
the lowest Bid, as published at the Bid opening, does not constitute an award
or the mutual expectation of an award of a Contract and purchase order. For
purposes of this notice and the attached Bid sheets, a purchase order is a
Contract to provide items including goods, materials, equipment, and services
and is intended to have the full force and effect of a Contract. A breach of the
terms and conditions of a purchase order constitutes a breach of Contract.

Bids for projects that are solicited pursuant to the Georgia Local Government
Public Works Construction Law (O.C.G.A. 8 36-91-1 et seq.) may withdrawn
as follows:

Competitive sealed Bids (“Bid”) may not be revoked or withdrawn until 60
days after the time set by the governmental entity for opening of Bids. At the
end of this time period, the Bid will cease to be valid, unless the Bidder
provides written notice to the County prior to the scheduled expiration date
that the Bid will be extended for a time period specified by the County.

In the evaluation of the Bids, any award will be subject to the Bid being:

A. Compliant to the specification — meets form, fit, and function
requirements stated or implied in the specification.

B. Lowest cost to the County over projected useful life.

C. Administratively Compliant — Including all required bonds, insurance,
established quality of work and general reputation, financial
responsibility, relevant experience, and related criteria.

All proposals and Bids submitted to Fulton County are subject to the Georgia
“Open Records Act”, Official Code of Georgia, Annotated (O.C.G.A.) 850-18-
70 et seq.

All proposals and Bids submitted to Fulton County involving Utility Contracting

are subject to the Georgia law governing licensing of Utility Contractors,
0O.C.G.A. 843-14-8.2(h). The Utility Contractor License number of the person
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who will perform the utility work shall be written on the face of the Bid
envelope.

The apparent silence of this specification, and any supplement thereto, as to
details, of the omission from it of a detailed description concerning any point,
will be regarded as meaning only the best commercial practices are to prevail.
Only materials of the highest quality, correct type, size, and design are to be
used. All interpretations of this specification will be made upon the basis of
this statement, with Fulton County interpretation to prevail.

It is the policy of Fulton County that the evaluation and award process for
County contracts shall be free from both actual and perceived impropriety,
and that contacts between potential vendors and County officials, elected
officials and staff regarding pending awards of County contracts shall be
prohibited.

A. No person, firm, or business entity, however situated or composed,
obtaining a copy of or responding to this solicitation, shall initiate or
continue any verbal or written communication regarding this
solicitation with any County officer, elected official, employee, or
designated County representative, between the date of the
issuance of this solicitation and the date of the County Manager’'s
recommendation to the Board of Commissioners for award of the
subject contract, except as may otherwise be specifically
authorized and permitted by the terms and conditions of this
solicitation.

B. All verbal and written communications initiated by such person,
firm, or entity regarding this solicitation, if same are authorized and
permitted by the terms and conditions of this solicitation, shall be
directed to the Purchasing Agent.

C. Any violation of this prohibition of the initiation or continuation of
verbal or written communications with County officers, elected
officials, employees, or designated County representatives shall
result in a written finding by the Purchasing Agent that the
submitted Bid or proposal of the person, firm, or entity in violation is
“non-responsive,” and same shall not be considered for award.

Any Bidder intending to respond to this solicitation as a Joint Venture must
submit an executed Joint Venture Agreement with this Bid. This agreement
must designate those persons or entities authorized to execute documents or
otherwise bind the Joint Venture in all transactions with Fulton County, or are
accompanied by a document, binding upon the Joint Venture and its
constituent members, making such designation. Bids from Joint Ventures
that do not include these documents will be rejected as being “non-
responsive.”
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Any Bidder intending to respond to this solicitation must complete all of the

Procurement Affidavit Forms provided in this solicitation. Bids that do not

include these completed documents will be rejected as being “non-
responsive.”

END OF SECTION No. |

Page 21 of 222



T139 Rogers Bridge Multi-use Trail
ITB No. 061TB48650K-DJ

SECTION II: BID FORM
T139 Rogers Bridge Multi-use Trail

Submitted , 2006

The undersigned, as Bidder, hereby declares that the only person or persons interested
in the Bid as principal or principals is or are named herein and that no other person than
herein mentioned has any interest in this Bid or in the Contract to be entered into; that
this Bid is made without connection with any other person, company or parties making a
Bid; and that it is in all respects fair and in good faith without collusion or fraud.

The Bidder further declares that he has examined the site of the work and informed
himself fully in regard to all conditions pertaining to the place where the work is to be
done; that he has examined the Drawings and Specifications for the work and
contractual documents relative thereto, and has read all instructions to Bidders and
General Conditions furnished prior to the openings of bids; that he has satisfied himself
relative to the work to be performed.

The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to
furnish all necessary materials, equipment, machinery, tools, apparatus, means of
transportation and labor necessary, and to complete the construction of the work in full
and complete accordance with the shown, noted, and reasonably intended
requirements of the Specifications and Contract Documents to the full and entire
satisfaction of the Board of Commissioners of Fulton County, Atlanta, Georgia, with a
definite understanding that no money will be allowed for extra work except as set forth
in the attached General Conditions and Contract Documents for the following prices.

THE BASE BID IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST
RESPONSIBLE BIDDER.

The base bid may not be withdrawn or modified for a period of sixty (60) days following
the receipt of bids.

BASE BID AMOUNT (Do not include any Bid Alternates)

$
(Dollar Amount In Numbers)

(Dollar Amount in Words)

The Bidder agrees hereby to commence work under this Contract, with adequate
personnel and equipment, on a date to be specified in a written order of the Contracting
Officer and to fully complete all work under this Contract within One Hundred and Fifty
(150) Available Days from and including said date.
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The Bidder declares that he understands that the quantities shown for the unit
prices items are subject to either increase or decrease, and that should the
guantities of any of the items of work be increased, the Bidder proposes to do the
additional work at the unit prices stated herein; and should the quantities be
decreased, the Bidder also understands that payment will be made on the basis
of actual quantities at the unit price bid and will make no claim for anticipated
profits for any decrease in quantities; and that actual quantities will be
determined upon completion of work, at which time adjustments will be made to
the contract amount by direct increase or decrease.

The Bidder furthermore agrees that, in the case of a failure on his part to execute
the Contract Agreement and Bonds within ten days after receipt of conformed
contract documents for execution, the Bid Bond accompanying his bid and the
monies payable thereon shall be paid into the funds of the Owner as liquidated
damages for such failure.

The undersigned acknowledges receipt of the following addenda (list by the number and
date appearing on each addendum) and thereby affirms that its Bid considers and
incorporates any modifications to the originally issued Bidding Documents included
therein.

ADDENDUM # DATED
ADDENDUM # DATED
ADDENDUM # DATED
ADDENDUM # DATED
BIDDER:

Signed by:

[Type or Print Name]

Title:

Business Address:

Business Phone:

Bidder's Contractor License No:

[State/County]
License Expiration Date:
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Enclosed is a Bid Bond in the approved form, in the sum of:

Dollars

% ) according to the conditions of “Instructions to Bidders” and
provisions thereof.

END OF SECTION NO. Il
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SECTION III: PURCHASING FORMS & INSTRUCTIONS

This section contains the procurement forms that are required to be executed and
submitted with the bid package. This section does not contain all forms required to be
included with the bid package submittal.
To be deemed responsive to this ITB, Bidders must provide the information requested
and complete in detail all Purchasing Forms. The appropriate individual(s) authorized to
commit the Bidder to the Project must sign the Purchasing Forms. Bidders should
reproduce each Purchasing Form, as required, and complete the appropriate portions of
the forms provided in this section.

e Form A: Non-Collusion Affidavit of Prime Bidder

e Form B: Non-Collusion Affidavit of Sub-Contractors

e Form C: Certificate of Acceptance of Request for Bid Requirements

e Form D: Contractor License Certification

e Form E: Certification Regarding Debarment

e Form F: Corporate Certification

e Form G: Disclosure Form and Questionnaire
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FORM A - NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR
STATE OF GEORGIA
COUNTY OF FULTON

l, certify that pursuant to Fulton County
Code Section 2-320 (11), this bid or proposal is made without prior understanding,
agreement or connection with any corporation, firm or person submitting a bid for the
same work, labor or service to be done or the supplies, materials or equipment to be
furnished and is in all respects fair and without collusion or fraud. | understand collusive
bidding is a violation of state and federal law and can result in fines, prison sentences,
and civil damages awards. | agree to abide by all conditions of this bid or proposal and
certify that | am authorized to sign this bid or proposal for the bidder.

Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e),
has not, by itself or with
others, directly or indirectly, prevented or attempted to prevent competition in such
bidding or proposals by any means whatsoever. Affiant further states that (s)he has not
prevented or endeavored to prevent anyone from making a bid or offer on the project by
any means whatever, nor has Affiant caused or induced another to withdraw a bid or
offer for the work.

Affiant further states that the said offer of is bona
fide, and that no one has gone to any supplier and attempted to get such person or
company to furnish the materials to the bidder only, or if furnished to any other bidder,
that the material shall be at a higher price.

(COMPANY NAME)

(PRESIDENT/VICE PRESIDENT)

Sworn to and subscribed before me this day of , 200

(SECRETARY/ASSISTANT SECRETARY)

(Affix corporate seal here, if a corporation)

Notary Public:

County:

Commission Expires:
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NOTE:

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY
OFFICER, AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR

ACTED FOR THEM IN BIDDING FOR OR PROCURING THE CONTRACT SHALL
ALSO MAKE THIS OATH.

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER
PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH.
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FORM B - NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

STATE OF GEORGIA
COUNTY OF FULTON

l, certify that pursuant to Fulton County
Code Section 2-320 (11), this bid or proposal is made without prior understanding,
agreement or connection with any corporation, firm or person submitting a bid for the
same work, labor or service to be done or the supplies, materials or equipment to be
furnished and is in all respects fair and without collusion or fraud. | understand collusive
bidding is a violation of state and federal law and can result in fines, prison sentences,
and civil damages awards. | agree to abide by all conditions of this bid or proposal and
certify that | am authorized to sign this bid or proposal for the bidder.

Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e),
has not, by itself or with
others, directly or indirectly, prevented or attempted to prevent competition in such
bidding or proposals by any means whatsoever. Affiant further states that (s)he has not
prevented or endeavored to prevent anyone from making a bid or offer on the project by
any means whatever, nor has Affiant caused or induced another to withdraw a bid or
offer for the work.

Affiant further states that the said offer of IS bona
fide, and that no one has gone to any supplier and attempted to get such person or
company to furnish the materials to the bidder only, or if furnished to any other bidder,
that the material shall be at a higher price.

(COMPANY NAME)

(PRESIDENT/VICE PRESIDENT)

Sworn to and subscribed before me this day of , 200

(SECRETARY/ASSISTANT SECRETARY)

(Affix corporate seal here, if a corporation)

Notary Public:

County:

Commission Expires:
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NOTE:

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY
OFFICER, AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR

ACTED FOR THEM IN BIDDING FOR OR PROCURING THE CONTRACT SHALL
ALSO MAKE THIS OATH.

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER
PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH.
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FORM C - FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL
REQUIREMENTS

This Is To Certify That On This Day Bidder/Proposer Acknowledges That He/She Has
Read This Bid Document, Pages To Inclusive, Including Addendum(s)
To ____, And/Or Appendices ____ To ____, In Its Entirety, And Agrees That No Pages Or
Parts Of The Document Have Been Omitted, That He/She Understands, Accepts And
Agrees To Fully Comply With The Requirements Therein, And That The Undersigned Is
Authorized By The Bidding/Proposing Company To Submit The Bid/Proposal Herein And
To Legally Obligate The Bidder/Proposer Thereto.

Company:

Signature:

Name:

Title:

Date:

(Corporate Seal)
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FORM D-CONTRACTOR’S GEORGIA UTILITY LICENSE CERTIFICATION

T139 ROGERS BRIDGE MULTI-USE TRAIL

NOTE: The Utility Contractor’s License Number is also required on the Bid
Envelope.

Contractor’'s Name:

Bidder’s Georgia Utility Contractor’s License Number:

Expiration Date of License:

| certify that the above information is true and correct and that the classification noted is
applicable to the Bid for this Project.

Signed:

Printed:

Date:

(ATTACH COPY OF LICENSE)
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FORM E - CERTIFICATION REGARDING DEBARMENT

(1) The Offeror certifies that neither it or its subcontractors is presently debarred,
suspended, proposed for debarment, declared ineligible, or otherwise excluded
from doing business with any government agency. Any such exclusion may
cause prohibition of your firm from participating in any procurement by the Fulton
County Government.

(2) If the Offeror is unable to certify to any of the statements in this certification, such
Offeror or subcontractor shall attach an explanation to this bid or proposal.

INSTRUCTIONS FOR CERTIFICATION

By signing and submitting this certification, the Offeror is providing the certification set
out below:

(2) The certification in this clause is a material representation of fact upon which
reliance will be placed. If it is later determined that the prospective vendor
knowingly rendered a false certification, the Purchasing Agent may pursue all
available remedies, including suspension and/or debarment, for withdrawal of
award or termination of a contract.

(2) The prospective Offeror shall provide immediate written notice to the Purchasing
Agent if at anytime the Offeror learns that its certification was erroneous when
submitted or has become erroneous by reason of changed circumstances.

(3)  Offeror shall be under a continuing duty to immediately inform the Purchasing
Agent in writing of any changes, if as a result of such changes, the Offeror
certification regarding debarment is affected.

DEBARMENT ORDINANCE

The following Section 2-322 of Fulton County Code of Laws establishes the procedure
for the debarment of contractors.

(a) Authority to suspend.

After reasonable notice to the entity involved and reasonable opportunity for that entity
to be heard, the Purchasing Agent, after consultation with user department, the County
Manager and the County Attorney shall have the authority to suspend an entity for
cause from consideration for award of county contracts. As used in this section, the
term entity means any business entity, individual, firm, contractor, subcontractor or
business corporation, partnership, limited liability corporation, firm, contractor,
subcontractor or business structured; provided, further, that any such entity shall also
be subject to suspension under this section if any of its constituents, members,
subcontractors at any tier of such entity’s and the entity, or any constituent or member,
knew or should have known of the commission of the act. The suspension shall be for a
period not to exceed three (3) years unless cause is based on a felony conviction for an
offense related or associated with fraudulent contracting or misappropriation of funds
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wherein the suspension shall not exceed seven (7) years.

(b) Causes for Suspension. The causes for suspension include:

1)

2)

3)

4)

Conviction for commission of a criminal offense as an incident to obtain or
attempting to obtain a public or private contract or subcontract, or in performance
of such contract or subcontract;

Conviction of state or federal statutes of embezzlement, theft, forgery, bribery,
falsification or destruction of records, receiving stolen property or other offense
indicating a lack of business integrity or business honesty which currently,
seriously and directly affects responsibility as a county contractor.

Conviction of state or federal anti-trust statues arising out of the solicitation and
submission of bids and proposals;

Violation of contract provisions, as set forth below, of a character which is
regarded by the Purchasing Agent to be so serious as to justify suspension
action:

a. Failure to perform in accordance with the specifications within a time limit
provided in a county contract;

b. A recent record of failure to perform or unsatisfactory performance in
accordance with the terms of one or more contracts; provided, that failure
to perform or unsatisfactory performance caused by acts beyond the
control of the contractor shall not be considered to be a basis for
suspension;

c. Material representation of the composition of the ownership or workforce
or business entity certified to the county as a minority business enterprise;
or

d. Falsification of any documents.

For violation of the ethical standards set forth in Fulton County Code Chapter 9,
Code of Ethics.

Knowing misrepresentation to the county, of the use which a majority owned
contractor intends to make a minority business enterprise (a business entity at
least 51 percent of which is owned and controlled by minority persons, as defined
in Fulton County Code Chapter 6, Article B, Minority Business Enterprise
Affirmative Action Program and certified as such by the County) as a
subcontractor or a joint venture partner, in performing work under contract with
the County. Failure to fully and truthfully provide the information required, may
result in the disqualification of your bid/proposal from consideration or termination
of the Contract, once awarded. This document must be completed and included
as a part of the bid/proposal package along with other required documents.
[SIGNATURES ON NEXT PAGE]
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Under penalty of perjury, | declare that | have examined this certification and all
attachments hereto, if applicable, to the best of my knowledge and belief, and all
statements contained hereto are true, correct, and complete.

On this day of , 2005
(Legal Name of Offeror) (Date)
(Signature of Authorized Representative) (Date)
(Title)
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FORM F - CORPORATE CERTIFICATE
Corporations

l, , certify that | am the Secretary of

the  Corporaton named as Contractor in the foregoing Bid; that

, who signed said Bid on behalf of the

Contractor was then of said Corporation; that

said Bid was duly signed for and on behalf of said Corporation by authority of its Board of
Directors, and is within the scope of its corporate powers; that said Corporation is

organized under the laws of the State of

This day of , 20

(SEAL) must be affixed

Partnership or other entities:

l, , certify that | am authorized to

sign to commit named as Contractor in the foregoing
Bid. That said company is formed wunder the laws of the State of
This day of , 20

It is necessary to attach a letter on company letterhead and dated on or after the date of
this certificate that the individual signing to commit the partnership or other entity not a
corporation to the stipulations of this bid is authorized to do so. The letter should be
signed by an individual working for the company who has knowledge of this fact.
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FORM G - CONTRACTOR OR PROPOSER’S DISCLOSURE FORM AND
QUESTIONNAIRE

Please provide the names and business addresses of each of the Contractor or
Proposer's officers, directors, affiliates and other employees, agents or
representative of this form, the subject project T139 Rogers Bridge Multi Use
Trail.

For the purposes of this form, the term "affiliate" of any Contractor or Proposer
shall mean any person or entity that directly or indirectly controls or is controlled
by, or is under common control with, such Contractor or Proposer. "Control"
means the possession, directly or indirectly, of the power to direct or cause the
direction of the management and policies of a person or entity, whether through
ownership of voting securities, by entreat, or otherwise.

Describe accurately, fully and completely, their respective relationships with said
Contractor or Proposer, including their ownership interests and their anticipated
role in the management and operations of said Contractor or Proposer.

Please describe the general development of said Contractor or Proposer's
business during the past five (5) years, or such shorter period of time that said
Contractor or Proposer has been in business.

Please state whether any employee, agent or representative of said Contractor
or Proposer who is or will be directly involved in the subject project has or had
within the last five (5) years: (i) directly or indirectly had a business relationship
with Fulton County; (ii) directly or indirectly received revenues from Fulton
County; or (iii) directly or indirectly receives revenues from the result of
conducting business on Fulton County property or pursuant to any contract with
Fulton County. Please describe in detail any such relationship.

LITIGATION DISCLOSURE:

Failure to fully and truthfully disclose the information required, may result in the
disqualification of your bid or proposal from consideration or termination of the
Contract, once awarded.

1.

Please state whether any of the following events have occurred in the last
five (5) years with respect to said Contractor or Proposer. If any answer is
yes, explain fully the following:

(@) whether a petition under the federal bankruptcy laws or state insolvency
laws was filed by or against said Contractor or Proposer, or a receiver
fiscal agent or similar officer was appointed by a court for the business or
property of said Contractor or Proposer;

(b)  whether Contractor or Proposer was subject of any order, judgment, or
decree not subsequently reversed, suspended or vacated by any court of
competent jurisdiction, permanently enjoining said Contractor or Proposer
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from engaging in any type of business practice, or otherwise eliminating
any type of business practice; and

(c) whether said Contractor's or Proposer's business was the subject of any
civil or criminal proceeding in which there was a final adjudication adverse
to said Contractor or Proposer, which directly arose from activities
conducted by the business unit or corporate division of said Contractor or
Proposer which submitted a bid or proposal for the subject project. If so
please explain.

2. Have you or any member of your firm or team to be assigned to this engagement
ever been indicted or convicted of a felony or misdemeanor greater than a Class
C in the last five (5) years?

Circle One: YES NO

3. Have you or any member of your firm or team been terminated (for cause or
otherwise) from any work being performed for Fulton County or any other
Federal, State or Local Government, or

Circle One: YES NO

4. Have you or any member of your firm or team been involved in any claim or
litigation with Fulton County or any other federal, state or local government, or
private entity during the last ten

Circle One: YES NO

If you have answered “YES” to any of the above questions, please indicate the name(s)
of the person(s), the nature, and the status and/or outcome of the information,
indictment, conviction, termination, claim or litigation, as applicable. Any such
information should be provided on a separate page, attached to this form and submitted
with your proposal.

NOTE: If any response to any question set forth in this questionnaire has been
disclosed in any other document, a response may be made by attaching a copy of
such disclosure. (For example, said Contractor’'s or Proposer's most recent
filings with the Securities and Exchange Commission (“SEC”) may be provided if
they are responsive to certain items within the questionnaire.) However, for
purposes of clarity, Contractor or Proposer should correlate its responses with
the exhibits by identifying the exhibit and its relevant text.

Disclosures must specifically address, completely respond and comply with all
information requested and fully answer all questions requested by Fulton County.
Such disclosure must be submitted at the time of the bid or proposal submission
and included as a part of the bid/proposal submitted for this project. Disclosure
is required for Contractor or Proposers, joint venture partners and first-tier Sub-
Contractor or Proposers.
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Failure to provide required disclosure, submit officially signed and notarized documents
or respond to any and all information requested/required by Fulton County can result in
the bid/proposal declared as non-responsive. This document must be completed and
included as a part of the bid/proposal package along with other required documents.

[SIGNATURES ON NEXT PAGE]
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Under penalty or\f perjury, | declare that | have examined this questionnaire and all
attachments hereto, if applicable, to the best of my knowledge and belief, and all

statements contained hereto are true, correct, and complete.

On this day of

, 2005

(Legal Name of Proponent)

(Date)

(Signature of Authorized Representative)

(Date)

(Title)
Sworn to and subscribed before me,

this day of , 2005

(Notary Public) (Seal)

Commission Expires

(Date)

END OF SECTION NO. Il
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SECTION IV: BID BOND REQUIREMENTS

No bid for a contract in Fulton County for work to be done shall be valid for any purpose
unless the Contractor shall give a Bid Bond with good and sufficient surety payable to, in
favor of, and for the protection of Fulton County. The Bid Bond shall be in the amount of
not less than 5% of the total amount payable by the terms of the Contract. No bid shall be
read aloud or considered if a proper bid bond has not been submitted.

Surety companies executing Bonds must appear on the Treasury Department's most
current list (Circular 570 as amended) and be authorized to transact business in the State
of Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by
another partner; for an individual by a notary with the corporate seal.
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BID BOND

T139 ROGERS BRIDGE MULTI-USE TRAIL
FULTON COUNTY GOVERNMENT

KNOW ALL MEN BY THESE PRESENTS, THAT WE

hereinafter called the PRINCIPAL, and

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of
and duly authorized to transact Surety business in the State of Georgia,

are held and firmly bound unto the Fulton County Government, in the penal sum of
Dollars and Cents ($

) good and lawful money of the United States of America, to be paid upon

demand of the Fulton County Government, to which payment well and truly to be made we bind
ourselves, our heirs, executors, and administrators and assigns, jointly and severally and firmly by

these presents.

WHEREAS the PRINCIPAL has submitted to the Fulton County Government, for T139 ROGERS
BRIDGE MULTI-USE TRAIL, a Bid;

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law:

NOW THEREFORE: The conditions of this obligation are such that if the Bid be accepted, the
PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the COUNTY
of the award of the Contract execute a Contract in accordance with the Bid and upon the terms,
conditions and prices set forth therein, in the form and manner required by the Fulton County
Government, and execute sufficient and satisfactory Performance Bond in the amount of one hundred
(100%) percent of the total contract price and Payment Bond in the amount of one hundred Ten
(110%) percent of the total contract price payable to the Fulton County Government, each in form and
with security satisfactory to said Fulton County Government, then this obligation to be void; otherwise,
to be and remain in full force and virtue in law; and the SURETY shall upon failure of the PRINCIPAL

to comply with any or all of the foregoing requirements within the time specified above immediately
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pay to the Fulton County Government, upon demand the amount hereof in good and lawful money of
the United States of America, not as a penalty but as liquidated damages.

In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the SURETY
shall pay all costs incurred by the COUNTY in such suit, including attorney’s fees to be fixed by the

Court.

Enclosed is a Bid Bond in the approved form, in the amount of

Dollars ($ ) being in the amount of five (5%)

percent of the CONTRACT Sum. The money payable on this bond shall be paid to the Fulton County
Government, for the failure of the Bidder to execute a CONTRACT within ten (10) days after receipt

of the Contract form and at the same time furnish a Payment Bond and Performance Bond.

IN TESTIMONY THEROF, the PRINCIPAL and SURETY have caused these presents to be duly
signed and sealed this day of , 2006.

ATTEST:

PRINCIPAL

BY

(SEAL)
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CERTIFICATE AS TO CORPORATE PRINCIPAL

l, , certify that | am the Secretary of the Corporation named as
principal in the within bond; that , who signed the said bond
of said corporation; that | know this signature, and his/her signature thereto is genuine; and that said

bond was duly signed, sealed and attested for in behalf of said Corporation by authority of its

governing body.

SECRETARY

(CORPORATE SEAL)

SURETY

BY

(SEAL)

END OF SECTION NO. IV
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SECTION V: CONTRACT COMPLIANCE REQUIREMENTS

NON-DISCRIMINATION IN CONTRACTING AND PROCUREMENT

Policy Statement: It is the policy of Fulton County Government that discrimination against
businesses by reason of the race, color, gender or national origin of the ownership of any such
business is prohibited. Furthermore, it is the policy of the Board of Commissioners (“Board”) that
Fulton County and all vendors and contractors doing business with Fulton County shall provide to all
businesses the opportunity to participate in contracting and procurement paid, in whole or in part, with
monetary appropriations of the Board. Similarly, it is the policy of the Board that the contracting and
procurement practices of Fulton County should not implicate Fulton County as either an active or
passive participant in the discriminatory practices engaged in by private contractors seeking to obtain
contracts with Fulton County.

Equal Business Opportunity Plan (EBO Plan): In addition to the proposal submission
requirements, each vendor must submit an Equal Business Opportunity Plan (EBO Plan) with their
bid/proposal. The EBO Plan is designed to enhance the utilization of a particular racial, gender or
ethnic group by a bidder/proposer, contractor, or vendor or by Fulton County. The respondent must
outline a plan of action to encourage and achieve diversity and equality in the available procurement
and contracting opportunities with this solicitation.

The EBO Plan must identify and include:

1. Potential opportunities within the scope of work of this solicitation that will allow for
participation of racial, gender or ethnic groups.

2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and female
business utilization in this solicitation.

Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships with
minority and female businesses in an effort to achieve contracting and procurement diversity.

Prompt Payment: The prime contractor must certify in writing and must document on the Exhibit G
Form (Prime Contractor/Subcontractor Utilization Report) that all subcontractors, sub-consultants and
suppliers have been promptly paid for work and materials, (less any retainage by the prime contractor
prior to receipt of any further progress payments). In the event the prime contractor is unable to pay
subcontractors, sub-consultants or suppliers until it has received a progress payment from Fulton
County, the prime contractor shall pay all subcontractors, sub-consultants or suppliers funds due from
said progress payments within forty-eight (48) hours of receipt of payment from Fulton County. In no
event shall a subcontractor, sub-consultant, or supplier be paid later than fifteen (15) days as
provided for by state law.
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REQUIRED FORMS AND EBO PLAN:

In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination in
Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the following
completed documents. Failure to provide this information shall result in the bid/proposal being
deemed non-responsive:

Exhibit A - Promise of Non-Discrimination

Exhibit B - Employment Report

Exhibit C - Schedule of Intended Subcontractor Utilization

Exhibit D - Letter of Intent to Perform As a Subcontractor or Provide Materials or Services
Exhibit E - Declaration Regarding Subcontractor Practices

Exhibit F - Joint Venture Disclosure Affidavit

Equal Business Opportunity Plan (EBO Plan) — This document is not a form. It is a
statement created by the bidder/proposer on its company letter head addressing the EBO
Plan requirements.

All Contract Compliance documents (Exhibits A — F and EBO Plan) are to be placed in a separate
sealed envelope clearly marked “Contract Compliance”. The EBO Plan must be submitted on
company letterhead. These documents are considered part of and should be submitted with the
Technical Proposal.

The following document must be completed as instructed if awarded the bid:

= Exhibit G - Prime Contractor’'s Subcontractor Utilization Report
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EXHIBIT A - PROMISE OF NON-DISCRIMINATION

“Know all persons by these presents, that I/WE ( ),

Name

Title Firm Name

Hereinafter “Company”), in consideration of the privilege to bid on or obtain contracts funded, in
whole or in part, by Fulton County, hereby consent, covenant and agree as follows:

1) No person shall be excluded from participation in, denied the benefit of, or otherwise
discriminated against on the basis of race, color, national origin or gender in connection
with any bid submitted to Fulton County for the performance of any resulting there from,

2) That it is and shall be the policy of this Company to provide equal opportunity to all
businesses seeking to contract or otherwise interested in contracting with this Company
without regard to the race, color, gender or national origin of the ownership of this
business,

3) That the promises of non-discrimination as made and set forth herein shall be continuing in
nature and shall remain in full force and effect without interruption,

4) That the promise of non-discrimination as made and set forth herein shall be made a part
of, and incorporated by reference into, any contract or portion thereof which this
Company may hereafter obtain,

5) That the failure of this Company to satisfactorily discharge any of the promises of non-
discrimination as made and set forth herein shall constitute a material breach of contract
entiting the Board to declare the contract in default and to exercise any and all
applicable rights and remedies, including but not limited to cancellation of the contract,
termination of the contract, suspension and debarment from future contracting
opportunities, and withholding and/or forfeiture of compensation due and owning on a
contract; and

6) That the bidder shall provide such information as may be required by the Director of
Contract Compliance pursuant to Section 4.4 of the Fulton County Non-Discrimination in
Purchasing and Contracting Ordinance.

SIGNATURE:

ADDRESS:

TELEPHONE NUMBER:
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EXHIBIT B - EMPLOYMENT REPORT

The demographic employment make-up for the bidder must be identified and submitted with this
bid/proposal. In addition, if subcontractors will be utilized by the bidder/proposer to complete this project,
then the demographic employment make-up of the subcontractor(s) must be identified and submitted with
this bid.

EMPLOYEES

NATIVE AFRICAN ASIAN HISPANIC | CAUCASIAN
CATEGORY INDIAN AMERICAN | AMERICAN | AMERICAN AMERICAN OTHER
Male/Female M F M F M F M F M F M F

Mgmt/Official
Professional
(Arch., P.E.,
etc.)

Supervisors

Office/ Clerical

Craftsmen

Laborers
Others
(Specify)

TOTALS

FIRM’'S NAME:

ADDRESS:

TELEPHONE NUMBER:

This completed form is for (Check one) Bidder/Proposer Subcontractor

Submitted by: Date Completed:
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EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION

If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this form
must be completed and submitted with the bid/proposal. All prime bidders/proposers must
include Letter(s) of Intent (Exhibit D) in the bid document for all subcontractors who will be utilized
under the scope of work/services.

Prime Bidder/Proposer:

ITB/RFP NUMBER:

Project Name or Description of Work/Service(s):

1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is is not___a minority
or female owned and controlled business. (Please indicate below the portion of work,
including, percentage of bid amount that your firm will carry out directly):

If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement.

2. Sub-Contractors (Including suppliers) to be utilized in the performance of this scope of

work/service(s), if awarded, are:

SUBCONTRATOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*: COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE);
Native American (NABE); White Female American (WFBE); **If yes, attach copy of recent
certification letter.
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EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION

SUBCONTRATOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

WORK TO BE PERFORMED:

COUNTY CERTIFIED**

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE: %

SUBCONTRATOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

WORK TO BE PERFORMED:

COUNTY CERTIFIED**

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE: %

SUBCONTRATOR NAME:

ADDDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

WORK TO BE PERFORMED:

COUNTY CERTIFIED**

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE: %

SUBCONTRATOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE:

%

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE);
Native American (NABE); White Female American (WFBE); **If yes, attach copy of recent
certification letter.
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EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION

\ Total Dollar Value of Subcontractor Agreements: ($)

\ Total Dollar Value of Small Business Enterprise Agreements: ($)

\ Total Percentage Value: (%)

CERTIFICATION: The undersigned certifies that he/she has read, understands and agrees to be
bound by the Bid provisions, including the accompanying Exhibits and other terms and conditions
regarding sub-contractor utilization. The undersigned further certifies that he/she is legally authorized
by the Bidder to make the statement and representation in this Exhibit and that said statements and
representations are true and correct to the best of his/her knowledge and belief. The undersigned
understands and agrees that if any of the statements and representations are made by the Bidder
knowing them to be false, or if there is a failure of the intentions, objectives and commitments set
forth herein without prior approval of the County, then in any such event the Contractor's acts or
failure to act, as the case may be, shall constitute a material breach of the contract, entitling the
County to terminate the Contract for default. The right to so terminate shall be in addition to, and in
lieu of, any other rights and remedies the County may have for other defaults under the contract.

Signature/Title:

Firm or Corporate Name:

Address:

Telephone: ( )

Fax Number: ( )

Email Address:
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EXHIBIT D - LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR
OR
PROVIDE MATERIALS OR SERVICES

This form must be completed by ALL known subcontractors/suppliers and submitted with the bid.
The Prime Contractor must submit Letters of Intent for ALL known subcontractors/suppliers at time of
bid submission.

To:

(Name of Prime Contractor Firm)

From:

(Name of Subcontractor Firm)
ITB/RFP Number:

Project Name:

The undersigned is prepared to perform the following described work or provide materials or services
in connection with the above project (specify in detail particular work items, materials, or services to
be performed or provided):

Description of Work Project Project Estimated
Commence | Completion | Dollar Amount
Date Date
(Prime Bidder) (Subcontractor)
Signature Signature
Title Title
Date Date

Page 51 of 222




T139 Rogers Bridge Multi-use Trail
ITB No. 061TB48650K-DJ

EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES

If the bidder/proposer does not intend to subcontract any portion of the scope of work services(s),
this form must be completed and submitted with the bid.

Hereby declares that it is my/our intent to

(Bidder)

Perform 100% of the work required for

(ITB/RFP Number)

(Description of Work)

In making this declaration, the bidder/proposer states the following:

1.

3.

That the bidder does not customarily subcontract elements of this type project, and
normally performs and has the capability to perform and will perform all_elements of the
work on this project with his/her own current work forces;

If it should become necessary to subcontract some portion of the work at a later date, the
bidder will comply with all requirements of the County’s Non-Discrimination Ordinance in
providing equal opportunities to all firms to subcontract the work. The determination to
subcontract some portion of the work at a later date shall be made in good faith and the
County reserves the right to require additional information to substantiate a bidder’s
decision to subcontract work following the award of the contract. Nothing contained in this
provision shall be employed to circumvent the spirit and intent of the County’s Non-
Discrimination Ordinances;

The bidder will provide, upon request, information sufficient for the County to verify ltem
Number one.

AUTHORIZED COMPANY REPRESENTATIVE

Name:

Title: Date:

Signature:

Firm:

Address:

Phone Number:

Fax Number:

Email Address:
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undertaken.

The firms listed below do hereby declare that they have entered into a joint venture agreement
pursuant to the above mentioned project. The information requested below is to clearly identify and
explain the extent of participation of each firm in the proposed joint venture.

properly addressed before the business entity can be evaluated.

1.

NAME OF JOINT VENTURE (If applicable):

Firms:

1)

2)

3)

Name of Business:

Street Address:

City/State/Zip:

County:

Nature of Business:

Name of Business:

Street Address:

City/State/Zip:

County:

Nature of Business:

Name of Business:

Street Address:

City/State/Zip:

County:

Nature of Business:

OFFICE ADDRESS:

All items must be

PRINCIPAL OFFICE:

OFFICE PHONE:
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EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT

Note: Attach additional sheets as required

10.

11.

12.

13.

Describe the capital contributions by each joint venturer and accounting thereof. Indicate the
percentage make-up for each joint venture partner.

Describe the financial controls of the joint venture, e.g., will a separate cost center be
established? Which venturer will be responsible for keeping the books? How will the expense
therefore be reimbursed? What is the authority of each joint venture to commit or obligate the
order?

Describe any Ownership, options for Ownership, or loans between the joint ventures.
Identify terms thereof.

Describe the estimate contract cash flow for each joint venturer.
To what extent and by whom will the on-site work be supervised?
To what extent and by whom will the administrative office be supervised?

Which joint venturer will be responsible for material purchases including the estimated cost
thereof? How will the purchase be financed?

Which joint venturer will provide equipment? What is the estimated cost thereof? How will the
equipment be financed?

Describe the experience and business qualifications of each joint venturer.

Submit a copy of all joint venture agreements and evidence of authority to do business in the
State of Georgia as well as locally, to include all necessary business licenses.

Percent of ownership by each joint venture in terms of profit and loss sharing:

The authority of each joint venturer to commit or obligate the other:

Number of personnel to be involved in project, their crafts and positions and whether they are
employees of the small business enterprise, the majority firm or the joint venture:
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EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT

14. Identification of control and participation in venture; list those individuals who are responsible
for day-to-day management and policy decision-maker, including, but not limited to, those with

prime responsibility for areas designated below; (use additional sheets if necessary)
Financial Supervision

Name Race Sex Decisions Field Operation

In connection with any work that these firms, as a joint venture, might be authorized to perform in
connection with above captioned contract, we each do hereby authorize representatives of the Fulton
County Department of Contract Compliance, Departments of Purchasing and Finance, under the
direction of the County Manger’s Office, to examine, from time to time, the books, records and files to
the extent that such relate to this County project.

Signatures on Next Page
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WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE
CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT WE ARE
AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS AFFIDAVIT AND GRANT
THE ABOVE PRIVILEGE.

FOR:
(Company)

Date:
(Signature of Affiant)
(Printed Name)
(Company)

Date:
(Signature of Affiant)
(Printed Name)

State of

County of

On this day of , 20 , before me, appeared

, the undersigned known to me to be the person

described in the foregoing Affidavit and acknowledge that he (she) executed the same in the

capacity therein stated and for the purpose therein contained.
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EXHIBIT G - PRIME CONTACTOR/SUBCONTRACTOR UTILIZATION REPORT
This report is required to be submitted by the tenth day of each month, with a copy of your payment invoice (schedule of values/payment application) to Contract
Compliance. Failure to comply may result in the County commencing proceedings to impose sanctions on the successful bidder, in addition to purchasing any other
available legal remedy. Sanctions may include the suspending of any payment or part thereof, termination or cancellation of the contract, and the denial to participate in
any future contracts awarded by Fulton County.

REPORTING PERIOD PROJECT NAME:
FROM: PROJECT NUMBER:
TO: PROJECT LOCATION:
PRIME CONTRACTOR Contract Contract Award Change Order Contract Period % Complete to Date
Award Date Amount Amount
Name:
Address:
Telephone #:

AMOUNT OF REQUISITION THIS PERIOD:$

TOTAL AMOUNT REQUISITION TO DATE:$

SUBCONTRACTOR UTILIZATION (add additional rows as necessary)

Name of Sub-contractor Description of Contract Amount Paid To [ Amt Requisition Contract Period
Work Amount Date This Period Starting Date  Ending Date

TOTALS

Executed By:

(Signature) (Printed Name)

END OF SECTION No. V
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SECTION VI
INSURANCE INFORMATION/REQUIREMENTS

This section should contain the appropriate insurance information, forms, and requirements for this
project.
Insurance and Risk Management Provisions

It is Fulton County Government’s practice to obtain Certificates of Insurance from our Contractors and
Vendors. Insurance must be written by a licensed agent in a company licensed to write insurance in
the State of Georgia. Respondents shall submit with the bid/proposal evidence of insurability
satisfactory to Fulton County Government as to form and content. Either of the following forms of
evidence is acceptable:

. A letter from an insurance carrier stating that upon your firm/company being the
successful Bidder/Respondent that a Certificate of Insurance shall be issued in compliance with the
Insurance and Risk Management Provisions outlined below.

. A Certificate of Insurance complying with the Insurance and Risk Management
Provisions outlined below (Request for Bid/Proposal number and Project Description must appear on
the Certificate of Insurance).

Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits equal
to or greater than the limits described below. Any and all Insurance Coverage(s) and Bonds required
under the terms and conditions of the contract shall be maintained during the entire length of the
contract, including any extensions or renewals thereto, and until all work has been completed to the
satisfaction of Fulton County Government.

Accordingly the Respondent shall provide a certificate evidencing the following:
1. WORKERS COMPENSATION — STATUTORY (In compliance with the Georgia Workers

Compensation Acts and any other State or Federal Acts or Provisions in which
jurisdiction may be granted)

EMPLOYER’S LIABILITY BY ACCIDENT - EACH ACCIDENT - $500,000.
INSURANCE BY DISEASE - POLICY LIMIT - $500,000.
(Aggregate) BY DISEASE - EACH EMPLOYEE - $500,000.
2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability
Insurance)
Bodily Injury and Property Damage Liability Each Occurrence - $1,000,000
(Other than Products/Completed Operations) General Aggregate - $2,000,000
Products\Completed Operation Aggregate Limit - $1,000,000
Personal and Advertising Injury Limits - $1,000,000
Fire Damage Limits - $ 100,000
3. BUSINESS AUTOMOBILE LIABILITY INSURANCE
Combined Single Limits Each Occurrence - $1,000,000

(Including operation of non-owned, owned, and hired automobiles).
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4. ELECTRONIC DATA PROCESSING LIABILITY

(Required if computer contractor) Limits - $1,000,000
5. UMBRELLA LIABILITY

(In excess of above noted coverage’s) Each Occurrence - $2,000,000
6. PROFESSIONAL LIABILITY Each Occurrence - $1,000,000

(Required if respondent providing quotation for professional services).
7. FIDELITY BOND

(Employee Dishonesty) Each Occurrence - $ 100,000
8 BUILDERS RISK

Contractor will provide “All-risk” form of builder’s risk insurance providing coverage against loss or
damage by fire or other peril on an "all-risk" form, including demolition and increased cost of
construction, debris removal and the full replacement cost of the Project foundations and containing
an agreed amount endorsement, and, until Final Completion and Acceptance of the Project. Such
policy of insurance shall contain at least the following sub-limits of insurance and deductibles:

Sublimits:
Property in Transit $1,000,000
Property in Offsite Storage $1,000,000
Plans & Blueprints $25,000
Debris Removal 25% of Insured Physical
Loss
Delay in Completion / Soft Cost TBD
Deductibles:
Flood and Earthquake $25,000
Water Damage other than Flood $100,000
All other Perils $10,000

Owner and Contractor waive all rights against each other and any of their subcontractors, sub-
subcontractors, agents and employees, each of the other, for damages caused by fire or other
causes of loss to the extent covered by property insurance obtained pursuant to this Section 4.2.5 or
other property insurance applicable to the Work, accept such rights as they have to the proceeds of
such insurance.

Certificates shall state that the policy or policies shall not expire, be cancelled, or altered without at
least thirty (30) days prior written notice to Fulton County Government. Policies and Certificates of
Insurance are to list Fulton County Government as an Additional Insured (except for Workers’
Compensation) and shall conform to all terms and conditions (including coverage of the
indemnification and hold harmless agreement) contained in the Insurance and Risk Management
Provisions.

If Fulton County Government shall so request, the Offeror, Contractor or Vendor will furnish the
County for its inspection and approval such policies of insurance with all endorsements, or confirmed
specimens thereof certified by the insurance company to be true and correct copies.
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Such certificates and notices shall be sent to:
Fulton County Government — Purchasing Department
130 Peachtree Street, S.W.
Suite 1168
Atlanta, Georgia 30303-3459

The Contractor/Vendor shall insure that the Request for Bid/Proposal number and Project Description
appears on the Certificate of Insurance.

It is understood that Insurance in no way Limits the Liability of the Contractor/Vendor.

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT

Contractor/Vendor hereby agrees to release, indemnify, defend and hold harmless the County, it's
Commissioners, officers, employees, subcontractors, successors, assigns and agents, from and
against any and all losses (including death), claims, damages, liabilities, costs and expenses
(including but not limited to all actions, proceedings, or investigations in respect thereof and any costs
of judgments, settlements, court costs, attorney’s fees or expenses, regardless of the outcome of any
such action, proceeding, or investigation), caused by, relating to, based upon or arising out of any act
or omission by contractor, it's directors, officers, employees, subcontractors, successors, assigns or
agents, suppliers, or otherwise in connection with it's acceptance, or the performance, or
nonperformance, of it's obligations under this agreements.

THE OFFEROR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND AGREES TO
COMPLY WITH THE ABOVE STATEMENTS, AND IS AUTHORIZED TO SIGN CONTRACTS ON
BEHALF OF THE RESPONDING COMPANY.

COMPANY: SIGNATURE:

NAME: TITLE: DATE:
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ARTICLE 11
INSURANCE

OWNER-CONTROLLED INSURANCE PROGRAM
INTRODUCTION

Fulton County has implemented an Owner-Controlled Insurance Program ("OCIP") that
covers this Project. Certain relevant provisions of the County’s OCIP are outlined below. This
OCIP does not affect Fulton County Government’s statutory immunity. Under the OCIP, the
County shall furnish certain portions of the Workers' Compensation, General Liability, and
Builder's Risk insurance associated with the County’s construction projects. Insurance
furnished under the OCIP covers the County, the Contractor and its Sub-Contractors of all
tiers (with some exceptions, as described below), and other persons or interests as the
County may designate in connection with the performance of the Work. As detailed below,
the Contractor still provides certain other portions of insurance coverage not included in the
OCIP.

DEFINITIONS SPECIFIC TO THIS ARTICLE 11

11.1.2.1*Owner-Controlled Insurance Program” (OCIP) means an insurance delivery method that

assures the Contractor, and its Sub-Contractors of all tiers, and other persons or interests as
the County may designate in connection with the performance of the work are insured for
certain prescribed Statutory Workers' Compensation, Employers Liability and Commercial
General Liability, and such other coverages as the County may in writing specifically add or
delete for the Project.

11.1.2.2 “OCIP Administrator” means the administrator retained by the County to implement and

administer the OCIP. The OCIP Administrator is Resurgens Risk Management/Willis.

11.1.2.3The term “enrolled” applies to the entities covered under the OCIP. The Contractor is

enrolled in the OCIP. The Contractor's Sub-Contractors of all tiers shall be enrolled in the
OCIP, provided in general that they are performing construction work at the Project site and
that the work being performed is not temporary to the project and is an elemental component
of the completed project. The Contractor shall assure that all enrolled Sub-Contractors of all
tiers satisfy all safety program obligations, claim management and applicable insurance
requirements relative to the OCIP. The Contractor understands that all Contractor
obligations set forth in the County’'s OCIP, whether performed directly by the Contractor
obligations set forth in the County’s OCIP, whether performed directly by the Contractor or
indirectly by its enrolled Sub-Contractors, are the responsibility of the Contractor. Whenever
this Agreement establishes obligations for Contractor with respect to the OCIP, it shall also
be deemed to establish obligations for enrolled Sub-Contractors. Certain exceptions apply to
enrolled entities, as described below.

11.1.2.4The term “non-enrolled” applies to the entities not covered under the OCIP. In general

vendors, suppliers, fabricators, material dealers, drivers and others who merely transport,
pick up, deliver or carry materials, personnel, parts or equipment or any other items or
persons to or form the Project site shall be considered non-enrolled entities for the purpose
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of insurance coverage under the County’s OCIP. This non-enrolled OCIP Contractor status
also applies to those contractors whose only work is temporary to the site and are not
involved in any project construction that is part of the work on the finished project. The
Contractor shall assure that all non-enrolled Sub-Contractors of all tiers satisfy all safety
program obligations, claim management and applicable insurance requirements relative to
the OCIP.

11.1.2.5"Agent” means the Fulton County’s designated Representative, as defined within this
Agreement. For purposes of the OCIP, the County’s designated Representative shall serve
as the County’s primary contact for communication with the Contractor related to the OCIP.

11.1.3 INSURANCE OBLIGATIONS OF THE COUNTY AND CONTRACTOR

11.1.3.1INSURANCE PROVIDED BY THE COUNTY UNDER ITS OCIP.

(@) The County shall secure and thereafter maintain, except as otherwise provided herein, the
insurance coverages described in Subparagraphs 11.1.3.2, 11.1.3.3, and 11.1.3.4 below,
covering as insured parties the County, the Contractor and its Sub-Contractors of all tiers
(except as detailed below), and such other persons or interests as the County may designate
in connection with the performance of the Work, and with limits not less than those specified
for each coverage (“OCIP insurance coverage”).

(b) No insurance coverage provided by the County’s OCIP shall extend to the activities or
products of the following:

()

(ii)

(iii)

(iv)

v)

(vi)

Any person and/or organization that fabricates and/or manufactures products,
materials, and/or supplies away from the Project site(s).

Any non-enrolled architect, engineer or surveyor and their consultants except where
required by the Contract Documents.

Truckers, material-delivery, vendors, suppliers, and operators (as independent
contractors), whose operation(s) and/or employee(s) is/are engaged solely in the
loading, hauling and/or unloading of material, supplies and/or equipment to or from
the Project site(s).

Any employee(s) of the Contractor or an enrolled or non-enrolled Sub-Contractor of
any tier, including employee(s) of truckers, material-delivery, vendors, suppliers, and
operators (as independent contractors), which is/are engaged solely in the loading,
hauling and/or unloading of material, supplies and/or equipment to or from the Project
site(s).

Any employee(s) of the Contractor or an enrolled Sub-Contractor of any tier that does
not work and/or generate payroll at the Project site(s).

Any employee(s) of the Contractor or an enrolled Sub-Contractor of any tier, not
specifically required to perform Work at the Project site(s), that occasionally visits the
Project site(s) to make deliveries, pick up supplies and/or personnel, to perform
supervisory and/or progress inspections, or for any other reason.
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(vii) Any other entity specifically to be determined by the County to be excluded.
(viii)Any leased or temporary laborers.

(c) Unless herein otherwise specifically indicated, the policies set forth in Subparagraphs
11.1.3.2, 11.1.3.3 and 11.1.3.4 below shall cover only those operations of the insured
parties performed at the Project site or sites incidental to the Work called for in this Owner-
Contractor Agreement.

(d) The County assumes no obligation to provide insurance other than that evidenced by the
policies referred to in Subparagraphs 11.1.3.2, 11.1.3.3 and 11.1.3.4. Furthermore, any
obligation of the County to provide insurance under its OCIP is expressly limited to the
insurance referred to in Subparagraphs 11.1.3.2, 11.1.3.3 and 11.1.3.4. The County,
however, reserves the right to furnish insurance coverage of various types and limits,
provided that such coverage shall not be less than that specified below (so long as such
insurance and limits are reasonably available in the insurance market) and provided that the
costs of such insurance shall be borne by the County.

11.1.3.2 WORKERS' COMPENSATION INSURANCE

Workers' Compensation insurance in statutory limits of the Workers' Compensation laws of
the State of Georgia, with Coverage B - Employer's Liability, to limits of not less than one
million dollars ($1,000,000) covering operations of the insured parties at the Project site.
Coverage der the Broad Form All States extension is also included. This insurance is
primary for all occurrences at the Project site.

11.1.3.3 LIABILITY INSURANCE (EXCLUDING MOTOR VEHICLE LIABILITY)

(a) Liability insurance (excluding Motor Vehicle Liability) under a Commercial General
Liability insurance policy and covering the insured parties in connection with the
performance of the Work at the Project site, including hazards of operations (explosion,
collapse and underground exposures), independent contractors, employees as additional
insured’s, completed operations (for 5 years after final completion of the Work),
contractual liability coverage (for contracts related to the Work), personal injury liability
coverage, and excess Employer's Liability coverage for claims arising out of the Work
hereunder, for personal injury, bodily injury, and property damage, in policies of insurance
such that the total available limits to all insured’s combined will not be less than twenty-
five million dollars ($25,000,000) combined single limits for each occurrence and
aggregates, as applicable.

(b) Notwithstanding the actual policy deductible, the Contractor shall be liable for a deductible
not to exceed five thousand dollars ($5,000) each occurrence, to the extent losses
payable are attributable to, involve, or relate to the performance, actions, errors,
omissions, or negligence of the Contractor or its Sub-Contractors, uninsured parties, or
any other entity or person for whom it may be responsible. The Contractor's deductible
shall include the costs of defense, including court costs and attorneys' fees of a covered
OCIP claim and shall not be construed to affect the Contractor rights to indemnify the
County under the contract. All such deductibles shall be collected as part of the Contract
close-out process and final payment.
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(c) The insurance provided under the OCIP will not extend coverage for products liability to

any insured party or uninsured party. However, Products/Completed Operations liability
arising from manufacturing or assembly of items manufactured or assembled at the
project site, as required by the contract, is covered.

11.1.3.4 ALL RISK BUILDER'S RISK, INCLUDING TRANSIT

(a) All Risk Builder's Risk, including transit and installation risks, insuring the interest of the

County, the Contractor and its Sub-Contractors, providing coverage on an All Risk basis,
including, but not limited to, coverage against flood, fire, lightning, wind damage, halil,
explosion, riot or civil commotion, aircraft and other vehicles, and collapse.

(b) The policies for such insurance will be secured and maintained by the County in a form

and amount as determined by Fulton County. The amount may be amended depending
on the amount of a specific project.

(c) Coverage will include materials, supplies and equipment that are intended for specific

installation in the Work while such materials, supplies and equipment are located at the
Project site, in transit or while temporarily located away from the Project site for the
purpose of repair, adjustment or storage at the risk of one of the insured parties.

(d) Except as otherwise provided in Subparagraph 11.1.3.4(c), this insurance will not include

coverage for tools or clothing of workers, or tools, equipment, protective fencing,
scaffolding, temporary structures, coffer damming, pipe stulling or bracing, or forms
owned, rented or used by the Contractor, its Sub-Contractors, or uninsured parties and
used in the performance of the Work, unless such items are specifically identified in this
Agreement and their values declared under the Builder's Risk insurance policy.

(e) The County, its officers, agents, employees and consultants rendering services at the

(f)

Project site, and the OCIP Administrator will not be liable or responsible for loss or
damage to the items excluded in Subparagraph 111.3.4(d), and the Contractor shall
indemnify and hold harmless the County, its officers, agents, employees, its consultants
rendering services at the Project site, the OCIP Administrator, and other Project
contractors and their Sub-Contractors from claims or causes of action brought by any
person or parties as a result of loss or damage to such excluded items.

The Builder's Risk policy will be endorsed waiving the carrier's rights of recovery under
subrogation against the County, its officers, agents, employees and consultants rendering
services at the Project site, the OCIP Administrator, and the Contractor and its Sub-
Contractors, whose respective interests are insured under such policy.

(9) Notwithstanding the actual policy deductible, the Contractor shall be liable for a deductible

not to exceed five thousand dollars ($5,000) each occurrence for all perils excluding theft
and mysterious disappearance, and twenty-five thousand dollars ($25,000) each
occurrence for theft and mysterious disappearance. All such deductibles shall be
collected as part of the Contract close-out process and final payment.
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11.1.3.5 ONTRACTOR RETAINS VARIOUS OBLIGATIONS

Nothing contained herein, or in any document referenced herein, shall relieve, limit or be
construed to relieve or limit the Contractor, its Sub-Contractors or uninsured parties of
responsibility or obligations otherwise imposed by the Contract. The OCIP shall not be
construed as limiting, among other things:

(@) The extent to which the Contractor may be held legally responsible for damages to
persons or property.

(b) The Contractor's indemnity obligations under this Agreement.
11.1.3.6 CONTRACTOR RESPONSIBILITY TO REPAIR DEFECTIVE OR DAMAGED WORK

(a) Notwithstanding the provisions of this Agreement, and until final acceptance of the Work
by the County, the Contractor shall have full and complete charge and care of the Work or
any portion thereof (including the Owner-furnished supplies, material, equipment or other
items to be utilized or incorporated in the Work).

(b) The Contractor shall rebuild, repair, restore and make good losses of, and injuries or
damages to, the Work or any portion thereof (including the Owner-furnished supplies,
material, equipment or other items to be utilized with, or incorporated in, the Work and
which are in the Project site) before final acceptance of the Work. Such rebuilding, repair
or restoration shall be at the Contractor's sole cost and expense provided, however, the
County will make available applicable proceeds from the Builder's Risk policy provided by
the County, as specified in Section 11.1.3.4.

11.1.3.7 ADDITIONAL INSURED

The Additional Insured on the County’s OCIP policies shall include Fulton County; the
County’s officers, agents, employees, and consultants; the OCIP Administrator; and
Contractors, including their Sub-Contractors of any tier (but excluding suppliers, vendors,
material-delivery, truckers or haulers) whom Fulton County has contracted with and for whom
the County has agreed to furnish coverage under the OCIP.

11.1.3.8 OWNER'S RIGHT TO AUDIT

(a) The Contractor hereby warrants to the County the accuracy of the information provided
on the OCIP Insurance Information Form submitted with its bid, and agrees that the
County, its officers, agents, insurance carriers and the OCIP Administrator may audit the
records of the Contractor and its Sub-Contractors to confirm the accuracy of the
information provided, including, but not limited to, the accuracy of all estimated payrolls,
and to ascertain any effect on insurance resulting from changes in the Work. The audit
will be held during the Contractor's normal business hours at the office of the Contractor
or at another mutually agreeable location.

(b) The County shall be entitled to credits in OCIP insurance premiums that may accrue as a
result of the audit.
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(c) The Contractor shall maintain or cause to be maintained sufficient records as may be
necessary to audit its compliance and its Sub-Contractors’ compliance with the
requirements of the OCIP.

11.1.3.9 ASSIGNMENT

The Contractor and each of its Sub-Contractors of any tier shall assign to the County all
return premiums, premium refunds, dividends and other monies due or to become due in
connection with the insurance provided by the County. The Contractor and its Sub-
Contractors of any tier shall execute such other further documentation as may be required by
the County to effectuate this assignment.

11.1.3.10 OCIP CLAIMS

The Contractor, its Sub-Contractors and uninsured parties shall assist the County, its agents,
and the OCIP Administrator and provide the utmost cooperation in the adjustment of claims
arising out of the operations conducted under, or in connection with, the Work and shall
cooperate with the County's insurance carriers in claims and demands that arise out of the
Work and that the insurance carriers are called upon to adjust or resist.

11.1.3.11 LIMITATIONS ON OCIP COVERAGES

Although the scope of coverages afforded under this program may provide coverage beyond
the scope required by the Owner-Contractor Agreement in the absence of an OCIP, the
County makes no warranty or representation that such broad coverage will remain in effect
throughout the duration of the Work. The County further does not warrant or represent that
the OCIP coverages constitute an insurance portfolio, which adequately addresses all the
risk faced by the Contractor or its Sub-Contractor(s). The Contractor and Sub-Contractors of
every tier shall satisfy themselves as to the existence, extent and adequacy of the OCIP
coverages prior to the commencement of the Work. The cost to obtain any “extra” coverages
shall be the responsibility of the Contractor. The County shall not assume any responsibility
for the premium cost of any “extra” insurance. The County shall issue Certificates of
Insurance and make available copies of specimen insurance policies at the time of the Notice
to Proceed.

11.1.3.12 ALTERNATIVE INSURANCE

In the event the County, after commencement of the Work, is unable to furnish, or elects not
to furnish or to continue to furnish, the insurance coverage herein described, and upon 30
days written notice from the County, the following shall be required:

(&) The Contractor shall secure and maintain all, or as much of the insurance herein
described, as the County designates, at the County's expense, and the County will
thereafter no longer be obligated to furnish such insurance.

(b) All insurance secured by the Contractor or its Sub-Contractors pursuant to this
subparagraph shall be in policies subject to the prior written approval of the County as to
form, content, limits of liability, cost and issuing company as outlined in the “Base Bid”
version of this Article 11, i.e., as if the OCIP had not been implemented for the Project.
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11.1.3.13 PROCEDURES AND SERVICES

The Contractor shall fully comply with, and shall require its Sub-Contractors of any tier to fully
comply with, all of said plans, procedures and services, including but not limited to,
completion of all necessary applications for coverage, prompt and full compliance with all
audit requests and claim reporting procedures, and full compliance with the safety, loss
prevention and loss control programs implemented by, or at the request of the County.

11.1.3.14 INSURANCE NECESSARY FOR THE WORK, BUT COVERING OPERATIONS OUTSIDE
THE OCIP

(a) The Contractor shall, for the duration of this Agreement, provide and maintain insurance
and shall require each Sub-Contractor to provide and maintain insurance of the type and
in the limits as described in Paragraph 11.2, which is intended to cover employee injury,
personal injury, bodily injury and property damage liability for ongoing operations work
performed away from the Project site.

(b) The insurance described in Subparagraphs 11.2.1.2.B (Motor Vehicle Liability) and
11.2.1.2.D (Professional Liability) shall apply to Work performed by both enrolled and
non-enrolled entities both at and away from the Project site, and shall be provided and
maintained for the duration of this Agreement. Such insurance shall name the parties
required to secure same as insureds and shall be in a form and through issuing
companies acceptable to the County. Such insurance shall contain a defense of suits
provision.

(c) The Contractor shall assure that all non-enrolled entities provide and maintain, for the
duration of this Agreement, insurance of the type and in the limits as described in
Paragraph 11.2, which shall cover those entities for employee injury, personal injury,
bodily injury, and property damage liability for any Work performed at the Project site.

11.1.3.15 CONTRACTOR OCIP OBLIGATIONS
(a) The Contractor and each of its Sub-Contractors shall:

() Furnish to Fulton County’'s designated Representative all information and
documentation that the County may require from time to time, in connection with the
issuance of policies under this Agreement, in such form and substance as the OCIP
Administrator may prescribe.

(i) Furnish to the County’s designated Representative monthly certified payroll and
accident summary reports on forms provided by the OCIP Administrator, and payroll
records, as required.

(i) Segregate their respective reports relating to the Work for which OCIP coverage is
herein provided, from their records relating to other work for which such coverage is
not provided.

(iv)Promptly comply with the recommendations of the OCIP insurance carriers, as
submitted through the County’s designated Representative.
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(b) The Contractor shall not violate or knowingly permit to be violated any conditions of the
policies of insurance provided by the County under the terms of this Agreement, and shall
at all times satisfy the requirements of the issuing insurance companies.

(c) The Contractor shall assure that all OCIP requirements imposed upon and to be
performed by the Contractor shall likewise be imposed upon, assumed and performed by
each of its Sub-Contractors and uninsured parties with whom it or its Sub-Contractors
have a contractual relationship and are performing work under the Contract.

(d) The Contractor shall furnish each bidding and negotiating Sub-Contractor, vendor,
supplier, material dealer or other person or business entity that may provide goods or
services in connection with the Work, a copy of this document describing the insurance
requirements for the Contractor, and its Sub-Contractors shall require each to impose the
same requirement in their subcontracting and procurement procedures.

(e) If the Contractor or any of its Sub-Contractors should fail to comply with the requirements
of this document, the County may withhold payments due to the Contractor or suspend
the Work until such time as the Contractor and its Sub-Contractors have performed such
obligations to the reasonable satisfaction of the County.

(H The Contractor agrees that the Contract Sum includes all costs of complying with the
OCIP, as herein described.

11.1.3.16 NOTICES, COSTS AND LOSSES

(a) All policies of insurance that either the Contractor, its Sub-Contractors, or the County is
required to secure and maintain, shall be endorsed to provide that the insurance company
shall notify the County, the Contractor, and each Named Insured at least thirty (30) days
prior to the effective date of any cancellation or modification of such policies.

(b) The Contractor shall furnish to the County’s designated Representative certificates of
insurance for insurance required to be maintained by the Contractor and its Sub-
Contractors, as provided herein. Prior to the issuance of the Notice to Proceed, the
Contractor shall not be permitted on the Project site.

(c) The County will pay the cost of the premiums for the insurance described above as being
provided by the County, and the County will receive and pay, as the case may be, all
adjustments in such costs, whether by way of dividends or otherwise. The Contractor
shall execute such instruments of assignment as may be necessary to permit the
County's receipt of such adjustments and shall cause all Sub-Contractors covered by
such insurance to do the same.

(d) The Contractor shall be responsible for the payment of the deductible amounts indicated
in Subparagraphs 11.1.3.3 and 11.1.3.4. If the actual County-provided OCIP policies have
deductible amounts greater than those indicated in Subparagraphs 11.1.3.3 and 11.1.3.4,
such excess amounts will be paid by the Contractor.

(e) The Contractor shall be responsible for all losses greater than OCIP policy limits.
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() Payments by the insurer for all losses covered under the All Risk Builder's Risk policy, as
specified in Section 11.1.3.4, will be made to the County. The County will make proceeds
from the Builder's Risk policy available to the Contractor for rebuilding work damaged by
covered perils.

11.1.3.17 SUBROGATION AND WAIVER

(a) The Contractor shall require all policies of insurance that are related to the Work and that
are secured and maintained by the Contractor and its Sub-Contractors to include clauses
providing that each underwriter and carrier shall waive all of their respective rights of
recovery, under subrogation or otherwise, against the County, its officers, agents,
employees and consultants rendering services at the Project site, the OCIP Administrator,
the Contractor and its Sub-Contractors, regardless of tier, and all other Project
contractors and their Sub-Contractors, regardless of tier.

(b) The Contractor waives all rights of recovery against its Sub-Contractors, the County, its
officers, agents, employees and consultants rendering services at the Project site, the
OCIP Administrator, and other Project contractors and their Sub-Contractors, regardless
of tier, that the Contractor may have or acquire because of deductible clauses in or
inadequacy of limits of policies of insurance that are in any way related to the Work and
that are secured and maintained by the Contractor.

(c) The Contractor shall require its Sub-Contractors of every tier to waive the rights of
recovery in the same manner (as waived in the preceding paragraph by the Contractor)
against the County, its officers, agents, employees and consultants rendering services at
the Project site, the OCIP Administrator, the Contractor, and other Project contractors and
their Sub-Contractors, regardless of tier.

11.1.3.18 COVERAGE DETERMINED BY POLICY

11.2
11.2.1

The coverage referred to above are set forth in full in the respective policy forms, and the
foregoing descriptions of such policies are not intended to be complete, or to alter or amend
any provision of the actual policies, and in matters, if any, in which the said description may
be conflicting with such instruments, the provisions of the policies of the insurance shall
govern.

CONTRACTOR'S LIABILITY INSURANCE

Pursuant to the exclusions of the Owner-Controlled Insurance Program (OCIP) described in
Paragraph 11.1 above, the Contractor shall purchase and maintain during the life of this
Agreement, from a company or companies licensed to do business in its agents and
acceptable to the County, such insurance as shall fully protect him, the County, any other
Professional Consultant or Architect or Engineer hired by the County, and any parties,
consultants, or Sub-Contractors performing work covered by this Agreement from any and all
claims, including those resulting from bodily injury (including accidental death), professional
liability of the property damage (other than to the work itself) or personal injury which may
arise or result from the Contractor's operations under this Agreement which are not
covered under the OCIP, whether such operations be by himself or by any Sub-Contractor,
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or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any
of them may be liable.

(a) Said insurance shall specifically provide coverage during the life of this Agreement to the
County, its agents, any Professional Consultant or Architect or Engineer hired by the
County, and any Sub-Contractor performing work covered by this Agreement for claims
made by any persons, including the employees and parties in privity of the contract with
the Contractor, claiming injury as a result of the performance of the Project.

(b) At a minimum, such insurance must include but not necessarily be limited to:

(i) Worker's Compensation and Employer's Liability insurance (for all operations away
from the Project site);

(i) Motor Vehicle Liability insurance, covering all motor vehicles, whether owned,
non-owned, or hired (for all operations both at and away from the Project site);

(i) Comprehensive (or Commercial) General Liability insurance, with Broad Form
Liability endorsement. Comprehensive (or Commercial) General Liability policy with
Broad Form Liability endorsement shall be further endorsed naminP County, Program
Manager, Construction Manager, and County's Professional Consultants as
additional insured (for all operations away from the Project site).

(iv) Professional Liability insurance, specifying that the Contractor shall be responsible for
the County acts, errors and omissions of the Contractor's directors, officers,
employees and parties in private of the contract with the Contractor to perform a
portion of the work, including their agents and employees (for all operations both at
and away from the Project site). The Contractor shall require the architects and the
engineers that are responsible for the design and engineering to purchase and
maintain liability insurance with no less coverage than $1,000,000.00 or 10% of the
construction value of the Work, whichever is greater, throughout the duration of the
project and for two years following the Date of Substantial Completion.

11.2.2 The insurance required by Subparagraph 11.2.1 above shall be written for not less than the
following liability limits, or greater if required by law. Evidence of such insurance shall be
provided PRIOR to the day of actual work being performed (refer to OCIP Enrollment
procedures provided by the OCIP Administrator for more assistance, or contact Fulton
County’s designated Representative.)

(&) Worker's Compensation

Each Accident GA Statutory Limits
Disease — Policy Limit $500,000

Disease — Each Employee $100,000
Employers Liability $1,000,000

General Liability

Bodily Injury/Property Damage $1,000,000
Personal Injury $1,000,000
General Aggregate $2,000,000
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Automobile Liability

Bodily Injury $1,000,000 CLS

Excess/Umbrella

As specified and required in the Contract

Professional Liability (if required by the specific Contract and Project)

Limit of $1,000,000 or 10% of Contract value, whichever is greater.

Note: The Contractor shall provide and shall require all Sub-Contractors performing work

under this Agreement to obtain an insurance certificate showing proof of insurance coverage
conforming to the above limits, and showing FULTON COUNTY GOVERNMENT as the
“Certificate Holder” and “Additional Insured” without such certificate, the Contractor and any

Sub-contractor are considered NON-ENROLLED in OCIP, and cannot commence work.

END OF SECTION No. VI
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SECTION VI

DRAFT AGREEMENT

T139 — ROGERS BRIDGE MULTI-USE TRAIL

Contractor: Project No.
Address: Telephone:
Contact: Facsimile:
THIS AGREEMENT is effective as of the day of , 2006, by and

between Fulton County, a political subdivision of the State of Georgia (hereinafter called the
“County”), and the above named CONTRACTOR in accordance with all provisions of this
Construction agreement, consisting of the following Contract Documents:

General Conditions

Special Conditions

Bid Form

Quantities and Pricing

Scope of Work and Technical Specifications
Drawings and Specifications

Exhibits

Insurance Forms

Purchasing Forms

Office of Contract Compliance Forms

WITNESSETH: That the said Contractor has agreed, and by these presents does agree with the said
County, for an in consideration of a Contract Price of $ ) and other
good and valuable consideration, and under the penalty expressed on Bonds hereto attached, to
furnish all equipment, tools, materials, skill, and labor of every description necessary to carry out and
complete in good, firm, and substantial, and workmanlike manner, the Work specified, in strict
conformity with the Drawings and the Specifications hereinafter set forth, which Drawings and
Specifications together with the bid submittals made by the Contractor, General Conditions, Special
Provisions, Detailed Specifications, Exhibits, and this Agreement, shall all form essential parts of this
Contract. The Work covered by this Contract includes all Work indicated on Plans and Specifications
and listed in the Bid entitled:

Project Number: T139
Project Name: Rogers Bridge Multi-use Trail
The Contractor shall commence the Work with adequate force and equipment within 10 days from
receipt of Notice to Proceed from the County, and shall complete the work within One Hundred and

Fifty (150) Available days from the Notice to Proceed or the date work begins, whichever comes
first. The Contractor shall remain responsible for performing, in accordance with the terms of the
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contract, all work assigned prior to the expiration of the said available days allowed for completion of
the work even if the work is not completed until after the expiration of such days.

For each Available day that any work remains uncompleted after the time allowed for completion of
the work, the Contractor shall pay the County the sum of $ 420.00 not as a penalty but as liquidated
damages, which liquidated damages the County may deduct from any money due the contractor. At
the County’s convenience and not to it prejudice the County may provide written notice of the
commencement of the assessment of liquidated damages.

As full compensation for the faithful performance of this Contract, the County shall pay the Contractor
in accordance with the General Conditions and the prices stipulated in the Bid, hereto attached.

It is further mutually agreed between the parties hereto that if, at any time after the execution of this
Agreement and the Surety Bonds hereto attached for its faithful performance, the County shall deem
the surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason, such bonds cease
to be adequate to cover the performance of the Work, the Contractor shall, at his expense, within five
days after receipt of notice from the County so to do, furnish an additional bond or bonds in such form
and amount, and with such surety or sureties as shall be satisfactory to the County. In such event no
further payment to the Contractor shall be deemed to be due under this Agreement until such new or
additional security for the faithful performance of the Work shall be furnished in manner and form
satisfactory to the County.

The Contractor hereby assumes the entire responsibility and liability for any and all injury to or death
of any and all persons, including the Contractor’s agents, servants, and employees, and in addition
thereto, for any and all damages to property caused by or resulting from or arising out of any act or
omission in connection with this contract or the prosecution of work hereunder, whether caused by
the Contractor or the Contractor's agents, Servants, or employees, or by any of the Contractor’'s
subcontractors or suppliers, and the Contractor shall indemnify and hold harmless the County, the
Construction Manager, or any of their subcontractors from and against any and all loss and/or
expense which they or any of them may suffer or pay as a result of claims or suits due to, because of,
or arising out of any and all such injuries, deaths and/or damage, irrespective of County or
Construction Manager negligence (except that no party shall be indemnified for their own sole
negligence). The Contractor, if requested, shall assume and defend at the Contractor's own
expense, any suit, action or other legal proceedings arising there from, and the Contractor hereby
agrees to satisfy, pay, and cause to be discharged of record any judgment which may be rendered
against the County and the Construction Manager arising there from.

In the event of any such loss, expense, damage, or injury, or if any claim or demand for damages as
heretofore set forth is made against the County or the Construction Manager, the County may
withhold from any payment due or thereafter to become due to the Contractor under the terms of this
Contract, an amount sufficient in its judgment to protect and indemnify it and the Construction
Manager from any and all claims, expense, loss, damages, or injury; and the County, in its discretion,
may require the Contractor to furnish a surety bond satisfactory to the County providing for such
protection and indemnity, which bond shall be furnished by the Contractor within five (5) days after
written demand has been made therefore. The expense of said Bond shall be borne by the
Contractor. [See General Conditions for similar provisions]

This Contract constitutes the full agreement between the parties, and the Contractor shall not sublet,
assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of this Contract or
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his right, title, or interest therein to any person, firm or corporation without the previous consent of the
County in writing. Subject to applicable provisions of law, this Contract shall be in full force and effect
as a Contract, from the date on which a fully executed and approved counterpart hereof is delivered
to the Contractor and shall remain and continue in full force and effect until after the expiration of any
guarantee period and the Contractor and his sureties are finally released by the County.

This agreement was approved by the Fulton County Board of Commissioner on INSERT BOC
APPROVAL DATE.

Attest:

NAME OF CONTRACTOR

By:
Title:
Seal (Affix)
Attest: FULTON COUNTY, GEORGIA
By: By:
Mark Massey, Clerk to the Commission Karen Handel, Commission Chair
Board of Commissioners
APPROVED AS TO FORM: APPROVED AS TO CONTENT:
By: By:
Office of County Attorney Angela Parker, Director

Department of Public Works

END OF SECTION No. Vi
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SECTION VIII-A
PERFORMANCE BOND REQUIREMENTS
No contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor
shall give a Performance Bond with good and sufficient surety payable to, in favor of and for the
protection of Fulton County. The Performance Bond shall be in the amount of at 100% of the total
contract amount payable by the terms of the Contract and shall be written on the enclosed form.

Surety companies executing Bonds must appear on the Treasury Department's most current list
(Circular 570 as amended) and be authorized to transact business as a surety in Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by another
partner; for an individual by a notary with the corporate seal.
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS [INSERT CONTRACTOR NAME] (hereinafter
called the “Principal”) and [insert name of surety] (hereinafter called the “Surety”), are held and firmly
bound unto FULTON COUNTY, a political subdivision of the State of Georgia (hereinafter called the
“Owner”) and their successors and assigns, the penal sum of [100% of contract amount], lawful
money of the United States of America, for the payment of which the principal and the Surety bind
themselves, their administrators, executors, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract
(Contract) with the Owner, dated , Which is incorporated herein by reference in its
entirety, for the T139 Rogers Bridge Multi-Use Trail, more particularly described in the Contract
(herein called the “Project”); and

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal shall
fully and completely perform all the undertakings, covenants, terms, conditions, warranties, and
guarantees contained in the Contract, including all modifications, amendments, changes, deletions,
additions, and alterations thereto that may hereafter be made, then this obligation shall be void;
otherwise it shall remain in full force and effect.

Whenever the Principal shall be, and declared by the Owner to be, in default under the
Construction-Type Contract, the Surety shall promptly remedy the default as follows:

1. Complete the Contract in accordance with its terms and conditions; or, at the sole option
of the Owner,

2. Obtain a bid or bids for completing the Contract in accordance with its terms and
conditions, and upon determination by the Surety and the Owner of the lowest
responsible bidder, arrange for a contract between such bidder and Owner and make
available as the work progresses (even though there should be a default or succession
of defaults under the Contract or contracts of completion arranged under this
paragraph) sufficient funds to pay the cost of completion less the balance of the contract
price; but not exceeding, including other costs and damages for which the Surety may
be liable hereunder, the penal sum set forth in the first paragraph hereof, as may be
adjusted, and the Surety shall make available and pay to the Owner the funds required
by this Paragraph prior to the payment of the Owner of the balance of the contract price,
or any portion thereof. The term “balance of the contract price,” as used in this
paragraph, shall mean the total amount payable by the Owner to the Contractor under
the Contract, and any amendments thereto, less the amount paid by the Owner to the
Contractor; or, at the sole option of the Owner,

3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs
incurred in completing the work.

In addition to performing as required in the above paragraphs, the Surety shall indemnify and hold
harmless the Owner from any and all losses, liability and damages, claims, judgments, liens, costs
and fees of every description, including reasonable attorney’s fees, litigation costs and expert witness
fees, which the Owner may incur, sustain or suffer by reason of the failure or default on the part of the
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Principal in the performance of any or all of the terms, provisions, and requirements of the Contract,
including any and all amendments and modifications thereto, or incurred by the Owner in making
good any such failure of performance on the part of the Principal.

The Surety shall commence performance of its obligations and undertakings under this Bond
promptly and without delay, after written notice from the Owner to the Surety.

The Surety hereby waives notice of any and all modifications, omissions, additions, changes,
alterations, extensions of time, changes in payment terms, and any other amendments in or about the
Contract, and agrees that the obligations undertaken by this Bond shall not be impaired in any
manner by reason of any such modifications, omissions, additions, changes, alterations, extensions
of time, change in payment terms, and amendments.

The Surety hereby agrees that this Bond shall be deemed amended automatically and immediately,
without formal or separate amendments hereto, upon any amendment to the Contract, so as to bind
the Principal and the Surety to the full and faithful performance of the Contract as so amended or
modified, and so as to increase the penal sum to the adjusted Contract Price of the Contract.

No right of action shall accrue on this Bond to or for the use of any person, entity, or corporation other
than the Owner and any other obligee named herein, or their executors, administrators, successors or
assigns.

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be interpreted so;
as to comply with; the minimum requirements thereof. However, in the event the express language of
this Bond extends protection to; the Owner beyond that contemplated by O.C.G.A. Section 36-91-1 et
seq. and O.C.G.A. Section 13-10-1, as amended, or any other statutory law applicable to this Project,
then the additional protection shall be enforced in favor of the Owner, whether or not such protection
is found in the applicable statutes.
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their
respective corporate seals to be affixed and attested by their duly authorized representatives this
day of , 20

(SEAL)
(Principal)
By:
Attest:
Secretary
(SEAL)
(Surety)
By:
Attest:
Secretary

(Address of Surety’s Home Office)

(Resident Agent of Surety)

END OF SECTION No. VIII-A
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SECTION VIII - B
PAYMENT BOND REQUIREMENTS

No Contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor
shall give a Payment Bond with good and sufficient surety payable to Fulton County for the use and
protection of all sub-contractors and all persons supplying labor, materials, machinery, and equipment
in the prosecution of the work provided for in the Contract. The Payment Bond shall be in the amount of
110% of the total contract amount payable by the terms of the Contract and shall be written on the
following form.

Surety companies executing Bonds must appear on the Treasury Department's most current list
(Circular 570 as amended) and be authorized to transact business in the State of Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by another partner; for
an individual by a notary with the corporate seal.
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS that [insert name of contractor] (hereinafter called
the “Principal”) and [insert name of surety] (hereinafter called the “Surety”), are held and firmly bound
unto FULTON COUNTY, a political subdivision of the State of Georgia (hereinafter called the
“Owner”), its successors and assigns as obligee, in the penal sum of [110% of contract amount],
lawful money of the United States of America, for the payment of which the Principal and the Surety
bind themselves, their administrators, executors, successors and assigns, jointly and severally, firmly
by these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with
the Owner, dated [insert date of contract], which is incorporated herein by reference in its entirety
(hereinafter called the “Contract”), for construction-type services of a project known as [insert name of
project], as more particularly described in the Contract (hereinafter called the “Project”);

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly
make payment to all persons working on or supplying labor or materials under the Contract, and any
amendments thereto, with regard to labor or materials furnished and used in the Project, and with
regard to labor or materials furnished but not so used, then this obligation shall be void; but otherwise
it shall remain in full force and effect.

1. A “Claimant’ shall be defined herein as any subcontractor, person, party, partnership,
corporation or the entity furnishing labor, services or materials used, or reasonably required for use,
in the performance of the Contract, without regard to whether such labor, services or materials were
sold, leased or rented, and without regard to whether such Claimant is or is not in privity of contract
with the Principal or any subcontractor performing work on the Project, including, but not limited to,
the following labor, services, or materials: water, gas, power, light, heat, oil, gasoline, telephone
service or rental of equipment directly applicable to the Contract.

2. In the event a Claimant files a lien against the property of the Owner, and the Principal fails
or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the lien promptly upon
written notice from the Owner, either by bond or as otherwise provided in the Contract.

3. The Surety hereby waives notice of any and all modifications, omissions, additions,
changes, alterations, extensions of time, changes in the payment terms, and any other amendments
in or about the Contract and agrees that the obligations undertaken by this Bond shall not be impaired
in any manner by reason of any such modifications, omissions, additions, changes, alterations,
extensions of time, changes in payment terms, and amendments.

4. The Surety hereby agrees that this Bond shall be deemed amended automatically and
immediately, without formal or separate amendments hereto, upon any amendment or modifications
to the Contract, so as to bind the Principal and Surety, jointly and severally, to the full payment of any
Claimant under the Contract, as amended or modified, provided only that the Surety shall not be
liable for more than the penal sum of the Bond, as specified in the first paragraph hereof.

5. This Bond is made for the use and benefit of all persons, firms, and corporations who or
which may furnish any materials or perform any labor for or on account of the construction-type
services to be performed or supplied under the Contract, and any amendments thereto, and they and
each of them may sue hereon.
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6. No action may be maintained on this Bond after one (1) year from the date the last services,
labor, or materials were provided under the Contract by the Claimant prosecuting said action.

7. This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be interpreted so
as to comply with the minimum requirements thereof. However, in the event the express language of
this Bond extends protection to the Owner beyond that contemplated by O.C.G.A. Section 13-10-1, or
any other statutory law applicable to this Project, then the additional protection shall be enforced in
favor of the Owner, whether or not such protection is found in the applicable statutes.
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IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their corporate seals and

caused this obligations to be signed by their duly authorized representatives this of
, 20
(SEAL)
(Principal)
By:
Attest:
Secretary
(SEAL)
(Surety)
By:
Attest:
Secretary

(Address of Surety’s Home Office)

(Resident Agent of Surety)

END OF SECTION No. VIII-B
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SECTION IX
GENERAL CONDITIONS
Unless otherwise modified by the Special Provisions, all work performed under this contract shall be

in accordance with the Georgia Department of Transportation Standard Specifications, Construction
of Roads and Bridges, 2001 Edition, and Special Provisions modifying them.

END OF SECTION No. IX
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SECTION X

SPECIAL PROVISIONS
SECTION 101 DEFINITION AND TERMS
Section 101.04 AVAILABLE DAY
Delete the phrase:” at least five hours of”
Section 101.14 COMMISSIONER
Delete as written and substitute the following: the Fulton County Board of Commissioners
Section 101.22 DEPARTMENT
Delete as written and substitute the following: Fulton County Board of Commissioners
Section 101.24 ENGINEER
Delete as written and substitute the following: The Fulton County Director of Public Works, Acting
directly or through his duly authorized representative or, as revealed by the context in which used, the
entity responsible for the design, engineering and specifications to the plans.
Section 101.31 HOLIDAYS

Substitute: Fulton County for State of Georgia

Delete the following: January 19, Lee’s Birthday; 3" Monday in February, Washington’s Birthday;
April 26, Confederate Memorial Day; 2" Monday in October, Columbus Day.

Add the following: Friday following Thanksgiving; Christmas Eve.

Section 101.48 PROPOSAL

The term proposal shall be considered to be synonymous with bid.

Add the following definitions:

Section 101.84 COUNTY

Fulton County Board of Commissioners

Section 101.85 OWNER FULTON COUNTY, GEORGIA OR ITS AUTHORIZED

REPRESENTATIVE(S)

Section 101.86 CONSTRUCTION MANAGER
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The owner’s authorized representative, who shall manage the contract on behalf of owner.
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS
Section 102.01 PREQUALIFICATION OF BIDDERS
Add the following: This section also applies to Fulton County vendors.
Section 102.03 CONTENTS OF PROPOSAL FORMS
Delete in its entirety and substitute the following:
Bid Submittal
Bids shall clearly indicate the Legal Name, Address, and Telephone Number of the Bidder (Company,
Firm, Partnership, and Individual). Bids shall be signed above the Typed or Printed Name and Title of
the Signer. The Signer Shall Have the Authority to Bind the Bidder to the Submitted Bid.
One (1) Original Bid Package and Three (3) Copies of the Bid Shall Be Submitted in One Sealed
Package, Clearly Marked on the Outside Sealed Bid for “T139 ROGERS BRIDGE MULTI-USE
TRAIL” and Addressed to:
Fulton County Department of Purchasing
130 Peachtree Street, S.E., Suite 1168
Atlanta, Georgia 30303

If utility work subject to the requirements of O.C.G.A. Section 43-14-8.2 is required for the project, the
outside of the Bid shall also be marked, Utility Contractor’s License Number .

Failure to Mark Outside of Bid Envelope as Indicated above will Result in Rejection of Bid.

Information to be Submitted

Failure to submit any required data item may be cause for rejection. Bidders may submit such other
data as they deem appropriate. However, voluminous or overly elaborate Bids are discouraged.

Bid Information Shall Include:

1. Price Quote - Provide a Price Quote for each individual project for which a bid is
submitted on the forms provided in the Bid Documents.

2. Bid Bond - As required by Section 102.08.
3. Insurance - Refer to Added Section 102.15.

4. Compliance with Equal Opportunity Requirements - Refer to Section 102.07G and Added
Section 107.26.

5. Project Schedule - Provide a Project Schedule in Accordance with Section 108.03.
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6. Affidavits - Signed, Certified Copies of the Non-Conflict of Interest Certification; Non-
Collusion Affidavit of Bidder; Non-Collusion Affidavit of Sub-contractor; and Special
Assurances for Utility Contract Work within Public Right-of-Way.

7. Organization Description - Provide a Short Resume of the Organization. Include Types of
Similar Services/products Performed/provided by the Firm.

8. Project History - Provide a description of experience the firm has had with projects similar
to the one described herein. Include contact person, name of project and telephone number,
other than members of your firm that can be contacted regarding this project.

9. Current Workload - Provide the existing workload of personnel to be assigned, showing
ability to meet project needs.

10.Organization - Provide a personnel summary of those individuals anticipated to be
assigned to the project and the percentage of project for which each will be responsible.

11.Financial capability - Provide certified copies of financial statements for the previous three
(3) years. Note: Privately held companies should submit such financial statements as will
allow adequate comparison with the financial data of publicly held companies.

12.References - Provide a list of references, contacts and telephone numbers that may be
contacted regarding firm performance on the form provided.

Section 102.05 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND SITE
OF THE WORK

Add the following Paragraphs:

The drawings, specifications, contract documents, and all supplemental documents are considered
essential parts of the Contract, and requirements occurring in one are as binding as though occurring
in all. They are intended to define, describe, and provide for all work necessary to complete the
project in an acceptable manner, ready for use, occupancy, or operation by the Owner in case of
conflict between the drawings and specifications, the specifications will govern. Figure dimensions on
drawings shall govern over scale dimensions, and detailed drawings shall govern over general
drawings.

In cases where products or quantities are omitted from the specifications, the description and
guantities shown on the drawings shall govern.

The County will not be responsible for Bidders errors or misjudgment, nor for any information on local
conditions or general laws and regulations.

The Bidder shall notify the Owner of the date and time he/she proposes to examine the work site(s).
The Bidder shall confine the examination to the specific areas designated for the proposed
construction, including easements and public rights-of-way. If, due to some unforeseen reason, the
Owner’s proceedings for obtaining the proposed construction site have not been completed, the
bidder may enter the site only with the express consent of the property owner. The Bidder is solely
responsible for any and all damages caused and/or resulting from the site examination.
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Section 102.06 PREPARATION OF PROPOSAL
Delete fourth paragraph, beginning at the Certificate of Current Capacity.
Add the following:

The Bidder shall comply with the relevant requirements of all Federal State, County or local laws.
The Bidder warrants that it has not employed or retained any company or person, other than a bona-
fide employee working solely for the Bidder, to solicit or secure this Agreement, and that it has not
paid or agreed to pay any company or person, other than a bona-fide employee working solely for the
Bidder, any fee, commission, percentage, brokerage fee, gifts, or any consideration, contingent upon
or resulting from the award or making of this Agreement. For breech or violation of this warranty, the
Owner shall have the right to annul this Agreement without liability, or, at its discretion, to deduct from
the Agreement price or consideration, or otherwise recover, the full amount of such fee, commission,
percentage, brokerage fee, gift or contingent fee.

Delete the paragraph beginning “All bids in excess of $500,000” and subsequent paragraphs.

Section 102.07 REJECTION OF PROPOSALS

In the first sentence of introductory paragraph, delete the phrase: |If the Certificate of Current
Capacity is not executed under Oath and Substantiated, Delete paragraph “H” and substitute the
following:

EQUAL OPPORTUNITY:
Except as otherwise provided, during the performance of this Contract the Contractor agrees as
follows:

A) The Contractor will not discriminate against any employee or applicant for employment because of
race, color, religion, sex, or national origin. The Contractor will take affirmative action to ensure that
applicants are employed and treated during employment without regard to race, color, religion, sex, or
national origin. Such action shall include, but not be limited to, the following:

1. Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship.

2. The Contractor agrees to post in conspicuous places, available to employees and applicants for
employment, notices setting forth the provisions of this Equal Opportunity Clause. The Contractor will
in all solicitations or advertisements for employees placed by or on behalf of the Contractor, state that
all qualified applicants will receive consideration for employment without regard to race, color,
religion, sex, or national origin.

B) The Contractor will send to each labor union or representative of workers with which Contractor
has collective bargaining agreement or other contract or understanding, a notice advising the labor
union or worker's representative of the Contractor's commitments under this Equal Opportunity
Clause, and shall post copies of the notice in conspicuous places available to employees and
applicants for employment. Contractor agrees to comply with all Lawful agreements, if any, which the
contractor had made with any association, union, or other entity, with respect to wages, salaries and
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working conditions, so as not to cause inconvenience, picketing, or work stoppage.

C) The Contractor shall include the provisions of this Equal Opportunity Article in every subcontract
or purchase order so that such provisions will be binding upon each subcontractor or vendor. Failure
of a successful bidder or contractor to fully disclose all the contractors or subcontractors to be
engaged in a given public contract award may result in cancellation of the contract and imposition of a
sanction on such violating bidder or contractor for the period of one (1) year.

Section 102.08 PROPOSAL GUARANTY

Delete in its entirety and substitute:

Each bidder must submit with the bid a separate bid bond for each project, each in an amount not
less than five (5) percent of the dollar amount bid. Bonds must be written by a licensed Georgia
agent in a company licensed to write surety bonds in the State of Georgia, and acceptable to Fulton
County. Bonds are to be made out to Fulton County, Georgia.

Attorneys-in-fact who sign bids and/or contract bonds must file a certified and effectively dated copy
of their power-of-attorney with each bond.

Bonds shall be written by a surety listed in the Department of the Treasury circular 570; authorized to
do business in the State of Georgia; and shall have an underwriting limitation in excess of 100% of
the bid amount. The bonds and surety shall be subject to approval by the Attorney for the County.

Each bidder must submit with the bid proof of ability to provide a separate Performance and a
Payment Bond for each project. The Performance bond shall be in an amount equal to One
Hundred Percent (100%) of the contract amount and the Payment Bond shall be in an amount equal
to One Hundred Ten Percent (110%) of the contract amount. If awarded the Contract, the successful
Contractor will be required to provide a separate Performance and Payment Bonds for each project
within seven days after Notice of Award and prior to the start of any work.

Section 102.09 DELIVERY OF PROPOSALS
Delete in its entirety and substitute the following:

Any bids received after the above-stated time and date will not be considered. It shall be the sole
responsibility of the bidder to have his/her bid delivered to the Fulton County Department of
Purchasing and Land for receipt on or before the above stated time and date. If a bid is sent by U.S.
Mail, the bidder shall be responsible for its timely delivery to the Purchasing Department. Bids
delayed by mail will not be considered, shall not be opened, and arrangements shall be made for their
return at the bidders request and expense.

Any bids may be withdrawn up until the date and time set above for receipt of the bids. Any bid not
so withdrawn shall, upon opening, constitute an irrevocable offer for a period of sixty (60) days to
furnish Fulton County with the services set forth in the attached Scopes of Work until a bid has been
duly submitted and accepted by the Fulton County Board of Commissioners. No guarantee or
representation is made herein as to the time between receipt of bid and subsequent Board action.

All expenses for making bids to the County are to be borne by the bidder.

Add the following sections:
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Section 102.15 INSURANCE REQUIREMENTS

The insurance requirements for this contract are described in, and the contractor shall comply with,
the Owner Controlled Insurance Program, attached to and made a part of this contract.

Any insurance provided by the Contractor pursuant to this bid must be obtained from a company
licensed to do business by the Georgia Department of Insurance.

Section 102.16 ADDENDA AND INTERPRETATION
Add the following as 102.16:

No interpretation of the meaning of the Bid Documents will be made orally to any Bidder. Any request
for such interpretation shall be in writing addressed to Fulton County Purchasing Department,
Attn: Donna Jenkins, 130 Peachtree Street, S.E., Suite 1168, Atlanta, GA,30303. Each such
interpretation shall be given in writing, separately numbered and dated, and furnished to each
interested Bidder. Any request not received in time to accomplish such interpretation and distribution
will not be accepted.

Only communications from firms which are in writing and signed will be recognized by the County.
The County shall not be responsible for oral interpretations given by any County Employee,
representative or others. The issuance of an addendum is the only official method whereby
interpretation, clarification, or additional information can be given and upon which the bidder may rely.

If any addenda are issue to this Invitation to Bid, the County will attempt to notify all prospective
bidders who have secured same. However, it shall be the responsibility of each bidder, prior to
submitting the bid, to contact the Fulton County Department of Purchasing at (404) 730-5800 to
determine if addenda were issued and to make such addenda a part of the bid.

SECTION 103 - AWARD OF CONTRACT AND EXECUTION OF CONTRACT
Add the following:

Any agreement or contract resulting from the acceptance of a bid shall be on a County approved
document form. The county reserves the right to reject any agreement that does not conform to the
ITB and any County requirement for agreement and contract. The County reserves the right to modify
the agreement resulting from this bid upon the recommendation of the County Attorney.

Section 103.01 CONSIDERATION OF PROPOSALS
Delete in its entirety and substitute the following:

The County reserves the right to accept or reject any and/or all bids, to waive irregularities and
technicalities, and to request resubmission. Any sole response that is received on the submission
date may or may not be rejected by the County depending on available competition and timely needs
of the County. There is no obligation on the part of the County to award the contract to the lowest
bidder and the County reserves the right to award the contract to the lowest responsible bidder
submitting a responsive bid with a resulting agreement which is most advantageous and in the best
interest of the County. The County shall be the sole judge of the bid and the resulting agreement that
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is in its best interest and its decision shall be final. The County also reserves the right to make such
investigation as it deems necessary to determine the ability of any bidder to perform the work or
service requested. Information the County deems necessary to make this determination shall be
provided by the bidder. Such information may include, but shall not be limited to, current financial
statements by an independent CPA; verification of availability of personnel; and past performance
records.

Section 103.02 AWARD OF CONTRACT
Delete in its entirety and substitute the following:
Section 103.02 AWARD OF CONTRACT

Subject to Section 103.01, the award(s) shall be made by the Board of Commissioners of Fulton
County to the lowest reliable bidder(s) as soon as possible after receipt of bids, taking into
consideration price and the responsiveness to the requirements set forth in the Request for Bid.
Should the Owner require additional time to award a contract, the time may be extended by mutual
agreement between the Owner and the successful Contractor. If an Award of Contract has not been
made within sixty (60) days from the bid opening date, or within the extension mutually agreed upon,
the Bidder may withdraw the bid without further liability on the part of either party.

Section 103.06 EXECUTION AND APPROVAL OF CONTRACT

Delete in its entirety and substitute the following:

The Owner shall furnish the Contractor(s) the conformed copies of Contract Documents within fifteen
(15) days of Notice of Award of Contract, for execution by the Contractor(s) and the Contractor’s

surety.

Within ten (10) days after receipt, the Contractor shall return all documents properly executed by the
Contractor and the Contractor’s surety.

Attached to each document shall be the power-of-attorney for the person executing the bonds for the
surety and certificates of insurance for the required insurance coverage.

Within thirty (30) days after receipt of the documents executed by the Contractor and his surety with
the power-of-attorney and certificates of insurance, the Owner shall complete the execution of the
documents. Distribution of the completed documents will be made upon completion.

Should the Contractor and/or surety fail to execute the documents within time specified, the Owner
shall have the right to proceed on the Bid Bond accompanying the bid. If the Owner fails to execute
the documents within the time limit specified, the Contractor shall have the right to withdraw the
Contractor’s bid without penalty.

Section 103.07 FAILURE TO EXECUTE CONTRACT

Delete in its entirety and substitute the following:
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Subject to O.C.G.A. Section 13-10-1 et. seq. (as amended) and O.C.G.A. 36-91-1 et. seq., failure to
execute the Contract, Contract Performance and Payment Bonds, or furnish satisfactory proof of
carriage of the insurance required within ten (10) days after receipt of copies of the Contract may be
just cause for annulment of the award and for the forfeiture of the proposal guaranty or bid bond to
Fulton County, not as a penalty, but as liquidation of damages sustained. At the decision of the
County, the award may then be made to the next lowest responsible Bidder, or the work may be re-
advertised or constructed by County forces. The Contract and Contract bonds shall be executed in
guadruplicate.

SECTION 104 - SCOPE OF WORK

Section 104.03 ALTERATION OF PLANS OR CHARACTER OF WORK

Retain 104.03 B, C, and D and delete remainder in its entirety and substitute the following:
A. CHANGES IN THE WORK:

The Construction Manager as the Owner’'s Agent may, pursuant to Fulton County Change Order
Procedures (800-6), at any time, without notice to the sureties, by written order designated or
indicated to be a change order, make any change in the Work within the general scope of the
Contract, including but not limited to changes in the following:

In the specifications (including drawings and designs);

In the method or manner of performance of the work;

In the Owner-furnished facilities, equipment, materials, services, or site; or
Directing acceleration in the performance of the work.

PwbdPE

Any other written order or oral order (which terms as used in this paragraph (b) shall include direction,
instruction, interpretation or determination) from the Construction Manager which causes any such
change, shall be treated as a change order under this clause, provided that the Contractor gives the
Construction Manager written notice stating the date, circumstances, and source of the order and that
the Contractor regards the order as a change order.

Except as herein provided, no other, statement, or conduct of the Construction Manager shall be
treated as a change under this clause or entitle the Contractor to an equitable adjustment hereunder.
All change orders shall be issued pursuant to the Owner’s change order policies and procedures.

If any change under this clause causes an increase in the Contractor’'s cost of, or the time required
for, the performance of any part of the Work under this Contract, whether or not changed by any
order, an adjustment may be made and the Contract modified in writing accordingly; provided,
however, that except for claims based on defective plans or specifications, no claim for any change
under (b) above shall be allowed for any costs incurred more than five (5) days before the Contractor
gives written notice as therein required; and provided further, that in the case of defective plans or
specifications for which the Owner is responsible, the adjustment shall include any increased cost
reasonably incurred by the Contractor in attempting to comply with such defective plans or
specifications. The responsibility of the owner for defective plans or specifications under this Section
shall be determined on the same standard of liability as applies to claims for delay under Section
105.13B.
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If the Contractor intends to assert a claim for an equitable adjustment under this clause, he must,
within thirty (30) days after receipt of a written change order under (a) above or the furnishing of a
written notice under (b) above, submit to the Construction Manager a written statement setting forth
the general nature and monetary extent of such claim, unless this period is extended by the
Construction Manager. The statement of claim hereunder may be included in the notice under (b)
above.

The Owner may, when changes are minor or when changes would result in relatively small changes
in the Contract Price or Contract Time, elect to postpone the issuance of a Change Order until such
time that a single change order of substantial importance can be issued incorporating several
changes. In such cases, the Owner shall indicate this intent in a written response to the Contractor’s
request for a change.

No claim by the Contractor for an adjustment hereunder shall be allowed if asserted after final
payment under this Contract.

B. CHANGES IN CONTRACT PRICE:

The Contract Price constitutes the total compensation (subject to authorized adjustment) payable to
Contractor for performing the work. All duties, responsibilities, and obligations assigned to or
undertaken by the Contractor shall be at Contractor’'s expense without changes in the Contract Price.

The Contract Price may only be changed by a Change Order (800-6). Any claim for an increase in
the Contract Price shall be based on written notice delivered to the Construction Manager within
fifteen (15) days of the occurrence of the event giving rise to the claim. Notice of the amount of the
claim with supporting data shall be delivered within thirty (30) days of such occurrence unless the
Construction Manager allows an additional period of time to ascertain accurate cost data. Any
change in the Contract Price resulting from any such claim shall be incorporated in a Change Order.

The value of any work by a Change Order of any claim for an increase or decrease in the Contract
Price shall be determined in one of the following methods in the order of precedence listed below:

1) By estimating the number of unit quantities of each part of the work which is changed (either
increased or decreased) and then multiplying the estimated number of such unit quantities by the
price Bid (which price shall include the Contractor’s overhead and profit) for a unit quantity thereof.

2) The Owner shall fix the total lump sum value of the change in the work of the Contractor following
submittal within a reasonable time from the Contractor of an estimate of the direct cost of the work,
which shall be added to or deducted from the Contract Price (which estimate shall include the
Contractor’s overhead and profits. If the Contractor does not submit an estimate of cost of the work
in a reasonable time or if the Owner and Contractor do not reach agreement on the cost, the Owner
may fix the total lump sum value at some reasonable amount. On any lump sum change which
involves a net credit to the Owner, no allowance for overhead and profit shall be included.

C. CHANGES IN CONTRACT TIME:

The Contract Time may be changed only by a Change Order (800-6). Changes in the Work
described in the subsection above entitled Changes in the Work and any other claim made by the
Contractor for a change in the Contract Time shall be evaluated by the Owner with the assistance
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and input of the Construction Manager and if the conditions warrant, an appropriate adjustment of the
Contract Time will be made.

The Owner, when making these evaluations shall take into consideration the amount and scope of
Work which has been changed and shall evaluate if the change in Work has affected the critical path
activities as currently approved on the Schedule of Record such that it would delay the completion of
the Project. If after these evaluations have been made and in the opinion of the Owner, the
Contractor is due an extension of time, then it shall be granted by a Change Order and the Owner
shall pay the associated cost due the Contractor for direct field costs attributable to such extension.

Section 104.05 MAINTENANCE DURING CONSTRUCTION

Add to Section 104.05H:

H. For this contract, all flaggers must have received training and a certificate upon completion of the
training program. All costs for providing certified flaggers will be born by the Contractor and payment
to the Contractor will be included in the overall price bid for the project or in the item for Traffic Control
when Traffic Control is included in the Contract as a pay item.

Failure to provide certified flaggers as required above shall be reason for the Construction
Manager suspending work involving the flagger(s) and withholding all payments due until the
Contractor provides the certified flaggers.

Add the following as Section 104.05I:

I. The Contractor shall not perform work, move equipment or materials on the traveled way that
slows traffic flow between the hours of 7:00 a.m. to 9:00 a.m. and 4:00 p.m. to 6:00 p.m. Equipment
or materials moved on or across the traveled way at other times shall be done in such a manner as
not to unduly interfere with traffic.

In the event that compliance with the objectives stated above are not achieved, the Construction
Manager shall close down all operations being performed. The Construction Manager shall also
withhold any payments due, when necessary, until the above requirements have been met.

There will be no separate measurement of payment for the work described herein, and all cost,
direct or indirect, for complying with this requirement shall be included in the price bid for TRAFFIC
CONTROL.

SECTION 105 - CONTROL OF WORK

Section 105.02 PLANS AND WORKING DRAWINGS
Add the following:

SHOP DRAWINGS:

The term "shop drawings" includes as-built drawings, diagrams, layouts, prints, descriptive literature,
test reports, samples, calculations, schedules, schematics, material lists and information and items of
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similar meaning furnished by the Contractor to explain in detail specific portions of the Work required
by the Contract.

A. SUBMITTAL REQUIRED:

The Contractor shall furnish to the Construction Manager for review in accordance with the procedure
outlined below, as-built drawings and descriptive literature for all manufactured or fabricated products.
Performance curves and detailed information on non-manufactured products shall be provided when
requested by the Construction Manager. Additional information such as special drawings, schedules,
calculations and curves, shall be provided as specifically required in the Contract Documents. All
submittals shall become the property of the OWNER with unrestricted rights of publication, disclosure,
and use without attribution. Submittals shall include, but are not limited to, the following:

1. Labeling: Labeling equipment shall include:

a. Job name and job location.
b. Specification reference section and numbers.
c. Contract Drawing reference section and numbers.

2. Orderliness of Submittal: Shop drawings shall include in either a typed form or by
reference numbers indicated on the submittal all items referenced in the Specification. This
list shall follow the sequence of the Specifications.

3. Drawings (as-built): Drawings of equipment and materials shall be job specific and
become the OWNER’s property. Catalog drawings are not acceptable unless they have
been clearly modified for the Project.

B. CONTRACTOR’S REVIEW:

The Contractor shall review and check Drawings and submittals. The Contractor shall indicate
Contractor’s approval by initials and date, and shall also reference each submittal to the paragraph of
the Specifications or the Drawing number where the item appears. If the Drawings or submittal
deviate from the Contract Documents, the Contractor shall advise the Construction Manager, in
writing, of the deviation and the reasons therefore. The Contractor shall submit a minimum of six (6)
copies of all shop drawings to the Construction Manager. All submittal Drawings shall be certified by
a Professional Engineer Registered in the State of Georgia. A transmittal form shall accompany each
submittal or group of submittal. A separate transmittal sheet shall be used for reference to each
numbered paragraph of the Specifications.

C. ENGINEER'S REVIEW:

All submittals will be reviewed within a reasonable time after receipt, stamped, dated and initialed by
the Engineer before they are returned to the Contractor.

1. Acceptable submittals will be marked No Exceptions Taken. A minimum of three (3) copies will be
retained by the Engineer for the Engineer’s and the Owner’s use and the remaining copies will be
returned to the Contractor.

2. Submittal requiring minor corrections before the product is acceptable will be marked "Make
Corrections Noted". The Contractor may not order, fabricate or ship the items included in the

Page 94 of 222



T139 Rogers Bridge Multi-use Trail
ITB No. 061TB48650K-DJ

submittal until the indicated corrections are made. Drawings must be resubmitted for review prior to
installation or use of products.

3. Submittals marked "Amend and Resubmit" must be revised to reflect required changes and the
initial review procedure repeated. The "Rejected - See Remarks" notation is used to indicate
products which are not acceptable. Upon return of a submittal so marked, the Contractor shall repeat
the initial review procedure utilizing acceptable products.

D. DRAWINGS FOR CONSTRUCTION:

Drawings or other submittal not bearing the Engineer's No Exceptions Taken notation shall not be
issued to subcontractor or utilized for construction purposes. No work shall be done or products
installed without a drawing or submittal bearing the No Exceptions Taken notation. The Contractor
shall maintain at the job site a complete set of shop drawings bearing the Engineer’s stamp.

E. SUBSTITUTIONS:

In the event the Contractor obtains the Engineer’'s approval for the use of products other than that
which is called for in the Contract Documents, the Contractor shall, at Contractor’s expense and using
methods approved by the Engineer, make any changes to structures, piping and electrical work that
may be necessary to accommodations these products.

F. CONTRACTOR’S RESPONSIBILITY

Use of the "No Exceptions Taken" notation on shop drawings or other submittal is general and shall
not relieve the Contractor of the responsibility of furnishing products of the proper dimension, size,
quality, quantity, materials and all performance characteristics, to efficiently perform the requirements
and intent of the Contract Documents. The Engineer’s review shall not relieve the Contractor of
responsibility for errors of any kind on the shop drawings. Review is intended only to assure
conformance with the design concept of the Project and compliance with the information given in the
Contract Documents. The Contractor is responsible for dimensions to be confirmed and correlated at
the job site.

The Contractor is also responsible for information that pertains solely to the fabrication processes or
to the technique of construction and for the coordination of the work of all trades. Any materially
differing site condition as between what is shown on the Drawings and Specifications and actually
found on site shall be immediately reported to the Construction Manager in writing prior to the
commencement of Work at the site. Failure of the Contractor to notify the Construction Manager in
writing of the differing site condition prior to performance of Work at the site shall constitute a waiver
of any claim for additional monies. Any Change Order necessitated by the differing site condition
shall be processed as provided under "Changes in the Contract.”

Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately
reported to the Construction Manager in writing. Any such ambiguity or need for clarification shall be
handled by the Construction Manager in writing. No clarification of the Drawings and Specifications
hereunder by the Construction Manager shall entitle the Contractor to any additional monies unless a
Change Order has been processed as provided by Section 104.03 hereof.
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Any work done by the Contractor following a discovery of such differing site condition or ambiguity or
need for clarification in the Contract Drawings and Specifications prior to a written report to the
Construction Manager shall not entitle the Contractor to additional monies and shall be done at the
Contractor’s risk.

The Construction Manager will furnish the Contractor five (5) copies of the Contract Drawings and the
Specifications, which shall remain the OWNER'S property, one copy of which the Contractor shall
have available at all times on the Project site.

Section 105.03 CONFORMITY WITH PLANS AND SPECIFICATIONS
Add the following:

Whenever the Engineer’'s design is based on a specific product of a particular manufacturer, that
manufacturer will be shown on the Drawings and/or listed first in the list of approved manufacturers in
the Specifications. Substitutions will be considered if the term "Equal To" precedes the names of
approved manufacturers in the Specifications.

The Contractor may, after receiving the Notice to Proceed, submit shop drawings on the substitute
product for consideration.

Any Bidder intending to furnish substitute products is cautioned to verify that the item being furnished
will perform the same functions and have the same capabilities as the item specified. The Bidder
should include in the Bid the cost of accessory items which may be required by the substitute product,
even though named, and the cost of any architectural, structural, mechanical, piping, electrical or
other modifications required to accommodate the substitution.

Approval of the Engineer is dependent on the Engineer's determination that the product offered is
essentially equal in function, performance, quality of manufacture, ease of maintenance, reliability,
service life and other criteria to that on which the design is based, and will require no major
modifications to structures, electrical systems, control systems, or piping systems.

Section 105.11 INSPECTION OF WORK
Add the following:

Unless otherwise provided in this Contract, acceptance by the Owner shall be made as promptly as
practicable after completion and inspection of all work required by this Contract, or that portion of the
Work that the Construction Manager determines can be accepted separately. Prior to any such
inspection, contractor shall provide Record Drawings, certified by a Professional Engineer, registered
in the State of Georgia, for that portion of the Work to be inspected. Acceptance shall be final and
conclusive except as regards latent defects, fraud, or such gross mistakes as may amount to fraud, or
as regards the Owner’s rights under any warranty or guarantee.

Section 105.13 CLAIMS FOR ADJUSTMENT AND DISPUTES
Delete 105.13 (A) (3)

SECTION 106 - CONTROL OF MATERIALS
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Section 106.01 SOURCE OF SUPPLY AND QUANTITY OF MATERIALS
Add the following:

Unless otherwise specifically provided in this contract, all equipment, material, and articles
incorporated in the work covered by this contract are to be new and of the most suitable grade for the
purpose intended. Unless otherwise specifically provided in this contract, reference to any
equipment, material or article, or patented process by trade name, make, or catalog number, shall be
regarded as establishing a standard of quality and shall not be construed as limiting competition. The
Contractor may, at his option, use any equipment, material, article, or process, which in the judgment
of the Construction Manager, is equal to that named. The Contractor shall furnish to the Construction
Manager for his approval the name of the manufacturer, the model number, and other identifying data
and information respecting the performance, capacity, nature, and rating of the machinery and other
equipment which the Contractor contemplates incorporating in the work. When required by this
contract, or when called for by the Construction Manager, the Contractor shall furnish the
Construction Manager for approval full information concerning the material or articles which he
contemplates incorporating in the work. When so directed, samples shall be submitted for approval at
the Contractor’s expense, with all shipping charges prepaid.

Machinery, equipment, material, and articles installed or used without required approval shall be at
the risk of subsequent rejection. All work under this contract shall be performed in a skillful and
workmanlike manner.

SECTION 107 - LEGAL REGULATIONS AND RESPONSIBILITY TO THE PUBLIC
Section 107.01 LAWS TO BE OBSERVED
Delete in its entirety and substitute the following:

The Contractor’s attention is directed to the fact that all applicable Federal, State and County laws,
municipal ordinances, and the rules and regulations of all authorities having jurisdiction over
construction of the Projects shall apply to the Contract throughout, and they will be deemed to be
included in the Contract as though written out in full herein. The Contractor shall keep fully informed
of all laws, ordinances and regulations of the Federal, State, County, and municipal governments or
authorities in any manner affecting those engaged or employed in the Work or the materials used in
the Work or in any way affecting the conduct of the Work and of all orders and decrees of bodies or
tribunals having any jurisdiction or authority over same. If any discrepancy or inconsistency should
be discovered in these Contract Documents or in the Drawings or Specifications herein referred to, in
relation to any such law, ordinance, regulation, order or decree, the Contractor shall herewith report
the same in writing to the Owner. The Contractor shall at all times observe and comply with all such
existing and future laws, ordinances and regulations, and shall protect and indemnify the Owner and
the Owner’s agents against the violation of any such law, ordinance, regulation, order or decree,
whether by the Contractor or by the Contractor’'s employees.

Section 107.02 PERMITS AND LICENSES

Add the following:
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Permits and licenses of a temporary nature, including building permits, necessary for the prosecution
of the Work shall be secured and paid for by the Contractor. Permits, licenses and easements for
permanent structures or permanent changes in existing facilities shall be secured and paid for by the
Owner, unless otherwise specified. The Contractor will pay all sales, consumer, use and other similar
taxes required by the law of the place where the Work is performed. The Contractor is obligated to
comply with all local and state sales and use tax laws. The Contractor shall provide the Owner with
documentation to assist the Owner in obtaining sales and/or use tax refunds for eligible machinery
and equipment used for the primary purpose of reducing or eliminating air or water pollution as
provided for in Chapter 48-8-3(36) and (37) of the Official Code of Georgia Annotated. Acceptance of
the project as completed will not be made by the Owner until the Contractor has fully complied with
this requirement.

Section 107.07 PUBLIC CONVENIENCE AND SAFETY
Add the following:

The Contractor shall install all necessary appurtenances along highways, streets, and roadways in
accordance with MUTCD and Fulton County regulations, with reference to construction operations,
safety, traffic control, road maintenance, and repair.

A. PROTECTION OF TRAFFIC:

The contractor shall provide suitable signs, barricades, and lights for protection of traffic in locations
where traffic may be endangered by Roadway improvements. They shall be removed as soon as
conditions which necessitated their placement has been cleared. No highway, street, or roadway
shall be closed without first obtaining permission from the proper authority.

1. The contractor shall provide, erect and maintain all necessary barricades suitable and
sufficient lights and other traffic control devices; shall provide qualified flaggers where necessary to
direct traffic; shall take all necessary precautions for the protection of the work and the safety of the
public. Flaggers shall be certified by attending a Georgia DOT approved flagged training program.

2. Roadway construction traffic devices and their installation shall be in accordance with the
current Manual on Uniform Traffic Control Devices for Streets and Highways.

3. Placement and removal of construction traffic control devices shall be coordinated with the
DOT and Fulton County a minimum of 48 hours in advance.

4, Installation of construction traffic control devices shall be performed prior to commencement of
channel improvement activities. Construction traffic control devices shall be removed immediately
following their useful purpose.

5. Traffic control devices used intermittently, such as Flagmen Ahead signs, shall be removed
and replaced when needed.

6. Channelization devices shall be positioned preceding an obstruction at a taper length as
required by current Manual on Uniform Traffic Control Devices for streets and Highways, appropriate
for the speed limit at location. Channel devices shall be patrolled to ensure that they are maintained
in the proper position throughout their period of use.

Page 98 of 222



T139 Rogers Bridge Multi-use Trail
ITB No. 061TB48650K-DJ

Section 107.13 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE
Section 107.13.B. EROSION AND SILTATION CONTROL
Add the following:

NOTE: The Contractor shall comply with all aspects of the National Pollutant Discharge Elimination
System (NPDES) general Permit No. GAR 100002, effective August 13, 2003.

All measures for the control of erosion and siltation must follow the guidelines as specified in the
Georgia Erosion and Sedimentation Act of 1975 (as amended).

Add the following paragraphs to Section 107.13.C:

All measures required to minimize water pollution to affected waters shall be undertaken in the
proposed Work. To achieve this end, regard shall be given to the protection of the watershed natural
cover, measures instituted to assure minimal siltation and bank erosion from the construction, and
other measures taken to reduce water pollution to a minimum. The Contractor must adhere to the
Soil Erosion and Sedimentation Act of 1975 (as amended) and the Erosion and Sedimentation
Control Ordinance of Fulton County in effect at the time of the issuance of this agreement.

Any area used or involved in the Project disturbed by the Contractor, shall be restored to present or
better condition even though such area is outside the limits of that specified for grading, grassing or
landscaping.

All chemicals used during Project construction or furnished for Project operation, whether herbicide,
pesticide, disinfectant, polymer, reactant or of other classification, must show approval of either EPA
or USDA. Use of all such chemicals and disposal of residues shall be in strict conformance with
instructions.

Necessary sanitary conveniences for the use of the labor on the Work shall be erected and
maintained by the Contractor to comply with all applicable laws and regulations and in accordance
with all Safety requirements. Their use shall be strictly enforced.

Should the Contractor so desire, he may build shanties or other structures for housing tools,
machinery, and supplies, but they will be permitted only in locations approved by the Construction
Manager, and their surroundings shall be maintained at all times in a sanitary and satisfactory
manner. On or before the completion of the Work, all such structures shall be removed, together with
all rubbish and trash, at the expense of the Contractor.

The Contractor shall restore all easement areas upon completion of the Work and before leaving the
Project Work Area. The Owner reserves the right to withhold funds for unsatisfactory clean-up and
easement restoration.

Section 107.13 F. Mailboxes

Delete subsection F and substitute the following:

The Contractor shall have responsibility for removing and relocating all mailboxes to an area outside
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of the construction limits but still accessible for mail deliveries and convenient to the mail carrier and
the patron during the entire time of construction. It may be necessary for the Contractor to confer
with the Post Office serving the area. The U.S. Postal Service has provided guidelines for the final
placement of mailboxes as shown in the following figures.

As soon as construction has progressed to the stage that the mailbox may be erected in its
permanent position, the Contractor shall coordinate the erection with the patron and the Post Office
serving the area. Any damages to the posts or mailboxes due to the removal and/or relocations by
the Contractor will remain the responsibility of the Contractor, all damages posts and/or mailboxes
shall be replaced and installed by the Contractor at his expense, excluding mailbox enclosures of
masonry construction.

Any cost or costs to the Contractor for removing, relocating or installations of mailboxes as stated
above, shall be included in the overall bid price.
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U.S. POSTAL SERVICE MAILBOX GUIDELINES

The carrier can best serve/agpproach your box when it is positioned to +he
right of your driveway (when facing house). unless thereis Q cemant drain
on thgt side or. of course. if you live on a corner and your box and
drivewgy are not on the same street.CAUTION : Be careful not fo dig into
telephone or power |ines when erecting mail box.

Page 101 of 222



T139 Rogers Bridge Multi-use Trail
ITB No. 061TB48650K-DJ

Section 107.16 OPENING SECTION OF PROJECT TO TRAFFIC
Add the following:

The Owner shall have the right to take possession of or use any completed or partially completed part
of the Work. Prior to such possession or use, the Construction Manager shall furnish the Contractor
an itemized list of work remaining to be performed or corrected on such portions of the Project as are
to be possessed or used by the Owner, provided that failure to list any item of Work shall not relieve
the Contractor of the responsibility for compliance with the terms of the Contract. Such possession or
use shall not be deemed an acceptance of any Work under the Contract. While the Owner has such
possession or use, the Contractor, notwithstanding the provisions of the article of this Contract,
entitled, Permits and Responsibilities, shall be relieved of the responsibility for the loss or damage to
the Work resulting from the Owner’s possession or use. If such prior possession or use by the Owner
delays the progress of the Work or causes additional expense to the Contractor, such shall be
transmitted to the owner in writing and an equitable adjustment in the Contract Price or the time of
completion may be made, and the Contract may be modified in writing accordingly.

Section 107.18 ACQUISITION OF RIGHT OF WAY
Add the following paragraphs:

The Owner will provide, as indicated in the Contract Documents, the lands upon which the Work is to
be done, rights-of-way for access thereto, and such other lands which are designated for the use of
the Contractor. The Contractor shall confine the Contractor’'s Work and all associated activities to the
easements and other areas designated for the Contractor’'s use. The Contractor shall comply with
any limits on construction methods and practices which may be required by easement agreements.
If, due to some unforeseen reason, the necessary easements are not obtained as scheduled, the
Contractor may receive an extension of Contract Time, dependent upon the effect on the critical path
activities of the project schedule.

Notwithstanding any provision to the contrary herein, should the owner fail to obtain the necessary
rights-of-way contemplated in the scope of work, and should the work to be performed be stopped,
delayed and/or enjoined by a court-of-law or otherwise, either party may terminate this agreement
pursuant to the Termination for Convenience Clause and such clause shall govern in all respects any
termination stemming from the Owners failure to obtain the necessary rights-of-way contemplated in
the scope of work.

The Contractor shall inspect all easements and rights-of-way to insure that the County has obtained
all land and rights-of-way as shown in the plans necessary for completion of the Work to be
performed pursuant to the Contract Documents. The Contractor shall comply with all stipulations
contained in easements acquired by the Department.

Section 107.20 NO WAIVER OF LEGAL RIGHTS

Add the words AND WARRANTY to the title of this section.

Add the following:

WARRANTY:

Page 102 of 222



T139 Rogers Bridge Multi-use Trail
ITB No. 061TB48650K-DJ

The Contractor shall warrant for a period of one year from the date of the final acceptance that the
completed project is free from all defects due to faulty products or workmanship and the Contractor
shall promptly make such corrections as may be necessary by reason of such defects. The Owner
will give notice of observed defects with reasonable promptness. In the event that the Contractor
should fail to make such repairs, adjustments, or other work that may be made necessary by such
defects, the Owner may do so and charge the Contractor the cost thereby incurred. The
Performance Bond shall remain in full force and effect through the warranty period.

Section 107.21 CONTRACTORS RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICE
Add the following sentence to 107.21.A:

The Contractor is responsible for the location of above and below ground utilities and structures
which may be affected by the Work.

Add the following to 107.21.B:
UTILITY FACILITY OWNERS:

The contractor, as required by Georgia Law (Code Section 25-9-1 through 25-9-13), shall call the
Utilities Protection Center (UPC) at 325-5000 or 1-800-282-7411, and all utilities, agencies or
departments that own/or operate utilities in the vicinity of the construction work site to verify the
location of existing utilities.

A. EXISTING UTILITY LOCATION:
The following steps shall be exercised to avoid interruption of existing utility service.

1. Provide the required notice to the utility owners and allow them to locate their facilities
according to the Georgia Law.

2. Expose the facility to verify its true location and grade in advance of roadway improvement.
Repair or have repaired, any damage to utilities resulting from locating or exposing their true location.

3. Avoid utility damage and interruption by protecting it with means or methods recommended by
the utility owner.

Add the following to 107.21.C.
COOPERATION WITH FACILITY OWNERS

The Contractor shall so schedule the Work that the operation of any existing facility, including water
mains and sewers, will not be interrupted. In the event certain tie-ins or other operations make it
absolutely necessary to interrupt the operation of existing facilities, the Owner will be notified and
such work will be done at a time and in a manner acceptable to the Construction Manager. Bypasses
of untreated or partially treated wastes which are absolutely necessary to complete the Work shall be
shown on the Construction Progress Schedule. The Construction Manager shall be notified in writing
of the date and time, and duration of such bypasses at least ten (10) days in advance.
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The Contractor shall protect from damage all existing improvements or utilities at or in proximity to the
site of he Work, and shall repair or restore any damage to such facilities resulting from failure to
exercise reasonable care, in the performance of work. If the Contractor fails or refuses to repair any
such damage promptly, the Owner may have the Work performed and charges the cost thereof to the
Contractor.

Prior to implementing Roadway Improvements, the Contractor shall verify all existing utilities true
vertical and horizontal location within the vicinity. In order to avoid conflicts between existing and
proposed facilities or utilities, the Contractor shall take whatever means may be necessary to protect
existing facilities or utilities during performance of Roadway Improvements, as approved by the
Engineer/Construction Manager. No payment will be made for the relocation of existing utilities or for
any work associated with the protection of existing facilities or utilities unless contract pay items are
included.

The owner and/or operators of private or public utilities shall have access to such utilities at all times
for the installation, maintenance, adjustment, repair and operation of said utilities. No extra
compensation will be allowed because of the delay or interference caused by such work.

The plans show the approximate location of certain underground utilities, gas mains, water lines,
drains, telephone cables, and structures according to information presented and available in the
records. The determination of the exact location and other data on all existing facilities, their proper
protection, maintenance and support during the prosecution of the work, is the express responsibility
of the Contractor.

Wherever existing utilities are encountered which conflict in actual position and location with the
proposed work, the Contractor shall promptly notify the utility owner and Construction Manager.

Temporary support, beams or bridging for utilities shall be left in place during backfill operations
unless otherwise directed by the Construction Manager.

All costs in connection with supporting, protecting, relocating, removal, repair of damage, restoration
of other ground structures, whether or not they are shown on the plans, not borne by the owner or
owners of the utilities shall be borne by the Contractor.

No separate payment will be made for any work performed as herein above specified unless
otherwise stated in the bid as a separate payment item. All costs in connection therewith shall be
included in the contract price for the item to which the work pertains.

The Contractor shall be solely and directly responsible to the owner and/or other operator of such
utility properties for any damage, injury, expense, loss, inconvenience or delay, or for any suits,
actions, claims or any character brought on account of any damages which may result from the
carrying out of the work.

The utilities shown on the plans are for the Contractor's benefit and are to be considered as
approximate in location and are not all inclusive or exact. It is the Contractor’'s responsibility to
contact all utilities and have them locate their lines in the field. Utilities shall be contacted a minimum
of two (2) working days prior to commencing of construction.
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It will be the Contractor’s responsibility to conform to all the requirements of the specifications as they
relate to cooperation with utility owners and the protection of utility installations that exist on the
Project.

The Contractor will not be paid for any delays or extra expense caused by utility facilities,
obstructions, or any other items not being removed or relocated to clear construction in advance of
his work. It shall be the responsibility of the Contractor to coordinate his work with any work to be
performed by others in any right-of-way clearance and arrange a schedule of operations that will
allow for completion of the Project without undue delay.

Information concerning utility facilities known to exist within the Project limits is shown on the contract
drawings.

Add the following Section 107.26 EQUAL OPPORTUNITY

Except as otherwise provided, during the performance of this Contract the Contractor agrees as
follows:

The Contractor will not discriminate against any employee or applicant for employment because of
race, color, religion, sex, or national origin.

The Contract will take affirmative action to ensure that applications are employed and treated during
employment without regard to race, color, religion, sex, or national origin. Such action shall include
but not be limited to, the following.

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship.

The Contractor agrees to post in conspicuous places, available to employees and applicants for
employment, notices setting forth the provisions of this Equal Opportunity Clause.

The Contractor will in all solicitations or advertisement for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard
to race, color, religion, sex, or national origin.

The Contractor will send to each labor union or representative of workers with which Contractor has
collective bargaining agreements or other contracts or understanding, a notice advising the labor
union or worker's representative of the Contractor's commitments under this Equal Opportunity
Clause, and shall post copies of the notice in conspicuous places available to employees and
applicants for employment. Contractor agrees to comply with all Lawful agreements, if any, which the
contractor had made with any association, union, or other entity, with respect to wages, salaries, and
working conditions so as not to cause inconvenience, picketing, or work stoppage.

The Contractor shall include the provisions of this Equal Opportunity article in every subcontract or
purchase order so that such provisions will be binding upon each subcontractor or vendor.

Failure of a successful bidder or contractor to fully disclose all the contractors or subcontractors to be
engaged in a given public contract award may result in cancellation of the contract and imposition of a
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sanction on such violating bidder or contractor for the period of one (1) year.
SECTION 108 - PROSECUTION AND PROGRESS

108.01 SUBLETTING OF CONTRACT

Delete the following:

All that remaining portion of the fifth paragraph starting with the sentence beginning: Except for
certain items exempted.

Add the following:

In accordance with the provisions stated above, the following items are designated Specialty Items
whenever they appear in the Contract:

All Grassing Items

All Fencing Items

All Highway Lighting Items

All Highway Sign Items

All Guardrail Items (Except Bridge Handrail)

All Utility Items

All Comfort and Convenience Facilities Rest Areas
All Landscaping Items

All Pressure Grouting, Slab Removal and Replacement
All Permanent Traffic Markings

All Signal Systems

All Railroad Trackwork above Sub-ballast
Construction Layout

If the Contractor elects to sublet a Specialty Item, no work on any such Specialty Items shall be
begun without prior approval of the necessary subcontract.

The Contractor’s cost for Construction Layout shall be fully documented prior to deduction from the
original Contract Amount.

108.02 NOTICE TO PROCEED:

Retain as written except as follows:

Delete the second paragraph which begins "Within 10 calendar days..." and substitute the following:
Within 10 available days after the Notice to Proceed has been issued, the Contractor shall begin the
work. Contract Time charges for available day projects will begin on the date the Contractor starts to

work, or 10 days after the Notice to Proceed, whichever comes first. For Completion Date Projects
Contracts Time charges shall begin on the day after the Notice to Proceed.
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(When Applicable): Right-of-Way Acquisition on this project is complete with the exception of parcel
numbers , , : : , : , ,. These parcels will be available no
later than , 200
The Owner has the authority to suspend the Work wholly or in part, for as long as he may deem
necessary, because of unsuitable weather, or other conditions considered unfavorable for continuing
the Work, or for as long as he may deem necessary by reason of failure of the Contractor to carry out
orders given, or to comply with any provision of the Contract. If the performance of all or any portion
of the Work is suspended or delayed by the Owner, in writing, for an unreasonable period of time (not
originally anticipated, customary, or inherent to the construction industry) and the Contractor believes
that additional compensation and/or contract time is due as a result of such suspension or delay, the
Contractor shall submit to the Owner, in writing, a request for adjustment within 7 calendar days of
receipt of the notice to resume work. The request shall set forth the reasons and support for such
adjustment.

Upon receipt, the Owner will evaluate the Contractor’s request. If the Owner agrees that the cost
and/or time required for the performance of the Contract has increased as a result of such
suspension and the suspension was caused by conditions beyond the control of, and not the fault of
the Contractor, its suppliers, or subcontractors at any approved tier, and not caused by weather, the
Owner will make an adjustment (excluding profit) and modify the Contact in writing accordingly. The
Owner will notify the Contractor of his/her determination whether or not an adjustment of the Contract
is warranted.

No contract adjustment will be allowed unless the Contractor has submitted the request for
adjustment within the time prescribed.

No contract adjustment will be allowed under this clause to the extent that performance would have
been suspended or delayed by any other cause, or for which an adjustment is provided for or
excluded under any other term or condition of this Contract.

Section 108.03 PROSECUTION AND PROGRESS
Retain as written and add the following:

“Any work necessary to be performed by the Contractor to complete the project on time after regular
working hours, on Saturdays, Sundays, or Legal Holidays, shall be performed without additional
expense to the County.”

“The County reserves the right to prohibit work on weekends or holidays when major activities or
events are scheduled or anticipated.”

Delete as written and substitute the following:

“Immediately after execution and delivery of the Contract and before the first partial payment is made,
the Contractor shall deliver to the Engineer an estimated construction Progress Schedule, in triplicate,
in a form satisfactory to the Engineer showing the proposed dates of commencement and completion
of each of the various subdivisions of work required under the Contract Documents and the
anticipated amount of each monthly payment that will become due to the Contractor in accordance
with the Project Schedule. This Schedule shall be in a bar chart or critical path method format and in
sufficient detail to assure adequate planning and execution of the work and to assist the Engineer in
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appraising the reasonableness of the proposed Schedule and evaluating progress of the work.

The Progress Schedule must be activity oriented and not event oriented, except for determination of
milestones. The Schedule shall be prepared under the supervision of the Contractors’ regular
management personnel to show the order and interdependence of activities and the sequence in
which the work is to be accomplished as planned by the Contractor. The selection and number of
activities shall be subject to the Engineer’s approval.

Contractor shall submit at monthly intervals an updated Progress Schedule showing the status of
completed and remaining work. The monthly update shall indicate the date upon which activities
were started and completed. The time estimated to complete partially completed activities shall be
indicated. Changes in contract work shall be incorporated into the Progress Schedule no later than
the first monthly update following the date that a written directive is issued.

In addition to the updated Schedule, the monthly update shall include a narrative report which shall
include a description of current and anticipated problem areas, delaying factors and their impact, and
an explanation of corrective actions taken or proposed.

The complete Progress Schedule, including a schedule of anticipated earnings, shall be submitted
within thirty (30) calendar days after receipt of Notice to Proceed. The approved Progress Schedule
shall then be the Schedule to be used by the Contractor for planning, organizing, and directing the
work, and for reporting progress. If the Contractor thereafter desires to make changes in the
Schedule, he shall notify the Engineer in writing stating the reasons for the change. If the Engineer
considers these changes to be of a major nature, he may require the Contractor to revise and submit
for approval, without additional cost to the County, all of the affected portions of the Progress
Schedule to show the effect of the entire project.

Failure to submit an updated schedule with the monthly payment request will be cause for rejection of
the payment request. If, in the opinion of the Engineer, the Contractor falls behind in his schedule or
will not be able to complete the project within the time limits, he may require the Contractor to revise
his schedule and put additional equipment and/or manpower on the job as so ordered at no additional
cost to the County.

Section 108.06 TEMPORARY SUSPENSION OF WORK
Add the following paragraphs:

“In the event of temporary suspension of work, or during inclement weather, or whenever the
Engineer shall direct, the Contractor will, and will cause his subcontractors to protect carefully his and
their work and materials against damage or injury from the weather. If, in the opinion of the Engineer,
any work or materials shall have been damaged or injured by reason of failure on the part of the
Contractor or any of his subcontractors to protect his work, such materials shall be removed and
replaced at the expense of the Contractor.

Should the County be prevented or enjoined from proceeding with work either before or after the start
of construction by reason of any litigation or by any reason beyond the control of the County, the
Contractor shall not be entitled to make or assert claim for damage by reason of said delay; but time
for completion of the work will be extended to such reasonable time as the County may determine will
compensate for time lost by such delay with such determination to be set forth in writing.”
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SECTION 108.07 DETERMINATION OF CONTRACT TIME
Add the following:

H. It is the intent of this Special Provision to require the Contractor to have the road open to two-
way traffic as soon as possible. The date of beginning and times for the completion of the work
are therefore essential conditions of the Contract Documents.

SECTION 108.08 LIQUIDATED DAMAGES
Add the following:

At the County’s convenience and not to it prejudice the County may provide written notice of the
commencement of the assessment of liquidated damages.

SECTION 109 - MEASUREMENT AND PAYMENT
Section 109.07 PARTIAL PAYMENTS
Delete section 109.07A add substitute the following

As long as the gross value of completed work is less than 50% of the total Contract amount, or if the
Contractor is not maintaining his construction schedule to the satisfaction of the Engineer, the County
shall retain 10% of the gross value of the completed work as indicated by the current estimate
certified by the Engineer for payment.

After the gross value of completed work becomes equal to or exceeds 50% of the total Contract
amount within a time period satisfactory to the County, then the total amount to be retained shall be
5% of the gross value of the completed work as indicated by current estimates, until all pay items are
substantially completed. When time charges have ceased as defined in 108.07G and pending final
acceptance and final payment, the amount retained may be further reduced at the discretion of the
Engineer, subject to agreement by the Contractor and his Surety.

Add as Section 109.07A: |

I. INVOICES AND REQUESTS FOR PAYMENT: Invoices and requests for payment shall describe
in sufficient detail to permit meaningful review by the Contract Manager the work completed for which
the invoice or request is being submitted and shall not contain any provision adding to or altering the
terms of the contract with regard to timeliness of payment or any other term of the contract. Any
invoice containing any such provision shall be denied and is of no force or effect whether or not
executed, accepted, or paid by the County. The Contractor shall re-submit the invoice or request for
payment in a form consistent with the terms of the contract.

Section 109.07.G: Delete as written and substitute the following:

Interest will be paid upon funds retained pursuant to Section 109.07.A. in accordance with Georgia
Law.
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Delete Paragraph 109.07H and Substitute the Following:

The Contractor shall promptly pay each subcontractor upon the receipt of payment from the County.
Such payment shall be made from the amount paid to the Contractor pursuant to the subcontractor's
work. The Contractor shall also maintain the records of the percentage retained from payments to
the Contractor pursuant to such subcontractor's work. The Contractor shall procure agreements from
each subcontractor requiring each subcontractor to pay their subcontractors, agents and employees
in a similar manner. The County reserves the right to inquire of any subcontractor, supplier,
materialman, or subcontractor, the status of any indebtedness of the Contractor. The County further
reserves the right to require the contractor to designate on each instrument of payment exceeding
$400.00 to subcontractors, suppliers, materialmen, and subcontractors that such payment is on
account of the work under this Contract. Neither the County nor the Contract or Program Managers
shall have any obligation to pay any subcontractor except as otherwise required by law.

Section 109.08 FINAL PAYMENT
Delete in its entirety: Replace with the following:

Final Payment: Upon completion by the Contractor of the Work, including the receipt of any final
written submissions of the Contractor, including drawings, and documentation of completion of punch
list items, and the approval thereof by the COUNTY, the COUNTY will pay the Contractor a sum
equal to 100 percent (100%) of the compensation set forth herein, less any assessed liquidated
damages and the total of all previous partial payments, paid or in the process of payment.

Invoices and requests for payment shall not contain any provision adding to or altering the terms of
the contract with regard to timeliness of payment or any other term of the contract. Any invoice
containing any such provision shall be denied and is of no force or effect whether or not executed,
accepted, or paid by the County. The Contractor shall re-submit the invoice or request for payment in
a form consistent with the terms of the contract.

Final payment will be acknowledged by the Contractor on a form provided by the County, which form
the Contractor will execute and return to the County. The County shall send such form to the
Contractor by certified mail, return receipt requested. The return receipt card shall be conclusive
evidence of tender by the County of the final payment. The Contractor agrees that acceptance of this
final payment shall be in full and final settlement of all claims arising against the County or the
Contract Manager for work done, materials furnished, costs incurred, or otherwise arising out of this
Agreement and shall release the County from any and all further claims of whatever nature, whether
known or unknown for and on account of said Agreement, and for any and all work done, and labor
and materials furnished, in connection with same. The failure of the Contractor within 120 days of
tender of the final payment to execute and return the release form or to notify the County of any
dispute of the final payment shall operate as an acceptance of the County’s tender as correct and
shall operate as and be a release to the County and its Construction Manager from all claims of
liability under this contract and for any act or neglect of the County or the Construction Manager.

In the event the Contractor timely disputes the amount of the final payment as stated therein, the
amount due the Contractor shall be deemed by the Contractor and the County to be an unliquidated
sum and no interest shall accrue or be payable on the sum finally determined to be due to the
Contractor for any period prior to final determination of such sum, whether such determination be by
agreement of the Contractor and the County or by final judgment of the proper court in the event of
litigation between the County and the Contractor. The Contractor specifically waives and renounces
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any and all rights it may have under Section 13-6-13 of the Official Code of Georgia and agrees that
in the event suit is brought by the Contractor against the County for any sum claimed by the
Contractor under the Contract or for any extra or additional work, no interest shall be awarded on any
sum found to be due from the County to the Contractor in the final judgment entered in such suit. All
final judgments shall draw interest at the legal rate, as specified by law. Also, the Contractor agrees
that notwithstanding any provision or provisions of Chapter 11 of Title 13 of the Official Code of
Georgia that the provisions of this contract control as to when and how the Contractor shall be paid
for the Work. Further, the Contractor waive and renounces any and all rights it may have under
Chapter 11 of Title 13 of the Official Code of Georgia.

The Contractor expressly agrees that the payment provisions within this Contract shall supersede the
rates of interest, payment periods, and contract and subcontract terms provided for under the Georgia
Prompt Pay Act, O.C.G.A. Section 13-11-1 et seq., and that the rates of interest, payment periods,
and contract and subcontract terms provided for under the Prompt Pay Act shall have no application
to this Contract and are hereby waived. The County shall not be liable for any late payment interest
or penalty.

SECTION 150 TRAFFIC CONTROL
Add the following:

150.01 DESCRIPTION: This section as supplemented by the Plans, Specifications, and Manual on
Uniform Traffic Control Devices (MUTCD) shall be considered the Traffic Control Plan. Activities shall
consist of furnishing, installing, maintaining, and removing necessary traffic signs, barricades, lights,
signals, cones, pavement markings, and other traffic control devices and shall include flagging and
other means for guidance and protection of vehicular and pedestrian traffic through the Work Zone.
This Work shall include both maintaining existing devices (excluding Traffic Signals) and installing
additional devices as necessary in construction work zones.

For this project, all references in the Standard Construction Details listed below to Type | Barricades,
Type 1l Barricades, Types “A” flashing-lights and Type “C” steady burn lights are deleted, except that
Type “C” lights will be required for tapers in nighttime lane closures.

For this project, all references to flags on construction warning signs in the Standard
Construction Details listed below are deleted except for signs which are mounted at less than
seven feet (7’) in height (portable signs).

Standard Construction Details

Typical By-Pass Detour for Two-Lane Highway

Typical Detour Across Median

Transition of 4-Lane Divided Highway to 2-Lane Highway

Traffic Control General Notes, Standard Legend, Miscellaneous Details

In addition, G20-1, G20-2A, and W20-1 signs shown on Georgia Standards 9102, 9106, 9107, and
applicable Standard Construction Details shall conform to Part VI of the MUTCD, Revision 3, dated
September 3, 1993.
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When any provisions of this Specification or the Plans do not meet the minimum requirements of the
MUTCD, the MUTCD controls. The 1988 Edition of the MUTCD and Revision 3, dated September,
1993, of Part VI shall be in effect for the duration of the project.

The Contractor shall designate, prior to beginning any work, a Work Site Traffic Supervisor
who shall be responsible for initiating, installing and maintaining all traffic control devices as
described in Sub-Section 150.01. The Work Site Traffic Supervisor shall have to least one year
experience directly related to work site traffic control in a supervisory or responsible capacity
and shall have been certified by the American Traffic Services Association Work Site Traffic
Supervisor Certification Program or and equal approved by Georgia Department of
Transportation.

The Work Site Traffic Supervisor shall have a copy of the MUTCD on the job site. Copies of the
current MUTCD may be obtained from:

U.S. Government Printing Office

Superintendent of Documents

Mail Stop: SSOP

Washington, D.C. 20402-9328

The Work Site Traffic Supervisor or his approved responsible representative shall be available on a
twenty-four hour basis with access to all equipment and materials needed to maintain traffic control
and handle traffic related situations. The Work Site Traffic Supervisor shall ensure that routine
deficiencies are corrected within a twenty-four hour period.

The Work Site Traffic Supervisor shall be available on the site within forty-five (45) minutes after
notification of an emergency situation, prepared to positively respond to repair the roadway or to
provide alternate traffic arrangements. Failure to actively pursue corrective as directed will result in a
payment deduction in accordance with Sub-Section 150.08 from monies due or to become due the
contractor. In addition, in emergency situations, Standard Specification Sub-Section 105.15 is
amended to delete the requirement of forty-eight hours prior to the Engineer proceeding the
maintenance operations.

The Work Site Traffic Supervisor shall verify daily that the Portable Variable Message Signs are in good
operating condition and are displaying the appropriate messages.

To ensure that the provisions of this Sub-Section are adequately adhered to , the Work Site Traffic
Supervisor shall submit on a weekly basis a completed Traffic Control Report Form for the Project
Engineer’s review and comment.

Failure to comply with the provisions of this modification of Section 150 shall be grounds for
decertification and/or removal of the Work Site Traffic Supervisor from the project.

Failure to maintain a designated Work Site Traffic Supervisor or failure to comply with the provisions of
this Document will result in cessation of all activities except traffic and erosion control and such other
activities deemed to be necessary for Project maintenance and safety.

A. All traffic control devices used during the construction of a project shall meet the Standards
utilized in the MUTCD, and shall comply with the requirements of these Specifications, Project Plans,
and Special Provisions. Reference is made to Subsections 104.05, 107.07, and 107.09.
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B. All reflectorization for construction (black on orange) signs, object markers, and channelization
devices shall meet the requirements of Section 913, Type Il or Il unless otherwise specified. All
other signs shall meet the requirements of Type | unless otherwise specified.

C. No work shall be started on any project until the appropriate traffic control devices have been
placed in accordance with Project requirements. Changes to traffic flow shall not commence unless
all labor, materials, and equipment necessary to make the changes are available on the Project.

D. The Contractor shall secure the Engineer's approval of the Contractor's proposed plan of
operation, sequence of work and methods of providing for the safe passage of vehicular and
pedestrian traffic before it is placed in operation. The proposed plan of operation shall supplement the
approved traffic control plan, proposed by the Contractor, and shall be submitted to the Department
for approval in accordance with Subsection 104.03 of the Standard Specifications.

Some additional traffic control details will be required prior to any major shifts of traffic. The traffic
control details shall include, but not be limited to, the following:

1. A detailed drawing showing traffic location and laneage for each step of the change.

2. The location, size, and message of all signs required by the MUTCD, Plans, Special
Provisions, and other signs as required to fit conditions.

3. The method to be used in, and the limits of, the obliteration of conflicting lines and markings.
4, Type, location, and extent of new lines and markings.
5. Horizontal and vertical alignment and superelevation rates for detours, including cross section

and profile grades along each edge of exist of existing pavement.
6. Drainage details for temporary and permanent alignments.

7. Location, length, and/or spacing of channelization and protective devices (temporary barrier,
quardrail, barricades, etc.)

8. Starting time, duration and date of planned change.

9. For each traffic shift, a paving plan, erection plan, or work site plan, as appropriate, detailing
workforce, materials, and equipment necessary to accomplish the proposed work. This will be
the minimum resource allocation required in order to start the work.

The above details shall be submitted to the Engineer for approval at least 14 days prior to the
anticipated traffic shift. The Contractor shall have traffic control details for a traffic shift which has
been approved by the Engineer prior to commencement of the physical shift. All preparatory work
relative to the traffic shift which does not interfere with traffic shall be accomplished prior to the
designated starting time. The Engineer and the Contractor's representative will verify that all
conditions have been met prior to the Contractor obtaining materials for the actual traffic shift.

F. Traffic control devices shall be in acceptable condition when first erected on the project and shall
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be maintained in accordance with Subsection 104.05 throughout the construction period. All
unacceptable traffic control devices shall be replaced within 24 hours. When not in use, all traffic
control devices shall be removed, placed or covered so as not to be visible to traffic. If traffic control
devices are left in place for more than ten days after completion of the Work, the Department shall
have the right to remove such devices, claim possession thereof, and deduct the cost of such
removal from any monies due, or which may become due, the Contractor.

G. The Department reserves the right to restrict construction operations when, in the Engineer, the
continuance of the Work would seriously hinder traffic flow on days immediately before, on, or after
holidays or other days in which unusual traffic conditions exist, including threatening or inclement
weather.

150.02 TEMPORARY TRAFFIC CONTROL ZONES:

A. In addition to the other provisions contained herein, work zone traffic control shall be
accomplished using the following means and materials:

1. Portable advance warning signs as required by the contract or meeting the requirements of the
MUTCD and Sub-Section 150.03.

2. Portable sequential or flashing arrow panels as shown in the Plans or Specifications for use on
Interstate or multi-lane highway lane closure only, shall be a minimum size of 48” high by 96”
wide with not less than 15 lamps used for the arrow. The arrow shall occupy virtually the entire
size of the arrow panel and shall have a minimum legibility distance of one mile. The minimum
legibility distance is that distance at which the arrow panel can be comprehended by an
observer on a sunny day, or clear night. Arrow panels shall be equipped with automatic
dimming features for use during hours of darkness. The arrow panels shall also meet the
requirements as shown in the MUTCD. The sequential or flashing arrow panels shall not be
used for lane closures on two-lane, two-way highways when traffic is restricted to one-lane
operations in which case, appropriate signing, flaggers and when required, pilot vehicles will
be deemed sufficient.

3. Portable changeable message signs meeting the requirements of Section 632 and the
MUTCD.

4. Channelization devices meeting the standards of the MUTCD and Subsection 150.05.
5. Precast concrete barrier meeting the requirements of Section 622.
6. Temporary traffic signals meeting the requirements of Section 647.
7. Pavement marking materials complying with Subsection 150.04.A.
B. LANE CLOSURES:
1. All lanes closures shall have prior approval of the Engineer. Lane closures that require same

direction traffic to be split around the Work Area will not be approved for roadways with posted
speeds of 35 mph or greater, excluding turn lanes.
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2. On multilane highways where traffic has been shifted to the inside lanes for overnight use, the
entrance and exit ramps shall have channelization devices placed on both sides of the ramp.
The temporary ramp taper length shall be greater than, or equal to, the existing taper length.
Interim EXIT gore signs shall be placed at the ramp divergence. Channelization device spacing
shall be 10 feet for 200 feet in advance of the temporary gore, and 10 feet for the first 100 feet
of the temporary gore.

3. Termination Area: The transition to normal or full width highway at the end of a lane closure
shall be a maximum of 150 feet.

4. To provide the greatest possible convenience to the public in accordance with Subsection
107.07, the Contractor shall remove all signs, lane closure markings, and devices immediately
when lane closure work is completed or temporarily suspended for any length of time or as
directed by the Engineer.

TRAFFIC PACING METHOD:

1. PACING OF TRAFFIC: With prior approval from the Engineer, traffic may be paced
allowing the Contractor up ten (10) minutes maximum to work in or above all lanes of traffic
for the following purposes:

a. Placing bridge members or other bridge work.
b. Placing overhead sign structures.
c. Other work items requiring interruption of traffic.

The Contractor shall provide a uniformed police officer with patrol vehicle and blue flashing
light for each direction of pacing. The police officer, Engineer, and flaggers at ramps shall be
provided with a radio which will provide continuous contact with the Contractor.

When ready to start the work activity, the police vehicle will put into the travel lanes and act as
a pilot vehicle slowing the traffic thereby providing a gap in traffic allowing the Contractor to
perform the Work. Any on-ramps between the pace and the work area shall be blocked during
pacing of traffic, with a flagger properly dressed and equipped with a Stop/Slow paddle. Each
ramp should be opened after the police vehicle has passed.

Pilot vehicles shall travel at a safe pace speed, desirably not less than 20 mph interstate and
10 mph non-interstate. The Contractor shall provide a vehicle to proceed in front of the police
vehicle and behind the other to inform the Contractor’'s work force when all vehicles have
cleared the area.

Traffic will not be permitted to stop during pacing except in extreme cases as approved by the
Engineer.

2. METHODS OF SIGNING FOR TRAFFIC PACING: At a point not less than 1,000 feet in
advance of the beginning point of the pace, the Contractor shall erect and cover a W-special
sign (72 inch x 72 inch) with a Type “B” flashing light, with the legend “* TRAFFIC SLOWED
AHEAD SHORT DELAY” (See Detail 150-A). A portable changeable message sign may be
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used in lieu of the W-special sign. On divided highways this sign shall be double indicated. A
worker with a two-way radio shall be posted at the sign, and upon notice that the traffic is to be
paced shall turn on the flashing light and reveal the sign. When traffic is not being paced, the
flashing light shall be turned off and the sign covered or removed. W-special signs are
reflectorized black on orange, Series “C” letters and borders of the size specified.

The Contractor’s truck and other vehicles shall travel in the direction of normal roadway traffic
unless separated by positive barrier, or when construction activity necessitates otherwise, and
shall not reverse direction except at intersection, interchanges, or approved temporary crossings.

The Contractor shall ensure that dust, mud, and other debris from construction activities do not
interfere with normal traffic operations or adjacent properties.

Existing street lighting shall remain lighted as long as practical and until removal is approved by
the Engineer.

. Adequate temporary lighting shall be provided at all nighttime work sites where workers will be

immediately adjacent to traffic.

. For their own protection, workers in or adjacent to traffic during nighttime operation shall wear

reflectorized vests.

The parking of Contractor’'s and/or workers personal vehicles within the work area or adjacent to
traffic is prohibited.

The Work Site Traffic Supervisor shall monitor the work to ensure that all the rocks, boulders,
construction debris, stockpiled materials, equipment, tools and other potential hazards are kept
clear of the travelway. These items shall be stored in a location, in so far as practical, where they
will not be subject to a vehicle running off the road and striking them.

All existing pedestrian walkways shall be maintained. Whenever changes to the worksite
necessitate changes to existing walkways, temporary walkways shall be provided and maintained,
with appropriate signs as necessary, to allow safe passage of pedestrian traffic.

150.03 SIGNS:

A.

When required for proper traffic control during construction of the project, all existing guide,
warning, and regulatory signs shall be maintained by the Contractor in accordance with these
Specifications. Existing street name signs shall be maintained at street intersections. All existing
illuminated signs shall remain lighted and be maintained by the Contractor.

When not in use, all inappropriate traffic signs or portions thereof shall be removed, placed or
covered so as not to be visible to traffic. All construction warning signs shall be removed within
seven calendar days after time charges are stopped or pay items are complete. Subsequent
punch list or other work to be performed shall be accomplished utilizing temporary construction
warning signs that shall be removed daily.

The Contractor shall not remove any existing signs and supports without prior approval form the
Engineer. All existing signs and supports which are to be removed shall be stored and protected

Page 116 of 222



T139 Rogers Bridge Multi-use Trail
ITB No. 061TB48650K-DJ

as directed by the Engineer, and become the property of the Department unless otherwise
specified in the contract documents.

D. Interim guide, warning, or regulatory signs required to direct traffic shall be furnished, installed,
reused and maintained by the Contractor in accordance with the MUTCD, the Plans, Special
Provisions, or as directed by the Engineer. These signs shall remain the property of the
Contractor. The bottom of all interim signs shall be at least seven feet above the level of pavement
edge.

E. Existing special guide signs on the Project shall be maintained until conditions require a change in
location or legend content. When change is required, existing signs shall be modified and
continued in use if the required modification can be made within existing sign borders using
design requirements (legend, letter size, spacing, border, etc.) equal to that of the existing signs,
or of Subsection 150.03.E.5. Differing legend designs shall not be mixed in the same sign.

1. SPECIAL GUIDE SIGNS: Special guide signs are those expressway or freeway guide signs
that are designed with a message content (legend) that applies to a particular roadway
location. When an existing special guide sign is in conflict with work to be performed, the
Contractor shall remove the conflicting sign and reset it in a new, non-conflicting location with
has been approved by the Engineer.

2. INTERIM SPECIAL GUIDE SIGNS: When it is not possible to utilize existing signs, either in
place or relocated, the Contractor shall furnish, erect, maintain, modify, relocate, and remove
new interim special signs in accordance with the Plans or as directed by the Engineer.

3. INTERIM OVERHEAD GUIDE SIGN STRUCTURES: Interim overhead special guide sign
structures are not required to be lighted unless specifically required by the Plans. If lighting is
required the sign shall be lighted as soon as erected and shall remain lighted, during the hours
of darkness, until the interim sign is no longer required. The Contractor shall notify the Power
Company at least thirty (30) days prior to desiring connection to the power source.

4. The installation of new permanent special guide signs and the permanent modification or
resetting of existing special guide signs, when included in the contract, shall be accomplished
as soon as practical to minimize the use of interim special guide signs. If lighting is required by
the Plans, all new permanent overhead special guide signs shall be lighted as soon as
erected.

5. Interim special guide signs that may be required in addition to, or a replacement for, existing
expressway and freeway (interstate) signs shall be designed and fabricated in compliance with
the minimum requirements for guide signing contained in Part 2E “Guide Signs Expressways”
and Part 2F “Guide Signs Freeways” of the MUTCD, except that the minimum size of all letters
and numerals in the names of places, streets and highways on all signs shall be 16 inches
Series “E” initial upper-case and 12 inches lower-case. All interstate shields on these signs
shall be 48 inches and 60 inches for two-numeral and three-numeral routes, respectively.
Additionally, the exit road name or route shield shall be placed on the exit gore sign.

F. MATERIALS — INTERIM SIGNS:

1. POSTS - Posts for all interim signs shall meet the requirements of Section 911 except that
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green or silver paint may be used in lieu of galvanization for steel posts or structural shape
posts. Wood posts are not required to be pressure treated.

Post for all interim signs shall be constructed to yield upon impact unless the posts are
protected by guardrail, portable barrier, impact attenuator or other type of positive barrier
protection. Unprotected posts shall meet the breakaway requirements of the “1985 AASHTO
Standard Specifications for Structural Supports for Highway Signs, Luminaries and Traffic
Signals”. Unprotected post splices will not be permitted any higher than four inches above the
ground line to lessen the possibility of affecting the undercarriage of a vehicle.

2. SIGN BLANKS AND PANELS — All sign blanks and panels shall conform to Section 912 of the
Specifications except that blanks and panels may be ferrous based or other metal alloys. Type
1 and Type 2 sign blanks shall have a minimum thickness of 0.08 inches regardless of the sign
type used. Alternative sign blank materials (composites, poly carbonates, fiberglass reinforced
plastics, recycled plastics, etc.) shall have a letter of approval from the Office of Materials and
Research for use as interim construction signs before these materials are allowed to be
incorporated into the work. Signs shall be painted to prevent rust if other metals are used in
lieu of aluminum. Plywood blanks or panels will not be permitted

. All existing, interim and new permanent signs shall be installed so as to be completely visible for
an advance distance in compliance with the MUTCD. Limbs, brush, construction equipment and
materials shall be kept clear of the driver’s line of sight to the signs.

. Portable advance warning signs shall be placed ahead of construction in accordance with Part VI
of the MUTCD and shall include a series of at least three advance road construction (W20-1)
signs placed at the termini of the project. The series shall have the legend ROAD WORK (1500
FEET, 1000 FEET, AND 500 FEET). In addition to the above, multi-lane divided highways shall
also have the legend ROAD WORK (2 MILES, 1 MILE, AND % MILE.) On-ramps and at grade
intersecting roadways shall be signed with a minimum of one portable ROAD WORK AHEAD sign.
Portable advance warning signs shall be in place only during times that construction is in progress
or as directed by the Engineer. Signs shall be removed or covered at all other times.

Construction warning signs which are mounted at less than seven feet in height (portable signs)
shall have two 18 inch x 18 inch fluorescent red-orange or orange-red warning flags mounted on
each sign. Project mileage indicated on the G20-1 sign shall be the actual project mileage
rounded up to the nearest whole mile. All construction warning signs on divided highways shall be
double indicated (i.e., on the left and right sides of the roadway.)

The sequential or flashing arrow panels shall be placed on the shoulder at or near the point where
the lane closing transition begins. The panels shall be mounted on a vehicle, trailer, or other
suitable support. Vehicle mounted panels shall be provided with remote controls. Minimum
mounting height shall be seven feet above the roadway to the bottom of the panel, except on
vehicle mounted panels which should be as high as practical.

. The portable changeable message sign, when specified, shall be placed ahead of construction
activities and shall meet the requirements of Section 632 and the MUTCD.

. The flashing beacon assembly, when specified, shall be used in conjunction with construction
warning signs, regulatory, or guide signs to inform traffic of special road conditions which require
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additional driver attention. The flashing beacon assembly shall be installed in accordance with the
requirements of Section 647.

150.04 PAVEMENT MARKINGS

A. Generally, full pattern pavement markings in accordance wit Section 652 and in conformance with
Section 3A and 3B, except 3B-3 and 3B-5, of the MUTCD are required on all courses before the
roadway is opened to traffic. No passing zones shall be marked to conform to Section 150.04 E.
During construction and maintenance activities on all highways open to traffic, both existing
markings and markings applied under this Section shall be fully maintained until Final Acceptance.
If the pavement markings are, or become, unsatisfactory in the judgment of the Engineer due to
wear, weathering, or construction activities, they shall be restored immediately. On resurfacing
projects pavement markings shall be provided on all surfaces that are placed over existing
markings. On widening and reconstruction projects (where the lane configuration is altered from
the pre-construction layout) pavement markings will be as required by the Plans or the Engineer.
On new construction projects pavement marking plans will be provided.

B. MATERIALS: All traffic striping applied under this Section shall be a minimum four inches in width
and shall conform to the requirements of Section 652, except as modified herein. Raised
pavement markers (RPMs) shall meet the requirements of Section 654. Markings on the final
surface course which must be removed shall be a removable type. The Contractor will be
permitted to use paint, thermoplastic, or tape on pavement which is to be overlaid as part of the
project, unless otherwise directed by the Engineer. Partial (skip) reflectorization (i.e. reflectorizing
only a portion of a stripe) will not be allowed.

C. USAGE: The Contractor shall sequence the work in such a manner as to allow the installation of
markings in the final lane configuration at the earliest possible stage.
Inappropriate or conflicting existing pavement markings shall be removed.

When shifting of traffic necessitated removal of centerline, lane lines, or edge lines, all such lines
shall be removed prior to, during, or immediately after any change so at to present the least
interference with traffic.

Before any change in traffic lane(s) alignment, marking removal equipment shall be present on the
project for immediate use. If marking removal equipment failures occur, the equipment shall be
repaired or replaced (including leasing equipment if necessary), so that the removal can be
accomplished without delay.

Except for the final surface, marking on asphaltic concrete may be obliterated by an overlay
course, when approved by the Engineer. When an asphaltic concrete overlay is placed for the
sole purpose of eliminating conflicting markings and the in place asphaltic concrete section will
allow, said overlay will be eligible for payment only if designated in the Plans. Overlays to
obliterate lines will be paid for only once and further traffic shifts in the same area shall be
accomplished with removable markings. Only the minimum asphaltic concrete thickness required
to cover lines (generally 60 Ib./sq. yd. Of Asphaltic Concrete “H”) will be allowed. Excessive build-
up will not be permitted. When an overlay for the sole purpose of eliminating conflicting markings
is not allowed, the markings no longer applicable shall be removed in accordance with Subsection
656.02. The elimination of conflicting pavement markings by overpainting with paint or liquid
asphalt is not acceptable.
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D. Raised pavement markers (RPMs) are required as listed below for all asphaltic concrete
pavements before the roadway is open to traffic. When Portland Cement Concrete is an
intermediate or final surface and is open to traffic, one available day is allowed for cleaning and
drying before the installation of RPMs is required.

1. On Interstate and limited access highways under construction, excluding projects consisting
primarily of asphalt resurfacing items, retro-reflective raised pavement markers (RPMs) shall
be placed and/or maintained on intermediate pavement surfaces opened to traffic as follows:

a. SUPPLEMENTING LANE LINES:
80 foot centers on skip lines curvature less than three degrees. (Includes tangents)
40 foot centers on solid lines and all lines with curvature between three degrees and six
degrees.
20 foot centers on curves over six degrees.
20 foot centers on lane transitions or shifts.
b. SUPPLEMENTING RAMP GORE LINES:
20 foot centers, two each, placed side by side.
c. OTHER LINES:

As shown on the plans or directed by the Engineer.

2. On other highways under construction RPMs shall be used and/or maintained on intermediate
pavement surfaces as follows:

a. SUPPLEMENTING LANE LINES AND SOLID LINES:
40 foot centers except on lane shifts. (When required in the Plans or Contract)
20 foot centers on lane shifts. (Required in all cases)

b. SUPPLEMENTING DOUBLE SOLID LINES:

40 foot centers (one each beside each line) except on lane shifts. (When required in the
Plans or Contract)

20 foot centers on lane shifts. (Required in all cases)
RPMs are not allowed on right edge lines.
E. EXCEPTIONS FOR INTERIM MARKINGS: Some exceptions to the time of placement and pattern

of markings are permitted as noted below, however, full pattern pavement markings are required
for the completed project.
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1. TWO-LANE, TWO-WAY ROADWAYS

a. SKIP LINES: All interim skip (broken) stripe shall conform to Section 652 except that stripes
shall be at least four feet long with a maximum gap of 36 feet. On curves greater than six
degrees, a two-foot stripe with a maximum gap of 18 feet shall be used. In lane shift areas
skip lines will not be allowed. Solid Lines will be required. Interim skip lines must be
replaced with markings in full compliance with Section 652 prior to expiration of the 14
available day period.

Interim raised pavement markers may be substituted for the interim skip (broken) stripes. If
raised pavement markers are substituted for the four foot interim skip stripe, four markers
spaced at equal interim raised pavement markers are substituted for interim skip lines.

Interim raised pavement markers shall be retro-reflective, shall be the same color as the
pavement markers for which they are substituted, and shall be visible during daytime.

The type of interim marker and method of attachment to the pavement shall be approved
by the Office of Materials and Research but in no case will the markers be attached by the
use of nails.

The interim raised pavement markers shall be maintained until the full pattern pavement
markings are applied. At the time full pattern pavement markings are applied the interim
raised markers shall be removed in a manner that will not interfere with application of the
full pattern pavement markings.

b. NO PASSING BARRIER: On two-lane, two-way roadways for periods not to exceed three
calendar days where skip centerlines are in place, no-passing zones shall be identified by
using post or portable mounted DO NOT PASS regulatory signs (R4-1 24” x 30”) shall be
placed at the end of each no-passing zone. Post mounted signs shall be placed in
accordance with the MUTCD. Portable signs shall have a minimum vertical height of three
feet above the pavement surface to the bottom of the sign and be secured in such a
manner as to not be easily blown over or misaligned.

c. EDGELINES:

(1) Bituminous Surface Treatment Paving: Edgelines will not be required on intermediate
surfaces (including asphaltic concrete leveling for bituminous surface treatment paving) that
are in use for a period of less than 60 calendar days except at bridge approaches, on lane
transitions, lane shifts, and in such other areas as determined by the Engineer. On the final
surface, edgelines shall be placed within 30 calendar days of the time that the final surface
was placed.

(2) All Other Types of Pavement: Edgelines will not be required on intermediate surfaces
that are in use for a period of less than 30 calendar days except at bridge approaches, on
lane transitions, lane shifts, and in such other areas as determined by the Engineer. On the
final surface, edgelines shall be placed within 14 calendar days of the time that the surface
was placed.

d. MISCELLANEOUS PAVEMENT MARKINGS: School zones, railroads, stopbars, symbols,

Page 121 of 222



T139 Rogers Bridge Multi-use Trail
ITB No. 061TB48650K-DJ

words and other similar markings shall be placed on final surfaces conforming to Section
652 within 14 calendar days of completion of the final surface. On intermediate surfaces
these marking will generally not be required unless specified by the Engineer because of
special conditions or when the intermediate surface will be in use for more than 45 calendar
days.

2.  MULTI-LANE HIGHWAYS — WITH NO PAVED SHOULDER(S) OR PAVED SHOULDER(S)
FOUR FEET OR LESS

a. UNDIVIDED HIGHWAYS (INCLUDES PAVE CENTER TURN LANE)

(1) Centerlines and No-Passing Barrier — Full pattern centerlines and no-passing barriers
shall be restored before nightfall.

(2) Lanelines — Interim skip (broken) stripe as described in Subsection 150.04. E.1.a. may
be used for periods not to exceed three calendar days. In lane shift areas skip lines are
not allowed. Solid lines are required.

(3) Edgelines — Edgelines shall be placed on intermediate and final surfaces within three
calendar days of obliteration.

b. DIVIDED HIGHWAYS (GRASS OR RAISED MEDIAN)

(1) Lanelines — Full pattern skip shall be restored before nightfall. In lane shift areas skip
lines are not allowed. Solid lines are required.

(2) Centerline/Edgeline — Solid lines shall be placed on intermediate and final surfaces
within three calendar days of obliteration.

c. MISCELLANEOUS PAVEMENT MARKINGS SAME AS SUBSECTION 150.04.E.1.D.

3. LIMITED ACCESS ROADWAYS AND ROADWAYS WITH PAVED SHOULDERS GREATER
THAN FOUR FEET

a. Same as Subsection 150.04.E.2. except as noted in (b) below.
b. EDGELINES -

(1) Asphaltic Concrete Pavement — Edgelines shall be placed on intermediate and final
surfaces prior to opening to traffic.

(2) Portland Cement Concrete Pavement — Edgelines shall be placed on any surface open
to traffic no later than one calendar day after work is completed on a section of
roadway. All water and residue shall be removed prior to daily striping.

F. APPLICATION OF PAVEMENT MARKINGS: The Contractor shall furnish layout, clean as
necessary, and preline the surface for the placement markings applied under this Section. All
existing marking tape on final surfaces shall be removed prior to placement of final markings.
Pavement markings shall re-establish No-Passing Zones in the locations and configuration that
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existed prior to construction. Existing No-Passing Zones shall be clearly identified as to location
prior to construction by staking or erection of DO NOT PASS and PASS WITH CARE signs. On
new location projects and on projects where either horizontal or vertical alignments have been
modified, the location of No-Passing Zones will be identified by the Engineer.

G. MOBILE OPERATIONS: When pavement markings (centerlines, lane lines, and edge lines) are
applied | a continuous operation by moving vehicles and equipment, the following minimum
equipment and warning devices shall be required in addition to the requirements of the MUTCD:

1. A lead vehicle is required for two-way traffic conditions and shall have an approved sequential
or flashing arrow panel mounted so as to be easily visible to oncoming traffic. A lead vehicle is
not required for low volume off-system routes and one-way traffic applications.

2. The work vehicle applying markings shall have a sequential or flashing arrow panel mounted
on the rear. If the work vehicle is also functioning as the lead vehicle then an approved arrow
panel shall be mounted so as to be easily visible to oncoming traffic. The work vehicle shall
follow directly behind the lead vehicle.

3. The work vehicle placing cones shall follow directly behind the work vehicle applying the
markings. The cone work vehicle shall have a sequential or flashing arrow panel mounted on
the rear.

4. For multi-lane roadways a protection vehicle shall follow the above vehicles and the protection
vehicle shall also display a prominent sign with the legend PASS ON LEFT (RIGHT). On
interstate and limited access roadways, the protection vehicle shall be equipped with a truck
mounted attenuator (TMA) that is certified for impacts not less than 45 mph in accordance with
NCHRP 230.

5. All vehicles shall be equipped with the official slow moving vehicle symbol sign and left and
right-side rear mounted flashing yellow lights.

150.05 CHANNELIZATION

A. GENERAL: Channelization shall clearly delineate the travelway through the work zone and alert
drivers and pedestrians to conditions created by work activities in or near the travelway.
Channelization shall be done in accordance with the plans and specifications, the MUTCD, and
the following requirements.

1. Types of Devices Permitted for Channelization in Construction Work Zones:
a. DRUMS:

(1) DESIGN: Drums shall meet the minimum requirement of the MUTCD and shall be
reflectorized as required in Subsection 150.01.C.

(2) APPLICATION: Drums shall be used as the required channelizing device to delineate the
full length of a lane closure, shift, or encroachment, except as modified by this Subsection.

(a) TRANSITION TAPERS AND LANE CLOSURES: Drums shall be used on all transition
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tapers. The minimum length of the approach transition taper for a lane closure, shift, or
encroachment for highways with posted speed of 45 mph or greater shall be equal to the lane
width of lateral shift (Ft.) x the posted speed limit (Mph), (L = WS), but not less than 150 feet.
For multiple lane closures, only one lane shall be closed per taper with a minimum tangent
length of 2L between tapers. The length of a closed lane, excluding the transition taper, will be
limited to two miles, unless otherwise approved or directed by the Engineer. Drums shall be
placed the full length of the taper spaced at maximum intervals in fee equal to the numerical
speed limit (EXAMPLE: 55 MPH Speed Limit = 55 feet maximum spacing).

For taper lengths on urban, residential or other streets where the posted speed is 40 mph or
less, the minimum length of the approach transition taper shall be computed using the formula
L + WS2/60. Greater taper length shall be used when required for individual situations.

Drums with stead burning lights, for the length of the taper only, are required if the condition
exists into the night.

(b) LONGITUDINAL CHANNELIZATION: Drums shall be spaced as listed below for
various roadside work conditions except as modified by Subsection 150.06. Spacing shall be
used for situations meeting any of the conditions listed as follows:

(1) 50 FOOT SPACING MAXIMUM:

(a) For difference in elevation exceeding two inches.

(b) For healed sections no steeper than 4:1 as shown in Subsection 150.06, Detail 150-E.

(2) 100 FOOT SPACING MAXIMUM:

(a) For difference in elevation of two inches or less

(b) Flush areas where equipment or workers are within ten feet of the travel lane

(3) 200 FOOT SPACING MAXIMUM: Where equipment or workers are more than ten feet
from travel lane. Lateral offset clearance to be four feet from the travel lane.

(a) For paved areas eight feet or greater in width that are paved flush with a standard width
travel lane.

(b) For disturbed shoulder areas not completed to typical section that are flush to the travel
lane and considered a usable shoulder.

When the appropriate signs are posted advising of conditions such as soft or low shoulder,
drum may be removed after shoulders are completed to typical section and grassed and after
guardrail or other safety devices have been installed.

b. VERTICAL PANELS:

(1) DESIGN: All vertical panels shall have a minimum of 270 square inches of retro-
reflective area facing the traffic and shall meet the requirements of the MUTCD.
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(2) APPLICATION: Lane encroachment by the drum on the travel way should permit a
remaining lane width of ten feet. When encroachment reduces the travel way to less
than ten feet, vertical panels shall be used to restore the travel way to ten feet or
greater. No other application of verbal panels will be permitted.

CONES:

(1) DESIGN: All cones shall be a minimum of 28 inches in height regardless of application
and shall meet the requirements of the MUTCD.

(2) APPLICATION: For longitudinal channelizing only, cones will be permitted for daylight
closures or minor shifts. (Drums are required for all tapers.) The use of cones for
nighttime work will not be permitted.

BARRICADES:

(1) DESIGN: The use of Type | and Type Il barricades will not be permitted. Type Il
barricades shall meet the minimum requirements of the MUTCD and shall be
reflectorized as required in Subsection 150.01.C.

(2) APPLICATION: Type lll barricades shall be placed as required by the plans, the
Standards, and as directed by the Engineer.

WARNING LIGHTS:
(1) DESIGN: All warning lights shall meet the requirements of the MUTCD.
(2) APPLICATION:

(@) Type A low intensity flashing lights shall be used as shown in the Plans, the
Standards, and as directed by the Engineer. Flashing lights are not required for
advance warning signs in Subsection 150.03.H.

(b) Type C Steady Burn lights shall be used on all tapers when the condition exists into
the night. Steady burn lights shall also be used as shown in the Plans, the
Standards, and as directed by the Engineer.

PORTABLE BARRIERS:

(1) DESIGN: Portable Barriers shall meet the requirements of Section 622 — PRECAST
CONCRETE BARRIER.

(2) APPLICATION: Portable Barrier shall be placed as required by the plans, standards,
and as directed by the Engineer. When Portable Barrier is located 20 feet or less from a
travel lane, yellow reflectors shall be fixed to the top of the barrier at intervals not
greater than 50 feet and shall be mounted approximately two inches above the barrier.
The reflectors shall be either 10"x10” square Type V (or equal) reflective sheeting
mounted on flat-sheet panels, or 8" diameter center-mounted sealed prismatic reflex
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reflectors housed in an aluminum backing with a single grommeted hole.

Approach end of Portable Barrier shall be flared or protected by and impact attenuator
(crash cushion) or other approved treatment in accordance with Georgia Standard
4960, Construction Details and Standard Specifications.

On interstate or other controlled access highways where lane shift or crossovers cause
opposing traffic to be separated by less than 40 ft., precast concrete barrier shall be
used as a separator.

B. TEMPORARY SAND LOADED ATTENUATOR MODULES

1. DESCRIPTION: This work consists of furnishing, installation, maintenance, relocation,
reuse as required, and removal of Temporary Sand Loaded Attenuator Modules for traffic
impact attenuators.

2. MATERIALS: Materials used in the Attenuator shall meet the requirements of Subsection
648.02 for Type 2 Sand Loaded Modules — Cylindrical Drums or Type 2-A Sand Loaded
Modules — Stabilizer Drums with Wine Glass shaped Inner Containers.

3. CONSTRUCTION: Temporary Sand Loaded Attenuator Module installation shall conform
to the requirements of Subsection 648.03, Manufacturer’'s recommendations, and Georgia
Standard 4960 and shall be installed at locations designated by the Engineer.

C. PORTABLE IMPACT ATTENUATORS:

1. DESCRIPTION: This work consists of the furnishing (including spare parts), installation,
maintenance, relocation, reuse as required, and removal of Portable Impact Attenuators.

2. MATERIALS: Materials used in the Attenuator shall meet the requirements of Section 650
for Type A Portable Impact Attenuators.

3. CONSTRUCTION: Portable Impact Attenuator installation shall conform to the
requirements of Subsection 650.03, Manufacturer's recommendations, and Georgia
Standard 4960 and shall be installed at locations designated by the Engineer, and/or
shown on the plans.

D. TEMPORARY GUARDRAIL ANCHORAGE — Type 11:

1. DESCRIPTION: This work consists of the furnishing, installation, maintenance and
removal of Temporary Guardrail Anchorage — Type 11 used for Portable Barrier or
temporary guardrail end treatment.

2. MATERIALS: Materials used in the Temporary Guardrail Anchorage — Type 11 shall meet
the requirements of Subsection 641.02 of the Standard Specifications and current Georgia
Standards and may be new or used. Materials salvaged from the Project which meet the
requirements of Standards may be utilized if available. The use of any salvaged materials
will require prior approval of the Engineer.

3. CONSTRUCTION: Installation of the Temporary Guardrail Anchorage — Type 11 shall
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conform to the requirements of the Plans, current Georgia Standards and Subsection
641.03 of the Standard Specifications. Installation shall also include sufficient additional
guardrail and appurtenances to effect the transition and connection to Temporary Concrete
Barrier as required by the details in Georgia Standard 4960.

150.06 EXCAVATION ADJACENT TO A TRAVEL LANE:

Construction work involving trenching adjacent to a travel way shall not begin until the Contractor is
able to continuously place the required typical section to within two inches of the existing pavement
elevation, or heal the remaining difference in elevation to the traveled way as shown in Detail 150-E.

Channelization devices and placement during the construction period shall conform to the
requirements of Subsection 150.05 and Details 150-B, 150-C, 150-D, and 150-E. In addition to the
signs specified in Section 150 and the MUTCD, a W-20 sign with the legend “(LEFT) (RIGHT) LANE
NARROWS” with two flags shall be kept just off the paving edge and 500 feet upstream of the point
where channelization devices are erected on the paving edge.

A.

STONE BASES, SOIL AGGREGATE BASES, AND SOIL BASES: Drop-offs in elevation of more
than two inches between surfaces carrying, or adjacent to, traffic will not be allowed for more than
24 hours. However, where the Contractor has demonstrated the ability to continuously excavate
and open as a start up area for periods not to exceed 48 hours.

ASPHALT BASES/BINDERS: Drop-offs in elevation of more than two inches between surfaces
carrying or adjacent to traffic will not be allowed for more than 48 hours.

PORTLAND CEMENT CONCRETE AND CEMENT STABILIZED BASES: Construction work
adjacent to the traveled way which involves these types of bases shall be healed within 48 hours
after the curing period is complete for each section placed. During the placement period, traffic
control devices will be in accordance with Subsection 150.05 and Detail 150.B.

MISCELLANEOUS EXCAVATIONS OR DROP-OFFS ADJACENT TO TRAVELWAY: Work such
as drainage structures, utility facilities, or any other work which results in a drop-off adjacent to the
travel way shall be performed expeditiously so as to minimize the exposure to the hazard. As
soon as practical, the excavation shall be backfilled to the minimum requirements of Detail 150-E.
In no case will the drop-off be allowed to exist more than five calendar days. This may require
stage construction, such as plating and backfilling the incomplete work.
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150.07 FLAGGING AND PILOT CARS:

A. Flaggers shall be provided as required to handle traffic, as specified in the Plans or Special
Provisions, and as required by the Engineer.

B. All flaggers shall meet the requirements of the MUTCD and shall have received training and a
certificate upon completion of the training from a Department approved training program. Failure
to provide certified flaggers as required above shall be reason for the Engineer suspending work
involving the flagger(s) until the Contractor provides the certified flagger(s).

C. Flaggers shall wear high-visibility clothing in compliance with the MUTCD and shall use a
Stop/Slow paddle meeting the requirements of the MUTCD for controlling traffic. The Stop/Slow
paddles shall have a shaft length of seven (7) feet minimum. In addition to the Stop/Slow paddle,
a flagger may use a 24 inches square red/orange flag as an additional device to attract attention.
For night work, the vest shall have reflectorized stripes on front and back.

D. Pilot vehicles shall be provided if specified in the Plans or Specifications and meet the
requirements of the MUTCD.

E. Signs for flagger traffic control shall be placed in advance of the flagging operation in accordance
with the MUTCD. In addition to the signs required by the MUTCD, signs at regular intervals,
warning of the presence of the flagger shall be placed beyond the point where traffic can
reasonably be expected to stop under the most severe conditions for that day’s work.

150.08 ENFORCEMENT:

The safe passage of pedestrians and traffic through and around the temporary traffic control zone,
while minimizing confusion and disruption to traffic flow, shall have priority over all other Contractor
activities. Continued failure of the Contractor to comply with the requirements of Section 150
(TRAFFIC CONTROL) will result in non-refundable deductions of monies from the Contract as shown
in this Subsection for non-performance of Work.

Failure of the Contractor to comply with this Specification shall be reason for the Engineer
suspending all other work on the Project, except erosion control and traffic control, taking corrective
action as specified in Subsection 105.15, and/or withholding payment of monies due the Contractor
for any work on the Project until traffic control deficiencies are corrected. These other actions shall
be in addition to the deductions for non-performance of traffic control.
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SCHEDULE OF DEDUCTIONS FOR EACH CALENDAR DAY OF
DEFICIENCIES OF
TRAFFIC CONTROL INSTALLATION AND/OR MAINTENANCE

ORIGINAL TOTAL CONTROL AMOUNT
From More Than To and Including Daily Charge

$0 $100,000 $100

100,000 1,000,000 250

1,000,000 5,000,000 500

5,000,000 20,000,000 750
20,000,000 40,000,000 1,000
40,000,000 | = - 1,500

150.09 MEASUREMENT:

A. TRAFFIC CONTROL: When listed as a pay item in Proposal, payment will be made at the Lump
Sum price bid, which will include all traffic control not paid for separately, and will be paid as
follows:

When the first Construction Report is submitted, a payment of 25 (twenty-five) percent of the
Lump Sum price will be made. For each progress payment thereafter, the total of the Project
percent complete shown on the last pay statement plus 25 (twenty-five) percent will be paid (less
previous payments), not to exceed one hundred (100) percent and subject to normal retainage.

When no payment item for Traffic Control — Lump Sum is shown in the Proposal, all of the
requirements of Section 150 and the Traffic Control Plan shall be in full force and effect. The cost
of complying with these requirements will not be paid for separately, but shall be included in the
overall bid submittal.

B. SIGNS: When shown as a pay item in the contract, interim special guide signs will be paid for as
listed below. All other regulatory, warning, and guide signs, as required by the Contract, will be
paid for under Traffic Control Lump Sum or included in the overall bid submitted.

1. Interim ground mounted or interim overhead special guide signs will be measured for payment
by the square foot. This payment shall be full compensation for furnishing the signs, including
supports as required, erecting, illuminating overhead signs, maintaining, removing, re-erecting,
and final removal from the Project. Payment will be made only one tome regardless of the
number of moves required.

2. Remove and rest existing special guide signs, ground mount or overhead, complete, in place,
will be measured for payment per each. Payment will be made only one time regardless of the
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number of moves required.

3. Modify special guide signs, ground mount or overhead, will be measured for payment by the
square foot. The area measured shall include only that portion of the sign modified. Payment
shall include materials, removal from posts or supports when necessary, and remounting as
required.

C. PRECAST MEDIAN BARRIER: Precast Median Barrier will be measured as specified in Section
622.

D. CHANGEABLE MESSAGE SIGN, PORTABLE: Changeable Message Sign, Portable will be
measured as specified in Section 632.

E. TEMPORARY GUARDRAIL ANCHORAGE, Type 11: Temporary Guardrail Anchorage — Type 11
will be measured by each assembly, complete in place and accepted according to the details
shown in the plans, which shall also include the additional guardrail and appurtenances necessary
for transition and connection to Temporary Concrete Barrier. Payment shall include all necessary
materials, equipment, labor, site preparation, maintenance and removal.

F. TRAFFIC SIGNAL INSTALLATION — TEMPORARY: Traffic Signal Installation — Temporary will
be measured as specified in Section 647.

G. FLASHING BEACON ASSEMBLY: Flashing Beacon Assemblies will measured as specified in
Section 647.

H. TEMPORARY, SAND LOADED ATTENUATOR MODULES: Each Sand Loaded Attenuator
Module of the type specified includes all material components, hardware, incidentals, labor site
preparation and maintenance. Each module will be measured for payment by the drum only once
regardless of the number of locations installed. Modules to replace those damaged or destroyed
by traffic impact will also be measured by the unit for payment. Upon completion of the project,
the modules shall be removed and retained by the Contractor.

I. PORTABLE IMPACT ATTENUATORS: Each Portable Impact Attenuator will be measured by the
unit which shall include all material components, hardware, incidentals, labor, site preparation,
and maintenance, including spare parts recommended by the manufacture for repairing minor
accident damage. Each unit will be measured only once regardless of the number of locations
installed, moves required, or number of repairs necessary because of traffic damage. Upon
completion of the project, the units shall be removed and retained by the Contractor.

J. PAVEMENT MARKINGS: Pavement markings will be measured as specified in Section 150.
150.10 PAYMENT:

When shown in the Schedule of Items in the Proposal, the following items will be paid for separately:

Item No. 150. Traffic  CoNtrol........ooi e e e LUMP
Sum
Item No. 150. Traffic Control, Solid Traffic Stripe Inch, (Color)........cocovviiiinin, per Linear Mile
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Item No. 150. Traffic Control, Skip Traffic Stripe _____Inch, (Color)................c.oooeits per Linear Mile
Item No. 150. Traffic Control, Solid Traffic Stripe, Thermoplastic ____ Inch, (Color)....per Linear Mile
Item No. 150. Traffic Control, Skip Traffic Stripe, Thermoplastic ___ Inch, (Color).....per Linear Mile
Item No. 150. Traffic Control, Pavement Arrow with Raised Reflectors............................ per Each
Item No. 150. Traffic Control, Raised Pavement Markers — All Types.........ccccovviiiiiiiiennes per Each
Item No. 150. Interim Ground Mounted Special Guide SignS...........c..ccoviiiinnnnnn. per Square Foot
Item No. 150. Interim Overhead Special Guide SIgNS..........cccoviiiiiiiiiii i, per Square Foot
Iltem No0.150. Remove & Reset Existing Special Guide Signs, Ground Mount, Complete in Place
veeren......per Each
Item No. 150. Remove & Reset Existing Special Guide Signs, Overhead, Complete in
= Lo ciereneen....per Each
Item No. 150. Traffic Control, Temporary Sand Loaded Attenuator Modules.....................per Each
Item No. 150. Traffic Control, Portable Impact Attenuator.....................ceeevei i venenne....per Each
Item No. 150. Traffic Control, Pavement Markers, Words and Symboils.................. per Square Foot
Item No. 150. Traffic Control, Pavement Arrow (Painted) With Raised Reflectors.............. per Each
Item No. 150. Modify Special Guide Sign, Ground Mount................ccovviiieinnnnn. per Square Foot
Item No. 150. Modify Special Guide Sign, Overhead...................coccoiiiiiiiiiineenns per Linear Foot
Item No. 622. Precast Concrete Median Barrier......................cceeeeeeceevneennon. ... ... p€r Linear Foot
Item No. 632. Changeable Message Sign, Portable................cooiiiiiiiiiic i per Each
Item No. 641. Temporary Guardrail Anchorage, Type ll.......c.cooiiiiiiiiiiiiiii e, per Each
Item No. 47.  Traffic Signal Installation, Temp................cocciiiiiiiiiiiieic e e eeeen 2 LUMP Sum
Item No. 647. Flashing Beacon Assembly, Structure Mounted...................coooeiieiininn, per Each
Item No. 647. Flashing Beacon Assembly, Cable Supported.............cooooiiiiiiiie i, per Each

SECTION 167 — WATER QUALITY MONITORING

Section 167.01

DESCRIPTION:
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This item shall establish the Contractor's responsibility to meet the requirements of the National
Pollutant Discharge Elimination System (NPDES) Permit No. GAR 100002 as it pertains to Part V
Monitoring, Reporting Requirements and Retention of Records.

Section 167 WATER QUALITY MONITORING:

The Contractor shall select from the Georgia Department of Transportation's QCL (Qualified
Consultant List) a prequalified consultant to perform water quality monitoring, inspections, rainfall
data collection, testing of samples, and reporting the test results on the project will be in accordance
with the requirements of Part V of the NPDES permit and this specification. Qualified personnel shall
perform all monitoring, sampling, inspections, and rainfall data collection.

Qualified personnel are defined as a person who has successfully completed the WECS Certification
course and maintains a current certification card. Monitoring consultants shall have employees who
perform monitoring, sampling, inspections, and rainfall data collection, WECS Certified by October 1,
2001.

All sampling, monitoring test report, and monitoring summary shall be submitted to the Engineer
within three (3) working days of the end of the monitoring period. Failure to submit sampling,
monitoring test reports, and monitoring summary within the time specified will result in the cessation
of all construction activities with the exception of traffic control and erosion control. Continued failure
to submit sampling, monitoring test reports, and monitoring summary shall result in non-refundable
deductions as specified in Specification Section 161.03.

Samples may be taken manually or with the use of automatic samplers, in accordance with the
permit.

All samples shall be analyzed in accordance with the permit, regardless of the method used to collect
the samples. If samples are analyzed in the field using portable turbidimeters, the monitoring results
must state that they are being used and a digital readout of the NTU’s is what is provided. Bench
sheets, work sheets, etc., must be submitted when using portable turbidimeters, no exceptions.

Rainfall Data: Measurement of rainfall data shall be recorded once every twenty-four (24) hour
period, by the WECS or qualified personnel. The measurement of rainfall data shall occur at the
active phase of construction on this site. The rainfall data is to be submitted to the Engineer in
writing, by the Contractor, once per week. Failure to submit the rainfall data once per week will result
in cessation of all construction activities, with the exception of traffic control and erosion control.
Continued failure to submit the data within the time specified shall result in non-refundable deductions
as specified in Specification Section 161.03.

Project rain gauges and those used to trigger the automatic samplers are to be emptied after every
rainfall event. This will prevent a cumulative effect and prevent automatic samplers from taking
samples even though the rainfall event was not a qualifying event.

ADD THE FOLLOWING Section 167.03 INSPECTIONS:

All inspections shall be documented on form DOT-EC-1.

Daily:
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Daily inspections shall be conducted by the WECS or qualified personnel on the following areas:

a. petroleum product storage, usage and handling areas
b. all locations where vehicles enter/exit the site

Weekly and after Rainfall Events:
The following areas shall be inspected by the WECS or qualified personnel every seven (7) calendar
days and within twenty-four (24) hours of the end of a rainfall event that is 0.5 inches or greater:

a. disturbed areas not permanently stabilized
b. material storage areas
c. structural control measures (BMP’s)

Within 7 calendar days after the initial installation of the erosion control devices required by the
erosion control plan, the Engineer shall inspect the installation and condition of each device. This
inspection shall be performed for each stage of construction when new devices are installed. All
deficiencies shall be reported to the Contractor and corrections shall be made within two business
days.

Monthly: Once per month, the WECS or qualified personnel shall inspect all areas where final
stabilization has been completed. These areas shall be inspected for evidence of sediments or
pollutants entering the drainage system and/or receiving waters. Any erosion control devices that
remain in place shall be inspected to verify the maintenance status and that the devices are
functioning properly.

These inspections shall continue until the Notice of Termination is submitted.

Failure to perform inspections as required by this Specification and the NPDES permit shall result in
the cessation of all construction activities with the exception of Traffic Control and Erosion Control.
Continued failure to perform inspections shall result in non-refundable deductions as specified in
Specification Section 161.04.

ADD THE FOLLOWING Section 167.04.1 REPORTS:
A. INSPECTION REPORTS:

All of the above noted inspections shall be summarized in writing on form DOT-EC-1, and must
include the following information: date(s) of inspection; name of personnel making inspection; status
of devices; observations; action taken; signature of personnel making the inspection; any incidents of
non-compliance. The EC-1 form shall be signed by the project WECS.

All inspection reports shall be submitted to the Engineer within twenty-four (24) hours of the
inspection. The Engineer will review the submitted inspection reports and inspect the project for
compliance and concurrence with the submitted reports. The Engineer will notify the WECS or
gualified personnel of any additional items that should be added to the inspection report. Items listed
in the inspection report that requires routine maintenance or correction shall be corrected within
twenty-four (24) hours of notification.

Failure to submit inspection reports as required by this Specification and the NPDES permit shall
result in the cessation of all construction activities with the exception of Traffic Control and Erosion
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Control. Continued failure to submit inspection reports shall result in non-refundable deductions as
specified in Specification 161.03.

In the event BMP’s are not properly installed and maintained, the Contractor shall be responsible for
all costs associated with additional sampling as specified in Part V.A.5.e and Part V.A.5.1, of the
NPDES permit. In the event BMP’s designed by the Contractor are not properly designed, installed
and maintained, the Contractor shall be responsible for all costs associated with additional sampling
as specified in Part V.A.5.e and Part V.A.5.f, of the NPDES permit.

B. MONITORING REPORTS:

A summary of the monthly monitoring results shall be submitted to the Engineer, by the Contractor,
within three (3) working days of the end of the monitoring period. The monthly monitoring summary
shall include the following information:

Date of sampling.

Rainfall amount on sample date (sample date only).
NTU of sample.

Location where sample was taken (station number, etc.).
Receiving water or outfall sample.

Project number and county.

oA~ LNE

This monitoring summary shall include the following certification statement, signed by the consultant
providing monitoring on the project: “lI certify under penalty of law that this document and all
attachments were prepared under my direct supervision in accordance with a system designed to
assure that qualified personnel properly gather and evaluate the information submitted. Based on my
inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information, is to the best of my knowledge and belief, true, accurate
and complete. | am aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations.”

In the event there are no qualifying rainfall events during a monitoring period and no samples are
taken, a monitoring summary shall be submitted to the Engineer, by the Contractor, within 3 working
days of the end of the monitoring period. The monitoring summary shall state that no qualifying
rainfall events occurred during the monitoring period.

Monitoring results shall be provided to the Engineer within 48 hours of the samples being analyzed.
This notification may be verbal or written. This notification does not replace the monthly monitoring
summary.

C. RAINFALL DATA REPORTS:

Measurement of rainfall shall be recorded once each twenty-four (24) hour period by the WECS or
gualified personnel. The measurement of rainfall data shall occur at the active phase of construction
on the site. This information shall be submitted to the Engineer, by the Contractor, in writing once per
week.

This report shall be signed by the WECS. The daily rainfall data supplied by the WECS to the
Engineer is to be the official rainfall data for the project.
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ADD THE FOLLOWING Section 167.05 MEASUREMENT:

This work will be measured for payment in the units shown below.
ADD THE FOLLOWING Section 167.06 PAYMENT:

Payment for Water Quality Monitoring will be made as follows:

Monthly:Water Quality Monitoring will be paid for at the Contract Unit Price bid for the monthly costs to
transport, install, maintain and relocate testing equipment, and perform required inspections, submit
reports and summaries. Water Quality Monitoring shall also include providing daily rainfall data in
accordance with Part V. of the NPDES permit. Monthly monitoring payments begin once land
disturbing activities have begun and continue until the final monitoring is performed and the NOT is
submitted. In the event there is a month with no qualifying rainfall events, the monthly monitoring item
will be paid.

Each: Water Quality Sampling per Each shall be full compensation for meeting the requirements of
the monitoring sections of the NPDES permit, obtaining samples, and analyzing samples, any and all
necessary incidentals, and providing results of turbidity tests to the Engineer, within the time frame
required by the NPDES permit, and this specification. This item will be based on the rainfall events that
require sampling as described in Part V.A.5 of the permit. Payment for samples per each, shall begin
with the first qualifying rainfall after land disturbing activities have begun, and shall continue for all
qualifying rainfall events until the final monitoring sample has been taken and the NOT submitted. In
the event there is a month with no qualifying rainfall events, the sample item will not be paid. The
Department will not pay for samples taken and analyzed for rainfall events that are not qualifying events
as compared to the daily rainfall data supplied by the WECS.

Receiving Water Sampling: The upstream and downstream samples shall constitute one sample.
Outfall Sampling: A single outfall sample shall constitute one sample.

Water Quality Sampling will be paid per each provided the rainfall event meets the permit
requirements.

Payment will be made under:

Item 167-0100 Water Quality MONItOrING ... ...vviieiie e Per Month
Item 167-0200 Water Quality Sampling......coooui i Per Each
SECTION 702 — VINE, SHRUB AND TREE PLANTING

Section 702.1 GENERAL DESCRIPTION:

Retain as written and add the following:

“Pay Item No. 702-0001 if included in the contract is intended for use as miscellaneous landscaping

which may or may not be required on the project as directed/requested by the Engineer. Use of this

item will be only as specifically authorized by the Fulton County Public Works Department.
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Every effort will be made to negotiate an acceptable price with the Contractor for installation of
landscaping required. If Fulton County is unable to negotiate an agreeable price with the Contractor,
Fulton County reserves the right to negotiate both price and warranties with specialty contractors for
this purpose. The Contractor will then be required to include the work authorized, utilizing the
authorized specialty subcontractor. A maximum allowance of 5% may be included for overhead
purposes of the prime contractor above the negotiated specialty contractor agreement.”

Section 702.5 PAYMENTS:
Retain as written and add the following:

“For payment purposes, negotiated prices will be converted to a percentage of Item No. 702-0001.
Payment for this item will be only for amounts authorized by the Engineer. Final Payment may or
may not equal 100% of the Lump Sum Price included in the Contract.

Payment will be made under:
Item No. 702-0001. Miscellaneous LandSCaping.........ccvveiieiiiniiiiiiie e eie e e eene Allowance

Section 534 — Pedestrian Overpass Bridge
534.1 General Description

This Specification covers the design, materials, fabrication, transportation, erection, measurement,
and payment for a Pedestrian Overpass Bridge complete in place, over Bellacree Creek.

534.1.01 Definitions

The Pedestrian Overpass Bridge is that portion of the bridge above the top of the cap, excluding
cheek walls, and consists of a simply supported, steel, truss span that is compatible with the bridge
substructure. The Pedestrian Overpass Bridge includes, but is not limited to, anchor bolts, bearing
assemblies, concrete walkways, and pedestrian handrails.

534.1.02 Related References
A. Standard Specifications

Section 105—Control of Work

Section 106—Control of Materials

Section 500—Concrete Structures

Section 501—Steel Structures

Section 511—Reinforcement Steel
B. Referenced Documents

AASHTO Standard Specifications for Highway Bridges, 17" Edition, with interims as indicated on
the Plans.

AASHTO Guide Specifications for Pedestrian Bridges, 1997 Edition.
American Institute of Steel Construction (AISC), Manual of Steel Construction, 9" Edition.
534.1.03 Submittals
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Plans

Submit plans, calculations, and specifications to the Engineer for approval prior to beginning
fabrication and construction. Sign and seal plans, calculations, and specifications by a registered
professional engineer currently licensed to practice in the State of Georgia.

Contractor and Fabricator Qualifications

At least 30 (thirty) days prior to beginning fabrication, submit to the Engineer for review and
approval, evidence of at least three (3) projects similar in concept and scope of fabrication.
Include names, addresses, and telephone numbers, of the owner’s representatives.

534.2 Design Criteria

A.

Geometry

Provide the following:
1. inside clear width between handrails of 10’- 0", as shown on the Plans.
2. The length as shown on the Plans.

Loading

Include the following loads in the design:

1. Self weight.
2. Uniformly distributed load of 85 pounds per square foot.
3. A moving concentrated load equal to AASHTO H-10 loading, truck only, without impact.

534.3 Materials

A.

Structural Steel

The bridge shall be fabricated from unpainted structural steel in accordance with ASTM A709
Grade 50W (A709M Grade 345) for plates and structural shapes, and ASTM A606 (A606M) or
ASTM A847 (A847M) for tubular sections.

Minimum yield strength is equal to or greater than 50,000 psi
Minimum material thickness for all members is 3/16 inch

Concrete
Use Class AA concrete placed in accordance with the Plans.

Composite Steel Floor Deck

Use a galvanized steel floor deck with a minimum thickness of .0336 inch (22 gage). Manufacture
the floor deck by a member of the Steel Deck Institute.

Bolts
Bolt field splices with type 3 High Strength ASTM A 325 or ASTM A 490 bolts.
Accessories

1. Railing

Use railings with a smooth outside surface without protrusions and depressions. Attach railing
forty two (42) inches above the floor deck in accordance with the AASHTO Specifications.
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Grind-smooth the ends of all angles that are provided as part of the railing assembly. Use only
tubes with closed ends.

2. Toe Plate
Attach a five (5) inch (125 mm) steel channel two (2) inches above the floor deck.

534.4 Construction Requirements

534.4.01 Personnel
General Provisions 101 through 150.

534.4.02 Equipment
General Provisions 101 through 150.

534.4.03 Preparation
General Provisions 101 through 150.

534.4.04 Fabrication
A. Fabrication
1. Workmanship

Perform the fabrication, shop connections, and workmanship in accordance with Section 501
of the Georgia Specifications

2. Welding

Perform all welding by certified welders that have in their possession a current welding
certification card issued by the Georgia D.O.T. Office of Materials and Research. Utilize E70 or
EB0 series electrodes. Use only E70XX (excluding E7014 and E7024) low hydrogen
electrodes for manual shielded arc welding.

3. Camber

Fabricate each truss to produce a 1.0% positive camber after all dead loads have been
applied.

4. Finish

Sand blast all prominently exposed surfaces of weathering steel in accordance with the Steel
Structures Painting Council (SSPC) Surface Preparation Specification No. 6 “Commercial Blast
Cleaning”.

B. Delivery and Erection
1. Notify the Project Engineer two weeks in advance of delivery of the bridge superstructure unit.
2. Install anchor bolts in accordance with the manufacturer’'s recommendations.

534.4.05 Quality Assurance

Furnish a warranty against defects in material and workmanship for a period of ten (10) years from
the manufacturer.
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534.4.06 Contractor Warranty and Maintenance
General Provisions 101 through 150.

534.5 Measurement
This work will be measured for payment on a Lump Sum basis, complete and accepted in place.

534.5.01 Limits
General Provisions 101 through 150.

534.6 Payment

This work will be paid for at the Contract Price per pedestrian overpass bridge complete in place.
Payment includes all material (structural steel, high strength bolts, composite steel deck forms,
concrete, bearing assemblies, elastomeric pads, and anchor bolts), labor, and equipment necessary
to complete the work.

Payment will be made under:

Item No. 534 | Pedestrian Overpass Bridge, Sta Lump Sum
215+60

534.6.01 Adjustments

General Provisions 101 through 150.

END OF SPECIAL PROVISIONS
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DAILY EROSION CONTROL REPORT

FORMD.O.T.E.C.1
SHEET OF
REVISED 4/97
C2-98

EROSION CONTROL CHECK LIST

Project No.: Report No.: Date of Report:

To be completed weekly by Contractor, checked by DOT Engineer, and entered in project
records.

CONTROL DATE OF MAINTENANCE | COMMENTS DATE
DEVICE INSTALL REQUIRED WECS/DOT ENGINEER | FIXED

*Sediment control devices should be cleaned out when 50% full or less.

Signature: Reviewed by:

Erosion Control Supervisor Project Engineer

Estimated amount of total disturbed acreage (or hectares) not
temporarily or permanently stabilized.

END OF SECTION No. X
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SECTION XI
PRICE QUOTE
Bidder shall utilize the following to submit price quote for the ROGERS BRIDGE MULTI-USE TRAIL
(T139)
PAY ITEM DESCRIPTION UNIT Tgx‘_L UNIT COST |TOTAL COST
ROADWAY ITEMS
150-1000 | TRAFFIC CONTROL — PROJECT NO. STP-0000-00(103) LS LS
210-0100 | GRADING COMPLETE — PROJECT NO. STP-0000-00(103) | LS LS
302-2040 | SAND-BITUMINOUS STABILIZED BASE COURSE, 6 IN SY | 180
310-1101 | GR AGGR BASE CRS, INCL MATL TN 3306
318-3000 | AGGR SURF CRS N 25
sozaran | BECYCLED ASPIL CONC L2 S SonemPAVELGP2 [y | 11
441-0014 | DRIVEWAY CONCRETE, 4 IN THK SY | 190
441-4020 | CONC VALLEY GUTTER, 6 IN SY |323
441-6012 | CONC CURB & GUTTER, 6 IN X 24 IN, TP 2 LF 5664
455-1000 | FILTER FABRIC SY | 540
607-1000 | MORTAR RUBBLE MASONRY CY |240
634-1200 | RIGHT OF WAY MARKER EA |4
DRAINAGE ITEMS
550-1180 | STORM DRAIN PIPE, 18 IN, H 1-10 LF 2774
550-1240 | STORM DRAIN PIPE, 24 IN, H 1-10 LF 1226
550-3324 | SAFETY END SECTION 24 IN, STORM DRAIN 41 SLOPE | EA |1
550-4218 | FLARED END SECTION 18 IN, STORM DRAIN EA |2
550-4224 | FLARED END SECTION 24 IN, STORM DRAIN EA |2
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TOTAL

PAY ITEM DESCRIPTION UNIT QTY. UNIT COST |[TOTAL COST
615-1000 | JACK OR BORE PIPE LF 68

668-1100 | CATCH BASIN, GP 1 EA 18

668-1110 | CATCH BASIN, GP 1, ADDL DEPTH LF 7

668-4300 | STORM SEWER MANHOLE, TP 1 EA 3

668-4311 | STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 1 LF 3

TEMPORARY EROSION CONTROL ITEMS

163-0232 | TEMPORARY GRASSING AC 2
163-0240 | MULCH TN 14
163-0300 | CONSTRUCT AND REMOVE CONSTRUCTION EXITS EA 1
165-0101 | MAINTANANCE OF CONSTRUCTION EXIT EA 9
163-0550 | CONSTRUCT AND REMOVE INLET SEDIMENT TRAP EA 18
165-0010 | MAINTENANCE OF TEMPORARY SILT FENCE, TP A LF 3465
165-0030 | MAINTENANCE OF TEMPORARY SILT FENCE, TP C LF 281
165-0105 | MAINTENANCE OF INLET SEDIMENT TRAP EA 9
171-0010 | TEMPORARY SILT FENCE, TYPE A LF 6930
171-0030 | TEMPORARY SILT FENCE, TYPE C LF 561

PERMANENT EROSION CONTROL ITEMS

167-1000 | WATER QUALITY MONITORING AND SAMPLING EA 2
167-1500 | WATER INSPECTIONS MO 9
603-2182 | STONE DUMPED RIP RAP, TP 3, 24 IN SY 179
603-7000 | PLASTIC FILTER FABRIC SY 179
700-6910 | PERMANENT GRASSING AC 3

Page 144 of 222



T139 Rogers Bridge Multi-use Trail
ITB No. 061TB48650K-DJ

PAY ITEM DESCRIPTION UNIT T8'|T¢,L UNIT COST |[TOTAL COST
700-7000 | AGRICULTURAL LIME TN 13
700-7010 | LIQUID LIME GL 11
700-8000 | FERTILIZER MIXED GRADE TN 3
700-8100 | FERTILIZER NITROGEN CONTENT LB 210
716-2000 | EROSION CONTROL MATS, SLOPES SY 1400
SIGNING & MARKING ITEMS
611-5551 | RESET SIGN EA 8
636-1020 | HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 3 SF 19
636-2070 | GALV STEEL POSTS, TP 7 LF 32
653-1704 | THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE LF 57
653-1804 | THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE LF 962
BRIDGE ITEMS
500-3101 | CLASS “A” CONCRETE CY 19
511-1000 | BAR REINFORCED STEEL LB 3152
520-1125 | PILING IN PLACE, STEEL H, HP 12x53 LF 129
520-4125 | LOAD TEST, STEEL H, HP 12x53 (IF REQUIRED) EA 1
534-1000 | PED OVERPASS BRIDGE, STA 215+40 TO 215+80 RT. LS LS
MISC. ITEMS
515-2020 | GALV STEEL PIPE HANDRAIL, 2 IN, ROUND LF 395
643-0103 | FIELD FENCE BARBED WIRE, 3 STRANDS LF 697
643-1132 | CHAIN LINK FENCE, ZC COAT, 4 FT, 9 GA LF 641
643-1152 | CHAIN LINK FENCE, ZC COAT, 6 FT, 9 GA LF 494
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PAY ITEM DESCRIPTION UNIT TS.-I_I—QL UNIT COST |[TOTAL COST

643-8200 | BARRIER FENCE (ORANGE), 4 FT LF 555

702-0001 | MISC LANDSCAPING Allow | 1 $25,000.00 $25,000.00
TESTING ALLOWANCE Allow | 1 $15,000.00 $15,000.00

TOTAL CONSTRUCTION COST:

BIDDERS SHALL ENTER ALL UNIT PRICES, MAKE ALL EXTENSIONS, AND TOTAL THE BID

END OF SECTION No. XI
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SECTION XIi

FEDERAL REQUIREMENTS

NOTICE TO ALL BIDDERS

ALL BIDDERS SUBMITTING BIDS IN EXCESS OF $2,000,000 MUST BE PRE-QUALIFIED WITH
THE GEORGIA DEPARTMENT OF TRANSPORTATION.

SUBCONTRACTORS MUST BE PREQUALIFIED OR REGISTERED WITH THE GEORGIA
DEPARTMENT OF TRANSPORTATION IF THEIR WORK IS OVER $500,000. IF CONSTRUCTION
WORK INVOLVES WELDED STRUCTURES, SUCH AS BRIDGES, THE MANUFACTURER OF
THE STRUCTURE SHALL BE ON THE GDOT QPL LIST 60.

NOTICE TO ALL BIDDERS

To report bid rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 AM to 5:00 PM, Eastern Time. Anyone with the knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such
activities.

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway construction

contract fraud and abuse, and is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.
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INSTRUCTIONS FOR LIST OF DBE PARTICIPANTS

If a DBE Goal is indicated, you must propose to achieve a goal that is equal or greater then the
percentage required. If no goal is indicated, you may propose your own goal.

The DBE firms to be utilized as counting toward the proposed goal must be listed on this
form, along with their addresses, type of work and the amount to be paid to each of the
minority firms. The amount entered will not necessarily be the contract amount, but must be
the actual amount that will be paid to the DBE firm. In the case of a DBE supplier, the amount
paid and 60% of that amount both will be entered; and only the 60% figure should be added to
the total. An example of this is shown in the example chart:

Company Name Type
Vendor And Address Of *Work Race Race Amount
Number (City and State) Work Code Neutral Conscious
ABC Oil Company D;ﬁif' $80.000.00
Atlanta, GA S . (60%=%$48,000.00)
upplier

* For Departmental use ONLY. Do not fill in Work Codes.

The Contractor shall indicate for each DBE and Type of Work whether the DBE Participant is
Race Neutral or Race Conscious by placing a checkmark in the appropriate column.

PLEASE NOTE: For 60% of the amount paid to a DBE supplier to be eligible to count toward
fulfilling the DBE goal, the supplier must be an established “regular dealer’ in the product
involved, and not just a broker. A “regular dealer” would normally sell the product to several
customers and would usually have product inventory on hand.
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DBE GOALS
VENDOR ID: BIDDER'S COMPANY

NAME:
PROJECT NO. & COUNTY:

LET NO: LET DATE: TOTAL BID:
THE REQUIRED DBE GOAL ON THIS CONTRACT IS: 10%
| PROPOSE TO UTILIZE THE FOLLOWING DBE CONTRACTORS:

LIST OF DBE PARTICIPANTS

DBE NAME/
VENDOR ADDRESS (CITY, *WORK Race
NUMBER STATE) TYPE OF WORK CODE Race Neutral Conscious AMOUNT

TOTAL

*For Departmental use only. Do not fill in Work codes.

PLEASE NOTE: Only 60 % of the participation of a DBE Supplier who does not manufacture or
install the product will be counted toward the goal. See below for further instructions.
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C2-98
DBE PARTICIPATION REPORT
REPORT
PROJECT NO.(S) COUNTY NO.
CONTRACT
CONTRACTOR DATE AMOUNT
DBE
CONTRACT ID NO - - - DBE REQUIRED 10 % AMOUNT
Month Ending (CHECK ONE) [ ] (month)  [] FINAL
VENDOR OWNER/ SUB- ORIG. SUBCONTRACT EARNINGS
APPROVED DBE NUMBER DESCRIPTION OF WORK SUPPLIER OPER. CONTR AMOUNT TO-DATE
TOTAL DBE EARNINGS TO DATE $

| HEREBY CERTIFIY THAT THE ABOVE STATEMENT

IS TRUE AND CORRECT AND SUPPORTING DOCUMENTATION
IS ON FILE AND IS AVAILABLE FOR INSPECTION BY
DEPARTMENT PERSONNEL AT ANY TIME.

SIGNED

0,
% CONTRACT /0

CONTRACTOR

REMARKS

FOR DEPARTMENT USE ONLY :
THIS DOCUMENT HAS BEEN REVIEWED AT THE PROJECT LEVEL BY:

SIGNED TITLE _
THIS DOCUMENT HAS BEEN REVIEWED AT THE DISTRICT LEVEL BY:
SIGNED TITLE _

PAGE OF
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DEPARMENT OF TRANSPORTATION STATE OF GEORGIA
INSTRUCTIONS TO CONTRACTOR

In order to receive credit toward the contractor DBE Goal, the prime contractor must
complete the reverse side and submit this form quarterly to the engineer in charge of
the contract. Failure to submit this form will result in no credit toward the contract DBE
requirements.

1. Report Number: Reports must be consecutively numbered. It will only be
necessary to submit a report in a quarter when the approved DBE has performed a
portion of the work that has been designated for the contract.

2. Date: Actual date of the quarterly period ending.

3. Earnings To-Date: Show the actual amount that each DBE has earned to-date
under the contract based on the unit prices paid to the DBE by the prime contractor and
not contract unit prices. When a supplier is used to fulfill the DBE requirements, only
60% of the amount earned by the supplier may be entered. Show the total amount in
the space provided.

4, Percent of Contract: This percentage is calculated using the contract amount
and the total DBE earnings-to-date.

5. Certification: The contractor or his authorized representative must sign this form
prior to submittal. Failure to complete and submit this form in a timely manner may
delay monthly progress payments.

GENERAL INFORMATION

When the approved DBE is to provide materials, goods or services, this completed form
must be submitted to the Area Engineer.

The prime contractor may change DBE firms only with the approval of the District
Engineer, provided the contract DBE Goal is met and the changes conform to contract
regulations. This form should be updated and submitted to the Area Engineer.

Upon completion of the work, a final “DBE Participation Report” will be required and
submitted to the Area Engineer prior to final payment. All information shown on the
form must be completed, including the final earnings of each approved DBE.

When the prime contractor is an approved DBE, it will only be necessary to complete
the total DBE earnings to-date.

Joint ventures between non-DBE and certified DBE: Only that portion of the work for
which the DBE is responsible may be used to satisfy the requirement.
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FEDERAL AID CERTIFICATION
(English Project)

August 23, 2001
First Use Date 2001 Specifications: November 1, 2002

Failure to complete appropriate certification requirements identified below or submission of a false
certification shall render the bid non-responsive.

EQUAL EMPLOYMENT OPPORTUNITY

| further certify that | have __ /have not ___ participated in a previous contract or subcontract subject to
the equal opportunity clause, as required by Executive Orders 10925, 11114, or 11246, and that |
have__ / have not___filed with the Joint Reporting Committee, the Director of the Office of Federal
Contract Compliance, a Federal Government contracting or administering agency, or the former
President's Committee on Equal Employment Opportunity, all reports due under the applicable filing
requirements.

| understand that if | have participated in a previous Contract or Subcontract subject to the
Executive Orders above and have not filed the required reports that 41 CFR 60-1.7(b)(1) prevents
the award of this Contract unless | submit a report governing the delinquent period or such other
period specified by the Federal Highway Administration or by the Director, Office of Federal
Contract Compliance, U. S. Department of Labor.

Reports and notifications required under 41 CFR 604, including reporting subcontract awards in excess of
$10,000.00 should be addressed to:

Ms. Carol Gaudin

Regional Director, U. S. Department of Labor

Office of Federal Contract Compliance Programs, Region 4
Rm. 7B75

61 Forsyth St. SW

Atlanta GA 30303

EXAMINATION OF PLANS AND SPECIFICATIONS

| acknowledge that this Project will be constructed in English units.

| certify that | have carefully examined the Plans for this Project and the Standard Specifications, 2001
Edition, and the Supplemental Specifications and Special Provisions included in and made a part of this
Proposal, and have also personally examined the site of the work. On the basis of the said Specifications
and Plans, | propose to furnish all necessary machinery, tools, apparatus and other means of
construction, and do all the work and furnish all the materials in the manner specified.

I understand the quantities mentioned are approximate only and are subject to either increase or
decrease and hereby propose to perform any increased or decreased quantities of work or extra work on
the basis provided for in the Specifications.

| also hereby agree that the State, or the Department of Transportation, would suffer damages in a sum
equal to at least the amount of the enclosed Proposal Guaranty, in the event my Proposal should be
accepted and a Contract tendered me thereunder and | should refuse to execute same and furnish bond
as herein required, in consideration of which | hereby agree that, in the event of such failure on my part to
execute said Contract and furnish bond within fifteen (15) days after the date of the letter transmitting the
Contract to me, the amount of said Proposal Guaranty shall be and is hereby, forfeited to the State, or to
the Department of Transportation, as liquidated damages as the result of such failure on my part.
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| further propose to execute the Contract agreement described in the Specifications as soon as the work
is awarded to me, and to begin and complete the work within the time limit provided. | also propose to
furnish a Contract Bond, approved by the State Transportation Board, as required by the laws of the State
of Georgia. This bond shall not only serve to guarantee the completion of the work on my part, but also to
guarantee the excellence of both workmanship and materials until the work is finally accepted, as well as
to fully comply with all the laws of the State of Georgia.

CONFLICT OF INTEREST

By signing and submitting this Contract | hereby certify that employees of this company or
employee of any company supplying material or subcontracting to do work on this Contract will
not engage in business ventures with employees of the Georgia Department of Transportation
(GA D.O.T.) nor shall they provide gifts, gratuities, favors, entertainment, loans or other items of
value to employees of this department.

Also, by signing and submitting this Contract | hereby certify that | will notify the Georgia Department of
Transportation through its District Engineer of any business ventures entered into between employees of
this company or employees of any company supplying material or subcontracting to do work on this
Contract with a family member of GA D.O.T. employees.

DRUG FREE WORKPLACE

The undersigned certifies that the provisions of Code Sections 50-24-1 through 50-24-6 of the
Official Code of Georgia Annotated, relating to the "Drug-free Workplace Act", have been
complied with in full. The undersigned further certifies that:

(1) A drug-free workplace will be provided for the Contractor's employees during the performance of
the Contract; and

(2) Each Contractor who hires a Subcontractor to work in a drug-free workplace shall secure from that
Subcontractor the following written certification:

"As part of the subcontracting agreement with __(Contractor's name)

(Subcontractor's name) certifies to the Contractor that a drug free workplace will be
provided for the Subcontractor's employees during the performance of this Contract pursuant to
paragraph (7) of subsection (b) of Code Section 50-24-3."

Also, the undersigned further certifies that he will not engage in the unlawful manufacture, sale
distribution, dispensation, possession, or use of a controlled substance or marijuana during the
performance of the Contract.
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NON-COLLUSION CERTIFICATION

| hereby certify that | have not, nor has any member of the firm(s) or corporation(s), either directly
or indirectly entered into any agreement, participated in any collusion, nor otherwise taken any
action in restraint of free competitive bidding in connection with this submitted bid.

It is understood and agreed that this Proposal is one of several competitive bids made to the Department
of Transportation, and in consideration of mutual agreements of the bidders, similar hereto, and in
consideration of the sum of One Dollar cash in hand paid, receipt whereof is hereby acknowledged, the
undersigned agrees that this Proposal shall be an option, which is hereby given by the undersigned to the
Department of Transportation to accept or reject this Proposal at any time within thirty (30) calendar days
from the date on which this sealed proposal is opened and read, unless a longer period is specified in the
Proposal or the successful bidder agrees in writing to a longer period of time for the award, and in
consideration of the premises, it is expressly covenanted and agreed that this Proposal is not subject to
withdrawal by the Proposer or Bidder, during the term of said option.

| hereby acknowledge receipt of the following checked amendments of the Proposal, Plans,
Specifications and/or other documents pertaining to the Contract.

Amendment Nos.: | 2 3 4 5 . I understand that failure to confirm the receipt of
amendments is cause for rejection of bids.

Witness my hand and seal this the day of , 20

The bidder(s) whose signature(s) appear on this (Print Company Name)

document, having personally appeared before me,

and being duly sworn, deposes and says that the By (Seal)
above statements are true and correct. Corporate President/Vice President or

Individual Owner or Partner (Strike

through all except the one which applies.)
Sworn to and subscribed before me this
day of , 20 . Joint Bidder:

(Print Company Name)

(Notary Public)

By (Seal)
My Commission expires the day of Corporate President/Vice President or
, 20 . Individual Owner or Partner (Strike

through all except the one which applies.)

Joint Bidder:

(Federal ID No./IRS No.)

(Print Company Name)

By (Seal)
Corporate President/Vice President or
or Individual Owner or Partner (Strike
through all except the one which applies.)

First Use 2001 Specifications: November 01, 2002
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SPECIAL PROVISION

PROMPT PAYMENT:

Prime Contractors, who sublet a portion of their work, shall pay their subcontractors for satisfactory
performance of their contracts no later then 15 calendar days from receipt of each payment made to them.

Any delay or postponement of payment among the parties may take place only for good cause with prior
written approval from the Department.

If the contractor is found to be in noncompliance with these provisions, it shall constitute a breach of
contract and further payments for any work performed may be withheld until corrective action is taken. If
corrective action is not taken, it may result in termination of the contract.

All subcontract agreements shall contain this requirement.
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REQUIRED CONTRACT PROVISIONS FOR FEDERAL-AID CONTRACTS

Revised: March 25, 1992

Revised: January 7, 1994

Revised: June 9, 1995

First Use 2001 Specifications: November 01, 2002

BUY AMERICA

All manufacturing processes for steel and iron materials and steel and iron coatings permanently incorporated into
this project must occur in the United States of America. However, pig iron and processed, pelletized, or reduced iron
ore used in the production of these products may be manufactured outside the United States.

This requirement, however, does not prevent a minimal use of foreign materials and coatings, providing that the cost
of materials and coatings used does not exceed one-tenth of one percent (0.1 percent) of the total contract cost or
$2500.00 whichever is greater.

NOTE: Coatings include: epoxy coating, galvanizing, painting and any other coating that protects or enhances the
value of the material.

March 25, 1992
Revised: September 6, 1993
First Use 2001 Specifications: November 01, 2002

CONVICT PRODUCED MATERIALS

Materials produced by convict labor after July 1, 1991, may not be used for Federal-Aid highway construction
projects unless it meets the following criteria:

1. The materials must be produced by convicts who are on parole, supervised release or probation from a prison;
or,

2. If produced in a qualified prison facility, the amount of such materials produced in any 12-month period in such

facility for such construction during the 12-month period ending July 1, 1987. A qualified prison is defined as one
producing convict made materials prior to July 1, 1987.
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REV. (6-22-99)

REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS
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General

Nondiscrimination

Non-segreqgated Facilities

Payment of Predetermined Minimum Wage

Statements and Payrolls

Record of Materials. Supplies, and Labor

Subletting or assigning the Contract

Safety: Accident Prevention

False Statements Concerning Highway Projects

Implementation of Clean Air Act and Federal Water Pollution Control Act
Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion
Certification Regarding Use of Contract Funds for Lodging

ATTACHMENTS

A. Employment Preference for Appalachian Contracts (included in Appalachian contracts only)

I. GENERAL

1.

These contract provisions shall apply to all work performed on the contract by the contractor's own
organization and with the assistance of workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by subcontract.

Except as otherwise provided for in each section, the contractor shall insert in each subcontract all of the
stipulations contained in these Required Contract Provisions, and further require their inclusion in any lower
tier subcontract or purchase order that may in turn be made. The Required Contract Provisions shall not be
incorporated by reference in any case. The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with these Required Contract Provisions.

A breach of any of the stipulations contained in these Required Contract Provisions shall be sufficient
grounds for termination of the contract.

A breach of the following clauses of the Required Contract Provisions may also be grounds for debarment
as provided in 29 CFR 5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4, and 7;
Section V, paragraphs 1 and 2a through 2g.

Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and Section V of
these Required Contract Provisions shall not be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures of the U.S. Department of Labor (DOL) as set
forth in 29 CFR 5, 6, and 7. Disputes within the meaning of this clause include disputes between the
contractor (or any of its subcontractors) and the contracting agency, the DOL, or the contractor's employees
or their representatives.

6. Selection of Labor: During the performance of this contract, the contractor shall not:
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a. discriminate against labor from any other State, possession, or territory of the United States (except
for employment preference for Appalachian contracts, when applicable, as specified in Attachment
A), or

b. employ convict labor for any purpose within the limits of the project unless it is labor performed
by convicts, who are on parole, supervised release, or probation.

II. NONDISCRIMINATION
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and
to take affirmative action to assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60) and orders of the Secretary of Labor as modified by
the provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and
specific affirmative action standards for the contractor's project activities under this contract. The Equal
Opportunity Construction Contract Specifications set forth under 41 CFR 60-4.3 and the provisions of the
American Disabilities Act of 1990 (42 U.S.C. 12101 et sea.) set forth under 28 CFR 35 and 29 CFR 1630 are
incorporated by reference in this contract. In the execution of this contract, the contractor agrees to comply
with the following minimum specific requirement activities of EEO:

a. The contractor will work with the State highway agency (SHA) and the Federal Government in
carrying out EEO obligations and in their review of his/her activities under the contract.

b. The contractor will accept as his operating policy the following statement:

"It is the policy of this Company to assure that applicants are employed, and that employees are treated
during employment, without regard to their race, religion, sex, color, national origin, age or disability. Such
action shall include: employment, upgrading, demotion, or transfer, recruitment or recruitment advertising;
layoff or termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job training.'

2. EEO Officer. The contractor will designate and make known to the SHA contracting officers an EEO Officer
who will have the responsibility for and must be capable of effectively administering and promoting an active
contractor program of EEO and who must be assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the contractor's EEO policy and contractual
responsibilities to provide EEO in each grade and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of
work and then not less often than once every six months, at which time the contractor's EEO policy and
its implementation will be reviewed and explained. The meetings will be conducted by the EEO Officer.

b. Alt new supervisory or personnel office employees will be given a thorough indoctrination by the EEO
Officer, covering all major aspects of the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for
employees the notation: "An Equal Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minority groups in the area from which the project work
force All personnel who are engaged in direct recruitment for the project will be instructed by the EEO
Officer in the contractor's procedures for locating and hiring minority group employees.

Page 159 of 222



T139 Rogers Bridge Multi-use Trail
ITB No. 061TB48650K-DJ

d. Notices and posters setting forth the contractors EEO policy will be placed in areas readily accessible
to employees, applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or other appropriate means.would normally be
derived.

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral sources likely to yield qualified minority group
applicants. To meet this requirement, the contractor will identify sources of potential minority group
employees, and establish with such identified sources procedures whereby minority group applicants
may be referred to the contractor for employment consideration.

b. Inthe event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals,
he is expected to observe the provisions of that agreement to the extent that the system permits the
contractor's compliance with EEO contract provisions. (The DOL has held that where implementations
of such agreements have the effect of discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to refer minority group applicants for employment.
Information and procedures with regard to referring minority group applicants wilt be discussed with
employees:

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered,
and personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and
termination, shat) be taken without regard to race, color, religion, sex, national origin, age or disability. The
following procedures shall be followed:

a. The contractor will conduct periodic inspections of project sites to insure that working conditions and
employee facilities do not indicate discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid within each classification to
determine any evidence of discriminatory wage practices.

d. The contractor will periodically review selected personnel actions in depth to determine whether there is
evidence of discrimination. Where evidence is found, the contractor will promptly take corrective action, if
the review indicates that the discrimination may extend beyond the actions reviewed, such corrective
action shall include all affected persons.

e. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in
connection with his obligations under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant, such corrective action shall include such
other persons. Upon completion of each investigation, the contractor will inform every complainant of all
of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the skills of minority group and women
employees, and applicants for employment.

b. Consistent with the contractor's work force requirements and as permissible under Federal and State
regulations, the contractor shall make full use of training programs, i.e., apprenticeship, and
on-the-job training programs for the geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training. In the event a special provision for training is provided under this contract, this
subparagraph will be superseded as indicated in the special provision.
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c. The contractor will advise employees and applicants for employment of available training programs and

entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of minority group and
women employees and will encourage eligible employees to apply for such training and promotion.

Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor
will use his/her best efforts to obtain the cooperation of such unions to increase opportunities for minority
groups and women within the unions, and to effect referrals by such unions of minority and female
employees. Actions by the contractor either directly or through a contractors association acting as agent

will include the procedures set forth below:

a.

The contractor will use best efforts to develop, in cooperation with the unions, joint training programs
aimed toward qualifying more minority group members and women for membership in the unions and
increasing the skills of minority group employees and women so that they may qualify for higher paying
employment.

The contractor will use best efforts to incorporate an EEO clause into each union agreement to
the end that such union wilt be contractually bound to refer applicants without regard to their
race, color, religion, sex, national origin, age or disability.

The contractor is to obtain information as to the referral practices and policies of the labor union
except that to the extent such information is within the exclusive possession of the tabor union and
such labor union refuses to furnish such information to the contractor, the contractor shall so certify
to the SHA and shall set forth what efforts have been made to obtain such information.

In the event the union is unable to provide the contractor with a reasonable flow of minority and
women referrals within the time limit set forth in the collective bargaining agreement, the contractor
will, through independent recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or
qualifiable minority group persons and women. (The DOL has held that it shall be no excuse that the
union with which the contractor has a collective bargaining agreement providing for exclusive
referral failed to refer minority employees.) In the event the union referral practice prevents the
contractor from meeting the' obligations pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shaft
not discriminate on the grounds of race, color, religion, sex, national origin, age or disability in the selection and
retention of subcontractors, including procurement of materials and leases of equipment.

a.

C.

The contractor shall notify all potential subcontractors and suppliers of his/her EEO obligations
under this contract.

Disadvantaged business enterprises (DBE), as defined in 49 CFR 23 shall have equal opportunity to
compete for and perform subcontracts which the contractor enters into pursuant to this contract. The
contractor will use his best efforts to solicit bids from and to utlize DBE subcontractors or
subcontractors with meaningful minority group and female representation among their employees.
Contractors shall obtain lists of DBE construction firms from SHA personnel.

The contractor will use his best efforts to ensure subcontractor compliance with their EEO obligations.

Records and Reports: The contractor shall keep such records as necessary to document compliance with the

EEO requirements. Such records shall be retained for a period of three years following completion of the
contract work and shall be available at reasonable times and places for inspection by authorized representatives
of the SHA and the FHWA.

a. The records kept by the contractor shall document the following:
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i. The number of minority and non-minority group members and women employed in each work
classification on the project;

ii. The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and women;

iii. The progress and efforts being made in locating, hiring, training, qualifying, and upgrading
minority and female employees; and

iv. The progress and efforts being made in securing the services of DBE subcontractors
or subcontractors with meaningful minority and female representation among their
employees.

b. The contractors will submit an annual report to the SHA each July for the duration of the project,
indicating the number of minority, women, and non-minority group employees currently engaged in
each work classification required by the contract work. This information is to be reported on Form
FHWA-1391. If on-the job training is being required by special provision, the contractor will be
required to collect and report training data.

[Il. NONSEGREGATED FACILITIES
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.)

1. By submission of this bid, the execution of this contract or subcontract, or the consummation of this material
supply agreement or purchase order, as appropriate, the bidder, Federal-aid construction contractor,
subcontractor, material supplier, or vendor, as appropriate, certifies that the firm does not maintain or provide
for its employees any segregated facilities at any of its establishments, and that the firm does not permit its
employees to perform their services at any location, under its control, where segregated facilities are
maintained. The firm agrees that a breach of this certification is a violation of the EEO provisions of this
contract. The firm further certifies that no employee will be denied access to adequate facilities on the basis
of sex or disability.

2. As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms
and washrooms, restaurants and other eating areas, time clocks, locker rooms, and other storage or
dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and
housing facilities provided for employees which are segregated by explicit directive, or are, in fact,
segregated on the basis of race, color, religion, national origin, age or disability, because of habit, local
custom, or otherwise. The only exception will be for the disabled when the demands for accessibility override
(e.g. disabled parking).

3. The contractor agrees that it has obtained or will obtain identical certification from proposed subcontractors
or material suppliers prior to award of subcontracts or consummation of material supply agreements of
$10,000 or more and that it will retain such certifications in ifs files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except
for projects located on roadways classified as local roads or rural minor collectors, which are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the site of the work will be paid unconditionally and
not less often than once a week and without subsequent deduction or rebate on any account [except such
payroll deductions as are permitted by regulations (29 CFR 3) issued by the Secretary of Labor under the
Copeland Act (40 U.S.C. 276c)] the full amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment shall be computed at wage rates not less than
arose contained in the wage determination of the Secretary of Labor (hereinafter "the wage determination")
which is attached hereto and made a part hereof, regardless of any contractual relationship which may be
alleged to exist between the contractor or its subcontractors and such laborers and mechanics. The wage
determination (including any additional classifications and wage rates conformed under paragraph 2 of this
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Section IV and the DOL poster (WH-1321) or Form FHWA-1495) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be
easily seen by the workers. For the purpose of this Section, contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the
provisions of Section IV, paragraph 3b, hereof. Also, for the purpose of this Section, regular contributions
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds,
or programs, which cover the particular weekly period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and fringe
benefits on the wage determination for the classification of work actually performed, without regard to skill,
except as provided in paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one classification may be compensated at the
rate specified for each classification for the time actually worked therein, provided, that the
employers payroll records accurately set forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29 CFR 1, 3, and
5 are herein incorporated by reference in this contract.

2. Classification:

a. The SHA contracting officer shall require that any class of laborers or mechanics employed
under the contract, which is not listed in the wage determination, shall be classified in
conformance with the wage determination.

b. The contracting officer shall approve an additional classification, wage rate and fringe benefits only
when the following criteria have been met:

i. The work to be performed by the additional classification requested is not performed by a
classification in the wage determination;

ii. The additional classification is utilized in the area by the construction industry;

iii. The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination; and

iv, with respect to helpers, when such a classification prevails in the area in which the work is
performed.

c. If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known) to be
employed in the additional classification or their representatives, and the contracting officer agree on
the classification and wage rate (including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the contracting officer to the DOL,
Administrator of the Wage and Hour Division, Employment Standards Administration, Washington,
D.C. 20210. The Wage and Hour Administrator, or an authorized representative, will approve, modify,
or disapprove every additional classification action within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30-day period that additional time is
necessary.

d. In the event the contractor or subcontractors, as appropriate, the laborers or mechanics to be
employed in the additional classification or their representatives, and the contracting officer do not
agree on the proposed classification and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer the questions, including the views of all
interested parties and the recommendation of the contracting officer, to the Wage and Hour
Administrator for determination. Said Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is necessary.
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e. The wage rate (including fringe benefits where appropriate) determined pursuant to paragraph 2c or 2d
of this Section IV shall be paid to all workers performing work in the additional classification from the first
day on which work is performed in the classification.

3. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly rate, the contractor or subcontractors,
as appropriate, shall either pay the benefit as stated in the wage determination or shall pay another
bona fide fringe benefit or an hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not make payments to a trustee or other third
person, he/she may consider as a part of the wages of any laborer or mechanic the amount of any
costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, provided,
that the Secretary of Labor has found, upon the written request of the contractor, that the applicable
standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of obligations under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL) and Helpers:
a. Apprentices:

i. Apprentices will be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the DOL, Employment and Training Administration,
Bureau of Apprenticeship and Training, or with a State apprenticeship agency recognized by
the Bureau, or if a person is employed in his/her first 90 days of probationary employment as
an apprentice in such an apprenticeship program, who is not individually registered in the
program, but who has been certified by the Bureau of Apprenticeship and Training or a State
apprenticeship agency (where appropriate) to be eligible for probationary employment as an
apprentice.

ii. The allowable ratio of apprentices to journeyman-level employees on the job site in any craft
classification shall not be greater than the ratio permitted to the contractor as to the entire work
force under the registered program. Any employee listed on a payroll at an apprentice wage
rate, who is not registered or otherwise employed as stated above, shall be paid not less than
the applicable wage rate listed in the wage determination for the classification of work actually
performed. In addition, any apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on
the wage determination for the work actually performed. Where a contractor or subcontractor
is performing construction on a project in a locality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractors or subcontractor's registered program shall be
observed.

ii. Every apprentice must be paid at not less than the rate specified in the registered program for
the apprentice's level of progress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable classification. If the Administrator for the
Wage and Hour Division determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that determination.

iii. In the event the Bureau of Apprenticeship and Training, or a State apprenticeship agency
recognized by the Bureau, withdraws approval of an apprenticeship program, the contractor or
subcontractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the comparable work performed by regular employees until an
acceptable program is approved.
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In the event the Bureau of Apprenticeship and Training, or a State apprenticeship agency
recognized by the Bureau, withdraws approval of an apprenticeship program, the contractor or
subcontractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the comparable work performed by regular employees until an
acceptable program is approved.

b. Trainees:

c. Helpers:

Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and
individually registered in a program which has received prior approval, evidenced by formal
certification by the DOL, Employment and Training Administration.

The ratio of trainees to journeyman-level employees on the job site shall not be greater than
permitted under the plan approved by the Employment and Training Administration. Any
employee listed on the payroll at a trainee rate that is not registered and participating in a
training plan approved by the Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for the classification of work actually
performed. In addition, any trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on
the wage determination for the work actually performed.

Every trainee must be paid at not less than the rate specified in the approved program for
his/her level of progress, expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be paid fringe benefits in
accordance with the provisions of the trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage
determination unless the Administrator of the Wage and Hour Division determines that there is
an apprenticeship program associated with the corresponding journeyman-level wage rate on
the wage determination which provides for less than full fringe benefits for apprentices, in which
case such trainees shall receive the same fringe benefits as apprentices.

In the event the Employment and Training Administration withdraws approval of a training
program, the contractor or subcontractor will no longer be permitted to utilize trainees at less
than the applicable predetermined rate for the work performed until an acceptable program is
approved.

Helpers will be permitted to work on a project if the helper classification is specified and
defined on the applicable wage determination or is approved pursuant to the conformance
procedure set forth in Section IV2. Any worker listed on a payroll at a helper wage rate, who is
not a helper under a approved definition, shall be paid not less than the applicable wage rate
on the wage determination for the classification of work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skit! training programs which have been certified
by the Secretary of Transportation as promoting EEO in connection with Federal-Aid highway construction
programs are not subject to the requirements of paragraph 4 of this Section IV. The straight time hourly wage
rates for apprentices and trainees under such programs will be established by the particular programs. The
ratio of apprentices and trainees to journeymen shall not be greater than permitted by the terms of the
particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of an authorized representative of the DOL
withhold, or cause to be withheld, from the contractor or subcontractor under this contract or any other
Federal contract with the same prime contractor, or any other Federally-assisted contract subject to
Davis-Bacon prevailing wage requirements which is held by the same prime contractor, as much of the
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accrued payments or advances as may be considered necessary to pay laborers and mechanics, including
apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any laborer or mechanic, including any apprentice,
trainee, or helper, employed or working on the site of the work, all or part of the wages required by the
contract, the SHA contracting officer may, after written notice to the contractor, take such action as may be
necessary to cause the suspension of any further payment, advance, or guarantee of funds until such
violations have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the contract work which may require or involve the
employment of laborers, mechanics, watchmen, or guards (including apprentices, trainees, and helpers
described in paragraphs 4 and 5 above) shall require or permit any laborer, mechanic, watchman, or guard in
any workweek in which he/she is employed on such work, to work in excess of 40 hours in such workweek
unless such laborer, mechanic, watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of any violation of the clause set forth in
paragraph 7 above, the contractor and any subcontractor responsible thereof shall be liable to the affected
employee for his/her unpaid wages. In addition, such contractor and subcontractor shall be liable to the United
States (in the case of work done under contract for the District of Columbia or a territory, to such District or to
such territory) for liquidated damages. Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, watchman, or guard employed in violation of the clause set forth in paragraph 7,
in the sum of $10 for each calendar day on which such employee was required or permitted to work in excess
of the standard work week of 40 hours without payment of the overtime wages required by the clause set forth
in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall upon its own action or upon written request of any authorized representative of the DOL
withhold, or cause to be withheld, from any movies payable on account of work performed by the contractor
or subcontractor under any such contract or any other Federal contract with the same prime contractor, or
any other Federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is
held by the same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities
of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set
forth in paragraph 8 above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts,
except for projects located on roadways classified as local roads or rural collectors, which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of the Secretary of Labor which are herein
incorporated by reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be maintained by the contractor and each
subcontractor during the course of the work and preserved for a period of 3 years from the date of
completion of the contract for all laborers, mechanics, apprentices, trainees, watchmen, helpers, and guards
working at the site of the work.

b. The payroll records shall contain the name, social security number, and address of each such employee;
his or her correct classification; hourly rates of wages paid (including rates of contributions or costs anticipated
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for bona fide fringe benefits or cash equivalent thereof the types described in Section 1(b)(2)(B) of the Davis
Bacon Act); daily and weekly number of hours worked; deductions made; and actual wages paid. In addition,
for Appalachian contracts, the payroll records shall contain a notation indicating whether the employee does,
or does not, normally reside in the labor area as defined in Attachment A, paragraph 1. Whenever the
Secretary of Labor, pursuant to Section IV, paragraph 3b, has found that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or
program described in Section 1(b)(2)(B) of the Davis Bacon Act, the contractor and each subcontractor shall
maintain records which show that the commitment to provide such benefits is enforceable, that the plan or
program is financially responsible, that the plan or program has been communicated in writing to the laborers
or mechanics affected, and show the cost anticipated or the actual cost incurred in providing benefits.
Contractors or subcontractors employing apprentices or trainees under approved programs shall maintain
written evidence of the registration of apprentices and trainees, and ratios and wage rates prescribed in the
applicable programs.

c. Each contractor and subcontractor shall furnish, each week in which any contract work is performed, to
the SHA resident engineer a payroll of wages paid each of its employees (including apprentices, trainees,
and helpers, described in Section IV, paragraphs 4 and 5, and watchmen and guards engaged on work
during the preceding weekly payroll period). The payroll submitted shall set out accurately and completely all
of the information required to be maintained under paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is available for this purpose and may be purchased
from the Superintendent of Documents (Federal stock humber 029-005-0014-1), U.S. Government Printing
Office, Washington, D.C. 20402. The prime contractor is responsible for the submission of copies of payrolls
by all subcontractors.

d. Each payroll submitted shall be accompanied by a 'Statement of Compliance," signed by the contractor
or subcontractor or his/her agent who pays or supervises the payment of the persons employed under the
contract and shall certify the following:

i. that the payroll for the payroll period contains the information required to be maintained under
paragraph 2b of this Section V and that such information is correct and complete;

ii. that such laborer or mechanic (including each helper, apprentice, and trainee) employed on the
contract during the payroll period has been paid the full weekly wages earned, without rebate, either
directly or indirectly, and that no deductions have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set forth in the Regulations, 29 CFR 3;

iii. that each laborer or mechanic has been paid not less that the applicable wage rate and fringe
benefits or cash equivalent for the classification of worked performed, as specified in the applicable
wage determination incorporated into the contract.

e. The weekly submission of a property executed certification set forth on the reverse side of Optional
Form WH-347 shall satisfy the requirement for submission of the "Statement of Compliance" required by
paragraph 2d of this Section V.

f. The falsification of any of the above certifications may subject the contractor to civil or criminal
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the records required under paragraph 2b of this Section V
available for inspection, copying, or transcription by authorized representatives of the SHA, the FHWA, or the
DOL, and shall permit such representatives to interview employees during working hours on the job. If the
contractor or subcontractor fails to submit the required records or to make them available, the SHA, the
FHWA, the OOL, or all may, after written notice to the contractor, sponsor, applicant, or owner, take such
actions as may be necessary to cause the suspension of any further payment, advance, or guarantee of
funds. Furthermore, failure to submit the required records upon request or to make such records available
may be grounds for debarment action pursuant to 29 CFR 5.12

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR
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On all Federal-aid contracts on the National Highway System, except those which provide solely for the
installation of protective devices at railroad grade crossings, those which are constructed on a force account
or direct labor basis, highway beautification contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR 635), the contractor shall:

a. Become familiar with the list of specific materials and supplies contained in Form FHWA 47, "Statement
of Materials and Labor Used by Contractor of Highway Construction Involving Federal Funds; prior to the
commencement of work under this contract.

b. Maintain a record of the total cost of all materials and supplies purchased for and incorporated in
the work, and also of the quantities of those specific materials and supplies listed on Forth FHWA-47,
and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA resident engineer on Form FHWA-47
together with the data required in paragraph 1b relative to materials and supplies, a final labor
summary of all contract work indicating the total hours worked and the total amount earned.

2. At the prime contractor's option, either a single report covering all contract work or separate reports for

the contractor and for each subcontract shall be submitted.

VII. SUBLETTING OR ASSIGNING THE CONTRACT

1.

The contractor shall perform with its own organization contract work amounting to not less than 30 percent
(or a greater percentage if specified elsewhere in the contract) of the total original contract price, excluding
any specialty items designated by the State. Specialty items may be performed by subcontract and the
amount of any such specialty items performed may be deducted from the total original contract price before
computing the amount of work required to be performed by the contractors own organization (23 CFR 635).

a. 'lts own organization" shall be construed to include only workers employed and paid directly by the prime
contractor and equipment owned or rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge,
abilities, or equipment not ordinarily available in the type of contracting organizations qualified and
expected to bid on the contract as a whole and in general are to be limited to minor components of the
overall contract.

c. The contract amount upon which the requirements set forth in paragraph 1 of Section VIl is computed
includes the cost of material and manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

d. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm,
has full authority to direct performance of the work in accordance with the contract requirements, and is in
charge of all construction operations (regardless of who performs the work) and (b) such other of its own
organizational resources (supervision, management, and engineering services) as the SHA contracting
officer determines is necessary to assure the performance of the contract.

e. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written
consent of the SHA contracting officer, or authorized representative, and such consent when given shall not
be construed to relieve the contractor of any responsibility for the fulfilment of the contract. Written consent
will be given only after the SHA has assured that each subcontract is evidenced in writing and that it contains

all pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1.

In the performance of this contract the contractor shall comply with all applicable Federal, State, and kcal
laws governing safety, health, and sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to protect the life and health of employees on
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the job and the safety of the public and to protect property in connection with the performance of the work
covered by the contract.

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor
enters into pursuant to this contract, that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under conditions which are unsanitary, hazardous
or dangerous to his./her health or safety, as determined under construction safety and health standards (29
CFR 1926) promulgated by the Secretary of Labor. in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized
representative thereof, shall have right of entry to any site of contract performance to inspect or
investigate the matter of compliance with the construction safety and health standards and to carry out
the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40
U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

e In order to assure high quality and durable construction in conformity with approved plans and specifications
and a high degree of reliability on statements and representations made by engineers, contractors, suppliers,
and workers on Federal-aid highway projects, it is essential that all persons concerned with the project
perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and similar acts, the following notice shall be posted on
each Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to all
persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID HIGHWAY PROJECTS
18 U.S.C. 1020 reads as follows:

«  “Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever,
whether a person, association, firm, or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or cost of the material used or to be used,
or the quantify or quality of the work performed or to be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs of construction on any highway or related
project submitted for approval to the Secretary of Transportation; or

* Whoever knowingly makes any false statement, false representation, false report or false claim with respect to
the character, quality, quantity, or cost of any work performed or to be performed, or materials furnished or to
be furnished, in connection with the construction of any highway or related project approved by the Secretary
of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any statement,
certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act approved July 1, 7916,
(39 Stat. 355), as amended and supplemented,;

Shall be fined not more that $10,000 or imprisoned not more than 5 years or both.”

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all related subcontracts of $100,000 or more.) By
submission of this bid or the execution of this contract, or subcontract, as appropriate, the bidder, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows:

1. That any facility that is or will be utilized in the performance of this contract, unless such contract is exempt
under the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-804), and under the
Federal Water Pollution Control Act, as amended (33 U.S.C. 1251 et seq.,_as amended by Pub.L. 92-500),
Executive Order 11738, and regulations in implementation thereof (40 CFR 15) is not listed, on the date of
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contract award, on the U.S. Environmental Protection Agency (EPA) List of Violating Facilities pursuant to 40
CFR 15.20.

2. That the firm agrees to comply and remain in compliance with all the requirements of Section 114 of the
Clean Air Act and Section 308 of the Federal Water Pollution Control Act and all regulations and guidelines
listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of any communication from the Director, Office of
Federal Activities, EPA, indicating that a facility chat is or will be utilized for the contract is under
consideration to be listed on the EPA List of Violating Facilities.

4. That the firm agrees to include or cause to be included the requirements of paragraph 1 through 4 of this
Section X in every nonexempt subcontract, and further agrees to take such action as the government may
direct as a means of enforcing such requirements.

Xl. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

1. |Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective primary participant is providing the
certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily result in denial-of
participation in this covered transaction. The prospective participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or explanation will be considered in connection
with the department or agency's determination whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an explanation shall disqualify such a person from
participation in this transaction.

c. The certification in this clause is a material representation of fact upon which reliance was placed when
the department or agency determined to enter into this transaction. If it is later determined that the
prospective primary participant knowingly rendered an erroneous certification, in addition to other remedies
available to the Federal Government, the department or agency may terminate this transaction for cause of
default.

d. The prospective primary participant shall provide immediate written notice to the department or
agency to whom this proposal is submitted if any time the prospective primary participant teams that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

d. The terms "covered transaction,” “debarred,” “suspended,” “ineligible,” “lower tier covered transaction,”
“participant,” “person,” “primary covered transaction” “principal,” “proposal,” and “voluntarily excluded,” as
used in this clause, have the meanings set out in the Definitions and Coverage sections of rules
implementing Executive Order 12549. You may contact the department or agency to which this proposal is
submitted for assistance in obtaining a copy of those regulations.

”

e. The prospective primary participant agrees by submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person
who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency entering into this transaction.

g. The prospective primary participant further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower
Tier Covered Transaction,” provided by the department or agency entering into this covered transaction,
without modification, in all lower tier covered transactions and in all solicitations for lower tier covered
transactions.
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h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower
tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each participant may, but is not required to,
check the nonprocurement portion of the "Lists of Parties Excluded From Federal Procurement or
Nonprocurement Programs” (Nonprocurement List) which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require establishment of a system of records in
order to render in good faith the certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by a prudent person in the ordinary
course of business dealings.

j- Except for transactions authorized under paragraph f of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or agency may terminate this transaction for
cause or default.

* % % %

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion—Primary Covered Transactions

2.

3.

The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals:

a.Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any Federal department or agency;

b.Have not within a 3-year period preceding this proposal been convicted of or had a civil judgment
rendered against them for commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or loran transaction or contract under a public
transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements, or receiving stolen property;

c.Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal,
State or local) with commission of any of the offenses enumerated in paragraph 1 b of this certification; and

d.Have not within a 3-year period preceding this application/proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Where the prospective primary participant is unable to certify to any of the statements in this certification,
such prospective participant shall attach an explanation to this proposal.

4. Instructions for Certification - Lower Tier Covered Transactions:

(Applicable to all subcontracts, purchase orders and other lower tier transactions of $25,000 or more - 49
CFR 29)

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set
out below.

b. The certification in this clause is a material representation of fact upon which reliance was placed when
this transaction was entered into. If it is later determined that the prospective lower tier participant knowingly
rendered an erroneous certification, in addition to other remedies available to the Federal Government, the
department, or agency with which this transaction originated may pursue available remedies, including
suspension and/or debarment.
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c. The prospective lower tier participant shall provide immediate written notice to the person to which this
proposal is submitted if at any time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction,” "debarred,” "suspended,"” "ineligible,” "primary covered transaction,
"participant,” "person," "principal,” "proposal,” and "voluntarily excluded," as used in this clause, have the
meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549. You
may contact the person to which this proposal is submitted for assistance in obtaining a copy of those
regulations.

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed
covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this
covered transaction, unless authorized by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered transactions and in all solicitations for
lower tier covered transactions.

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower
tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each participant may, but is not required to,
check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in
order to render in good faith the certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by a prudent person in the ordinary
course of business dealings.

i. Except for transactions authorized under paragraph a of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred,
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available to
the Federal Government, the department or agency with which this transaction originated may pursue
available remedies, including suspension and/or debarment.

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered
Transactions:

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its
principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from patrticipation in this transaction by any Federal department or agency

2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification,
such prospective participant shall attach an explanation to this proposal.

XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000
— 49 CFR 20)

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any
person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with
the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the
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entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal
contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard
Form-LLL, 'Disclosure Form to Report Lobbying,' in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by 31 U.S.C.1352. Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require
that the language of this certification be included in all lower tier subcontracts, which exceed $100,000 and
that all such recipients shall certify and disclose accordingly.

United States Department of Transportation - Federal Highway Administration

12-19-94

APPENDIX A
NOTICE TO CONTRACTORS
COMPLIANCE WITH TITLE VI OF THE CIVIL RIGHTS ACT OF 1964

FOR

FEDERAL-AID CONTRACTS

During the performance of this Contract, the Contractor, for itself, its assignees and successors in interest
(hereinafter referred to as the "Contractor"), agrees as follows:

1.

Compliance with Regulations: The Contractor will comply with the Regulations of the Department of

Transportation relative to nondiscrimination in Federally-assisted programs of the Department of
Transportation (Title 49, Code of Federal Regulations, Part 21, hereinafter referred to as the "Regulations"),
which are herein incorporated by reference and made a part of this Contract.

2.

Nondiscrimination: The Contractor, with regard to the work performed by it afterward and prior to

completion of the contract work, will not discriminate on the ground of race, color, sex, or national origin in the
selection and retention of subcontracts including procurements of materials and leases of equipment. The
Contractor will not participate either directly or indirectly in the discrimination prohibited by Section 21.5 of the
Regulations, including employment practices when contract covers a program set forth in Appendix B of the
Regulations. In addition, the Contractor will not participate either directly or indirectly in discrimination
prohibited by 23 CFR 710.405 (b).

3. Solicitations for subcontracts, including procurements of materials and

equipment: In all solicitations, either by competitive bidding or negotiation made by the
Contractor for work to be performed under a subcontract, including procurements of materials or equipment,
each potential subcontractor or supplier shall be notified by the Contractor of the Contractor's obligations
under this Contract and the Regulations relative to nondiscrimination on the ground of race, color, national
origin or sex.

4,

Information and Reports: The Contractor will provide all information and reports required by the

Regulations, or orders and instructions issued pursuant thereto, and will permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the Department of
Transportation or the Federal Highway Administration to be pertinent to ascertain compliance with such
Regulations, orders and instructions. Where any information required of a Contractor is in the exclusive
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possession of another who fails or refuses to furnish this information, the Contractor shall so certify to the
Department of Transportation, or the Federal Highway Administration as appropriate, and shall set forth what
efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of the Contractor's noncompliance with the
nondiscrimination provisions of this Contract, the Department of Transportation shall impose such Contract
sanctions as it or the Federal Highway Administration may determine to be appropriate, including, but not
limited to:

@) Withholding of payments to the Contractors under the Contract until the Contractor complies, and/or
(b) Cancellation, termination or suspension of the Contract, in whole or in pan.
6. Incorporation of Provisions: The-Contractor will include the provisions of paragraph (1) through,

(6) in every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Regulations, orders or instruction issued pursuant thereto. The Contractor will take such action with respect
to any subcontract or procurement as the Department of Transportation or the Federal Highway
Administration may direct as a means of enforcing such provisions including sanctions for noncompliance.
Provided, however, that in the event a Contractor becomes involved in, or is threatened with, litigation with a
subcontractor or supplier as result of such direction, the Contractor may request the State to enter into such
litigation to protect the interests of the State, and, in addition, the Contractor may request the United States
to enter into such litigation to protect the interest of the Untied States.

DEPARTMENT OF TRANSPORTATIONSTATE OF GEORGIA
STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION CONTRACT
SPECIFICATIONS
(EXECUTIVE ORDER 11246) (43 FR 14895)

1. As used in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which this contract
resulted;
b.  "Director" means Director, Office of Federal Contract Compliance Programs, United States Department of

Labor, or any person to whom the Director delegates authority;

C. "Employer Identification Number" means the Federal Social Security number used on the Employer's

Quarterly Federal Tax Return, U. S. Treasury Department Form 941.
d. "Minority" includes:

(i) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);

(i) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other
Spanish Culture or origin, regardless of race);

(i) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East,
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North
America and maintaining identifiable tribal affiliations through membership and participation or
community identification).

. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any
construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions of these
specifications and the Notice which contains the applicable goals for minority and female participation and which
is set forth in the solicitations from which this contract resulted.

Page 174 of 222



T139 Rogers Bridge Multi-use Trail
ITB No. 061TB48650K-DJ

. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U. S.
Department of Labor in the covered area either individually or through an association, its affirmative action
obligations on all work in the Plan area (including goals and timetables) shall be in accordance with that Plan for
those trades which have unions participating in the Plan. Contractors must be able to demonstrate their
participation in and compliance with the provisions of any such Hometown Plan. Each Contractor or
Subcontractor participating in an approved Plan is individually required to comply with its obligations under the
EEO clause, and to make a good faith effort to achieve each goal under the Plan in each trade in which it has
employees. The overall good faith performance by other Contractors or Subcontractors toward a goal in an
approved Plan does not excuse any covered Contractor's or Subcontractor's failure to take good faith efforts to
achieve the Plan goals and timetables.

. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through p of
these specifications. The goals set forth in the solicitation from which this contract resulted are expressed as
percentages of the total hours of employment and training of minority and female utilization the Contractor
should reasonably be able to achieve in each construction trade in which it has employees in the covered area.
The Contractor is expected to make substantially uniform progress toward its goals in each craft during the
period specified.

. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the
Contractor's obligations under these specifications, Executive Order 11246, or the regulations promulgated
pursuant thereto.

. In order for the non-working training hours of apprentices and trainees to be counted in meeting the goals, such
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor
must have made a commitment to employ the apprentices and trainees at the completion of their training,
subject to the availability of employment opportunities. Trainees must be trained pursuant to training programs
approved by the U. S. Department of Labor.

. The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of
the Contractor's compliance with these specifications shall be based upon its effort to achieve maximum results
from its actions. The Contractor shall document these efforts fully, and shall implement affirmative action steps at
least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in
all facilities at which the Contractor's employees are assigned to work. The Contractor, where possible, will
assign two or more women to each construction project. The Contractor shall specifically ensure that all
foremen, superintendents, and other on-site supervisory personnel are aware of and carry out the
Contractor's obligation to maintain such a working environment, with specific attention to minority or female
individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide written notification to
minority and female recruitment sources and to community organizations when the Contractor or its unions
have employment opportunities available, and maintain a record of the organization's responses. .

c. Maintain a current file of the names, addresses and telephone numbers of each minority and female
off-the-street applicant and minority or female referral from a union, a recruitment source or community
organization and of what action was taken with respect to each such individual. If such individual was sent to
the union hiring hall for referral and was not referred back to the Contractor by the union or, if referred, not
employed by the Contractor, this shall be documented in the file with the reason therefor, along with
whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with which the Contractor has
a collective bargaining agreement has not referred to the Contractor a minority person or woman sent by the
Contractor, or when the Contractor has other information that the union referral process has impeded the
Contractor's efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area which expressly
include minority and women, including upgrading programs and apprenticeship and trainee programs
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relevant to the Contractor's employment needs, especially those programs funded or approved by the
Department of Labor. The Contractor shall provide notice of these programs to the sources compiled under
7b above.

f. Disseminate the Contractor's EEO policy by providing the notice of the policy to unions and training
programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by
including it in any policy manual and collective bargaining agreement; by publicizing it in the company
newspaper, annual report, etc.; by specific review of the policy with all management personnel and with all
minority and female employees at least once a year, and by posting the company EEO policy on bulletin
boards accessible to all employees at each location where construction work is performed.

g. Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or other
employment decisions including specific review of these items with onsite supervisory personnel such as
Superintendents, General Foremen, etc., prior to the initiation of construction work at any job site. A written
record shall be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

h. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media,
specifically including minority and female news media, and providing written notification to and discussing the
Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or
anticipates doing business.

i. Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to
schools with minority and female students and to minority and female recruitment and training organizations
serving the Contractor's area and employment needs. Not later than one month prior to the date for the
acceptance of applications for apprenticeship or other training by any recruitment source, the Contractor
shall send written notification to organizations such as the above, describing the-openings, screening
procedures, and test to be used in the selection process.

j. Encourage present minority and female employees to recruit other minority persons and women and, where
reasonable, provide after school, summer and vacation employment to minority and female youth both on
the site and in other areas of a Contractor's workforce.

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part
60-3.

[. Conduct, at least annually, an inventory and evaluation of all minority and female personnel for promotional
opportunities and encourage these employees to seek or to prepare for, through appropriate training, etc.,
such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not
have a discriminatory effect by continually monitoring all personnel and employment related activities to
ensure that the EEO policy and the Contractor's obligations under these specifications are being carried out.

n. Ensure that all facilities and company activities are non-segregated except that separate or single-user toilet
and necessary changing facilities shall be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontracts from minority and female
construction contractors and suppliers, including circulation of solicitations to minority and female contractor
associations and other business associations.

p. Conduct a review, at least annually of all supervisors' adherence to and performance under the Contractor's
EEO policies and affirmative action obligations.

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their
affirmative action obligations (7a through p). The efforts of a contractor association, joint contractor-union,
contractor-community, or other similar group of' which the contractor is a member and participant, may be
asserted as fulfilling any one or more of its obligations under 7a through p of these Specifications provided that
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the contractor actively participates in the group, makes every effort to assure that the group has a positive
impact on the employment of minorities and women in the industry, ensures that the concrete benefits of the
program are reflected in the Contractor's minority and female workforce participation, makes a good faith effort
to meet its individual goals and timetables, and can provide access to documentation which demonstrates the
effectiveness of actions taken on behalf of the Contractor. The obligation to comply, however, is the Contractor's
and failure of such a group to fulfill an obligation shall not be a defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor,
however, is required to provide equal employment opportunity and to take affirmative action for all minority
groups, both male and female, and all women, both minority and non-minority. Consequently, the Contractor
may be in violation of the Executive Order if a particular group is employed in a substantially disparate manner
(for example, even though the Contractor has achieved its goals for women generally, the Contractor may be in
violation of the Executive Order if a specific minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any
person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts
pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal
Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may be
imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by the
Office of Federal Contract Compliance Programs. Any contractor who fails to carry out such sanctions and
penalties shall be in violation of these specifications and Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to
achieve maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to
comply with the requirements of the Executive Order, the implementing regulations, or these specifications, the
Director shall proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment related activity to ensure that the
company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be required
by the Government and to keep records. Records shall at least include for each employee the name, address,
telephone numbers, construction trade, union affiliation if any, employee identification number when assigned,
social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of
changes in status, hours worked per week in the indicated trade, rate of pay, and locations at which the work
was performed. Records shall be maintained in an easily understandable and retrievable form; however, to the
degree that existing records satisfy this requirement, contractors shall not be required to maintain separate
records.

Nothing herein provided shall be construed as a limitation upon the application of other laws which establish
different standards of compliance or upon the application of requirements for the hiring of local or other area
residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development Block
Grant Program).

FEDERAL REGISTER /VOL. 45, NO. 194 / FRIDAY, OCTOBER 3,1980 / NOTICES

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(EXECUTIVE ORDER 11246) (43 FR 14895)

1.

The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard
Federal Equal Employment Opportunity Construction Contract Specifications" set forth herein.

The goals and timetables for minority and female participation, expressed in percentage terms for the

Contractor's aggregate workforce in each trade on all construction work in the covered areas, are as
follows:
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GOALS FOR FEMALE PARTICIPATION

APPENDIX A
(43 FR 19473)

The following goals and timetables for female utilization shall be included in all Federal and federally assisted
construction contracts and subcontracts in excess of $10,000. The goals are applicable to the contractor's
aggregate on-site construction workforce whether or not part of that workforce is performing work on a Federal
or federally-assisted construction contract or subcontract. Area covered: Goals for Women apply nationwide.

Goals and timetables

Timetable Goals (percent)
4-1-78 to 3-31-79 3.1
4-1-79 to 3-31-80 5.0
4-1-80 Until Further Notice 6.9

GOALS FOR MINORITY PARTICIPATION
Appendix B-80

Until further notice, the following goals for minority utilization in each construction craft and trade shall be included
in all Federal or federally assisted construction contracts and subcontracts in excess of $10,000 to be performed in
the respective geographical areas. The goals are applicable to each nonexempt contractor's total onsite
construction workforce, regardless of whether or not part of that workforce is performing work on a Federal,
federally assisted or non-federally related project, contract or subcontract.

FEDERAL REGISTER /VOL. 45. NO. 194/ FRIDAY, OCTOBER 3, 1980 /NOTICES
Construction contractors which are participating in an approved Hometown Plan (see 41 CFR 60-4-5) are required to
comply with the goals of the Hometown Plan with regard to construction work they perform in the areas covered by

the Hometown Plan. With regard to all their other covered construction work, such contractors are required to
comply with the applicable SMSA or EA goal contained in this appendix B-80.

FEDERAL REGISTER / VOL. 45, NO. 194 / FRIDAY. OCTOBER 3,1980 / NOTICES

State Goal
(percent)
Georgia:
035 Augusta, GA:
SMSA Counties:
0600 AUQUSEA, GA-SC...oiiii it e e e 27.2

GA Columbia; GA Richmond; SC Aiken;

NON-SIMSA COUNLIES ... .ottt it e e e e e e e aaes 32.-8
GA Burke; GA Emanuel; GA Glascock; GA Jefferson;
GA Jenkins; GA Lincoln; GA McDuffie; GA Talleferro;
GA Warren; GA Wilkes; SC Allendale; SC Bamburg;
SC Barnwell; SC Edgefield; SC McCormick;

036 Atlanta, GA:
SMSA Counties:
0520 Atlanta, GA ... e e 21.2
GA Butts; GA Cherokee; GA Clayton; GA
Cobb; GA DeKalb; GA Douglas; GA Fayette; GA
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Forsyth; GA Fulton; GA Gwinnett; GA Henry; GA
Newton; GA Paulding; GA Rockdale; GA Walton

NON-SMSA COUNTIES. .. .ottt et e e e e e e et e e eeaaas 19.5
GA Banks; GA Barrow; GA Carroll; GA Clarke;
GA Coweta; GA Dawson; GA Elbert; GA Fannin;
GA Floyd; GA Franklin; GA Gilmer; GA Gordon;
GA Greene; GA Habersham; GA Hall; GA
Haralson; GA Hart; GA Heard; GA Jackson; GA
Jasper; GA Lamar; GA Lumpkin; GA Madison;
GA Morgan; GA Oconee; GA Oglethorpe; GA
Pickins; GA Pike; GA Polk; GA Rabun; GA
Spalding; GA Stephens; GA Towns; GA Upson; GA
White
037 Columbus, GA:
SMSA Counties:
1800 Columbus, GA-AL. ...t e e 29.6
Al Russell; GA Chattahoochee; GA Columbus

FEDERAL REGISTER / VOL. 45. NO. 194/ FRIDAY, OCTOBER 3,1980 / NOTICES

NON-SIMSA COUNTIES. .. .e ittt ittt e e e et e e e e e ee e eaeens 36.1
Al Chambers; AJ Lee: GA Harris; GA Marion: GA
Meriwether; GA Quitman; GA Schley; GA
Stewart; GA Sumter; GA Talbot; GA Troup;
GA Webster

038 MACON. GA
SMSA Counties:
4680 MaCON, GA .. i 27.5
GA Bibb; GA Houston: GA Jones; GA Twiggs
NON-SMSA COUNLIES ..v ittt et e e e e e e e 31.7
GA Baldwin: GA Bleckley: Crawford; GA Crisp;
GA Dodge; GA Dooly; GA Hancock: GA Johnson;
GA Laurens: GA Macon; GA Monroe; GA Peach;
GA Pulaski; GA Putnam; GA Taylor; GA Telfair;
GA Treutlan; GA Washington; GA Wheeler;
GA Wilcox; GA Wilkinson

039 Savannah, GA:
SMSA Counties:
7520 Savannah, GA ...t 30.6
GA Bryan; GA Chatham; GA Effingham

NON-SMSA, COUNLIES ...ttt ittt et e e e e e e 29.8
GA Appling; GA Atkinson;
GA Bacon; GA Bulloch; GA Candler; GA
Coffee; GA Evans; GA Jeff Davis; GA Liberty;
GA Long; GA Mcintosh; GA Montgomery; GA
Screven; GA Tattnall; GA Toombs; GA Wayne;
SC Beaufort; SC Hampton; SC Jasper

040 Albany, GA:
SMSA Counties:
0120 AlIDANY, GA. .. it 32.1
GA Dougherty; GA Lee

NON-SIMSA COUNLIES ....virt it e e e e e e 31.1
GA Baker; GA Ben Hill; GA Berrien; GA
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Brooks; GA Calhoun; GA Clay; GA Clinch;
GA Colquitt; GA Cook; GA Decatur; GA
Early; GA Echols; GA Grady; GA Irwin; GA
Lanier; GA Lowndes; GA Miller; GA Mitchell;
GA Randolph; GA Seminole; GA Terrell; GA
Thomas; GA Tift; GA Turner; GA Worth
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1-25-00
DEPARTMENT OF TRANSPORTATION STATE OF GEORGIA

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM CRITERIA FOR ACCEPTABILITY

The purpose of this special provision is to establish criteria for acceptability of DBE firms for work performed on this
contract. The intent is to ensure that all participation counted toward fulfilment of the DBE goals is (1) real and
substantial, (2) actually performed by viable, independent DBE owned firms, and (3) in accordance with the spirit of
the applicable laws and regulations.

It is the policy of the Georgia Department of Transportation to ensure compliance with Title VI of the Civil Rights
Act of 1964, 49 Code of Federal Register, Part 26 and related statutes and regulations in all program activities.

To this end the Georgia Department of Transportation shall not discriminate on the basis of race, color, sex or
national origin in the award, administration and performance of any Georgia Department of Transportation
assisted contract or in the administration of its Disadvantaged Business Enterprise Program. The Georgia
Department of Transportation shall take all necessary and reasonable steps to ensure nondiscrimination.

DBE payments and commitments for Federal-Aid and State-Aid projects shall be separate and distinct and
cannot be transferred or combined in any manner.

DBE PROCEDURES: The Contractor shall develop techniques to facilitate DBE participation in subcontracting
activities. These techniques include:

(A) Arranging solicitations, time for the presentation of quotes, quantities, specifications, and delivery
schedules so as to facilitate the participation of DBEs.

(B) Providing assistance to DBEs in overcoming barriers such as the inability to obtain bonding, financing,
or technical assistance.

DBE DIRECTORY: The Department has available a directory or source list to facilitate identifying DBEs with
capabilities relevant to general contracting requirements and to particular solicitations. The Department will make
the directory available to bidders and proposers in their efforts to meet the DBE requirements. It includes firms
which the Department has certified to be eligible DBEs in accordance with 49 CFR Part 26.

GOAL FOR PARTICIPATION: If a percentage goal for DBE participation in this contract is set forth elsewhere in
this proposal, the Contractor shall complete the DBE GOALS Form included in the proposal. The Contractor is
encouraged to make every effort to achieve the goal set by the Department. However, if the Contractor cannot find
sufficient DBE participants to meet the goal established by the Department, the Department will consider for award
a proposal with less participation than the established goal if:

(A) The bidder can demonstrate that no greater participation could be obtained. This should be well documented
by demonstrating the Contractor's actions through good faith efforts.

The following is a list of types of actions which the Department will consider as part of the Contractor's good faith
efforts to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive

or exhaustive. Other factors or types of efforts may be relevant in appropriate cases.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or written
notices) the interest of all certified DBEs who have the capability to perform the work of the contract. The Contractor must
solicit this interest within sufficient time to allow the DBESs to respond to the solicitation. The Contractor must determine

with certainty if the DBESs are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE goals will
be achieved. This includes, where appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the Contractor might otherwise prefer to perform these work items with its

own forces.
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(3) Providing interested DBEs with adequate information about the plans, specifications, and requirements of the
contract in a timely manner to assist them in responding to a solicitation.

(4) (a) Negotiating in good faith with interested DBEs. It is the Contractor's responsibility to make a portion of the
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence of
such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be reached for DBEs to perform the work.

(b) A Contractor using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract
goals into consideration. However, the fact that there may be some additional costs involved in finding and using
DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such costs are
reasonable. Also, the ability or desire of a Contractor to perform the work of a contract with its own organization
does not relieve the Contractor of the responsibility to make good faith efforts. Contractors are not, however,
required to accept higher quotes from DBEs if the price difference is excessive or unreasonable.

(5) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The Contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. nonunion employee status) are not legitimate
causes for the rejection or nonsolicitation of bids in the Contractor's efforts to meet the project goal.

(6) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the
contractor.

(7) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services.

(8) Effectively using the services of available minority/'women community organizations; minority/women
Contractors' groups; local, state, and Federal minority/women business assistance offices; and other organizations
as allowed on a case-by-case basis to provide assistance in the recruitment and placement of DBE's.

(B) The participation proposed by the low bidder is not substantially less than the participation proposed by the
other bidders on the same contract. If no percentage goal is set forth in the proposal, the contractor may enter a
proposed DBE participation. This voluntary DBE participation will count as race neutral DBE participation.

To be eligible for award of this contract, all bidders will be required to submit the following information to the

Department by the close of business on the 3rd working day following opening of the bid as a matter of bidder

responsibility.

(1) The names and addresses of DBE firms that will participate in the contract;

(2) A description of the work that each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating;

(4) Written documentation of the bidder's commitment to use a DBE subcontractor whose patrticipation it submits to
meet a contract goal;

(5) Written confirmation from the DBE that is participating in the contract, as provided in the prime contractor's
commitment.

(6) If the contract goal is not met, evidence of good faith efforts must be provided.

Failure by a bidder to furnish the above information may subject the bid to disqualification. Also failure by the
bidder to submit satisfactory evidence of good faith efforts may subject the bid to disqualification.

Award of a contract by the Department to a Prime Contractor who has listed DBE patrticipants with the bid may not
constitute final approval by the Department of the listed DBE. The Department reserves the right to approve or
disapprove a Disadvantaged firm after a review of the Disadvantaged firm's proposed participation. Payment to the
Contractor under the contract may be withheld until final approval of the listed DBEs is granted by the Department.

If the Contractor desires to substitute a DBE in lieu of those listed in the proposal, a letter of concurrence shall be
required from the listed DBE prior to approval of the substitution, unless this requirement is waived by the
Department.
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Agreements between bidder and a DBE in which DBE promises not to provide Subcontracting quotations to other
bidders are prohibited.

DEFINITION: For the purposes of this provision, the following definitions will apply:
Disadvantaged Business Enterprise or DBE means a for-profit small business concern —

(1) That is at least 51 percent owned by one or more individuals who are both socially and economically
disadvantaged or, in the case of a corporation, in which 51 percent of the stock is owned by one or more such

individuals; and

(2) Whose management and daily business operations are controlled by one or more of the socially and
economically disadvantaged individuals who own it.

Good Faith Efforts means efforts to achieve a DBE goal or other requirement of this part which, by their scope,
intensity, and appropriateness to the objective, can reasonably be expected to fulfill the program requirement.

Joint Venture means an association of a DBE firm and one or more other firms to carry out a single, for-profit
business enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in
which the DBE is responsible for a distinct, clearly defined portion of the work of the contract and whose share in
the capital contribution, control, management, risks, and profits of the joint venture are commensurate with its

ownership interest.

Socially and Economically Disadvantaged Individual means any individual who is a citizen (or lawfully admitted
permanent resident) of the United States and who is —

(1) Any individual who the Department finds to be a socially and economically disadvantaged individual on a
case-by-case basis.

(2) Any individual in the following groups, members of which are rebuttably presumed to be socially and
economically disadvantaged:

() "Black Americans," which includes persons having origins, in any of the Black racial groups of Africa;

(ii) "Hispanic Americans," which includes persons of Mexican, Puerto Rican, Cuban, Dominican, Central or South
American, or other Spanish or Portuguese culture or origin, regardless of race;

(iii)"Native Americans," which includes persons who are American Indians, Eskimos, Aleuts, or Native Hawaiians;
(iv)"Asian-Pacific Americans,” which includes persons whose origins are from Japan, China, Taiwan, Korea,
Burma (Myanmar), Vietham, Laos, Cambodia (Kampuchea), Thailand, Malaysia, Indonesia, the Philippines,
Brunei, Samoa, Guam, the U.S. Trust Territories of the Pacific Islands (Republic of Palau), the Commonwealth of
the Northern Marianas Islands, Macao, Fiji, Tonga, Kirbati, Juvalu, Nauru, Federated States of Micronesia, or
Hong Kong;

(v) "Subcontinent Asian Americans," which includes persons whose origins are from India, Pakistan, Bangladesh,
Bhutan, the Maldives Islands, Nepal or Sri Lanka;

(vi) Women;

(vii) Any additional groups whose members are designated as socially and economically disadvantaged by the SBA,
at such time as the SBA designation becomes effective.

(3) GDOT will presume that such persons are socially and economically disadvantaged only to the extent
permitted by applicable federal law.

Race-conscious measure is one that is -focused specifically on assisting only DBEs, including women-owned

DBEs.
Race-neutral measure is one that is, or can be, used to assist all small businesses. For the purposes of this part,

race-neutral includes gender-neutrality.

DISCRIMINATION PROHIBITED: No person shall be excluded from participation in, denied the benefits of, or
otherwise discriminated against in connection with the award and performance of this contract on the grounds of
race, color, sex or national origin.

Page 183 of 222



T139 Rogers Bridge Multi-use Trail
ITB No. 061TB48650K-DJ

The following assurance becomes a part of this contract and must be included in and made a part of each
subcontract the prime contractor enters into with their subcontractors.

"The contractor, and/or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable requirements of 49 CFR part 26 in the award
and administration of DOT - assisted contracts. Failure by the contractor to carry out these requirements is a
material breach of this contract which may result in the termination of this contract or such other remedy as the
Department deems appropriate.”

Failure to Achieve Requirements: Periodic reviews shall be made by the Department to determine the extent of
compliance with the requirements set forth in this provision. The Contractor is found to be in noncompliance, it shall
constitute a breach of contract and further payments for any work performed may be withheld until corrective action
is taken. If corrective action is not taken, it may result in termination of this contract.

Participation will be counted toward fulfillment of the DBE goal as follows:
(A) When a DBE participates in a contract, you count only the value of the work actually performed by the
DBE toward DBE goals.

(1) Count the entire amount of that portion of a construction contract (or other contract not covered by
paragraph (A) (2) of this section) that is performed by the DBE's own forces. Include the cost of supplies
and materials obtained by the DBE for the work of the contract, including supplies purchased or equipment
leased by the DBE (except supplies and equipment the DBE subcontractor purchases or leases from the
prime contractor or its affiliate).

(2) Count the entire amount of fees or commissions charged by a DBE firm for providing a bona fide
service, such as professional, technical consultant, or managerial services, or for providing bonds or
insurance specifically required for the performance of a DOT-assisted contract, toward DBE goals, provided
it is determined that the fee is reasonable and not excessive as compared with fees customarily allowed for
similar services.

(3) When a DBE subcontracts part of the work of its contract to another firm, the value of the subcontracted
work may be counted toward DBE goals only if the DBE's subcontractor is itself a DBE. Work that a DBE
subcontracts to a non-DBE firm does not count toward DBE goals.

(B) When a DBE performs as a participant in a joint venture, count a portion of the total dollar value of the
contract equal to the distinct, clearly defined portion of the work of the contract that the DBE performs
with its own forces toward DBE goals.

(C) Count expenditures to a DBE contractor toward DBE goals only if the DBE is performing a commercially
useful function on that contract.

(1) A DBE performs a commercially useful function when it is responsible for execution of the work of the
contract and is carrying out its responsibilities by actually performing, managing, and supervising the work
involved. To perform a commercially useful function, the DBE must also be responsible, with respect to
materials and supplies used on the contract, for negotiating price, determining quality and quantity, ordering
the material, and installing (where applicable) and paying for the material itself.

(2) A DBE does not perform a commercially useful function if its role is limited to that of an extra participant
in a transaction, contract, or project through which funds are passed in order to obtain the appearance of
DBE participation.

(3) If a DBE does not perform or exercise responsibility for at least 30 percent of the total cost of its
contract with its own work force, or the DBE subcontracts a greater portion of the work of a contract than
would be expected on the basis of normal industry practice for the type of work involved, the Department
will presume that it is not performing a commercially useful function.

(4) When a DBE is presumed not to be performing a commercially useful function as provided in
paragraph (C) (3) of this section, the DBE may present evidence to rebut this presumption.
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(5) The Departments decisions on commercially useful function matters are subject to review by the US
DOT but are not administratively appealable to the US DOT.

(D) The following factors are to be used in determining whether a DBE trucking company is performing a
commercially useful function:

(1) The DBE must be responsible for the management and supervision of the entire trucking operation for
which it is responsible on a particular contract, and there cannot be a contrived arrangement for the purpose
of meeting DBE goals.

(2) The DBE must itself own and operate at least one fully licensed, insured, and operational truck used on
the contract.

(3) The DBE receives credit for the total value of the transportation services it provides on the contract
using trucks it owns, insures, and operates using drivers it employs.

(4) The DBE may lease trucks from another DBE firm, including an owner/operator who is certified as a
DBE. The DBE who leases trucks from another DBE receives credit for the total value of the transportation
services the lessee DBE provides on the contract.

(5) The DBE may also lease trucks from a non-DBE and is entitled to credit only for the fee or commission
it receives as a result of the lease arrangement. The DBE does not receive credit for the total value of the
transportation services provided by the lessee, since these services are not provided by a DBE.

(6) For purposes of this paragraph (D), a lease must indicate that the DBE has exclusive use of and control
over the truck. This does not preclude the leased truck from working for others during the term of the lease
with the consent of the DBE, so long as the lease gives the DBE absolute priority for use of the leased
truck. Leased trucks must display the name and identification number of the DBE.

(E) Count expenditures with DBEs for materials or supplies toward DBE goals as provided in the following:

(1) If the materials or supplies are obtained from a DBE manufacturer, count 100 percent of the cost of the
materials or supplies toward DBE goals. For purposes of this paragraph, a manufacturer is a firm that
operates or maintains a factory or establishment that produces, on the premises, the materials, supplies,
articles, or equipment required under the contract and of the general character described by the
specifications.

(2) If the materials or supplies are purchased from a DBE regular dealer, count 60 percent of the cost of the
materials or supplies toward DBE goals. For purposes of this section, a regular dealer is a firm that owns,
operates, or maintains a store, warehouse, or other establishment in which the materials, supplies, articles
or equipment of the general character described by the specifications and required under the contract are
bought, kept in stock, and regularly sold or leased to the public in the usual course of business.

(a)To be a regular dealer, the firm must be an established, regular business that engages, as its principal
business and under its own name, in the purchase and sale or lease of the products in question.

(b) A person may be a regular dealer in such bulk items as petroleum products, steel, cement, gravel,
stone, or asphalt without owning, operating, or maintaining a place of business as provided in this
paragraph (E) (2) (b) if the person both owns and operates distribution equipment for the products. Any
supplementing of regular dealers' own distribution equipment shall be by a long-term lease agreement and
not on an ad hoc or contract-by-contract basis.

(c)Packagers, brokers, manufacturers' representatives, or other persons who arrange or expedition
transactions are not regular dealers within the meaning of this paragraph (E) (2).

(3) With respect to materials or supplies purchased from a DBE which is neither a manufacturer nor a
regular dealer, count the entire amount of fees or commissions charged for assistance in the procurement
of the materials and supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site, toward DBE goals, provided you determine the fees to be reasonable and not
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excessive as compared with fees customarily allowed for similar services. Do not count any portion of the
cost of the materials and supplies themselves toward DBE goals, however.

(4) Do not count the participation of a DBE subcontractor toward the prime contractor's DBE achievements
until the amount being counted toward the goal has been paid to the DBE.

(5) No participation will be counted that is not in compliance with Special Provision entitled "Criteria for
Acceptability" which is a part of this contract or with any provisions included in 49 CFR Part 26.

(6) If the contract amount overruns, 'the contractor will not be required to increase the dollar amount of
DBE participation. If the contract amount underruns, the contractor will not be allowed to underrun the
dollar amount of DBE patrticipation except when the DBE subcontracted items themselves underrun.
REPORTS
A: The contractor shall submit a "DBE Participation Report" on this contract quarterly which shall include the
following:

1. The name of each DBE participating in the contract.

2. A description of the work to be performed, materials, supplies, and services provided by each DBE.

3. Whether each DBE is a supplier, subcontractor, owner/operator, or other.

4. The dollar value of each DBE subcontract or supply agreement.

5. The actual payment to date of each DBE patrticipating in the contract.

6. The report shall be updated by the Prime Contractor whenever the approved DBE has performed a
portion of the work that has been designated for the contract. Copies of this report should be transmitted

promptly to the Engineer. Failure to submit the report within 30 calendar days following the end of the
quarter may cause payment to the contractor to be withheld.

7. In addition to the aforementioned report, the Prime Contractor shall notify the Project Engineer at least
24 hours prior to the time the DBE commences working on the project. The DBE must furnish supervision of
the DBE portion of the work, and the person responsible for this supervision must report to the Project
Engineer when they begin work on the project. They must also inform the project engineer when their forces
will be doing work on the project.

B. In order to comply with 49CFR 26.11 the Department may periodically request that certain information be
supplied by the Contractor. Failure to respond within the time allowed in the request will be grounds for
withholding all payments on all Contracts.

SUBSTITUTION OF DBEs: The Contractor shall make a reasonable effort to replace a DBE Subcontractor that is
unable to perform for any reason with another DBE. The Department shall approve all substitutions of
Subcontractors in order to ensure that the substitute firms are eligible DBEs.

CERTIFICATION OF DBEs: To ensure that the DBE Program benefits only firms owned and controlled by
Disadvantaged Individuals, the Department shall certify the eligibility of DBEs and joint ventures involving DBEs
that are named by bidders.

Questions concerning DBE Certification should be directed to the EEO office at (404) 656-5323.
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Date: November 22, 2002
First Use Date: December 1, 2002

DEPARTMENT OF TRANSPORTATION STATE OF GEORGIA
SPECIAL PROVISIONS

2001 Standard Specifications Editorial and Errata Corrections

Page Section Correction

938 800.2.01.C In the table under the test for “Reactivity” - Delete “ASTM C 227, C 289
and C 586" and add “AASHTO T 303"

972 815.2.02.A.1.d | In the table under “Carbonate content (magnesium or calcium)” —

Delete “At least 90%” and add “At least 80%.”

972 815.2.03.A.3 In the first sentence under Gradation — Delete “, except that the
aggregate will be recycled concrete.” and add “, except that the
minimum required to pass the No. 200 (75 micron) sieve shall be 2%.”

1162 919.2.A.2 In the Table, change the description of Type 1 rpm from “One-way,
one-color, 4x2 in (100mm x 400mm), reflective” to “Two-way, one-
color, 4x2 in (100mm x 400mm), reflective”

1162 919.2.A.2 In the Table, change the description of Type 2 rpm from “Two-way,
one-color, 4x2 in (100mm x 400mm), reflective” to “One-way, one-
color, 4x2 in (100mm x 400mm), reflective”

Date: June 14, 2001
First Use Date 2001 Specifications: November 1, 2002
DEPARTMENT OF TRANSPORTATION STATE OF GEORGIA
SPECIAL PROVISIONS

Utility Conflicts

Utility companies having known facilities that conflict with the construction of this project will be directed by the

Department to adjust or relocate their facilities and will be notified of the contract award.

Conform to all the requirements of the Specifications as they relate to cooperation with utility owners and the
protection of utility installations that exist on the project. Refer to the requirements of Section 107, Legal Regulations

and Responsibility to the Public, with particular attention to Subsection 107.21.

Coordinate The Work with any work to be performed by others in any right of way clearance and arrange a schedule
of operations that will allow for completion of the Project within the specified contract time. Where stage construction
is required, notify the utility owner when each stage of work is completed and the site is available for utility work to

proceed.

Information concerning utility facilities known to exist within the project limits, including the list of owners, is shown on

the plans.
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Under Georgia Code Section 32-6-171, utilities are required to remove or relocate their facilities. The Department is
required to give the utility at least 60 days written notice directing the removal and relocation, and the utility is
required to begin removal within a reasonable time thereafter.

Under agreements with the Department, Georgia Power Company, Atlanta Gas Light Company, Southern Bell, all
other local service telephone companies, all Electric Membership Cooperatives and certain other utilities, are liable to
the Contractor for his cost for delays to construction that are due to the utilities failure to clear conflicts within
reasonable time as may be approved by the Department or the Contractor. The Contractor may bill the utility
company directly for any costs or delays as described in the agreement between the Department and the utility
company. Such bill shall be sufficiently detailed to allow the utility company to verify that the charges are accurate
and properly attributable to delays in relocation of their facilities. Upon request, copies of all agreements with utility
companies having facilities on this project will be made available for examination by the Contractor at the
Department's District Office.

In accordance with Subsection 105.06 of the Specifications, the Department is not liable for payment of any claims
due to utility delays, inconvenience or damage sustained by the Contractor due to interference of any utilities or
appurtenances, or the operation of moving them. In accordance with Subsection 107.21.G delays by utilities will
continue to be considered by the Department in charging Contract Time. For purposes of applying provisions of this
paragraph, railroads and the Metropolitan Atlanta Rapid Transit Authority (MARTA) are considered utilities.

Date: April 2, 2002
First Use Date 2001 Specifications: November 1, 2002

DEPARTMENT OF TRANSPORTATION STATE OF GEORGIA
SPECIAL PROVISION
Section 107—Legal Regulations and Responsibility to the Public

Delete Subsection 107.23.A and substitute the following:
A. Roadway and Bridge Construction

Erosion control measures shall be installed, to the greatest practical extent, prior to clearing and grubbing.
Particular care shall be exercised along stream banks, wetlands and other sensitive areas to insure that these
areas are not adversely affected.

Construction equipment shall not cross streams, rivers, or other waterways except at temporary stream crossing
structures approved by the Engineer.

Construction activities within wetland areas are prohibited except for those within the construction limits as
shown on the Plans and as specified in Subsection 107.23.E.

All sediment control devices (except sediment basins) installed on a project shall, as a minimum, be cleaned of
sediment when one half the capacity, by height, depth or volume, has been reached. Sediment basins shall be
cleaned of sediment when one-third the capacity by volume has been reached.

Delete Subsection 107.23.E and substitute the following:
E. Temporary Work in Wetlands Outside of the Construction Limits

Temporary work in wetlands (that are not Environmentally Sensitive Areas) in order to facilitate construction will
be subject to the following requirements:

1. Temporary work in wetlands shall be accomplished by using temporary structures, timber, concrete, soil with
geotextile fabric, or other suitable matting. The area shall not be grubbed.

Soil matting shall be protected from erosion in accordance with the Specifications.

3. Whenever temporary work is required in Saltwater Marsh Wetlands, all temporary structures and/or matting
shall be removed in their entirety prior to Final Acceptance of the Project. Matted and compressed soils shall
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be removed to their original ground elevation with material meeting the requirements of Section 212 —
Granular Embankment.

4. Whenever temporary work is required in Freshwater Wetlands, all temporary structures and/or matting
(exclusive of soil matting to be retained in the final roadway section) shall be removed in their entirety prior to
Final Acceptance of the Project.

Once the temporary materials have been removed, the area shall be covered by Excelsior or Straw blankets
according to Section 713 of the Specifications. The grassing and ground preparation referenced in
Subsection 713.3.03, “Preparation”, will not be applicable to this Work.

5. The Engineer shall be notified so that a field inspection may be conducted to certify that the temporary
materials were properly removed and that the area was properly restored. The Contractor shall be
responsible for any corrective action required to complete this Work.

6. There will be no separate measurement or payment for this Work. The cost associated with this work shall
be included in the overall Bid submitted.

Add the following to Subsection 107.23:

Environmentally Sensitive Areas
Some archaeological sites, historic sites, wetlands, streams, and protected animal and plant species habitats
may be specially designated as an ENVIRONMENTATLLY SENSITIVE AREA(ESA). These areas are shown on

the Plan sheets and labeled “ESA”. Also, all archaeological sites, historic sites, wetlands, and streams beyond
the right-of-way are ENVIRONMENTALLY SENSITIVE AREAS.

The Contractor shall not perform any construction related activities, including but not limited to, borrowing,
wasting, grading, filling, staging, parking, sediment basins, equipment storage within these resource boundaries
unless specifically state in the Plans (e.g., landscaping with a historic boundary)

All ESAs within the Project R/W and easement limits shall be marked orange plastic safety netting placed around

the perimeter of the areas as directed by the Engineer. The safety netting shall be removed at the direction of the
Engineer. The cost of this work shall be included in the overall Bid submitted unless otherwise specified.

Date: May 29, 2001
First Use Date 2001 Specifications: November 1, 2002

DEPARTMENT OF TRANSPORTATION STATE OF GEORGIA
SPECIAL PROVISION

Section 108—Prosecution and Progress
(Federal Aid Projects)

Delete Subsection 108.06 and substitute the following:

The Engineer has the authority to suspend the Work wholly or in part, for as long as he may deem necessary,
because of unsuitable weather, or other conditions considered unfavorable for continuing the Work, or for as long as
he may deem necessary by reason of failure of the Contractor to carry out orders given, or to comply with any
provisions of the Contract. If the performance of all or any portion of the Work is suspended or delayed by the
Engineer, in writing, for an unreasonable period of time (not originally anticipated, customary, or inherent to the
construction industry) and the Contractor believes that additional compensation and/or contract time is due as a
result of such suspension or delay, the Contractor shall submit to the Engineer, in writing, a request for adjustment
within 7 calendar days of receipt of the notice to resume work. The request shall set forth the reasons and support for
such adjustment.

Upon receipt, the Engineer will evaluate the Contractor's request. If the Engineer agrees that the cost and/or time
required for the performance of the Contract has increased as a result of such suspension and the suspension was
caused by conditions beyond the control of, and not the fault of, the Contractor, its suppliers, or subcontractors at
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any approved tier, and not caused by weather, the Engineer will make an adjustment (excluding profit) and modify
the Contract in writing accordingly. The Engineer will notify the Contractor of his/her determination whether or not an
adjustment of the Contract is warranted.

No contract adjustment will be allowed unless the Contractor has submitted the request for adjustment within the
time prescribed.

No contract adjustment will be allowed under this clause to the extent that performance would have been suspended
or delayed by any other cause, or for which an adjustment is provided for or excluded under any other term or
condition of this Contract.

First use date: November 1, 2004
Georgia Department of Transportation State of Georgia
Special Provision

Section 102—Bidding Requirements and Conditions

Delete Subsection 102.01 and Substitute the following:

102.01 Prequalification of Bidders

Before submitting a bid in excess of $2,000,000, the Bidder shall have been prequalified with the Department and
received a Certificate of Qualification in accordance with the Rules and Regulations approved and adopted by the
State Transportation Board. Bidders submitting bids of $2,000,000 or less may be exempt from prequalification
requirements. In addition, the aggregate total amount a Non-prequalified Bidder may have under contract shall not
exceed $4,000,000.

Bidders intending to consistently submit Proposals shall prequalify at least once a year. However, qualifications may
be changed during that period upon the submission of additional favorable reports or upon unsatisfactory
performance. In addition, the Department reserves the right at any time to require the Contractor to furnish a current
financial and experience statement.

Delete Subsection 102.03 and Substitute the following:

102.03 Contents of Proposal Forms

Upon request, the Department will furnish the prospective Bidder with a Proposal Form. This form will state the
location and description of the contemplated construction and will show the approximate estimate of the various
quantities and kinds of work to be performed or materials to be furnished, and will have a schedule of Items for which
Unit Bid prices are invited. The Proposal Form will state the time in which The Work must be completed, the amount
of the Proposal Guaranty, and the date of the opening of Proposals. The Form will also include any Special
Provisions or requirements that vary from or are not contained in the Standard Specifications. Also included with
each Proposal Form will be a Non-Collusion Certificate. All papers bound with or attached to the Proposal Form are
considered a part thereof and must not be detached or altered when the Proposal is submitted. The Plans,
Specifications, and other documents designated in the Proposal Form will be considered a part of the Proposal
whether attached or not. The prospective Bidder will be required to pay the Department the sum stated in the Notice
to Contractors for each copy of the Proposal Form and each set of Plans.

Delete Subsection 102.06 and Substitute the following:

102.06 Preparation of Proposal

The Bidder shall submit its Proposal on the form furnished by the Department (GADOT). The blank spaces on the
Proposal shall be filled in correctly for each Pay Item (except alternate items) and the Bidder shall write in ink the
Unit Price or a Lump Sum Price as called for in the Proposal for each Pay Item listed therein. In addition, the Bidder
shall also show the products of the respective Unit Prices and quantities and the total amount of the Bid by adding
the amounts of all Bid Items. In the event of a discrepancy in any of the figures, the Unit Price will govern and the Bid
will be recalculated.

In the case of Alternate items, Unit Prices shall be entered for only one alternate.
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The Non-Collusion Certificate on the Department’s standard form included in the Proposal shall be executed.

The Certificate of Current Capacity shall be executed under oath and substantiated by the report of Status of
Contracts on Hand.

The Bidder shall purchase from the GADOT Office of Contract Administration, a Proposal Form for each Letting Call
Order Number in which the Bidder intends to submit a bid.

If the Proposal is made by an individual, its name and post office address shall be shown; if by a partnership, the
name and post office address of one member of the partnership shall be shown; if by a corporation, the Proposal
shall show the name, title and business address of the officer signing the Proposal. The Bidder's Proposal shall be
signed in ink or by Digital Signature by the individual, by one or more members of a partnership, or by one or more of
the officers of a corporation, whichever is applicable. In the event of a joint venture, the Proposal shall be signed in
ink or by Digital Signature by each individual involved, by each partnership through one or more of its members, or
by each corporation through one or more officers of the corporation, whichever is applicable. Proposals not properly
signed may be disqualified and rejected.

All bids in excess of $500,000 shall be submitted using the GADOT/AASHTO (American Association of State
Highway and Transportation Officials) Electronic Bidding System (Expedite). When submitting a bid electronically,
the Bidder’s Proposal shall consist of the Bid pages generated by the Expedite software including the Cover page,
Bid Item pages, Disadvantaged Business Enterprise (DBE) pages (if applicable), Miscellaneous Data pages and the
Signature page. By submitting a bid electronically, the Bidder acknowledges that all requirements included in the
hard copy proposal, amendments, plans, Standard Specifications, and Supplemental Specifications are a part of the
Bid and Contract.

The electronic bid shall be submitted by one of the following methods:
A. Hand delivery of the electronic bid to the Department at the place specified in the Notice To Contractors.

The bid shall include the 3 % inch (90 mm) electronic diskette and the Bid pages described in paragraph seven,
above.

B. Electronic Bid Submission via the Internet and Bid Express™.

(Note: The Bidder shall secure an account and a valid Digital Signature from Bid Express™ (www.bidx.com) in
order to use this method.

Instructions for preparing and submitting bids by these two methods are as follows:

A. Hand Delivery of Bid to the Department

4. Access to the electronic bidding information is available on Bid Express™ at www.bidx.com and the GADOT
Contract Administration Internet Web Site at www.dot.state.ga.us/dot/construction/contractsadm/index.shtml.

5. Electronic bids shall be prepared through the use of a computer controlled printer.
6. The Bidder shall sign the electronic bid in the appropriate areas.
7. When installing the Bid program the Bidder shall enter the vendor code in the following format: 2D0O900.

Before running the electronic bidding programs, the Bidder shall read the on-line help documentation for the
Expedite software.

8. Zero (0) is considered to be a valid bid. The Bidder shall not enter 0 in any Unit Price field unless zero is the
intended bid for that item.

9. All addenda shall be included in the electronic bid submitted.

10. For “Joint Bids” the Bidder shall select tools from the Windows Expedite menu and mark the electronic bid as
“Joint Bid".

11. The Bidder shall select tools and then check bid to check the bid and assure there are no errors prior to

printing the electronic bid. After final printing, the Bidder may make changes to the electronic bid by
indicating the changes in ink and initialing prior to submitting the bid.

12. Once the Bidder has completed the bid and made all desired changes, the diskette, a printout of the Cover
sheet, Bid Item pages, DBE pages (if applicable), Miscellaneous Data pages, and Signature page shall be
submitted to the Department. In case of a discrepancy between the diskette and the hard copy of the Bid
Item pages, the hard copy will govern.
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Electronic Bid pages shall be 8 ¥ inch (216 mm) horizontal by 11 inch (279 mm) vertical. Bid information
shall be placed across the horizontal width on each page.

The paper used for an electronic bid shall be of sufficient quality and durability to maintain clear and concise
images and to withstand frequent handling.

If originally printed on continuous roll paper, electronic bids shall be separated before submitting the Bid to
the Department.

All computer printed characters shall be legible. The Electronic Bid pages shall be submitted in the bid
envelope provided.

The diskette shall be submitted in a separate sealed envelope from the Bid pages. The Bidder shall submit
all electronic bids on one diskette. The envelope containing the diskette shall include the Bidders name and
the Letting Call Order Numbers for which electronic bids are submitted.

B. Electronic Bid Submission Via The Internet And Bid Express™

1.

o

Access to the electronic bidding information is available on Bid Express™ at www.bidx.com and the GADOT
Contract Administration Internet Web Site at www.dot.state.ga.us/dot/construction/contractsadm/index.shtml.

When installing the Bid program the Bidder shall enter the vendor code in the following format: 2D0O900.
Before running the electronic bidding programs, the Bidder shall read the on-line help documentation for the
Expedite software.

Zero (0) is considered to be a valid bid. The Bidder shall not enter 0 in any Unit Price field unless zero is the
intended bid for that item.

All addenda shall be included in the electronic bid submitted.
“Joint Bids” are allowed with Electronic Bid Submission via the Internet and Bid Express™

The Bidder shall select tools and then check bid from the Windows Expedite menu to check the bid and
assure there are no errors prior to submitting the electronic bid. The electronic bid may be changed and
resubmitted electronically to Bid Express™ as many times as desired prior to the advertised cutoff time
specified in the Notice To Contractors. The last bid submitted for a given Letting Call Order Number prior to
the cutoff time will be the Bid.

The Bidder shall make no claim against the Department in the event it is unable to submit its bid to Bid
Express™ and/or Bid Express™ is unable to submit the bid(s) to the Department. The Department reserves
the right to postpone the public reading of bids in the event of technical difficulties.

A fully executed Proposal Guaranty and Power of Attorney for each Letting Call Order Number bid shall be

submitted by one of the following methods:

A. Delivery to the GADOT Office of Contract Administration, Room 223, in a sealed envelope by 12:00
noon on the day prior to the Bid Opening. Each Proposal Guaranty shall be clearly and legibly marked
with the Letting Call Order Number.

B. Electronic submission via the Internet and Bid Express'" utilizing Surety 2000™ by the time and date set
in the Notice To Contractors for submission of Proposals.

The Proposal Guaranty for a “Joint Bid” shall include the names of all Joint Venture parties involved in
the bid.

Delete Subsection 102.07 and Substitute the following:

102.07 Rejection of Proposals

Proposals may be rejected as irregular if their consideration is conditioned upon the acceptance or rejection of other
Proposals submitted by the same Bidder, if the Certificate of Current Capacity is not executed under Oath and
substantiated, if a Unit Price is not shown for each Pay Item, or if they fail to comply with the EBS bidding
requirements. In the case of alternate items, Unit Prices shall be entered for only one alternate. The Department
reserves the right to disqualify and reject any Proposal that is not properly signed in accordance with the requisite of
Subsection 102.06.

A. Collusion

Any and all Proposals will be rejected if the Department believes that collusion exists among the Bidders and no
participant in such collusion may submit future Proposals for the same work. The Department reserves the right
to review and to refuse to consider any Proposal if the Bidder fails to execute the Non-Collusion Certificate.
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B. Single Proposals

Only one Proposal from any person, partnership, or corporation under the same or different names shall be
submitted on any Project.

C. Unbalanced Bids

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The Department will decide
whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value
determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest
of the Department.

D. Omissions and Alterations

Proposals may be rejected as irregular if they show any omissions, alterations of form, additions or conditions
not called for, unauthorized alternate bids, erasures or changes not initialed, or other irregularities.

E. Debts

The Department reserves the right to reject Proposals from Bidders who have not paid or satisfactorily settled all
legal debts due on other Contracts at the time Proposals are received.

F. Technicalities

The Department reserves the right to reject any and all Proposals and to waive technicalities at any time before
the Contract has been signed by the Department.

G. Non-Prequalified Bidders

Proposals submitted in excess of $2,000,000 by non-prequalified contractors under Rule 672-5 of the
Department’s Rules and Regulations Governing the Prequalification of Prospective Bidders will be disqualified
and rejected.

H. Failure to List Disadvantaged Business Enterprise (DBE) Participants

If the contract has an established DBE goal, the Department reserves the right to reject and disqualify any
proposal if the bidder has failed to list bona fide DBE patrticipants with sufficient participation to achieve at least
the established goal. The Department may consider for award a proposal with less participation than the
established goal if both:

e The bidder can demonstrate that no greater participation could be obtained and;

e The participation proposed by the low bidder is not substantially less than the participation proposed by
the other bidders on the same contract.

Delete Subsection 102.09 and Substitute the following:

102.09 Delivery of Proposals

Each Proposal, together with the Proposal Guaranty, shall be submitted in a sealed envelope so marked as to
identify its contents without being opened. Proposal forms are not transferable. Proposals will be received until the
time and date set in the Notice To Contractors and shall be in the hands of the officials indicated by that time.
Proposals received after the advertised cutoff time established for submission of Proposals will be returned
unopened to the Bidder.

Delete Subsection 102.10 and Substitute the following:
102.10 Withdrawal or Revision of Proposals

Any Bidder may withdraw his Proposal by submitting, by telegram, letter, or facsimile transmission received prior to
the advertised cutoff time specified in the Notice To Contractors and verified by the Department, a DEPARTMENT
OF TRANSPORTATION BID PROPOSAL WITHDRAWAL FORM, completed by an authorized officer of the
company, whose signature is legally binding upon said company.

Any Bidder may submit a Bid change, by telegram, letter, or facsimile transmission received prior to the advertised
cutoff time specified in the Notice To Contractors and verified by the Department, completed by an authorized officer
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of the company, whose signature is legally binding upon said company. In which case, the Department will change
the Bid at the time of opening and at such time will announce that a change was received.
Add the following:

102.15 Submittal of “ Certificate of Current Capacity” and “ Status of Contracts on Hand”

The apparent low Bidder for each Letting Call Number shall submit the executed “Certificate of Current Capacity” and
the “Status of Contracts on Hand” to the GADOT Office of Contract Administration, Room 223, in a sealed envelope
by 12:00 noon on the first working day after the Bid Opening.

If the “Certificate of Current Capacity” and the ‘Status of Contracts on Hand” are not delivered to the GADOT Office
of Contract Administration, Room 223, in a sealed envelope by 12:00 noon on the first working day after the Bid
Opening, the Bid may be subject to disqualification.

END OF SECTION No. XII
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APPENDICES

For Official Use Only
NOTICE OF INTENT
State of Georgia Environmental Protection Division
For Coverage Under NPDES General Permit
To Discharge Storm Water Associated With Construction Activity

PRIMARY PERMITTEE on Existing Sites Disturbing between 1 and 5 Acres
Coverage Desired (Check Only One)
[1 GAR 100001-Stand Alone 1 GAR 100002-Infrastructure 1 GAR 100003-Common Development

I SITE/OWNER/OPERATOR INFORMATION

Site Project Name:

GPS Location of Construction Exit:

Street Address:

City (if applicable): County:

Subdivision Name (if applicable):

Owner’s Name:

Address: City: State: ZipCode: __
Operator’'s Name: Phone:
Address: City: State: ZipCode: __
Facility Contact: Phone:

Il SITE ACTIVITY INFORMATION

Start Date: Completion Date: Estimated Disturbed Acreage:
Type Construction Activity: O Commercial O Industrial O Municipal O Infrastructure
O Utility O Residential/Subdivision Development

Number of Secondary Permittees:

[l. RECEIVING WATER INFORMATION

A. Name of Initial Receiving Water(s):
O Trout Stream O Warm Water Fisheries Stream
B. Name of Municipal Storm Sewer System Owner/Operator:

Name of Receiving Water(s):

O Trout Stream 0O Warm Water Fisheries Stream
C. O Sampling of Outfall(s) 0O Sampling of Receiving Stream(s) O Trout Stream
Number of Outfalls: Appendix B NTU Value: Surface Water

Drainage Area:
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V. ATTACHMENTS. (Check those that apply.)

Indicate below the items attached to this Notice of Intent:
Location map showing the receiving stream(s), outfall(s) or combination thereof to be monitored.
List of known secondary permittees.

Schedule for the timing of the major construction activities.

V. CERTIFICATIONS. (Owner or Operator or both to initial as applicable.)
| certify that the site has been mass graded.
| certify that the site in compliance with existing E & S plan.
| certify that the permittee shall submit any applicable fees.
| certify that the site shall reach final stabilization within 180 days.

| certify that a schedule for the timing of the various major construction activities, if applicable, is attached to this
Notice.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision
in accordance with a system designed to assure that qualified personnel properly gather and evaluate the information
submitted. Based upon my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate, and complete. |
am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment
for knowing violations.

Owner’s Printed Name: Title:
Signature: Date:
Operator’s Printed Name: Title:
Signature: Date:
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Instructions Notice of Intent - Primary Permittee For Storm Water Discharges
Associated With Construction Activity

To Be Covered Under The NPDES General Permit

Who must file a Notice of Intent (NOI) Form

This Notice of Intent must be typed. Any NOI that contains illegible information will not be accepted, will be returned, and the site will
not be granted Permit coverage. All information on this NOI must be submitted to be a valid Notice.

The Owner or Operator or both of an activity that has a discharge of storm water from a site where construction activities occur must
apply for a National Pollutant Discharge Elimination System (NPDES) Permit. The Georgia Environmental Protection Division has
issued this General NPDES Permit for storm water discharges from construction activities with an effective date of August 12, 2003.
The Permit is available is available for review at EPD’s offices and on EPD’s web page at www.dnr.state.ga.us/epd. It is highly
recommended that the permittee read and understand the terms and conditions of the Permit. Contact EPD at the Regional Office or
District Office shown on the next page for assistance in completing this NOI.

Where to file NOI Forms -- The NOI and attachments must be sent to the Regional Office or District Office shown on the next page.
Please submit only the first two pages of this document plus your attachments, if necessary.

Section I. Site / Primary Permittee Information

Enter the information required. The site/project name is the physical location of the construction activity. Should the site lack a street
address, sufficiently describe the facility location so that it can be found by district personnel. If additional space is needed, attach the
description to the notice.

The facility contact is the person who the primary permittee has assigned the responsibility for the daily on-site operational control.
Please do not leave any blanks in this section.

Section Il. Site Activity Information
The start date and completion date are expected for the construction activity for which this NOI is applicable.

Estimated disturbed acreage is the total number of acres, to the nearest 1/10 acre, that will be disturbed under this NOI (this includes
disturbances by the primary and all secondary permittees.)

Section lll. Receiving Water Information

If the facility discharges storm water directly or indirectly (but not through a MS4) to the receiving water(s), enter the name(s) of the
receiving water(s) and indicate whether the water(s) is a trout stream or a warm water fisheries stream. Attach to this notice a written
description and a map of the location of the receiving water(s).

If the storm water discharges to a municipal separate storm sewer system (MS4), enter the name of the operator of the MS4
(e.g., city name or county name) and the name of the receiving water at the point of discharge from the MS4. A MS4 is defined
as a conveyance or system of conveyances (including: roads with drainage systems, municipal streets, catch basins, curbs,
gutters, ditches, man-made channels, or storm drains) that is owned or operated by a city or county which is designed or
used for collecting or conveying storm water. It may be necessary to contact the city or county that operates the MS4 to
determine the name of the receiving waters. Indicate whether the receiving water(s) is a trout stream or a warm water fisheries
stream.

Section IV. Certifications

All applicants must sign this certification. Permittees shall initial next to the applicable certification statements on the line
provided. Federal and State statutes provide specific requirements as to whom is authorized to sign Notice of Intents. Signing of a
Notice of Intent by others is not a valid submittal. Please be aware Federal and State statues provide severe penalties for submitting
false information on this application form. Federal and State regulations require this application to be signed as follows:

- For a corporation: by a responsible corporate officer;

- For a partnership or sole proprietorship: by a general partner or the proprietor; or
- For a municipality, state, Federal or other public facility: by either a principal executive officer or ranking elected official.

GEORGIA EPD DISTRICT OFFICES

All Notice of Intents, Notice of Terminations, Erosion, Sedimentation and Pollution Control Plans, Comprehensive Monitoring
Programs, certifications, reports, and any other information shall be sent to the following District offices of EPD:

A. For facilities/sites located in the following counties: Bibb, Bleckley, Chattahoochee, Crawford, Dooly, Harris, Houston,
Jones, Lamar, Macon, Marion, Meriwether, Monroe, Muscogee, Peach, Pike, Pulaski, Schley, Talbot, Taylor, Troup, Twiggs, Upson

Information shall be submitted to: West Central District Office
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Georgia Environmental Protection Division
2640 Shurling Drive

Macon, GA 31211-3576

(478) 751-6612

B. For facilities/sites located in the following counties: Burke, Columbia, Emanuel, Glascock, Jefferson, Jenkins, Johnson,
Laurens, McDuffie, Montgomery, Richmond, Screven, Treutlen, Warren, Washington, Wheeler, Wilkinson

Information shall be submitted to: East Central District Office
Georgia Environmental Protection Division
1885-A Tobacco Road
Augusta, GA 30906-8825
(706) 792-7744

C. For facilities/sites located in the following counties: Baldwin, Banks, Barrow, Butts, Clarke, Elbert, Franklin, Greene, Hall,
Hancock, Hart, Jackson, Jasper, Lincoln, Madison, Morgan, Newton, Oconee, Oglethorpe, Putnam, Stephens, Taliaferro, Walton,
Wilkes

Information shall be submitted to: Northeast District Office
Georgia Environmental Protection Division
745 Gaines School Road
Athens, GA 30605-3129
(706) 369-6376

D. For facilities/sites located in the following counties: Clayton, Coweta, DeKalb, Fayette, Gwinnett, Heard, Henry, Rockdale,
Spalding
Information shall be submitted to: Mountain District - Atlanta Satellite

Georgia Environmental Protection Division
4244 International Parkway, Suite 114
Atlanta, GA 30354-3906

(404) 362-2671

E. For facilities/sites located in the following counties: Bartow, Carroll, Catoosa, Chattooga, Cherokee, Cobb, Dade, Dawson,
Douglas, Fannin, Floyd, Forsyth, Fulton, Gilmer, Gordon, Habersham, Haralson, Lumpkin, Murray, Paulding, Pickens, Polk, Rabun,
Towns, Union, Walker, White, Whitfield

Information shall be submitted to: Mountain District - Cartersville Office
Georgia Environmental Protection Division
P.O. Box 3250
Cartersville, GA 30120-1705
(770) 387-4900

F. For facilities/sites located in the following counties: Appling, Atkinson, Bacon, Brantley, Bryan, Bulloch, Camden, Candler,
Charlton, Chatham, Clinch, Coffee, Effingham, Evans, Glynn, Jeff Davis, Liberty, Long, Mclintosh, Pierce, Tattnall, Toombs, Ware,
Wayne

Information shall be submitted to: Coastal District- Brunswick Office
Georgia Environmental Protection Division
One Conservation Way
Brunswick, GA 31520-8687
(912) 264-7284

G. For facilities/sites located in the following counties: Baker, Ben Hill, Berrien, Brooks, Calhoun, Clay, Colquitt,
Cook, Crisp, Decatur, Dodge, Dougherty, Early, Echols, Grady, Irwin, Lanier, Lee, Lowndes, Miller, Mitchell, Quitman,
Randolph, Seminole, Stewart, Sumter, Telfair, Terrell, Thomas, Tift, Turner, Webster, Wilcox, Worth Information shall be
submitted to: Southwest District Office Georgia Environmental Protection Division 2024 Newton Road, Albany, GA 31701-
3576, (912) 430-4144.

Page 198 of 222



T139 Rogers Bridge Multi-use Trail
ITB No. 061TB48650K-DJ

SPECIAL ASSURANCES FOR UTILITY CONTRACT WORK WITHIN PUBLIC RIGHT-OF-WAY
T139 ROGERS BRIDGE MULTI-USE TRAIL

Contract Identification:

All work under this contract which is to be performed on public right-of-way under control of Fulton
County or involves work which is subject to a permit issued by Fulton County or any other agency or
department of government having jurisdiction shall be done in compliance with the terms and
conditions of such permit and any applicable Fulton County standards and specifications, including its
utility installation standards and specifications. Fulton County shall have the right to inspect the work
and to require any action necessary to correct all deviations from said terms and conditions.
Contractor agrees that Fulton County shall not be held liable for any extra expense or damages to the
Contractor as a result of the requirement for compliance with applicable permits or standards or
specifications or any corrective action which Fulton County may order in enforcement thereof. The
same conditions shall apply to any work under this contract on public right-of-way under the control of

the Georgia Department of Transportation.

(Company)

(Contractor's Authorized Representative)

(Date)
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ARTICLE 1

SAFETY
(Revised 2/28/03)

OWNER-CONTRACTOR SAFETY, HEALTH AND LOSS PREVENTION PROGRAM

The Contractor shall be responsible for designing and implementing a comprehensive project-
specific safety, health and loss prevention process and/or program and employee substance
abuse program for this project. All Sub-Contractors must either implement their own program
that meets these requirements or follow the Contractor’'s safety, health and loss prevention
process and/or employee substance abuse program.

Safety, health and loss prevention process and/or employee substance abuse program must
meet or exceed all governmental regulations (OSHA, EPA, DOT, State, local), comply and
other specific Fulton County or Owner Controlled Insurance Program (OCIP) requirements,
and with any other safety, health and loss prevention requirements detailed in the contract
documents including the requirements of the Contractor Safety and Health Management
Process which is attached hereto and incorporated herein.

10.1.3 Within ten (10) business days of receipt of the Notice of Award (NOA), the Contractor shall

10.2

10.2.1

submit in writing to the County’s designated Representative, the Contractor’s written Safety,
Health and Loss Prevention Process and/or Program and Employee Substance Abuse
Program and those of Sub-Contractors that meet or exceed the requirements referenced in the
contract documents. Included in this submittal will be the name and qualifications of the site
safety representative.

Prior to issuing the Notice to Proceed (NTP), a meeting will be held with the Contractor and all
Sub-Contractors to review the safety, health and loss prevention process and/or program
requirements, submittals to be provided by the Contractor, OCIP requirements and
procedures, and the OCIP accident prevention process.

These program submittals must be reviewed and accepted by the County’s designated
Representative as meeting or exceeding safety, health, and loss prevention process and/or
program requirements. A Notice To Proceed (NTP) with the work may not be issued until
these submittals have been accepted.

DESIGNATION OF SAFETY REPRESENTATIVE

The Contractor will designate an employee by (name, phone number, pager number) as Site
Safety Representative. This employee will have sufficient training and knowledge of safety
and health principles, regulations, and procedures to report to the Contractor's Project
Manager and/or Superintendent. Sub-Contractors must also designate a similar employee
responsible for safety and health. The Sub-Contractor’s safety designee will coordinate safety
activities with the general contractor’s safety designee.

For projects with significant risk or hazard potential or for any project for which the Contractor
and its Sub-Contractors of any tier have 50 total employees or greater on site, Contractor
must designate a qualified employee to be the full time Site Safety Representative. This
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person should address safety, health and loss prevention activities for the complete project
including Sub-Contractors.

FULTON COUNTY'S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS
GUIDELINES AND REQUIREMENTS

The County and its agents reserve the right, but assume no duty, to establish and enforce
safety, health, and loss prevention guidelines and to make the appropriate changes in the
guidelines, for the protection of persons and property and to review the efficiency of all
protective measures taken by the Contractor. The Contractor shall comply with all safety,
health, and loss prevention process guidelines and requirements and changes made by the
County or its agent(s). The issuance of any such guidelines or changes by the County or its
agent(s) shall not relieve the Contractor of its duties and responsibilities under this
Agreement, and the County or its agent(s) shall not thereby assume, nor be deemed to have
assumed, any such duties or responsibilities of the Contractor.

COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL APPLICABLE
LAWS and REGULATIONS

All Work, whether performed by the Contractor or its Sub-Contractors of any tier, or anyone
directly or indirectly employed by any of them, and all equipment, appliances, machinery,
materials, tools and like items incorporated or used in the Work, shall be in compliance with
and conform to:

(a) All applicable laws, ordinances, rules, regulations and orders of any public, quasi-public or
other governmental authority relating to the safety of persons and their protection against
injury, specifically including, but in no event limited to, the Federal Occupational Safety
and Health Act of 1970, as amended, and all rules and regulations now or hereafter in
effect pursuant to said Act.

(b) All rules, regulations, and requirements of the County or its agent(s) and its insurance
carriers relating there to. In the event of a conflict or differing requirements the more
stringent shall govern.

PROTECTION OF THE WORK

The Contractor shall, throughout the performance of the Work, maintain adequate and
continuous protection of all Work and temporary facilities against loss or damage from
whatever cause, shall protect the property of the County and third parties from loss or
damage from whatever cause arising out of the performance of the Work, and shall comply
with the requirements of the County or its agent(s) and its insurance carriers, and with all
applicable laws, codes, rules and regulations, (as same may be amended) with respect to the
prevention of loss or damage to property as a result of fire or other hazards.

The County or its agent(s) may, but shall not be required to, make periodic inspections of the
Project work area. In such event, however, the Contractor shall not be relieved of its
aforesaid responsibilities and the County or its agent(s) shall not assume, nor shall it be
deemed to have assumed, any responsibility otherwise imposed upon the assurance of
Contractor by this Agreement.
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SAFETY EQUIPMENT

The Contractor shall provide to each worker on the Project work area the proper safety
equipment for the duties being performed by that worker and will not permit any worker on the
Project work area who fails or refuses to use the same. The County or its agent shall have
the right, but not the obligation, to order the removal of a worker from the Project work site for
his/her failure to comply with safe practices or substance abuse policies, and the Contractor
shall promptly comply with the Safety Program or Substance Abuse Program and all such
orders.

EMERGENCIES

In any emergency affecting the safety of persons or property, or in the event of a claimed
violation of any federal or state safety or health law or regulation, arising out of or in any way
connected with the Work or its performance, the Contractor shall act immediately to prevent
threatened damage, injury or loss and to remedy said violation. Failing such action the
County or its agent(s) may immediately take whatever steps it deems necessary including, but
not limited to, suspending the Work as provided in this Agreement.

The County or its agent(s) may offset any and all costs or expenses of whatever nature,
including attorneys' fees, paid or incurred by the County or its agent(s) (whether such fees are
for in-house counsel or counsel retained by the County or its agent), in taking the steps
authorized by Section 10.7.1 above against any sums then or thereafter due to the
Contractor. The Contractor shall defend, indemnify and hold the County, its officers, agents,
employees and the O.C.I.P. Administrator harmless against any and all costs or expenses
pursuant to Section 10.7.1, by whomsoever incurred. If the Contractor shall be entitled to any
additional compensation or extension of time change order on account of emergency work not
due to the fault or neglect of the Contractor or its Sub-Contractors, such additional
compensation or extension of time shall be determined in accordance with Section 8 and
Section 12 of this Agreement.

SUSPENSION OF THE WORK

Should, in the judgment of the County or its agent(s), the Contractor or any Sub-Contractor
fail to provide a safe and healthy work place or fail to follow the safety requirements defined in
the contract documents and approvals, the County or its agent shall have the right, but not the
obligation, to suspend work in the unsafe areas until deficiencies are corrected. All costs of
any nature (including, without limitation, overtime pay, liquidated damages or other costs
arising out of delays) resulting from the suspension, by whomsoever incurred, shall be borne
by the Contractor.

Should the Contractor or any Sub-Contractor fail to provide a safe and healthy work place or
fail to follow the safety requirements defined in the contract documents and approvals after
being formally notified in writing by the County or its agents of such non-compliance, the
contract may be terminated following the termination provision of the contract.

CONTRACTOR’S INDEMNITY OF THE COUNTY FOR CONTRACTOR'S NON-
COMPLIANCE WITH SAFETY PROGRAM
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The Contractor recognizes that it has sole responsibility to assure its Safety Program is
implemented and to assure its construction services are safely provided. The Contractor shall
indemnify, defend and hold the County and its agents harmless, from and against any and all
liability (whether public or private), penalties (contractual or otherwise), losses, damages,
costs, attorneys' fees, expenses, causes of action, claims or judgments resulting, either in
whole or in part, from any failure of the Contractor, its Sub-Contractors of any tier or anyone
directly or indirectly employed by any of them or for whose acts any of them may be liable, to
comply with the safety requirements of the contract. The Contractor shall not be relieved of its
responsibilities under the safety requirements of the Contract should the County or its
agent(s) act or fail to act pursuant to its rights hereunder. The County, its agents, and the
O.C.I.P. Administrator shall not assume, nor be deemed to have assumed, any
responsibilities otherwise imposed upon the Contractor by this Agreement, by virtue of
providing the Safety Program Guidelines.

The Contractor shall not raise as a defense to its obligation to indemnify under this
Subparagraph 10.9 any failure of those indemnified hereunder to assure Contractor operates
safely, it being understood and agreed that no such failure shall relieve the Contractor from its
obligation to assure safe operations or from its obligation to so indemnify. The Contractor also
hereby waives any rights it may have to seek contribution, either directly or indirectly, from
those indemnified hereunder.

In any and all claims against those indemnified hereunder by any employee of the Contractor,
any Sub-Contractor of any tier or anyone directly or indirectly employed by any of them or
anyone for whose acts any of them may be liable, the indemnification obligation under this
Subparagraph 10.9 shall not be limited in any way as to the amount or type of damages,
compensation or benefits payable by or for the Contractor or any Sub-Contractor of any tier
under any workers' compensation act, disability benefit or other employee benefit acts.
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EXHIBIT H—- CONTRACTOR SAFETY AND HEALTH MANAGEMENT PROCESS

SAFETY POLICY STATEMENT
(Revised 2/28/03)

It is the policy of Fulton County to establish a comprehensive accident and loss prevention process
for all Capital Projects implemented by Fulton County or its agents.

The goals of this comprehensive accident and loss prevention process are as follows:

e To prevent personal injury, property damage, and injury to the public.

e To implement safety and loss prevention processes as critical elements in the complete
design and build process.

e To establish a proactive safety and health process that complies with all laws, regulations,
consensus standards, and good management practices.

e To have the Contractors partner with Fulton County in the implementation of a Safety and
Loss Prevention Process and Owner Controlled Insurance Program to minimize loss
potential and to minimize risk.

Fulton County requires safety, health and loss prevention requirements and expectations to
be included in project design, in the invitation to bid, in bid award and project meetings, and
in the post job evaluations. The Contractor is required to develop and submit a project safety
and health program for acceptance by Fulton County prior to Notice to Proceed. The
Contractor is required to implement these requirements, and develop a management system
to ensure compliance following the safety and health process outlined in this document and
the bid documents.

The Contractor and other entities placed under contract with Fulton County will be obligated to
implement, adhere to and enforce this Policy. The safety and health of the Contractor’'s employees,
Sub-Contractors, and the public are the sole responsibility of the Contractor. The County may use
and direct designated Representatives to implement and enforce this policy. Failure of the
Contractor to comply with this policy or any Safety related obligations may be grounds for
contract termination.

Safety Professionals, Fulton County’s designated Representative and Insurance Carrier will
periodically inspect all Fulton County construction projects to identify safety hazards and make
recommendations to resolve the issues. Contractor will be responsible for abating the identified
issues in a timely manner, and submitting written description of corrective action within 48 hours to
Fulton County designated Representatives. Failure to bring timely resolution to the issues may result
in work stoppage at Contractor’'s expense.

Prior to commencing work under this contract, Contractor's Project Manager and Project
Superintendent shall attend a Pre-Construction Meeting and Safety Pre-Planning meeting to address
insurance and safety issues/requirements.

CONTRACTOR SAFETY AND HEALTH MANAGEMENT PROCESS
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NOT USED
2.0 REFERENCES

1.1 Occupational Safety and Health Regulations (OSHA) 29CFR1910 and 29CFR1926

1.2 Environmental Protection Agency Regulations (EPA) 40CFR

1.3 Fulton County Safety and Health and Requirements

1.4 Georgia Department of Transportation Regulations and Requirements

1.5 US Department of Transportation Requirements

1.6 Manual of Uniform Traffic Control Devices for Streets and Highways (ANSI D6.1)

1.7 Georgia Department of Natural Resources Environmental Protection Division Regulations

Safety rules and regulations will be followed using federal, state or local regulations in force.
Should a Contractor’s rule be in use which is more effective, the most stringent rule or
regulation will be enforced by the Contractor, Sub-Contractor’s and Fulton County designated
Safety Representative(s).

3.0 RESPONSIBILITY

The Contractor receiving the bid has the ultimate responsibility for the safety and health of all Sub-
Contractors, all employees on the project, and the general public and complying with all governmental
regulations and requirements (OSHA, EPA, DOT, state, local). Nothing contained herein shall
relieve the Contractor or any Sub-Contractor of such responsibility or liability.

4.0 PROCEDURE

4.1 The Contractor and each Sub-Contractor must implement a written safety and health
prevention process and program following the guidelines contained in this document and in
any other relevant portion of the Contract Documents. This program must be accepted by
Fulton County or its Representatives prior to Notice to Proceed.

4.2 The Contractor and each Sub-Contractor must implement a drug and alcohol policy following
the guidelines contained in this document and in the bid specific actions. This program must
be accepted by Fulton County or its Representatives prior to Notice to Proceed.

4.3 The Contractor must designate a person responsible for site safety. Each Sub-Contractor
must designate a person responsible for site safety.

4.4 Not Used.

4.5 Contractor is responsible for providing all necessary safety supplies and personal protective
equipment required to protect its employees, Sub-Contractors, and the general public.

4.6 Contractor shall make available certified First-aid services, First-aid supplies, and provisions
for medical care for all employees at the construction site prior to beginning work on site.

4.7 Contractor shall maintain a competent person at the construction site at all times with an
OSHA 10-hour certification. Said person shall have the knowledge to recognize hazards or
potential hazards and has the authority to correct such hazards.
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4.8 The status of project safety shall be included in the Contractor’'s agenda, which is required in
Progress Meetings.

5.0 DRUG AND ALCOHOL POLICY

The Contractor and each Sub-Contractor must implement a drug and alcohol policy in order to
maintain a safe and efficient work environment. This policy must include the following elements.
1. Written policy that prohibits the use, transportation, sale and possession of these materials.
2. Disciplinary action plan for violations
3. Any treatment or reinstatement/reemployment options
4. Drug and alcohol testing schedule that includes pre-employment, periodic for safety sensitive
or critical jobs, and for cause

Note: AGC, ABC and/or Fulton County programs may be used as guidance documents.
6.0 OTHER CONTROLLED ITEMS

The Contractor and each Sub-Contractor is required to include in the Project Safety Program a
prohibition against the use, possession, concealment, transportation, promotion or sale of the
following controlled items

Firearms, weapons, and ammunition.

Switchblades

Unauthorized explosives including fireworks

Stolen property or contraband

Controlled chemicals or chemicals recognized as being able to be used for improper purposes.

arwnE

7.0 EMERGENCY PROCEDURES/GUIDELINES

7.1 The Contractor is required to establish site specific emergency procedures in the Project
Safety Program to manage emergencies that may occur at any time in the following categories:

Fire

Employee injury

Pedestrian injury due to work activity of any kind

Property damage and damage to various utilities (i.e., electrical, gas, sewerage, water,
telephone or public roadways)

Public demonstrations

Bomb threats

Flood, Wind, Lightening, Hall

Terrorists Threats

Work place violence

pwbdPR
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7.2 These Emergency Procedures will be made part of the Contractor's Project Safety Program
submittal and shall include but not be limited to the following elements:

1. A list of emergency phone numbers posted at the job site, along with information to be
transmitted in such emergencies.
2. Anincident command structure defining duties and responsibilities
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3. A system to train supervisors and employees on this emergency plan

4. Procedures on how to handle emergencies including access to the site by emergency
responders, accounting for workers, and securing the area.

5. Procedures for media releases. These releases must be coordinated through the
Fulton County Information and Public Affairs Office in coordination with the County’s
designated Representative.

6. A plan that addresses serious incidents that includes notification to Fulton County,
Fulton County’s designated Representative, the OCIP Administrator, and the Insurance
Carrier immediately after the incident.

7. A review and updating frequency that includes forwarding a copy to Fulton County and
the County’s designated Representative.

8.0 ACCIDENT AND INCIDENT INVESTIGATION AND REPORTING

8.1

8.2

8.3

8.4

The Contractor is responsible for reporting all accidents and incidents on the project site to
the County’s designated Representative within (1) business day. Accidents or incidents
resulting in a fatality, property loss in excess of $5,000, or involvement with the general
public must be reported immediately to Fulton County’s designated Representative and the
investigation of the accident or incident coordinated with Fulton County Safety staff and
Insurance Carrier.

The Contractor will maintain a log of all injuries that occur on the job site. This log will be
current and available for review.

For any incidents such as fires, explosions, fatalities, etc., the Contractor must notify Fulton
County’s designated Representative immediately and must coordinate any releases to the
news media through the County’s designated Representative and the County’s Information
and Public Affairs Office.

If a work-related injury should occur on this project, Contractor shall perform a thorough
investigation of the incident and document the information on a worker's compensation 1
Report of Injury. This report shall be submitted to the Insurance Carrier within 24 hours of
the incident.

8.5 A written accident investigation report containing the following information as a minimum

must be forwarded to the Fulton County’s designated Representative and OCIP
Administrator within 24 hours of incident.

Company Name

Location

Date and Time of incident

Description of incident

Names of all parties involved and all withesses

Corrective action(s) taken to prevent recurrence

If the incident involves injury or illness, the following information must be provided:

a) A medical description of the injury or illness

b) OSHA recordability status i.e. first aid, medical treatment, lost time, days of
restricted work.

c) If the public is involved, information about treatment and treatment location.
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8. Any pictures, site drawings, etc. if they assist in describing the incident.

If the investigation cannot be completed in 24 hours, a preliminary report marked as such shall be
forwarded and the report completed and forwarded as soon as possible.

9.0 JOB SAFETY ANALYSIS

9.1 The Contractor and each Sub-Contractor must implement a procedure to conduct a written job
safety analysis or job hazard analysis for all project work tasks prior to beginning each task.
Reference Appendix A.

9.2 The job safety analysis should follow National Safety Council, AGC, or other recognized
guidelines and address all safety and health hazards for the work, identify personal
protective and other safety equipment required, identify potential hazards to the general
public if applicable, and identify any safety equipment, training, or controls that must be
implemented prior to starting the work.

9.3 The Contractor must maintain a file for all job safety analysis forms, which is accessible
for review.

10.0 SAFETY AND HEALTH COMPLIANCE AUDITING
10.1 Self Auditing Requirements

10.1.1 The Contractor and each Sub-Contractor must implement a procedure to assure
that written safety and health audits or inspections are conducted at least
biweekly (every 2 weeks). Safety checklists used by Fulton County’s designated
Representative may be used. The Contractor may use this checklist or an
equivalent approved by Fulton County’s designated Representative.

10.1.2 Each written safety audit must be filed on the site and a copy forwarded to Fulton
County designated Representative. This audit will be routed to Fulton County’s
Insurance Carrier for review and comment and then filed in the Construction
Project files.

10.2 NOT USED
10.3 INSPECTIONS BY REGULATORY AGENCIES

10.3.1 The Contractor must notify the Fulton County designated Representative
whenever an OSHA compliance officer, health inspector, or EPA or Georgia
Environmental Protection Division Representative arrives at the project site to
conduct an inspection.

10.3.2 The Contractor is required to forward a copy of all regulatory citations, notice of
violations, or similar for this project to Fulton County’s designated
Representative. Copies must be forwarded to the Insurance Catrrier.

10.3.3 These records will be reviewed with Fulton County designated Representative
and included in the Construction Project files.

10.4 SAFETY INSPECTION AND AUDIT FOLLOW UP
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10.4.1 Every safety audit or regulatory inspection conducted per the requirements
above may be reviewed by the Fulton County designated Representative and/or
Insurance Carrier loss control staff. This review may identify serious and repeat
safety items, look at trends, identify risks and potential losses, and site safety
and loss prevention activities.

10.4.2 After this review the findings may identify areas needing improvement.

10.4.3 A copy of the audit and any areas identified, as needing improvement will be
forwarded to the Contractor’s senior management.

10.4.4 For findings that indicate major loss potential or serious concerns about site
safety, the areas identified as needing improvement and the overall performance
may be reviewed in a meeting with the OCIP Administrator, Fulton County’s
designated Representative, and the Insurance Carrier loss control staff. A
written action plan to address the Contractor's performance issues may be
developed.

10.4.5 Fulton County or designated Representative may meet the Contractor’'s senior
management to discuss the findings, contract requirements, and their plans to
address the findings.

10.4.6 The number and frequency of safety audits and site visits may be increased until
improvements are noted.

11.0 SAFETY MEETINGS

11.1 The Contractor will conduct weekly safety meetings with all Contractor and Sub-
Contractor employees on the site.

11.2 The Contractor will keep safety-meeting records that include meeting topic(s),
outline of items discussed, and attendance and sign in sheet. At this meeting
any accidents or audit findings and corrective actions from the previous week will
be discussed.

11.3 The Contractor will maintain a job site file that contains copies of the safety
meeting records.

12.0 TRAINING, INSPECTION AND CERTIFICATION

12.1  Employee Training

12.1.1 The Contractor must be able to show when requested the required safety training
for all Contractor and Sub-Contractor employees and competent persons working
on the site including any required craft training.

12.1.2 The Contractor must be able to show when requested that all employees
operating mobile equipment or cranes have met or exceeded training and
licensing requirements.

12.1.3 The Contractor must be able to show when requested that all scaffolds are
erected under the direction of a competent scaffold builder, that all users are
properly trained, and that the scaffold is inspected daily.

12.1.4 The Contractor shall ensure that each employee is properly trained in the
recognition and avoidance of unsafe conditions and the regulations applicable to
his or her work environment to control or eliminate any hazards or other
exposure to illness or injury.

12.1.51f Contractor or Sub-Contractor employs anyone who cannot -effectively
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communicate using the English language, a translator must be maintained on
site who can relay instructions, questions, or concerns in a manner that the non-
English and English-speaking employees will understand. The identification of
this translator shall be provided to Fulton County’s designated Representative.

12.1.6 Contractor shall orient all supervision and employees concerning safety
requirements before working on the project site.

Equipment Certification and Inspection

12.2.1 The Contractor must be able to document that all cranes and mobile equipment
used on the job site have current inspections and certifications.

12.2.2 The Contractor must assure that required daily and weekly equipment
inspections are performed and documented in writing per governmental
regulations and the requirements of this policy.

12.2.3 The Contractor must maintain a job site file for these required inspections and
certifications.

12.2.4 Equipment identified as having safety problems or not meeting standards or
codes shall be tagged as defective and shall not be used until those identified
items have been corrected.

12.2.5 Contractor shall maintain, and have available for viewing, safety inspection
reports for ladder, electrical cords, scaffolds, and trenches/excavations.

13.0 SAFETY AND HEALTH PROGRAM ELEMENTS

Note: Based on the project work activities and scope of work, some program elements may be
not applicable to the project work and therefore do not have to be implemented. Elements
marked with an asterisk are applicable to all Projects.

13.1

13.2

13.3

Return to Work Policy*

The Contractor and each Sub-Contractor will be required to establish a transitional work
program for employees injured at work, which provides modified duty within the
employee’s physical limitations.

Fire Prevention Program*

The Contractor and each Sub-Contractor will be required to submit a temporary fire
protection plan to be in effect for the duration of the contract. This plan must be
submitted as part of the Contractor's Safety Program submittal. It must include
provisions for fire protection systems and equipment, as identified in OSHA Safety and
Health for Construction 1926, Sub-Part F, Fire Protection and Prevention.

Hazard Communication (HAZCOM)*

The Contractor and each Sub-Contractor shall have a written HAZCOM Program. The
program shall meet OSHA 1926 Requirements and provide for training so that all
employees will be able to:
e Understand the program and identify hazardous chemicals with which they work.
e Understand product-warning labels.
e Have MSDSs for all potentially hazardous materials brought onto, used on, or
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stored at the job site.
¢ Know the physical location of the Material Safety Data Sheets (MSDS).

13.4 Personal Protective Equipment(PPE)*

All Contractor and Sub-Contractor employees and other site visitors will be required to
wear the PPE necessary to accomplish the work in a safe manner. PPE required will
vary from job to job and must be based on a written hazard assessment. A list of PPE
that is required is identified below:

e Hard Hats shall be worn at all times on all projects

e Hearing Protection for operations that create noise in excess of 85 dBA is
required.

e Contractor shall provide eye or face protection equipment when machines or
operations present potential eye or face injury from physical, chemical, or
radiation agents.

e Work boots or work shoes made of leather shall be required. No open toed
shoes or canvas shoes are allowed

e Shirts with sleeves at least 4 inches long are required. Tank tops and mesh shirt
are not allowed.

e Full Body Safety Harnesses with shock absorbing lanyards for fall protection are
required.

e Full body and chemical splash protection is required when handling hazardous
chemicals.

e Respirators are required when employees maybe exposed to dust and/or
chemicals in excess of the OSHA permissible exposure limits.

e Long pants are required.

13.5 Confined Space Entry

If the project work involves permit required confined spaces, a permit required confined
space entry program that meets OSHA requirements must be established. This
program must include but is not limited to the following elements.
e Confined Space Identification
Environmental Testing
Rescue
Communication with employees in the confined space
Employee Training
Permit System for entry

13.6 Excavations

If the Contractor or Sub-Contractor must make a cut, cavity, trench or depression in an
earth surface formed by earth removal, the work must comply with the OSHA
Regulations on trenching and excavations. A competent person must be assigned for
each excavation. Requirements include but are not limited to

e Employee Training
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Daily inspections
Soil testing
Protective or support systems.

13.7 Electrical Tools, Equipment, and Systems*

The Contractor and each Sub-Contractor must implement Assured Grounding
Program or use Ground Fault Circuit Interrupter (GFCI) devices on all electrical
tools and extension cords.

All electrical work must be performed in accordance with the National Electrical
Code (NEC) and OSHA.

All electrical tools and extension cords must be in good repair and the Contractor
must establish a written inspection program for all electrical tools. The frequency
of inspection shall be at least monthly.

13.8 Lockout/Tagout Procedure

13.9

The Contractor and each Sub-Contractor will be required to implement a written
Lockout/Tag procedure that meets OSHA requirements if their work requires energy
isolation. Program elements include but are not limited to the following:

Energy isolation lists for each piece of equipment
Employee training

Individually keyed locks and danger tags

Written Procedure that assigns responsibilities

Fall Protection*

Contractor shall provide an approved fall protection system for all employees working at
an elevation of 6 feet or higher on this project, including scaffolding work and steel
erection. Employees will be responsible for utilizing the fall protection 100% of the time.
Sub-Contractor will be responsible for ascertaining their employees’ compliance with
this requirement. The plan must address the following items:

Only full body harnesses with shock absorbing lanyards and double locking
hooks shall be use.

Falls should be limited to less than 6 feet such than employee can neither fall
more than 6 feet or contact any lower level.

Fall protection systems must be planned into the job and must be designed to
handle loads and forces expected. The project goal is 100% fall protection.
Employee training and enforcement of these requirements are mandatory to
assure an effective program.

13.10 Scaffolding*

All scaffolds and work platforms shall be constructed to meet the requirements of OSHA

1926.451 and ANSI A10.8. Some program elements include but are not limited to
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User training for all employees who may use scaffolds

Scaffolding is to be designed and erected by competent person(s) following
manufacturer's guidelines. Employees must use fall protection when erecting
scaffolding.

Daily inspection by competent person. Must implement daily tag system to
document inspection.

Must have engineering approval for scaffolds above 100 feet in height.

Must be able to document competent person credentials.

Scaffolds must have proper egress (ladder/stairs) and should have guardrails,
complete deck, toe boards and netting if anything can fall on people below. If
guardrails or decking is not complete, fall protection must be used.

13.11 Cranes And Other Lifting Devices

Trained and experienced operators shall operate Cranes in accordance with the
applicable OSHA and ANSI/ASME.

The Contractor is responsible for ensuring that the crane is properly sized for the
job and that all required inspections and maintenance required by OSHA and
ANSI/ASME standards have been conducted.

All cranes should have anti-two block devices installed and operational. Cranes
lifting employees in personnel baskets must have an anti-two block device to
stops the crane if this condition occurs (positive acting).

Tag lines are required to secure materials while being moved or handled by
cranes.

All cranes working in the vicinity of overhead power lines shall be grounded and
be equipped with proximity guards.

A lift plan must be submitted for all lifts that exceed 20,000 pounds or 75% of the
crane’s lift capacity. This plan must be reviewed and approved by the
Contractor.

Slings, hooks, and other lifting devices must be inspected on regular basis and
stored properly.

13.12 Use Of Personnel Baskets

Personnel baskets should only be used as the last practical means after
documenting that all other means are unacceptable.

The personnel basket must be manufactured, tested, and used in accordance
with OSHA 1926.550. The crane lifting the basket must also meet OSHA
requirements.

13.13 Personal Lifts With Articulating Booms (JIg) And Scissors Lifts

Operators must be trained in the safe operation of the lift including daily
inspection procedures prior to use.

Operators of JLG lifts must wear a full body harness with shock absorbing
lanyard and be tied off while the lift is operation. Operators in a scissors lift must
use fall protection anytime the guardrail system removed or altered.
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13.14 Ladders*

Ladders are acceptable means of access when used in compliance with OSHA
1926.1053.

Ladders must be in good repair, have safety feet and be inspected.

Extension ladders must be either held by an employee on the ground or tied off
at the top.

Homemade ladders not meeting OSHA requirements should not be used.
Non-conducting ladders are required for electrical work.

Fall protection is encouraged for employees working on ladders especially if they
will be leaning and turning in their work activities.

13.15 Tools And Equipment*

All tools and equipment used on the project must be in a safe operating condition, with
all guards in place, and must meet or exceed all governmental regulations (OSHA, EPA,
DOT, etc.). Tools and equipment must be maintained, inspected, tested, and used in
accordance with OSHA regulations.

13.16 Compressed Gas Cylinders*

Compressed gas cylinders must be used, stored, and transported in accordance
with OSHA requirements, DOT requirements, and Compressed Gas Association
standards.

Fuel and oxygen cylinders must be store separately or separated by a % hour
rated firewall.

Compressed gas cylinders are not allowed inside confined spaces.

13.17 Welding, Burning, And Cutting*

The Contractor’s program must meet or exceed OSHA and NFPA requirements.
All flammables must be removed from work area and a fire watch posted in area
until 30 minutes after the job is completed.

At a minimum a 10 LB ABC rated fire extinguisher must be available in the
immediate work area.

Regulators must be in good working order and must have anti-flash back and
check valves.

Welding shields and burning goggles must be used.

13.18 Sanitation And Housekeeping*

The project site shall have an adequate number of portable toilets and hand
washing facilities.

The project site must establish a housekeeping plan that includes daily site clean
up and trash and debris removal.

13.19 Hearing Conservation*
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The Contractor and each Sub-Contractor who has employees exposed to noise levels
exceeding 85 dBA must establish a hearing conservation program that meets or
exceeds OSHA requirements. Minimum program elements include audiometric testing,
noise monitoring, use of hearing protectors, and employee training.

Respiratory Protection

The Contractor and each Sub-Contractor who has employees who wear respiratory
protection must implement a respiratory protection program that meets or exceeds
OSHA requirements. Minimum program elements include risk based respirator
selection, medical surveillance, employee training, respirator fit testing, and written
operating procedures.

14.0 SPECIALIZED SAFETY PROGRAM ELEMENTS

If required by the project scope of work and specific work site or activities, specialized
programs listed below shall be included in the Contractor's Safety Program submittal. The
Contractor is required to implement the required programs and assure that they meet or
exceed all contractual, regulatory and Fulton County’s requirements applicable. Details for
specific program elements may be included in the contract documents.

14.2
14.3
14.4
14.5
14.6
14.7
14.8
14.9
14.10
14.11

Asbestos Removal

Lead Based Paint Removal

Exposure Assessment and Employee Monitoring (Industrial Hygiene)
Hazardous Waste Operations and Training

Overhead Power Lines

Locating underground utilities

Dust Control

Guarding for floor holes and roof openings

Heavy Equipment, Truck and Earth Moving Equipment requirements
Environmental Requirements

15.0 ROAD AND TRANSPORTATION SAFETY REQUIREMENTS

The Contractor shall implement the following into its safety program whether required by the
contract or any other authority having jurisdiction if required to perform the work and maintain
vehicular and pedestrian traffic safety:

15.1 Barricades and Cones

15.2 Traffic and Warning Signs

15.3 Traffic control devices

15.4 Equipment and materials storage

15.5 Reflective Clothing and other personal protective equipment
15.6 Excavation and road hole protection

15.7 Erosion protection

15.8 Trained flaggers

16.0 ADDITIONAL REQUIREMENTS TO PROTECT THE GENERAL PUBLIC
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Based on the Contractor’s scope of work and specific work activities or location the Contractor
may be required to implement the following into its safety program to protect the general
public:

16.1 Fencing and other measures for site security

16.2  Warning, direction and no trespassing signs

16.3  Alternate public walk ways

16.4  Protection of the public from over head and other construction hazards
16.5 Site Traffic Control

16.6  Barricading off hazardous areas and open pits and holes
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APPENDIX A - JOB SAFETY ANALYSIS WORKSHEET EXAMPLE AND INFORMATION
JOB SAFETY ANALYSIS/ JOB PRE-PLANNING WORKSHEET

Job Name Completed By:

and #:

Date: Phase/Operation:

Task Hazard Control
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FACT FINDING GUIDE - GL

Evaluate present conditions at job site to determine items that could lead to liability
claims during work and after completion of the project.

A. PRESENT OCCUPANCY OR USE OF THE SITE

— Demolition to be done?
— Structures will remain (condition)?

B. HISTORY OF THE SITE

— For what was the site used before?
— Underground tanks?
— Underground utilities?

C. GEOLOGY OF THE SITE

— Rock to be blasted?

— Water to be removed/diverted?

— Fill needed? (where and how obtained?)

— Excavation needed? (where and how disposed of?)

Evaluate controls needed in reference to site security and public protection.

A. FENCING NEEDED?

B. ACCESS/GATES

— Can traffic be routed past office or checkpoint?
— "Non-Vendor" visitors escorted?

— Gate lockable after hours?

— "Hard Hat" signs at entrance?

— Dirt removal/tarping area at exit?

Ready Mix chute wash area?

C. PEDESTRIANS

— Sidewalk maintained outside fence?

— Covered sidewalk needed?

— Special access requirements for neighboring occupants?
— Special after-hours considerations?

D. ENVIRONMENTAL
— Dust control?
— Silt control?
— Mud control on streets?

— Vibration control?
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UTILITIES

— Underground utilities located?
— Overhead power lines in work area relocated, removed, or deenergized?
— Temporary power service away from high traffic areas?

SUB-CONTRACTORS

— Method to secure proof of adequate insurance coverage in place?
— List of hazardous materials obtained?
— List of hazardous materials provided?
— Responsibilities established

— Job site safety meetings

— Materials delivery

— Debris removal

— Access to site

— Weekly Sub-Contractors' meetings

— Schedule of safety inspections

— Emergency Procedures

MATERIALS HANDLING

— Crane selection criteria established

— Maximum weight to be handled

— Maximum lifting height

— Maximum horizontal reach needed

— Amount of travel needed

— Swing radius available

— Set-up area available

— Ground bearing capacity

— Approximate frequency of lifts

— Crane operations responsibilities established

— Triangle or leasing company crane to be used?

— Operator trained and experienced on specific machine?

— Operator can accurately read and interpret machine load chart?
— Critical lift identified (75% of net capacity)?

— Machine fully inspected by a qualified outside agency?

— Rigging hardware properly selected?

— Inspecting and maintaining the crane per owner/manufacturer specifications?

Start Up.

A.

ELECTRICAL

- Temporary Power
- Underground service possible?
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- Maintenance responsibilities established?
- Main circuit panel barricaded?

- Lighting planned?

- Circuit Protection

- Ground fault circuit interrupt protection?
— Assured grounding conductor program?
— Responsibilities established?

FIRE PROTECTION

— ABC extinguishers adequately distributed?
— Properly sized?

— Maintenance of fire extinguishers?

— Stand pipe/hydrant available? Adequate?
— Housekeeping checks/inspections?

FALL PROTECTION

- Critical Job Phases Identified?

— Critical exposures identified by phase? (e.g. "Worker falls into basement
excavation")

- Scheduled start dates for critical phases?

- General Fall Protection Procedures

— Perimeters

— Floor openings

- Working deck

- Work area access

- Ladders

- Elevator hatchways

PERSONAL PROTECTIVE EQUIPMENT

- General

- Hard hats

- Work shoes

- Specific by Task

HAZARD COMMUNICATION PROGRAM ESTABLISHED AND EMPLOYEES
TRAINED

CONFINED SPACE ENTRY

— Procedures established and task(s) identified requiring use of procedures?
TRENCHING

— Procedures established and task(s) requiring procedures identified?
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H. PHASE PRE-PLANNING

— Job schedules established?
— Agreed upon target dates for meeting?
— Follow up system

Page 221 of 222



T139 Rogers Bridge Multi-use Trail
ITB No. 061TB48650K-DJ

FINAL AFFIDAVIT

TO FULTON COUNTY, GEORGIA

l, , hereby certify that all suppliers of materials,

equipment and service, subcontractors, mechanics, and laborers employed by

, or any of his subcontractors in

connection with the T139 - Rogers Bridge Multi-use Trail in Fulton County, have been

paid and satisfied in full as of , 200 , and that there are no

outstanding obligations or claims of any kind for the payment of which Fulton County on
the above named project might be liable, or subject to, in any lawful proceeding at law
or in equity.

Signature
Title

ATTEST

Personally appeared before me this day of , 200__

, who under oath, deposes and says that he is

of the firm of , that he has

read the above statement and that to the best of his knowledge and belief same is an

exact true statement.

Notary Public

My Commission Expires:

(seal)
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