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INVITATION TO BID 

11ITBR77238A-CJC, Asphalt Pavement Texturing Project 

 
Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances necessary for 
ASPHALT PAVEMENT TEXTURING will be received by the Fulton County Department of Purchasing 
and Contract Compliance at 130 Peachtree Street, S.W. Suite 1168 Atlanta, GA 30303, until 11:00a.m., 
local time, on Thursday, March 10, 2011, and then at said office publicly opened and read aloud. 
 

Description of Project: 

The County will have the Pedestrian Plaza Area of the Wolf Creek Amphitheater located at 3025 Merk 
Road SW. College Park, Georgia, 30331, textured by applying asphalt pavement texturing of the Plaza 
area.  Several cut-out will be installed either before or after the installation.  The existing area is 
approximately 23,000 square feet of 6 inch asphalt surface to be stamped and color applied in the 
pedestrian area.   
 
Rights of Way/Easements:  
All work is performed on Fulton County property.   

Bid Documents: 

The Instructions to Bidders, Bid and Contract Requirements (Bid Form, Bid Bond, Performance Bond, 
Payment Bond, Contract Agreement), and other Documents (Drawings and/or Specifications) may be 
examined at the following locations: Department of Public Works, 141 Pryor Street, SW, 6 Floor, Atlanta, 
GA 30303. 
 
This document and supporting documents can be downloaded at the Fulton County Website, 
http://www.fultoncountyga.gov  under “Bid Opportunities”.   
 
 
Subcontracting Opportunities: 
 
Potential prime contractors submitting a bid on this project for Fulton County and are seeking 
subcontractors and/or suppliers can advertise those subcontracting opportunities on the County’s 
website, http://www.fultoncountyga.gov under “Subcontracting Bid Opportunities”.   

Term of Contract:  

The Bidder agrees hereby to commence work under this Contract, with adequate personnel and 
equipment, on a date to be specified in a written order of the Contracting Officer and to fully 
complete all work under this Contract within two months, 60 consecutive days weather 
permitting.  This contract expires after 180 days from the date of execution.  All work must 
have a One Year Maintenance guarantee period. 
 
The County will make payments, within 45 days, in response to the Contractor’s monthly 
Applications for Payment, which are accompanied by the Engineer’s Certificate for Payment, for 
work performed to date plus cost of stored materials, less retainage.  Payments, Applications for 
Payment, Certificates for Payment, and retainage shall be in accordance with the provisions of 
the Contract Documents. 

No Contact Provision 

It is the policy of Fulton County that the evaluation and award process for County contracts shall 
be free from both actual and perceived impropriety, and that contacts between potential vendors 
and County officials, elected officials and staff regarding pending awards of County contracts 
shall be prohibited. 

http://www.co.fulton.ga.us/�
http://www.co.fulton.ga.us/�
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A. No person, firm, or business entity,  however situated or composed, obtaining a copy 

of or responding to this solicitation, shall initiate or continue any verbal or written 
communication regarding this solicitation with any County officer, elected official, 
employee, or designated County representative, between the date of the issuance of 
this solicitation and the date of the County Manager’s recommendation to the Board 
of Commissioners for award of the subject contract, except as may otherwise be 
specifically authorized and permitted by the terms and conditions of this solicitation. 

 
B. All verbal and written communications initiated by such person, firm, or entity 

regarding this solicitation, if same are authorized and permitted by the terms and 
conditions of this solicitation, shall be directed to the Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of verbal or written 

communications with County officers, elected officials, employees, or designated 
County representatives shall result in a written finding by the Purchasing Agent that 
the submitted Bid or proposal of the person, firm, or entity in violation is “non-
responsive”, and same shall not be considered for award. 

Bid Contact 

Information regarding the bid or bid requirements, either procedural or technical, may be obtained 
by submitting questions in writing to: 
 
Fulton County Department of Purchasing and Contract Compliance 
Attn:  Charlie Crockett, CPPB, Assistant Purchasing Agent 
Fulton County Public Safety Building 
130 Peachtree Street, S.W. Suite 1168 
Atlanta, GA 30303       
Phone:  (404) 612-5807  
Fax:  (404) 893-1737 
Reference Bid # 11ITBR77238A-CJC 
 
Or charlie.crockett@fultoncountyga.gov  
 
 
 
Basis of Award 
 
The Contract, if awarded, will be awarded to the lowest responsive and responsible bidder.  No bid 
may be withdrawn for a period of sixty (60) days after the date of bid opening except as permitted 
by O.C.G.A., §36-91-41 et seq., as amended.  Each Bid must be accompanied by a Bid Bond in 
accordance with the Bid Bond Requirements provided in the Contract Documents, on a Surety 
Company’s Standard Bid Bond Form acceptable to the County in an amount no less than 5% of the 
amount bid.  The successful bidder will be required to furnish a Performance Bond and Payment 
Bond, on or before the issuance of Notice to Proceed, each in the amount of 100% of the Contract 
Amount.  All other required Contract Documents must be fully completed and executed by the 
Contractor and his/her Surety, and submitted to the Owner on or before the issuance of the Notice 
to Proceed. 

Pre-Bid Conference-N/A 

 
 

END OF SECTION 
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INSTRUCTIONS TO BIDDERS 

A. Contract Documents 

The Contract Documents include the Contract Agreement, Contractor's Bid (including all 
documentation accompanying the Bid and any post-Bid documentation required by the 
County prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, 
Supplementary Conditions, Specifications, Drawings and addenda, together with written 
amendments, change orders, field orders and the Construction Manager's written 
interpretations and clarifications issued in accordance with the General Conditions on or 
after the date of the Contract Agreement.  

 
Shop drawing submittals reviewed in accordance with the General Conditions, 
geotechnical investigations and soils report and drawings of physical conditions in or 
relating to existing surface structures at or contiguous to the site are not Contract 
Documents.  

 
The Contract Documents shall define and describe the complete work to which they 
relate. 

B. Bid Preparation and Execution 

All Bids must be made on the Bid forms contained herein. The original signed Bid with 
three (3) copies shall be submitted in a sealed envelope, addressed to the Department of 
Purchasing and Contract Compliance, Fulton County Public Safety Building, 130 
Peachtree Street, S.W., Suite 1168 Atlanta, Georgia 30303, and labeled "Bid for ITB- 
11ITBR77238A-CJC, ASPHALT PAVEMENT TEXTURING. 

 
REQUIRED SUBMITTALS:  The bidder must complete and execute the following: 

 
1. Bid Form 
2. Acknowledgement of each Addendum 
3. Bid Bond  
4. Purchasing Forms (See Submittal Check List at end of this Section), fully 

executed 
5. Contract Compliance Forms (See Submittal Check List at end of this 

Section), fully executed  
6. Risk Management Insurance Provisions Form 

 
Any bids received after the stated time and date will not be considered. It shall be the 
sole responsibility of the bidder to have his/her bid delivered to the Fulton County 
Department of Purchasing and Contract Compliance for receipt on or before the stated 
time and date (see Section 00020). If a bid is sent by U.S. Mail, the bidder shall be 
responsible for its timely delivery to the Purchasing Department.  Bids delayed by mail 
will not be considered, shall not be opened, and arrangements shall be made for their 
return at the bidder's request and expense. 
 
Bid shall be publicly opened, with only the names and total bid price of the bidders 
disclosed at the opening. 

C. Addenda and Interpretations 

No interpretations of the meaning of the Drawings, Specifications or other pre-bid 
documents will be made to any Bidder orally.  
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Bidders requiring clarification or interpretation of the Contract Documents shall make a 
request in writing, either by mail, hand delivery, e-mail or fax, to the Purchasing Agent at the 
address below.  To be given consideration, requests must be received no later than 2:00 PM, 
Monday, March 21, 2011.  The County will not respond to any requests, oral or written, 
received after this date.  Telephone inquiries will not be accepted. 

 
 Fulton County Department of Purchasing and Contract Compliance 
 Attn: Charlie Crockett, CPPB, Assistant Purchasing Agent  
 Fulton County Public Safety Building 
 130 Peachtree Street, S.W., 1168 
 Atlanta, GA  30303 
 Fax:  (404) 893-1737 
 Charlie.crockett@fultoncountyga.gov  
 Reference Bid # 11ITBR77238A-CJC 
 

Only communications from firms that are in writing and signed will be recognized by the 
County as duly authorized expressions on behalf of proposers/bidders.  Any and all such 
interpretations and any supplemental instructions will be in the form of written Addenda to 
the Contract Documents which, if issued, will be mailed, shipped or faxed to all 
prospective Bidders (at the respective addresses furnished) prior to the date fixed for the 
opening of Bids. 
 
Failure of Bidders to receive or acknowledge any Addendum shall not relieve them of any 
obligation under the Bid.  All Addenda shall become part of the Contract Documents. 

D. Site Examination 

There will be no site visit for this project.  

E. Bidder’s Modification and Withdrawal of Bids 

A Bidder may modify or withdraw its bid by written request, provided that the request is 
received by the County prior to the bid due date and time at the address to which bids are 
to be submitted.  Provided further, that in case of an electronic request (i.e. facsimile, e-
mail, etc.) a written confirmation thereof over the authorized signature of the  Bidder must 
be received by the County at the address to which original Bids are to be submitted within 
three (3) calendar days after issue of the electronic message.  Following withdrawal of its 
bid, the Bidder may submit a new bid, providing delivery is affected prior to the 
established bid opening date and time.  No bid may be withdrawn after bid due date 
for sixty (60) calendar days. 

F. Bid and Contract Security 

A Bid Bond for an amount equal to five percent (5%) of the bid amount must accompany 
each Proposal. The bid bond shall be submitted in a separate, sealed envelope marked 
“Bid Bond”.  
 
Bids must be accompanied by a bid bond or certified check in an amount of five 
percent (5%) of the TOTAL AMOUNT of the base bid.  The bid bond or certified check 
shall apply ONLY TO THIS BID.  The bid name and contract number must appear on the 
security instrument.  The bond must remain in full force and effect until the Bidder 
executes the final Contract.  Bids not satisfying the bonding requirements of this project 
will be declared non-responsive. 
 
Any bid bond, performance bond, payment bond, or security deposit required for public 
works construction contract shall be approved and filed with purchasing agent.  At the 
option of the County, if the surety named in the bond is other than a surety company 

mailto:Charlie.crockett@fultoncountyga.gov�
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authorized by law to do business in this state pursuant to a current certificate of authority 
to transact surety business by the Commissioner of Insurance, such bond shall not be 
approved and filed unless such surety is on the United States Department of Treasury’s 
list of approved bond sureties.   
 
A Purchasing Agent shall approve as to form and as to the solvency of the surety any bid 
bond, performance bond, or payment bond required by this.  In the case of a bid bond, 
such approval shall be obtained prior to acceptance of the bid or proposal.  In the case of 
payment bonds and performance bonds, such approval shall be obtained prior to the 
execution of the contract. 

 
   Whenever, in the judgment of the County: 

(1) Any surety on a bid, performance, or payment bond has become insolvent; 
(2) Any corporation surety is not longer certified or approved by the Commissioner of 

Insurance to do business in the state; or 
(3) For any cause there are no longer proper or sufficient sureties on any or all the bonds  

 
The County may require the contractor to strengthen any or all of the bonds or to furnish 
a new or additional bond or bonds within ten days.  Thereupon, if so ordered by the 
County, all work on the contract shall cease unless such new or additional bond or bonds 
are furnished.  If such bond or bonds are not furnished within such time, the County may 
terminate the contract and complete the same as the agent of and at the expense of the 
contractor and his or her sureties. 
 
As a condition of responsiveness the bidder must contain a Bid Bond for an amount 
equal to 5% of the bid amount.  The Bid Bond shall be included in a separate envelope 
marked on the outside “Bid Bond”.  Checks or letters of credit of any type will not be 
accepted. A certified cashier’s check will be acceptable.  Provide a completed and fully 
executed Bid Bond.  When the bidder’s package is opened, a purchasing agent will verify 
the presence of the Bid Bond and remove it from the Proposal Package. 
 
If the bidder withdraws its bid from the competition after the selection of its bid for a 
reason not authorized by Georgia law, the County will proceed on the Bid Bond, along 
with any other available remedies. 
 
The Surety of the Bid Bond shall be from a surety company authorized to do business in 
the State of Georgia, shall be listed in the Department of Treasury Circular 570, and shall 
have an underwriting limitation in excess of 100% of the bid amount. The Bonds and 
Surety shall be subject to approval by the County Attorney. 
 
Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with each 
bond a certified and effectively dated copy of their power of attorney. 

G. Right to Reject Bids 

The County reserves the right to reject any or all bids and to waive informalities. No bids 
will be received after the time set for opening bids. Any unauthorized conditions, 
limitations or provisions attached to the Bid, except as provided herein, will render it 
informal and may cause its rejection. Unbalanced bids will be subject to rejection. Any 
bidder may withdraw his/her bid, either personally or by telegraphic or written request, at 
any time prior to the scheduled closing time for receipt of bids. Telegraphic or written 
requests for withdrawal must be in the possession of the County prior to the closing time 
for receipt of bids. 
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H. Applicable Laws 

All applicable laws and regulations of the State of Georgia and ordinances and 
regulations of Fulton County shall apply.  Protestors shall seek resolution of their 
complaints in the manner provided in the Fulton County Code of Laws §2-324, which is 
incorporated by reference herein. 

I. Examination of Contract Documents 

Prospective bidders shall examine the contract documents and before submitting a bid, 
shall make a written request to the County for an interpretation or correction of any 
ambiguity, in consistency or error therein which could be discovered by a bidder.  At the 
bid opening each bidder shall be presumed to have read and be familiar with the contract 
documents. 

J. Indemnification and Hold Harmless Agreement 

See Section 00490, Insurance and Risk Management Provisions page 3, Indemnification 
and Hold Harmless Agreement 

K. Bid Opening 

Bids will be opened in public and read aloud. All bidders are requested to be present at 
the opening. 

L. Determination of Successful Bidder 

Fulton County desires to complete this work in a timely manner.  The Contract will be 
awarded to the lowest responsive, responsible bidder(s), if awarded.   

 
1. Responsibility:  The determination of the bidder’s responsibility will be made by the 

County based on whether the bidder meets the following minimum requirements:  
 

a. The County reserves the right to reject any bid if the evidence submitted 
by, or investigation of, the bidder fails to satisfy the County that he/she is 
properly qualified to carry out the obligations of the Contract. 

b. Maintains a permanent place of business individually or in conjunction 
with the prime contractor. 

c. Has the appropriate and adequate technical experience.  Designated 
Project Manager must be proficient in all aspects of contracted work. 

d. Has adequate personnel and equipment to do the work expeditiously. 
e. Has suitable financial means to meet obligations incidental to the work. 

 
2. Responsiveness: The determination of responsiveness will be made by the County 

based on a consideration of whether the bidder has submitted a complete Bid form 
without irregularities, excisions, special conditions, or alternative bids for any item 
unless specifically requested in the Bid form. 

  
M. Georgia Utility Contractors License (NOT APPLICABLE)  

 
GEORGIA UTILITY CONTRACTOR’S LICENSE (NOT APPLICABLE) 
 
A Utility Contractor’s License is required to perform this work in accordance with 
O.C.G.A. §43-14-8.2(h).  Bids for utility contracting projects must be from a licensed 
utility contractor and that licensed contractor must be the prime on this project. It 
is not permissible for an unlicensed individual/firm to subcontract with a licensed utility 
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contractor for this project. Form C1: Georgia Utility License Certification in Section 5, 
Purchasing Forms must be completed and submitted by the contractor performing the 
work.   

 
N.    General Contractors License (NON-APPLICABLE) 

Effective July 1, 2008, all general contractors are required to be licensed by the State of 
Georgia to perform the following work; construction; construction management services; 
or design-build services as a prime contractor, joint venture partner, or as a subcontractor 
to a design professional acting as prime contractor as part of a design-build entity or 
combination, unless exempted from holding such license pursuant to Georgia law 
(O.C.G.A. 43-41-17). If exempted, Contractor must submit a copy of their Georgia 
Department of Transportation Certificate of Qualification with their bid submittal.  
 
Bidders must complete Form C2: Georgia General Contractors License Certification in 
Section 6, Purchasing Forms.  Failure to provide the required license shall deem your bid 
non-responsive.  

 
O. Professional Licenses (NON-APPLICABLE) 

The State of Georgia requires that the following professions are required by state law to 
be licensed:   

   
1. Electricians 
2. Plumbers 
3. Conditioned Air Contractors 
4. Low voltage Contractors 

 
Bidders and any sub-contractors performing any of the above described work must 
provide a copy of their license for the work they will perform on this project.  Bidders must 
complete Form C3: Georgia Professional License Certification in Section 6, Purchasing 
Forms Failure to provide the required license may deem your bid non-responsive. 

P. Wage Clause 

Pursuant to 102-391, Each Contractor shall agree that in the performance of the Contract 
he will comply with all lawful agreements, if any, which the Contractor had made with any 
association, union, or other entity, with respect to wages, salaries, and working 
conditions, so as not to cause inconvenience, picketing, or work stoppage. 

Q. Notice of Award of Contract 

As soon as possible, and within sixty (60) days after receipt of bids, the County shall 
notify the successful Bidder of the Award of Contract. 
 
The award shall be made by the Board of Commissioners of Fulton County to the lowest 
responsive, responsible bidder(s) as soon as possible after receipt of bids, taking into 
consideration price and the responsiveness to the requirements set forth in the Invitation 
for Bid.  In such case, no claim shall be made by the selected Contractor(s) for loss of 
profit if the contract is not awarded or awarded for less work than is indicated and for less 
than the amount of his bid.  The total of the awarded contract shall not exceed the 
available funds allocated for this project. 
 
Should the County require additional time to award the contract, the time may be 
extended by mutual agreement between the County and the successful bidder.  If an 
Award of Contract has not been made within sixty (60) days from the bid date or within 
the extension mutually agreed upon, the Bidder may withdraw the Bid without further 
liability on the part of either party. 
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Any award made by the Board of Commissioners as a result of this bid will begin from the 
date of the notice to proceed. The Bidder agrees hereby to commence work under this 
Contract, with adequate personnel and equipment, on a date to be specified in a written 
order from the user department.   The contract shall become effective on the Contract 
Date and shall continue in effect until the end of the term of the contract or until the 
project has been closed-out unless earlier terminated pursuant to the termination 
provisions of the contract.   

R. Execution of Contract Documents 

Upon notification of Award of Contract, the County shall furnish the Contractor the 
conformed copies of Contract Documents for execution by the Contractor and 
Contractor’s surety. 
 
Within ten (10) days after receipt the Contractor shall return all the documents properly 
executed by the Contractor and the Contractor’s surety.  Attached to each document 
shall be an original power-of-attorney for the person executing the bonds for the surety 
and certificates of insurance for the required insurance coverage.    

 
After receipt of the documents executed by the Contractor and his surety with the power-
of-attorney and certificates of insurance, the County shall complete the execution of the 
documents.  Distribution of the completed documents will be made upon completion. 
 
Should the contractor and/or surety fail to execute the documents within the time 
specified, the County shall have the right to proceed on the Bid Bond accompanying the 
bid. 
 
If the County fails to execute the documents within the time limit specified, the Contractor 
shall have the right to withdraw the Contractor’s bid without penalty. 
 
Should an extension of any of the time limits stated above be required, this shall be done 
only by mutual agreement between both parties. 
 
Any agreement or contract resulting from the acceptance of a bid shall be on a County 
approved document form.  The County reserves the right to reject any agreement that 
does not conform to the Invitation for Bid and any County requirements for agreements 
and contracts.  The County reserves the right to modify the agreement resulting from this 
bid upon the recommendation of the County Attorney. 

S. Joint Venture  

Any Bidder intending to respond to this solicitation as a joint venture must submit an 
executed joint venture agreement with its offer.  The agreement must designate those 
persons or entities authorized to execute documents or otherwise bind the joint venture in 
all transactions with Fulton County, or be accompanied by a document, binding upon the 
joint venture and its constituent members, making such designation.  Offers from joint 
ventures that do not include these documents will be rejected as being non-responsive. 

T. Contractors Compliance With All Assurances And/Or Promises Made In Response 
To Procurement 

Should any Bidder submit a response to the County promising to provide a certain level 
of service for either the scope of work, MFBE participation, or any other matter, including 
where such promise or assurance is greater than what is required by the procurement 
documents, and should this response containing the promise or assurance be accepted 
by the County and made a part of the Contract Documents, then this degree or level of 
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service promised by the bidder relating to the scope of work, MFBE participation, or other 
matter shall be considered to be a material part of the Agreement between the bidder and 
the County, such that the bidder’s failure to provide the agreed upon degree or level of 
service or participation shall be a material breach of the Agreement giving the County just 
cause to terminate the Agreement for cause, pursuant to the General Conditions of the 
Agreement. 

 
U.   Georgia Security and Immigration Compliance Act 
 
(1) Effective as of July 1, 2007, and pursuant to O.C.G.A. 13-10-91, every public employer, 

every contractor of a public employer, and every subcontractor of a public employer’s 
contractor must register and participate in a federal work authorization program as 
follows: 

 
(a) No public employer shall enter into a contract for the physical performance of 

services within this state unless the contractor registers and participates in a 
federal work authorization program to verify the work eligibility information all new 
employees. 

 
(b) No contractor or subcontractor who enters into a contract with a public employer 

shall enter into such a contract or subcontract in connection with the physical 
performance of services within this state unless such contractor or subcontractor 
registers and participates in a federal work authorization program to verify the 
work eligibility information of all new employees. 

 
(2) In accordance with O.C.G.A. 13-10-91, the requirements of paragraphs (a) and (b) of 

paragraph (1) shall apply to public employers, their contractors and subcontractors, as 
follows: 

 
(a) On or after July 1, 2007, to public employers, contractors, or subcontractors of 

500 or more employees; 
 

(b) On or after July 1, 2008, to public employers, contractors or subcontractors of 
100 or more employees; and 

 
(c) On or after July 1, 2009, to all other public employers, their contractors, or 

subcontractors. 
 

See Section 00420, Purchasing Forms & Instructions for declarations and affidavits.  

V.  Bid General Requirements 

The following information pertains to the submission of a Bid to Fulton County, and 
contains instructions on how Bids must be presented in order to be considered.  Listed 
below are the requirements for all Bidders interested in doing business with Fulton 
County. 

 
1. The Bid sheets included in this Invitation to Bid (“Bid”) must be fully completed and 

returned with the Bid unless otherwise specified in writing by the Purchasing 
Department.  Type or neatly print the date, company name, and the full legal name 
and title of the person(s) signing the Bid in the place provided at the bottom of each 
Bid sheet.  Any additional sheets submitted must contain the same signature and 
Bidder information. 
 

2. All signatures must be executed by person(s) having contracting authority for the 
Bidder. 
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3. Absolutely no fax Bids or reproduction Bids will be accepted, except that photocopies  

may be submitted in addition to the original when multiple copies of the Bid are 
specifically requested in the solicitation.  
 

4. The envelope in which the Bid response is submitted must be sealed and clearly 
labeled with the Bid number, project title, due date and time, and the name of the 
company or individual submitting the proposal.  Bids must be received by the opening 
date and time shown on this Bid in order to be considered.  The Purchasing Agent 
has no obligation to consider Bids which are not in properly marked envelopes.  
Contract Compliance submittals shall be submitted in a separate sealed envelope or 
package. 
 

5. The original and the required number of copies of the Bid must be returned to: 
 
Fulton County Purchasing Agent 
Fulton County Department of Purchasing and Contract Compliance 
130 Peachtree Street, S.W., Suite 1168 
Atlanta, Georgia 30303 
 
Any inquiries, questions, clarifications or suggestions regarding this solicitation 
should be submitted in writing to the Purchasing Contact Person.  Contact with any 
other County personnel in regard to a current solicitation is strictly prohibited in 
accordance with Fulton County “No Contact Provision” policy outlined in S35 and in 
Section 00020, Invitation to Bid. 
 

6. Show information and prices in the format requested.  Prices are to be quoted F.O.B. 
Destination, and must include all costs chargeable to the Contractor executing the 
Contract, including taxes.  Unless otherwise provided in the Contract, Fulton County 
shall have no liability for any cost not included in the price.  The Contractor shall 
provide Fulton County the benefit through a reduction in price of any decrease in the 
Contractor’s costs by reason of any tax exemption based upon Fulton County’s 
status as a tax-exempt entity. 
 

7. All prices Bid must be audited by the Bidder to ensure correctness before the Bid is 
submitted.  The Bidder is solely responsible for the accuracy of information placed on 
a Bid sheet, including prices. Clerical or mathematical error is insufficient to void a 
successful Bid but a Bidder may withdraw a sealed Bid prior to opening without a 
penalty. 
 

8. All prices must be submitted in the format requested and less all trade discounts.  
When multiple items are being Bid, Bidder must show both the unit price and the total 
extended price for each item. When applicable, the Bidder must include an additional 
lump sum Bid for groups or items.  In the event a Bidder is offering an additional 
discount on groups of items, Bidder must indicate the total lump sum Bid for the 
particular group of items before any extra discount, the amount of extra discount, and 
the net total for the particular group.  In the event of an extension error, unit pricing 
shall prevail. 
 

9. By submitting a signed Bid, Bidder agrees to accept an award made as a result of 
that Bid under the terms and conditions spelled out in the Bid documents.  In the 
event of a conflict between the different Bid documents, the County’s cover Contract 
(if used) shall have precedence, followed in order by the Invitation to Bid, Purchase 
Order, Bid, Contractor’s Warranty Agreement, Maintenance Agreement, and/or other 
Contractor provided agreements.  
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10. A Bidder may submit only one (1) Bid response for each specific Bid solicitation 
unless otherwise authorized in the specifications. 
 

11. All prices submitted by the Bidder to Fulton County must be guaranteed by the 
authorized person(s) against any price increase for the time period designated in the 
Bid specifications, and Fulton County must be given the benefit of any price decrease 
occurring during such designated time period. 
 

12. All items Bid must be new. Used, rebuilt and refurbished items will not be considered 
unless specifically authorized by Fulton County in the written specifications. 
 

13. All Bidders must specify in the Bid response the earliest actual delivery date for each 
item unless otherwise specified in writing by Fulton County.  The delivery date may 
be a factor in deciding the Bidder’s capability to perform. 
 

14. A successful Bidder’s delivery ticket(s) and invoice(s) must list each item separately 
and must show Fulton County’s purchase order number as well as the proper 
department and address to which delivery was made, as listed on the purchase order 
or in the Bidder’s contract with Fulton County. 
 

15. Unless clearly shown as “no substitute” or words to that effect, any items in this 
invitation to Bid which have been identified, described or referenced by a brand name 
or trade name are for reference only.  Such identification is intended to be descriptive 
but not restrictive, and is to indicate the general quality and characteristics of 
products that may be offered.  Each item Bid must be individually identified as to 
whether it is a specified item or an equivalent item by typing or printing after the 
item(s):  The brand name; model or manufacturer’s number, or identification regularly 
used in the trade.  Deviations from the specifications must be clearly and fully listed 
on the Bid sheet, including photographs or cuts, specifications, and dimensions of the 
proposed “alternate”.  Fulton County is the sole judge of “exact equivalent”, or 
“alternate”.  The factors to be considered are: function, design, materials, 
construction, workmanship, finishes, operating features, overall quality, local service 
facilities, warranty terms and service, and other relevant features of item(s) Bid. 
 

16. For all Bids, Fulton County reserves the right to request representative samples.  If 
requested, samples must be delivered at the Bidder’s cost within three (3) business 
days.  Samples are submitted at the risk of the Bidder and may be subjected to 
destructive tests by Fulton County. Samples must be plainly tagged with Fulton 
County’s Bid number, item name, manufacturer, and the name of the Bidder. 
 

17. Item(s) Bid must be complete and ready to operate.  No obvious omissions of 
components or necessary parts shall be made even though the specifications may 
not detail or mention them.  Unit(s) must be furnished with factory installed equipment 
and must be comparable with the basic form, fit, and functional requirements which 
are all to be included in the base price as well as any other equipment included as 
standard by the manufacturer or generally provided to the buying public. 
 

18. All successful Bidders must assume full responsibility for all item(s) damaged prior to 
F.O.B. Destination delivery and agree to hold harmless Fulton County of all 
responsibility for prosecuting damage claims. 
 

19. All successful Bidders must assume full responsibility for replacement of all defective 
or damaged goods within thirty (30) days of notice by Fulton County of such defect or 
damage. 
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20. All successful Bidders must assume full responsibility for providing or ensuring 
warranty service on any and all items including goods, materials, or equipment 
provided to the County with warranty coverage.  If a successful Bidder is not the 
manufacturer, all manufacturers’ warranties must be passed through to Fulton 
County.  The Bidder and not Fulton County is responsible for contacting the 
manufacturer of the warranty service provided during the warranty period and 
supervising the completion of the warranty service to the satisfaction of Fulton 
County. 
 

21. As a successful Bidder providing any equipment which requires fitting and assembly, 
the Bidder shall be solely responsible for such installation being performed by a 
manufacturer’s authorized or approved servicer or an experienced worker, utilizing 
workmanship of the highest caliber.  The Bidder must verify all dimensions at the site, 
shall be responsible for their correctness, and shall be responsible for the availability 
of replacement parts when specified in writing by Fulton County in the specifications, 
purchase order, or other contract. 
 

22. A successful Bidder is solely responsible for disposing of all wrappings, crating, and 
other disposable material upon delivery of item(s). 
 

23. All Bidders are required to be authorized distributors or regularly engaged in the sale 
or distribution of the type of goods, materials, equipment or services for which the 
Bidder is submitting a Bid response in addition, all Bidders are required to provide 
Fulton County with three (3) written references documenting the successful 
completion of Bids or contracts for the types of items including goods, materials, 
equipment, or services for which the Bidder is submitting a Bid response.  In 
instances where a Bidder has never supplied such goods, material, equipment, or 
services before, the Bidder must submit with the Bid response a statement and 
supporting documentation demonstrating such expertise, knowledge, or experience 
to establish the Bidder as a responsible Bidder, capable of meeting the Bid 
requirements should an award be made.  No exceptions to this provision will be 
made unless authorized in the Bid specifications. 
 

24. Bidders may be required to furnish evidence that they maintain permanent places of 
business of a type and nature compatible with their Bid proposal, and are in all 
respects competent and eligible vendors to fulfill the terms of the specifications.  
Fulton County may make such investigations as it deems necessary to determine the 
ability of the Bidder to perform such work, and reserves the right to reject any Bidder 
if evidence fails to indicate that the Bidder is qualified to carry out the obligation of the 
Contract and to complete the work satisfactorily. 
 

25. All Bidders must comply with all Fulton County Purchasing laws, policies, and 
procedures, non-discrimination in contracting and procurement ordinances, and 
relevant state and federal laws including but not limited to compliance with EEOC 
hiring guidelines and requirements under the Americans with Disabilities Act.  
Successful Bidder must obtain all permits, licenses, and inspections as required and 
furnish all labor, materials, insurance, equipment, tools, supervision, and incidentals 
necessary to accomplish the work in these specifications. 
 

26. If a successful Bidder is unable or unwilling to enter into a Contract with Fulton 
County subsequent to being granted an award, or who fails to perform in accordance 
with the Bid specifications the Bidder will be subject to damages and all other relief 
allowed by law. 
 

27. Successful Bidders contract directly with Fulton County and are the party or parties 
obligated to perform.  Contracts may not be assigned and any failure to perform the 
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Contract in accordance with the specifications will constitute a breach of Contract and 
may result in a Bidder being found to be “non-responsive” in the future. 
 

28. In case of default by the successful Bidder, Fulton County may procure the articles 
for services from another source and hold the successful Bidder responsible for any 
resulting excess cost. 
 

29. The County may award any Bid in whole or in part to one or more vendors or reject 
all Bids and/or waive any technicalities if it is in the best interests of the County to do 
so.  In the event that all Bids are not rejected, Bids for items including goods, 
materials, equipment, and services will be awarded to the lowest “responsible” 
Bidder(s) as determined by Fulton County.  Submitting the lowest Bid, as published 
at the Bid opening, does not constitute an award or the mutual expectation of an 
award of a Contract and purchase order.  For purposes of this notice and the 
attached Bid sheets, a purchase order is a Contract to provide items including goods, 
materials, equipment, and services and is intended to have the full force and effect of 
a Contract.  A breach of the terms and conditions of a purchase order constitutes a 
breach of Contract. 
 

30. Bids for projects that are solicited pursuant to the Georgia Local Government Public 
Works Construction Law (O.C.G.A. § 36-91-1 et seq.) may withdrawn as follows:   
 
Competitive sealed Bids (“Bid”) may not be revoked or withdrawn until 60 days after 
the time set by the governmental entity for opening of Bids. At the end of this time 
period, the Bid will cease to be valid, unless the Bidder provides written notice to the 
County prior to the scheduled expiration date that the Bid will be extended for a time 
period specified by the County.  
 

31. In the evaluation of the Bids, any award will be subject to the Bid being: 
 
a. Compliant to the specification – meets form, fit, and function requirements stated 

or implied in the specification. 
b. Lowest cost to the County over projected useful life. 
c. Administratively Compliant – Including all required bonds, insurance, established 

quality of work and general reputation, financial responsibility, relevant 
experience, and related criteria. 

 
32. All proposals and Bids submitted to Fulton County are subject to the Georgia “Open 

Records Act”, Official Code of Georgia, Annotated (O.C.G.A.) §50-18-70 et seq.  
 

33. All proposals and Bids submitted to Fulton County involving Utility Contracting are 
subject to the Georgia law governing licensing of Utility Contractors, O.C.G.A. §43-
14-8.2(h).  The Utility Contractor License number of the person who will perform the 
utility work shall be written on the face of the Bid envelope. 
 

34. The apparent silence of this specification, and any supplement thereto, as to details, 
of the omission from it of a detailed description concerning any point, will be regarded 
as meaning only the best commercial practices are to prevail.  Only materials of the 
highest quality, correct type, size, and design are to be used.  All interpretations of 
this specification will be made upon the basis of this statement, with Fulton County 
interpretation to prevail. 
 

35. It is the policy of Fulton County that the evaluation and award process for County 
contracts shall be free from both actual and perceived impropriety, and that contacts 
between potential vendors and County officials, elected officials and staff regarding 
pending awards of County contracts shall be prohibited. 
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a. No person, firm, or business entity,  however situated or composed, obtaining a 

copy of or responding to this solicitation, shall initiate or continue any verbal or 
written communication regarding this solicitation with any County officer, elected 
official, employee, or designated County representative, between the date of the 
issuance of this solicitation and the date of the County Manager’s 
recommendation to the Board of Commissioners for award of the subject 
contract, except as may otherwise be specifically authorized and permitted by the 
terms and conditions of this solicitation. 

 
b. All verbal and written communications initiated by such person, firm, or entity 

regarding this solicitation, if same are authorized and permitted by the terms and 
conditions of this solicitation, shall be directed to the Purchasing Agent. 

 
c. Any violation of this prohibition of the initiation or continuation of verbal or written 

communications with County officers, elected officials, employees, or designated 
County representatives shall result in a written finding by the Purchasing Agent 
that the submitted Bid or proposal of the person, firm, or entity in violation is 
“non-responsive”, and same shall not be considered for award. 

 
36. Any Bidder intending to respond to this solicitation as a Joint Venture must submit an 

executed Joint Venture Agreement with this Bid.  This agreement must designate 
those persons or entities authorized to execute documents or otherwise bind the 
Joint Venture in all transactions with Fulton County, or are accompanied by a 
document, binding upon the Joint Venture and its constituent members, making such 
designation.  Bids from Joint Ventures that do not include these documents will be 
rejected as being “non-responsive”. 
 

37. Any Bidder intending to respond to this solicitation must complete all of the 
Procurement Affidavit Forms provided in this solicitation.  Bids that do not include 
these completed documents will be rejected as being “non-responsive”.  
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Required Bid Submittal Check List for Invitation To Bid (ITB) 
 
The following submittals shall be completed and submitted with each bid (see table below 
“Required Bid Submittal Check List.”).  Please check to make sure that the required 
submittals are in the envelope before it is sealed.  Failure to submit all required submittals 
may deem your proposal non-responsive. 
 
Submit one (1) Original bid, signed and dated and (3) copies)] (_) complete copies of the Original 
Bid including all required documents. 
 

Item # Required Bid Submittal 
Check List 

k (√) 

1 Bid Form (Section 00300) – All dollar amounts must be both in writing AND figures and represent 
prices for the published scope of work without exceptions. 

2 Acknowledgement of each Addendum (acknowledged both on the Bid Form, Section 00300, and 
on the form included with each addendum). 

3 Bid Bond (Section 00410) (separate envelope if Public Works Construction project) 
4 Purchasing Forms (Section 00420) 

Form A  -  Non-Collusion Affidavit of Prime Bidder/Offeror 
Form B  -  Certificate of Acceptance of Request for Bid/Proposal    
                 Requirements  
Form C1-  Georgia Utility Contractor License (if applicable) 
Form C2-  Georgia General Contractors License (if applicable) 
Form C3-  Georgia Professional Licenses (if applicable)  
Form D  -  Certificate Regarding Debarment  
Form E  -  Disclosure Form & Questionnaire  
Form F  -  Declaration of Employee-Number Categories 
Form G -  Georgia Security and Immigration Contractor Affidavit and   
                 Agreement 
Form H  -  Georgia Security and Immigration Subcontractor Affidavit 

 
5 Office of Contract Compliance Requirements (Section 00430) 

      Exhibit A  -  Promise of Non-Discrimination (for Prime and each Sub) 
      Exhibit B  -  Employment Record (for Prime and each Sub) 
      Exhibit C  -  Schedule of Intended Subcontractor Utilization 
      Exhibit D  -  Letter of Intent to Perform as Subcontractor 
      Exhibit E  -  Declaration Regarding Subcontractor Practices 
      Exhibit F  -  Joint Venture Disclosure Affidavit 
      Exhibit G  -  Prime Contractor/Subcontractor Utilization Report  
      Equal Business Opportunity Plan (EBO Plan) 

6 Risk Management Insurance Provisions Form (Section 00490) and proof of insurance, either 
letter from insurer or Certificate of Insurance. 

 
 
 

END OF SECTION 
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BID FORM 
 
Submitted To:  Fulton County Government 
 
Submitted By:  ______________________ 
 
For: Asphalt Pavement Texturing Project 
 
 

Submitted on ____________________, 20__. 
 
The undersigned, as Bidder, hereby declares that the only person or persons interested in the Bid 
as principal or principals is or are named herein and that no other person than herein mentioned 
has any interest in this Bid or in the Contract to be entered into; that this Bid is made without 
connection with any other person, company or parties making a Bid; and that it is in all respects 
fair and in good faith without collusion or fraud. 
 
The Bidder further declares that he has examined the site of the work and informed himself fully in 
regard to all conditions pertaining to the place where the work is to be done; that he has examined 
the Drawings and Specifications for the work and contractual documents relative thereto, and has 
read all instructions to Bidders and General Conditions furnished prior to the openings of bids; that 
he has satisfied himself relative to the work to be performed. 
 
The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of 
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all 
necessary materials, equipment, machinery, tools, apparatus, means of transportation and labor 
necessary, and to complete the construction of the work in full and complete accordance with the 
shown, noted, and reasonably intended requirements of the Specifications and Contract 
Documents to the full and entire satisfaction of the Board of Commissioners of Fulton County, 
Atlanta, Georgia, with a definite understanding that no money will be allowed for extra work except 
as set forth in the attached General Conditions and Contract Documents for the following prices. 
 
THE BASE BID TOTAL IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY 
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST RESPONSIBLE 
BIDDER.  Please make sure that all line items below are accurately calculated and total up to this 
inclusive amount. 
 
The bid may not be withdrawn or modified for a period of sixty (60) days following the receipt of 
bids. 
 
BASE BID TOTAL, ITEMS 1 THROUGH  (BELOW), INCLUSIVE, THE AMOUNT OF:  
 
 $                                                    
(Dollar Amount In Numbers) 
 
                                                     
(Dollar Amount In Words) 
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Make sure that all line items below are accurately calculated and total up to the inclusive BASE 
BID TOTAL amount entered on Page 1. 

Method of Bidding  

The unit or lump sum price for each of the several items in the Bid of each Bidder shall include its 
pro rata share of overhead and profit so that the sum of the products, obtained by multiplying the 
quantity shown for each item by the unit price, represents the total Bid.  Any Bid not conforming to 
this requirement may be rejected.  Additionally, Unbalanced Bids or conditional Bids will be 
subject to rejection.  The special attention of all Bidders is called to this provision, for should 
conditions make it necessary to revise the quantities; no limit will be fixed for such increased or 
decreased in quantities or extra compensation allowed. 

 

ITEM1 – Furnishing all products, materials and equipment and performing all labor necessary to 
complete and put into operation the ASPHALT PAVEMENT TEXTURING. 

      DOLLARS ($    ). 

BID ITEMS: 

 

Item
No. 

Item Description Approx. 
Quant. 

Unit of Issue Unit Price Extended Price 

1 Asphalt Pavement Texturing 
Area comprises approximately 23,000 SF, 
Price to include two (2) colors added with a 
border.  The colors to be used are Burnt 
Sienna and Granite.  The stamped design to be 
used is Standard Herringbone. Price will also 
include a Texas Cobble Border Using the 
Granite Color. 

 
23,000 
 
 
 
 
 
 

 
Square Feet

 
Lump Sum 

 

2 1” of “G” mix Asphalt Leveling to include 
Profiling 

 
N/A 

 
N/A 

 
N/A 

 

3 Seal Coating of Parking Lots 
 

100,000 
 

Square Feet   

4 Striping of Parking Lots 100,000 
 

Square Feet   

5 Crack filling in Parking Lots 5,000 
 

Linear Feet   

6 Route Out Cracks in Parking Lots 5,000 
 

Linear Feet   

      

 TOTAL BID AMOUNT     
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The Bidder agrees hereby to commence work under this Contract, with adequate personnel and 
equipment, on a date to be specified in a written order of the Contracting Officer and to fully 
complete all work under this Contract within 180 consecutive calendar days from and including 
said date.  This bid is for one complete year with five year options to renew at the owners 
discretion. 
 
The Bidder declares that he understands that the quantities shown for the unit prices items are 
subject to either increase or decrease, and that should the quantities of any of the items of work 
be increased, the Bidder proposes to do the additional work at the unit prices stated herein; and 
should the quantities be decreased, the Bidder also understands that payment will be made on 
the basis of actual quantities at the unit price bid and will make no claim for anticipated profits for 
any decrease in quantities; and that actual quantities will be determined upon completion of work, 
at which time adjustments will be made to the contract amount by direct increase or decrease. 
 
In case of discrepancies between the figures shown in the unit prices and the totals, the unit 
prices shall apply and the totals shall be corrected to agree with the unit prices.  In case of 
discrepancies between written amounts and figures, written amounts shall take precedence over 
figures and the sum of all Bid extensions (of unit prices) plus lump sum items shall take 
precedence over BID TOTAL. 
 
The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract 
Agreement and Bonds within ten (10) days after receipt of conformed contract documents for 
execution, the Bid Bond accompanying his bid and the monies payable thereon shall be paid into 
the funds of the Owner as liquidated damages for such failure. 
 
Enclosed is a Bid Bond in the approved form, in the sum of:       
           Dollars ($   ) 
according to the conditions of “Instructions to Bidders” and provisions thereof. 
 
The undersigned acknowledges receipt of the following addenda (list by the number and date 
appearing on each addendum) and thereby affirms that its Bid considers and incorporates any 
modifications to the originally issued Bidding Documents included therein. 
 
ADDENDUM #  DATED     
 
ADDENDUM #  DATED     
 
ADDENDUM #  DATED     
 
ADDENDUM #  DATED     
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BIDDER:            
 
 By:           
     [Name Typed or Printed] 
                 
     [Name Signed] 
 
 Title:            
 
 Business Address:          
         
                                                
  
                                                
 
 Business Phone:             
 
  

Bidder’s Contractor License No:        
[State/County] 

 License Expiration Date:         
 
 
Note:  If the Bidder is a corporation, the Bid shall be signed by an officer of the corporation; if a 
partnership, it shall be signed by a partner.  If signed by others, authority for signature shall be 
attached. 
 
The full name and addresses of persons or parties interested in the foregoing Bid, as principals, 
are as follows:  
 

Name Address 

              

              

              

              

              

              

              

END OF SECTION 
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BID BOND 
 
No bid for a contract in Fulton County for work to be done shall be valid for any purpose unless 
the Contractor shall give a Bid Bond with good and sufficient surety payable to, in favor of, and for 
the protection of Fulton County.  The Bid Bond shall not be less than 5% of the total amount 
payable by the terms of the Contract. No bid shall be read aloud or considered if a proper bid 
bond has not been submitted. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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BID BOND 

ASPHALT PAVMENT TEXTURING 

FULTON COUNTY GOVERNMENT 

 

KNOW ALL MEN BY THESE PRESENTS, THAT WE       

                                                         

hereinafter called the PRINCIPAL, and          

                                                         

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of  

     and duly authorized to transact Surety business in the State of Georgia, are held 

and firmly bound unto the Fulton County Government (COUNTY), in the penal sum of   

          Dollars and Cents ($   

 ) good and lawful money of the United States of America, to be paid upon demand of the COUNTY, 

to which payment well and truly to be made we bind ourselves, our heirs, executors, and administrators 

and assigns, jointly and severally and firmly by these presents. 

 

WHEREAS the PRINCIPAL has submitted to the COUNTY, for ASPHALT PAVEMENT TEXTURING 

PROJECT, a Bid; 

 

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law: 

 

NOW THEREFORE:  The conditions of this obligation are such that if the Bid be accepted, the 

PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the COUNTY of 

the award of the Contract execute the Contract in accordance with the Bid and upon the terms, 

conditions and prices set forth therein, in the form and manner required by the COUNTY, and execute 

sufficient and satisfactory Performance and Payments Bonds payable to the COUNTY, each in the 

amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory 

to said COUNTY, then this obligation to be void; otherwise, to be and remain in full force and virtue in 

law; and the SURETY shall upon failure of the PRINCIPAL to comply with any or all of the foregoing 

requirements within the time specified above immediately pay to the COUNTY, upon demand the 

amount hereof in good and lawful money of the United States of America, not as a penalty, but as 

liquidated damages. 

  

In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the SURETY 

shall pay all costs incurred by the COUNTY in such suit, including attorney’s fees to be fixed by the 

Court. 
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Enclosed is a Bid Bond in the approved form, in the amount of      

                                                                                         Dollars 

($    ) being in the amount of five percent (5%) of the Contract Sum.  The money payable on this 

bond shall be paid to the COUNTY, for the failure of the Bidder to execute a Contract within ten (10) 

days after receipt of the Contract and at the same time furnish a Payment Bond and Performance Bond. 

 

(SIGNATURES ON NEXT PAGE) 
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IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be duly signed and 
sealed this   day of     , 200_. 
 
ATTEST: 
 
 
       
PRINCIPAL 
 
       BY      
 
(SEAL) 
 
 
 
 
 

CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
I,       , certify that I am the Secretary of the Corporation named as principal in the within 

bond; that      , who signed the said bond of said corporation; that I know this 

signature, and his/her signature thereto is genuine; and that said bond was duly signed, sealed and attested for 

in behalf of said Corporation by authority of its governing body. 

 
 
       
SECRETARY 
 
(CORPORATE SEAL) 
 
 
 
 
 
       
SURETY 
 
 
       BY      
(SEAL) 
 
 
 

END OF SECTION
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PURCHASING FORMS & INSTRUCTIONS 

 
This section contains the procurement forms that are required to be executed and submitted with the bid 
package.  This section does not contain all forms required to be included with the bid package submittal. 
 
To be deemed responsive to this ITB, Bidders must provide the information requested and complete in 
detail all Purchasing Forms. The appropriate individual(s) authorized to commit the Bidder to the Project 
must sign the Purchasing Forms. Bidders should reproduce each Purchasing Form, as required, and 
complete the appropriate portions of the forms provided in this section. 
 
 

 Form A:  Non-Collusion Affidavit of Prime Bidder/Offeror 
 

 Form B:  Certificate of Acceptance of Request for Bid/Proposal Requirements 
 

 Form C:  Professional License Certifications (Not applicable) 
 

 Form C1 – Georgia Utility License Contractor License 
 Form C2 – Georgia General Contractors License 
 Form C3 – Georgia Professional License 

 
 Form D:  Certification Regarding Debarment  

 
 Form E:  Disclosure Form and Questionnaire  

 
 Form F:  Georgia Security and Immigration Contractor Affidavit and Agreement 

 
 Form G:  Georgia Security and Immigration Subcontractor Affidavit 
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FORM A: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR  
 

STATE OF GEORGIA 

COUNTY OF FULTON 

 
I, __________________________________ certify that pursuant to Fulton County Code Section 2-320 
(11), this bid or proposal is made without prior understanding, agreement or connection with any 
corporation, firm or person submitting a bid for the same work, labor or service to be done or the 
supplies, materials or equipment to be furnished and is in all respects fair and without collusion or fraud.  
I understand collusive bidding is a violation of state and federal law and can result in fines, prison 
sentences and civil damages awards.  I agree to abide by all conditions of this bid or proposal and 
certify that I am authorized to sign this bid or proposal for the bidder. 
 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with others, directly or 
indirectly, prevented or attempted to prevent competition in such bidding or proposals by any means 
whatsoever.  Affiant further states that (s)he has not prevented or endeavored to prevent anyone from 
making a bid or offer on the project by any means whatever, nor has Affiant caused or induced another 
to withdraw a bid or offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona fide, and that no 
one has gone to any supplier and attempted to get such person or company to furnish the materials to 
the bidder only, or if furnished to any other bidder, that the material shall be at a higher price.  
 
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
 
 
Notary Public: ________________________________ 
 
County: _____________________________________ 
 
Commission Expires: __________________________ 



ASPHALT PAVMENT TEXTURING  Section 00420 
  Purchasing Forms & Instructions 
 

Page 30 of 187 

NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER, AGENT, OR OTHER 
PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN BIDDING FOR OR PROCURING THE 
CONTRACT SHALL ALSO MAKE THIS OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS WHO MAY 
HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR OR PROCURING THE 
CONTRACT SHALL MAKE THE OATH. 
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FORM B:  FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL 
REQUIREMENTS 

 
 
This Is To Certify That On This Day Bidder/Proposer Acknowledges That He/She Has Read This Bid Document, 
Pages            To            Inclusive, Including Addendum(s)        To       , And/Or Appendices        To       , In Its 
Entirety, And Agrees That No Pages Or Parts Of The Document Have Been Omitted, That He/She Understands, 
Accepts And Agrees To Fully Comply With The Requirements Therein, And That The Undersigned Is Authorized 
By The Bidding/Proposing Company To Submit The Bid/Proposal Herein And To Legally Obligate The 
Bidder/Proposer Thereto. 
 
Company:               
 
Signature:               
 
Name:               
 
Title:               
 
Date:               
 
(Corporate Seal)  
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FORM C1:  CONTRACTOR’S GEORGIA UTILITY LICENSE CERTIFICATION 
 
 
Contractor’s Name: _____________________________________________________________ 
 
 
Utility Contractor’s Name: ________________________________________________________ 
 
 
Expiration Date of License: _______________________________________________________ 
 
 
 
I certify that the above information is true and correct and that the classification noted is applicable to the Bid for 
this Project. 
 
 
 
Signed: _______________________________________________________________________ 
 
 
Date: ________________________________________________________________________  

 
(ATTACH COPY OF LICENSE)
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FORM C2:  CONTRACTOR’S GEORGIA GENERAL CONTRACTOR’S LICENSE CERTIFICATION 
 
 
Contractor’s Name: _____________________________________________________________ 
 
 
General Contractor’s License Number: ______________________________________________ 
 
 
Expiration Date of License: _______________________________________________________ 
 
 
 
I certify that the above information is true and correct and that the classification noted is applicable to the Bid for 
this Project. 
 
 
 
Signed: _______________________________________________________________________ 
 
 
Date: ________________________________________________________________________  

 
(ATTACH COPY OF LICENSE)
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FORM C3:  GEORGIA PROFESSIONAL LICENSE CERTIFICATION 
 

NOTE:  Please complete this form for the work your firm will perform on this project. 
 
 
Contractor’s Name: _____________________________________________________________ 
 
 
Performing work as:  Prime Contractor ____ Sub-Contractor _____ 
 
 
Professional License Type: _______________________________________________________ 
 
 
Professional License Number: _____________________________________________________ 
 
 
Expiration Date of License: _______________________________________________________ 
  
 
I certify that the above information is true and correct and that the classification noted is applicable to the Bid for 
this Project. 
 
 
 
Signed: _______________________________________________________________________ 
 
 
Date: ________________________________________________________________________  

 
(ATTACH COPY OF LICENSE) 
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 FORM D: CERTIFICATION REGARDING DEBARMENT 
 
 
(1) The Offeror certifies that neither it or its subcontractors is presently debarred, suspended, proposed 

for debarment, declared ineligible, or otherwise excluded from doing business with any government 
agency.  Any such exclusion may cause prohibition of your firm from participating in any 
procurement by the Fulton County Government. 

 
(2) If the Offeror is unable to certify to any of the statements in this certification, such Offeror or 

subcontractor shall attach an explanation to this bid or proposal. 
 

INSTRUCTIONS FOR CERTIFICATION 

 
By signing and submitting this certification, the Offeror is providing the certification set out below: 
 
(1) The certification in this clause is a material representation of fact upon which reliance will be placed.  

If it is later determined that the prospective vendor knowingly rendered a false certification, the 
Purchasing Agent may pursue all available remedies, including suspension and/or debarment, for 
withdrawal of award or termination of a contract. 

 
(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if at anytime 

the Offeror learns that its certification was erroneous when submitted or has become erroneous by 
reason of changed circumstances. 

 
(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in writing of any 

changes, if as a result of such changes, the Offeror certification regarding debarment is affected. 
 

DEBARMENT ORDINANCE 

 
The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the debarment of 
contractors. 
 
Authority to suspend. 
 
After reasonable notice to the entity involved and reasonable opportunity for that entity to be heard, the 
Purchasing Agent, after consultation with user department, the County Manager and the County Attorney shall 
have the authority to suspend an entity for cause from consideration for award of county contracts.  As used in 
this section, the term entity means any business entity, individual, firm, contractor, subcontractor or business 
corporation, partnership, limited liability corporation, firm, contractor, subcontractor or business structured; 
provided, further, that any such entity shall also be subject to suspension under this section if any of its 
constituents, members, subcontractors at any tier of such entity’s and the entity, or any constituent or member, 
knew or should have known of the commission of the act.  The suspension shall be for a period not to exceed 
three (3) years unless cause is based on a felony conviction for an offense related or associated with fraudulent 
contracting or misappropriation of funds wherein the suspension shall not exceed seven (7) years. 
 
Causes for Suspension.  The causes for suspension include: 
 

(1) Conviction for commission of a criminal offense as an incident to obtain or attempting to obtain 
a public or private contract or subcontract, or in performance of such contract or subcontract; 

 
(2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, falsification or 

destruction of records, receiving stolen property or other offense indicating a lack of business 
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integrity or business honesty which currently, seriously and directly affects responsibility as a 
county contractor. 

 
(3) Conviction of state or federal anti-trust statues arising out of the solicitation and submission of 

bids and proposals; 
 

(4) Violation of contract provisions, as set forth below, of a character which is regarded by the 
Purchasing Agent to be so serious as to justify suspension action: 

 
a. Failure to perform in accordance with the specifications within a time limit provided in a 

county contract; 
 

b. A recent record of failure to perform or unsatisfactory performance in accordance with 
the terms of one or more contracts; provided, that failure to perform or unsatisfactory 
performance caused by acts beyond the control of the contractor shall not be considered 
to be a basis for suspension; 

 
c. Material representation of the composition of the ownership or workforce or business 

entity certified to the county as a minority business enterprise; or 
 

d. Falsification of any documents. 
 

(5) For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code of 
Ethics. 

 
(6) Knowing misrepresentation to the county, of the use which a majority owned contractor 

intends to make a minority business enterprise (a business entity at least 51 percent of which 
is owned and controlled by minority persons, as defined in Fulton County Code Chapter 6, 
Article B, Minority Business Enterprise Affirmative Action Program and certified as such by the 
County) as a subcontractor or a joint venture partner, in performing work under contract with 
the County. 

 
Failure to fully and truthfully provide the information required, may result in the disqualification of your 
bid/proposal from consideration or termination of the Contract, once awarded.  This document must be 
completed and included as a part of the bid/proposal package along with other required documents. 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty of perjury, I declare that I have examined this certification and all attachments hereto, if 
applicable, to the best of my knowledge and belief, and all statements contained hereto are true, correct, and 
complete. 
 
 
      On this _______ day of __________________, 20__ 
 
 
              
      (Legal Name of Offeror)      (Date) 
 
 
              
      (Signature of Authorized Representative)   (Date) 
 
 
              
      (Title) 
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FORM E:  DISCLOSURE FORM AND QUESTIONNAIRE 
 
1. Please provide the names and business addresses of each of the Offeror’s firm’s officers and 

directors.    
 

For the purposes of this form, the term “Offeror” means an entity that responds to a solicitation 
for a County contract by either submitting a proposal in response to a Request for Proposal or a 
Request for Qualification or a Bid in response to an Invitation to Bid.  
 
Describe accurately, fully and completely, their respective relationships with said Offeror, 
including their ownership interests and their anticipated role in the management and operations 
of said Offeror. 

 
2. Please describe the general development of said Offeror's business during the past five (5) 

years, or such shorter period of time that said Offeror has been in business. 
 
3. Please state whether any employee, agent or representative of said Offeror who is or will be 

directly involved in the subject project has or had within the last five (5) years: (i) directly or 
indirectly had a business relationship with Fulton County; (ii) directly or indirectly received 
revenues from Fulton County; or (iii) directly or indirectly receives revenues from the result of 
conducting business on Fulton County property or pursuant to any contract with Fulton County.   
Please describe in detail any such relationship. 

 
LITIGATION DISCLOSURE: 
 
Failure to fully and truthfully disclose the information required, may result in the disqualification of your 
bid or proposal from consideration or termination of the Contract, once awarded. 
 
1. Please state whether any of the following events have occurred in the last five (5) years with 

respect to said Offeror.  If any answer is yes, explain fully the following: 
 

(a) whether a petition under the federal bankruptcy laws or state insolvency laws was filed by or 
against said Offeror, or a receiver fiscal agent or similar officer was appointed by a court for 
the business or property of said Offeror; 

 
(b) whether Offeror was subject of any order, judgment, or decree not subsequently reversed, 

suspended or vacated by any court of competent jurisdiction, permanently enjoining said 
Offeror from engaging in any type of business practice, or otherwise eliminating any type of 
business practice; and 

 
(c) whether said Offeror's business was the subject of any civil or criminal proceeding in which 

there was a final adjudication adverse to said  or Offeror, which directly arose from activities 
conducted by the business unit or corporate division of said Offeror which submitted a bid or 
proposal for the subject project. If so please explain. 

 
 
2. Have you or any member of your firm or team to be assigned to this engagement been indicted or 

convicted of a criminal offense within the last five (5) years?  
 
 
 Circle One:  YES   NO 
 
 
3. Have you or any member of your firm or team ever been terminated (for cause or otherwise) from 

any work being performed for Fulton County or any other Federal, State or Local Government? 
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 Circle One:  YES   NO 
 
 
4. Have you or any member of your firm or team been involved in any claim or litigation adverse to 

Fulton County or any other Federal, State or Local Government, or private entity during the last 
three (3) years? 

 
 
 Circle One:  YES   NO 
 
 
5. Has any offeror, member of offeror’s team, or officer of any of them (with respect to any matter 

involving the business practices or activities of his or her employer), been notified within the five 
(5) years preceding the date of this offer that any of them are the target of a criminal investigation, 
grand jury investigation, or civil enforcement proceeding? 

 
 
 Circle One:  YES   NO 
 
 
If you have answered “YES” to any of the above questions, please indicate the name(s) of the person(s), 
the nature, and the status and/or outcome of the information, indictment, conviction, termination, claim 
or litigation, the name of the court and the file or reference number of the case, as applicable.  Any such 
information should be provided on a separate page, attached to this form and submitted with your 
proposal. 
 
NOTE:  If any response to any question set forth in this questionnaire has been disclosed in any 
other document, a response may be made by attaching a copy of such disclosure.  (For example, 
said Offeror's most recent filings with the Securities and Exchange Commission (“SEC”) may be 
provided if they are responsive to certain items within the questionnaire.)  However, for 
purposes of clarity, Offeror should correlate its responses with the exhibits by identifying the 
exhibit and its relevant text. 
 
Disclosures must specifically address, completely respond and comply with all information requested 
and fully answer all questions requested by Fulton County.  Such disclosure must be submitted at the 
time of the bid or proposal submission and included as a part of the bid/proposal submitted for this 
project.   Disclosure is required for Offerors, joint venture partners and first-tier subcontractors. 
 
Failure to provide required disclosure, submit officially signed and notarized documents or respond to 
any and all information requested/required by Fulton County can result in the bid/proposal declared as 
non-responsive.  This document must be completed and included as a part of the bid/proposal package 
along with other required documents. 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty or\f perjury, I declare that I have examined this questionnaire and all attachments hereto, 
if applicable, to the best of my knowledge and belief, and all statements contained hereto are true, 
correct, and complete. 
 
 
      On this _______ day of __________________, 20__ 
 
 
              
      (Legal Name of Proponent)     (Date) 
 
 
              
      (Signature of Authorized Representative)   (Date) 
 
 
              
      (Title) 
 
Sworn to and subscribed before me, 
 
this _________ day of ___________________________, 20__ 
 
 
__________________________________________________ 
(Notary Public)      (Seal) 
 
 
Commission Expires _________________________________ 
        (Date) 
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FORM F:  GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND AGREEMENT 
 

 
Instructions: 
 
Contractors must attest to compliance with the requirements of O.C.G.A 13-10-91 and the Georgia 
Department of Labor Rule 300-10-01-.02 by executing the Contractor Affidavit provided.   
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STATE OF GEORGIA          
 
COUNTY OF FULTON 
 

FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND 
AGREEMENT  

 
 
By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 13-10-91, 
stating affirmatively that the individual, firm or corporation which is engaged in the physical performance 
of services under a contract with [insert name of prime contractor] 
_______________________________________________ on behalf of Fulton County Government 
has registered with and is participating in a federal work authorization program* [any of the electronic 
verification of work authorization programs operated by the United States Department of Homeland 
Security or any equivalent federal work authorization program operated by the United States Department 
of Homeland Security to verify information of newly hired employees, pursuant to the Immigration 
Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with the applicability provisions and 
deadlines established in O.C.G.A. 13-10-91. 
 
The undersigned further agrees that, should it employ or contract with any subcontractor(s) in 
connection with the physical performance of services to this contract with Fulton County Government, 
contractor will secure from such subcontractor(s) similar verification of compliance with O.C.G.A/ 13-10-
91 on the Subcontractor Affidavit provided in Rule 300-10-01-.08 or a substantially similar form.  
Contractor further agrees to maintain records of such compliance and provide a copy of each such 
verification to the Fulton County Government at the time the subcontractor(s) is retained to perform 
such service. 
 
 
______________________________________________ 
EEV/Basic Pilot Program* User Identification Number 
 
 
______________________________________________ 
BY: Authorized Officer of Agent 
       (Insert Subcontract Name) 
   
______________________________________________ 
Title of Authorized Officer or Agent of Subcontractor 
 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
  
  
Notary Public: ________________________________ 
 
 
County: _____________________________________    
 
 
Commission Expires: __________________________ 
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NOTE: 
 
* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization program 
is the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and Immigration Services 
Bureau of the U.S. Department of Homeland Security, in conjunction with the Social Security 
Administration (SSA). 
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FORM G:  GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT 
 

 
Instructions: 
 
In the event that your company is awarded the contract for this project, and will be utilizing the services 
of any subcontractor(s) in connection with the physical performance of services pursuant to this contract, 
the following affidavit must be completed by such subcontractor(s).  Your company must provide a copy 
of each such affidavit to Fulton County Government, Department of Purchasing & Contract Compliance 
with the proposal submittal.   
 
All subcontractor affidavit(s) shall become a part of the contract and all subcontractor(s) affidavits shall 
be maintained by your company and available for inspection by Fulton County Government at any time 
during the term of the contract.  All subcontractor(s) affidavit(s) shall become a part of any 
contractor/subcontractor agreement(s) entered into by your company. 
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STATE OF GEORGIA          
 
COUNTY OF FULTON 

FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT  

 
 
By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. 13-10-
91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services under a contract with [insert name of prime contractor] 
_______________________________________________behalf of Fulton County Government has 
registered with and is participating in a federal work authorization program* [any of the electronic 
verification of work authorization programs operated by the United States Department of Homeland 
Security or any equivalent federal work authorization program operated by the United States Department 
of Homeland Security to verify information of newly hired employees, pursuant to the Immigration 
Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with the applicability provisions and 
deadlines established in O.C.G.A. 13-10-91. 
 
______________________________________________ 
EEV/Basic Pilot Program* User Identification Number 
 
 
______________________________________________ 
BY: Authorized Officer of Agent 
       (Insert Subcontract Name) 
   
______________________________________________ 
Title of Authorized Officer or Agent of Subcontractor 
 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
  
  
Notary Public: ________________________________ 
 
 
County: _____________________________________    
 
Commission Expires: __________________________ 
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NOTE: 
 
* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization program 
is the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and Immigration Services 
Bureau of the U.S. Department of Homeland Security, in conjunction with the Social Security 
Administration (SSA). 
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CONTRACT COMPLIANCE REQUIREMENTS 
 

NON-DISCRIMINATION IN CONTRACTING AND PROCUREMENT 

 
Policy Statement:  It is the policy of Fulton County Government that discrimination against 
businesses by reason of the race, color, gender or national origin of the ownership of any such 
business is prohibited. Furthermore, it is the policy of the Board of Commissioners (“Board”) that 
Fulton County and all vendors and contractors doing business with Fulton County shall provide to 
all businesses the opportunity to participate in contracting and procurement paid, in whole or in 
part, with monetary appropriations of the Board. Similarly, it is the policy of the Board that the 
contracting and procurement practices of Fulton County should not implicate Fulton County as 
either an active or passive participant in the discriminatory practices engaged in by private 
contractors seeking to obtain contracts with Fulton County.  
 
Equal Business Opportunity Plan (EBO Plan):  In addition to the proposal submission 
requirements, each vendor must submit an Equal Business Opportunity Plan (EBO Plan) with 
their bid/proposal.  The EBO Plan is designed to enhance the utilization of a particular racial, 
gender or ethnic group by a bidder/proposer, contractor, or vendor or by Fulton County.  The 
respondent must outline a plan of action to encourage and achieve diversity and equality in the 
available procurement and contracting opportunities with this solicitation.   
  
The EBO Plan must identify and include: 
 

1. Potential opportunities within the scope of work of this solicitation that will allow for 
participation of  racial, gender or ethnic groups. 

 
2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and 

female business utilization in this solicitation. 
 
Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships 
with minority and female businesses in an effort to achieve contracting and procurement diversity. 
 
Prompt Payment:  The prime contractor must certify in writing and must document on the Exhibit 
G Form (Prime Contractor/Subcontractor Utilization Report) that all subcontractors, sub-
consultants and suppliers have been promptly paid for work and materials, (less any retainage by 
the prime contractor prior to receipt of any further progress payments).  In the event the prime 
contractor is unable to pay subcontractors, sub-consultants or suppliers until it has received a 
progress payment from Fulton County, the prime contractor shall pay all subcontractors, sub-
consultants or suppliers funds due from said progress payments within forty-eight (48) hours of 
receipt of payment from Fulton County.  In no event shall a subcontractor, sub-consultant or 
supplier be paid later than fifteen (15) days as provided for by state law. 
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REQUIRED FORMS AND EBO PLAN: 

 
In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination in 
Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the following 
completed documents.  Failure to provide this information shall result in the bid/proposal being 
deemed non-responsive: 
 
 Exhibit A - Promise of Non-Discrimination (for Prime and each Sub-contractor) 
 Exhibit B - Employment Report (for Prime and each Sub-contractor) 
 Exhibit C - Schedule of Intended Subcontractor Utilization  
 Exhibit D - Letter of Intent to Perform As a Subcontractor or Provide Materials or Services  
 Exhibit E - Declaration Regarding Subcontractor Practices  
 Exhibit F - Joint Venture Disclosure Affidavit  
 Equal Business Opportunity Plan (EBO Plan) – This document is not a form.  It is a 

statement created by the bidder/proposer on its company letter head addressing the EBO 
Plan requirements. 

 Exhibit H – First Source Jobs Program Information, Form 2 
 
All Contract Compliance documents (Exhibits A – F and EBO Plan) are to be placed in a 
separate sealed envelope clearly marked “Contract Compliance”.  The EBO Plan must be 
submitted on company letterhead.  These documents are considered part of and should be 
submitted with the Technical Proposal. 
 
The following document must be completed as instructed if awarded the bid: 
 
 Exhibit G - Prime Contractor’s Subcontractor Utilization Report  
 Exhibit H – First Source Jobs Program Agreement, Form 3 
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EXHIBIT A – PROMISE OF NON-DISCRIMINATION 
 
 
“Know all persons by these presents, that I/WE (                                                      ),            
                                           Name 
 
                                                               
  Title      Firm Name 
 
Hereinafter “Company”), in consideration of the privilege to bid on or obtain contracts funded, in whole or 
in part, by Fulton County, hereby consent, covenant and agree as follows: 
 

(1) No person shall be excluded from participation in, denied the benefit of, or otherwise 
discriminated against on the basis of race, color, national origin or gender in connection 
with any bid submitted to Fulton County for the performance of any resulting there from, 

 
(2) That it is and shall be the policy of this Company to provide equal opportunity to all 

businesses seeking to contract or otherwise interested in contracting with this Company 
without regard to the race, color, gender or national origin of the ownership of this 
business, 

 
(3) That the promises of non-discrimination as made and set forth herein shall be continuing 

in nature and shall remain in full force and effect without interruption, 
 

(4) That the promise of non-discrimination as made and set forth herein shall be made a part 
of, and incorporated by reference into, any contract or portion thereof which this 
Company may hereafter obtain, 

 
(5) That the failure of this Company to satisfactorily discharge any of the promises of non-

discrimination as made and set forth herein shall constitute a material breach of contract 
entitling the Board to declare the contract in default and to exercise any and all applicable 
rights and remedies, including but not limited to cancellation of the contract, termination 
of the contract, suspension and debarment from future contracting opportunities, and 
withholding and/or forfeiture of compensation due and owning on a contract; and 

 
(6) That the bidder shall provide such information as may be required by the Director of 

Contract Compliance pursuant to Section 4.4 of the Fulton County Non-Discrimination in 
Purchasing and Contracting Ordinance. 

 
 
 
SIGNATURE:             
 
ADDRESS:                              
 
                                                          
 
 
TELEPHONE NUMBER: ______________________ 
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EXHIBIT B – EMPLOYMENT REPORT 
 
The demographic employment make-up for the bidder must be identified and submitted with this 
bid/proposal.  In addition, if subcontractors will be utilized by the bidder/proposer to complete this project, 
then the demographic employment make-up of the subcontractor(s) must be identified and submitted with 
this bid.   
 
EMPLOYEES 

 
 
FIRM’S NAME:                               
 
ADDRESS:                                 
 
                                                        
 
TELEPHONE NUMBER:                              
 
This completed form is for (Check one)   Bidder/Proposer Subcontractor 
 
Submitted by: ________________________          Date Completed:     

CATEGORY 
NATIVE      
 INDIAN 

AFRICAN 
AMERICAN 

ASIAN 
AMERICAN 

HISPANIC  
AMERICAN 

CAUCASIAN 
AMERICAN 

OTHER 

Male/Female M F M F M F M F M F M F 

Mgmt/Official 
                        

Professional 
(Arch., P.E., etc.)                         

Supervisors 
                        

Office/ Clerical 
                        

Craftsmen 
                        

Laborers 
                        

Others (Specify) 
                        

TOTALS 
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this 
form must be completed and submitted with the bid/proposal.   All prime bidders/proposers 
must include Letter(s) of Intent (Exhibit D) in the bid document for all subcontractors who will be 
utilized under the scope of work/services. 
 
Prime Bidder/Proposer:          
 
ITB/RFP NUMBER:           
 
Project Name or Description of Work/Service(s):       
 
             
 
              
 
1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is          is not        a 

minority or female owned and controlled business.  (Please indicate below the portion of 
work, including, percentage of bid amount that your firm will carry out directly):    

 
            

 
            

 
If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture 
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement. 

 
2. Sub-Contractors (Including suppliers) to be utilized in the performance of this scope of 

work/service(s), if awarded, are: 
 
 
SUBCONTRATOR NAME:          
 
ADDRESS:            
 
             
 
PHONE:            
 
CONTACT PERSON:           
 
ETHNIC GROUP*:    COUNTY CERTIFIED**     
 
WORK TO BE PERFORMED:          
 
             
 
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:  % 
 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE);   
**If yes, attach copy of recent certification letter. 
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
SUBCONTRATOR NAME:          

ADDRESS:            

                                             

PHONE:            

CONTACT PERSON:          

ETHNIC GROUP*:    COUNTY CERTIFIED**     

WORK TO BE PERFORMED:         

DOLLAR VALUE OF WORK: $   PERCENTAGE VALUE:             % 

 

SUBCONTRATOR NAME:          

ADDRESS:            

                                        

PHONE:            

CONTACT PERSON:          

ETHNIC GROUP*:    COUNTY CERTIFIED**     

WORK TO BE PERFORMED:         

DOLLAR VALUE OF WORK: $   PERCENTAGE VALUE:            % 

 

SUBCONTRATOR NAME:          

ADDRESS:            

                                             

PHONE:            

CONTACT PERSON:          

ETHNIC GROUP*:    COUNTY CERTIFIED**     

WORK TO BE PERFORMED:         

DOLLAR VALUE OF WORK: $   PERCENTAGE VALUE:            % 

 

SUBCONTRATOR NAME:          

ADDRESS:            

                                            

PHONE:            

CONTACT PERSON:          

ETHNIC GROUP*:    COUNTY CERTIFIED**     

WORK TO BE PERFORMED:         

DOLLAR VALUE OF WORK: $   PERCENTAGE VALUE:            % 

 

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE); **If yes, attach copy of recent 
certification letter. 
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
Total Dollar Value of Subcontractor Agreements: ($) 
 
Total Percentage Value: (%) 
 
CERTIFICATION:  The undersigned certifies that he/she has read, understands and agrees to be bound 
by the Bid provisions, including the accompanying Exhibits and other terms and conditions regarding sub-
contractor utilization.  The undersigned further certifies that he/she is legally authorized by the Bidder to 
make the statement and representation in this Exhibit and that said statements and representations are 
true and correct to the best of his/her knowledge and belief.  The undersigned understands and agrees 
that if any of the statements and representations are made by the Bidder knowing them to be false, or if 
there is a failure of the intentions, objectives and commitments set forth herein without prior approval of 
the County, then in any such event the Contractor’s acts or failure to act, as the case may be, shall 
constitute a material breach of the contract, entitling the County to terminate the Contract for default.  The 
right to so terminate shall be in addition to, and in lieu of, any other rights and remedies the County may 
have for other defaults under the contract. 
 
 
Signature/Title:            
 
Firm or Corporate Name:          
 
Address:            
 
             
 
Telephone: (       )           
 
Fax Number: (       )           
 
Email Address:            
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EXHIBIT D 
 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 

OR 

PROVIDE MATERIALS OR SERVICES 

 
This form must be completed by ALL known subcontractors/suppliers and submitted with the bid.  The 
Prime Contractor must submit Letters of Intent for ALL known subcontractors/suppliers at time of bid 
submission. 
 
To:                                             

(Name of Prime Contractor Firm) 
 
From:              

(Name of Subcontractor Firm) 
 
ITB/RFP Number:            
 
Project Name:             
 
The undersigned is prepared to perform the following described work or provide materials or services in 
connection with the above project (specify in detail particular work items, materials, or services to be 
performed or provided): 
 

Description of Work 
Project 
Commence D

Project Comp
Date 

Estimated 
Amount 

        

        

        

        

        

        
 
 
             
 (Prime Bidder)    (Subcontractor) 
 
Signature      Signature     
 
Title       Title      
 
Date       Date      
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EXHIBIT E – DECLARATION REGARDING SUBCONTRACTING PRACTICES 
 
If the bidder/proposer does not intend to subcontract any portion of the scope of work services(s), this 
form must be completed and submitted with the bid. 
 
      Hereby declares that it is my/our intent to 
  (Bidder) 
 
Perform 100% of the work required for         

      (IFB/RFP Number) 
 
                                                          

(Description of Work) 
 
In making this declaration, the bidder/proposer states the following: 
 

1. That the bidder does not customarily subcontract elements of this type project, 
and normally performs and has the capability to perform and will perform all 
elements of the work on this project with his/her own current work forces; 

 
2. If it should become necessary to subcontract some portion of the work at a later 

date, the bidder will comply with all requirements of the County’s Non-
Discrimination Ordinance in providing equal opportunities to all firms to 
subcontract the work.  The determination to subcontract some portion of the work 
at a later date shall be made in good faith and the County reserves the right to 
require additional information to substantiate a bidder’s decision to subcontract 
work following the award of the contract.  Nothing contained in this provision shall 
be employed to circumvent the spirit and intent of the County’s Non-
Discrimination Ordinances; 

 
3. The bidder will provide, upon request, information sufficient for the County to 

verify Item Number one. 
 
 
AUTHORIZED COMPANY REPRESENTATIVE 
 
Name:      Title:     Date:   
 
Signature:            
 
Firm:                               
 
Address:            
 
Phone Number:           
 
Fax Number:           
 
Email Address:           
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EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT 
 
 
IFB No.        
 
Project Name      
 
This form must be completed and submitted with the bid if a Joint Venture approach is to be undertaken. 
 
The firms listed below do hereby declare that they have entered into a joint venture agreement pursuant 
to the above mentioned project.  The information requested below is to clearly identify and explain the 
extent of participation of each firm in the proposed joint venture.  All items must be properly addressed 
before the business entity can be evaluated. 
 
1. Firms: 
 

1) Name of Business:                     

  Street Address:                           

  City/State/Zip:          

  County:           

  Nature of Business:         

 

2) Name of Business:         

  Street Address:          

  City/State/Zip:          

  County:           

  Nature of Business:         

 

3) Name of Business:         

  Street Address:          

  City/State/Zip:          

  County:           

  Nature of Business:         

 
 
NAME OF JOINT VENTURE (If applicable):        
 
OFFICE ADDRESS:           
 
PRINCIPAL OFFICE:           
 
OFFICE PHONE:           
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EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT CONTINUED 
 
Note:  Attach additional sheets as required 
 
2. Describe the capital contributions by each joint venturer and accounting thereof.  Indicate 

the percentage make-up for each joint venture partner. 
 
 
3. Describe the financial controls of the joint venture, e.g., will a separate cost center be 

established?  Which venturer will be responsible for keeping the books?  How will the 
expense therefore be reimbursed?  What is the authority of each joint venture to commit 
or obligate the order? 

 
 
4. Describe any Ownership, options for Ownership, or loans between the joint ventures.  

Identify terms thereof. 
 
 
5. Describe the estimate contract cash flow for each joint venturer. 
 
 
6. To what extent and by whom will the on-site work be supervised? 
 
 
7. To what extent and by whom will the administrative office be supervised? 
 
 
8. Which joint venturer will be responsible for material purchases including the estimated 

cost thereof?  How will the purchase be financed? 
 
 
9. Which joint venturer will provide equipment?  What is the estimated cost thereof?  How 

will the equipment be financed? 
 
 
10. Describe the experience and business qualifications of each joint venturer. 
 
 
11. Submit a copy of all joint venture agreements and evidence of authority to do business in 

the State of Georgia as well as locally, to include all necessary business licenses. 
 
 
12. Percent of ownership by each joint venture in terms of profit and loss sharing:  

            
 
13. The authority of each joint venturer to commit or obligate the other:   

            
 
14. Number of personnel to be involved in project, their crafts and positions and whether they 

are employees of the small business enterprise, the majority firm or the joint venture: 
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EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT CONTINUED 
 
15. Identification of control and participation in venture; list those individuals who are 

responsible for day-to-day management and policy decision-maker, including, but not 
limited to, those with prime responsibility for areas designated below; (use additional 
sheets if necessary) 

 
Financial  Supervision 

Name   Race  Sex  Decisions  Field Operation 
             
             
             
             
             
 
In connection with any work that these firms, as a joint venture, might be authorized to perform in 
connection with above captioned contract, we each do hereby authorize representatives of the Fulton 
County Department of Purchasing and Contract Compliance and Departments of Finance, under the 
direction of the County Manger’s Office, to examine, from time to time, the books, records and files to the 
extent that such relate to this County project. 
 
WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE 
CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT WE ARE 
AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS AFFIDAVIT AND GRANT THE 
ABOVE PRIVILEGE. 

      FOR:      
        (Company) 

Date:            
        (Signature of Affiant) 

             

        (Printed Name) 

             

         (Company) 

Date:             

        (Signature of Affiant) 

             

        (Printed Name) 

   

State of     : 
 
County of    : 
 
 On this __________   day of    ,  20 , before me, appeared  
 
      ,  the undersigned known to me to be the 

person described in the foregoing Affidavit and acknowledge that he (she) executed the 

same in the capacity therein stated and for the purpose therein contained. 
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EXHIBIT G – PRIME CONTRACTOR/SUBCONTRACTOR UTILIZATION REPORT 
 
This report is required to be submitted by the tenth day of each month, with a copy of your payment invoice (schedule of values/payment application) to 
Contract Compliance.  Failure to comply may result in the County commencing proceedings to impose sanctions on the successful bidder, in addition to 
purchasing any other available legal remedy.  Sanctions may include the suspending of any payment or part  thereof, termination or cancellation of the 
contract, and the denial to participate in any future contracts awarded by Fulton County. 
REPORTING PERIOD PROJECT NAME: 

  
  

FROM: 
  

  PROJECT NUMBER:   

TO: 
  

  PROJECT 
LOCATION: 

  

  
PRIME CONTRACTOR Contract 

Award Date 
Contract Award 
Amount 

Change Order 
Amount 

Contract 
Period 

% Complete to Date 

Name:   
  

          

Address:   
  

          

Telephone #:   
  

          

 AMOUNT OF REQUISITION THIS PERIOD:$                                                                                                 
TOTAL AMOUNT REQUISITION TO DATE:$                                                                                               
TOTAL AMOUNT REQUISITION TO DATE: $                                                                                             
 

SUBCONTRACTOR  UTILIZATION (add additional rows as necessary) 
Name of Sub-contractor Description of Work Contract 

Amount 
Amount Paid 
To Date 

Amount Requisition 
This Period 

Contract Period 
Starting Date    Ending Date 

              
              
              
              
                                            
TOTALS      

            

 
Executed By:                                                                                                                                                                                                                          
   ( Signature)                                (Printed Name) 
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Should you have questions regarding any of the documents contained in Section 6, please feel 
free to contact the Office of Contract Compliance at (404) 612-6300, for further assistance. 
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EXHIBIT H 

 
FULTON COUNTY FIRST SOURCE JOBS PROGRAM 

 
 
STATEMENT OF POLICY: 
 
It is the policy of Fulton County Government to provide employment opportunities to the citizens of Fulton 

County.  This policy will apply to all contracts procured through the Department of Purchasing & Contract 

Compliance valued in excess of $200,000. The Prime Contractor is expected to utilize the First Source 

Jobs Program to fill 50% of the entry level jobs which arise as a result of any project funded in whole or in 

part with County funds with residents of Fulton County. 

 
PURPOSE:  

The purpose of this policy is to create a pool of employable persons who are residents of Fulton County 

to be called upon as a source to fill jobs created as a result of any eligible project funded in whole or in 

part with County funds in order to provide stable economic opportunities for families throughout the 

County. The First Source Jobs Program will be implemented by the Department of Purchasing & Contract 

Compliance and the Office of Workforce Development. 

 

MONITORING POLICY: 
 
Upon execution of a contract with Fulton County Government, the First Source Jobs Agreement (FSJ 

Form 2) will become a part of the contract between the bidder/proposer and Fulton County Government. 

The First Source Jobs Program will be monitored during routine site visits by the Office of Contract 

Compliance along with the Office of Workforce Development.  
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FORM 1 
FULTON COUNTY 

 
First Source Jobs Program Information 

 
Company Name:             

Project Number:              

Project Name:                      

 
The following entry-level positions will become available as a result of the above referenced contract with 

Fulton County. 

1.             

2.             

3.             

4.                    

5.             

6.             

 
Include a job description and all required qualifications for each position listed above. 
 
 
 
Identify a company representative and contact phone number who will be responsible for coordinating 

with the First Source Jobs Program: 

Company Representative:          

Phone Number:            

Email Address:   _____________________________________________    
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FORM 2 

FULTON COUNTY  

First Source Jobs Program Agreement 

Awarded Contractor’s Name:          

Formal Contract Name:            

RFP/ITB Number:              

Contact Person:             

Contact Phone:             

The contractor listed above agrees to the following: 

1. The contractor shall make a good faith effort to fill 50% of the entry level position(s) created by 
this project using the Fulton County First Source Jobs Program. 

2. The contractor shall provide the applicable details of every entry level job in writing within the 
required form. 

3. The contractor shall be expected to present documentation that confirms employment terms to 
both the employee and Fulton County. 

The Office of Contract Compliance will assist with monitoring the participation of First Source Jobs 
Program employees during routine site visits and report findings to the Office of Workforce Development 
for confirmation and follow-up. The Office of Workforce Development shall notify the Director of Human 
Services and the Purchasing Agent of any determination of non-compliance with the requirements of this 
policy and recommend a resolution or action to be taken. 

Upon a determination by the Purchasing Agent and the Director of Human Services that a contractor has 
failed to comply with any portion of this policy, the County may impose the following: 

1. Ten percent (10%) of all future payments under the involved eligible project shall be entitled to be 
withheld from a contractor that has violated this policy until the contractor complies with the 
provisions of this policy. 

  The undersigned agrees to the terms and conditions set forth in this agreement. 

Contractor’s Official Title: ________________Date: _______________________ 

Contractor’s Name: ___________________________ 

Contractor’s Signature: ________________________ 

FORM 3 

END OF SECTION 
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Insurance and Risk Management Provisions 
Construction  

 
It is Fulton County Government’s practice to obtain Certificates of Insurance from our Contractors and 
Vendors. Insurance must be written by a licensed agent in a company licensed to write insurance in the 
State of Georgia, with an A.M. Best rating of at least A- VI, subject to final approval by Fulton County. 
Respondents shall submit with the bid/proposal evidence of insurability satisfactory to Fulton County 
Government as to form and content. Either of the following forms of evidence is acceptable:  
 

 A letter from an insurance carrier stating that upon your firm/company being the 
successful Bidder/Respondent that a Certificate of Insurance shall be issued in 
compliance with the Insurance and Risk Management Provisions outlined below.  

 A Certificate of Insurance complying with the Insurance and Risk Management 
Provisions outlined below (Request for Bid/Proposal number and Project Name, Number 
and Description must appear on the Certificate of Insurance).  

 A combination of specific policies written with an umbrella policy covering liabilities in 
excess of the required limits is acceptable to achieve the applicable insurance coverage 
levels. 

 
Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits equal to 
or greater than the limits described below. Proof of insurance must be provided to Fulton County 
Government prior to the start of any activities/construction as described in the bid document(s). Any and 
all Insurance Coverage(s) and Bonds required under the terms and conditions of the contract shall be 
maintained during the entire length of the contract, including any extensions or renewals thereto, and until 
all work has been completed to the satisfaction of Fulton County Government. 
 
Accordingly the Respondent shall provide a certificate evidencing the following: 
 
1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE – STATUTORY (In 

compliance with the Georgia Workers Compensation Acts and any other State or Federal Acts 
or Provisions in which jurisdiction may be granted)  

 
Employer’s Liability Insurance BY ACCIDENT    EACH ACCIDENT    $1,000,000 
Employer’s Liability Insurance BY DISEASE        POLICY LIMIT          $1,000,000 
Employer’s Liability Insurance  BY DISEASE        EACH EMPLOYEE   $1,000,000 
 

2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability Insurance) 
 
Bodily Injury and Property Damage Liability Each Occurrence     $1,000,000 
(Other than Products/Completed Operations) General Aggregate           $2,000,000 
 
Products\Completed Operation       Aggregate Limit  $2,000,000 
Personal and Advertising Injury     Limits  $1,000,000 
Fire Damage   Limits  $100,000 
**To Include Per Project/Location Aggregate and Completed Operations for 3 Years after final 

payment** 
 

3. BUSINESS AUTOMOBILE LIABILITY INSURANCE 
Combined Single Limits   Each Occurrence              $1,000,000 
(Including operation of non-owned, owned, and hired automobiles). 
**Broadened Pollution Endorsement CA9948 and MCS 90** 
 

4. UMBRELLA LIABILITY  
(In excess of above noted coverage’s)  Each Occurrence              $5,000,000 
 

5. CONTRACTORS POLLUTION LIABILITY  Each Occurrence              $2,000,000 
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6.    BUILDERS’ RISK:      

To be written on a Builders Risk “All-risk” form that shall at least include insurance for physical loss or 
damage to the Work, temporary buildings, false work, and materials and equipment in transit, and 
shall insure against at least the following perils or causes of loss: fire, lightning, extended coverage, 
theft, vandalism, malicious mischief, earthquake, collapse, debris removal, demolition occasioned by 
enforcement of Laws and Regulations, water damage (other than caused by flood), and such other 
perils or causes of loss as may be specifically required by Supplementary Conditions) until Final 
Completion and Acceptance of the Project.  Such policy of insurance shall contain at least the 
following sub-limits of insurance and deductibles: 

   
Sub-limits:  

Property in Transit $1,000,000 

Property in Offsite Storage $1,000,000 

Plans & Blueprints $25,000 

Debris Removal 25% of Insured Physical Loss 

Delay in Completion / Soft Cost TBD 

Ordinance of Law (Increased Cost of Construction) $1,000,000 

Flood and Earthquake TBD – Full Contract Value  

Deductibles:  

Flood and Earthquake $25,000 

Water Damage other than Flood $100,000 

All other Perils $10,000 

 
Owner and Contractor waive all rights against each other and any of their subcontractors, sub-
subcontractors, agents and employees, each of the other, for damages caused by fire or other 
causes of loss to the extent covered by property insurance obtained pursuant to this Section, or other 
property insurance applicable to the Work, accept such rights as they have to the proceeds of such 
insurance. 

 
The policy will name Fulton County, The Contractor and Subcontractors of all tiers as Insureds under 
the policy. 
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Certificates of Insurance 
 

Certificates shall state that the policy or policies shall not expire, be cancelled or altered without at least 
sixty (60) days prior written notice to Fulton County Government. Policies and Certificates of Insurance 
are to list Fulton County Government as an Additional Insured (except for Workers’ Compensation) and 
shall conform to all terms and conditions (including coverage of the indemnification and hold harmless 
agreement) contained in the Insurance and Risk Management Provisions. The General Liability Additional 
Insured language should apply to on-going and completed-operations, using ISO form CG 2010 (11/85 
version) or equivalent. 
 
If Fulton County Government shall so request, the Respondent, Contractor or Vendor will furnish the 
County for its inspection and approval such policies of insurance with all endorsements, or confirmed 
specimens thereof certified by the insurance company to be true and correct copies.  
 
The Contractor agrees to name the Owner and all other parties required of the Contractor/Vendor shall be 
included as insured’s on the CGL, using ISO Additional Insured Endorsement forms CG 2010 11/85 or its 
equivalent coverage to the additional insured’s.  This insurance for the additional insured’s shall be as 
broad as the coverage provided for the named insured Subcontractor.  It shall apply as Primary Insurance 
before any other insurance or self-insurance, including any deductible, non-contributory, and Waiver of 
Subrogation provided to the Additional Insured’s.      
 
Additional Insured under the General Liability, Auto Liability, Umbrella Policies (with exception of Workers 
Compensation and Professional Liability), with no Cross Suits exclusion. 
 
Important:  
It is understood that Insurance in no way Limits the Liability of the Contractor/Vendor. 

 
USE OF PREMISES 

 
Contractor/Vendor shall confine its apparatus, the storage of materials and the operations of its workers 
to limits/requirements indicated by law, ordinance, permits and any restrictions of Fulton County 
Government and shall not unreasonably encumber the premises with its materials. 

 
PROTECTION OF PROPERTY 

 
Contractor/Vendor will adequately protect its own work from damage, will protect Fulton County 
Government’s property from damage or loss and will take all necessary precautions during the progress 
of the work to protect all persons and the property of others from damage or loss.  
 
Contractor/Vendor shall take all necessary precautions for the safety of employees of the work and shall 
comply with all applicable provisions of the Federal, State and local safety laws and building codes to 
prevent accidents or injury to persons on, about, or adjacent to the premises where work is being 
performed.  
 
Contractor/Vendor shall erect and properly maintain at all times as required by the conditions and 
progress of the work, all necessary safeguards for the protection of its employees, Fulton County 
Government employees and the public and shall post all applicable signage and other warning devices t 
protect against potential hazards for the work being performed. 

 
INDEMNIFICATION AND HOLD HARMLESS AGREEMENT 

 
To the fullest extent of the Law, Contractor/Vendor hereby agrees to release, indemnify, defend and hold 
harmless Fulton County, its Commissioners, officers, employees, subcontractors, successors, assigns 
and agents, from and against any and all losses (including death), claims, damages, liabilities, costs and 
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expenses (including but not limited to all actions, proceedings, or investigations in respect thereof and 
any costs of judgments, settlements, court costs, attorney’s fees or expenses, regardless of the outcome 
of any such action, proceeding, or investigation), caused by, relating to, based upon or arising out of any 
act or omission by Contractor/Vendor, its directors, officers, employees, subcontractors, successors, 
assigns or agents, or otherwise in connection (directly or indirectly) with its acceptance, or the 
performance, or nonperformance, of its obligations under these agreements.   Such obligations shall not 
be construed to negate, abridge or otherwise reduce any other rights or obligations of indemnity which 
would otherwise exist as to any party or person as set forth in this paragraph.  
 
Contractor/Vendor’s obligation to protect, defend, indemnify and hold harmless, as set forth hereinabove, 
shall also include, but is not limited to, any matter arising out of any actual or alleged infringement of any 
patent, trademark, copyright, or service mark, or other actual or alleged unfair competition disparagement 
of product or service, or other tort or any type whatsoever, or any actual or alleged violation of trade 
regulations.  
 
Contractor/Vendor further agrees to protect, defend, indemnify and hold harmless Fulton County, its 
Commissioners, officers, employees, subcontractors, successors, assigns and agents from and against 
any and all claims or liability for compensation under the Worker’s Compensation Act, Disability Benefits 
Act, or any other employee benefits act arising out of injuries sustained by any employees of 
Contractor/Vendor.  These indemnities shall not be limited by reason of the listing of any insurance 
coverage. 
 
If the bid/quotation involves construction services Contractor/Vendor will be responsible fully for 
any and all damage to the work during the course of construction, until the point of Final 
acceptance by Fulton County. 

 
FULTON COUNTY ACKNOWLEDGES THAT ALL PROVISIONS OF THIS INDEMNITY AGREEMENT 
MAY NOT BE APPLICABLE TO THE CONTRACTOR/VENDOR’S BUSINESS.  TO THE EXTENT THAT 
CONTRACTOR/VENDOR MAY DEMONSTRATE SUCH NONAPPLICABILITY, FULTON COUNTY MAY 
NEGOTIATE AMENDMENTS TO THIS AGREEMENT AS THE CIRCUMSTANCES DICTATE. 
 
CONTRACTOR/VENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND AGREEING TO 
COMPLY WITH THIS INDEMNIFICATION AND HOLD HARMLESS AGREEMENT, AND THE 
REPRESENTATIVE OF THE CONTRACTOR/VENDOR IDENTIFIED BELOW IS AUTHORIZED TO 
SIGN CONTRACTS ON BEHALF OF THE RESPONDING CONTRACTOR/VENDOR. 
 
 
COMPANY: ___________________________ SIGNATURE: ___________________ 
 
 
NAME: _______________________________ TITLE: _________________________  
 
 
DATE: _______________________________   
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OWNER - CONTRACTOR AGREEMENT 

 

ASPHALT PAVMENT TEXTURING PROJECT 

 

Contractor: ______________________________ Project No. ___________________ 

 

Address: ________________________________ Telephone: ___________________ 

 

Contact: ________________________________ Facsimile: ____________________ 

 

THIS AGREEMENT is effective as of the ________ day of _________________, 20  , by and between 
Fulton County, a political subdivision of the State of Georgia (hereinafter called the “County”), and the 
above named CONTRACTOR in accordance with all provisions of this Construction agreement, 
consisting of the following Contract Documents: 
 
   General Conditions 
   Special Conditions 
   Bid Form 
   Scope of Work and Technical Specifications 
   Drawings and Specifications 
   Exhibits 
   Purchasing Forms 
   Office of Contract Compliance Forms 
   Risk Management Insurance Provisions Forms 

 
WITNESSETH:  That the said Contractor has agreed, and by these presents does agree with the said 
County, for and in consideration of a Contract Price of __________________($__________) and other 
good and valuable consideration, and under the penalty expressed on Bonds hereto attached, to furnish 
all equipment, tools, materials, skill, and labor of every description necessary to carry out and complete in 
good, firm, and substantial, and workmanlike manner, the Work specified, in strict conformity with the 
Drawings and the Specifications hereinafter set forth, which Drawings and Specifications together with 
the bid submittals made by the Contractor, General Conditions, Special Provisions, Detailed 
Specifications, Exhibits, and this Agreement, shall all form essential parts of this Contract. The Work 
covered by this Contract includes all Work indicated on Plans and Specifications and listed in the Bid 
entitled: 
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Project Number:  [INSERT PROJECT #] 

 

ASPHALT PAVMENT TEXTURING 

 
The Contractor shall commence the Work with adequate force and equipment within 10 days from receipt 
of Notice to Proceed from the County, and shall complete the work within 180 calendar days from the 
Notice to Proceed or the date work begins, whichever comes first.  The Contractor shall remain 
responsible for performing, in accordance with the terms of the contract, all work assigned prior to the 
expiration of the said calendar days allowed for completion of the work even if the work is not completed 
until after the expiration of such days. 
 
For each calendar day that any work remains uncompleted after the time allowed for completion of the 
work, the Contractor shall pay the County the sum of $ 500.00 not as a penalty but as liquidated 
damages, which liquidated damages the County may deduct from any money due the contractor.  At the 
County’s convenience and not to it prejudice the County may provide written notice of the 
commencement of the assessment of liquidated damages]. 
 
As full compensation for the faithful performance of this Contract, the County shall pay the Contractor in 
accordance with the General Conditions and the prices stipulated in the Bid, hereto attached. 
 
 It is further mutually agreed between the parties hereto that if, at any time after the execution of this 
Agreement and the Surety Bonds hereto attached for its faithful performance, the County shall deem the 
surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason, such bonds cease to be 
adequate to cover the performance of the Work, the Contractor shall, at his expense, within five days 
after receipt of notice from the County so to do, furnish an additional bond or bonds in such form and 
amount, and with such surety or sureties as shall be satisfactory to the County.  In such event no further 
payment to the Contractor shall be deemed to be due under this Agreement until such new or additional 
security for the faithful performance of the Work shall be furnished in manner and form satisfactory to the 
County. 
 

The Contractor hereby assumes the entire responsibility and liability for any and all injury to or death 
of any and all persons, including the Contractor’s agents, servants, and employees, and in addition 
thereto, for any and all damages to property caused by or resulting from or arising out of any act or 
omission in connection with this contract or the prosecution of work hereunder, whether caused by 
the Contractor or the Contractor’s agents, Servants, or employees, or by any of the Contractor’s 
subcontractors or suppliers, and the Contractor shall indemnify and hold harmless the County, the 
Construction Manager, or any of their subcontractors from and against any and all loss and/or 
expense which they or any of them may suffer or pay as a result of claims or suits due to, because of, 
or arising out of any and all such injuries, deaths and/or damage, irrespective of County or 
Construction Manager negligence (except that no party shall be indemnified for their own sole 
negligence).  The Contractor, if requested, shall assume and defend at the Contractor’s own 
expense, any suit, action or other legal proceedings arising there from, and the Contractor hereby 
agrees to satisfy, pay, and cause to be discharged of record any judgment which may be rendered 
against the County and the Construction Manager arising there from. 
 
In the event of any such loss, expense, damage, or injury, or if any claim or demand for damages as 
heretofore set forth is made against the County or the Construction Manager, the County may 
withhold from any payment due or thereafter to become due to the Contractor under the terms of this 
Contract, an amount sufficient in its judgment to protect and indemnify it and the Construction 
Manager from any and all claims, expense, loss, damages, or injury; and the County, in its discretion, 
may require the Contractor to furnish a surety bond satisfactory to the County providing for such 
protection and indemnity, which bond shall be furnished by the Contractor within five (5) days after 
written demand has been made therefore.  The expense of said Bond shall be borne by the 
Contractor.  [See General Conditions for similar provisions] 
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This Contract constitutes the full agreement between the parties, and the Contractor shall not sublet, 
assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of this Contract or his 
right, title, or interest therein to any person, firm or corporation without the previous consent of the County 
in writing.  Subject to applicable provisions of law, this Contract shall be in full force and effect as a 
Contract, from the date on which a fully executed and approved counterpart hereof is delivered to the 
Contractor and shall remain and continue in full force and effect until after the expiration of any guarantee 
period and the Contractor and his sureties are finally released by the County. 
 
This agreement was approved by the Fulton County Board of Commissioner on [Insert approval date and 
item number].  
 

 [SIGNATURES NEXT PAGE] 
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IN WITNESS THEREOF, the Parties hereto have caused this Contract to be executed by their 
duly authorized representatives as attested and witnessed and their corporate seals to be 
hereunto affixed as of the day and year date first above written. 
 
OWNER:   
 
FULTON COUNTY, GEORGIA 
 
 
 

 CONTRACTOR: 
 
[Insert Contractor COMPANY NAME ] 
 

John H. Eaves, Commission Chair 
Board of Commissioners 
 
ATTEST: 
 
 
 

  [Insert Name & Title of person 
authorized to sign contract] 
 
ATTEST: 
 
 
 

Mark Massey 
Clerk to the Commission  (Seal) 

 Secretary/ 
Assistant Secretary 
 
(Affix Corporate Seal) 

 
APPROVED AS TO FORM: 
 
 
 

  

Office of the County Attorney 
 
APPROVED AS TO CONTENT: 
 
 
 

  

[Insert Department Head Name] 
[Insert Department Head Title] 

  

 
 
 
 

END OF SECTION 
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PERFORMANCE BOND  
 
No contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor 
provides a Performance Bond with good and sufficient surety payable to, in favor of, and for the 
protection of Fulton County. The Performance Bond shall be in the amount of 100% of the total contract 
amount, payable by the terms of the Contract, and shall be written on the following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular 
570 as amended) and be authorized to transact business as a surety in Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another partner; for 
an individual by a notary with the corporate seal. 
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PERFORMANCE BOND 
 

KNOW ALL MEN BY THESE PRESENTS that _________________________________ 
(Insert name of Contractor) 

(hereinafter called the “Principal”) and _____________________________(hereinafter called the  
(Insert name of Surety) 

“Surety”), are held and firmly bound unto FULTON COUNTY,  a political subdivision of the State 
of Georgia (hereinafter called the “Owner”), its successors and assigns, in the penal sum of 
___________________[100% of Contract amount], lawful money of the United States of 
America, for the payment of which the Principal and the Surety bind themselves, their 
administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
with the Owner, dated _______________________, which is incorporated herein by reference in 
its entirety (hereinafter called the “Contract”), for  construction-type services of a project known as 
ASPHALT PAVMENT TEXTURING, as more particularly described in the Contract (hereinafter 
called the “Project”); 
 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal 
shall fully and completely perform all the undertakings, covenants, terms, conditions, warranties, 
and guarantees contained in the Contract, including all modifications, amendments, changes, 
deletions, additions, and alterations thereto that may hereafter be made, then this obligation shall 
be void; otherwise it shall remain in full force and effect. 
 

Whenever the Principal shall be, and declared by the Owner to be, in default under the 
Construction-Type Contract, the Surety shall promptly remedy the default as follows: 
 

1. Complete the Contract in accordance with its terms and conditions; or, at the sole 
option of the Owner, 

 
2. Obtain a bid or bids for completing the Contract in accordance with its terms and 

conditions, and upon determination by the Surety and the Owner of the lowest 
responsible bidder, arrange for a contract between such bidder and Owner and make 
available as the work progresses (even though there should be a default or 
succession of defaults under the Contract or contracts of completion arranged under 
this paragraph) sufficient funds to pay the cost of completion less the balance of the 
contract price; but not exceeding, including other costs and damages for which the 
Surety may be liable hereunder, the penal sum set forth in the first paragraph hereof, 
as may be adjusted, and the Surety shall make available and pay to the Owner the 
funds required by this Paragraph prior to the payment of the Owner of the balance of 
the contract price, or any portion thereof.  The term “balance of the contract price,” as 
used in this paragraph, shall mean the total amount payable by the Owner to the 
Contractor under the Contract, and any amendments thereto, less the amount paid 
by the Owner to the Contractor; or, at the sole option of the Owner, 

 
3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs 

incurred in completing the work. 
 

In addition to performing as required in the above paragraphs, the Surety shall indemnify 
and hold harmless the Owner from any and all losses, liability and damages, claims, judgments, 
liens, costs and fees of every description, including reasonable attorney’s fees, litigation costs 
and expert witness fees, which the Owner may incur, sustain or suffer by reason of the failure or 
default on the part of the Principal in the performance of any or all of the terms, provisions, and 
requirements of the Contract, including any and all amendments and modifications thereto, or 
incurred by the Owner in making good any such failure of performance on the part of the 
Principal. 
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The Surety shall commence performance of its obligations and undertakings under this 

Bond promptly and without delay, after written notice from the Owner to the Surety. 
 

The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and any other amendments 
in or about the Contract, and agrees that the obligations undertaken by this Bond shall not be 
impaired in any manner by reason of any such modifications, omissions, additions, changes, 
alterations, extensions of time, change in payment terms, and amendments. 
 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the 
Contract, so as to bind the Principal and the Surety to the full and faithful performance of the 
Contract as so amended or modified, and so as to increase the penal sum to the adjusted 
Contract Price of the Contract. 
 

No right of action shall accrue on this Bond to or for the use of any person, entity or 
corporation other than the Owner and any other obligee named herein, or their executors, 
administrators, successors or assigns. 
 

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be 
interpreted so; as to comply with; the minimum requirements thereof.  However, in the event the 
express language of this Bond extends protection to; the Owner beyond that contemplated by 
O.C.G.A. Section 36-91-1 et seq. and O.C.G.A. Section 13-10-1, as amended, or any other 
statutory law applicable to this Project, then the additional protection shall be enforced in favor of 
the Owner, whether or not such protection is found in the applicable statutes. 
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed 
and their respective corporate seals to be affixed and attested by their duly authorized 
representatives this                      day of                                          ,               . 
 
 
                                                                   (SEAL) 
 (Principal) 
 
 By:____________________________________ 
 
 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 
                                                                 (SEAL) 
 (Surety) 
 
 By:____________________________________ 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 ______________________________________ 
 
 (Address of Surety’s Home Office) 
 
 
 
 ______________________________________ 
 (Resident Agent of Surety) 
 

END OF SECTION 
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PAYMENT BOND 
 
No Contract with Fulton County for work to be done shall be valid for any purpose unless the 
Contractor provides a Payment Bond with good and sufficient surety payable to Fulton County for 
the use and protection of all sub-contractors and all persons supplying labor, materials, 
machinery, and equipment in the prosecution of the work provided for in the Contract. The 
Payment Bond shall be in the amount of 100% of the total contract amount, payable by the terms 
of the Contract, and shall be written on the following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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PAYMENT BOND 
 

KNOW ALL MEN BY THESE PRESENTS that _________________________________ 
(Insert name of Contractor) 

(hereinafter called the “Principal”) and _____________________________(hereinafter called the  
(Insert name of Surety) 

“Surety”), are held and firmly bound unto FULTON COUNTY,  a political subdivision of the State 
of Georgia (hereinafter called the “Owner”), its successors and assigns as obligee, in the penal 
sum of ___________________[100% of Contract amount], lawful money of the United States of 
America, for the payment of which the Principal and the Surety bind themselves, their 
administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
with the Owner, dated _______________________, which is incorporated herein by reference in 
its entirety (hereinafter called the “Contract”), for  construction-type services of a project known as 
ROAD RESURFACING CONTRACT, as more particularly described in the Contract (hereinafter 
called the “Project”); 
 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to all persons working on or supplying labor or materials under the 
Contract, and any amendments thereto, with regard to labor or materials furnished and used in 
the Project, and with regard to labor or materials furnished but not so used, then this obligation 
shall be void; but otherwise it shall remain in full force and effect. 
 
1. A “Claimant’ shall be defined herein as any subcontractor, person, party, partnership, 

corporation or the entity furnishing labor, services or materials used, or reasonably 
required for use, in the performance of the Contract, without regard to whether such 
labor, services or materials were sold, leased or rented, and without regard to whether 
such Claimant is or is not in privity of contract with the Principal or any subcontractor 
performing work on the Project, including, but not limited to, the following labor, services, 
or materials: water, gas, power, light, heat, oil, gasoline, telephone service or rental of 
equipment directly applicable to the Contract. 

 
2. In the event a Claimant files a lien against the property of the Owner, and the Principal 

fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the lien 
promptly upon written notice from the Owner, either by bond or as otherwise provided in 
the Contract. 

 
3. The Surety hereby waives notice of any and all modifications, omissions, additions, 

changes, alterations, extensions of time, changes in the payment terms, and any other 
amendments in or about the Contract and agrees that the obligations undertaken by this 
Bond shall not be impaired in any manner by reason of any such modifications, 
omissions, additions, changes, alterations, extensions of time, changes in payment 
terms, and amendments. 

 
4. The Surety hereby agrees that this Bond shall be deemed amended automatically and 

immediately, without formal or separate amendments hereto, upon any amendment or 
modifications to the Contract, so as to bind the Principal and Surety, jointly and severally, 
to the full payment of any Claimant under the Contract, as amended or modified, 
provided only that the Surety shall not be liable for more than the penal sum of the Bond, 
as specified in the first paragraph hereof. 

 
5. This Bond is made for the use and benefit of all persons, firms, and corporations who or 

which may furnish any materials or perform any labor for or on account of the 
construction-type services to be performed or supplied under the Contract, and any 
amendments thereto, and they and each of them may sue hereon. 
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6. No action may be maintained on this Bond after one (1) year from the date the last 

services, labor, or materials were provided under the Contract by the Claimant 
prosecuting said action. 

 
7. This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be interpreted 

so as to comply with the minimum requirements thereof.  However, in the event the 
express language of this Bond extends protection to the Owner beyond that 
contemplated by O.C.G.A. Section 13-10-1, or any other statutory law applicable to this 
Project, then the additional protection shall be enforced in favor of the Owner, whether or 
not such protection is found in the applicable statutes.  
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their 
respective corporate seals to be affixed and attested by their duly authorized representatives this                   
day of                                          ,               . 
 
 
                                                                   (SEAL) 
 (Principal) 
 
 By:____________________________________ 
 
 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 
                                                                 (SEAL) 
 (Surety) 
 
 By:____________________________________ 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 ______________________________________ 
 
 (Address of Surety’s Home Office) 
 
 
 
 ______________________________________ 
 (Resident Agent of Surety) 
 
 
 

END OF SECTION 
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PAYMENT BOND 
 
No Contract with Fulton County for work to be done shall be valid for any purpose unless the 
Contractor provides a Payment Bond with good and sufficient surety payable to Fulton County for 
the use and protection of all sub-contractors and all persons supplying labor, materials, 
machinery, and equipment in the prosecution of the work provided for in the Contract. The 
Payment Bond shall be in the amount of 100% of the total contract amount, payable by the terms 
of the Contract, and shall be written on the following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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PAYMENT BOND 
 

KNOW ALL MEN BY THESE PRESENTS that _________________________________ 
(Insert name of Contractor) 

(hereinafter called the “Principal”) and _____________________________(hereinafter called the  
(Insert name of Surety) 

“Surety”), are held and firmly bound unto FULTON COUNTY,  a political subdivision of the State 
of Georgia (hereinafter called the “Owner”), its successors and assigns as obligee, in the penal 
sum of ___________________[100% of Contract amount], lawful money of the United States of 
America, for the payment of which the Principal and the Surety bind themselves, their 
administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
with the Owner, dated _______________________, which is incorporated herein by reference in 
its entirety (hereinafter called the “Contract”), for  construction-type services of a project known as 
ASPHALT PAVMENT TEXTURING, as more particularly described in the Contract (hereinafter 
called the “Project”); 
 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to all persons working on or supplying labor or materials under the 
Contract, and any amendments thereto, with regard to labor or materials furnished and used in 
the Project, and with regard to labor or materials furnished but not so used, then this obligation 
shall be void; but otherwise it shall remain in full force and effect. 
 
8. A “Claimant’ shall be defined herein as any subcontractor, person, party, partnership, 

corporation or the entity furnishing labor, services or materials used, or reasonably 
required for use, in the performance of the Contract, without regard to whether such 
labor, services or materials were sold, leased or rented, and without regard to whether 
such Claimant is or is not in privity of contract with the Principal or any subcontractor 
performing work on the Project, including, but not limited to, the following labor, services, 
or materials: water, gas, power, light, heat, oil, gasoline, telephone service or rental of 
equipment directly applicable to the Contract. 

 
9. In the event a Claimant files a lien against the property of the Owner, and the Principal 

fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the lien 
promptly upon written notice from the Owner, either by bond or as otherwise provided in 
the Contract. 

 
10. The Surety hereby waives notice of any and all modifications, omissions, additions, 

changes, alterations, extensions of time, changes in the payment terms, and any other 
amendments in or about the Contract and agrees that the obligations undertaken by this 
Bond shall not be impaired in any manner by reason of any such modifications, 
omissions, additions, changes, alterations, extensions of time, changes in payment 
terms, and amendments. 

 
11. The Surety hereby agrees that this Bond shall be deemed amended automatically and 

immediately, without formal or separate amendments hereto, upon any amendment or 
modifications to the Contract, so as to bind the Principal and Surety, jointly and severally, 
to the full payment of any Claimant under the Contract, as amended or modified, 
provided only that the Surety shall not be liable for more than the penal sum of the Bond, 
as specified in the first paragraph hereof. 

 
12. This Bond is made for the use and benefit of all persons, firms, and corporations who or 

which may furnish any materials or perform any labor for or on account of the 
construction-type services to be performed or supplied under the Contract, and any 
amendments thereto, and they and each of them may sue hereon. 
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13. No action may be maintained on this Bond after one (1) year from the date the last 

services, labor, or materials were provided under the Contract by the Claimant 
prosecuting said action. 

 
14. This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be interpreted 

so as to comply with the minimum requirements thereof.  However, in the event the 
express language of this Bond extends protection to the Owner beyond that 
contemplated by O.C.G.A. Section 13-10-1, or any other statutory law applicable to this 
Project, then the additional protection shall be enforced in favor of the Owner, whether or 
not such protection is found in the applicable statutes.  
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed 
and their respective corporate seals to be affixed and attested by their duly authorized 
representatives this                      day of                                          ,               . 
 
 
                                                                   (SEAL) 
 (Principal) 
 
 By:____________________________________ 
 
 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 
                                                                 (SEAL) 
 (Surety) 
 
 By:____________________________________ 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 ______________________________________ 
      (Address of Surety’s Home Office) 
 
 
 
 ______________________________________ 
     (Resident Agent of Surety) 
 
 
 
 
 

END OF SECTION 
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GENERAL CONDITIONS 
 

 
 
GENERAL CONDITIONS: 

00700-1 FAMILIARITY WITH SITE 

Execution of this agreement by the Contractor is a representation that the Contractor has visited 
the site, has become familiar with the local conditions under which the work is to be performed, 
and has correlated personal observations with the requirements of this agreement. 

00700-2 CONTRACT DOCUMENTS 

This agreement consists of Owner's invitation for bid, instructions to bidders, bid form, 
performance bond, payment bond, acknowledgments, the contract, general conditions, special 
conditions, specifications, plans, drawings, exhibits, addenda, and written change orders.  

A. Notice of Award of Contract:  

B. Execution of Contract Documents 
Upon notification of Award of Contract, the Owner shall furnish the Contractor the conformed 
copies of Contract Documents for execution by the Contractor and the Contractor's surety. 
 
Within ten (10) days after receipt the Contractor shall return all the documents properly executed 
by the Contractor and the Contractor's surety. Attached to each document shall be an original 
power-of-attorney for the person executing the bonds for the surety and certificates of insurance 
for the required insurance coverage. 
 
After receipt of the documents executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the Owner shall complete the execution of the documents. 
Distribution of the completed documents will be made upon completion. 
 
Should the Contractor and/or Surety fail to execute the documents within the time specified; the 
Owner shall have the right to proceed on the Bid Bond accompanying the bid. 
 
If the Owner fails to execute the documents within the time limit specified, the Contractor shall 
have the right to withdraw the Contractor's bid without penalty. 
 
Drawings and Specifications: 
 
The Drawings, Specifications, Contract Documents, and all supplemental documents, are 
considered essential parts of the Contract, and requirements occurring in one are as binding as 
though occurring in all. They are intended to define, describe and provide for all Work necessary 
to complete the Project in an acceptable manner, ready for use, occupancy, or operation by the 
Owner. 
 
In case of conflict between the Drawings and Specifications, the Specifications shall govern. 
Figure dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall 
govern over general Drawings. 
 
In cases where products or quantities are omitted from the Specifications, the description and 
quantities shown on the Drawings shall govern. 
 
Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately 
reported to the Construction Manager in writing. Any such ambiguity or need for clarification shall 
be handled by the Construction Manager in writing.  No clarification of the Drawings and 
Specifications hereunder by the Construction Manager shall entitle the Contractor to any 
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additional monies unless a Change Order has been processed as provided by "Changes in the 
Contract" hereof. 
 
Any work done by the Contractor following a discovery of such differing site condition or 
ambiguity or need for clarification in the Contract Drawings and Specifications prior to a written 
report to the Construction Manager shall not entitle the Contractor to additional monies and shall 
be done at the Contractor's risk. 
 
The Construction Manager will furnish the Contractor five (5) copies of the Contract Drawings 
and the Specifications, one copy of which the Contractor shall have available at all times on the 
Project site. 

00700-3 DEFINITIONS 

The following terms as used in this agreement are defined as follows to the extent the definitions 
herein differ or conflict with those in the Instructions for Bidders, Section 00100, the definitions 
herein shall control.  
 
Alternate bids – the amount stated in the bid or proposal to be added to or deducted from the 
amount of the base bid or base proposal if the corresponding change in project scope or 
alternate materials or methods of construction is accepted. 
 
Base bid – the amount of money stated in the bid or proposal as the sum for which the bidder or 
proposer offers to perform the work. 
 
Change Order - an alteration, addition, or deduction from the original scope of work as defined 
by the contract documents to address changes or unforeseen conditions necessary for project 
completion. A written order to the Contractor issued by the County pursuant to Fulton County 
Policy and Procedures 800-6 for changes in the work within the general scope of the contract 
documents, adjustment of the contract price, extension of the contract time, or reservation of 
determination of a time extension. 
 
Construction Manager or Engineer shall mean Fulton Construction Management Partners, the 
County authorized representative for this project. 
 
Contractor shall mean the party of the second part to the Contract Agreement or the authorized 
and legal representative of such party. 
 
Contract Documents include the Contract Agreement, Contractor's Bid (including all 
documentation accompanying the Bid and any post-Bid documentation required by the County 
prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, Supplementary 
Conditions, Specifications, Drawings and addenda, together with written amendments, change 
orders, field orders and the Construction Manager's written interpretations and clarifications 
issued in accordance with the General Conditions on or after the date of the Contract 
Agreement.  
Shop drawing submittals reviewed in accordance with the General Conditions, geotechnical 
investigations and soils report and drawings of physical conditions in or relating to existing 
surface structures at or contiguous to the site are not Contract Documents.  
 
Contract Price - The sum specified in the Agreement to be paid to the Contractor in consideration 
of the Work. 
 
Contract Time shall mean the number of consecutive calendar days as provided in the Contract 
Agreement for completion of the Work, to be computed from the date of Notice to Proceed. 
 
Owner or County shall mean Fulton County Government, party of the first part to the Contract 
Agreement, or its authorized and legal representatives. 
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Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the next 
day. 
Design Consultant shall mean the firm or corporation responsible for the detailed design 
drawings and specifications. 
 
Director - Director of the Department of Public Works of Fulton County, Georgia or the designee 
thereof. 
 
Final Completion shall mean the completion of all work as required in accordance with the terms 
and conditions of the contract documents. 
 
Liquidated Damages shall mean the amount, stated in the Contract Agreement, which the 
Contractor agrees to pay to the Owner for each consecutive calendar day beyond the Contract 
time required to complete the Project or for failing to comply with associated milestones.  
Liquidated Damages will end upon written notification from the Owner of Final Acceptance of the 
Project or upon written notification of from the Owner of completion of the milestone. 
 
Notice to Proceed - A written communication issued by the County to the Contractor authorizing 
it to proceed with the work, establishing the date of commencement and completion of the work, 
and providing other direction to the Contractor. 
 
Products shall mean materials or equipment permanently incorporated into the work. 
 
Program Manager - Not used in this contract.  Delete all references. 
 
Project Manual - The Contract Documents.  
 
Provide shall mean to furnish and install. 
 
Substantial Completion - The date certified by the Construction Manager when all or a part of the 
work, as established pursuant to General Condition 0700-81, is sufficiently completed in 
accordance with the requirements of the contract documents so that the identified portion of the 
work can be utilized for the purposes for which it is intended. 
 
Work or Project - All of the services specified, indicated, shown or contemplated by the contract 
documents, and furnishing by the Contractor of all materials, equipment, labor, methods, 
processes, construction and manufacturing materials and equipment, tools, plans, supplies, 
power, water, transportation and other things necessary to complete such services in 
accordance with the contract documents to insure a functional and complete facility. 

00700-4 CODES 

All codes, specifications, and standards referenced in the contract documents shall be the latest 
editions, amendments and revisions of such referenced standards in effect as of the date of the 
request for proposals for this contract. 

00700-5 REVIEW OF CONTRACT DOCUMENTS 

Before making its proposal to the County, and continuously after the execution of the agreement, 
the Contractor shall carefully study and compare the contract documents and shall at once report 
to the Construction Manager any error, ambiguity, inconsistency or omission that may be 
discovered, including any requirement which may be contrary to any law, ordinance, rule, or 
regulation of any public authority bearing on the performance of the work.  By submitting its 
proposal, the Contractor agrees that the contract documents, along with any supplementary 
written instructions issued by or through the Construction Manager that have become a part of 
the contract documents, appear accurate, consistent and complete insofar as can be reasonably 
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determined. If the Contractor has timely reported in writing any error, inconsistency, or omission 
to the Construction Manager, has properly stopped the affected work until instructed to proceed, 
and has otherwise followed the instructions of the Construction Manager, the Contractor shall not 
be liable to the County for any damage resulting from any such error, inconsistency, or omission 
in the contract documents.  The Contractor shall not perform any portion of the work without the 
contract documents, approved plans, specifications, products and data, or samples for such 
portion of the work.  For purposes of this section “timely” is defined as the time period in which 
the contractor discovers, or should have discovered, the error, inconsistency, or omission, with 
the exercise of reasonable diligence. 

00700-6 STRICT COMPLIANCE 

No observation, inspection, test or approval of the County or Construction Manager shall relieve 
the Contractor from its obligation to perform the work in strict conformity with the contract 
documents except as provided in General Condition 00700-48.  

00700-7 APPLICABLE LAW 

All applicable State laws, County ordinances, codes, and rules and regulations of all authorities 
having jurisdiction over the construction of the project shall apply to this agreement.  The 
Contractor shall comply with the requirements of any Fulton County program concerning non-
discrimination in contracting.  All work performed within the right of way of the Georgia 
Department of Transportation and any railroad crossing shall be in accordance with Georgia 
Department of Transportation regulations, policies and procedures and, where applicable, those 
of any affected railroad.  The Contractor shall comply with all laws, ordinances, codes, rules and 
regulations bearing on the conduct of the work as specified and the Contractor agrees to 
indemnify and hold harmless the County, its officers, agents and employees, as well as the 
Construction Manager and the Program Manager against any claim or liability arising from or 
based on the violation of any law, ordinance, regulation, order or decree affecting the conduct of 
the work, whether occasioned by the Contractor, his agents or employees. 

00700-8 PERMITS, LICENSES AND BONDS 

All permits and licenses necessary for the work shall be secured and paid for by the Contractor.  
If any permit, license or certificate expires or is revoked, terminated, or suspended as a result of 
any action on the part of the Contractor, the Contractor shall not be entitled to additional 
compensation or time.  The Contractor shall obtain and keep in force at all times performance 
and payment bonds payable to Fulton County in penal amounts equal to 100% of the Contract 
price. 

00700-9 TAXES 

A. The Contractor shall pay all sales, retail, occupational, service, excise, old age benefit 
and unemployment compensation taxes, consumer, use and other similar taxes, as well 
as any other taxes or duties on the materials, equipment, and labor for the work provided 
by the Contractor which are legally enacted by any municipal, county, state or federal 
authority, department or agency at the time bids are received, whether or not yet 
effective.  The Contractor shall maintain records pertaining to such taxes and levies as 
well as payment thereof and shall make the same available to the County at all 
reasonable times for inspection and copying. The Contractor shall apply for any and all 
tax exemptions which may be applicable and shall timely request from the County such 
documents and information as may be necessary to obtain such tax exemptions.  The 
County shall have no liability to the Contractor for payment of any tax from which it is 
exempt. 

B. The Contractor is obligated to comply with all local and State Sales and Use Tax laws.  
The Contractor shall provide the Owner with documentation to assist the Owner in 
obtaining sales and/or use tax refunds for eligible machinery and equipment used for the 
primary purpose of reducing or eliminating air or water pollution as provided for in 
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Chapter 48-8-3 (36) and (37) of the Official Code of Georgia.  All taxes shall be paid by 
the Contractor.  All refunds will accrue to the Owner. 

Acceptance of the project as complete and final payment will not be made by the Owner until the 
Contractor has fully complied with this requirement. 

00700-10 DELINQUENT CONTRACTORS 

The County shall not pay any claim, debt, demand or account whatsoever to any person firm or 
corporation who is in arrears to the County for taxes.  The County shall be entitled to a 
counterclaim, backcharge, and offset for any such debt in the amount of taxes in arrears, and no 
assignment or transfer of such debt after the taxes become due shall affect the right of the 
County to offset any taxes owed against said debt.  

00700-11 LIEN WAIVERS 

The Contractor shall furnish the County with evidence that all persons who have performed work 
or furnished materials pursuant to this agreement have been paid in full prior to submitting its 
demand for final payment pursuant to this agreement. A final affidavit, Exhibit A, must be 
completed, and submitted to comply with requirements of 00700-11. In the event that such 
evidence is not furnished, the County may retain sufficient sums necessary to meet all lawful 
claims of such laborers and materialmen.  The County assumes no obligation nor in any way 
undertakes to pay such lawful claims from any funds due or that may become due to the 
Contractor. 

00700-12 MEASUREMENT 

All items of work to be paid for per unit of measurement shall be subject to inspection, 
measurement, and confirmation by the Construction Manager. 

00700-13 ASSIGNMENT 

The Contractor shall not assign any portion of this agreement or moneys due there from (include 
factoring of receivables) without the prior written consent of the County.  The Contractor shall 
retain personal control and shall provide personal attention to the fulfillment of its obligations 
pursuant to this agreement.  Any assignment without the express written consent of the County 
shall render this contract voidable at the sole option of the County.   

00700-14 FOREIGN CONTRACTORS 

In the event that the Contractor is a foreign corporation, partnership, or sole proprietorship, the 
Contractor hereby irrevocably appoints the Secretary of State of Georgia as its agent for service 
of all legal process for the purpose of this contract only. 

00700-15 INDEMNIFICATION [there are two indemnification clauses, the other is in the 
Contract Cover Sheet] 

The Contractor hereby assumes the entire responsibility and liability for any and all injury to or 
death of any and all persons, including the Contractor’s agents, servants, and employees, and in 
addition thereto, for any and all damages to property caused by or resulting from or arising out of 
any act or omission in connection with this contract or the prosecution of work hereunder, 
whether caused by the Contractor or the Contractor’s agents, servants, or employees, or by any 
of the Contractor’s subcontractors or suppliers, and the Contractor shall indemnify and hold 
harmless the County, the Construction Manager and the Program Manager, or any of their 
subcontractors from and against any and all loss and/or expense which they or any of them may 
suffer or pay as a result of claims or suits due to, because of, or arising out of any and all such 
injuries, deaths and/or damage, irrespective of County or Construction Manager or Program 
Manager negligence (except that no party shall be indemnified for their own sole negligence).  
The Contractor, if requested, shall assume and defend at the Contractor’s own expense, any 
suit, action or other legal proceedings arising there from, and the Contractor hereby agrees to 
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satisfy, pay, and cause to be discharged of record any judgment which may be rendered against 
the County, the Construction Manager and the Program Manager arising there from. 
In the event of any such loss, expense, damage, or injury, or if any claim or demand for damages 
as heretofore set forth is made against the County or the Construction Manager or the Program 
Manager, the County may withhold from any payment due or thereafter to become due to the 
Contractor under the terms of this Contract, an amount sufficient in its judgment to protect and 
indemnify it and the Construction Manager and the Program Manager from any and all claims, 
expense, loss, damages, or injury; and the County, in its discretion, may require the Contractor 
to furnish a surety bond satisfactory to the County providing for such protection and indemnity, 
which bond shall be furnished by the Contractor within five (5) days after written demand has 
been made therefore.  The expense of said Bond shall be borne by the Contractor. 

00700-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS 

The Contractor shall supervise and direct the work using the Contractor's best skill and attention.  
The Contractor shall be solely responsible for all construction methods and procedures and shall 
coordinate all portions of the work pursuant to the contract subject to the overall coordination of 
the Construction Manager.  All work pursuant to this agreement shall be performed in a skillful 
and workmanlike manner.  
 
The County reserves the right to perform work related to the Project with the County’s own forces 
and to award separate contracts in connection with other portions of the project, other work on 
the site under these or similar conditions of the contract, or work which has been extracted from 
the Contractor’s work by the County. 
 
When separate contracts are awarded for different portions of the project or other work on the 
site, the term “separate contractor” in the Contract Documents in each case shall mean the 
contractor who executes each separate County Agreement.  
 
The Contractor shall cooperate with the County and separate contractors in arranging the 
introduction and storage of materials and equipment and execution of their work, and shall 
cooperate in coordinating connection of its work with theirs as required by the Contract 
Documents. 
 
If any part of the Contractor’s Work depends for proper execution or results upon the work of the 
County or any separate contractor, the Contractor shall, prior to proceeding with that portion of 
the Work, promptly report to the Construction Manager any apparent discrepancies or defects in 
such other work that render it unsuitable for such proper execution and results within fourteen 
(14) days of discovery of such discrepancy or defect. Failure of the Contractor to so report in 
writing shall constitute an acceptance of the County’s or separate contractor’s work as fit and 
proper to receive the Work, except as to any defects which may subsequently become apparent 
in such work by others. 
 
Any costs caused by defective or untimely work shall be borne by the party responsible 
therefore. 
Should the Contractor wrongfully cause damage to the work or property of the County or to other 
work or property on the site, including the work of separate contractors, the Contractor shall 
promptly remedy such damage at the Contractor’s expense. 
 
Should the Contractor be caused damage by any other contractor on the Project, by reason of 
such other contractor’s failure to perform properly his contract with the County, no action shall lie 
against the County or the Construction Manager inasmuch as the parties to this agreement are 
the only beneficiaries hereof and there are no third party beneficiaries and neither the County nor 
the Construction Manager shall have liabilities therefore, but the Contractor may assert his claim 
for damages solely against such other contractor.  The Contractor shall not be excused from 
performance of the contract by reason of any dispute as to damages with any other contractor or 
third party. 
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Where the Work of this Contract shall be performed concurrently in the same areas as other 
construction work, the Contractor shall coordinate with the Construction Manager and the 
separate contractors in establishing mutually acceptable schedules and procedures that shall 
permit all jobs to proceed with minimum interference. 
 
If a dispute arises between the Contractor and separate contractors as to their responsibility for 
cleaning up, the County may clean up and charge the cost thereof to the Contractor or 
contractors responsible therefore as the County shall determine to be just.  

00700-17 ADMINISTRATION OF CONTRACT 

The Program Manager and the Construction Manager shall provide administration services as 
hereinafter described. 
 
For the administration of this Contract, the Construction Manager shall serve as the County’s 
primary representative during design and construction and until final payment to the Contractor is 
due.  The Construction Manager shall advise and consult with the County and the Program 
Manager.  The primary point of contact for the Contractor shall be the Construction Manager.  All 
correspondence from the Contractor to the County shall be forwarded through the Construction 
Manager.  Likewise, all correspondence and instructions to the Contractor shall be forwarded 
through the Construction Manager. 
 
The Construction Manager will determine in general that the construction is being performed in 
accordance with design and engineering requirements, and will endeavor to guard the County 
against defects and deficiencies in the Work. 
 
The Construction Manager will not be responsible for or have control or charge of construction 
means, methods, techniques, sequences, or procedures, or for safety precautions and programs 
in connection with the Work, nor will it be responsible for the Contractor’s failure to carry out the 
Work in accordance with the Contract Documents.  The Construction Manager will not be 
responsible for or have control or charge over the acts or omissions of the Contractor, its 
engineers, consultants, subcontractors, or any of their agents or employees, or any other 
persons performing the Work. 
 
Based on the Construction Manager’s observations regarding the Contractor’s Applications for 
Payment, the Construction Manager shall determine the amounts owing to the Contractor, in 
accordance with the payment terms of the Contract, and shall issue Certificates for Payment in 
such amount to the County. 
 
The Construction Manager shall render interpretations necessary for the proper execution or 
progress of the Work.  Either party to the Contract may make written requests to the 
Construction Manager for such interpretations. 
 
Claims, disputes and other matters in question between the Contractor and the County relating 
to the progress of the Work or the interpretation of the Contract Documents shall be referred to 
the Construction Manager for interpretation. 
 
All interpretations of the Construction Manager shall be consistent with the intent of and 
reasonably inferable from the Contract Documents and shall be in writing or in graphic form. 
 
Except as otherwise provided in this Contract, the Construction Manager shall issue a decision 
on any disagreement concerning a question of fact arising under this Contract.  The Construction 
Manager shall reduce the decision to writing and mail or otherwise furnish a copy thereof to the 
Contractor.  The decision of the Construction Manager shall be final and conclusive unless, 
within thirty (30) days from the date of receipt of such copy, the Contractor files a written appeal 
with the Director of Public Works and mails or otherwise furnishes the Construction Manager a 
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copy of such appeal.  The decision of the Director of Public Works or the Director’s duly 
authorized representative for the determination of such appeals shall be final and conclusive. 
Such final decision shall not be pleaded in any suit involving a question of fact arising under this 
Contract, provided such is not fraudulent, capricious, arbitrary, so grossly erroneous as 
necessarily implying bad faith, or is not supported by substantial evidence.  In connection with 
any appeal proceeding under this Article, the Contractor shall be afforded an opportunity to be 
heard and to offer evidence in support of Contractor’s appeal. Pending any final decision of a 
dispute hereunder, the Contractor shall proceed diligently with the performance of the Contract 
as directed by the Construction Manager. 
 
The Construction Manager shall have authority to reject Work which does not conform to the 
Contract Documents.  Whenever, in the Construction Manager’s opinion, it is considered 
necessary or advisable for the implementation of the intent of the Contract Documents, the 
County shall have authority to require special inspection or testing of the Work whether or not 
such Work be then fabricated, installed or completed.  The Contractor shall pay for such special 
inspection or testing if the Work so inspected or tested is found not to comply with the 
requirements of the contract; the County shall pay for special inspection and testing if the Work is 
found to comply with the contract.  Neither the Construction Manager’s authority to act under this 
Subparagraph, nor any decision made by the Construction Manager in good faith either to 
exercise or not to exercise such authority, shall give rise to any duty or responsibility of the 
Construction Manager to the Contractor, any subcontractor, any of their agents or employees, or 
any other person performing any of the Work. 
 
The Contractor shall provide such shop drawings, product data, and samples as may be required 
by the Construction Manager and/or as required by these Contract Documents.  
 
The Construction Manager shall conduct inspections to determine Substantial Completion and 
Final Completion, and shall receive and forward to the County for review written warranties and 
related documents required by the Contract Documents and assembled by the Contractor.  The 
Construction Manager shall approve and issue Certificates for Payment upon compliance with 
Substantial and Final Completion requirements indicated in General Conditions 00700-81, 
00700-82, 00700-84 and 00700-85 of this Agreement. 
 
Except as provided in General Condition 00700-48, the Contractor shall not be relieved from the 
Contractor's obligations to perform the work in accordance with the contract documents by the 
activities or duties of the County or any of its officers, employees, or agents, including 
inspections, tests or approvals, required or performed pursuant to this agreement.  

00700-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES 

The Contractor shall employ only competent and skilled personnel.  The Contractor shall, upon 
demand from the Construction Manager, immediately remove any superintendent, foreman or 
workman whom the Construction Manager may consider incompetent or undesirable. 
The Contractor shall be responsible to the County for the acts and omissions of the Contractor’s 
employees, subcontractors, and agents as well as any other persons performing work pursuant 
to this agreement for the Contractor. 

00700-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT 

Unless otherwise provided in this agreement, the Contractor shall make all arrangements with 
necessary support agencies and utility companies provide and pay for all labor, materials, 
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, 
and other facilities and services necessary for the execution and completion of the work. 

00700-20 DISCIPLINE ON WORK SITE 

The Contractor shall enforce strict discipline and good order among its employees and 
subcontractors at all times during the performance of the work, to include compliance with the 
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Fulton County Drug Free Work Place Policy.  The Contractor shall not employ any subcontractor 
who is not skilled in the task assigned to it.  The Construction Manager may, by written notice, 
require the Contractor to remove from the work any subcontractor or employee deemed by the 
Construction Manager to be incompetent.  

00700-21 HOURS OF OPERATION 

All work at the construction site shall be performed during regular business hours of the Fulton 
County government, except upon the Construction Manager’s prior written consent to other work 
hours.  It is further understood that the Contractor’s construction schedule is based on a normal 
40 hours, five day work week, less Fulton County-recognized holidays.  Contractors work 
schedule shall not violate Fulton County Noise Ordinance by working hours inconsistent with the 
Fulton County Noise Ordinance.  The County’s current noise ordinance or other applicable 
ordinance shall govern.  If the Contractor desires to work in excess of this limit, the Contractor 
shall submit a written request to the Construction Manager, a minimum of five days prior to the 
desired work date. The Contractor shall be responsible for any additional expenses incurred by 
the Owner as a result of the extended work hours, including resident inspection overtime.  The 
cost associated with resident inspector overtime shall be deducted form the Contractor monthly 
payment request. 

00700-22 FAMILIARITY WITH WORK CONDITIONS 

The Contractor shall take all steps necessary to ascertain the nature and location of the work 
and the general and local conditions which may affect the work or the cost thereof.  The 
Contractor's failure to fully acquaint itself with the conditions which may affect the work, 
including, but not limited to conditions relating to transportation, handling, storage of materials, 
availability of utilities, labor, water, roads, weather, topographic and subsurface conditions, other 
separate contracts to be entered into by the County relating to the project which may affect the 
work of the Contractor, applicable provisions of law, and the character and availability of 
equipment and facilities necessary prior to and during the performance of the work shall not 
relieve the Contractor of its responsibilities pursuant to this agreement and shall not constitute a 
basis for an equitable adjustment of the contract terms.  The County reserves the right to perform 
with its own forces or to contract with other entities for other portions of the project work, in which 
case the Contractor’s responsibility to assure its familiarity with work conditions hereunder shall 
include all coordination with such other contractors and the County necessary to insure that there 
is no interference between contractors as will delay or hinder any contractor in its prosecution of 
work on the project. The County assumes no responsibility for any understandings or 
representations concerning conditions of the work made by any of its officers, agents, or 
employees prior to the execution of this agreement.  

00700-23 RIGHT OF ENTRY 

The County reserves the right to enter the site of the work by such agent, including the 
Construction Manager, as it may elect for the purpose of inspecting the work or installing such 
collateral work as the County may desire.  The Contractor shall provide safe facilities for such 
access so that the County and its agents may perform their functions. 

00700-24 NOTICES 

Any notice, order, instruction, claim or other written communication required pursuant to this 
agreement shall be deemed to have been delivered or received as follows: 
 
Upon personal delivery to the Contractor, its authorized representative, or the Construction 
Manager on behalf of the County.  Personal delivery may be accomplished by in-person hand 
delivery or bona fide overnight express service. 
 
Three days after depositing in the United States mail a certified letter addressed to the 
Contractor or the Construction Manager for the County.  For purposes of mailed notices, the 
County's mailing address shall be 141 Pryor Street, 6th Floor, Atlanta, Georgia 30303, or as the 
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County shall have otherwise notified the Contractor.  The Contractor's mailing address shall be 
the address stated in its proposal or as it shall have most recently notified the Construction 
Manager in writing. 

00700-25 SAFETY 

A. SAFETY, HEALTH AND LOSS PREVENTION 

The Contractor shall be responsible for implementing a comprehensive project-specific 
safety, health and loss prevention program and employee substance abuse program for 
this project.  All Sub-Contractors must either implement their own program or follow the 
Contractor’s safety, health and loss prevention program and employee substance abuse 
program.   
 
The Contractor’s safety, health and loss prevention program and employee substance 
abuse program must meet or exceed all governmental regulations (OSHA, EPA, DOT, 
State, local), and any other specific Fulton County requirements 
 

B. COUNTY’S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS GUIDELINES 
AND REQUIREMENTS 

The County and its agents reserve the right, but assume no duty, to establish and 
enforce safety, health, and loss prevention guidelines and to make the appropriate 
changes in the guidelines, for the protection of persons and property and to review the 
efficiency of all protective measures taken by the Contractor.  The Contractor shall 
comply with all safety, health, and loss prevention process guidelines and requirements 
and changes made by the County or its agent(s).  The issuance of any such guidelines 
or changes by the County or its agent(s) shall not relieve the Contractor of its duties and 
responsibilities under this Agreement, and the County or its agent(s) shall not thereby 
assume, nor be deemed to have assumed, any such duties or responsibilities of the 
Contractor. 

C. COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL 
APPLICABLE LAWS and REGULATIONS 

All Work, whether performed by the Contractor or its Sub-Contractors of any tier, or 
anyone directly or indirectly employed by any of them, and all equipment, appliances, 
machinery, materials, tools and like items incorporated or used in the Work, shall be in 
compliance with and conform to: 

1. All applicable laws, ordinances, rules, regulations and orders of any public, 
quasi-public or other governmental authority relating to the safety of persons and 
their protection against injury, specifically including, but in no event limited to, the 
Federal Occupational Safety and Health Act of 1970, as amended, and all rules 
and regulations now or hereafter in effect pursuant to said Act. 

2. All rules, regulations, and requirements of the County or its agent(s) and its 
insurance carriers relating there to.  In the event of a conflict or differing 
requirements the more stringent shall govern. 

D. PROTECTION OF THE WORK 

1. The Contractor shall, throughout the performance of the Work, maintain 
adequate and continuous protection of all Work and temporary facilities against 
loss or damage from whatever cause, shall protect the property of the County 
and third parties from loss or damage from whatever cause arising out of the 
performance of the Work, and shall comply with the requirements of the County 
or its agent(s) and its insurance carriers, and with all applicable laws, codes, 
rules and regulations, (as same may be amended) with respect to the prevention 
of loss or damage to property as a result of fire or other hazards. 
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2. The County or its agent(s) may, but shall not be required to, make periodic 
inspections of the Project work area.  In such event, however, the Contractor 
shall not be relieved of its aforesaid responsibilities and the County or its 
agent(s) shall not assume, nor shall it be deemed to have assumed, any 
responsibility otherwise imposed upon the assurance of Contractor by this 
Agreement. 

E. SAFETY EQUIPMENT 

1. The Contractor shall provide to each worker on the Project work area the proper 
safety equipment for the duties being performed by that worker and will not 
permit any worker on the Project work area who fails or refuses to use the same. 
The County or its agent shall have the right, but not the obligation, to order the 
removal of a worker from the Project work site for his/her failure to comply with 
safe practices or substance abuse policies. 

F. EMERGENCIES 

1. In any emergency affecting the safety of persons or property, or in the event of a 
claimed violation of any federal or state safety or health law or regulation, arising 
out of or in any way connected with the Work or its performance, the Contractor 
shall act immediately to prevent threatened damage, injury or loss and to 
remedy said violation.  Failing such action the County or its agent(s) may 
immediately take whatever steps it deems necessary including, but not limited 
to, suspending the Work as provided in this Agreement. 

2. The County or its agent(s) may offset any and all costs or expenses of whatever 
nature, including attorneys' fees, paid or incurred by the County or its agent(s) 
(whether such fees are for in-house counsel or counsel retained by the County 
or its agent), in taking the steps authorized by Section 00700-25(G) (1) above 
against any sums then or thereafter due to the Contractor.  The Contractor shall 
defend, indemnify and hold the County, its officers, agents, and employees 
harmless against any and all costs or expenses caused by or arising from the 
exercise by the County of its authority to act in an emergency as set out herein.  
If the Contractor shall be entitled to any additional compensation or extension of 
time change order on account of emergency work not due to the fault or neglect 
of the Contractor or its Sub-Contractors, such additional compensation or 
extension of time shall be determined in accordance with General Condition 
00700-52 and General Condition 00700-87 of this Agreement. 

G. SUSPENSION OF THE WORK 

1. Should, in the judgment of the County or its agent(s), the Contractor or any Sub-
Contractor fail to provide a safe and healthy work place, the County or its agent 
shall have the right, but not the obligation, to suspend work in the unsafe areas 
until deficiencies are corrected.  All costs of any nature (including, without 
limitation, overtime pay, liquidated damages or other costs arising out of delays) 
resulting from the suspension, by whomsoever incurred, shall be borne by the 
Contractor. 

2. Should the Contractor or any Sub-Contractor fail to provide a safe and healthy 
work place after being formally notified in writing by the County or its agents of 
such non-compliance, the contract may be terminated following the termination 
provision of the contract.  

H. CONTRACTOR’S INDEMNITY OF THE COUNTY FOR CONTRACTOR’S NON-
COMPLIANCE WITH SAFETY PROGRAM 

1. The Contractor recognizes that it has sole responsibility to assure its Safety 
Program is implemented and to assure its construction services are safely 
provided.  The Contractor shall indemnify, defend and hold the County and its 
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agents harmless, from and against any and all liability (whether public or 
private), penalties (contractual or otherwise), losses, damages, costs, attorneys' 
fees, expenses, causes of action, claims or judgments resulting, either in whole 
or in part, from any failure of the Contractor, its Sub-Contractors of any tier or 
anyone directly or indirectly employed by any of them or for whose acts any of 
them may be liable, to comply with the safety requirements of the contract. The 
Contractor shall not be relieved of its responsibilities under the safety 
requirements of the Contract should the County or its agent(s) act or fail to act 
pursuant to its rights hereunder. 

2. The Contractor shall not raise as a defense to its obligation to indemnify under 
this Subparagraph I any failure of those indemnified hereunder to assure 
Contractor operates safely, it being understood and agreed that no such failure 
shall relieve the Contractor from its obligation to assure safe operations or from 
its obligation to so indemnify. The Contractor also hereby waives any rights it 
may have to seek contribution, either directly or indirectly, from those 
indemnified hereunder. 

3. In any and all claims against those indemnified hereunder by any employee of 
the Contractor, any Sub-Contractor of any tier or anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, 
the indemnification obligation under this Subparagraph I shall not be limited in 
any way as to the amount or type of damages, compensation or benefits payable 
by or for the Contractor or any Sub-Contractor of any tier under any workers' 
compensation act, disability benefit or other employee benefit acts. 

00700-26 BLASTING AND EXCAVATION 

The Contractor acknowledges that it is fully aware of the contents and requirements of O.C.G.A. 
§ 25-9-1 through 25-9-12 concerning blasting and excavation near underground gas pipes and 
facilities and shall fully comply therewith. 

00700-27 HIGH VOLTAGE LINES 

The Contractor acknowledges that it is fully aware of the contents and requirements O.C.G.A. § 
46-3-30 through 46-3-39 concerning safeguards against contact with high voltage lines, and the 
Contractor shall fully comply with said provisions. 

00700-28 SCAFFOLDING AND STAGING 

The Contractor acknowledges that it is the person responsible for employing and directing others 
to perform labor within the meaning of O.C.G.A. § 34-1-1 and agrees to comply with said 
provisions.  

00700-29 CLEAN-UP 

The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by its 
operations to the end that the site of the work shall present a neat, orderly and workmanlike 
appearance at all times. 

00700-30 PROTECTION OF WORK 

The Contractor shall be responsible for maintenance and protection of the work, which shall 
include any County-furnished supplies, material, equipment, until final completion of this 
agreement and acceptance of the work as defined herein.  Any portion of the work suffering 
injury, damage or loss shall be considered defective and shall be corrected or replaced by the 
Contractor without additional cost to the County.  
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00700-31 REJECTED WORK 

The Contractor shall promptly remove from the project all work rejected by the Construction 
Manager for failure to comply with the contract documents and the Contractor shall promptly 
replace and re-execute the work in accordance with the contract documents and without 
expense to the County.  The Contractor shall also bear the expense of making good all work of 
other Contractors destroyed or damaged by such removal or replacement.  

00700-32 DEFECTIVE WORK 

If the Contractor defaults or neglects to carry out any portion of the work in accordance with the 
contract documents, and fails within three days after receipt of written notice from the 
Construction Manager to commence and continue correction of such default or neglect with 
diligence and promptness, the County may, after three days following receipt by the Contractor 
of an additional written notice and without prejudice to any other remedy the County may have, 
make good such deficiencies and complete all or any portion of any work through such means as 
the County may select, including the use of a separate Contractor.  In such case, an appropriate 
change order shall be issued deducting from the payments then or thereafter due the Contractor 
the cost of correcting such deficiencies.  In the event the payments then or thereafter due the 
Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the 
County on demand.  
 
The County may, at its option, accept defective or nonconforming work instead of requiring its 
removal or correction.  In such case, a change order shall be issued reducing the price due the 
contractor to the extent appropriate and equitable.  Such contract price adjustment shall be 
effected whether or not final payment has been made. 

00700-33 WARRANTY OF NEW MATERIALS 

The Contractor warrants to the County that all materials and equipment furnished under this 
contract will be new unless otherwise specified, and the Contractor further warrants that all work 
will be of good quality, free from faults and defects, and in conformance with the contract 
documents.  The warranty set forth in this paragraph shall survive final acceptance of the work. 

00700-34 CONTRACTOR'S WARRANTY OF THE WORK 

If within one year after the date of issuance of the certificate of final payment pursuant to General 
Condition 84, or within such longer period of time as may be prescribed by law or by the term of 
any applicable special warranty required by the contract documents, any of the work is found to 
be defective or not in accordance with the contract documents, the Contractor shall correct such 
work promptly after receipt of written notice from the Construction Manager to do so.  This 
obligation shall survive both final payment for the work and termination of the contract. 

00700-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES 

Without limiting the responsibility or liability of the Contractor pursuant to this agreement, all 
warranties given by manufacturers on materials or equipment incorporated in the work are 
hereby assigned by the Contractor to the County.  If requested, the Contractor shall execute 
formal assignments of said manufacturer's warranties to the County.  All such warranties shall be 
directly enforceable by the County.  

00700-36 WARRANTIES IMPLIED BY LAW 

The warranties contained in this agreement, as well as those warranties implied by law, shall be 
deemed cumulative and shall not be deemed alternative or exclusive.  No one or more of the 
warranties contained herein shall be deemed to alter or limit any other. 

00700-37 STOP WORK ORDERS 

In the event that the Contractor fails to correct defective work as required by the contract 
documents or fails to carry out the work in accordance with contract documents, the Construction 
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Manager, in writing, may order the Contractor to stop work until the cause for such order has 
been eliminated.  This right of the County to stop work shall not give rise to any duty on the part 
of the County or the Construction Manager to execute this right for the benefit of the Contractor 
or for any other person or entity. 

00700-38 TERMINATION FOR CAUSE 

If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors, 
suffers the appointment of a receiver on account of its insolvency, fails to supply sufficient 
properly skilled workers or materials, fails to make prompt payment to subcontractors or 
materialmen, disregards laws, ordinances, rules, regulations, or orders of any public authority 
having jurisdiction, fails to diligently prosecute the work, or is otherwise guilty of a material 
violation of this agreement and fails within seven days after receipt of written notice to 
commence and continue correction of such default, neglect, or violation with diligence and 
promptness, the County may, after seven days following receipt by the Contractor of an 
additional written notice and without prejudice to any other remedy the County may have, 
terminate the employment of the Contractor and take possession of the site as well as all 
materials, equipment, tools, construction equipment and machinery thereon.  The County may 
finish the work by whatever methods the County deems expedient.  In such case, the Contractor 
shall not be entitled to receive any further payment until the work is completed.  If the unpaid 
balance of the contract price exceeds the cost of completing the work, such excess shall be paid 
to the Contractor.  If such costs exceed the unpaid balance, the Contractor shall pay the 
difference to the County on demand.   This obligation for payment shall survive the termination of 
the contract. Termination of this agreement pursuant to this paragraph may result in 
disqualification of the Contractor from bidding on future County contracts. 

00700-39 TERMINATION FOR CONVENIENCE 

The County may, at any time upon written notice to the Contractor, terminate the whole or any 
portion of the work for the convenience of the County. The effective data of the terminations shall 
be provided in the written notice. Said termination shall be without prejudice to any right or 
remedy of the County provided herein.  In addition, in the event this agreement has been 
terminated due to the default of the Contractor, and if it is later determined that the Contractor 
was not in default pursuant to the provisions of this agreement at the time of termination, then 
such termination shall be considered a termination for convenience pursuant to this paragraph. 

00700-40 TERMINATION FOR CONVENIENCE - PAYMENT 

If the Contract is terminated for convenience by the Owner as provided in this article, Contractor 
will be paid compensation for those services actually performed as approved by the Owner or his 
representative. Partially completed tasks will be compensated for based on a signed statement 
of completion prepared by the Project Manager and submitted to the Contractor which shall 
itemize each task element and briefly state what work has been completed and what work 
remains to be done.  Contractor shall also be paid for reasonable costs for the orderly filing and 
closing of the project. 

00700-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS 

Except for normal spoilage, and except to the extent that the County shall have otherwise 
expressly assumed the risk of loss, there shall be excluded from the amounts payable to the 
Contractor the fair value, as determined by the Construction Manager, of property which is 
destroyed, lost, stolen or damaged so as to become undeliverable to the County or to another 
buyer. 

00700-42 COST TO CURE 

If the County terminates for cause the whole or any part of the work pursuant to this agreement, 
then the County may procure upon such terms and in such manner as the Construction Manager 
may deem appropriate, supplies or services similar to those so terminated, and the Contractor 
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shall be liable to the County for any excess costs for such similar supplies or services.  The 
Contractor shall continue the performance of this agreement to the extent not terminated 
hereunder. 

00700-43 ATTORNEY'S FEES 

Should the Contractor default pursuant to any of the provisions of this agreement, the Contractor 
and its surety shall pay to the County such reasonable attorney's fees as the County may expend 
as a result thereof and all costs, expenses, and filing fees incidental thereto. 

00700-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION 

After receipt of a notice of termination from the County, and except as otherwise directed by the 
Construction Manager, the Contractor shall: 

1. Stop work under the contract on the date and to the extent specified in the notice 
of termination; 

2. Place no further orders or subcontracts for materials, services or facilities, 
except as may be necessary for completion of such portion of the work under the 
agreement as is not terminated; 

3. Terminate all orders and subcontracts to the extent that they relate to the performance of 
work terminated by the notice of termination; 

4. Assign to the County in the manner, at the times, and to the extent directed by 
the Construction Manager, all of the rights, title and interest of the Contractor 
under the orders and subcontracts so terminated, in which case the County shall 
have the right, at its discretion, to settle or pay any and all claims arising out of 
the termination of such orders or subcontracts; 

5. Settle all outstanding liabilities and all claims arising out of such termination of 
orders and subcontracts with the approval or ratification of the Construction 
Manager, to the extent the Construction Manager may require, which approval or 
ratification shall be final for all purposes; 

6. Transfer title and deliver to the entity or entities designated by the Construction 
Manager, in the manner, at the times, and to the extent, if any, directed by the 
Construction Manager, and to the extent specifically produced or specifically 
acquired by the Contractor for the performance of such portion of the work as 
has been terminated: 
a. The fabricated or un-fabricated parts, work, and progress, partially 

completed supplies, and equipment, materials, parts, tools, dyes, jigs, 
and other fixtures, completed work, supplies, and other material 
produced as a part of or acquired in connection with the performance of 
the work terminated by the notice of termination; and 

b. The completed or partially completed plans, drawings, information, and 
other property to the work. 

7. Use its best efforts to sell in the manner, at the times, to the extent, and at the 
prices directed or authorized by the Construction Manager, any property 
described in Section 6 of this paragraph, provided, however, that the Contractor 
shall not be required to extend credit to any buyer and further provided that the 
proceeds of any such transfer or disposition shall be applied in reduction of any 
payments to be made by the County to the Contractor pursuant to this 
agreement.   

8. Complete performance of such part of the work as shall not have been 
terminated by the notice of termination; and 
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9. Take such action as may be necessary, or as the Construction Manager may 
direct, for the protection and preservation of the property related to the 
agreement which is in the possession of the Contractor and in which the County 
has or may acquire an interest. 

00700-45 RECORDS 

The Contractor shall preserve and make available to the County all of its records, books, 
documents and other evidence bearing on the costs and expenses of the Contractor and any 
subcontractor pursuant to this agreement upon three days advance notice to the Contractor.  

00700-46 DEDUCTIONS 

In arriving at any amount due the Contractor pursuant to the terms of this agreement, there shall 
be deducted all liquidated damages, advance payments made to the Contractor applicable to the 
termination portion of the contract, the amount of any claim which the County may have against 
the Contractor, the amount determined 
By the Construction Manager to be necessary to protect the County against loss due to 
outstanding potential liens or claims, and the agreed price of any materials acquired or sold by 
the Contractor and not otherwise recovered by or credited to the County. 

00700-47 REIMBURSEMENT OF THE COUNTY 

In the event of termination, the Contractor shall refund to the County any amount paid by the 
County to the Contractor in excess of the costs properly reimbursable to the Contractor. 

00700-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES 

The Contractor shall be entitled to only those damages and that relief from termination by the 
County as specifically set forth in this agreement.  The Construction Manager may issue a 
written order requiring the Contractor to suspend, delay or interrupt all or any part of the work for 
such period of time as the County may determine to be appropriate for the convenience of the 
County.  If the performance of the work is interrupted for an unreasonable period of time by an 
act of the County or any of its officers, agents, employees, contractors, or consultants in the 
administration of this agreement, an equitable adjustment shall be made for any increase in the 
Contractor's costs of performance and any increase in the time required for performance of the 
work necessarily caused by the unreasonable suspension, delay, or interruption.  Any equitable 
adjustment shall be reduced to writing and shall constitute a modification to this agreement.  In 
no event, however, shall an equitable adjustment be made to the extent that performance of this 
agreement would have been suspended, delayed or interrupted by any other cause, including 
the fault or negligence of the Contractor.  No claim for an equitable adjustment pursuant to this 
paragraph shall be permitted before the Contractor shall have notified the Construction Manager 
in writing of the act or failure to act involved, and no claim shall be allowed unless asserted in 
writing to the Construction Manager within ten days after the termination of such suspension, 
delay or interruption. 

00700-49 COMMENCEMENT AND DURATION OF WORK 

The County may issue a Notice to Proceed at any time within 120 days following execution of the 
contract by the County.  The Contractor shall commence work pursuant to this agreement within 
ten days of mailing or delivery of written notice to proceed.  The Contractor shall diligently 
prosecute the work to completion within the time specified therefore in the Agreement.  The 
capacity of the Contractor's construction and manufacturing equipment and plan, sequence and 
method of operation and forces employed, including management and supervisory personnel, 
shall be such as to insure completion of the work within the time specified in the Agreement.  The 
Contractor and County hereby agree that the contract time for completion of the work is 
reasonable taking into consideration the average climatic conditions prevailing in the locality of 
the work and anticipated work schedules of other contractors whose activities are in conjunction 
with or may affect the work under this contract. 



ASPHALT PAVMENT TEXTURING 
ITB No………… 

 

Page 110 of 187 

00700-50 TIME OF THE ESSENCE 

All time limits stated in this agreement are of the essence of this contract. 

00700-51 IMPACT DAMAGES 

Except as specifically provided pursuant to a stop work order or change order, the Contractor 
shall not be entitled to payment or compensation of any kind from the County for direct or indirect 
or impact damages including, but not limited to, costs of acceleration arising because of delay, 
disruption, interference or hindrance from any cause whatsoever whether such delay, disruption, 
interference or hindrance is reasonable or unreasonable, foreseeable or unforeseeable, or 
avoidable, provided, however, that this provision shall not preclude the recovery of damages by 
the Contractor for hindrances or delays due solely to fraud or bad faith on the part of the County, 
its agents, or employees.  The Contractor shall be entitled only to extensions in the time required 
for performance of the work as specifically provided in the contract. 

00700-52 DELAY 

The Contractor may be entitled to an extension of the contract time, but not an increase in the 
contract price or damages, for delays arising from unforeseeable causes beyond the control and 
without the fault or negligence of the Contractor or its subcontractors for labor strikes, acts of 
God, acts of the public enemy, acts of the state, federal or local government in its sovereign 
capacity, by acts of another separate contractor, or by an act or neglect of the County. 

00700-53 INCLEMENT WEATHER 

The Contractor shall not be entitled to an extension of the contract time due to normal inclement 
weather.  Unless the Contractor can substantiate to the satisfaction of the Construction Manager 
that there was greater than normal inclement weather and that such greater than normal 
inclement weather actually delayed the work, the Contractor shall not be entitled to an extension 
of time therefore.  The following shall be considered the normal inclement weather days for each 
month listed, and extensions of time shall be granted in increments of not less than one half day 
only for inclement weather in excess of the days set out. 
January 10 days 

February 10 days 

March 7 days 

April 6 days 

May 4 days 

June 3 days 

July 4 days 

August 2 days 

September 2 days 

October 3 days 

November 6 days 

December 9 days 

 

00700-54 DELAY - NOTICE AND CLAIM 

The Contractor shall not receive an extension of time unless a Notice of Delay is filed with the 
Construction Manager within ten days of the first instance of such delay, disruption, interference 
or hindrance and a written Statement of the Claim is filed with the Construction Manager within 
20 days of the first such instance.  In the event that the Contractor fails to comply with this 
provision, it waives any claim which it may have for an extension of time pursuant to this 
agreement. 
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00700-55 STATEMENT OF CLAIM - CONTENTS 

The Statement of Claim referenced in Article 00700-54 shall include specific information 
concerning the nature of the delay, the date of commencement of the delay, the construction 
activities affected by the delay, the person or organization responsible for the delay, the 
anticipated extent of the delay, and any recommended action to avoid or minimize the delay. 

00700-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR 

If the work actually in place falls behind the currently updated and approved schedule, and it 
becomes apparent from the current schedule that work will not be completed within the contract 
time, the Contractor agrees that it will, as necessary, or as directed by the Construction 
Manager, take action at no additional cost to the County to improve the progress of the work, 
including increasing manpower, increasing the number of working hours per shift or shifts per 
working day, increasing the amount of equipment at the site, and any other measure reasonably 
required to complete the work in a timely fashion. 

00700-57 DILIGENCE 

The Contractor's failure to substantially comply with the requirements of the preceding paragraph 
may be grounds for determination by the County that the Contractor is failing to prosecute the 
work with such diligence as will insure its completion within the time specified.  In such event, the 
County shall have the right to furnish, from its own forces or by contract, such additional labor 
and materials as may be required to comply with the schedule after 48 hours written notice to the 
Contractor, and the Contractor shall be liable for such costs incurred by the County.   

00700-58 SET-OFFS 

Any monies due to the Contractor pursuant to the preceding paragraph of this agreement may be 
deducted by the County against monies due from the County to the Contractor. 

00700-59 REMEDIES CUMULATIVE 

The remedies of the County under Articles 00700-56, 00700-57, and 00700-58 are in addition to 
and without prejudice to all of the rights and remedies of the County at law, in equity, or 
contained in this agreement. 

00700-60 TITLE TO MATERIALS 

No materials or supplies shall be purchased by the Contractor or by any Subcontractor subject to 
any chattel mortgage or under a conditional sales contract or other agreement by which any 
interest is retained by the seller.  The Contractor hereby warrants that it has good and 
marketable title to all materials and supplies used by it in the work, and the Contractor further 
warrants that all materials and supplies shall be free from all liens, claims, or encumbrances at 
the time of incorporation in the work. 

00700-61 INSPECTION OF MATERIALS 

All materials and equipment used in the construction of the project shall be subject to adequate 
inspection and testing in accordance with accepted standards and in accordance with the 
requirements of the contract documents.  Additional tests performed after the rejection of 
materials or equipment shall be at the Contractor's expense. 

00700-62 CONSTRUCTION MANAGER’S PRESENCE DURING TESTING 

All tests performed by the Contractor shall be witnessed by the Construction Manager unless the 
requirement therefore is waived in writing.  The Construction Manager may perform additional 
tests on materials previously tested by the Contractor, and the Contractor shall furnish samples 
for this purpose as requested. 
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00700-63 MATERIALS INCORPORATED IN WORK 

The Contractor shall furnish all materials and equipment to be incorporated in the work.  All such 
materials or equipment shall be new and of the highest quality available.  Manufactured materials 
and equipment shall be obtained from sources which are currently manufacturing such materials, 
except as otherwise specifically approved by the Construction Manager. 

00700-64 STORAGE OF MATERIALS 

Materials and equipment to be incorporated in the work shall be stored in such a manner as to 
preserve their quality and fitness for the work and to facilitate inspection.   

00700-65 PAYROLL REPORTS 

The Contractor may be required to furnish payroll reports to the Construction Manager as 
required by the Owner Controlled Insurance Program. 

00700-66 CONTRACTORS' REPRESENTATIVE 

Before beginning work, the Contractor shall notify the Construction Manager in writing of one 
person within its organization who shall have complete authority to supervise the work, receive 
orders from the Construction Manager, and represent the Contractor in all matters arising 
pursuant to this agreement.  The Contractor shall not remove its representative without first 
designating in writing a new representative.  The Contractor's representative shall normally be 
present at or about the site of work while the work is in progress.  When neither the Contractor 
nor its representative is present at the work site, the superintendent, foreman, or other of the 
Contractor’ employee in charge of the work shall be an authorized representative of the 
Contractor. 

00700-67 SPECIALTY SUB-CONTRACTORS 

The Contractor may utilize the services of specialty subcontractors on those parts of the project 
which, under normal contracting practices, are performed by specialty subcontractors.  The 
Contractor shall not award more than seventy-five percent of the work to subcontractors. 

00700-68 INSPECTION BY THE CONSTRUCTION MANAGER 

All work pursuant to this agreement shall be subject to inspection by the Construction Manager 
for conformity with contract drawings and specifications.  The Contractor shall give the 
Construction Manager reasonable advance notice of operations requiring special inspection of a 
portion of the work.   

00700-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER’S INSPECTION 

In the event that work is covered or completed without the approval of the Construction Manager, 
and such approval is required by the specifications or required in advance by the Construction 
Manager, the Contractor shall bear all costs involved in inspection notwithstanding conformance 
of such portion of the work to the contract drawings and specifications. 

00700-70 SCHEDULING OF THE WORK 

The work of this contract shall be planned, scheduled, executed, and reported as required 
by the Contract Documents.00700-71 PROGRESS ESTIMATES 

The Contractor shall prepare a written report for the Construction Manager’s approval, on County 
forms, of the total value of work performed and materials and equipment obtained to the date of 
submission.  Such a report must accompany each request for a progress payment and is subject 
to review and approval by the Construction Manager.  Approval of a progress estimate or 
tendering of a progress payment shall not be considered an approval or acceptance of any work 
performed, and all estimates and payments shall be subject to correction in subsequent 
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estimates.  Progress payments shall be made for all completed activities and for materials 
suitably stored on-site.   

00700-72 PROGRESS PAYMENTS 

Upon approval of each monthly estimate of work performed and materials furnished, the 
Construction Manager shall approve payment to the Contractor for the estimated value of such 
work, materials, and equipment, less the amount of all prior payments and any liquidated 
damages.  The Contractor will be paid 100 percent, less retainage, of the cost of materials 
received and properly stored on-site but not incorporated into the work.  Payments for materials 
or equipment stored on the site shall be conditioned upon submission by the Contractor of bills of 
sale to establish the County's title to such materials or equipment.  The Contractor’s request for 
payment shall provide sufficient detail as to the work completed or materials purchased for which 
payment is requested to permit meaningful review by the Construction Manager.  

00700-73 TIME OF PAYMENT 

The Contractor will be paid within 45 days following receipt of an approved Progress Estimate.  
The Contractor expressly agrees that the payment provisions within this Contract shall 
supersede the rates of interest, payment periods, and contract and subcontract terms provided 
for under the Georgia Prompt Pay Act, O.C.G.A. §13-11-1 et seq., and that the rates of interest, 
payment periods, and contract and subcontract terms provided for under the Prompt Pay Act 
shall have no application to this Contract.  The County shall not be liable for any late payment 
interest or penalty. 

00700-74 RETAINAGE 

The County shall retain from each progress payment ten percent of the estimated value of the 
work performed until the progress payments, including retainage, total 50 percent of the contract 
price.  If a contract includes two or more projects or assignments that have been separately 
priced and have separate budgets, and the performances of such projects or assignments are 
not related to or dependent upon the performance of any other, the 50 per cent limit shall be 
based upon the price for each individual project or assignment.  Thereafter, no further retainage 
shall be withheld so long as the Contractor is making satisfactory progress to insure completion 
of the work within the time specified therefore.  The County may reinstate the ten percent 
retainage in the event the Construction Manager determines that the Contractor is not making 
satisfactory progress to complete the work within the time specified in this agreement or in the 
event that the Construction Manager provides a specific cause for such withholding.  The County 
may also withhold retainage upon substantial completion of the work as provided in O.C.G.A. 
§13-10-81(c).  Interest may be paid upon the retainage in accordance with Georgia law. 

00700-75 PAYMENT OF SUBCONTRACTORS 

The Contractor shall promptly pay each subcontractor upon the receipt of payment from the 
County.  Such payment shall be made from the amount paid to the Contractor pursuant to the 
subcontractor's work.  The Contractor shall also maintain the records of the percentage retained 
from payments to the Contractor pursuant to such subcontractor's work.  The Contractor shall 
procure agreements from each subcontractor requiring each subcontractor to pay their 
subcontractors, agents and employees in a similar manner.  The County reserves the right to 
inquire of any subcontractor, supplier, material men, or subconsultant, the status of any 
indebtedness of the Contractor.  The County further reserves the right to require the Contractor 
to designate on each instrument of payment exceeding $400.00 to subcontractors, suppliers, 
material men, and subconsultants that such payment is on account of the work under this 
Contract. 

00700-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS 

Neither the County nor the Construction Manager shall have any obligation to pay any subcontractor 
except as otherwise required by law. 
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00700-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK 

Certification of progress payments, as well as the actual payment thereof, shall not constitute the 
County’s acceptance of work performed pursuant to this agreement. 

00700-78 PAYMENTS IN TRUST 

All sums paid to the Contractor pursuant to this agreement are hereby declared to constitute trust 
funds in the hands of the contractor to be applied first to the payment of claims of subcontractors, 
laborers, and suppliers arising out of the work, to claims for utilities furnished and taxes imposed, 
and to the payment of premiums on surety and other bonds and on insurance for any other 
application. 

00700-79 JOINT PAYMENTS 

The County reserves the right to issue any progress payment or final payment by check jointly to 
the Contractor and any subcontractor or supplier.  

00700-80 RIGHT TO WITHHOLD PAYMENT 

The Construction Manager may decline to approve payment and may withhold payment in whole 
or in part to the extent reasonable and necessary to protect the County against loss due to 
defective work, probable or actual third party claims, the Contractor's failure to pay 
subcontractors or material men, reasonable evidence that the work will not be completed within 
the contract time or contract price or damage to the County or any other contractor on the 
project. 

00700-81 CERTIFICATE OF SUBSTANTIAL COMPLETION 

Upon the Contractor's submission of a request for a certificate of Substantial Completion, the 
Construction Manager shall inspect the work and determine whether the work is Substantially Complete.  
If the work is Substantially Complete, the Construction Manager shall issue a certificate of Substantial 
Completion of the work which shall establish the date of Substantial Completion, shall state the 
responsibilities of the County and the Contractor for security, maintenance, heat, utilities, damage to the 
work and insurance, and shall fix the time within which the Contractor shall complete the items submitted 
by the Contractor as requiring correction or further work.  The certificate of substantial completion of the 
work shall be submitted to the County and the Contractor for their written acceptance of the 
responsibilities assigned to them pursuant to such certificate. 
If in the sole opinion of the Construction Manager, the work is not substantially complete, the 
Construction Manager shall notify the Contractor of such, in writing, and outline requirements to 
be met to achieve Substantial Completion. 

00700-82 PAYMENT UPON SUBSTANTIAL COMPLETION 

Upon Substantial Completion of the work and upon application by the Contractor and approval 
by the Construction Manager, the County shall make payment reflecting 100% work completed, 
less value of work remaining as determined by Construction Manager and any authorized 
retainage.  

00700-83 COMMENCEMENT OF WARRANTIES 

Warranties required by this agreement shall commence on the date of final completion of the 
project as determined under Article 00700-84 unless otherwise provided in the certificate of 
Substantial Completion.   

00700-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT 

The acceptance of the Substantial Completion payment shall constitute a waiver of all claims by 
the Contractor except those previously made in writing and identified by the Contractor as 
unsettled at the time of application for payment at Substantial Completion and except for the 
retainage sums due at final acceptance.  Following the Construction Manager’s issuance of the 
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certificate of Substantial Completion and the Contractor's completion of the work pursuant to this 
agreement, the Contractor shall forward to the Construction Manager a written notice that the 
work is ready for final inspection and acceptance. If after inspection the Construction Manager 
certifies that the work is complete and issues written notification of such to the Contractor, the 
Contractor shall forward to the Construction Manager a final application for payment. The 
Construction Manager shall issue a certificate for payment, which shall approve final payment to 
the Contractor and shall establish the date of final completion. 
In the event the Contractor timely disputes the amount of the final payment, the amount due the 
Contractor shall be deemed by the Contractor and the County to be an unliquidated sum and no 
interest shall accrue or be payable on the sum finally determined to be due to the Contractor for 
any period prior to final determination of such sum, whether such determination be by agreement 
of the Contractor and the County or by final judgment of the proper court in the event of litigation 
between the County and the Contractor.  The Contractor specifically waives and renounces any 
and all rights it may have under O.C.G.A. §13-6-13 and agrees that in the event suit is brought 
by the Contractor against the County for any sum claimed by the Contractor under the Contract 
or for any extra or additional work, no interest shall be awarded on any sum found to be due from 
the County to the Contractor in the final judgment entered in such suit.  All final judgments shall 
draw interest at the legal rate, as specified by law.  

00700-85 DOCUMENTATION OF COMPLETION OF WORK 

Neither the final payment nor the remaining retainage shall become due until the Contractor 
submits the following documents to the Construction Manager: 

a. An affidavit that all payrolls, bills for materials and equipment, and other 
indebtedness connected with the work have been paid other otherwise satisfied; 

b. The surety's consent to final payment; and 

c. Any other data reasonably required by the County or Construction Manager 
establishing payment or satisfaction of all such obligations, including releases, 
waivers of liens, and documents of satisfaction of debts. 

In the event that a subcontractor refuses to furnish a release or waiver as required by the County 
or Construction Manager, the Contractor may furnish a bond satisfactory to the County to 
indemnify the County against such loss.  In the event that any lien or indebtedness remains 
unsatisfied after all payments are made, the contractor shall refund to the County all moneys that 
the County may become compelled to pay in discharging such lien or other indebtedness, 
including all costs and reasonable attorney's fees. 

00700-86 GOVERNING LAW 

Each and every provision of this agreement shall be construed in accordance with and governed 
by Georgia law.  The parties acknowledge that this contract is executed in Fulton County, 
Georgia and that the contract is to be performed in Fulton County, Georgia.  Each party hereby 
consents to the Fulton Superior Court's sole jurisdiction over any dispute which arises as a result 
of the execution or performance of this agreement, and each party hereby waives any and all 
objections to venue in the Fulton Superior Court. 

00700-87 CHANGES IN THE WORK 

A. CHANGE ORDERS 

1. A Change Order is a written order to the Contractor signed to show the approval 
and the authorization of the County, issued after execution of the Contract, 
authorizing a change in the Work and/or an adjustment in the Contract Sum or 
the Contract Time. Change Orders shall be written using forms designated by 
the County with Contractor providing supporting documentation as required by 
the Construction Manager. The Contract Sum and the Contract Time may be 
changed only by approved Change Order pursuant to Fulton County Procedure 
800-6. The amount payable by the Change Order is payment in full for all direct 
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and indirect costs incurred and related to the work under said Change Order, 
including but not limited to delays, imports, acceleration, disruption and extended 
overhead.  A Change Order signed by the Contractor indicates the Contractor’s 
agreement therewith, including the adjustment in either or both of the Contract 
Sum or the Contract Time. 

2. The County, without invalidating the Contract, may order changes in the Work 
within the general scope of the Contract as defined herein.  The time allowed for 
performance of the work and the contract price to be paid to the Contractor may 
be adjusted accordingly. 

3. The cost or credit to the County resulting from a change in the Work shall be 
determined in one or more of the following ways: 

a. By mutual acceptance of a lump sum properly itemized and supported 
by sufficient substantiating data to permit evaluation; 

b. By unit prices stated in the Contract Documents or subsequently agreed 
upon; 

c. By cost to be determined in a manner agreed upon by the parties and a 
mutually acceptable fixed or percentage fee; or 

d. By the method provided in Subparagraph A4 below. 

4. If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is agreed 
upon, the Contractor, provided a written order signed by the Construction 
Manager is received, shall promptly proceed with the Work involved.  The cost of 
such Work shall then be determined by the Construction Manager on basis of 
the reasonable expenditures and savings of those performing the Work 
attributable to the change.  The cost of the change shall include only the items 
listed in Subparagraph 5a below, and in the case of either a decrease or an 
increase in the Contract Sum, an allowance for overhead and profit in 
accordance with the schedules set forth in Subparagraphs 5b and 6 below shall 
be applied to the cost or credit. 

a. In such case, and also under Subparagraph 3a above, the Contractor 
shall keep and present, in such form as the Construction Manager may 
prescribe, an itemized accounting of all actual costs expended, together 
with appropriate supporting data for inclusion in a Change Order. 

b. All hourly rate charges shall b submitted to the Construction Manager for 
prior review and approval.  All hourly rate charges shall be properly 
supported as required by the Construction Manager with certified 
payrolls, or their acceptable equivalent.  When authorized to proceed for 
a given change and actual expenditures have been made prior to 
execution of a Change Order for the entire change, such actual 
expenditures may be summarized monthly, and if approved, 
incorporated into a Change Order.  When both additions and credits 
covering related Work or substitutions are involved in any one change, 
the allowance for overhead and profit shall be figured on the basis of the 
net increase or decrease, if any, with respect to that change. 

5. In Subparagraphs 3 and 4 above, the items included in “Cost and “Overhead” 
shall be based on the following schedule: 

a. Unless otherwise provided in the Contract Documents, “Cost” shall be 
limited to the following: cost of materials incorporated into the Work, 
including sales tax and cost of delivery; cost of direct labor (labor cost 
may include a pro rata share of foreman’s account of the change) 
including social security, old age and unemployment insurance, and 
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fringe benefits required by agreement or custom; workers’ or workmen’s 
compensation insurance; rental value of equipment and machinery; 
costs for preparing Shop Drawings. 

b. Unless otherwise provided in the Contract Documents, “Overhead” shall 
include the following: bond and insurance premiums including increase 
and decreases from change in the Work, supervision, superintendence, 
construction parking, wages of timekeepers, watchmen and clerks, small 
tools, consumable supplies, expendables, incidentals, general office 
expense, the cost of additional reproduction for the Contractor’s 
subcontractors beyond that agreed upon in the Contract Documents, 
construction parking, any additional costs of craft supervision by the 
Contractor’s or subcontractors’ superintendents, and overhead charges 
which would be customary and expended regardless of the change in 
the Work due to other overlapping activities which are included as part 
of the original Contract, and all other expenses not included in “Cost” 
above. 

c. In the event that a change is issued by the County which would require 
the expenditure of substantial amounts of special supervision (beyond 
the foreman level) by the Contractor, the Contractor may, at the sole 
direction of the Construction Manager, be allowed to incorporate these 
charges into the agreement cost for the change. 

6. In Subparagraphs 3 and 4 above, the allowance for overhead and profit 
combined, included in the total cost or credit to the County, shall be based on 
the following schedule: 

a. For the Contractor, for any work performed by the Contractor’s own 
forces, ten (10) percent of the cost. 

b. For the Contractor, for any work performed by a Contractor’s 
subcontractor, five (5) percent of the amount due the subcontractor. 

c. For each subcontractor or sub-subcontractor involved, for any work 
performed by that subcontractor’s or sub-subcontractor’s own forces, ten 
(10) percent of the cost. 

d. For each subcontractor, for work performed by a sub-subcontractor, five 
(5) percent of the amount due to the sub-subcontractor. 

e. Cost to which overhead and profit is to be applied shall be determined in 
accordance with Subparagraph 5 above unless modified otherwise. 

7. In order to facilitate checking of quotations for extras or credits, all proposals or 
bids, except those so minor that their propriety can be seen by inspection, shall 
be accompanied by a complete itemization of costs, including labor cost, 
materials and subcontracts.  Labor and materials shall be itemized in the manner 
defined in Subparagraph 4 above.   Where major cost items are subcontracts, 
they shall be itemized also.  In no case shall a change be approved without such 
itemization. 

8. No payment shall be made for any changes to the contract that are not included 
in a fully executed Change Order. 

B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS 

1. Should concealed conditions be encountered in the performance of the Work 
below the surface of the ground, or should concealed or unknown conditions in 
an existing structure be at variance with the conditions indicated by the Contract 
Documents, or should unknown physical conditions below the surface of the 
ground or concealed or unknown conditions in an existing structure of an 
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unusual nature, differing materially from those ordinarily encountered and 
generally recognized as inherent in work of the character provided for in this 
Contract, be encountered, the Contract Sum and Contract Time shall be 
equitably adjusted by Change Order upon request by either party made within 
twenty (20) days after the first observance of the conditions.  No such request 
for equitable adjustment shall be valid unless the Contractor complies with this 
(20) days notice and Subparagraph C.1. below. 

2. The Contractor shall promptly, and before such conditions are disturbed, notify 
the Construction Manager in writing of any claim of concealed, unknown or 
differing conditions pursuant to this paragraph.  The Construction Manager shall 
authorize the Engineer to investigate the conditions, and if it is found that such 
conditions do materially so differ and cause an increase or decrease in the 
Contractor's cost of, or the time required for, performance of any part of the 
Work under this Contract, whether or not changed as a result of such conditions, 
an equitable adjustment shall be recommended to the Construction Manager. 

3. No claim of the Contractor under this clause shall be allowed unless the 
Contractor has given the notice required in (a) above, prior to disturbing the 
condition. 

4. No claim by the Contractor for an equitable adjustment shall be allowed if 
asserted after final payment under this Contract. 

5. Any materially differing site condition as between what is shown on the Drawings 
and Specifications and actually found on site shall be immediately reported to 
the Construction Manager in writing prior to the commencement of Work at the 
site. Failure of the Contractor to notify the Construction Manager in writing of the 
differing site condition prior to performance of Work at the site shall constitute a 
waiver of any claim for additional monies. Any Change Order necessitated by 
the differing site condition shall be processed as provided under "Changes in the 
Contract". 

C. REQUESTS FOR ADDITIONAL COST 

1. If the Contractor wishes to request an increase in the Contract Sum, the 
Contractor shall give the Construction Manager written notice thereof within 
twenty (20) days after the occurrence of the event, or identification of the 
conditions, giving rise to such request.  This notice shall be given by the 
Contractor before proceeding to execute the Work, except in an emergency 
endangering life or property in which case the Contractor shall proceed in 
accordance with Article 00700-25 and Subparagraph A.4 above.  No such 
request shall be valid unless so made within the twenty (20) days specified 
above.  If the County and the Contractor cannot agree on the amount of the 
adjustment in the Contract Sum, it shall be determined by the Construction 
Manager.  Any change in the Contract Sum resulting from such claim shall be 
documented by Change Order. 

2. If the Contractor claims that addition cost is involved because of, but not limited 
to (1) any written interpretation pursuant to General Condition 00700-17 of this 
Agreement, (2) any order by the County to stop the Work pursuant to Articles 
00700-25 and 00700-37 of this Agreement where the Contractor was not at fault, 
or any such order by the Construction Manager as the County’s agent, or (3) any 
written order for a minor change in the Work issued pursuant to Paragraph D 
below, the Contractor shall submit a request for an increase in the Contract Sum 
as provided in Subparagraph C.1 above.  No such claim shall be valid unless the 
Contractor complies with Subparagraph C.1 above and approved by the County 
pursuant to Change Order Policy 800-6. 

D. MINOR CHANGES IN THE WORK 
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The Construction Manager may order minor changes in the Work not involving an adjustment in 
the Contract Price, extension of the time allowed for performance of the work and not 
inconsistent with the intent of the Contract Documents.  Such changes shall be effected by a 
written Change Directive issued by the Construction Manager, and shall be binding on the 
County and the Contractor.  The Contractor shall carry out such written orders promptly. 
 
E. BONDS 

If any change order results in an increase in the contract price, the contractor shall increase the 
penal sum of the performance and payment bonds to equal the increased price. 

00700-88 DISAGREEMENT WITH ORDERS FOR CHANGE 

Contractor's written acceptance of a Change Order or other order for changes shall constitute his 
final and binding agreement to the provisions thereof and a waiver of all claims in connection 
therewith, whether direct or consequential in nature.  Should Contractor disagree with any order 
for changes, he may submit a notice of potential claim to the Construction Manager, at such time 
as the order is set forth in the form of a Change Order.  Disagreement with the provisions of an 
order for changes shall not relieve Contractor of his obligation under Article 00700-87 of this 
Agreement. 

00700-89 NO WAIVER OF REMEDIES 

Exercise by the County of any remedy is not exclusive of any other remedy available to County 
and shall not constitute a waiver of any such other remedies.  Failure of the County to exercise 
any remedy, including breach of contract remedies, shall not preclude the County from 
exercising such remedies in similar circumstances in the future. 

00700-90 LAND AND RIGHTS-OF-WAY 

The owner will provide, as indicated in the Contract Documents and prior to Notice to Proceed, 
the lands upon which the work is to be done, right-of-way for access thereto, and such other 
lands which are designated for the use of the Contractor.  The Contractor shall confine the 
Contractor’s work and all associated activities to the easements and other areas designated for 
the Contractor’s use.  The Contractor shall comply with any limits on construction methods and 
practices which may be required by easement agreements.  If, due to some unforeseen reason, 
the necessary easements are not obtained, the Contractor shall receive an equitable extension 
of contract time dependent upon the effect on the critical path of the project schedule or the 
County may terminate the Contract for its convenience. 
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EXHIBIT A 

FINAL AFFIDAVIT 
TO FULTON COUNTY, GEORGIA 

I, _________________________, hereby certify that all suppliers of materials, equipment and 
service, subcontractors, mechanic, and laborers employed by ________________________ or 
any of his subcontractors in connection with the design and/or construction of ____________ at 
Fulton County have been paid and satisfied in full as of _____________, 200___, and that there 
are no outstanding obligations or claims of any kind for the payment of which Fulton County on 
the above-named project might be liable, or subject to, in any lawful proceeding at law or in 
equity. 

_______________________________ 

Signature 

_______________________________ 
Title 

Personally appeared before me this ___________ day of _____________________, 200_____. 
________________________________________, who under Oath deposes and says that he is 
___________________________of the firm of _______________________, that he has read 
the above statement and that to the best of his knowledge and belief same is an exact true 
statement. 

_______________________________ 
Notary Public 

_______________________________ 
 My Commission expires 

 

 

 

 

END OF SECTION 
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GENERAL CONDITIONS 
 
Unless otherwise modified by the Special Provisions, all work performed under this contract 
shall be in accordance with the Georgia Department of Transportation Standard 
Specifications, Construction of Roads and Bridges, 2001 Edition, and Special Provisions 
modifying them.   
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SCOPE OF WORK 
 
PART 1  
 
00800 DESCRIPTION 
A. Asphalt pavement texturing is a highly suitable solution for a wide variety of 

decorative pavement applications.  Paved entranceways, parking lots, residential 
driveways, sidewalks, plazas, medians, and cross-walks are some examples of 
successful applications of asphalt pavement texturing.    

B. Asphalt pavement texturing is executed by elevating the temperature of an 
asphalt pavement surface and then pressing a metal template into the surface to 
replicate, in relief, the grout depressions common to hand-laid brick or 
cobblestone, or any other design as shown on the drawings or described in the 
specifications.  The imprinted asphalt pavement surface is then coated with a 
coating or system of coatings specifically formulated for asphalt pavement.   

C. Asphalt pavement texturing is a highly specialized process that requires the 
skill of a qualified applicator working with the proper equipment and applying 
highly specialized coating(s) designed specifically for application to asphalt 
pavement.   

D. This specification will include guidance with respect to the minimum 
requirements/qualifications of the applicator, equipment and coating in the 
execution of this Work. 

 
00801 REFERENCES 
A. ASTM D-4541 Standard Test Method for Pull-Off Strength of Coatings Using 

Portable Adhesion Tester. 
B. ASTM D-4060 Test Method for Abrasion Resistance of Organic Coatings by the 

Taber Abraser. 
C. ASTM D522-93A Standard Test Method for Mandrel Bend Test of Attached 

Organic Coatings. 
D. ASTM G-155 QUV Accelerated Weathering Environment.  Standard Practice for 

Operating Fluorescent Light Apparatus for UV Exposure of Nonmetallic 
Materials. 

E. ASTM D-2486 MEK rub test for chemical resistance. 
F. ASTM E-303 British Pendulum test for friction.  
G. EPA 24 ASTM D3960-05 Volatile Organic Compounds. 
 
00802 DEFINITIONS 
A. “Qualified Applicator” is a contractor or applicator who has completed asphalt 

pavement texturing work and can provide certification and references upon 
request. 

B. “Owner” means the Owner and refers to the representative person who has 
decision making authority for the Work.  

C. “Textured asphalt Pavement” is asphalt pavement that has been subjected to 
imprinting or stamping in a specific pattern. 

D. “Non-textured asphalt pavement” is asphalt pavement that is unstamped and 
is sometimes referred to as “flatwork”. 

E. The “Work” is the asphalt pavement texturing work contemplated in this bid 
submission and specification. 

F. “Scuffing” is a “tear” of the asphalt pavement caused by an external force.  
Stationary vehicle tires turning on the pavement surface is a typical cause. 
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00803 SUBMITTALS   

The documents required as part of this bid submission are as follows: 
 

A. Proof of applicator’s ability.  A copy of the current year license as provided to the 
proposed applicator issued by a recognized authority in the execution of asphalt 
pavement texturing work.  Failing that, at least 3 reference sites and written 
references from 3 previous customers for work performed by this applicator. 

B. A list of the major equipment to be used in the execution of the Work.  This list 
will include the asphalt pavement reheat machinery, spray equipment, 
compactor(s) and templates.   

C. The name of the coating(s) and the coating supplier’s name. 
D. Certified performance test results of the coating materials as outlined in Table 1. 
E. Confirmation of coating color(s). 
 
PART 2 – PRODUCTS 
 
00804 MATERIALS – COATINGS 

Properly designed asphalt pavement coatings have been scientifically 
formulated to provide the optimal balance of performance properties for a 
durable, long lasting color and texture to asphalt pavement surfaces.  Some of 
these key properties include wet wear durability, crack resistance, fade 
resistance, adhesion, and friction properties.  These properties must be backed 
up by a Certificate of Analysis from an independent laboratory or an equal 
document that certifies these performance properties.   
The asphalt pavement coating must be environmentally safe and meet EPA 
requirements for Volatile Organic Compounds (VOC). 
Only use asphalt pavement coatings from qualified pavement coating suppliers 
who can provide proof of these required performance properties.   

 
00805 MINIMUM PERFORMANCE PROPERTIES OF ASPHALT COATING 

The following table outlines the minimum required performance properties of the 
asphalt pavement coating.  These performance properties must be ascertained 
by a Certificate of Analysis issued by an approved testing facility. 

 
 
TABLE 1: Required Performance Properties of Asphalt Pavement Coating 
 
Characteristic Test Specification Minimum Required 

result 
Durability  
Taber Abrasion 
(cycles to wear-
through) 

ASTM D-4060 Abrasion Resistance of 
Organic Coatings (wet wear) 
7 day cure, 24 hour soak;H-10 wheel 

Wear Index (WI) 
          
       < 5.0 
      

Color stability ASTM G-155  
QUV 2,000 hours (CIE units) 
 

Brick color  
∆E < 1.5 

Flexibility: 
Mandrel Bend 

ASTM D522-93A Flexibility as measured by Mandrel bend  
0.5mm thick sample passes  10 mm at 21˚C 
0.5mm thick sample passes 125mm at -18˚C 
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Chemical 
resistance 

ASTM D-2486 Modified MEK scrubs 
16 dry mils, number of scrubs until 50% 
substrate exposed 

>5000 

Adhesion to 
Asphalt 

ASTM D-4541 Substrate Failure 
 

Friction Wet ASTM E-303 British Pendulum Tester >55 
Environmental 
Sensitivity 

EPA 24 ASTM D3960-05 
Volatile Organic Compounds 

VOC < 150 

            
 

 00806 EQUIPMENT 
 The following specialized equipment shall be used in the execution of the Work.   
 
A. Metal wire rope templates are used to create the desired imprint pattern.  Only 

use templates that have been supplied by a manufacturer who has the proven 
expertise in manufacturing these templates for this type of application. 

B. Asphalt pavement reheat equipment specifically designed for asphalt pavement 
texturing is to be used in the execution of this work.  The primary asphalt 
pavement re-heat equipment must cycle the heat application and must allow the 
equipment operator to check the pavement surface temperature during the 
heating process.  These controls are necessary to enable the pavement 
temperature to be elevated gradually, giving the operator the ability to ensure 
that the pavement is not overheated or adversely affected.  Heaters without 
these controls are strictly prohibited as the primary re-heat equipment. 

C. Hand-held portable heating devices may be used only for areas where it is 
difficult to operate the re-heat machine.  These may not be used as the primary 
pavement re-heating device.  

D. Finishing tools that are designed to enable the applicator to complete the 
imprinting of the asphalt pavement in areas which may be inaccessible to the 
template such as curbs and manhole covers are permitted.   

E. Vibratory Plate Compactors shall be used for pressing the templates into the 
heated asphalt pavement to create the specified pattern.   

F. Specialized coating spray equipment must be used in the application of the 
coating and must be capable of applying the coating to the asphalt pavement 
surface in a thin, controlled film which will optimize the drying and curing time of 
the coating.  More specifically, the spray equipment pump must be capable of 
providing a continuous recirculation of the coating in order to keep the solids 
within the coating in suspension.   

 
PART 3 - EXECUTION 
 
00807 GENERAL 

The pavement texturing system shall be supplied and installed by a Qualified 
Applicator in accordance with the plans and specifications or as directed by the 
Owner.  Do not begin the Work until confirmation of the Applicator’s 
qualifications is provided. 

 
00808 PRE-CONDITIONS – ASPHALT PAVEMENT 

A highly stable asphalt pavement free of defects is a pre-requisite for the 
installation of a pavement texturing system.  Do not install the pavement 
texturing system over poor quality asphalt pavement.  
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00809 Pre-requisites for new asphalt pavement 

A durable and stable asphalt pavement mix design installed according to best 
practices over a properly prepared and stable substrate is a pre-requisite for all 
long-lasting asphalt pavement surfaces.  The application of a pavement texturing 
system does not change this requirement.    
Generally, the asphalt pavement mix design for roadways as prescribed by 
the local jurisdiction will be sufficient for the application of a pavement 
texturing system.  

              
00810 Pre-requisites for existing asphalt pavement 

Depending upon the condition and age, existing asphalt pavement may or may 
not be suitable for the successful application of a pavement texturing system.  
Minimally, the asphalt pavement must be in excellent condition and not have any 
defects including cracks, ruts or potholes nor demonstrate any flushing, raveling 
or like deficiencies.   

                                                                                                                                                                            
00811 Pavement Marking Removal: recommended guidelines 

Pavement markings may be removed by sandblasting, water-blasting, grinding, 
or other approved mechanical methods. The removal methods should, to the 
fullest extent possible, cause no significant damage to the pavement surface.   
The Owner shall determine if the removal of the markings is satisfactory for the 
application of the pavement texturing system.   Work shall not proceed until 
this approval is granted. 

 
00812 Surface Preparation 

The asphalt pavement surface shall be dry and free from all foreign matter, 
including but not limited to dirt, dust, de-icing materials, and chemical residue.  

 
00813 LAYOUT 

Layout of the pattern for imprinting into the surface of the asphalt pavement shall 
be as per the drawings and specifications. 

 
00814 HEATING THE ASPHALT PAVEMENT 

The Applicator shall use asphalt pavement reheat equipment as described in 
Section 2.3. 

A. The optimal pavement temperature for imprinting the template is dependent 
upon mix design, modifiers used in the mix, the age of the pavement and 
weather.  The surface temperature of the pavement should not exceed 325°F as 
determined by an infra-red thermometer reading taken after the heat is applied 
to the asphalt pavement. 

B. In order to achieve the proper depth of imprint it is important to elevate the 
asphalt pavement temperature to a minimum depth of 1/2 inch (12.5mm) without 
burning the pavement surface.  This can only be accomplished using asphalt 
pavement reheat equipment that is specifically designed for this Work. 

 
00815 SURFACE IMPRINTING  
A. The pavement surface shall be dry and free from all foreign matter, including but 

not limited to dirt, dust, de-icing materials, and chemical residue. 
B. Once the asphalt pavement has reached imprinting temperature, the templates 

shall be placed in position and pressed into the surface using vibratory plate 



ASPHALT PAVMENT TEXTURING 
ITB No………… 

 

Page 127 of 187 

compactors.  The top of the template is to be flush with the surrounding asphalt 
pavement and can then be removed.  Areas that have an imprint depth less than 
3/8 inch shall be re-heated and re-stamped prior to applying the coatings.  Hand 
tooling is a permitted method to achieve proper imprint depth in areas difficult to 
get at with the template. 

 
 
00816 APPLICATION OF ASPHALT PAVEMENT COATING  
 Application Guidelines   
A. The qualified applicator shall refer to the asphalt pavement coating supplier’s 

recommendations for methods of application.  Special care and attention must 
be paid to ensure asphalt pavement coatings are applied in environmental 
conditions that permit proper cure.  

B.  The coating application shall proceed as soon as possible upon completion of 
the imprinting of the asphalt pavement. 

C. The pavement surface shall be completely dry and thoroughly cleaned prior to 
application of the asphalt pavement coating(s).  

D. Depending upon the condition and age of the pre-existing pavement, primer may 
be required. Refer to the asphalt pavement coating supplier’s specifications. 

E. The qualified applicator shall use spray equipment specifically designed for the 
application of the coating(s) as outlined in Section 2.3 above.    

F. Refer to the asphalt pavement coating supplier’s recommendations for coating 
coverage rate, number of recommended passes and recommended film 
thickness. 

 
00817 COLORS AND TEXTURE FINISH 

Price to include two (2) colors added with a border.  The colors to be used are 
Burnt Sienna and Granite.  The stamped design to be used is Standard 
Herringbone. 

00818 OPENING TO TRAFFIC    
Minimally, the surface coating must be 100% dry before traffic is permitted.  
Refer to the asphalt pavement coating supplier’s guide. 

 
PART 4 – MEASUREMENT AND PAYMENT 
 
00819  MEASUREMENTS 

 The measured area is the actual area that has received the asphalt pavement 
texturing. No deduction will be made for the area(s) occupied by manholes, 
inlets, drainage structures, bollards or by any public utility appurtenances within 
the area. 

 
00820 PAYMENT 

Payment will be full compensation for all work completed as per conditions set 
out in the contract.  For unit price contracts, the payment shall be calculated 
using the measured area as determined above. 

 
 

PART 5- SEALING SPECIFICATIONS: 
1.  Lot will be cleaned with power blower and broom 
2.  Oil spots will be treated by applying an oil seal to the oily surface.  In most 

cases sealer will not adhere to pavement that has been damaged by oil to 
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the extent that the oil has softened the surface of the asphalt.  The oil 
seal will only work if this is not the case. If there is only a slight amount of 
oil on the surface the oil seal will allow the sealer to adhere to the 
pavement. The oily surfaces may cause the sealer to be a slightly 
different color whether or not the oil seal is applied. 

3.  Asphalt emulsion sealer with 3-#4 sand per gallon of sealer and 2% 
 latex additive will be applied to lot at a rate of .15 gallon per square 
 yard. 
4.  A l l  areas around curbs and sidewalks will be hand squeegee to 

avoid sealer on these concrete areas. 
5.  Traffic must remain off the sealed surface for 24 hours. 

6.  Both surface and ambient temperature shall be a minimum of 50 
degrees F. Temperature shall not drop below 50 degrees wi th in  a 24-
hour period following application.  New asphalt surfaces should be 
allowed to cure a minimum of 4 weeks under ideal weather conditions 
(70 degrees F) before applying Sealer.  In the months December thru 
February sealer is very slow to dry, does not cure properly and life is very 
short. 

7.  Sealing cannot be done if asphalt is wet or there is a threat of rain. 
8. Some tracking may occur on newly sealed surfaces, this is perfectly 
 normal. 
9.  Owners are responsible for moving vehicles or obstructions at scheduled 

time that work is to be performed. 
 
  MATERIALS: All parking area striping and signs applied under this Section shall be a 

minimum four inches in width and shall conform to the requirements of MUTCD standards.  
All striping, stop bars, and arrows cost will be included in the Sealing Cost of the project as 
a lump sum item.  . 
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SECTION XII: APPENDICES 

 
 

Appendix A – CONTRACTOR SAFETY AND HEALTH MANAGEMENT PROCESS  
 
Appendix B – SPECIAL ASSURANCES FOR UTILITY CONTRACT WORK WITHIN 
PUBLIC RIGHT-OF-WAY 
 
Appendix C - JOB SAFETY ANALYSIS WORKSHEET EXAMPLE AND INFORMATION 
 
Appendix D – ARTICLE 1 – SAFETY 
 
Appendix E – FACT FINDING GUIDE 
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APPENDIX A: CONTRACTOR SAFETY AND HEALTH MANAGEMENT PROCESS 

 
SAFETY POLICY STATEMENT 

(Revised 2/28/03) 
 
It is the policy of Fulton County to establish a comprehensive accident and loss prevention 
process for all Capital Projects implemented by Fulton County or its agents. 
 
The goals of this comprehensive accident and loss prevention process are as follows: 
 

 To prevent personal injury, property damage, and injury to the public. 
 To implement safety and loss prevention processes as critical elements in the 

complete design and build process. 
 To establish a proactive safety and health process that complies with all laws, 

regulations, consensus standards, and good management practices. 
 To have the Contractors partner with Fulton County in the implementation of a Safety 

and Loss Prevention Process and Owner Controlled Insurance Program to minimize 
loss potential and to minimize risk. 

 
Fulton County requires safety, health and loss prevention requirements and expectations to be 
included in project design, in the invitation to bid, in bid award and project meetings, and in the 
post job evaluations.  The Contractor is required to develop and submit a project safety and 
health program for acceptance by Fulton County prior to Notice to Proceed. The Contractor is 
required to implement these requirements, and develop a management system to ensure 
compliance following the safety and health process outlined in this document and the bid 
documents. 
 
The Contractor and other entities placed under contract with Fulton County will be obligated to 
implement, adhere to and enforce this Policy.  The safety and health of the Contractor’s 
employees, Sub-Contractors, and the public are the sole responsibility of the Contractor.  The 
County may use and direct designated Representatives to implement and enforce this policy.  
Failure of the Contractor to comply with this policy or any Safety related obligations may 
be grounds for contract termination. 
 
Safety Professionals, Fulton County’s designated Representative and Insurance Carrier will 
periodically inspect all Fulton County construction projects to identify safety hazards and make 
recommendations to resolve the issues.  Contractor will be responsible for abating the identified 
issues in a timely manner, and submitting written description of corrective action within 48 hours 
to Fulton County designated Representatives.  Failure to bring timely resolution to the issues 
may result in work stoppage at Contractor’s expense. 
 
Prior to commencing work under this contract, Contractor’s Project Manager and Project 
Superintendent shall attend a Pre-Construction Meeting and Safety Pre-Planning meeting to 
address insurance and safety issues/requirements. 

 
CONTRACTOR SAFETY AND HEALTH MANAGEMENT PROCESS 
 
NOT USED 
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2.0 REFERENCES 
 

1.1 Occupational Safety and Health Regulations (OSHA)  29CFR1910 and 29CFR1926 
1.2 Environmental Protection Agency Regulations (EPA) 40CFR 
1.3 Fulton County Safety and Health and Requirements 
1.4 Georgia Department of Transportation Regulations and Requirements 
1.5 US Department of Transportation Requirements 
1.6 Manual of Uniform Traffic Control Devices for Streets and Highways (ANSI D6.1) 
1.7 Georgia Department of Natural Resources Environmental Protection Division 

Regulations 
Safety rules and regulations will be followed using federal, state or local regulations in force. 
Should a Contractor’s rule be in use which is more effective, the most stringent rule or 
regulation will be enforced by the Contractor, Sub-Contractor’s and Fulton County designated 
Safety Representative(s). 

 
3.0 RESPONSIBILITY 
 
The Contractor receiving the bid has the ultimate responsibility for the safety and health of all Sub-
Contractors, all employees on the project, and the general public and complying with all governmental 
regulations and requirements (OSHA, EPA, DOT, state, local).  Nothing contained herein shall relieve 
the Contractor or any Sub-Contractor of such responsibility or liability. 
 
4.0 PROCEDURE 
 

4.1 The Contractor and each Sub-Contractor must implement a written safety and health 
prevention process and program following the guidelines contained in this document 
and in any other relevant portion of the Contract Documents. This program must be 
accepted by Fulton County or its Representatives prior to Notice to Proceed. 

 
4.2 The Contractor and each Sub-Contractor must implement a drug and alcohol policy 

following the guidelines contained in this document and in the bid specific actions. This 
program must be accepted by Fulton County or its Representatives prior to Notice to 
Proceed. 

 
4.3 The Contractor must designate a person responsible for site safety.  Each Sub-

Contractor must designate a person responsible for site safety. 
 

4.4 Not Used. 
 

4.5 Contractor is responsible for providing all necessary safety supplies and personal 
protective equipment required to protect its employees, Sub-Contractors, and the 
general public. 

 
4.6 Contractor shall make available certified First-aid services, First-aid supplies, and 

provisions for medical care for all employees at the construction site prior to beginning 
work on site. 

 
4.7 Contractor shall maintain a competent person at the construction site at all times with 

an OSHA 10-hour certification.  Said person shall have the knowledge to recognize 
hazards or potential hazards and has the authority to correct such hazards. 
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4.8 The status of project safety shall be included in the Contractor’s agenda, which is 
required in Progress Meetings. 

 
5.0 DRUG AND ALCOHOL POLICY 
 
The Contractor and each Sub-Contractor must implement a drug and alcohol policy in order to maintain 
a safe and efficient work environment.  This policy must include the following elements. 

1. Written policy that prohibits the use, transportation, sale and possession of these 
materials. 

2. Disciplinary action plan for violations 
3. Any treatment or reinstatement/reemployment options  
4. Drug and alcohol testing schedule that includes pre-employment, periodic for safety 

sensitive or critical jobs, and for cause  
 
Note:  AGC, ABC and/or Fulton County programs may be used as guidance documents. 
 
 
6.0 OTHER CONTROLLED ITEMS 
 
The Contractor and each Sub-Contractor is required to include in the Project Safety Program a 
prohibition against the use, possession, concealment, transportation, promotion or sale of the following 
controlled items 
1. Firearms, weapons, and ammunition. 
2. Switchblades 
3. Unauthorized explosives including fireworks 
4. Stolen property or contraband 
5. Controlled chemicals or chemicals recognized as being able to be used for improper 

purposes. 
 

7.0 EMERGENCY PROCEDURES/GUIDELINES 
 

7.1 The Contractor is required to establish site specific emergency procedures in the 
Project Safety Program to manage emergencies that may occur at any time in the following 
categories: 

 
1. Fire 
2. Employee injury 
3. Pedestrian injury due to work activity of any kind 
4. Property damage and damage to various utilities (i.e., electrical, gas, sewerage, 

water, telephone or public roadways) 
5. Public demonstrations 
6. Bomb threats 
7. Flood, Wind, Lightening, Hail 
8. Terrorists Threats 
9. Work place violence 
 

7.2 These Emergency Procedures will be made part of the Contractor's Project Safety Program 
submittal and shall include but not be limited to the following elements: 

 
1. A list of emergency phone numbers posted at the job site, along with information 

to be transmitted in such emergencies. 
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2. An incident command structure defining duties and responsibilities 
3. A system to train supervisors and employees on this emergency plan 
4. Procedures on how to handle emergencies including access to the site by 

emergency responders, accounting for workers, and securing the area. 
5. Procedures for media releases.  These releases must be coordinated through the 

Fulton County Information and Public Affairs Office in coordination with the 
County’s designated Representative. 

6. A plan that addresses serious incidents that includes notification to Fulton 
County, Fulton County’s designated Representative and the Insurance Carrier 
immediately after the incident.  

7. A review and updating frequency that includes forwarding a copy to Fulton 
County and the County’s designated Representative. 

  
8.0 ACCIDENT AND INCIDENT INVESTIGATION AND REPORTING 
 

8.1 The Contractor is responsible for reporting all accidents and incidents on the project 
site to the County’s designated Representative within (1) business day.  Accidents or 
incidents resulting in a fatality, property loss in excess of $5,000, or involvement with 
the general public must be reported immediately to Fulton County’s designated 
Representative and the investigation of the accident or incident coordinated with 
Fulton County Safety staff and Insurance Carrier. 

 
8.2 The Contractor will maintain a log of all injuries that occur on the job site.  This log will 

be current and available for review. 
 
8.3 For any incidents such as fires, explosions, fatalities, etc., the Contractor must notify 

Fulton County’s designated Representative immediately and must coordinate any 
releases to the news media through the County’s designated Representative and the 
County’s Information and Public Affairs Office. 

8.4 If a work-related injury should occur on this project, Contractor shall perform a 
thorough investigation of the incident and document the information on a worker’s 
compensation 1st Report of Injury.  This report shall be submitted to the Insurance 
Carrier within 24 hours of the incident. 

 
8.5 A written accident investigation report containing the following information as a minimum 

must be forwarded to the Fulton County’s designated Representative within 24 hours of 
incident. 

 
1. Company Name 
2. Location 
3. Date and Time of incident 
4. Description of incident 
5. Names of all parties involved and all witnesses 
6. Corrective action(s) taken to prevent recurrence 
7. If the incident involves injury or illness, the following information must be 

provided: 
a) A medical description of the injury or illness 
b) OSHA recordability status i.e. first aid, medical treatment, lost time, days of 

restricted work. 
c) If the public is involved, information about treatment and treatment location. 

8. Any pictures, site drawings, etc. if they assist in describing the incident. 
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If the investigation cannot be completed in 24 hours, a preliminary report marked as such shall be 
forwarded and the report completed and forwarded as soon as possible. 

 
9.0 JOB SAFETY ANALYSIS 
 
9.1 The Contractor and each Sub-Contractor must implement a procedure to conduct a written 

job safety analysis or job hazard analysis for all project work tasks prior to beginning each 
task.  Reference Appendix D. 

 
9.2 The job safety analysis should follow National Safety Council, AGC, or other 

recognized guidelines and address all safety and health hazards for the work, identify 
personal protective and other safety equipment required, identify potential hazards to 
the general public if applicable, and identify any safety equipment, training, or controls 
that must be implemented prior to starting the work. 

 
9.3 The Contractor must maintain a file for all job safety analysis forms, which is 

accessible for review. 
 
10.0 SAFETY AND HEALTH COMPLIANCE AUDITING 
 

10.1 Self Auditing Requirements 
 

10.1.1 The Contractor and each Sub-Contractor must implement a procedure to 
assure that written safety and health audits or inspections are conducted 
at least biweekly (every 2 weeks).  Safety checklists used by Fulton 
County’s designated Representative may be used. The Contractor may 
use this checklist or an equivalent approved by Fulton County’s 
designated Representative. 

10.1.2 Each written safety audit must be filed on the site and a copy forwarded 
to Fulton County designated Representative.  This audit will be routed to 
Fulton County’s Insurance Carrier for review and comment and then filed 
in the Construction Project files. 

 
10.2  NOT USED 

 
10.3  INSPECTIONS BY REGULATORY AGENCIES 

 
10.3.1 The Contractor must notify the Fulton County designated Representative 

whenever an OSHA compliance officer, health inspector, or EPA or 
Georgia Environmental Protection Division Representative arrives at the 
project site to conduct an inspection. 

10.3.2 The Contractor is required to forward a copy of all regulatory citations, 
notice of violations, or similar for this project to Fulton County’s 
designated Representative.  Copies must be forwarded to the Insurance 
Carrier. 

10.3.3 These records will be reviewed with Fulton County designated 
Representative and included in the Construction Project files. 

 
10.4  SAFETY INSPECTION AND AUDIT FOLLOW UP 
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10.4.1 Every safety audit or regulatory inspection conducted per the 
requirements above may be reviewed by the Fulton County designated 
Representative and/or Insurance Carrier loss control staff.  This review 
may identify serious and repeat safety items, look at trends, identify risks 
and potential losses, and site safety and loss prevention activities. 

10.4.2  After this review the findings may identify areas needing improvement. 
10.4.3 A copy of the audit and any areas identified, as needing improvement will 

be forwarded to the Contractor’s senior management. 
10.4.4 For findings that indicate major loss potential or serious concerns about 

site safety, the areas identified as needing improvement and the overall 
performance may be reviewed in a meeting with Fulton County’s 
designated Representative, and the Insurance Carrier loss control staff.  
A written action plan to address the Contractor’s performance issues may 
be developed. 

10.4.5 Fulton County or designated Representative may meet the Contractor’s 
senior management to discuss the findings, contract requirements, and 
their plans to address the findings. 

10.4.6 The number and frequency of safety audits and site visits may be 
increased until improvements are noted. 

 
11.0 SAFETY MEETINGS 
 

11.1 The Contractor will conduct weekly safety meetings with all Contractor 
and Sub-Contractor employees on the site. 

11.2  The Contractor will keep safety-meeting records that include meeting 
topic(s), outline of items discussed, and attendance and sign in sheet.  At 
this meeting any accidents or audit findings and corrective actions from 
the previous week will be discussed. 

11.3  The Contractor will maintain a job site file that contains copies of the 
safety meeting records. 

 
12.0 TRAINING, INSPECTION AND CERTIFICATION 
 

12.1   Employee Training 
12.1.1 The Contractor must be able to show when requested the required safety 

training for all Contractor and Sub-Contractor employees and competent 
persons working on the site including any required craft training. 

12.1.2 The Contractor must be able to show when requested that all employees 
operating mobile equipment or cranes have met or exceeded training and 
licensing requirements. 

12.1.3 The Contractor must be able to show when requested that all scaffolds 
are erected under the direction of a competent scaffold builder, that all 
users are properly trained, and that the scaffold is inspected daily. 

12.1.4 The Contractor shall ensure that each employee is properly trained in the 
recognition and avoidance of unsafe conditions and the regulations 
applicable to his or her work environment to control or eliminate any 
hazards or other exposure to illness or injury.  

12.1.5 If Contractor or Sub-Contractor employs anyone who cannot effectively 
communicate using the English language, a translator must be 
maintained on site who can relay instructions, questions, or concerns in a 
manner that the non-English and English-speaking employees will 
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understand.  The identification of this translator shall be provided to 
Fulton County’s designated Representative. 

12.1.6 Contractor shall orient all supervision and employees concerning safety 
requirements before working on the project site. 

 
12.2   Equipment Certification and Inspection 

 
12.2.1 The Contractor must be able to document that all cranes and mobile 

equipment used on the job site have current inspections and 
certifications. 

12.2.2 The Contractor must assure that required daily and weekly equipment 
inspections are performed and documented in writing per governmental 
regulations and the requirements of this policy. 

12.2.3 The Contractor must maintain a job site file for these required inspections 
and certifications. 

12.2.4 Equipment identified as having safety problems or not meeting standards 
or codes shall be tagged as defective and shall not be used until those 
identified items have been corrected. 

12.2.5 Contractor shall maintain, and have available for viewing, safety 
inspection reports for ladder, electrical cords, scaffolds, and 
trenches/excavations. 

 
13.0 SAFETY AND HEALTH PROGRAM ELEMENTS 
 

Note:  Based on the project work activities and scope of work, some program elements may be 
not applicable to the project work and therefore do not have to be implemented.  Elements 
marked with an asterisk are applicable to all Projects. 
 
13.1 Return to Work Policy* 

 
The Contractor and each Sub-Contractor will be required to establish a transitional work 
program for employees injured at work, which provides modified duty within the 
employee’s physical limitations. 
 

13.2 Fire Prevention Program* 
 

The Contractor and each Sub-Contractor will be required to submit a temporary fire 
protection plan to be in effect for the duration of the contract.  This plan must be 
submitted as part of the Contractor’s Safety Program submittal.  It must include 
provisions for fire protection systems and equipment, as identified in OSHA Safety and 
Health for Construction 1926, Sub-Part F, Fire Protection and Prevention. 

 
13.3 Hazard Communication (HAZCOM)* 

 
The Contractor and each Sub-Contractor shall have a written HAZCOM Program.  The 
program shall meet OSHA 1926 Requirements and provide for training so that all 
employees will be able to: 

 Understand the program and identify hazardous chemicals with which 
they work. 

 Understand product-warning labels. 
 Have MSDSs for all potentially hazardous materials brought onto, used 
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on, or stored at the job site. 
 Know the physical location of the Material Safety Data Sheets (MSDS). 

 
13.4 Personal Protective Equipment(PPE)* 

 
All Contractor and Sub-Contractor employees and other site visitors will be required to 
wear the PPE necessary to accomplish the work in a safe manner.  PPE required will 
vary from job to job and must be based on a written hazard assessment.  A list of PPE 
that is required is identified below: 

 
 Hard Hats shall be worn at all times on all projects 
 Hearing Protection for operations that create noise in excess of 85 dBA is 

required. 
 Contractor shall provide eye or face protection equipment when machines 

or operations present potential eye or face injury from physical, chemical, 
or radiation agents. 

 Work boots or work shoes made of leather shall be required.  No open 
toed shoes or canvas shoes are allowed 

 Shirts with sleeves at least 4 inches long are required.  Tank tops and 
mesh shirt are not allowed. 

 Full Body Safety Harnesses with shock absorbing lanyards for fall 
protection are required. 

 Full body and chemical splash protection is required when handling 
hazardous chemicals. 

 Respirators are required when employees maybe exposed to dust and/or 
chemicals in excess of the OSHA permissible exposure limits. 

 Long pants are required. 
 

13.5 Confined Space Entry 
 

If the project work involves permit required confined spaces, a permit required confined 
space entry program that meets OSHA requirements must be established.  This program 
must include but is not limited to the following elements. 

 Confined Space Identification 
 Environmental Testing 
 Rescue 
 Communication with employees in the confined space 
 Employee Training 
 Permit System for entry 

 
13.6 Excavations 

 
If the Contractor or Sub-Contractor must make a cut, cavity, trench or depression in an 
earth surface formed by earth removal, the work must comply with the OSHA 
Regulations on trenching and excavations. A competent person must be assigned for 
each excavation.  Requirements include but are not limited to  

 
 Employee Training 
 Daily inspections 
 Soil testing 
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 Protective or support systems.  
 

13.7 Electrical Tools, Equipment, and Systems* 
 

 The Contractor and each Sub-Contractor must implement Assured 
Grounding Program or use Ground Fault Circuit Interrupter (GFCI) 
devices on all electrical tools and extension cords. 

 All electrical work must be performed in accordance with the National 
Electrical Code (NEC) and OSHA. 

 All electrical tools and extension cords must be in good repair and the 
Contractor must establish a written inspection program for all electrical 
tools.  The frequency of inspection shall be at least monthly. 

13.8 Lockout/Tagout Procedure 
 

The Contractor and each Sub-Contractor will be required to implement a written 
Lockout/Tag procedure that meets OSHA requirements if their work requires energy 
isolation.  Program elements include but are not limited to the following: 
 

 Energy isolation lists for each piece of equipment 
 Employee training 
 Individually keyed locks and danger tags 
 Written Procedure that assigns responsibilities 

 
13.9 Fall Protection* 
 

Contractor shall provide an approved fall protection system for all employees 
working at an elevation of 6 feet or higher on this project, including scaffolding 
work and steel erection.  Employees will be responsible for utilizing the fall 
protection 100% of the time.  Sub-Contractor will be responsible for ascertaining 
their employees’ compliance with this requirement. The plan must address the 
following items: 

 Only full body harnesses with shock absorbing lanyards and double 
locking hooks shall be use. 

 Falls should be limited to less than 6 feet such than employee can neither 
fall more than 6 feet or contact any lower level. 

 Fall protection systems must be planned into the job and must be 
designed to handle loads and forces expected. The project goal is 100% 
fall protection. 

 Employee training and enforcement of these requirements are mandatory 
to assure an effective program. 

 
13.10 Scaffolding* 

 

All scaffolds and work platforms shall be constructed to meet the requirements of 
OSHA 1926.451 and ANSI A10.8.  Some program elements include but are not 
limited to 
 

 User training for all employees who may use scaffolds 
 Scaffolding is to be designed and erected by competent person(s) 



ASPHALT PAVMENT TEXTURING 
ITB No………… 

 
 

Page 139 of 187 

following manufacturer’s guidelines.  Employees must use fall protection 
when erecting scaffolding. 

 Daily inspection by competent person.  Must implement daily tag system 
to document inspection. 

 Must have engineering approval for scaffolds above 100 feet in height. 
 Must be able to document competent person credentials. 
 Scaffolds must have proper egress (ladder/stairs) and should have 

guardrails, complete deck, toe boards and netting if anything can fall on 
people below.  If guardrails or decking is not complete, fall protection 
must be used. 

 
13.11 Cranes And Other Lifting Devices 

 
 Trained and experienced operators shall operate Cranes in accordance 

with the applicable OSHA and ANSI/ASME. 
 The Contractor is responsible for ensuring that the crane is properly sized 

for the job and that all required inspections and maintenance required by 
OSHA and ANSI/ASME standards have been conducted. 

 All cranes should have anti-two block devices installed and operational.  
Cranes lifting employees in personnel baskets must have an anti-two 
block device to stops the crane if this condition occurs (positive acting). 

 Tag lines are required to secure materials while being moved or handled 
by cranes. 

 All cranes working in the vicinity of overhead power lines shall be 
grounded and be equipped with proximity guards. 

 A lift plan must be submitted for all lifts that exceed 20,000 pounds or 
75% of the crane’s lift capacity.  This plan must be reviewed and 
approved by the Contractor. 

 Slings, hooks, and other lifting devices must be inspected on regular 
basis and stored properly. 

 
13.12 Use Of Personnel Baskets 

 
 Personnel baskets should only be used as the last practical means after 

documenting that all other means are unacceptable. 
 The personnel basket must be manufactured, tested, and used in 

accordance with OSHA 1926.550.  The crane lifting the basket must also 
meet OSHA requirements. 

 

13.13 Personal Lifts With Articulating Booms (Jlg) And Scissors Lifts 
 Operators must be trained in the safe operation of the lift including daily 

inspection procedures prior to use. 
 Operators of JLG lifts must wear a full body harness with shock absorbing 

lanyard and be tied off while the lift is operation.  Operators in a scissors 
lift must use fall protection anytime the guardrail system removed or 
altered. 
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13.14 Ladders* 
 

 Ladders are acceptable means of access when used in compliance with 
OSHA 1926.1053. 

 Ladders must be in good repair, have safety feet and be inspected. 
 Extension ladders must be either held by an employee on the ground or 

tied off at the top. 
 Homemade ladders not meeting OSHA requirements should not be used. 
 Non-conducting ladders are required for electrical work. 
 Fall protection is encouraged for employees working on ladders 

especially if they will be leaning and turning in their work activities. 
 

13.15 Tools And Equipment* 
 

All tools and equipment used on the project must be in a safe operating 
condition, with all guards in place, and must meet or exceed all governmental 
regulations (OSHA, EPA, DOT, etc.).  Tools and equipment must be maintained, 
inspected, tested, and used in accordance with OSHA regulations. 
 

13.16 Compressed Gas Cylinders* 
 

 Compressed gas cylinders must be used, stored, and transported in 
accordance with OSHA requirements, DOT requirements, and 
Compressed Gas Association standards. 

 Fuel and oxygen cylinders must be store separately or separated by a ½ 
hour rated firewall. 

 Compressed gas cylinders are not allowed inside confined spaces. 
 
13.17 Welding, Burning, And Cutting* 

 
 The Contractor’s program must meet or exceed OSHA and NFPA 

requirements. 
 All flammables must be removed from work area and a fire watch posted 

in area until 30 minutes after the job is completed. 
 At a minimum a 10 LB ABC rated fire extinguisher must be available in 

the immediate work area. 
 Regulators must be in good working order and must have anti-flash back 

and check valves. 
 Welding shields and burning goggles must be used. 

 
13.18 Sanitation And Housekeeping* 
 

 The project site shall have an adequate number of portable toilets and 
hand washing facilities. 

 The project site must establish a housekeeping plan that includes daily 
site clean up and trash and debris removal. 

 
13.19 Hearing Conservation* 
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The Contractor and each Sub-Contractor who has employees exposed to noise 
levels exceeding 85 dBA must establish a hearing conservation program that 
meets or exceeds OSHA requirements.  Minimum program elements include 
audiometric testing, noise monitoring, use of hearing protectors, and employee 
training. 
 

13.20 Respiratory Protection 
  

The Contractor and each Sub-Contractor who has employees who wear 
respiratory protection must implement a respiratory protection program that 
meets or exceeds OSHA requirements.  Minimum program elements include risk 
based respirator selection, medical surveillance, employee training, respirator fit 
testing, and written operating procedures. 

 
14.0 SPECIALIZED SAFETY PROGRAM ELEMENTS 
 

If required by the project scope of work and specific work site or activities, specialized programs 
listed below shall be included in the Contractor’s Safety Program submittal. The Contractor is 
required to implement the required programs and assure that they meet or exceed all contractual, 
regulatory and Fulton County’s requirements applicable.  Details for specific program elements 
may be included in the contract documents. 

 
14.2 Asbestos Removal  
14.3 Lead Based Paint Removal  
14.4 Exposure Assessment and Employee Monitoring (Industrial Hygiene) 
14.5 Hazardous Waste Operations and Training 
14.6 Overhead Power Lines 
14.7 Locating underground utilities 
14.8 Dust Control 
14.9 Guarding for floor holes and roof openings 
14.10 Heavy Equipment, Truck and Earth Moving Equipment requirements 
14.11 Environmental Requirements 

 
15.0 ROAD AND TRANSPORTATION SAFETY REQUIREMENTS 
 

The Contractor shall implement the following into its safety program whether required by 
the contract or any other authority having jurisdiction if required to perform the work and 
maintain vehicular and pedestrian traffic safety: 
  
15.1 Barricades and Cones 
15.2 Traffic and Warning Signs 
15.3 Traffic control devices 
15.4 Equipment and materials storage 
15.5 Reflective Clothing and other personal protective equipment 
15.6 Excavation and road hole protection 
15.7 Erosion protection 
15.8 Trained flaggers   
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APPENDIX B: SPECIAL ASSURANCES FOR UTILITY CONTRACT WORK WITHIN PUBLIC 
RIGHT-OF-WAY 

 
11ITBR77238A-CJC,ASPHALT PAVEMENT TEXTURING PROJECT 

 
 
Contract Identification:                                                                                              
 
 
All work under this contract which is to be performed on public right-of-way under control of 

Fulton County or involves work which is subject to a permit issued by Fulton County or any other 

agency or department of government having jurisdiction shall be done in compliance with the 

terms and conditions of such permit and any applicable Fulton County standards and 

specifications, including its utility installation standards and specifications.  Fulton County shall 

have the right to inspect the work and to require any action necessary to correct all deviations 

from said terms and conditions.  Contractor agrees that Fulton County shall not be held liable for 

any extra expense or damages to the Contractor as a result of the requirement for compliance 

with applicable permits or standards or specifications or any corrective action which Fulton 

County may order in enforcement thereof.  The same conditions shall apply to any work under 

this contract on public right-of-way under the control of the Georgia Department of Transportation. 

 
 
 
                                                                                          
(Company) 
 
 
 
________________________________________________ 
(Contractor's Authorized Representative) 
 
 
 
                                                                                                           
(Date) 
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APPENDIX C: ARTICLE 1 - SAFETY 
(Revised 2/28/03) 

 
 
10. OWNER-CONTRACTOR SAFETY, HEALTH AND LOSS PREVENTION PROGRAM 
 
10.1.1 The Contractor shall be responsible for designing and implementing a comprehensive 

project-specific safety, health and loss prevention process and/or program and employee 
substance abuse program for this project.  All Sub-Contractors must either implement their 
own program that meets these requirements or follow the Contractor’s safety, health and 
loss prevention process and/or employee substance abuse program.   

 
10.1.2 Safety, health and loss prevention process and/or employee substance abuse program 

must meet or exceed all governmental regulations (OSHA, EPA, DOT, State, local), 
comply and other specific Fulton County requirements, and with any other safety, health 
and loss prevention requirements detailed in the contract documents including the 
requirements of the Contractor Safety and Health Management Process which is attached 
hereto and incorporated herein. 

 
10.1.3 Within ten (10) business days of receipt of the Notice of Award (NOA), the Contractor shall 

submit in writing to the County’s designated Representative, the Contractor’s written Safety, 
Health and Loss Prevention Process and/or Program and Employee Substance Abuse 
Program and those of Sub-Contractors that meet or exceed the requirements referenced in 
the contract documents.  Included in this submittal will be the name and qualifications of the 
site safety representative.   

 
Prior to issuing the Notice to Proceed (NTP), a meeting will be held with the Contractor 
and all Sub-Contractors to review the safety, health and loss prevention process and/or 
program requirements, submittals to be provided by the Contractor.  

 
These program submittals must be reviewed and accepted by the County’s designated 
Representative as meeting or exceeding safety, health, and loss prevention process 
and/or program requirements.  A Notice To Proceed (NTP) with the work may not be 
issued until these submittals have been accepted. 

 
10.2 DESIGNATION OF SAFETY REPRESENTATIVE 
 
10.2.1 The Contractor will designate an employee by (name, phone number, pager number) as 

Site Safety Representative.  This employee will have sufficient training and knowledge of 
safety and health principles, regulations, and procedures to report to the Contractor’s 
Project Manager and/or Superintendent.  Sub-Contractors must also designate a similar 
employee responsible for safety and health. The Sub-Contractor’s safety designee will 
coordinate safety activities with the general contractor’s safety designee. 

 
For projects with significant risk or hazard potential or for any project for which the 
Contractor and its Sub-Contractors of any tier have 50 total employees or greater on site, 
Contractor must designate a qualified employee to be the full time Site Safety 
Representative.  This person should address safety, health and loss prevention activities 
for the complete project including Sub-Contractors. 
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10.3 FULTON COUNTY’S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS 
GUIDELINES AND REQUIREMENTS 

 
10.3.1 The County and its agents reserve the right, but assume no duty, to establish and enforce 

safety, health, and loss prevention guidelines and to make the appropriate changes in the 
guidelines, for the protection of persons and property and to review the efficiency of all 
protective measures taken by the Contractor.  The Contractor shall comply with all safety, 
health, and loss prevention process guidelines and requirements and changes made by 
the County or its agent(s).  The issuance of any such guidelines or changes by the County 
or its agent(s) shall not relieve the Contractor of its duties and responsibilities under this 
Agreement, and the County or its agent(s) shall not thereby assume, nor be deemed to 
have assumed, any such duties or responsibilities of the Contractor. 

 
10.4 COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL APPLICABLE 

LAWS and REGULATIONS 
 
10.4.1 All Work, whether performed by the Contractor or its Sub-Contractors of any tier, or 

anyone directly or indirectly employed by any of them, and all equipment, appliances, 
machinery, materials, tools and like items incorporated or used in the Work, shall be in 
compliance with and conform to: 

 

(a) All applicable laws, ordinances, rules, regulations and orders of any public, quasi-
public or other governmental authority relating to the safety of persons and their 
protection against injury, specifically including, but in no event limited to, the Federal 
Occupational Safety and Health Act of 1970, as amended, and all rules and regulations 
now or hereafter in effect pursuant to said Act. 

 

(b) All rules, regulations, and requirements of the County or its agent(s) and its insurance 
carriers relating thereto.  In the event of a conflict or differing requirements the more 
stringent shall govern. 

 

10.5 PROTECTION OF THE WORK 

 

10.5.1 The Contractor shall, throughout the performance of the Work, maintain adequate and 
continuous protection of all Work and temporary facilities against loss or damage from 
whatever cause, shall protect the property of the County and third parties from loss or 
damage from whatever cause arising out of the performance of the Work, and shall comply 
with the requirements of the County or its agent(s) and its insurance carriers, and with all 
applicable laws, codes, rules and regulations, (as same may be amended) with respect to 
the prevention of loss or damage to property as a result of fire or other hazards. 

 

10.5.2 The County or its agent(s) may, but shall not be required to, make periodic inspections of 
the Project work area.  In such event, however, the Contractor shall not be relieved of its 
aforesaid responsibilities and the County or its agent(s) shall not assume, nor shall it be 
deemed to have assumed, any responsibility otherwise imposed upon the assurance of 
Contractor by this Agreement. 

 

10.6 SAFETY EQUIPMENT 
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10.6.1 The Contractor shall provide to each worker on the Project work area the proper safety 
equipment for the duties being performed by that worker and will not permit any worker on 
the Project work area who fails or refuses to use the same.  The County or its agent shall 
have the right, but not the obligation, to order the removal of a worker from the Project 
work site for his/her failure to comply with safe practices or substance abuse policies, and 
the Contractor shall promptly comply with the Safety Program or Substance Abuse 
Program and all such orders. 

 

10.7 EMERGENCIES 
 
10.7.1 In any emergency affecting the safety of persons or property, or in the event of a claimed 

violation of any federal or state safety or health law or regulation, arising out of or in any 
way connected with the Work or its performance, the Contractor shall act immediately to 
prevent threatened damage, injury or loss and to remedy said violation.  Failing such 
action the County or its agent(s) may immediately take whatever steps it deems necessary 
including, but not limited to, suspending the Work as provided in this Agreement. 

 
10.7.2 The County or its agent(s) may offset any and all costs or expenses of whatever nature, 

including attorneys' fees, paid or incurred by the County or its agent(s) (whether such fees 
are for in-house counsel or counsel retained by the County or its agent), in taking the steps 
authorized by Section 10.7.1 above against any sums then or thereafter due to the 
Contractor.  The Contractor shall defend, indemnify and hold the County, its officers, 
agents, employees and the O.C.I.P. Administrator harmless against any and all costs or 
expenses pursuant to Section 10.7.1, by whomsoever incurred.  If the Contractor shall be 
entitled to any additional compensation or extension of time change order on account of 
emergency work not due to the fault or neglect of the Contractor or its Sub-Contractors, 
such additional compensation or extension of time shall be determined in accordance with 
Section 8 and Section 12 of this Agreement. 

 
10.8 SUSPENSION OF THE WORK 

 

10.8.1 Should, in the judgment of the County or its agent(s), the Contractor or any Sub-Contractor 
fail to provide a safe and healthy work place or fail to follow the safety requirements 
defined in the contract documents and approvals, the County or its agent shall have the 
right, but not the obligation, to suspend work in the unsafe areas until deficiencies are 
corrected.  All costs of any nature (including, without limitation, overtime pay, liquidated 
damages or other costs arising out of delays) resulting from the suspension, by 
whomsoever incurred, shall be borne by the Contractor. 

 

10.8.2 Should the Contractor or any Sub-Contractor fail to provide a safe and healthy work place 
or fail to follow the safety requirements defined in the contract documents and approvals 
after being formally notified in writing by the County or its agents of such non-compliance, 
the contract may be terminated following the termination provision of the contract.  

 

10.9 CONTRACTOR’S INDEMNITY OF THE COUNTY FOR CONTRACTOR’S NON-
COMPLIANCE WITH SAFETY PROGRAM 
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10.9.1 The Contractor recognizes that it has sole responsibility to assure its Safety Program is 
implemented and to assure its construction services are safely provided.  The Contractor 
shall indemnify, defend and hold the County and its agents harmless, from and against 
any and all liability (whether public or private), penalties (contractual or otherwise), losses, 
damages, costs, attorneys' fees, expenses, causes of action, claims or judgments 
resulting, either in whole or in part, from any failure of the Contractor, it suppliers, its 
agents, its servants, its Sub-Contractors of any tier or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, to comply with the 
safety requirements of the contract. The Contractor shall not be relieved of its 
responsibilities under the safety requirements of the Contract should the County or its 
agent(s) act or fail to act pursuant to its rights hereunder.  The County, its agents, and the 
O.C.I.P. Administrator shall not assume, nor be deemed to have assumed, any 
responsibilities otherwise imposed upon the Contractor by this Agreement, by virtue of 
providing the Safety Program Guidelines. 

  

10.9.2 The Contractor shall not raise as a defense to its obligation to indemnify under this 
Subparagraph 10.9 any failure of those indemnified hereunder to assure Contractor 
operates safely, it being understood and agreed that no such failure shall relieve the 
Contractor from its obligation to assure safe operations or from its obligation to so 
indemnify. The Contractor also hereby waives any rights it may have to seek contribution, 
either directly or indirectly, from those indemnified hereunder. 

 

10.9.3 In any and all claims against those indemnified hereunder by any employee of the 
Contractor, any Sub-Contractor of any tier or anyone directly or indirectly employed by any 
of them or anyone for whose acts any of them may be liable, the indemnification obligation 
under this Subparagraph 10.9 shall not be limited in any way as to the amount or type of 
damages, compensation or benefits payable by or for the Contractor or any Sub-
Contractor of any tier under any workers' compensation act, disability benefit or other 
employee benefit acts. 
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APPENDIX D: JOB SAFETY ANALYSIS WORKSHEET EXAMPLE AND INFORMATION 

Job Safety Analysis/ Job Pre-Planning Worksheet 
 

 
Job Name and #: Completed By:   
Date: Phase/Operation:   
Task Hazard Control 
 
 
 
 
 
 

  

 
 
 
 
 
 

  

 
 
 
 
 
 

  

 
 
 
 
 
 

  

 
 
 
 
 
 

  

 
 
 
 
 
 

  

 



ASPHALT PAVEMENT TEXTURING 
ITB No………… 

 
 

Page 148 of 187 

APPENDIX E: FACT FINDING GUIDE - GL 

 
I. Evaluate present conditions at job site to determine items that could lead to liability claims 

during work and after completion of the project. 
 

A. PRESENT OCCUPANCY OR USE OF THE SITE 
 

 Demolition to be done? 
 Structures will remain (condition)? 

 
B. HISTORY OF THE SITE 

 
 For what was the site used before? 
 Underground tanks? 
 Underground utilities? 

 
C. GEOLOGY OF THE SITE 

 
 Rock to be blasted? 
 Water to be removed/diverted? 
 Fill needed? (where and how obtained?) 
 Excavation needed? (where and how disposed of?) 

 
II. Evaluate controls needed in reference to site security and public protection. 
 

A. FENCING NEEDED? 
 

B. ACCESS/GATES 
 
 Can traffic be routed past office or checkpoint? 
 "Non-Vendor" visitors escorted? 
 Gate lockable after hours? 
 "Hard Hat" signs at entrance? 
 Dirt removal/tarping area at exit? 
 Ready Mix chute wash area? 

 
C. PEDESTRIANS 

 
 Sidewalk maintained outside fence? 
 Covered sidewalk needed? 
 Special access requirements for neighboring occupants? 
 Special after-hours considerations? 

 
D. ENVIRONMENTAL 

 Dust control? 
 Silt control? 
 Mud control on streets? 
 Vibration control? 
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E. UTILITIES 
 

 Underground utilities located? 
 Overhead power lines in work area relocated, removed, or de-energized? 
 Temporary power service away from high traffic areas? 

 
F. SUB-CONTRACTORS 

 
 Method to secure proof of adequate insurance coverage in place? 
 List of hazardous materials obtained? 
 List of hazardous materials provided? 
 Responsibilities established 
 Job site safety meetings 
 Materials delivery 
 Debris removal 
 Access to site 
 Weekly Sub-Contractors' meetings 
 Schedule of safety inspections 
 Emergency Procedures 

 
G. MATERIALS HANDLING 

 
 Crane selection criteria established 
 Maximum weight to be handled 
 Maximum lifting height 
 Maximum horizontal reach needed 
 Amount of travel needed 
 Swing radius available 
 Set-up area available 
 Ground bearing capacity 
 Approximate frequency of lifts 
 Crane operations responsibilities established 
 Triangle or leasing company crane to be used? 
 Operator trained and experienced on specific machine? 
 Operator can accurately read and interpret machine load chart? 
 Critical lift identified (75% of net capacity)? 
 Machine fully inspected by a qualified outside agency? 
 Rigging hardware properly selected? 
 Inspecting and maintaining the crane per owner/manufacturer specifications? 

 
III. Start Up. 
 

A. ELECTRICAL 
 

 Temporary Power 
 Underground service possible? 
 Maintenance responsibilities established? 
 Main circuit panel barricaded? 
 Lighting planned? 
 Circuit Protection 
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 Ground fault circuit interrupt protection? 
 Assured grounding conductor program? 
 Responsibilities established? 

 
B. FIRE PROTECTION 

 
 ABC extinguishers adequately distributed? 
 Properly sized? 
 Maintenance of fire extinguishers? 
 Stand pipe/hydrant available?  Adequate? 
 Housekeeping checks/inspections? 

 
C. FALL PROTECTION 

 
 Critical Job Phases Identified? 
 Critical exposures identified by phase?  (e.g. "Worker falls into basement 

excavation") 
 Scheduled start dates for critical phases? 
 General Fall Protection Procedures 
 Perimeters 
 Floor openings 
 Working deck 
 Work area access 
 Ladders 
 Elevator hatchways 

 
D. PERSONAL PROTECTIVE EQUIPMENT 

 
 General 
 Hard hats 
 Work shoes 
 Specific by Task 

 
E. HAZARD COMMUNICATION PROGRAM ESTABLISHED AND EMPLOYEES 

TRAINED 
 
F. CONFINED SPACE ENTRY 

 
 Procedures established and task(s) identified requiring use of procedures? 

 
G. TRENCHING 

 
 Procedures established and task(s) requiring procedures identified? 

 



 
ASPHALT PAVEMENT TEXTURING   Exhibits                               

 
 

Page 185 of 187 
 

FINAL AFFIDAVIT 

 

TO FULTON COUNTY, GEORGIA 

I,                                                        , hereby certify that all suppliers of materials, 

equipment and service, subcontractors, mechanics, and laborers employed by                             

__________________________________________, or any of his  subcontractors in 

connection with the11ITBR77238A-CJC, ASPHALT PAVEMENT TEXTURING 

PROJECT in Fulton County, have been paid and satisfied in full as of                      

 , 200   , and that there are no outstanding obligations or claims of any kind for the 

payment of which Fulton County on the above named project might be liable, or subject 

to, in any lawful proceeding at law or in equity. 

Signature        
Title         
 

ATTEST 

Personally appeared before me this              day of                          , 200    . 

                                                      , who under oath, deposes and says that he is   

         of the firm of                                                         , that he 

has read the above statement and that to the best of his knowledge and belief same is 

an exact true statement. 

                                                                  
Notary Public 

My Commission Expires:                                                                                            

(seal) 
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EXHIBITS 

 



 
ASPHALT PAVEMENT TEXTURING   Exhibits                               

 
 

Page 187 of 187 
 

 
 
 

 
The following submittals shall be completed and submitted with each proposal (see table 
below “Required Bid Submittal Check List.”).  Please check to make sure that the required 
submittals are in the envelope before it is sealed.  Failure to submit all required submittals 
may deem your bid non-responsive. 

 
Submit one (1) Original proposal and three (3) (copies) as required.  

 
 

 
 

Item # Required Bid Submittal 
Check List 

Check (√) 
 

1 One (1) Proposal marked “Original”, ___(copies) 
 

2 *Form F:  Georgia Security and Immigration Contractor Affidavit(s) and Agreements 
Note:  If prime contractor is a joint venture, partnership, LLC, each member of the 
entity must submit an affidavit 

3 *Form G:  Georgia Security and Immigration Subcontractor Affidavit(s) 
4 Bid Form.  All dollar amounts must be Both in writing AND figures and represent 

prices for the published scope of work without exceptions.   
5 Bid Breakdown Form 
6 Acknowledgement of each Addendum 
7 Bid Bond (separate envelope if Public Works Construction project) 
8 Purchasing Forms 

Form A:  Non-Collusion Affidavit of Bidder/Offeror 
Form B:  Certificate of Acceptance of Request Proposal              requirements 
Form D: Certification Regarding Debarment 
Form E:  Disclosure Form & Questionnaire 

10 Office of Contract Compliance Requirements (separate envelope) 
      Exhibit A:  Promise of Non-Discrimination 
      Exhibit B:  Employment Record 
      Exhibit C:  Schedule of Intended Subcontractor Utilization 
      Exhibit D:  Letter of Intent to Perform as Subcontractor 
      Exhibit E:  Declaration Regarding Subcontractor Practices 
      Exhibit F:  Joint Venture Disclosure Affidavit 
      Exhibit G:  Prime Contractor/Subcontractor Utilization Report  
      Equal Business Opportunity Plan (EBO Plan) 

11 Evidence of Insurability, proposer must submit one (1) of the following: Letter from 
insurance carrier Certificate of Insurance.  An umbrella policy in excess of required 
limits for this project 

12 Verify that Bidder/Proposer is registered w/Georgia Secretary of State and attach a 
copy of print out for each 

13 Verify Form C1: Georgia Utility License Number and attach a copy of print out for 
each Bidder/Proposer (If applicable) 

14 Verify Form C2: General Contractors License Number and attach a copy of pint of 
each Bidder/Proposer (if applicable) 

14 Verify Form C3: Professional License and attach a copy of the print out for each 
Bidder/Proposer (If applicable) 

15 Project References 
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