
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PURCHASING DEPARTMENT 
REQUEST FOR INVITATION TO BID NO. 07ITB56368K-RS 

 
 

MID BROADWELL PETITION SEWER 
 

For 
 

DEPARTMENT OF PUBLIC WORKS 
 

BID DUE TIME AND DATE:  11:00 A.M.  JULY 2, 2007 
BID ISSUANCE DATE: MAY 25, 2007 
PURCHASING CONTACT:  Rholanda M. Stanberry at (404)730-4200 
E-MAIL:  rholanda.stanberry@fultoncountyga.gov  
      
LOCATION:  FULTON COUNTY PURCHASING DEPARTMENT 

130 PEACHTREE STREET, S.W., SUITE 1168 
          ATLANTA, GA 30303 
 

                             Vision 
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                           Mission 

To serve, protect and govern in concert with 
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Innovation               Equal Opportunity  
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INVITATION TO BID 
MID BROADWELL PETITION SEWER 

 
Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances necessary for 
the construction of the Mid Broadwell Petition Sewer project will be received by the Fulton County 
Department of Purchasing and Contract Compliance at 130 Peachtree Street, S.W. Suite 1168 
Atlanta, GA 30303, until 11:00a.m., local time, on Monday, July 2, 2007, and then at said office 
publicly opened and read aloud. 
 
Description of Project: 

 
The Project consists of the following major elements:  construction of approximately 1,500 linear 
feet of 8-inch ductile iron sanitary sewer along with approximately 12 sewer service connections. 
 
 
Bid Documents: 

The Instructions to Bidders, Bid and Contract Requirements (Bid Form, Bid Bond, Performance 
Bond, Payment Bond, Contract Agreement), and other Documents (Drawings and/or 
Specifications) may be examined at the following locations: 
 
McGraw Hill Construction Dodge 
3200 Riverside Dr 
STE 310 
Macon, Georgia 31210 

Fulton County 
Public Works Department  
STE 6001 
141 Pryor ST, S.W., 6

th
 Floor 

Atlanta, Georgia30303 

AGC Builders Exchange 
1940 The Exchange 
STE 300 
Atlanta, Georgia 30339 

CMD / Construction Market Data 
30 Technology Blvd 
STE 100 
Norcross Georgia 30092 

FW Dodge Corporation 
4170 Ashford-Dunwoody Rd 
STE 200 
Atlanta, Georgia 30319 

Minority Business Development Agency 
401 West Peachtree St 
Summit Bldg STE 1715 
Atlanta Georgia 30308 

 
This document and supporting documents can be downloaded at the Fulton County Website, 
http://www.fultoncountyga.gov  under “Bid Opportunities”.   
 
Applications for documents, along with a non-refundable $50.00 payment must be made to 
Department of Public Works, 141 Pryor Street, S.W., Suite 3077, Atlanta, Georgia 30303. 
Payment must be in the form of a company or personal check payable to Fulton Construction 
Management Partners. Checks returned for any reason will result in the bid being deemed non-
responsive.  This amount includes all fees for printing and distribution and will be used to defray a 
portion of the printing cost that may have been incurred for the tendering of the Project. Partial 
sets of the bid document will not be issued.  
 
For payment information, contact Pamela Cody, Department of Public Works at 404-893-0880.  
All other questions should be addressed by the procedures outlined in this ITB to Rholanda 
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Stanberry, Fulton County Department of Purchasing and Contract Compliance at (404)730-4200, 
rholanda.stanberry@fultoncountyga.gov.  
 
Term of Contract:  

The Bidder agrees hereby to commence work under this Contract, with adequate personnel and 
equipment, on a date to be specified in a written order of the Contracting Officer and to fully 
complete all work under this Contract within 90 consecutive calendar days from and including 
said date. 
 
The County will make payments, within 45 days, in response to the Contractor’s monthly 
Applications for Payment, which are accompanied by the Engineer’s Certificate for Payment, for 
work performed to date plus cost of stored materials, less retainage.  Payments, Applications for 
Payment, Certificates for Payment, and retainage shall be in accordance with the provisions of 
the Contract Documents. 
 
No Contact Provision 

It is the policy of Fulton County that the evaluation and award process for County contracts shall 
be free from both actual and perceived impropriety, and that contacts between potential vendors 
and County officials, elected officials and staff regarding pending awards of County contracts 
shall be prohibited. 
 

A. No person, firm, or business entity,  however situated or composed, obtaining a copy 
of or responding to this solicitation, shall initiate or continue any verbal or written 
communication regarding this solicitation with any County officer, elected official, 
employee, or designated County representative, between the date of the issuance of 
this solicitation and the date of the County Manager’s recommendation to the Board 
of Commissioners for award of the subject contract, except as may otherwise be 
specifically authorized and permitted by the terms and conditions of this solicitation. 

 
B. All verbal and written communications initiated by such person, firm, or entity 

regarding this solicitation, if same are authorized and permitted by the terms and 
conditions of this solicitation, shall be directed to the Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of verbal or written 

communications with County officers, elected officials, employees, or designated 
County representatives shall result in a written finding by the Purchasing Agent that 
the submitted Bid or proposal of the person, firm, or entity in violation is “non-
responsive”, and same shall not be considered for award. 

 
Bid Contact 

Information regarding the bid or bid requirements, either procedural or technical, may be obtained 
by submitting questions in writing to: 
 
Fulton County Department of Purchasing and Contract Compliance 
Attn:  Rholanda Stanberry, Assistant Purchasing Agent 
Fulton County Public Safety Building 
130 Peachtree Street, S.W. Suite 1168 
Atlanta, GA 30303       
Phone:  (404)730-4200  
Fax:  (404) 893-1744 
Reference Bid # 07ITB56368K-RS 
 
Or rholanda.stanberry@fultoncountyga.gov 
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Basis of Award 
 
The Contract, if awarded, will be awarded to the lowest responsive and responsible bidder.  No bid 
may be withdrawn for a period of sixty (60) days after the date of bid opening except as permitted 
by O.C.G.A., §36-91-41 et seq., as amended.  Each Bid must be accompanied by a Bid Bond in 
accordance with the Bid Bond Requirements provided in the Contract Documents, on a Surety 
Company’s Standard Bid Bond Form acceptable to the County in an amount no less than 5% of the 
amount bid.  The successful bidder will be required to furnish a Performance Bond and Payment 
Bond, on or before the issuance of Notice to Proceed, each in the amount of 100% of the Contract 
Amount.  All other required Contract Documents must be fully completed and executed by the 
Contractor and his/her Surety, and submitted to the Owner on or before the issuance of the Notice 
to Proceed. 
 
Pre-Bid Conference 

Date:  June 14, 2007  
Time:  9:30 AM 
Location: Fulton County Department of Purchasing and Contract Compliance,  

Public Safety Building 
130 Peachtree Street, S.W. Suite 1168 
Atlanta, GA 30303 

 
A optional pre-bid conference will be held in the Fulton County Department of Purchasing and 
Contract Compliance Conference Room, located at 130 Peachtree Street, S.W. Suite 1168, 
Atlanta, Georgia 30303.  Inquiries regarding the solicitation either technical or otherwise 
may be submitted in writing prior to the pre-bid conference and will be addressed at the 
pre-bid conference.  Any additional questions asked at the pre-bid conference must be 
submitted in written form at the pre-bid conference and will be responded to in the form of an 
addendum with the County’s official responses. 
 
The Pre-bid conference will be conducted for the purpose of explaining the County’s bid process, 
the specifications/technical documents, and to provide and initial verbal, non-binding verbal 
response to questions concerning these bid specifications and to discuss issues from the bidders 
perspective.  However, no verbal response provided at the pre-bid conference binds the County.  
Only those responses to written questions that are responded to by the County in written 
communications will be official. 
 
 

END OF SECTION  

June 21, 2007
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INSTRUCTIONS TO BIDDERS 

A. Contract Documents 

The Contract Documents include the Contract Agreement, Contractor's Bid (including all 
documentation accompanying the Bid and any post-Bid documentation required by the 
County prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, 
Supplementary Conditions, Specifications, Drawings and addenda, together with written 
amendments, change orders, field orders and the Construction Manager's written 
interpretations and clarifications issued in accordance with the General Conditions on or 
after the date of the Contract Agreement.  
 
Shop drawing submittals reviewed in accordance with the General Conditions, geotechnical 
investigations and soils report and drawings of physical conditions in or relating to existing 
surface structures at or contiguous to the site are not Contract Documents.  
 
The Contract Documents shall define and describe the complete work to which they relate. 
 

B. Bid Preparation and Execution 

All Bids must be made on the Bid forms contained herein. The original signed Bid with 
three (3) copies shall be submitted in a sealed envelope, addressed to the Department of 
Purchasing and Contract Compliance, Fulton County Public Safety Building, 130 Peachtree 
Street, S.W., Suite 1168 Atlanta, Georgia 30303, and labeled "Bid for ITB #07ITB56368K-
RS - MID BROADWELL PETTION SEWER”. 
 

Additionally, THE BIDDER IS ALSO REQUIRED TO WRITE THEIR GEORGIA UTILITY 
CONTRACTOR LICENSE NUMBER ON THE OUTSIDE OF THE SEALED BID 

ENVELOPE. 
 
REQUIRED SUBMITTALS:  The bidder must complete and execute the following: 
 
1. Bid Form 
2.  Acknowledgement of each Addendum 
3. Bid Bond  
4. Purchasing Forms (See Submittal Check List at end of this Section), fully executed 
5. Contract Compliance Forms (See Submittal Check List at end of this Section), fully 

executed  
6. Risk Management Insurance Provisions Form 
 
Any bids received after the stated time and date will not be considered. It shall be the sole 
responsibility of the bidder to have his/her bid delivered to the Fulton County Department of 
Purchasing and Contract Compliance for receipt on or before the stated time and date (see 
Section 00020). If a bid is sent by U.S. Mail, the bidder shall be responsible for its timely 
delivery to the Purchasing Department.  Bids delayed by mail will not be considered, shall 
not be opened, and arrangements shall be made for their return at the bidder's request and 
expense. 
 
Bid shall be publicly opened, with only the names and total bid price of the bidders 
disclosed at the opening. 

C. Addenda and Interpretations 

No interpretations of the meaning of the Drawings, Specifications or other pre-bid 
documents will be made to any Bidder orally.  
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Bidders requiring clarification or interpretation of the Contract Documents shall make a 
request in writing, either by mail, hand delivery, e-mail or fax, to the Purchasing Agent at 
the address below.  To be given consideration, requests must be received no later than 
2:00 PM, June 25, 2007.  Telephone inquiries will not be accepted. 
 
 Fulton County Department of Purchasing and Contract Compliance 
 Attn: Rholanda Stanberry, Assistant Purchasing Agent  
 Fulton County Public Safety Building 
 130 Peachtree Street, S.W., 1168 
 Atlanta, GA  30303 
 Fax:  (404) 893-1744 
 Rholanda.stanberry@fultoncountyga.gov 
 Reference Bid # 07ITB56368K-RS 
 
Only communications from firms that are in writing and signed will be recognized by the 
County as duly authorized expressions on behalf of proposers/bidders.  Any and all such 
interpretations and any supplemental instructions will be in the form of written Addenda to 
the Contract Documents which, if issued, will be mailed, shipped or faxed to all prospective 
Bidders (at the respective addresses furnished) prior to the date fixed for the opening of 
Bids. 
 
Failure of Bidders to receive or acknowledge any Addendum shall not relieve them of any 
obligation under the Bid.  All Addenda shall become part of the Contract Documents. 

D. Site Examination 

There will not be a scheduled site visit for this project.  However, bidders are encouraged to 
visit the project site on their own. 

E. Bidder’s Modification and Withdrawal of Bids 

A Bidder may modify or withdraw its bid by written request, provided that the request is 
received by the County prior to the bid due date and time at the address to which bids are 
to be submitted.  Provided further, that in case of an electronic request (i.e. facsimile, e-
mail, etc.) a written confirmation thereof over the authorized signature of the  Bidder must 
be received by the County at the address to which original Bids are to be submitted within 
three (3) calendar days after issue of the electronic message.  Following withdrawal of its 
bid, the Bidder may submit a new bid, providing delivery is affected prior to the established 
bid opening date and time.  No bid may be withdrawn after bid due date for sixty (60) 
calendar days. 

F. Bid and Contract Security 

A Bid Bond for an amount equal to five percent (5%) of the bid amount must accompany 
each Proposal. The bid bond shall be submitted in a separate, sealed envelope marked 
“Bid Bond”.  
 
Bids must be accompanied by a bid bond or certified check in an amount of five 
percent (5%) of the TOTAL AMOUNT of the base bid.  The bid bond or certified check shall 
apply ONLY TO THIS BID.  The bid name and contract number must appear on the 
security instrument.  The bond must remain in full force and effect until the Bidder executes 
the final Contract.  Bids not satisfying the bonding requirements of this project will be 
declared non-responsive. 
 
Any bid bond, performance bond, payment bond, or security deposit required for public 
works construction contract shall be approved and filed with purchasing agent.  At the 
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option of the County, if the surety named in the bond is other than a surety company 
authorized by law to do business in this state pursuant to a current certificate of authority to 
transact surety business by the Commissioner of Insurance, such bond shall not be 
approved and filed unless such surety is on the United States Department of Treasury’s list 
of approved bond sureties.   
 
A Purchasing Agent shall approve as to form and as to the solvency of the surety any bid 
bond, performance bond, or payment bond required by this.  In the case of a bid bond, 
such approval shall be obtained prior to acceptance of the bid or proposal.  In the case of 
payment bonds and performance bonds, such approval shall be obtained prior to the 
execution of the contract. 
 
Whenever, in the judgment of the County: 
(1) Any surety on a bid, performance, or payment bond has become insolvent; 
(2) Any corporation surety is not longer certified or approved by the Commissioner of 

Insurance to do business in the state; or 
(3) For any cause there are no longer proper or sufficient sureties on any or all the bonds  
 
The County may require the contractor to strengthen any or all of the bonds or to furnish a 
new or additional bond or bonds within ten days.  Thereupon, if so ordered by the County, 
all work on the contract shall cease unless such new or additional bond or bonds are 
furnished.  If such bond or bonds are not furnished within such time, the County may 
terminate the contract and complete the same as the agent of and at the expense of the 
contractor and his or her sureties. 
 
As a condition of responsiveness the bidder must contain a Bid Bond for an amount equal 
to 5% of the bid amount.  The Bid Bond shall be included in a separate envelope marked 
on the outside “Bid Bond”.  Checks or letters of credit of any type will not be accepted. A 
certified cashier’s check will be acceptable.  Provide a completed and fully executed Bid 
Bond.  When the bidder’s package is opened, a purchasing agent will verify the presence of 
the Bid Bond and remove it from the Proposal Package. 
 
If the bidder withdraws its bid from the competition after the selection of its bid for a reason 
not authorized by Georgia law, the County will proceed on the Bid Bond, along with any 
other available remedies. 
 
The Surety of the Bid Bond shall be from a surety company authorized to do business in 
the State of Georgia, shall be listed in the Department of Treasury Circular 570, and shall 
have an underwriting limitation in excess of 100% of the bid amount. The Bonds and Surety 
shall be subject to approval by the County Attorney. 
 
Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with each bond 
a certified and effectively dated copy of their power of attorney. 

G. Right to Reject Bids 

The County reserves the right to reject any or all bids and to waive informalities. No bids 
will be received after the time set for opening bids. Any unauthorized conditions, limitations 
or provisions attached to the Bid, except as provided herein, will render it informal and may 
cause its rejection. Unbalanced bids will be subject to rejection. Any bidder may withdraw 
his/her bid, either personally or by telegraphic or written request, at any time prior to the 
scheduled closing time for receipt of bids. Telegraphic or written requests for withdrawal 
must be in the possession of the County prior to the closing time for receipt of bids. 
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H. Applicable Laws 

All applicable laws and regulations of the State of Georgia and ordinances and regulations 
of Fulton County shall apply.  Protestors shall seek resolution of their complaints in the 
manner provided in the Fulton County Code of Laws §2-324, which is incorporated by 
reference herein. 

I. Examination of Contract Documents 

Prospective bidders shall examine the contract documents and before submitting a bid, 
shall make a written request to the County for an interpretation or correction of any 
ambiguity, in consistency or error therein which could be discovered by a bidder.  At the bid 
opening each bidder shall be presumed to have read and be familiar with the contract 
documents. 

J. Termination 

The County may terminate the contract resulting from this solicitation at any time the 
vendor fails to carry out the contract provisions, if in the opinion of the County, the 
performance of the contract is unreasonably delayed, or the vendor is in direct violation of 
the contract conditions.  The County shall provide the vendor with notice of any conditions 
which violate or endanger the performance of the contract and, if after such notice the 
contractor fails to remedy such conditions within thirty (30) days, to the satisfaction of the 
County, the County may exercise their option in writing to terminate the Contract without 
further notice to the Contractor and order the Contractor to stop work immediately and 
vacate the premises.  Vendor agrees by its bid submission that the County’s decision is 
final and valid. 

K. Indemnification and Hold Harmless Agreement 

The successful contractor will agree to indemnify, save harmless and defend the County, 
its agents, servants, and employees from all lawsuits, claims, demands, liabilities, losses 
and expenses for or on account of any injury or loss in connection with the work performed 
under this contract:  Provided, however the Contractor shall not be liable for any damages 
resulting for the sole negligent or intentional acts or omission of the County and its 
employees, agents or representatives.  

L. Bid Opening 

Bids will be opened in public and read aloud. All bidders are requested to be present at the 
opening. 

M. Determination of Successful Bidder 

Fulton County desires to complete this work in a timely manner.  The Contract will be 
awarded to the lowest responsive, responsible bidder(s), if awarded.   
 
1. Responsibility:  The determination of the bidder’s responsibility will be made by the 

County based on whether the bidder meets the following minimum requirements:  
 

a. The County reserves the right to reject any bid if the evidence submitted 
by, or investigation of, the bidder fails to satisfy the County that he/she is 
properly qualified to carry out the obligations of the Contract. 

b. Is properly licensed to perform this type of work in Fulton County.  Bidders 
must have a utility contractor’s license to perform this work.  O.C.G.A. §43-
14-8.3 (h) 

c. Maintains a permanent place of business individually or in conjunction with 
the prime contractor. 
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d. Has the appropriate and adequate technical experience.  Designated 
Project Manager must be proficient in all aspects of contracted work. 

e. Has adequate personnel and equipment to do the work expeditiously. 
f. Has suitable financial means to meet obligations incidental to the work. 

 
2. Responsiveness: The determination of responsiveness will be made by the County 

based on a consideration of whether the bidder has submitted a complete Bid form 
without irregularities, excisions, special conditions, or alternative bids for any item 
unless specifically requested in the Bid form. 

N. Wage Clause 

Pursuant to 102-391, Each Contractor shall agree that in the performance of the Contract 
he will comply with all lawful agreements, if any, which the Contractor had made with any 
association, union, or other entity, with respect to wages, salaries, and working conditions, 
so as not to cause inconvenience, picketing, or work stoppage. 

O. Notice of Award of Contract 

As soon as possible, and within sixty (60) days after receipt of bids, the County shall notify 
the successful Bidder of the Award of Contract. 
 
The award shall be made by the Board of Commissioners of Fulton County to the lowest 
responsive, responsible bidder(s) as soon as possible after receipt of bids, taking into 
consideration price and the responsiveness to the requirements set forth in the Invitation for 
Bid.  In such case, no claim shall be made by the selected Contractor(s) for loss of profit if 
the contract is not awarded or awarded for less work than is indicated and for less than the 
amount of his bid.  The total of the awarded contract shall not exceed the available funds 
allocated for this project. 
 
Should the County require additional time to award the contract, the time may be extended 
by mutual agreement between the County and the successful bidder.  If an Award of 
Contract has not been made within sixty (60) days from the bid date or within the extension 
mutually agreed upon, the Bidder may withdraw the Bid without further liability on the part 
of either party. 
 
Any award made by the Board of Commissioners as a result of this bid will begin from the 
date of the notice to proceed. The Bidder agrees hereby to commence work under this 
Contract, with adequate personnel and equipment, on a date to be specified in a written 
order from the user department.   The contract shall become effective on the Contract Date 
and shall continue in effect until the end of the term of the contract or until the project has 
been closed-out unless earlier terminated pursuant to the termination provisions of the 
contract.   

P. Execution of Contract Documents 

Upon notification of Award of Contract, the County shall furnish the Contractor the 
conformed copies of Contract Documents for execution by the Contractor and Contractor’s 
surety. 
 
Within ten (10)days after receipt the Contractor shall return all the documents properly 
executed by the Contractor and the Contractor’s surety.  Attached to each document shall 
be an original power-of-attorney for the person executing the bonds for the surety and 
certificates of insurance for the required insurance coverage.    
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After receipt of the documents executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the County shall complete the execution of the 
documents.  Distribution of the completed documents will be made upon completion. 
 
Should the contractor and/or surety fail to execute the documents within the time specified, 
the County shall have the right to proceed on the Bid Bond accompanying the bid. 
 
If the County fails to execute the documents within the time limit specified, the Contractor 
shall have the right to withdraw the Contractor’s bid without penalty. 
 
Should an extension of any of the time limits stated above be required, this shall be done 
only by mutual agreement between both parties. 
 
Any agreement or contract resulting from the acceptance of a bid shall be on a County 
approved document form.  The County reserves the right to reject any agreement that does 
not conform to the Invitation for Bid and any County requirements for agreements and 
contracts.  The County reserves the right to modify the agreement resulting from this bid 
upon the recommendation of the County Attorney. 

Q. Joint Venture  

Any Bidder intending to respond to this solicitation as a joint venture must submit an 
executed joint venture agreement with its offer.  The agreement must designate those 
persons or entities authorized to execute documents or otherwise bind the joint venture in 
all transactions with Fulton County, or be accompanied by a document, binding upon the 
joint venture and its constituent members, making such designation.  Offers from joint 
ventures that do not include these documents will be rejected as being non-responsive. 

R. Contractors Compliance With All Assurances And/Or Promises Made In Response 
To Procurement 

Should any Bidder submit a response to the County promising to provide a certain level of 
service for either the scope of work, MFBE participation, or any other matter, including 
where such promise or assurance is greater than what is required by the procurement 
documents, and should this response containing the promise or assurance be accepted by 
the County and made a part of the Contract Documents, then this degree or level of service 
promised by the bidder relating to the scope of work, MFBE participation, or other matter 
shall be considered to be a material part of the Agreement between the bidder and the 
County, such that the bidder’s failure to provide the agreed upon degree or level of service 
or participation shall be a material breach of the Agreement giving the County just cause to 
terminate the Agreement for cause, pursuant to the General Conditions of the Agreement. 

S. Bid General Requirements 

The following information pertains to the submission of a Bid to Fulton County, and 
contains instructions on how Bids must be presented in order to be considered.  Listed 
below are the requirements for all Bidders interested in doing business with Fulton County. 
 
1. The Bid sheets included in this Invitation to Bid (“Bid”) must be fully completed and 

returned with the Bid unless otherwise specified in writing by the Purchasing 
Department.  Type or neatly print the date, company name, and the full legal name and 
title of the person(s) signing the Bid in the place provided at the bottom of each Bid 
sheet.  Any additional sheets submitted must contain the same signature and Bidder 
information. 
 

2. All signatures must be executed by person(s) having contracting authority for the 
Bidder. 
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3. Absolutely no fax Bids or reproduction Bids will be accepted, except that photocopies  

may be submitted in addition to the original when multiple copies of the Bid are 
specifically requested in the solicitation.  
 

4. The envelope in which the Bid response is submitted must be sealed and clearly 
labeled with the Bid number, project title, due date and time, and the name of the 
company or individual submitting the proposal.  Bids must be received by the opening 
date and time shown on this Bid in order to be considered.  The Purchasing Agent has 
no obligation to consider Bids which are not in properly marked envelopes.  Contract 
Compliance submittals shall be submitted in a separate sealed envelope or package. 
 

5. The original and the required number of copies of the Bid must be returned to: 
 
Fulton County Purchasing Agent 
Fulton County Department of Purchasing and Contract Compliance 
130 Peachtree Street, S.W., Suite 1168 
Atlanta, Georgia 30303 
 
Any inquiries, questions, clarifications or suggestions regarding this solicitation should 
be submitted in writing to the Purchasing Contact Person.  Contact with any other 
County personnel in regard to a current solicitation is strictly prohibited in accordance 
with Fulton County “No Contact” policy outlined in Section 35. 
 

6. Show information and prices in the format requested.  Prices are to be quoted F.O.B. 
Destination, and must include all costs chargeable to the Contractor executing the 
Contract, including taxes.  Unless otherwise provided in the Contract, Fulton County 
shall have no liability for any cost not included in the price.  The Contractor shall 
provide Fulton County the benefit through a reduction in price of any decrease in the 
Contractor’s costs by reason of any tax exemption based upon Fulton County’s status 
as a tax-exempt entity. 
 

7. All prices Bid must be audited by the Bidder to ensure correctness before the Bid is 
submitted.  The Bidder is solely responsible for the accuracy of information placed on a 
Bid sheet, including prices. Clerical or mathematical error is insufficient to void a 
successful Bid but a Bidder may withdraw a sealed Bid prior to opening without a 
penalty. 
 

8. All prices must be submitted in the format requested and less all trade discounts.  
When multiple items are being Bid, Bidder must show both the unit price and the total 
extended price for each item. When applicable, the Bidder must include an additional 
lump sum Bid for groups or items.  In the event a Bidder is offering an additional 
discount on groups of items, Bidder must indicate the total lump sum Bid for the 
particular group of items before any extra discount, the amount of extra discount, and 
the net total for the particular group.  In the event of an extension error, unit pricing 
shall prevail. 
 

9. By submitting a signed Bid, Bidder agrees to accept an award made as a result of that 
Bid under the terms and conditions spelled out in the Bid documents.  In the event of a 
conflict between the different Bid documents, the County’s cover Contract (if used) 
shall have precedence, followed in order by the Invitation to Bid, Purchase Order, Bid, 
Contractor’s Warranty Agreement, Maintenance Agreement, and/or other Contractor 
provided agreements.  

 
10. A Bidder may submit only one (1) Bid response for each specific Bid solicitation unless 

otherwise authorized in the specifications. 



Mid Broadwell Petition Sewer  Section 00100 
   Instructions to Bidders 

Page 8 of 12 

 
11. All prices submitted by the Bidder to Fulton County must be guaranteed by the 

authorized person(s) against any price increase for the time period designated in the 
Bid specifications, and Fulton County must be given the benefit of any price decrease 
occurring during such designated time period. 
 

12. All items Bid must be new. Used, rebuilt and refurbished items will not be considered 
unless specifically authorized by Fulton County in the written specifications. 
 

13. All Bidders must specify in the Bid response the earliest actual delivery date for each 
item unless otherwise specified in writing by Fulton County.  The delivery date may be 
a factor in deciding the Bidder’s capability to perform. 
 

14. A successful Bidder’s delivery ticket(s) and invoice(s) must list each item separately 
and must show Fulton County’s purchase order number as well as the proper 
department and address to which delivery was made, as listed on the purchase order 
or in the Bidder’s contract with Fulton County. 
 

15. Unless clearly shown as “no substitute” or words to that effect, any items in this 
invitation to Bid which have been identified, described or referenced by a brand name 
or trade name are for reference only.  Such identification is intended to be descriptive 
but not restrictive, and is to indicate the general quality and characteristics of products 
that may be offered.  Each item Bid must be individually identified as to whether it is a 
specified item or an equivalent item by typing or printing after the item(s):  The brand 
name; model or manufacturer’s number, or identification regularly used in the trade.  
Deviations from the specifications must be clearly and fully listed on the Bid sheet, 
including photographs or cuts, specifications, and dimensions of the proposed 
“alternate”.  Fulton County is the sole judge of “exact equivalent”, or “alternate”.  The 
factors to be considered are: function, design, materials, construction, workmanship, 
finishes, operating features, overall quality, local service facilities, warranty terms and 
service, and other relevant features of item(s) Bid. 
 

16. For all Bids, Fulton County reserves the right to request representative samples.  If 
requested, samples must be delivered at the Bidder’s cost within three (3) business 
days.  Samples are submitted at the risk of the Bidder and may be subjected to 
destructive tests by Fulton County. Samples must be plainly tagged with Fulton 
County’s Bid number, item name, manufacturer, and the name of the Bidder. 
 

17. Item(s) Bid must be complete and ready to operate.  No obvious omissions of 
components or necessary parts shall be made even though the specifications may not 
detail or mention them.  Unit(s) must be furnished with factory installed equipment and 
must be comparable with the basic form, fit, and functional requirements which are all 
to be included in the base price as well as any other equipment included as standard 
by the manufacturer or generally provided to the buying public. 
 

18. All successful Bidders must assume full responsibility for all item(s) damaged prior to 
F.O.B. Destination delivery and agree to hold harmless Fulton County of all 
responsibility for prosecuting damage claims. 
 

19. All successful Bidders must assume full responsibility for replacement of all defective or 
damaged goods within thirty (30) days of notice by Fulton County of such defect or 
damage. 
 

20. All successful Bidders must assume full responsibility for providing or ensuring 
warranty service on any and all items including goods, materials, or equipment 
provided to the County with warranty coverage.  If a successful Bidder is not the 



Mid Broadwell Petition Sewer  Section 00100 
   Instructions to Bidders 

Page 9 of 12 

manufacturer, all manufacturers’ warranties must be passed through to Fulton County.  
The Bidder and not Fulton County is responsible for contacting the manufacturer of the 
warranty service provided during the warranty period and supervising the completion of 
the warranty service to the satisfaction of Fulton County. 
 

21. As a successful Bidder providing any equipment which requires fitting and assembly, 
the Bidder shall be solely responsible for such installation being performed by a 
manufacturer’s authorized or approved servicer or an experienced worker, utilizing 
workmanship of the highest caliber.  The Bidder must verify all dimensions at the site, 
shall be responsible for their correctness, and shall be responsible for the availability of 
replacement parts when specified in writing by Fulton County in the specifications, 
purchase order, or other contract. 
 

22. A successful Bidder is solely responsible for disposing of all wrappings, crating, and 
other disposable material upon deliver of item(s). 
 

23. All Bidders are required to be authorized distributors or regularly engaged in the sale or 
distribution of the type of goods, materials, equipment or services for which the Bidder 
is submitting a Bid response in addition, all Bidders are required to provide Fulton 
County with three (3) written references documenting the successful completion of Bids 
or contracts for the types of items including goods, materials, equipment, or services for 
which the Bidder is submitting a Bid response.  In instances where a Bidder has never 
supplied such goods, material, equipment, or services before, the Bidder must submit 
with the Bid response a statement and supporting documentation demonstrating such 
expertise, knowledge, or experience to establish the Bidder as a responsible Bidder, 
capable of meeting the Bid requirements should an award be made.  No exceptions to 
this provision will be made unless authorized in the Bid specifications. 
 

24. Bidders may be required to furnish evidence that they maintain permanent places of 
business of a type and nature compatible with their Bid proposal, and are in all respects 
competent and eligible vendors to fulfill the terms of the specifications.  Fulton County 
may make such investigations as it deems necessary to determine the ability of the 
Bidder to perform such work, and reserves the right to reject any Bidder if evidence 
fails to indicate that the Bidder is qualified to carry out the obligation of the Contract and 
to complete the work satisfactorily. 
 

25. All Bidders must comply with all Fulton County Purchasing laws, policies, and 
procedures, non-discrimination in contracting and procurement ordinances, and 
relevant state and federal laws including but not limited to compliance with EEOC hiring 
guidelines and requirements under the Americans with Disabilities Act.  Successful 
Bidder must obtain all permits, licenses, and inspections as required and furnish all 
labor, materials, insurance, equipment, tools, supervision, and incidentals necessary to 
accomplish the work in these specifications. 
 

26. If a successful Bidder is unable or unwilling to enter into a Contract with Fulton County 
subsequent to being granted an award, or who fails to perform in accordance with the 
Bid specifications the Bidder will be subject to damages and all other relief allowed by 
law. 
 

27. Successful Bidders contract directly with Fulton County and are the party or parties 
obligated to perform.  Contracts may not be assigned and any failure to perform the 
Contract in accordance with the specifications will constitute a breach of Contract and 
may result in a Bidder being found to be “non-responsive” in the future. 
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28. In case of default by the successful Bidder, Fulton County may procure the articles for 
services from another source and hold the successful Bidder responsible for any 
resulting excess cost. 
 

29. The County may award any Bid in whole or in part to one or more vendors or reject all 
Bids and/or waive any technicalities if it is in the best interests of the County to do so.  
In the event that all Bids are not rejected, Bids for items including goods, materials, 
equipment, and services will be awarded to the lowest “responsible” Bidder(s) as 
determined by Fulton County.  Submitting the lowest Bid, as published at the Bid 
opening, does not constitute an award or the mutual expectation of an award of a 
Contract and purchase order.  For purposes of this notice and the attached Bid sheets, 
a purchase order is a Contract to provide items including goods, materials, equipment, 
and services and is intended to have the full force and effect of a Contract.  A breach of 
the terms and conditions of a purchase order constitutes a breach of Contract. 
 

30. Bids for projects that are solicited pursuant to the Georgia Local Government Public 
Works Construction Law (O.C.G.A. § 36-91-1 et seq.) may withdrawn as follows:   
 
Competitive sealed Bids (“Bid”) may not be revoked or withdrawn until 60 days after the 
time set by the governmental entity for opening of Bids. At the end of this time period, 
the Bid will cease to be valid, unless the Bidder provides written notice to the County 
prior to the scheduled expiration date that the Bid will be extended for a time period 
specified by the County.  
 

31. In the evaluation of the Bids, any award will be subject to the Bid being: 
 
a. Compliant to the specification – meets form, fit, and function requirements stated or 

implied in the specification. 
b. Lowest cost to the County over projected useful life. 
c. Administratively Compliant – Including all required bonds, insurance, established 

quality of work and general reputation, financial responsibility, relevant experience, 
and related criteria. 

 
32. All proposals and Bids submitted to Fulton County are subject to the Georgia “Open 

Records Act”, Official Code of Georgia, Annotated (O.C.G.A.) §50-18-70 et seq.  
 

33. All proposals and Bids submitted to Fulton County involving Utility Contracting are 
subject to the Georgia law governing licensing of Utility Contractors, O.C.G.A. §43-14-
8.2(h).  The Utility Contractor License number of the person who will perform the utility 
work shall be written on the face of the Bid envelope. 
 

34. The apparent silence of this specification, and any supplement thereto, as to details, of 
the omission from it of a detailed description concerning any point, will be regarded as 
meaning only the best commercial practices are to prevail.  Only materials of the 
highest quality, correct type, size, and design are to be used.  All interpretations of this 
specification will be made upon the basis of this statement, with Fulton County 
interpretation to prevail. 
 

35. It is the policy of Fulton County that the evaluation and award process for County 
contracts shall be free from both actual and perceived impropriety, and that contacts 
between potential vendors and County officials, elected officials and staff regarding 
pending awards of County contracts shall be prohibited. 
 
a. No person, firm, or business entity,  however situated or composed, obtaining a 

copy of or responding to this solicitation, shall initiate or continue any verbal or 
written communication regarding this solicitation with any County officer, elected 
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official, employee, or designated County representative, between the date of the 
issuance of this solicitation and the date of the County Manager’s recommendation 
to the Board of Commissioners for award of the subject contract, except as may 
otherwise be specifically authorized and permitted by the terms and conditions of 
this solicitation. 

 
b. All verbal and written communications initiated by such person, firm, or entity 

regarding this solicitation, if same are authorized and permitted by the terms and 
conditions of this solicitation, shall be directed to the Purchasing Agent. 

 
c. Any violation of this prohibition of the initiation or continuation of verbal or written 

communications with County officers, elected officials, employees, or designated 
County representatives shall result in a written finding by the Purchasing Agent that 
the submitted Bid or proposal of the person, firm, or entity in violation is “non-
responsive”, and same shall not be considered for award. 

 
36. Any Bidder intending to respond to this solicitation as a Joint Venture must submit an 

executed Joint Venture Agreement with this Bid.  This agreement must designate those 
persons or entities authorized to execute documents or otherwise bind the Joint 
Venture in all transactions with Fulton County, or are accompanied by a document, 
binding upon the Joint Venture and its constituent members, making such designation.  
Bids from Joint Ventures that do not include these documents will be rejected as being 
“non-responsive”. 
 

37. Any Bidder intending to respond to this solicitation must complete all of the 
Procurement Affidavit Forms provided in this solicitation.  Bids that do not include these 
completed documents will be rejected as being “non-responsive”.  
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Required Bid Submittal Check List for Invitation To Bid (ITB) 

 
 

The following submittals shall be completed and submitted with each bid (see table below 
“Required Bid Submittal Check List.”).  Please check to make sure that the required submittals 
are in the envelope before it is sealed.  Failure to submit all required submittals may deem 
your proposal non-responsive. 
 
Submit one (1) Original bid, signed and dated and three (3) complete copies of the Original Bid 
including all required documents. 
 

Item # Required Bid Submittal 

Check List 

Check (√) 

 

1 Bid Form (Section 00200) –  All dollar amounts must be both in writing AND 
figures and represent prices for the published scope of work without exceptions. 

 

2 Acknowledgement of each Addendum (acknowledged both on the Bid Form, 
Section 00200, and on the form included with each addendum). 

 

3 Bid Bond (Section 00400) (separate envelope if Public Works Construction 
project) 

 

4 Purchasing Forms (Section 00300) 
Form A  -  Non-Collusion Affidavit of Prime Bidder/Offeror 
Form B  -  Certificate of Acceptance of Request for Bid/Proposal    
                  Requirements 
Form C  -  Georgia Utility Contractor License  
Form D  -  Corporate Certificate 
Form E  -  Disclosure Form & Questionnaire 

 

5 Office of Contract Compliance Requirements (Section 00500) 
      Exhibit A  -  Promise of Non-Discrimination (for Prime and each Sub) 
      Exhibit B  -  Employment Record (for Prime and each Sub) 
      Exhibit C  -  Schedule of Intended Subcontractor Utilization 
      Exhibit D  -  Letter of Intent to Perform as Subcontractor 
      Exhibit E  -  Declaration Regarding Subcontractor Practices 
      Exhibit F  -  Joint Venture Disclosure Affidavit 
      Exhibit G  -  Prime Contractor/Subcontractor Utilization Report  
      Equal Business Opportunity Plan (EBO Plan) 

 

6 Risk Management Insurance Provisions Form (Section 00600) and proof of 
insurance, either letter from insurer or Certificate of Insurance. 

 

 
 
 
 
 

END OF SECTION 
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BID FORM 

 
 
Submitted To:  Fulton County Government 
 
Submitted By:  ______________________ 
 
For: Mid Broadwell Sewer Petition Project 
 
 

Submitted on ____________________, 20__. 
 
The undersigned, as Bidder, hereby declares that the only person or persons interested in the Bid 
as principal or principals is or are named herein and that no other person than herein mentioned 
has any interest in this Bid or in the Contract to be entered into; that this Bid is made without 
connection with any other person, company or parties making a Bid; and that it is in all respects 
fair and in good faith without collusion or fraud. 
 
The Bidder further declares that he has examined the site of the work and informed himself fully 
in regard to all conditions pertaining to the place where the work is to be done; that he has 
examined the Drawings and Specifications for the work and contractual documents relative 
thereto, and has read all instructions to Bidders and General Conditions furnished prior to the 
openings of bids; that he has satisfied himself relative to the work to be performed. 
 
The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of 
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all 
necessary materials, equipment, machinery, tools, apparatus, means of transportation and labor 
necessary, and to complete the construction of the work in full and complete accordance with the 
shown, noted, and reasonably intended requirements of the Specifications and Contract 
Documents to the full and entire satisfaction of the Board of Commissioners of Fulton County, 
Atlanta, Georgia, with a definite understanding that no money will be allowed for extra work 
except as set forth in the attached General Conditions and Contract Documents for the following 
prices. 
 
THE BID TOTAL IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY 
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST RESPONSIBLE 
BIDDER.  Please make sure that all line items below are accurately calculated and total up to this 
inclusive amount. 
 
The bid may not be withdrawn or modified for a period of sixty (60) days following the receipt of 
bids. 
 
BASE BID TOTAL:  ITEMS 1 THROUGH 21 (BELOW), INCLUSIVE, IN THE AMOUNT OF:  
 
                                                    
 
          DOLLARS 
 
($    ). 
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Method of Bidding  

The unit or lump sum price for each of the several items in the Bid of each Bidder shall include its 
pro rata share of overhead and profit so that the sum of the products, obtained by multiplying the 
quantity shown for each item by the unit price, represents the total Bid.  Any Bid not conforming to 
this requirement may be rejected.  Additionally, Unbalanced Bids or conditional Bids will be 
subject to rejection.  The special attention of all Bidders is called to this provision, for should 
conditions make it necessary to revise the quantities, no limit will be fixed for such increased or 
decreased quantities nor extra compensation allowed. 

 

Bid Total shall include furnishing all products, materials and equipment and performing all labor 
necessary to complete and put into operation the Mid Broadwell Sewer Petition Project, 
including all work shown on the Drawings and/or Specified, and all items not expressly included in 
Items 1 through 21 below. 

 

I T E M DESCRIPTION UNIT APPROX. 
QUANTITY 

UNIT COST AMOUNT 

1 8” DIP Gravity Sewer & Bedding LF 1,950 $ $ 

2 
Install New Manhole (0-8’ 
Depth) 

EA 8 $ $ 

3 
Install New Manhole (Over 8’ 
Depth) 

VF 64 $ $ 

4 
6” DIP Clean Out Assembly & 
Service Connection 

EA 14 $ $ 

5 Driveway Repair SY 20 $ $ 

6 Roadway Paving SY 6,000 $ $ 

7 Silt Fence Type ‘C’ LF 2,200 $ $ 

8 Stone Check Dams EA 9 $ $ 

9 Easement Clearing AC 1 $ $ 

10 Install Doghouse Manhole EA 1 $ $ 

11 Grassing AC 0.25 $ $ 

12 Sodding SF 5,000 $ $ 

13 Construction Entrance EA 2 $ $ 

14 As-Built Record Drawings LS 1 $ $ 

15 Rock Excavation CY 100 $ $ 

16 Rock Trench Pipe Bedding TN 100 $ $ 
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TASK ALLOWANCES (if ordered by the Engineer) 

17 Restore Landscape LS 1 $ 10,000.00 $ 10,000.00 

18 Soil Testing EA 1 $   5,000.00  $   5,000.00  

19 Concrete Testing EA 1 $   5,000.00  $   5,000.00  

20 Construction Surveying EA 1 $   5,000.00  $   5,000.00  

21 Utility Conflict Resolution EA 1 $ 20,000.00  $ 20,000.00  

SUM OF ITEMS 1 THROUGH 21, TOTAL BID FOR  
MID BROADWELL PETITION SEWER PROJECT: 

 $_____________ 

 
The Bidder agrees hereby to commence work under this Contract, with adequate personnel and 
equipment, on a date to be specified in a written order of the Contracting Officer and to fully 
complete all work under this Contract within 90 consecutive calendar days from and including 
said date.  
 
The Bidder declares that he understands that the quantities shown for the unit prices items are 
subject to either increase or decrease, and that should the quantities of any of the items of work 
be increased, the Bidder proposes to do the additional work at the unit prices stated herein; and 
should the quantities be decreased, the Bidder also understands that payment will be made on 
the basis of actual quantities at the unit price bid and will make no claim for anticipated profits for 
any decrease in quantities; and that actual quantities will be determined upon completion of work, 
at which time adjustments will be made to the contract amount by direct increase or decrease. 
 
In case of discrepancies between the figures shown in the unit prices and the totals, the unit 
prices shall apply and the totals shall be corrected to agree with the unit prices.  In case of 
discrepancies between written amounts and figures, written amounts shall take precedence over 
figures and the sum of all Bid extensions (of unit prices) plus lump sum items shall take 
precedence over BID TOTAL. 
 
The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract 
Agreement and Bonds within ten (10) days after receipt of conformed contract documents for 
execution, the Bid Bond accompanying his bid and the monies payable thereon shall be paid into 
the funds of the Owner as liquidated damages for such failure. 
 
Enclosed is a Bid Bond in the approved form, in the sum of:       

            Dollars  

($   ) according to the conditions of “Instructions to Bidders” and provisions 
thereof. 
 
The undersigned acknowledges receipt of the following addenda (list by the number and date 
appearing on each addendum) and thereby affirms that its Bid considers and incorporates any 
modifications to the originally issued Bidding Documents included therein. 
 
ADDENDUM #  DATED     
 
ADDENDUM #  DATED     
 
ADDENDUM #  DATED     
 
ADDENDUM #  DATED     
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BIDDER:            
 
 By:           
    [Name Typed or Printed] 
                 
    [ Name Signed] 
 
 Title:            
 
 Business Address:          
         
                 
  
                 
 
 Business Phone:             
 
  

Bidder’s Contractor License No:         
          [State/County] 
 License Expiration Date:         
 
 
Note:  If the Bidder is a corporation, the Bid shall be signed by an officer of the corporation; if a 
partnership, it shall be signed by a partner.  If signed by others, authority for signature shall be 
attached. 
 
The full name and addresses of persons or parties interested in the foregoing Bid, as principals, 
are as follows:  
 

Name Address 

              

              

              

              

              

              

              

 
 
 

END OF SECTION 
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BID BOND  

 
No bid for a contract in Fulton County for work to be done shall be valid for any purpose unless 
the Contractor shall give a Bid Bond with good and sufficient surety payable to, in favor of, and for 
the protection of Fulton County.  The Bid Bond shall not be less than 5% of the total amount 
payable by the terms of the Contract. No bid shall be read aloud or considered if a proper bid 
bond has not been submitted. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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BID BOND 

MID BROADWELL PETITION SEWER  
FULTON COUNTY GOVERNMENT 

 
 

KNOW ALL MEN BY THESE PRESENTS, THAT WE       

             

hereinafter called the PRINCIPAL, and          

             

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of  

     and duly authorized to transact Surety business in the 

State of Georgia, are held and firmly bound unto the Fulton County Government (COUNTY), in 

the penal sum of           

  Dollars and Cents ($    ) good and lawful money of the 

United States of America, to be paid upon demand of the COUNTY, to which payment well and 

truly to be made we bind ourselves, our heirs, executors, and administrators and assigns, jointly 

and severally and firmly by these presents. 

 

WHEREAS the PRINCIPAL has submitted to the COUNTY, for MID BROADWELL PETITION 

SEWER, a Bid; 

 

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law: 

 

NOW THEREFORE:  The conditions of this obligation are such that if the Bid be accepted, the 

PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the 

COUNTY of the award of the Contract execute the Contract in accordance with the Bid and upon 

the terms, conditions and prices set forth therein, in the form and manner required by the 

COUNTY, and execute sufficient and satisfactory Performance and Payments Bonds payable to 

the COUNTY, each in the amount of one hundred percent (100%) of the total contract price, in 

form and with security satisfactory to said COUNTY, then this obligation to be void; otherwise, to 

be and remain in full force and virtue in law; and the SURETY shall upon failure of the 

PRINCIPAL to comply with any or all of the foregoing requirements within the time specified 

above immediately pay to the COUNTY, upon demand the amount hereof in good and lawful 

money of the United States of America, not as a penalty, but as liquidated damages. 

  

In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the 

SURETY shall pay all costs incurred by the COUNTY in such suit, including attorney’s fees to be 

fixed by the Court. 
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Enclosed is a Bid Bond in the approved form, in the amount of      

              Dollars 

($    ) being in the amount of five percent (5%) of the Contract Sum.  

The money payable on this bond shall be paid to the COUNTY, for the failure of the Bidder to 

execute a Contract within ten (10) days after receipt of the Contract and at the same time furnish 

a Payment Bond and Performance Bond. 

 

(SIGNATURES ON NEXT PAGE) 
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IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be 
duly signed and sealed this   day of     , 200__. 
 
ATTEST: 
 
 
       
PRINCIPAL 
 
       BY      
 
(SEAL) 
 
 
 
 
 
 
 

CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
I,       , certify that I am the Secretary of the 

Corporation named as principal in the within bond; that      , who 

signed the said bond of said corporation; that I know this signature, and his/her signature thereto 

is genuine; and that said bond was duly signed, sealed and attested for in behalf of said 

Corporation by authority of its governing body. 

 
 
       
SECRETARY 
 
(CORPORATE SEAL) 
 
 
 
 
 
 
 
       
SURETY 
 
 
       BY      
(SEAL) 
 
 
 
 
 
 
 

END OF SECTION 
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PURCHASING FORMS & INSTRUCTIONS  

 
This section contains the procurement forms that are required to be executed and submitted with 
the bid package.  This section does not contain all forms required to be included with the bid 
package submittal. 
 
To be deemed responsive to this RFP, Bidders must provide the information requested and 
complete in detail all Purchasing Forms. The appropriate individual(s) authorized to commit the 
Bidder to the Project must sign the Purchasing Forms. Bidders should reproduce each 
Purchasing Form, as required, and complete the appropriate portions of the forms provided in this 
section. 
 
 

• Form A:  Non-Collusion Affidavit of Prime Bidder/Offeror 
 

• Form B:  Certificate of Acceptance of Request for Bid/Proposal Requirements 
 

• Form C:  Contractor’s Georgia Utility  License Certification 
 

• Form D:  Certification Regarding Debarment 
 

• Form E:   Disclosure Form and Questionnaire 
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FORM A: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR  

 
 

STATE OF GEORGIA 
 
COUNTY OF FULTON 
 
 
I, __________________________________ certify that pursuant to Fulton County Code Section 
2-320 (11), this bid or proposal is made without prior understanding, agreement or connection 
with any corporation, firm or person submitting a bid for the same work, labor or service to be 
done or the supplies, materials or equipment to be furnished and is in all respects fair and without 
collusion or fraud.  I understand collusive bidding is a violation of state and federal law and can 
result in fines, prison sentences and civil damages awards.  I agree to abide by all conditions of 
this bid or proposal and certify that I am authorized to sign this bid or proposal for the bidder. 
 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with others, directly 
or indirectly, prevented or attempted to prevent competition in such bidding or proposals by any 
means whatsoever.  Affiant further states that (s)he has not prevented or endeavored to prevent 
anyone from making a bid or offer on the project by any means whatever, nor has Affiant caused 
or induced another to withdraw a bid or offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona fide, and 
that no one has gone to any supplier and attempted to get such person or company to furnish the 
materials to the bidder only, or if furnished to any other bidder, that the material shall be at a 
higher price.  
 
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 200__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
 
 
Notary Public: ________________________________ 
 
County: _____________________________________ 
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER, 
AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN 
BIDDING FOR OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS 
WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR 
OR PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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FORM B: FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL 
REQUIREMENTS 

 
 
This Is To Certify That On This Day Bidder/Proposer Acknowledges That He/She Has Read This 
Bid Document, Pages            To            Inclusive, Including Addendum(s)        To       , And/Or 
Appendices        To       , In Its Entirety, And Agrees That No Pages Or Parts Of The Document 
Have Been Omitted, That He/She Understands, Accepts And Agrees To Fully Comply With The 
Requirements Therein, And That The Undersigned Is Authorized By The Bidding/Proposing 
Company To Submit The Bid/Proposal Herein And To Legally Obligate The Bidder/Proposer 
Thereto. 
 
Company:               
 
Signature:               
 
Name:               
 
Title:               
 
Date:               
 
(Corporate Seal)  
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FORM C: CONTRACTOR’S GEORGIA UTILITY LICENSE CERTIFICATION 

 
 
Contractor’s Name: _____________________________________________________________ 
 
 
Utility Contractor’s Name: ________________________________________________________ 
 
 
Expiration Date of License:_______________________________________________________ 
 
 
 

(ATTACHED COPY OF LICENSE) 
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: _______________________________________________________________________ 
 
 
Date: ________________________________________________________________________  
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FORM D: CERTIFICATION REGARDING DEBARMENT 

 
 
(1) The Offeror certifies that neither it or its subcontractors is presently debarred, suspended, 

proposed for debarment, declared ineligible, or otherwise excluded from doing business with 
any government agency.  Any such exclusion may cause prohibition of your firm from 
participating in any procurement by the Fulton County Government. 

 
(2) If the Offeror is unable to certify to any of the statements in this certification, such Offeror or 

subcontractor shall attach an explanation to this bid or proposal. 
 
INSTRUCTIONS FOR CERTIFICATION 
 
By signing and submitting this certification, the Offeror is providing the certification set out below: 
 
(1) The certification in this clause is a material representation of fact upon which reliance will be 

placed.  If it is later determined that the prospective vendor knowingly rendered a false 
certification, the Purchasing Agent may pursue all available remedies, including suspension 
and/or debarment, for withdrawal of award or termination of a contract. 

 
(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if at 

anytime the Offeror learns that its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances. 

 
(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in writing 

of any changes, if as a result of such changes, the Offeror certification regarding debarment 
is affected. 

 
DEBARMENT ORDINANCE 
 
The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the 
debarment of contractors. 
 
(a) Authority to suspend. 
 
After reasonable notice to the entity involved and reasonable opportunity for that entity to be 
heard, the Purchasing Agent, after consultation with user department, the County Manager and 
the County Attorney shall have the authority to suspend an entity for cause from consideration for 
award of county contracts.  As used in this section, the term entity means any business entity, 
individual, firm, contractor, subcontractor or business corporation, partnership, limited liability 
corporation, firm, contractor, subcontractor or business structured; provided, further, that any 
such entity shall also be subject to suspension under this section if any of its constituents, 
members, subcontractors at any tier of such entity’s and the entity, or any constituent or member, 
knew or should have known of the commission of the act.  The suspension shall be for a period 
not to exceed three (3) years unless cause is based on a felony conviction for an offense related 
or associated with fraudulent contracting or misappropriation of funds wherein the suspension 
shall not exceed seven (7) years. 
 
(b) Causes for Suspension.  The causes for suspension include: 
 

(1) Conviction for commission of a criminal offense as an incident to obtain or attempting to 
obtain a public or private contract or subcontract, or in performance of such contract or 
subcontract; 
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(2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, receiving stolen property or other offense 
indicating a lack of business integrity or business honesty which currently, seriously 
and directly affects responsibility as a county contractor. 

 
(3) Conviction of state or federal anti-trust statues arising out of the solicitation and 

submission of bids and proposals; 
 

(4) Violation of contract provisions, as set forth below, of a character which is regarded by 
the Purchasing Agent to be so serious as to justify suspension action: 

 
a. Failure to perform in accordance with the specifications within a time limit 

provided in a county contract; 
 

b. A recent record of failure to perform or unsatisfactory performance in accordance 
with the terms of one or more contracts; provided, that failure to perform or 
unsatisfactory performance caused by acts beyond the control of the contractor 
shall not be considered to be a basis for suspension; 

 
c. Material representation of the composition of the ownership or workforce or 

business entity certified to the county as a minority business enterprise; or 
 

d. Falsification of any documents. 
 

(5) For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code 
of Ethics. 

 
(6) Knowing misrepresentation to the county, of the use which a majority owned contractor 

intends to make a minority business enterprise (a business entity at least 51 percent of 
which is owned and controlled by minority persons, as defined in Fulton County Code 
Chapter 6, Article B, Minority Business Enterprise Affirmative Action Program and 
certified as such by the County) as a subcontractor or a joint venture partner, in 
performing work under contract with the County. 

 
Failure to fully and truthfully provide the information required, may result in the disqualification of 
your bid/proposal from consideration or termination of the Contract, once awarded.  This 
document must be completed and included as a part of the bid/proposal package along with other 
required documents. 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty of perjury, I declare that I have examined this certification and all attachments 
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto 
are true, correct, and complete. 
 
 
      On this _______ day of __________________, 200__ 
 
 
              
      (Legal Name of Offeror)      (Date) 
 
 
              
      (Signature of Authorized Representative)   (Date) 
 
 
              
      (Title) 
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FORM E: DISCLOSURE FORM AND QUESTIONNAIRE 

 
 
1. Please provide the names and business addresses of each of the Offeror’s firm’s officers 

and directors.    
 

For the purposes of this form, the term “Offeror” means an entity that responds to a 
solicitation for a County contract by either submitting a proposal in response to a Request 
for Proposal or a Request for Qualification or a Bid in response to an Invitation to Bid.  
 
Describe accurately, fully and completely, their respective relationships with said Offeror, 
including their ownership interests and their anticipated role in the management and 
operations of said Offeror. 

 
2. Please describe the general development of said Offeror's business during the past five 

(5) years, or such shorter period of time that said Offeror has been in business. 
 
3. Please state whether any employee, agent or representative of said Offeror who is or will 

be directly involved in the subject project has or had within the last five (5) years: (i) 
directly or indirectly had a business relationship with Fulton County; (ii) directly or 
indirectly received revenues from Fulton County; or (iii) directly or indirectly receives 
revenues from the result of conducting business on Fulton County property or pursuant to 
any contract with Fulton County.   Please describe in detail any such relationship. 

 
LITIGATION DISCLOSURE: 
 
Failure to fully and truthfully disclose the information required, may result in the disqualification of 
your bid or proposal from consideration or termination of the Contract, once awarded. 
 
1. Please state whether any of the following events have occurred in the last five (5) years 

with respect to said Offeror.  If any answer is yes, explain fully the following: 
 

(a) whether a petition under the federal bankruptcy laws or state insolvency laws was 
filed by or against said Offeror, or a receiver fiscal agent or similar officer was 
appointed by a court for the business or property of said Offeror; 

 
(b) whether Offeror was subject of any order, judgment, or decree not subsequently 

reversed, suspended or vacated by any court of competent jurisdiction, permanently 
enjoining said Offeror from engaging in any type of business practice, or otherwise 
eliminating any type of business practice; and 

 
(c) whether said Offeror's business was the subject of any civil or criminal proceeding in 

which there was a final adjudication adverse to said  or Offeror, which directly arose 
from activities conducted by the business unit or corporate division of said Offeror 
which submitted a bid or proposal for the subject project. If so please explain. 

 
 
2. Have you or any member of your firm or team to be assigned to this engagement been 

indicted or convicted of a criminal offense within the last five (5) years?  
 
 
 Circle One:  YES   NO 
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3. Have you or any member of your firm or team ever been terminated (for cause or 
otherwise) from any work being performed for Fulton County or any other Federal, State or 
Local Government ? 

 
 
 Circle One:  YES   NO 
 
 
4. Have you or any member of your firm or team been involved in any claim or litigation 

adverse to Fulton County or any other Federal, State or Local Government, or private entity 
during the last three (3) years? 

 
 
 Circle One:  YES   NO 
 
 
5. Has any offeror, member of offeror’s team, or officer of any of them (with respect to any 

matter involving the business practices or activities of his or her employer), been notified 
within the five (5) years preceding the date of this offer that any of them are the target of a 
criminal investigation, grand jury investigation, or civil enforcement proceeding? 

 
 
 Circle One:  YES   NO 
 
 
If you have answered “YES” to any of the above questions, please indicate the name(s) of the 
person(s), the nature, and the status and/or outcome of the information, indictment, conviction, 
termination, claim or litigation, the name of the court and the file or reference number of the case, 
as applicable.  Any such information should be provided on a separate page, attached to this 
form and submitted with your proposal. 
 
NOTE:  If any response to any question set forth in this questionnaire has been disclosed 
in any other document, a response may be made by attaching a copy of such disclosure.  
(For example, said Offeror's most recent filings with the Securities and Exchange 
Commission (“SEC”) may be provided if they are responsive to certain items within the 
questionnaire.)  However, for purposes of clarity, Offeror should correlate its responses 
with the exhibits by identifying the exhibit and its relevant text. 
 
Disclosures must specifically address, completely respond and comply with all information 
requested and fully answer all questions requested by Fulton County.  Such disclosure must be 
submitted at the time of the bid or proposal submission and included as a part of the bid/proposal 
submitted for this project.   Disclosure is required for Offerors, joint venture partners and first-tier 
subcontractors. 
 
Failure to provide required disclosure, submit officially signed and notarized documents or 
respond to any and all information requested/required by Fulton County can result in the 
bid/proposal declared as non-responsive.  This document must be completed and included as a 
part of the bid/proposal package along with other required documents. 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty or\f perjury, I declare that I have examined this questionnaire and all attachments 
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto 
are true, correct, and complete. 
 
 
      On this _______ day of __________________, 200__ 
 
 
              
      (Legal Name of Proponent)     (Date) 
 
 
              
      (Signature of Authorized Representative)   (Date) 
 
 
              
      (Title) 
 
Sworn to and subscribed before me, 
 
this _________ day of ___________________________, 200__ 
 
 
__________________________________________________ 
(Notary Public)      (Seal) 
 
 
Commission Expires _________________________________ 
        (Date) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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CONTRACT COMPLIANCE REQUIREMENTS 

 

NON-DISCRIMINATION IN CONTRACTING AND PROCUREMENT 
 
Policy Statement:  It is the policy of Fulton County Government that discrimination against 
businesses by reason of the race, color, gender or national origin of the ownership of any such 
business is prohibited. Furthermore, it is the policy of the Board of Commissioners (“Board”) that 
Fulton County and all vendors and contractors doing business with Fulton County shall provide to 
all businesses the opportunity to participate in contracting and procurement paid, in whole or in 
part, with monetary appropriations of the Board. Similarly, it is the policy of the Board that the 
contracting and procurement practices of Fulton County should not implicate Fulton County as 
either an active or passive participant in the discriminatory practices engaged in by private 
contractors seeking to obtain contracts with Fulton County.  
 
Equal Business Opportunity Plan (EBO Plan):  In addition to the proposal submission 
requirements, each vendor must submit an Equal Business Opportunity Plan (EBO Plan) with 
their bid/proposal.  The EBO Plan is designed to enhance the utilization of a particular racial, 
gender or ethnic group by a bidder/proposer, contractor, or vendor or by Fulton County.  The 
respondent must outline a plan of action to encourage and achieve diversity and equality in the 
available procurement and contracting opportunities with this solicitation.   
  
The EBO Plan must identify and include: 
 

1. Potential opportunities within the scope of work of this solicitation that will allow for 
participation of racial, gender or ethnic groups. 

 
2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and 

female business utilization in this solicitation. 
 
Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships 
with minority and female businesses in an effort to achieve contracting and procurement diversity. 
 
Prompt Payment:  The prime contractor must certify in writing and must document on the Exhibit 
G Form (Prime Contractor/Subcontractor Utilization Report) that all subcontractors, sub-
consultants and suppliers have been promptly paid for work and materials, (less any retainage by 
the prime contractor prior to receipt of any further progress payments).  In the event the prime 
contractor is unable to pay subcontractors, sub-consultants or suppliers until it has received a 
progress payment from Fulton County, the prime contractor shall pay all subcontractors, sub-
consultants or suppliers funds due from said progress payments within forty-eight (48) hours of 
receipt of payment from Fulton County.  In no event shall a subcontractor, sub-consultant or 
supplier be paid later than fifteen (15) days as provided for by state law. 
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REQUIRED FORMS AND EBO PLAN: 
 
In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination in 
Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the following 
completed documents.  Failure to provide this information shall result in the bid/proposal being 
deemed non-responsive: 
 
• Exhibit A - Promise of Non-Discrimination (for Prime and each Sub-contractor) 
• Exhibit B - Employment Report (for Prime and each Sub-contractor) 
• Exhibit C - Schedule of Intended Subcontractor Utilization  
• Exhibit D - Letter of Intent to Perform As a Subcontractor or Provide Materials or Services  
• Exhibit E - Declaration Regarding Subcontractor Practices  
• Exhibit F - Joint Venture Disclosure Affidavit  
• Equal Business Opportunity Plan (EBO Plan) – This document is not a form.  It is a 

statement created by the bidder/proposer on its company letter head addressing the EBO 
Plan requirements. 

 
All Contract Compliance documents (Exhibits A – F and EBO Plan) are to be placed in a 
separate sealed envelope clearly marked “Contract Compliance”.  The EBO Plan must be 
submitted on company letterhead.  These documents are considered part of and should be 
submitted with the Technical Proposal. 
 
The following document must be completed as instructed if awarded the bid: 
 
• Exhibit G - Prime Contractor’s Subcontractor Utilization Report  
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EXHIBIT A – PROMISE OF NON-DISCRIMINATION 

 
 
“Know all persons by these presents, that I/WE (                                                      ),            
                                           Name 
 
                                                              
  Title      Firm Name 
 
Hereinafter “Company”), in consideration of the privilege to bid on or obtain contracts funded, in 
whole or in part, by Fulton County, hereby consent, covenant and agree as follows: 
 

(1) No person shall be excluded from participation in, denied the benefit of, or otherwise 
discriminated against on the basis of race, color, national origin or gender in connection 
with any bid submitted to Fulton County for the performance of any resulting there from, 

 
(2) That it is and shall be the policy of this Company to provide equal opportunity to all 

businesses seeking to contract or otherwise interested in contracting with this Company 
without regard to the race, color, gender or national origin of the ownership of this 
business, 

 
(3) That the promises of non-discrimination as made and set forth herein shall be continuing 

in nature and shall remain in full force and effect without interruption, 
 

(4) That the promise of non-discrimination as made and set forth herein shall be made a part 
of, and incorporated by reference into, any contract or portion thereof which this 
Company may hereafter obtain, 

 
(5) That the failure of this Company to satisfactorily discharge any of the promises of non-

discrimination as made and set forth herein shall constitute a material breach of contract 
entitling the Board to declare the contract in default and to exercise any and all applicable 
rights and remedies, including but not limited to cancellation of the contract, termination 
of the contract, suspension and debarment from future contracting opportunities, and 
withholding and/or forfeiture of compensation due and owning on a contract; and 

 
(6) That the bidder shall provide such information as may be required by the Director of 

Contract Compliance pursuant to Section 4.4 of the Fulton County Non-Discrimination in 
Purchasing and Contracting Ordinance. 

 
 
 
SIGNATURE:             
 
 
ADDRESS:             
 
             
 
 
TELEPHONE NUMBER: ______________________ 
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EXHIBIT B – EMPLOYMENT REPORT 

 
The demographic employment make-up for the bidder must be identified and submitted with this 
bid/proposal.  In addition, if subcontractors will be utilized by the bidder/proposer to complete this 
project, then the demographic employment make-up of the subcontractor(s) must be identified 
and submitted with this bid.   
 
EMPLOYEES 

 
 
FIRM’S NAME:                               
 
ADDRESS:            
 
             
 
TELEPHONE NUMBER:          
 
This completed form is for (Check one)   Bidder/Proposer  Subcontractor 
 
Submitted by: ________________________          Date Completed:     

CATEGORY 
NATIVE      
INDIAN 

      
AFRICAN 
AMERICAN 

ASIAN 
AMERICAN  

      
HISPANIC 
AMERICAN 

CACUSIAN 
AMERICAN  

  
OTHER 

Male/Female 
       
M 

     
F 

      
M 

     
F       M      F      M      F    M      F M   F 

Mgmt/Official                         

Professional 
(Arch., P.E., etc.)                         

Supervisors                         

Office/ Clerical                         

Craftsmen                         

Laborers                         

Others              
(Specify)                         

TOTALS                         
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 

 
If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this form 
must be completed and submitted with the bid/proposal.   All prime bidders/proposers must 
include Letter(s) of Intent (Exhibit D) in the bid document for all subcontractors who will be utilized 
under the scope of work/services. 
 
Prime Bidder/Proposer:          
 
ITB/RFP NUMBER:           
 
Project Name or Description of Work/Service(s):       
 
             
 
              
 
1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is          is not        a 

minority or female owned and controlled business.  (Please indicate below the portion of 
work, including, percentage of bid amount that your firm will carry out directly):    

 
            

 
            

 
If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture 
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement. 

 
2. Sub-Contractors (Including suppliers) to be utilized in the performance of this scope of 

work/service(s), if awarded, are: 
 
 
SUBCONTRACTOR NAME:          
 
ADDRESS:            
 
             
 
PHONE:            
 
CONTACT PERSON:           
 
ETHNIC GROUP*:    COUNTY CERTIFIED**     
 
WORK TO BE PERFORMED:          
 
             
 
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:  % 
 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American 
(HBE); Native American (NABE); White Female American (WFBE);   
**If yes, attach copy of recent certification letter. 



Mid Broadwell Petition Sewer  Section 00430 
   Contract Compliance Requirements 

 

Page 6 of 13 

EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 

 
SUBCONTRACTOR NAME:          

ADDRESS:            

             

PHONE:            

CONTACT PERSON:           

ETHNIC GROUP*:    COUNTY CERTIFIED**     

WORK TO BE PERFORMED:          

DOLLAR VALUE OF WORK: $   PERCENTAGE VALUE:   % 

 

SUBCONTRACTOR NAME:          

ADDRESS:            

             

PHONE:            

CONTACT PERSON:           

ETHNIC GROUP*:    COUNTY CERTIFIED**     

WORK TO BE PERFORMED:          

DOLLAR VALUE OF WORK: $   PERCENTAGE VALUE:   % 

 

SUBCONTRACTOR NAME:          

ADDRESS:            

             

PHONE:            

CONTACT PERSON:           

ETHNIC GROUP*:    COUNTY CERTIFIED**     

WORK TO BE PERFORMED:          

DOLLAR VALUE OF WORK: $   PERCENTAGE VALUE:   % 

 

SUBCONTRACTOR NAME:          

ADDRESS:            

             

PHONE:            

CONTACT PERSON:           

ETHNIC GROUP*:    COUNTY CERTIFIED**     

WORK TO BE PERFORMED:          

DOLLAR VALUE OF WORK: $   PERCENTAGE VALUE:   % 

 

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American 
(HBE); Native American (NABE); White Female American (WFBE); **If yes, attach copy of 
recent certification letter. 
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 

 

Total Dollar Value of Subcontractor Agreements: ($) 

 

Total Percentage Value: (%) 

 
CERTIFICATION:  The undersigned certifies that he/she has read, understands and agrees to be 
bound by the Bid provisions, including the accompanying Exhibits and other terms and conditions 
regarding sub-contractor utilization.  The undersigned further certifies that he/she is legally 
authorized by the Bidder to make the statement and representation in this Exhibit and that said 
statements and representations are true and correct to the best of his/her knowledge and belief.  
The undersigned understands and agrees that if any of the statements and representations are 
made by the Bidder knowing them to be false, or if there is a failure of the intentions, objectives 
and commitments set forth herein without prior approval of the County, then in any such event the 
Contractor’s acts or failure to act, as the case may be, shall constitute a material breach of the 
contract, entitling the County to terminate the Contract for default.  The right to so terminate shall 
be in addition to, and in lieu of, any other rights and remedies the County may have for other 
defaults under the contract. 
 
 
Signature/Title:            
 
Firm or Corporate Name:          
 
Address:            
 
             
 
Telephone: (       )           
 
Fax Number: (       )           
 
Email Address:            
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EXHIBIT D 

 
LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 

OR 
PROVIDE MATERIALS OR SERVICES 

 

This form must be completed by ALL known subcontractors/suppliers and submitted with the bid.  
The Prime Contractor must submit Letters of Intent for ALL known subcontractors/suppliers at 
time of bid submission. 

 
To:              

(Name of Prime Contractor Firm) 
 
From:              

(Name of Subcontractor Firm) 
 
ITB/RFP Number:            
 
Project Name:             
 
The undersigned is prepared to perform the following described work or provide materials or 
services in connection with the above project (specify in detail particular work items, materials, or 
services to be performed or provided): 
 

Description of Work 

Project 
Commence 
Date 

Project 
Completion 
Date 

Estimated 
Dollar Amount 

        

        

        

        

        

        

 
 
             
  (Prime Bidder)     (Subcontractor) 
 
Signature      Signature     
 
Title       Title      
 
Date       Date      
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EXHIBIT E – DECLARATION REGARDING SUBCONTRACTING PRACTICES 

 
If the bidder/proposer does not intend to subcontract any portion of the scope of work 
services(s), this form must be completed and submitted with the bid. 
 
      Hereby declares that it is my/our intent to 
  (Bidder) 
 
Perform 100% of the work required for        
       (IFB/RFP Number) 
 
             
(Description of Work) 
 
In making this declaration, the bidder/proposer states the following: 
 

1. That the bidder does not customarily subcontract elements of this type project, 
and normally performs and has the capability to perform and will perform all 
elements of the work on this project with his/her own current work forces; 

 
2. If it should become necessary to subcontract some portion of the work at a later 

date, the bidder will comply with all requirements of the County’s Non-
Discrimination Ordinance in providing equal opportunities to all firms to 
subcontract the work.  The determination to subcontract some portion of the work 
at a later date shall be made in good faith and the County reserves the right to 
require additional information to substantiate a bidder’s decision to subcontract 
work following the award of the contract.  Nothing contained in this provision shall 
be employed to circumvent the spirit and intent of the County’s Non-
Discrimination Ordinances; 

 
3. The bidder will provide, upon request, information sufficient for the County to 

verify Item Number one. 
 
 
AUTHORIZED COMPANY REPRESENTATIVE 
 
Name:      Title:     Date:   
 
Signature:            
 
Firm:             
 
Address:            
 
Phone Number:           
 
Fax Number:            
 
Email Address:           
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EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT 

 
 
IFB No.        
 
Project Name       
 
This form must be completed and submitted with the bid if a Joint Venture approach is to be 
undertaken. 
 
The firms listed below do hereby declare that they have entered into a joint venture agreement 
pursuant to the above mentioned project.  The information requested below is to clearly identify 
and explain the extent of participation of each firm in the proposed joint venture.  All items must 
be properly addressed before the business entity can be evaluated. 
 
1. Firms: 
 

1) Name of Business:         

  Street Address:          

  City/State/Zip:          

  County:           

  Nature of Business:         

 

2) Name of Business:         

  Street Address:          

  City/State/Zip:          

  County:           

  Nature of Business:         

 

3) Name of Business:         

  Street Address:          

  City/State/Zip:          

  County:           

  Nature of Business:         

 
 
NAME OF JOINT VENTURE (If applicable):        
 
OFFICE ADDRESS:           
 
PRINCIPAL OFFICE:           
 
OFFICE PHONE:           



Mid Broadwell Petition Sewer  Section 00430 
   Contract Compliance Requirements 

 

Page 11 of 13 

EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT CONTINUED 

 
Note:  Attach additional sheets as required 
 
2. Describe the capital contributions by each joint venturer and accounting thereof.  Indicate 

the percentage make-up for each joint venture partner. 
 
 
3. Describe the financial controls of the joint venture, e.g., will a separate cost center be 

established?  Which venturer will be responsible for keeping the books?  How will the 
expense therefore be reimbursed?  What is the authority of each joint venture to commit 
or obligate the order? 

 
 
4. Describe any Ownership, options for Ownership, or loans between the joint ventures.  

Identify terms thereof. 
 
 
5. Describe the estimate contract cash flow for each joint venturer. 
 
 
6. To what extent and by whom will the on-site work be supervised? 
 
 
7. To what extent and by whom will the administrative office be supervised? 
 
 
8. Which joint venturer will be responsible for material purchases including the estimated 

cost thereof?  How will the purchase be financed? 
 
 
9. Which joint venturer will provide equipment?  What is the estimated cost thereof?  How 

will the equipment be financed? 
 
 
10. Describe the experience and business qualifications of each joint venturer. 
 
 
11. Submit a copy of all joint venture agreements and evidence of authority to do business in 

the State of Georgia as well as locally, to include all necessary business licenses. 
 
 
12. Percent of ownership by each joint venture in terms of profit and loss sharing:  

            
 
13. The authority of each joint venturer to commit or obligate the other:   

            
 
14. Number of personnel to be involved in project, their crafts and positions and whether they 

are employees of the small business enterprise, the majority firm or the joint venture: 
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EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT CONTINUED 

 
15. Identification of control and participation in venture; list those individuals who are 

responsible for day-to-day management and policy decision-maker, including, but not 
limited to, those with prime responsibility for areas designated below; (use additional 
sheets if necessary) 

 
Financial  Supervision 

Name   Race  Sex  Decisions  Field Operation 
             
             
             
             
             
 
In connection with any work that these firms, as a joint venture, might be authorized to perform in 
connection with above captioned contract, we each do hereby authorize representatives of the 
Fulton County Department of Purchasing and Contract Compliance and Departments of Finance, 
under the direction of the County Manger’s Office, to examine, from time to time, the books, 
records and files to the extent that such relate to this County project. 
 
WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT 
THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT 
WE ARE AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS AFFIDAVIT 
AND GRANT THE ABOVE PRIVILEGE. 

      FOR:      
        (Company) 

Date:            
        (Signature of Affiant) 

             

        (Printed Name) 

             

         (Company) 

Date:             

        (Signature of Affiant) 

             

        (Printed Name) 

   

State of     : 
 
County of    : 
 
 On this __________   day of    ,  20  , before me, appeared  
 
      ,  the undersigned known to me to be the 

person described in the foregoing Affidavit and acknowledge that he (she) executed the 

same in the capacity therein stated and for the purpose therein contained. 
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INSURANCE AND RISK MANAGEMENT PROVISIONS  

 
It is Fulton County Government’s practice to obtain Certificates of Insurance from our Contractors and 
Vendors. Insurance must be written by a licensed agent in a company licensed to write insurance in 
the State of Georgia, with an A.M. Best rating of at least A- VI, subject to final approval by Fulton 
County. Respondents shall submit with the bid/proposal evidence of insurability satisfactory to Fulton 
County Government as to form and content. Either of the following forms of evidence is acceptable:  
 

• A letter from an insurance carrier stating that upon your firm/company being the successful 
Bidder/Respondent that a Certificate of Insurance shall be issued in compliance with the 
Insurance and Risk Management Provisions outlined below. 

 
• A Certificate of Insurance complying with the Insurance and Risk Management Provisions 

outlined below (Request for Bid/Proposal number and Project Description must appear on the 
Certificate of Insurance).  

 
Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits equal 
to or greater than the limits described below. Any and all Insurance Coverage(s) and Bonds required 
under the terms and conditions of the contract shall be maintained during the entire length of the 
contract, including any extensions or renewals thereto, and until all work has been completed to the 
satisfaction of Fulton County Government. 
 
Accordingly the Respondent shall provide a certificate evidencing the following: 
 
1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE – STATUTORY (In 

compliance with the Georgia Workers Compensation Acts and any other State or Federal 
Acts or Provisions in which jurisdiction may be granted) 
 
Employer’s Liability Insurance BY ACCIDENT  EACH ACCIDENT $1,000,000 
Employer’s Liability Insurance BY DISEASE  POLICY LIMIT  $1,000,000 
(Aggregate)    BY DISEASE  EACH EMPLOYEE  $1,000,000 
 

2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability Insurance) 
 

Bodily Injury and Property Damage Liability  Each Occurrence  $1,000,000 
(Other than Products/Completed Operations) General Aggregate  $2,000,000 
 
Products\Completed Operation   Aggregate Limit   $2,000,000 
Personal and Advertising Injury   Limits    $1,000,000 
Fire Damage     Limits       $100,000 

 
3. BUSINESS AUTOMOBILE LIABILITY INSURANCE 

Combined Single Limits    Each Occurrence  $1,000,000 
(Including operation of non-owned, owned, and hired automobiles). 

 
4. ELECTRONIC DATA PROCESSING LIABILITY 

(Required if computer contractor)   Limits    $1,000,000 
 
5. UMBRELLA LIABILITY  

(In excess of above noted coverages)  Each Occurrence            $10,000,000 
 
 
6. PROFESSIONAL LIABILITY 

Each Occurrence  $5,000,000 
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(To be provided when the Contract includes specified Professional Services, and will be written 
with all Environmental/Pollution exclusions deleted). 
 

7. ENVIRONMENTAL/POLLUTION LIABILITY 
Each Occurrence   $2,000,000 

 
8. FIDELITY BOND  

(Employee Dishonesty)   Each Occurrence      $100,000 
 
9. BUILDERS RISK:  “All-risk” form of builder’s risk insurance providing coverage against loss or 

damage by fire or other peril on an "all-risk" form, including demolition and increased cost of 
construction, debris removal and the full replacement cost of the Project foundations and 
containing an agreed amount endorsement, and, until Final Completion and Acceptance of the 
Project.  Such policy of insurance shall contain at least the following sub-limits of insurance and 
deductibles: 

 
Sub-limits: 
Property in Transit      $1,000,000 
Property in Offsite Storage     $1,000,000 
Plans & Blueprints      $25,000 
Debris Removal      25% of Insured Physical Loss 
Delay in Completion / Soft Cost    $500 
 
Deductibles: 
Flood and Earthquake     $25,000 
Water Damage other than Flood    $100,000 
All other Perils      $10,000 

 
Owner and Contractor waive all rights against each other and any of their subcontractors, sub-
subcontractors, agents and employees, each of the other, for damages caused by fire or other causes 
of loss to the extent covered by property insurance obtained pursuant to this Section, or other property 
insurance applicable to the Work, accept such rights as they have to the proceeds of such insurance. 
 
The policy will name Fulton County, The Contractor and Subcontractors of all tiers as Insureds under 
the policy. 
 
Certificates of Insurance 
 
Certificates shall state that the policy or policies shall not expire, be cancelled or altered without at 
least forty-five (45) days prior written notice to Fulton County Government. Policies and Certificates of 
Insurance are to list Fulton County Government as an Additional Insured (except for Workers’ 
Compensation) and shall conform to all terms and conditions (including coverage of the 
indemnification and hold harmless agreement) contained in the Insurance and Risk Management 
Provisions. The General Liability Additional Insured language should apply to on-going and 
completed-operations, using ISO form CG 2010 (11/85 version) or equivalent. 
 
If Fulton County Government shall so request, the Respondent, Contractor or Vendor will furnish the 
County for its inspection and approval such policies of insurance with all endorsements, or confirmed 
specimens thereof certified by the insurance company to be true and correct copies.  
 
Such certificates and notices shall be sent to: 
 

Fulton County Department of Purchasing and Contract Compliance   
130 Peachtree Street, S.W. 
Suite 1168 
Atlanta, Georgia  30303-3459  
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It is understood that Insurance in no way Limits the Liability of the Contractor/Vendor. 
 

USE OF PREMISES 
 
Contractor shall confine its apparatus, the storage of materials and the operations of its workers to 
limits/requirements indicated by law, ordinance, permits and any restrictions of Fulton County 
Government and shall not unreasonably encumber the premises with its materials. 
 

PROTECTION OF PROPERTY 
 
Contractor will adequately protect its own work from damage, will protect Fulton County Government’s 
property from damage or loss and will take all necessary precautions during the progress of the work 
to protect all persons and the property of others from damage or loss.  
 
Contractor shall take all necessary precautions for the safety of employees of the work and shall 
comply with all applicable provisions of the Federal, State and local safety laws and building codes to 
prevent accidents or injury to persons on, about, or adjacent to the premises where work is being 
performed.  
 
Contractor shall erect and properly maintain at all times as required by the conditions and progress of 
the work, all necessary safeguards for the protection of its employees, Fulton County Government 
employees and the public and shall post all applicable signage and other warning devices to protect 
against potential hazards for the work being performed. 
 

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT 
 
Contractor/Vendor hereby agrees to release, indemnify, defend and hold harmless Fulton County, its 
Commissioners, officers, employees, subcontractors, successors, assigns and agents, from and 
against any and all losses (including death), claims, damages, liabilities, costs and expenses 
(including but not limited to all actions, proceedings, or investigations in respect thereof and any costs 
of judgments, settlements, court costs, attorney’s fees or expenses, regardless of the outcome of any 
such action, proceeding, or investigation), caused by, relating to, based upon or arising out of any act 
or omission by Contractor/Vendor, its directors, officers, employees, subcontractors, successors, 
assigns or agents, or otherwise in connection (directly or indirectly) with its acceptance, or the 
performance, or nonperformance, of its obligations under these agreements.   Such obligations shall 
not be construed to negate, abridge or otherwise reduce any other rights or obligations of indemnity 
which would otherwise exist as to any party or person as set forth in this paragraph.  
 
Contractor/Vendor’s obligation to protect, defend, indemnify and hold harmless, as set forth 
hereinabove, shall also include, but is not limited to, any matter arising out of any actual or alleged 
infringement of any patent, trademark, copyright, or service mark, or other actual or alleged unfair 
competition disparagement of product or service, or other tort or any type whatsoever, or any actual or 
alleged violation of trade regulations.  
 
Contractor/Vendor further agrees to protect, defend, indemnify and hold harmless Fulton County, its 
Commissioners, officers, employees, subcontractors, successors, assigns and agents from and 
against any and all claims or liability for compensation under the Worker’s Compensation Act, 
Disability Benefits Act, or any other employee benefits act arising out of injuries sustained by any 
employees of Contractor/Vendor.  These indemnities shall not be limited by reason of the listing of any 
insurance coverage. 
 
If the bid/quotation involves construction services, the Contractor/Vendor will be responsible 
fully for any and all damage to the work during the course of construction, until the point of 
Final acceptance by Fulton County. 
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FULTON COUNTY ACKNOWLEDGES THAT ALL PROVISIONS OF THIS INDEMNITY 
AGREEMENT MAY NOT BE APPLICABLE TO THE CONTRACTOR/VENDOR’S BUSINESS.  TO 
THE EXTENT THAT CONTRACTOR/VENDOR MAY DEMONSTRATE SUCH NONAPPLICABILITY, 
FULTON COUNTY MAY NEGOTIATE AMENDMENTS TO THIS AGREEMENT AS THE 
CIRCUMSTANCES DICTATE. 
 
CONTRACTOR/VENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND AGREEING 
TO COMPLY WITH THIS INDEMNIFICATION AND HOLD HARMLESS AGREEMENT, AND THE 
REPRESENTATIVE OF THE CONTRACTOR/VENDOR IDENTIFIED BELOW IS AUTHORIZED TO 
SIGN CONTRACTS ON BEHALF OF THE RESPONDING CONTRACTOR/VENDOR. 
 
 
 
COMPANY: ___________________________  SIGNATURE: __________________________ 
 
 
NAME: _______________________________ TITLE: ________________________________   
 
 
DATE: _______________________________ 
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OWNER - CONTRACTOR AGREEMENT 
 

MID BROADWELL PETITION SEWER 
 

Contractor: ______________________________ Project No. ___________________ 
 
Address: ________________________________ Telephone: ___________________ 
 
Contact: ________________________________ Facsimile: ____________________ 
 
THIS AGREEMENT is effective as of the ________ day of _________________, 20  , by and 
between Fulton County, a political subdivision of the State of Georgia (hereinafter called the 
“County”), and the above named CONTRACTOR in accordance with all provisions of this 
Construction agreement, consisting of the following Contract Documents: 
 
   General Conditions 
   Special Conditions 
   Bid Form 
   Scope of Work and Technical Specifications 
   Drawings and Specifications 
   Exhibits 
   Purchasing Forms 
   Office of Contract Compliance Forms 

Risk Management Insurance Provisions Forms 
 

WITNESSETH:  That the said Contractor has agreed, and by these presents does agree with the 
said County, for and in consideration of a Contract Price of __________________($__________) 
and other good and valuable consideration, and under the penalty expressed on Bonds hereto 
attached, to furnish all equipment, tools, materials, skill, and labor of every description necessary 
to carry out and complete in good, firm, and substantial, and workmanlike manner, the Work 
specified, in strict conformity with the Drawings and the Specifications hereinafter set forth, which 
Drawings and Specifications together with the bid submittals made by the Contractor, General 
Conditions, Special Provisions, Detailed Specifications, Exhibits, and this Agreement, shall all 
form essential parts of this Contract. The Work covered by this Contract includes all Work 
indicated on Plans and Specifications and listed in the Bid entitled: 
 

Project Number:  [INSERT PROJECT #] 
 

Mid Broadwell Petition Sewer 
 
The Contractor shall commence the Work with adequate force and equipment within 10 days 
from receipt of Notice to Proceed from the County, and shall complete the work within 90 
calendar days from the Notice to Proceed or the date work begins, whichever comes first.  The 
Contractor shall remain responsible for performing, in accordance with the terms of the contract, 
all work assigned prior to the expiration of the said calendar days allowed for completion of the 
work even if the work is not completed until after the expiration of such days. 
 
For each calendar day that any work remains uncompleted after the time allowed for completion 
of the work, the Contractor shall pay the County the sum of $ 500.00 not as a penalty but as 
liquidated damages, which liquidated damages the County may deduct from any money due the 
contractor.  At the County’s convenience and not to it prejudice the County may provide written 
notice of the commencement of the assessment of liquidated damages]. 
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As full compensation for the faithful performance of this Contract, the County shall pay the 
Contractor in accordance with the General Conditions and the prices stipulated in the Bid, hereto 
attached. 
 
 It is further mutually agreed between the parties hereto that if, at any time after the execution of 
this Agreement and the Surety Bonds hereto attached for its faithful performance, the County 
shall deem the surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason, 
such bonds cease to be adequate to cover the performance of the Work, the Contractor shall, at 
his expense, within five days after receipt of notice from the County so to do, furnish an additional 
bond or bonds in such form and amount, and with such surety or sureties as shall be satisfactory 
to the County.  In such event no further payment to the Contractor shall be deemed to be due 
under this Agreement until such new or additional security for the faithful performance of the 
Work shall be furnished in manner and form satisfactory to the County. 
 

The Contractor hereby assumes the entire responsibility and liability for any and all injury to 
or death of any and all persons, including the Contractor’s agents, servants, and employees, 
and in addition thereto, for any and all damages to property caused by or resulting from or 
arising out of any act or omission in connection with this contract or the prosecution of work 
hereunder, whether caused by the Contractor or the Contractor’s agents, Servants, or 
employees, or by any of the Contractor’s subcontractors or suppliers, and the Contractor 
shall indemnify and hold harmless the County, the Construction Manager, or any of their 
subcontractors from and against any and all loss and/or expense which they or any of them 
may suffer or pay as a result of claims or suits due to, because of, or arising out of any and 
all such injuries, deaths and/or damage, irrespective of County or Construction Manager 
negligence (except that no party shall be indemnified for their own sole negligence).  The 
Contractor, if requested, shall assume and defend at the Contractor’s own expense, any suit, 
action or other legal proceedings arising there from, and the Contractor hereby agrees to 
satisfy, pay, and cause to be discharged of record any judgment which may be rendered 
against the County and the Construction Manager arising there from. 
 
In the event of any such loss, expense, damage, or injury, or if any claim or demand for 
damages as heretofore set forth is made against the County or the Construction Manager, 
the County may withhold from any payment due or thereafter to become due to the 
Contractor under the terms of this Contract, an amount sufficient in its judgment to protect 
and indemnify it and the Construction Manager from any and all claims, expense, loss, 
damages, or injury; and the County, in its discretion, may require the Contractor to furnish a 
surety bond satisfactory to the County providing for such protection and indemnity, which 
bond shall be furnished by the Contractor within five (5) days after written demand has been 
made therefore.  The expense of said Bond shall be borne by the Contractor.  [See General 
Conditions for similar provisions] 

 
This Contract constitutes the full agreement between the parties, and the Contractor shall not 
sublet, assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of this 
Contract or his right, title, or interest therein to any person, firm or corporation without the 
previous consent of the County in writing.  Subject to applicable provisions of law, this Contract 
shall be in full force and effect as a Contract, from the date on which a fully executed and 
approved counterpart hereof is delivered to the Contractor and shall remain and continue in full 
force and effect until after the expiration of any guarantee period and the Contractor and his 
sureties are finally released by the County. 
 
This agreement was approved by the Fulton County Board of Commissioner on [Insert approval 
date and item number].  
 

 [SIGNATURES NEXT PAGE] 



Mid Broadwell Petition Sewer  Section 00500 
   Owner - Contractor Agreement 
 

Page 3 of 3 

 
Attest: NAME OF CONTRACTOR 
 
_____________________________ By: __________________________ 
 
 
Title: _________________________ 
 
 
Seal (Affix) 
 
 
 
 
 
 
Attest: FULTON COUNTY, GEORGIA 
 
 
 
By: _______________________________ By: __________________________ 
 Mark Massey, Clerk to the Commission John H. Eaves, Chair 
 Board of Commissioners 
 
 
 
 
APPROVED AS TO FORM: APPROVED AS TO CONTENT: 
 
 
 
By: ____________________________ By: __________________________ 
 County Attorney Assistant Director of Public Works 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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PERFORMANCE BOND  

 
No contract with Fulton County for work to be done shall be valid for any purpose unless the 
Contractor provides a Performance Bond with good and sufficient surety payable to, in favor of, 
and for the protection of Fulton County. The Performance Bond shall be in the amount of 100% of 
the total contract amount, payable by the terms of the Contract, and shall be written on the 
following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business as a surety in Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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PERFORMANCE BOND 

 
KNOW ALL MEN BY THESE PRESENTS that _________________________________ 

(Insert name of Contractor) 

(hereinafter called the “Principal”) and _____________________________(hereinafter called the  
(Insert name of Surety) 

“Surety”), are held and firmly bound unto FULTON COUNTY, a political subdivision of the State 
of Georgia (hereinafter called the “Owner”), its successors and assigns, in the penal sum of 
___________________[100% of Contract amount], lawful money of the United States of America, for the 
payment of which the Principal and the Surety bind themselves, their administrators, executors, 
successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
with the Owner, dated _______________________, which is incorporated herein by reference in 
its entirety (hereinafter called the “Contract”), for  construction-type services of a project known as 
the  MID BROADWELL PETITION SEWER project, as more particularly described in the 
Contract (hereinafter called the “Project”); 
 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal 
shall fully and completely perform all the undertakings, covenants, terms, conditions, warranties, 
and guarantees contained in the Contract, including all modifications, amendments, changes, 
deletions, additions, and alterations thereto that may hereafter be made, then this obligation shall 
be void; otherwise it shall remain in full force and effect. 
 

Whenever the Principal shall be, and declared by the Owner to be, in default under the 
Construction-Type Contract, the Surety shall promptly remedy the default as follows: 
 

1. Complete the Contract in accordance with its terms and conditions; or, at the sole 
option of the Owner, 

 
2. Obtain a bid or bids for completing the Contract in accordance with its terms and 

conditions, and upon determination by the Surety and the Owner of the lowest 
responsible bidder, arrange for a contract between such bidder and Owner and make 
available as the work progresses (even though there should be a default or 
succession of defaults under the Contract or contracts of completion arranged under 
this paragraph) sufficient funds to pay the cost of completion less the balance of the 
contract price; but not exceeding, including other costs and damages for which the 
Surety may be liable hereunder, the penal sum set forth in the first paragraph hereof, 
as may be adjusted, and the Surety shall make available and pay to the Owner the 
funds required by this Paragraph prior to the payment of the Owner of the balance of 
the contract price, or any portion thereof.  The term “balance of the contract price,” as 
used in this paragraph, shall mean the total amount payable by the Owner to the 
Contractor under the Contract, and any amendments thereto, less the amount paid 
by the Owner to the Contractor; or, at the sole option of the Owner, 

 
3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs 

incurred in completing the work. 
 

In addition to performing as required in the above paragraphs, the Surety shall indemnify 
and hold harmless the Owner from any and all losses, liability and damages, claims, judgments, 
liens, costs and fees of every description, including reasonable attorney’s fees, litigation costs 
and expert witness fees, which the Owner may incur, sustain or suffer by reason of the failure or 
default on the part of the Principal in the performance of any or all of the terms, provisions, and 
requirements of the Contract, including any and all amendments and modifications thereto, or 
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incurred by the Owner in making good any such failure of performance on the part of the 
Principal. 
 

The Surety shall commence performance of its obligations and undertakings under this 
Bond promptly and without delay, after written notice from the Owner to the Surety. 
 

The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and any other amendments 
in or about the Contract, and agrees that the obligations undertaken by this Bond shall not be 
impaired in any manner by reason of any such modifications, omissions, additions, changes, 
alterations, extensions of time, change in payment terms, and amendments. 
 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the 
Contract, so as to bind the Principal and the Surety to the full and faithful performance of the 
Contract as so amended or modified, and so as to increase the penal sum to the adjusted 
Contract Price of the Contract. 
 

No right of action shall accrue on this Bond to or for the use of any person, entity or 
corporation other than the Owner and any other obligee named herein, or their executors, 
administrators, successors or assigns. 
 

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be 
interpreted so; as to comply with; the minimum requirements thereof.  However, in the event the 
express language of this Bond extends protection to; the Owner beyond that contemplated by 
O.C.G.A. Section 36-91-1 et seq. and O.C.G.A. Section 13-10-1, as amended, or any other 
statutory law applicable to this Project, then the additional protection shall be enforced in favor of 
the Owner, whether or not such protection is found in the applicable statutes. 
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed 
and their respective corporate seals to be affixed and attested by their duly authorized 
representatives this                      day of                                          ,               . 
 
 
                                                                   (SEAL) 
 (Principal) 
 
 By:____________________________________ 
 
 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 
                                                                 (SEAL) 
 (Surety) 
 
 By:____________________________________ 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 ______________________________________ 
 
 (Address of Surety’s Home Office) 
 
 
 
 ______________________________________ 
 (Resident Agent of Surety) 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
 



 



Mid Broadwell Petition Sewer  Section 00620 
   Payment Bond  

Page 1 of 4 

PAYMENT BOND  

 
No Contract with Fulton County for work to be done shall be valid for any purpose unless the 
Contractor provides a Payment Bond with good and sufficient surety payable to Fulton County for 
the use and protection of all sub-contractors and all persons supplying labor, materials, 
machinery, and equipment in the prosecution of the work provided for in the Contract. The 
Payment Bond shall be in the amount of 100% of the total contract amount, payable by the terms 
of the Contract, and shall be written on the following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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PAYMENT BOND 

 
KNOW ALL MEN BY THESE PRESENTS that _________________________________ 

(Insert name of Contractor) 

(hereinafter called the “Principal”) and _____________________________(hereinafter called the  
(Insert name of Surety) 

“Surety”), are held and firmly bound unto FULTON COUNTY,  a political subdivision of the State 
of Georgia (hereinafter called the “Owner”), its successors and assigns as obligee, in the penal 
sum of ___________________[100% of Contract amount], lawful money of the United States of America, 
for the payment of which the Principal and the Surety bind themselves, their administrators, 
executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
with the Owner, dated _______________________, which is incorporated herein by reference in 
its entirety (hereinafter called the “Contract”), for  construction-type services of a project known as 
MID BROADWELL PETITION SEWER, as more particularly described in the Contract 
(hereinafter called the “Project”); 
 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to all persons working on or supplying labor or materials under the 
Contract, and any amendments thereto, with regard to labor or materials furnished and used in 
the Project, and with regard to labor or materials furnished but not so used, then this obligation 
shall be void; but otherwise it shall remain in full force and effect. 
 
1. A “Claimant’ shall be defined herein as any subcontractor, person, party, partnership, 

corporation or the entity furnishing labor, services or materials used, or reasonably 
required for use, in the performance of the Contract, without regard to whether such 
labor, services or materials were sold, leased or rented, and without regard to whether 
such Claimant is or is not in privity of contract with the Principal or any subcontractor 
performing work on the Project, including, but not limited to, the following labor, services, 
or materials: water, gas, power, light, heat, oil, gasoline, telephone service or rental of 
equipment directly applicable to the Contract. 

 
2. In the event a Claimant files a lien against the property of the Owner, and the Principal 

fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the lien 
promptly upon written notice from the Owner, either by bond or as otherwise provided in 
the Contract. 

 
3. The Surety hereby waives notice of any and all modifications, omissions, additions, 

changes, alterations, extensions of time, changes in the payment terms, and any other 
amendments in or about the Contract and agrees that the obligations undertaken by this 
Bond shall not be impaired in any manner by reason of any such modifications, 
omissions, additions, changes, alterations, extensions of time, changes in payment 
terms, and amendments. 

 
4. The Surety hereby agrees that this Bond shall be deemed amended automatically and 

immediately, without formal or separate amendments hereto, upon any amendment or 
modifications to the Contract, so as to bind the Principal and Surety, jointly and severally, 
to the full payment of any Claimant under the Contract, as amended or modified, 
provided only that the Surety shall not be liable for more than the penal sum of the Bond, 
as specified in the first paragraph hereof. 

 
5. This Bond is made for the use and benefit of all persons, firms, and corporations who or 

which may furnish any materials or perform any labor for or on account of the 
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construction-type services to be performed or supplied under the Contract, and any 
amendments thereto, and they and each of them may sue hereon. 

 
6. No action may be maintained on this Bond after one (1) year from the date the last 

services, labor, or materials were provided under the Contract by the Claimant 
prosecuting said action. 

 
7. This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be interpreted 

so as to comply with the minimum requirements thereof.  However, in the event the 
express language of this Bond extends protection to the Owner beyond that 
contemplated by O.C.G.A. Section 13-10-1, or any other statutory law applicable to this 
Project, then the additional protection shall be enforced in favor of the Owner, whether or 
not such protection is found in the applicable statutes.  
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed 
and their respective corporate seals to be affixed and attested by their duly authorized 
representatives this                      day of                                          ,               . 
 
 
                                                                   (SEAL) 
 (Principal) 
 
 By:____________________________________ 
 
 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 
                                                                 (SEAL) 
 (Surety) 
 
 By:____________________________________ 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 ______________________________________ 
 
 (Address of Surety’s Home Office) 
 
 
 
 ______________________________________ 
 (Resident Agent of Surety) 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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GENERAL CONDITIONS: 

00700-1 FAMILIARITY WITH SITE 

Execution of this agreement by the Contractor is a representation that the Contractor has visited 
the site, has become familiar with the local conditions under which the work is to be performed, 
and has correlated personal observations with the requirements of this agreement. 

00700-2 CONTRACT DOCUMENTS 

This agreement consists of Owner's invitation for bid, instructions to bidders, bid form, 
performance bond, payment bond, acknowledgments, the contract, general conditions, special 
conditions, specifications, plans, drawings, exhibits, addenda, and written change orders.  

A. Notice of Award of Contract:  

B. Execution of Contract Documents 

Upon notification of Award of Contract, the Owner shall furnish the Contractor the conformed 
copies of Contract Documents for execution by the Contractor and the Contractor's surety. 

Within ten (10) days after receipt the Contractor shall return all the documents properly executed 
by the Contractor and the Contractor's surety. Attached to each document shall be an original 
power-of-attorney for the person executing the bonds for the surety and certificates of insurance 
for the required insurance coverage. 

After receipt of the documents executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the Owner shall complete the execution of the documents. 
Distribution of the completed documents will be made upon completion. 

Should the Contractor and/or Surety fail to execute the documents within the time specified; the 
Owner shall have the right to proceed on the Bid Bond accompanying the bid. 

If the Owner fails to execute the documents within the time limit specified, the Contractor shall 
have the right to withdraw the Contractor's bid without penalty. 

Drawings and Specifications: 

The Drawings, Specifications, Contract Documents, and all supplemental documents, are 
considered essential parts of the Contract, and requirements occurring in one are as binding as 
though occurring in all. They are intended to define, describe and provide for all Work necessary 
to complete the Project in an acceptable manner, ready for use, occupancy, or operation by the 
Owner. 

In case of conflict between the Drawings and Specifications, the Specifications shall govern. 
Figure dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall 
govern over general Drawings. 

In cases where products or quantities are omitted from the Specifications, the description and 
quantities shown on the Drawings shall govern. 

Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately 
reported to the Construction Manager in writing. Any such ambiguity or need for clarification shall 
be handled by the Construction Manager in writing.  No clarification of the Drawings and 
Specifications hereunder by the Construction Manager shall entitle the Contractor to any 
additional monies unless a Change Order has been processed as provided by "Changes in the 
Contract" hereof. 

Any work done by the Contractor following a discovery of such differing site condition or 
ambiguity or need for clarification in the Contract Drawings and Specifications prior to a written 
report to the Construction Manager shall not entitle the Contractor to additional monies and shall 
be done at the Contractor's risk. 
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The Construction Manager will furnish the Contractor five (5) copies of the Contract Drawings and 
the Specifications, one copy of which the Contractor shall have available at all times on the 
Project site. 

00700-3 DEFINITIONS 

The following terms as used in this agreement are defined as follows to the extent the definitions 
herein differ or conflict with those in the Instructions for Bidders, Section 00100, the definitions 
herein shall control.  

Change Order - A written order to the Contractor issued by the County pursuant to Fulton County 
Policy and Procedures 800-6 for changes in the work within the general scope of the contract 
documents, adjustment of the contract price, extension of the contract time, or reservation of 
determination of a time extension. 

Construction Manager or Engineer shall mean Fulton Construction Management Partners, the 
County authorized representative for this project. 

Contractor shall mean the party of the second part to the Contract Agreement or the authorized 
and legal representative of such party. 

Contract Documents include the Contract Agreement, Contractor's Bid (including all 
documentation accompanying the Bid and any post-Bid documentation required by the County 
prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, Supplementary 
Conditions, Specifications, Drawings and addenda, together with written amendments, change 
orders, field orders and the Construction Manager's written interpretations and clarifications 
issued in accordance with the General Conditions on or after the date of the Contract Agreement.  

Shop drawing submittals reviewed in accordance with the General Conditions, geotechnical 
investigations and soils report and drawings of physical conditions in or relating to existing 
surface structures at or contiguous to the site are not Contract Documents.  

Contract Price - The sum specified in the Agreement to be paid to the Contractor in consideration 
of the Work. 

Contract Time shall mean the number of consecutive calendar days as provided in the Contract 
Agreement for completion of the Work, to be computed from the date of Notice to Proceed. 

Owner or County shall mean Fulton County Government, party of the first part to the Contract 
Agreement, or its authorized and legal representatives. 

Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the next 
day. 

Design Consultant shall mean the firm or corporation responsible for the detailed design drawings 
and specifications. 

Director - Director of the Department of Public Works of Fulton County, Georgia or the designee 
thereof. 

Final Completion shall mean the completion of all work as required in accordance with the terms 
and conditions of the contract documents. 

Liquidated Damages shall mean the amount, stated in the Contract Agreement, which the 
Contractor agrees to pay to the Owner for each consecutive calendar day beyond the Contract 
time required to complete the Project or for failing to comply with associated milestones.  
Liquidated Damages will end upon written notification from the Owner of Final Acceptance of the 
Project or upon written notification of from the Owner of completion of the milestone. 

Notice to Proceed - A written communication issued by the County to the Contractor authorizing it 
to proceed with the work, establishing the date of commencement and completion of the work, 
and providing other direction to the Contractor. 

Products shall mean materials or equipment permanently incorporated into the work. 
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Program Manager - Not used in this contract.  Delete all references. 

Project Manual - The Contract Documents.  

Provide shall mean to furnish and install. 

Substantial Completion - The date certified by the Construction Manager when all or a part of the 
work, as established pursuant to General Condition 0700-81, is sufficiently completed in 
accordance with the requirements of the contract documents so that the identified portion of the 
work can be utilized for the purposes for which it is intended. 

Work or Project - All of the services specified, indicated, shown or contemplated by the contract 
documents, and furnishing by the Contractor of all materials, equipment, labor, methods, 
processes, construction and manufacturing materials and equipment, tools, plans, supplies, 
power, water, transportation and other things necessary to complete such services in accordance 
with the contract documents to insure a functional and complete facility. 

00700-4 CODES 

All codes, specifications, and standards referenced in the contract documents shall be the latest 
editions, amendments and revisions of such referenced standards in effect as of the date of the 
request for proposals for this contract. 

00700-5 REVIEW OF CONTRACT DOCUMENTS 

Before making its proposal to the County, and continuously after the execution of the agreement, 
the Contractor shall carefully study and compare the contract documents and shall at once report 
to the Construction Manager any error, ambiguity, inconsistency or omission that may be 
discovered, including any requirement which may be contrary to any law, ordinance, rule, or 
regulation of any public authority bearing on the performance of the work.  By submitting its 
proposal, the Contractor agrees that the contract documents, along with any supplementary 
written instructions issued by or through the Construction Manager that have become a part of 
the contract documents, appear accurate, consistent and complete insofar as can be reasonably 
determined. If the Contractor has timely reported in writing any error, inconsistency, or omission 
to the Construction Manager, has properly stopped the affected work until instructed to proceed, 
and has otherwise followed the instructions of the Construction Manager, the Contractor shall not 
be liable to the County for any damage resulting from any such error, inconsistency, or omission 
in the contract documents.  The Contractor shall not perform any portion of the work without the 
contract documents, approved plans, specifications, products and data, or samples for such 
portion of the work.  For purposes of this section “timely” is defined as the time period in which 
the contractor discovers, or should have discovered, the error, inconsistency, or omission, with 
the exercise of reasonable diligence. 

00700-6 STRICT COMPLIANCE 

No observation, inspection, test or approval of the County or Construction Manager shall relieve 
the Contractor from its obligation to perform the work in strict conformity with the contract 
documents except as provided in General Condition 00700-48.  

00700-7 APPLICABLE LAW 

All applicable State laws, County ordinances, codes, and rules and regulations of all authorities 
having jurisdiction over the construction of the project shall apply to this agreement.  The 
Contractor shall comply with the requirements of any Fulton County program concerning non-
discrimination in contracting..  All work performed within the right of way of the Georgia 
Department of Transportation and any railroad crossing shall be in accordance with Georgia 
Department of Transportation regulations, policies and procedures and, where applicable, those 
of any affected railroad.  The Contractor shall comply with all laws, ordinances, codes, rules and 
regulations bearing on the conduct of the work as specified and the Contractor agrees to 
indemnify and hold harmless the County, its officers, agents and employees, as well as the 
Construction Manager and the Program Manager against any claim or liability arising from or 
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based on the violation of any law, ordinance, regulation, order or decree affecting the conduct of 
the work, whether occasioned by the Contractor, his agents or employees. 

00700-8 PERMITS, LICENSES AND BONDS 

All permits and licenses necessary for the work shall be secured and paid for by the Contractor.  
If any permit, license or certificate expires or is revoked, terminated, or suspended as a result of 
any action on the part of the Contractor, the Contractor shall not be entitled to additional 
compensation or time.  The Contractor shall obtain and keep in force at all times performance 
and payment bonds payable to Fulton County in penal amounts equal to 100% of the Contract 
price. 

00700-9 TAXES 

A. The Contractor shall pay all sales, retail, occupational, service, excise, old age benefit 
and unemployment compensation taxes, consumer, use and other similar taxes, as well 
as any other taxes or duties on the materials, equipment, and labor for the work provided 
by the Contractor which are legally enacted by any municipal, county, state or federal 
authority, department or agency at the time bids are received, whether or not yet 
effective.  The Contractor shall maintain records pertaining to such taxes and levies as 
well as payment thereof and shall make the same available to the County at all 
reasonable times for inspection and copying. The Contractor shall apply for any and all 
tax exemptions which may be applicable and shall timely request from the County such 
documents and information as may be necessary to obtain such tax exemptions.  The 
County shall have no liability to the Contractor for payment of any tax from which it is 
exempt. 

B. The Contractor is obligated to comply with all local and State Sales and Use Tax laws.  
The Contractor shall provide the Owner with documentation to assist the Owner in 
obtaining sales and/or use tax refunds for eligible machinery and equipment used for the 
primary purpose of reducing or eliminating air or water pollution as provided for in 
Chapter 48-8-3 (36) and (37) of the Official Code of Georgia.  All taxes shall be paid by 
the Contractor.  All refunds will accrue to the Owner. 

Acceptance of the project as complete and final payment will not be made by the Owner until the 
Contractor has fully complied with this requirement. 

00700-10 DELINQUENT CONTRACTORS 

The County shall not pay any claim, debt, demand or account whatsoever to any person firm or 
corporation who is in arrears to the County for taxes.  The County shall be entitled to a 
counterclaim, backcharge, and offset for any such debt in the amount of taxes in arrears, and no 
assignment or transfer of such debt after the taxes become due shall affect the right of the 
County to offset any taxes owed against said debt.  

00700-11 LIEN WAIVERS 

The Contractor shall furnish the County with evidence that all persons who have performed work 
or furnished materials pursuant to this agreement have been paid in full prior to submitting its 
demand for final payment pursuant to this agreement. A final affidavit, Exhibit A, must be 
completed, and submitted to comply with requirements of 00700-11. In the event that such 
evidence is not furnished, the County may retain sufficient sums necessary to meet all lawful 
claims of such laborers and materialmen.  The County assumes no obligation nor in any way 
undertakes to pay such lawful claims from any funds due or that may become due to the 
Contractor. 

00700-12 MEASUREMENT 

All items of work to be paid for per unit of measurement shall be subject to inspection, 
measurement, and confirmation by the Construction Manager. 
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00700-13 ASSIGNMENT 

The Contractor shall not assign any portion of this agreement or moneys due there from (include 
factoring of receivables) without the prior written consent of the County.  The Contractor shall 
retain personal control and shall provide personal attention to the fulfillment of its obligations 
pursuant to this agreement.  Any assignment without the express written consent of the County 
shall render this contract voidable at the sole option of the County.   

00700-14 FOREIGN CONTRACTORS 

In the event that the Contractor is a foreign corporation, partnership, or sole proprietorship, the 
Contractor hereby irrevocably appoints the Secretary of State of Georgia as its agent for service 
of all legal process for the purpose of this contract only. 

00700-15 INDEMNIFICATION [there are two indemnification clauses, the other is in the Contract 
Cover Sheet] 

The Contractor hereby assumes the entire responsibility and liability for any and all injury to or 
death of any and all persons, including the Contractor’s agents, servants, and employees, and in 
addition thereto, for any and all damages to property caused by or resulting from or arising out of 
any act or omission in connection with this contract or the prosecution of work hereunder, 
whether caused by the Contractor or the Contractor’s agents, servants, or employees, or by any 
of the Contractor’s subcontractors or suppliers, and the Contractor shall indemnify and hold 
harmless the County, the Construction Manager and the Program Manager, or any of their 
subcontractors from and against any and all loss and/or expense which they or any of them may 
suffer or pay as a result of claims or suits due to, because of, or arising out of any and all such 
injuries, deaths and/or damage, irrespective of County or Construction Manager or Program 
Manager negligence (except that no party shall be indemnified for their own sole negligence).  
The Contractor, if requested, shall assume and defend at the Contractor’s own expense, any suit, 
action or other legal proceedings arising there from, and the Contractor hereby agrees to satisfy, 
pay, and cause to be discharged of record any judgment which may be rendered against the 
County, the Construction Manager and the Program Manager arising there from. 

In the event of any such loss, expense, damage, or injury, or if any claim or demand for damages 
as heretofore set forth is made against the County or the Construction Manager or the Program 
Manager, the County may withhold from any payment due or thereafter to become due to the 
Contractor under the terms of this Contract, an amount sufficient in its judgment to protect and 
indemnify it and the Construction Manager and the Program Manager from any and all claims, 
expense, loss, damages, or injury; and the County, in its discretion, may require the Contractor to 
furnish a surety bond satisfactory to the County providing for such protection and indemnity, 
which bond shall be furnished by the Contractor within five (5) days after written demand has 
been made therefore.  The expense of said Bond shall be borne by the Contractor. 

00700-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS 

The Contractor shall supervise and direct the work using the Contractor's best skill and attention.  
The Contractor shall be solely responsible for all construction methods and procedures and shall 
coordinate all portions of the work pursuant to the contract subject to the overall coordination of 
the Construction Manager.  All work pursuant to this agreement shall be performed in a skillful 
and workmanlike manner.  

The County reserves the right to perform work related to the Project with the County’s own forces 
and to award separate contracts in connection with other portions of the project, other work on 
the site under these or similar conditions of the contract, or work which has been extracted from 
the Contractor’s work by the County. 

When separate contracts are awarded for different portions of the project or other work on the 
site, the term “separate contractor” in the Contract Documents in each case shall mean the 
contractor who executes each separate County Agreement.  
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The Contractor shall cooperate with the County and separate contractors in arranging the 
introduction and storage of materials and equipment and execution of their work, and shall 
cooperate in coordinating connection of its work with theirs as required by the Contract 
Documents. 

If any part of the Contractor’s Work depends for proper execution or results upon the work of the 
County or any separate contractor, the Contractor shall, prior to proceeding with that portion of 
the Work, promptly report to the Construction Manager any apparent discrepancies or defects in 
such other work that render it unsuitable for such proper execution and results within fourteen 
(14) days of discovery of such discrepancy or defect. Failure of the Contractor to so report in 
writing shall constitute an acceptance of the County’s or separate contractor’s work as fit and 
proper to receive the Work, except as to any defects which may subsequently become apparent 
in such work by others. 

Any costs caused by defective or untimely work shall be borne by the party responsible therefore. 

Should the Contractor wrongfully cause damage to the work or property of the County or to other 
work or property on the site, including the work of separate contractors, the Contractor shall 
promptly remedy such damage at the Contractor’s expense. 

Should the Contractor be caused damage by any other contractor on the Project, by reason of 
such other contractor’s failure to perform properly his contract with the County, no action shall lie 
against the County or the Construction Manager inasmuch as the parties to this agreement are 
the only beneficiaries hereof and there are no third party beneficiaries and neither the County nor 
the Construction Manager shall have liabilities therefore, but the Contractor may assert his claim 
for damages solely against such other contractor.  The Contractor shall not be excused from 
performance of the contract by reason of any dispute as to damages with any other contractor or 
third party. 

Where the Work of this Contract shall be performed concurrently in the same areas as other 
construction work, the Contractor shall coordinate with the Construction Manager and the 
separate contractors in establishing mutually acceptable schedules and procedures that shall 
permit all jobs to proceed with minimum interference. 

If a dispute arises between the Contractor and separate contractors as to their responsibility for 
cleaning up, the County may clean up and charge the cost thereof to the Contractor or 
contractors responsible therefore as the County shall determine to be just.  

00700-17 ADMINISTRATION OF CONTRACT 

The Program Manager and the Construction Manager shall provide administration services as 
hereinafter described. 

For the administration of this Contract, the Construction Manager shall serve as the County’s 
primary representative during design and construction and until final payment to the Contractor is 
due.  The Construction Manager shall advise and consult with the County and the Program 
Manager.  The primary point of contact for the Contractor shall be the Construction Manager.  All 
correspondence from the Contractor to the County shall be forwarded through the Construction 
Manager.  Likewise, all correspondence and instructions to the Contractor shall be forwarded 
through the Construction Manager. 

The Construction Manager will determine in general that the construction is being performed in 
accordance with design and engineering requirements, and will endeavor to guard the County 
against defects and deficiencies in the Work. 

The Construction Manager will not be responsible for or have control or charge of construction 
means, methods, techniques, sequences, or procedures, or for safety precautions and programs 
in connection with the Work, nor will it be responsible for the Contractor’s failure to carry out the 
Work in accordance with the Contract Documents.  The Construction Manager will not be 
responsible for or have control or charge over the acts or omissions of the Contractor, its 
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engineers, consultants, subcontractors, or any of their agents or employees, or any other persons 
performing the Work. 

Based on the Construction Manager’s observations regarding the Contractor’s Applications for 
Payment, the Construction Manager shall determine the amounts owing to the Contractor, in 
accordance with the payment terms of the Contract, and shall issue Certificates for Payment in 
such amount to the County. 

The Construction Manager shall render interpretations necessary for the proper execution or 
progress of the Work.  Either party to the Contract may make written requests to the Construction 
Manager for such interpretations. 

Claims, disputes and other matters in question between the Contractor and the County relating to 
the progress of the Work or the interpretation of the Contract Documents shall be referred to the 
Construction Manager for interpretation. 

All interpretations of the Construction Manager shall be consistent with the intent of and 
reasonably inferable from the Contract Documents and shall be in writing or in graphic form. 

Except as otherwise provided in this Contract, the Construction Manager shall issue a decision on 
any disagreement concerning a question of fact arising under this Contract.  The Construction 
Manager shall reduce the decision to writing and mail or otherwise furnish a copy thereof to the 
Contractor.  The decision of the Construction Manager shall be final and conclusive unless, within 
thirty (30) days from the date of receipt of such copy, the Contractor files a written appeal with the 
Director of Public Works and mails or otherwise furnishes the Construction Manager a copy of 
such appeal.  The decision of the Director of Public Works or the Director’s duly authorized 
representative for the determination of such appeals shall be final and conclusive. Such final 
decision shall not be pleaded in any suit involving a question of fact arising under this Contract, 
provided such is not fraudulent, capricious, arbitrary, so grossly erroneous as necessarily 
implying bad faith, or is not supported by substantial evidence.  In connection with any appeal 
proceeding under this Article, the Contractor shall be afforded an opportunity to be heard and to 
offer evidence in support of Contractor’s appeal. Pending any final decision of a dispute 
hereunder, the Contractor shall proceed diligently with the performance of the Contract as 
directed by the Construction Manager. 

The Construction Manager shall have authority to reject Work which does not conform to the 
Contract Documents.  Whenever, in the Construction Manager’s opinion, it is considered 
necessary or advisable for the implementation of the intent of the Contract Documents, the 
County shall have authority to require special inspection or testing of the Work whether or not 
such Work be then fabricated, installed or completed.  The Contractor shall pay for such special 
inspection or testing if the Work so inspected or tested is found not to comply with the 
requirements of the contract; the County shall pay for special inspection and testing if the Work is 
found to comply with the contract.  Neither the Construction Manager’s authority to act under this 
Subparagraph, nor any decision made by the Construction Manager in good faith either to 
exercise or not to exercise such authority, shall give rise to any duty or responsibility of the 
Construction Manager to the Contractor, any subcontractor, any of their agents or employees, or 
any other person performing any of the Work. 

The Contractor shall provide such shop drawings, product data, and samples as may be required 
by the Construction Manager and/or as required by these Contract Documents.  

The Construction Manager shall conduct inspections to determine Substantial Completion and 
Final Completion, and shall receive and forward to the County for review written warranties and 
related documents required by the Contract Documents and assembled by the Contractor.  The 
Construction Manager shall approve and issue Certificates for Payment upon compliance with 
Substantial and Final Completion requirements indicated in General Conditions 00700-81, 00700-
82, 00700-84 and 00700-85 of this Agreement. 

Except as provided in General Condition 00700-48, the Contractor shall not be relieved from the 
Contractor's obligations to perform the work in accordance with the contract documents by the 
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activities or duties of the County or any of its officers, employees, or agents, including 
inspections, tests or approvals, required or performed pursuant to this agreement.  

00700-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES 

The Contractor shall employ only competent and skilled personnel.  The Contractor shall, upon 
demand from the Construction Manager, immediately remove any superintendent, foreman or 
workman whom the Construction Manager may consider incompetent or undesirable. 

The Contractor shall be responsible to the County for the acts and omissions of the Contractor’s 
employees, subcontractors, and agents as well as any other persons performing work pursuant to 
this agreement for the Contractor. 

00700-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT 

Unless otherwise provided in this agreement, the Contractor shall make all arrangements with 
necessary support agencies and utility companies, provide and pay for all labor, materials, 
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and 
other facilities and services necessary for the execution and completion of the work. 

00700-20 DISCIPLINE ON WORK SITE 

The Contractor shall enforce strict discipline and good order among its employees and 
subcontractors at all times during the performance of the work, to include compliance with the 
Fulton County Drug Free Work Place Policy.  The Contractor shall not employ any subcontractor 
who is not skilled in the task assigned to it.  The Construction Manager may, by written notice, 
require the Contractor to remove from the work any subcontractor or employee deemed by the 
Construction Manager to be incompetent.  

00700-21 HOURS OF OPERATION 

All work at the construction site shall be performed during regular business hours of the Fulton 
County government, except upon the Construction Manager’s prior written consent to other work 
hours.  It is further understood that the Contractor’s construction schedule is based on a normal 
40 hours, five day work week, less Fulton County-recognized holidays.  Contractors work 
schedule shall not violate Fulton County Noise Ordinance by working hours inconsistent with the 
Fulton County Noise Ordinance.  The County’s current noise ordinance or other applicable 
ordinance shall govern.  If the Contractor desires to work in excess of this limit, the Contractor 
shall submit a written request to the Construction Manager, a minimum of five days prior to the 
desired work date. The Contractor shall be responsible for any additional expenses incurred by 
the Owner as a result of the extended work hours, including resident inspection overtime.  The 
cost associated with resident inspector overtime shall be deducted form the Contractor monthly 
payment request. 

00700-22 FAMILIARITY WITH WORK CONDITIONS 

The Contractor shall take all steps necessary to ascertain the nature and location of the work and 
the general and local conditions which may affect the work or the cost thereof.  The Contractor's 
failure to fully acquaint itself with the conditions which may affect the work, including, but not 
limited to conditions relating to transportation, handling, storage of materials, availability of 
utilities, labor, water, roads, weather, topographic and subsurface conditions, other separate 
contracts to be entered into by the County relating to the project which may affect the work of the 
Contractor, applicable provisions of law, and the character and availability of equipment and 
facilities necessary prior to and during the performance of the work shall not relieve the 
Contractor of its responsibilities pursuant to this agreement and shall not constitute a basis for an 
equitable adjustment of the contract terms.  The County reserves the right to perform with its own 
forces or to contract with other entities for other portions of the project work, in which case the 
Contractor’s responsibility to assure its familiarity with work conditions hereunder shall include all 
coordination with such other contractors and the County necessary to insure that there is no 
interference between contractors as will delay or hinder any contractor in its prosecution of work 
on the project. The County assumes no responsibility for any understandings or representations 
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concerning conditions of the work made by any of its officers, agents, or employees prior to the 
execution of this agreement.  

00700-23 RIGHT OF ENTRY 

The County reserves the right to enter the site of the work by such agent, including the 
Construction Manager, as it may elect for the purpose of inspecting the work or installing such 
collateral work as the County may desire.  The Contractor shall provide safe facilities for such 
access so that the County and its agents may perform their functions. 

00700-24 NOTICES 

Any notice, order, instruction, claim or other written communication required pursuant to this 
agreement shall be deemed to have been delivered or received as follows: 

Upon personal delivery to the Contractor, its authorized representative, or the Construction 
Manager on behalf of the County.  Personal delivery may be accomplished by in-person hand 
delivery or bona fide overnight express service. 

Three days after depositing in the United States mail a certified letter addressed to the Contractor 
or the Construction Manager for the County.  For purposes of mailed notices, the County's 
mailing address shall be 141 Pryor Street, 6th Floor, Atlanta, Georgia 30303, or as the County 
shall have otherwise notified the Contractor.  The Contractor's mailing address shall be the 
address stated in its proposal or as it shall have most recently notified the Construction Manager 
in writing. 

00700-25 SAFETY 

A. SAFETY, HEALTH AND LOSS PREVENTION 

The Contractor shall be responsible for implementing a comprehensive project-specific 
safety, health and loss prevention program and employee substance abuse program for 
this project.  All Sub-Contractors must either implement their own program or follow the 
Contractor’s safety, health and loss prevention program and employee substance abuse 
program.   

The Contractor’s safety, health and loss prevention program and employee substance 
abuse program must meet or exceed all governmental regulations (OSHA, EPA, DOT, 
State, local), and any other specific Fulton County requirements 

B. COUNTY’S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS GUIDELINES 
AND REQUIREMENTS 

The County and its agents reserve the right, but assume no duty, to establish and 
enforce safety, health, and loss prevention guidelines and to make the appropriate 
changes in the guidelines, for the protection of persons and property and to review the 
efficiency of all protective measures taken by the Contractor.  The Contractor shall 
comply with all safety, health, and loss prevention process guidelines and requirements 
and changes made by the County or its agent(s).  The issuance of any such guidelines or 
changes by the County or its agent(s) shall not relieve the Contractor of its duties and 
responsibilities under this Agreement, and the County or its agent(s) shall not thereby 
assume, nor be deemed to have assumed, any such duties or responsibilities of the 
Contractor. 

C. COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL APPLICABLE 
LAWS and REGULATIONS 

All Work, whether performed by the Contractor or its Sub-Contractors of any tier, or 
anyone directly or indirectly employed by any of them, and all equipment, appliances, 
machinery, materials, tools and like items incorporated or used in the Work, shall be in 
compliance with and conform to: 
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1. All applicable laws, ordinances, rules, regulations and orders of any public, 
quasi-public or other governmental authority relating to the safety of persons and 
their protection against injury, specifically including, but in no event limited to, the 
Federal Occupational Safety and Health Act of 1970, as amended, and all rules 
and regulations now or hereafter in effect pursuant to said Act. 

2. All rules, regulations, and requirements of the County or its agent(s) and its 
insurance carriers relating there to.  In the event of a conflict or differing 
requirements the more stringent shall govern. 

D. PROTECTION OF THE WORK 

1. The Contractor shall, throughout the performance of the Work, maintain 
adequate and continuous protection of all Work and temporary facilities against 
loss or damage from whatever cause, shall protect the property of the County 
and third parties from loss or damage from whatever cause arising out of the 
performance of the Work, and shall comply with the requirements of the County 
or its agent(s) and its insurance carriers, and with all applicable laws, codes, 
rules and regulations, (as same may be amended) with respect to the prevention 
of loss or damage to property as a result of fire or other hazards. 

2. The County or its agent(s) may, but shall not be required to, make periodic 
inspections of the Project work area.  In such event, however, the Contractor 
shall not be relieved of its aforesaid responsibilities and the County or its agent(s) 
shall not assume, nor shall it be deemed to have assumed, any responsibility 
otherwise imposed upon the assurance of Contractor by this Agreement. 

E. SAFETY EQUIPMENT 

1. The Contractor shall provide to each worker on the Project work area the proper 
safety equipment for the duties being performed by that worker and will not 
permit any worker on the Project work area who fails or refuses to use the same. 
The County or its agent shall have the right, but not the obligation, to order the 
removal of a worker from the Project work site for his/her failure to comply with 
safe practices or substance abuse policies. 

F. EMERGENCIES 

1. In any emergency affecting the safety of persons or property, or in the event of a 
claimed violation of any federal or state safety or health law or regulation, arising 
out of or in any way connected with the Work or its performance, the Contractor 
shall act immediately to prevent threatened damage, injury or loss and to remedy 
said violation.  Failing such action the County or its agent(s) may immediately 
take whatever steps it deems necessary including, but not limited to, suspending 
the Work as provided in this Agreement. 

2. The County or its agent(s) may offset any and all costs or expenses of whatever 
nature, including attorneys' fees, paid or incurred by the County or its agent(s) 
(whether such fees are for in-house counsel or counsel retained by the County or 
its agent), in taking the steps authorized by Section 00700-25(G) (1) above 
against any sums then or thereafter due to the Contractor.  The Contractor shall 
defend, indemnify and hold the County, its officers, agents, and employees 
harmless against any and all costs or expenses caused by or arising from the 
exercise by the County of its authority to act in an emergency as set out herein.  
If the Contractor shall be entitled to any additional compensation or extension of 
time change order on account of emergency work not due to the fault or neglect 
of the Contractor or its Sub-Contractors, such additional compensation or 
extension of time shall be determined in accordance with General Condition 
00700-52 and General Condition 00700-87 of this Agreement. 

G. SUSPENSION OF THE WORK 
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1. Should, in the judgment of the County or its agent(s), the Contractor or any Sub-
Contractor fail to provide a safe and healthy work place, the County or its agent 
shall have the right, but not the obligation, to suspend work in the unsafe areas 
until deficiencies are corrected.  All costs of any nature (including, without 
limitation, overtime pay, liquidated damages or other costs arising out of delays) 
resulting from the suspension, by whomsoever incurred, shall be borne by the 
Contractor. 

2. Should the Contractor or any Sub-Contractor fail to provide a safe and healthy 
work place after being formally notified in writing by the County or its agents of 
such non-compliance, the contract may be terminated following the termination 
provision of the contract.  

H. CONTRACTOR’S INDEMNITY OF THE COUNTY FOR CONTRACTOR’S NON-
COMPLIANCE WITH SAFETY PROGRAM 

1. The Contractor recognizes that it has sole responsibility to assure its Safety 
Program is implemented and to assure its construction services are safely 
provided.  The Contractor shall indemnify, defend and hold the County and its 
agents harmless, from and against any and all liability (whether public or private), 
penalties (contractual or otherwise), losses, damages, costs, attorneys' fees, 
expenses, causes of action, claims or judgments resulting, either in whole or in 
part, from any failure of the Contractor, its Sub-Contractors of any tier or anyone 
directly or indirectly employed by any of them or for whose acts any of them may 
be liable, to comply with the safety requirements of the contract. The Contractor 
shall not be relieved of its responsibilities under the safety requirements of the 
Contract should the County or its agent(s) act or fail to act pursuant to its rights 
hereunder. 

2. The Contractor shall not raise as a defense to its obligation to indemnify under 
this Subparagraph I any failure of those indemnified hereunder to assure 
Contractor operates safely, it being understood and agreed that no such failure 
shall relieve the Contractor from its obligation to assure safe operations or from 
its obligation to so indemnify. The Contractor also hereby waives any rights it 
may have to seek contribution, either directly or indirectly, from those indemnified 
hereunder. 

3. In any and all claims against those indemnified hereunder by any employee of 
the Contractor, any Sub-Contractor of any tier or anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, 
the indemnification obligation under this Subparagraph I shall not be limited in 
any way as to the amount or type of damages, compensation or benefits payable 
by or for the Contractor or any Sub-Contractor of any tier under any workers' 
compensation act, disability benefit or other employee benefit acts. 

00700-26 BLASTING AND EXCAVATION 

The Contractor acknowledges that it is fully aware of the contents and requirements of O.C.G.A. 
§ 25-9-1 through 25-9-12 concerning blasting and excavation near underground gas pipes and 
facilities and shall fully comply therewith. 

00700-27 HIGH VOLTAGE LINES 

The Contractor acknowledges that it is fully aware of the contents and requirements O.C.G.A. § 
46-3-30 through 46-3-39 concerning safeguards against contact with high voltage lines, and the 
Contractor shall fully comply with said provisions. 
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00700-28 SCAFFOLDING AND STAGING 

The Contractor acknowledges that it is the person responsible for employing and directing others 
to perform labor within the meaning of O.C.G.A. § 34-1-1 and agrees to comply with said 
provisions.  

00700-29 CLEAN-UP 

The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by its 
operations to the end that the site of the work shall present a neat, orderly and workmanlike 
appearance at all times. 

00700-30 PROTECTION OF WORK 

The Contractor shall be responsible for maintenance and protection of the work, which shall 
include any County-furnished supplies, material, equipment, until final completion of this 
agreement and acceptance of the work as defined herein.  Any portion of the work suffering 
injury, damage or loss shall be considered defective and shall be corrected or replaced by the 
Contractor without additional cost to the County.  

00700-31 REJECTED WORK 

The Contractor shall promptly remove from the project all work rejected by the Construction 
Manager for failure to comply with the contract documents and the Contractor shall promptly 
replace and re-execute the work in accordance with the contract documents and without expense 
to the County.  The Contractor shall also bear the expense of making good all work of other 
Contractors destroyed or damaged by such removal or replacement.  

00700-32 DEFECTIVE WORK 

If the Contractor defaults or neglects to carry out any portion of the work in accordance with the 
contract documents, and fails within three days after receipt of written notice from the 
Construction Manager to commence and continue correction of such default or neglect with 
diligence and promptness, the County may, after three days following receipt by the Contractor of 
an additional written notice and without prejudice to any other remedy the County may have, 
make good such deficiencies and complete all or any portion of any work through such means as 
the County may select, including the use of a separate Contractor.  In such case, an appropriate 
change order shall be issued deducting from the payments then or thereafter due the Contractor 
the cost of correcting such deficiencies.  In the event the payments then or thereafter due the 
Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the 
County on demand.  

The County may, at its option, accept defective or nonconforming work instead of requiring its 
removal or correction.  In such case, a change order shall be issued reducing the price due the 
contractor to the extent appropriate and equitable.  Such contract price adjustment shall be 
effected whether or not final payment has been made. 

00700-33 WARRANTY OF NEW MATERIALS 

The Contractor warrants to the County that all materials and equipment furnished under this 
contract will be new unless otherwise specified, and the Contractor further warrants that all work 
will be of good quality, free from faults and defects, and in conformance with the contract 
documents.  The warranty set forth in this paragraph shall survive final acceptance of the work. 

00700-34 CONTRACTOR'S WARRANTY OF THE WORK 

If within one year after the date of issuance of the certificate of final payment pursuant to General 
Condition 84, or within such longer period of time as may be prescribed by law or by the term of 
any applicable special warranty required by the contract documents, any of the work is found to 
be defective or not in accordance with the contract documents, the Contractor shall correct such 
work promptly after receipt of written notice from the Construction Manager to do so.  This 
obligation shall survive both final payment for the work and termination of the contract. 
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00700-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES 

Without limiting the responsibility or liability of the Contractor pursuant to this agreement, all 
warranties given by manufacturers on materials or equipment incorporated in the work are hereby 
assigned by the Contractor to the County.  If requested, the Contractor shall execute formal 
assignments of said manufacturer's warranties to the County.  All such warranties shall be 
directly enforceable by the County.  

00700-36 WARRANTIES IMPLIED BY LAW 

The warranties contained in this agreement, as well as those warranties implied by law, shall be 
deemed cumulative and shall not be deemed alternative or exclusive.  No one or more of the 
warranties contained herein shall be deemed to alter or limit any other. 

00700-37 STOP WORK ORDERS 

In the event that the Contractor fails to correct defective work as required by the contract 
documents or fails to carry out the work in accordance with contract documents, the Construction 
Manager, in writing, may order the Contractor to stop work until the cause for such order has 
been eliminated.  This right of the County to stop work shall not give rise to any duty on the part 
of the County or the Construction Manager to execute this right for the benefit of the Contractor or 
for any other person or entity. 

00700-38 TERMINATION FOR CAUSE 

If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors, 
suffers the appointment of a receiver on account of its insolvency, fails to supply sufficient 
properly skilled workers or materials, fails to make prompt payment to subcontractors or 
materialmen, disregards laws, ordinances, rules, regulations, or orders of any public authority 
having jurisdiction, fails to diligently prosecute the work, or is otherwise guilty of a material 
violation of this agreement and fails within seven days after receipt of written notice to commence 
and continue correction of such default, neglect, or violation with diligence and promptness, the 
County may, after seven days following receipt by the Contractor of an additional written notice 
and without prejudice to any other remedy the County may have, terminate the employment of 
the Contractor and take possession of the site as well as all materials, equipment, tools, 
construction equipment and machinery thereon.  The County may finish the work by whatever 
methods the County deems expedient.  In such case, the Contractor shall not be entitled to 
receive any further payment until the work is completed.  If the unpaid balance of the contract 
price exceeds the cost of completing the work, such excess shall be paid to the Contractor.  If 
such costs exceed the unpaid balance, the Contractor shall pay the difference to the County on 
demand.   This obligation for payment shall survive the termination of the contract. Termination of 
this agreement pursuant to this paragraph may result in disqualification of the Contractor from 
bidding on future County contracts. 

00700-39 TERMINATION FOR CONVENIENCE 

The County may, at any time upon written notice to the Contractor, terminate the whole or any 
portion of the work for the convenience of the County. The effective data of the terminations shall 
be provided in the written notice. Said termination shall be without prejudice to any right or 
remedy of the County provided herein.  In addition, in the event this agreement has been 
terminated due to the default of the Contractor, and if it is later determined that the Contractor 
was not in default pursuant to the provisions of this agreement at the time of termination, then 
such termination shall be considered a termination for convenience pursuant to this paragraph. 

00700-40 TERMINATION FOR CONVENIENCE - PAYMENT 

If the Contract is terminated for convenience by the Owner as provided in this article, Contractor 
will be paid compensation for those services actually performed as approved by the Owner or his 
representative. Partially completed tasks will be compensated for based on a signed statement of 
completion prepared by the Project Manager and submitted to the Contractor which shall itemize 
each task element and briefly state what work has been completed and what work remains to be 
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done.  Contractor shall also be paid for reasonable costs for the orderly filing and closing of the 
project. 

00700-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS 

Except for normal spoilage, and except to the extent that the County shall have otherwise 
expressly assumed the risk of loss, there shall be excluded from the amounts payable to the 
Contractor the fair value, as determined by the Construction Manager, of property which is 
destroyed, lost, stolen or damaged so as to become undeliverable to the County or to another 
buyer. 

00700-42 COST TO CURE 

If the County terminates for cause the whole or any part of the work pursuant to this agreement, 
then the County may procure upon such terms and in such manner as the Construction Manager 
may deem appropriate, supplies or services similar to those so terminated, and the Contractor 
shall be liable to the County for any excess costs for such similar supplies or services.  The 
Contractor shall continue the performance of this agreement to the extent not terminated 
hereunder. 

00700-43 ATTORNEY'S FEES 

Should the Contractor default pursuant to any of the provisions of this agreement, the Contractor 
and its surety shall pay to the County such reasonable attorney's fees as the County may expend 
as a result thereof and all costs, expenses, and filing fees incidental thereto. 

00700-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION 

After receipt of a notice of termination from the County, and except as otherwise directed by the 
Construction Manager, the Contractor shall: 

1. Stop work under the contract on the date and to the extent specified in the notice 
of termination; 

2. Place no further orders or subcontracts for materials, services or facilities, except 
as may be necessary for completion of such portion of the work under the 
agreement as is not terminated; 

3. Terminate all orders and subcontracts to the extent that they relate to the 
performance of work terminated by the notice of termination; 

4. Assign to the County in the manner, at the times, and to the extent directed by 
the Construction Manager, all of the rights, title and interest of the Contractor 
under the orders and subcontracts so terminated, in which case the County shall 
have the right, at its discretion, to settle or pay any and all claims arising out of 
the termination of such orders or subcontracts; 

5. Settle all outstanding liabilities and all claims arising out of such termination of 
orders and subcontracts with the approval or ratification of the Construction 
Manager, to the extent the Construction Manager may require, which approval or 
ratification shall be final for all purposes; 

6. Transfer title and deliver to the entity or entities designated by the Construction 
Manager, in the manner, at the times, and to the extent, if any, directed by the 
Construction Manager, and to the extent specifically produced or specifically 
acquired by the Contractor for the performance of such portion of the work as 
has been terminated: 

a. The fabricated or un-fabricated parts, work, and progress, partially 
completed supplies, and equipment, materials, parts, tools, dyes, jigs, 
and other fixtures, completed work, supplies, and other material 
produced as a part of or acquired in connection with the performance of 
the work terminated by the notice of termination; and 
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b. The completed or partially completed plans, drawings, information, and 
other property to the work. 

7. Use its best efforts to sell in the manner, at the times, to the extent, and at the 
prices directed or authorized by the Construction Manager, any property 
described in Section 6 of this paragraph, provided, however, that the Contractor 
shall not be required to extend credit to any buyer and further provided that the 
proceeds of any such transfer or disposition shall be applied in reduction of any 
payments to be made by the County to the Contractor pursuant to this 
agreement.   

8. Complete performance of such part of the work as shall not have been 
terminated by the notice of termination; and 

9. Take such action as may be necessary, or as the Construction Manager may 
direct, for the protection and preservation of the property related to the 
agreement which is in the possession of the Contractor and in which the County 
has or may acquire an interest. 

00700-45 RECORDS 

The Contractor shall preserve and make available to the County all of its records, books, 
documents and other evidence bearing on the costs and expenses of the Contractor and any 
subcontractor pursuant to this agreement upon three days advance notice to the Contractor.  

00700-46 DEDUCTIONS 

In arriving at any amount due the Contractor pursuant to the terms of this agreement, there shall 
be deducted all liquidated damages, advance payments made to the Contractor applicable to the 
termination portion of the contract, the amount of any claim which the County may have against 
the Contractor, the amount determined 

By the Construction Manager to be necessary to protect the County against loss due to 
outstanding potential liens or claims, and the agreed price of any materials acquired or sold by 
the Contractor and not otherwise recovered by or credited to the County. 

00700-47 REIMBURSEMENT OF THE COUNTY 

In the event of termination, the Contractor shall refund to the County any amount paid by the 
County to the Contractor in excess of the costs properly reimbursable to the Contractor. 

00700-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES 

The Contractor shall be entitled to only those damages and that relief from termination by the 
County as specifically set forth in this agreement.  The Construction Manager may issue a written 
order requiring the Contractor to suspend, delay or interrupt all or any part of the work for such 
period of time as the County may determine to be appropriate for the convenience of the County.  
If the performance of the work is interrupted for an unreasonable period of time by an act of the 
County or any of its officers, agents, employees, contractors, or consultants in the administration 
of this agreement, an equitable adjustment shall be made for any increase in the Contractor's 
costs of performance and any increase in the time required for performance of the work 
necessarily caused by the unreasonable suspension, delay, or interruption.  Any equitable 
adjustment shall be reduced to writing and shall constitute a modification to this agreement.  In no 
event, however, shall an equitable adjustment be made to the extent that performance of this 
agreement would have been suspended, delayed or interrupted by any other cause, including the 
fault or negligence of the Contractor.  No claim for an equitable adjustment pursuant to this 
paragraph shall be permitted before the Contractor shall have notified the Construction Manager 
in writing of the act or failure to act involved, and no claim shall be allowed unless asserted in 
writing to the Construction Manager within ten days after the termination of such suspension, 
delay or interruption. 
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00700-49 COMMENCEMENT AND DURATION OF WORK 

The County may issue a Notice to Proceed at any time within 120 days following execution of the 
contract by the County.  The Contractor shall commence work pursuant to this agreement within 
ten days of mailing or delivery of written notice to proceed.  The Contractor shall diligently 
prosecute the work to completion within the time specified therefore in the Agreement.  The 
capacity of the Contractor's construction and manufacturing equipment and plan, sequence and 
method of operation and forces employed, including management and supervisory personnel, 
shall be such as to insure completion of the work within the time specified in the Agreement.  The 
Contractor and County hereby agree that the contract time for completion of the work is 
reasonable taking into consideration the average climatic conditions prevailing in the locality of 
the work and anticipated work schedules of other contractors whose activities are in conjunction 
with or may affect the work under this contract. 

00700-50 TIME OF THE ESSENCE 

All time limits stated in this agreement are of the essence of this contract. 

00700-51 IMPACT DAMAGES 

Except as specifically provided pursuant to a stop work order or change order, the Contractor 
shall not be entitled to payment or compensation of any kind from the County for direct or indirect 
or impact damages including, but not limited to, costs of acceleration arising because of delay, 
disruption, interference or hindrance from any cause whatsoever whether such delay, disruption, 
interference or hindrance is reasonable or unreasonable, foreseeable or unforeseeable, or 
avoidable, provided, however, that this provision shall not preclude the recovery of damages by 
the Contractor for hindrances or delays due solely to fraud or bad faith on the part of the County, 
its agents, or employees.  The Contractor shall be entitled only to extensions in the time required 
for performance of the work as specifically provided in the contract. 

00700-52 DELAY 

The Contractor may be entitled to an extension of the contract time, but not an increase in the 
contract price or damages, for delays arising from unforeseeable causes beyond the control and 
without the fault or negligence of the Contractor or its subcontractors for labor strikes, acts of 
God, acts of the public enemy, acts of the state, federal or local government in its sovereign 
capacity, by acts of another separate contractor, or by an act or neglect of the County. 

00700-53 INCLEMENT WEATHER 

The Contractor shall not be entitled to an extension of the contract time due to normal inclement 
weather.  Unless the Contractor can substantiate to the satisfaction of the Construction Manager 
that there was greater than normal inclement weather and that such greater than normal 
inclement weather actually delayed the work, the Contractor shall not be entitled to an extension 
of time therefore.  The following shall be considered the normal inclement weather days for each 
month listed, and extensions of time shall be granted in increments of not less than one half day 
only for inclement weather in excess of the days set out. 

January 10 days 

February 10 days 

March 7 days 

April 6 days 

May 4 days 

June 3 days 

July 4 days 

August 2 days 

September 2 days 

October 3 days 
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November 6 days 

December 9 days 

 

00700-54 DELAY - NOTICE AND CLAIM 

The Contractor shall not receive an extension of time unless a Notice of Delay is filed with the 
Construction Manager within ten days of the first instance of such delay, disruption, interference 
or hindrance and a written Statement of the Claim is filed with the Construction Manager within 20 
days of the first such instance.  In the event that the Contractor fails to comply with this provision, 
it waives any claim which it may have for an extension of time pursuant to this agreement. 

00700-55 STATEMENT OF CLAIM - CONTENTS 

The Statement of Claim referenced in Article 00700-54 shall include specific information 
concerning the nature of the delay, the date of commencement of the delay, the construction 
activities affected by the delay, the person or organization responsible for the delay, the 
anticipated extent of the delay, and any recommended action to avoid or minimize the delay. 

00700-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR 

If the work actually in place falls behind the currently updated and approved schedule, and it 
becomes apparent from the current schedule that work will not be completed within the contract 
time, the Contractor agrees that it will, as necessary, or as directed by the Construction Manager, 
take action at no additional cost to the County to improve the progress of the work, including 
increasing manpower, increasing the number of working hours per shift or shifts per working day, 
increasing the amount of equipment at the site, and any other measure reasonably required to 
complete the work in a timely fashion. 

00700-57 DILIGENCE 

The Contractor's failure to substantially comply with the requirements of the preceding paragraph 
may be grounds for determination by the County that the Contractor is failing to prosecute the 
work with such diligence as will insure its completion within the time specified.  In such event, the 
County shall have the right to furnish, from its own forces or by contract, such additional labor and 
materials as may be required to comply with the schedule after 48 hours written notice to the 
Contractor, and the Contractor shall be liable for such costs incurred by the County.   

00700-58 SET-OFFS 

Any monies due to the Contractor pursuant to the preceding paragraph of this agreement may be 
deducted by the County against monies due from the County to the Contractor. 

00700-59 REMEDIES CUMULATIVE 

The remedies of the County under Articles 00700-56, 00700-57, and 00700-58 are in addition to 
and without prejudice to all of the rights and remedies of the County at law, in equity, or contained 
in this agreement. 

00700-60 TITLE TO MATERIALS 

No materials or supplies shall be purchased by the Contractor or by any Subcontractor subject to 
any chattel mortgage or under a conditional sales contract or other agreement by which any 
interest is retained by the seller.  The Contractor hereby warrants that it has good and marketable 
title to all materials and supplies used by it in the work, and the Contractor further warrants that all 
materials and supplies shall be free from all liens, claims, or encumbrances at the time of 
incorporation in the work. 

00700-61 INSPECTION OF MATERIALS 

All materials and equipment used in the construction of the project shall be subject to adequate 
inspection and testing in accordance with accepted standards and in accordance with the 
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requirements of the contract documents.  Additional tests performed after the rejection of 
materials or equipment shall be at the Contractor's expense. 

00700-62 CONSTRUCTION MANAGER’S PRESENCE DURING TESTING 

All tests performed by the Contractor shall be witnessed by the Construction Manager unless the 
requirement therefore is waived in writing.  The Construction Manager may perform additional 
tests on materials previously tested by the Contractor, and the Contractor shall furnish samples 
for this purpose as requested. 

00700-63 MATERIALS INCORPORATED IN WORK 

The Contractor shall furnish all materials and equipment to be incorporated in the work.  All such 
materials or equipment shall be new and of the highest quality available.  Manufactured materials 
and equipment shall be obtained from sources which are currently manufacturing such materials, 
except as otherwise specifically approved by the Construction Manager. 

00700-64 STORAGE OF MATERIALS 

Materials and equipment to be incorporated in the work shall be stored in such a manner as to 
preserve their quality and fitness for the work and to facilitate inspection.   

00700-65 PAYROLL REPORTS 

The Contractor may be required to furnish payroll reports to the Construction Manager as 
required by the Owner Controlled Insurance Program. 

00700-66 CONTRACTORS' REPRESENTATIVE 

Before beginning work, the Contractor shall notify the Construction Manager in writing of one 
person within its organization who shall have complete authority to supervise the work, receive 
orders from the Construction Manager, and represent the Contractor in all matters arising 
pursuant to this agreement.  The Contractor shall not remove its representative without first 
designating in writing a new representative.  The Contractor's representative shall normally be 
present at or about the site of work while the work is in progress.  When neither the Contractor 
nor its representative is present at the work site, the superintendent, foreman, or other of the 
Contractor’ employee in charge of the work shall be an authorized representative of the 
Contractor. 

00700-67 SPECIALTY SUB-CONTRACTORS 

The Contractor may utilize the services of specialty subcontractors on those parts of the project 
which, under normal contracting practices, are performed by specialty subcontractors.  The 
Contractor shall not award more than seventy-five percent of the work to subcontractors. 

00700-68 INSPECTION BY THE CONSTRUCTION MANAGER 

All work pursuant to this agreement shall be subject to inspection by the Construction Manager 
for conformity with contract drawings and specifications.  The Contractor shall give the 
Construction Manager reasonable advance notice of operations requiring special inspection of a 
portion of the work.   

00700-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER’S INSPECTION 

In the event that work is covered or completed without the approval of the Construction Manager, 
and such approval is required by the specifications or required in advance by the Construction 
Manager, the Contractor shall bear all costs involved in inspection notwithstanding conformance 
of such portion of the work to the contract drawings and specifications. 
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00700-70 SCHEDULING OF THE WORK 

The work of this contract shall be planned, scheduled, executed, and reported as required by the 
Contract Documents.00700-71 PROGRESS ESTIMATES 

The Contractor shall prepare a written report for the Construction Manager’s approval, on County 
forms, of the total value of work performed and materials and equipment obtained to the date of 
submission.  Such a report must accompany each request for a progress payment and is subject 
to review and approval by the Construction Manager.  Approval of a progress estimate or 
tendering of a progress payment shall not be considered an approval or acceptance of any work 
performed, and all estimates and payments shall be subject to correction in subsequent 
estimates.  Progress payments shall be made for all completed activities and for materials 
suitably stored on-site.   

00700-72 PROGRESS PAYMENTS 

Upon approval of each monthly estimate of work performed and materials furnished, the 
Construction Manager shall approve payment to the Contractor for the estimated value of such 
work, materials, and equipment, less the amount of all prior payments and any liquidated 
damages.  The Contractor will be paid 100 percent, less retainage, of the cost of materials 
received and properly stored on-site but not incorporated into the work.  Payments for materials 
or equipment stored on the site shall be conditioned upon submission by the Contractor of bills of 
sale to establish the County's title to such materials or equipment.  The Contractor’s request for 
payment shall provide sufficient detail as to the work completed or materials purchased for which 
payment is requested to permit meaningful review by the Construction Manager.  

00700-73 TIME OF PAYMENT 

The Contractor will be paid within 45 days following receipt of an approved Progress Estimate.  
The Contractor expressly agrees that the payment provisions within this Contract shall supersede 
the rates of interest, payment periods, and contract and subcontract terms provided for under the 
Georgia Prompt Pay Act, O.C.G.A. §13-11-1 et seq., and that the rates of interest, payment 
periods, and contract and subcontract terms provided for under the Prompt Pay Act shall have no 
application to this Contract.  The County shall not be liable for any late payment interest or 
penalty. 

00700-74 RETAINAGE 

The County shall retain from each progress payment ten percent of the estimated value of the 
work performed until the progress payments, including retainage, total 50 percent of the contract 
price.  If a contract includes two or more projects or assignments that have been separately 
priced and have separate budgets, and the performances of such projects or assignments are not 
related to or dependent upon the performance of any other, the 50 per cent limit shall be based 
upon the price for each individual project or assignment.  Thereafter, no further retainage shall be 
withheld so long as the Contractor is making satisfactory progress to insure completion of the 
work within the time specified therefore.  The County may reinstate the ten percent retainage in 
the event the Construction Manager determines that the Contractor is not making satisfactory 
progress to complete the work within the time specified in this agreement or in the event that the 
Construction Manager provides a specific cause for such withholding.  The County may also 
withhold retainage upon substantial completion of the work as provided in O.C.G.A. §13-10-81(c).  
Interest may be paid upon the retainage in accordance with Georgia law. 

00700-75 PAYMENT OF SUBCONTRACTORS 

The Contractor shall promptly pay each subcontractor upon the receipt of payment from the 
County.  Such payment shall be made from the amount paid to the Contractor pursuant to the 
subcontractor's work.  The Contractor shall also maintain the records of the percentage retained 
from payments to the Contractor pursuant to such subcontractor's work.  The Contractor shall 
procure agreements from each subcontractor requiring each subcontractor to pay their 
subcontractors, agents and employees in a similar manner.  The County reserves the right to 
inquire of any subcontractor, supplier, materialmen, or subconsultant, the status of any 
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indebtedness of the Contractor.  The County further reserves the right to require the Contractor to 
designate on each instrument of payment exceeding $400.00 to subcontractors, suppliers, 
materialmen, and subconsultants that such payment is on account of the work under this 
Contract. 

00700-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS 

Neither the County nor the Construction Manager shall have any obligation to pay any 
subcontractor except as otherwise required by law. 

00700-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK 

Certification of progress payments, as well as the actual payment thereof, shall not constitute the 
County’s acceptance of work performed pursuant to this agreement. 

00700-78 PAYMENTS IN TRUST 

All sums paid to the Contractor pursuant to this agreement are hereby declared to constitute trust 
funds in the hands of the contractor to be applied first to the payment of claims of subcontractors, 
laborers, and suppliers arising out of the work, to claims for utilities furnished and taxes imposed, 
and to the payment of premiums on surety and other bonds and on insurance for any other 
application. 

00700-79 JOINT PAYMENTS 

The County reserves the right to issue any progress payment or final payment by check jointly to 
the Contractor and any subcontractor or supplier.  

00700-80 RIGHT TO WITHHOLD PAYMENT 

The Construction Manager may decline to approve payment and may withhold payment in whole 
or in part to the extent reasonable and necessary to protect the County against loss due to 
defective work, probable or actual third party claims, the Contractor's failure to pay 
subcontractors or materialmen, reasonable evidence that the work will not be completed within 
the contract time or contract price or damage to the County or any other contractor on the project. 

00700-81 CERTIFICATE OF SUBSTANTIAL COMPLETION 

Upon the Contractor's submission of a request for a certificate of Substantial Completion, the 
Construction Manager shall inspect the work and determine whether the work is Substantially 
Complete.  If the work is Substantially Complete, the Construction Manager shall issue a 
certificate of Substantial Completion of the work which shall establish the date of Substantial 
Completion, shall state the responsibilities of the County and the Contractor for security, 
maintenance, heat, utilities, damage to the work and insurance, and shall fix the time within which 
the Contractor shall complete the items submitted by the Contractor as requiring correction or 
further work.  The certificate of substantial completion of the work shall be submitted to the 
County and the Contractor for their written acceptance of the responsibilities assigned to them 
pursuant to such certificate. 

If in the sole opinion of the Construction Manager, the work is not substantially complete, the 
Construction Manager shall notify the Contractor of such, in writing, and outline requirements to 
be met to achieve Substantial Completion. 

00700-82 PAYMENT UPON SUBSTANTIAL COMPLETION 

Upon Substantial Completion of the work and upon application by the Contractor and approval by 
the Construction Manager, the County shall make payment reflecting 100% work completed, less 
value of work remaining as determined by Construction Manager and any authorized retainage.  

00700-83 COMMENCEMENT OF WARRANTIES 

Warranties required by this agreement shall commence on the date of final completion of the 
project as determined under Article 00700-84 unless otherwise provided in the certificate of 
Substantial Completion.   
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00700-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT 

The acceptance of the Substantial Completion payment shall constitute a waiver of all claims by 
the Contractor except those previously made in writing and identified by the Contractor as 
unsettled at the time of application for payment at Substantial Completion and except for the 
retainage sums due at final acceptance.  Following the Construction Manager’s issuance of the 
certificate of Substantial Completion and the Contractor's completion of the work pursuant to this 
agreement, the Contractor shall forward to the Construction Manager a written notice that the 
work is ready for final inspection and acceptance. If after inspection the Construction Manager 
certifies that the work is complete and issues written notification of such to the Contractor, the 
Contractor shall forward to the Construction Manager a final application for payment. The 
Construction Manager shall issue a certificate for payment, which shall approve final payment to 
the Contractor and shall establish the date of final completion. 

In the event the Contractor timely disputes the amount of the final payment, the amount due the 
Contractor shall be deemed by the Contractor and the County to be an unliquidated sum and no 
interest shall accrue or be payable on the sum finally determined to be due to the Contractor for 
any period prior to final determination of such sum, whether such determination be by agreement 
of the Contractor and the County or by final judgment of the proper court in the event of litigation 
between the County and the Contractor.  The Contractor specifically waives and renounces any 
and all rights it may have under O.C.G.A. §13-6-13 and agrees that in the event suit is brought by 
the Contractor against the County for any sum claimed by the Contractor under the Contract or 
for any extra or additional work, no interest shall be awarded on any sum found to be due from 
the County to the Contractor in the final judgment entered in such suit.  All final judgments shall 
draw interest at the legal rate, as specified by law.  

00700-85 DOCUMENTATION OF COMPLETION OF WORK 

Neither the final payment nor the remaining retainage shall become due until the Contractor 
submits the following documents to the Construction Manager: 

a. An affidavit that all payrolls, bills for materials and equipment, and other 
indebtedness connected with the work have been paid other otherwise satisfied; 

b. The surety's consent to final payment; and 

c. Any other data reasonably required by the County or Construction Manager 
establishing payment or satisfaction of all such obligations, including releases, 
waivers of liens, and documents of satisfaction of debts. 

In the event that a subcontractor refuses to furnish a release or waiver as required by the County 
or Construction Manager, the Contractor may furnish a bond satisfactory to the County to 
indemnify the County against such loss.  In the event that any lien or indebtedness remains 
unsatisfied after all payments are made, the contractor shall refund to the County all moneys that 
the County may become compelled to pay in discharging such lien or other indebtedness, 
including all costs and reasonable attorney's fees. 

00700-86 GOVERNING LAW 

Each and every provision of this agreement shall be construed in accordance with and governed 
by Georgia law.  The parties acknowledge that this contract is executed in Fulton County, 
Georgia and that the contract is to be performed in Fulton County, Georgia.  Each party hereby 
consents to the Fulton Superior Court's sole jurisdiction over any dispute which arises as a result 
of the execution or performance of this agreement, and each party hereby waives any and all 
objections to venue in the Fulton Superior Court. 

00700-87 CHANGES IN THE WORK 

A. CHANGE ORDERS 

1. A Change Order is a written order to the Contractor signed to show the approval 
and the authorization of the County, issued after execution of the Contract, 
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authorizing a change in the Work and/or an adjustment in the Contract Sum or 
the Contract Time. Change Orders shall be written using forms designated by the 
County with Contractor providing supporting documentation as required by the 
Construction Manager. The Contract Sum and the Contract Time may be 
changed only by approved Change Order pursuant to Fulton County Procedure 
800-6. The amount payable by the Change Order is payment in full for all direct 
and indirect costs incurred and related to the work under said Change Order, 
including but not limited to delays, imports, acceleration, disruption and extended 
overhead.  A Change Order signed by the Contractor indicates the Contractor’s 
agreement therewith, including the adjustment in either or both of the Contract 
Sum or the Contract Time. 

2. The County, without invalidating the Contract, may order changes in the Work 
within the general scope of the Contract as defined herein.  The time allowed for 
performance of the work and the contract price to be paid to the Contractor may 
be adjusted accordingly. 

3. The cost or credit to the County resulting from a change in the Work shall be 
determined in one or more of the following ways: 

a. By mutual acceptance of a lump sum properly itemized and supported by 
sufficient substantiating data to permit evaluation; 

b. By unit prices stated in the Contract Documents or subsequently agreed 
upon; 

c. By cost to be determined in a manner agreed upon by the parties and a 
mutually acceptable fixed or percentage fee; or 

d. By the method provided in Subparagraph A4 below. 

4. If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is agreed 
upon, the Contractor, provided a written order signed by the Construction 
Manager is received, shall promptly proceed with the Work involved.  The cost of 
such Work shall then be determined by the Construction Manager on basis of the 
reasonable expenditures and savings of those performing the Work attributable 
to the change.  The cost of the change shall include only the items listed in 
Subparagraph 5a below, and in the case of either a decrease or an increase in 
the Contract Sum, an allowance for overhead and profit in accordance with the 
schedules set forth in Subparagraphs 5b and 6 below shall be applied to the cost 
or credit. 

a. In such case, and also under Subparagraph 3a above, the Contractor 
shall keep and present, in such form as the Construction Manager may 
prescribe, an itemized accounting of all actual costs expended, together 
with appropriate supporting data for inclusion in a Change Order. 

b. All hourly rate charges shall b submitted to the Construction Manager for 
prior review and approval.  All hourly rate charges shall be properly 
supported as required by the Construction Manager with certified 
payrolls, or their acceptable equivalent.  When authorized to proceed for 
a given change and actual expenditures have been made prior to 
execution of a Change Order for the entire change, such actual 
expenditures may be summarized monthly, and if approved, incorporated 
into a Change Order.  When both additions and credits covering related 
Work or substitutions are involved in any one change, the allowance for 
overhead and profit shall be figured on the basis of the net increase or 
decrease, if any, with respect to that change. 

5. In Subparagraphs 3 and 4 above, the items included in “Cost and “Overhead” 
shall be based on the following schedule: 
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a. Unless otherwise provided in the Contract Documents, “Cost” shall be 
limited to the following: cost of materials incorporated into the Work, 
including sales tax and cost of delivery; cost of direct labor (labor cost 
may include a pro rata share of foreman’s account of the change) 
including social security, old age and unemployment insurance, and 
fringe benefits required by agreement or custom; workers’ or workmen’s 
compensation insurance; rental value of equipment and machinery; costs 
for preparing Shop Drawings. 

b. Unless otherwise provided in the Contract Documents, “Overhead” shall 
include the following: bond and insurance premiums including increase 
and decreases from change in the Work, supervision, superintendence, 
construction parking, wages of timekeepers, watchmen and clerks, small 
tools, consumable supplies, expendables, incidentals, general office 
expense, the cost of additional reproduction for the Contractor’s 
subcontractors beyond that agreed upon in the Contract Documents, 
construction parking, any additional costs of craft supervision by the 
Contractor’s or subcontractors’ superintendents, and overhead charges 
which would be customary and expended regardless of the change in the 
Work due to other overlapping activities which are included as part of the 
original Contract, and all other expenses not included in “Cost” above. 

c. In the event that a change is issued by the County which would require 
the expenditure of substantial amounts of special supervision (beyond 
the foreman level) by the Contractor, the Contractor may, at the sole 
direction of the Construction Manager, be allowed to incorporate these 
charges into the agreement cost for the change. 

6. In Subparagraphs 3 and 4 above, the allowance for overhead and profit 
combined, included in the total cost or credit to the County, shall be based on the 
following schedule: 

a. For the Contractor, for any work performed by the Contractor’s own 
forces, ten (10) percent of the cost. 

b. For the Contractor, for any work performed by a Contractor’s 
subcontractor, five (5) percent of the amount due the subcontractor. 

c. For each subcontractor or sub-subcontractor involved, for any work 
performed by that subcontractor’s or sub-subcontractor’s own forces, ten 
(10) percent of the cost. 

d. For each subcontractor, for work performed by a sub-subcontractor, five 
(5) percent of the amount due to the sub-subcontractor. 

e. Cost to which overhead and profit is to be applied shall be determined in 
accordance with Subparagraph 5 above unless modified otherwise. 

7. In order to facilitate checking of quotations for extras or credits, all proposals or 
bids, except those so minor that their propriety can be seen by inspection, shall 
be accompanied by a complete itemization of costs, including labor cost, 
materials and subcontracts.  Labor and materials shall be itemized in the manner 
defined in Subparagraph 4 above.   Where major cost items are subcontracts, 
they shall be itemized also.  In no case shall a change be approved without such 
itemization. 

8. No payment shall be made for any changes to the contract that are not included 
in a fully executed Change Order. 

B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS 
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1. Should concealed conditions be encountered in the performance of the Work 
below the surface of the ground, or should concealed or unknown conditions in 
an existing structure be at variance with the conditions indicated by the Contract 
Documents, or should unknown physical conditions below the surface of the 
ground or concealed or unknown conditions in an existing structure of an unusual 
nature, differing materially from those ordinarily encountered and generally 
recognized as inherent in work of the character provided for in this Contract, be 
encountered, the Contract Sum and Contract Time shall be equitably adjusted by 
Change Order upon request by either party made within twenty (20) days after 
the first observance of the conditions.  No such request for equitable 
adjustment shall be valid unless the Contractor complies with this (20) days 
notice and Subparagraph C.1. below. 

2. The Contractor shall promptly, and before such conditions are disturbed, notify 
the Construction Manager in writing of any claim of concealed, unknown or 
differing conditions pursuant to this paragraph.  The Construction Manager shall 
authorize the Engineer to investigate the conditions, and if it is found that such 
conditions do materially so differ and cause an increase or decrease in the 
Contractor's cost of, or the time required for, performance of any part of the Work 
under this Contract, whether or not changed as a result of such conditions, an 
equitable adjustment shall be recommended to the Construction Manager. 

3. No claim of the Contractor under this clause shall be allowed unless the 
Contractor has given the notice required in (a) above, prior to disturbing the 
condition. 

4. No claim by the Contractor for an equitable adjustment shall be allowed if 
asserted after final payment under this Contract. 

5. Any materially differing site condition as between what is shown on the Drawings 
and Specifications and actually found on site shall be immediately reported to the 
Construction Manager in writing prior to the commencement of Work at the site. 
Failure of the Contractor to notify the Construction Manager in writing of the 
differing site condition prior to performance of Work at the site shall constitute a 
waiver of any claim for additional monies. Any Change Order necessitated by the 
differing site condition shall be processed as provided under "Changes in the 
Contract". 

C. REQUESTS FOR ADDITIONAL COST 

1. If the Contractor wishes to request an increase in the Contract Sum, the 
Contractor shall give the Construction Manager written notice thereof within 
twenty (20) days after the occurrence of the event, or identification of the 
conditions, giving rise to such request.  This notice shall be give by the 
Contractor before proceeding to execute the Work, except in an emergency 
endangering life or property in which case the Contractor shall proceed in 
accordance with Article 00700-25 and Subparagraph A.4 above.  No such 
request shall be valid unless so made within the twenty (20) days specified 
above.  If the County and the Contractor cannot agree on the amount of the 
adjustment in the Contract Sum, it shall be determined by the Construction 
Manager.  Any change in the Contract Sum resulting from such claim shall be 
documented by Change Order. 

2. If the Contractor claims that addition cost is involved because of, but not limited 
to (1) any written interpretation pursuant to General Condition 00700-17 of this 
Agreement, (2) any order by the County to stop the Work pursuant to Articles 
00700-25 and 00700-37 of this Agreement where the Contractor was not at fault, 
or any such order by the Construction Manager as the County’s agent, or (3) any 
written order for a minor change in the Work issued pursuant to Paragraph D 
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below, the Contractor shall submit a request for an increase in the Contract Sum 
as provided in Subparagraph C.1 above.  No such claim shall be valid unless the 
Contractor complies with Subparagraph C.1 above and approved by the County 
pursuant to Change Order Policy 800-6. 

D. MINOR CHANGES IN THE WORK 

The Construction Manager may order minor changes in the Work not involving an adjustment in 
the Contract Price, extension of the time allowed for performance of the work and not inconsistent 
with the intent of the Contract Documents.  Such changes shall be effected by a written Change 
Directive issued by the Construction Manager, and shall be binding on the County and the 
Contractor.  The Contractor shall carry out such written orders promptly. 

E. BONDS 

If any change order results in an increase in the contract price, the contractor shall increase the 
penal sum of the performance and payment bonds to equal the increased price. 

00700-88 DISAGREEMENT WITH ORDERS FOR CHANGE 

Contractor's written acceptance of a Change Order or other order for changes shall constitute his 
final and binding agreement to the provisions thereof and a waiver of all claims in connection 
therewith, whether direct or consequential in nature.  Should Contractor disagree with any order 
for changes, he may submit a notice of potential claim to the Construction Manager, at such time 
as the order is set forth in the form of a Change Order.  Disagreement with the provisions of an 
order for changes shall not relieve Contractor of his obligation under Article 00700-87 of this 
Agreement. 

00700-89 NO WAIVER OF REMEDIES 

Exercise by the County of any remedy is not exclusive of any other remedy available to County 
and shall not constitute a waiver of any such other remedies.  Failure of the County to exercise 
any remedy, including breach of contract remedies, shall not preclude the County from exercising 
such remedies in similar circumstances in the future. 

00700-90 LAND AND RIGHTS-OF-WAY 

The owner will provide, as indicated in the Contract Documents and prior to Notice to Proceed, 
the lands upon which the work is to be done, right-of-way for access thereto, and such other 
lands which are designated for the use of the Contractor.  The Contractor shall confine the 
Contractor’s work and all associated activities to the easements and other areas designated for 
the Contractor’s use.  The Contractor shall comply with any limits on construction methods and 
practices which may be required by easement agreements.  If, due to some unforeseen reason, 
the necessary easements are not obtained, the Contractor shall receive an equitable extension of 
contract time dependent upon the effect on the critical path of the project schedule or the County 
may terminate the Contract for its convenience. 

00700-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION 

No clearing or grading shall be completed by Contractor within the State Department of 
Transportation (DOT) area under construction.  The Contractor must coordinate his construction 
scheduling with DOT. 

If the Contractor begins work before DOT’s completion date, he must obtain the approval of DOT 
before starting work in the area.  The state DOT has the right to stop the Contractor’s work the 
DOT area. 

The Contractor shall receive no additional compensation or damages resulting from delay or work 
stoppage from DOT actions or scheduling. 

Contractor shall obtain DOT drawings of the DOT, project area for verification of road geometry, 
storm drains, etc. from Georgia Department of Transportation or Fulton County. The Contractor is 
responsible for obtaining any pertinent DOT revisions. 
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EXHIBIT A 

FINAL AFFIDAVIT 

TO FULTON COUNTY, GEORGIA 

I, _________________________, hereby certify that all suppliers of materials, equipment and 
service, subcontractors, mechanic, and laborers employed by ________________________ or 
any of his subcontractors in connection with the design and/or construction of ____________ at 
Fulton County have been paid and satisfied in full as of _____________, 200___, and that there 
are no outstanding obligations or claims of any kind for the payment of which Fulton County on 
the above-named project might be liable, or subject to, in any lawful proceeding at law or in 
equity. 

________________________________ 

Signature 

________________________________ 

Title 

Personally appeared before me this ___________ day of _____________________, 200_____. 
________________________________________, who under Oath deposes and says that he is 
___________________________of the firm of _______________________, that he has read the 
above statement and that to the best of his knowledge and belief same is an exact true 
statement. 

________________________________ 

Notary Public 

________________________________ 

 My Commission expires 

 

 

 

 

END OF SECTION 
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Part 1 General 
 
1.01  Description 
 

A. The Work to be performed under this Contract shall consist of furnishing all labor, 
materials, tools, equipment and incidentals and performing all Work required to 
construct complete in place and ready to: 

   
1. Install approximately 1,900 linear feet of ductile iron pipe (DIP) as shown in 

the project drawings and specified in the project specifications and details. 
 
2. Install 7 manholes as shown in the project drawings and specified in the 

project specifications and details. 
 

3. Install 12 sewer service connections as shown in the project drawings and 
specified in the project specifications and details. 

     
B. All Work described above shall be performed as shown on the Drawings and as 

specified. 
 
1.02  Project Location 
 
  The project location is Mid Broadwell Road in northern Fulton County. 
 
1.03  Quantities 
 

The Owner reserves the right to alter the quantities of work to be performed or to 
extend or shorten the improvements at any time when and as found necessary, 
and the Contractor shall perform the work as altered, increased or decreased.  
Payment for such increased or decreased quantity will be made in accordance 
with the Instructions to Bidders.  No allowance will be made for any change in 
anticipated profits nor shall such changes be considered as waiving or 
invalidating any conditions or provisions of the Contract and Bond. 

 
 
 
 
 

END OF SECTION 
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Part 1 General 
 
1.01  Partial Occupancy By Owner 
 

Whenever, in the opinion of the Engineer, any section or portion of the Work or 
any structure is in suitable condition, it may be put into use upon the written order 
of the Engineer and such usage will not be held in any way as an acceptance of 
said Work or structure, or any part thereof, or as a waiver of any of the provisions 
of these Specifications and the Contract.  Pending final completion and 
acceptance of the Work, all necessary repairs and replacements, due to 
defective materials or workmanship or operations of the Contractor, for any 
section of the Work so put into use shall be performed by the Contractor at 
Contractor's own expense. 

 
 
 
 

END OF SECTION 
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Part 1 General 
 
1.01  Scope 
 

A. The Bid lists each item of the Project for which payment will be made.  No 
payment will be made for any items other than those listed in the Bid. 

 
B. Required items of work and incidentals necessary for the satisfactory completion 

of the work which are not specifically listed in the Bid, and which are not specified 
in this Section to be measured or to be included in one of the items listed in the 
Bid, shall be considered as incidental to the work.  All costs thereof, including 
Contractor's overhead costs and profit, shall be considered as included in the 
lump sum or unit prices bid for the various Bid items.  The Contractor shall 
prepare the Bid accordingly. 

 
C. Work includes furnishing all plant, labor, equipment, tools and materials, which 

are not furnished by the Owner and performing all operations required to 
complete the work satisfactorily, in place, as specified and as indicated on the 
Drawings. 

 
1.02  Descriptions 
 
 A. Measurement of an item of work will be by the unit indicated in the Bid. 
 

C. Payment will include all necessary and incidental related work not specified to be 
included in any other item of work listed in the Bid. 

 
D. Unless otherwise stated in individual sections of the Specifications or in the Bid, 

no separate payment will be made for any item of work, materials, parts, 
equipment, supplies or related items required to perform and complete the work.  
The costs for all such items required shall be included in the price bid for item of 
which it is a part. 

 
E. Payment will be made by extending unit prices multiplied by quantities provided 

and then summing the extended prices to reflect actual work.  Such price and 
payment shall constitute full compensation to the Contractor for furnishing all 
plant, labor, equipment, tools and materials not furnished by the Owner and for 
performing all operations required to provide to the Owner the entire Project, 
complete in place, as specified and as indicated on the Drawings. 

 
F. “Products” shall mean materials or equipment permanently incorporated into the 

work. 
 
1.03 8” DIP Gravity Sewer and Bedding 
 
 A. Location and Grade 
 

1. No separate payment shall be made for survey work performed by or for 
the Contractor in the establishment of reference points, bench marks, cut 
sheets, limits of right of way or easement, including their restoration, as 
well as centerline or baseline points. 

 
B. Traffic Control 
 

1. Construction Along Highways, Streets and Roadways:  No separate 
payment shall be made for traffic control or maintaining highways, 
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streets, roadways and driveways. 
 
 C. Laying and Jointing Pipe and Accessories 
 

1. Measurement for payment at the unit price for DIP gravity sewer shall be 
made from centerline of manhole to centerline of manhole or to inside 
face of structure wall penetrated.   

 
2. No additional payment shall be made for WYES and TEES for house 

connections.  No additional payment will be made for plugging the fitting 
or for cutting the sewer pipe to locate the fitting. 

 
3. No additional payment will be made for replacement of defective 

materials. 
 

4. No additional payment will be made for maintaining flow while placing the 
new sewer in service. 

   
  5. No payment will be made for cutting and beveling pipe. 
 
1.04  Installation of new Manholes 
 

1. Payment at the unit price for Install New Manhole (0-8’) shall be made for 
each manhole to include the first 8 feet in depth, base, frame and cover. 

 
2. Measurement for payment at the unit price for Install New Manhole (over 

8’) shall be made for each additional foot of depth over 8 feet. 
 

3. Payment for precast concrete manhole Install Doghouse Manhole shall 
include all costs for the concrete slab, concrete base, connecting pipes 
to manhole, constructing invert, plugging existing downstream pipe, and 
frame and cover.   

 
1.05  6” Cleanout Assembly and Service Connection 
 

A. Payment for sewer service connections shall include making the service 
connections as shown on the Drawings and as described in the Specifications 
including cleanouts, wyes, and fittings required to complete sewer service 
connections.   

 
B. Payment for furnishing and installing sewer service line, shall be paid for at the 

appropriate unit price under 6” DIP Service Connection in the Bid for each 
service connection made.   

 
1.06 Driveway Repair 
 

A. Payment for removing and replacing Driveway pavement will be made as a 
separate item based on the measured quantity replaced at the unit price in the 
Bid.  The unit price bid shall include all costs associated with removing and 
replacing pavement, including providing select backfill if necessary, traffic control 
and temporary measures for maintaining traffic. 

 
1.07  Roadway Paving 
 

A. Payment for removing and replacing roadway pavement will be made as a 
separate item based on the measured quantity replaced at the unit price in the 
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Bid.  The unit price bid shall include all costs associated with removing and 
replacing pavement, including providing select backfill if necessary, traffic control 
and temporary measures for maintaining traffic.  

 
1.08  Silt Fence Type “C” 
 
 A. General 
 

1. No separate payment shall be made for temporary and/or permanent 
erosion and sedimentation controls, except as noted below.  All other 
temporary and/or permanent erosion and sedimentation control costs 
shall be included in the unit price bid for the item to which it pertains. 

 
2. No payment will be made for any portion of the Project for which 

temporary erosion and sedimentation controls are not properly 
maintained. 

 
B. Reinforced Silt Fence:  All costs for Type C silt fence, where ordered by the 

Engineer, including installation, maintenance, repair, replacement, and removal, 
shall be included in the lump sum price bid for Type ‘C’ Silt Fence. 

 
1.09  Stone Check Dams 
 

A. Stone Check Dams:  All costs for stone check dams, including stone, necessary 
earthwork, periodic maintenance and repair, and removal of sediment and stone 
following establishment of permanent erosion control measures shall be included 
in the unit price bid for Stone Check Dam. 

 
1.10  Easement Clearing 
 

A. Payment shall be made for easement clearing along the entire project under the 
lump sum amount in the Bid. 

 
B. The cost of moving and reestablishing landscape features, including labor and 

materials, shall be included in the unit price bid for the item to which it pertains. 
 
1.11  Grassing 
 

 A. No separate payment will be made for temporary grassing. 
 
B. Payment shall be made only for the final permanent perennial grassing.  All costs 

for grassing, including seeding, fertilizing, mulching as well as temporary 
measures, shall be included in the lump sum price bid for Grassing. 

 
1.12  Sodding 
 

A. Sodding, where ordered by the Engineer, shall be provided at the lump sum price 
bid for Sodding.  Payment for sodding shall be in addition to the payment made 
for Grassing. 

 
1.13  Construction Entrance 
 

A. All costs for construction entrances, including installation, maintenance, repair, 
and removal, shall be included in the unit price bid for each Construction 
Entrance. 
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1.14  As-built Record Drawings 
 

A. Payment for As-built Record Drawings will be made at the lump sum price in the 
Bid upon delivery and acceptance of the drawings as described in Section 01720 
– Record Documents 

 
1.15  Rock Excavation 
 
 A. Rock Excavation 
 

1. Rock excavation shall be paid for as an extra in addition to payment for 
pipe excavation provided for elsewhere in these Specifications.  Payment 
will be made for the measured quantity of rock excavated, at the sum of 
the unit prices for Rock Excavation. 

 
2. The unit price for Rock Excavation is for the normally anticipated cost of 

rock excavation, the cost of additional bedding and backfill material as 
specified and all costs incidental thereto. 

 
3. The unit price bid for Rock Excavation shall be for all additional costs for 

rock excavation which, in the opinion of the Contractor, are in excess of 
the Base Cost, including but not limited to blasting protection, closer 
grouping of blasting holes, detonator caps, more caution, etc.  The 
Contractor shall not bid less than zero (bid a deduct) for the Rock 
Excavation cost.  Any Bids containing a deduct will be declared non-
responsive and rejected by the Owner. 

 
4. The maximum allowable volume of rock excavation for payment shall be 

based on a trench width equal to the outside diameter of the pipe barrel 
plus 18 inches, but not less than 36 inches, and depth of rock on the pipe 
centerline, from the top of the rock to the bottom of the rock or the 
specified bottom of the trench, whichever has the higher elevation. 

 
  5. The Engineer must be given reasonable notice to measure all rock. 
 

6. No allowance shall be made for excavating to extra widths for 
construction of manholes or other appurtenances, for excavating to 
sloping sides, or for excavations made necessary by the physical 
limitations of the Contractor's equipment.  Cost of such additional rock 
excavation shall be included in the unit price bid for the item to which it 
pertains. 

 
7. Payment for blasting monitoring shall be made from the “Blasting 

Monitoring” cash allowance.  A fee must be agreed upon by the Engineer 
prior to the Contractor employing an independent, qualified specialty 
subcontractor to monitor the blasting.  If the Contractor employs the 
specialty subcontractor prior to the Engineer's approval of the fee, all 
such costs are subject to non reimbursement. 

 
1.16  Rock Trench Pipe Bedding 
 

1. Where authorized by the Engineer, the Contractor will be paid for 
bedding material trench cut into rock outcroppings.  All authorization of 
Rock Trench Pipe Bedding will be confirmed in writing. 
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2. Payment for the additional costs of providing bedding material in 
trenches cut in rock outcroppings shall be made at the unit price bid for 
Rock Trench Pipe Bedding. 

 
1.17  Task Allowances 
 
 A. General 
 

1. The Contractor shall include in the Bid Total all allowances stated in the 
Contract Documents.  These allowances shall cover the net cost of the 
services provided by a firm selected by the Owner.  The Contractor's 
handling costs, labor, overhead, profit and other expenses contemplated 
for the original allowance shall be included in the items to which they 
pertain and not in allowances. 

 
2. No payment will be made for nonproductive time on the part of testing 

personnel due to the Contractor's failure to properly coordinate testing 
activities with the work schedule or the Contractor's problems with 
maintaining equipment in good working condition.  The Contractor shall 
make all necessary excavations and shall supply any samples of 
materials necessary for conducting compaction and density tests. 

 
3. No payment shall be provided for services that fail to verify required 

results. 
 

B. Should the net cost be more or less than the specified amount of the allowance, 
the Contract will be adjusted accordingly by change order.  The amount of 
change order will not recognize any changes in handling costs at the site, labor, 
overhead, profit and other expenses caused by the adjustment to the allowance. 

 
 C. Documentation 
 

1. Submit copies of the invoices with each periodic payment request from 
the firm providing the services. 

 
  2. Submit results of services provided which verify required results. 
 
 D. Schedule of Cash Allowances 
 

1. Restore Landscape: Allow the amount provided in the Bid for 
landscaping services should the Engineer determine additional 
landscaping is required. 

 
2. Soils and Concrete Testing:  Allow the amount provided in the Bid for the 

services of a geotechnical engineering firm and testing laboratory to 
verify soils conditions including trench excavation and backfill, [pile 
bearing resistance] and similar issues and for the testing of concrete 
cylinders for poured in place concrete.  

 
3. Construction Verification Surveying 

 
a. Allow the amount provided in the Bid for construction surveying 

by an independent surveying firm, selected by the Owner, to 
perform horizontal and vertical alignment checks at the discretion 
of the Engineer. 
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b. This allowance is solely for the use of the Engineer for 
verification of the Contractor's reference points, centerlines and 
work performed.  The presence of this cash allowance in no way 
relieves the Contractor of the responsibility of installing reference 
points, centerlines, temporary bench marks or verifying that the 
work has been performed accurately. 

 
4. Unforeseen Utility Conflicts:  Allow the amount provided in the Bid for 

additional that may be required to resolve unforeseen utility conflicts as 
directed by the Engineer. 

 
 
 
 

END OF SECTION 
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Part 1 General 
 
1.01  Scope 
 

A. Construction staking shall include all of the surveying work required to layout the 
Work and control the location of the finished Project.  The Contractor shall have 
the full responsibility for constructing the Project to the correct horizontal and 
vertical alignment, as shown on the Drawings, as specified, or as ordered by the 
Engineer.  The Contractor shall assume all costs associated with rectifying work 
constructed in the wrong location. 

  
B. From the information shown on the Drawings and the information to be provided 

as indicated under Project Conditions below, the Contractor shall: 
 

1. Be responsible for setting reference points and/or offsets, establishment 
of baselines, and all other layout, staking, and all other surveying 
required for the construction of the Project.  

 
2. Safeguard all reference points, stakes, grade marks, horizontal and 

vertical control points, and shall bear the cost of re establishing same if 
disturbed. 

 
3. Stake out the permanent and temporary easements or the limits of 

construction to ensure that the Work is not deviating from the indicated 
limits.   

 
4. Be responsible for all damage done to reference points, baselines, 

center lines and temporary bench marks, and shall be responsible for the 
cost of re establishment of reference points, baselines, center lines and 
temporary bench marks as a result of the operations. 

 
C. Baselines shall be defined as the line to which the location of the Work is 

referenced, i.e., edge of pavement, road centerline, property line, right of way or 
survey line. 

 
D. Record Drawing surveys shall be performed in accordance with Section 01720 of 

these Specifications. 
 
1.02  Project Conditions 
 

A. The Drawings provide the location and/or coordinates of principal components of 
the Project.  The alignment of some components of the Project may be indicated 
in the Specifications.  The Engineer may order changes to the location of some 
of the components of the Project or provide clarification to questions regarding 
the correct alignment.     

 
B. The survey points, control points, and baseline to be provided to the Contractor 

shall be limited to only that information which can be found on the Project site by 
the Contractor. 

 
1.03  Quality Assurance 
 

A. Any deviations from the Drawings shall be confirmed by the Engineer prior to 
construction of that portion of the Project. 
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1.04  Sewers and Accessories 
 

A. Staking Precision:  The precision of construction staking shall be no less than 
1:10,000.  Horizontal distances shall be measured with a precision no less than 
0.01 feet, and horizontal angles measured with a precision of no less than 10 
seconds. 

 
 B. Reference Points 
 

1. The surveyor shall obtain the coordinates on each manhole and provide 
this information to the Engineer. 

 
2. Reference points shall be placed, at or no more than three feet, from the 

outside of the construction easement or right of way.  The location of the 
reference points shall be recorded in a log with a copy provided to the 
Engineer for use prior to his verifying reference point locations.  
Distances between reference points and the manhole centerlines shall 
be accurately measured to the nearest 0.01 foot. 

 
3. The Contractor shall give the Engineer reasonable notice that reference 

points are set.  The reference point locations must be verified by the 
Engineer prior to commencing clearing and grubbing operations. 

 
  
 
 

END OF SECTION 
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Part 1 General 
 
1.01  Scope 
 

A. Permits and Responsibilities:  The Contractor shall, without additional expense to 
the Owner, be responsible for obtaining all necessary licenses and permits, 
including building permits, and for complying with any applicable federal, state, 
county and municipal laws, codes and regulations, in connection with the 
prosecution of the Work. 

 
B. The Contractor shall take proper safety and health precautions to protect the 

Work, the workers, the public and the property of others. 
 

C. The Contractor shall also be responsible for all materials delivered and work 
performed until completion and acceptance of the Work, except for any 
completed unit of construction thereof which may heretofore have been 
accepted. 

 
 
 
 

END OF SECTION 
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Part 1 General 
 
1.01  Description 
 

A. Whenever reference is made to conforming to the standards of any technical 
society, organization, body, code or standard, it shall be construed to mean the 
latest standard, code, specification or tentative specification adopted and 
published at the time of advertisement for Bids.  This shall include the furnishing 
of materials, testing of materials, fabrication and installation practices.  In those 
cases where the Contractor's quality standards establish more stringent quality 
requirements, the more stringent requirement shall prevail.  Such standards are 
made a part hereof to the extent which is indicated or intended. 

 
B. The inclusion of an organization under one category does not preclude that 

organizations' standards from applying to another category. 
 

C. In addition, all work shall comply with the applicable requirements of local codes, 
utilities and other authorities having jurisdiction. 

 
D. All material and equipment, for which a UL Standard, an AGA or NSF approval or 

an ASME requirement is established, shall be so approved and labeled or 
stamped.  The label or stamp shall be conspicuous and not covered, painted, or 
otherwise obscured from visual inspection. 

 
E. The standards which apply to this Project are not necessarily restricted to those 

organizations which are listed in Article 1.02. 
 
1.02  Standard Organizations 
 
 A. Piping and Valves 
 
  ACPA  American Concrete Pipe Association 
  ANSI  American National Standards Institute 
  API  American Petroleum Institute 
  ASME  American Society of Mechanical Engineers 
  AWWA  American Water Works Association 
  CISPI  Cast Iron Soil Pipe Institute 
  DIPRA  Ductile Iron Pipe Research Association 
  FCI  Fluid Controls Institute 
  MSS  Manufacturers Standardization Society 
  NCPI  National Clay Pipe Institute 
  NSF  National Sanitation Foundation 
  PPI  Plastic Pipe Institute 
  Uni Bell PVC Pipe Association 
 
 B. Materials 
 

AASHTO American Association of State Highway and Transportation 
Officials 

  ANSI  American National Standards Institute 
  ASTM  American Society for Testing and Materials 
 
 C. Painting and Surface Preparation 
 
  NACE  National Association of Corrosion Engineers 
  SSPC  Steel Structures Painting Council 
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 D. Electrical and Instrumentation 
 
  AEIC  Association of Edison Illuminating Companies 
  AIEE  American Institute of Electrical Engineers 
  EIA  Electronic Industries Association 
  ICEA  Insulated Cable Engineers Association 
  IEC  International Electrotechnical Commission 
  IEEE  Institute of Electrical and Electronic Engineers 
  IES  Illuminating Engineering Society 
  IPC  Institute of Printed Circuits 
  IPCEA  Insulated Power Cable Engineers Association 
  ISA  ISA – The Instrumentation, Systems, and Automation Society 
  NEC  National Electric Code 
  NEMA  National Electrical Manufacturers Association 
  NFPA  National Fire Protection Association 
  REA  Rural Electrification Administration 
  TIA  Telecommunications Industries Association 
  UL  Underwriter's Laboratories 
  VRCI  Variable Resistive Components Institute 
 
 E. Aluminum 
 
  AA  Aluminum Association 
  AAMA  American Architectural Manufacturers Association 
 
 F. Steel and Concrete 
 
  ACI  American Concrete Institute 
  AISC  American Institute of Steel Construction, Inc. 
  AISI  American Iron and Steel Institute 
  CRSI  Concrete Reinforcing Steel Institute 
  NRMA  National Ready Mix Association 
  PCA  Portland Cement Association 
  PCI  Prestressed Concrete Institute 
 
 G. Welding 
 
  ASME  American Society of Mechanical Engineers 
  AWS  American Welding Society 
 
 H. Government and Technical Organizations 
 
  AIA  American Institute of Architects 
  APHA  American Public Health Association 
  APWA  American Public Works Association 
  ASA  American Standards Association 
  ASAE  American Society of Agricultural Engineers 
  ASCE  American Society of Civil Engineers 
  ASQC  American Society of Quality Control 
  ASSE  American Society of Sanitary Engineers 
  CFR  Code of Federal Regulations 
  CSI  Construction Specifications Institute 
  EDA  Economic Development Administration 
  EPA  Environmental Protection Agency 
  FCC  Federal Communications Commission 
  FmHA  Farmers Home Administration 
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  FS  Federal Specifications 
  IAI  International Association of Identification 
  ISEA  Industrial Safety Equipment Association 
  ISO  International Organization for Standardization 
  ITE  Institute of Traffic Engineers 
  NBFU  National Board of Fire Underwriters 
  (NFPA)  National Fluid Power Association 
  NBS  National Bureau of Standards 
  NISO  National Information Standards Organization 
  OSHA  Occupational Safety and Health Administration 
  SI  Salt Institute 
  SPI  The Society of the Plastics Industry, Inc. 
  USDC  United States Department of Commerce 
  WEF  Water Environment Federation 
 
 I. General Building Construction 
 
  AHA  American Hardboard Association 
  AHAM  Association of Home Appliance Manufacturers 
  AITC  American Institute of Timber Construction 
  APA  American Parquet Association, Inc. 
  APA  American Plywood Association 
  BHMA  Builders Hardware Manufacturers Association 
  BIFMA  Business and Institutional Furniture Manufacturers Association 
  DHI  Door and Hardware Institute 
  FM  Factory Mutual Fire Insurance Company 
  HPMA  Hardwood Plywood Manufacturers Association 
  HTI  Hand Tools Institute 
  IME  Institute of Makers of Explosives 
  ISANTA International Staple, Nail and Tool Association 
  ISDSI  Insulated Steel Door Systems Institute 
  IWS  Insect Screening Weavers Association 
  MBMA  Metal Building Manufacturers Association 
  NAAMM National Association of Architectural Metal Manufacturers 
  NAGDM National Association of Garage Door Manufacturers 
  NCCLS  National Committee for Clinical Laboratory Standards 
  NFPA  National Fire Protection Association 
  NFSA  National Fertilizer Solutions Association 
  NKCA  National Kitchen Cabinet Association 
  NWMA  National Woodwork Manufacturers Association 
  NWWDA National Wood Window and Door Association 
  RMA  Rubber Manufacturers Association 
  SBC  SBCC Standard Building Code 
  SDI  Steel Door Institute 
  SIA  Scaffold Industry Association 
  SMA  Screen Manufacturers Association 
  SPRI  Single Ply Roofing Institute 
  TCA  Tile Council of America 
  UBC  Uniform Building Code 
 
 J. Roadways 
 
  AREA  American Railway Engineering Association 
  DOT  Department of Transportation 

SSRBC  Standard Specifications for Construction of Transportation 
Systems, Georgia Department of Transportation 
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 K. Plumbing 
 
  AGA  American Gas Association 
  NSF  National Sanitation Foundation 
  PDI  Plumbing Drainage Institute 
  SPC  SBCC Standard Plumbing Code 
 
 L. Refrigeration, Heating, and Air Conditioning 
 
  AMCA  Air Movement and Control Association 
  ARI  American Refrigeration Institute 

ASHRAE American Society of Heating, Refrigeration, and Air Conditioning 
Engineers 

  ASME  American Society of Mechanical Engineers 
  CGA  Compressed Gas Association 
  CTI  Cooling Tower Institute 
  HEI  Heat Exchange Institute 
  IIAR  International Institute of Ammonia Refrigeration 
  NB  National Board of Boilers and Pressure Vessel Inspectors 
  PFMA  Power Fan Manufacturers Association 
  SAE  Society of Automotive Engineers 

SMACNA Sheet Metal and Air Conditioning Contractors National 
Association 

  SMC  SBCC Standard Mechanical Code 
  TEMA  Tubular Exchangers Manufacturers Association 
 
 M. Equipment 
 
  AFBMA  Anti Friction Bearing Manufacturers Association, Inc. 
  AGMA  American Gear Manufacturers Association 
  ALI  Automotive Lift Institute 
  CEMA  Conveyor Equipment Manufacturers Association 
  CMAA  Crane Manufacturers Association of America 
  DEMA  Diesel Engine Manufacturers Association 
  MMA  Monorail Manufacturers Association 
  OPEI  Outdoor Power Equipment Institute, Inc. 
  PTI  Power Tool Institute, Inc. 
  RIA  Robotic Industries Association 
  SAMA  Scientific Apparatus Makers Association 
 
1.03  Symbols 
 
  Symbols and material legends shall be as scheduled on the Drawings. 
 
 
 

END OF SECTION 
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Part 1 General 
 
1.01  Scope 
 

A. Work under this Section includes all scheduling and administering of pre 
construction and progress meetings as herein specified and necessary for the 
proper and complete performance of this Work. 

 
 B. Scheduling and Administration by Engineer: 
 
  1. Prepare agenda. 
 
  2. Make physical arrangements for the meetings. 
 
  3. Preside at meetings. 
 
  4. Record minutes and include significant proceedings and decisions. 
 
  5. Distribute copies of the minutes to participants. 
 
1.02  Preconstruction Conference 
 

A. The Engineer shall schedule the preconstruction conference prior to the issuance 
of the Notice to Proceed. 

 
 B. Representatives of the following parties are to be in attendance at the meeting: 
 
  1. Owner. 
 
  2. Engineer. 
 
  3. Contractor and superintendent. 
 
  4. Major subcontractors. 
 

5. Representatives of governmental or regulatory agencies when 
appropriate. 

 
C. The agenda for the preconstruction conference shall consist of the following as a 

minimum: 
 

1. Distribute and discuss a list of major subcontractors and a tentative 
construction schedule. 

 
  2. Critical work sequencing. 
 

3. Designation of responsible personnel and emergency telephone 
numbers. 

 
  4. Processing of field decisions and change orders. 
 
  5. Adequacy of distribution of Contract Documents. 
 
  6. Schedule and submittal of shop drawings, product data and samples. 
 
  7. Pay request format, submittal cutoff date, pay date and retain age. 
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  8. Procedures for maintaining record documents. 
 

9. Use of premises, including office and storage areas and Owner's 
requirements. 

 
  10. Major equipment deliveries and priorities. 
 
  11. Safety and first aid procedures. 
 
  12. Security procedures. 
 
  13. Housekeeping procedures. 
 
  14. Work hours. 
 
1.03 Project Coordination Meetings 
 
 A. Schedule regular monthly meetings as directed by the Engineer. 
 
 B. Hold called meetings as the progress of the Work dictates. 
 
 C. The meetings shall be held at the location indicated by the Engineer. 
 
 D. Representatives of the following parties are to be in attendance at the meetings: 
 
  1. Engineer. 
 
  2. Contractor and superintendent. 
 
  3. Major subcontractors as pertinent to the agenda. 
 
  4. Owner's representative as appropriate. 
 

5. Representatives of governmental or other regulatory agencies as 
appropriate. 

 
 E. The minimum agenda for progress meetings shall consist of the following: 
 
  1. Review and approve minutes of previous meetings. 
 
  2. Review work progress since last meeting. 
 
  3. Note field observations, problems and decisions. 
 
  4. Identify problems which impede planned progress. 
 
  5. Review off site fabrication problems. 
 

6. Review Contractor's corrective measures and procedures to regain plan 
schedule. 

 
7. Review Contractor's revision to the construction schedule as outlined in 

the Supplementary Conditions. 
 
  8. Review submittal schedule; expedite as required to maintain schedule. 
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  9. Maintenance of quality and work standards. 
 

10. Review changes proposed by Owner for their effect on the construction 
schedule and completion date. 

 
  11. Complete other current business. 
 
 
 
 

END OF SECTION 
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Part 1 General 
 
1.01  Scope 
 

A. The work under this Section includes preparing, furnishing, distributing, and 
periodic updating of the construction schedules as specified herein. 

 
B. The purpose of the schedule is to demonstrate that the Contractor can complete 

the overall Project within the Contract Time and meet all required interim 
milestones. 

 
1.02  Submittals 
 
 A. Overall Project Schedule (OPS) 
 
  1. Submit the schedule within 10 days after date of the Notice to Proceed. 
 

2. The Engineer will review the schedule and return it within 10 days after 
receipt. 

 
  3. If required, resubmit within 10 days after receipt of a returned copy. 
 
 B. Near Term Schedule (NTS) 
 

1. Submit the first Near Term Schedule within 10 days of the Notice to 
Proceed. 

 
2. The Engineer will review the schedule and return it within 10 days after 

receipt. 
 
 C. Submit an update of the OPS and NTS with each progress payment request. 
 

D. Submit the number of copies required by the Contractor, plus four copies to be 
retained by the Engineer. 

 
1.03  Approval 
 

Approval of the Contractor's detailed construction program and revisions thereto 
shall in no way relieve the Contractor of any of Contractor's duties and 
obligations under the Contract.  Approval is limited to the format of the schedule 
and does not in any way indicate approval of, or concurrence with, the 
Contractor's means, methods and ability to carry out the Work. 

 
1.04  Overall Project Schedule (OPS) 
 

A. The Contractor shall submit to the Owner for approval a detailed Overall Project 
Schedule of the Contractor's proposed operations for the duration of the Project.  
The OPS shall be in the form of a Gantt/bar chart. 

 
 B. Gantt/Bar Chart Schedule 
 

1. Each activity with a duration of five or more days shall be identified by a 
separate bar.  Activities with a duration of more than 20 days shall be 
sub divided into separate activities. 
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2. The schedule shall include activities for shop drawing preparation and 
review, fabrication, delivery, and installation of major or critical path 
materials and equipment items. 

 
3. The schedule shall show the proposed start and completion date for 

each activity.  A separate listing of activity start and stop dates and 
working day requirements shall be provided unless the information is 
shown in text form on the Gantt/bar chart. 
 

4. The schedule shall identify the Notice to Proceed date, the Contract 
Completion date, major milestone dates, and a critical path. 

 
5. The schedule shall be printed on a maximum 11 x 17 inch size paper.  If 

the OPS needs to be shown on multiple sheets, a simplified, one page, 
summary bar chart showing the entire Project shall be provided. 

 
6. The schedule shall have a horizontal time scale based on calendar days 

and shall identify the Monday of each week. 
 
  7. The schedule shall show the precedence relationship for each activity. 
 
1.05  Near Term Schedule (NTS) 
 

A. The Contractor shall develop and refine a detailed Near Term Schedule showing 
the day to day activities with committed completion dates which must be 
performed during the upcoming 30 day period.  The detailed schedule shall 
represent the Contractor's best approach to the Work which must be 
accomplished to maintain progress consistent with the Overall Project Schedule. 

 
B. The Near Term Schedule shall be in the form of Gantt/bar chart and shall include 

a written narrative description of all activities to be performed and describe 
corrective action to be taken for items that are behind schedule. 

 
1.06  Updating 
 
 A. Show all changes occurring since previous submission of the updated schedule. 
 
 B. Indicate progress of each activity and show actual completion dates. 
 

C. The Contractor shall be prepared to provide a narrative report at the Project 
Coordination Meetings.  The report shall include the following: 

 
  1. A description of the overall Project status and comparison to the OPS. 
 

2. Identify activities which are behind schedule and describe corrective 
action to be taken. 

 
3. A description of changes or revisions to the Project and their effect on 

the OPS. 
 

4. A description of the Near Term Schedule of the activities to be completed 
during the next 30 days.  The report shall include a description of all 
activities requiring participation by the Engineer and/or Owner. 

 
 

END OF SECTION 
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Part 1 General 
 
1.01  Scope 
 

A. The Contractor shall furnish all equipment and labor materials required to provide 
the Owner with digital construction photographs of the Project.  Photographs and 
videos shall be provided on a compact disk. 

 
B. Photo files shall become the property of the Owner and none of the videos or 

photographs herein shall be published without express permission of the Owner. 
 
1.02  Pre and Post Construction Videos and Photographs 
 

A. Prior to the beginning of any work, the Contractor shall take project photographs 
of the work area to record existing conditions. 

 
B. Following completion of the work, photos shall be made showing the same areas 

and features as in the pre construction photographs. 
 

C. All conditions which might later be subject to disagreement shall be shown in 
sufficient detail to provide a basis for decisions. 

 
D. The pre construction photographs shall be submitted to the Engineer within 25 

calendar days after the date of receipt by the Contractor of Notice to Proceed.  
Post construction photographs shall be provided prior to final acceptance of the 
project. 

 
1.03  Progress Photographs and Submittals 
 

A. Progress photograph files shall be provided on compact discs as well as hard 
copies. 

 
B. The file name of each photograph shall at a minimum contain the date the 

photograph was taken.  All photographs shall be labeled to indicate date, time 
taken, and description of work shown. 

 
C. A minimum of 10 photographs shall be submitted with each request for payment.  

The view selection will be as agreed to with the Engineer. One copy of each 
photograph shall be submitted.  Failure to include photographs may be cause for 
rejection of the payment request. 

 
 
 
 

END OF SECTION 
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Part 1 General 
 
1.01  Scope 
 

A. The work under this Section includes submittal to the Engineer of shop drawings, 
product data and samples required by the various sections of these 
Specifications. 

 
B. Submittal Contents:  The submittal contents required are specified in each 

section. 
 
 C. Definitions:  Submittals are categorized as follows: 
 
  1. Shop Drawings 
 

a. Shop drawings shall include technical data, drawings, diagrams, 
procedure and methodology, performance curves, schedules, 
templates, patterns, test reports, calculations, instructions, 
measurements and similar information as applicable to the 
specific item for which the shop drawing is prepared. 

 
b. Provide newly prepared information, on reproducible sheets, with 

graphic information at accurate scale (except as otherwise 
indicated) or appropriate number of prints hereof, with name or 
preparer (firm name) indicated.  The Contract Drawings shall not 
be traced or reproduced by any method for use as or in lieu of 
detail shop drawings.  Show dimensions and note dimensions 
that are based on field measurement.  Identify materials and 
products in the work shown.  Indicate compliance with standards 
and special coordination requirements.  Do not allow shop 
drawings to be used in connection with the Work without 
appropriate final “Action” markings by the Engineer. 

 
c. Drawings shall be presented in a clear and thorough manner.  

Details shall be identified by reference to sheet and detail, 
specification section, schedule or room numbers shown on the 
Contract Drawings. 

 
   d. Minimum assembly drawings sheet size shall be 24 x 36 inches. 
 
   e. Minimum detail sheet size shall be 8 1/2 x 11 inches. 
 
   f. Minimum Scale: 
 
    i. Assembly Drawings Sheet, Scale:  1 inch = 30 feet. 
 
    ii. Detail Sheet, Scale:  1/4 inch = 1 foot. 
 
  2.  Product Data 
 

a. Product data includes standard printed information on materials, 
products and systems, not specially prepared for this Project, 
other than the designation of selections from among available 
choices printed therein. 
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b. Collect required data into one submittal for each unit of work or 
system, and mark each copy to show which choices and options 
are applicable to the Project.  Include manufacturer's standard 
printed recommendations for application and use, compliance 
with standards, application of labels and seals, notation of field 
measurements which have been checked and special 
coordination requirements. 

 
  3. Samples 
 

a. Samples include both fabricated and un fabricated physical 
examples of materials, products and units of work, both as 
complete units and as smaller portions of units of work, either for 
limited visual inspection or, where indicated, for more detailed 
testing and analysis. 

 
b. Provide units identical with final condition of proposed materials 

or products for the work.  Include “range” samples, not less than 
three units, where unavoidable variations must be expected, and 
describe or identify variations between units of each set.  Provide 
full set of optional samples where the Engineer's selection is 
required.  Prepare samples to match the Engineer's sample 
where indicated.  Include information with each sample to show 
generic description, source or product name and manufacturer, 
limitations and compliance with standards.  Samples are 
submitted for review and confirmation of color, pattern, texture 
and “kind” by the Engineer.  Engineer will note “test” samples, 
except as otherwise indicated, for other requirements, which are 
the exclusive responsibility of the Contractor. 

 
4. Miscellaneous submittals related directly to the Work (non administrative) 

warranties, maintenance agreements, workmanship bonds, project 
photographs, survey data and reports, physical work records, statements 
of applicability, quality testing and certifying reports, copies of industry 
standards, record drawings, field measurement data, operating and 
maintenance materials, overrun stock, security/protection/safety keys 
and similar information, devices and materials applicable to the Work but 
not processed as shop drawings, product data or samples. 

 
1.02  Specific Category Requirements 
 

A. General:  Except as otherwise indicated in the individual work sections, comply 
with general requirements specified herein for each indicated category of 
submittal.  Submittals shall contain: 

 
  1. The date of submittal and the dates of any previous submittals. 
 
  2. The Project title. 
 

3. Numerical submittal numbers, starting with 1.0, 2.0, etc.  Revisions to be 
numbered 1.1, 1.2, etc. 

 
  4. The Names of: 
 
   a. Contractor 
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   b. Supplier 
 
   c. Manufacturer 
 

5. Identification of the product, with the Specification section number, 
permanent equipment tag numbers and applicable Drawing No. 

 
  6. Field dimensions, clearly identified as such. 
 
  7. Relation to adjacent or critical features of the Work or materials. 
 
  8. Applicable standards, such as ASTM or Federal Specification numbers. 
 

9. Notification to the Engineer in writing, at time of submissions, of any 
deviations on the submittals from requirements of the Contract 
Documents.   

 
  10. Identification of revisions on resubmittals. 
 
  11. An 8 x 3 inch blank space for Contractor and Engineer stamps. 
 

12. Contractor's stamp, initialed or signed, certifying to review of submittal, 
verification of products, field measurements and field construction criteria 
and coordination of the information within the submittal with requirements 
of the Work and of Contract Documents. 

 
13. Submittal sheets or drawings showing more than the particular item 

under consideration shall have all but the pertinent description of the 
item for which review is requested crossed out. 

 
1.03  Routing of Submittals 
 
 A. Submittals and routine correspondence shall be routed as follows: 
 
  1. Supplier to Contractor (through representative if applicable) 

  2. Contractor to Engineer 

  3. Engineer to Contractor and Owner 

  4. Contractor to Supplier 

 
Part 2 Products 
 
2.01  Shop Drawings 
 

A. Unless otherwise specifically directed by the Engineer, make all shop drawings 
accurately to a scale sufficiently large to show all pertinent features of the item 
and its method of connection to the Work. 

 
B. Submit all shop drawings in the form of six hard copies and one pdf file. 

 
C. One reproducible for all submittals larger than 11 x 17 inches and no more than 

three prints of other submittals will be returned to the Contractor. 
 
2.02  Manufacturer's Literature 
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A. Where content of submitted literature from manufacturers includes data not 
pertinent to this submittal, clearly indicate which portion of the contents is being 
submitted for the Engineer's review. 

 
B. Submit the number of copies which are required to be returned (not to exceed 

three) plus three copies which will be retained by the Engineer. 
 
2.03  Samples 
 

A. Samples shall illustrate materials, equipment or workmanship and established 
standards by which completed work is judged. 

 
B. Unless otherwise specifically directed by the Engineer, all samples shall be of the 

precise article proposed to be furnished. 
 

C. Submit all samples in the quantity which is required to be returned plus one 
sample which will be retained by the Engineer. 

 
2.04  Colors 
 

A. Unless the precise color and pattern is specifically described in the Contract 
Documents, wherever a choice of color or pattern is available in a specified 
product, submit accurate color charts and pattern charts to the Engineer for 
review and selection. 

 
B. Unless all available colors and patterns have identical costs and identical 

wearing capabilities, and are identically suited to the installation, completely 
describe the relative costs and capabilities of each. 

 
Part 3 Execution 
 
3.01  Contractor's Coordination of Submittals 
 

A. Prior to submittal for the Engineer's review, the Contractor shall use all means 
necessary to fully coordinate all material, including the following procedures: 

 
1. Determine and verify all field dimensions and conditions, catalog 

numbers and similar data. 
 
  2. Coordinate as required with all trades and all public agencies involved. 
 

3. Submit a written statement of review and compliance with the 
requirements of all applicable technical Specifications as well as the 
requirements of this Section. 

 
4. Clearly indicate in a letter or memorandum on the manufacturer's or 

fabricator's letterhead, all deviations from the Contract Documents. 
 

B. Each and every copy of the shop drawings and data shall bear the Contractor's 
stamp showing that they have been so checked.  Shop drawings submitted to the 
Engineer without the Contractor's stamp will be returned to the Contractor for 
conformance with this requirement. 

 
C. The Owner may back charge the Contractor for costs associated with having to 

review a particular shop drawing, product data or sample more than two times to 
receive a “No Exceptions Taken” mark. 
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 D. Grouping of Submittals 
 

1. Unless otherwise specifically permitted by the Engineer, make all 
submittals in groups containing all associated items. 

 
2. No review will be given to partial submittals of shop drawings for items 

which interconnect and/or are interdependent.  It is the Contractor's 
responsibility to assemble the shop drawings for all such interconnecting 
and/or interdependent items, check them and then make one submittal to 
the Engineer along with Contractor's comments as to compliance, non 
compliance or features requiring special attention. 

 
 E. Schedule of Submittals 
 

1. Within 30 days of Contract award and prior to any shop drawing 
submittal, the Contractor shall submit a schedule showing the estimated 
date of submittal and the desired approval date for each shop drawing 
anticipated.  A reasonable period shall be scheduled for review and 
comments.  Time lost due to unacceptable submittals shall be the 
Contractor's responsibility and some time allowance for resubmittal shall 
be provided.  The schedule shall provide for submittal of items which 
relate to one another to be submitted concurrently. 

 
 
3.02  Timing of Submittals 
 

A. Make all submittals far enough in advance of scheduled dates for installation to 
provide all required time for reviews, for securing necessary approvals, for 
possible revision and resubmittal, and for placing orders and securing delivery. 

 
B. In scheduling, allow sufficient time for the Engineer's review following the receipt 

of the submittal. 
 
3.03  Reviewed Shop Drawings 
 
 A. Engineer Review 
 

1. Allow a minimum of 30 days for the Engineer's initial processing of each 
submittal requiring review and response, except allow longer periods 
where processing must be delayed for coordination with subsequent 
submittals.  The Engineer will advise the Contractor promptly when it is 
determined that a submittal being processed must be delayed for 
coordination.  Allow a minimum of two weeks for reprocessing each 
submittal.  Advise the Engineer on each submittal as to whether 
processing time is critical to progress of the Work, and therefore the 
Work would be expedited if processing time could be foreshortened. 

 
2. Acceptable submittals will be marked “No Exceptions Taken”.  A 

minimum of three copies will be retained by the Engineer for Engineer's 
and the Owner's use and the remaining copies will be returned to the 
Contractor. 

 
3. Submittals requiring minor corrections before the product is acceptable 

will be marked “Make Corrections Noted”.  The Contractor may order, 
fabricate and ship the items included in the submittals, provided the 
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indicated corrections are made.  Drawings must be resubmitted for 
review and marked “No Exceptions Taken” prior to installation or use of 
products. 

 
4. Submittals marked “Amend and Resubmit” must be revised to reflect 

required changes and the initial review procedure repeated. 
 

5. The “Rejected   See Remarks” notation is used to indicate products 
which are not acceptable.  Upon return of a submittal so marked, the 
Contractor shall repeat the initial review procedure utilizing acceptable 
products. 

 
6. Only two copies of items marked “Amend and Resubmit” and “Rejected   

See Remarks” will be reviewed and marked.  One copy will be retained 
by the Engineer and the other copy with all remaining unmarked copies 
will be returned to the Contractor for resubmittal. 

 
B. No work or products shall be installed without a drawing or submittal bearing the 

“No Exceptions Taken” notation.  The Contractor shall maintain at the job site a 
complete set of shop drawings bearing the Engineer's stamp. 

 
C. Substitutions:  In the event the Contractor obtains the Engineer's approval for the 

use of products other than those which are listed first in the Contract Documents, 
the Contractor shall, at the Contractor's own expense and using methods 
approved by the Engineer, make any changes to structures, piping and electrical 
work that may be necessary to accommodate these products. 

 
D. Use of the “No Exceptions Taken” notation on shop drawings or other submittals 

is general and shall not relieve the Contractor of the responsibility of furnishing 
products of the proper dimension, size, quality, quantity, materials and all 
performance characteristics, to efficiently perform the requirements and intent of 
the Contract Documents.  The Engineer's review shall not relieve the Contractor 
of responsibility for errors of any kind on the shop drawings.  Review is intended 
only to assure conformance with the design concept of the Project and 
compliance with the information given in the Contract Documents.  The 
Contractor is responsible for dimensions to be confirmed and correlated at the 
job site.  The Contractor is also responsible for information that pertains solely to 
the fabrication processes or to the technique of construction and for the 
coordination of the work of all trades. 

 
3.04  Resubmission Requirements 
 
 A. Shop Drawings 
 

1. Revise initial drawings as required and resubmit as specified for initial 
submittal, with the resubmittal number shown. 

 
2. Indicate on drawings all changes which have been made other than 

those requested by the Engineer. 
 

B. Project Data and Samples:  Resubmit new data and samples as specified for 
initial submittal, with the resubmittal number shown. 

 
 
 

END OF SECTION 
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Part 1 General 
 
1.01  Scope 
 

A. Temporary facilities required for this work include, but are not necessarily limited 
to: 

 
  1. Temporary utilities such as water and electricity. 
 
  2. First aid facilities. 
 
  3. Sanitary facilities. 
 
  4. Potable water. 
 
  5. Temporary enclosures and construction facilities. 
 
 

B. Temporary utilities for field offices shall be as specified in Section 01590 of these 
Specifications. 

 
1.02  General 
 

A. First aid facilities, sanitary facilities and potable water shall be available on the 
Project site on the first day that any activities are conducted on site.  The other 
facilities shall be provided as the schedule of the Project warrants. 

 
B. Maintenance:  Use all means necessary to maintain temporary facilities in proper 

and safe condition throughout progress of the Work.  In the event of loss or 
damage, immediately make all repairs and replacements necessary, at no 
additional cost to the Owner. 

 
C. Removal:  Remove all such temporary facilities and controls as rapidly as 

progress of the Work will permit. 
 
1.03  Temporary Utilities 
 
 A. General 
 

1. Provide and pay all costs for all water, electricity and other utilities 
required for the performance of the Work. 

 
  2. Pay all costs for temporary utilities until Project completion. 
 

3. Costs for temporary utilities shall include all power, water and the like 
necessary for testing equipment as required by the Contract Documents. 

 
B. Temporary Water:  Provide all necessary temporary piping, and upon completion 

of the Work, remove all such temporary piping.  Provide and remove water 
meters. 

 
 C. Temporary Electricity 
 
  1. Provide all necessary wiring for the Contractor's use. 
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2. Furnish, locate and install area distribution boxes such that the individual 
trades may use, their own construction type extension cords to obtain 
adequate power, and artificial lighting at all points where required by 
inspectors and for safety. 

 
1.04  First Aid Facilities 
 

The Contractor shall provide a suitable first aid station, equipped with all facilities 
and medical supplies necessary to administer emergency first aid treatment.  The 
Contractor shall have standing arrangements for the removal and hospital 
treatment of any injured person.  All first aid facilities and emergency ambulance 
service shall be made available by the Contractor to the Owner and the 
Engineer's personnel. 

 
1.05  Sanitary Facilities 
 

Prior to starting the Work, the Contractor shall furnish, for use of Contractor's 
personnel on the job, all necessary toilet facilities which shall be secluded from 
public observation.  These facilities shall be either chemical toilets or shall be 
connected to the Owner's sanitary sewer system.  All facilities, regardless of 
type, shall be kept in a clean and sanitary condition and shall comply with the 
requirements and regulations of the area in which the Work is performed.  
Adequacy of these facilities will be subject to the Engineer's review and 
maintenance of same must be satisfactory to the Engineer at all times. 

 
1.06  Potable Water 
 

The Contractor shall be responsible for furnishing a supply of potable drinking 
water for employees, subcontractors, inspectors, engineers and the Owner who 
are associated with the Work. 

 
1.07  Enclosures and Construction Facilities 
 

Furnish, install and maintain for the duration of construction, all required 
scaffolds, tarpaulins, canopies, steps, bridges, platforms and other temporary 
construction necessary for proper completion of the Work in compliance with all 
pertinent safety and other regulations. 

 
1.08  Parking Facilities 
 

Parking facilities for the Contractor's and Contractor's subcontractors' personnel 
shall be the Contractor's responsibility.  The storage and work facilities provided 
by the Owner will not be used for parking by the Contractor's or subcontractor's 
personnel. 

 
 
 
 

END OF SECTION 
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Part 1 General 
 
1.01  Barricades, Lights and Signals 
 

A. The Contractor shall furnish and erect such barricades, fences, lights and danger 
signals and shall provide such other precautionary measures for the protection of 
persons or property and of the Work as necessary.  Barricades shall be painted 
in a color that will be visible at night.  From sunset to sunrise, the Contractor shall 
furnish and maintain at least one light at each barricade and sufficient numbers 
of barricades shall be erected to keep vehicles from being driven on or into any 
Work under construction. 

 
B. The Contractor will be held responsible for all damage to the Work due to failure 

of barricades, signs and lights and whenever evidence is found of such damage, 
the Contractor shall immediately remove the damaged portion and replace it at 
Contractor's cost and expense.  The Contractor's responsibility for the 
maintenance of barricades, signs and lights shall not cease until the Project has 
been accepted by the Owner. 

 
 
 

END OF SECTION 
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Part 1 General 
 
1.01  Scope 
 

Limit blowing dust caused by construction operations by applying water or 
employing other appropriate means or methods to maintain dust control, subject 
to the approval of the Owner.  As a minimum, this may require the use of a water 
wagon twice a day to suppress dusty conditions. 

 
1.02  Protection of Adjacent Property 
 

A. The Bidders shall visit the site and note the buildings, landscaping, roads, 
parking areas and other facilities near the Work site that may be damaged by 
their operations. The Contractor shall make adequate provision to fully protect 
the surrounding area and will be held fully responsible for all damages resulting 
from Contractor's operations. 

 
 
 
 

END OF SECTION 
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Part 1 General 
 
1.01  Scope 
 

A. The Contractor shall be responsible for conducting all Work in a safe manner and 
shall take reasonable precautions to ensure the safety and protection of workers, 
property and the general public.  The Contractor's responsibility for protection is 
described in Article 00700-25 of the General Conditions. 

 
B. All construction shall be conducted in accordance with the latest applicable 

requirements for Part 1926 of the Occupational Safety and Health Act, Safety 
and Health Regulations for Construction, Section 107 of the Contract Work Hours 
and Safety Standards Act, as well as any other local, state or federal safety 
codes and regulations. 

 
C. The Contractor shall designate a trained and qualified employee who is to be 

responsible for ensuring that the Work is performed safely and in conformance 
with all applicable regulations. 

 
D. The Contractor shall determine the safety hazards involved in prosecuting the 

Work and the precautions necessary to conduct the Work safely.  If the 
Contractor is unsure as to any special hazards which may be unique to the 
various processes and facilities involved in wastewater conveyance and 
treatment, it shall be Contractor's responsibility to determine such information 
prior to beginning the Work. 

 
E. The Contractor shall bear all risks associated with performing the Work and shall 

fully indemnify and hold harmless the Owner and Engineer. 
 
1.02  Special Requirements 
 

A. The Contractor's attention is directed to the fact that construction activities 
involving existing wastewater facilities and sewer systems will occasionally 
involve work in potentially hazardous environments in which oxygen deficient, 
toxic or explosive conditions may exist.  Additional hazards arise from the 
presence of pathogens in the wastewater and sludge and from the slime and 
scum layer that coat walking, working and other surfaces.  In dealing with these 
hazards, the Contractor shall take special precautions to ensure worker safety.  
Such precautions shall include, but are not limited to, the following, as applicable: 

 
1. Installing temporary forced air ventilation equipment and ducts for fresh 

air in enclosed areas. 
 

2. Using pneumatic tools and equipment instead of electric driven 
equipment in hazardous areas. 

 
3. Avoiding the use of cutting torches, field welding and grinders in 

hazardous areas. 
 

4. Cleaning and disinfecting working surfaces with hot water, high pressure 
washers prior to commencing work. 

 
5. Installing sealed wooden baffles or bulkheads to isolate working areas 

from hazardous atmospheres. 
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6. Providing portable oxygen meters, combustible gas detectors and 
hydrogen sulfide detectors to continuously monitor the atmosphere in 
enclosed working areas. 

 
7. Providing safety harnesses, safety lines and recovery crews for workers 

in hazardous areas. 
 

8. Providing self contained breathing apparatus with spare air cylinders for 
workers in hazardous areas. 

 
9. Providing dry chemical fire extinguishers and connected fire hoses in 

areas where a danger of fire or explosion exists. 
 
  10. Providing adequate, oxygen equipped, first aid facilities. 
 
  11. Providing suitable wash up areas and facilities for workers. 
 

12. Installing temporary lighting using explosion proof fixtures in hazardous 
environments. 

 
13. Installing approved warning and hazard signs and posting safety 

procedures. 
 

14. Instructing all workers as to the hazards present, the procedures to be 
followed and the proper function and use of all safety and emergency 
equipment furnished. 

 
B. Prior to commencing Work on existing facilities and equipment, the Contractor 

shall notify the system/facility superintendent and shall ensure that the source of 
electrical energy to all affected equipment is shut off and locked out at the 
appropriate motor control center.  Local switches and pushbutton stations, where 
provided, shall be locked in the “off” position. 

 
C. Prior to entering or commencing work in a hazardous area, the Contractor shall 

ensure that all safety and emergency equipment is in place and in satisfactory 
operating condition. 

 
 
 

END OF SECTION 
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Part 1 General 
 
1.01  Scope 
 

This Section outlines the restrictions and requirements for substitutions, product 
and manufacturer options, and construction method options. 

 
1.02  Definitions 
 

A. For the purposes of these Contract Documents, a “substitute item” shall be 
defined as one of the following: 

 
1. A product or manufacturer offered as a replacement to a specified 

product or manufacturer. 
 

2. A product or manufacturer offered in addition to a specified product or 
manufacturer. 

 
B. For the purposes of these Contract Documents, a “substitute construction 

method” shall be defined as one of the following: 
 

1. A mean, method, technique, sequence or procedure of construction 
offered as a replacement for a specified mean, method, technique, 
sequence or procedure of construction. 

 
2. A mean, method, technique, sequence or procedure of construction 

offered in addition to a specified mean, method, technique, sequence or 
procedure of construction. 

 
1.03  General 
 

A. An item or construction method, which is offered where no specific product, 
manufacturer, mean, method, technique, sequence or procedure of construction 
is specified or shown on the Drawings, shall not be considered a substitute and 
shall be at the option of the Contractor, subject to the provisions in the Contract 
Documents for that item or construction method. 

 
B. For products specified only by a referenced standard, the Contractor may select 

any product by any manufacturer, which meets the requirements of the 
Specifications, unless indicated otherwise in the Contract Documents. 

 
C. If the manufacturer is named on the Drawings or in the Specifications as an 

acceptable manufacturer, products of that manufacturer meeting all requirements 
of the Specifications and Drawings are acceptable. 

 
D. Whenever the Engineer's design is based on a specific product of a particular 

manufacturer, that manufacturer will be shown on the Drawings and/or listed first 
in the list of approved manufacturers in the Specifications. Any Bidder intending 
to furnish products of other than the first listed manufacturer, or furnish substitute 
items, shall 

 
1. Verify that the item being furnished will fit in the space allowed, perform 

the same functions and have the same capabilities as the item specified. 
 

2. Include in its Bid the cost of all accessory items which may be required 
by the other listed substitute product, 
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3. Include the cost of any architectural, structural, mechanical, piping, 

electrical or other modifications required, and 
 

4. Include the cost of required additional work by the Engineer, if any, to 
accommodate the item. 

 
E. Whenever a product is identified on the Drawings or in the Specifications by 

reference to manufacturers or vendors names, trade names, catalog numbers, 
etc., it is intended only to denote the quality standard of product desired and that 
they do not restrict Bidders to a specific brand, make, manufacturer or specific 
name.  These listings and citations are used only to set forth and convey to 
Bidders the general style, type, character and quality of product desired.  
Equivalent products will be acceptable, subject to the substitution provisions of 
this Section. 

 
 
1.04  Approvals 
 

Approval, of a substitution as an acceptable manufacturer, of the Engineer is 
dependent on determination that the product offered is essentially equal in 
function, performance, quality of manufacture, ease of maintenance, reliability, 
service life and other criteria to that on which the design is based; and will require 
no major modifications to structures, electrical systems, control systems or piping 
systems. 

 
1.05  Substitutions and Options 
 
 A. No substitutions will be considered for the manufacturers listed in the Bid Form. 
 
 B. After Notice to Proceed 
 

1. Substitute items will be considered only if the term “equal to” precedes 
the names of acceptable manufacturers in the Specification.   

 
2. Where items are specified by referenced standard or specified as 

indicated in Article 1.03, Paragraph A.  above, such items shall be 
submitted to the Engineer for review. 

 
3. The Contractor shall submit shop drawings on the substitute item for the 

Engineer's review in accordance with the Section 01340. 
 
 C. Prior to Opening of Bids 
 

1. No consideration or approvals will be made for products specified by a 
referenced standard, or specified as indicated in Article 1.02, Paragraph 
A.  above.  Such consideration may occur only after the Notice to 
Proceed. 

 
2. No consideration or approvals will be made for products being offered 

where the term “equal to” precedes the name of an approved product.  
Such substitution consideration may occur only after the Notice to 
Proceed. 

 
3. If the term “or equal” follows the names of acceptable manufacturers, 

then other manufacturers desiring approval as an acceptable 
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manufacturer may submit the product information to the Engineer for 
approval during the bidding phase, as indicated below.  With the 
exception of where the phrase “no substitutions” is associated with a list 
of manufacturers, where a list of acceptable manufacturers is not 
preceded by the phrase “equal to”, the list of acceptable manufacturers 
shall be considered as having the phrase “or equal” following the list, and 
the list being subject to the “or equal” provisions of this section. 

 
4. The manufacturer shall include the following items in its “or equal” 

submittal: 
 

a. Descriptive literature including information on materials used, 
minimum design standards, standard design features, 
manufacturing processes and facilities, and similar information 
which will indicate experience and expertise in the manufacture 
of the product being evaluated. 

 
b. Performance specifications applicable to the manufacturer's 

standard design which indicates the level of performance to be 
expected from the product. 

 
c. A complete set of submittal drawings of similar products which 

have been completed and placed into operation. 
 

d. A list of existing installations of products similar in type and size, 
information required to satisfy specified experience 
requirements, or a copy of the bond to be submitted in lieu of 
experience. 

 
e. Evidence of technical ability of the manufacturer to design and 

manufacture products meeting Project requirements. 
 

f. Evidence submitted shall include, as a minimum, descriptions of 
engineering and manufacturing staff capabilities. 

 
g. A copy of the manufacturer's most recent annual business 

report.  Include a statement comparing the present net worth of 
the manufacturer in comparison to the total value of all products 
proposed to be furnished.  Net worth must exceed the total value 
of all products proposed. 

 
h. A complete description of field service capabilities, including the 

location of field service facilities which would serve the proposed 
facility and the number and qualifications of personnel working 
from that location. 

 
i. A complete list of all requirements of the Drawings and 

Specifications with which the manufacturer cannot conform, 
including reasons why alternate features are considered 
equivalent. 

 
j. If descriptive literature or drawings illustrate standard products 

with design features or materials not in compliance with Project 
requirements then these exceptions must be specifically listed.  
Failure to do so will indicate intent by the manufacturer to modify 
design features and alter materials to meet Project requirements. 
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k. Where additional information is submitted to supplement the 

submittal, all changes to the list of exceptions shall be 
specifically noted. 

 
l. All other information necessary to fully evaluate the product for 

consideration. 
 

5. This “or equal” submittal shall reach the Engineer no later than 14 days 
prior to the Bid date.  Submittals which do not include a complete list of 
exceptions to Project requirements, or the statement “No exceptions to 
the Specifications will be taken”, will automatically be rejected by the 
Engineer.  Manufacturers will be advised of approval or rejection in 
writing no later than 10 days prior to the Bid date.  Rejected submittals 
may be supplemented with additional information and resubmitted no 
later than five days prior to the Bid date.  Manufacturers making 
supplementary submittals will be advised of approval or rejection in 
writing no later than one day prior to the Bid date. 

 
6. Bids based on products which have not received the approval of the 

Engineer may be determined non-responsive by the Owner and rejected. 
 
 
 

END OF SECTION 
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Part 1 General 
 
1.01  Scope 
 

This Section covers the general cleaning which the Contractor shall be required 
to perform both during construction and before final acceptance of the Project 
unless otherwise shown on the Drawings or specified elsewhere in these 
Specifications. 

 
1.02  Quality Assurance 
 

A. Daily, and more often if necessary, conduct inspections verifying that 
requirements of cleanliness are being met. 

 
B. In addition to the standards described in this Section, comply with all pertinent 

requirements of governmental agencies having jurisdiction. 
 
1.03  Hazardous Material and Waste 
 

A. The Contractor shall handle hazardous waste and materials in accordance with 
applicable local, state, and federal regulations.  Waste shall also be disposed of 
in approved landfills as applicable. 

 
B. The Contractor shall prevent accumulation of wastes which create hazardous 

conditions. 
 
 C. Burning or burying rubbish and waste materials on the site shall not be allowed. 
 

D. Disposal of hazardous wastes or materials into sanitary or storm sewers shall not 
be allowed. 

 
1.04  Disposal of Surplus Materials 
 

Unless otherwise shown on the Drawings, specified or directed, the Contractor 
shall legally dispose off the site all surplus materials and equipment from 
demolition and shall provide suitable off site disposal site, or utilize a site 
designated by the Owner. 

 
Part 2 Products 
 
2.01  Cleaning Materials and Equipment 
 

Provide all required personnel, equipment and materials needed to maintain the 
specified standard of cleanliness. 

 
2.02  Compatibility 
 

Use only the cleaning materials, methods and equipment which are compatible 
with the surface being cleaned, as recommended by the manufacturer of the 
material or as approved by the Engineer. 
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Part 3 Execution 
 
3.01  Progress Cleaning 
 
 A. General 
 

1. Do not allow the accumulation of scrap, debris, waste material and other 
items not required for construction of this Work. 

 
2. At least each week, and more often if necessary, completely remove all 

scrap, debris and waste material from the job site. 
 

3. Provide adequate storage for all items awaiting removal from the job site, 
observing all requirements for fire protection and protection of the 
environment. 

 
 B. Site 
 

1. Daily, and more often if necessary, inspect the site and pick up all scrap, 
debris and waste material.  Remove all such items to the place 
designated for their storage. 

 
  2. Restack materials stored on site weekly. 
 

3. At all times maintain the site in a neat and orderly condition which meets 
the approval of the Engineer. 

 
 
3.02  Final Cleaning 
 

A. Definitions:  Unless otherwise specifically specified, “clean” for the purpose of 
this Article shall be interpreted as the level of cleanliness generally provided by 
commercial building maintenance subcontractors using commercial quality 
building maintenance equipment and materials. 

 
B. General:  Prior to completion of the Work, remove from the job site all tools, 

surplus materials, equipment, scrap, debris and waste.  Conduct final progress 
cleaning as described in 3.01 above. 

 
C. Site:  Unless otherwise specifically directed by the Engineer, hose down all 

paved areas on the site and all public sidewalks directly adjacent to the site; rake 
clean other surfaces of the grounds.  Completely remove all resultant debris. 

 
D. Post Construction Cleanup:  All evidence of temporary construction facilities, haul 

roads, work areas, structures, foundations of temporary structures, stockpiles of 
excess or waste materials, or any other evidence of construction, as directed by 
the Engineer. 

 
E. Restoration of Landscape Damage:  Any landscape feature damaged by the 

Contractor shall be restored as nearly as possible to its original condition at the 
Contractor's expense.  The Engineer will decide what method of restoration shall 
be used. 

 
F. Timing:  Schedule final cleaning as approved by the Engineer to enable the 

Owner to accept the Project. 
 



Mid Broadwell Petition Sewer                              Section 01710 
  Cleaning 

Page 3 of 3 

3.03  Cleaning During Owner's Occupancy 
 

Should the Owner occupy the Work or any portion thereof prior to its completion 
by the Contractor and acceptance by the Owner, responsibilities for interim and 
final cleaning of the occupied spaces shall be as determined by the Engineer in 
accordance with the Supplementary Conditions of the Contract Documents. 

 
 
 

END OF SECTION 



 



Mid Broadwell Petition Sewer  Section 01720 
  Record Documents 

 

Page 1 of 2 

Part 1 General 
 
1.01  Scope 
 

A. The work under this Section includes, but is not necessarily limited to, the 
compiling, maintaining, recording and submitting of project record documents as 
herein specified. 

 
 B. Record documents include, but are not limited to: 
 
  1. Drawings; 
 
  2. Specifications; 
 
  3. Change orders and other modifications to the Contract; 
 

4. Engineer field orders or written instructions, including Requests for 
Information (RFI) and Clarification Memorandums; 

 
  5. Reviewed shop drawings, product data and samples; 
 
  6. Test records. 
 

C. The Contractor shall maintain on the Project site throughout the Contract Time 
an up to date set of Record Drawings. 

 
1.02  Maintenance of Documents and Samples 
 
 A. Storage 
 

1. Store documents and samples in the Contractor's field office, apart from 
documents used for construction. 

 
  2. Provide files and racks for storage of documents. 
 
  3. Provide locked cabinet or secure storage space for storage of samples. 
 
 B. File documents and samples in accordance with format of these Specifications. 
 
 C. Maintenance 
 
  1. Maintain documents in a clean, dry, legible condition and in good order. 
 
  2. Do not use record documents for construction purposes. 
 
  3. Maintain at the site for the Owner one copy of all record documents. 
 
 D. Make documents and samples available at all times for inspection by Engineer. 
 

E. Failure to maintain the Record Documents in a satisfactory manner may be 
cause for withholding of a certificate for payment. 

 
1.03  Quality Assurance 
 

A. Unless noted otherwise, Record Drawings shall provide dimensions, distances 
and coordinates to the nearest 0.1 foot. 
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B. Unless noted otherwise, Record Drawings shall provide elevations to the nearest 

0.01 foot for all pertinent items constructed by the Contractor. 
 
 

C. The Contractor shall employ a currently registered surveyor to prepare the 
Record Drawings from a post construction, field run survey.  The Record 
Drawings shall provide elevations to the nearest 0.01 foot for all manhole inverts, 
manhole frames and other pertinent items constructed by the Contractor.  The 
Record Drawings shall provide dimensions, distances, and coordinates to the 
nearest 0.01 foot and horizontal angles to the nearest 10 seconds. 

 
1.04  Recording 
 
 A. Label each document “Project Record” in neat, large printed letters. 
 
 B. Recording 
 
  1. Record information concurrently with construction progress. 
 
  2. Do not conceal any work until required information is recorded. 
 
1.05  Record Drawings 
 

A. The Contractor shall provide one set of the Contract drawings, with all changes 
recorded in that one set. 

 
 B. Legibly mark drawings to record actual construction, including: 
 
  1. All Construction 
 
   a. Changes of dimension and detail. 
 

b. Changes made by Requests for Information (RFI), field order, 
clarification memorandums or by change order. 

 
   c. Details not on original Drawings. 
 
1.06  Submittal 
 
 A. At contract closeout, deliver Record Documents to the Engineer for the Owner. 
 
 B. Accompany submittal with transmittal letter, in duplicate, containing: 
 
  1. Date 
 
  2. Project title and number 
 
  3. Contractor's name and address 
 
  4. Title and number of each record document 
 
  5. Signature of Contractor or Contractor's authorized representative 
 
 

END OF SECTION 
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Part 1 General 
 
1.01  Project Maintenance and Warranty 
 

A. Maintain and keep in good repair the Work covered by these Drawings and 
Specifications until acceptance by the Owner. 

 
B. The Contractor shall warrant for a period of one year from the date of Owner's 

written acceptance of certain segments of the Work and/or Owner's written final 
acceptance of the Project, as defined in the Contract Documents, that the 
completed Work is free from all defects due to faulty products or workmanship 
and the Contractor shall promptly make such corrections as may be necessary 
by reason of such defects.  The Owner will give notice of observed defects with 
reasonable promptness.  In the event that the Contractor should fail to make 
such repairs, adjustments or other work that may be made necessary by such 
defects, the Owner may do so and charge the Contractor the cost thereby 
incurred.  The Performance Bond shall remain in full force and effect throughout 
the warranty period. 

 
C. The Contractor shall not be obligated to make replacements which become 

necessary because of ordinary wear and tear, or as a result of improper 
operation or maintenance, or as a result of improper work or damage by another 
Contractor or the Owner, or to perform any work which is normally performed by 
a maintenance crew during operation. 

 
D. In the event of multiple failures of major consequences prior to the expiration of 

the one year warranty described above, the affected unit shall be disassembled, 
inspected and modified or replaced as necessary to prevent further occurrences.  
All related components which may have been damaged or rendered non 
serviceable as a consequence of the failure shall be replaced.  A new 12 month 
warranty against defective or deficient design, workmanship, and materials shall 
commence on the day that the item is reassembled and placed back into 
operation.  As used herein, multiple failure shall be interpreted to mean two or 
more successive failures of the same kind in the same item or failures of the 
same kind in two or more items.  Major failures may include, but are not limited 
to, cracked or broken housings, piping, or vessels, excessive deflections, bent or 
broken shafts, broken or chipped gear teeth, premature bearing failure, 
excessive wear or excessive leakage around seals.  Failures which are directly 
and clearly traceable to operator abuse, such as operations in conflict with 
published operating procedures or improper maintenance, such as substitution of 
unauthorized replacement parts, use of incorrect lubricants or chemicals, flagrant 
over or under lubrication and using maintenance procedures not conforming with 
published maintenance instructions, shall be exempted from the scope of the one 
year warranty.  Should multiple failures occur in a given item, all products of the 
same size and type shall be disassembled, inspected, modified or replaced as 
necessary and rewarranted for one year. 

 
 

F. The Contractor shall, at Contractor's own expense, furnish all labor, materials, 
tools and equipment required and shall make such repairs and removals and 
shall perform such work or reconstruction as may be made necessary by any 
structural or functional defect or failure resulting from neglect, faulty workmanship 
or faulty materials, in any part of the Work performed by the Contractor.  Such 
repair shall also include refilling of trenches, excavations or embankments which 
show settlement or erosion after backfilling or placement. 
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G. Except as noted on the Drawings or as specified, all structures such as 
embankments and fences shall be returned to their original condition prior to the 
completion of the Contract.  Any and all damage to any facility not designated for 
removal, resulting from the Contractor's operations, shall be promptly repaired by 
the Contractor at no cost to the Owner. 

 
H. The Contractor shall be responsible for all road and entrance reconstruction and 

repairs and maintenance of same for a period of one year from the date of final 
acceptance.  In the event the repairs and maintenance are not made immediately 
and it becomes necessary for the owner of the road to make such repairs, the 
Contractor shall reimburse the owner of the road for the cost of such repairs. 

 
I. In the event the Contractor fails to proceed to remedy the defects upon 

notification within 15 days of the date of such notice, the Owner reserves the 
right to cause the required materials to be procured and the work to be done, as 
described in the Drawings and Specifications, and to hold the Contractor and the 
sureties on Contractor's bond liable for the cost and expense thereof. 

 
J. Notice to Contractor for repairs and reconstruction will be made in the form of a 

registered letter addressed to the Contractor at Contractor's home office. 
 

K. Neither the foregoing paragraphs nor any provision in the Contract Documents, 
nor any special guarantee time limit implies any limitation of the Contractor's 
liability within the law of the place of construction. 

 
 
 

END OF SECTION 
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Part 1 General 

 

1.01  Scope 

 

 A. Clearing and grubbing includes, but is not limited to, removing from the Project site, 

trees, stumps, roots, brush, structures, abandoned utilities, trash, debris and all other 

materials found on or near the surface of the ground in the construction area and 

understood by generally accepted engineering practice not to be suitable for 

construction of the type contemplated.  Precautionary measures that prevent damage 

to existing features including trees, to remain is part of the Work. 

 

 B. Clearing and grubbing operations shall be coordinated with temporary and permanent 

erosion and sedimentation control procedures. 

 

1.02  Quality Assurance 

 

 A. The Contractor shall comply with applicable codes, ordinances, rules, regulations and 

laws of local, municipal, state or federal authorities having jurisdiction over the Project.  

All required permits of a temporary nature shall be obtained for construction operations 

by the Contractor. 

 

 B. Open burning, if allowed, shall first be permitted by the local authority having 

jurisdiction.  The Contractor shall notify the local fire department and abide by fire 

department restrictions. 

 

1.03  Job Conditions 

 

  Location of the Work:  The area to be cleared and grubbed is shown schematically on 

the Drawings or specified below.  It includes all areas designated for sewer 

construction. 

Part 2 Products 

 

2.01  Equipment 

 

  The Contractor shall furnish equipment of the type normally used in clearing and 

grubbing operations including, but not limited to, tractors, trucks, loaders and root rakes. 

 

Part 3 Execution 

 

3.01 Scheduling of Clearing 

 

 A. The Contractor shall clear at each construction site only that length of the right-of-way, 

permanent or construction easement which would be the equivalent of two week’s pipe 

laying.  This length shall be determined from the Contractor's Progress Schedule. 

 

 B. The Engineer may permit clearing for additional lengths of the pipe line provided that 

temporary erosion and sedimentation controls are in place and a satisfactory stand of 

temporary grass is established.  Should a satisfactory stand of grass not be possible, 

no additional clearing shall be permitted beyond that specified above. 
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 C. A satisfactory stand of grass shall have no bare spots larger than one square yard.  

Bare spots shall be scattered and the bare area shall not comprise more than one 

percent of any given area. 

 

3.02  Clearing and Grubbing 

 

 A. Clear and grub no more than 3 feet on each side of the pipeline before excavating.  

Remove all trees, growth, debris, stumps and other objectionable matter.  Clear the 

construction easement or road right-of-way only if necessary. 

 

 B. Materials to be cleared, grubbed and removed from the Project site include, but are not 

limited to, all trees, stumps, roots, brush, trash, organic matter, paving, miscellaneous 

structures, houses, debris and abandoned utilities. 

 

 C. Grubbing shall consist of completely removing roots, stumps, trash and other debris 

from all graded areas so that topsoil is free of roots and debris.  Topsoil is to be left 

sufficiently clean so that further picking and raking will not be required. 

 

 D. All stumps, roots, foundations and planking embedded in the ground shall be removed 

and disposed of.  Piling and butts of utility poles shall be removed to a minimum depth 

of two feet below the limits of excavation for structures, trenches and roadways or two 

feet below finish grade, whichever is lower. 

 

 E. Landscaping features shall include, but are not necessarily limited to, fences, cultivated 

trees, cultivated shrubbery, property corners, man-made improvements, subdivision 

and other signs within the right-of-way and easement.  The Contractor shall take 

extreme care in moving landscape features and promptly re-establishing these 

features. 

 

 F. Surface rocks and boulders shall be grubbed from the soil and removed from the site if 

not suitable as rip rap. 

 

 G. Where the tree limbs interfere with utility wires, or where the trees to be felled are in 

close proximity to utility wires, the tree shall be taken down in sections to eliminate the 

possibility of damage to the utility. 

 

 H. Any work pertaining to utility poles shall comply with the requirements of the appropriate 

utility. 

 

 I. All fences adjoining any excavation or embankment that, in the Contractor's opinion, 

may be damaged or buried, shall be carefully removed, stored and replaced.  Any 

fencing that, in the Engineer's opinion, is significantly damaged shall be replaced with 

new fence material. 

 

 J. The Contractor shall exercise special precautions for the protection and preservation of 

trees, cultivated shrubs, sod, fences, etc. situated within the limits of the construction 

area but not directly within excavation and/or fill limits.  The Contractor shall be held 

liable for any damage the Contractor's operations have inflicted on such property. 

 

 K. The Contractor shall be responsible for repairs and/or replacement of all damages to 

existing improvements resulting from Contractor's operations. 

 

 

3.03  Disposal of Debris 
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 A. The debris resulting from the clearing and grubbing operation shall be hauled to a 

disposal site secured by the Contractor and shall be disposed of in accordance with all 

requirements of federal, state, county and municipal regulations.  No debris of any kind 

shall be deposited in any stream or body of water, or in any street or alley.  No debris 

shall be deposited upon any private property except with written consent of the property 

owner.  In no case shall any material or debris be left on the Project, shoved onto 

abutting private properties or buried on the Project. 

 

 

 

(Remainder of page intentionally left blank.) 

 

 

 

END OF SECTION 
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Part 1 General 

 

1.01  Scope 

 

 A. The Work specified in this Section consists of providing and maintaining temporary 

and permanent erosion and sedimentation controls as shown on the Drawings.  This 

Section also specifies the subsequent removal of temporary erosion and 

sedimentation controls. 

 

 B. Temporary and permanent erosion and sedimentation controls include grassing and 

mulching of disturbed areas and structural barriers at those locations which will 

ensure that erosion during construction will be maintained within acceptable limits.  

Acceptable limits are as established by the Georgia Erosion and Sedimentation 

Control Act of 1975, as amended, Section 402 of the Federal Clean Water Act, and 

applicable codes, ordinances, rules, regulations, and laws of local, state, and 

municipal authorities having jurisdiction. 

 

 C. Land disturbance activity shall not commence until the Land Disturbance Permit has 

been issued. 

 

1.02  Submittals 

 

 A. Submit product data in accordance with the requirements of Section 01300 of these 

Specifications. 

 

 B. Prior to any construction activity, the Contractor shall submit, for the Engineer’s 

approval, a schedule for the accomplishment of temporary and permanent erosion 

and sedimentation control work. No work shall be started until the erosion and 

sedimentation control schedule and methods of operation have been approved by 

the Engineer. 

 

1.03  Quality Assurance 

 

 A. The temporary and permanent erosion and sedimentation control measures shown 

on the Drawings are minimum suggested requirements.  Any additional erosion and 

sedimentation control measures required by the Contractor's means, methods, 

techniques, and sequence of operation will be installed by the Contractor at no 

additional cost to the Owner. 

 

 B. Perform all Work under this Section in accordance with all pertinent rules and 

regulations including, but not necessarily limited to, those stated in these 

Specifications.  Where provisions of pertinent rules and regulations conflict with 

these Specifications the more stringent provisions shall govern. 

 

 C. Provide all materials and promptly take all actions necessary to achieve effective 

erosion and sedimentation control in accordance with the Georgia Erosion and 

Sedimentation Control Act of 1975 as amended (OCGA §12-7-1, et. seq.), local 

ordinances, other permits, local enforcing agency guidelines, and these 

Specifications. 

 

 D. Basic Principles: 

 

  1. Coordinate the land disturbance activities to fit the topography, soil types, and 

conditions. 
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  2. Minimize the disturbed area and the duration of exposure to erosive elements. 

 

  3. Provide temporary or permanent stabilization to disturbed areas immediately 

after rough grading is complete. 

 

  4. Safely convey run-off from the site to a stable outlet to prevent flooding and 

damage to downstream facilities resulting from increased runoff from the site. 

 

  5. Retain sediment on-site that was generated on-site. 

 

  6. Minimize encroachment upon watercourses. 

 

 E.  Implementation: 

 

  1. The Contractor is solely responsible for the control of erosion within the 

Project site and the prevention of sedimentation from leaving the Project site 

or entering waterways. 

   

  2. The Contractor shall install temporary and permanent erosion and 

sedimentation controls which will ensure that runoff from the disturbed area of 

the Project site shall pass through a filter system before exiting the Project 

site. 

   

  3. The Contractor shall provide temporary and permanent erosion and 

sedimentation control measures to prevent silt and sediment from entering the 

waterways and designated wetland areas.  The Contractor shall maintain an 

undisturbed vegetative buffer a minimum of 25 feet from the top of the bank. 

   

  4. The Contractor shall limit land disturbance activity to those areas shown on the 

Drawings. 

   

  5. The Contractor shall maintain erosion and sedimentation control measures 

within disturbed areas on the entire site at no additional cost to the Owner until 

the final acceptance of the Project.  Maintenance shall include mulching, re-

seeding, clean-out of sediment barriers and sediment ponds, replacement of 

washed-out or undermined rip rap and erosion control materials, to the 

satisfaction of the Owner and Landscape Architect. 

   

  6. All fines imposed for improper erosion and sedimentation control shall be paid 

by the Contractor. 

 

Part 2 Products 

 

2.01  Sediment Barrier 

 

 A.  Silt Fence: 

 

  1. Type C Silt Fence is a combination of Type A silt Fence with woven wire 

reinforcement.  Type C Silt Fence reinforcement shall meet the requirements 

of Section 171 of Georgia D.O.T. Specifications. 

  2. Silt fence fabric shall be an approved product on the Georgia DOT Qualified 

Product List No. 36, latest edition. 
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 B. Hay Bales:  Hay bales shall be clean, seed-free cereal hay, rectangular in shape, and 

contain five cubic feet or more of material. 

 

 C. Concrete Blocks:  Concrete blocks shall be hollow, non-load-bearing type. 

 

 D. Plywood shall be 3/4-inch thick exterior type. 

 

2.02  Construction Exit Stone 

 

  Use sound, tough, durable stone resistant to the action of air and water.  Slabby or 

shaley pieces will not be acceptable.  Aggregate size shall be in accordance with the 

National Stone Association Size R-2 (1.5 to 3.5-inch stone) or Type 3 rip rap stone 

conforming to Section 805.01 of the Georgia Department of Transportation Standard 

Specifications. 

 

2.03  Concrete 

 

  Concrete shall conform to the requirements specified in Section 02225 of these 

Specifications for 3000 psi concrete. 

 

2.04  Rip Rap 

 

 A. Stone Rip Rap:  Use sound, tough, durable stones resistant to the action of air and 

unless noted otherwise, stone rip rap shall be Type 1. 

 

  1. Type 1 Rip Rap:  Rip rap size and gradation shall conform to Section 805.01 of 

the Georgia Department of Transportation Standard Specification for Type 1 

Stone Dumped Rip Rap. 

 

  2. Type 3 Rip Rap:  Rip rap size and gradation shall conform to Section 805.01 of 

the Georgia Department of Transportation Standard Specifications for Type 3 

Stone Dumped Rip Rap. 

 

2.05  Plastic Filter Fabric 

 

 A. Plastic filter fabric shall conform to the Georgia Department of Transportation 

Standard Specifications, Section 881.06 for woven filter fabrics on most applications 

for this Project, except for underneath riprap areas or stone construction entrances. 

 

 B. Plastic filter fabric shall be an approved product on the Georgia Department of 

Transportation Qualified Product List No. 28, latest edition. 

 

2.06  Grassing 

 

 A. Grassing materials shall meet the requirements of the Georgia Department of 

Transportation Standard Specifications, latest edition; as shown in the table: 

 

Material Section No. 

Topsoil 893.01 

Seed and Sod 890 

Fertilizer 891.01 

Agricultural Lime 882.02 

Mulch 893.02 
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Inoculants 893.04 

 

 B. Seed species shall be provided as shown on the Drawings. 

 

 C. Mulch Binder:  Mulch on slopes exceeding 3 (horizontal) to 1 (vertical) shall be held 

in place by the use of a mulch binder, as approved by the Project Landscape 

Architect.  The mulch binder shall be non-toxic to plant and animal life and shall be 

approved by the Project Landscape Architect. 

 

 D. Water:  Water shall be free of excess and harmful chemicals, organisms, and 

substances which may be harmful to plant growth or obnoxious to traffic.  Salt or 

brackish water shall not be used.  Water shall be furnished by the Contractor. 

 

Part 3 Execution 

 

3.01  General 

 

 A. Temporary and permanent erosion and sedimentation control measures shall 

prevent erosion and prevent sediment from exiting the site.  If, in the opinion of the 

Owner, or state inspector, the Contractor's temporary erosion and sedimentation 

control measures are inadequate, the Contractor shall provide additional 

maintenance for existing measures or additional devices to control erosion and 

sedimentation on the site at no additional cost to the Owner. 

 

 B. All erosion and sedimentation control devices and structures shall be inspected by 

the Contractor at least once a week and immediately after each rainfall occurrence.  

Any device or structure found to be damaged shall be repaired or replaced by the 

end of the day. 

 

 C. All erosion and sedimentation control measures and devices shall be constructed 

and maintained as indicated on the Drawings or specified herein until adequate 

permanent disturbed area stabilization has been provided and accepted by the  

Engineer. Once adequate permanent stabilization has been provided and accepted 

by the  Engineer, all temporary erosion and sedimentation control structures and 

devices shall be removed. 

 

3.02  Sediment Control 

 

 A. Construction Exit: 

 

  1. Construction exit(s) shall be placed as shown on the Drawings and as directed 

by the Project Landscape Architect.  A construction exit shall be located at any 

point traffic will be leaving a disturbed area to a public right-of-way, street, 

alley, sidewalk, or parking area. 

 

  2. Placement of Construction Exit Material:  The ground surface upon which the 

construction exit material is to be placed shall be prepared to a smooth 

condition free from obstructions, depressions or debris.  The plastic filter fabric 

shall be placed to provide a minimum number of overlaps and a minimum 

width of one foot of overlap at each joint.  The stone shall be placed with its 

top elevation conforming to the surrounding ground elevations.  The stone 

shall be dropped from no more than a three feet height during construction. 
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  3. Construction Exit Maintenance:  The Contractor shall regularly maintain the 

exit with the top dressing of stone to prevent tracking or flow of soil onto public 

rights-of-way and paved surfaces as directed by the Owner. 

 

  4. Construction Exit Removal:  Construction exit(s) shall be removed and 

properly disposed of when the disturbed area has been properly stabilized, the 

tracking or flow of soil onto public rights-of-way or paved surfaces has ceased 

and as directed by the Owner. 

 

 B. Sediment Barriers: 

 

  1. Sediment barriers shall include, but are not necessarily limited to, silt fences, 

hay bales, and any device which prevents sediment from exiting the disturbed 

area. 

 

  2. Silt fences and hay bales shall not be used in any flowing stream, creek, or 

river. 

 

  3. Sediment barriers shall be installed as shown on the Drawings and as directed 

by the Owner. 

 

  4. Sediment barriers shall be maintained to ensure the depth of impounded 

sediment is no more than one-half of the original height of the barrier or as 

directed by the Owner.  Torn, damaged, destroyed, or washed-out barriers 

shall be repaired, reinforced, or replaced with new material and installed as 

shown on the Drawings and as directed by the Owner. 

 

  5. Accumulated sediment shall be removed from the barrier and replaced and 

stabilized on-site as directed by the Owner. 

 

  6. Sediment barrier shall be removed once the disturbed area has been 

stabilized with a permanent vegetative cover and the sediment barrier is no 

longer required as directed by the Owner. 

 

  7. All non-biodegradable parts of the barrier shall be disposed of properly. 

 

  8. The disturbed area created by barrier removal shall be permanently stabilized. 

 

 C. Sediment Boxes:  All inlet grates shall be covered with sediment boxes during 

grading operations and shall remain so covered until all open areas are permanently 

stabilized against erosion. 

 

3.03  Erosion Control 

 

 A. Rip Rap 

 

  1. Rip rap shall be placed as shown on the Drawings and as directed by the 

Owner.  Rip rap shall be placed at all points where natural vegetation is 

disturbed on the banks of active streams.  Compact backfill and place rip rap 

to prevent subsequent settlement and erosion.  This requirement applies 

equally to construction alongside a stream as well as crossing a stream or 

drainage ditch. 
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  2. When trenching across a stream or drainage ditch, place rip rap over the 

entire disturbed area upstream and downstream of the trench excavation.  

Place rip rap across creek bottom, across creek banks, and extend rip rap 

placement five feet beyond the top of each creek bank. 

 

  3. Preparation of Foundations:  The ground surface upon which the rip rap is to 

be placed shall be brought to the correct lines and grades before placement is 

commenced.  Where filling of depressions is required, the new material shall 

be compacted with hand or mechanical tampers.  Unless at creek banks or 

otherwise shown or specified, rip rap shall begin in a toe ditch constructed in 

original ground around the toe of the fill or the cut slope.  The toe ditch shall be 

two feet deep in original ground, and the side next to the fill or cut shall have 

that same slope.  After the rip rap is placed, the toe ditch shall be backfilled 

and the excess dirt spread neatly on the site. 

 

  4. Placement of Plastic Filter Fabric: 

 

   a. Plastic filter fabric shall be placed under all rip rap unless shown or 

specified otherwise. 

 

   b. Filter fabric shall not be placed under rip rap on stream or drainage ditch 

crossings. 

 

   c. The surface to receive filter fabric shall be prepared to a smooth 

condition free from obstructions, depressions, and debris.  The filter 

fabric shall be installed with the long dimension running up the slope and 

shall be placed to provide a minimum number of overlaps.  The fabric 

shall be placed to provide a minimum width of one foot of overlap at each 

joint.  The fabric shall be placed so that the upstream strip overlaps the 

downstream strip.  The fabric shall be anchored in place with securing 

pins of the type recommended by the fabric manufacturer.  Pins shall be 

placed on or within 3-inches of the centerline of the overlap.  The fabric 

shall be placed loosely to avoid stretching and tearing during placement 

of the stone.  The fabric shall be protected at all times during construction 

from clogging due to clay, silts, chemicals, or other contaminants.  

Contaminated fabric or fabric damaged during installation or during 

placement of rip rap shall be removed and replaced with uncontaminated 

and undamaged fabric at no additional cost to the Owner. 

 

  5. Placement of Rip Rap:  Rip rap shall be placed on a 6-inch layer of soil, 

crushed stone or sand overlaying the filter fabric.  Rip rap shall be placed with 

its top elevation conforming with the finished grade or the natural existing 

slope of the stream bank and stream bottom.  The stone shall be dropped 

from no more than a three foot height during construction.  Stone rip rap shall 

be placed to provide a uniform surface to the thickness shown on the 

Drawings.  The thickness tolerance for the course shall be –3 inches and +6 

inches. 

 

 

 

 B.  Grassing: 

 

 1. Temporary Stabilization:  Temporary stabilization shall be provided as shown 

on the Drawings and conforming to these Specifications to control erosion on 
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the site.  Temporary stabilization shall be provided to any area that will not 

receive permanent stabilization within the next 14 calendar days.  Partial 

payment requests may be withheld for those portions of the Project not 

complying with this requirement. 

 

2. Permanent Stabilization: 

 

   a. Permanent stabilization shall be provided as shown on the Drawings and 

conforming to these Specifications to control erosion on the site.  

Permanent stabilization shall be provided to all areas of land disturbance 

within seven calendar days of the completion of land disturbance for any 

area greater than 0.25 acre. 

 

   b. Where permanent stabilization cannot be immediately established 

because of an inappropriate season, the Contractor shall provide 

temporary stabilization.  The Contractor shall return to the site at the 

appropriate season to provide permanent stabilization in areas that 

received only temporary stabilization. 

 

  3. Grassing shall meet the requirements of Section 700 of the Georgia 

Department of Transportation Standard Specifications, latest edition, unless 

specified otherwise. 

 

  4. Seed rate, fertilization and other requirements shall be provided as shown on 

the Drawings and the section 02933 of these specifications. 

 

3.04  Clean-Up 

 

 A. Dispose of all excess erosion and sedimentation control materials in a manner 

satisfactory to the Owner and Landscape Architect. 

 

 B. Final clean-up shall be performed in accordance with the requirements of these 

Specifications and to the satisfaction of the Owner and Landscape Architect. 

 

 

 
(Remainder of page intentionally left blank.) 

 
 
 

END OF SECTION 
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Part 1 General 

 

1.01  Scope 

 

 A. The work under this Section consists of furnishing all labor, equipment and materials 

and performing all operations in connection with the trench excavation and backfill 

required to install the sanitary sewer lines as shown on the Drawings and as specified. 

 

 B. Excavation shall include the removal of any trees, stumps, brush, debris or other 

obstacles which remain after the clearing and grubbing operations, which may obstruct 

the work, and the excavation and removal of all earth, rock or other materials to the 

extent necessary to install the sewer line and appurtenances in conformance with the 

lines and grades shown on the Drawings and as specified. 

 

 C. Backfill shall include the refilling and compaction of the fill in the trenches and 

excavations up to the surrounding ground surface or road grade at crossing. 

 

 D. The trench is divided into five specific areas: 

 

  1. Foundation:  The area beneath the bedding, sometimes also referenced to as 

trench stabilization. 

 

  2. Bedding:  The area above the trench bottom (or foundation) and below the 

bottom of the barrel of the pipe. 

 

  3. Haunching:  The area above the bottom of the barrel of the pipe up to a 

specified height above the bottom of the barrel of the pipe. 

 

  4. Initial Backfill:  The area above the haunching material and below a plane 12 

inches above the top of the barrel of the pipe.  

 

  5. Final Backfill:  The area above a plane 12-inches above the top of the barrel of 

the pipe. 

 

 E. The choice of method, means, techniques and equipment rests with the Contractor.  

The Contractor shall select the method and equipment for trench excavation and 

backfill depending upon the type of material to be excavated and backfilled, the depth 

of excavation, the amount of space available for operation of equipment, storage of 

excavated material, proximity of man-made improvements to be protected, available 

easement or right-of-way and prevailing practice in the area. 

 

1.02  Quality Assurance 

 

 A. Density:  All references to “maximum dry density” shall mean the maximum dry density 

defined by the “Maximum Density-Optimum Moisture Test”, ASTM D 698, except that 

for non-cohesive materials “maximum dry density” shall mean the maximum index 

density as determined by the “Maximum Index Density of Soils Using a Vibratory 

Table”, ASTM D 4253.  Determination of the density of foundation, bedding, haunching, 

or backfill materials in place shall meet with the requirements of ASTM D 1556, 

“Density of Soil In Place by the Sand Cone Method”, ASTM D 2937, “Density of Soil In 

Place by the Drive-Cylinder Method” or ASTM D 2922, “Density of Soil and 

Soil-Aggregate In Place by Nuclear Methods (Shallow Depth)”. 

 

 B. Sources and Evaluation Testing:  Testing of materials to certify conformance with the 
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Specifications shall be performed by an independent testing laboratory in accordance 

with Section 01410 of these Specifications.  All imported fill materials shall meet the 

requirements of on-site fill materials. 

 

1.03  Safety 

 

  Perform all trench excavation and backfilling activities in accordance with the 

Occupational Safety and Health Act of 1970 (PL 91-596), as amended.  The Contractor 

shall pay particular attention to the Safety and Health Regulations Part 1926, Subpart P 

“Excavation, Trenching & Shoring” as described in OSHA publication 2226. 

 

Part 2 Products 

 

2.01  Trench Foundation Materials 

 

 A. Crushed stone shall be utilized for trench foundation (trench stabilization) and shall 

meet the requirements of the Georgia Department of Transportation Specification 

800.01, Group I (limestone, marble or dolomite) or Group II (quartzite, granite or 

gneiss).  Stone size shall be between No. 57 and No. 4, inclusive. 

 

2.02  Bedding and Haunching Materials 

 

 A. Unless specified otherwise, bedding and haunching materials shall be crushed stone 

as specified below. 

 

 B. Crushed stone utilized for bedding and haunching shall meet the requirements of the 

Georgia Department of Transportation Specification 800.01, Group I (limestone, marble 

or dolomite) or Group II (quartzite, granite or gneiss).  Stone size shall be between No. 

57 and No. 4, inclusive. 

 

 C. Earth materials utilized for bedding and haunching shall be suitable materials selected 

from materials excavated from the trench.  Suitable materials shall be clean and free of 

rock larger than 2-inches at its largest dimension, organics, cinders, stumps, limbs, 

frozen earth or mud, man-made wastes and other unsuitable materials.  Should the 

material excavated from the trench be saturated, the saturated material may be used 

as earth material, provided it is allowed to dry properly and it is capable of meeting the 

specified compaction requirements.  When necessary, earth bedding and haunching 

materials shall be moistened to facilitate compaction by tamping.  If materials 

excavated from the trench are not suitable for use as bedding or haunching material, 

provide select material conforming to the requirements of this Section at no additional 

cost to the Owner. 

 

 D. Filter Fabric Woven Type 

 

  1. Filter fabric associated with bedding shall be a polypropylene woven fabric.  The 

fabric shall be a high modulus type with good separation capabilities.  The fabric 

shall be inert to biological degradation and naturally occurring chemicals, alkalies 

and acids. 

 

  2. The fabric shall have an equivalent opening size EOS of 20 to 45.  The fabric 

shall also conform to the minimum property values listed in the following table: 
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Fabric Property Unit Test Method Minimum Value 

Grab Tensile Strength lbs. ASTM D 4632 200 

Grab Tensile Elongation % ASTM D 4632 30 (max.) 

Mullen Burst Strength psi ASTM D 3786 400 

Trapezoid Tear Strength lbs. ASTM D 4533 75 

Puncture Strength lbs. ASTM D 3787 75 

 

  3. If ordered by the Engineer, the filter fabric manufacturer shall furnish the 

services of a competent factory representative to supervise and/or inspect the 

installation of pipe.  This service will be furnished for a minimum of 10 days 

during initial pipe installation. 

 

  4. Filter fabric shall be Mirafi 500X, Amoco 2002 or Exxon GTF-200. 

 

2.03  Initial Backfill 

 

 A. Initial backfill material shall be crushed stone or earth materials as specified for bedding 

and haunching materials. 

 

 B. Earth materials shall be utilized for initial backfill and shall be suitable materials 

selected from materials excavated from the trench.  Suitable materials shall be clean 

and free of rock larger than 2-inches at its largest dimension, organics, cinders, 

stumps, limbs, frozen earth or mud, man-made wastes and other unsuitable materials. 

Should the material excavated from the trench be saturated, the saturated material may 

be used as earth material, provided it is allowed to dry properly and it is capable of 

meeting the specified compaction requirements.  When necessary, initial backfill 

materials shall be moistened to facilitate compaction by tamping.  If materials 

excavated from the trench are not suitable for use as initial backfill material, provide 

select  backfill material conforming to the requirements of this Section., at no additional 

cost to the Owner. 

 

 C. When necessary, initial backfill materials shall be moistened to facilitate compaction by 

tamping.  If materials excavated from the trench are not suitable for use as initial 

backfill material, provide select material conforming to the requirements of this Section 

at no additional cost to the owner. 

 

2.04  Final Backfill 

 

 A. Final backfill material shall be general excavated earth materials, shall not contain rock 

larger than 2-inches at its greatest diameter, cinders, stumps, limbs, man-made wastes 

and other unsuitable materials.  If materials excavated from the trench are not suitable 

for use as final backfill material, provide select material conforming to the requirements 

of this Section at no additional cost to the owner. 

 

2.05  Select Backfill 

 

  Select backfill shall be materials which meet the requirements as specified for bedding, 

haunching or initial backfill materials, including compaction requirements. 
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2.06 Concrete 

 

 A. Concrete for bedding, haunching, initial backfill or encasement shall have a 

compressive strength of not less than 3,000 psi, with not less than 5.5 bags of cement 

per cubic yard and a slump between 3 and 5-inches.  Ready-mixed concrete shall be 

mixed and transported in accordance with ASTM C 94.  Reinforcing steel shall conform 

to the requirements of ASTM A 615, Grade 60. 

 

Part 3  Execution 

 

3.01  Trench Excavation 

 

 A. Topsoil and grass shall be stripped a minimum of 6-inches over the trench excavation 

site and stockpiled separately for replacement over the finished grading areas. 

 

 B. Trenches shall be excavated to the lines and grades shown on the Drawings with the 

centerlines of the trenches on the centerlines of the pipes and to the dimensions which 

provide the proper support and protection of the pipe and other structures and 

accessories. 

 

 C. Trench Width for Pipelines 

 

  1. The sides of all trenches shall be vertical to a minimum of one foot above the top 

of the pipe.  Unless otherwise indicated on the Drawings, the maximum trench 

width shall be equal to the sum of the outside diameter of the pipe plus two feet.  

The minimum trench width shall be that which allows the proper consolidation of 

the haunching and initial backfill material. 

 

  2. Excavate the top portion of the trench to any width within the construction 

easement or right-of-way which will not cause unnecessary damage to adjoining 

structures, roadways, pavement, utilities, trees or private property.  Where 

necessary to accomplish this, provide sheeting and shoring. 

 

  3. Where rock is encountered in trenches, excavate to remove boulders and 

stones to provide a minimum of 9-inches clearance between the rock and any 

part of the pipe barrel or manhole. 

 

  4. Wherever the prescribed maximum trench width is exceeded, the Contractor 

shall use the next higher Class or Type of bedding and haunching as shown on 

the Drawings for the full trench width as actually cut.  The excessive trench width 

may be due to unstable trench walls, inadequate or improperly placed bracing 

and sheeting which caused sloughing, accidental over-excavation, intentional 

over-excavation necessitated by the size of the Contractor's tamping and 

compaction equipment, intentional over-excavation due to the size of the 

Contractor's excavation equipment, or other reasons beyond the control of the 

Engineer or Owner. 

 

 D. Depth 

 

  1. The trenches shall be excavated to the required depth or elevation which allow 

for the placement of the pipe and bedding to the dimensions shown on the 

Drawings. 

 

  2. Where rock is encountered in trenches for pipelines, excavate to the minimum 
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depth which will provide clearance below the pipe barrel of 8-inches for pipe 

21-inches in diameter and smaller and 12-inches for larger pipe, valves and 

manholes.   

 

 E. Excavated Materials 

 

  1. Excavated materials shall be placed adjacent to the work to be used for 

backfilling as required.  Top soil shall be carefully separated and lastly placed in 

its original location. 

 

  2. Excavated material shall be placed sufficiently back from the edge of the 

excavation to prevent caving of the trench wall, to permit safe access along the 

trench and not cause any drainage problems.  Excavated material shall be 

placed so as not to damage existing landscape features or man-made 

improvements. 

 

3.02  Sheeting, Bracing and Shoring 

 

 A. Sheeting, bracing and shoring shall be performed in the following instances: 

 

  1. Where sloping of the trench walls does not adequately protect persons within the 

trench from slides or cave-ins. 

 

  2. In caving ground. 

 

  3. In wet, saturated, flowing or otherwise unstable materials.   

 

  4. Where necessary to prevent damage to adjoining buildings, structures, 

roadways, pavement, utilities, trees or private properties which are required to 

remain. 

 

  5. Where necessary to maintain the top of the trench within the available 

construction easement or right-of-way. 

 

 B. In all cases, excavation protection shall strictly conform to the requirements of the 

Occupational Safety and Health Act of 1970, as amended. 

 

 C. Timber:  Timber for shoring, sheeting, or bracing shall be sound and free of large or 

loose knots and in good, serviceable condition.  Size and spacing shall be in 

accordance with OSHA regulations. 

 

 D. Steel Sheeting and Sheet Piling:  Steel sheet piling shall be the continuous interlock 

type.  The weight, depth and section modulus of the sheet piling shall be sufficient to 

restrain the loads of earth pressure and surcharge from existing foundations and live 

loads.  Procedure for installation and bracing shall be so scheduled and coordinated 

with the removal of the earth that the ground under existing structures shall be 

protected against lateral movement at all times.  The Contractor shall provide closure 

and sealing between sheet piling and existing facilities. 

 

 E. Trench Shield:  A trench shield or box may be used to support the trench walls.  The 

use of a trench shield does not necessarily preclude the additional use of bracing and 

sheeting.  When trench shields are used, care must be taken to avoid disturbing the 

alignment and grade of the pipe or disrupting the haunching of the pipe as the shield is 

moved.  When the bottom of the trench shield extends below the top of the pipe, the 
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trench shield will be raised in 6-inch increments with specified backfilling occurring 

simultaneously.  At no time shall the trench shield be “dragged” with the bottom of the 

shield extending below the top of the pipe or utility. 

 

 F. Remove bracing and sheeting in units when backfill reaches the point necessary to 

protect the pipe and adjacent property.  Leave sheeting in place when in the opinion of 

the Engineer it cannot be safely removed or is within three feet of an existing structure, 

utility, or pipeline.  Cut off any sheeting left in place at least two feet below the surface. 

 

 G. Sheet piling within three feet of an existing structure or pipeline shall remain in place, 

unless otherwise directed by the Engineer. 

 

3.03  Rock Excavation 

 

 A. Definition of Rock:  Any material which cannot be excavated with conventional 

excavating equipment, and is removed by drilling and blasting, and occupies an original 

volume of at least one-half cubic yard. 

 

 B. Blasting:  Provide licensed, experienced workmen to perform blasting.  Conduct 

blasting operations in accordance with all existing ordinances and regulations.  Protect 

all buildings and structures from the effects of the blast.  Repair any resulting damage. 

If the Contractor repeatedly uses excessive blasting charges or blasts in an unsafe or 

improper manner, the Engineer may direct the Contractor to employ an independent 

blasting consultant to supervise the preparation for each blast and approve the quantity 

of each charge. 

 

 C. Removal of Rock:  Dispose of rock off site that is surplus or not suitable for use as rip 

rap or backfill. 

 

 D. The Contractor shall notify the Engineer prior to any blasting.  Additionally, the 

Contractor shall notify the Engineer and local fire department before any charge is set. 

 

 E. Following review by the Engineer regarding the proximity of permanent buildings and 

structures to the blasting site, the Engineer may direct the Contractor to employ an 

independent, qualified specialty sub- contractor, approved by the Engineer, to monitor 

the blasting by use of seismograph, identify the areas where light charges must be 

used, conduct pre-blast and post-blast inspections of structures, including photographs 

or videos, and maintain a detailed written log. 

 

3.04  Dewatering Excavations 

 

 A. Dewater excavation continuously to maintain a water level two feet below the bottom of 

the trench. 

 

 B. Control drainage in the vicinity of excavation so the ground surface is properly pitched 

to prevent water running into the excavation. 

 

 C. There shall be sufficient pumping equipment, in good working order, available at all 

times, to remove any water that accumulates in excavations.  Where the utility crosses 

natural drainage channels, the work shall be conducted in such a manner that 

unnecessary damage or delays in the prosecution of the work will be prevented.  

Provision shall be made for the satisfactory disposal of surface water to prevent 

damage to public or private property. 
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 D. In all cases, accumulated water in the trench shall be removed before placing bedding 

or haunching, laying pipe, placing concrete or backfilling. 

 

 E. Where dewatering is performed by pumping the water from a sump, crushed stone 

shall be used as the medium for conducting the water to the sump.  Sump depth shall 

be at least two feet below the bottom of the trench.  Pumping equipment shall be of 

sufficient quantity and/or capacity to maintain the water level in the sump two feet below 

the bottom of the trench.  Pumps shall be a type such that intermittent flows can be 

discharged.  A standby pump shall be required in the event the operating pump or 

pumps clog or otherwise stop operation. 

 

 F. Dewater by use of a well point system when pumping from sumps does not lower the 

water level two feet below the trench bottom.  Where soil conditions dictate, the 

Contractor shall construct well points cased in sand wicks.  The casing, 6 to 10-inches 

in diameter, shall be jetted into the ground, followed by the installation of the well point, 

filling casing with sand and withdrawing the casing. 

 

3.05  Trench Foundation and Stabilization 

 

 A. The bottom of the trench shall provide a foundation to support the pipe and its specified 

bedding.  The trench bottom shall be graded to support the pipe and bedding uniformly 

throughout its length and width. 

 

 B. If, after dewatering as specified above, the trench bottom is spongy, or if the trench 

bottom does not provide firm, stable footing and the material at the bottom of the trench 

will still not adequately support the pipe, the trench will be determined to be unsuitable 

and the Engineer shall then authorize payment for trench stabilization. 

 

 C. Should the undisturbed material encountered at the trench bottom constitute, in the 

opinion of the Engineer, an unstable foundation for the pipe, the Contractor shall be 

required to remove such unstable material and fill the trench to the proper subgrade 

with crushed stone as directed by the Engineer. 

 

 D. Where the replacement of unsuitable material with crushed stone does not provide an 

adequate trench foundation, the trench bottom shall be excavated to a depth of at least 

two feet below the specified trench bottom.  Place filter fabric in the bottom of the 

trench and support the fabric along the trench walls until the trench stabilization, 

bedding, haunching and pipe have been placed at the proper grade.  The ends of the 

filter fabric shall be overlapped by one foot above the pipe. 

 

 E. Where trench stabilization is provided, the trench stabilization material shall be 

compacted to at least 90 percent of the maximum dry density, unless shown or 

specified otherwise. 

 

3.06  Bedding and Haunching 

 

 A. Prior to placement of bedding material, the trench bottom shall be free of any water, 

loose rocks, boulders or large dirt clods. 

 

 B. Bedding material shall be placed to provide uniform support along the bottom of the 

pipe and to place and maintain the pipe at the proper elevation.  The initial layer of 

bedding placed to receive the pipe shall be brought to the grade and dimensions 

indicated on the Drawings.  All bedding shall extend the full width of the trench bottom. 

The pipe shall be placed and brought to grade by tamping the bedding material or by 
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removal of the excess amount of the bedding material under the pipe.  Adjustment to 

grade line shall be made by scraping away or filling with bedding material.  Wedging or 

blocking up of pipe shall not be permitted.  Applying pressure to the top of the pipe, 

such as with a backhoe bucket, to lower the pipe to the proper elevation or grade shall 

not be permitted.  Each pipe section shall have a uniform bearing on the bedding for 

the length of the pipe, except immediately at the joint. 

 

 C. At each joint, excavate bell holes of ample depth and width to permit the joint to be 

assembled properly and to relieve the pipe bell of any load. 

 

 D. After the pipe section is properly placed, add the haunching material to the specified 

depth.  The haunching material shall be shovel sliced, tamped, vigorously chinked or 

otherwise consolidated to provide uniform support for the pipe barrel and to fill 

completely the voids under the pipe, including the bell hole.  Prior to placement of the 

haunching material, the bedding shall be clean and free of any water, loose rocks, 

boulders or dirt clods. 

 

 E. Lay gravity sewer line with Class “C” bedding, unless shown or required otherwise. 

 

  1. Class “A” (Bedding Factor - 2.8):  Excavate the bottom of the trench flat at a 

minimum depth as shown on the Drawings, below the bottom of the pipe barrel.  

Lay pipe to line and grade on concrete block.  Place concrete to the full width of 

the trench and to a height of one-fourth of the outside diameter of the pipe above 

the invert. 

 

  2. Class “B” (Bedding Factor - 1.9):  Excavate the bottom of the trench flat at a 

minimum depth as shown on the Drawings, below the bottom of the pipe barrel. 

Place and compact bedding material to the proper grade.  Haunching material 

shall then be carefully placed by hand and compacted to provide full support 

under and up to the centerline of the pipe. 

 

  3. Class “C” (Bedding Factor - 1.5):  Excavate the bottom of the trench flat at a 

minimum depth as shown on the Drawings, below the bottom of the pipe barrel. 

Place and compact bedding material to the proper grade.  Haunching material 

shall then be carefully placed by hand and compacted to provide full support 

under and up to a height of one-fourth the outside diameter of the pipe above the 

bottom of the pipe barrel. 

 

 F. Manholes:  Excavate to a minimum of 12-inches below the planned elevation of the 

base of the manhole.  Place and compact crushed stone bedding material to the 

required grade before constructing the manhole. 

 

 G. Excessive Width and Depth 

 

  1. Gravity Sewers:  If the trench is excavated to excess width, provide the bedding 

class with the next higher bedding factor.  Crushed stone haunching and initial 

backfill may be used in lieu of Class “A” bedding, where Class “A” bedding is 

necessitated by excessive trench width. 

 

  2. If the trench is excavated to excessive depth, provide crushed stone to place the 

bedding at the proper elevation or grade. 

 

 H. Compaction:  Bedding and haunching materials under pipe, manholes and accessories 

shall be compacted to a minimum of 90 percent of the maximum dry density, unless 
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shown or specified otherwise. 

 

3.07  Initial Backfill 

 

 A. Initial backfill shall be placed to anchor the pipe, protect the pipe from damage by 

subsequent backfill and ensure the uniform distribution of the loads over the top of the 

pipe. 

 

 B. Place initial backfill material carefully around the pipe in uniform layers to a depth of at 

least 12-inches above the pipe barrel.  Layer depths shall be a maximum of 6-inches 

for pipe 18-inches in diameter and smaller and a maximum of 12-inches for pipe larger 

than 12-inches in diameter. 

 

 C. Backfill on both sides of the pipe simultaneously to prevent side pressures. 

 

 D. Compact each layer thoroughly with suitable hand tools or tamping equipment. 

 

 E. Initial backfill shall be compacted to a minimum 90 percent of the maximum dry 

density, unless shown or specified otherwise. 

 

 F. If materials excavated from the trench are not suitable for use as backfill materials, 

provide select backfill material conforming to the requirements of this Section. 

 

3.08  Concrete Encasement for Pipelines 

 

  Where concrete encasement is shown on the Drawings for pipelines, excavate the 

trench to provide a minimum of 6-inches clearance from the bell of the pipe.  Lay the 

pipe to line and grade on concrete blocks.  In lieu of bedding, haunching and initial 

backfill, place concrete to the full width of the trench and to a height of not less than 

6-inches above the pipe bell.  Do not backfill the trench for a period of at least 24 hours 

after concrete is placed. 

 

3.09  Final Backfill 

 

 A. Backfill carefully to restore the ground surface to its original condition. 

 

 B. The top 6-inches shall be topsoil obtained as specified in “Trench Excavation” of this 

Section. 

 

 C. Excavated material which is unsuitable for backfilling, and excess material, shall be 

disposed of, at no additional cost to the Owner, in a manner approved by the Engineer. 

 Surplus soil may be neatly distributed and spread over the site, if approved by the 

Engineer.  If such spreading is allowed, the site shall be left in a clean and sightly 

condition and shall not affect pre-construction drainage patterns.  Surplus rock from the 

trenching operations shall be removed from the site. 

 

 D. If materials excavated from the trench are not suitable for use as backfill materials, 

provide select backfill material conforming to the requirements of this Section. 

 

 E. After initial backfill material has been placed and compacted, backfill with final backfill 

material.  Place backfill material in uniform layers, compacting each layer thoroughly as 

follows: 

 

  1. In 6-inch layers, if using light power tamping equipment, such as a “jumping 
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jack”. 

 

  2. In 12-inch layers, if using heavy tamping equipment, such as hammer with 

tamping feet. 

 

  3. In 24-inch layers, if using a hydra-hammer. 

 

 F. Settlement:  If trench settles, re-fill and grade the surface to conform to the adjacent 

surfaces. 

 

 G. Final backfill shall be compacted to a minimum 90 percent of the maximum dry density, 

unless specified otherwise. 

 

3.10  Additional Material 

 

  Where final grades above the pre-construction grades are required to maintain 

minimum cover, additional fill material will be as shown on the Drawings.  Utilize excess 

material excavated from the trench, if the material is suitable.  If excess excavated 

materials are not suitable, or if the quantity available is not sufficient, provide additional 

suitable fill material at no cost to the owner. 

 

3.11  Backfill Under Roads 

 

  Compact backfill underlying pavement and sidewalks, and backfill under dirt and gravel 

roads to a minimum 98 percent of the maximum dry density.  The top 12-inches shall 

be compacted to a minimum of 100 percent of the maximum dry density. 

 

3.12  Backfill Within Georgia DOT Right-of-Way  

 

  Backfill within the Georgia DOT right-of-way shall meet the requirements stipulated in 

the “Utility Accommodation Policy and Standards”, published by the Georgia 

Department of Transportation. 

 

3.13  Detection Tape 

 

  The detection tape shall be buried 4 to 10-inches beneath the ground surface directly 

over the top of the pipe.  Should detection tape need to be installed deeper, the 

Contractor shall provide 3-inch wide tape.  In no case shall detection tape be buried 

greater than 20-inches from the finished grade surface. 

 

3.14  Testing and Inspection 

 

 A. The soils testing laboratory is responsible for the following: 

 

  1. Compaction tests in accordance with Article 1.02 of this Section. 

 

  2. Field density tests for each two feet of lift, one test for each 1,000 feet of pipe 

installed or more frequently if ordered by the Engineer. 

 

  3. Inspecting and testing stripped site, subgrades and proposed fill materials. 

 

 B. The Contractor's duties relative to testing include: 

 

  1. Notifying laboratory of conditions requiring testing. 
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  2. Coordinating with laboratory for field testing. 

 

  3. Paying costs for additional testing performed beyond the scope of that required 

and for re-testing where initial tests reveal non-conformance with specified 

requirements. 

 

  4. Providing excavation as necessary for laboratory personnel to conduct tests. 

 

 C. Inspection 

 

  1. Earthwork operations, acceptability of excavated materials for bedding or 

backfill, and placing and compaction of bedding and backfill is subject to 

inspection by the Engineer. 

 

 D. Comply with applicable codes, ordinances, rules, regulations and laws of local, 

municipal, state or federal authorities having jurisdiction. 

 

 

 

(The remainder of page intentionally left blank.) 

 

 

 

END OF SECTION 
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Part 1 General 

 

1.01  Scope 

 

  The work to be performed under this Section shall consist of removing and replacing 

existing pavement, sidewalks and curbs in paved areas where necessary for 

construction of sewers, manholes and all other water and sewer appurtenances and 

structures. 

 

1.02  Submittals 

 

 A. Certificates:  Provide certificates stating that materials supplied comply with 

Specifications.  Certificates shall be signed by the asphalt producer and the Contractor. 

 

 B. Mix Design:  Submit mix design for each course to the Engineer for acceptance. 

 

 C. Asphalt spreader equipment shall be approved by the Engineer.  Submit design and 

operational data. 

 

 D. Traffic paint manufacturer's application instructions and a description and other data 

relative to the Contractor's application equipment and methods shall be submitted to 

the Engineer for approval. 

 

1.03  Conditions 

 

 A. Weather Limitations 

 

  1. Apply bituminous prime and tack coats only when the ambient temperature has 

been at least 55 degrees F for 12 hours immediately prior to application. 

 

  2. Do not conduct paving operations when surface is wet or contains excess of 

moisture which would prevent uniform distribution and required penetration. 

 

  3. Construct asphaltic courses only when atmospheric temperature in the shade is 

above 40 degrees F, when the underlying base is dry and when weather is not 

rainy. 

 

  4. Place base course when air temperature is above 35 degrees F and rising. 

 

 B. Grade Control:  Establish and maintain the required lines and grades for each course 

during construction operations. 

 

1.04  Inspection and Testing 

 

 A. Pavement and base testing will be performed by an independent testing laboratory 

selected by the Owner. 

 

 B. The testing agency shall test in-place courses for compliance with specified density, 

thickness and surface smoothness requirements. 

 

 C. The testing agency shall take two 4-inch diameter cores per 500 square yards of paved 

surface at locations selected by the Engineer for density and thickness tests.  Repair 

holes resulting from coring to match existing paving. 
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 D. Compaction 

 

  1. Aggregate Base:  The maximum dry density will be determined from 

representative samples of the material being compacted by AASHTO T180, 

Method D. 

 

  2. Asphaltic Concrete:  Compare density of in-place material against laboratory 

specimen of same mixture, subjected to 50 blows of a Standard Marshall 

hammer on each side of specimen.  Minimum acceptable density of in-place 

material shall be 97 percent of recorded laboratory specimen density.  It is 

intended that acceptance density testing will be accomplished while the 

bituminous mixture is hot enough to permit further densification if such is shown 

to be necessary.  If the density does not conform to the requirements stated 

herein above, the Contractor shall continue compactive effort until the required 

density is obtained. 

 

 E. Concrete Strength:  One set of acceptance and field cylinders (a total of four) from the 

same batch of concrete will be made for each 50 cubic yards or fraction thereof, not 

less than once for each 3,000 square feet of pavement in each day's placing for each 

class and mix design. 

 

  1. Acceptance cylinders are compression test cylinders molded in the field, stored 

and cured in the field for the first 24 hours after molding and thereafter in the 

laboratory of the testing agency until time of testing.  Average breaking strength 

at 28 days of a set of two acceptance cylinders will comprise a test. 

 

  2. Field cylinders are compression test cylinders molded in the field, stored and 

cured on the work site in the same location and subject to the same exposure as 

job concrete of which it is a representative.  Each set of two acceptance 

cylinders will have two matching field cylinders. 

 

  3. One field cylinder will be broken at seven days and the remaining will be held in 

reserve. 

 

 F. Allowable Variation in Thickness 

 

  1. Base Course: ±1/2-inch. 

 

  2. Binder Course: ±1/4-inch. 

 

  3. Surface Course: ±1/8-inch. 

 

 G. Surface Smoothness:  Test finished surface of each asphalt course for smoothness 

using a 16 foot straightedge.  Intervals of tests shall be as directed by the Engineer.  

Surfaces will not be acceptable if exceeding the following: 

 

  1. Base Course:  1/4-inch in 16 feet. 

 

  2. Binder Course:  1/4-inch in 10 feet. 

 

  3. Surface Course:  1/8-inch in 10 feet. 

 

 H. Contractor's Duties Relative to Testing 
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  1. Notifying laboratory of conditions requiring testing. 

 

  2. Coordinating with laboratory for field testing. 

 

  3. Paying costs for additional testing performed beyond the scope of that required 

and for retesting where initial tests reveal non-conformance with specified 

requirements. 

 

Part 2 Products 

 

2.01  Materials and Construction 

 

 A. Graded Aggregate Base Course:  Graded aggregate base course shall be of uniform 

quality throughout and shall meet the requirements of Section 815.01 of the Georgia 

Department of Transportation Standard Specifications. 

 

 B. Black Base:  Black base course shall be of uniform quality throughout and shall 

conform to the requirements of Section 828 of the Georgia Department of 

Transportation Standard Specifications. 

 

 C. Binder Course:  The binder course of all paved roadways shall conform to the 

requirements of Section 400, Type “B” of the Georgia Department of Transportation 

Standard Specifications. 

 

 D. Surface Course:  The surface course for all pavement, including prime or tack coat 

when required by the Engineer, shall conform to the requirements of Section 400, Type 

“E” of the Georgia Department of Transportation Standard Specifications. 

 

 E. Concrete:  Provide concrete and reinforcing for concrete pavement or base courses in 

accordance with the requirements of the Georgia Department of Transportation 

Standard Specifications, Section 430.   

 

 F. Special Surfaces:  Where driveways or roadways are disturbed or damaged which are 

constructed of specialty type surfaces, e.g., brick or stone, these driveways and 

roadways shall be restored utilizing similar, if not original, materials.  Where the nature 

of these surfaces dictate, a specialty contractor shall be used to restore the surfaces to 

their previous or better condition.  Special surfaces shall be removed and replaced to 

the limits to which they were disturbed. 

 

2.02  Types of Pavements 

 

 A. General:  All existing pavement removed, destroyed or damaged by construction shall 

be replaced with the same type and thickness of pavement as that existing prior to 

construction, unless otherwise directed by the Engineer.  Materials, equipment and 

construction methods used for paving work shall conform to the Georgia Department of 

Transportation specifications applicable to the particular type required for replacement, 

repair or new pavements. 

 

 B. Aggregate Base:  Aggregate base shall be constructed in accordance with the 

requirements of Section 310 of the Georgia Department of Transportation Standard 

Specifications.  The maximum thickness to be laid in a single course shall be 6-inches 

compacted.  If the design thickness of the base is more than 6-inches, it shall be 

constructed in two or more courses of approximate equal thickness.  After the material 

placed has been shaped to line, grade and cross-section, it shall be rolled until the 
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course has been uniformly compacted to at least 100 percent of the maximum dry 

density when Group 2 aggregate is used, or to at least 98 percent of maximum dry 

density when Group 1 aggregate is used. 

 

 C. Concrete Pavement:  Concrete pavement or base courses shall be replaced with 

concrete.  The surface finish of the replaced concrete pavement shall conform to that of 

the existing pavement.  The surface of the replaced concrete base course shall be left 

rough.  The slab depth shall be equivalent to the existing concrete pavement or base 

course, but in no case less than 6-inches thick.  Transverse and longitudinal joints 

removed from concrete pavement shall be replaced at the same locations and to the 

same types and dimensions as those removed.  Concrete pavements or concrete base 

courses shall be reinforced. 

 

 D. Asphaltic Concrete Base, Binder and Surface Course:  Asphaltic concrete base, binder 

and surface course construction shall conform to Georgia Department of 

Transportation Standard Specifications, Section 400.  The pavement mixture shall not 

be spread until the designated surface has been previously cleaned and prepared, is 

intact, firm, properly cured, dry and the tack coat has been applied.  Apply and compact 

the base in maximum layer thickness by asphalt spreader equipment of design and 

operation approved by the Engineer.  After compaction, the black base shall be smooth 

and true to established profiles and sections.  Apply and compact [binder and] the 

surface course in a manner approved by the Engineer.  Immediately correct any high, 

low or defective areas by cutting out the course, replacing with fresh hot mix, and 

immediately compacting to conform and thoroughly bond to the surrounding area. 

 

 E. Surface Treatment Pavement:  Bituminous penetration surface treatment pavement 

shall be replaced with a minimum thickness of 1-inch conforming to Section 424, 

Georgia Department of Transportation Standard Specifications. 

 

 F. Gravel Surfaces:  Existing gravel road, drive and parking area replacement shall meet 

the requirements of graded aggregate base course.  This surfacing may be authorized 

by the Engineer as a temporary surface for paved streets until replacement of hard 

surfaced pavement is authorized. 

 

 G. Temporary Measures:  During the time period between pavement removal and 

complete replacement of permanent pavement, maintain highways, streets and 

roadways by the use of steel running plates anchored to prevent movement.  The 

backfill above the pipe shall be compacted, as specified in Section 02225 of these 

Specifications, up to the existing pavement surface to provide support for the steel 

running plates.  All pavement shall be replaced within seven calendar days of its 

removal. 

 

Part 3 Execution 

 

3.01  Removing Pavement 

 

 A. General:  Remove existing pavement as necessary for installing the pipe line and 

appurtenances. 

 

 B. Marking:  Before removing any pavement, mark the pavement neatly paralleling pipe 

lines and existing street lines.  Space the marks the width of the trench. 

 

 C. Breaking:  Break asphalt pavement along the marks using pavement shearing 

equipment, jack hammers or other suitable tools.  Break concrete pavement along the 
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marks by scoring with a rotary saw and breaking below the score by the use of jack 

hammers or other suitable tools. 

 

 D. Machine Pulling:  Do not pull pavement with machines until the pavement is completely 

broken and separated from pavement to remain. 

 

 E. Damage to Adjacent Pavement:  Do not disturb or damage the adjacent pavement.  If 

the adjacent pavement is disturbed or damaged, remove and replace the damaged 

pavement. 

 

 F. Sidewalk:  Remove and replace any sidewalks disturbed by construction for their full 

width and to the nearest undisturbed joint. 

 

 G. Curbs:  Tunnel under or remove and replace any curb disturbed by construction to the 

nearest undisturbed joint. 

 

3.02  Replacing Pavement 

 

 A. Preparation of Subgrade:  Upon completion of backfilling and compaction of the 

backfill, arrange to have the compaction tested by an independent testing laboratory 

approved by the Engineer.  After compaction testing has been satisfactorily completed, 

replace all pavements, sidewalks and curbs removed. 

 

  1. The existing street pavement or surface shall be removed along the lines of the 

work for the allowable width specified for the trench or structure.  After the 

installation of the sewerage or water works facilities and after the backfill has 

been compacted suitably, the additional width of pavement to be removed, as 

shown on the Drawings, shall be done immediately prior to replacing the 

pavement. 

 

  2. Trench backfill shall be compacted for the full depth of the trench as specified in 

Section 02225 of these Specifications. 

 

  3. Temporary trench backfill along streets and driveways shall include 6-inches of 

crushed stone or cherty clay as a temporary surfacing of the trenches.  This 

temporary surface shall be maintained carefully at grade and dust-free by the 

Contractor until the backfill of the trench has thoroughly compacted in the opinion 

of the Engineer and permission is granted to replace the street pavement. 

 

  4. When temporary crushed stone or chert surface is considered by the Engineer 

to be sufficient surface for gravel pavement, the surface shall be graded smooth 

and to an elevation that will make the final permanent surfacing level with the 

adjacent surfacing that was undisturbed. 

 

 B. Pavement Replacement 

 

  1. Prior to replacing pavement, make a final cut in concrete pavement 12-inches 

back from the edge of the damaged pavement with a concrete saw.  Remove 

asphalt pavement 12-inches back from the edge of the damaged pavement 

using pavement shearing equipment, jack hammers or other suitable tools. 

 

  2. Replace all street and roadway pavement as shown on the Drawings.  Replace 

driveways, sidewalks and curbs with the same material, to nearest existing 

undisturbed construction joint and to the same dimensions as those existing. 
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  3. If the temporary crushed stone or chert surface is to be replaced, the top 

6-inches shall be removed and the crushed stone surfacing for unpaved streets 

or the base for the bituminous surface shall be placed. 

 

  4. Following this preparation, the chert or crushed stone base shall be primed with 

a suitable bituminous material and surfaced with the proper type of bituminous 

surface treatment.  

 

  5. Where the paved surface is to be replaced with asphaltic concrete pavement, 

concrete pavement or with a concrete base and a surface course, the temporary 

chert or crushed stone surface and any necessary backfill material, additional 

existing paving and new excavation shall be removed to the depth and width 

shown on the Drawings.  All edges of the existing pavement shall be cut to a 

straight, vertical edge.  Care shall be used to get a smooth joint between the old 

and new pavement and to produce an even surface on the completed street.  

Concrete base slabs and crushed stone bases, if required, shall be placed and 

allowed to cure for three days before bituminous concrete surface courses are 

applied.  Expansion joints, where applicable, shall be replaced in a manner equal 

to the original joint. 

 

  6. Where driveways or roadways, constructed of specialty type surfaces, e.g., brick 

or stone are disturbed or damaged, these driveways and roadways shall be 

restored utilizing similar materials.  Where the nature of these surfaces dictate, a 

specialty contractor shall be used to restore the surfaces to their previous or 

better condition.  Special surfaces shall be removed and replaced to the limits to 

which they were disturbed. 

 

 C. Pavement Resurfacing 

 

  1. Certain areas to be resurfaced are specified or noted on the Drawings.  Where 

pavement to be resurfaced has been damaged with potholes, the Contractor 

shall remove all existing loose pavement material and fill the hole with black 

base, as specified, to the level of the existing pavement.  After all pipe line 

installations are complete and existing pavement has been removed and 

replaced along the trench route, apply tack coat and surface course as specified. 

 

  2. Resurfacing limits shall be perpendicular to the road centerline.  The limits of 

resurfacing shall be 10 feet beyond the edge of the pavement replacement on 

the main road being resurfaced, and to the point of tangency of the pavement on 

the side streets. 

 

 D. Pavement Striping:  Pavement striping removed or paved over shall be replaced with 

the same type, dimension and material as original unless directed otherwise by the 

Engineer. 

 

3.03  Sidewalk and Curb Replacement 

 

 A. Construction 

 

  1. All concrete sidewalks and curbs shall be replaced with concrete. 

 

  2. Preformed joints shall be 1/2-inch thick, conforming to the latest edition of 

AASHTO M59 for sidewalks and AASHTO M 123 for curbs. 
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  3. Forms for sidewalks shall be of wood or metal, shall be straight and free from 

warp, and shall be of sufficient strength, when in place, to hold the concrete true 

to line and grade without springing or distorting. 

 

  4. Forms for curbs shall be metal and of an approved section.  They shall be 

straight and free from distortions, showing no vertical variation greater than 

1/8-inch in 10 feet and no lateral variation greater than 1/4-inch in 10 feet from 

the true plain surface on the vertical face of the form.  Forms shall be of the full 

depth of the structure and constructed such to permit the inside forms to be 

securely fastened to the outside forms. 

 

  5. Securely hold forms in place true to the existing lines and grades. 

 

  6. Wood forms may be used on sharp turns and for special sections, as approved 

by the Engineer.  Where wooden forms are used, they shall be free from warp 

and shall be the nominal depth of the structure. 

 

  7. All mortar and dirt shall be removed from forms and all forms shall be thoroughly 

oiled or wetted before any concrete is deposited. 

 

 B. When a section is removed, the existing sidewalk or curb shall be cut to a neat line, 

perpendicular to both the centerline and the surface of the concrete slab.  Existing 

concrete shall be cut along the nearest existing construction joints; if such joints do not 

exist, the cut shall be made at minimum distances shown on the Drawings. 

 

 C. Existing concrete sidewalks and curbs that have been cut and removed for 

construction purposes shall be replaced with the same width and surface as the portion 

removed.  Sidewalks shall have a minimum uniform thickness of 4-inches.  The new 

work shall be neatly jointed to the existing concrete so that the surface of the new work 

shall form an even, unbroken plane with the existing surfaces. 

 

 D. The subgrade shall be formed by excavating to a depth equal to the thickness of the 

concrete, plus 2-inches.  Subgrade shall be of such width as to permit the proper 

installation and bracing of the forms.  Subgrades shall be compacted by hand tamping 

or rolling.  Soft, yielding or unstable material shall be removed and backfilled with 

satisfactory material.  Place 2-inches of porous crushed stone under all sidewalks and 

curbs and compacted thoroughly, then finish to a smooth, unyielding surface at proper 

line, grade and cross section. 

 

 E. Joint for Curbs 

 

  1. Joints shall be constructed at the locations of existing joints and as specified.  

Construct joints true to line with their faces perpendicular to the surface of the 

structure and within 1/4-inch of their designated position. 

 

  2. Thoroughly spade and compact the concrete at the faces of all joints filling all 

voids. 

 

  3. Install expansion joint materials at the point of curve at all street returns.  Install 

expansion joint material behind the curb at abutment to sidewalks and adjacent 

structures. 

 

  4. Place contraction joints every 10 feet along the length of the curbs and gutters.  
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Form contraction joints using steel templates or division plates which conform to 

the cross section of the structure.  Leave the templates in place until the 

concrete has set sufficiently to hold its shape, but remove them while the forms 

are still in place.  Contraction joint templates or plates shall not extend below the 

top of the steel reinforcement or they shall be notched to permit the 

reinforcement to be continuous through the joint.  Contraction joints shall be a 

minimum of 1-1/2-inches deep. 

 

 F. Expansion joints shall be required to replace any removed expansion joints or in new 

construction.  Expansion joints shall be true and even, shall present a satisfactory 

appearance, and shall extend to within 1/2-inch of the top of finished concrete surface.  

 

 G. Finishing 

 

  1. Strike off the surface with a template and finish the surface with a wood float 

using heavy pressure, after which, contraction joints shall be made and the 

surface finished with a wood float or steel trowel. 

 

  2. Finish the face of the curbs at the top and bottom with an approved finishing tool.  

 

  3. Finish edges with an approved finishing tool having a 1/4-inch radius. 

 

  4. Provide a final broom finish by lightly combing with a stiff broom after troweling is 

complete. 

 

  5. The finished surface shall not vary more than 1/8-inch in 10 feet from the 

established grade. 

 

 H. Driveway and Sidewalk Ramp Openings 

 

  1. Provide driveway openings of the widths and at the locations directed by the 

Engineer. 

 

  2. Provide sidewalk ramp openings in conformance with the applicable regulations 

and as directed by the Engineer. 

 

 I. Concrete shall be suitably protected from freezing and excessive heat. It shall be kept 

covered with burlap or other suitable material and kept wet until cured.  Provide 

necessary barricades to protect the work.  All damage caused by people, vehicles, 

animals, rain, the Contractor's operations and the like shall be repaired by the 

Contractor, at no additional expense to the Owner. 

 

3.04  Maintenance 

 

  The Contractor shall maintain the surfaces of roadways built and pavements replaced 

until the acceptance of the Project.  Maintenance shall include replacement, scraping, 

reshaping, wetting and rerolling as necessary to prevent raveling of the road material, 

the preservation of reasonably smooth surfaces and the repair of damaged or 

unsatisfactory surfaces, to the satisfaction of the Engineer.  Maintenance shall include 

sprinkling as may be necessary to abate dust from the gravel surfaces. 

 

3.05  Supervision and Approval 

 

 A. Pavement restoration shall meet the requirements of the regulatory agency responsible 
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for the pavement.  Obtain agency approval of pavement restorations before requesting 

final payment. 

 

 B. Obtain the Engineer's approval of restoration of pavement, such as private roads and 

drives, that are not the responsibility of a regulatory agency. 

 

 C. Complete pavement restoration as soon as possible after backfilling. 

 

 D. Failure of Pavement:  Should any pavement restoration or repairs fail or settle during 

the life of the Contract, including the bonded period, promptly restore or repair defects. 

 

3.06  Cleaning 

 

  The Contractor shall remove all surplus excavation materials and debris from the street 

surfaces and rights-of-way and shall restore street, roadway or sidewalk surfacing to its 

original condition. 

 

 

 

(The remainder of page intentionally left blank.) 

 

 

 

END OF SECTION 
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Part 1 General 

 

1.01  Scope 

 

 A. This Section describes products to be incorporated into sewers and accessories and 

requirements for the installation and use of these items.  Furnish all products and 

perform all labor necessary to fulfill the requirements of these Specifications. 

 

 B. General:  Supply all products and perform all work in accordance with applicable 

American Society for Testing and Material (ASTM), American Water Works Association 

(AWWA), American National Standards Institute (ANSI), or other recognized 

standards.  Latest revisions of all standards are applicable. 

 

1.02  Qualifications 

 

  If requested by the Engineer, submit evidence that manufacturers have consistently 

produced products of satisfactory quality and performance for a period of at least two 

years. 

 

1.03  Submittals 

 

 A. Complete product data and engineering data including shop drawings shall be 

submitted to the Engineer in accordance with the requirements of Section 01340 of 

these Specifications. 

 

1.04  Transportation and Handling 

 

 A. Unloading:  Furnish equipment and facilities for unloading, handling, distributing and 

storing pipe, fittings, valves and accessories.  Make equipment available at all times for 

use in unloading.  Do not drop or dump materials.  Any materials dropped or dumped 

will be subject to rejection without additional justification. 

 

 B. Handling:  Handle pipe, fittings, valves and accessories carefully to prevent shock or 

damage.  Handle pipe by rolling on skids, forklift, or front loader.  Do not use material 

damaged in handling. 

 

 C. Lined pipe shall be handled and transported to prevent damage to linings. 

 

1.05  Storage and Protection 

 

 A. Store all pipe which cannot be distributed along the route.  Make arrangements for the 

use of suitable storage areas.   

 

 B. Stored materials shall be kept safe from damage.  The interior of all pipe, fittings and 

other appurtenances shall be kept free from dirt or foreign matter at all times. 

 

 C. Pipe shall not be stacked higher than the limits recommended by the manufacturer.  

The bottom tier shall be kept off the ground on timbers, rails or concrete.  Pipe in tiers 

shall be alternated:  bell, plain end; bell, plain end.  At least two rows of timbers shall be 

placed between tiers and chocks, affixed to each other in order to prevent movement.  

The timbers shall be large enough to prevent contact between the pipe in adjacent 

tiers. 
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 D. Store joint gaskets in a cool location, out of direct sunlight.  Gaskets shall not come in 

contact with petroleum products.  Gaskets shall be used on a first-in, first-out basis. 

 

1.06  Quality Assurance 

 

 A. Product manufacturers shall provide the Engineer with written certification that all 

products furnished comply with all applicable provisions of these Specifications.  All 

materials which fail to conform to these Specifications shall be rejected. 

 

 B. If ordered by the Engineer, each pipe manufacturer shall furnish the services of a 

competent factory representative to supervise and/or inspect the installation of pipe.  

This service will be furnished for a minimum of five days during initial pipe installation. 

 

 C. After delivery to the site, any materials which have been damaged in transit or are 

unsuitable for use in the Work shall be rejected and removed from the site. 

 

Part 2 Products 

 

2.01  Ductile Iron Pipe (DIP) 

 

 A. Ductile iron pipe shall be utilized for all sanitary sewers and service lines.   

 

 B. Ductile iron pipe shall be manufactured in accordance with ASTM C151.  All pipe, 

except specials, shall be furnished in nominal lengths of 18 to 20 feet.  Sizes will be as 

shown on the Drawings.  All pipe shall have a minimum pressure rating of 350 psi. 

 

 C. Fittings and Accessories 

 

  1. Fittings shall be ductile iron and shall conform to AWWA C110/ANSI A21.10  

   or  AWWA C 151, with a minimum rated working pressure of 250 psi. 

 

  2. Outlets:  Pipe outlets shall be welded-on ductile iron pipe.  Outlets shall be plain 

end, mechanical joint.  All welding, fabrication and outlet hole drilling shall be 

performed by the manufacturer.  Outlets shall be free of burrs.  Sizes shall be as 

indicated on the Drawings.  The outlets and parent pipe shall be welded on 

minimum Class 53 ductile iron for parent 54-inches and smaller.  For pipe larger 

than 54-inches, parent pipe shall be Pressure Class 350. 

 

  3. Solid Sleeves:  Solid sleeves shall permit the connection of plain end ductile iron 

pipe.  Solid sleeves shall meet the requirements of ANSI/AWWA C110 for 

pattern and have a minimum pressure rating of 250 psi.  Solid sleeves shall have 

a mechanical or restrained joint as specified in this Section and as shown on the 

Drawings.  Solid sleeves shall be provided with gaskets suitable for the type of 

pipe to be connected.  Solid sleeves shall be used only in locations shown on the 

Drawings or at the direction of the Engineer.  Solid sleeves shall be 

manufactured by ACIPCO, U.S. Pipe or McWane (Clow). 

 

 D. Joints for Ductile Iron Pipe and Fittings 

 

  1. General 

 

   a. Joints for ductile iron pipe and fittings shall be mechanical joint or  push-on 

joint as shown on the Drawings or specified herein. 
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   b. In all cases, gaskets shall be made of material that will not be damaged by 

the fluid being transported nor by the environment in which the pipe is 

installed. 

 

   c. Provide the necessary bolts for connections.  All bolts and nuts shall be 

threaded in accordance with ANSI B1.1, Coarse Thread Series, Class 2A 

external and 2B internal fit.  All bolts and nuts shall be made in the U.S.A. 

 

  2. Push-On Joints:  Push-on joints and gaskets shall conform to AWWA 

C111/ANSI A21.11.  Details of the joint design shall be in accordance with the 

manufacturer's standard practice such as ACIPCO “Fastite”, McWane (Clow) 

“Bell-Tite”, or U.S. Pipe “Tyton” joints. 

 

  3. Mechanical Joints 

 

   a. Joints shall conform to AWWA C111/ANSI A21.11. 

 

   b. Bolts and nuts shall be Tee Head Bolts and nuts of high strength 

low-alloy steel in accordance with ASTM A 242 to the dimensions 

shown in AWWA C111/ANSI A21.11. 

 

   c. Gaskets shall be in accordance with AWWA C111/ANSI A21.11 

and shall be constructed of Neoprene. 

 

   d. Mechanical joint glands shall be ductile iron. 
 

 E. Ceramic Epoxy Lining (all pipe diameters) 

 

  1. Lining Material:  The lining material shall be Protecto 401 Ceramic Epoxy, an 

amine cured novalac epoxy containing at least 20 percent by volume of ceramic 

quartz pigment.  The material shall meet the following minimum requirements: 

 

   a. A permeability rating of 0.00 when tested according to Method A of ASTM 

E-96-66, Procedure A with a test duration of 30 days. 

 

   b. The following test shall be run on coupons from factory lined ductile iron 

pipe: 

 

    i. ASTM B-117 Salt Spray (scribed panel) – Results to equal 0.0 

undercutting after two years. 

 

    ii. ASTM G-95 Cathodic Disbondment 1.5 volts @ 77° F.  Results to 

equal no more than 0.5 mm undercutting after 30 days. 

 

    iii. Immersion Testing rated using ASTM D-714-87. 

 

     a) 20% Sulfuric Acid – No effect after two years. 

 

     b) 140° F 25% Sodium Hydroxide – No effect after two years. 

 

     c) 160° F Distilled Water – No effect after two years. 
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     d) 120° F Tap Water (scribed panel) – 0.0 undercutting after two 

years with no effect. 

 

   c. An abrasion resistance of no more than 3 mils (.075 mm) loss after one 

million cycles using European Standard EN 598:  1994 Section 7.8 

Abrasion Resistance. 

 

  2. Surface Preparation:  Surface preparation shall consist of the ductile iron surface 

to a near-gray blast finish.  This degree of cleanliness is comparable to a SSPC-

SP10 for steel with the exception that ductile iron attains a gray color when blast 

cleaned.  The blast cleaning operation shall remove 95% of all surface 

contaminants, including tightly adhered annealing scale.  The anchor tooth 

pattern, resulting from the blasting operation, shall have a minimum height of 3.0 

mils. 

 

  3. Applicators:  The lining shall be applied using a centrifugal lance applicator by 

applicators certified by the lining manufacturer.  The workers shall be 

experienced and competent in the surface preparation, application and 

inspection of the lining to be applied.   

 

  4. Lining:  After the surface preparation and within 8 hours of surface preparation, 

the interior of the pipe shall receive 40 mils nominal dry film thickness of Protecto 

401.  Minimum thickness shall be 30 mils.  No lining shall take place when the 

substrate or ambient temperature is below 40 degrees Fahrenheit.  The surface 

shall be dry and dust free.  If flange pipe or fittings are lined, the lining shall not 

be used on the face of the flange. 

 

  5. Bell Sockets and Spigot Ends:  The gasket area and spigot end up to 6 inches 

back from the end of the spigot end shall be coated with 6 mils nominal, 10 mils 

maximum, using Protecto Joint Compound.  The Joint Compound shall be 

applied by brush to ensure coverage.  Care should be taken that the Joint 

Compound is smooth without excess buildup in the gasket seat or on the spigot 

ends.  Coating of the gasket seat and spigot ends shall be performed after the 

application of the lining. 

 

  6. Number of Coats:  The number of coats of lining material applied shall be as 

recommended by the lining manufacturer.  However, in no case shall this 

material be applied above the dry thickness per coat recommended by the lining 

manufacturer in printed literature.  The maximum or minimum time between 

coats shall be that time recommended by the lining material manufacturer.  To 

prevent delamination between coats, no material shall be used for lining which is 

not indefinitely recoatable with itself without roughening of the surface. 

 

  7. Touch-Up and Repair:  Protecto Joint Compound shall be used for touch-up or 

repair in accordance with manufacturer’s recommendations. 

 

  8. Lining Holiday Test:  At the manufacturer’s facility, the lining shall be tested 

over 100% of the pipe barrel surface with a high-voltage spark tester as 

recommended by ASTM Designation G-62 Method B.  If holidays are found in 

the lining by the above test at the manufacturing plant, the holiday shall be 

repaired per the lining manufacturer’s recommendation.  The holiday detector 

shall be a commercially available detector available from holiday detection 

equipment manufacturers such as SPY, TINKER AND RASOR, and 

ZORELCO. 
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  9. All pipe linings shall be checked for thickness using a magnetic film thickness 

gauge.  Thickness testing shall be performed in accordance with SSPC-PA-2. 

 

  10. Each pipe joint and fitting shall be marked with the date of application of the 

lining system and with the numerical sequence of application of that date. 

 

  11. Certification:  The pipe or fitting manufacturer shall supply a certificate attesting 

to the fact that the applicator met the requirements of this Specification, and that 

the material used was as specified. 

 

  12. Handling:  Protecto 401 lined pipe and fittings shall be handled only from the 

outside of the pipe and fittings.  No forks, chains, straps, hooks, etc. shall be 

placed inside the pipe and fittings for lifting, positioning, or laying. 

 

F. Polyethylene Encasement:  Ductile iron pipe shall be encased with polyethylene film.  

Polyethylene film shall have a minimum thickness of 8 mils and shall meet the 

requirements of AWWA-C 105. 

  

G. Detection  Tape :  Provide detection tape over all DIP sewers. 

 

H. Acceptance :  Acceptance will be on the basis of the Engineer’s inspection..  

 

2.02  Manholes and Precast Concrete Products 

 

 A. Precast Concrete Sections 

 

  1. Precast concrete sections shall meet the requirements of ASTM C 478. The 

minimum compressive strength of the concrete in precast sections shall be 

4,000 psi. 

 

  2. The minimum wall thickness shall be one-twelfth of the inside diameter of the 

base, riser or the largest cone diameter.  Additionally, the wall thickness shall be 

sufficient for the proper installation of the rubber boots. 

 

  3. Seal joints between precast sections by means of rubber O-ring gaskets or 

flexible butyl rubber sealant.  Butyl rubber sealants shall meet the requirements 

of AASHTO M-198.  Sealant shall be pre-formed type with a minimum nominal 

diameter of 1-inch.  Butyl rubber sealant shall be equal to Kent Seal No. 2 or 

Concrete Sealants CS202. 

 

 B. Brick and Mortar:  Brick shall be whole and hardburned, conforming to ASTM C 32 

Grade MS.  Mortar shall be made of one part Portland cement and two parts clean 

sharp sand.  Cement shall be Type 1 and shall conform to ASTM C 150.  Sand shall 

meet ASTM C 144. 

 

 

 C. Iron Castings 

 

  1. Cast iron manhole frames, covers and steps shall meet the requirements of 

ASTM A 48 for Class 30 gray iron and all applicable local standards.  All castings 

shall be tough, close grained, smooth and free from blow holes, blisters, 

shrinkage, strains, cracks, cold shots and other imperfections.  No casting will be 

accepted which weighs less than 95 percent of the design weight. Shop 
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drawings must indicate the design weight and provide sufficient dimensions to 

permit checking.  All castings shall be thoroughly cleaned in the shop and given 

two coats of approved bituminous paint before rusting begins. 

 

  2. Manhole frames and covers shall be equal to the following: 

 

  a. All frames and covers shall have machined horizontal bearing surfaces. 

 

  b. All manholes shall have standard  non-vented, traffic type ( 400 pound ) frames 

and covers except where specifically shown otherwise on the Drawings. 

 

  c. Watertight covers shall be bolt-down type and shall be equipped with four 

1/2-inch stainless steel bolts and a 1/8-inch red rubber or rubber O-ring gasket.  

Covers shall be rotatable and interchangeable.  Bolt holes shall be bored through 

so that debris entering the bolt hole will fall into the manhole.  Bolt holes shall 

have the full 360 degree circle within the cover's radius when bored through the 

cover. 

 

 D. Plastic Steps:  Manhole steps shall be polypropylene molded around a steel rod equal 

to products of M.A. Industries. 

 

 E. Rubber Boots:  Provide preformed rubber boots and fasteners equal to those 

manufactured by Kor-N-Seal or Press Seal Gasket Corporation. Boots may be 

mechanically attached to the manhole or cast into the walls of the manhole. 

 

2.03  Miscellaneous Accessories 

 

 A. Flexible Adapter Couplings 

 

  1. Couplings for pipe sizes 15-inches in diameter and less shall be elastomeric 

plastic sleeves designed to connect pipes of dissimilar materials.  Adapters shall 

provide a positive seal against infiltration and exfiltration and remain leakproof 

and rootproof up to 4.3 psi.  The adapter manufacturer shall provide all stainless 

steel clamps and required accessories. 

 

  2. Couplings shall be products of Fernco and shall be installed in accordance with 

the manufacturer's recommendations. 

 

 B. Anchor Couplings:  Lengths and sizes shall be as shown on the Drawings.  Anchor 

couplings shall be equal to Tyler Pipe 5-198. 

 

 C. Detection Tape:  Detection tape shall be composed of a solid aluminum foil encased in 

a protective plastic jacket.  Tapes shall be color coded in accordance with APWA color 

codes with the following legends:  Sanitary Sewerage Systems, Safety Green, “Caution: 

 Sewer Line Buried Below”.  Colors may be solid or striped.  Tape shall be permanently 

printed with no surface printing allowed.  Tape width shall be minimum 2-inches when 

buried less than 10-inches below the surface.  Tape width shall be minimum 3-inches 

when buried greater than 10-inches and less than 20-inches.  Detection tape shall be 

equal to Lineguard Type III Detectable or Allen Systems Detectatape. 

 

2.04  Concrete 

 

  Concrete shall have a compressive strength of not less than 3000 psi, with not less 

than 5.5 bags of cement per cubic yard and a slump between 3 and 5-inches.  For job 
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mixed concrete, submit the concrete mix design for approval by the Engineer.  

Ready-mixed concrete shall be mixed and transported in accordance with ASTM C 94. 

Reinforcing steel shall conform to the requirements of ASTM A 615, Grade 60. 

 

Part 3 Execution 

 

3.01  Existing Utilities and Obstructions 

 

 A. The Drawings indicate utilities or obstructions that are known to exist according to the 

best information available to the Owner.  The Contractor shall call the Utilities 

Protection Center (UPC) (800-282-7411) as required by Georgia law (Code Section 

25-9-1 through 25-9-13) and all utilities, agencies or departments that own and/or 

operate utilities in the vicinity of the construction work site, at least 72 hours (three 

business days) prior to construction, to verify the location of the existing utilities. 

 

 B. Existing Utility Location:  The following steps shall be exercised to avoid interruption of 

existing utility service. 

 

  1. Provide the required notice to the utility owners and allow them to locate their 

facilities according to Georgia law.  Field utility locations are valid for only ten 

days after original notice.  The Contractor shall ensure, at the time of any 

excavation, that a valid utility location exists at the point of excavation. 

 

  2. Expose the facility to verify its true location and grade for a distance of at least 

200 feet in advance of pipeline construction to verify its true location and grade. 

Repair, or have repaired, any damage to utilities resulting from locating or 

exposing their true location. 

 

  3. Avoid utility damage and interruption by protecting it with means or methods 

recommended by the utility owner. 

 

  4. Maintain a log identifying when phone calls were made, who was called, area for 

which utility relocation was requested and work order number issued, if any.  The 

Contractor shall provide the Engineer an updated copy of the log bi-weekly, or 

more frequently if required. 

 

 C. Conflict with Existing Utilities 

 

  1. Horizontal Conflict:  Horizontal conflict shall be defined as when the actual 

horizontal separation between a utility, main, or service and the proposed sewer 

does not permit safe installation of the sewer by the use of sheeting, shoring, 

tieing-back, supporting, or temporarily suspending service of the parallel or 

crossing facility.  The Contractor may change the proposed alignment of the 

sewer to avoid horizontal conflicts if the new alignment remains within the 

available right-of-way or easement and complies with regulatory agency 

requirements after a written request to and subsequent approval by the 

Engineer.  Where such relocation of the sewer is not approved by the Engineer, 

the Contractor shall arrange to have the utility, main, or service relocated. 

 

  2. Vertical Conflict:  Vertical conflict shall be defined as when the actual vertical 

separation between a utility, main, or service and the proposed sewer does not 

permit the crossing without immediate or potential future damage to the utility, 

main, service, or the sewer.  The Contractor may change the proposed grade of 

the sewer to avoid vertical conflicts if the changed grade provides minimum 
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required capacity, maintains adequate cover and complies with regulatory 

agencies requirements, after written request to and subsequent approval by the 

Engineer.  Where such relocation of the sewer is not approved by the Engineer, 

the Contractor shall arrange to have the utility, main, or service relocated. 

 

 D. Electronic Locator:  Have available at all times an electronic pipe locator and a 

magnetic locator, in good working order, to aid in locating existing pipe lines or other 

obstructions. 

 

 E. Water and Sewer Separation 

 

  1. Sewers should maintain a minimum 10 foot edge-to-edge separation from water 

mains.  Where the sewer crosses a water main, an 18-inch vertical separation 

shall be maintained where possible.  Where possible, a full joint of sewer pipe 

shall be centered over the water main.  Any deviation shall be requested in 

writing to the Engineer. 

 

  2. Where the sewer crosses over a water main, the water main shall be encased in 

concrete to the first joint in each direction. 

 

  3. No water main shall be permitted to pass through or come in contact with any 

part of a manhole. 

 

3.02  Construction Along Highways, Streets, and Roadways 

 

 A. Install pipe lines and appurtenances along highways, streets, and roadways in 

accordance with the applicable regulations of, and permits issued by, the State 

Department of Transportation, County, and the City with reference to construction 

operations, safety, traffic control, road maintenance and repair. 

 

 B. Traffic Control 

 

  1. The Contractor shall:  provide, erect and maintain all necessary barricades; 

suitable and sufficient lights and other traffic control devices; provide qualified 

flagmen where necessary to direct traffic; take all necessary precautions for the 

protection of the work and the safety of the public.  Flagmen shall be certified by 

a Georgia DOT approved flagman training program. 

 

  2. Construction traffic control devices and their installation shall be in accordance 

with the current Manual On Uniform Traffic Control Devices for Streets and 

Highways. 

 

  3. Placement and removal of construction traffic control devices shall be 

coordinated with the State Department of Transportation, County and the City a 

minimum of 48 hours in advance of the activity. 

 

  4. Placement of construction traffic control devices shall be scheduled ahead of 

associated construction activities.  Construction time in street right-of-way shall 

be conducted to minimize the length of time traffic is disrupted.  Construction 

traffic control devices shall be removed immediately following their useful 

purpose.  Traffic control devices used intermittently, such as “Flagmen Ahead”, 

shall be removed and replaced when needed. 

 

  5. Existing traffic control devices within the construction work zone shall be 
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protected from damage.  Traffic control devices requiring temporary relocation 

shall be located as near as possible to their original vertical and horizontal 

locations.  Original locations shall be measured from reference points and 

recorded in a log prior to relocation.  Temporary locations shall provide the same 

visibility to affected traffic as the original location.  Relocated traffic control 

devices shall be reinstalled in their original locations as soon as practical 

following construction. 

 

  6. Construction traffic control devices shall be maintained in good repair, and shall 

be clean and visible to affected traffic for daytime and nighttime operation.  

Traffic control devices affected by the construction work zone shall be inspected 

daily. 

 

  7. Construction warning signs shall be black legend on an orange background.  

Regulatory signs shall be black legend on a white background.  Construction 

sign panels shall meet the minimum reflective requirements of the State 

Department of Transportation, County and the City.  Sign panels shall be of 

durable materials capable of maintaining their color, reflective character and 

legibility during the period of construction. 

 

  8. Channelization devices shall be positioned preceding an obstruction at a taper 

length as required by the current Manual On Uniform Traffic Control Devices for 

Streets and Highways, as appropriate for the speed limit at that location.  

Channelization devices shall be patrolled to insure that they are maintained in the 

proper position throughout their period of use. 

 

 C. Construction Operations 

 

  1. Perform all work along highways, streets and roadways to minimize interference 

with traffic. 

 

  2. Stripping:  Where the pipe line is laid along road right-of-way, strip and stockpile 

all sod, topsoil and other material suitable for right-of-way restoration. 

 

  3. Trenching, Laying and Backfilling:  Do not open the trench any further ahead of 

pipe laying operations than is necessary.  Backfill and remove excess material 

immediately behind laying operations.  Complete excavation and backfill for any 

portion of the trench in the same day. 

 

  4. Shaping:  Reshape damaged slopes, side ditches, and ditch lines immediately 

after completing backfilling operations.  Replace topsoil, sod and any other 

materials removed from shoulders. 

 

  5. Construction operations shall be limited to 400 feet including cleanup and utility 

exploration. 

 

 D. Excavated Materials:  Do not place excavated material along highways, streets and 

roadways in a manner which obstructs traffic.  Sweep all scattered excavated material 

off the pavement in a timely manner. 

 

 E. Drainage Structures:  Keep all side ditches, culverts, cross drains, and other drainage 

structures clear of excavated material.  Care shall be taken to provide positive drainage 

to avoid ponding or concentration of runoff. 
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 F. Landscaping Features:  Landscaping features shall include, but are not necessarily 

limited to:  fences; property corners; cultivated trees and shrubbery; manmade 

improvements; subdivision and other signs within the right-of-way and easement.  The 

Contractor shall take extreme care in moving landscape features and promptly 

re-establishing these features. 

 

 G. Maintaining Highways, Streets, Roadways and Driveways 

 

  1. Maintain streets, highways, roadways and driveways in suitable condition for 

movement of traffic until completion and final acceptance of the work. 

 

  2. During the time period between pavement removal and completing permanent 

pavement replacement, maintain highways, streets and roadways by the use of 

steel running plates.  The edges of running plates shall have asphalt placed 

around their periphery to minimize vehicular impact.  The backfill above the pipe 

shall be compacted, as specified elsewhere up to the existing pavement surface 

to provide support for the steel running plates. 

 

  3. Furnish a road grader or front-end loader for maintaining highways, streets, and 

roadways.  Make the grader or front-end loader available at all times.   

 

  4. Immediately repair all driveways that are cut or damaged.  Maintain them in a 

suitable condition for use until completion and final acceptance of the work. 

 

3.03  Pipe Distribution 

 

 A. Pipe shall be distributed and placed in such a manner that will not interfere with traffic. 

 

 B. No pipe shall be strung further along the route than 500 feet beyond the area in which 

the Contractor is actually working without written permission from the Owner.  The 

Owner reserves the right to reduce this distance to a maximum distance of 200 feet in 

residential and commercial areas based on the effects of the distribution to the adjacent 

property owners. 

 

 C. No street or roadway may be closed for unloading of pipe without first obtaining 

permission from the proper authorities.  The Contractor shall furnish and maintain 

proper warning signs and obstruction lights for the protection of traffic along highways, 

streets and roadways upon which pipe is distributed. 

 

 D. No distributed pipe shall be placed inside drainage ditches. 

 

 E. Distributed pipe shall be placed as far as possible from the roadway pavement, but no 

closer than five feet from the roadway pavement, as measured edge-to-edge. 

 

3.04  Location and Grade 

 

 A. The Drawings show the alignment and grade of the sewer and the position of 

manholes and other appurtenances.  The slope shown on the profile is the slope of the 

invert of the pipe. 

 

B. Prior to clearing and grubbing, construction staking shall be performed. 

 

 C. From the information on the Drawings and the survey points found on the Project site, 

the Contractor shall perform all surveys necessary for the establishment of the 
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horizontal and vertical alignment of the sewer. 

 

 D. Reference Points 

 

  1. The Contractor shall take all precautions necessary, which includes, but is not 

necessarily limited to, installing reference points, in order to protect and preserve 

the centerline or baseline established by the Engineer. 

 

  2. Reference points shall be placed, at or no more than three feet, from the outside 

of the construction easement or right-of-way.  The location of the reference 

points shall be recorded in a log with a copy provided to the Engineer for use 

prior to his verifying reference point locations.  Distances between reference 

points and the manhole centerlines shall be accurately measured to the nearest 

0.01 foot. 

 

  3. The Contractor shall give the Engineer reasonable notice that reference points 

are set.  The reference point locations must be verified by the Engineer prior to 

commencing clearing and grubbing operations. 

 

 E. After the Contractor locates and marks the manhole centerlines or baselines of the 

sewer, the Contractor shall perform clearing and grubbing. 

 

 F. Cut Sheets 

 

  1. Cut sheets shall be utilized for basis of payment and confirming that the profile is 

as shown on the Drawings. 

 

  2. Prior to beginning installation of any section of the gravity sewer, prepare cut 

sheets from field run ground elevations and submit them to the Engineer for 

approval. 

 

  3. The survey, from which cut sheets are prepared, may be performed prior to or 

after clearing and grubbing operations.  The surveyor shall obtain an elevation 

on each bench mark shown on the Drawings and provide this information to the 

Engineer. 

 

  4. No installation of the sewer shall commence prior to approval of the cut sheets. 

 

  5. Submittal of cut sheets shall be in accordance with Section 01340 of these 

Specifications. 

 

  6. Cut sheets shall provide the station (to the nearest 1 foot) and the elevation (to 

the nearest 0.1 foot) at maximum 100 foot intervals, plus at each change in 

slope of the ground and at each manhole centerline.  The cut sheet shall also 

show the invert elevation of the sewer at the corresponding sewer station.  From 

a straight line interpolation of the data, the Contractor shall calculate and record 

the station of each point where there is a change in the cut brackets indicated on 

the Bid form.  The Contractor shall calculate and record the length of the sewer 

between each change in cut bracket.  The Contractor shall also indicate the pipe 

material and class as well as the type of bedding.  The slope of the sewer shall 

also be indicated between manholes.  At least one offset hub or temporary 

bench mark shall be provided at each manhole.  Its elevation and the resulting 

cut from the hub to the manhole invert shall also be shown on the cut sheets. 
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 G. Construction shall begin at the low end of the sewer and proceed upstream without 

interruption.  Multiple construction sites shall not be permitted without written 

authorization from the Engineer for each site.  As a minimum, cut sheets between 

construction sites shall be submitted and approved before multiple construction sites 

will be permitted. 

 

 H. The Contractor shall be responsible for any damage done to reference points, base 

lines, center lines and temporary bench marks, and shall be responsible for the cost of 

re-establishment of reference points, base lines, center lines and temporary bench 

marks as a result of the operations. 

 

 I. Construction Verification Survey allowance:  The Construction Verification Survey cash 

allowance is solely for the use of the Engineer for verification of the Contractor's 

reference points, centerlines and work performed and is not to be used by the 

Contractor to provide cut sheets.  The presence of this cash allowance in no way 

relieves the Contractor of the responsibility of installing reference points, centerlines, 

temporary bench marks, providing as-built drawings, or verifying that the work has been 

performed accurately. 

 

3.05  Laying and Jointing Pipe and Accessories 

 

 A. Lay all pipe and fittings to accurately conform to the lines and grades established by the 

Engineer. 

 

 B. Pipe Installation 

 

  1. Proper implements, tools and facilities shall be provided for the safe 

performance of the Work.  All pipe, fittings and valves shall be lowered carefully 

into the trench by means of slings, ropes or other suitable tools or equipment in 

such a manner as to prevent damage to sewer materials and protective coatings 

and linings.  Under no circumstances shall sewer materials be dropped or 

dumped into the trench. 

 

  2. All pipe, fittings, valves and other appurtenances shall be examined carefully for 

damage and other defects immediately before installation.  Defective materials 

shall be marked and held for inspection by the Engineer, who may prescribe 

corrective repairs or reject the materials. 

 

  3. All lumps, blisters and excess coating shall be removed from the socket and 

plain ends of each pipe, and the outside of the plain end and the inside of the bell 

shall be wiped clean and dry and free from dirt, sand, grit or any foreign 

materials before the pipe is laid.  No pipe which contains dirt shall be laid. 

 

  4. Foreign material shall be prevented from entering the pipe while it is being 

placed in the trench.  No debris, tools, clothing or other materials shall be placed 

in the pipe at any time. 

 

  5. As each length of pipe is placed in the trench, the joint shall be assembled and 

the pipe brought to correct line and grade.  The pipe shall be secured in place 

with approved backfill material. 

 

  6. It is common practice to lay pipe with the bells facing the direction in which work 

is progressing; however, it is not mandatory. 
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  7. Applying pressure to the top of the pipe, such as with a backhoe bucket, to lower 

the pipe to the proper elevation or grade shall not be permitted. 

 

  8. Provide detection tape for all pipes.  Detection tape shall be buried 4 to 

10-inches deep.  Should detection tape need to be installed deeper, the 

Contractor shall provide 3-inch wide tape.  In no case shall detection tape be 

buried greater than 20-inches from the finish grade surface. 

 

  9. Polyethylene Encasement:  Installation shall be in accordance with AWWA C105 

and the manufacturer's instructions.  All ends shall be securely closed with tape 

and all damaged areas shall be completely repaired to the satisfaction of the 

Engineer. 

 

 C. Alignment and Gradient 

 

  1. Lay pipe straight in alignment and gradient.  Do not deflect any joint more than 

the maximum deflection recommended by the manufacturer. 

 

  2. Maintain a transit, level and accessories on the job to lay out angles and ensure 

that deflection allowances are not exceeded. 

 

  3. The Contractor shall check the invert elevation at each manhole and the pipe 

invert elevation at least three times daily, start, mid-day and end of day.  

Elevations shall be checked more frequently if more than 100 feet of pipe is 

installed in a day or if the pipe is being constructed at minimum slope. 

 

  4. The Contractor shall check the horizontal alignment of the sewer at the same 

schedule as for invert elevations. 

 

 D. Expediting of Work:  Excavate, lay the pipe, and backfill as closely together as 

possible.  Do not leave unjointed pipe in the trench overnight.  Backfill and compact the 

trench as soon as possible after laying and jointing is completed.  Cover the exposed 

end of the installed pipe each day at the close of work and at all other times when work 

is not in progress.  If necessary to backfill over the end of an uncompleted pipe or 

accessory, close the end with a suitable plug, either push-on, mechanical joint, 

restrained joint or as approved by the Engineer. 

 

 E. Joint Assembly 

 

  1. Push-on, and mechanical, type joints shall be assembled in accordance with the 

manufacturer's recommendations. 

 

  2. The Contractor shall internally inspect each pipe joint to insure proper assembly 

for pipe 24-inches in diameter and larger after the pipe has been brought to final 

alignment. 

 

 F. Cutting Pipe 

 

  1. Cut ductile iron pipe using an abrasive wheel saw. 

 

  2. Remove all burrs and smooth the end before jointing. 

 

  3. The Contractor shall cut the pipe and bevel the end, as necessary, to provide the 

correct length of pipe necessary for installing the fittings, valves, accessories and 
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closure pieces in the correct location.   

 

3.06  Manhole and Precast Concrete Product Construction 

 

 A. Construct manholes at locations and as shown on the Drawings. 

 

 B. Precast Concrete:  Handle sections carefully to prevent cracking or chipping.  Provide 

uniform bedding of the bottom section to prevent uneven loading.  Install gaskets and 

joint sealants in accordance with manufacturer's recommendations to produce a 

watertight structure. 

 

 C. Brick:  Bed the bottom and sides of every brick in mortar.  Apply a smooth coat of 

mortar, 3/4-inch thick, on the inside and outside of manhole. 

 

 D. Pipe Connections:  All pipes shall be connected to precast concrete manholes by a 

rubber boot provided in a cored or precast hole of the proper diameter. 

 

  1. If preformed openings must be enlarged or altered, or if new openings must be 

made in the field, minimize the amount of material removed to provide closely 

matched surfaces for grouting. 

 

 E. Inverts:  Form channels as shown on the Drawings, rounded, and troweled smooth.  

Maintain consistent grade through the invert. 

 

 F. Top Elevations:  Build manholes outside of paved areas to 24-inches above finished 

grade unless otherwise shown on the Drawings or directed by the Engineer.  Build 

manholes in paved areas to existing grades. 

 

 G. Drop Connections:  Manholes requiring drop connections are shown on the Drawings.  

Construct drop connections of the same materials as the upstream sewer and in 

accordance with the details shown on the Drawings. 

 

 H. Frames and Covers:  Unless frame and cover is at grade, the frame shall be cast into 

the cone section. 

 

 I. Seal all manhole joints and lift holes, both inside and out, with grout.  Between precast 

sections, this is in addition to joint sealant. 

 

 J. Invert Elevations:  The invert elevations shown on the Drawings shall be for the invert 

at the centerline of the precast concrete manhole.  Prior to setting the laser or other 

vertical alignment control system for the sewer upstream of the manhole, the 

Contractor shall verify the elevation of the sewer installed at the manhole.  Should the 

elevation differ from that shown on the Drawings, the Contractor shall take the following 

corrective action: 

 

  1. If the sewer is laid at negative grade, the Contractor shall remove and reinstall 

the sewer at the correct grade at no additional cost to the Owner. 

 

  2. If the sewer is laid at a grade less than that shown on the Drawings, thus 

reducing the sewer's capacity, the Owner may require the sewer to be removed 

and relaid at the correct grade at no additional cost to the Owner.  As a 

minimum, the grade to the next upstream manhole shall be adjusted such that 

the next upstream manhole shall be set at the correct elevation. 
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  3. If the sewer is laid at a grade greater than that shown on the Drawings, and if the 

Contractor can show that there are no conflicts with upstream existing utilities or 

obstructions, the Contractor shall adjust the grade of the next upstream manhole 

such that the next upstream manhole shall be set at the correct elevation.  If 

such an adjustment, in the Engineer's opinion, is substantial, the grade 

adjustment shall be spread over multiple sections of the sewer.  If such an 

adjustment, in the Owner's opinion, significantly reduces the sewer's capacity, 

the Owner may require the Contractor to remove and relay that portion of the 

sewer laid at the improper grade. 

 

 K. Manholes shall be constructed such that their walls are plumb. 

 

3.07  Inspection and Testing 

 

A. Clean and test lines before requesting final acceptance.  Where any obstruction is met, 

clean the sewers aby means of rods, swabs, or other instruments.  When requested by 

the engineer, flush out lines and manholes before final inspection. 

 

 B. Alignment:  Pipe lines shall be straight and show a uniform grade between manholes.  

Correct any discrepancies discovered during inspection. 

 

C. Pipe joints for sewers 30-inches in diameter and larger shall be air tested individually.  

The joint tester assembly shall be placed over the joint and shall pressurize the joint 

area to 4 psi.  The pressure shall not drop more than 2 psi in 10 seconds.  The joint 

tester assembly shall be equal to Cherne Industries, Inc. 

 

D. Watertightness:   All sewers constructed shall be tested for watertightness to the 

maximum extent feasible.  Infiltration tests and exfiltration tests shall be performed on 

all new sewers constructed as indicated below.  All  visible leaks, including those found 

via television inspection, shall be repaired. 

 

  1. Infiltration Tests:   

 

   a. Install suitable weirs in manholes selected by the Engineer to determine 

the leakage of ground water into the sewer.  The maximum length of line 

for each infiltration test shall be 3,000 feet.  Measure leakage only when 

all visible leaks have been repaired and the ground water is two feet 

above the top of the pipe.  Install weir for a minimum of four hours before 

measuring flow. If leakage in any section of the sewer line exceeds 100 

gpd/inch diameter/mile, locate and repair leaks.  Repair methods must be 

approved by the Engineer.  After repairs are completed, re-test for 

leakage. 

 

   b. Furnish, install, and remove the necessary weirs, plugs, and bulkheads 

required to perform the leakage tests.   

 

   c. Weirs shall be V-notch type equal to Pollard. 

 

  2. Exfiltration Tests:  Use when groundwater is not two feet above the top of the 

pipe. 

 

   a. Low-Pressure Air Test: Only sewer diameters less than or equal to 24-

inches  
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 1. Prior to air testing, the section of sewer between manholes shall be 

thoroughly cleaned and wetted.  Immediately after cleaning or 

while the pipe is water soaked, the sewer shall be tested with 

low-pressure air.  At the Contractor's option, sewers may be tested 

in lengths between manholes or in short sections (25 feet or less) 

using inflatable balls pulled through the line from manhole to 

manhole.  Air shall be slowly supplied to the plugged sewer section 

until internal air pressure reaches approximately 4.0 psi.  After this 

pressure is reached and the pressure allowed to stabilize 

(approximately two to five minutes), the pressure may be reduced 

to 3.5 psi before starting the test.  If a 1.0 psi drop does not occur 

within the test time, then the line has passed the test.  If the 

pressure drops more than 1.0 psi during the test time, the line is 

presumed to have failed the test, and the Contractor will be 

required to locate the failure, make necessary repairs, and retest 

the line.  Minimum test time for various pipe sizes and types is as 

follows: 

 

T (Time Min/100) Feet Nominal 

Pipe Size, 

inches VCP, RCP 
1
 DIP, PVC 

2
 

6 0.7 5.7 

8 1.2 7.6 

10 1.5 9.4 

12 1.8 11.3 

15 2.1 14.2 

18 2.4 17.0 

21 3.0 19.8 

24 3.6 22.8 

 

     
1 
 Source:  ASTM C828 and ASTM C924 

     
2
  Source:  ASTM F1417 

 

    2. Required test equipment, including inflatable balls, braces, air 

hose, air source, timer, rotameter as applicable, cut-off valves, 

pressure reducing valve, 0-15 psi pressure gauge, 0-5 psi pressure 

gauge with gradations in 0.1 psi and accuracy of + two percent, 

shall be provided by the Contractor.  Testing equipment shall be 

equal to Cherne Air-Loc Testing Systems. 

 

    3. The Contractor shall keep records of all tests made.  Copy of such 

records will be given to the Engineer or the Owner.  Such records 

shall show date, line number and stations, operator, and such other 

pertinent information as required by the Engineer. 

 

    4. The Contractor is cautioned to observe proper safety precautions 

in performance of the air testing.  It is imperative that plugs be 
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properly secured and that care be exercised in their removal.  

Every precaution shall be taken to avoid the possibility of 

over-pressurizing the sewer line. 

 

 E. Manholes:  Prior to testing manholes for watertightness, all liftholes shall be plugged 

with a non-shrink grout, all joints between precast sections shall be properly sealed and 

all pipe openings shall be temporarily plugged and properly braced.   

 

  1. Vacuum Tests:  The manhole, after proper preparation as noted above, shall be 

vacuum tested prior to backfilling.  The test head shall be placed at the inside of 

the top of the cone section and the compression head inflated to 40 psi to effect 

a seal between the vacuum base and the manhole structure.  Connect the 

vacuum pump to the outlet port with the valve open.  A vacuum of 10-inches of 

mercury shall be drawn and the vacuum pump shut off.  With the valves closed, 

the time (seconds) shall be measured for the vacuum to drop to 9-inches.  The 

manhole shall pass if the time (seconds) is greater than that specified in a table 

below. If the manhole fails the initial test, necessary repairs shall be made with 

non-shrink grout while the vacuum is still being drawn.  Retesting shall proceed 

until a satisfactory test is obtained.  Vacuum testing equipment shall be equal to 

that as manufactured by P.A. Glazier, Inc. 
 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

3.08  Protection and Restoration of Work Area 

 

 A. General:  Return all items and all areas disturbed, directly or indirectly by work under 

these Specifications, to their original condition or better, as quickly as possible after 

work is started. 

 

  1. The Contractor shall plan, coordinate, and prosecute the work such that 

 4 5 6 

8 20 28 33 

10 25 33 41 

12 30 39 49 

14 35 48 57 

18 40 52 67 

18 45 59 73 

20 50 65 81 

22 55 72 89 

24 59 78 97 

26 64 85 105 

28 69 91 113 

30 74 98 121 

MINIMUM TEST TIMES FOR VARIOUS 

MANHOLE DIAMETERS AND DEPTHS 

 

 

 

 

Depth 

(feet) 

Diameter, feet 
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disruption to personal property and business is held to a practical minimum. 

 

  2. All construction areas abutting lawns and yards of residential or commercial 

property shall be restored promptly.  Backfilling of underground facilities, ditches, 

and disturbed areas shall be accomplished on a daily basis as work is 

completed.  Finishing, dressing, and grassing shall be accomplished 

immediately thereafter, as a continuous operation within each area being 

constructed and with emphasis placed on completing each individual yard or 

business frontage.  Care shall be taken to provide positive drainage to avoid 

ponding or concentration of runoff. 

 

  3. Handwork, including raking and smoothing, shall be required to ensure that the 

removal of roots, sticks, rocks, and other debris is removed in order to provide a 

neat and pleasing appearance. 

 

  4. The Department of Transportation's engineer shall be authorized to stop all work 

by the Contractor when restoration and cleanup are unsatisfactory and to require 

appropriate remedial measures. 

 

 B. Man-Made Improvements:  Protect, or remove and replace with the Engineer's 

approval, all fences, walkways, mail boxes, pipe lines, drain culverts, power and 

telephone lines and cables, property pins and other improvements that may be 

encountered in the work. 

 

 C. Cultivated Growth:  Do not disturb cultivated trees or shrubbery unless approved by the 

Engineer.  Any such trees or shrubbery which must be removed shall be heeled in and 

replanted under the direction of an experienced nurseryman. 

 

 D. Cutting of Trees:  Do not cut trees for the performance of the work except as absolutely 

necessary.  Removal and/or replacement of plantings in the city of Alpharetta 

Government Right-of-Way must be approved by the City Arborist.  The Contractor shall 

notify the City Arborist a minimum of one week prior to any construction underneath a 

tree’s dripline inside the city of Alpharetta’s right-of-way.  Protect trees that remain in 

the vicinity of the work from damage from equipment.  Do not store spoil from 

excavation against the trunks.  Remove excavated material stored over the root system 

of trees within 30 days to allow proper natural watering of the root system.  Repair any 

damaged tree over 3-inches in diameter, not to be removed, under the direction of an 

experienced nurseryman.  All trees and brush that require removal shall be promptly 

and completely removed from the work area and disposed of by the Contractor.  No 

stumps, wood piles, or trash piles will be permitted on the work site. 

 

 E. Disposal of Rubbish:  Dispose of all materials cleared and grubbed during the 

construction of the project in accordance with the applicable codes and rules of the 

appropriate county, state and federal regulatory agencies. 

 

 

     (  Remainder of page intentionally left blank ) 

 

 

END OF SECTION 
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Part 1 General 

 

1.01  Scope 

 

  The work covered by this Section shall consist of furnishing and installing service 

connections in the sewers, of the size and type shown on the Drawings and specified 

herein. 

 

Part 2 Products 

 

2.01  Materials 

 

 A. Pipe and fittings shall be furnished as specified in Section 02730. 

 

 B. Service connections shall be made at the top or from the side at 45 degrees of the 

sewer line using 6-inch diameter pipe as shown on the Drawings.  Service pipe shall be 

of the same material and quality as the main sewer line. 

 

 C. Riser connections shall be required when the main sewer line is 10 feet or more below 

finished grade, unless otherwise directed by the Engineer. 

 

 D. The service connection shall extend from the sewer line to the edge of the permanent 

easement or right-of-way and be plugged. 

 

 E. If the service connection ends in rock, the Contractor shall excavate the rock an 

additional 10 feet beyond the plugged end. 

 

 F. Connection of service lines or risers to sewer line shall be by means of standard tees or 

wyes, or as indicated on the Drawings. 

 

Part 3 Execution 

 

3.01  Installation 

 

 A. Laying of service connection lines shall be as specified in Section 02730. 

 

 B. Install standard wye in locations shown on Drawings or where designated by the 

Engineer. Install 6-inch DIP service line up to right-of-way with clean out connections.  

Clean out riser pipe shall stop at 4 inches above ground surface and shall have 

threaded-in cap.  Record the location of wye connection and clean out on a copy of the 

contract drawings to be submitted as Record drawings, and on the report form 

provided by the County. 

 

 

 

END OF SECTION 
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Part 1 General 

 

1.01  Scope 

 

 A. The work covered by this Section consists of furnishing all labor, equipment and 

material required to place topsoil, seed, commercial fertilizer, agricultural limestone and 

mulch material, including seedbed preparation, harrowing, compacting and other 

placement operations on graded earthen areas as described herein and/or shown on 

the Drawings.  In general, seeding operations shall be conducted on all newly graded 

earthen areas not covered by structures, pavement or sidewalks; all cleared or grubbed 

areas which are to remain as finish grade surfaces; and on all existing turf areas which 

are disturbed by construction operations and which are to remain as finish grade 

surfaces.  Areas disturbed by borrow activities shall also be seeded according to these 

Specifications. 

 

 B. The work shall include temporary seeding operations to stabilize earthen surfaces 

during construction or inclement weather and to minimize stream siltation and erosion.  

Temporary seeding shall be performed at the times and locations as directed by the 

Engineer. 

 

1.02  Quality Assurance 

 

 A. Prior to seeding operations, the Contractor shall furnish to the Engineer labels or 

certified laboratory reports from an accredited commercial seed laboratory or a state 

seed laboratory showing the analysis and germination of the seed to be furnished.  

Acceptance of the seed test reports shall not relieve the Contractor of any responsibility 

or liability for furnishing seed meeting the requirements of this Section. 

 

 B. Prior to topsoil operations, the Contractor shall obtain representative samples and 

furnish soil test certificates including textural, pH, and organic analysis from the State 

University Agricultural Extension Services or other certified testing laboratory. 

 

Part 2 Products 

 

2.01  Acceptable Manufacturers 

 

 A. All materials shall conform to the requirements and standards of this Section. 

 

B. Wood-cellulose fiber mulch shall be manufactured by Weyerhauser Company or 

Conway Corporation. 

 

2.02  Topsoil 

 

 A. Utilizing designated stockpiles or borrow areas on site, the Contractor shall place a 

minimum of 4-inches of topsoil over all graded earthen areas and over any other areas 

to be seeded.  Sources of topsoil shall be approved by the Engineer prior to 

disturbance.  Importing topsoil from offsite sources shall be at the discretion of the 

Engineer and shall be justification for additional compensation to the Contractor.  A 

change order properly authorized by the Owner shall be agreed upon prior to importing 

offsite topsoil.  No additional compensation will be allowed for spreading of topsoil. 

 

 B. Topsoil shall be a friable loam containing a large amount of humus and shall be original 

surface soil of good, rich, uniform quality, free from any material such as hard clods, 

stiff clay, hardpan, partially disintegrated stone, pebbles larger than 1/2-inch in 
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diameter, lime, cement, bricks, ashes, cinders, slag, concrete, bitumen or its residue, 

boards, sticks, chips or other undesirable material harmful or unnecessary to plant 

growth.  Topsoil shall be reasonably free from perennial weeds and shall not contain 

objectionable plant material, toxic amounts of either acid or alkaline elements or 

vegetable debris undesirable or harmful to plant life. 

 

 C. Topsoil shall be natural topsoil without admixture of subsoil material, and shall be 

classifiable as loam, silt loam, clay loam, sandy loam or a combination thereof.  The pH 

shall range from 5.5 to 7.0.  Topsoil shall contain not less than five percent nor more 

than 20 percent, by weight, of organic matter as determined by loss on ignition of 

oven-dried samples to 65 degrees C. 

 

2.03  Seed 

 

 A. Seed shall be delivered in new bags or bags that are sound and labeled in accordance 

with the U.S. Department of Agriculture Federal Seed Act. 

 

 B. All seed shall be from the last crop available at time of purchase and shall not be 

moldy, wet or otherwise damaged in transit or storage. 

 

 C. Seed shall bear the growers analysis testing to 98 percent for purity and 90 percent for 

germination.  At the discretion of the Engineer, samples of seed may be taken for 

verification against the grower's analysis. 

 

 D. Species, rate of seeding, fertilization and other requirements are shown on Drawings. 

 

2.04  Fertilizer and Liming Materials 

 

 A. Fertilizer and liming materials shall comply with applicable state, local and federal laws 

concerned with their production and use. 

 

 B. Commercial fertilizer shall be a ready mixed material equivalent to the grade or grades 

specified in Table 1. Container bags shall have the name and address of the 

manufacturer, the brand name, net weight and chemical composition. 

 

 C. Agricultural limestone shall be a pulverized dolamitic limestone having a calcium 

carbonate content of not less than 85 percent by weight.  Agricultural limestone shall be 

crushed so that at least 85 percent of the material will pass a No. 10 mesh screen and 

50 percent will pass a No. 40 mesh screen. 

 

2.05  Mulch Material 

 

 A. All mulch materials shall be air dried and reasonably free of noxious weeds and weed 

seeds or other materials detrimental to plant growth. 

 

 B. Mulch shall be composed of wood cellulose fiber, straw or stalks, as specified herein.  

Mulch shall be suitable for spreading with standard mulch blowing equipment. 

 

 C. Straw mulch shall be partially decomposed stalks of wheat, rye, oats or other approved 

grain crops. 

 

 D. Stalks shall be the partially decomposed, shredded residue of corn, cane, sorghum or 

other approved standing field crops. 
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2.06  Mulch Binder 

 

 A. Mulch on slopes exceeding 3 to 1 ratio shall be held in place by the use of an approved 

mulch binder.  The mulch binder shall be non-toxic to plant life and shall be acceptable 

to the Engineer. 

 

 B. Emulsified asphalt binder shall be Grade SS-1, ASTM D 977.  Cutback asphalt binder 

shall be Grade RC 70 or RC 250. 

 

2.07  Innoculants for Legumes 

 

  All leguminous seed shall be inoculated prior to seeding with a standard culture of 

nitrogen-fixing bacteria that is adapted to the particular seed involved. 

 

2.08  Water 

 

  Water shall be clean, clear water free from any objectionable or harmful chemical 

qualities or organisms and shall be furnished by the Contractor. 

 

Part 3 Execution 

 

3.01  Securing and Placing Topsoil 

 

 A. Topsoil shall be secured from areas from which topsoil has not been previously 

removed, either by erosion or mechanical methods.  Topsoil shall not be removed to a 

depth in excess of the depth approved by the Engineer. 

 

 B. The area or areas from which topsoil is secured shall possess such uniformity of soil 

depth, color, texture, drainage and other characteristics as to offer assurance that, 

when removed the product will be homogeneous in nature and will conform to the 

requirements of these Specifications. 

 

 C. All areas from which topsoil is to be secured, shall be cleaned of all sticks, boards, 

stones, cement, ashes, cinders, slag, concrete, bitumen or its residue and any other 

refuse which will hinder or prevent growth. 

 

 D. In securing topsoil from a designated pit, or elsewhere, should strata or seams of 

material occur which do not come under the requirements for topsoil, such material 

shall be removed from the topsoil or if required by the Engineer, the pit shall be 

abandoned. 

 

 E. Before placing or depositing topsoil upon any areas, all improvement within the area 

shall be completed, unless otherwise approved by the Engineer. 

 

 F. The areas in which topsoil is to be placed or incorporated shall be prepared before 

securing topsoil for use. 

 

3.02  Seedbed Preparation 

 

 A. Before fertilizing and seeding, the topsoil surfaces shall be trimmed and worked to true 

line from unsightly variation, bumps, ridges and depressions and all detrimental 

material, roots and stones larger than 3-inches in any dimension shall be removed from 

the soil. 
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 B. Not earlier than 24 hours before the seed is to be sown, the soil surface to be seeded 

shall be thoroughly cultivated to a depth of not less than 4-inches with a weighted disc, 

tiller, pulvimixer or other equipment, until the surface is smooth and in a condition 

acceptable to the Engineer. 

 

 C. If the prepared surface becomes eroded as a result of rain or for any other reason, or 

becomes crusted before the seed is sown, the surface shall again be placed in a 

condition suitable for seeding. 

 

 D. Ground preparation operations shall be performed only when the ground is in a tillable 

and workable condition, as determined by the Engineer. 

 

3.03  Fertilization and Liming 

 

 A. Following seedbed preparation, fertilizer shall be applied to all areas to be seeded so 

as to achieve the application rates shown on Drawings. 

 

 B. Fertilizer shall be spread evenly over the seedbed and shall be lightly harrowed, raked, 

or otherwise incorporated into the soil for a depth of 1-inch. 

 

 C. Fertilizer need not be incorporated in the soil as specified above when mixed with seed 

in water and applied with power sprayer equipment.  The seed shall not remain in water 

containing fertilizer for more than 30 minutes when a hydraulic seeder is used. 

 

 D. Agricultural limestone shall be thoroughly mixed into the soil according to the rates 

shown on Drawings.  The specified rate of application of limestone may be reduced by 

the Engineer if pH tests indicate this to be desirable.  It is the responsibility of the 

Contractor to obtain such tests and submit the results to the Engineer for adjustment in 

rates. 

 

 E. It is the responsibility of the Contractor to make one application of a maintenance 

fertilizer according to the recommendations listed in Table 1.  

 

3.04  Seeding 

 

 A. Seed of the specified group shall be sown as soon as preparation of the seedbed has 

been completed.  No seed shall be sown during high winds, nor until the surface is 

suitable for working and is in a proper condition.  Seeding shall be performed during the 

dates shown in Table 1 unless otherwise approved by the Engineer.  Seed mixtures 

may be sown together provided they are kept in a thoroughly mixed condition during the 

seeding operation. 

 

 B. Seed shall be uniformly sown by any approved mechanical method suitable for the 

slope and size of the areas to be seeded, preferably with a broadcast type seeder, 

windmill hand seeder or approved mechanical power drawn seed drills.  Hydro-seeding 

and hydro-mulching may be used on steep embankments, provided full coverage is 

obtained.  Care shall be taken to adjust the seeder for seedings at the proper rate 

before seeding operations are started and to maintain their adjustment during seeding. 

 Seed in hoppers shall be agitated to prevent segregation of the various seeds in a 

seeding mixture. 

 

 C. Immediately after sowing, the seeds shall be covered and compacted to a depth of 1/8 

to 3/8-inch by a cultipacker or suitable roller. 
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 D. Leguminous seeds shall be inoculated prior to seeding with an approved and 

compatible nitrogen-fixing inoculant in accordance with the manufacturer's mixing 

instructions. 

 

3.05  Mulching 

 

 A. All seeded areas shall be uniformly mulched in a continuous blanket immediately after 

seeding.  The mulch shall be applied evenly so as to permit sunlight to penetrate and 

the air to circulate and at the same time shade the ground, reduce erosion and 

conserve soil moisture.  Approximately 45 percent of the ground shall be visible through 

the mulch blanket. 

 

 B. One of the following mulches shall be spread evenly over the seeded areas at the 

following application rates: 

 

  1. Wood Cellulose Fiber:  1,400 pounds/acre. 

 

  2. Straw:  4,000 pounds/acre. 

 

  3. Stalks:  4,000 pounds/acre. 

 

  4. These rates may be adjusted at the discretion of the Engineer at no additional 

cost to the Owner, depending on the texture and condition of the mulch material 

and the characteristics of the seeded area. 

 

 C. Mulch on slopes greater than 3 to 1 ratio shall be held in place by the use of an 

approved mulch binder.  Binder shall be thoroughly mixed and applied with the mulch. 

Emulsified asphalt or cutback asphalt shall be applied at the approximate rate of five 

gallons per 1,000 square feet as required to hold the mulch in place. 

 

 D. The Contractor shall cover structures, poles, fences and appurtenances if the mulch 

binder is applied in such a way that it would come in contact with or discolor the 

structures. 

 

 E. Mulch and binder shall be applied by suitable blowing equipment at closely controlled 

application rates in a manner acceptable to the Engineer. 

 

3.06  Watering 

 

 A. The Contractor shall be responsible for maintaining the proper moisture content of the 

soil to insure adequate plant growth until a satisfactory stand is obtained.  If necessary, 

watering shall be performed to maintain an adequate water content in the soil. 

 

 B. Watering shall be accomplished by hoses, tank truck or sprinklers in such a way to 

prevent erosion, excessive runoff and over-watered spots. 

 

 

 

3.07  Maintenance 

 

 A. Upon completion of seeding operations, the Contractor shall clear the area of all 

equipment, debris and excess material and the premises shall be left in a neat and 

orderly condition. 
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 B. The Contractor shall maintain all seeded areas without additional payment until final 

acceptance of the work by the Owner, and any regrading, refertilizing, reliming, 

reseeding or remulching shall be done at Contractor's own expense.  Seeding work 

shall be repeated on defective areas until a satisfactory uniform stand is accomplished. 

Damage resulting from erosion, gulleys, washouts or other causes shall be repaired by 

filling with topsoil, compacting and repeating the seeding work at Contractor's expense. 
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