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INVITATION TO BID 
S-125 JOHNS CREEK WASTE WATER TREATMENT FACILITY DEMOLITION 

 
Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances necessary 
for the construction/demolition of The Johns Creek Waste Water Treatment Facility located in 
the Horseshoe Bend Subdivision at 8100 Riverbirch Dr., Roswell Ga. 30076 will be received by 
the Fulton County Department of Purchasing and Contract Compliance at 130 Peachtree Street, 
S.W. Suite 1168 Atlanta, GA 30303, until 11:00a.m., local time, on Monday, September 12, 
2011, and then at said office publicly opened and read aloud. 
 
Description of Project: 

 
The Project consists of the following major elements:   
 
(I)  Before any Construction begins, remove and legally dispose of determined lead and asbestos 
contaminated materials as outlined in the “Limited Asbestos and Lead Based Paint Survey” 
(Exhibit A) in accordance with State and Federal hazardous waste disposal guidelines.  The 
contractor or sub-contractor performing this work must be licensed and insured in the State of 
Georgia to perform this type of hazardous waste removal.  The selected contractor shall be 
responsible for obtaining all necessary permits as required by EPD/EPA, and City of Roswell to 
perform this work.  The selected vendor shall also contract a licensed exterminator to rid the 
buildings of vermin and rodents and provide a rodent eradication letter.  The selected vendor shall 
remove and legally dispose of all 55 gal drums remaining at the facility as required by EPA/EPD.  
Cost associated with acquiring these permits will be the responsibility of the selected contactor.  
 
(II)  As shown on the Contract Drawings, install silt fence and erosion control best management 
practices (BMPs) before any construction begins.  The contractor shall maintain all erosion control 
during and after construction until the site has been stabilized with sufficient grassing. Due to the 
vicinity of the construction to the Chattahoochee River, a turbidity monitoring contractor shall be 
employed by the selected vendor before and during construction per NPDES regulations.  Two 
sample stations are required.  Note that this project is located in the City of Roswell.  Erosion 
control practices must meet or exceed Roswell’s restrictions.  Additional erosion control methods 
other than what is shown on the drawings may be ordered by the Fulton County Project Manager.  
Any additional erosion control not shown on the Drawings and ordered by the County can be 
charged to Owner Directed Allowances.  
 
(III)   Demolish, remove and properly dispose of all buildings, structures, machinery, foundations, 
substructures, above ground and facility pipes, concrete, asphalt, metal, glass, wood and other 
materials as identified in the Demolition Drawings,  scope of work and/or the Georgia Department 
of Natural Resources Abandonment Guide for Waste Water Treatment Facilities (Exhibit B).  The 
contractor shall provided suitable compacted fill (compacted to 95%) to fill, cover and seal all 
caverns, holes and depressions to smooth the area to the existing ground level.   Regarding the 
Aeration Basin, Clarifier Tank, Filler Tank, and Aerobic Digesters, the contractor shall cut and 
remove all vertical underground concrete structures 6 feet below final grade.  The bottoms of the 
Aeration Basin, Clarifier Tank, Filler Tank, and Aerobic Digesters are to be cored/cracked every 6 
feet to expose the sub surface ground to allow natural percolation and drainage.  The contractor 
shall remove unused facility piping locate outside of paved areas.  Pipes located under paved 
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paved areas shall be grouted.  Pipes located outside the facility operations shall be cut and 
plugged (see exhibit D Reference Drawings for underground piping). The contractor shall not bury 
any construction debris on site. No biodegradable materials, metal, asphalt, plastic or glass shall 
be used as backfill. 
 
All work shall be in conformance with OSHA safety standards, and the Georgia Department of 
Natural Resources, Wastewater Treatment Facility Abandonment Guidelines (Exhibit B) and 
Local, State and Federal regulations pertaining to this type of work.   
 
(IV)    Once the debris has been removed all disturbed areas shall be filled with suitable fill dirt, 
graded and hydro seeded with a mixture of rye, Fescue and Bermuda grass.  The vendor shall 
warranty the grassing for one year from the date of installation.  The vendor shall reseed and 
fertilize any area that does not establish grass at no additional cost to the County. 
 
Permits:   
 
The selected vendor shall be responsible for preparing and submitting a 10 day demolition 
notification letter to EPA and obtaining EPA approval regarding asbestos abatement and 
hazardous material removal before demolition may begin.  Exhibit B is the report prepared by 
United Consulting dated January 25, 2011 that outlines the locations of asbestos and lead 
based paint to be removed.  The selected vendor or sub contractor performing this work must 
be licensed and insured in the State of Georgia and will perform the work in accordance with all 
Local, State and Federal hazardous waste removal and disposal regulations.  Permitting costs 
and fees associated with asbestos abatement and hazardous materials removal shall be the 
responsibility of the selected Vendor.  
 
The selected vendor shall be responsible for preparing a Rodent Eradication Letter and 
obtaining all other permits required for demolition from the City of Roswell (i.e. Demolition 
Permit and Land Disturbance Permit).  An allowance has been established to cover the actual 
cost for Permit Fees associated with the City of Roswell’s permitting requirements.   
 
Rights of Way/Easements:   
 
The selected vendor shall be responsible for maintaining all equipment, labor and materials 
within the property boundaries and or right of way.  No special easements are required.  Note 
that access to the site is through a well maintained neighborhood and the contractor shall be 
responsible for safety related issues any damage caused to the streets and roadways leading 
up to and including the work site.   
 
Bid Documents: 

The Instructions to Bidders, Bid and Contract Requirements (Bid Form, Bid Bond, Performance 
Bond, Payment Bond, Contract Agreement), and other Documents (Drawings and/or 
Specifications) may be examined at the following locations:  
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Fulton County 
Department of Public Works  
STE 6001 
141 Pryor ST, S.W., 6th Floor 
Atlanta, Georgia 30303 
404-612-7400 

 

 
 
This document and Exhibit A (Lead and Asbestos Report) and Exhibit B (State Waste Water 
Treatment Facility Abandonment Guideline) can be downloaded at the Fulton County Website, 
http://www.fultoncountyga.gov  under “Bid Opportunities” at no cost.   
 
Exhibit C (Contract Drawings) and Exhibit D (Johns Creek Waste Water Treatment Facility 
Reference Drawings) can be purchased for a non-refundable payment of $10.00 for an 
electronic CD version in PDF format.  The CDs can be acquired at the Fulton County Public 
Works Department, Attn: Barney Whitaker, 141 Pryor Street, Ste. 6001, Atlanta, Georgia  
30303  barney.whitaker@fultoncountyga.gov .  Payment must be in the form of a company or 
personal check payable to FULTON COUNTY GOVERNMENT.  Checks returned for any 
reason will result in the bid being deemed non-responsive.  This amount includes all fees for 
printing and distribution and will be used to defray a portion of the printing cost that may have 
been incurred for the tendering of the Project.  Partial sets of the bid document will not be 
issued.  
 
For payment information, contact Barney Whitaker, Construction Manager Senior, 
Department of Public Works, 141 Pryor Street, Ste. 6001, Atlanta GA 30303 at 404-583-
5646,  barney.whitaker@fultoncountyga.gov .  All other questions should be addressed by 
the procedures outlined in this ITB to James A. Jones, Assistant Purchasing Agent, Fulton 
County Department of Purchasing and Contract Compliance at 404-612-5818, 
james.jones@fultoncountyga.gov.  
 
Subcontracting Opportunities: 
 
Potential prime contractors submitting a bid on this project for Fulton County and are seeking 
subcontractors and/or suppliers can advertise those subcontracting opportunities on the 
County’s website, http://www.fultoncountyga.gov under “Subcontracting Bid Opportunities”.   
 
Term of Contract:  

The Bidder agrees hereby to commence work under this Contract, with adequate personnel and 
equipment within 15 consecutive calendar days from the execution of a Contract and on a date 
to be specified in a written Notice to Proceed.  The Bidder agrees to fully complete all work 
under this agreement within 385 consecutive calendar days from the issuance of the Notice to 
Proceed. 
 
The County will make payments, within 45 days, in response to the Contractor’s monthly 
Applications for Payment, which are accompanied by the Engineer’s Certificate for Payment, for 
work performed to date plus cost of stored materials, less retainage.  Payments, Applications for 
Payment, Certificates for Payment, and retainage shall be in accordance with the provisions of 
the Contract Documents. 
 

http://www.co.fulton.ga.us/�
mailto:barney.whitaker@fultoncountyga.gov�
mailto:barney.whitaker@fultoncountyga.gov�
http://www.co.fulton.ga.us/�
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No Contact Provision 

It is the policy of Fulton County that the evaluation and award process for County contracts shall 
be free from both actual and perceived impropriety, and that contacts between potential vendors 
and County officials, elected officials and staff regarding pending awards of County contracts 
shall be prohibited. 
 

A. No person, firm, or business entity,  however situated or composed, obtaining a copy 
of or responding to this solicitation, shall initiate or continue any verbal or written 
communication regarding this solicitation with any County officer, elected official, 
employee, or designated County representative, between the date of the issuance of 
this solicitation and the date of the County Manager’s recommendation to the Board 
of Commissioners for award of the subject contract, except as may otherwise be 
specifically authorized and permitted by the terms and conditions of this solicitation. 

 
B. All verbal and written communications initiated by such person, firm, or entity 

regarding this solicitation, if same are authorized and permitted by the terms and 
conditions of this solicitation, shall be directed to the Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of verbal or written 

communications with County officers, elected officials, employees, or designated 
County representatives shall result in a written finding by the Purchasing Agent that 
the submitted Bid or proposal of the person, firm, or entity in violation is “non-
responsive”, and same shall not be considered for award. 

 
Bid Contact 

Information regarding the bid or bid requirements, either procedural or technical, may be 
obtained by submitting questions in writing to: 
 
Fulton County Department of Purchasing and Contract Compliance 
Attn:  James A. Jones, Assistant Purchasing Agent 
Fulton County Public Safety Building 
130 Peachtree Street, S.W. Suite 1168 
Atlanta, GA 30303       
Phone:  (404) 612-5818  
Fax:  N/A 
Reference Bid # 11ITB79774K-JAJ 
 
Or james.jones@fultoncountyga.gov 
 
Basis of Award 
 
The Contract, if awarded, will be awarded to the lowest responsive and responsible bidder.  No 
bid may be withdrawn for a period of sixty (60) days after the date of bid opening except as 
permitted by O.C.G.A., §36-91-41 et seq., as amended.  Each Bid must be accompanied by a Bid 
Bond in accordance with the Bid Bond Requirements provided in the Contract Documents, on a 
Surety Company’s Standard Bid Bond Form acceptable to the County in an amount no less than 
5% of the amount bid.  The successful bidder will be required to furnish a Performance Bond and 
Payment Bond, on or before the issuance of Notice to Proceed, each in the amount of 100% of 
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the Contract Amount.  All other required Contract Documents must be fully completed and 
executed by the Contractor and his/her Surety, and submitted to the Owner on or before the 
issuance of the Notice to Proceed. 
 
Pre-Bid Conference    

Date:  August 16, 2011  
Time:  10:30 A. M. 
Location: Johns Creek Waste Water Treatment Facility, Horseshoe  
  Bend Subdivision, 8100 Riverbirch Dr., 
  Roswell Ga., 30076 
 
A pre-bid conference will be held on site at the Johns Creek Waste Water Treatment Facility,  
Horseshoe Bend Subdivision,  8100 Riverbirch Dr., Roswell GA  30076.  Inquiries regarding 
the solicitation either technical or otherwise may be submitted in writing prior to the pre-
bid conference and will be addressed at the pre-bid conference.  Any additional questions 
asked at the pre-bid conference must be submitted in written form at the pre-bid conference and 
will be responded to in the form of an addendum with the County’s official responses. 
 
The Pre-bid conference will be conducted for the purpose of explaining the County’s bid 
process, the specifications/technical documents, and to provide non-binding verbal responses to 
questions concerning these bid specifications and to discuss issues from the bidders 
perspective.  However, no verbal response provided at the pre-bid conference binds the County.  
Only those responses to written questions that are responded to by the County in written 
communications will be official. 
 
 
 
 
 
 
 
 

END OF SECTION 
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INSTRUCTIONS TO BIDDERS 

A. Contract Documents 
The Contract Documents include the Contract Agreement, Contractor's Bid (including all 
documentation accompanying the Bid and any post-Bid documentation required by the County 
prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, Supplementary 
Conditions, Specifications, Drawings and addenda, together with written amendments, change 
orders, field orders and the Construction Manager's written interpretations and clarifications 
issued in accordance with the General Conditions on or after the date of the Contract 
Agreement.  
 
Shop drawing submittals reviewed in accordance with the General Conditions, geotechnical 
investigations and soils report and drawings of physical conditions in or relating to existing 
surface structures at or contiguous to the site are not Contract Documents.  
 
The Contract Documents shall define and describe the complete work to which they relate. 

B. Bid Preparation and Execution 
All Bids must be made on the Bid forms contained herein. The original signed Bid with three (3) 
copies shall be submitted in a sealed envelope, addressed to the Department of Purchasing and 
Contract Compliance, Fulton County Public Safety Building, 130 Peachtree Street, S.W., Suite 
1168 Atlanta, Georgia 30303, and labeled "Bid for ITB-S-125 Johns Creek Waste Water 
Treatment Facility Demolition. 
 
Additionally, THE BIDDER IS ALSO REQUIRED TO WRITE THEIR GEORGIA UTILITY 
CONTRACTOR LICENSE NUMBER ON THE OUTSIDE OF THE SEALED BID ENVELOPE. 
 
REQUIRED SUBMITTALS:  The bidder must complete and execute the following: 
 

1. Bid Form 
2. Acknowledgement of each Addendum 
3. Bid Bond  
4. Purchasing Forms (See Submittal Check List at end of this Section), fully executed 
5. Contract Compliance Forms (See Submittal Check List at end of this Section), fully 

executed  
6. Risk Management Insurance Provisions Form 

 
Any bids received after the stated time and date will not be considered. It shall be the sole 
responsibility of the bidder to have his/her bid delivered to the Fulton County Department of 
Purchasing and Contract Compliance for receipt on or before the stated time and date (see 
Section 00020). If a bid is sent by U.S. Mail, the bidder shall be responsible for its timely 
delivery to the Purchasing Department.  Bids delayed by mail will not be considered, shall not 
be opened, and arrangements shall be made for their return at the bidder's request and 
expense. 
 
Bid shall be publicly opened, with only the names and total bid price of the bidders disclosed at 
the opening. 



Fulton County Department of Public Works 
S125 Johns Creek Demolition  Section 00100 
   Instructions to Bidders 
 

Section 00100 - 2 
 

C. Addenda and Interpretations 
No interpretations of the meaning of the Drawings, Specifications or other pre-bid documents 
will be made to any Bidder orally.  
 
Bidders requiring clarification or interpretation of the Contract Documents shall make a request 
in writing, either by mail, hand delivery, e-mail or fax, to the Purchasing Agent at the address 
below.  To be given consideration, requests must be received no later than 2:00 PM, September 
5, 2011.  The County will not respond to any requests, oral or written, received after this date.  
Telephone inquiries will not be accepted. 
 
 Fulton County Department of Purchasing and Contract Compliance 
 Attn: James A. Jones, Assistant Purchasing Agent  
 Fulton County Public Safety Building 
 130 Peachtree Street, S.W., 1168 
 Atlanta, GA  30303 
 Fax:  (404) 893-1744 
 james.jones@fultoncountyga.gov 
 Reference Bid # 11ITB79774K-JAJ 
 
Only communications from firms that are in writing and signed will be recognized by the County 
as duly authorized expressions on behalf of proposers/bidders.  Any and all such interpretations 
and any supplemental instructions will be in the form of written Addenda to the Contract 
Documents which, if issued, will be mailed, shipped or faxed to all prospective Bidders (at the 
respective addresses furnished) prior to the date fixed for the opening of Bids. 
 
Failure of Bidders to receive or acknowledge any Addendum shall not relieve them of any 
obligation under the Bid.  All Addenda shall become part of the Contract Documents. 

D. Site Examination 
Two (2) non-mandatory site visits will be scheduled for vendors to view the site and take any 
additional measurements.  
 
Location:   Johns Creek Waste Water Treatment Facility, Horseshoe Bend Subdivision, 8100 
Riverbirch Dr., Roswell Ga.  30076 
 
Site Visit #1      Site Visit #2 
DATE: Tuesday August 16, 2011    DATE: Friday August 19, 2011 
TIME:  11:30 a.m.     TIME:  10:30 a.m. 
 

E. Bidder’s Modification and Withdrawal of Bids 
A Bidder may modify or withdraw its bid by written request, provided that the request is received 
by the County prior to the bid due date and time at the address to which bids are to be 
submitted.  Provided further, that in case of an electronic request (i.e. facsimile, e-mail, etc.) a 
written confirmation thereof over the authorized signature of the  Bidder must be received by the 
County at the address to which original Bids are to be submitted within three (3) calendar days 
after issue of the electronic message.  Following withdrawal of its bid, the Bidder may submit a 
new bid, providing delivery is affected prior to the established bid opening date and time.  No 
bid may be withdrawn after bid due date for sixty (60) calendar days. 
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F. Bid and Contract Security 
A Bid Bond for an amount equal to five percent (5%) of the bid amount must accompany each 
Proposal. The bid bond shall be submitted in a separate, sealed envelope marked “Bid Bond”.  
 
Bids must be accompanied by a bid bond or certified check in an amount of five percent 
(5%) of the TOTAL AMOUNT of the base bid.  The bid bond or certified check shall apply ONLY 
TO THIS BID.  The bid name and contract number must appear on the security instrument.  The 
bond must remain in full force and effect until the Bidder executes the final Contract.  Bids not 
satisfying the bonding requirements of this project will be declared non-responsive. 
 
Any bid bond, performance bond, payment bond, or security deposit required for public works 
construction contract shall be approved and filed with purchasing agent.  At the option of the 
County, if the surety named in the bond is other than a surety company authorized by law to do 
business in this state pursuant to a current certificate of authority to transact surety business by 
the Commissioner of Insurance, such bond shall not be approved and filed unless such surety is 
on the United States Department of Treasury’s list of approved bond sureties.   
 
A Purchasing Agent shall approve as to form and as to the solvency of the surety any bid bond, 
performance bond, or payment bond required by this.  In the case of a bid bond, such approval 
shall be obtained prior to acceptance of the bid or proposal.  In the case of payment bonds and 
performance bonds, such approval shall be obtained prior to the execution of the contract. 
 
Whenever, in the judgment of the County: 

(1) Any surety on a bid, performance, or payment bond has become insolvent; 
(2) Any corporation surety is not longer certified or approved by the Commissioner of 

Insurance to do business in the state; or 
(3) For any cause there are no longer proper or sufficient sureties on any or all the 

bonds  
 
The County may require the contractor to strengthen any or all of the bonds or to furnish a new 
or additional bond or bonds within ten days.  Thereupon, if so ordered by the County, all work 
on the contract shall cease unless such new or additional bond or bonds are furnished.  If such 
bond or bonds are not furnished within such time, the County may terminate the contract and 
complete the same as the agent of and at the expense of the contractor and his or her sureties. 
 
As a condition of responsiveness the bidder must contain a Bid Bond for an amount equal to 5% 
of the bid amount.  The Bid Bond shall be included in a separate envelope marked on the 
outside “Bid Bond”.  Checks or letters of credit of any type will not be accepted. A certified 
cashier’s check will be acceptable.  Provide a completed and fully executed Bid Bond.  When 
the bidder’s package is opened, a purchasing agent will verify the presence of the Bid Bond and 
remove it from the Proposal Package. 
 
If the bidder withdraws its bid from the competition after the selection of its bid for a reason not 
authorized by Georgia law, the County will proceed on the Bid Bond, along with any other 
available remedies. 
 
The Surety of the Bid Bond shall be from a surety company authorized to do business in the 
State of Georgia, shall be listed in the Department of Treasury Circular 570, and shall have an 
underwriting limitation in excess of 100% of the bid amount. The Bonds and Surety shall be 
subject to approval by the County Attorney. 
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Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with each bond a 
certified and effectively dated copy of their power of attorney. 

G. Right to Reject Bids 
The County reserves the right to reject any or all bids and to waive informalities. No bids will be 
received after the time set for opening bids. Any unauthorized conditions, limitations or 
provisions attached to the Bid, except as provided herein, will render it informal and may cause 
its rejection. Unbalanced bids will be subject to rejection. Any bidder may withdraw his/her bid, 
either personally or by telegraphic or written request, at any time prior to the scheduled closing 
time for receipt of bids. Telegraphic or written requests for withdrawal must be in the possession 
of the County prior to the closing time for receipt of bids. 

H. Applicable Laws 
All applicable laws and regulations of the State of Georgia and ordinances and regulations of 
Fulton County shall apply.  Protestors shall seek resolution of their complaints in the manner 
provided in the Fulton County Code of Laws §2-324, which is incorporated by reference herein. 

I. Examination of Contract Documents 
Prospective bidders shall examine the contract documents and before submitting a bid, shall 
make a written request to the County for an interpretation or correction of any ambiguity, in 
consistency or error therein which could be discovered by a bidder.  At the bid opening each 
bidder shall be presumed to have read and be familiar with the contract documents. 

J. Indemnification and Hold Harmless Agreement 

See Section 00490, Insurance and Risk Management Provisions page 3, Indemnification 
and Hold Harmless Agreement 

K. Bid Opening 
Bids will be opened in public and read aloud. All bidders are requested to be present at the 
opening. 

L. Determination of Successful Bidder 
Fulton County desires to complete this work in a timely manner.  The Contract will be awarded 
to the lowest responsive, responsible bidder(s), if awarded.   
 

1. Responsibility:  The determination of the bidder’s responsibility will be made by the 
County based on whether the bidder meets the following minimum requirements:  
 

a. The County reserves the right to reject any bid if the evidence submitted 
by, or investigation of, the bidder fails to satisfy the County that he/she is 
properly qualified to carry out the obligations of the Contract. 

b. Maintains a permanent place of business individually or in conjunction 
with the prime contractor. 

c. Has the appropriate and adequate technical experience.  Designated 
Project Manager must be proficient in all aspects of contracted work. 

d. Has adequate personnel and equipment to do the work expeditiously. 
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e. Has suitable financial means to meet obligations incidental to the work. 
 

2. Responsiveness: The determination of responsiveness will be made by the County 
based on a consideration of whether the bidder has submitted a complete Bid form 
without irregularities, excisions, special conditions, or alternative bids for any item 
unless specifically requested in the Bid form. 

  
M. Georgia Utility Contractors License (APPLICABLE) 

 
Use this section when the solicitation is to construct, erect, alter or repair any utility 
system (i.e., sewer repair, water meter installation, water and waste-water treatment 
plants, etc.)  If you are unsure please contact the Deputy Director.  
 
GEORGIA UTILITY CONTRACTOR’S LICENSE (APPLICABLE) 
 
A Utility Contractor’s License is required to perform this work in accordance with 
O.C.G.A. §43-14-8.2(h).  Bids for utility contracting projects must be from a 
licensed utility contractor and that licensed contractor must be the prime on this 
project. It is not permissible for an unlicensed individual/firm to subcontract with a 
licensed utility contractor for this project. Form C1: Georgia Utility License Certification in 
Section 5, Purchasing Forms must be completed and submitted by the contractor 
performing the work.   

 
N. General Contractors License (APPLICABLE) 
            Effective July 1, 2008, all general contractors are required to be licensed by the State of 

Georgia to perform the following work; construction; construction management services; 
or design-build services as a prime contractor, joint venture partner, or as a 
subcontractor to a design professional acting as prime contractor as part of a design-
build entity or combination, unless exempted from holding such license pursuant to 
Georgia law (O.C.G.A. 43-41-17). If exempted, Contractor must submit a copy of their 
Georgia Department of Transportation Certificate of Qualification with their bid submittal.  

 
Bidders must complete Form C2: Georgia General Contractors License Certification in Section 
6, Purchasing Forms.  Failure to provide the required license shall deem your bid non-
responsive.  
 
O. Professional Licenses     
The State of Georgia requires that the following professions are required by state law to be 
licensed:   
   

1. Electricians 
2. Plumbers 
3. Conditioned Air Contractors 
4. Hazardous Waste Removal 
5. Low voltage Contractors 

 
Bidders and any sub-contractors performing any of the above described work must provide a 
copy of their license for the work they will perform on this project.  Bidders must complete Form 
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C3: Georgia Professional License Certification in Section 6, Purchasing Forms Failure to 
provide the required license may deem your bid non-responsive. 

P. Wage Clause 
Pursuant to 102-391, Each Contractor shall agree that in the performance of the Contract he will 
comply with all lawful agreements, if any, which the Contractor had made with any association, 
union, or other entity, with respect to wages, salaries, and working conditions, so as not to 
cause inconvenience, picketing, or work stoppage. 

Q. Notice of Award of Contract 
As soon as possible, and within sixty (60) days after receipt of bids, the County shall notify the 
successful Bidder of the Award of Contract. 
 
The award shall be made by the Board of Commissioners of Fulton County to the lowest 
responsive, responsible bidder(s) as soon as possible after receipt of bids, taking into 
consideration price and the responsiveness to the requirements set forth in the Invitation for Bid.  
In such case, no claim shall be made by the selected Contractor(s) for loss of profit if the 
contract is not awarded or awarded for less work than is indicated and for less than the amount 
of his bid.  The total of the awarded contract shall not exceed the available funds allocated for 
this project. 
 
Should the County require additional time to award the contract, the time may be extended by 
mutual agreement between the County and the successful bidder.  If an Award of Contract has 
not been made within sixty (60) days from the bid date or within the extension mutually agreed 
upon, the Bidder may withdraw the Bid without further liability on the part of either party. 
 
Any award made by the Board of Commissioners as a result of this bid will begin from the date 
of the notice to proceed. The Bidder agrees hereby to commence work under this Contract, with 
adequate personnel and equipment, on a date to be specified in a written order from the user 
department.   The contract shall become effective on the Contract Date and shall continue in 
effect until the end of the term of the contract or until the project has been closed-out unless 
earlier terminated pursuant to the termination provisions of the contract.   

R. Execution of Contract Documents 
Upon notification of Award of Contract, the County shall furnish the Contractor the conformed 
copies of Contract Documents for execution by the Contractor and Contractor’s surety. 
 
Within ten (10) days after receipt the Contractor shall return all the documents properly 
executed by the Contractor and the Contractor’s surety.  Attached to each document shall be an 
original power-of-attorney for the person executing the bonds for the surety and certificates of 
insurance for the required insurance coverage.    
 
After receipt of the documents executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the County shall complete the execution of the 
documents.  Distribution of the completed documents will be made upon completion. 
 
Should the contractor and/or surety fail to execute the documents within the time specified, the 
County shall have the right to proceed on the Bid Bond accompanying the bid. 
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If the County fails to execute the documents within the time limit specified, the Contractor shall 
have the right to withdraw the Contractor’s bid without penalty. 
 
Should an extension of any of the time limits stated above be required, this shall be done only 
by mutual agreement between both parties. 
 
Any agreement or contract resulting from the acceptance of a bid shall be on a County 
approved document form.  The County reserves the right to reject any agreement that does not 
conform to the Invitation for Bid and any County requirements for agreements and contracts.  
The County reserves the right to modify the agreement resulting from this bid upon the 
recommendation of the County Attorney. 

S. Joint Venture  
Any Bidder intending to respond to this solicitation as a joint venture must submit an executed 
joint venture agreement with its offer.  The agreement must designate those persons or entities 
authorized to execute documents or otherwise bind the joint venture in all transactions with 
Fulton County, or be accompanied by a document, binding upon the joint venture and its 
constituent members, making such designation.  Offers from joint ventures that do not include 
these documents will be rejected as being non-responsive. 

T. Contractors Compliance With All Assurances And/Or Promises Made In Response 
To Procurement 

Should any Bidder submit a response to the County promising to provide a certain level of 
service for either the scope of work, MFBE participation, or any other matter, including where 
such promise or assurance is greater than what is required by the procurement documents, and 
should this response containing the promise or assurance be accepted by the County and made 
a part of the Contract Documents, then this degree or level of service promised by the bidder 
relating to the scope of work, MFBE participation, or other matter shall be considered to be a 
material part of the Agreement between the bidder and the County, such that the bidder’s failure 
to provide the agreed upon degree or level of service or participation shall be a material breach 
of the Agreement giving the County just cause to terminate the Agreement for cause, pursuant 
to the General Conditions of the Agreement. 
 
U.   Georgia Security and Immigration Compliance Act 

 
This Invitation to Bid is subject to the Georgia Security & Immigration Compliance Act.  Pursuant 
to the Georgia Security & Immigration Compliance Act of 2006, as amended on May 11, 2009, 
bidders and proposers are notified that all bids/proposals for services that are to be physically 
performed within the State of Georgia must be accompanied by proof of their registration with 
and continuing and future participation in the E-Verify program established by the United States 
Department of Homeland Security.  A completed affidavit must be submitted on the top of the 
bid/proposal at the time of submission, prior to the time for opening bids/proposals.  Under state 
law, the County cannot consider any bid/proposal which does not include a completed affidavit.  
It is not the intent of this notice to provide detailed information or legal advice concerning the 
Georgia Security & Immigration Compliance Act.  All bidders/proposers intending to do business 
with the County are responsible for independently apprising themselves and complying with the 
requirements of that law and its effect on County procurements and their participation in those 
procurements.  For additional information on the E-Verify program or to enroll in the program, go 
to: https://e-verify.uscis.gov/enroll. 
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See Section 00420, Purchasing Forms & Instructions for declarations  
and affidavits.  

 
 

V.  Bid General Requirements 
The following information pertains to the submission of a Bid to Fulton County, and contains 
instructions on how Bids must be presented in order to be considered.  Listed below are the 
requirements for all Bidders interested in doing business with Fulton County. 
 

1. The Bid sheets included in this Invitation to Bid (“Bid”) must be fully completed and 
returned with the Bid unless otherwise specified in writing by the Purchasing 
Department.  Type or neatly print the date, company name, and the full legal name 
and title of the person(s) signing the Bid in the place provided at the bottom of each 
Bid sheet.  Any additional sheets submitted must contain the same signature and 
Bidder information. 
 

2. All signatures must be executed by person(s) having contracting authority for the 
Bidder. 
 

3. Absolutely no fax Bids or reproduction Bids will be accepted, except that photocopies  
may be submitted in addition to the original when multiple copies of the Bid are 
specifically requested in the solicitation.  
 

4. The envelope in which the Bid response is submitted must be sealed and clearly 
labeled with the Bid number, project title, due date and time, and the name of the 
company or individual submitting the proposal.  Bids must be received by the 
opening date and time shown on this Bid in order to be considered.  The Purchasing 
Agent has no obligation to consider Bids which are not in properly marked 
envelopes.  Contract Compliance submittals shall be submitted in a separate sealed 
envelope or package. 
 

5. The original and the required number of copies of the Bid must be returned to: 
 
Fulton County Purchasing Agent 
Fulton County Department of Purchasing and Contract Compliance 
130 Peachtree Street, S.W., Suite 1168 
Atlanta, Georgia 30303 
 
Any inquiries, questions, clarifications or suggestions regarding this solicitation 
should be submitted in writing to the Purchasing Contact Person.  Contact with any 
other County personnel in regard to a current solicitation is strictly prohibited in 
accordance with Fulton County “No Contact Provision” policy outlined in S35 and in 
Section 00020, Invitation to Bid. 
 

6. Show information and prices in the format requested.  Prices are to be quoted F.O.B. 
Destination, and must include all costs chargeable to the Contractor executing the 
Contract, including taxes.  Unless otherwise provided in the Contract, Fulton County 
shall have no liability for any cost not included in the price.  The Contractor shall 
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provide Fulton County the benefit through a reduction in price of any decrease in the 
Contractor’s costs by reason of any tax exemption based upon Fulton County’s 
status as a tax-exempt entity. 
 

7. All prices Bid must be audited by the Bidder to ensure correctness before the Bid is 
submitted.  The Bidder is solely responsible for the accuracy of information placed on 
a Bid sheet, including prices. Clerical or mathematical error is insufficient to void a 
successful Bid but a Bidder may withdraw a sealed Bid prior to opening without a 
penalty. 
 

8. All prices must be submitted in the format requested and less all trade discounts.  
When multiple items are being Bid, Bidder must show both the unit price and the 
total extended price for each item. When applicable, the Bidder must include an 
additional lump sum Bid for groups or items.  In the event a Bidder is offering an 
additional discount on groups of items, Bidder must indicate the total lump sum Bid 
for the particular group of items before any extra discount, the amount of extra 
discount, and the net total for the particular group.  In the event of an extension error, 
unit pricing shall prevail. 
 

9. By submitting a signed Bid, Bidder agrees to accept an award made as a result of 
that Bid under the terms and conditions spelled out in the Bid documents.  In the 
event of a conflict between the different Bid documents, the County’s cover Contract 
(if used) shall have precedence, followed in order by the Invitation to Bid, Purchase 
Order, Bid, Contractor’s Warranty Agreement, Maintenance Agreement, and/or other 
Contractor provided agreements.  

 
10. A Bidder may submit only one (1) Bid response for each specific Bid solicitation 

unless otherwise authorized in the specifications. 
 

11. All prices submitted by the Bidder to Fulton County must be guaranteed by the 
authorized person(s) against any price increase for the time period designated in the 
Bid specifications, and Fulton County must be given the benefit of any price 
decrease occurring during such designated time period. 
 

12. All items Bid must be new. Used, rebuilt and refurbished items will not be considered 
unless specifically authorized by Fulton County in the written specifications. 
 

13. All Bidders must specify in the Bid response the earliest actual delivery date for each 
item unless otherwise specified in writing by Fulton County.  The delivery date may 
be a factor in deciding the Bidder’s capability to perform. 
 

14. A successful Bidder’s delivery ticket(s) and invoice(s) must list each item separately 
and must show Fulton County’s purchase order number as well as the proper 
department and address to which delivery was made, as listed on the purchase order 
or in the Bidder’s contract with Fulton County. 
 

15. Unless clearly shown as “no substitute” or words to that effect, any items in this 
invitation to Bid which have been identified, described or referenced by a brand 
name or trade name are for reference only.  Such identification is intended to be 
descriptive but not restrictive, and is to indicate the general quality and 
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characteristics of products that may be offered.  Each item Bid must be individually 
identified as to whether it is a specified item or an equivalent item by typing or 
printing after the item(s):  The brand name; model or manufacturer’s number, or 
identification regularly used in the trade.  Deviations from the specifications must be 
clearly and fully listed on the Bid sheet, including photographs or cuts, specifications, 
and dimensions of the proposed “alternate”.  Fulton County is the sole judge of 
“exact equivalent”, or “alternate”.  The factors to be considered are: function, design, 
materials, construction, workmanship, finishes, operating features, overall quality, 
local service facilities, warranty terms and service, and other relevant features of 
item(s) Bid. 
 

16. For all Bids, Fulton County reserves the right to request representative samples.  If 
requested, samples must be delivered at the Bidder’s cost within three (3) business 
days.  Samples are submitted at the risk of the Bidder and may be subjected to 
destructive tests by Fulton County. Samples must be plainly tagged with Fulton 
County’s Bid number, item name, manufacturer, and the name of the Bidder. 
 

17. Item(s) Bid must be complete and ready to operate.  No obvious omissions of 
components or necessary parts shall be made even though the specifications may 
not detail or mention them.  Unit(s) must be furnished with factory installed 
equipment and must be comparable with the basic form, fit, and functional 
requirements which are all to be included in the base price as well as any other 
equipment included as standard by the manufacturer or generally provided to the 
buying public. 
 

18. All successful Bidders must assume full responsibility for all item(s) damaged prior to 
F.O.B. Destination delivery and agree to hold harmless Fulton County of all 
responsibility for prosecuting damage claims. 
 

19. All successful Bidders must assume full responsibility for replacement of all defective 
or damaged goods within thirty (30) days of notice by Fulton County of such defect or 
damage. 
 

20. All successful Bidders must assume full responsibility for providing or ensuring 
warranty service on any and all items including goods, materials, or equipment 
provided to the County with warranty coverage.  If a successful Bidder is not the 
manufacturer, all manufacturers’ warranties must be passed through to Fulton 
County.  The Bidder and not Fulton County is responsible for contacting the 
manufacturer of the warranty service provided during the warranty period and 
supervising the completion of the warranty service to the satisfaction of Fulton 
County. 
 

21. As a successful Bidder providing any equipment which requires fitting and assembly, 
the Bidder shall be solely responsible for such installation being performed by a 
manufacturer’s authorized or approved servicer or an experienced worker, utilizing 
workmanship of the highest caliber.  The Bidder must verify all dimensions at the 
site, shall be responsible for their correctness, and shall be responsible for the 
availability of replacement parts when specified in writing by Fulton County in the 
specifications, purchase order, or other contract. 
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22. A successful Bidder is solely responsible for disposing of all wrappings, crating, and 
other disposable material upon deliver of item(s). 
 

23. All Bidders are required to be authorized distributors or regularly engaged in the sale 
or distribution of the type of goods, materials, equipment or services for which the 
Bidder is submitting a Bid response in addition, all Bidders are required to provide 
Fulton County with three (3) written references documenting the successful 
completion of Bids or contracts for the types of items including goods, materials, 
equipment, or services for which the Bidder is submitting a Bid response.  In 
instances where a Bidder has never supplied such goods, material, equipment, or 
services before, the Bidder must submit with the Bid response a statement and 
supporting documentation demonstrating such expertise, knowledge, or experience 
to establish the Bidder as a responsible Bidder, capable of meeting the Bid 
requirements should an award be made.  No exceptions to this provision will be 
made unless authorized in the Bid specifications. 
 

24. Bidders may be required to furnish evidence that they maintain permanent places of 
business of a type and nature compatible with their Bid proposal, and are in all 
respects competent and eligible vendors to fulfill the terms of the specifications.  
Fulton County may make such investigations as it deems necessary to determine the 
ability of the Bidder to perform such work, and reserves the right to reject any Bidder 
if evidence fails to indicate that the Bidder is qualified to carry out the obligation of 
the Contract and to complete the work satisfactorily. 
 

25. All Bidders must comply with all Fulton County Purchasing laws, policies, and 
procedures, non-discrimination in contracting and procurement ordinances, and 
relevant state and federal laws including but not limited to compliance with EEOC 
hiring guidelines and requirements under the Americans with Disabilities Act.  
Successful Bidder must obtain all permits, licenses, and inspections as required and 
furnish all labor, materials, insurance, equipment, tools, supervision, and incidentals 
necessary to accomplish the work in these specifications. 
 

26. If a successful Bidder is unable or unwilling to enter into a Contract with Fulton 
County subsequent to being granted an award, or who fails to perform in accordance 
with the Bid specifications the Bidder will be subject to damages and all other relief 
allowed by law. 
 

27. Successful Bidders contract directly with Fulton County and are the party or parties 
obligated to perform.  Contracts may not be assigned and any failure to perform the 
Contract in accordance with the specifications will constitute a breach of Contract 
and may result in a Bidder being found to be “non-responsive” in the future. 
 

28. In case of default by the successful Bidder, Fulton County may procure the articles 
for services from another source and hold the successful Bidder responsible for any 
resulting excess cost. 
 

29. The County may award any Bid in whole or in part to one or more vendors or reject 
all Bids and/or waive any technicalities if it is in the best interests of the County to do 
so.  In the event that all Bids are not rejected, Bids for items including goods, 
materials, equipment, and services will be awarded to the lowest “responsible” 
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Bidder(s) as determined by Fulton County.  Submitting the lowest Bid, as published 
at the Bid opening, does not constitute an award or the mutual expectation of an 
award of a Contract and purchase order.  For purposes of this notice and the 
attached Bid sheets, a purchase order is a Contract to provide items including goods, 
materials, equipment, and services and is intended to have the full force and effect of 
a Contract.  A breach of the terms and conditions of a purchase order constitutes a 
breach of Contract. 
 

30. Bids for projects that are solicited pursuant to the Georgia Local Government Public 
Works Construction Law (O.C.G.A. § 36-91-1 et seq.) may withdrawn as follows:   
 
Competitive sealed Bids (“Bid”) may not be revoked or withdrawn until 60 days after 
the time set by the governmental entity for opening of Bids. At the end of this time 
period, the Bid will cease to be valid, unless the Bidder provides written notice to the 
County prior to the scheduled expiration date that the Bid will be extended for a time 
period specified by the County.  
 

31. In the evaluation of the Bids, any award will be subject to the Bid being: 
 
a. Compliant to the specification – meets form, fit, and function requirements stated 

or implied in the specification. 
b. Lowest cost to the County over projected useful life. 
c. Administratively Compliant – Including all required bonds, insurance, established 

quality of work and general reputation, financial responsibility, relevant 
experience, and related criteria. 

 
32. All proposals and Bids submitted to Fulton County are subject to the Georgia “Open 

Records Act”, Official Code of Georgia, Annotated (O.C.G.A.) §50-18-70 et seq.  
 

33. All proposals and Bids submitted to Fulton County involving Utility Contracting are 
subject to the Georgia law governing licensing of Utility Contractors, O.C.G.A. §43-
14-8.2(h).  The Utility Contractor License number of the person who will perform the 
utility work shall be written on the face of the Bid envelope. 
 

34. The apparent silence of this specification, and any supplement thereto, as to details, 
of the omission from it of a detailed description concerning any point, will be 
regarded as meaning only the best commercial practices are to prevail.  Only 
materials of the highest quality, correct type, size, and design are to be used.  All 
interpretations of this specification will be made upon the basis of this statement, with 
Fulton County interpretation to prevail. 
 

35. It is the policy of Fulton County that the evaluation and award process for County 
contracts shall be free from both actual and perceived impropriety, and that contacts 
between potential vendors and County officials, elected officials and staff regarding 
pending awards of County contracts shall be prohibited. 
 
a. No person, firm, or business entity,  however situated or composed, obtaining a 

copy of or responding to this solicitation, shall initiate or continue any verbal or 
written communication regarding this solicitation with any County officer, elected 
official, employee, or designated County representative, between the date of the 
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issuance of this solicitation and the date of the County Manager’s 
recommendation to the Board of Commissioners for award of the subject 
contract, except as may otherwise be specifically authorized and permitted by the 
terms and conditions of this solicitation. 

 
b. All verbal and written communications initiated by such person, firm, or entity 

regarding this solicitation, if same are authorized and permitted by the terms and 
conditions of this solicitation, shall be directed to the Purchasing Agent. 

 
c. Any violation of this prohibition of the initiation or continuation of verbal or written 

communications with County officers, elected officials, employees, or designated 
County representatives shall result in a written finding by the Purchasing Agent 
that the submitted Bid or proposal of the person, firm, or entity in violation is 
“non-responsive”, and same shall not be considered for award. 

 
36. Any Bidder intending to respond to this solicitation as a Joint Venture must submit an 

executed Joint Venture Agreement with this Bid.  This agreement must designate 
those persons or entities authorized to execute documents or otherwise bind the 
Joint Venture in all transactions with Fulton County, or are accompanied by a 
document, binding upon the Joint Venture and its constituent members, making such 
designation.  Bids from Joint Ventures that do not include these documents will be 
rejected as being “non-responsive”. 
 

37. Any Bidder intending to respond to this solicitation must complete all of the 
Procurement Affidavit Forms provided in this solicitation.  Bids that do not include 
these completed documents will be rejected as being “non-responsive”.  
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 EXHIBIT A 

Required Bid Submittal Check List for Invitation To Bid (ITB) 
 
The following submittals shall be completed and submitted with each bid (see table below 
“Required Bid Submittal Check List.”).  Please check to make sure that the required submittals are in 
the envelope before it is sealed.  Failure to submit all required submittals may deem your proposal 
non-responsive. 
 
Submit one (1) Original bid, signed and dated and (3) complete copies of the Original Bid 
including all required documents. 
 

Item # Required Bid Submittal 

Check List 

Check (√) 

 

1 Bid Form (Section 00300) – All dollar amounts must be both in writing AND 
figures and represent prices for the published scope of work without exceptions. 

 

2 Acknowledgement of each Addendum (acknowledged both on the Bid Form, 
Section 00300, and on the form included with each addendum). 

 

3 Bid Bond (Section 00410) (separate envelope if Public Works Construction 
project) 

 

4 Purchasing Forms (Section 00420) 
Form A  -  Non-Collusion Affidavit of Prime Bidder/Offeror 
Form B  -  Certificate of Acceptance of Request for Bid/Proposal    
                 Requirements  
Form C1-  Georgia Utility Contractor License 
Form C2-  Georgia General Contractors License 
Form C3-  Georgia Professional Licenses (if applicable)  
Form D  -  Certificate Regarding Debarment  
Form E  -  Disclosure Form & Questionnaire  
Form F -  Georgia Security and Immigration Contractor Affidavit and   
                 Agreement 
Form G  -  Georgia Security and Immigration Subcontractor Affidavit 
 

 

5 Office of Contract Compliance Requirements (Section 00430) 
      Exhibit A  -  Promise of Non-Discrimination (for Prime and each Sub) 
      Exhibit B  -  Employment Record (for Prime and each Sub) 
      Exhibit C  -  Schedule of Intended Subcontractor Utilization 
      Exhibit D  -  Letter of Intent to Perform as Subcontractor 
      Exhibit E  -  Declaration Regarding Subcontractor Practices 
      Exhibit F  -  Joint Venture Disclosure Affidavit 
      Exhibit G  -  Prime Contractor/Subcontractor Utilization Report  
      Exhibit H  -  First Source Jobs Information 
      Equal Business Opportunity Plan (EBO Plan) 

 

6 Risk Management Insurance Provisions Form (Section 00490) and proof of 
insurance, either letter from insurer or Certificate of Insurance. 

 

7   

END OF SECTION 
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BID FORM 
 
Submitted To:  Fulton County Government 
 
Submitted By:   
 
For:   Johns Creek Waste Water Treatment Facility Demolition Project 
 

Submitted on                        , 2011. 
 
The undersigned, as Bidder, hereby declares that the only person or persons interested in the 
Bid as principal or principals is or are named herein and that no other person than herein 
mentioned has any interest in this Bid or in the Contract to be entered into; that this Bid is made 
without connection with any other person, company or parties making a Bid; and that it is in all 
respects fair and in good faith without collusion or fraud. 
 
The Bidder further declares that he has examined the site of the work and informed himself fully 
in regard to all conditions pertaining to the place where the work is to be done; that he has 
examined the Drawings and Specifications for the work and contractual documents relative 
thereto, and has read all instructions to Bidders and General Conditions furnished prior to the 
openings of bids; that he has satisfied himself relative to the work to be performed. 
 
The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of 
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all 
necessary materials, equipment, machinery, tools, apparatus, means of transportation and labor 
necessary, and to complete the construction of the work in full and complete accordance with 
the shown, noted, and reasonably intended requirements of the Specifications, Drawings and 
Contract Documents to the full and entire satisfaction of the Board of Commissioners of Fulton 
County, Atlanta, Georgia, with a definite understanding that no money will be allowed for extra 
work except as set forth in the attached General Conditions and Contract Documents for the 
following prices. 
 
THE BASE BID TOTAL IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY 
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST RESPONSIBLE 
BIDDER.  Please make sure that all line items below are accurately calculated and total up to 
0this inclusive amount. 
 
The bid may not be withdrawn or modified for a period of sixty (60) days following the receipt of 
bids. 
 
BASE BID TOTAL, ITEMS 1 THROUGH 12 (BELOW), INCLUSIVE, THE AMOUNT OF:  
 
 $                                                    
(Dollar Amount In Numbers) 
 
                                                     
(Dollar Amount In Words) 
 
Make sure that all line items below are accurately calculated and total up to the inclusive BASE 
BID TOTAL amount entered on Page 1. 



Fulton County Department of Public Works 
S125 Johns Creek Demolition  Section 00300 
   Bid Form 
 

Section 00300 - 2 
 

Method of Bidding  
The unit or lump sum price for each of the several items in the Bid of each Bidder shall include 
its pro rata share of overhead and profit so that the sum of the products, obtained by multiplying 
the quantity shown for each item by the unit price, represents the total Bid.  Any Bid not 
conforming to this requirement may be rejected.  Additionally, Unbalanced Bids or conditional 
Bids will be subject to rejection.  The special attention of all Bidders is called to this provision, 
for should conditions make it necessary to revise the quantities, no limit will be fixed for such 
increased or decreased quantities nor extra compensation allowed. 
 
1. PRODUCT/SERVICE SPECIFICATIONS 
The selected vendor shall be responsible for providing all equipment, labor, permits and material and 
other incidental items necessary to perform the following work.  The selected contractor will be paid for 
the actual work performed and actual quantities installed.  The selected vendor shall perform the 
following work in compliance with Local, State or any Federal requirements regarding asbestos and 
hazardous waste removal and disposal.  
 
 
Work hours shall be Monday through Friday 8:00 AM to 5: 00 PM.   The following details the required 
work: 
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2. PRICING SHEET  S125 JOHNS CREEK  WWTF  DEMOLITION PROJECT 
 
VENDORS NAME: _________________________________________________ 

  

NO DESCRIPTION ESTIMATED 
QUANTITY 

UNIT 
COST TOTAL COST 

1 
Asbestos  and Lead Paint Abatement 
As outlined in Exhibit A, and disposal 
of 55 gallon drums. 

 Lump 
Sum  $ 

2 Rodent Eradication and Letter  Lump 
Sum  $ 

3 
Demolition and Removal of all 
Structures, Equipment, Asphalt, Trash, 
and Debris as outlined in this ITB and 
the Drawings. 

 Lump 
Sum  $ 

4 
Erosion Control - Installed, maintained 
and later removed as shown on the 
Contract Drawings 

 Lump 
Sum  $ 

5 Construction Exit and Truck Tire 
Wash-down.  Lump 

Sum  $ 

6 Hand Removal of Plant Diffuser Arms 
from Chattahoochee River.  Lump 

Sum  $ 

7 

Clean Suitable Fill Dirt - dirt required to 
fill voids, cavities, holes or depressions 
after substructures and debris are 
removed.  To be compacted to 95% 

 Lump 
Sum  $ 

8 Cut and Plug:  To be used to cut and 
plug pipes outside of facility operations.  4 

$ / Each 
 $ 

9 
Grout/ Flowable Fill - to be used  to fill 
pipes located under pavement and when 
specified by FULCO PM.. 

160 CY 
$ / CY 

 $ 

10 
Landscaping - Grade, Remove exposed 
rock, gravel and debris, fertilize and 
Hydro Seed.  Include one year warranty 
for grassing. 

13 acres 
$ / Acre 

 $ 

11 
Paving Allowance - for milling and 
paving should repaving of Riverbirch Dr. 
be required. 

   $ 170,000.00 

12 
Owner Directed Allowance- for 
additional testing, Permitting fees and 
work as ordered by the County. 

   $ 140,000.00 

 TOTAL BID PRICE:  $  

 
Note:  No payment shall be made for any work outside the scope of work as listed in 
this solicitation.   Any claim on items 9 and 10 shall be field verified by the assigned 
Fulton County Project Manager.  Payment shall be based on actual quantities field 
verified and supporting documents.  Use of Items 8 thru 12 must be pre-authorized in 
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writing by the assigned Fulton County Project Manager (FULCO PM).  For Items 11 and 
12, Payment shall be based on the actual cost of the work plus 10% administrative 
markup.   

 
The Bidder agrees hereby to commence work under this Contract, with adequate 
personnel and equipment, on a date to be specified in a written order of the Contracting 
Officer and to fully complete all work under this Contract within 385  consecutive 
calendar days from the issuance of a formal Notice to Proceed. 
 
The Bidder declares that he understands that the quantities shown for the unit prices 
items are subject to either increase or decrease, and that should the quantities of any of 
the items of work be increased, the Bidder proposes to do the additional work at the unit 
prices stated herein; and should the quantities be decreased, the Bidder also 
understands that payment will be made on the basis of actual quantities at the unit price 
bid and will make no claim for anticipated profits for any decrease in quantities; and that 
actual quantities will be determined upon completion of work, at which time adjustments 
will be made to the contract amount by direct increase or decrease. 
 
In case of discrepancies between the figures shown in the unit prices and the totals, the 
unit prices shall apply and the totals shall be corrected to agree with the unit prices.  In 
case of discrepancies between written amounts and figures, written amounts shall take 
precedence over figures and the sum of all Bid extensions (of unit prices) plus lump 
sum items shall take precedence over BID TOTAL. 
 

The Bidder furthermore agrees that, in the case of a failure on his part to execute the 
Contract Agreement and Bonds within ten (10) days after receipt of conformed contract 
documents for execution, the Bid Bond accompanying his bid and the monies payable 
thereon shall be paid into the funds of the Owner as liquidated damages for such failure. 
 
Enclosed is a Bid Bond in the approved form,  
in the sum of:            
 
       Dollars  
 
($      _____ ) according to the conditions of “Instructions to Bidders” and 
provisions thereof. 
 
The undersigned acknowledges receipt of the following addenda (list by the number and 
date appearing on each addendum) and thereby affirms that its Bid considers and 
incorporates any modifications to the originally issued Bidding Documents included 
therein. 
 
ADDENDUM #  DATED     
 
ADDENDUM #  DATED     
 
ADDENDUM #  DATED     
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BIDDER:            
 
 By:           
    [Name Typed or Printed] 
                 
    [ Name Signed] 
 
 Title:            
 
 Business Address:          
         
                 
  
                 
 
 Business Phone:             
 
  

Bidder’s Contractor License No:         
          [State/County] 
 License Expiration Date:         
 
 
Note:  If the Bidder is a corporation, the Bid shall be signed by an officer of the corporation; if a 
partnership, it shall be signed by a partner.  If signed by others, authority for signature shall be 
attached. 
 
The full name and addresses of persons or parties interested in the foregoing Bid, as principals, 
are as follows:  
 

Name Address 
              

              

              

              

              

              

              
END OF SECTION
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BID BOND  
 
No bid for a contract in Fulton County for work to be done shall be valid for any purpose unless 
the Contractor shall give a Bid Bond with good and sufficient surety payable to, in favor of, and 
for the protection of Fulton County.  The Bid Bond shall not be less than 5% of the total amount 
payable by the terms of the Contract. No bid shall be read aloud or considered if a proper bid 
bond has not been submitted. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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BID BOND 
S-125 JOHNS CREEK WASTE WATER TREATMENT FACILITY DEMOLITION 

FULTON COUNTY GOVERNMENT 
 
 

KNOW ALL MEN BY THESE PRESENTS, THAT WE      

             

hereinafter called the PRINCIPAL, and         

             

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of  

     and duly authorized to transact Surety business in the 

State of Georgia, are held and firmly bound unto the Fulton County Government (COUNTY), in 

the penal sum of            

 Dollars and Cents ($    ) good and lawful money of the United 

States of America, to be paid upon demand of the COUNTY, to which payment well and truly to 

be made we bind ourselves, our heirs, executors, and administrators and assigns, jointly and 

severally and firmly by these presents. 

 

WHEREAS the PRINCIPAL has submitted to the COUNTY, for S-125 Johns Creek Waste 
Water Treatment Facility Demolition, a Bid; 

 

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law: 

 

NOW THEREFORE:  The conditions of this obligation are such that if the Bid be accepted, the 

PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the 

COUNTY of the award of the Contract execute the Contract in accordance with the Bid and 

upon the terms, conditions and prices set forth therein, in the form and manner required by the 

COUNTY, and execute sufficient and satisfactory Performance and Payments Bonds payable to 

the COUNTY, each in the amount of one hundred percent (100%) of the total contract price, in 

form and with security satisfactory to said COUNTY, then this obligation to be void; otherwise, to 

be and remain in full force and virtue in law; and the SURETY shall upon failure of the 

PRINCIPAL to comply with any or all of the foregoing requirements within the time specified 

above immediately pay to the COUNTY, upon demand the amount hereof in good and lawful 

money of the United States of America, not as a penalty, but as liquidated damages. 
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In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the 

SURETY shall pay all costs incurred by the COUNTY in such suit, including attorney’s fees to 

be fixed by the Court. 

 

Enclosed is a Bid Bond in the approved form, in the amount of        

           Dollars 

($    ) being in the amount of five percent (5%) of the Contract Sum.  

The money payable on this bond shall be paid to the COUNTY, for the failure of the Bidder to 

execute a Contract within ten (10) days after receipt of the Contract and at the same time 

furnish a Payment Bond and Performance Bond. 

 

(SIGNATURES ON NEXT PAGE) 
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IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be 
duly signed and sealed this   day of     , 20__ 
 
ATTEST: 
 
 
       
PRINCIPAL 
 
       BY      
 
(SEAL) 
 
 
 
 
 

CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
I,       , certify that I am the Secretary of the Corporation 

named as principal in the within bond; that      , who signed the said 

bond of said corporation; that I know this signature, and his/her signature thereto is genuine; 

and that said bond was duly signed, sealed and attested for in behalf of said Corporation by 

authority of its governing body. 

 
 
       
SECRETARY 
 
(CORPORATE SEAL) 
 
 
 
 
 
       
SURETY 
 
 
       BY      
(SEAL) 
 
 

END OF SECTION 
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PURCHASING FORMS & INSTRUCTIONS  
 
This section contains the procurement forms that are required to be executed and submitted 
with the bid package.  This section does not contain all forms required to be included with the 
bid package submittal. 
 
To be deemed responsive to this ITB, Bidders must provide the information requested and 
complete in detail all Purchasing Forms. The appropriate individual(s) authorized to commit the 
Bidder to the Project must sign the Purchasing Forms. Bidders should reproduce each 
Purchasing Form, as required, and complete the appropriate portions of the forms provided in 
this section. 
 
 

• Form A:  Non-Collusion Affidavit of Prime Bidder/Offeror 
 

• Form B:  Certificate of Acceptance of Request for Bid/Proposal Requirements 
 

• Form C:  Professional License Certifications 
 

 Form C1 – Georgia Utility License Contractor License 
 Form C2 – Georgia General Contractors License 
 Form C3 – Georgia Professional License 

 
• Form D:  Certification Regarding Debarment  

 
• Form E:  Disclosure Form and Questionnaire  

 
• Form F:  Georgia Security and Immigration Contractor Affidavit and Agreement 

 
• Form G:  Georgia Security and Immigration Subcontractor Affidavit 
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FORM A: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR  
 

STATE OF GEORGIA 
 

COUNTY OF FULTON 
 

I, __________________________________ certify that pursuant to Fulton County Code 
Section 2-320 (11), this bid or proposal is made without prior understanding, agreement or 
connection with any corporation, firm or person submitting a bid for the same work, labor or 
service to be done or the supplies, materials or equipment to be furnished and is in all respects 
fair and without collusion or fraud.  I understand collusive bidding is a violation of state and 
federal law and can result in fines, prison sentences and civil damages awards.  I agree to abide 
by all conditions of this bid or proposal and certify that I am authorized to sign this bid or 
proposal for the bidder. 
 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with others, 
directly or indirectly, prevented or attempted to prevent competition in such bidding or proposals 
by any means whatsoever.  Affiant further states that (s)he has not prevented or endeavored to 
prevent anyone from making a bid or offer on the project by any means whatever, nor has 
Affiant caused or induced another to withdraw a bid or offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona fide, and 
that no one has gone to any supplier and attempted to get such person or company to furnish 
the materials to the bidder only, or if furnished to any other bidder, that the material shall be at a 
higher price.  
 
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
 
 
Notary Public: ________________________________ 
 
County: _____________________________________ 
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER, 
AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN 
BIDDING FOR OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS 
WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR 
OR PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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FORM B:  FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL 
REQUIREMENTS 

 
 
This Is To Certify That On This Day Bidder/Proposer Acknowledges That He/She Has Read 
This Bid Document, Pages            To            Inclusive, Including Addendum(s)        To         , 
And/Or Appendices           To          , In Its Entirety, And Agrees That No Pages Or Parts Of The 
Document Have Been Omitted, That He/She Understands, Accepts And Agrees To Fully 
Comply With The Requirements Therein, And That The Undersigned Is Authorized By The 
Bidding/Proposing Company To Submit The Bid/Proposal Herein And To Legally Obligate The 
Bidder/Proposer Thereto. 
 
Company:              
 
Signature:              
 
Name:              
 
Title:               
 
Date:               
 
(Corporate Seal)  
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FORM C1:  CONTRACTOR’S GEORGIA UTILITY LICENSE CERTIFICATION 
 
 
Contractor’s Name: 
_____________________________________________________________ 
 
 
Utility Contractor’s Name: 
________________________________________________________ 
 
 
Expiration Date of License: 
_______________________________________________________ 
 
 
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: 
______________________________________________________________________ 
 
 
Date: ____________________________________________________________________  

 

(ATTACH COPY OF LICENSE)



Fulton County Department of Public Works 
S125 Johns Creek Demolition  Section 00420 
   Purchasing Forms and Instructions 
 

 
Section 00420 - 6 

 

FORM C2:  CONTRACTOR’S GEORGIA GENERAL CONTRACTOR’S LICENSE 
CERTIFICATION 

 
 
Contractor’s Name: 
_____________________________________________________________ 
 
 
General Contractor’s License Number: 
______________________________________________ 
 
 
Expiration Date of License: 
_______________________________________________________ 
 
 
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: 
______________________________________________________________________ 
 
 
Date: _____________________________________________________________________  

 

(ATTACH COPY OF LICENSE)  
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FORM C3:  GEORGIA PROFESSIONAL LICENSE CERTIFICATION 
 
NOTE:  Please complete this form for the work your firm will perform on this project. 
 
 
Contractor’s Name: 
_____________________________________________________________ 
 
 
Performing work as:  Prime Contractor ____ Sub-Contractor _____ 
 
 
Professional License Type: 
_______________________________________________________ 
 
 
Professional License Number: 
_____________________________________________________ 
 
 
Expiration Date of License: 
_______________________________________________________ 
  
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: 
______________________________________________________________________ 
 
 
Date: ______________________________________________________________________  

 
(ATTACH COPY OF LICENSE) 
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 FORM D: CERTIFICATION REGARDING DEBARMENT 
 
 
(1) The Offeror certifies that neither it or its subcontractors is presently debarred, suspended, 

proposed for debarment, declared ineligible, or otherwise excluded from doing business with 
any government agency.  Any such exclusion may cause prohibition of your firm from 
participating in any procurement by the Fulton County Government. 

 
(2) If the Offeror is unable to certify to any of the statements in this certification, such Offeror or 

subcontractor shall attach an explanation to this bid or proposal. 
 

INSTRUCTIONS FOR CERTIFICATION 
 
By signing and submitting this certification, the Offeror is providing the certification set out 
below: 
 
(1) The certification in this clause is a material representation of fact upon which reliance will be 

placed.  If it is later determined that the prospective vendor knowingly rendered a false 
certification, the Purchasing Agent may pursue all available remedies, including suspension 
and/or debarment, for withdrawal of award or termination of a contract. 

 
(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if at 

anytime the Offeror learns that its certification was erroneous when submitted or has 
become erroneous by reason of changed circumstances. 

 
(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in 

writing of any changes, if as a result of such changes, the Offeror certification regarding 
debarment is affected. 

 
DEBARMENT ORDINANCE 

 
The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the 
debarment of contractors. 
 
Authority to suspend. 
 
After reasonable notice to the entity involved and reasonable opportunity for that entity to be 
heard, the Purchasing Agent, after consultation with user department, the County Manager and 
the County Attorney shall have the authority to suspend an entity for cause from consideration 
for award of county contracts.  As used in this section, the term entity means any business 
entity, individual, firm, contractor, subcontractor or business corporation, partnership, limited 
liability corporation, firm, contractor, subcontractor or business structured; provided, further, that 
any such entity shall also be subject to suspension under this section if any of its constituents, 
members, subcontractors at any tier of such entity’s and the entity, or any constituent or 
member, knew or should have known of the commission of the act.  The suspension shall be for 
a period not to exceed three (3) years unless cause is based on a felony conviction for an 
offense related or associated with fraudulent contracting or misappropriation of funds wherein 
the suspension shall not exceed seven (7) years. 
 
Causes for Suspension.  The causes for suspension include: 
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(1) Conviction for commission of a criminal offense as an incident to obtain or attempting 
to obtain a public or private contract or subcontract, or in performance of such contract 
or subcontract; 

 
(2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, 

falsification or destruction of records, receiving stolen property or other offense 
indicating a lack of business integrity or business honesty which currently, seriously 
and directly affects responsibility as a county contractor. 

 
(3) Conviction of state or federal anti-trust statues arising out of the solicitation and 

submission of bids and proposals; 
 

(4) Violation of contract provisions, as set forth below, of a character which is regarded by 
the Purchasing Agent to be so serious as to justify suspension action: 

 
a. Failure to perform in accordance with the specifications within a time limit 

provided in a county contract; 
 

b. A recent record of failure to perform or unsatisfactory performance in accordance 
with the terms of one or more contracts; provided, that failure to perform or 
unsatisfactory performance caused by acts beyond the control of the contractor 
shall not be considered to be a basis for suspension; 

 
c. Material representation of the composition of the ownership or workforce or 

business entity certified to the county as a minority business enterprise; or 
 

d. Falsification of any documents. 
 

(5) For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code 
of Ethics. 

 
(6) Knowing misrepresentation to the county, of the use which a majority owned contractor 

intends to make a minority business enterprise (a business entity at least 51 percent of 
which is owned and controlled by minority persons, as defined in Fulton County Code 
Chapter 6, Article B, Minority Business Enterprise Affirmative Action Program and 
certified as such by the County) as a subcontractor or a joint venture partner, in 
performing work under contract with the County. 

 
Failure to fully and truthfully provide the information required, may result in the disqualification of 
your bid/proposal from consideration or termination of the Contract, once awarded.  This 
document must be completed and included as a part of the bid/proposal package along with 
other required documents. 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty of perjury, I declare that I have examined this certification and all attachments 
hereto, if applicable, to the best of my knowledge and belief, and all statements contained 
hereto are true, correct, and complete. 
 
 
     On this _______ day of _________________, 20__ 
 
 
             
     (Legal Name of Offeror)    (Date) 
 
 
             
     (Signature of Authorized Representative)  (Date) 
 
 
             
     (Title) 
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FORM E:  DISCLOSURE FORM AND QUESTIONNAIRE 
 
1. Please provide the names and business addresses of each of the Offeror’s firm’s officers 

and directors.    
 

For the purposes of this form, the term “Offeror” means an entity that responds to a 
solicitation for a County contract by either submitting a proposal in response to a 
Request for Proposal or a Request for Qualification or a Bid in response to an Invitation 
to Bid.  
 
Describe accurately, fully and completely, their respective relationships with said Offeror, 
including their ownership interests and their anticipated role in the management and 
operations of said Offeror. 

 
2. Please describe the general development of said Offeror's business during the past five 

(5) years, or such shorter period of time that said Offeror has been in business. 
 
3. Please state whether any employee, agent or representative of said Offeror who is or will 

be directly involved in the subject project has or had within the last five (5) years: (i) 
directly or indirectly had a business relationship with Fulton County; (ii) directly or 
indirectly received revenues from Fulton County; or (iii) directly or indirectly receives 
revenues from the result of conducting business on Fulton County property or pursuant 
to any contract with Fulton County.   Please describe in detail any such relationship. 

 
LITIGATION DISCLOSURE: 
 
Failure to fully and truthfully disclose the information required, may result in the disqualification 
of your bid or proposal from consideration or termination of the Contract, once awarded. 
 
1. Please state whether any of the following events have occurred in the last five (5) years 

with respect to said Offeror.  If any answer is yes, explain fully the following: 
 

(a) whether a petition under the federal bankruptcy laws or state insolvency laws was 
filed by or against said Offeror, or a receiver fiscal agent or similar officer was 
appointed by a court for the business or property of said Offeror; 

 
(b) whether Offeror was subject of any order, judgment, or decree not subsequently 

reversed, suspended or vacated by any court of competent jurisdiction, permanently 
enjoining said Offeror from engaging in any type of business practice, or otherwise 
eliminating any type of business practice; and 

 
(c) whether said Offeror's business was the subject of any civil or criminal proceeding in 

which there was a final adjudication adverse to said  or Offeror, which directly arose 
from activities conducted by the business unit or corporate division of said Offeror 
which submitted a bid or proposal for the subject project. If so please explain. 

 
2. Have you or any member of your firm or team to be assigned to this engagement been 

indicted or convicted of a criminal offense within the last five (5) years?  
 
 Circle One:  YES   NO 
 



Fulton County Department of Public Works 
S125 Johns Creek Demolition  Section 00420 
   Purchasing Forms and Instructions 
 

 
Section 00420 - 12 

 

 
3. Have you or any member of your firm or team ever been terminated (for cause or 

otherwise) from any work being performed for Fulton County or any other Federal, State or 
Local Government? 

 
 Circle One:  YES   NO 
 
4. Have you or any member of your firm or team been involved in any claim or litigation 

adverse to Fulton County or any other Federal, State or Local Government, or private 
entity during the last three (3) years? 

 
 Circle One:  YES   NO 
 
5. Has any offeror, member of offeror’s team, or officer of any of them (with respect to any 

matter involving the business practices or activities of his or her employer), been notified 
within the five (5) years preceding the date of this offer that any of them are the target of a 
criminal investigation, grand jury investigation, or civil enforcement proceeding? 

 
 Circle One:  YES   NO 
 
If you have answered “YES” to any of the above questions, please indicate the name(s) of the 
person(s), the nature, and the status and/or outcome of the information, indictment, conviction, 
termination, claim or litigation, the name of the court and the file or reference number of the 
case, as applicable.  Any such information should be provided on a separate page, attached to 
this form and submitted with your proposal. 
 
NOTE:  If any response to any question set forth in this questionnaire has been disclosed 
in any other document, a response may be made by attaching a copy of such disclosure.  
(For example, said Offeror's most recent filings with the Securities and Exchange 
Commission (“SEC”) may be provided if they are responsive to certain items within the 
questionnaire.)  However, for purposes of clarity, Offeror should correlate its responses 
with the exhibits by identifying the exhibit and its relevant text. 
 
Disclosures must specifically address, completely respond and comply with all information 
requested and fully answer all questions requested by Fulton County.  Such disclosure must be 
submitted at the time of the bid or proposal submission and included as a part of the 
bid/proposal submitted for this project.   Disclosure is required for Offerors, joint venture 
partners and first-tier subcontractors. 
 
Failure to provide required disclosure, submit officially signed and notarized documents or 
respond to any and all information requested/required by Fulton County can result in the 
bid/proposal declared as non-responsive.  This document must be completed and included as a 
part of the bid/proposal package along with other required documents. 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty or\f perjury, I declare that I have examined this questionnaire and all attachments 
hereto, if applicable, to the best of my knowledge and belief, and all statements contained 
hereto are true, correct, and complete. 
 
 
    On this _______ day of __________________, 20__ 
 
 
            
    (Legal Name of Proponent)     (Date) 
 
 
            
    (Signature of Authorized Representative)   (Date) 
 
 
             
      (Title) 
 
Sworn to and subscribed before me, 
 
this _________ day of ___________________________, 20__ 
 
 
__________________________________________________ 
(Notary Public)      (Seal) 
 
 
Commission Expires _________________________________ 
        (Date) 
 
 
 
 
 
 
 

  



Fulton County Department of Public Works 
S125 Johns Creek Demolition  Section 00420 
   Purchasing Forms and Instructions 
 

 
Section 00420 - 14 

 

 
FORM F:  GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND 

AGREEMENT 
 

 
Instructions: 
 
Contractors must attest to compliance with the requirements of O.C.G.A 13-10-91 and the 
Georgia Department of Labor Rule 300-10-01-.02 by executing the Contractor Affidavit 
provided.   
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STATE OF GEORGIA          
 
COUNTY OF FULTON 
 
FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND 

AGREEMENT  
 
 
By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 13-10-91, 
stating affirmatively that the individual, firm or corporation which is engaged in the physical performance 
of services under a contract with (name of prime contractor) 
_______________________________________________ on behalf of Fulton County Government has 
registered with and is participating in a federal work authorization program* [any of the electronic 
verification of work authorization programs operated by the United States Department of Homeland 
Security or any equivalent federal work authorization program operated by the United States Department 
of Homeland Security to verify information of newly hired employees, pursuant to the Immigration Reform 
and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with the applicability provisions and 
deadlines established in O.C.G.A. 13-10-91. 
 
The undersigned further agrees that, should it employ or contract with any subcontractor(s) in connection 
with the physical performance of services to this contract with Fulton County Government, contractor 
will secure from such subcontractor(s) similar verification of compliance with O.C.G.A/ 13-10-91 on the 
Subcontractor Affidavit provided in Rule 300-10-01-.08 or a substantially similar form.  Contractor further 
agrees to maintain records of such compliance and provide a copy of each such verification to the Fulton 
County Government at the time the subcontractor(s) is retained to perform such service. 
 
 
______________________________________________ 
EEV/Basic Pilot Program* User Identification Number 
 
 
______________________________________________ 
BY: Authorized Officer of Agent 
       (Insert Subcontract Name) 
   
______________________________________________ 
Title of Authorized Officer or Agent of Subcontractor 
 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
  
  
Notary Public: ________________________________ 
 
 
County: _____________________________________    
 
 
Commission Expires: __________________________ 
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NOTE: 
 
* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization program 
is the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and Immigration Services 
Bureau of the U.S. Department of Homeland Security, in conjunction with the Social Security 
Administration (SSA). 
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FORM G:  GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT 
 

 
Instructions: 
 
In the event that your company is awarded the contract for this project, and will be utilizing the 
services of any subcontractor(s) in connection with the physical performance of services 
pursuant to this contract, the following affidavit must be completed by such subcontractor(s).  
Your company must provide a copy of each such affidavit to Fulton County Government, 
Department of Purchasing & Contract Compliance with the proposal submittal.   
 
All subcontractor affidavit(s) shall become a part of the contract and all subcontractor(s) 
affidavits shall be maintained by your company and available for inspection by Fulton County 
Government at any time during the term of the contract.  All subcontractor(s) affidavit(s) shall 
become a part of any contractor/subcontractor agreement(s) entered into by your company. 
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STATE OF GEORGIA          
 
COUNTY OF FULTON 
 

FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT  
 
 
By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. 
13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the 
physical performance of services under a contract with [insert name of prime contractor] 
_______________________________________________behalf of Fulton County 
Government has registered with and is participating in a federal work authorization program* 
[any of the electronic verification of work authorization programs operated by the United States 
Department of Homeland Security or any equivalent federal work authorization program 
operated by the United States Department of Homeland Security to verify information of newly 
hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-
603], in accordance with the applicability provisions and deadlines established in O.C.G.A. 13-
10-91. 
 
 
______________________________________________ 
EEV/Basic Pilot Program* User Identification Number 
 
 
______________________________________________ 
BY: Authorized Officer of Agent 
       (Insert Subcontract Name) 
   
______________________________________________ 
Title of Authorized Officer or Agent of Subcontractor 
 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
  
  
Notary Public: ________________________________ 
 
 
County: _____________________________________    
 
 
Commission Expires: __________________________ 
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NOTE: 
 
* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization program 
is the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and Immigration Services 
Bureau of the U.S. Department of Homeland Security, in conjunction with the Social Security 
Administration (SSA). 
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CONTRACT COMPLIANCE REQUIREMENTS 

 
NON-DISCRIMINATION IN PURCHASING AND CONTRACTING 
 
It is the policy of Fulton County Government that discrimination against businesses by reason of 
the race, color, gender or national origin of the ownership of any such business is prohibited. 
Furthermore, it is the policy of the Board of Commissioners (“Board”) that Fulton County and all 
vendors and contractors doing business with Fulton County shall provide to all businesses the 
opportunity to participate in contracting and procurement paid, in whole or in part, with monetary 
appropriations of the Board without regard to the race, color, gender or national origin of the 
ownership of any such business.  Similarly, it is the policy of the Board that the contracting and 
procurement practices of Fulton County should not implicate Fulton County as either an active 
or passive participant in the discriminatory practices engaged in by private contractors or 
vendors  seeking to obtain contracts with Fulton County.   
 
Implementation of Equal Employment Opportunity (EEO) Policy 
 
The County effectuates Equal Employment Opportunity thru Policy #800-8, Non-Discrimination 
in Contracting and Procurement. This policy considers racial and gender workforce availability. 
The availability of each workgroup is derived from the work force demographics set forth in the 
2000 Census EEO file prepared by the United States Department of Commerce for the 
applicable labor pool normally utilized for the contract. 
 
Monitoring of EEO Policy 
 
Upon award of a contract with Fulton County, the successful bidder/proposer must complete an 
Equal Employment Opportunity Report (EEOR), describing the racial and gender make-up of 
the firm’s work force.  If the EEOR indicates that the firm’s demographic composition indicates 
underutilization of employee’s of a particular ethnic group for each job category, the firm will be 
required to submit an aggressive action plan setting forth steps the firm will take to address the 
identified underutilization. 
 
DETERMINATION OF GOOD FAITH EFFORTS 
 
During the course of the project, the Prime Contractor shall demonstrate that they have made all 
efforts reasonably possible to ensure that Minority and Female Business Enterprises (MFBE) 
have had a full and fair opportunity to compete and win subcontracts on this project.  The Prime 
Contractor is required to include all outreach attempts that would demonstrate a “Good Faith 
Effort” in the solicitation of sub-consultants/subcontractors. 
 
Written documentation demonstrating the Prime Contractor’s outreach efforts to identify, 
contact, contract with or utilize Minority or Female owned businesses shall include holding pre-
bid conferences, publishing advertisements in general circulation media, trade association 
publications, minority-focused media, and the County’s bid board, as well as other efforts. 
 
Include a list of publications where the advertisement was placed as well as a copy of the 
advertisement. Advertisement shall include at a minimum, scope of work, project location, 
location(s) of where plans and specifications may be viewed or obtained and trade or scopes of 
work for which subcontracts are being solicited. 
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EQUAL BUSINESS OPPORTUNITY PLAN (EBO PLAN)   
 
In addition to the proposal submission requirements, each vendor must submit an Equal 
Business Opportunity Plan (EBO Plan) with their bid/proposal.  The EBO Plan is designed to 
enhance the utilization of a particular racial, gender or ethnic group by a bidder/proposer, 
contractor, or vendor or by Fulton County.  The respondent must outline a plan of action to 
encourage and achieve diversity and equality in the available procurement and contracting 
opportunities with this solicitation.   
  
The EBO Plan must identify and include: 
 

1. Potential opportunities within the scope of work of this solicitation that will allow for 
participation of racial, gender or ethnic groups. 

 
2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and 

female business utilization in this solicitation. 
 
Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships 
with minority and female businesses in an effort to achieve contracting and procurement 
diversity. 
 
Prompt Payment:  The prime contractor must certify in writing and must document all 
subcontractors, sub-consultants and suppliers have been promptly paid for work and materials, 
(less any retainage by the prime contractor prior to receipt of any further progress payments).  
In the event the prime contractor is unable to pay subcontractors, sub-consultants or suppliers 
until it has received a progress payment from Fulton County, the prime contractor shall pay all 
subcontractors, sub-consultants or suppliers funds due from said progress payment within forty-
eight (48) hours of receipt of payment from Fulton County.  In no event shall a subcontractor, 
sub-consultant or supplier be paid later than fifteen (15) days as provided for by state law.   
 
REQUIRED FORMS AND EBO PLAN 
 
In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination 
in Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the 
following completed documents.  Failure to provide this information shall result in the proposal 
being deemed non-responsive. 

 
 Exhibit A – Promise of Non-Discrimination 
 Exhibit B – Employment Report 
 Exhibit C – Schedule of Intended Subcontractor Utilization 
 Exhibit D – Letter of Intent to Perform as a Subcontractor or Provide Materials or 

Services 
 Exhibit E – Declaration Regarding Subcontractors Practices 
 Exhibit F – Joint Venture Disclosure Affidavit 
 Equal Business Opportunity Plan (EBO Plan).   This document is not a form 

rather a statement created by the bidder/proposer on its company letter head 
addressing the EBO Plan requirements. 

 Exhibit H  – First Source Jobs Program Information, Form 2 
 
The following document must be completed as instructed if awarded the project: 
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 Exhibit G – Prime Contractor’s Subcontractor Utilization Report 
 Exhibit H – First Source Jobs Program Agreement, Form 3 

 
All Contract Compliance documents (Exhibits A – H and EBO Plan) are to be placed in a 
separate sealed envelope clearly marked “Contract Compliance”.  The EBO Plan must be 
submitted on company letterhead.  These documents are considered part of and should be 
submitted with the Technical Proposal.  
 
•  
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EXHIBIT A – PROMISE OF NON-DISCRIMINATION 
 
 
“Know all persons by these presents, that I/WE 
 (     ___________________________)Name 
 
          ____                                                    
  Title      Firm Name 
 
Hereinafter “Company”), in consideration of the privilege to bid on or obtain contracts funded, in 
whole or in part, by Fulton County, hereby consent, covenant and agree as follows: 
 

(1) No person shall be excluded from participation in, denied the benefit of, or otherwise 
discriminated against on the basis of race, color, national origin or gender in connection 
with any bid submitted to Fulton County for the performance of any resulting there from, 

 
(2) That it is and shall be the policy of this Company to provide equal opportunity to all 

businesses seeking to contract or otherwise interested in contracting with this Company 
without regard to the race, color, gender or national origin of the ownership of this 
business, 

 
(3) That the promises of non-discrimination as made and set forth herein shall be continuing 

in nature and shall remain in full force and effect without interruption, 
 

(4) That the promise of non-discrimination as made and set forth herein shall be made a 
part of, and incorporated by reference into, any contract or portion thereof which this 
Company may hereafter obtain, 

 
(5) That the failure of this Company to satisfactorily discharge any of the promises of non-

discrimination as made and set forth herein shall constitute a material breach of contract 
entitling the Board to declare the contract in default and to exercise any and all 
applicable rights and remedies, including but not limited to cancellation of the contract, 
termination of the contract, suspension and debarment from future contracting 
opportunities, and withholding and/or forfeiture of compensation due and owning on a 
contract; and 

 
(6) That the bidder shall provide such information as may be required by the Director of 

Contract Compliance pursuant to Section 4.4 of the Fulton County Non-Discrimination in 
Purchasing and Contracting Ordinance. 

 
SIGNATURE:             
 
ADDRESS:             
 
             
 
 
TELEPHONE NUMBER: ______________________ 
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EXHIBIT B - EMPLOYMENT REPORT   
The demographic employment make-up for the bidder must be identified and submitted with this bid/proposal. In addition, if subcontractors will be utilized by the 
bidder/proposer to complete this project, then the demographic employment make-up of the subcontractor(s) must be identified and submitted with this bid.                                   

 

JOB CATEGORIES  

TOTAL 
EMPLOYED 

TOTAL 
MINORITIES 

WHITE  
(Not of 

Hispanic 
Origin) 

BLACK or 
AFRICAN 

AMERICAN 
(Not of 

Hispanic 
Origin) 

HISPANIC 
or LATINO 

AMERICAN 
INDIAN or 
ALASKAN 
NATIVE 
(AIAN) 

ASIAN NATIVE 
HAWAIIA

N or 
OTHER 
PACIFIC 
ISLANDE

R 
(NHOP) 

TWO or 
MORE 
RACES 

 M F M F M F M F M F M F M F M F M F 

EXECUTIVE/SENIOR LEVEL 
OFFICIALS and MANAGERS  

                  
FIRST/MID LEVEL OFFICIALS and 
MANAGERS  

                  

PROFESSIONALS                    
TECHNICIANS                    
SALES WORKERS                    
ADMINISTRATIVE SUPPORT 
WORKERS  

                  

CRAFT WORKERS                    
OPERATIVES                    
LABORERS & HELPERS                    
SERVICE WORKERS                    
TOTAL                    
 
FIRM’S NAME:                               
 
ADDRESS:            
 
TELEPHONE NUMBER:          
 

This completed form is for (Check one)   Bidder/Proposer  Subcontractor 
 

Submitted by: _______________________________    Date Completed:     
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR 
UTILIZATION 

If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this form must 
be completed and submitted with the bid/proposal.   All prime bidders/proposers must include Letter(s) 
of Intent (Exhibit D) in the bid document for all subcontractors who will be utilized under the scope of 
work/services. 
 
Prime Bidder/Proposer:          
 
ITB/RFP NUMBER:           
 
Project Name or Description of Work/Service(s):       
 
             
 
              
 
1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is          is not        a minority 

or female owned and controlled business.  (Please indicate below the portion of work, including, 
percentage of bid amount that your firm will carry out directly):    

 
            

 
            

 
2. If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture 

Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement. 
 
3. Sub-Contractors (Including suppliers) to be utilized in the performance of this scope of 
work/service(s), if awarded, are: 
 
 
SUBCONTRATOR NAME:          
 
ADDRESS:            
 
             
 
PHONE:            
 
CONTACT PERSON:           
 
ETHNIC GROUP*:    COUNTY CERTIFIED**     
 
WORK TO BE PERFORMED:          
 
             
 
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:  % 
 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE);   
**If yes, attach copy of recent certification letter. 
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR 
UTILIZATION 

 
SUBCONTRATOR NAME:          
ADDRESS:            
             
PHONE:            
CONTACT PERSON:           
ETHNIC GROUP*:    COUNTY CERTIFIED**     
WORK TO BE PERFORMED:          
DOLLAR VALUE OF WORK: $   PERCENTAGE VALUE:   % 
 

SUBCONTRATOR NAME:          
ADDRESS:            
             
PHONE:            
CONTACT PERSON:           
ETHNIC GROUP*:    COUNTY CERTIFIED**     
WORK TO BE PERFORMED:          
DOLLAR VALUE OF WORK: $   PERCENTAGE VALUE:   % 
 

SUBCONTRATOR NAME:          
ADDRESS:            
             
PHONE:            
CONTACT PERSON:           
ETHNIC GROUP*:    COUNTY CERTIFIED**     
WORK TO BE PERFORMED:          
DOLLAR VALUE OF WORK: $   PERCENTAGE VALUE:   % 
 

SUBCONTRATOR NAME:          
ADDRESS:            
             
PHONE:            
CONTACT PERSON:           
ETHNIC GROUP*:    COUNTY CERTIFIED**     
WORK TO BE PERFORMED:          
DOLLAR VALUE OF WORK: $   PERCENTAGE VALUE:   % 
 

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE); **If yes, attach copy of recent 
certification letter. 
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR 
UTILIZATION 

 
Total Dollar Value of Subcontractor Agreements: ($) 
 
 
Total Percentage Value: (%) 
 
 
CERTIFICATION:  The undersigned certifies that he/she has read, understands and agrees to be bound 
by the Bid provisions, including the accompanying Exhibits and other terms and conditions regarding sub-
contractor utilization.  The undersigned further certifies that he/she is legally authorized by the Bidder to 
make the statement and representation in this Exhibit and that said statements and representations are 
true and correct to the best of his/her knowledge and belief.  The undersigned understands and agrees 
that if any of the statements and representations are made by the Bidder knowing them to be false, or if 
there is a failure of the intentions, objectives and commitments set forth herein without prior approval of 
the County, then in any such event the Contractor’s acts or failure to act, as the case may be, shall 
constitute a material breach of the contract, entitling the County to terminate the Contract for default.  The 
right to so terminate shall be in addition to, and in lieu of, any other rights and remedies the County may 
have for other defaults under the contract. 
 
 
Signature/Title:            
 
Firm or Corporate Name:          
 
Address:            
 
             
 
Telephone: (       )           
 
Fax Number: (       )           
 
Email Address:            
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EXHIBIT D 
 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
OR 

PROVIDE MATERIALS OR SERVICES 
 
This form must be completed by ALL known subcontractors/suppliers and submitted with the bid.  The 
Prime Contractor must submit Letters of Intent for ALL known subcontractors/suppliers at time of bid 
submission. 
 
To:              

(Name of Prime Contractor Firm) 
 
From:              

(Name of Subcontractor Firm) 
 
ITB/RFP Number:            
 
Project Name:             
 
The undersigned is prepared to perform the following described work or provide materials or services in 
connection with the above project (specify in detail particular work items, materials, or services to be 
performed or provided): 
 

Description of Work 

Project 
Commence 
Date 

Project 
Completion 
Date 

Estimated 
Dollar Amount 

        

        

        

        

        

        
 
 
             
  (Prime Bidder)     (Subcontractor) 
 
Signature      Signature     
 
Title       Title      
 
Date       Date      
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EXHIBIT E – DECLARATION REGARDING SUBCONTRACTING 
PRACTICES 

 
If the bidder/proposer does not intend to subcontract any portion of the scope of work services(s), this 
form must be completed and submitted with the bid. 
 
      Hereby declares that it is my/our intent to 
  (Bidder) 
 
Perform 100% of the work required for         
      (ITB/RFP Number) 
 
             
                                                   (Description of Work) 
 
In making this declaration, the bidder/proposer states the following: 
 

1. That the bidder does not customarily subcontract elements of this type project, and 
normally performs and has the capability to perform and will perform all elements of the 
work on this project with his/her own current work forces; 

 
2. If it should become necessary to subcontract some portion of the work at a later date, the 

bidder will comply with all requirements of the County’s Non-Discrimination Ordinance in 
providing equal opportunities to all firms to subcontract the work.  The determination to 
subcontract some portion of the work at a later date shall be made in good faith and the 
County reserves the right to require additional information to substantiate a bidder’s 
decision to subcontract work following the award of the contract.  Nothing contained in 
this provision shall be employed to circumvent the spirit and intent of the County’s Non-
Discrimination Ordinances; 

 
3. The bidder will provide, upon request, information sufficient for the County to verify Item 

Number one. 
 
 
AUTHORIZED COMPANY REPRESENTATIVE 
 
Name:      Title:     Date:   
 
Signature:            
 
Firm:             
 
Address:            
 
Phone Number:           
 
Fax Number:            
 
Email Address:           
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EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT 
 
 

ITB No.        
 

Project Name       
 
This form must be completed and submitted with the bid if a Joint Venture approach is to be undertaken. 
 
In order to evaluate the extent of small, minority and female business involvement being proposed by a 
Bidder/Proposer, certain relevant information must be provided prior to contract award.  The information 
requested below is to clearly identify and explain the extent of small business participation in the 
proposed joint venture.  All items must be properly addressed before the business entity can be 
evaluated. 
 
 
1. Firms: 
 

1) Name of Business:         
  Street Address:          
  City/State/Zip:          
  County:           
  Nature of Business:         
 

2) Name of Business:         
  Street Address:          
  City/State/Zip:          
  County:           
  Nature of Business:         
 

3) Name of Business:         
  Street Address:          
  City/State/Zip:          
  County:           
  Nature of Business:         
 
 
NAME OF JOINT VENTURE (If applicable):        
 
OFFICE ADDRESS:           
 
PRINCIPAL OFFICE:           
 
OFFICE PHONE:           
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Note:  Attach additional sheets as required 
 
1. Describe the capital contributions by each joint venturer and accounting thereof. 
 
 
2. Describe the financial controls of the joint venture, e.g., will a separate cost center be 

established?  Which venturer will be responsible for keeping the books?  How will the expense 
therefore be reimbursed?  What is the authority of each joint venture to commit or obligate the 
order? 

 
 
3. Describe any ownership, options for ownership, or loans between the joint ventures.  Identify 

terms thereof. 
 
 
4. Describe the estimated contract cash flow for each joint venturer. 
 
 
5. To what extent and by whom will the on-site work be supervised? 
 
 
6. To what extent and by whom will the administrative office be supervised? 
 
 
7. Which joint venturer will be responsible for material purchases including the estimated cost 

thereof?  How will the purchase be financed? 
 
 
 
8. Which joint venturer will provide equipment?  What is the estimated cost thereof?  How will the 

equipment be financed? 
 
 
9. Describe the experience and business qualifications of each joint venturer. 
 
 

10. Submit a copy of all joint venture agreements and evidence of authority to do business in the 
State of Georgia as well as locally, to include all necessary business licenses. 

 
11. Percent of Minority/Female Business Enterprises ownership by each joint venture in terms of 

profit and loss sharing:          
            
           

 
12. The authority of each joint venturer to commit or obligate the other:    

            
 

13. Number of personnel to be involved in project, their crafts and positions and whether they are 
employees of the Minority/Female Business Enterprises enterprise, the majority firm or the joint 
venture:             
       _________________ 

14. Identification of control and participation in venture; list those individuals who are responsible for 
day-to-day management and policy decision-maker, including, but not limited to, those with prime 
responsibility for areas designated below; (use additional sheets if necessary) 
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Financial  Supervision 
Name   Race  Sex  Decisions  Field Operation 
             
             
             
             
             
 
In connection with any work that these firms, as a joint venture, might be authorized to perform in 
connection with above captioned contract, we each do hereby authorize representatives of the Fulton 
County Department of Purchasing and Contract Compliance and Departments of Finance, under the 
direction of the County Manger’s Office, to examine, from time to time, the books, records and files to the 
extent that such relate to this County project. 
 
WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE 
CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT WE ARE 
AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS AFFIDAVIT AND GRANT THE 
ABOVE PRIVILEGE. 

      FOR:       
       (Company) 

Date:             
       (Signature of Affiant) 

             

        (Printed Name) 

             

         (Company) 

Date:             

        (Signature of Affiant) 

             

        (Printed Name) 

   

State of     : 
 
County of    : 
 
On this __________   day of    ,  20 , before me, appeared        
  ,  known to me to be the person described in the foregoing Affidavit and 
acknowledge that he (she) executed the same in the capacity therein stated and for the purpose 
therein contained. 
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EXHIBIT G – PRIME CONTRACTOR/SUBCONTRACTOR UTILIZATION REPORT 
This report is required to be submitted by the tenth day of each month, with a copy of your payment invoice (schedule of values/payment application) to Contract 
Compliance.  Failure to comply may result in the County commencing proceedings to impose sanctions on the successful bidder, in addition to purchasing any 
other available legal remedy.  Sanctions may include the suspending of any payment or part  thereof, termination or cancellation of the contract, and the denial to 
participate in any future contracts awarded by Fulton County. 
REPORTING PERIOD PROJECT NAME: 

  
  

FROM: 
  

  PROJECT NUMBER:   

TO: 
  

  PROJECT LOCATION:   

  
PRIME CONTRACTOR Contract 

Award Date 
Contract Award 
Amount 

Change Order 
Amount 

Contract 
Period 

% Complete 
to Date 

Name:   
  

          

Address:   
  

          

Telephone #:   
  

          

  
AMOUNT OF REQUISITION THIS PERIOD:$                                                                                                 
TOTAL AMOUNT REQUISITION TO DATE:$                                                                                               
TOTAL AMOUNT REQUISITION TO DATE: $                                                                                             
 

SUBCONTRACTOR  UTILIZATION (add additional rows as necessary) 
Name of Sub-contractor Description of Work Contract 

Amount 
Amount Paid To 
Date 

Amount Requisition 
This Period 

Contract Period 
Starting Date    Ending Date 

              
              
              
              
              
              
              
                                            
TOTALS      

            

 
Executed By:                                                                                                                                                                                                                  
 (Signature)         (Printed Name) 
Notary:  ______________________________________________________       Date:   ____________ 
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Should you have questions regarding any of the documents contained in Section 6, 
please feel free to contact the Office of Contract Compliance at (404) 612-6300, for further 
assistance. 
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EXHIBIT H 
 

FULTON COUNTY FIRST SOURCE JOBS PROGRAM 
 
 
 
STATEMENT OF POLICY: 
 
It is the policy of Fulton County Government to provide employment opportunities to the citizens 

of Fulton County.  This policy will apply to all contracts procured through the Department of 

Purchasing & Contract Compliance valued in excess of $200,000. The Prime Contractor is 

expected to utilize the First Source Jobs Program to fill 50% of the entry level jobs which arise 

as a result of any project funded in whole or in part with County funds with residents of Fulton 

County. 

 
PURPOSE:  

The purpose of this policy is to create a pool of employable persons who are residents of Fulton 

County to be called upon as a source to fill jobs created as a result of any eligible project funded 

in whole or in part with County funds in order to provide stable economic opportunities for 

families throughout the County. The First Source Jobs Program will be implemented by the 

Department of Purchasing & Contract Compliance and the Office of Workforce Development. 
 
MONITORING POLICY: 
 
Upon execution of a contract with Fulton County Government, the First Source Jobs Agreement 

(FSJ Form 2) will become a part of the contract between the bidder/proposer and Fulton County 

Government. The First Source Jobs Program will be monitored during routine site visits by the 

Office of Contract Compliance along with the Office of Workforce Development.  

 

FORM 1 
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FULTON COUNTY 
 

First Source Jobs Program Information 
 

Company Name:             

Project Number:              

Project Name:                      

 
The following entry-level positions will become available as a result of the above 

referenced contract with Fulton County. 

1.             

2.             

3.             

4.                    

5.             

6.             

 
Include a job description and all required qualifications for each position listed above. 
 
 
 
Identify a company representative and contact phone number who will be responsible 

for coordinating with the First Source Jobs Program: 

Company Representative:          

Phone Number:            

Email Address:   _____________________________________________   

FORM 2 
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FULTON COUNTY  
First Source Jobs Program Agreement 

Awarded Contractor’s Name:          

Formal Contract Name:            

RFP/ITB Number:              

Contact Person:             

Contact Phone:             

The contractor listed above agrees to the following: 

1. The contractor shall make a good faith effort to fill 50% of the entry level position(s) 
created by this project using the Fulton County First Source Jobs Program. 

2. The contractor shall provide the applicable details of every entry level job in writing 
within the required form. 

3. The contractor shall be expected to present documentation that confirms employment 
terms to both the employee and Fulton County. 

The Office of Contract Compliance will assist with monitoring the participation of First Source 
Jobs Program employees during routine site visits and report findings to the Office of Workforce 
Development for confirmation and follow-up. The Office of Workforce Development shall notify 
the Director of Human Services and the Purchasing Agent of any determination of non-
compliance with the requirements of this policy and recommend a resolution or action to be 
taken. 

Upon a determination by the Purchasing Agent and the Director of Human Services that a 
contractor has failed to comply with any portion of this policy, the County may impose the 
following: 

1. Ten percent (10%) of all future payments under the involved eligible project shall be 
entitled to be withheld from a contractor that has violated this policy until the contractor 
complies with the provisions of this policy. 

  The undersigned agrees to the terms and conditions set forth in this agreement. 

Contractor’s Official Title: ________________Date: _______________________ 

Contractor’s Name: ___________________________ 

Contractor’s Signature: ________________________ 

FORM 3  
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Should you have questions regarding any of the documents contained in Section 6, 
please feel free to contact the Office of Contract Compliance at (404) 612-6300, for further 
assistance. 

 
 

END OF SECTION 
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INSURANCE AND RISK MANAGEMENT PROVISIONS  
Johns Creek WPCP – Demolition Project    

 
It is Fulton County Government’s practice to obtain Certificates of Insurance from our 
Contractors and Vendors. Insurance must be written by a licensed agent in a company licensed 
to write insurance in the State of Georgia, with an A.M. Best rating of at least A- VI, subject to 
final approval by Fulton County. Respondents shall submit with the bid/proposal evidence of 
insurability satisfactory to Fulton County Government as to form and content. Either of the 
following forms of evidence is acceptable:  
 

• A letter from an insurance carrier stating that upon your firm/company being the 
successful Bidder/Respondent that a Certificate of Insurance shall be issued in 
compliance with the Insurance and Risk Management Provisions outlined below.  

• A Certificate of Insurance complying with the Insurance and Risk Management 
Provisions outlined below (Request for Bid/Proposal number and Project Name, 
Number and Description must appear on the Certificate of Insurance).  

• A combination of a specific policy written with an umbrella policy covering 
liabilities in excess of the required limits is acceptable to achieve the applicable 
insurance coverage levels. 

 
Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits 
equal to or greater than the limits described below. Proof of insurance must be provided to 
Fulton County Government prior to the start of any activities/construction as described in the bid 
document(s). Any and all Insurance Coverage(s) and Bonds required under the terms and 
conditions of the contract shall be maintained during the entire length of the contract, including 
any extensions or renewals thereto, and until all work has been completed to the satisfaction of 
Fulton County Government. 
 
Accordingly the Respondent shall provide a certificate evidencing the following: 
 
1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE – STATUTORY (In 

compliance with the Georgia Workers Compensation Acts, including but not limited 
to U.S. Longshoremen and Harbor Workers Act and any other State or Federal Acts or 
Provisions in which jurisdiction may be granted)  

2.  
Employer’s Liability Insurance BY ACCIDENT    EACH ACCIDENT    $500,000 
Employer’s Liability Insurance BY DISEASE        POLICY LIMIT          $500,000 
Employer’s Liability Insurance  BY DISEASE        EACH EMPLOYEE   $500,000 
**To include U.S. Longshoremen and Harbor Workers Act**  
 

3. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability 
Insurance) 
 
Bodily Injury and Property Damage Liability Each Occurrence    $1,000,000 
(Other than Products/Completed Operations) General Aggregate           $2,000,000 
 
Products\Completed Operation       Aggregate Limit $2,000,000 
Personal and Advertising Injury     Limits  $1,000,000 
Fire Damage                          Limits                                  $100,000 
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**General Liability Policy to include the following: 

 Per Project/Location Aggregate and Completed Operations for 3 Years after final 
payment. 

 Policy to provide evidence of X, C, U coverage. 
 Policy to have no exclusion for demolition work. 

 
 

3. BUSINESS AUTOMOBILE LIABILITY INSURANCE 
Combined Single Limits   Each Occurrence             $1,000,000 
(Including operation of non-owned, owned, and hired automobiles). 
**Broadened Pollution Endorsement CA9948 and MCS 90** 
 

4. UMBRELLA LIABILITY                 Per Occurrence/Aggregate           $3,000,000/$3,000,000 
 
5. CONTRACTORS POLLUTION LIABILITY Each Occurrence             $1,000,000 
**Or by endorsement to General Liability Policy for sudden and accidental** 

If Pollution provided by General Liability Endorsement and sudden and accidental, 
Completed Operations would not be a requirement.  
 

 Should asbestos/lead abatement and removal operations be required by this 
contract, Must provide the following coverages:  Pollution Policy to provide 
asbestos/lead abatement coverage on an Occurrence basis; Professional E&O 
and Umbrella coverage. 

 Abatement operations to be performed by a qualified state licensed abatement 
contractor. 

 To include three (3) years of extended Completed Operations coverage or a 
three (3) year extended reporting period. 

 
6.    BUILDERS’ RISK:       To be written on a Builders Risk “All-risk” form that shall at least 

include insurance for physical loss or damage to the Work, temporary buildings, falsework, 
and materials and equipment in transit, and shall insure against at least the following perils 
or causes of loss: fire, lightning, extended coverage, theft, vandalism, malicious mischief, 
earthquake, collapse, debris removal, demolition occasioned by enforcement of Laws and 
Regulations, water damage (other than caused by flood), and such other perils or causes of 
loss as may be specifically required by Supplementary Conditions) until Final Completion 
and Acceptance of the Project.  Such policy of insurance shall contain at least the following 
sub-limits of insurance and deductibles: 

 
   

Sub-limits:  
Property in Transit $1,000,000 
Property in Offsite Storage $1,000,000 
Plans & Blueprints $25,000 
Debris Removal 25% of Insured Physical Loss 

Delay in Completion / Soft Cost TBD 
Ordinance of Law (Increased Cost of 

Construction) 
$1,000,000 

Flood and Earthquake Full Contract Value  
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Deductibles:  
Flood and Earthquake $25,000 
Water Damage other than Flood $100,000 
All other Perils $10,000 

Owner and Contractor waive all rights against each other and any of their subcontractors, 
sub-subcontractors, agents and employees, each of the other, for damages caused by fire 
or other causes of loss to the extent covered by property insurance obtained pursuant to this 
Section, or other property insurance applicable to the Work, accept such rights as they have 
to the proceeds of such insurance. 

 
The policy will name Fulton County, The Contractor and Subcontractors of all tiers as 
Insureds under the policy. 
 

 
Certificates of Insurance 

 
Certificates shall state that the policy or policies shall not expire, be cancelled or altered without 
at least forty-five (45) days prior written notice to Fulton County Government. Policies and 
Certificates of Insurance are to list Fulton County Government as an Additional Insured (except 
for Workers’ Compensation) and shall conform to all terms and conditions (including coverage 
of the indemnification and hold harmless agreement) contained in the Insurance and Risk 
Management Provisions. The General Liability Additional Insured language should apply to on-
going and completed-operations, using ISO form CG 2010 (11/85 version) or equivalent. 
 
This insurance for the additional insureds shall be as broad as the coverage provided for the 
named insured Contractor.  It shall apply as Primary Insurance before any other insurance or 
self-insurance, including any deductible, non-contributory, and Waiver of Subrogation provided 
to the Additional Insureds.      
 
If Fulton County Government shall so request, the Respondent, Contractor or Vendor will 
furnish the County for its inspection and approval such policies of insurance with all 
endorsements, or confirmed specimens thereof certified by the insurance company to be true 
and correct copies.  
 
Additional Insured under the General Liability, Auto Liability, Umbrella Policies (with exception of 
Workers Compensation and Professional Liability), with no Cross Suits exclusion. 
 
Important:  
It is understood that Insurance in no way Limits the Liability of the Contractor/Vendor. 

 
 

USE OF PREMISES 
 
Contractor/Vendor shall confine its apparatus, the storage of materials and the operations of its 
workers to limits/requirements indicated by law, ordinance, permits and any restrictions of 
Fulton County Government and shall not unreasonably encumber the premises with its 
materials. 
 

 
PROTECTION OF PROPERTY 
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Contractor/Vendor will adequately protect its own work from damage, will protect Fulton County 
Government’s property from damage or loss and will take all necessary precautions during the 
progress of the work to protect all persons and the property of others from damage or loss.  
 
Contractor/Vendor shall take all necessary precautions for the safety of employees of the work 
and shall comply with all applicable provisions of the Federal, State and local safety laws and 
building codes to prevent accidents or injury to persons on, about, or adjacent to the premises 
where work is being performed.  
 
Contractor/Vendor shall erect and properly maintain at all times as required by the conditions 
and progress of the work, all necessary safeguards for the protection of its employees, Fulton 
County Government employees and the public and shall post all applicable signage and other 
warning devices t protect against potential hazards for the work being performed. 

 
 

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT 
 

To the fullest extent of the Law, Contractor/Vendor hereby agrees to release, indemnify, defend 
and hold harmless Fulton County, its Commissioners, officers, employees, subcontractors, 
successors, assigns and agents, from and against any and all losses (including death), claims, 
damages, liabilities, costs and expenses (including but not limited to all actions, proceedings, or 
investigations in respect thereof and any costs of judgments, settlements, court costs, attorney’s 
fees or expenses, regardless of the outcome of any such action, proceeding, or investigation), 
caused by, relating to, based upon or arising out of any act or omission by Contractor/Vendor, 
its directors, officers, employees, subcontractors, successors, assigns or agents, or otherwise in 
connection (directly or indirectly) with its acceptance, or the performance, or nonperformance, of 
its obligations under these agreements.   Such obligations shall not be construed to negate, 
abridge or otherwise reduce any other rights or obligations of indemnity which would otherwise 
exist as to any party or person as set forth in this paragraph.  
 
Contractor/Vendor’s obligation to protect, defend, indemnify and hold harmless, as set forth 
hereinabove, shall also include, but is not limited to, any matter arising out of any actual or 
alleged infringement of any patent, trademark, copyright, or service mark, or other actual or 
alleged unfair competition disparagement of product or service, or other tort or any type 
whatsoever, or any actual or alleged violation of trade regulations.  
 
Contractor/Vendor further agrees to protect, defend, indemnify and hold harmless Fulton 
County, its Commissioners, officers, employees, subcontractors, successors, assigns and 
agents from and against any and all claims or liability for compensation under the Worker’s 
Compensation Act, Disability Benefits Act, or any other employee benefits act arising out of 
injuries sustained by any employees of Contractor/Vendor.  These indemnities shall not be 
limited by reason of the listing of any insurance coverage. 
 
If the bid/quotation involves construction services Contractor/Vendor will be responsible fully for 
any and all damage to the work during the course of construction, until the point of Final 
acceptance by Fulton County. 

 
FULTON COUNTY ACKNOWLEDGES THAT ALL PROVISIONS OF THIS INDEMNITY AGREEMENT 
MAY NOT BE APPLICABLE TO THE CONTRACTOR/VENDOR’S BUSINESS.  TO THE EXTENT THAT 
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CONTRACTOR/VENDOR MAY DEMONSTRATE SUCH NONAPPLICABILITY, FULTON COUNTY MAY 
NEGOTIATE AMENDMENTS TO THIS AGREEMENT AS THE CIRCUMSTANCES DICTATE. 
 
CONTRACTOR/VENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND AGREEING TO 
COMPLY WITH THIS INDEMNIFICATION AND HOLD HARMLESS AGREEMENT, AND THE 
REPRESENTATIVE OF THE CONTRACTOR/VENDOR IDENTIFIED BELOW IS AUTHORIZED TO 
SIGN CONTRACTS ON BEHALF OF THE RESPONDING CONTRACTOR/VENDOR. 
 
 
COMPANY: ___________________________  SIGNATURE: __________________________ 
 
 
NAME: _______________________________ TITLE: ________________________________   
 
DATE: _______________________________   
 
 
 
 
This section should contain the appropriate insurance information, forms and requirements for this 
project.  Click here to insert the appropriate insurance form following this cove page. 
 
 
 
 
 
 
 
 
 
 

END OF SECTION

http://employeecentral.co.fulton.ga.us/employee_resources/Templates/Purchasing%20and%20Procurement/Insurance%20and%20Risk%20Management%20Forms�


Fulton County Department of Public Works 
S125 Johns Creek Demolition  Section 00500 
   Owner - Contractor Agreement 
 
 

 
Section 00500 - 1 

 

OWNER - CONTRACTOR AGREEMENT 
(SAMPLE) 

 
S-125 JOHNS CREEK WASTE WATER TREATMENT FACILITY DEMOLITION  

 
Contractor: ______________________________ Project No. ___________________ 
 
Address: ________________________________ Telephone: ___________________ 
 
Contact: ________________________________ Facsimile: ____________________ 
 
THIS AGREEMENT is effective as of the ________ day of _________________, 2011, by and between 
Fulton County, a political subdivision of the State of Georgia (hereinafter called the “County”), and the 
above named CONTRACTOR in accordance with all provisions of this Construction agreement, 
consisting of the following Contract Documents: 
 
   General Conditions 
   Special Conditions 
   Bid Form 
   Scope of Work and Technical Specifications 
   Drawings and Specifications 
   Exhibits 
   Purchasing Forms 
   Office of Contract Compliance Forms 

Risk Management Insurance Provisions Forms 
 

WITNESSETH:  That the said Contractor has agreed, and by these presents does agree with the said 
County, for and in consideration of a Contract Price of __________________($__________) and other 
good and valuable consideration, and under the penalty expressed on Bonds hereto attached, to furnish 
all equipment, tools, materials, skill, and labor of every description necessary to carry out and complete in 
good, firm, and substantial, and workmanlike manner, the Work specified, in strict conformity with the 
Drawings and the Specifications hereinafter set forth, which Drawings and Specifications together with 
the bid submittals made by the Contractor, General Conditions, Special Provisions, Detailed 
Specifications, Exhibits, and this Agreement, shall all form essential parts of this Contract. The Work 
covered by this Contract includes all Work indicated on Plans and Specifications and listed in the Bid 
entitled: 
 

PROJECT NUMBER:  [INSERT PROJECT #] 
 

S-125 JOHNS CREEK WASTE WATER TREATMENT FACILITY DEMOLITION 
 
The Contractor shall commence the Work with adequate force and equipment within 10 days from receipt 
of Notice to Proceed from the County, and shall complete the work within 385  calendar days from the 
Notice to Proceed or the date work begins, whichever comes first.  The Contractor shall remain 
responsible for performing, in accordance with the terms of the contract, all work assigned prior to the 
expiration of the said calendar days allowed for completion of the work even if the work is not completed 
until after the expiration of such days. 
 
 For each calendar day that any work remains uncompleted after the time allowed for completion of the 
work, the Contractor shall pay the County the sum of $ 500.00 not as a penalty but as liquidated 
damages, which liquidated damages the County may deduct from any money due the contractor.  At the 
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County’s convenience and not to it prejudice the County may provide written notice of the 
commencement of the assessment of liquidated damages]. 
 
As full compensation for the faithful performance of this Contract, the County shall pay the Contractor in 
accordance with the General Conditions and the prices stipulated in the Bid, hereto attached. 
 
 It is further mutually agreed between the parties hereto that if, at any time after the execution of this 
Agreement and the Surety Bonds hereto attached for its faithful performance, the County shall deem the 
surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason, such bonds cease to be 
adequate to cover the performance of the Work, the Contractor shall, at his expense, within five days 
after receipt of notice from the County so to do, furnish an additional bond or bonds in such form and 
amount, and with such surety or sureties as shall be satisfactory to the County.  In such event no further 
payment to the Contractor shall be deemed to be due under this Agreement until such new or additional 
security for the faithful performance of the Work shall be furnished in manner and form satisfactory to the 
County. 
 

The Contractor hereby assumes the entire responsibility and liability for any and all injury to or death 
of any and all persons, including the Contractor’s agents, servants, and employees, and in addition 
thereto, for any and all damages to property caused by or resulting from or arising out of any act or 
omission in connection with this contract or the prosecution of work hereunder, whether caused by 
the Contractor or the Contractor’s agents, Servants, or employees, or by any of the Contractor’s 
subcontractors or suppliers, and the Contractor shall indemnify and hold harmless the County, the 
Construction Manager, or any of their subcontractors from and against any and all loss and/or 
expense which they or any of them may suffer or pay as a result of claims or suits due to, because of, 
or arising out of any and all such injuries, deaths and/or damage, irrespective of County or 
Construction Manager negligence (except that no party shall be indemnified for their own sole 
negligence).  The Contractor, if requested, shall assume and defend at the Contractor’s own 
expense, any suit, action or other legal proceedings arising there from, and the Contractor hereby 
agrees to satisfy, pay, and cause to be discharged of record any judgment which may be rendered 
against the County and the Construction Manager arising there from. 
 
In the event of any such loss, expense, damage, or injury, or if any claim or demand for damages as 
heretofore set forth is made against the County or the Construction Manager, the County may 
withhold from any payment due or thereafter to become due to the Contractor under the terms of this 
Contract, an amount sufficient in its judgment to protect and indemnify it and the Construction 
Manager from any and all claims, expense, loss, damages, or injury; and the County, in its discretion, 
may require the Contractor to furnish a surety bond satisfactory to the County providing for such 
protection and indemnity, which bond shall be furnished by the Contractor within five (5) days after 
written demand has been made therefore.  The expense of said Bond shall be borne by the 
Contractor.  [See General Conditions for similar provisions] 

 
This Contract constitutes the full agreement between the parties, and the Contractor shall not sublet, 
assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of this Contract or his 
right, title, or interest therein to any person, firm or corporation without the previous consent of the County 
in writing.  Subject to applicable provisions of law, this Contract shall be in full force and effect as a 
Contract, from the date on which a fully executed and approved counterpart hereof is delivered to the 
Contractor and shall remain and continue in full force and effect until after the expiration of any guarantee 
period and the Contractor and his sureties are finally released by the County. 
 
This agreement was approved by the Fulton County Board of Commissioner on [Insert approval date and 
item number].  
 

 [SIGNATURES NEXT PAGE] 
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IN WITNESS THEREOF, the Parties hereto have caused this Contract to be executed by their duly 
authorized representatives as attested and witnessed and their corporate seals to be hereunto affixed as 
of the day and year date first above written. 
 
OWNER:   
 
FULTON COUNTY, GEORGIA 
 
 
 

 CONTRACTOR: 
 
[Insert Contractor  COMPANY 
NAME] 
 
 
 

John H. Eaves, Commission Chair 
Board of Commissioners 
 
ATTEST: 
 
 
 

  [Insert Name & Title of person 
authorized to sign contract] 
 
ATTEST: 
 
 
 

Mark Massey 
Clerk to the Commission  (Seal) 

 Secretary/ 
Assistant Secretary 
 
(Affix Corporate Seal) 

 
APPROVED AS TO FORM: 
 
 
 

  

Office of the County Attorney 
 
 
APPROVED AS TO CONTENT: 
 
 
 

  

Angela Parker, Director 
Department of Public Works 
 

  

 
 
 
 
 

END OF SECTION
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PERFORMANCE BOND  
 
No contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor 
provides a Performance Bond with good and sufficient surety payable to, in favor of, and for the 
protection of Fulton County. The Performance Bond shall be in the amount of 100% of the total contract 
amount, payable by the terms of the Contract, and shall be written on the following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular 
570 as amended) and be authorized to transact business as a surety in Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another partner; for 
an individual by a notary with the corporate seal. 
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PERFORMANCE BOND 
 

KNOW ALL MEN BY THESE PRESENTS that _________________________________ 
(Insert name of Contractor) 

(hereinafter called the “Principal”) and _____________________________(hereinafter called the  
(Insert name of Surety) 

“Surety”), are held and firmly bound unto FULTON COUNTY,  a political subdivision of the State of 
Georgia (hereinafter called the “Owner”), its successors and assigns, in the penal sum of 
___________________[100% of Contract amount], lawful money of the United States of America, for the 
payment of which the Principal and the Surety bind themselves, their administrators, executors, 
successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the 
Owner, dated _______________________, which is incorporated herein by reference in its entirety 
(hereinafter called the “Contract”), for  construction-type services of a project known as  S125 Johns 
Creek Waste Water Treatment Facility Demolition , as more particularly described in the Contract 
(hereinafter called the “Project”); 
 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal shall fully 
and completely perform all the undertakings, covenants, terms, conditions, warranties, and guarantees 
contained in the Contract, including all modifications, amendments, changes, deletions, additions, and 
alterations thereto that may hereafter be made, then this obligation shall be void; otherwise it shall remain 
in full force and effect. 
 

Whenever the Principal shall be, and declared by the Owner to be, in default under the 
Construction-Type Contract, the Surety shall promptly remedy the default as follows: 
 

1. Complete the Contract in accordance with its terms and conditions; or, at the sole option of 
the Owner, 

 
2. Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, 

and upon determination by the Surety and the Owner of the lowest responsible bidder, 
arrange for a contract between such bidder and Owner and make available as the work 
progresses (even though there should be a default or succession of defaults under the 
Contract or contracts of completion arranged under this paragraph) sufficient funds to pay the 
cost of completion less the balance of the contract price; but not exceeding, including other 
costs and damages for which the Surety may be liable hereunder, the penal sum set forth in 
the first paragraph hereof, as may be adjusted, and the Surety shall make available and pay 
to the Owner the funds required by this Paragraph prior to the payment of the Owner of the 
balance of the contract price, or any portion thereof.  The term “balance of the contract price,” 
as used in this paragraph, shall mean the total amount payable by the Owner to the 
Contractor under the Contract, and any amendments thereto, less the amount paid by the 
Owner to the Contractor; or, at the sole option of the Owner, 

 
3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs incurred 

in completing the work. 
 

In addition to performing as required in the above paragraphs, the Surety shall indemnify and 
hold harmless the Owner from any and all losses, liability and damages, claims, judgments, liens, costs 
and fees of every description, including reasonable attorney’s fees, litigation costs and expert witness 
fees, which the Owner may incur, sustain or suffer by reason of the failure or default on the part of the 
Principal in the performance of any or all of the terms, provisions, and requirements of the Contract, 
including any and all amendments and modifications thereto, or incurred by the Owner in making good 
any such failure of performance on the part of the Principal. 
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The Surety shall commence performance of its obligations and undertakings under this Bond 
promptly and without delay, after written notice from the Owner to the Surety. 
 

The Surety hereby waives notice of any and all modifications, omissions, additions, changes, 
alterations, extensions of time, changes in payment terms, and any other amendments in or about the 
Contract, and agrees that the obligations undertaken by this Bond shall not be impaired in any manner by 
reason of any such modifications, omissions, additions, changes, alterations, extensions of time, change 
in payment terms, and amendments. 
 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the Contract, so as 
to bind the Principal and the Surety to the full and faithful performance of the Contract as so amended or 
modified, and so as to increase the penal sum to the adjusted Contract Price of the Contract. 
 

No right of action shall accrue on this Bond to or for the use of any person, entity or corporation 
other than the Owner and any other obligee named herein, or their executors, administrators, successors 
or assigns. 
 

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be interpreted 
so; as to comply with; the minimum requirements thereof.  However, in the event the express language of 
this Bond extends protection to; the Owner beyond that contemplated by O.C.G.A. Section 36-91-1 et 
seq. and O.C.G.A. Section 13-10-1, as amended, or any other statutory law applicable to this Project, 
then the additional protection shall be enforced in favor of the Owner, whether or not such protection is 
found in the applicable statutes. 
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their 
respective corporate seals to be affixed and attested by their duly authorized representatives this                      
day of                                          ,               . 
 
 
                                                                   (SEAL) 
 (Principal) 
 
 By:____________________________________ 
 
 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 
                                                                 (SEAL) 
 (Surety) 
 
 By:____________________________________ 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 ______________________________________ 
 
 (Address of Surety’s Home Office) 
 
 
 
 ______________________________________ 
 (Resident Agent of Surety) 
 
 

END OF SECTION
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PAYMENT BOND  
 
No Contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor 
provides a Payment Bond with good and sufficient surety payable to Fulton County for the use and 
protection of all sub-contractors and all persons supplying labor, materials, machinery, and equipment in 
the prosecution of the work provided for in the Contract. The Payment Bond shall be in the amount of 
100% of the total contract amount, payable by the terms of the Contract, and shall be written on the 
following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular 
570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another partner; for 
an individual by a notary with the corporate seal. 
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PAYMENT BOND 
 

KNOW ALL MEN BY THESE PRESENTS that _________________________________ 
(Insert name of Contractor) 

(hereinafter called the “Principal”) and _____________________________(hereinafter called the  
(Insert name of Surety) 

“Surety”), are held and firmly bound unto FULTON COUNTY,  a political subdivision of the State of 
Georgia (hereinafter called the “Owner”), its successors and assigns as obligee, in the penal sum of 
___________________[100% of Contract amount], lawful money of the United States of America, for the 
payment of which the Principal and the Surety bind themselves, their administrators, executors, 
successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the 
Owner, dated _______________________, which is incorporated herein by reference in its entirety 
(hereinafter called the “Contract”), for  construction-type services of a project known as S125 Johns Creek 
Waste Water Treatment Facility Demolition, as more particularly described in the Contract (hereinafter 
called the “Project”); 
 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly 
make payment to all persons working on or supplying labor or materials under the Contract, and any 
amendments thereto, with regard to labor or materials furnished and used in the Project, and with regard 
to labor or materials furnished but not so used, then this obligation shall be void; but otherwise it shall 
remain in full force and effect. 
 
1. A “Claimant’ shall be defined herein as any subcontractor, person, party, partnership, corporation 

or the entity furnishing labor, services or materials used, or reasonably required for use, in the 
performance of the Contract, without regard to whether such labor, services or materials were 
sold, leased or rented, and without regard to whether such Claimant is or is not in privity of 
contract with the Principal or any subcontractor performing work on the Project, including, but not 
limited to, the following labor, services, or materials: water, gas, power, light, heat, oil, gasoline, 
telephone service or rental of equipment directly applicable to the Contract. 

 
2. In the event a Claimant files a lien against the property of the Owner, and the Principal fails or 

refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the lien promptly upon 
written notice from the Owner, either by bond or as otherwise provided in the Contract. 

 
3. The Surety hereby waives notice of any and all modifications, omissions, additions, changes, 

alterations, extensions of time, changes in the payment terms, and any other amendments in or 
about the Contract and agrees that the obligations undertaken by this Bond shall not be impaired 
in any manner by reason of any such modifications, omissions, additions, changes, alterations, 
extensions of time, changes in payment terms, and amendments. 

 
4. The Surety hereby agrees that this Bond shall be deemed amended automatically and 

immediately, without formal or separate amendments hereto, upon any amendment or 
modifications to the Contract, so as to bind the Principal and Surety, jointly and severally, to the 
full payment of any Claimant under the Contract, as amended or modified, provided only that the 
Surety shall not be liable for more than the penal sum of the Bond, as specified in the first 
paragraph hereof. 

 
5. This Bond is made for the use and benefit of all persons, firms, and corporations who or which 

may furnish any materials or perform any labor for or on account of the construction-type services 
to be performed or supplied under the Contract, and any amendments thereto, and they and each 
of them may sue hereon. 
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6. No action may be maintained on this Bond after one (1) year from the date the last services, 

labor, or materials were provided under the Contract by the Claimant prosecuting said action. 
 
7. This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be interpreted so as to 

comply with the minimum requirements thereof.  However, in the event the express language of 
this Bond extends protection to the Owner beyond that contemplated by O.C.G.A. Section 13-10-
1, or any other statutory law applicable to this Project, then the additional protection shall be 
enforced in favor of the Owner, whether or not such protection is found in the applicable statutes.  
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their 
respective corporate seals to be affixed and attested by their duly authorized representatives this                      
day of                                          ,               . 
 
 
                                                                   (SEAL) 
 (Principal) 
 
 By:____________________________________ 
 
 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 
                                                                 (SEAL) 
 (Surety) 
 
 By:____________________________________ 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 ______________________________________ 
 
 (Address of Surety’s Home Office) 
 
 
 
 ______________________________________ 
 (Resident Agent of Surety) 
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EXHIBIT A 
FINAL AFFIDAVIT 

TO FULTON COUNTY, GEORGIA 

I, _________________________, hereby certify that all suppliers of materials, equipment and service, 
subcontractors, mechanic, and laborers employed by ________________________ or any of his 
subcontractors in connection with the design and/or construction of ____________ at Fulton County have 
been paid and satisfied in full as of _____________, 200___, and that there are no outstanding 
obligations or claims of any kind for the payment of which Fulton County on the above-named project 
might be liable, or subject to, in any lawful proceeding at law or in equity. 

________________________________ 

Signature 

________________________________ 
Title 

Personally appeared before me this ___________ day of _____________________, 200_____. 
________________________________________, who under Oath deposes and says that he is 
___________________________of the firm of _______________________, that he has read the above 
statement and that to the best of his knowledge and belief same is an exact true statement. 

________________________________ 
Notary Public 

 

________________________________ 
 My Commission expires 
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GENERAL CONDITIONS: 
 

 
 
00700-1 FAMILIARITY WITH SITE 
Execution of this agreement by the Contractor is a representation that the Contractor has visited 
the site, has become familiar with the local conditions under which the work is to be performed, 
and has correlated personal observations with the requirements of this agreement. 
 
00700-2 CONTRACT DOCUMENTS 
This agreement consists of Owner's invitation for bid, instructions to bidders, bid form, 
performance bond, payment bond, acknowledgments, the contract, general conditions, special 
conditions, specifications, plans, drawings, exhibits, addenda, and written change orders.  

A. Notice of Award of Contract:  

B. Execution of Contract Documents 

 
Upon notification of Award of Contract, the Owner shall furnish the Contractor the conformed 
copies of Contract Documents for execution by the Contractor and the Contractor's surety.  
Within ten (10) days after receipt the Contractor shall return all the documents properly 
executed by the Contractor and the Contractor's surety. Attached to each document shall be an 
original power-of-attorney for the person executing the bonds for the surety and certificates of 
insurance for the required insurance coverage.  After receipt of the documents executed by the 
Contractor and his surety with the power-of-attorney and certificates of insurance, the Owner 
shall complete the execution of the documents. Distribution of the completed documents will be 
made upon completion.  Should the Contractor and/or Surety fail to execute the documents 
within the time specified; the Owner shall have the right to proceed on the Bid Bond 
accompanying the bid. 
 
If the Owner fails to execute the documents within the time limit specified, the Contractor shall 
have the right to withdraw the Contractor's bid without penalty.  Drawings and Specifications: 
 
The Drawings, Specifications, Contract Documents, and all supplemental documents, are 
considered essential parts of the Contract, and requirements occurring in one are as binding as 
though occurring in all. They are intended to define, describe and provide for all Work necessary 
to complete the Project in an acceptable manner, ready for use, occupancy, or operation by the 
Owner.  In case of conflict between the Drawings and Specifications, the Specifications shall 
govern. Figure dimensions on Drawings shall govern over scale dimensions, and detailed 
Drawings shall govern over general Drawings.  In cases where products or quantities are 
omitted from the Specifications, the description and quantities shown on the Drawings shall 
govern.  Any ambiguities or need for clarification of the Drawings or Specifications shall be 
immediately reported to the Construction Manager in writing. Any such ambiguity or need for 
clarification shall be handled by the Construction Manager in writing.  No clarification of the 
Drawings and Specifications hereunder by the Construction Manager shall entitle the Contractor 
to any additional monies unless a Change Order has been processed as provided by "Changes 
in the Contract" hereof. 
Any work done by the Contractor following a discovery of such differing site condition or 
ambiguity or need for clarification in the Contract Drawings and Specifications prior to a written 
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report to the Construction Manager shall not entitle the Contractor to additional monies and shall 
be done at the Contractor's risk. 
The Construction Manager will furnish the Contractor five (5) copies of the Contract Drawings 
and the Specifications, one copy of which the Contractor shall have available at all times on the 
Project site. 
 
00700-3 DEFINITIONS 
The following terms as used in this agreement are defined as follows to the extent the 
definitions herein differ or conflict with those in the Instructions for Bidders, Section 00100, the 
definitions herein shall control.  
Alternate bids – the amount stated in the bid or proposal to be added to or deducted from the 
amount of the base bid or base proposal if the corresponding change in project scope or 
alternate materials or methods of construction is accepted. 
 
Base bid – the amount of money stated in the bid or proposal as the sum for which the bidder 
or proposer offers to perform the work. 
 
Change Order - an alteration, addition, or deduction from the original scope of work as defined 
by the contract documents to address changes or unforeseen conditions necessary for project 
completion. A written order to the Contractor issued by the County pursuant to Fulton County 
Policy and Procedures 800-6 for changes in the work within the general scope of the contract 
documents, adjustment of the contract price, extension of the contract time, or reservation of 
determination of a time extension. 
Contractor -shall mean the party of the second part to the Contract Agreement or the 
authorized and legal representative of such party. 
Contract Documents- include the Contract Agreement, Contractor's Bid (including all 
documentation accompanying the Bid and any post-Bid documentation required by the County 
prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, Supplementary 
Conditions, Specifications, Drawings and addenda, together with written amendments, change 
orders, field orders and the Construction Manager's written interpretations and clarifications 
issued in accordance with the General Conditions on or after the date of the Contract 
Agreement.  
Shop drawing submittals reviewed in accordance with the General Conditions, geotechnical 
investigations and soils report and drawings of physical conditions in or relating to existing 
surface structures at or contiguous to the site are not Contract Documents.  
Contract Price - The sum specified in the Agreement to be paid to the Contractor in 
consideration of the Work. 
Contract Time -shall mean the number of consecutive calendar days as provided in the 
Contract Agreement for completion of the Work, to be computed from the date of Notice to 
Proceed. 
Owner or County -shall mean Fulton County Government, party of the first part to the Contract 
Agreement, or its authorized and legal representatives. 
Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the next 
day. 
Design Consultant shall mean the firm or corporation responsible for the detailed design 
drawings and specifications. 
 
Director - Director of the Department of Public Works of Fulton County, Georgia or the 
designee thereof. 
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Final Completion shall mean the completion of all work as required in accordance with the 
terms and conditions of the contract documents. 
 
Fulton County Project Manager-  The Owner’s designated representative in charge of day to 
day activities of the project, overseeing Contract conformance and approval of  contractors 
work.    
 
Liquidated Damages shall mean the amount, stated in the Contract Agreement, which the 
Contractor agrees to pay to the Owner for each consecutive calendar day beyond the Contract 
time required to complete the Project or for failing to comply with associated milestones.  
Liquidated Damages will end upon written notification from the Owner of Final Acceptance of 
the Project or upon written notification of from the Owner of completion of the milestone. 
 
Notice to Proceed - A written communication issued by the County to the Contractor 
authorizing it to proceed with the work, establishing the date of commencement and completion 
of the work, and providing other direction to the Contractor. 
 
Products shall mean materials or equipment permanently incorporated into the work. 
 
Project Manual - The Contract Documents.  
 
Provide shall mean to furnish and install. 
 
Substantial Completion - The date certified by the Construction Manager when all or a part of 
the work, as established pursuant to General Condition 0700-81, is sufficiently completed in 
accordance with the requirements of the contract documents so that the identified portion of the 
work can be utilized for the purposes for which it is intended. 
 
Work or Project - All of the services specified, indicated, shown or contemplated by the 
contract documents, and furnishing by the Contractor of all materials, equipment, labor, 
methods, processes, construction and manufacturing materials and equipment, tools, plans, 
supplies, power, water, transportation and other things necessary to complete such services in 
accordance with the contract documents to insure a functional and complete facility. 
 
00700-4 CODES 
All codes, specifications, and standards referenced in the contract documents shall be the latest 
editions, amendments and revisions of such referenced standards in effect as of the date of the 
request for proposals for this contract. 
 
00700-5 REVIEW OF CONTRACT DOCUMENTS 
Before making its proposal to the County, and continuously after the execution of the 
agreement, the Contractor shall carefully study and compare the contract documents and shall 
at once report to the Construction Manager any error, ambiguity, inconsistency or omission that 
may be discovered, including any requirement which may be contrary to any law, ordinance, 
rule, or regulation of any public authority bearing on the performance of the work.  By submitting 
its proposal, the Contractor agrees that the contract documents, along with any supplementary 
written instructions issued by or through the Construction Manager that have become a part of 
the contract documents, appear accurate, consistent and complete insofar as can be 
reasonably determined. If the Contractor has timely reported in writing any error, inconsistency, 
or omission to the Construction Manager, has properly stopped the affected work until instructed 
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to proceed, and has otherwise followed the instructions of the Construction Manager, the 
Contractor shall not be liable to the County for any damage resulting from any such error, 
inconsistency, or omission in the contract documents.  The Contractor shall not perform any 
portion of the work without the contract documents, approved plans, specifications, products 
and data, or samples for such portion of the work.  For purposes of this section “timely” is 
defined as the time period in which the contractor discovers, or should have discovered, the 
error, inconsistency, or omission, with the exercise of reasonable diligence. 
 
00700-6 STRICT COMPLIANCE 
No observation, inspection, test or approval of the County or Construction Manager shall relieve 
the Contractor from its obligation to perform the work in strict conformity with the contract 
documents except as provided in General Condition 00700-48.  
 
00700-7 APPLICABLE LAW 
All applicable State laws, County ordinances, codes, and rules and regulations of all authorities 
having jurisdiction over the construction of the project shall apply to this agreement.  The 
Contractor shall comply with the requirements of any Fulton County program concerning non-
discrimination in contracting.  All work performed within the right of way of the Georgia 
Department of Transportation and any railroad crossing shall be in accordance with Georgia 
Department of Transportation regulations, policies and procedures and, where applicable, those 
of any affected railroad.  The Contractor shall comply with all laws, ordinances, codes, rules and 
regulations bearing on the conduct of the work as specified and the Contractor agrees to 
indemnify and hold harmless the County, its officers, agents and employees, as well as the 
Construction Manager and the Program Manager against any claim or liability arising from or 
based on the violation of any law, ordinance, regulation, order or decree affecting the conduct of 
the work, whether occasioned by the Contractor, his agents or employees. 
 
00700-8 PERMITS, LICENSES AND BONDS 
All permits and licenses necessary for the work shall be secured and paid for by the Contractor.  
If any permit, license or certificate expires or is revoked, terminated, or suspended as a result of 
any action on the part of the Contractor, the Contractor shall not be entitled to additional 
compensation or time.  The Contractor shall obtain and keep in force at all times performance 
and payment bonds payable to Fulton County in penal amounts equal to 100% of the Contract 
price. 
00700-9 TAXES 

A. The Contractor shall pay all sales, retail, occupational, service, excise, old age benefit 
and unemployment compensation taxes, consumer, use and other similar taxes, as well 
as any other taxes or duties on the materials, equipment, and labor for the work provided 
by the Contractor which are legally enacted by any municipal, county, state or federal 
authority, department or agency at the time bids are received, whether or not yet 
effective.  The Contractor shall maintain records pertaining to such taxes and levies as 
well as payment thereof and shall make the same available to the County at all 
reasonable times for inspection and copying. The Contractor shall apply for any and all 
tax exemptions which may be applicable and shall timely request from the County such 
documents and information as may be necessary to obtain such tax exemptions.  The 
County shall have no liability to the Contractor for payment of any tax from which it is 
exempt. 

B. The Contractor is obligated to comply with all local and State Sales and Use Tax laws.  
The Contractor shall provide the Owner with documentation to assist the Owner in 
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obtaining sales and/or use tax refunds for eligible machinery and equipment used for the 
primary purpose of reducing or eliminating air or water pollution as provided for in 
Chapter 48-8-3 (36) and (37) of the Official Code of Georgia.  All taxes shall be paid by 
the Contractor.  All refunds will accrue to the Owner. 

Acceptance of the project as complete and final payment will not be made by the Owner until 
the Contractor has fully complied with this requirement. 
00700-10 DELINQUENT CONTRACTORS 
 
The County shall not pay any claim, debt, demand or account whatsoever to any person firm or 
corporation who is in arrears to the County for taxes.  The County shall be entitled to a 
counterclaim, backcharge, and offset for any such debt in the amount of taxes in arrears, and no 
assignment or transfer of such debt after the taxes become due shall affect the right of the 
County to offset any taxes owed against said debt.  
00700-11 LIEN WAIVERS 
 
The Contractor shall furnish the County with evidence that all persons who have performed 
work or furnished materials pursuant to this agreement have been paid in full prior to submitting 
its demand for final payment pursuant to this agreement. A final affidavit, Exhibit A, must be 
completed, and submitted to comply with requirements of 00700-11. In the event that such 
evidence is not furnished, the County may retain sufficient sums necessary to meet all lawful 
claims of such laborers and materialmen.  The County assumes no obligation nor in any way 
undertakes to pay such lawful claims from any funds due or that may become due to the 
Contractor. 
00700-12 MEASUREMENT 
 
All items of work to be paid for per unit of measurement shall be subject to inspection, 
measurement, and confirmation by the Construction Manager. 
00700-13 ASSIGNMENT 
 
The Contractor shall not assign any portion of this agreement or moneys due there from 
(include factoring of receivables) without the prior written consent of the County.  The Contractor 
shall retain personal control and shall provide personal attention to the fulfillment of its 
obligations pursuant to this agreement.  Any assignment without the express written consent of 
the County shall render this contract voidable at the sole option of the County.   
 
00700-14 FOREIGN CONTRACTORS 
In the event that the Contractor is a foreign corporation, partnership, or sole proprietorship, the 
Contractor hereby irrevocably appoints the Secretary of State of Georgia as its agent for service 
of all legal process for the purpose of this contract only. 
 
00700-15 INDEMNIFICATION [THERE ARE TWO INDEMNIFICATION CLAUSES, THE 
OTHER IS IN THE CONTRACT COVER SHEET] 
The Contractor hereby assumes the entire responsibility and liability for any and all injury to or 
death of any and all persons, including the Contractor’s agents, servants, and employees, and 
in addition thereto, for any and all damages to property caused by or resulting from or arising 
out of any act or omission in connection with this contract or the prosecution of work hereunder, 
whether caused by the Contractor or the Contractor’s agents, servants, or employees, or by any 
of the Contractor’s subcontractors or suppliers, and the Contractor shall indemnify and hold 
harmless the County, the Construction Manager and the Program Manager, or any of their 
subcontractors from and against any and all loss and/or expense which they or any of them may 
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suffer or pay as a result of claims or suits due to, because of, or arising out of any and all such 
injuries, deaths and/or damage, irrespective of County or Construction Manager or Program 
Manager negligence (except that no party shall be indemnified for their own sole negligence).  
The Contractor, if requested, shall assume and defend at the Contractor’s own expense, any 
suit, action or other legal proceedings arising there from, and the Contractor hereby agrees to 
satisfy, pay, and cause to be discharged of record any judgment which may be rendered against 
the County, the Construction Manager and the Program Manager arising there from.  In the 
event of any such loss, expense, damage, or injury, or if any claim or demand for damages as 
heretofore set forth is made against the County or the Construction Manager or the Program 
Manager, the County may withhold from any payment due or thereafter to become due to the 
Contractor under the terms of this Contract, an amount sufficient in its judgment to protect and 
indemnify it and the Construction Manager and the Program Manager from any and all claims, 
expense, loss, damages, or injury; and the County, in its discretion, may require the Contractor 
to furnish a surety bond satisfactory to the County providing for such protection and indemnity, 
which bond shall be furnished by the Contractor within five (5) days after written demand has 
been made therefore.  The expense of said Bond shall be borne by the Contractor. 
 
00700-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS 
The Contractor shall supervise and direct the work using the Contractor's best skill and 
attention.  The Contractor shall be solely responsible for all construction methods and 
procedures and shall coordinate all portions of the work pursuant to the contract subject to the 
overall coordination of the Construction Manager.  All work pursuant to this agreement shall be 
performed in a skillful and workmanlike manner.  
The County reserves the right to perform work related to the Project with the County’s own 
forces and to award separate contracts in connection with other portions of the project, other 
work on the site under these or similar conditions of the contract, or work which has been 
extracted from the Contractor’s work by the County. 
When separate contracts are awarded for different portions of the project or other work on the 
site, the term “separate contractor” in the Contract Documents in each case shall mean the 
contractor who executes each separate County Agreement.  
The Contractor shall cooperate with the County and separate contractors in arranging the 
introduction and storage of materials and equipment and execution of their work, and shall 
cooperate in coordinating connection of its work with theirs as required by the Contract 
Documents.  If any part of the Contractor’s Work depends for proper execution or results upon 
the work of the County or any separate contractor, the Contractor shall, prior to proceeding with 
that portion of the Work, promptly report to the Construction Manager any apparent 
discrepancies or defects in such other work that render it unsuitable for such proper execution 
and results within fourteen (14) days of discovery of such discrepancy or defect. Failure of the 
Contractor to so report in writing shall constitute an acceptance of the County’s or separate 
contractor’s work as fit and proper to receive the Work, except as to any defects which may 
subsequently become apparent in such work by others.  Any costs caused by defective or 
untimely work shall be borne by the party responsible therefore.  Should the Contractor 
wrongfully cause damage to the work or property of the County or to other work or property on 
the site, including the work of separate contractors, the Contractor shall promptly remedy such 
damage at the Contractor’s expense.  Should the Contractor be caused damage by any other 
contractor on the Project, by reason of such other contractor’s failure to perform properly his 
contract with the County, no action shall lie against the County or the Construction Manager 
inasmuch as the parties to this agreement are the only beneficiaries hereof and there are no 
third party beneficiaries and neither the County nor the Construction Manager shall have 
liabilities therefore, but the Contractor may assert his claim for damages solely against such 
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other contractor.  The Contractor shall not be excused from performance of the contract by 
reason of any dispute as to damages with any other contractor or third party.  Where the Work 
of this Contract shall be performed concurrently in the same areas as other construction work, 
the Contractor shall coordinate with the Construction Manager and the separate contractors in 
establishing mutually acceptable schedules and procedures that shall permit all jobs to proceed 
with minimum interference.  If a dispute arises between the Contractor and separate contractors 
as to their responsibility for cleaning up, the County may clean up and charge the cost thereof to 
the Contractor or contractors responsible therefore as the County shall determine to be just.  
 
00700-17 ADMINISTRATION OF CONTRACT 
The Program Manager and the Construction Manager shall provide administration services as 
hereinafter described. 
For the administration of this Contract, the Construction Manager shall serve as the County’s 
primary representative during design and construction and until final payment to the Contractor 
is due.  The Construction Manager shall advise and consult with the County and the Program 
Manager.  The primary point of contact for the Contractor shall be the Construction Manager.  
All correspondence from the Contractor to the County shall be forwarded through the 
Construction Manager.  Likewise, all correspondence and instructions to the Contractor shall be 
forwarded through the Construction Manager. 
The Construction Manager will determine in general that the construction is being performed in 
accordance with design and engineering requirements, and will endeavor to guard the County 
against defects and deficiencies in the Work.The Construction Manager will not be responsible 
for or have control or charge of construction means, methods, techniques, sequences, or 
procedures, or for safety precautions and programs in connection with the Work, nor will it be 
responsible for the Contractor’s failure to carry out the Work in accordance with the Contract 
Documents.  The Construction Manager will not be responsible for or have control or charge 
over the acts or omissions of the Contractor, its engineers, consultants, subcontractors, or any 
of their agents or employees, or any other persons performing the Work.  Based on the 
Construction Manager’s observations regarding the Contractor’s Applications for Payment, the 
Construction Manager shall determine the amounts owing to the Contractor, in accordance with 
the payment terms of the Contract, and shall issue Certificates for Payment in such amount to 
the County.  The Construction Manager shall render interpretations necessary for the proper 
execution or progress of the Work.  Either party to the Contract may make written requests to 
the Construction Manager for such interpretations.  Claims, disputes and other matters in 
question between the Contractor and the County relating to the progress of the Work or the 
interpretation of the Contract Documents shall be referred to the Construction Manager for 
interpretation.  All interpretations of the Construction Manager shall be consistent with the intent 
of and reasonably inferable from the Contract Documents and shall be in writing or in graphic 
form.  Except as otherwise provided in this Contract, the Construction Manager shall issue a 
decision on any disagreement concerning a question of fact arising under this Contract.  The 
Construction Manager shall reduce the decision to writing and mail or otherwise furnish a copy 
thereof to the Contractor.  The decision of the Construction Manager shall be final and 
conclusive unless, within thirty (30) days from the date of receipt of such copy, the Contractor 
files a written appeal with the Director of Public Works and mails or otherwise furnishes the 
Construction Manager a copy of such appeal.  The decision of the Director of Public Works or 
the Director’s duly authorized representative for the determination of such appeals shall be final 
and conclusive. Such final decision shall not be pleaded in any suit involving a question of fact 
arising under this Contract, provided such is not fraudulent, capricious, arbitrary, so grossly 
erroneous as necessarily implying bad faith, or is not supported by substantial evidence.  In 
connection with any appeal proceeding under this Article, the Contractor shall be afforded an 
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opportunity to be heard and to offer evidence in support of Contractor’s appeal. Pending any 
final decision of a dispute hereunder, the Contractor shall proceed diligently with the 
performance of the Contract as directed by the Construction Manager. 
The Construction Manager shall have authority to reject Work which does not conform to the 
Contract Documents.  Whenever, in the Construction Manager’s opinion, it is considered 
necessary or advisable for the implementation of the intent of the Contract Documents, the 
County shall have authority to require special inspection or testing of the Work whether or not 
such Work be then fabricated, installed or completed.  The Contractor shall pay for such special 
inspection or testing if the Work so inspected or tested is found not to comply with the 
requirements of the contract; the County shall pay for special inspection and testing if the Work 
is found to comply with the contract.  Neither the Construction Manager’s authority to act under 
this Subparagraph, nor any decision made by the Construction Manager in good faith either to 
exercise or not to exercise such authority, shall give rise to any duty or responsibility of the 
Construction Manager to the Contractor, any subcontractor, any of their agents or employees, 
or any other person performing any of the Work. 
The Contractor shall provide such shop drawings, product data, and samples as may be 
required by the Construction Manager and/or as required by these Contract Documents.  
The Construction Manager shall conduct inspections to determine Substantial Completion and 
Final Completion, and shall receive and forward to the County for review written warranties and 
related documents required by the Contract Documents and assembled by the Contractor.  The 
Construction Manager shall approve and issue Certificates for Payment upon compliance with 
Substantial and Final Completion requirements indicated in General Conditions 00700-81, 
00700-82, 00700-84 and 00700-85 of this Agreement. 
Except as provided in General Condition 00700-48, the Contractor shall not be relieved from the 
Contractor's obligations to perform the work in accordance with the contract documents by the 
activities or duties of the County or any of its officers, employees, or agents, including 
inspections, tests or approvals, required or performed pursuant to this agreement.  
 
00700-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES 
The Contractor shall employ only competent and skilled personnel.  The Contractor shall, upon 
demand from the Construction Manager, immediately remove any superintendent, foreman or 
workman whom the Construction Manager may consider incompetent or undesirable. 
The Contractor shall be responsible to the County for the acts and omissions of the Contractor’s 
employees, subcontractors, and agents as well as any other persons performing work pursuant 
to this agreement for the Contractor. 
 
00700-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT 
Unless otherwise provided in this agreement, the Contractor shall make all arrangements with 
necessary support agencies and utility companies provide and pay for all labor, materials, 
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, 
and other facilities and services necessary for the execution and completion of the work. 
 
00700-20 DISCIPLINE ON WORK SITE 
The Contractor shall enforce strict discipline and good order among its employees and 
subcontractors at all times during the performance of the work, to include compliance with the 
Fulton County Drug Free Work Place Policy.  The Contractor shall not employ any 
subcontractor who is not skilled in the task assigned to it.  The Construction Manager may, by 
written notice, require the Contractor to remove from the work any subcontractor or employee 
deemed by the Construction Manager to be incompetent.  
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00700-21 HOURS OF OPERATION 
All work at the construction site shall be performed during regular business hours of the Fulton 
County government, except upon the Construction Manager’s prior written consent to other 
work hours.  It is further understood that the Contractor’s construction schedule is based on a 
normal 40 hours, five day work week, less Fulton County-recognized holidays.  Contractors 
work schedule shall not violate Fulton County Noise Ordinance by working hours inconsistent 
with the Fulton County Noise Ordinance.  The County’s current noise ordinance or other 
applicable ordinance shall govern.  If the Contractor desires to work in excess of this limit, the 
Contractor shall submit a written request to the Construction Manager, a minimum of five days 
prior to the desired work date. The Contractor shall be responsible for any additional expenses 
incurred by the Owner as a result of the extended work hours, including resident inspection 
overtime.  The cost associated with resident inspector overtime shall be deducted form the 
Contractor monthly payment request. 
 
00700-22 FAMILIARITY WITH WORK CONDITIONS 
The Contractor shall take all steps necessary to ascertain the nature and location of the work 
and the general and local conditions which may affect the work or the cost thereof.  The 
Contractor's failure to fully acquaint itself with the conditions which may affect the work, 
including, but not limited to conditions relating to transportation, handling, storage of materials, 
availability of utilities, labor, water, roads, weather, topographic and subsurface conditions, other 
separate contracts to be entered into by the County relating to the project which may affect the 
work of the Contractor, applicable provisions of law, and the character and availability of 
equipment and facilities necessary prior to and during the performance of the work shall not 
relieve the Contractor of its responsibilities pursuant to this agreement and shall not constitute a 
basis for an equitable adjustment of the contract terms.  The County reserves the right to 
perform with its own forces or to contract with other entities for other portions of the project 
work, in which case the Contractor’s responsibility to assure its familiarity with work conditions 
hereunder shall include all coordination with such other contractors and the County necessary 
to insure that there is no interference between contractors as will delay or hinder any contractor 
in its prosecution of work on the project. The County assumes no responsibility for any 
understandings or representations concerning conditions of the work made by any of its officers, 
agents, or employees prior to the execution of this agreement.  
 
00700-23 RIGHT OF ENTRY 
The County reserves the right to enter the site of the work by such agent, including the 
Construction Manager, as it may elect for the purpose of inspecting the work or installing such 
collateral work as the County may desire.  The Contractor shall provide safe facilities for such 
access so that the County and its agents may perform their functions. 
 
00700-24 NOTICES 
Any notice, order, instruction, claim or other written communication required pursuant to this 
agreement shall be deemed to have been delivered or received as follows: 
Upon personal delivery to the Contractor, its authorized representative, or the Construction 
Manager on behalf of the County.  Personal delivery may be accomplished by in-person hand 
delivery or bona fide overnight express service. 
Three days after depositing in the United States mail a certified letter addressed to the 
Contractor or the Construction Manager for the County.  For purposes of mailed notices, the 
County's mailing address shall be 141 Pryor Street, 6th Floor, Atlanta, Georgia 30303, or as the 
County shall have otherwise notified the Contractor.  The Contractor's mailing address shall be 
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the address stated in its proposal or as it shall have most recently notified the Construction 
Manager in writing. 
 
00700-25 SAFETY 
A. SAFETY, HEALTH AND LOSS PREVENTION 

The Contractor shall be responsible for implementing a comprehensive project-specific 
safety, health and loss prevention program and employee substance abuse program for 
this project.  All Sub-Contractors must either implement their own program or follow the 
Contractor’s safety, health and loss prevention program and employee substance abuse 
program.   
The Contractor’s safety, health and loss prevention program and employee substance 
abuse program must meet or exceed all governmental regulations (OSHA, EPA, DOT, 
State, local), and any other specific Fulton County requirements 

B. COUNTY’S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS GUIDELINES 
AND REQUIREMENTS 

The County and its agents reserve the right, but assume no duty, to establish and 
enforce safety, health, and loss prevention guidelines and to make the appropriate 
changes in the guidelines, for the protection of persons and property and to review the 
efficiency of all protective measures taken by the Contractor.  The Contractor shall 
comply with all safety, health, and loss prevention process guidelines and requirements 
and changes made by the County or its agent(s).  The issuance of any such guidelines 
or changes by the County or its agent(s) shall not relieve the Contractor of its duties and 
responsibilities under this Agreement, and the County or its agent(s) shall not thereby 
assume, nor be deemed to have assumed, any such duties or responsibilities of the 
Contractor. 

C. COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL 
APPLICABLE LAWS and REGULATIONS 

All Work, whether performed by the Contractor or its Sub-Contractors of any tier, or 
anyone directly or indirectly employed by any of them, and all equipment, appliances, 
machinery, materials, tools and like items incorporated or used in the Work, shall be in 
compliance with and conform to: 

1. All applicable laws, ordinances, rules, regulations and orders of any public, 
quasi-public or other governmental authority relating to the safety of persons and 
their protection against injury, specifically including, but in no event limited to, the 
Federal Occupational Safety and Health Act of 1970, as amended, and all rules 
and regulations now or hereafter in effect pursuant to said Act. 

2. All rules, regulations, and requirements of the County or its agent(s) and its 
insurance carriers relating there to.  In the event of a conflict or differing 
requirements the more stringent shall govern. 

D. PROTECTION OF THE WORK 

1. The Contractor shall, throughout the performance of the Work, maintain 
adequate and continuous protection of all Work and temporary facilities against 
loss or damage from whatever cause, shall protect the property of the County 
and third parties from loss or damage from whatever cause arising out of the 
performance of the Work, and shall comply with the requirements of the County 
or its agent(s) and its insurance carriers, and with all applicable laws, codes, 
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rules and regulations, (as same may be amended) with respect to the prevention 
of loss or damage to property as a result of fire or other hazards. 

2. The County or its agent(s) may, but shall not be required to, make periodic 
inspections of the Project work area.  In such event, however, the Contractor 
shall not be relieved of its aforesaid responsibilities and the County or its agent(s) 
shall not assume, nor shall it be deemed to have assumed, any responsibility 
otherwise imposed upon the assurance of Contractor by this Agreement. 

E. SAFETY EQUIPMENT 

1. The Contractor shall provide to each worker on the Project work area the proper 
safety equipment for the duties being performed by that worker and will not 
permit any worker on the Project work area who fails or refuses to use the same. 
The County or its agent shall have the right, but not the obligation, to order the 
removal of a worker from the Project work site for his/her failure to comply with 
safe practices or substance abuse policies. 

F. EMERGENCIES 

1. In any emergency affecting the safety of persons or property, or in the event of a 
claimed violation of any federal or state safety or health law or regulation, arising 
out of or in any way connected with the Work or its performance, the Contractor 
shall act immediately to prevent threatened damage, injury or loss and to remedy 
said violation.  Failing such action the County or its agent(s) may immediately 
take whatever steps it deems necessary including, but not limited to, suspending 
the Work as provided in this Agreement. 

2. The County or its agent(s) may offset any and all costs or expenses of whatever 
nature, including attorneys' fees, paid or incurred by the County or its agent(s) 
(whether such fees are for in-house counsel or counsel retained by the County or 
its agent), in taking the steps authorized by Section 00700-25(G) (1) above 
against any sums then or thereafter due to the Contractor.  The Contractor shall 
defend, indemnify and hold the County, its officers, agents, and employees 
harmless against any and all costs or expenses caused by or arising from the 
exercise by the County of its authority to act in an emergency as set out herein.  
If the Contractor shall be entitled to any additional compensation or extension of 
time change order on account of emergency work not due to the fault or neglect 
of the Contractor or its Sub-Contractors, such additional compensation or 
extension of time shall be determined in accordance with General Condition 
00700-52 and General Condition 00700-87 of this Agreement. 

G. SUSPENSION OF THE WORK 

1. Should, in the judgment of the County or its agent(s), the Contractor or any Sub-
Contractor fail to provide a safe and healthy work place, the County or its agent 
shall have the right, but not the obligation, to suspend work in the unsafe areas 
until deficiencies are corrected.  All costs of any nature (including, without 
limitation, overtime pay, liquidated damages or other costs arising out of delays) 
resulting from the suspension, by whomsoever incurred, shall be borne by the 
Contractor. 

2. Should the Contractor or any Sub-Contractor fail to provide a safe and healthy 
work place after being formally notified in writing by the County or its agents of 
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such non-compliance, the contract may be terminated following the termination 
provision of the contract.  

H. CONTRACTOR’S INDEMNITY OF THE COUNTY FOR CONTRACTOR’S NON-
COMPLIANCE WITH SAFETY PROGRAM 

1. The Contractor recognizes that it has sole responsibility to assure its Safety 
Program is implemented and to assure its construction services are safely 
provided.  The Contractor shall indemnify, defend and hold the County and its 
agents harmless, from and against any and all liability (whether public or private), 
penalties (contractual or otherwise), losses, damages, costs, attorneys' fees, 
expenses, causes of action, claims or judgments resulting, either in whole or in 
part, from any failure of the Contractor, its Sub-Contractors of any tier or anyone 
directly or indirectly employed by any of them or for whose acts any of them may 
be liable, to comply with the safety requirements of the contract. The Contractor 
shall not be relieved of its responsibilities under the safety requirements of the 
Contract should the County or its agent(s) act or fail to act pursuant to its rights 
hereunder. 

2. The Contractor shall not raise as a defense to its obligation to indemnify under 
this Subparagraph I any failure of those indemnified hereunder to assure 
Contractor operates safely, it being understood and agreed that no such failure 
shall relieve the Contractor from its obligation to assure safe operations or from 
its obligation to so indemnify. The Contractor also hereby waives any rights it 
may have to seek contribution, either directly or indirectly, from those indemnified 
hereunder. 

3. In any and all claims against those indemnified hereunder by any employee of 
the Contractor, any Sub-Contractor of any tier or anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, 
the indemnification obligation under this Subparagraph I shall not be limited in 
any way as to the amount or type of damages, compensation or benefits payable 
by or for the Contractor or any Sub-Contractor of any tier under any workers' 
compensation act, disability benefit or other employee benefit acts. 

 

00700-26 BLASTING AND EXCAVATION 
The Contractor acknowledges that it is fully aware of the contents and requirements of O.C.G.A. 
§ 25-9-1 through 25-9-12 concerning blasting and excavation near underground gas pipes and 
facilities and shall fully comply therewith. 
 
00700-27 HIGH VOLTAGE LINES 
The Contractor acknowledges that it is fully aware of the contents and requirements O.C.G.A. § 
46-3-30 through 46-3-39 concerning safeguards against contact with high voltage lines, and the 
Contractor shall fully comply with said provisions. 
 
00700-28 SCAFFOLDING AND STAGING 
The Contractor acknowledges that it is the person responsible for employing and directing 
others to perform labor within the meaning of O.C.G.A. § 34-1-1 and agrees to comply with said 
provisions.  
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00700-29 CLEAN-UP 
The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by its 
operations to the end that the site of the work shall present a neat, orderly and workmanlike 
appearance at all times. 
 
00700-30 PROTECTION OF WORK 
The Contractor shall be responsible for maintenance and protection of the work, which shall 
include any County-furnished supplies, material, equipment, until final completion of this 
agreement and acceptance of the work as defined herein.  Any portion of the work suffering 
injury, damage or loss shall be considered defective and shall be corrected or replaced by the 
Contractor without additional cost to the County.  
 
00700-31 REJECTED WORK 
The Contractor shall promptly remove from the project all work rejected by the Construction 
Manager for failure to comply with the contract documents and the Contractor shall promptly 
replace and re-execute the work in accordance with the contract documents and without 
expense to the County.  The Contractor shall also bear the expense of making good all work of 
other Contractors destroyed or damaged by such removal or replacement.  
 
00700-32 DEFECTIVE WORK 
If the Contractor defaults or neglects to carry out any portion of the work in accordance with the 
contract documents, and fails within three days after receipt of written notice from the 
Construction Manager to commence and continue correction of such default or neglect with 
diligence and promptness, the County may, after three days following receipt by the Contractor 
of an additional written notice and without prejudice to any other remedy the County may have, 
make good such deficiencies and complete all or any portion of any work through such means 
as the County may select, including the use of a separate Contractor.  In such case, an 
appropriate change order shall be issued deducting from the payments then or thereafter due 
the Contractor the cost of correcting such deficiencies.  In the event the payments then or 
thereafter due the Contractor are not sufficient to cover such amount, the Contractor shall pay 
the difference to the County on demand.  
The County may, at its option, accept defective or nonconforming work instead of requiring its 
removal or correction.  In such case, a change order shall be issued reducing the price due the 
contractor to the extent appropriate and equitable.  Such contract price adjustment shall be 
effected whether or not final payment has been made. 
 
00700-33 WARRANTY OF NEW MATERIALS 
The Contractor warrants to the County that all materials and equipment furnished under this 
contract will be new unless otherwise specified, and the Contractor further warrants that all work 
will be of good quality, free from faults and defects, and in conformance with the contract 
documents.  The warranty set forth in this paragraph shall survive final acceptance of the work. 
00700-34 CONTRACTOR'S WARRANTY OF THE WORK 
If within one year after the date of issuance of the certificate of final payment pursuant to 
General Condition 84, or within such longer period of time as may be prescribed by law or by 
the term of any applicable special warranty required by the contract documents, any of the work 
is found to be defective or not in accordance with the contract documents, the Contractor shall 
correct such work promptly after receipt of written notice from the Construction Manager to do 
so.  This obligation shall survive both final payment for the work and termination of the contract. 
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00700-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES 
Without limiting the responsibility or liability of the Contractor pursuant to this agreement, all 
warranties given by manufacturers on materials or equipment incorporated in the work are 
hereby assigned by the Contractor to the County.  If requested, the Contractor shall execute 
formal assignments of said manufacturer's warranties to the County.  All such warranties shall 
be directly enforceable by the County.  
 
00700-36 WARRANTIES IMPLIED BY LAW 
The warranties contained in this agreement, as well as those warranties implied by law, shall be 
deemed cumulative and shall not be deemed alternative or exclusive.  No one or more of the 
warranties contained herein shall be deemed to alter or limit any other. 
 
00700-37 STOP WORK ORDERS 
In the event that the Contractor fails to correct defective work as required by the contract 
documents or fails to carry out the work in accordance with contract documents, the 
Construction Manager, in writing, may order the Contractor to stop work until the cause for such 
order has been eliminated.  This right of the County to stop work shall not give rise to any duty 
on the part of the County or the Construction Manager to execute this right for the benefit of the 
Contractor or for any other person or entity. 
 
00700-38 TERMINATION FOR CAUSE 
If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors, 
suffers the appointment of a receiver on account of its insolvency, fails to supply sufficient 
properly skilled workers or materials, fails to make prompt payment to subcontractors or 
materialmen, disregards laws, ordinances, rules, regulations, or orders of any public authority 
having jurisdiction, fails to diligently prosecute the work, or is otherwise guilty of a material 
violation of this agreement and fails within seven days after receipt of written notice to 
commence and continue correction of such default, neglect, or violation with diligence and 
promptness, the County may, after seven days following receipt by the Contractor of an 
additional written notice and without prejudice to any other remedy the County may have, 
terminate the employment of the Contractor and take possession of the site as well as all 
materials, equipment, tools, construction equipment and machinery thereon.  The County may 
finish the work by whatever methods the County deems expedient.  In such case, the Contractor 
shall not be entitled to receive any further payment until the work is completed.  If the unpaid 
balance of the contract price exceeds the cost of completing the work, such excess shall be 
paid to the Contractor.  If such costs exceed the unpaid balance, the Contractor shall pay the 
difference to the County on demand.   This obligation for payment shall survive the termination 
of the contract. Termination of this agreement pursuant to this paragraph may result in 
disqualification of the Contractor from bidding on future County contracts. 
 
00700-39 TERMINATION FOR CONVENIENCE 
The County may, at any time upon written notice to the Contractor, terminate the whole or any 
portion of the work for the convenience of the County. The effective data of the terminations 
shall be provided in the written notice. Said termination shall be without prejudice to any right or 
remedy of the County provided herein.  In addition, in the event this agreement has been 
terminated due to the default of the Contractor, and if it is later determined that the Contractor 
was not in default pursuant to the provisions of this agreement at the time of termination, then 
such termination shall be considered a termination for convenience pursuant to this paragraph. 
 



Fulton County Department of Public Works 
S125 Johns Creek Demolition  Section 00700 
   General Conditions 
 

 
Section 00700 - 15 

 

00700-40 TERMINATION FOR CONVENIENCE - PAYMENT 
If the Contract is terminated for convenience by the Owner as provided in this article, Contractor 
will be paid compensation for those services actually performed as approved by the Owner or 
his representative. Partially completed tasks will be compensated for based on a signed 
statement of completion prepared by the Project Manager and submitted to the Contractor 
which shall itemize each task element and briefly state what work has been completed and what 
work remains to be done.  Contractor shall also be paid for reasonable costs for the orderly filing 
and closing of the project. 
 
00700-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS 
Except for normal spoilage, and except to the extent that the County shall have otherwise 
expressly assumed the risk of loss, there shall be excluded from the amounts payable to the 
Contractor the fair value, as determined by the Construction Manager, of property which is 
destroyed, lost, stolen or damaged so as to become undeliverable to the County or to another 
buyer. 
 
00700-42 COST TO CURE 
If the County terminates for cause the whole or any part of the work pursuant to this agreement, 
then the County may procure upon such terms and in such manner as the Construction 
Manager may deem appropriate, supplies or services similar to those so terminated, and the 
Contractor shall be liable to the County for any excess costs for such similar supplies or 
services.  The Contractor shall continue the performance of this agreement to the extent not 
terminated hereunder. 
 
00700-43 ATTORNEY'S FEES 
Should the Contractor default pursuant to any of the provisions of this agreement, the 
Contractor and its surety shall pay to the County such reasonable attorney's fees as the County 
may expend as a result thereof and all costs, expenses, and filing fees incidental thereto. 
 
00700-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION 
After receipt of a notice of termination from the County, and except as otherwise directed by the 
Construction Manager, the Contractor shall: 

1. Stop work under the contract on the date and to the extent specified in the notice 
of termination; 

2. Place no further orders or subcontracts for materials, services or facilities, except 
as may be necessary for completion of such portion of the work under the 
agreement as is not terminated; 

3. Terminate all orders and subcontracts to the extent that they relate to the 
performance of work terminated by the notice of termination; 

4. Assign to the County in the manner, at the times, and to the extent directed by 
the Construction Manager, all of the rights, title and interest of the Contractor 
under the orders and subcontracts so terminated, in which case the County shall 
have the right, at its discretion, to settle or pay any and all claims arising out of 
the termination of such orders or subcontracts; 

5. Settle all outstanding liabilities and all claims arising out of such termination of 
orders and subcontracts with the approval or ratification of the Construction 
Manager, to the extent the Construction Manager may require, which approval or 
ratification shall be final for all purposes; 



Fulton County Department of Public Works 
S125 Johns Creek Demolition  Section 00700 
   General Conditions 
 

 
Section 00700 - 16 

 

6. Transfer title and deliver to the entity or entities designated by the Construction 
Manager, in the manner, at the times, and to the extent, if any, directed by the 
Construction Manager, and to the extent specifically produced or specifically 
acquired by the Contractor for the performance of such portion of the work as 
has been terminated: 
a. The fabricated or un-fabricated parts, work, and progress, partially 

completed supplies, and equipment, materials, parts, tools, dyes, jigs, 
and other fixtures, completed work, supplies, and other material produced 
as a part of or acquired in connection with the performance of the work 
terminated by the notice of termination; and 

b. The completed or partially completed plans, drawings, information, and 
other property to the work. 

7. Use its best efforts to sell in the manner, at the times, to the extent, and at the 
prices directed or authorized by the Construction Manager, any property 
described in Section 6 of this paragraph, provided, however, that the Contractor 
shall not be required to extend credit to any buyer and further provided that the 
proceeds of any such transfer or disposition shall be applied in reduction of any 
payments to be made by the County to the Contractor pursuant to this 
agreement.   

8. Complete performance of such part of the work as shall not have been 
terminated by the notice of termination; and 

9. Take such action as may be necessary, or as the Construction Manager may 
direct, for the protection and preservation of the property related to the 
agreement which is in the possession of the Contractor and in which the County 
has or may acquire an interest. 

 
00700-45 RECORDS 
The Contractor shall preserve and make available to the County all of its records, books, 
documents and other evidence bearing on the costs and expenses of the Contractor and any 
subcontractor pursuant to this agreement upon three days advance notice to the Contractor.  
 
00700-46 DEDUCTIONS 
In arriving at any amount due the Contractor pursuant to the terms of this agreement, there shall 
be deducted all liquidated damages, advance payments made to the Contractor applicable to 
the termination portion of the contract, the amount of any claim which the County may have 
against the Contractor, the amount determined 
By the Construction Manager to be necessary to protect the County against loss due to 
outstanding potential liens or claims, and the agreed price of any materials acquired or sold by 
the Contractor and not otherwise recovered by or credited to the County. 
 
00700-47 REIMBURSEMENT OF THE COUNTY 
In the event of termination, the Contractor shall refund to the County any amount paid by the 
County to the Contractor in excess of the costs properly reimbursable to the Contractor. 
 
00700-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES 
The Contractor shall be entitled to only those damages and that relief from termination by the 
County as specifically set forth in this agreement.  The Construction Manager may issue a 
written order requiring the Contractor to suspend, delay or interrupt all or any part of the work for 
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such period of time as the County may determine to be appropriate for the convenience of the 
County.  If the performance of the work is interrupted for an unreasonable period of time by an 
act of the County or any of its officers, agents, employees, contractors, or consultants in the 
administration of this agreement, an equitable adjustment shall be made for any increase in the 
Contractor's costs of performance and any increase in the time required for performance of the 
work necessarily caused by the unreasonable suspension, delay, or interruption.  Any equitable 
adjustment shall be reduced to writing and shall constitute a modification to this agreement.  In 
no event, however, shall an equitable adjustment be made to the extent that performance of this 
agreement would have been suspended, delayed or interrupted by any other cause, including 
the fault or negligence of the Contractor.  No claim for an equitable adjustment pursuant to this 
paragraph shall be permitted before the Contractor shall have notified the Construction Manager 
in writing of the act or failure to act involved, and no claim shall be allowed unless asserted in 
writing to the Construction Manager within ten days after the termination of such suspension, 
delay or interruption. 
 
00700-49 COMMENCEMENT AND DURATION OF WORK 
The County may issue a Notice to Proceed at any time within 120 days following execution of 
the contract by the County.  The Contractor shall commence work pursuant to this agreement 
within ten days of mailing or delivery of written notice to proceed.  The Contractor shall diligently 
prosecute the work to completion within the time specified therefore in the Agreement.  The 
capacity of the Contractor's construction and manufacturing equipment and plan, sequence and 
method of operation and forces employed, including management and supervisory personnel, 
shall be such as to insure completion of the work within the time specified in the Agreement.  
The Contractor and County hereby agree that the contract time for completion of the work is 
reasonable taking into consideration the average climatic conditions prevailing in the locality of 
the work and anticipated work schedules of other contractors whose activities are in conjunction 
with or may affect the work under this contract. 
 
00700-50 TIME OF THE ESSENCE 
All time limits stated in this agreement are of the essence of this contract. 
 
00700-51 IMPACT DAMAGES 
Except as specifically provided pursuant to a stop work order or change order, the Contractor 
shall not be entitled to payment or compensation of any kind from the County for direct or 
indirect or impact damages including, but not limited to, costs of acceleration arising because of 
delay, disruption, interference or hindrance from any cause whatsoever whether such delay, 
disruption, interference or hindrance is reasonable or unreasonable, foreseeable or 
unforeseeable, or avoidable, provided, however, that this provision shall not preclude the 
recovery of damages by the Contractor for hindrances or delays due solely to fraud or bad faith 
on the part of the County, its agents, or employees.  The Contractor shall be entitled only to 
extensions in the time required for performance of the work as specifically provided in the 
contract. 
 
00700-52 DELAY 
The Contractor may be entitled to an extension of the contract time, but not an increase in the 
contract price or damages, for delays arising from unforeseeable causes beyond the control and 
without the fault or negligence of the Contractor or its subcontractors for labor strikes, acts of 
God, acts of the public enemy, acts of the state, federal or local government in its sovereign 
capacity, by acts of another separate contractor, or by an act or neglect of the County. 
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00700-53 INCLEMENT WEATHER 
The Contractor shall not be entitled to an extension of the contract time due to normal inclement 
weather.  Unless the Contractor can substantiate to the satisfaction of the Construction 
Manager that there was greater than normal inclement weather and that such greater than 
normal inclement weather actually delayed the work, the Contractor shall not be entitled to an 
extension of time therefore.  The following shall be considered the normal inclement weather 
days for each month listed, and extensions of time shall be granted in increments of not less 
than one half day only for inclement weather in excess of the days set out. 
January 10 days 
February 10 days 
March 7 days 
April 6 days 
May 4 days 
June 3 days 
July 4 days 
August 2 days 
September 2 days 
October 3 days 
November 6 days 
December 9 days 
 
00700-54 DELAY - NOTICE AND CLAIM 
The Contractor shall not receive an extension of time unless a Notice of Delay is filed with the 
Construction Manager within ten days of the first instance of such delay, disruption, interference 
or hindrance and a written Statement of the Claim is filed with the Construction Manager within 
20 days of the first such instance.  In the event that the Contractor fails to comply with this 
provision, it waives any claim which it may have for an extension of time pursuant to this 
agreement. 
 
00700-55 STATEMENT OF CLAIM - CONTENTS 
The Statement of Claim referenced in Article 00700-54 shall include specific information 
concerning the nature of the delay, the date of commencement of the delay, the construction 
activities affected by the delay, the person or organization responsible for the delay, the 
anticipated extent of the delay, and any recommended action to avoid or minimize the delay. 
 
00700-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR 
If the work actually in place falls behind the currently updated and approved schedule, and it 
becomes apparent from the current schedule that work will not be completed within the contract 
time, the Contractor agrees that it will, as necessary, or as directed by the Construction 
Manager, take action at no additional cost to the County to improve the progress of the work, 
including increasing manpower, increasing the number of working hours per shift or shifts per 
working day, increasing the amount of equipment at the site, and any other measure reasonably 
required to complete the work in a timely fashion. 
 
00700-57 DILIGENCE 
The Contractor's failure to substantially comply with the requirements of the preceding 
paragraph may be grounds for determination by the County that the Contractor is failing to 
prosecute the work with such diligence as will insure its completion within the time specified.  In 
such event, the County shall have the right to furnish, from its own forces or by contract, such 
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additional labor and materials as may be required to comply with the schedule after 48 hours 
written notice to the Contractor, and the Contractor shall be liable for such costs incurred by the 
County.   
 
00700-58 SET-OFFS 
Any monies due to the Contractor pursuant to the preceding paragraph of this agreement may 
be deducted by the County against monies due from the County to the Contractor. 
 
00700-59 REMEDIES CUMULATIVE 
The remedies of the County under Articles 00700-56, 00700-57, and 00700-58 are in addition to 
and without prejudice to all of the rights and remedies of the County at law, in equity, or 
contained in this agreement. 
 
00700-60 TITLE TO MATERIALS 
No materials or supplies shall be purchased by the Contractor or by any Subcontractor subject 
to any chattel mortgage or under a conditional sales contract or other agreement by which any 
interest is retained by the seller.  The Contractor hereby warrants that it has good and 
marketable title to all materials and supplies used by it in the work, and the Contractor further 
warrants that all materials and supplies shall be free from all liens, claims, or encumbrances at 
the time of incorporation in the work. 
 
00700-61 INSPECTION OF MATERIALS 
All materials and equipment used in the construction of the project shall be subject to adequate 
inspection and testing in accordance with accepted standards and in accordance with the 
requirements of the contract documents.  Additional tests performed after the rejection of 
materials or equipment shall be at the Contractor's expense. 
 
00700-62 CONSTRUCTION MANAGER’S PRESENCE DURING TESTING 
All tests performed by the Contractor shall be witnessed by the Construction Manager unless 
the requirement therefore is waived in writing.  The Construction Manager may perform 
additional tests on materials previously tested by the Contractor, and the Contractor shall 
furnish samples for this purpose as requested. 
 
00700-63 MATERIALS INCORPORATED IN WORK 
The Contractor shall furnish all materials and equipment to be incorporated in the work.  All 
such materials or equipment shall be new and of the highest quality available.  Manufactured 
materials and equipment shall be obtained from sources which are currently manufacturing such 
materials, except as otherwise specifically approved by the Construction Manager. 
 
00700-64 STORAGE OF MATERIALS 
Materials and equipment to be incorporated in the work shall be stored in such a manner as to 
preserve their quality and fitness for the work and to facilitate inspection.   
 
00700-65 PAYROLL REPORTS 
The Contractor may be required to furnish payroll reports to the Construction Manager as 
required by the Owner Controlled Insurance Program. 
 
00700-66 CONTRACTORS' REPRESENTATIVE 
Before beginning work, the Contractor shall notify the Construction Manager in writing of one 
person within its organization who shall have complete authority to supervise the work, receive 
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orders from the Construction Manager, and represent the Contractor in all matters arising 
pursuant to this agreement.  The Contractor shall not remove its representative without first 
designating in writing a new representative.  The Contractor's representative shall normally be 
present at or about the site of work while the work is in progress.  When neither the Contractor 
nor its representative is present at the work site, the superintendent, foreman, or other of the 
Contractor’ employee in charge of the work shall be an authorized representative of the 
Contractor. 
 
00700-67 SPECIALTY SUB-CONTRACTORS 
The Contractor may utilize the services of specialty subcontractors on those parts of the project 
which, under normal contracting practices, are performed by specialty subcontractors.  The 
Contractor shall not award more than seventy-five percent of the work to subcontractors. 
 
00700-68 INSPECTION BY THE CONSTRUCTION MANAGER 
All work pursuant to this agreement shall be subject to inspection by the Construction Manager 
for conformity with contract drawings and specifications.  The Contractor shall give the 
Construction Manager reasonable advance notice of operations requiring special inspection of a 
portion of the work.   
 
00700-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER’S INSPECTION 
In the event that work is covered or completed without the approval of the Construction 
Manager, and such approval is required by the specifications or required in advance by the 
Construction Manager, the Contractor shall bear all costs involved in inspection notwithstanding 
conformance of such portion of the work to the contract drawings and specifications. 
 
00700-70 SCHEDULING OF THE WORK 
THE WORK OF THIS CONTRACT SHALL BE PLANNED, SCHEDULED, EXECUTED, AND 
REPORTED AS REQUIRED BY THE CONTRACT DOCUMENTS.00700-71 PROGRESS 
ESTIMATES 
The Contractor shall prepare a written report for the Construction Manager’s approval, on 
County forms, of the total value of work performed and materials and equipment obtained to the 
date of submission.  Such a report must accompany each request for a progress payment and 
is subject to review and approval by the Construction Manager.  Approval of a progress 
estimate or tendering of a progress payment shall not be considered an approval or acceptance 
of any work performed, and all estimates and payments shall be subject to correction in 
subsequent estimates.  Progress payments shall be made for all completed activities and for 
materials suitably stored on-site.   
 
00700-72 PROGRESS PAYMENTS 
Upon approval of each monthly estimate of work performed and materials furnished, the 
Construction Manager shall approve payment to the Contractor for the estimated value of such 
work, materials, and equipment, less the amount of all prior payments and any liquidated 
damages.  The Contractor will be paid 100 percent, less retainage, of the cost of materials 
received and properly stored on-site but not incorporated into the work.  Payments for materials 
or equipment stored on the site shall be conditioned upon submission by the Contractor of bills 
of sale to establish the County's title to such materials or equipment.  The Contractor’s request 
for payment shall provide sufficient detail as to the work completed or materials purchased for 
which payment is requested to permit meaningful review by the Construction Manager.  
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00700-73 TIME OF PAYMENT 
The Contractor will be paid within 45 days following receipt of an approved Progress Estimate.  
The Contractor expressly agrees that the payment provisions within this Contract shall 
supersede the rates of interest, payment periods, and contract and subcontract terms provided 
for under the Georgia Prompt Pay Act, O.C.G.A. §13-11-1 et seq., and that the rates of interest, 
payment periods, and contract and subcontract terms provided for under the Prompt Pay Act 
shall have no application to this Contract.  The County shall not be liable for any late payment 
interest or penalty. 
 
00700-74 RETAINAGE 
The County shall retain from each progress payment ten percent of the estimated value of the 
work performed until the progress payments, including retainage, total 50 percent of the contract 
price.  If a contract includes two or more projects or assignments that have been separately 
priced and have separate budgets, and the performances of such projects or assignments are 
not related to or dependent upon the performance of any other, the 50 per cent limit shall be 
based upon the price for each individual project or assignment.  Thereafter, no further retainage 
shall be withheld so long as the Contractor is making satisfactory progress to insure completion 
of the work within the time specified therefore.  The County may reinstate the ten percent 
retainage in the event the Construction Manager determines that the Contractor is not making 
satisfactory progress to complete the work within the time specified in this agreement or in the 
event that the Construction Manager provides a specific cause for such withholding.  The 
County may also withhold retainage upon substantial completion of the work as provided in 
O.C.G.A. §13-10-81(c).  Interest may be paid upon the retainage in accordance with Georgia 
law. 
 
00700-75 PAYMENT OF SUBCONTRACTORS 
The Contractor shall promptly pay each subcontractor upon the receipt of payment from the 
County.  Such payment shall be made from the amount paid to the Contractor pursuant to the 
subcontractor's work.  The Contractor shall also maintain the records of the percentage retained 
from payments to the Contractor pursuant to such subcontractor's work.  The Contractor shall 
procure agreements from each subcontractor requiring each subcontractor to pay their 
subcontractors, agents and employees in a similar manner.  The County reserves the right to 
inquire of any subcontractor, supplier, materialmen, or subconsultant, the status of any 
indebtedness of the Contractor.  The County further reserves the right to require the Contractor 
to designate on each instrument of payment exceeding $400.00 to subcontractors, suppliers, 
materialmen, and subconsultants that such payment is on account of the work under this 
Contract. 
 
00700-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS 
Neither the County nor the Construction Manager shall have any obligation to pay any 
subcontractor except as otherwise required by law. 

 
00700-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK 
Certification of progress payments, as well as the actual payment thereof, shall not constitute 
the County’s acceptance of work performed pursuant to this agreement. 

00700-78 PAYMENTS IN TRUST 
All sums paid to the Contractor pursuant to this agreement are hereby declared to constitute 
trust funds in the hands of the contractor to be applied first to the payment of claims of 
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subcontractors, laborers, and suppliers arising out of the work, to claims for utilities furnished 
and taxes imposed, and to the payment of premiums on surety and other bonds and on 
insurance for any other application. 
 
00700-79 JOINT PAYMENTS 
The County reserves the right to issue any progress payment or final payment by check jointly 
to the Contractor and any subcontractor or supplier.  
 
00700-80 RIGHT TO WITHHOLD PAYMENT 
The Construction Manager may decline to approve payment and may withhold payment in 
whole or in part to the extent reasonable and necessary to protect the County against loss due 
to defective work, probable or actual third party claims, the Contractor's failure to pay 
subcontractors or materialmen, reasonable evidence that the work will not be completed within 
the contract time or contract price or damage to the County or any other contractor on the 
project. 
 
00700-81 CERTIFICATE OF SUBSTANTIAL COMPLETION 
Upon the Contractor's submission of a request for a certificate of Substantial Completion, the 
Construction Manager shall inspect the work and determine whether the work is Substantially 
Complete.  If the work is Substantially Complete, the Construction Manager shall issue a 
certificate of Substantial Completion of the work which shall establish the date of Substantial 
Completion, shall state the responsibilities of the County and the Contractor for security, 
maintenance, heat, utilities, damage to the work and insurance, and shall fix the time within 
which the Contractor shall complete the items submitted by the Contractor as requiring 
correction or further work.  The certificate of substantial completion of the work shall be 
submitted to the County and the Contractor for their written acceptance of the responsibilities 
assigned to them pursuant to such certificate.   If in the sole opinion of the Construction 
Manager, the work is not substantially complete, the Construction Manager shall notify the 
Contractor of such, in writing, and outline requirements to be met to achieve Substantial 
Completion. 

 
00700-82 PAYMENT UPON SUBSTANTIAL COMPLETION 
Upon Substantial Completion of the work and upon application by the Contractor and approval 
by the Construction Manager, the County shall make payment reflecting 100% work completed, 
less value of work remaining as determined by Construction Manager and any authorized 
retainage.  
 
00700-83 COMMENCEMENT OF WARRANTIES 
Warranties required by this agreement shall commence on the date of final completion of the 
project as determined under Article 00700-84 unless otherwise provided in the certificate of 
Substantial Completion.   
 
00700-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT 
The acceptance of the Substantial Completion payment shall constitute a waiver of all claims by 
the Contractor except those previously made in writing and identified by the Contractor as 
unsettled at the time of application for payment at Substantial Completion and except for the 
retainage sums due at final acceptance.  Following the Construction Manager’s issuance of the 
certificate of Substantial Completion and the Contractor's completion of the work pursuant to 
this agreement, the Contractor shall forward to the Construction Manager a written notice that 
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the work is ready for final inspection and acceptance. If after inspection the Construction 
Manager certifies that the work is complete and issues written notification of such to the 
Contractor, the Contractor shall forward to the Construction Manager a final application for 
payment. The Construction Manager shall issue a certificate for payment, which shall approve 
final payment to the Contractor and shall establish the date of final completion. 
In the event the Contractor timely disputes the amount of the final payment, the amount due the 
Contractor shall be deemed by the Contractor and the County to be an unliquidated sum and no 
interest shall accrue or be payable on the sum finally determined to be due to the Contractor for 
any period prior to final determination of such sum, whether such determination be by 
agreement of the Contractor and the County or by final judgment of the proper court in the event 
of litigation between the County and the Contractor.  The Contractor specifically waives and 
renounces any and all rights it may have under O.C.G.A. §13-6-13 and agrees that in the event 
suit is brought by the Contractor against the County for any sum claimed by the Contractor 
under the Contract or for any extra or additional work, no interest shall be awarded on any sum 
found to be due from the County to the Contractor in the final judgment entered in such suit.  All 
final judgments shall draw interest at the legal rate, as specified by law.  
 
00700-85 DOCUMENTATION OF COMPLETION OF WORK 
Neither the final payment nor the remaining retainage shall become due until the Contractor 
submits the following documents to the Construction Manager: 

a. An affidavit that all payrolls, bills for materials and equipment, and other 
indebtedness connected with the work have been paid other otherwise satisfied; 

b. The surety's consent to final payment; and 

c. Any other data reasonably required by the County or Construction Manager 
establishing payment or satisfaction of all such obligations, including releases, 
waivers of liens, and documents of satisfaction of debts. 

In the event that a subcontractor refuses to furnish a release or waiver as required by the 
County or Construction Manager, the Contractor may furnish a bond satisfactory to the County 
to indemnify the County against such loss.  In the event that any lien or indebtedness remains 
unsatisfied after all payments are made, the contractor shall refund to the County all moneys 
that the County may become compelled to pay in discharging such lien or other indebtedness, 
including all costs and reasonable attorney's fees. 
 
00700-86 GOVERNING LAW 
Each and every provision of this agreement shall be construed in accordance with and 
governed by Georgia law.  The parties acknowledge that this contract is executed in Fulton 
County, Georgia and that the contract is to be performed in Fulton County, Georgia.  Each party 
hereby consents to the Fulton Superior Court's sole jurisdiction over any dispute which arises as 
a result of the execution or performance of this agreement, and each party hereby waives any 
and all objections to venue in the Fulton Superior Court. 
00700-87 CHANGES IN THE WORK 
A. CHANGE ORDERS 

1. A Change Order is a written order to the Contractor signed to show the approval 
and the authorization of the County, issued after execution of the Contract, 
authorizing a change in the Work and/or an adjustment in the Contract Sum or 
the Contract Time. Change Orders shall be written using forms designated by the 
County with Contractor providing supporting documentation as required by the 
Construction Manager. The Contract Sum and the Contract Time may be 
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changed only by approved Change Order pursuant to Fulton County Procedure 
800-6. The amount payable by the Change Order is payment in full for all direct 
and indirect costs incurred and related to the work under said Change Order, 
including but not limited to delays, imports, acceleration, disruption and extended 
overhead.  A Change Order signed by the Contractor indicates the Contractor’s 
agreement therewith, including the adjustment in either or both of the Contract 
Sum or the Contract Time. 

2. The County, without invalidating the Contract, may order changes in the Work 
within the general scope of the Contract as defined herein.  The time allowed for 
performance of the work and the contract price to be paid to the Contractor may 
be adjusted accordingly. 

3. The cost or credit to the County resulting from a change in the Work shall be 
determined in one or more of the following ways: 

a. By mutual acceptance of a lump sum properly itemized and supported by 
sufficient substantiating data to permit evaluation; 

b. By unit prices stated in the Contract Documents or subsequently agreed 
upon; 

c. By cost to be determined in a manner agreed upon by the parties and a 
mutually acceptable fixed or percentage fee; or 

d. By the method provided in Subparagraph A4 below. 

4. If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is agreed 
upon, the Contractor, provided a written order signed by the Construction 
Manager is received, shall promptly proceed with the Work involved.  The cost of 
such Work shall then be determined by the Construction Manager on basis of the 
reasonable expenditures and savings of those performing the Work attributable 
to the change.  The cost of the change shall include only the items listed in 
Subparagraph 5a below, and in the case of either a decrease or an increase in 
the Contract Sum, an allowance for overhead and profit in accordance with the 
schedules set forth in Subparagraphs 5b and 6 below shall be applied to the cost 
or credit. 

a. In such case, and also under Subparagraph 3a above, the Contractor 
shall keep and present, in such form as the Construction Manager may 
prescribe, an itemized accounting of all actual costs expended, together 
with appropriate supporting data for inclusion in a Change Order. 

b. All hourly rate charges shall b submitted to the Construction Manager for 
prior review and approval.  All hourly rate charges shall be properly 
supported as required by the Construction Manager with certified payrolls, 
or their acceptable equivalent.  When authorized to proceed for a given 
change and actual expenditures have been made prior to execution of a 
Change Order for the entire change, such actual expenditures may be 
summarized monthly, and if approved, incorporated into a Change Order.  
When both additions and credits covering related Work or substitutions 
are involved in any one change, the allowance for overhead and profit 
shall be figured on the basis of the net increase or decrease, if any, with 
respect to that change. 
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5. In Subparagraphs 3 and 4 above, the items included in “Cost and “Overhead” 
shall be based on the following schedule: 

a. Unless otherwise provided in the Contract Documents, “Cost” shall be 
limited to the following: cost of materials incorporated into the Work, 
including sales tax and cost of delivery; cost of direct labor (labor cost 
may include a pro rata share of foreman’s account of the change) 
including social security, old age and unemployment insurance, and 
fringe benefits required by agreement or custom; workers’ or workmen’s 
compensation insurance; rental value of equipment and machinery; costs 
for preparing Shop Drawings. 

b. Unless otherwise provided in the Contract Documents, “Overhead” shall 
include the following: bond and insurance premiums including increase 
and decreases from change in the Work, supervision, superintendence, 
construction parking, wages of timekeepers, watchmen and clerks, small 
tools, consumable supplies, expendables, incidentals, general office 
expense, the cost of additional reproduction for the Contractor’s 
subcontractors beyond that agreed upon in the Contract Documents, 
construction parking, any additional costs of craft supervision by the 
Contractor’s or subcontractors’ superintendents, and overhead charges 
which would be customary and expended regardless of the change in the 
Work due to other overlapping activities which are included as part of the 
original Contract, and all other expenses not included in “Cost” above. 

c. In the event that a change is issued by the County which would require 
the expenditure of substantial amounts of special supervision (beyond the 
foreman level) by the Contractor, the Contractor may, at the sole direction 
of the Construction Manager, be allowed to incorporate these charges 
into the agreement cost for the change. 

6. In Subparagraphs 3 and 4 above, the allowance for overhead and profit 
combined, included in the total cost or credit to the County, shall be based on the 
following schedule: 

a. For the Contractor, for any work performed by the Contractor’s own 
forces, ten (10) percent of the cost. 

b. For the Contractor, for any work performed by a Contractor’s 
subcontractor, five (5) percent of the amount due the subcontractor. 

c. For each subcontractor or sub-subcontractor involved, for any work 
performed by that subcontractor’s or sub-subcontractor’s own forces, ten 
(10) percent of the cost. 

d. For each subcontractor, for work performed by a sub-subcontractor, five 
(5) percent of the amount due to the sub-subcontractor. 

e. Cost to which overhead and profit is to be applied shall be determined in 
accordance with Subparagraph 5 above unless modified otherwise. 

7. In order to facilitate checking of quotations for extras or credits, all proposals or 
bids, except those so minor that their propriety can be seen by inspection, shall 
be accompanied by a complete itemization of costs, including labor cost, 
materials and subcontracts.  Labor and materials shall be itemized in the manner 
defined in Subparagraph 4 above.   Where major cost items are subcontracts, 
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they shall be itemized also.  In no case shall a change be approved without such 
itemization. 

8. No payment shall be made for any changes to the contract that are not included 
in a fully executed Change Order. 

B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS 

1. Should concealed conditions be encountered in the performance of the Work 
below the surface of the ground, or should concealed or unknown conditions in 
an existing structure be at variance with the conditions indicated by the Contract 
Documents, or should unknown physical conditions below the surface of the 
ground or concealed or unknown conditions in an existing structure of an unusual 
nature, differing materially from those ordinarily encountered and generally 
recognized as inherent in work of the character provided for in this Contract, be 
encountered, the Contract Sum and Contract Time shall be equitably adjusted by 
Change Order upon request by either party made within twenty (20) days after 
the first observance of the conditions.  No such request for equitable 
adjustment shall be valid unless the Contractor complies with this (20) days 
notice and Subparagraph C.1. below. 

2. The Contractor shall promptly, and before such conditions are disturbed, notify 
the Construction Manager in writing of any claim of concealed, unknown or 
differing conditions pursuant to this paragraph.  The Construction Manager shall 
authorize the Engineer to investigate the conditions, and if it is found that such 
conditions do materially so differ and cause an increase or decrease in the 
Contractor's cost of, or the time required for, performance of any part of the Work 
under this Contract, whether or not changed as a result of such conditions, an 
equitable adjustment shall be recommended to the Construction Manager. 

3. No claim of the Contractor under this clause shall be allowed unless the 
Contractor has given the notice required in (a) above, prior to disturbing the 
condition. 

4. No claim by the Contractor for an equitable adjustment shall be allowed if 
asserted after final payment under this Contract. 

5. Any materially differing site condition as between what is shown on the Drawings 
and Specifications and actually found on site shall be immediately reported to the 
Construction Manager in writing prior to the commencement of Work at the site. 
Failure of the Contractor to notify the Construction Manager in writing of the 
differing site condition prior to performance of Work at the site shall constitute a 
waiver of any claim for additional monies. Any Change Order necessitated by the 
differing site condition shall be processed as provided under "Changes in the 
Contract". 

C. REQUESTS FOR ADDITIONAL COST 

1. If the Contractor wishes to request an increase in the Contract Sum, the 
Contractor shall give the Construction Manager written notice thereof within 
twenty (20) days after the occurrence of the event, or identification of the 
conditions, giving rise to such request.  This notice shall be give by the 
Contractor before proceeding to execute the Work, except in an emergency 
endangering life or property in which case the Contractor shall proceed in 
accordance with Article 00700-25 and Subparagraph A.4 above.  No such 
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request shall be valid unless so made within the twenty (20) days specified 
above.  If the County and the Contractor cannot agree on the amount of the 
adjustment in the Contract Sum, it shall be determined by the Construction 
Manager.  Any change in the Contract Sum resulting from such claim shall be 
documented by Change Order. 

2. If the Contractor claims that addition cost is involved because of, but not limited 
to (1) any written interpretation pursuant to General Condition 00700-17 of this 
Agreement, (2) any order by the County to stop the Work pursuant to Articles 
00700-25 and 00700-37 of this Agreement where the Contractor was not at fault, 
or any such order by the Construction Manager as the County’s agent, or (3) any 
written order for a minor change in the Work issued pursuant to Paragraph D 
below, the Contractor shall submit a request for an increase in the Contract Sum 
as provided in Subparagraph C.1 above.  No such claim shall be valid unless the 
Contractor complies with Subparagraph C.1 above and approved by the County 
pursuant to Change Order Policy 800-6. 

D. MINOR CHANGES IN THE WORK 

The Construction Manager may order minor changes in the Work not involving an adjustment in 
the Contract Price, extension of the time allowed for performance of the work and not 
inconsistent with the intent of the Contract Documents.  Such changes shall be effected by a 
written Change Directive issued by the Construction Manager, and shall be binding on the 
County and the Contractor.  The Contractor shall carry out such written orders promptly. 
E. BONDS 

If any change order results in an increase in the contract price, the contractor shall increase the 
penal sum of the performance and payment bonds to equal the increased price. 
00700-88 DISAGREEMENT WITH ORDERS FOR CHANGE 
Contractor's written acceptance of a Change Order or other order for changes shall constitute 
his final and binding agreement to the provisions thereof and a waiver of all claims in connection 
therewith, whether direct or consequential in nature.  Should Contractor disagree with any order 
for changes, he may submit a notice of potential claim to the Construction Manager, at such 
time as the order is set forth in the form of a Change Order.  Disagreement with the provisions 
of an order for changes shall not relieve Contractor of his obligation under Article 00700-87 of 
this Agreement. 
 
00700-89 NO WAIVER OF REMEDIES 
Exercise by the County of any remedy is not exclusive of any other remedy available to County 
and shall not constitute a waiver of any such other remedies.  Failure of the County to exercise 
any remedy, including breach of contract remedies, shall not preclude the County from 
exercising such remedies in similar circumstances in the future. 
 
00700-90 LAND AND RIGHTS-OF-WAY 
The owner will provide, as indicated in the Contract Documents and prior to Notice to Proceed, 
the lands upon which the work is to be done, right-of-way for access thereto, and such other 
lands which are designated for the use of the Contractor.  The Contractor shall confine the 
Contractor’s work and all associated activities to the easements and other areas designated for 
the Contractor’s use.  The Contractor shall comply with any limits on construction methods and 
practices which may be required by easement agreements.  If, due to some unforeseen reason, 
the necessary easements are not obtained, the Contractor shall receive an equitable extension 
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of contract time dependent upon the effect on the critical path of the project schedule or the 
County may terminate the Contract for its convenience. 
 
00700-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION 
No clearing or grading shall be completed by Contractor within the State Department of 
Transportation (DOT) area under construction.  The Contractor must coordinate his construction 
scheduling with DOT. 
If the Contractor begins work before DOT’s completion date, he must obtain the approval of 
DOT before starting work in the area.  The state DOT has the right to stop the Contractor’s work 
the DOT area. 
The Contractor shall receive no additional compensation or damages resulting from delay or 
work stoppage from DOT actions or scheduling. 
Contractor shall obtain DOT drawings of the DOT, project area for verification of road geometry, 
storm drains, etc. from Georgia Department of Transportation or Fulton County. The Contractor 
is responsible for obtaining any pertinent DOT revisions. 
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EXHIBIT A 

FINAL AFFIDAVIT 
 
TO FULTON COUNTY, GEORGIA 

I, _________________________, hereby certify that all suppliers of materials, equipment and 
service, subcontractors, mechanic, and laborers employed by ________________________ or 
any of his subcontractors in connection with the design and/or construction of ____________ at 
Fulton County have been paid and satisfied in full as of _____________, 200___, and that there 
are no outstanding obligations or claims of any kind for the payment of which Fulton County on 
the above-named project might be liable, or subject to, in any lawful proceeding at law or in 
equity. 

_____________________________ 

Signature 

_____________________________ 
Title 

Personally appeared before me this ___________ day of _____________________, 200_____. 
________________________________________, who under Oath deposes and says that he 
is ___________________________of the firm of _______________________, that he has read 
the above statement and that to the best of his knowledge and belief same is an exact true 
statement. 

_____________________________ 
Notary Public 

 

_____________________________ 
 My Commission expires 

 

END OF SECTION 
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PART 1 -  

1.1 SECTION INCLUDES  

A. Summary of the Work 

B. General Requirements 

C. Special Project Procedures 

1.2 SUMMARY OF THE WORK 

The selected vendor shall be responsible for providing all equipment, labor, permits and 
material and other incidental items necessary to perform the following work.  The selected 
contractor will be paid for the actual work performed and actual quantities installed.  The 
selected vendor shall perform the following work in compliance with Local, State or any Federal 
requirements regarding asbestos and hazardous waste removal and disposal.  

Work hours shall be Monday through Friday 8:00 AM to 5: 00 PM.   The following details the 
required work: 

1.  The selected contractor shall apply for permits with the City of Roswell and EPA.  An 
allowance has been established to cover the actual cost of the permits.  Also, the selected 
Contractor and County Representatives shall conduct a Public Meeting with Horseshoe Bend 
property owners to explain the project and answer questions pertaining to the demolition work.  

2.  Asbestos Abatement:  Before any Construction begins, notify EPA and remove and legally 
dispose of determined lead and asbestos contaminated materials as outlined in the “Limited 
Asbestos and Lead Based Paint Survey” (Exhibit A) in accordance with State and Federal 
hazardous waste disposal guidelines.  The contractor or sub-contractor performing this work 
must be licensed and insured in the State of Georgia to perform this type of hazardous waste 
removal.  The selected contractor shall be responsible for obtaining all necessary permits as 
required by EPD/EPA, and City of Roswell to perform this work.  The selected vendor shall also 
contract a licensed exterminator to rid the buildings of vermin and rodents and provide a rodent 
eradication letter.  The selected vendor shall remove and legally dispose of all 55 gal drums 
remaining at the facility as required by EPA/EPD.   

3.  Erosion Control:   As shown on the Contract Drawings, install silt fence and erosion control 
best management practices (BMPs) before any construction begins.  The contractor shall 
maintain all erosion control during and after construction until the site has been stabilized with 
sufficient grassing.  Due to the vicinity of the construction to the Chattahoochee River, a turbidity 
monitoring contractor shall be employed by the selected vendor before and during construction 
per NPDES regulations.  Two sample stations are required.  Note that this project is located in 
the City of Roswell.  Erosion control practices must meet or exceed Roswell’s restrictions.  
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Additional erosion control methods other than what is shown on the drawings may be ordered 
by the Fulton County Project Manager.  Any additional erosion control not shown on the 
Drawings and ordered by the FULCO PM can be charged to Owner Directed Allowances. 

4.  Before demolition the contractor shall coordinate with County staff and dewater accumulated 
storm water from all substructures into the nearest sewer main. 

 
5.   Demolition and Debris Removal:  The selected vendor shall be responsible for demolishing all 
structures and removing all trash and debris from the property in accordance with Federal, State, 
Local Government regulations and as indicated in the Contract Drawings.  Also, the selected 
vendor shall be responsible for coordinating all utility locates and disconnections prior to 
demolition.  Any salvageable items are the property of the Vendor and are to be disposed of or 
salvaged by the selected vendor.   Demolish, remove and properly dispose of all buildings, 
structures, machinery, foundations, substructures, waste water distribution piping and valves (See 
Exhibit D for locations of pipes), concrete, asphalt, metal, glass, wood, plastic and other materials 
as identified in the Demolition Drawings and scope of work.  The contractor shall provided suitable 
compacted fill (compacted to  95%) to fill, cover and seal all caverns, holes and depressions and 
smooth and final grade the area to be level with the existing undisturbed ground.   Regarding the 
Aeration Basin, Clarifier Tank, Filler Tank, and Aerobic Digesters, the contractor shall cut and 
remove the vertical underground concrete structure walls 6 feet below final grade.  The bottoms of 
the Aeration Basin, Clarifier Tank, Filler Tank, and Aerobic Digesters are to be cored/cracked 
every 6 feet to expose the sub surface ground to allow natural percolation and drainage.  The 
contractor shall remove unused facility piping locate outside of paved areas.  Facility piping 
located under the pavement is to be cut 5’ outside of the paved area and filled with flowable fill 
(grout).  Pipes located outside the facility operations shall be cut and plugged (see exhibit D 
Reference Drawings for underground piping).   The contractor shall not bury any construction 
debris on site. No biodegradable materials, metal, asphalt, glass or remaining construction debris 
shall be used as backfill or buried on site. 
 
The existing Water Main and hydrants, road way and storm water system shall be repaired and 
remain in place as indicated in the Contract Drawings Exhibit C. 

All work shall be in conformance with OSHA safety standards, and the Georgia Department of 
Natural Resources, Wastewater Treatment Facility Abandonment Guidelines (Exhibit B) and 
Local, State and Federal regulations pertaining to this type of work.  

6.  Traffic Control and Neighborhood safety:  The selected vendor shall be responsible for traffic 
control and all safety related issues at the site and within the Horseshoe bend subdivision.  Note 
that Riverbirch Dr. is a residential street and the vendor shall ensure that trucks are loaded 
properly, tires are cleaned of mud before leaving the site, the speed limit of 25MPH is observed,  
and weight limit restrictions are enforced.  Hauling trucks entering a leaving the facility must not 
begin work before 8:30 am and must conclude work by 3:30pm Monday through Friday.  No 
hauling will be permitted on the weekends.  The contractor shall provide to the County a 
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detailed video recording and photos of Riverbirch Dr. documenting any pre-existing damage 
before the project begins.  The video and photos are to be used to document any abnormalities 
or existing flaws in the pavement.  Once the project is completed, Roswell and Fulton County 
representatives shall review Riverbirch Dr. to insure no damage has occurred to the road.  An 
allowance has been established should any road repairs or repaving be required. 

7.  Grading, Seeding:   The selected Vendor shall grade and smooth the disturbed areas  filling 
in any holes or depressions with suitable soil and compacting to 95%.  Before grassing the 
contractor shall clean the area of rocks and debris using a “Rock Hound” or other suitable 
method for clearing for final grassing.  Grassing and fertilizer shall be applied by using the 
hydro-seed method.  Within one year from initial installation, the vendor shall return and hydro-
seed the area an additional time with approved type grass seed and fertilizer.   

 

1.3 GENERAL REQUIREMENTS 

A. Smoking and Fire Precautions: No smoking, fire, or use of any fire or explosion 
producing tools or equipment will be permitted on the premises or at any locations 
where such may endanger said premises or the current operations thereon. 

B. Compliance with state and local laws:  Comply will all applicable requirements of state 
and local laws and ordinances to the extent that such requirements do not conflict with 
federal laws or regulations.   

C. Protection of public and private property:  Take special care in working areas to protect 
public and private property.    

D. Pavement repair and/or replacement:  Whenever pipe trenches are cut across or along 
existing pavement or shoulders, backfill same and restore traffic over the cuts as 
quickly as possible by constructing a temporary twelve-inch (12") surface of Class A, 
Grade D crushed stone.  Add material and otherwise maintain such surface until the 
permanent pavement is restored (by the Contractor) or until the entire project is 
accepted. 

E. Department of Transportation Permits:  The Owner will secure any permits and provide 
bond as required by the Georgia Department of Transportation or Fulton County, 
Georgia for the installation of permanent facilities on highway rights-of-way.  All such 
hauling work shall be coordinated with and be subject to the approval of the 
Department of Transportation. 

F. Approved Chemicals:  All chemicals used during project construction or furnished for 
project operation, whether herbicide, pesticide, disinfectant, polymer, reactant, or of 
other classification, must show approval of either EPA or USDA.  The use of all such 
chemicals and the disposal of residues shall be in strict conformance with instructions. 
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G. Drawings of Record:  Provide and keep up-to-date a complete record set of blueline 
prints, which shall be corrected daily to show every change, and the approved shop 
drawings.  Keep this set of prints at the job site, and use only as a record set.  This 
shall not be construed as authorization for the Contractor to make changes in the 
approved layout without definite instructions in each case.  Turn the set over to the 
Owner upon completion of the project. 

H. Preservation of Existing Vegetation:  Take reasonable care during construction to avoid 
damage to vegetation.  Leave undisturbed any trees, cultivated shrubs, flowers, etc., 
situated within public rights-of-way and/or easements through private property but not 
located directly within excavation limits.  Transplant small ornamental trees, cultivated 
shrubs, flowers, etc., located directly within excavation limits so they may be replaced 
during property restoration operations.  Do not remove or disturb any tree larger than 
six inches (6") in diameter without the permission of the Owner.  Take special 
precautions (including the provision of barricades and the temporary tying back of 
shrubbery and tree branches) for the protection and preservation of such objects 
throughout all stages of construction; the Contractor will be held liable for any damage 
that may result to said objects from excavation or construction operations.  Trim any 
limbs or branches of trees broken during construction operations with a clean cut, and 
paint with an approved tree pruning compound.  Treat tree trunks receiving damage 
from equipment with a tree dressing. 

END OF SECTION
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SECTION 01025 
MEASUREMENT AND PAYMENT 

 
 
PART 1 – GENERAL   
 
1.01 Scope  
 

A. The Bid lists each item of the project for which payment will be made.  No payment will 
be made for any items other than those listed in the Bid.  The bid is divided into a lump 
sum section, a unit price section and an owner directed allowance section. 

 
B. The selected vendor is required to provide  items of work and incidentals necessary for 

the satisfactory completion of the work which are not specifically listed in the bid, and 
which are not specified in this section to be measured or to be included in one of the 
items listed in the Bid, shall be considered as incidental to the work.  All costs thereof, 
including Contractor’s overhead costs and profit, shall be considered as included in the 
lump sum or the unit prices bid for the various bid items.  The contractor shall prepare 
the bid accordingly. 

 
C. Work includes furnishing all labor, equipment, tools and materials, and performing all 

operations required to complete the work satisfactorily, in place, as specified and as 
indicated in the Contract Documents and the Drawings. 
 

D. Payment Requests from the contractor shall be submitted once a month to the Fulton 
County Construction Manager for processing and approval.  The Payment Request shall 
be notarized and submitted on the Fulton County Application and Certification of 
Payment form.  The revised Schedule of Values, any invoices from subcontractors, 
photos, form G, and any other requested documents pertaining to the work for that 
period shall be included in the Payment Request. 

 
1.02 Descriptions 
 

A. The contractor shall prepare and submit for approval to the Owner  a proposed 
Construction Schedule, a Schedule of Values, and an Estimated Payment Schedule.  
Payment for Lump Sum items shall be based on the actual work completed and by the 
amount indicated on the submitted and approved Schedule of Values.  The completed 
work shall be field verified by the assigned Fulton County Project Manager.   
 

B. Payment for Unit Priced items shall be made by extending unit prices multiplied by 
quantities provided and then summing the extended prices to reflect the actual work 
performed.  Such price and payment shall constitute full compensation to the contractor 
for furnishing all labor, equipment, tools and materials not furnished by the owner and for 
performing all operations required to provide to the owner the entire Project complete 
and in place, as specified and as indicated on the drawings.   
 

C. Final lump sum and unit priced payment quantities shall be verified by the assigned 
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Fulton County Project Manager.   
 

D. When requested , Owner directed sampling and testing shall be paid from Owner 
Directed Allowances.  In the event the Owner requests work that is agreed by both the 
Owner and the Contractor not included in the bid, that item of work will be paid for at 
actual cost (invoices required) plus 10% markup. unless otherwise stated in individual 
sections of the specifications or in the Bid,   

 
 E. The contractor shall prepare and submit all construction related permits to the 

appropriate agency.  Fees associated with permitting shall be paid thru Owner Directed 
Allowances. 

 
1.03 Non Payments 
 

A. No separate payment shall be made for excavation, disposal of rubbish and debris,  
backfill, dewatering of trench or repair of damaged property by the Contractor.   

 
B. No separate payment shall be made for traffic control, work area protection, recording, 

safety measures, setup of equipment and setup of staging.  Payment for these items 
shall be part of the bid price for each particular item of work. 

 
 
1.04 Erosion and Sedimentation Control 
 

A.   General 
 

1.   The Contractor shall install and maintain all erosion control as shown on the 
Contract Drawings.  The Contractor shall also remove and dispose of all 
temporary erosion control within one year after completion of the project or the 
site is deemed stable by the assigned Fulton County  Project Manager.   No 
separate payment shall be made for temporary and/or permanent erosion and 
sedimentation controls that are shown on the drawings.  All  temporary and or 
permanent erosion and sedimentation control shown on the Construction 
Drawings shall be included in the Lump Sum Price for erosion control. 

  
2. No Payment will be made for any portion of the project for which temporary 

erosion and sediment controls are not properly maintained. 
 

3. Quantities of payment shall be based upon actual quantities installed by the 
Contractor. 

 
B. Construction Exist and Wheel Wash:  All costs of construction exits, including 

installation, maintenance, Wash down area, repair and removal shall be included in the 
Lump Sum bid price for Construction Exits. 

 
C. Stone Check Dams:  All costs for Stone Check Dams, where ordered by the engineer, 

including installation, maintenance, repair, replacement and removal, shall be included in 
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the unit price bid for Stone Check Dams. 
 
 

D. Grassing   
 

1. No separate payment shall be made for temporary grassing. 
 

2. Payment shall be made only for final permanent grassing.  All costs for grassing, 
including Hydro seeding, fertilizing, mulching as well as temporary measures, 
shall be included in the bid price for grassing. 

 
1.05 Earthwork 
 

A. Earth Excavation 
 
 

1. No separate payment will be made for earth excavation.  The cost of such work 
and all costs incidental thereto shall be included in the bid price for the item to 
which work pertains. 
 

2. No separate payment will be made for providing sheeting, bracing and timbering. 
 
 
1.06 Owner Directed Allowance 
 

A. General 
 

1. The contractor shall include in the Bid total all allowances stated in the bid 
document.  These allowances shall cover the net costs of services provided by a 
firm selected by the owner.  The contractors handling costs, labor overhead, 
profit and other expenses contemplated for the original allowance to which they 
pertain and not the allowances. 

2. No payment will be made for nonproductive time on the part of testing personnel 
due to contractor’s failure to properly coordinate testing activities with the work 
schedule or the contractor’s problems with maintaining equipment in good 
working condition.  The contractor shall make all necessary excavations and 
shall supply any samples of materials necessary for conducting compaction and 
density tests. 

3. No Payment shall be provided for services that fail to verify required results. 
 
 

B. Documentation 
 

1. Submit copies of invoices with each periodic payment request from the firm 
providing the services. 

2. Submit results of services provided which verify required results. 
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C. Owner Directed Allowances 

 
1. Note, any claim on owner directed allowance must be pre-approved in writing by 

the Owner FULCO PM.   
2. Soils, Concrete, Asphalt and Materials Testing:  for the services of  geotechnical 

engineering and testing laboratory to verify soils conditions including trench 
excavation and backfill. Asphalt coring and density tests, testing of concrete 
cylinders for poured in place concrete, and resolving other issues as directed by 
the Owner 

3. Differing Site Conditions:  to resolve any differing site conditions. 
4. Utility Conflict Resolution:   to resolve any unforeseen utility conflicts (including 

relocating and/or replacement), when directed by the Owner. 
5. Additional work as ordered by the Owner. 
6. Cost for Construction Permitting Fees  

END OF SECTION
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations 
on Projects including, but not limited to, the following: 
1. Coordination Drawings. 
2. Administrative and supervisory personnel. 
3. Project meetings. 
4. Requests for Information (RFIs). 

B. RFI:  Request from Contractor seeking interpretation or clarification of the Contract 
Documents. 

1.3 COORDINATION 

A. Administrative Procedures:  Coordinate scheduling and timing of required 
administrative procedures with other construction activities and activities of other 
contractors to avoid conflicts and to ensure orderly progress of the Work.  Such 
administrative activities include, but are not limited to, the following: 

 
1. Preparation of Contractor's Construction Schedule. 
2. Preparation of the Schedule of Values. 
3. Prepare and submit for construction permits 
4. Installation and removal of temporary facilities and controls. 
5. Delivery and processing of submittals. 
6. Progress meetings. 
7. Project closeout activities. 

B. Communication Procedures:  The Owner and Contractor shall communicate with each 
other through the Assigned Fulton County Project Manager (FULCO PM) about 
matters related to the Contract, unless otherwise provided in the Contract Documents 
or when direct communications have been specially authorized.   

1.4 SUBMITTALS: All submittals shall be sent to the FULCO PM.  Include 2 full copies. 

1.5 ADMINISTRATIVE AND SUPERVISORY PERSONNEL 

A. Key Personnel Names:  Within (7) seven days of starting construction operations, 
submit a list of key personnel assignments, including superintendent and other 
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personnel in attendance at Project site.  Identify individuals and their duties and 
responsibilities; list addresses and telephone numbers, including home and office 
telephone numbers.  Provide names, addresses, and telephone numbers of individuals 
assigned as standbys in the absence of individuals assigned to Project. 

 
1. Post copies of list in Project meeting room, in temporary field office, and by each 

temporary telephone.  Keep list current at all times. 

B. General:  In addition to Project superintendent, provide other administrative and 
supervisory personnel as required for proper performance of the Work. 
1. Include special personnel required for coordination of operations with other 

contractors. 

1.6 PROJECT MEETINGS 

A. General:  Schedule and conduct meetings and conferences at Project site, unless 
otherwise indicated. 
1. Attendees:  Inform participants and others involved, and individuals whose 

presence is required, in writing seven working days prior to each meeting, of date 
and time of meeting.  Notify Owner and Engineer of scheduled meeting dates 
and times. 

2. Agenda:  The Owner shall prepare the meeting agenda.  Distribute the agenda to 
all invited attendees. 

3. Minutes:  The Owner  shall record significant discussions and agreements 
achieved.  Distribute the meeting minutes to everyone concerned, including 
Owner and Engineer, within seven (7) days of the meeting. 

B. Preconstruction Conference:  The Owner shall schedule a preconstruction conference 
before starting construction no later than 20 days after execution of the Agreement.  
Hold the conference at Project site or another convenient location.  Conduct the 
meeting to review responsibilities and personnel assignments. 
1. Attendees:  Authorized representatives of Owner,  and their consultants; 

Contractor and its superintendent; major subcontractors; suppliers; and other 
concerned parties shall attend the conference.  All participants at the conference 
shall be familiar with Project and authorized to conclude matters relating to the 
Work. 

2. Agenda:  Discuss items of significance that could affect progress, including the 
following: 
a. Tentative construction schedule. 
b. Phasing. 
c. Critical work sequencing and long-lead items. 
d. Designation of key personnel and their duties. 
e. Procedures for processing field decisions, Proposal Requests and Change 

Orders. 
f. Procedures for RFIs. 
g. Procedures for testing and inspecting. 
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h. Procedures for processing Applications for Payment. 
i. Distribution of the Contract Documents. 
j. Submittal procedures. 
k. LEED requirements. 
l. Procedures for Maintaining and Preparation of Record Documents. 
m. Use of the premises. 
n. Work restrictions. 
o. Owner's occupancy requirements. 
p. Responsibility for temporary facilities, utilities and controls. 
q. Construction waste management and recycling. 
r. Parking availability. 
s. Office, work, and storage areas. 
t. Equipment deliveries and priorities. 
u. First aid. 
v. Security. 
w. Progress cleaning. 
x. Working hours. 
y. Infection Control Risk Assessment (IRCA). 

3. Minutes:  Record and distribute meeting minutes. 

C. Public Meeting:  The contractor shall attend a Public Meeting and address questions 
and concerns from Horse Shoe Bend property owners.  The Contract shall prepare a 
brief presentation explaining the work involved.  

D. Progress Meetings:  The Owner shall conduct progress meetings at bi-weekly intervals.   
1. Attendees:  In addition to representatives of Owner, and Engineer, each 

contractor, subcontractor, supplier, and other entity concerned with current 
progress or involved in planning, coordination, or performance of future activities 
shall be represented at these meetings.  All participants at the conference shall 
be familiar with Project and authorized to conclude matters relating to the Work. 

2. Agenda:  Review and correct or approve minutes of previous progress meeting.  
Review other items of significance that could affect progress.  Include topics for 
discussion as appropriate to status of Project. 
a. Contractor's Construction Schedule:  Review progress since the last 

meeting.  Determine whether each activity is on time, ahead of schedule, or 
behind schedule, in relation to Contractor's Construction Schedule.  
Determine how construction behind schedule will be expedited; secure 
commitments from parties involved to do so.  Discuss whether schedule 
revisions are required to ensure that current and subsequent activities will 
be completed within the Contract Time. 
1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the 
following: 
1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
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5) Off-site fabrication. 
6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 
9) Work hours. 
10) Hazards and risks. 
11) Progress cleaning. 
12) Quality and work standards. 
13) Status of correction of deficient items. 
14) Field observations. 
15) RFIs. 
16) Status of proposal requests. 
17) Pending changes. 
18) Status of Change Orders. 
19) Pending claims and disputes. 
20) Documentation of information for payment requests. 

3. Minutes:  Record and distribute the meeting minutes. 
4. Reporting:  Distribute minutes of the meeting to each party present and to parties 

who should have been present. 
a. Schedule Updating:  Revise Contractor's Construction Schedule after each 

progress meeting where revisions to the schedule have been made or 
recognized.  Issue revised schedule concurrently with the report of each 
meeting. 

1.7 REQUESTS FOR INFORMATION (RFIs) 

A. Procedure:  Immediately on discovery of the need for information of the Contract 
Documents, and if not possible to request information at Project meeting, prepare and 
submit an RFI in the form specified. 

1. RFIs shall originate with Contractor.  RFIs submitted by entities other than 
Contractor will be returned with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in 
Contractor's work or work of subcontractors. 

B. Submittal of an RFI constitutes representation that the Contractor requires additional 
information about the Contract Documents AFTER he has made careful study and 
comparison of the Contract Documents, field conditions, other Owner-provided 
information, Contractor-prepared coordination drawings, and prior project 
correspondence or documentation. 

C. If upon evaluation of the RFI the Owner finds that the requested information is 
contained in the Contract Documents or by other documents and/or methods as 
outlined in paragraph above, the Owner has the option to obtain reimbursement from 
the Contractor for costs incurred by the Owner for the Owner's services and expenses 
made necessary in answering such requests. 
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D. Content of the RFI:  Include a detailed, legible description of item needing information 
and the following: 
1. Project name. 
2. Date submitted to the Owner. 
3. Name of Contractor. 
4. Name of Owner[ and Construction Manager]. 
5. RFI number, numbered sequentially by the Contractor as they are submitted to 

the Owner. 
6. Specification Section number and title and related paragraphs, as appropriate. 
7. Drawing number and detail references, as appropriate. 
8. Discipline (Engineering, Structural, Mechanical, Electrical, etc.). 
9. Field dimensions and conditions, as appropriate. 
10. Contractor's suggested solution(s).  If Contractor's solution(s) impact the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 
11. Contractor's signature. 
12. Attachments:  Include drawings, descriptions, measurements, photos, Product 

Data, Shop Drawings, and other information necessary to fully describe items 
needing interpretation. 
a. Supplementary drawings prepared by Contractor shall include dimensions, 

thicknesses, structural grid references, and details of affected materials, 
assemblies, and attachments. 

13. Date information required (See paragraph 1.8G). 

E. Hard-Copy RFIs:   
1. Identify each page of attachments with the RFI number and sequential page 

number. 

F. Software-Generated RFIs:  Software-generated form with substantially the same 
content as indicated above. 
1. Attachments shall be electronic files in Adobe Acrobat PDF format. 

G. Owner's and Construction Manager's Action:  Owner and Engineer will review each 
RFI, determine action required, and return it.  Allow five working days for Owner's 
response for each RFI.  RFIs received after 2:00 p.m. local time will be considered as 
received the following working day. 
1. If the date of response requested is less than 5 working days, the Owner will 

endeavor to respond when requested, however a failure to respond prior to the 
requested date shall not be the sole basis for any delay claims of time or money. 

2. The following RFIs will be returned without action: 
a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for coordination information already indicated in the Contract 

Documents. 
d. Requests for adjustments in the Contract Time or the Contract Sum. 
e. Requests for interpretation of Owner's actions on submittals. 
f. Incomplete RFIs or RFIs with numerous errors. 



Fulton County Department of Public Works 
S125 Johns Creek Demolition 

 
  PROJECT MANAGEMENT AND COORDINATION 
 
  Section 01310 – Page 6 of 6 
 
 

 

3. Owner's action may include a request for additional information, in which case 
Owner's time for response will start again. 

4. Owner's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal 
according to Division 01 Section "Contract Modification Procedures." 
a. If Contractor believes the RFI response warrants change in the Contract 

Time or the Contract Sum, notify Owner in writing within 5 working days of 
receipt of the RFI response. 

END OF SECTION 
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for documenting the 
progress of construction during performance of the Work, including the following: 
1. Startup construction schedule. 
2. Contractor's construction schedule. 
3. Construction schedule updating reports. 
4. Daily construction reports. 
5. Material location reports. 
6. Site condition reports. 
7. Special reports. 

1.3 DEFINITIONS 

A. Activity:  A discrete part of a project that can be identified for planning, scheduling, 
monitoring, and controlling the construction project.  Activities included in a 
construction schedule consume time and resources. 
1. Critical Activity:  An activity on the critical path that must start and finish on the 

planned early start and finish times. 
2. Predecessor Activity:  An activity that precedes another activity in the network. 
3. Successor Activity:  An activity that follows another activity in the network. 

B. Cost Loading:  The allocation of the schedule of values for the completion of an activity 
as scheduled.  The sum of costs for all activities must equal the total Contract Sum, 
unless otherwise approved by Owner. 

C. CPM:  Critical path method, which is a method of planning and scheduling a 
construction project where activities are arranged based on activity relationships.  
Network calculations determine when activities can be performed and the critical path 
of Project. 

D. Critical Path:  The longest connected chain of interdependent activities through the 
network schedule that establishes the minimum overall Project duration and contains 
no float. 

E. Event:  The starting or ending point of an activity. 

F. Float:  The measure of leeway in starting and completing an activity. 
1. Float time is not for the exclusive use or benefit of either Owner or Contractor, 

but is a jointly owned, expiring Project resource available to both parties as 
needed to meet schedule milestones and Contract completion date. 
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2. Free float is the amount of time an activity can be delayed without adversely 
affecting the early start of the successor activity. 

3. Total float is the measure of leeway in starting or completing an activity without 
adversely affecting the planned Project completion date. 

G. Resource Loading:  The allocation of manpower and equipment necessary for the 
completion of an activity as scheduled. 

1.4 INFORMATIONAL SUBMITTALS 

A. Format for Submittals:  Submit required submittals in the following format: 
1. PDF electronic file. 

B. Startup construction schedule. 
1. Approval of cost-loaded, startup construction schedule will not constitute 

approval of schedule of values for cost-loaded activities.  

C. Startup Network Diagram:  Of size required to display entire network for entire 
construction period.  Show logic ties for activities. 

D. Contractor's Construction Schedule:  Initial schedule, of size required to display entire 
schedule for entire construction period. 
1. Submit a working electronic copy of schedule, using software indicated, and 

labeled to comply with requirements for submittals.  Include type of schedule 
(initial or updated) and date on label. 

E. CPM Reports:  Concurrent with CPM schedule, submit each of the following reports.  
Format for each activity in reports shall contain activity number, activity description, 
cost and resource loading, original duration, remaining duration, early start date, early 
finish date, late start date, late finish date, and total float in calendar days. 
1. Activity Report:  List of all activities sorted by activity number and then early start 

date, or actual start date if known. 
2. Logic Report:  List of preceding and succeeding activities for all activities, sorted 

in ascending order by activity number and then early start date, or actual start 
date if known. 

3. Total Float Report:  List of all activities sorted in ascending order of total float. 
4. Earnings Report:  Compilation of Contractor's total earnings from 

commencement of the Work until most recent Application for Payment. 

F. Construction Schedule Updating Reports:  Submit with Applications for Payment. 

G. Daily Construction Reports:  Submit at [weekly] intervals. 

H. Site Condition Reports:  Submit at time of discovery of differing conditions. 

I. Special Reports:  Submit at time of unusual event. 

J. Qualification Data:  For scheduling consultant. 

1.5 COORDINATION 
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A. Coordinate preparation and processing of schedules and reports with performance of 
construction activities and with scheduling and reporting of separate contractors. 

B. Coordinate Contractor's construction schedule with the schedule of values,[list of 
subcontracts,] submittal schedule, progress reports, payment requests, and other 
required schedules and reports. 
1. Secure time commitments for performing critical elements of the Work from 

entities involved. 
2. Coordinate each construction activity in the network with other activities and 

schedule them in proper sequence. 

PART 2 - PRODUCTS 

2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL 

A. Time Frame:  Extend schedule from date established for commencement of the Work 
to date of final completion. 
1. Contract completion date shall not be changed by submission of a schedule that 

shows an early completion date, unless specifically authorized by Change Order. 

B. Activities:  Treat each story or separate area as a separate numbered activity for each 
main element of the Work.  Comply with the following: 
1. Activity Duration:  Define activities so no activity is longer than 20 days, unless 

specifically allowed by Owner. 
2. Procurement Activities:  Include procurement process activities for the following 

long lead items and major items, requiring a cycle of more than 60 days, as 
separate activities in schedule.  Procurement cycle activities include, but are not 
limited to, submittals, approvals, purchasing, fabrication, and delivery. 

3. Submittal Review Time:  Include review and resubmittal times indicated in 
Division 01 Section "Submittal Procedures" in schedule.  Coordinate submittal 
review times in Contractor's construction schedule with submittal schedule. 

4. Substantial Completion:  Indicate completion in advance of date established for 
Substantial Completion, and allow time for Owner's administrative procedures 
necessary for certification of Substantial Completion. 

5. Punch List and Final Completion:  Include not more than [30] days for completion 
of punch list items and final completion. 

C. Constraints:  Include constraints and work restrictions indicated in the Contract 
Documents and as follows in schedule, and show how the sequence of the Work is 
affected. 
1. Phasing:  Arrange list of activities on schedule by phase. 
2. Work under More Than One Contract:  Include a separate activity for each 

contract. 
3. Work by Owner:  Include a separate activity for each portion of the Work 

performed by Owner. 
4. Products Ordered in Advance:  Include a separate activity for each product.  

Include delivery date indicated in Division 01 Section "Summary."  Delivery dates 
indicated stipulate the earliest possible delivery date. 
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5. Owner-Furnished Products:  Include a separate activity for each product.  Include 
delivery date indicated in Division 01 Section "Summary."  Delivery dates 
indicated stipulate the earliest possible delivery date. 

6. Work Restrictions:  Show the effect of the following items on the schedule: 
a. Coordination with existing construction. 
b. Limitations of continued occupancies. 
c. Uninterruptible services. 
d. Partial occupancy before Substantial Completion. 
e. Use of premises restrictions. 
f. Provisions for future construction. 
g. Seasonal variations. 
h. Environmental control. 

7. Work Stages:  Indicate important stages of construction for each major portion of 
the Work. 

8. Construction Areas:  Identify each major area of construction for each major 
portion of the Work.  Indicate where each construction major area must be 
sequenced or integrated with other construction activities. 

D. Milestones:  Include milestones indicated in the Contract Documents in schedule, 
including, but not limited to, the Notice to Proceed, Substantial Completion, and final 
completion. 

E. Cost Correlation:  Superimpose a cost correlation timeline, indicating planned and 
actual costs.  On the line, show planned and actual dollar volume of the Work 
performed as of planned and actual dates used for preparation of payment requests. 

F. Upcoming Work Summary:  Prepare summary report indicating activities scheduled to 
occur or commence prior to submittal of next schedule update.  Summarize the 
following issues: 
1. Unresolved issues. 
2. Unanswered Requests for Information. 
3. Rejected or unreturned submittals. 
4. Notations on returned submittals. 
5. Pending modifications affecting the Work and Contract Time. 

G. Recovery Schedule:  When periodic update indicates the Work is 14 or more calendar 
days behind the current approved schedule, submit a separate recovery schedule 
indicating means by which Contractor intends to regain compliance with the schedule.  
Indicate changes to working hours, working days, crew sizes, and equipment required 
to achieve compliance, and date by which recovery will be accomplished. 

 

2.2 STARTUP CONSTRUCTION SCHEDULE 

A. Bar-Chart Schedule:  Submit startup, horizontal bar-chart-type construction schedule 
within 10 days of date established for construction to begin in the Notice to Proceed. 

B. Preparation:  Indicate each significant construction activity separately.  Identify first 
workday of each week with a continuous vertical line.  Outline significant construction 
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activities for first 60 days of construction.  Include skeleton diagram for the remainder 
of the Work and a cash requirement prediction based on indicated activities. 

2.3 CONTRACTOR'S CONSTRUCTION SCHEDULE (CPM SCHEDULE) 

A. General:  Prepare network diagrams using AON (activity-on-node) format. 

B. Start-up Network Diagram:  Submit diagram within 14  days of date established for the 
Notice to Proceed.  Outline significant construction activities for the first 60 days of 
construction.  Include skeleton diagram for the remainder of the Work and a cash 
requirement prediction based on indicated activities. 

C. CPM Schedule:  Prepare Contractor's construction schedule using a cost- and 
resource-loaded time-scaled CPM network analysis diagram for the Work. 
1. Develop network diagram in sufficient time to submit CPM schedule so it can be 

accepted for use no later than 30 days after date established for the Notice to 
Proceed. 
a. Failure to include any work item required for performance of this Contract 

shall not excuse Contractor from completing all work within applicable 
completion dates, regardless of Owner's approval of the schedule. 

2. Conduct educational workshops to train and inform key Project personnel, 
including subcontractors' personnel, in proper methods of providing data and 
using CPM schedule information. 

3. Establish procedures for monitoring and updating CPM schedule and for 
reporting progress.  Coordinate procedures with progress meeting and payment 
request dates. 

4. Use "one workday" as the unit of time for individual activities.  Indicate 
nonworking days and holidays incorporated into the schedule in order to 
coordinate with the Contract Time. 

2.4 SPECIAL REPORTS 

A. General:  Submit special reports/Safety Reports directly to Owner within one day(s) of 
an occurrence.  Distribute copies of report to parties affected by the occurrence. 

B. Reporting Unusual Events:  When an event of an unusual and significant nature occurs 
at Project site, whether or not related directly to the Work, prepare and submit a special 
report.  List chain of events, persons participating, response by Contractor's personnel, 
evaluation of results or effects, and similar pertinent information.  Advise Owner in 
advance when these events are known or predictable. 

 

END OF SECTION
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PART 1 - - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for the following: 
1. Preconstruction photographs.  (Detailed for Riverbirch Dr.) 
2. Periodic construction photographs. 
3. Final completion construction photographs. 
4. Preconstruction video recordings.  (Detailed for Riverbirch Dr.) 
5. Periodic construction video recordings. 

B. Related Requirements: 
1. Division 01 Section "Submittal Procedures" for submitting photographic 

documentation.  
2. Division 01 Section "Closeout Procedures" for submitting photographic 

documentation as project record documents at Project closeout. 

1.2 INFORMATIONAL SUBMITTALS 

A. Digital Photographs:  Submit image files within three days of taking photographs. A 
minimum of (15) fifteen image files with monthly pay applications. 
1. Digital Camera:  Minimum sensor resolution of 8 megapixels. 
2. Format:  Minimum 3200 by 2400 pixels, in unaltered original files, with same 

aspect ratio as the sensor, uncropped, date and time stamped, in folder named 
by date of photograph, accompanied by key plan file. 

B. Video Recordings:  Submit video recordings within seven days of recording.  Submit 
preconstruction video and pictures with first pay application. 
1. Submit video recordings in digital video disc format acceptable to Owner. 

1.3 USAGE RIGHTS 

A. Obtain and transfer copyright usage rights from photographer to Owner for unlimited 
reproduction of photographic documentation. 

PART 2 -  PRODUCTS 

2.1 PHOTOGRAPHIC MEDIA 

A. Digital Images:  Provide images in JPG format, produced by a digital camera with 
minimum sensor size of 8 megapixels, and at an image resolution of not less than 3200 
pixels. 

B. Digital Video Recordings:  Provide high-resolution, digital video disc in format 
acceptable to Owner. 

PART 3 -  EXECUTION 
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3.1  CONSTRUCTION PHOTOGRAPHS 

A. Photographer:  Engage a qualified photographer to take construction photographs. 

B. General:  Take photographs using the maximum range of depth of field, and that are in 
focus, to clearly show the Work.  Photographs with blurry or out-of-focus areas will not 
be accepted. 
1. Maintain key plan with each set of construction photographs that identifies each 

photographic location. 

C. Digital Images:  Submit digital images exactly as originally recorded in the digital 
camera, without alteration, manipulation, editing, or modifications using image-editing 
software. 
1. Date and Time:  Include date and time in file name for each image. 
2. Field Office Images:  Maintain one set of images accessible in the field office at 

Project site, available at all times for reference.  Identify images in the same 
manner as those submitted to Owner and Owner. 

D. Preconstruction Photographs:  Starting construction, take photographs of Project site 
and surrounding properties, including existing items to remain during construction, from 
different vantage points, as directed by Owner. 

1. The Contractor shall take detailed video and photographs of the entire road of 
Riverbirch Dr. prior to construction and document any preexisting road damage.  
The photos will be used after construction should any claim be made of damage 
to the street. 

2. Flag construction limits before taking construction photographs. 
3. Take 20 photographs to show existing conditions adjacent to property before 

starting the Work. 
4. Take 20 photographs of existing buildings either on or adjoining property to 

accurately record physical conditions at start of construction. 
5. Take additional photographs as required to record settlement or cracking of 

adjacent structures, pavements, and improvements. 

E. Periodic Construction Photographs:  Take photographs at regular intervals through out 
construction.  Select vantage points to show status of construction and progress since 
last photographs were taken. Include readable photographs of all equipment 
nameplates. 

F. Owner-Directed Construction Photographs:  From time to time, Owner and Owner may 
instruct photographer about number and frequency of photographs and general 
directions on vantage points.  Select actual vantage points and take photographs to 
show the status of construction and progress since last photographs were taken. 

G. Time-Lapse Sequence Construction Photographs:  Take 20 photographs as indicated, 
to show status of construction and progress since last photographs were taken. 
1. Frequency:  Take photographs at regular intervals through out construction 
2. Vantage Points:  Following suggestions by Owner or Owner and Contractor, 

photographer to select vantage points.  During each of the following construction 
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phases, take not less than two of the required shots from same vantage point 
each time to create a time-lapse sequence. 

H. Final Completion Construction Photographs:  Take 20 color photographs after date of 
Substantial Completion for submission as project record documents. Owner or Owner 
will inform photographer of desired vantage points. 

I. Additional Photographs:  Owner or Owner may request photographs, in addition to 
periodic photographs specified.  Additional photographs are included in the Contract 
Sum. 
1. Three days' notice will be given, where feasible. 
2. In emergency situations, take additional photographs within 24 hours of request. 
3. Circumstances that could require additional photographs include, but are not 

limited to, the following: 
1. Immediate follow-up when on-site events result in construction damage or 

losses. 
2. Substantial Completion of a major component of the Work. 
3. Extra record photographs at time of final acceptance. 
4. Owner's request for special publicity photographs. 

3.2 CONSTRUCTION VIDEO RECORDINGS 

A. Video Recording Photographer:  Engage a qualified videographer to record 
construction video recordings. 

B. Recording:  Mount camera on tripod before starting recording, unless otherwise 
necessary to show area of construction.  Display continuous running time and date.  At 
start of each video recording, record weather conditions from local newspaper or 
television and the actual temperature reading at Project site. 

C. Narration:  Describe scenes on video recording by audio narration by microphone while 
video recording is recorded.  Include description of items being viewed, recent events, 
and planned activities.  At each change in location, describe vantage point, location, 
direction (by compass point), and elevation or story of construction. 
1. Confirm date and time at beginning and end of recording. 
2. Begin each video recording with name of Project, Contractor's name, 

videographer's name, and Project location. 

D. Preconstruction Video Recording:  Before starting construction, record video recording 
of Project site and surrounding properties from different vantage points, as directed by 
Owner or Owner. 

 
1. The Contractor shall take detailed video of the entire road of Riverbirch Dr. prior 

to construction and document any preexisting road damage.  The photos will be 
used after construction should any claim be made of damage to the street. 

2. Flag construction limits before recording construction video recordings. 
3. Show existing conditions adjacent to Project site before starting the Work. 
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4. Show existing buildings either on or adjoining Project site to accurately record 
physical conditions at the start of construction. 

5. Show protection efforts by Contractor. 

E. Periodic Construction Video Recordings:  Record video recording as requested by 
Owner or Owner.  Select vantage points to show status of construction and progress 
since last video recordings were recorded.  Minimum recording time shall be 30 
minutes(s). 

 

 

END OF SECTION
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PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for submitting Shop 
Drawings, Product Data, Samples, and other miscellaneous submittals. 

 

1.2 INFORMATIONAL SUBMITTALS 

A. General:  Prepare and submit Informational Submittals required by other Specification 
Sections. 
1. Number of Copies:  Submit two copies of each submittal, unless otherwise 

indicated.  Owner will not return copies. 
2. Certificates and Certifications:  Provide a notarized statement that includes 

signature of entity responsible for preparing certification.  Certificates and 
certifications shall be signed by an officer or other individual authorized to sign 
documents on behalf of that entity. 

B. The contractor shall submit for approval by the Owner a Construction Schedule, a 
Schedule of Values that breaks down costs associated with required work, and an 
estimated Payment Schedule based on the Construction Schedule. 

C. The contractor shall submit to the Owner on a weekly basis a safety report and daily 
construction activity logs related to work activities on site and including a list of 
personnel and visitors on site.  

D. The Contractor shall submit Insurance Certificates and Bonds indicating current status 
of insurance or bonding coverage. Include name of entity covered by insurance or 
bond, limits of coverage, amounts of deductibles, if any, and term of the coverage.  The 
Contractor shall notify the owner of any changes in insurance and provide updated 
copies of insurance certificates. 

END OF SECTION
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SECTION 01510 

 
 FIELD OFFICE, SIGNAGE  AND SERVICES 
 
 
 
PART 1 -- GENERAL 
 
1.01 THE REQUIREMENT 
 

A. Resident Representative's Field Office 
 

1. The Contractor shall provide and maintain field office space for the exclusive use 
of the Owner.  The facilities shall be available for his/her use during the entire life 
of the Project and shall not be disturbed, moved, or interrupted without the prior 
approval.  The office shall be a separate room containing at least 500 square feet 
of floor area, sealed from the weather, completed and ready for occupancy within 
thirty (30) days following the Notice to Proceed with the Project.  The office shall 
be erected on a location approved by the Owner.  The Contractor shall arrange 
for the office to be cleaned at least one (1) time every week in a manner 
satisfactory to the Owner.   

 
2. All doors and windows shall be equipped with locking devices to prevent 

unauthorized entry, and all keys to the door locks shall be loaned to the FULCO 
PM for his/her use during the life of the project.  The contractor shall be 
responsible for providing and maintaining the utilities of the trailer for the life of 
the project  The office shall contain adequate heating, air conditioning, water, 
sewer connection and ventilation.  Adequate electric lights shall be provided with 
a wall receptacle on each of the four walls.  Functional, totally enclosed water 
closet and lavatory shall be provided.  An individual, direct-line telephone service, 
fax, and DSL shall be located as directed for the exclusive use of the Engineer.  
DSL, Fax, Telephone service for all calls relation to the Work including long 
distance, all heat, light, water, and sanitary facilities shall be furnished and paid 
for by the Contractor. 

 
3. The following office furniture and equipment shall be furnished: 

 
1 Flat top desk, 2-1/2 x 5 feet, with drawers at each end 
1 Plywood drawing table, 3 feet x 6 feet tilt top with drafting stool 
2 Straight chairs 
1 Four-drawer, legal size steel filing cabinet with lock and key 
1 Large waste basket 

 1 Electric water cooler with bottle water supply and disposable drink cups 
1 Bookcase with 3 shelves, 3 feet long 
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2 Tilt/swivel type desk chair 
1 A new all in One telephone/printer/copier/scanner/fax. 
1 DSL internet Connection to be installed and paid for by the contractor for 

the duration of the project. 
1 Small refrigerator and microwave 

 
Upon Substantial Completion of the project, the field office shall be disconnected 
and removed from the site by the contractor. 

 
4. SIGNAGE:  A 24-inch by 36-inch sign shall be erected on the outside wall of the 

field office in a location determined by the Owner.  The sign shall be purchased 
by the contractor from the Fulton County Shop  

 
a) Maintenance:  The project sign shall be maintained by the Contractor, in 

good condition, at all times, for the duration of construction. 
 

b) Removal of Sign from Project Site:  The removal of the project sign from 
the construction site by the Contractor shall be at the completion of 
construction, when ordered by the Engineer. 

 
c) Payment: The cost of the fabrication and erection of the project sign, 

including all labor and materials, shall be paid thru Owner Directed 
Allowances.   

 
 END OF SECTION  
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PART 2 - EXECUTION 

2.1 PREPARATION 

A. Temporary Fencing:  Install temporary fencing located as indicated or outside the drip 
line of trees to protect remaining vegetation from construction damage. 
1. Install temporary orange copolymer fence at the drip line of all trees indicated on 

the plans to be protected. 
2. Install chain link fence according to ASTM F 567 at the drip line of all trees 

indicated on the plans to be protected. 

B. Protect tree root systems from damage due to noxious materials caused by runoff or 
spillage while mixing, placing, or storing construction materials.  Protect root systems 
from flooding, eroding, or excessive wetting caused by dewatering operations. 

C. Do not store construction materials, debris, or excavated material within the drip line of 
remaining trees.  Do not permit vehicles or foot traffic within the drip line; prevent soil 
compaction over root systems. 

D. Do not allow fires under or adjacent to remaining trees or other plants. 

2.2 EXCAVATION 

A. Install shoring or other protective support systems to minimize sloping or benching of 
excavations. 

B. Do not excavate within drip line of trees, unless otherwise indicated. 

C. Where excavation for new construction is required within drip line of trees, hand clear 
and excavate to minimize damage to root systems.  Use narrow-tine spading forks and 
comb soil to expose roots. 
1. Redirect roots in backfill areas where possible.  If encountering large, main 

lateral roots, expose roots beyond excavation limits as required to bend and 
relocate them without breaking.  If encountered immediately adjacent to location 
of new construction and relocation is not practical, cut roots approximately 3 
inches(75 mm) back from new construction. 

2. Do not allow exposed roots to dry out before placing permanent backfill.  Provide 
temporary earth cover or pack with peat moss and wrap with burlap.  Water and 
maintain in a moist condition.  Temporarily support and protect roots from 
damage until they are permanently relocated and covered with soil. 

D. Where utility trenches are required within drip line of trees, tunnel under or around 
roots by drilling, auger boring, pipe jacking, or digging by hand. 
1. Root Pruning:  Do not cut main lateral roots or taproots; cut only smaller roots 

that interfere with installation of utilities.  Cut roots with sharp pruning 
instruments; do not break or chop. 



Fulton County Department of Public Works 
S125 Johns Creek Demolition 

 
  TEMPORARY TREE AND PLANT PROTECTION 
 
  Section 01560 – Page 2 of 2 
  

 

 

2.3 REGRADING 

A. Grade Lowering:  Where new finish grade is indicated below existing grade around 
trees, slope grade beyond drip line of trees.  Maintain existing grades within drip line of 
trees. 

B. Grade Lowering:  Where new finish grade is indicated below existing grade around 
trees, slope grade away from trees as recommended by qualified arborist, unless 
otherwise indicated. 
1. Use a "ditch witch" or similar soil saw to cleanly cut roots at the top of slope, as 

shown in the details. 
2. Root Pruning:  Prune tree roots exposed during grade lowering.  Do not cut main 

lateral roots or taproots; cut only smaller roots.  Cut roots with sharp pruning 
instruments; do not break or chop. 

C. Minor Fill:  Where existing grade is 6 inches(150 mm) or less below elevation of finish 
grade, fill with topsoil.  Place topsoil in a single uncompacted layer and hand grade to 
required finish elevations. 

D. Moderate Fill:  Where existing grade is more than 6 inches(150 mm), but less than 12 
inches(300 mm), below elevation of finish grade, place drainage fill, filter fabric, and 
topsoil on existing grade as follows: 
1. Carefully place drainage fill against tree trunk approximately 2 inches(50 mm) 

above elevation of finish grade and extend not less than 18 inches(450 mm) from 
tree trunk on all sides.  For balance of area within drip-line perimeter, place 
drainage fill up to 6 inches(150 mm) below elevation of grade. 

2. Place filter fabric with edges overlapping 6 inches(150 mm) minimum. 
3. Place fill layer of topsoil to finish grade.  Do not compact drainage fill or topsoil.  

Hand grade to required finish elevations. 

2.4 DISPOSAL OF WASTE MATERIALS 

A. Burning is not permitted. 

B. Disposal:  Remove excess excavated material, displaced trees, and excess chips from 
the site. 

END OF SECTION
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PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Work shall include providing erosion prevention and sediment control measures for all 
excavation and other construction activities within the limits of the site, any temporary 
or permanent easements, and within any borrow or spoil areas used during the entire 
duration of construction.  During dry weather, sprinkle sites with water or use other 
means necessary to control dust. 

1.2 QUALITY ASSURANCE 

A. All erosion prevention and sediment control work shall comply with applicable 
requirements of governing authorities having jurisdiction and of the National Pollutant 
Discharge Elimination System (NPDES).  The specifications, drawings and are not 
represented as being comprehensive, but rather convey the intent to provide complete 
erosion prevention and sediment control for the Owner's and adjacent properties.  In 
the event of a discrepancy between these documents and requirements of authorities 
having jurisdiction, the more stringent of the two shall take precedence. 

B. Erosion prevention and sediment control measures shall be provided prior to 
commencement of construction and diligently maintained for the entire duration of 
construction.  On-site and off-site areas which are especially vulnerable to damage 
from erosion and sedimentation are to be identified and receive special attention. 

C. All land-disturbing activities shall be planned and conducted to minimize the area and 
time of exposure and to prevent discharge of sediment laden water from the site. 

D. Surface water runoff originating upgrade of exposed areas shall be diverted to reduce 
erosion and sediment loss during the period of exposure. 

E. The Contractor is responsible for removal of sediment from all erosion prevention and 
sediment control structures, barriers and ponds when capacity of the feature is reduced 
by one-half [by authorities having jurisdiction]. 

F. The Contractor is required to perform inspections and document conditions of erosion 
prevention and sediment control measures.  Frequency of inspection shall be as set 
forth in the by authorities having jurisdiction. Maintenance shall be performed promptly. 

G. The Contractor is responsible for obtaining all required land disturbance permits 
associated with construction activity at this site for the Project 

PART 2 - PRODUCTS 

2.1 MATERIALS 
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A. Crushed stone for stabilized construction entrance/exit shall be clean and 2 to 3.5 
inches in diameter.  Filter fabric for stabilized construction entrance/exit shall be Mirafi 
135N or equivalent. 

B. Silt fence shall be "Envirofence" preassembled silt fence by Mirafi, Inc., or equivalent.  
Tensile Strength (Lbs. Minimum) warp 120, fill 100 per ASTM D-4632; Elongation 
(% Maximum) 40, per ASTM D-4632; Apparent Opening Size #30 per ASTM D-4751; 
Flow Rate (Gal/Min/Sq. Ft.) 25, Ultraviolet Stability of 80 per ASTM D-4632 after 300 
hours of weathering per ASTM D-4355); Bursting Strength (PSI, Minimum) 175 per 
ASTM D-3786.  

C. Gravel Filled Bags: Bags shall be of like material to silt fence.  Gravel shall be clean 
#57 or #67 crushed stone.  Filled bags shall be at least 2 feet long, 1’-6” wide and 6 
inches thick.   

D. Rock for check dam structures shall be clean, small rip rap (2 to 15 inches in diameter). 

E. Strawbales: Bales shall be either wire bound or string tied and placed with bindings 
orientated around sides rather than top and bottom.Temporary Vegetation: Seed 
mixtures including rye, annual ryegrass, wheat, oats, barley, Sudan grass, wheat, oats, 
Fescue, Lespedeza, millet, and/or Bermudagrass that provide quick protection shall be 
used to temporarily stabilize disturbed areas that will not be brought to final grade for 
30 days or more.   

G. Temporary mulches shall consist of straw or hay, composted materials, wood chips or 
cellulose fiber, asphalt, and/or rolled erosion control products. 

H. Erosion Control Blanket/Matting:  Blanket and matting materials shall be non-toxic to 
vegetation.  Netting shall be photodegradable and intertwined with mulch/fiber material.  
Mulch and fiber material shall consist of straw, excelsior (curled wood), coconut, or jute 
(woven root fiber). 

PART 3 - EXECUTION 

3.1 PROTECTION 

A. Conduct construction so as to provide the site with maximum protection from erosion at 
all times. 

B. Conduct excavation activities to provide erosion and sediment control as follows: 
1. Clearing and excavation shall not commence until such work is approved and 

permitted by local authorities having jurisdiction. Coordinate with authorities 
having jurisdiction for permitting requirements. 

2. Stockpile excavated material so as not to block any drainage area.  Replace this 
excavated material in the trench immediately after repairs or installations have 
been completed and are approved by the Owner or local authority. 

3. Retain natural vegetation whenever feasible. 
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4. Stabilize exposed areas as quickly as possible by means of seeding and 
mulching.  Use diversion ditches, or other methods, to prevent storm water from 
running over the exposed area until seeding is established as specified. 

5. Take particular care along streams and drainage ditches so that fallen trees, 
debris, and excavated material will not adversely affect the streamflow.  Exercise 
care to minimize disturbance of streambanks.  Wherever the streambanks are 
affected by construction, reduce the slope of the streambanks to provide a 
suitable condition for establishment of vegetative protection. 

6. Retard the velocity of runoff water by use of barriers, traps and basins. 
7. Trap the sediment contained in runoff water. 
8. Take care during the hauling of materials, etc., to keep vehicles from creating a 

severe erosion problem.   
9. Control dust by application of water or other means, as necessary. 
10. Stabilize roadways and driveways as soon as feasible. 

C. Regrade and stabilize surfaces eroded or otherwise damaged during any and all 
construction operations. 

3.2 STABILIZED CONSTRUCTION ENTRANCE / EXIT 

A. Length: As effective, but not less than 150 feet. 

B. Thickness: Not less than eight (8) inches.  A layer of medium grade filter fabric shall be 
placed on the subgrade before placement of stone.    

C. Width:  The full width of all points of ingress and egress, but not less than 20 feet.   

D. Radii:  Radii shall be appropriate for type of traffic, but not less than 20 feet.  

E. Washing: When necessary, vehicles shall be cleaned of sediment prior to exiting the 
site onto public right-of-way.  When washing is required, it shall be done in an area 
stabilized with crushed stone and draining into an approved sediment trap or basin.  All 
sediment shall be prevented from entering any storm drain, ditch, or watercourse 
through use of approved methods. 

F. Maintenance: The entrance shall be maintained in a condition, which prevents 
transport of sediment off of the site or onto public rights-of-way.  This may require 
periodic top dressing with additional stone and maintenance of measures used to trap 
sediment.  All sediment transported onto public rights-of-way shall be removed 
immediately. 

3.3 SILT FENCING 

A. Silt fencing shall be placed on proposed line, parallel to contours, and within an 
excavated trench of minimum 6 inch depth and width. Excavated soil shall be backfilled 
against the uphill side of the barrier.  The bottom edge of silt fence must be entrenched 
and backfilled to be effective. 
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B. Silt fencing shall be purchased in continuous rolls and cut to length of the barrier.  
When joints are unavoidable, filter material shall be spliced together only at support 
posts and overlapped a minimum of 6 inches.  

C.  Install the silt fence in accordance with the manufacturer's recommendations and the 
details shown on the plans. 

3.4 STRAW BALE BARRIERS 

A. Bales shall be installed in a trench excavated to the width of the bale, the length of the 
proposed barrier, and to a minimum depth of 4 inches.  Excavated soil shall be 
backfilled against the uphill side of the barrier.   

B. Bales shall be placed in a single row, lengthwise on proposed line, with ends of 
adjacent bales tightly abutting one another, such that no gaps are evident.  In swales 
and ditches the barrier shall extend up each side slope such that the bottoms of the 
end bales are higher in elevation than the top of the lowest middle bale. 

C. Bales shall be anchored with at least two stakes or rebars through each bale and a 
minimum of 8 inches into the ground.  Provide safety caps if rebar is used to anchor 
straw bales. 

 

 

3.5 TEMPORARY VEGETATIVE COVER 

A. Soil shall be tested to determined nutrient levels.  If soil does not contain sufficient 
nutrient levels, work 12-12-12 analysis fertilizer 2 to 4 inches deep into soil at a rate of 
400-600 pounds per acre. 

B. Seed shall be certified by the local State Department of Transportation or Soil 
Conservation office.   

C. To promote temporary vegetation establishment; provide lime, fertilizer (as determined 
by soil testing) and above-ground irrigation as necessary.  

D. Provide mulch consisting of straw or hay, composted materials, wood chips or cellulose 
fiber, asphalt, or erosion control blanket to cover a minimum of 75% of the area 
receiving temporary vegetative cover. 

E. Temporary vegetation shall be made non-viable, with herbicide or other means, prior to 
seeding and planting of permanent species.   

3.6 EROSION CONTROL BLANKET/MATTING 

A. Seed and fertilizer (if required) shall be applied before installation of a blanket or mat. 
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B. Follow manufacturer’s directions for orienting, overlapping, entrenching and securing 
blankets and mats.  Generally orient blanket and mat rolls vertically along a slope, from 
top to bottom.  Horizontal orientation is allowable only for slopes with steepness less 
than 2:1 and a height of less than twice the roll width. 

C. Always entrench the blanket or mat a minimum of 6 inches at any joint, any structure, 
and at the top and bottom of a slope. 

3.7 ROCK CHECK DAMS 

A. Provide rock check dams in locations shown on the plans.  Maximum spacing shall be 
such that the toe of the upstream dam is at the same elevation as the top of the 
downstream dam. 

B. The center of each check dam should be at least 9 inches lower than its outer edges.  
Height of the dam shall not exceed 2 feet at its centerline. 

3.8 INLET PROTECTION 

A. Excavation around the drop inlet (non-paved areas) shall be performed to 
accommodate the barrier type implemented (e.g. silt fence, straw bales, gravel filled 
bags).  Backfilled material shall be placed on the upstream side of the barrier. 

3.9 DUST CONTROL 

A. Dust generated during performance of the work shall be controlled by applying water. 

B.  Water shall be provided in the amounts and locations in accordance with general local 
practice.  

C. Polyacrylamide (PAM) shall not be used. 

 

 

END OF SECTION
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PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 
1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Warranties. 
4. Final cleaning. 
5. Repair of the Work. 

 

1.2 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items:  Prepare and submit a list of items to be 
completed and corrected (Contractor's punch list), indicating the value of each item on 
the list and reasons why the Work is incomplete. 

B. Submittals Prior to Substantial Completion:  Complete the following a minimum of 10 
working/14 calendar days prior to requesting inspection for determining date of 
Substantial Completion.  List items below that are incomplete at time of request. 
1. Certificates of Release:  Obtain and submit releases from authorities having 

jurisdiction permitting Owner unrestricted use of the Work and access to services 
and utilities.  Include occupancy permits, operating certificates, and similar 
releases. 

2.  Prepare and submit a letter requesting Substantial Completion by the Owner. 
3. Submit closeout submittals, including project record documents,  final completion 

construction photographic documentation, red-lined construction drawings, 
damage or settlement surveys, property surveys, and similar final record 
information. 

4. Submit closeout submittals, including specific warranties, workmanship bonds, 
maintenance service agreements, final certifications, and similar documents. 

5. Terminate and remove temporary facilities from Project site, along with mockups, 
construction tools, and similar elements. 

C. Inspection:  Submit a written request for inspection to determine Substantial 
Completion a minimum of 10 working/14 calendar days prior to date the work will be 
completed and ready for final inspection and tests.  On receipt of request, Owner will 
either proceed with inspection or notify Contractor of unfulfilled requirements.  Owner 
will prepare the Certificate of Substantial Completion after inspection or will notify 
Contractor of items, either on Contractor's list or additional items identified by Owner, 
that must be completed or corrected before certificate will be issued. 
1. Reinspection:  Request reinspection when the Work identified in previous 

inspections as incomplete is completed or corrected. 
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2. Results of completed inspection will form the basis of requirements for final 
completion. 

1.3 FINAL COMPLETION PROCEDURES 

A. Submittals Prior to Final Completion:  Before requesting final inspection for determining 
final completion, complete the following: 
1. Certified List of Incomplete Items:  Submit certified copy of Owner's Substantial 

Completion inspection list of items to be completed or corrected (punch list), 
endorsed and dated by Owner.  Certified copy of the list shall state that each 
item has been completed or otherwise resolved for acceptance. 

2. Submit to the Owner a letter requesting final completion. 
3. Certificate of Insurance:  Submit evidence of final, continuing insurance coverage 

complying with insurance requirements. 
4. Submit with final pay request a receipt of full payment and release by all Sub-

contractors. 
5. Submit all final inspection reports. 

B. Inspection:  Submit a written request for final inspection to determine acceptance a 
minimum of 10 working/14 calendar days prior to date the work will be completed and 
ready for final inspection and tests.  On receipt of request, Owner will either proceed 
with inspection or notify Contractor of unfulfilled requirements.  Owner will prepare a 
final Certificate for Payment after inspection or will notify Contractor of construction that 
must be completed or corrected before certificate will be issued. 
1. Reinspection:  Request reinspection when the Work identified in previous 

inspections as incomplete is completed or corrected. 

1.4 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List:  Include name and identification of each space and area affected 
by construction operations for incomplete items and items needing correction including, 
if necessary, areas disturbed by Contractor that are outside the limits of construction. 
1. Organize list of spaces in sequential order. 
2. Organize items applying to each space by major element.  
3. Include the following information at the top of each page: 

a. Project name. 
b. Date. 
c. Name of Owner. 
d. Name of Contractor. 
e. Page number. 

4. Submit list of incomplete items in the following format: 
a. PDF electronic file.   

 

1.5 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal:  Submit written warranties on request of Owner for designated 
portions of the Work where commencement of warranties other than date of 
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Substantial Completion is indicated, or when delay in submittal of warranties might limit 
Owner's rights under warranty. 

 

END OF SECTION
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Demolition and removal of buildings and selected site improvements as noted on 

the drawings. 
2. [Abandoning in-place] below-grade construction. 
3. Disconnecting, capping or sealing utilities. 
4. Salvaging items for reuse by the Contractor. 

1.3 MATERIALS OWNERSHIP 

A. All existing structures, equipment and materials to be demolished and removed as 
noted in the Contract Drawings and all debris and demolition waste becomes the 
property of Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, 
cornerstones and their contents, commemorative plaques and tablets, and other items 
of interest or value to Owner that may be uncovered during demolition remain the 
property of Owner. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For qualified refrigerant recovery technician. 

B. Proposed Protection Measures:  Submit informational report, including Drawings, that 
indicates the measures proposed for protecting individuals and property for 
environmental protection, for dust control and for noise control.   

C. Schedule of Building Demolition Activities:  Indicate the following: 
1. Detailed sequence of demolition work, with starting and ending dates for each 

activity. 
2. Temporary interruption of utility services. 
3. Shutoff and capping of utility services. 

D. Predemolition Photographs:  Show existing conditions of adjoining construction and 
site improvements, including finish surfaces that might be misconstrued as damage 
caused by demolition operations.  Comply with Division 01 Section "Photographic 
Documentation."  Submit before the Work begins. 



Fulton County Department of Public Works 
S125 Johns Creek Demolition 

 
  STRUCTURE DEMOLITION 
 
  Section 01820 – Page 2 of 7 
 
 

 

E. Landfill Records:  Indicate receipt and acceptance of hazardous wastes by a landfill 
facility licensed to accept hazardous wastes. 

F. Statement of Refrigerant Recovery:  Signed by refrigerant recovery technician 
responsible for recovering refrigerant, stating that all refrigerant that was present was 
recovered and that recovery was performed according to EPA regulations.  Include 
name and address of technician and date refrigerant was recovered. 

1.5 QUALITY ASSURANCE 

A. Refrigerant Recovery Technician Qualifications:  Certified by EPA-approved 
certification program. 

B. Regulatory Requirements:  Comply with governing EPA notification regulations before 
beginning demolition.  Comply with hauling and disposal regulations of authorities 
having jurisdiction. 

C. Standards:  Comply with ANSI/ASSE A10.6 and NFPA 241. 

D. Predemolition Conference:  Conduct conference at Project site. 
1. Inspect and discuss condition of construction to be demolished. 
2. Review structural load limitations of existing structures. 
3. Review and finalize building demolition schedule and verify availability of 

demolition personnel, equipment, and facilities needed to make progress and 
avoid delays. 

4. Review and finalize protection requirements. 
5. Review procedures for noise control and dust control. 
6. Review procedures for protection of adjacent property. 

1.6 PROJECT CONDITIONS 

A. Buildings to be demolished will be vacated and their use discontinued before start of 
the Work.  The contractor shall remove and dispose of all unused items and materials 
in the buildings. 

B. Buildings immediately adjacent to demolition area will be occupied.  Conduct building 
demolition so operations of occupied buildings will not be disrupted. 
1. Provide not less than 72 hours' notice of activities that will affect operations of 

adjacent occupied buildings. 
2. Maintain access to existing walkways, exits, and other facilities used by 

occupants of adjacent buildings. 
a. Do not close or obstruct walkways, exits, or other facilities used by 

occupants of adjacent buildings without written permission from authorities 
having jurisdiction. 

C. Owner assumes no responsibility for buildings and structures to be demolished. 
1. Conditions existing at time of inspection for bidding purpose will be maintained by 

Owner as far as practical. 
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D. Hazardous Materials:  It is not expected that hazardous materials will be encountered 
in the Work. 
1. Hazardous materials will be removed by Owner before start of the Work. 

E. Hazardous Materials:  Hazardous materials are present in buildings and structures to 
be demolished.  A report on the presence of hazardous materials is on file for review 
and use.  Examine report to become aware of locations where hazardous materials are 
present. 
1. Hazardous material remediation is specified elsewhere in the Contract 

Documents. 
2. Do not disturb hazardous materials or items suspected of containing hazardous 

materials except under procedures specified elsewhere in the Contract 
Documents. 

3. Owner will provide material safety data sheets for materials that are known to be 
present in buildings and structures to be demolished. 

F. On-site storage or sale of removed items or materials is not permitted. 

1.7 COORDINATION 

A. Arrange demolition schedule so as not to interfere with operations of adjacent occupied 
buildings and Waste Water Pump Station. 

PART 2 - EXECUTION 

2.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting demolition 
operations. 

B. The contractor shall follow the City of Roswell’s guidelines and  regulations for 
demolition.  

C. Review Project Record Documents of existing construction provided by Owner.  Owner 
does not guarantee that existing conditions are same as those indicated in Project 
Record Documents. 

D. Verify that hazardous materials have been remediated before proceeding with building 
demolition operations. 

2.2 PREPARATION 

A. Refrigerant:  Remove refrigerant from mechanical equipment according to 40 CFR 82 
and regulations of authorities having jurisdiction before starting demolition. 

B. Existing Utilities:  Locate, identify, disconnect, and seal or cap off indicated utilities 
serving buildings and structures to be demolished. 
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1. Owner will arrange to shut off indicated utilities when requested by Contractor. 
2. Arrange to shut off indicated utilities with utility companies. 
3. If removal, relocation, or abandonment of utility services will affect adjacent 

occupied buildings, then provide temporary utilities that bypass buildings and 
structures to be demolished and that maintain continuity of service to other 
buildings and structures. 

4. Cut off pipe or conduit a minimum of 24 inches (610 mm) below grade.  Cap, 
valve, or plug and seal remaining portion of pipe or conduit after bypassing 
according to requirements of authorities having jurisdiction. 

C. Temporary Shoring:  Provide and maintain interior and exterior shoring, bracing, or 
structural support to preserve stability and prevent unexpected movement or collapse 
of construction being demolished. 
1. Strengthen or add new supports when required during progress of demolition. 

2.3 PROTECTION 

A. Existing Utilities:  Maintain utility services to remain and protect from damage during 
demolition operations.  (Water Line, Storm Water System) 
1. Do not interrupt existing utilities serving adjacent occupied or operating facilities 

unless authorized in writing by Owner and authorities having jurisdiction. 
2. Provide temporary services during interruptions to existing utilities, as acceptable 

to Owner and authorities having jurisdiction. 
a. Provide at least 36 hours' notice to occupants of affected buildings if 

shutdown of service is required during changeover. 

B. Temporary Protection:  Erect temporary protection, such as walks, fences, railings, 
canopies, and covered passageways, where required by authorities having jurisdiction 
and as indicated.   
1. Protect adjacent buildings and facilities from damage due to demolition activities. 
2. Protect existing site improvements, appurtenances, and landscaping to remain. 
3. Erect a plainly visible fence around drip line of individual trees or around 

perimeter drip line of groups of trees to remain. 
4. Provide temporary barricades and other protection required to prevent injury to 

people and damage to adjacent buildings and facilities to remain. 
5. Provide protection to ensure safe passage of people around building demolition 

area and to and from occupied portions of adjacent buildings and structures. 
6. Protect walls, windows, roofs, and other adjacent exterior construction that are to 

remain and that are exposed to building demolition operations. 
7. Erect and maintain dustproof partitions and temporary enclosures to limit dust, 

noise, and dirt migration to occupied portions of adjacent buildings. 

C. Remove temporary barriers and protections where hazards no longer exist.  Where 
open excavations or other hazardous conditions remain, leave temporary barriers and 
protections in place. 

2.4 DEMOLITION, GENERAL 
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A. General:  Demolish indicated buildings and site improvements completely.  Use 
methods required to complete the Work within limitations of governing regulations and 
as follows: 
1. Do not use cutting torches until work area is cleared of flammable materials.  

Maintain portable fire-suppression devices during flame-cutting operations. 
2. Maintain fire watch during and for at least 4 hours after flame cutting operations. 
3. Maintain adequate ventilation when using cutting torches. 
4. Locate building demolition equipment and remove debris and materials so as not 

to impose excessive loads on supporting walls, floors, or framing. 

B. Ownering Surveys:  During demolition, perform surveys to detect hazards that may 
result from building demolition activities. 

C. Site Access and Temporary Controls:  Conduct building demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and 
other adjacent occupied and used facilities. 
1. Do not close or obstruct streets, walks, walkways, or other adjacent occupied or 

used facilities without permission from Owner and authorities having jurisdiction.  
Provide alternate routes around closed or obstructed traffic ways if required by 
authorities having jurisdiction. 

2. Use water mist and other suitable methods to limit spread of dust and dirt.  
Comply with governing environmental-protection regulations.  Do not use water 
when it may damage adjacent construction or create hazardous or objectionable 
conditions, such as ice, flooding, and pollution. 

 

2.5 DEMOLITION BY MECHANICAL MEANS 

A. Proceed with demolition of structural framing members systematically, from higher to 
lower level.  Complete building demolition operations above each floor or tier before 
disturbing supporting members on the next lower level.  Demolish and remove all 
buildings, structures, remaining equipment and materials as shown in the Contract 
Drawings. 

B. Remove debris from elevated portions of the building by chute, hoist, or other device 
that will convey debris to grade level in a controlled descent. 
1. Remove structural framing members and lower to ground by method suitable to 

minimize ground impact and dust generation. 

C. Salvage:  Items to be removed and salvaged are the property of the Contractor. 

D. Below-Grade Construction:  Demolish foundation walls and other below-grade 
construction. 
1. Remove below-grade construction, including basements, foundation walls, and 

footings,  
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2. For the Aeration Basin, Clarifiers, Filter Tank nad Aerobic Digester, Cut the 
vertical walls at least 6 feet below the final grade.  Fill the voids with to the final 
grade level with suitable fill dirt compacted to 95% in 2 foot lifts.  The bottom 
slabs of the above structures shall be cored or broken every 6 feet to expose the 
ground to allow soil percolation. 

E. Existing Utilities:  Abandon existing utilities and below-grade utility structures.  Cut 
utilities flush with grade. 

2.6 DEMOLITION BY EXPLOSIVES 

A. Explosives:  Perform explosive demolition according to governing regulations. 
1. Obtain written permission from authorities having jurisdiction before bringing 

explosives to, or using explosives on, Project site. 
2. Do not damage adjacent structures, property, or site improvements when using 

explosives. 

B. Comply with recommendation in specialty explosives consultant's report. 

2.7 SITE RESTORATION 

A. Below-Grade Areas:  Rough grade below-grade areas ready for further excavation or 
new construction. 

B. Below-Grade Areas:  Completely fill and seal below-grade areas and voids resulting 
from building demolition operations with satisfactory soil materials. 

C. Site Grading:  Uniformly rough grade area of demolished construction to a smooth 
surface, free from irregular surface changes.  Provide a smooth transition between 
adjacent existing grades and new grades. 

2.8 REPAIRS 

A. Fulton County and City of Roswell inspectors will inspect Riverbirch Dr. and compare 
existing road conditions from the initial video and photo for any damage due to hauling.  
If determined, portions of the road may need to be milled and paved. 

2.9 DISPOSAL OF DEMOLISHED MATERIALS 

A. Remove demolition waste materials from Project site [and legally dispose of them in 
an EPA-approved landfill acceptable to authorities having jurisdiction].   
1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent 

surfaces and areas. 

B. Do not burn demolished materials. 

2.10 CLEANING 
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A. Clean adjacent structures and improvements of dust, dirt, and debris caused by 
building demolition operations.  Return adjacent areas to condition existing before 
building demolition operations began. 
1. Clean roadways of debris caused by debris transport. 

 

 

 

END OF SECTION
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PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 
1. Excavating and backfilling for structures. 
2. Base course for asphalt paving. 
3. Excavating and backfilling trenches for buried utilities and pits for buried utility 

structures. 

1.2 DEFINITIONS 

A. Backfill:  Soil materials used to fill an excavation. 
1. Initial Backfill:  Backfill placed beside and over pipe in a trench, including 

haunches to support sides of pipe. 
2. Final Backfill:  Backfill placed over initial backfill to fill a trench. 

B. Base Course:  Layer placed between the subbase course and asphalt paving. 

C. Bedding Course:  Layer placed over the excavated subgrade in a trench before laying 
pipe. 

D. Borrow:  Satisfactory soil imported from off-site for use as fill or backfill. 

E. Excavation:  Removal of material encountered above subgrade elevations. 
1. Additional Excavation:  Excavation below subgrade elevations as directed by 

Owner.  Additional excavation and replacement material will be paid for 
according to Contract provisions for changes in the Work. 

2. Bulk Excavation:  Excavations more than 10 feet (3 m) in width and pits more 
than 30 feet (9 m) in either length or width. 

3. Unauthorized Excavation:  Excavation below subgrade elevations or beyond 
indicated dimensions without direction by Owner.  Unauthorized excavation, as 
well as remedial work directed by Owner, shall be without additional 
compensation. 

F. Fill:  Soil materials used to raise existing grades. 

G. Rock:  Rock material in beds, ledges, unstratified masses, and conglomerate deposits 
and boulders of rock material ¾ cu. yd. (0.57 cu.m) or more in volume that cannot be 
removed by a trackhoe. 

H. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, 
mechanical and electrical appurtenances, or other man-made stationary features 
constructed above or below the ground surface. 
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I. Subbase Course:  Layer placed between the subgrade and base course for 
asphalt paving, or layer placed between the subgrade and a concrete pavement or 
walk. 

J. Subgrade:  Surface or elevation remaining after completing excavation, or top 
surface of a fill or backfill immediately below subbase, drainage fill, or topsoil materials. 

K. Utilities include underground pipes, conduits, ducts, and cables. 

1.3 QUALITY ASSURANCE 

A. Comply with applicable requirements of NFPA 495, "Explosive Materials Code." 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. Satisfactory Soils:  ASTM D 2487 soil classification groups GW, GP, GM, SW, SP, and 
SM, or a combination of these group symbols; free of rock or gravel larger than 3 
inches(75 mm) in any dimension, debris, waste, frozen materials, vegetation, and other 
deleterious matter. 

B. Unsatisfactory Soils:  ASTM D 2487 soil classification groups GC, SC, ML, MH, CL, 
CH, OL, OH, and PT, or a combination of these group symbols. 
1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent 

of optimum moisture content at time of compaction. 

C. Backfill and Fill:  Satisfactory soil materials able to be compacted. 

D. Subbase:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 
1-1/2- inch(38-mm) sieve and not more than 12 percent passing a No. 200(0.075-mm) 
sieve. 

E. Base:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940; with at least 95 percent passing a 
1-1/2-inch(38-mm) sieve and not more than 8 percent passing a No. 200(0.075-mm) 
sieve. 

F. Bedding:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, ASTM D 2940, except with 100 percent passing a 1-inch (25-mm) sieve and not 
more than 5 percent passing a No. 8 (0.075-mm) sieve. 

PART 3 - EXECUTION 

3.1 PREPARATION 
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A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage 
caused by settlement, lateral movement, undermining, washout, and other hazards 
created by earthwork operations. 

B. Protect subgrades and foundation soils against freezing temperatures or frost.  Provide 
protective insulating materials as necessary. 

C. Provide erosion-control measures to prevent erosion or displacement of soils and 
discharge of soil-bearing water runoff or airborne dust to adjacent properties and 
walkways. 

3.2 DEWATERING 

A. The contractor shall dewater storm water from all structures to be demolished into the 
nearest sewer main.   

B. Prevent surface water and ground water from entering excavations, from ponding on 
prepared subgrades, and from flooding Project site and surrounding area. 

C. Protect subgrades from softening, undermining, washout, and damage by rain or water 
accumulation. 
1. Reroute surface water runoff away from excavated areas.  Do not allow water to 

accumulate in excavations.  Do not use excavated trenches as temporary 
drainage ditches. 

2. Install a dewatering system to keep subgrades dry and convey ground water 
away from excavations.  Maintain until dewatering is no longer required. 

3. Meet the requirements of Tennessee Department of Environment and 
Conservation for stormwater discharge from construction-related activities. 
 

3.3 EXPLOSIVES 

A. Explosives:  Obtain written permission from authorities having jurisdiction before 
bringing explosives to Project site or using explosives on Project site. 
1. Do not damage adjacent structures, property, or site improvements or weaken 

the bearing capacity of rock subgrade when using explosives. 

3.4 EXCAVATION, GENERAL 

A. Unclassified Excavation:  Excavation to subgrade elevations regardless of the 
character of surface and subsurface conditions encountered, including rock, soil 
materials, and obstructions. 
1. If excavated materials intended for fill and backfill include unsatisfactory soil 

materials and rock, replace with satisfactory soil materials. 

3.5 EXCAVATION FOR STRUCTURES 
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A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 
inch (25 mm).  Extend excavations a sufficient distance from structures for placing and 
removing concrete formwork, for installing services and other construction, and for 
inspections. 

3.6 EXCAVATION FOR WALKS AND PAVEMENTS 

A. Excavate surfaces under walks and pavements to indicated cross sections, elevations, 
and grades. 

3.7 EXCAVATION FOR UTILITY TRENCHES 

A. Excavate trenches to indicated gradients, lines, depths, and elevations. 

B. Excavate trenches to uniform widths to provide a working clearance on each side of 
pipe or conduit.  Excavate trench walls vertically from trench bottom to 12 inches(300 
mm) higher than top of pipe or conduit, unless otherwise indicated. 
1. Clearance:  6 inches (150 mm) on each side of pipe or conduit. 

C. Trench Bottoms:  In soil excavate trenches to required elevation. Hand excavate for 
bell of pipe. 
1. Excavate trenches 6 inches (150 mm) deeper than elevation required in rock or 

other unyielding bearing material to allow for bedding course. 

3.8 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow materials and satisfactory excavated soil materials.  Stockpile soil 
materials without intermixing.  Place, grade, and shape stockpiles to drain surface 
water.  Cover to prevent windblown dust. 
1. Stockpile soil materials away from edge of excavations.  Do not store within drip 

line of remaining trees. 

3.9 BACKFILL 

A. Place and compact backfill to 95% compaction in excavations promptly, but not before 
completing the following: 
1. Surveying locations of underground utilities for record documents. 
2. Inspecting underground utilities. 
3. Removing concrete formwork. 
4. Removing trash and debris. 
5. Removing temporary shoring and bracing, and sheeting. 

3.10 UTILITY TRENCH BACKFILL 

A. Place and compact bedding course on trench bottoms and where indicated.  Shape 
bedding course to provide continuous support for bells, joints, and barrels of pipes and 
for joints, fittings, and bodies of conduits. 
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B. Provide a complete stone backfill for piping within driveways, roadways, and parking 
areas. 

C. Place and compact initial backfill of material, free of particles larger than 2 inches 
(51 mm), to a height of 12 inches(300 mm) over the utility pipe. 
1. Carefully compact material under pipe haunches and bring backfill evenly up on 

both sides and along the full length of utility piping to avoid damage or 
displacement of utility system. 

D. Coordinate backfilling with utilities testing. 

E. If in roadway or paved area backfill entire trench with No. 67 stone to a height 12 
inches below road surface. Final 12 inches shall be filled with compacted road base 
stone. 

F. Fill voids with approved backfill materials while shoring and bracing, and as sheeting is 
removed.  Maximum dimension of individual rock in backfill from 12 inches above pipe 
to top of ground shall not exceed 6 inches. 

G. Place and compact final backfill of satisfactory soil material to final subgrade. 

H. Whenever excavation has been made within easements on private property, the top 
1 inch of backfill material shall consist of fine, loose earth, free from large clods, 
vegetable matter, debris, stone, or other objectionable material. 

I. Whenever trenches cut across or along paved areas, temporarily pave the top 12 
inches of trenches with Class A, Grade D crushed stone. 

3.11 MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill layer before 
compaction to within 2 percent of optimum moisture content. 
1. Do not place backfill or fill material on surfaces that are muddy, frozen, or contain 

frost or ice. 
2. Remove and replace, or scarify and air-dry, otherwise satisfactory soil material 

that exceeds optimum moisture content by 2 percent and is too wet to compact to 
specified dry unit weight. 

3.12 COMPACTION OF BACKFILLS AND FILLS 

A. Place backfill and fill materials in layers not more than 12 inches in loose depth for 
material compacted by heavy compaction equipment, and not more than 4 inches in 
loose depth for material compacted by hand-operated tampers. 

B. Compact soil to not less than the following percentages of 95 percent density 
according to ASTM D 698: 
1. Under pavements, compact each layer of backfill or fill material at 95 percent. 
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2. Under walkways, scarify and recompact top 6 inches (150 mm) below subgrade 
and compact each layer of backfill or fill material at 92 percent. 

3. Under lawn or unpaved areas, scarify and recompact top 6 inches (150 mm) 
below subgrade and compact each layer of backfill or fill material at 95 percent. 

3.13 GRADING 

A. General: Uniformly grade areas to a smooth surface, free from irregular surface 
changes.  Comply with compaction requirements and grade to cross sections, lines, 
and elevations indicated. 
1. Provide a smooth transition between adjacent existing grades and new grades. 
2. Cut out soft spots, fill low spots, and trim high spots to comply with required 

surface tolerances. 
3. Remove rocks and foreign material from finished grade  using a Rock Hound. 

3.14 SUBBASE AND BASE COURSES 

A. Under pavements and walks, place subbase course on prepared subgrade and as 
follows: 
1. Place base course material over subbase. 
2. Compact subbase and base courses at optimum moisture content to required 

grades, lines, cross sections, and thickness to not less than 95 percent of 
maximum dry unit weight according to ASTM D 1557. 

3. Shape subbase and base to required crown elevations and cross-slope grades. 
4. When thickness of compacted subbase or base course is 6 inches (150 mm) or 

less, place materials in a single layer. 
5. When thickness of compacted subbase or base course exceeds 6 inches (150 

mm), place materials in equal layers, with no layer more than 6 inches (150 mm) 
thick or less than 3 inches (75 mm) thick when compacted. 

3.15 FIELD QUALITY CONTROL 

A. Testing Agency:  Contractor will engage a qualified independent geotechnical 
Ownering testing agency to perform field quality-control testing.  Contractor to pay for 
testing services thru Owner Directed Allowances. 

B. Allow testing agency to inspect and test subgrades and each fill or backfill layer.  
Proceed with subsequent earthwork only after test results for previously completed 
work comply with requirements. 

C. Testing agency will test compaction of soils in place according to ASTM D 1556, 
ASTM D 2167, ASTM D 2922, and ASTM D 2937, as applicable.  Tests will be 
performed at the following locations and frequencies: 
1. Trench Backfill:  At each compacted initial and final backfill layer, at least one test 

for each 150 feet (46 m) or less of trench length, but no fewer than two tests. 



 Fulton County Department of Public Works 
S125 Johns Creek Demolition 

 
  EARTH MOVING 

 
  Section 02200 – Page 7 of 7 
 
 

. 

D. When testing agency reports that subgrades, fills, or backfills have not achieved 
degree of compaction specified, scarify and moisten or aerate, or remove and 
replace soil to depth required; recompact and retest until specified compaction is 
obtained. 

3.16 PROTECTION 

A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and 
erosion.  Keep free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially 
completed surfaces become eroded, rutted, settled, or where they lose compaction due 
to subsequent construction operations or weather conditions. 
1. Scarify or remove and replace soil material to depth as directed by Owner; 

reshape and recompact. 

C. Where settling occurs before Project correction period elapses, remove finished 
surfacing, backfill with additional soil material, compact, and reconstruct surfacing. 
1. Restore appearance, quality, and condition of finished surfacing to match 

adjacent work, and eliminate evidence of restoration to the greatest extent 
possible. 

3.17 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Disposal:  Remove surplus satisfactory soil and waste material, including 
unsatisfactory soil, trash, and debris, and legally dispose of it off Owner's property. 

END OF SECTION
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PART 1 - GENERAL 

1.1 SECTION INCLUDES  

A. The work called for by this section shall include, but not necessarily be limited to, finish 
grading and the spreading and shaping of topsoil to the finished contour elevations 
indicated by the drawings. 

B. Refer to other sections for work related to that specified under this heading. Coordinate 
this work with that specified by other sections for timely execution. 

PART 2 - PRODUCTS 

2.1 TOPSOIL  

A. Use stripped topsoil that has been stockpiled as specified elsewhere.  If the quantity of 
topsoil on the job is inadequate, furnish enough additional topsoil.  Topsoil furnished 
shall be natural, fertile, friable soil possessing characteristics of representative 
productive soils in the vicinity.  It shall be obtained from naturally well drained areas. It 
shall not be excessively acid or alkaline nor contain toxic substances that may be 
harmful to plant growth.  Topsoil shall be without admixture of subsoil and shall be 
cleaned and reasonably free from clay lumps, stones, stumps, roots, or similar 
substances 2 inches or more in diameter, debris, or other objects that are a hindrance 
to planting operations.  Such material shall be subject to testing. 

PART 3 - EXECUTION 

3.1 GRADING  

A. Do not begin work until the earth is dry enough to be tillable. 

B. Inspect subgrades to see that they generally conform to the standards called for 
elsewhere in these specifications, particularly with regard to the approximate depths 
required for the work.  After work is completed, inspect it to ensure that all finish 
grading complies with design requirements. 

C. Place finished grade stakes wherever necessary to bring the work accurately to the 
elevations required by the drawings. 

D. Finish grade all areas outside the building line to the depths required for the work as 
follows: 
1. Grade uniformly with rounded surfaces at the tops and bottom of abrupt changes 

of planes. 
2. Hand grade steep slopes and areas that are inaccessible for machine work. 
3. Protect graded areas from undue erosion, and repair and re-grade areas where 

erosion does occur. 
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4. Refill areas where noticeable settlement has occurred. 
5. Finish grade areas that are to receive topsoil up to 4 inches below the finished 

contour elevations called for by the drawings or, over rock, to 12 inches below 
these elevations. 

E. Place topsoil uniformly over disturbed areas that do not receive other work as follows: 
1. Obtain approval of the finish grading from the Owner before starting to place 

topsoil. 
2. Scarify subgrade to a depth of 2 inches. 
3. Place the topsoil to a depth of 2 inches when lightly rolled or, on rock, to a depth 

of 12 inches. 
4. Level the topsoil so that it slopes uniformly and has no water pockets. 
5. Carefully rake the topsoil by hand or Rock Hound to remove all clods, roots, 

sticks, stones and other foreign materials from the surface. 

F. Dispose of excess excavated materials and debris away from the site. 

3.2 SUMMARY 

A. This Section includes Hydro-seeding.   

B. Provide seed bed preparation, supply and place soil additives, seed, and mulch in all 
disturbed areas.  

3.3 DEFINITIONS 

A. Finish Grade:  Elevation of finished surface of planting soil. 

B. Planting Soil:  Native or imported topsoil, manufactured topsoil, or surface soil modified 
to become topsoil; mixed with soil amendments. 

C. Subgrade:  Surface or elevation of subsoil remaining after completing excavation, or 
top surface of a fill or backfill immediately beneath planting soil. Refer to Division 01 
Section "Earthwork" or "Excavation Support and Protection". 

3.4 SUBMITTALS 

A. Product Data:  Refer to "Submittal Procedures".  For each type of product indicated. 

B. Planting Schedule shall follow anticipated planting dates. 

3.5 MAINTENANCE 

A. Begin maintenance immediately after each area is planted and continue until final 
acceptance, but for not less than the following periods: 
1. Seeded Lawns: 60 days from date of Substantial Completion. 

PART 4 - PRODUCTS 
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4.1 SEED 

A. Seed Species:  State-certified seed of grass species, as follows: 
1. Kentucky 31 Fescue for shade areas. 
2. Bermuda 
3. Centipede 
4. Annual Rye for temporary grassing. 

4.2 PLANTING MATERIALS 

A. Grass Seed:  To be applied by utilizing the Hydroseed installation method.  Dependent 
on the season of planting, the Seed shall be a mixture of Bermuda and Fescue 
(Kentucky 31 Fescue (Festuca Elatior) and/or annual rye meeting the requirements of 
the State Department of Agriculture and furnished in new bags or bags that are sound 
and not mended; no "below standard" seed accepted. 

B. Fertilizer:  Commercially manufactured; Grade 10-10-10; furnished in standard 
containers that are clearly marked with the name, weight, and guaranteed analysis of 
the contents and that ensure proper protection in transportation and handling; and in 
compliance with all local, state, and federal fertilizer laws. 

C. Agricultural Limestone:  Containing a minimum of 85 percent calcium carbonate and 
magnesium carbonate combined, 85 percent of which passes a No. 10 mesh sieve. 

D. Mulch:  Stalks of rye, oats, wheat, or other approved grain crops properly cured prior to 
baling, air dried, and reasonably free of noxious weeds and weed seeds or other 
material detrimental to plant growth. 

E. Topsoil:  Free of stones 1 inch (25 mm) or larger in any dimension and other 
extraneous materials harmful to plant growth. 
1. Topsoil Source:  Reuse surface soil stockpiled on-site and supplement with 

imported or manufactured topsoil from off-site sources when quantities are 
insufficient.  Verify suitability of stockpiled surface soil to produce topsoil. 

F. Inorganic Soil Amendments: 
1. Lime:  ASTM C 602, Class T or O, agricultural limestone containing a minimum 

80 percent calcium carbonate equivalent. 

PART 5 - EXECUTION 

5.1 LAWN PREPARATION 

A. Newly Graded Subgrades:  Loosen subgrade to a minimum depth of 2 inches (50 mm). 
Remove stones larger than 1 inch (25 mm) in any dimension and sticks, roots, rubbish, 
and other extraneous matter and legally dispose of them off Owner's property. 
1. Apply fertilizer directly to subgrade before loosening. 
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2. Spread topsoil, apply soil amendments and fertilizer on surface, and thoroughly 
blend. 

3. Spread topsoil mix to a depth of 2 inches (50 mm) but not less than required to 
meet finish grades after light rolling and natural settlement.  Do not spread if 
planting soil or subgrade is frozen, muddy, or excessively wet. 

4. Delay mixing of fertilizer if planting will not follow within 5 days. 

B. Finish Grading:  Grade planting areas to a smooth, uniform surface plane with loose, 
uniformly fine texture.  Grade to within plus or minus 1/2 inch (13 mm) of finish 
elevation.  Roll and rake, remove ridges, and fill depressions to meet finish grades.  
Limit fine grading to areas that can be planted within 2 days. 

C. Seed and Fertilizer shall be applied using the Hydro Seed method.  The contactor shall 
warranty the seed for 1 year and shall return within the year to re seed and fertilized 
the site on additional time. 

D. Restore areas if eroded or otherwise disturbed after finish grading and before planting. 

5.2 MAINTENANCE 

A. Begin maintenance immediately after planting. 

5.3 CLEANUP AND PROTECTION 

A. During landscape work, keep pavements clean and work area in an orderly condition. 

B. Protect landscape work and materials from damage due to landscape operations, 
operations by other contractors and trades and trespassers.  Maintain protection during 
installation and maintenance periods.  Treat, repair or replace damaged landscape 
work as directed. 

5.4 PUNCH LIST INSPECTION AND FINAL ACCEPTANCE 

A. When lawn installation is completed, including maintenance, the Owner will, upon 
request, make an inspection to determine acceptability.  Deficiencies will be noted in a 
punch list.  The Owner will, upon request and within 60 days after planting, make a 
final inspection to determine completion of punch list items. 

B. Where inspected landscape work does not comply with requirements, replace rejected 
work and continue specified maintenance until reinspected by the Owner and found to 
be acceptable. Remove rejected plants and materials promptly from project site. 

 

END OF SECTION
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PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes construction of dewatering systems. 

1.2 PERFORMANCE REQUIREMENTS 

A. Dewatering Performance:  Design, furnish, install, test, operate, monitor, and maintain 
dewatering system of sufficient scope, size, and capacity to control ground-water flow 
into excavations and permit construction to proceed on dry, stable subgrades. 

1.3 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with water disposal requirements of authorities 
having jurisdiction. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage 
caused by settlement, lateral movement, undermining, washout, and other hazards 
created by dewatering operations. 
1. Prevent surface water and subsurface or ground water from entering 

excavations, from ponding on prepared subgrades, and from flooding site and 
surrounding area. 

2. Protect subgrades and foundation soils from softening and damage by rain or 
water accumulation. 

3.2 INSTALLATION 

A. Install dewatering system utilizing wells, well points, or similar methods complete with 
pump equipment, standby power and pumps, filter material gradation, valves, 
appurtenances, water disposal, and surface-water controls. 

B. Before excavating below ground-water level, place system into operation to lower 
water to specified levels.  Operate system continuously until structures such as drains 
and sewers have been constructed and fill materials have been placed, or until 
dewatering is no longer required. 

C. Provide an adequate system to lower and control ground water to permit excavation, 
construction of structures, and placement of fill materials on dry subgrades.  Install 
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sufficient dewatering equipment to drain water-bearing strata above and below bottom 
of foundations, drains, sewers, and other excavations. 
1. Do not permit open-sump pumping that leads to loss of fines, soil piping, 

subgrade softening, and slope instability. 

D. Reduce hydrostatic head in water-bearing strata below subgrade elevations of 
foundations, drains, sewers, and other excavations. 

E. Dispose of water removed by dewatering in a manner that avoids endangering public 
health, property, and portions of work under construction or completed.  Dispose of 
water in a manner that avoids inconvenience to others.  Provide sumps, sedimentation 
tanks, and other flow-control devices as required by authorities having jurisdiction. 

F. Provide standby equipment on-site, installed and available for immediate operation, to 
maintain dewatering on continuous basis if any part of system becomes inadequate or 
fails.  If dewatering requirements are not satisfied due to inadequacy or failure of 
dewatering system, restore damaged structures and foundation soils at no additional 
expense to Owner. 
1. Remove dewatering system from Project site on completion of dewatering.  Plug 

or fill well holes with sand or cut off and cap wells a minimum of 36 inches (900 
mm) below overlying construction. 

G. Damages:  Promptly repair damages to adjacent facilities caused by dewatering 
operations. 

END OF SECTION
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03200-  JOB SITE SECURITY 
 
 

Part 1 General 

 

1.01  Barricades, Lights and Signals 
 

A. The Contractor will be responsible for securing the job site 24/7 to stop 
unauthorized access and will install and maintain safety precautions and signs 
during construction.  The Contractor shall be responsible for securing the job site 
by erecting and maintaining signage, barracades, fencing,  danger signals, and 
shall provide such other precautionary measures for the protection of persons or 
property and of the Work as necessary.   

 

B.    The Contractor will be held responsible for any damage or injury occurring on the 
job site until the Project has been fully completed and accepted by the Owner. 

 

END OF SECTION
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03220-  DUST CONTROL 
 

Part 1 General 

 

1.01  Scope 
 

Limit blowing dust caused by construction operations by applying water or 
employing other appropriate means or methods to maintain dust control.   As a 
minimum, this may require the use of a water wagon to suppress dusty 
conditions. 

 
 

 
 
 
END OF SECTION 
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03300-  CLEANING 

1.0   CLEANING  

H. The Contractor is responsible for periodically keeping the jobsite clean from debris. 

I. Maintain premises and public properties free from accumulations of waste, debris, and 
rubbish caused by operations. 

J. Keep streets clean from mud, dirt, debris, and other materials removed from the job site.  
Promptly remove from the streets mud and dirt tracked by vehicles. 

K. At completion of work, remove waste materials, rubbish, tools, equipment, machinery, 
and surplus materials.  Clean all sight-exposed surfaces.   

L. Conduct cleaning and disposal operations to comply with local ordinances and anti-
pollution laws. 
1. Do not burn or bury rubbish and waste materials on project site. 
2. Do not Idle Equipment when NOT  in use. 

M. Hazard Control: 
1. Store volatile wastes in covered metal containers, and remove from premises 

daily. 
2. Prevent accumulation of waste which might cause hazardous conditions. 
3. Provide adequate ventilation during use of volatile and noxious substances. 

3.3 DURING CONSTRUCTION 

A. Wet down dry materials and rubbish to prevent dust. 

B. Provide on-site containers for collection of waste materials, debris, and rubbish.  Type of 
container is at Contractor's option.   Provide containers with adequate capacity to 
accommodate anticipated needs.  If containers do not have adequate capacity, 
increase intervals of waste removal or capacity of containers until adequate capacity is 
provided. 

3.4 FINAL CLEANING 

A. Remove waste, debris, and surplus materials from site.  Clean grounds; and foreign 
substances from paved areas and sweep clean.  Rake clean other exterior surfaces. 

B. Maintain cleaning until Final Completion. 

C. Prior to Final Completion, or Owner occupancy, Contractor shall conduct an inspection 
of sight exposed interior and exterior surfaces, and all work areas, to verify that the 
entire work is clean. 

END OF SECTION 
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EXHIBIT A-  Asbestos and Lead Paint Testing Survey 
 
EXHIBIT B-  Georgia Department of Natural Recourses, Wastewater Treatment  
                     Facility Abandonment Guidelines 
 
EXHIBIT C-  Construction Drawings   
 

EXHIBIT D-    Reference Drawings  
 
EXHIBIT C (Construction Drawings) and Exhibit D (Johns Creek Waste 
Water Treatment Facility Reference Drawings) can be purchased for a non-
refundable payment of $10.00 for an electronic CD version in PDF format.  
The CDs can be acquired at the Fulton County Public Works 
Department, Attn: Barney Whitaker, 141 Pryor Street, Ste. 6001, 
Atlanta, Georgia  30303.  Payment must be in the form of a company or 
personal check payable to FULTON COUNTY GOVERNMENT.  Checks 
returned for any reason will result in the bid being deemed non-responsive.  
This amount includes all fees for printing and distribution and will be used 
to defray a portion of the printing cost that may have been incurred for the 
tendering of the Project.  Partial sets of the bid document will not be issued.  
 
For payment information, contact Barney Whitaker, Construction 
Manager Senior, Department of Public Works, 141 Pryor Street, Ste. 
6001, Atlanta GA 30303 at 404-583-5646.  
barney.whitaker@fultoncountyga.gov   
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	I N D E X

	The selected vendor shall be responsible for providing all equipment, labor, permits and material and other incidental items necessary to perform the following work.  The selected contractor will be paid for the actual work performed and actual quanti...
	Work hours shall be Monday through Friday 8:00 AM to 5: 00 PM.   The following details the required work:
	1.  The selected contractor shall apply for permits with the City of Roswell and EPA.  An allowance has been established to cover the actual cost of the permits.  Also, the selected Contractor and County Representatives shall conduct a Public Meeting ...
	2.  Asbestos Abatement:  Before any Construction begins, notify EPA and remove and legally dispose of determined lead and asbestos contaminated materials as outlined in the “Limited Asbestos and Lead Based Paint Survey” (Exhibit A) in accordance with ...
	3.  Erosion Control:   As shown on the Contract Drawings, install silt fence and erosion control best management practices (BMPs) before any construction begins.  The contractor shall maintain all erosion control during and after construction until th...
	4.  Before demolition the contractor shall coordinate with County staff and dewater accumulated storm water from all substructures into the nearest sewer main.
	All work shall be in conformance with OSHA safety standards, and the Georgia Department of Natural Resources, Wastewater Treatment Facility Abandonment Guidelines (Exhibit B) and Local, State and Federal regulations pertaining to this type of work.
	6.  Traffic Control and Neighborhood safety:  The selected vendor shall be responsible for traffic control and all safety related issues at the site and within the Horseshoe bend subdivision.  Note that Riverbirch Dr. is a residential street and the v...
	7.  Grading, Seeding:   The selected Vendor shall grade and smooth the disturbed areas  filling in any holes or depressions with suitable soil and compacting to 95%.  Before grassing the contractor shall clean the area of rocks and debris using a “Roc...
	GENERAL
	Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.
	This Section includes administrative provisions for coordinating construction operations on Projects including, but not limited to, the following:
	Coordination Drawings.
	Administrative and supervisory personnel.
	Project meetings.
	Requests for Information (RFIs).

	RFI:  Request from Contractor seeking interpretation or clarification of the Contract Documents.
	Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with other construction activities and activities of other contractors to avoid conflicts and to ensure orderly progress of the Work.  Such administrati...
	Preparation of Contractor's Construction Schedule.
	Preparation of the Schedule of Values.
	Prepare and submit for construction permits
	Installation and removal of temporary facilities and controls.
	Delivery and processing of submittals.
	Progress meetings.
	Project closeout activities.
	Communication Procedures:  The Owner and Contractor shall communicate with each other through the Assigned Fulton County Project Manager (FULCO PM) about matters related to the Contract, unless otherwise provided in the Contract Documents or when dire...

	Key Personnel Names:  Within (7) seven days of starting construction operations, submit a list of key personnel assignments, including superintendent and other personnel in attendance at Project site.  Identify individuals and their duties and respons...
	Post copies of list in Project meeting room, in temporary field office, and by each temporary telephone.  Keep list current at all times.

	General:  In addition to Project superintendent, provide other administrative and supervisory personnel as required for proper performance of the Work.
	Include special personnel required for coordination of operations with other contractors.

	General:  Schedule and conduct meetings and conferences at Project site, unless otherwise indicated.
	Attendees:  Inform participants and others involved, and individuals whose presence is required, in writing seven working days prior to each meeting, of date and time of meeting.  Notify Owner and Engineer of scheduled meeting dates and times.
	Agenda:  The Owner shall prepare the meeting agenda.  Distribute the agenda to all invited attendees.
	Minutes:  The Owner  shall record significant discussions and agreements achieved.  Distribute the meeting minutes to everyone concerned, including Owner and Engineer, within seven (7) days of the meeting.

	Preconstruction Conference:  The Owner shall schedule a preconstruction conference before starting construction no later than 20 days after execution of the Agreement.  Hold the conference at Project site or another convenient location.  Conduct the m...
	Attendees:  Authorized representatives of Owner,  and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the conference.  All participants at the conference shall be familiar...
	Agenda:  Discuss items of significance that could affect progress, including the following:
	Tentative construction schedule.
	Phasing.
	Critical work sequencing and long-lead items.
	Designation of key personnel and their duties.
	Procedures for processing field decisions, Proposal Requests and Change Orders.
	Procedures for RFIs.
	Procedures for testing and inspecting.
	Procedures for processing Applications for Payment.
	Distribution of the Contract Documents.
	Submittal procedures.
	LEED requirements.
	Procedures for Maintaining and Preparation of Record Documents.
	Use of the premises.
	Work restrictions.
	Owner's occupancy requirements.
	Responsibility for temporary facilities, utilities and controls.
	Construction waste management and recycling.
	Parking availability.
	Office, work, and storage areas.
	Equipment deliveries and priorities.
	First aid.
	Security.
	Progress cleaning.
	Working hours.
	Infection Control Risk Assessment (IRCA).

	Minutes:  Record and distribute meeting minutes.

	Public Meeting:  The contractor shall attend a Public Meeting and address questions and concerns from Horse Shoe Bend property owners.  The Contract shall prepare a brief presentation explaining the work involved.
	Progress Meetings:  The Owner shall conduct progress meetings at bi-weekly intervals.
	Attendees:  In addition to representatives of Owner, and Engineer, each contractor, subcontractor, supplier, and other entity concerned with current progress or involved in planning, coordination, or performance of future activities shall be represent...
	Agenda:  Review and correct or approve minutes of previous progress meeting.  Review other items of significance that could affect progress.  Include topics for discussion as appropriate to status of Project.
	Contractor's Construction Schedule:  Review progress since the last meeting.  Determine whether each activity is on time, ahead of schedule, or behind schedule, in relation to Contractor's Construction Schedule.  Determine how construction behind sche...
	Review schedule for next period.

	Review present and future needs of each entity present, including the following:
	Interface requirements.
	Sequence of operations.
	Status of submittals.
	Deliveries.
	Off-site fabrication.
	Access.
	Site utilization.
	Temporary facilities and controls.
	Work hours.
	Hazards and risks.
	Progress cleaning.
	Quality and work standards.
	Status of correction of deficient items.
	Field observations.
	RFIs.
	Status of proposal requests.
	Pending changes.
	Status of Change Orders.
	Pending claims and disputes.
	Documentation of information for payment requests.


	Minutes:  Record and distribute the meeting minutes.
	Reporting:  Distribute minutes of the meeting to each party present and to parties who should have been present.
	Schedule Updating:  Revise Contractor's Construction Schedule after each progress meeting where revisions to the schedule have been made or recognized.  Issue revised schedule concurrently with the report of each meeting.


	Procedure:  Immediately on discovery of the need for information of the Contract Documents, and if not possible to request information at Project meeting, prepare and submit an RFI in the form specified.
	RFIs shall originate with Contractor.  RFIs submitted by entities other than Contractor will be returned with no response.
	Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's work or work of subcontractors.

	Content of the RFI:  Include a detailed, legible description of item needing information and the following:
	Project name.
	Date submitted to the Owner.
	Name of Contractor.
	Name of Owner[ and Construction Manager].
	RFI number, numbered sequentially by the Contractor as they are submitted to the Owner.
	Specification Section number and title and related paragraphs, as appropriate.
	Drawing number and detail references, as appropriate.
	Discipline (Engineering, Structural, Mechanical, Electrical, etc.).
	Field dimensions and conditions, as appropriate.
	Contractor's suggested solution(s).  If Contractor's solution(s) impact the Contract Time or the Contract Sum, Contractor shall state impact in the RFI.
	Contractor's signature.
	Attachments:  Include drawings, descriptions, measurements, photos, Product Data, Shop Drawings, and other information necessary to fully describe items needing interpretation.
	Supplementary drawings prepared by Contractor shall include dimensions, thicknesses, structural grid references, and details of affected materials, assemblies, and attachments.

	Date information required (See paragraph 1.8G).

	Hard-Copy RFIs:
	Identify each page of attachments with the RFI number and sequential page number.

	Software-Generated RFIs:  Software-generated form with substantially the same content as indicated above.
	Attachments shall be electronic files in Adobe Acrobat PDF format.

	Owner's and Construction Manager's Action:  Owner and Engineer will review each RFI, determine action required, and return it.  Allow five working days for Owner's response for each RFI.  RFIs received after 2:00 p.m. local time will be considered as ...
	The following RFIs will be returned without action:
	Requests for approval of submittals.
	Requests for approval of substitutions.
	Requests for coordination information already indicated in the Contract Documents.
	Requests for adjustments in the Contract Time or the Contract Sum.
	Requests for interpretation of Owner's actions on submittals.
	Incomplete RFIs or RFIs with numerous errors.

	Owner's action may include a request for additional information, in which case Owner's time for response will start again.
	Owner's action on RFIs that may result in a change to the Contract Time or the Contract Sum may be eligible for Contractor to submit Change Proposal according to Division 01 Section "Contract Modification Procedures."
	If Contractor believes the RFI response warrants change in the Contract Time or the Contract Sum, notify Owner in writing within 5 working days of receipt of the RFI response.



	GENERAL
	Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.
	Section includes administrative and procedural requirements for documenting the progress of construction during performance of the Work, including the following:
	Startup construction schedule.
	Contractor's construction schedule.
	Construction schedule updating reports.
	Daily construction reports.
	Material location reports.
	Site condition reports.
	Special reports.

	Activity:  A discrete part of a project that can be identified for planning, scheduling, monitoring, and controlling the construction project.  Activities included in a construction schedule consume time and resources.
	Critical Activity:  An activity on the critical path that must start and finish on the planned early start and finish times.
	Predecessor Activity:  An activity that precedes another activity in the network.
	Successor Activity:  An activity that follows another activity in the network.

	Cost Loading:  The allocation of the schedule of values for the completion of an activity as scheduled.  The sum of costs for all activities must equal the total Contract Sum, unless otherwise approved by Owner.
	CPM:  Critical path method, which is a method of planning and scheduling a construction project where activities are arranged based on activity relationships.  Network calculations determine when activities can be performed and the critical path of Pr...
	Critical Path:  The longest connected chain of interdependent activities through the network schedule that establishes the minimum overall Project duration and contains no float.
	Event:  The starting or ending point of an activity.
	Float:  The measure of leeway in starting and completing an activity.
	Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a jointly owned, expiring Project resource available to both parties as needed to meet schedule milestones and Contract completion date.
	Free float is the amount of time an activity can be delayed without adversely affecting the early start of the successor activity.
	Total float is the measure of leeway in starting or completing an activity without adversely affecting the planned Project completion date.

	Resource Loading:  The allocation of manpower and equipment necessary for the completion of an activity as scheduled.
	Format for Submittals:  Submit required submittals in the following format:
	PDF electronic file.

	Startup construction schedule.
	Approval of cost-loaded, startup construction schedule will not constitute approval of schedule of values for cost-loaded activities.

	Startup Network Diagram:  Of size required to display entire network for entire construction period.  Show logic ties for activities.
	Contractor's Construction Schedule:  Initial schedule, of size required to display entire schedule for entire construction period.
	Submit a working electronic copy of schedule, using software indicated, and labeled to comply with requirements for submittals.  Include type of schedule (initial or updated) and date on label.

	CPM Reports:  Concurrent with CPM schedule, submit each of the following reports.  Format for each activity in reports shall contain activity number, activity description, cost and resource loading, original duration, remaining duration, early start d...
	Activity Report:  List of all activities sorted by activity number and then early start date, or actual start date if known.
	Logic Report:  List of preceding and succeeding activities for all activities, sorted in ascending order by activity number and then early start date, or actual start date if known.
	Total Float Report:  List of all activities sorted in ascending order of total float.
	Earnings Report:  Compilation of Contractor's total earnings from commencement of the Work until most recent Application for Payment.

	Construction Schedule Updating Reports:  Submit with Applications for Payment.
	Daily Construction Reports:  Submit at [weekly] intervals.
	Site Condition Reports:  Submit at time of discovery of differing conditions.
	Special Reports:  Submit at time of unusual event.
	Qualification Data:  For scheduling consultant.
	Coordinate preparation and processing of schedules and reports with performance of construction activities and with scheduling and reporting of separate contractors.
	Coordinate Contractor's construction schedule with the schedule of values,[list of subcontracts,] submittal schedule, progress reports, payment requests, and other required schedules and reports.
	Secure time commitments for performing critical elements of the Work from entities involved.
	Coordinate each construction activity in the network with other activities and schedule them in proper sequence.


	PRODUCTS
	Time Frame:  Extend schedule from date established for commencement of the Work to date of final completion.
	Contract completion date shall not be changed by submission of a schedule that shows an early completion date, unless specifically authorized by Change Order.

	Activities:  Treat each story or separate area as a separate numbered activity for each main element of the Work.  Comply with the following:
	Activity Duration:  Define activities so no activity is longer than 20 days, unless specifically allowed by Owner.
	Procurement Activities:  Include procurement process activities for the following long lead items and major items, requiring a cycle of more than 60 days, as separate activities in schedule.  Procurement cycle activities include, but are not limited t...
	Submittal Review Time:  Include review and resubmittal times indicated in Division 01 Section "Submittal Procedures" in schedule.  Coordinate submittal review times in Contractor's construction schedule with submittal schedule.
	Substantial Completion:  Indicate completion in advance of date established for Substantial Completion, and allow time for Owner's administrative procedures necessary for certification of Substantial Completion.
	Punch List and Final Completion:  Include not more than [30] days for completion of punch list items and final completion.

	Constraints:  Include constraints and work restrictions indicated in the Contract Documents and as follows in schedule, and show how the sequence of the Work is affected.
	Phasing:  Arrange list of activities on schedule by phase.
	Work under More Than One Contract:  Include a separate activity for each contract.
	Work by Owner:  Include a separate activity for each portion of the Work performed by Owner.
	Products Ordered in Advance:  Include a separate activity for each product.  Include delivery date indicated in Division 01 Section "Summary."  Delivery dates indicated stipulate the earliest possible delivery date.
	Owner-Furnished Products:  Include a separate activity for each product.  Include delivery date indicated in Division 01 Section "Summary."  Delivery dates indicated stipulate the earliest possible delivery date.
	Work Restrictions:  Show the effect of the following items on the schedule:
	Coordination with existing construction.
	Limitations of continued occupancies.
	Uninterruptible services.
	Partial occupancy before Substantial Completion.
	Use of premises restrictions.
	Provisions for future construction.
	Seasonal variations.
	Environmental control.

	Work Stages:  Indicate important stages of construction for each major portion of the Work.
	Construction Areas:  Identify each major area of construction for each major portion of the Work.  Indicate where each construction major area must be sequenced or integrated with other construction activities.

	Milestones:  Include milestones indicated in the Contract Documents in schedule, including, but not limited to, the Notice to Proceed, Substantial Completion, and final completion.
	Cost Correlation:  Superimpose a cost correlation timeline, indicating planned and actual costs.  On the line, show planned and actual dollar volume of the Work performed as of planned and actual dates used for preparation of payment requests.
	Upcoming Work Summary:  Prepare summary report indicating activities scheduled to occur or commence prior to submittal of next schedule update.  Summarize the following issues:
	Unresolved issues.
	Unanswered Requests for Information.
	Rejected or unreturned submittals.
	Notations on returned submittals.
	Pending modifications affecting the Work and Contract Time.

	Recovery Schedule:  When periodic update indicates the Work is 14 or more calendar days behind the current approved schedule, submit a separate recovery schedule indicating means by which Contractor intends to regain compliance with the schedule.  Ind...
	Bar-Chart Schedule:  Submit startup, horizontal bar-chart-type construction schedule within 10 days of date established for construction to begin in the Notice to Proceed.
	Preparation:  Indicate each significant construction activity separately.  Identify first workday of each week with a continuous vertical line.  Outline significant construction activities for first 60 days of construction.  Include skeleton diagram f...
	General:  Prepare network diagrams using AON (activity-on-node) format.
	Start-up Network Diagram:  Submit diagram within 14  days of date established for the Notice to Proceed.  Outline significant construction activities for the first 60 days of construction.  Include skeleton diagram for the remainder of the Work and a ...
	CPM Schedule:  Prepare Contractor's construction schedule using a cost- and resource-loaded time-scaled CPM network analysis diagram for the Work.
	Develop network diagram in sufficient time to submit CPM schedule so it can be accepted for use no later than 30 days after date established for the Notice to Proceed.
	Failure to include any work item required for performance of this Contract shall not excuse Contractor from completing all work within applicable completion dates, regardless of Owner's approval of the schedule.

	Conduct educational workshops to train and inform key Project personnel, including subcontractors' personnel, in proper methods of providing data and using CPM schedule information.
	Establish procedures for monitoring and updating CPM schedule and for reporting progress.  Coordinate procedures with progress meeting and payment request dates.
	Use "one workday" as the unit of time for individual activities.  Indicate nonworking days and holidays incorporated into the schedule in order to coordinate with the Contract Time.

	General:  Submit special reports/Safety Reports directly to Owner within one day(s) of an occurrence.  Distribute copies of report to parties affected by the occurrence.
	Reporting Unusual Events:  When an event of an unusual and significant nature occurs at Project site, whether or not related directly to the Work, prepare and submit a special report.  List chain of events, persons participating, response by Contracto...

	- GENERAL
	Section includes administrative and procedural requirements for the following:
	Preconstruction photographs.  (Detailed for Riverbirch Dr.)
	Periodic construction photographs.
	Final completion construction photographs.
	Preconstruction video recordings.  (Detailed for Riverbirch Dr.)
	Periodic construction video recordings.

	Related Requirements:
	Division 01 Section "Submittal Procedures" for submitting photographic documentation.
	Division 01 Section "Closeout Procedures" for submitting photographic documentation as project record documents at Project closeout.

	Digital Photographs:  Submit image files within three days of taking photographs. A minimum of (15) fifteen image files with monthly pay applications.
	Digital Camera:  Minimum sensor resolution of 8 megapixels.
	Format:  Minimum 3200 by 2400 pixels, in unaltered original files, with same aspect ratio as the sensor, uncropped, date and time stamped, in folder named by date of photograph, accompanied by key plan file.

	Video Recordings:  Submit video recordings within seven days of recording.  Submit preconstruction video and pictures with first pay application.
	Submit video recordings in digital video disc format acceptable to Owner.

	Obtain and transfer copyright usage rights from photographer to Owner for unlimited reproduction of photographic documentation.

	PRODUCTS
	Digital Images:  Provide images in JPG format, produced by a digital camera with minimum sensor size of 8 megapixels, and at an image resolution of not less than 3200 pixels.
	Digital Video Recordings:  Provide high-resolution, digital video disc in format acceptable to Owner.

	EXECUTION
	Photographer:  Engage a qualified photographer to take construction photographs.
	General:  Take photographs using the maximum range of depth of field, and that are in focus, to clearly show the Work.  Photographs with blurry or out-of-focus areas will not be accepted.
	Maintain key plan with each set of construction photographs that identifies each photographic location.

	Digital Images:  Submit digital images exactly as originally recorded in the digital camera, without alteration, manipulation, editing, or modifications using image-editing software.
	Date and Time:  Include date and time in file name for each image.
	Field Office Images:  Maintain one set of images accessible in the field office at Project site, available at all times for reference.  Identify images in the same manner as those submitted to Owner and Owner.

	Preconstruction Photographs:  Starting construction, take photographs of Project site and surrounding properties, including existing items to remain during construction, from different vantage points, as directed by Owner.
	1. The Contractor shall take detailed video and photographs of the entire road of Riverbirch Dr. prior to construction and document any preexisting road damage.  The photos will be used after construction should any claim be made of damage to the street.
	2. Flag construction limits before taking construction photographs.
	3. Take 20 photographs to show existing conditions adjacent to property before starting the Work.
	4. Take 20 photographs of existing buildings either on or adjoining property to accurately record physical conditions at start of construction.
	5. Take additional photographs as required to record settlement or cracking of adjacent structures, pavements, and improvements.

	Periodic Construction Photographs:  Take photographs at regular intervals through out construction.  Select vantage points to show status of construction and progress since last photographs were taken. Include readable photographs of all equipment nam...
	Owner-Directed Construction Photographs:  From time to time, Owner and Owner may instruct photographer about number and frequency of photographs and general directions on vantage points.  Select actual vantage points and take photographs to show the s...
	Time-Lapse Sequence Construction Photographs:  Take 20 photographs as indicated, to show status of construction and progress since last photographs were taken.
	Frequency:  Take photographs at regular intervals through out construction
	Vantage Points:  Following suggestions by Owner or Owner and Contractor, photographer to select vantage points.  During each of the following construction phases, take not less than two of the required shots from same vantage point each time to create...

	Final Completion Construction Photographs:  Take 20 color photographs after date of Substantial Completion for submission as project record documents. Owner or Owner will inform photographer of desired vantage points.
	Additional Photographs:  Owner or Owner may request photographs, in addition to periodic photographs specified.  Additional photographs are included in the Contract Sum.
	Three days' notice will be given, where feasible.
	In emergency situations, take additional photographs within 24 hours of request.
	Circumstances that could require additional photographs include, but are not limited to, the following:
	Immediate follow-up when on-site events result in construction damage or losses.
	Substantial Completion of a major component of the Work.
	Extra record photographs at time of final acceptance.
	Owner's request for special publicity photographs.


	Video Recording Photographer:  Engage a qualified videographer to record construction video recordings.
	Recording:  Mount camera on tripod before starting recording, unless otherwise necessary to show area of construction.  Display continuous running time and date.  At start of each video recording, record weather conditions from local newspaper or tele...
	Narration:  Describe scenes on video recording by audio narration by microphone while video recording is recorded.  Include description of items being viewed, recent events, and planned activities.  At each change in location, describe vantage point, ...
	Confirm date and time at beginning and end of recording.
	Begin each video recording with name of Project, Contractor's name, videographer's name, and Project location.

	Preconstruction Video Recording:  Before starting construction, record video recording of Project site and surrounding properties from different vantage points, as directed by Owner or Owner.
	The Contractor shall take detailed video of the entire road of Riverbirch Dr. prior to construction and document any preexisting road damage.  The photos will be used after construction should any claim be made of damage to the street.
	Flag construction limits before recording construction video recordings.
	Show existing conditions adjacent to Project site before starting the Work.
	Show existing buildings either on or adjoining Project site to accurately record physical conditions at the start of construction.
	Show protection efforts by Contractor.

	Periodic Construction Video Recordings:  Record video recording as requested by Owner or Owner.  Select vantage points to show status of construction and progress since last video recordings were recorded.  Minimum recording time shall be 30 minutes(s).

	GENERAL
	This Section includes administrative and procedural requirements for submitting Shop Drawings, Product Data, Samples, and other miscellaneous submittals.
	General:  Prepare and submit Informational Submittals required by other Specification Sections.
	Number of Copies:  Submit two copies of each submittal, unless otherwise indicated.  Owner will not return copies.
	Certificates and Certifications:  Provide a notarized statement that includes signature of entity responsible for preparing certification.  Certificates and certifications shall be signed by an officer or other individual authorized to sign documents ...

	The contractor shall submit for approval by the Owner a Construction Schedule, a Schedule of Values that breaks down costs associated with required work, and an estimated Payment Schedule based on the Construction Schedule.
	The contractor shall submit to the Owner on a weekly basis a safety report and daily construction activity logs related to work activities on site and including a list of personnel and visitors on site.
	The Contractor shall submit Insurance Certificates and Bonds indicating current status of insurance or bonding coverage. Include name of entity covered by insurance or bond, limits of coverage, amounts of deductibles, if any, and term of the coverage....

	EXECUTION
	Temporary Fencing:  Install temporary fencing located as indicated or outside the drip line of trees to protect remaining vegetation from construction damage.
	Install temporary orange copolymer fence at the drip line of all trees indicated on the plans to be protected.
	Install chain link fence according to ASTM F 567 at the drip line of all trees indicated on the plans to be protected.

	Protect tree root systems from damage due to noxious materials caused by runoff or spillage while mixing, placing, or storing construction materials.  Protect root systems from flooding, eroding, or excessive wetting caused by dewatering operations.
	Do not store construction materials, debris, or excavated material within the drip line of remaining trees.  Do not permit vehicles or foot traffic within the drip line; prevent soil compaction over root systems.
	Do not allow fires under or adjacent to remaining trees or other plants.
	Install shoring or other protective support systems to minimize sloping or benching of excavations.
	Do not excavate within drip line of trees, unless otherwise indicated.
	Where excavation for new construction is required within drip line of trees, hand clear and excavate to minimize damage to root systems.  Use narrow-tine spading forks and comb soil to expose roots.
	Redirect roots in backfill areas where possible.  If encountering large, main lateral roots, expose roots beyond excavation limits as required to bend and relocate them without breaking.  If encountered immediately adjacent to location of new construc...
	Do not allow exposed roots to dry out before placing permanent backfill.  Provide temporary earth cover or pack with peat moss and wrap with burlap.  Water and maintain in a moist condition.  Temporarily support and protect roots from damage until the...

	Where utility trenches are required within drip line of trees, tunnel under or around roots by drilling, auger boring, pipe jacking, or digging by hand.
	Root Pruning:  Do not cut main lateral roots or taproots; cut only smaller roots that interfere with installation of utilities.  Cut roots with sharp pruning instruments; do not break or chop.

	Grade Lowering:  Where new finish grade is indicated below existing grade around trees, slope grade beyond drip line of trees.  Maintain existing grades within drip line of trees.
	Grade Lowering:  Where new finish grade is indicated below existing grade around trees, slope grade away from trees as recommended by qualified arborist, unless otherwise indicated.
	Use a "ditch witch" or similar soil saw to cleanly cut roots at the top of slope, as shown in the details.
	Root Pruning:  Prune tree roots exposed during grade lowering.  Do not cut main lateral roots or taproots; cut only smaller roots.  Cut roots with sharp pruning instruments; do not break or chop.

	Minor Fill:  Where existing grade is 6 inches(150 mm) or less below elevation of finish grade, fill with topsoil.  Place topsoil in a single uncompacted layer and hand grade to required finish elevations.
	Moderate Fill:  Where existing grade is more than 6 inches(150 mm), but less than 12 inches(300 mm), below elevation of finish grade, place drainage fill, filter fabric, and topsoil on existing grade as follows:
	Carefully place drainage fill against tree trunk approximately 2 inches(50 mm) above elevation of finish grade and extend not less than 18 inches(450 mm) from tree trunk on all sides.  For balance of area within drip-line perimeter, place drainage fil...
	Place filter fabric with edges overlapping 6 inches(150 mm) minimum.
	Place fill layer of topsoil to finish grade.  Do not compact drainage fill or topsoil.  Hand grade to required finish elevations.

	Burning is not permitted.
	Disposal:  Remove excess excavated material, displaced trees, and excess chips from the site.

	GENERAL
	Work shall include providing erosion prevention and sediment control measures for all excavation and other construction activities within the limits of the site, any temporary or permanent easements, and within any borrow or spoil areas used during th...
	All erosion prevention and sediment control work shall comply with applicable requirements of governing authorities having jurisdiction and of the National Pollutant Discharge Elimination System (NPDES).  The specifications, drawings and are not repre...
	Erosion prevention and sediment control measures shall be provided prior to commencement of construction and diligently maintained for the entire duration of construction.  On-site and off-site areas which are especially vulnerable to damage from eros...
	All land-disturbing activities shall be planned and conducted to minimize the area and time of exposure and to prevent discharge of sediment laden water from the site.
	Surface water runoff originating upgrade of exposed areas shall be diverted to reduce erosion and sediment loss during the period of exposure.
	The Contractor is responsible for removal of sediment from all erosion prevention and sediment control structures, barriers and ponds when capacity of the feature is reduced by one-half [by authorities having jurisdiction].
	The Contractor is required to perform inspections and document conditions of erosion prevention and sediment control measures.  Frequency of inspection shall be as set forth in the by authorities having jurisdiction. Maintenance shall be performed pro...
	The Contractor is responsible for obtaining all required land disturbance permits associated with construction activity at this site for the Project

	PRODUCTS
	Crushed stone for stabilized construction entrance/exit shall be clean and 2 to 3.5 inches in diameter.  Filter fabric for stabilized construction entrance/exit shall be Mirafi 135N or equivalent.
	Silt fence shall be "Envirofence" preassembled silt fence by Mirafi, Inc., or equivalent.  Tensile Strength (Lbs. Minimum) warp 120, fill 100 per ASTM D-4632; Elongation (% Maximum) 40, per ASTM D-4632; Apparent Opening Size #30 per ASTM D-4751; Flow ...
	Gravel Filled Bags: Bags shall be of like material to silt fence.  Gravel shall be clean #57 or #67 crushed stone.  Filled bags shall be at least 2 feet long, 1’-6” wide and 6 inches thick.
	Rock for check dam structures shall be clean, small rip rap (2 to 15 inches in diameter).
	Strawbales: Bales shall be either wire bound or string tied and placed with bindings orientated around sides rather than top and bottom.
	Temporary Vegetation: Seed mixtures including rye, annual ryegrass, wheat, oats, barley, Sudan grass, wheat, oats, Fescue, Lespedeza, millet, and/or Bermudagrass that provide quick protection shall be used to temporarily stabilize disturbed areas that...
	Temporary mulches shall consist of straw or hay, composted materials, wood chips or cellulose fiber, asphalt, and/or rolled erosion control products.
	Erosion Control Blanket/Matting:  Blanket and matting materials shall be non-toxic to vegetation.  Netting shall be photodegradable and intertwined with mulch/fiber material.  Mulch and fiber material shall consist of straw, excelsior (curled wood), c...

	EXECUTION
	Conduct construction so as to provide the site with maximum protection from erosion at all times.
	Conduct excavation activities to provide erosion and sediment control as follows:
	Clearing and excavation shall not commence until such work is approved and permitted by local authorities having jurisdiction. Coordinate with authorities having jurisdiction for permitting requirements.
	Stockpile excavated material so as not to block any drainage area.  Replace this excavated material in the trench immediately after repairs or installations have been completed and are approved by the Owner or local authority.
	Retain natural vegetation whenever feasible.
	Stabilize exposed areas as quickly as possible by means of seeding and mulching.  Use diversion ditches, or other methods, to prevent storm water from running over the exposed area until seeding is established as specified.
	Take particular care along streams and drainage ditches so that fallen trees, debris, and excavated material will not adversely affect the streamflow.  Exercise care to minimize disturbance of streambanks.  Wherever the streambanks are affected by con...
	Retard the velocity of runoff water by use of barriers, traps and basins.
	Trap the sediment contained in runoff water.
	Take care during the hauling of materials, etc., to keep vehicles from creating a severe erosion problem.
	Control dust by application of water or other means, as necessary.
	Stabilize roadways and driveways as soon as feasible.

	Regrade and stabilize surfaces eroded or otherwise damaged during any and all construction operations.
	Length: As effective, but not less than 150 feet.
	Thickness: Not less than eight (8) inches.  A layer of medium grade filter fabric shall be placed on the subgrade before placement of stone.
	Width:  The full width of all points of ingress and egress, but not less than 20 feet.
	Radii:  Radii shall be appropriate for type of traffic, but not less than 20 feet.
	Washing: When necessary, vehicles shall be cleaned of sediment prior to exiting the site onto public right-of-way.  When washing is required, it shall be done in an area stabilized with crushed stone and draining into an approved sediment trap or basi...
	Maintenance: The entrance shall be maintained in a condition, which prevents transport of sediment off of the site or onto public rights-of-way.  This may require periodic top dressing with additional stone and maintenance of measures used to trap sed...
	Silt fencing shall be placed on proposed line, parallel to contours, and within an excavated trench of minimum 6 inch depth and width. Excavated soil shall be backfilled against the uphill side of the barrier.  The bottom edge of silt fence must be en...
	Silt fencing shall be purchased in continuous rolls and cut to length of the barrier.  When joints are unavoidable, filter material shall be spliced together only at support posts and overlapped a minimum of 6 inches.
	Install the silt fence in accordance with the manufacturer's recommendations and the details shown on the plans.
	Bales shall be installed in a trench excavated to the width of the bale, the length of the proposed barrier, and to a minimum depth of 4 inches.  Excavated soil shall be backfilled against the uphill side of the barrier.
	Bales shall be placed in a single row, lengthwise on proposed line, with ends of adjacent bales tightly abutting one another, such that no gaps are evident.  In swales and ditches the barrier shall extend up each side slope such that the bottoms of th...
	Bales shall be anchored with at least two stakes or rebars through each bale and a minimum of 8 inches into the ground.  Provide safety caps if rebar is used to anchor straw bales.
	Soil shall be tested to determined nutrient levels.  If soil does not contain sufficient nutrient levels, work 12-12-12 analysis fertilizer 2 to 4 inches deep into soil at a rate of 400-600 pounds per acre.
	Seed shall be certified by the local State Department of Transportation or Soil Conservation office.
	To promote temporary vegetation establishment; provide lime, fertilizer (as determined by soil testing) and above-ground irrigation as necessary.
	Provide mulch consisting of straw or hay, composted materials, wood chips or cellulose fiber, asphalt, or erosion control blanket to cover a minimum of 75% of the area receiving temporary vegetative cover.
	Temporary vegetation shall be made non-viable, with herbicide or other means, prior to seeding and planting of permanent species.
	Seed and fertilizer (if required) shall be applied before installation of a blanket or mat.
	Follow manufacturer’s directions for orienting, overlapping, entrenching and securing blankets and mats.  Generally orient blanket and mat rolls vertically along a slope, from top to bottom.  Horizontal orientation is allowable only for slopes with st...
	Always entrench the blanket or mat a minimum of 6 inches at any joint, any structure, and at the top and bottom of a slope.
	Provide rock check dams in locations shown on the plans.  Maximum spacing shall be such that the toe of the upstream dam is at the same elevation as the top of the downstream dam.
	The center of each check dam should be at least 9 inches lower than its outer edges.  Height of the dam shall not exceed 2 feet at its centerline.
	Excavation around the drop inlet (non-paved areas) shall be performed to accommodate the barrier type implemented (e.g. silt fence, straw bales, gravel filled bags).  Backfilled material shall be placed on the upstream side of the barrier.
	Dust generated during performance of the work shall be controlled by applying water.
	Water shall be provided in the amounts and locations in accordance with general local practice.
	Polyacrylamide (PAM) shall not be used.
	END OF SECTION

	GENERAL
	Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	Substantial Completion procedures.
	Final completion procedures.
	Warranties.
	Final cleaning.
	Repair of the Work.

	Contractor's List of Incomplete Items:  Prepare and submit a list of items to be completed and corrected (Contractor's punch list), indicating the value of each item on the list and reasons why the Work is incomplete.
	Submittals Prior to Substantial Completion:  Complete the following a minimum of 10 working/14 calendar days prior to requesting inspection for determining date of Substantial Completion.  List items below that are incomplete at time of request.
	Certificates of Release:  Obtain and submit releases from authorities having jurisdiction permitting Owner unrestricted use of the Work and access to services and utilities.  Include occupancy permits, operating certificates, and similar releases.
	Prepare and submit a letter requesting Substantial Completion by the Owner.
	Submit closeout submittals, including project record documents,  final completion construction photographic documentation, red-lined construction drawings, damage or settlement surveys, property surveys, and similar final record information.
	Submit closeout submittals, including specific warranties, workmanship bonds, maintenance service agreements, final certifications, and similar documents.
	Terminate and remove temporary facilities from Project site, along with mockups, construction tools, and similar elements.

	Inspection:  Submit a written request for inspection to determine Substantial Completion a minimum of 10 working/14 calendar days prior to date the work will be completed and ready for final inspection and tests.  On receipt of request, Owner will eit...
	Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	Results of completed inspection will form the basis of requirements for final completion.

	Submittals Prior to Final Completion:  Before requesting final inspection for determining final completion, complete the following:
	Certified List of Incomplete Items:  Submit certified copy of Owner's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Owner.  Certified copy of the list shall state that each item has be...
	Submit to the Owner a letter requesting final completion.
	Certificate of Insurance:  Submit evidence of final, continuing insurance coverage complying with insurance requirements.
	Submit with final pay request a receipt of full payment and release by all Sub-contractors.
	Submit all final inspection reports.

	Inspection:  Submit a written request for final inspection to determine acceptance a minimum of 10 working/14 calendar days prior to date the work will be completed and ready for final inspection and tests.  On receipt of request, Owner will either pr...
	Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.

	Organization of List:  Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are outside the limits of c...
	Organize list of spaces in sequential order.
	Organize items applying to each space by major element.
	Include the following information at the top of each page:
	Project name.
	Date.
	Name of Owner.
	Name of Contractor.
	Page number.

	Submit list of incomplete items in the following format:
	PDF electronic file.


	Time of Submittal:  Submit written warranties on request of Owner for designated portions of the Work where commencement of warranties other than date of Substantial Completion is indicated, or when delay in submittal of warranties might limit Owner's...

	GENERAL
	Drawings and general provisions of the Contract, including General and Supplementary Conditions Specification Sections, apply to this Section.
	Section Includes:
	Demolition and removal of buildings and selected site improvements as noted on the drawings.
	[Abandoning in-place] below-grade construction.
	Disconnecting, capping or sealing utilities.
	Salvaging items for reuse by the Contractor.

	All existing structures, equipment and materials to be demolished and removed as noted in the Contract Drawings and all debris and demolition waste becomes the property of Contractor.
	Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones and their contents, commemorative plaques and tablets, and other items of interest or value to Owner that may be uncovered during demolition remain the p...
	Qualification Data:  For qualified refrigerant recovery technician.
	Proposed Protection Measures:  Submit informational report, including Drawings, that indicates the measures proposed for protecting individuals and property for environmental protection, for dust control and for noise control.
	Schedule of Building Demolition Activities:  Indicate the following:
	Detailed sequence of demolition work, with starting and ending dates for each activity.
	Temporary interruption of utility services.
	Shutoff and capping of utility services.

	Predemolition Photographs:  Show existing conditions of adjoining construction and site improvements, including finish surfaces that might be misconstrued as damage caused by demolition operations.  Comply with Division 01 Section "Photographic Docume...
	Landfill Records:  Indicate receipt and acceptance of hazardous wastes by a landfill facility licensed to accept hazardous wastes.
	Statement of Refrigerant Recovery:  Signed by refrigerant recovery technician responsible for recovering refrigerant, stating that all refrigerant that was present was recovered and that recovery was performed according to EPA regulations.  Include na...
	Refrigerant Recovery Technician Qualifications:  Certified by EPA-approved certification program.
	Regulatory Requirements:  Comply with governing EPA notification regulations before beginning demolition.  Comply with hauling and disposal regulations of authorities having jurisdiction.
	Standards:  Comply with ANSI/ASSE A10.6 and NFPA 241.
	Predemolition Conference:  Conduct conference at Project site.
	Inspect and discuss condition of construction to be demolished.
	Review structural load limitations of existing structures.
	Review and finalize building demolition schedule and verify availability of demolition personnel, equipment, and facilities needed to make progress and avoid delays.
	Review and finalize protection requirements.
	Review procedures for noise control and dust control.
	Review procedures for protection of adjacent property.

	Buildings to be demolished will be vacated and their use discontinued before start of the Work.  The contractor shall remove and dispose of all unused items and materials in the buildings.
	Buildings immediately adjacent to demolition area will be occupied.  Conduct building demolition so operations of occupied buildings will not be disrupted.
	Provide not less than 72 hours' notice of activities that will affect operations of adjacent occupied buildings.
	Maintain access to existing walkways, exits, and other facilities used by occupants of adjacent buildings.
	Do not close or obstruct walkways, exits, or other facilities used by occupants of adjacent buildings without written permission from authorities having jurisdiction.


	Owner assumes no responsibility for buildings and structures to be demolished.
	Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as practical.

	Hazardous Materials:  It is not expected that hazardous materials will be encountered in the Work.
	Hazardous materials will be removed by Owner before start of the Work.

	Hazardous Materials:  Hazardous materials are present in buildings and structures to be demolished.  A report on the presence of hazardous materials is on file for review and use.  Examine report to become aware of locations where hazardous materials ...
	Hazardous material remediation is specified elsewhere in the Contract Documents.
	Do not disturb hazardous materials or items suspected of containing hazardous materials except under procedures specified elsewhere in the Contract Documents.
	Owner will provide material safety data sheets for materials that are known to be present in buildings and structures to be demolished.

	On-site storage or sale of removed items or materials is not permitted.
	Arrange demolition schedule so as not to interfere with operations of adjacent occupied buildings and Waste Water Pump Station.

	EXECUTION
	Verify that utilities have been disconnected and capped before starting demolition operations.
	The contractor shall follow the City of Roswell’s guidelines and  regulations for demolition.
	Review Project Record Documents of existing construction provided by Owner.  Owner does not guarantee that existing conditions are same as those indicated in Project Record Documents.
	Verify that hazardous materials have been remediated before proceeding with building demolition operations.
	Refrigerant:  Remove refrigerant from mechanical equipment according to 40 CFR 82 and regulations of authorities having jurisdiction before starting demolition.
	Existing Utilities:  Locate, identify, disconnect, and seal or cap off indicated utilities serving buildings and structures to be demolished.
	Owner will arrange to shut off indicated utilities when requested by Contractor.
	Arrange to shut off indicated utilities with utility companies.
	If removal, relocation, or abandonment of utility services will affect adjacent occupied buildings, then provide temporary utilities that bypass buildings and structures to be demolished and that maintain continuity of service to other buildings and s...
	Cut off pipe or conduit a minimum of 24 inches (610 mm) below grade.  Cap, valve, or plug and seal remaining portion of pipe or conduit after bypassing according to requirements of authorities having jurisdiction.

	Temporary Shoring:  Provide and maintain interior and exterior shoring, bracing, or structural support to preserve stability and prevent unexpected movement or collapse of construction being demolished.
	Strengthen or add new supports when required during progress of demolition.

	Existing Utilities:  Maintain utility services to remain and protect from damage during demolition operations.  (Water Line, Storm Water System)
	Do not interrupt existing utilities serving adjacent occupied or operating facilities unless authorized in writing by Owner and authorities having jurisdiction.
	Provide temporary services during interruptions to existing utilities, as acceptable to Owner and authorities having jurisdiction.
	Provide at least 36 hours' notice to occupants of affected buildings if shutdown of service is required during changeover.


	Temporary Protection:  Erect temporary protection, such as walks, fences, railings, canopies, and covered passageways, where required by authorities having jurisdiction and as indicated.
	Protect adjacent buildings and facilities from damage due to demolition activities.
	Protect existing site improvements, appurtenances, and landscaping to remain.
	Erect a plainly visible fence around drip line of individual trees or around perimeter drip line of groups of trees to remain.
	Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.
	Provide protection to ensure safe passage of people around building demolition area and to and from occupied portions of adjacent buildings and structures.
	Protect walls, windows, roofs, and other adjacent exterior construction that are to remain and that are exposed to building demolition operations.
	Erect and maintain dustproof partitions and temporary enclosures to limit dust, noise, and dirt migration to occupied portions of adjacent buildings.

	Remove temporary barriers and protections where hazards no longer exist.  Where open excavations or other hazardous conditions remain, leave temporary barriers and protections in place.
	General:  Demolish indicated buildings and site improvements completely.  Use methods required to complete the Work within limitations of governing regulations and as follows:
	Do not use cutting torches until work area is cleared of flammable materials.  Maintain portable fire-suppression devices during flame-cutting operations.
	Maintain fire watch during and for at least 4 hours after flame cutting operations.
	Maintain adequate ventilation when using cutting torches.
	Locate building demolition equipment and remove debris and materials so as not to impose excessive loads on supporting walls, floors, or framing.

	Ownering Surveys:  During demolition, perform surveys to detect hazards that may result from building demolition activities.
	Site Access and Temporary Controls:  Conduct building demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
	Do not close or obstruct streets, walks, walkways, or other adjacent occupied or used facilities without permission from Owner and authorities having jurisdiction.  Provide alternate routes around closed or obstructed traffic ways if required by autho...
	Use water mist and other suitable methods to limit spread of dust and dirt.  Comply with governing environmental-protection regulations.  Do not use water when it may damage adjacent construction or create hazardous or objectionable conditions, such a...

	Proceed with demolition of structural framing members systematically, from higher to lower level.  Complete building demolition operations above each floor or tier before disturbing supporting members on the next lower level.  Demolish and remove all ...
	Remove debris from elevated portions of the building by chute, hoist, or other device that will convey debris to grade level in a controlled descent.
	Remove structural framing members and lower to ground by method suitable to minimize ground impact and dust generation.

	Salvage:  Items to be removed and salvaged are the property of the Contractor.
	Below-Grade Construction:  Demolish foundation walls and other below-grade construction.
	Remove below-grade construction, including basements, foundation walls, and footings,
	For the Aeration Basin, Clarifiers, Filter Tank nad Aerobic Digester, Cut the vertical walls at least 6 feet below the final grade.  Fill the voids with to the final grade level with suitable fill dirt compacted to 95% in 2 foot lifts.  The bottom sla...

	Existing Utilities:  Abandon existing utilities and below-grade utility structures.  Cut utilities flush with grade.
	Explosives:  Perform explosive demolition according to governing regulations.
	Obtain written permission from authorities having jurisdiction before bringing explosives to, or using explosives on, Project site.
	Do not damage adjacent structures, property, or site improvements when using explosives.

	Comply with recommendation in specialty explosives consultant's report.
	Below-Grade Areas:  Rough grade below-grade areas ready for further excavation or new construction.
	Below-Grade Areas:  Completely fill and seal below-grade areas and voids resulting from building demolition operations with satisfactory soil materials.
	Site Grading:  Uniformly rough grade area of demolished construction to a smooth surface, free from irregular surface changes.  Provide a smooth transition between adjacent existing grades and new grades.
	Fulton County and City of Roswell inspectors will inspect Riverbirch Dr. and compare existing road conditions from the initial video and photo for any damage due to hauling.  If determined, portions of the road may need to be milled and paved.
	Remove demolition waste materials from Project site [and legally dispose of them in an EPA-approved landfill acceptable to authorities having jurisdiction].
	Do not allow demolished materials to accumulate on-site.
	Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.

	Do not burn demolished materials.
	Clean adjacent structures and improvements of dust, dirt, and debris caused by building demolition operations.  Return adjacent areas to condition existing before building demolition operations began.
	Clean roadways of debris caused by debris transport.


	GENERAL
	This Section includes the following:
	Excavating and backfilling for structures.
	Base course for asphalt paving.
	Excavating and backfilling trenches for buried utilities and pits for buried utility structures.

	Backfill:  Soil materials used to fill an excavation.
	Initial Backfill:  Backfill placed beside and over pipe in a trench, including haunches to support sides of pipe.
	Final Backfill:  Backfill placed over initial backfill to fill a trench.

	Base Course:  Layer placed between the subbase course and asphalt paving.
	Bedding Course:  Layer placed over the excavated subgrade in a trench before laying pipe.
	Borrow:  Satisfactory soil imported from off-site for use as fill or backfill.
	Excavation:  Removal of material encountered above subgrade elevations.
	Additional Excavation:  Excavation below subgrade elevations as directed by Owner.  Additional excavation and replacement material will be paid for according to Contract provisions for changes in the Work.
	Bulk Excavation:  Excavations more than 10 feet (3 m) in width and pits more than 30 feet (9 m) in either length or width.
	Unauthorized Excavation:  Excavation below subgrade elevations or beyond indicated dimensions without direction by Owner.  Unauthorized excavation, as well as remedial work directed by Owner, shall be without additional compensation.

	Fill:  Soil materials used to raise existing grades.
	Rock:  Rock material in beds, ledges, unstratified masses, and conglomerate deposits and boulders of rock material ¾ cu. yd. (0.57 cu.m) or more in volume that cannot be removed by a trackhoe.
	Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and electrical appurtenances, or other man-made stationary features constructed above or below the ground surface.
	Subbase Course:  Layer placed between the subgrade and base course for asphalt paving, or layer placed between the subgrade and a concrete pavement or walk.
	Subgrade:  Surface or elevation remaining after completing excavation, or top surface of a fill or backfill immediately below subbase, drainage fill, or topsoil materials.
	Utilities include underground pipes, conduits, ducts, and cables.
	Comply with applicable requirements of NFPA 495, "Explosive Materials Code."

	PRODUCTS
	Satisfactory Soils:  ASTM D 2487 soil classification groups GW, GP, GM, SW, SP, and SM, or a combination of these group symbols; free of rock or gravel larger than 3 inches(75 mm) in any dimension, debris, waste, frozen materials, vegetation, and othe...
	Unsatisfactory Soils:  ASTM D 2487 soil classification groups GC, SC, ML, MH, CL, CH, OL, OH, and PT, or a combination of these group symbols.
	Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of optimum moisture content at time of compaction.

	Backfill and Fill:  Satisfactory soil materials able to be compacted.
	Subbase:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2- inch(38-mm) sieve and not more than 12 percent passing a No. 200(0.075-...
	Base:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; with at least 95 percent passing a 1-1/2-inch(38-mm) sieve and not more than 8 percent passing a No. 200(0.075-mm) s...
	Bedding:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, ASTM D 2940, except with 100 percent passing a 1-inch (25-mm) sieve and not more than 5 percent passing a No. 8 (0.075-mm) sieve.

	EXECUTION
	Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by settlement, lateral movement, undermining, washout, and other hazards created by earthwork operations.
	Protect subgrades and foundation soils against freezing temperatures or frost.  Provide protective insulating materials as necessary.
	Provide erosion-control measures to prevent erosion or displacement of soils and discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways.
	The contractor shall dewater storm water from all structures to be demolished into the nearest sewer main.
	Prevent surface water and ground water from entering excavations, from ponding on prepared subgrades, and from flooding Project site and surrounding area.
	Protect subgrades from softening, undermining, washout, and damage by rain or water accumulation.
	Reroute surface water runoff away from excavated areas.  Do not allow water to accumulate in excavations.  Do not use excavated trenches as temporary drainage ditches.
	Install a dewatering system to keep subgrades dry and convey ground water away from excavations.  Maintain until dewatering is no longer required.
	Meet the requirements of Tennessee Department of Environment and Conservation for stormwater discharge from construction-related activities.

	Explosives:  Obtain written permission from authorities having jurisdiction before bringing explosives to Project site or using explosives on Project site.
	Do not damage adjacent structures, property, or site improvements or weaken the bearing capacity of rock subgrade when using explosives.

	Unclassified Excavation:  Excavation to subgrade elevations regardless of the character of surface and subsurface conditions encountered, including rock, soil materials, and obstructions.
	If excavated materials intended for fill and backfill include unsatisfactory soil materials and rock, replace with satisfactory soil materials.

	Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch (25 mm).  Extend excavations a sufficient distance from structures for placing and removing concrete formwork, for installing services and other construction, a...
	Excavate surfaces under walks and pavements to indicated cross sections, elevations, and grades.
	Excavate trenches to indicated gradients, lines, depths, and elevations.
	Excavate trenches to uniform widths to provide a working clearance on each side of pipe or conduit.  Excavate trench walls vertically from trench bottom to 12 inches(300 mm) higher than top of pipe or conduit, unless otherwise indicated.
	Clearance:  6 inches (150 mm) on each side of pipe or conduit.

	Trench Bottoms:  In soil excavate trenches to required elevation. Hand excavate for bell of pipe.
	Excavate trenches 6 inches (150 mm) deeper than elevation required in rock or other unyielding bearing material to allow for bedding course.

	Stockpile borrow materials and satisfactory excavated soil materials.  Stockpile soil materials without intermixing.  Place, grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust.
	Stockpile soil materials away from edge of excavations.  Do not store within drip line of remaining trees.

	Place and compact backfill to 95% compaction in excavations promptly, but not before completing the following:
	Surveying locations of underground utilities for record documents.
	Inspecting underground utilities.
	Removing concrete formwork.
	Removing trash and debris.
	Removing temporary shoring and bracing, and sheeting.

	Place and compact bedding course on trench bottoms and where indicated.  Shape bedding course to provide continuous support for bells, joints, and barrels of pipes and for joints, fittings, and bodies of conduits.
	Provide a complete stone backfill for piping within driveways, roadways, and parking areas.
	Place and compact initial backfill of material, free of particles larger than 2 inches (51 mm), to a height of 12 inches(300 mm) over the utility pipe.
	Carefully compact material under pipe haunches and bring backfill evenly up on both sides and along the full length of utility piping to avoid damage or displacement of utility system.

	Coordinate backfilling with utilities testing.
	If in roadway or paved area backfill entire trench with No. 67 stone to a height 12 inches below road surface. Final 12 inches shall be filled with compacted road base stone.
	Fill voids with approved backfill materials while shoring and bracing, and as sheeting is removed.  Maximum dimension of individual rock in backfill from 12 inches above pipe to top of ground shall not exceed 6 inches.
	Place and compact final backfill of satisfactory soil material to final subgrade.
	Whenever excavation has been made within easements on private property, the top 1 inch of backfill material shall consist of fine, loose earth, free from large clods, vegetable matter, debris, stone, or other objectionable material.
	Whenever trenches cut across or along paved areas, temporarily pave the top 12 inches of trenches with Class A, Grade D crushed stone.
	Uniformly moisten or aerate subgrade and each subsequent fill or backfill layer before compaction to within 2 percent of optimum moisture content.
	Do not place backfill or fill material on surfaces that are muddy, frozen, or contain frost or ice.
	Remove and replace, or scarify and air-dry, otherwise satisfactory soil material that exceeds optimum moisture content by 2 percent and is too wet to compact to specified dry unit weight.

	Place backfill and fill materials in layers not more than 12 inches in loose depth for material compacted by heavy compaction equipment, and not more than 4 inches in loose depth for material compacted by hand-operated tampers.
	Compact soil to not less than the following percentages of 95 percent density according to ASTM D 698:
	Under pavements, compact each layer of backfill or fill material at 95 percent.
	Under walkways, scarify and recompact top 6 inches (150 mm) below subgrade and compact each layer of backfill or fill material at 92 percent.
	Under lawn or unpaved areas, scarify and recompact top 6 inches (150 mm) below subgrade and compact each layer of backfill or fill material at 95 percent.

	General: Uniformly grade areas to a smooth surface, free from irregular surface changes.  Comply with compaction requirements and grade to cross sections, lines, and elevations indicated.
	Provide a smooth transition between adjacent existing grades and new grades.
	Cut out soft spots, fill low spots, and trim high spots to comply with required surface tolerances.
	Remove rocks and foreign material from finished grade  using a Rock Hound.

	Under pavements and walks, place subbase course on prepared subgrade and as follows:
	Place base course material over subbase.
	Compact subbase and base courses at optimum moisture content to required grades, lines, cross sections, and thickness to not less than 95 percent of maximum dry unit weight according to ASTM D 1557.
	Shape subbase and base to required crown elevations and cross-slope grades.
	When thickness of compacted subbase or base course is 6 inches (150 mm) or less, place materials in a single layer.
	When thickness of compacted subbase or base course exceeds 6 inches (150 mm), place materials in equal layers, with no layer more than 6 inches (150 mm) thick or less than 3 inches (75 mm) thick when compacted.

	Testing Agency:  Contractor will engage a qualified independent geotechnical Ownering testing agency to perform field quality-control testing.  Contractor to pay for testing services thru Owner Directed Allowances.
	Allow testing agency to inspect and test subgrades and each fill or backfill layer.  Proceed with subsequent earthwork only after test results for previously completed work comply with requirements.
	Testing agency will test compaction of soils in place according to ASTM D 1556, ASTM D 2167, ASTM D 2922, and ASTM D 2937, as applicable.  Tests will be performed at the following locations and frequencies:
	Trench Backfill:  At each compacted initial and final backfill layer, at least one test for each 150 feet (46 m) or less of trench length, but no fewer than two tests.

	When testing agency reports that subgrades, fills, or backfills have not achieved degree of compaction specified, scarify and moisten or aerate, or remove and replace soil to depth required; recompact and retest until specified compaction is obtained.
	Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and erosion.  Keep free of trash and debris.
	Repair and reestablish grades to specified tolerances where completed or partially completed surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent construction operations or weather conditions.
	Scarify or remove and replace soil material to depth as directed by Owner; reshape and recompact.

	Where settling occurs before Project correction period elapses, remove finished surfacing, backfill with additional soil material, compact, and reconstruct surfacing.
	Restore appearance, quality, and condition of finished surfacing to match adjacent work, and eliminate evidence of restoration to the greatest extent possible.

	Disposal:  Remove surplus satisfactory soil and waste material, including unsatisfactory soil, trash, and debris, and legally dispose of it off Owner's property.
	The work called for by this section shall include, but not necessarily be limited to, finish grading and the spreading and shaping of topsoil to the finished contour elevations indicated by the drawings.
	Refer to other sections for work related to that specified under this heading. Coordinate this work with that specified by other sections for timely execution.

	PRODUCTS
	Use stripped topsoil that has been stockpiled as specified elsewhere.  If the quantity of topsoil on the job is inadequate, furnish enough additional topsoil.  Topsoil furnished shall be natural, fertile, friable soil possessing characteristics of rep...

	EXECUTION
	This Section includes Hydro-seeding.
	Provide seed bed preparation, supply and place soil additives, seed, and mulch in all disturbed areas.
	Finish Grade:  Elevation of finished surface of planting soil.
	Planting Soil:  Native or imported topsoil, manufactured topsoil, or surface soil modified to become topsoil; mixed with soil amendments.
	Subgrade:  Surface or elevation of subsoil remaining after completing excavation, or top surface of a fill or backfill immediately beneath planting soil. Refer to Division 01 Section "Earthwork" or "Excavation Support and Protection".
	Product Data:  Refer to "Submittal Procedures".  For each type of product indicated.
	Planting Schedule shall follow anticipated planting dates.
	Begin maintenance immediately after each area is planted and continue until final acceptance, but for not less than the following periods:
	Seeded Lawns: 60 days from date of Substantial Completion.


	PRODUCTS
	Seed Species:  State-certified seed of grass species, as follows:
	Kentucky 31 Fescue for shade areas.
	Bermuda
	Centipede
	Annual Rye for temporary grassing.

	Topsoil:  Free of stones 1 inch (25 mm) or larger in any dimension and other extraneous materials harmful to plant growth.
	Topsoil Source:  Reuse surface soil stockpiled on-site and supplement with imported or manufactured topsoil from off-site sources when quantities are insufficient.  Verify suitability of stockpiled surface soil to produce topsoil.

	Inorganic Soil Amendments:
	Lime:  ASTM C 602, Class T or O, agricultural limestone containing a minimum 80 percent calcium carbonate equivalent.


	EXECUTION
	Newly Graded Subgrades:  Loosen subgrade to a minimum depth of 2 inches (50 mm). Remove stones larger than 1 inch (25 mm) in any dimension and sticks, roots, rubbish, and other extraneous matter and legally dispose of them off Owner's property.
	Apply fertilizer directly to subgrade before loosening.
	Spread topsoil, apply soil amendments and fertilizer on surface, and thoroughly blend.
	Spread topsoil mix to a depth of 2 inches (50 mm) but not less than required to meet finish grades after light rolling and natural settlement.  Do not spread if planting soil or subgrade is frozen, muddy, or excessively wet.
	Delay mixing of fertilizer if planting will not follow within 5 days.

	Finish Grading:  Grade planting areas to a smooth, uniform surface plane with loose, uniformly fine texture.  Grade to within plus or minus 1/2 inch (13 mm) of finish elevation.  Roll and rake, remove ridges, and fill depressions to meet finish grades...
	Seed and Fertilizer shall be applied using the Hydro Seed method.  The contactor shall warranty the seed for 1 year and shall return within the year to re seed and fertilized the site on additional time.
	Restore areas if eroded or otherwise disturbed after finish grading and before planting.
	Begin maintenance immediately after planting.
	During landscape work, keep pavements clean and work area in an orderly condition.
	Protect landscape work and materials from damage due to landscape operations, operations by other contractors and trades and trespassers.  Maintain protection during installation and maintenance periods.  Treat, repair or replace damaged landscape wor...
	When lawn installation is completed, including maintenance, the Owner will, upon request, make an inspection to determine acceptability.  Deficiencies will be noted in a punch list.  The Owner will, upon request and within 60 days after planting, make...
	Where inspected landscape work does not comply with requirements, replace rejected work and continue specified maintenance until reinspected by the Owner and found to be acceptable. Remove rejected plants and materials promptly from project site.

	GENERAL
	This Section includes construction of dewatering systems.
	Dewatering Performance:  Design, furnish, install, test, operate, monitor, and maintain dewatering system of sufficient scope, size, and capacity to control ground-water flow into excavations and permit construction to proceed on dry, stable subgrades.
	Regulatory Requirements:  Comply with water disposal requirements of authorities having jurisdiction.

	PRODUCTS (Not Used)
	EXECUTION
	Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by settlement, lateral movement, undermining, washout, and other hazards created by dewatering operations.
	Prevent surface water and subsurface or ground water from entering excavations, from ponding on prepared subgrades, and from flooding site and surrounding area.
	Protect subgrades and foundation soils from softening and damage by rain or water accumulation.

	Install dewatering system utilizing wells, well points, or similar methods complete with pump equipment, standby power and pumps, filter material gradation, valves, appurtenances, water disposal, and surface-water controls.
	Before excavating below ground-water level, place system into operation to lower water to specified levels.  Operate system continuously until structures such as drains and sewers have been constructed and fill materials have been placed, or until dew...
	Provide an adequate system to lower and control ground water to permit excavation, construction of structures, and placement of fill materials on dry subgrades.  Install sufficient dewatering equipment to drain water-bearing strata above and below bot...
	Do not permit open-sump pumping that leads to loss of fines, soil piping, subgrade softening, and slope instability.

	Reduce hydrostatic head in water-bearing strata below subgrade elevations of foundations, drains, sewers, and other excavations.
	Dispose of water removed by dewatering in a manner that avoids endangering public health, property, and portions of work under construction or completed.  Dispose of water in a manner that avoids inconvenience to others.  Provide sumps, sedimentation ...
	Provide standby equipment on-site, installed and available for immediate operation, to maintain dewatering on continuous basis if any part of system becomes inadequate or fails.  If dewatering requirements are not satisfied due to inadequacy or failur...
	Remove dewatering system from Project site on completion of dewatering.  Plug or fill well holes with sand or cut off and cap wells a minimum of 36 inches (900 mm) below overlying construction.

	Damages:  Promptly repair damages to adjacent facilities caused by dewatering operations.

	Part 1 General
	1.01  Barricades, Lights and Signals
	B.    The Contractor will be held responsible for any damage or injury occurring on the job site until the Project has been fully completed and accepted by the Owner.
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Gresham, Smith, and Partners 
2325 Lakeview Parkway 
Suite 400 
Alpharetta, Georgia 30004 
 
Via email: dan_skalsky@gspnet.com  
 
RE: Limited Asbestos Survey 


Johns Creek WWTP 
8100 Riverbirch Drive 
Roswell, Fulton County, Georgia 
Project No. 2010.1017.01 


 
Dear Mr. Skalsky: 
 
United Consulting has completed the Limited Asbestos Survey on the above referenced Project 
Site.  These activities were performed by an accredited asbestos inspector in substantial 
conformance with industry standards.  It was our pleasure to assist you with this project and look 
forward to assisting you with future projects.  Please contact us if you have any questions or if 
we can be of further assistance. 
 
Sincerely, 
 
UNITED CONSULTING 


    
Andrew J. Armstrong     John F. Clerici, P.E. 
Project Environmental Specialist   Chief Environmental Consultant 
 
AJA/JFC/tl 
 
http://ucblade10/sites/Geotechenv/5521/2010.1017.01/Environmental Documents/2010.1017.01.asb.doc 
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EXECUTIVE SUMMARY1 
 
United Consulting has completed the Limited Asbestos Survey on ten vacant commercial 
buildings located at 8100 Riverbirch Drive in Roswell, Fulton County, Georgia (hereinafter 
referred to in this report as the Project Site).  The results are briefly summarized below.  The text 
of the report should be reviewed for a discussion of the following items: 
 
1. One-hundred and sixty-three (163) bulk samples of typical suspect asbestos-containing 


materials such as drywall system materials, vinyl floor tiles/mastics, sheeting flooring, 
thermal system insulation (TSI), caulking/glazing, soundproofing, and ceiling materials, 
and roofing materials were collected and submitted to a laboratory for testing using 
Polarized Light Microscopy (PLM).  Per the clients’ request, 110 of the bulk samples 
submitted to the laboratory were analyzed for asbestos.  Analyses for asbestos 
containing materials (ACM) were made using Polarized Light Miscropy (PLM). 


 
2. Regulated concentrations of asbestos were identified in bulk samples collected from 


the Project Site.  Regulated asbestos containing materials (RACM) identified at the 
Project Site include:  speckled and black vinyl floor tile, and sink soundproofing from the 
Administration building; door caulking and expansion joint compound from the Sludge 
Press building; laboratory counter tops from the Administration and Sludge Press 
buildings; and roofing materials from the Administration, Blower, Aerobic Digester, Air 
Flotation, and Chlorine Sampler buildings.  Presumed ACM would include, TSI, foam 
insulation, and spray applied insulation (throughout) and roof materials from Sludge 
Press building. 
 


3. The aforementioned RACM and any presumed ACM must be abated by a certified 
asbestos abatement contractor prior to renovation/demolition activities. 


 
4. The National Emissions Standard for Hazardous Air Pollutants (NESHAP) requires the 


removal of asbestos-containing materials prior to activities, which would disturb them. 
United Consulting recommends that the asbestos-containing materials be removed, prior 
to demolition by a qualified asbestos abatement contractor, using State of Georgia 
accredited personnel, in accordance with applicable federal, state and local regulations 
governing the removal of asbestos-containing material. 


 
5. A Ten-Day Notification must be forwarded to the Georgia Department of Natural 


Resources - Environmental Protection Division, by the building owner or 
demolition/renovation contractor, prior to the start of any building demolition/renovation 
activities. 


 


                                                           
1   This Executive Summary is not intended to be used or relied upon without reference to the entire report and 
cannot otherwise be properly understood and interpreted. It is provided solely for the convenience of the Client and 
not as a substitute for the report or review of the report. 
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INTRODUCTION 
 
United Consulting was retained by Gresham, Smith, and Partners to perform an Asbestos 
Survey on the Project Site.  The scope of this assessment was detailed in United Consulting’s 
proposal dated January 4, 2011 and Professional Service Agreement dated January 19, 2011, 
which was executed by the client on January 20, 2011.  The purpose of this survey was to collect 
and test representative samples of common building materials for the presence of asbestos fibers 
that may be present in the buildings, which United Consulting understands the ten commercial 
buildings included in this survey are to be demolished.  The general location of the Project Site is 
shown on Figure 1.  The locations of the each of the Project Site buildings are shown on Figure 
2, the Site Layout Plan.  Photographs of the Project Site structures are included in Appendix A. 
 
The sampling activities were performed during our site visits, which took place on January 21, 
and 25, 2011.  The sampling was conducted by Mr. Andrew J. Armstrong, Mr. Ryan C. 
Abrahamson, and Mr. Henry J. Clerici of United Consulting.  Mr. Armstrong, Mr. Abrahamson, 
and Mr. Clerici are accredited as an Asbestos Inspectors in accordance with the Asbestos Hazard 
Emergency Response Act (AHERA), Inspector Certificate Numbers 12242, 12304, and 4172.  
Copies of their certifications and those of the laboratory utilized are included in Appendix B. 
 
 


DESCRIPTION OF FACILITIES 
 
Site Surveyed 
The Project Site was located on a property, which according to the Fulton County tax assessor 
website, consisted of approximately 32.5-acres of land, and which contained multiple 
commercial buildings.  The facility is located at the street address of 8100 Riverbirch Drive in 
Roswell, Fulton County, Georgia.  Based on the site layout shown on Figure 2, the buildings 
located south and southeast the Existing Grit Structure on the Johns Creek WWTP were 
not included in this survey. 
 
The ten buildings sampled for ACM included: the administration, grit, blower/generator shelter, 
aerobic digestor, air flotation, chlorine sampler, belt press, maintenance, guard shack, sludge 
press, and guard shack buildings.  Nine of the ten buildings were constructed on concrete slabs.  
The ages of the buildings were unknown; however the floor plans of the administration building 
and sludge press buildings provided by the client were dated 1975 and 1978.  The approximate 
area of these buildings ranged from 200 to 10,000 square feet.  Each of the ten buildings is 
further discussed below. 
 
Administration Building – Building A 
The single-story white concrete-sided structure was located on the north central portion of the 
Project Site.  The interior rooms of the administration building consisted of 
mechanical/electrical, storage, two bathrooms, locker room, control/operators office, supervisor 
room, conference room, sample room, laboratory storage, laboratory, chlorine equipment, and 
chlorine storage rooms.  The interior walls of the administration building were constructed of 
drywall system materials (including mud and tape), concrete blocks, wood paneling, and ceramic 
tile.  The interior ceilings consisted of four different types of in-lay ceiling tiles.  The interior 
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flooring consisted of three different types of vinyl floor tile with black floor mastic.  Two 
different types of cove base molding were observed at the base of the interior walls within the 
administration building.  Multiple varieties of TSI, for both runs and elbows, were observed, 
predominately within the mechanical/electrical room. 
 
A white/cream colored joint compound was observed on the exterior of the administration 
building.  The flat roof of the administration building was divided into two portions (bottom and 
top).  The bottom built-up roof was composed of asphalt shingle, tars, particle board, tar papers, 
and thick layer of perlite on a metal deck.  The top built-up roof was completely frozen over; 
however appeared to be composed of asphalt shingles, tars, and tar papers.  Flashing was 
observed around the perimeter of each of the roofs.  Roofing tars were also observed around the 
roofing penetrations. 
 
Grit Building – Building B 
The single-story white concrete-sided structure was located approximately 450 feet east of the 
administration building.  Two interior rooms were observed within grit building.  The interior 
walls, floors, and ceilings of the grit building consisted of concrete.  A white/cream colored joint 
compound was observed on the exterior of the grit building.  The flat roof of the grit building 
was composed of asphalt shingle, tars, particle board, and tar papers.  Flashing was observed 
around the perimeter of the roof.  Roofing tars were also observed around the roofing 
penetrations. 
 
Blower Building and associated Generator Shelter – Building C 
The single-story white concrete-sided blower building and metal-sided generator shelter were 
located approximately 150 feet and 190 feet southwest of the administration building.  Due to the 
close proximity and for sampling/labeling purposes the Blower Building and associated 
Generator Shelter were considered as one building – Building C.  The Blower Building and 
Generator Shelter each contained one room.  The interior walls of the blower building consisted 
of concrete blocks or metal.  The flooring within the blower building consisted of brown ceramic 
tile.  The ceiling within the blower building consisted of two-foot by four-foot (2’x4’) in-lay 
ceiling tile.  The ceilings and walls of the generator shelter consisted of metal.  The flooring 
within the generator shelter consisted of concrete. 
 
A white/cream colored joint compound was observed on the exterior of the blower building.  The 
flat roof of the blower building was composed of asphalt shingle, tars, tar papers, and roofing felt 
papers.  Roofing tars were also observed around the roofing penetrations. 
 
Aerobic Digestor Building – Building D 
The single-story white concrete-sided aerobic digestor building was located approximately 80 
feet west-southwest of the administration building.  This building contained one room; however 
a stairwell on the southwestern side extended below ground to two other levels.  The below 
ground levels were predominately submerged under some kind of liquid, therefore these areas 
were not observed.  The interior walls, ceilings, and floors of the ground floor level were 
composed of concrete.  A white/cream colored joint compound was observed on the exterior of 
the blower building.  The flat roof of the aerobic digester building was composed of asphalt 
shingles, tars, and mastics.  Roofing tars were also observed around the roofing penetrations. 
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Air Floatation Building – Building E 
The single-story white concrete-sided air floatation building was located approximately 300 feet 
west of the administration building.  This building contained one room.  The interior walls and 
ceilings of the air floatation building were composed of concrete.  The interior floors of the air 
floatation building were composed of brown square ceramic tiles.  A white/cream colored joint 
compound was observed on the exterior of the blower building.  The flat roof of the air floatation 
building was composed of asphalt shingles, tars, and mastics.  Roofing tars were also observed 
around the roofing penetrations. 
 
Chlorine Sampler Building – Building F 
The single-story white concrete-sided chlorine sampler building was located approximately 450 
feet west-southwest of the administration building.  This building contained one room; however 
a stairwell on the south side extended below ground to one other level.  The below ground level 
was predominately submerged under some kind of liquid, therefore these areas were not 
observed.  The interior walls, ceilings, and floors of the chlorine sampler building were 
composed of concrete.  A white/cream colored joint compound was observed on the exterior of 
the blower building.  The flat roof of the air floatation building was composed of asphalt 
shingles, tars, and mastics.  Roofing tars were also observed around the roofing penetrations. 
 
Belt Press Building – Building G 
The split-level metal-sided belt press building was located approximately 600 feet west of the 
administration building.  This building contained two rooms and a covered drive-thru area.  The 
interior floors of the belt press building were composed of concrete.  The interior ceilings of the 
belt press building were composed fiberglass insulation and metal.  The interior walls of the belt 
press building were composed of metal with fiberglass insulation.  The metal roof of the belt 
press building had roofing tars/caulking/sealants around the penetrations. 
 
Maintenance Building – Building H 
The single-story metal-sided maintenance building was located approximately 530 feet west of 
the administration building.  This building contained one room.  The interior floors of the 
maintenance building were composed of concrete.  The interior ceilings and walls of the 
maintenance building were composed and metal.  The metal roof of the maintenance building 
had caulking/sealants around the penetrations. 
 
Sludge Press Building – Building J 
The two-story gray concrete-sided sludge press building was located approximately 400 feet 
west-southwest of the administration building.  Based on aerial photographs, the roof of the 
Sludge Press building consisted of three separated levels.  The roof of the Sludge Press 
building was not accessible during the site visit due to height and multiple obstacles.  The 
1st floor of the Sludge Press building contained a large chemical treatment room, elevator 
equipment room, bathroom, storage, entryway, and rock area.  The flooring within the 1st floor of 
the Sludge Press building was composed of concrete.  The ceilings within the 1st floor of the 
Sludge Press building were composed of in-lay ceiling tile or concrete.  The 1st floor interior 
walls of the Sludge Press building were composed of concrete blocks or concrete. 
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The 2nd floor of the Sludge Press building contained a press room, storage, control, bathroom, 
and water heater closet.  The ceilings of the 2nd floor of the Sludge Press building were 
composed of in-lay ceiling tile or concrete.  The flooring within the 2nd floor of the Sludge Press 
building was composed of brown square ceramic tile.  The interior walls within the 2nd floor of 
the Sludge Press building were composed of concrete blocks and concrete. 
 
Guard Shack– Building X 
The single-story vinyl-sided guard shack building was located approximately 380 feet west-
northwest of the administration building.  This building contained one room.  The interior walls 
and ceilings of the guard shack were composed of wood.  The interior floors of the guard shack 
were composed of sheet flooring.  The gable roof of the guard shack building was composed of 
asphalt shingles. 
 
 


SCOPE 
 
In performing the assessment, United Consulting's representative: 
 
1. Visually examined the accessible areas of the buildings to identify suspect asbestos-


containing materials which could be impacted by the planned demolition activities; 
 


2. Physically examined suspect materials to evaluate whether the materials were friable or 
non-friable (a friable material is any material that, when dry, may be crumbled, 
pulverized or reduced to a powder using hand pressure); 
 


3. Described the suspect material and noted the area where the material was located; 
 
4. Assessed the condition of the suspect materials to be sampled as well as their potential 


for impact during the planned demolition; 
 
5. Collected 163 bulk samples of suspect asbestos containing materials for testing (of those 


110 were tested and 53 bulk samples were placed on hold); 
 


6. Collected 87 bulk samples of suspect lead-based paint materials for testing (all of these 
were placed on hold); 


 
7. Tested bulk samples obtained for detectable concentrations of asbestos using PLM and 


dispersion oil staining; and; 
 


8. Prepared this report to document the sampling activities and results of the tests 
performed. 
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BULK SAMPLE COLLECTION 


 
Overview 
Bulk sampling was performed in substantial conformance with the United States Environmental 
Protection Agency’s (EPA's), "Guidance for Controlling Asbestos-Containing Materials in 
Buildings" (EPA 560/5-85-024, 1985). 
 
Sample Location Selection 
Sample locations were randomly chosen in the field, based on the identification of suspect 
asbestos-containing material (SACM).  A distributed sampling plan based on a randomized 
sampling scheme was not used for this sampling program.  This survey was being conducted to 
evaluate the property for the presence of asbestos prior to possible building demolition. 
 
Bulk samples were collected from typical suspect materials such as drywall, linoleum flooring, 
vinyl floor tile, and other suspect materials.  Bulk samples were not collected of non-suspect 
materials such as carpets, drapes, wood, fiberglass insulation or ceramic tiles. 
 
Procedure 
Samples were collected by wetting the material to be sampled, by extracting a representative 
section of the suspect material and by placing the material in a sample container.  Each sample 
was assigned a unique sample number and delivered to an independent laboratory (Analytical 
Environmental Services, Inc.) for analysis.  Chain of Custody was documented and retained on-
file. 
 
 


BULK SAMPLE ANALYSIS 
 
Procedure 
The bulk samples were tested for detectable concentrations of asbestos (greater than one percent 
asbestos) utilizing Polarized PLM and dispersion staining techniques.  The testing method used 
was the “Interim Method for the Determination of Asbestos in Bulk Insulation Samples” (EPA 
600/M4-82020, as amended). Bulk sample testing was performed by Analytical Environmental 
Services, Inc., a successful participant in the National Voluntary Laboratory Accreditation 
Program (NVLAP), certificate number 102082-0. 
 
Asbestos identification was achieved by examining the morphology and optical properties of the 
sampled material.  Optical properties include the color under dispersion staining, birefringence, 
extinction characteristics, and Sign of Elongation.  Quantification was obtained by visual 
estimation.  The PLM method may be used for the analysis of samples containing from 0 to 100 
percent asbestos.  The lower limit of detection is less than 1 percent and the upper detection limit 
is 100 percent.  Results are reported as percent of asbestos by type (e.g. Amosite, Chrysotile, 
Crocidolite, etc.).  Additional information such as other fibrous and non-fibrous components is 
also reported if noted in the sample. 
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BULK SAMPLE RESULTS 
 
Overview 
United Consulting collected 163 bulk samples of suspect asbestos-containing materials from the 
Project Site building.  Of those only 110 were analyzed for asbestos via PLM.  The assessment 
of results discussed below has been compiled by homogenous area and material type (e.g., 
linoleum, drywall, etc.).  Photocopies of the laboratory results are included in Appendix C, and a 
complete list of all the bulk samples collected, which contain regulated asbestos containing 
materials are provided in Table 1.  The materials identified as containing asbestos are described 
below.  Sample locations are shown on Figures 3-11. 
 
Asbestos Containing Materials 
Presumed ACM would include, TSI, foam insulation, and spray applied insulation (throughout) 
and roof materials from Sludge Press building.  Materials identified at the Project Site as 
containing regulated concentrations of asbestos fibers are provided below in Table 1. 
 


TABLE 1: ASBESTOS CONTAINING MATERIALS 
 


SAMPLE 
NUMBER 


CONDITION / 
FRIABILITY LOCATION MATERIAL RESULTS 


Administration Building - A 
AA-4 Fair / Non-Friable Hallway Speckled 12”x12” VFT <1% CH Tile 


3% CH Mastic 
AA-8 Fair / Non-Friable Hallway Black Floor Tile Mastic 5% CH 


AA-9 Fair / Non-Friable Men’s Bathroom 
Entry Black 12”x12” VFT <1% CH Tile 


3% CH Mastic 
AA-25 Good / Non-Friable Laboratory Black Counter top 15% CH 
AA-39 Good / Non-Friable Sample Room Sink Soundproofing 3% CH 


AR-1 Good / Non-Friable Bottom Roof Asphalt Shingle – Top 
Layer – Flashing 25% CH 


AR-2 Good / Non-Friable Bottom Roof Roof Tar – Bottom Layer – 
Flashing 10% CH 


AR-10 Good / Non-Friable Bottom Roof BUR Tar Paper– 6th Layer 
– East 25% CH 


Blower Building - C 
CA-8 Good / Non-Friable Roof Black Tar 5% CH 
CA-9 Good / Non-Friable Roof BUR - Asphalt Shingle 5% and 25% CH 


CA-10 Good / Friable Roof BUR – Felt Paper 25% CH 


CA-11 Good / Non-Friable Roof BUR – Asphalt Shingle / 
Tar 25% CH 


CA-12 Good / Non-Friable Roof BUR – Asphalt Shingle 25% CH 
Aerobic Digester Building - D 


DA-5 Good / Non-Friable Roof Black Tar 25% CH 
DA-6 Good / Non-Friable Roof BUR - Asphalt Shingle 25% CH 
DA-7 Good / Non-Friable Roof BUR – Asphalt Shingle 25% CH 
DA-8 Good / Non-Friable Roof Tar around Penetration 10% CH 
DA-9 Good / Non-Friable Roof Tar around Penetration 10% CH 
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SAMPLE 
NUMBER 


CONDITION / 
FRIABILITY LOCATION MATERIAL RESULTS 


Air Flotation Building - E 
EA-5 Good / Non-Friable Roof BUR – Asphalt Shingle / 


Tar 25% CH 


EA-6 Good / Non-Friable Roof BUR – Asphalt Shingle / 
Tar 25% CH 


EA-7 Good / Non-Friable Roof Tar around Penetration 10% CH 
EA-8 Good / Non-Friable Roof Tar around Penetration 10% CH 


Chlorine Sampler Building - F 
FA-3 Good / Non-Friable Roof BUR – Asphalt Shingle 25% CH 
FA-5 Good / Non-Friable Roof Black Tar 5% CH 
FA-6 Good / Non-Friable Roof Tar around Penetration 5% CH 


FA-7 Good / Non-Friable Roof BUR – Asphalt Shingle / 
Mastic 25% CH 


Sludge Press Building – J 
JA-2 Good / Non-Friable 2nd Floor Control 


Room Laboratory Counter top 15% CH 


JA-12 Fair / Non-Friable 2nd Floor Storage 
Room Door Caulking 5% CH 


JA-16 Good / Non-Friable 2nd Floor – Press 
Room 


Expansion Joint 
Compound 3% CH 


JA-18 Good / Non-Friable 1st Floor – 
Storage Room White Door Caulking 3% CH 


JA-19 Good /Non-Friable 
1st Floor – 
Chemical 


Treatment Room 
Gray Door Caulking 3% CH 


Bold = regulated asbestos containing materials 
CH=chrysotile; 
VFT = vinyl floor tile; BUR = Built up roof 


 
Inaccessible Areas 
Areas inaccessible to United Consulting included: upper roof of Administration building 
(weather conditions resulted in a thick layer of ice) and three roof tops of the Sludge Press 
building (lack of access-height and obstacles).  In addition, the lower levels of the Aerobic 
Digester and Chlorine Sampler buildings were not accessible due to unknown depth of unknown 
liquid. 
 
 


DATA EVALUATION/ASSESSMENT 
 
Regulated concentrations of asbestos were identified in the bulk samples collected from the 
Project Site.  The regulated asbestos containing materials identified at the Project Site include 
speckled and black vinyl floor tile, and sink soundproofing from the (Administration) building, 
door caulking and expansion joint compound from the (Sludge Press) building, laboratory 
counter tops from the (Administration and Sludge Press) buildings, and roofing materials from 
the (Administration, Blower, Aerobic Digester, Air Flotation, and Chlorine Sampler) buildings.  
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Presumed ACM would include, TSI, foam insulation, and spray applied insulation (throughout) 
and roof materials from Sludge Press building. 
 
The aforementioned RACM and any presumed ACM must be abated by a certified asbestos 
abatement contractor prior to renovation/demolition activities. 
 
In the event that inaccessible, suspect ACM are encountered within previously inaccessible 
building areas (wall cavities, columns, etc.) at the time of demolition, United Consulting should 
be contacted and proper samples of the suspect materials should be collected and submitted for 
testing, prior to continuing demolition activities which could disturb these materials and 
potentially result in an asbestos fiber release. 
 
The National Emissions Standard for Hazardous Air Pollutants (NESHAP) requires the removal 
of asbestos-containing materials prior to activities, which would disturb them. United Consulting 
recommends that the asbestos-containing materials be removed, prior to demolition by a 
qualified asbestos abatement contractor, using State of Georgia accredited personnel, in 
accordance with applicable federal, state and local regulations governing the removal of 
asbestos-containing material. 
 
 


LIMITATIONS 
 
The conclusions presented in this Limited Asbestos Survey are based on the laboratory results 
and condition of the materials identified.  Asbestos concentrations will vary between sample 
locations, and in un-sampled locations.  No other warranty or guarantee is expressed or implied. 
 
Representative areas of the Project Site were sampled.  Preparation of abatement design bid 
documents or scopes of work for abatement, may require additional sampling and definition of 
the extent of the asbestos materials.  United Consulting shall not be held responsible for errors, 
miscalculations, assumptions, misinterpretations or other problems or liabilities arising from, or 
associated with, firms or individuals bidding on asbestos abatement work that rely solely, or in 
part, on this document. 
 
This report has been prepared on behalf of Gresham, Smith and Partners.  Should any other 
person, partnership, or corporation desire to rely upon this report, it will be necessary for United 
Consulting to update the report for the new user. 
 
UNITED CONSULTING 



















































 


 


 
 


APPENDIX A – PHOTOGRAPHIC DOCUMENTATION 


 







SUBJECT PHOTOGRAPHS:  2010.1017.01 


 
Photo # 1: Exterior view of Building A – Administration Building. 
 


 
Photo # 2:  View looking at counter top located within the laboratory of Administration Building. 


 







SUBJECT PHOTOGRAPHS:  2010.1017.01 
 


 
Photo # 3: View looking at flashing and built up roofing located on the bottom roof of the 
Administration Building. 
 


 
Photo # 4:  Exterior view of Building B - Grit Building. 


 







SUBJECT PHOTOGRAPHS:  2010.1017.01 
 


 
Photo # 5: Interior view of the Grit Structure. 
 


 
Photo # 6:  Exterior view of Building C – Blower Building. 


 







SUBJECT PHOTOGRAPHS:  2010.1017.01 
 


 
Photo # 7: View looking at 2’x4’ In-lay ceiling tile within the Blower Building. 
 


 
Photo # 8:  Exterior view of Building D – Aerobic Digester Building. 


 







SUBJECT PHOTOGRAPHS:  2010.1017.01 
 


 
Photo # 9: View looking at submerged area below of the ground associated with the Aerobic 
Digester Building. 
 


 
Photo # 10:  Exterior view of Building E – Air Flotation Building. 


 







SUBJECT PHOTOGRAPHS:  2010.1017.01 
 


 
Photo # 11: Interior view of Air Flotation Building showing painted surfaces. 
 


 
Photo # 12:  Exterior view of Building F – Chlorine Sampler Building. 


 







SUBJECT PHOTOGRAPHS:  2010.1017.01 
 


 
Photo # 13: Exterior view of Building G – Belt Press Building. 
 


 
Photo # 14:  View looking at thermal system insulation within the Belt Press Building. 


 







SUBJECT PHOTOGRAPHS:  2010.1017.01 
 


 
Photo # 15: Interior view of Building H - Maintenance Building. 
 


 
Photo # 16:  Exterior view of Building J – Sludge Press Building. 


 







SUBJECT PHOTOGRAPHS:  2010.1017.01 
 


 
Photo # 17: View looking at thermal system insulation within the 2nd floor storage room of the 
Sludge Press Building. 
 


 
Photo # 18:  View looking in-lay ceiling tile within the 1st floor entryway. 


 







 


 


 
 


APPENDIX B – CERTIFICATIONS 











































 


 


 


APPENDIX C – LABORATORY RESULTS 



















































































































 


 


 


APPENDIX D – GEORGIA ASBESTOS NOTIFICATION REQUIREMENTS FOR 
DEMOLITION, RENOVATION, OR ABATEMENT PROJECTS 







 


GEORGIA PROJECT NOTIFICATION FORM FOR ASBESTOS RENOVATION, ENCAPSULATION, OR DEMOLITION
 
ARE YOU SUBMITTING AN ADVANCE NOTIFICATION?   EPD STRONGLY DISCOURAGES SUBMITTAL OF ADVANCE 
NOTIFICATIONS, BUT IF IT IS ENTIRELY UNAVOIDABLE, CHECK ( ) THE BOX BELOW AND FAX THE FIRST PAGE ONLY OF THIS FORM TO 
(404) 362-2563.  WHEN SUBMITTING AN ADVANCE NOTIFICATION, YOU ARE STILL REQUIRED TO COMPLETE THIS FORM IN ITS ENTIRETY AND 
SUBMIT IT VIA  MAIL TO THE ADDRESS PROVIDED.  EPD NO LONGER ACCEPTS ‘FAX ONLY’ DOCUMENTS!! 


PLEASE ACCEPT THIS FORM AS ADVANCE NOTIFICATION OF THE PROJECT DESCRIBED BELOW:   


PERSON SUBMITTING ADVANCE NOTIFICATION:                    CONTACT PHONE:   ____________


FAILURE TO SUBMIT ACCURATE AND COMPLETE FORMS WITHIN THE REQUIRED TIME FRAME AND AS INSTRUCTED MAY RESULT IN 
ENFORCEMENT ACTIVITY BY EPD!  INCOMPLETE OR INACCURATE FORMS WILL BE REJECTED AND RETURNED.  USE AN ATTACHMENT TO 


PROVIDE ADDITIONAL INFORMATION FOR ANY SECTION WHEN NEEDED TO PROVIDE COMPLETE DETAILS.   
DO NOT LEAVE ANY SECTION BLANK – INSERT UNKNOWN OR N/A IF NEEDED!


FOR PROJECTS WHERE FEES ARE DUE: 
EPD ASBESTOS FEES LOCKBOX 


POST OFFICE BOX 101173 
ATLANTA, GEORGIA 30392 


(SEE SECTION 6 FOR FEE CALCULATION INSTRUCTIONS) 


FOR PROJECTS WHERE FEES ARE NOT DUE: 
EPD ASBESTOS PROGRAM 


ATTN: ASBESTOS NOTIFICATIONS 
4244 INTERNATIONAL PARKWAY, SUITE 104 


ATLANTA, GEORGIA 30334 


SECTION 1A - TYPE OF NOTICE (USE THE APPROPRIATE CHECKBOX TO INDICATE THE TYPE OF NOTICE YOU ARE SUBMITTING) 


  ORIGINAL INITIAL    ANNUAL BLANKET ($1,000.00 FEE DUE NOW)   CANCELLATION 


  REVISION (IF REVISION, REVISION #________)   REVISION NOTE: CHECK THE REVISION BOX IN THE SECTION BEING REVISED 
      AND INSERT THE CORRECTED INFORMATION WHERE APPROPRIATE


SECTION 1B - TYPE OF PROJECT    CHECK IF SECTION IS BEING REVISED FROM A PREVIOUS SUBMITTAL  


 RENOVATION/ABATEMENT ONLY            RENOVATION/ABATEMENT PRIOR TO DEMOLITION  ENCAPSULATION 
 DEMOLITION ONLY               JOINT DEMOLITION/RENOVATION           ORDERED DEMOLITION 


  EMERGENCY (SEE ASBESTOS RULES FOR DEFINITION OF EMERGENCY)    COURTESY (FOR NON-FRIABLE PROJECTS OR UNDER TRIGGER 
QUANTITY PROJECTS ONLY!!!) 


SECTION 2 – SITE INFORMATION   CHECK IF SECTION IS BEING REVISED FROM A PREVIOUS SUBMITTAL  


PROJECT NAME: 


PROJECT ADDRESS: 


PROJECT CITY: ZIP: COUNTY: 


NEAREST MAJOR INTERSECTION: 


BLDG SIZE IN SQ. FT: AGE OF BUILDING IN YEARS: NUMBER OF FLOORS IN BUILDING: 


SPECIFIC LOCATION IN BUILDING OF ASBESTOS BEING REMOVED: 


SECTION 3A – ABATEMENT CONTRACTOR  CHECK IF SECTION IS BEING REVISED FROM A PREVIOUS SUBMITTAL  


ASBESTOS REMOVAL CONTRACTOR: 


CONTRACTOR STREET ADDRESS: COMPANY CERTIFICATE #: 


CITY: STATE: ZIP: PHONE: FAX: 


LICENSED AGENT: AGENT’S ID: EXPIRES: CELL PHONE: 


3b Other Contractor     CHECK IF SECTION IS BEING REVISED FROM A PREVIOUS SUBMITTAL  


GENERAL/SUB/DEMOLITION CONTRACTOR: JOB CONTRACTED: 


OTHER CONTRACTOR STREET ADDRESS: 


CITY: STATE: ZIP: PHONE: FAX: 


SECTION 4 –  ACM INFORMATION   CHECK IF SECTION IS BEING REVISED FROM A PREVIOUS SUBMITTAL  


IS ASBESTOS PRESENT?      YES        NO        UNKNOWN      FRIABLE           NON-FRIABLE       BOTH 


DID AN AHERA ACCREDITED INSPECTOR INSPECT THIS SITE?    YES     NO     ASSUMED ASBESTOS 


INSPECTOR NAME: INSPECTOR PHONE: 


ACCREDITATION COURSE: CERTIFICATE NUMBER: EXPIRES: 


SECTION 5 – WORK SCHEDULES    (10 WORKING DAY ADVANCE NOTIFICATION REQUIRED FOR NON-EMERGENCY NOTIFICATIONS!!!) 
      CHECK IF SECTION IS BEING REVISED FROM A PREVIOUS SUBMITTAL  


ABATEMENT START DATE 
 


ABATEMENT END DATE WORK DAYS (MON-SUN) WORK HOURS (EX : 7-4) 


DEMOLITION START DATE 
 


DEMOLITION END DATE WORK DAYS (MON-SUN) WORK HOURS (EX : 7-4) 


REV083005F 







 


 
SECTION 6 – ACM AMOUNTS, TYPE CODES, AND FEE CALCULATION 


CHECK IF SECTION IS BEING REVISED FROM A PREVIOUS SUBMITTAL  
FIRST, LOCATE THE MATERIAL TO BE REMOVED IN COLUMN A.  COLUMN B SHOWS THE USUAL NESHAP CATEGORY FOR THE MATERIAL.  COLUMN C SHOWS THE 
CATEGORY THE MATERIAL WILL LIKELY BECOME DURING ABATEMENT, AND THAT IS THE CODE THAT SHOULD BE USED FOR COMPLETING THIS FORM.  NOW, 
ENTER THE SQ. FT AND/OR L.F. AMOUNTS OF ACM TO BE ABATED DURING THIS PROJECT UNDER THE CORRECT HEADING ACCORDING TO TYPE IN COLUMN D, E, 
AND/OR F.  THEN, LOCATE THE CORRESPONDING TYPE CODE(S) FOR THE MATERIAL(S) IN COLUMN G AND ENTER THE CODES IN THE SPACES PROVIDED BEFORE 
PROCEEDING TO THE FEE CALCULATION SECTION. 


COL. A COL. B COL. C 
SF OR LF AMOUNT TO BE 
ABATED DURING THIS 


PROJECT 
COL. G1 


 


USUAL NESHAP CATEGORY ACM TYPE 


CAT 
 1 


CAT 
2 


RACM 


WILL LIKELY 
BECOME 
WHEN 


ABATED 


COL. D 
 


CAT 
1 


COL. E 
 


CAT 
2 


COL. F 
 


RACM 
ACM 
TYPE 
CODE 


ASBESTOS ASPHALT SHINGLES    1                   AAS 
ASBESTOS CEMENT (TRANSITE) PANELS    2 OR RACM                   ACP 


ASBESTOS CEMENT (TRANSITE) ROOFING     RACM                   ACR 
ASBESTOS CEMENT (TRANSITE) SIDING SHINGLES    RACM                   ACS 


ASBESTOS FLASHING    1                   AF 
ASBESTOS GASKET    1 & RACM                   AG 


BOILER INSULATION    RACM                   BI 
BUILT-UP ROOFING    1                   BUR 


COVE (BASEBOARD) MOLDING MASTIC    1                   CM 
CEILING PLASTER    RACM                   CP 


CEILING TILE    RACM                   CT 
DUCT SEAM MASTIC    1                   DSM 


DUCT VIBRATION DAMPENERS    1                   DVD 
EXTERIOR (OUTSIDE) DUCT INSULATION    RACM                   EDI 


FELT DUCT TAPE    RACM                   FDT 
FLOOR MASTIC    1                   FM 
FIREPROOFING    RACM                   FP 


FIREPROOFING AND OVERSPRAY    RACM                   FPO 
FLOOR TILE    1                   FT 


FLOOR TILE AND MASTIC    1 OR RACM                   FTM 
INTERIOR (INSIDE) DUCT INSULATION    RACM                   IDI 


JOINT COMPOUND ONLY    RACM                   JC 
LIGHT WEIGHT CONCRETE    2 OR RACM                   LWC 


OTHER:  FLOOR LEVELING COMPOUND, CAULKING, ETC.)    1 OR RACM                   OTR 
PIPE INSULATION STRAIGHT RUNS    RACM                   PI 


PIPE INSULATION ELBOWS AND FITTINGS    RACM                   PIE 
RESILIENT FLOOR COVERINGS (SHEET FLOORING; LINOLEUM)    1 OR RACM                   RFC 


ROOF MASTICS AND COATINGS    1                   RMC 
ROOFING SILVER COATING    1 OR RACM                   RSC 


TEXTURED CEILING    RACM                   TC 
TEXTURED CEILING PLASTER    RACM                   TCP 


TANK INSULATION    RACM                   TI 
WALL BOARD AND JOINT COMPOUND    RACM                   WBJC 


WINDOW GLAZING    1 OR RACM                   WG 
WALL PLASTER    RACM                   WP 


COL. G2:  Enter the ACM Type Codes From Col. G 1 For Each Category Below.   
CAT 1:   ________________________________________________________________ 
CAT 2:   ________________________________________________________________ 
RACM:   ________________________________________________________________ 


COL. D 
TOTAL  


 
______ 


COL. E 
TOTAL 
 
______ 


COL. F 
TOTAL 
 
______ 


 


CALCULATING FEES – Now, Check The Box Next To The Project Type To Indicate Whether This Is A Residential Or Non-Residential Project.  


BOX H.  IS THIS A RESIDENTIAL PROJECT?    YES  (USE TOTAL FROM COL. F TO COMPLETE THIS SECTION) 


RESIDENTIAL FEE SCHEDULE: 10¢  PER LF/SF  OF 
FRIABLE ACM SUBJECT TO A MINIMUM FEE OF $25 
AND A MAXIMUM FEE OF $50 PER RESIDENCE 


RESIDENTIAL PROJECT COL. F 
TOTAL 


 
    H (a)._________  SF/LF 


X .10 
EQUALS 


TOTAL FEES DUE AND PAYABLE NOW 
      


      H (b).  $______________________ 
(NOT TO BE LESS THAN $25 OR MORE THAN $50) 


BOX I.  IS THIS A NON – RESIDENTIAL PROJECT?    YES  (USE TOTAL FROM COL. F. TO COMPLETE THIS SECTION) 


NON-RESIDENTIAL FEE SCHEDULE: 10¢  PER LF/SF  
OF FRIABLE ACM SUBJECT TO A MINIMUM FEE OF 
$25 AND A MAXIMUM FEE OF $1,000 PER FACILITY 


NON-RESIDENTIAL PROJECT 
COL. F TOTAL 


 
     I(a).__________SF/LF 


X .10  
EQUALS 


TOTAL FEES DUE AND PAYABLE NOW 
 


       I (b).  $____________________ 
(NOT TO BE LESS THAN $25 OR MORE THAN $1,000) 


Finally, Enter The Check Number For The Fee Payment You Are Submitting, Or Explain WHY The Fee Is Not Being Submitted And WHEN And By 
WHOM It Will Be Sent 


CHECK NUMBER _________________ FOR THE AMOUNT SHOWN IN THE TOTAL FEES DUE COLUMN (S) ABOVE HAS BEEN SENT:    YES 


IF NOT, WHY NOT? ______________________________________________________________________________________________ 


REV 083005F







 


 
SECTION 7 - WASTE TRANSPORTER, DISPOSAL SITE, AND BUILDING OWNER INFORMATION 
           CHECK IF SECTION IS BEING REVISED FROM A PREVIOUS SUBMITTAL  
WASTE TRANSPORTER 
WASTE TRANSPORTER NAME TRANSPORTER CONTACT PERSON: 


TRANSPORTER’S MAILING ADDRESS: 


CITY: STATE: ZIP: PHONE: FAX: 


DISPOSAL SITE 
DISPOSAL SITE NAME: DISPOSAL SITE COUNTY: 


DISPOSAL SITE STREET ADDRESS: 


CITY: STATE: ZIP: PHONE: FAX: 


PROJECT OWNER 
PROJECT OWNER’S NAME: OWNER’S REPRESENTATIVE: 


OWNER’S STREET ADDRESS: 


OWNER’S MAILING ADDRESS (IF DIFFERENT): 


CITY: STATE: ZIP: PHONE: FAX: 
SECTION 8 - WORK METHODS: METHOD OF DEMOLITION AND/OR RENOVATION ACTIVITY (DESCRIPTION OF WORK PRACTICES AND 
ENGINEERING CONTROLS TO BE USED)    CHECK IF SECTION IS BEING REVISED FROM A PREVIOUS SUBMITTAL  


 


 


 


SECTION 9 – ADDITIONAL PROJECT INFORMATION  CHECK IF SECTION IS BEING REVISED FROM A PREVIOUS SUBMITTAL  
WILL ASBESTOS REMAIN IN THE PROJECT AREA?         NO    YES    UNKNOWN 


EXPLAIN ‘YES’ OR ‘UNKNOWN’: 


IF NO ASBESTOS IS PRESENT, WAS THIS PROJECT PREVIOUSLY ABATED?      NO    YES    UNKNOWN 


PRIOR ABATEMENT COMPANY: YEAR ABATED: 


THAT COMPANY CONTACT PERSON: PHONE: 
CERTIFICATION OF INFORMATION AND ACKNOWLEDGEMENT   


CHECK IF SECTION IS BEING REVISED FROM A PREVIOUS SUBMITTAL  
 
I THE UNDERSIGNED CERTIFY THAT AN INDIVIDUAL TRAINED IN THE PROVISIONS OF FEDERAL REGULATIONS (NESHAP/40 CFR PART 61 
SUBPART M) WILL BE ON THE PROJECT SITE DURING DEMOLITION AND/OR RENOVATION ACTIVITIES DESCRIBED IN THE NOTIFICATION.  
EVIDENCE THAT THIS PERSON AND ALL OTHER PROJECT PERSONNEL HAVE ACCOMPLISHED THIS TRAINING WILL BE AVAILABLE FOR 
INSPECTION DURING NORMAL BUSINESS HOURS AND ANYTIME REGULATED ACTIVITIES ARE BEING CONDUCTED ON SITE.   
 
I FURTHERMORE UNDERSTAND THAT I AM RESPONSIBLE FOR THE ACCURACY AND COMPLETENESS OF THE INFORMATION CONTAINED 
WITHIN THIS NOTIFICATION SUBMITTAL, AND FOR PROMPT SUBMITTAL OF ALL REVISIONS, SUPPORTING DOCUMENTS, AND PROJECT 
FEES.  
PRINTED NAME OF AGENT/DESIGNEE: 


SIGNATURE OF AGENT/DESIGNEE: DATE: 


REPRESENTING:     OWNER       CONSULTING FIRM        OTHER TRADE CONTRACTOR   OTHER TRADE TYPE: 


  GA ABATEMENT CONTRACTOR COMPANY CERTIFICATE # EXPIRATION DATE: 
• ALWAYS REFER TO THE INSTRUCTIONS WHEN IN DOUBT ABOUT PROPER COMPLETION OF ANY SECTION 
• NEVER LEAVE BLANK SPACES – INSERT ‘N/A’ OR ‘UNKNOWN’ FOR ANY BLANK WHERE YOU DO NOT HAVE THE INFORMATION 


REQUESTED  


• ALWAYS PRINT RESPONSES NEATLY AND LEGIBLY 
• ALWAYS KEEP A COPY OF THIS FORM FOR YOUR RECORDS, AND PROVIDE COPIES TO ALL OTHER INVOLVED PARTIES 


• DO NOT FAX THE ENTIRE NOTIFICATION WHEN SUBMITTING ADVANCE NOTIFICATIONS – USE THE FIRST PAGE ONLY OF THIS 
FORM.  SUBMIT THE ENTIRE FORM VIA MAIL TO THE LOCKBOX FOR FEE PROJECTS OR TO THE EPD OFFICES FOR COURTESY & 
DEMOLITION NOTIFICATIONS 


• EPD NO LONGER ACCEPTS ‘FAX ONLY DOCUMENTS’ – DO NOT FAX THE ENTIRE PROJECT NOTIFICATION – SUBMIT THE ENTIRE 
FORM VIA MAIL.   


• NEVER SUBMIT PROJECTS WHERE FEES ARE DUE WITHOUT ATTACHING THE REQUIRED FEE CHECK OR MONEY ORDER 


• NOTIFICATIONS WITH FEES MUST BE MAILED TO THE EPD ASBESTOS FEES POST OFFICE ADDRESS.  NOTIFICATIONS WITHOUT 
FEES MAY BE MAILED DIRECTLY TO THE EPD OFFICES. 


• DO NOT SUBMIT ‘TWO-SIDED’ PHOTO COPIES 
IT IS YOUR RESPONSIBILITY TO SUBMIT THIS FORM ACCURATELY COMPLETED AND ACCOMPANIED BY ALL APPLICABLE FEES.  
EFFECTIVE IMMEDIATELY, YOU WILL BE ISSUED A NOTICE OF DEFICIENCY FOR THE FIRST FAILURE TO SUBMIT A COMPLETE & 
ACCURATE FORM AND ALL APPLICABLE FEES, A NOTICE OF VIOLATION ON THE SECOND FAILURE, AND WILL BE REQUIRED TO 
ATTEND AN ENFORCEMENT CONFERENCE ON THE THIRD FAILURE.  BEGINNING JULY 31, 2006, PROJECT NOTIFICATIONS 
SUBMITTED ON ANY FORM OTHER THAN THIS ONE FORMS WILL BE RETURNED AND YOU WILL BE REQUIRED TO RESUBMIT THE 
NOTIFICATION ON THE CORRECT FORM  
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INSTRUCTIONS FOR COMPLETING THE GEORGIA EPD  


PROJECT NOTIFICATION FOR ASBESTOS RENOVATION, ENCAPSULATION, OR DEMOLITION PROJECTS 
 


The Georgia EPD realizes that paperwork completion is tedious and time-consuming, but treats paperwork infractions with the 
same gravity with which it views work practice violations.  It is incumbent upon all individuals engaged in regulated asbestos-
related activities to become familiar with all state and federal requirements, including proper paperwork completion.  The 
following instructions are a step-by-step guide that should lead you successfully through the notification completion process.  
Should you still have questions or need assistance with completion of the notification documents, please call the Asbestos 
Program at (404) 363-7026. 
 
HOW SHOULD YOU SUBMIT YOUR NOTIFICATION?
‘ADVANCE NOTIFICATIONS’: EPD STRONGLY discourages the submittal of advance notifications.  However, if it is completely unavoidable due 
to extenuating circumstances, EPD requests that you not submit the entire project notification via fax.  If you must submit an advance 
notification, ONLY FAX THE COMPLETED FIRST PAGE OF THE NOTIFICATION FORM!  Submit the entire completed form via mail, 
following instructions for submittal of notifications that EITHER do or do not involve fees.   
 


FOR PROJECTS WHERE FEES ARE DUE: 
EPD ASBESTOS FEES LOCKBOX 


POST OFFICE BOX 101173 
ATLANTA, GEORGIA 30392 


(SEE SECTION 6 FOR FEE CALCULATION INSTRUCTIONS) 


FOR PROJECTS WHERE FEES ARE NOT DUE: 
EPD ASBESTOS PROGRAM 


ATTN: ASBESTOS NOTIFICATIONS 
4244 INTERNATIONAL PARKWAY, SUITE 104 


ATLANTA, GEORGIA 30334 
 
MAILED FORMS:  If your notification is a courtesy notification (see explanation below);  a demolition only notification (the only two types of projects that are 
fee exempt); or a revision of a previously submitted notification where the fee amount does not change (a date change revision, for example), you may send the 
form directly to the EPD office at the address shown on the right above (not the lockbox address). 
 
WHAT TYPE OF NOTICE SHOULD YOU SUBMIT?  (SECTION 1A) 
Asbestos Project Notifications will always fall into one of the following categories.  ALWAYS check the box ( ) applicable to your current submittal:   


 ORIGINAL INITIAL - The first time a project notification is submitted for the project to which the notification applies. 


 ANNUAL BLANKET – The Annual Blanket Notification runs for one calendar year (January through December) and is designed solely for use on single large 
facilities where multiple small projects (less than 160 square feet, 260 linear feet, or 35 cubic feet in size) are to be conducted, but where the TOTAL amount 
of small abatement work will exceed these parameters.  Typical candidates for the annual blanket notification include factories, power plants, and large 
educational facilities.  Recipients of an Annual Blanket Notification must still submit a separate 10-Day project notification and fees when any single project 
exceeds the ‘small project’ definition.  Each individual project handled under the Annual Blanket Notice must be less than 160 square feet, 260 linear feet or 
35 cubic feet of friable asbestos containing material.  A $1,000 fee must be submitted with each Blanket Notification.  


 REVISION – To notify the EPD of any changes to the project after the Original Initial notification has been submitted.  Correct use of the revision option can 
prevent the need to submit a separate Notice of Change for the project, and is a convenience for Contractors and Building Owners when used as it is 
designed to be used.  To submit a revision, CHECK THE BOX ( ) in Section 1A and list the revision number.  Also check the box in the heading of the section 
you are revising, strike through the incorrect information, and insert the correction.  If additional fees are due, be sure to submit them to the lockbox and 
include the additional fee check information in the fee schedule.  DATE CHANGE REVISIONS SHOULD BE SENT DIRECTLY TO THE EPD OFFICE STREET 
ADDRESS. For all revisions, re-sign and re-date the certification section of the project notification before resubmitting. 


 CANCELLATION – Many times despite the best of planning a project must be cancelled.  To cancel a project, resubmit the notification form IN WRITING 
and place a ( ) in the cancellation box.  You may submit a written Letter of Credit for fees previously paid for this project and mail it to the EPD office along 
with the cancelled notification.  If you are requesting a refund, be sure to include your federal employer identification (FEI) or Social Security number on your 
refund request, and allow 6-8 weeks for the refund to be processed and mailed to you. 


 
WHAT TYPE OF PROJECT ARE YOU CONDUCTING? (SECTION 1B) 
This section is designed to allow you to communicate the type of project you will be conducting.  You can also use this space to indicate that you are submitting 
an emergency notification.  Frequently, more than one of these boxes should be checked ( ) to completely convey the type of project you will be conducting.  It 
is very important that ALL applicable boxes be checked. 


 RENOVATION/ABATEMENT ONLY – Where the project only involves the removal and disposal of asbestos containing materials.  “Renovation” means the 
altering of, taking out, stripping, clean up, disposal of, or removal of friable or potentially friable asbestos containing materials from any facility, facility 
component or residential dwelling, equal to or greater than 10 square feet or 10 linear feet, for renovation or maintenance purposes. 


 RENOVATION/ABATEMENT PRIOR TO DEMOLITION - Removal/abatement of friable asbestos containing materials equal to or greater than 10 square 
feet or 10 linear feet (see definition of Renovation Only above), in preparation for demolition activities to be performed by someone else. 


 DEMOLITION ONLY – Where the projects only entails demolition of any structure that has been thoroughly inspected for the presence or absence of 
asbestos.  "Demolition" means the wrecking or taking out of any load supporting structural member of a facility together with related handling operations, or 
the intentional burning of any structure.  Notification is required regardless of the p esence or absence of asbestos containing materials. r


 


 ENCAPSULATION – A project in which special coatings approved for asbestos encapsulation will be used to cover the asbestos containing materials and 
prevent any future release of asbestos fibers.  ‘Encapsulation’ means the process of coating, binding, or resurfacing walls, ceilings, pipes, or other structures 
with a sealant to prevent friable asbestos from becoming airborne.


 JOINT RENOVATION/DEMOLITION – Where both renovation and demolition activities as described above will be conducted by the same Contractor.  In 
other words, if the same Contractor will perform the removal/abatement of friable asbestos containing materials equal to or greater than 10 square feet or 10 
linear feet followed by demolition activities, then he may submit a Joint Notification  If demolition is to be conducted by a different company, that company 
must submit a separate notification. 


 ORDERED DEMOLITION – A demolition project ordered by a government agency.  If the property has been condemned, the Order of Condemnation must 
be included with the project notification. 


REV 083005F 







 


ADDITIONAL PROJECT NOTATIONS 
 EMERGENCY – Abatement, Encapsulation or Demolition projects that were unplanned, but result from a sudden, unexpected event that if not immediately 


attended to presents a safety or public health hazard, is necessary to protect equipment from damage, or is necessary to avoid imposing an unreasonable 
financial burden.  Waiver of the requi ed 10 working day notifica ion period will be granted on a case by-case basis.  A letter of explanation regarding the 
emergency situation from the Owner of the Project, or their representative, must accompany the notification.  EPD must be notified of the emergency 
situation within 24 hours from the time of its occurrence, or from the time you are contacted with a request for emergency work to be performed.  We highly 
recommend you call an associate in the EPD Asbestos Program to discuss the situation to obtain their agreement on the emergency project.  The main 
number for the Asbestos Program is 404-363-7026.  Complete and fax the FIRST PAGE only of the Project Notification form to (404)362-2563.  The entire 
original notification and fee payment must be mailed to the Lockbox address within 7 days from the date of emergency work beginning. 


r t -


 COURTESY – A Courtesy Notification is ONLY submitted for small asbestos abatement/disturbance/encapsulation projects that ordinarily would not be 
regulated.  In other words, any project involving friable asbestos removal of less than 10 square feet or 10 linear feet; it may also be used to cover a non-
friable asbestos removal project.  


SECTION 2 – SITE INFORMATION 
PROJECT NAME - Identify the exact location where abatement or demolition work is going to take place.  Provide the name of the building, company, or other 
description of all structures involved in the project here.  For example: “Vacant House”, “Residence”, “Commercial Bldg”, “ABC Company”, “Office Bldg”).  If the 
project is part of a DOT road-widening project, please include parcel number and structure number. 
 
PROJECT ADDRESS - Street address where abatement, encapsulation, or demolition will take place.  
*If project involves multiple buildings/structures at one location, list all addresses, building names, unit numbers, etc.  Use a separate sheet of paper as an 
attachment, if necessary.  
*If project involves multiple buildings/structures at different addresses, you may group together those addresses on the same street and/or adjacent streets, 
(within a few block radius).  Use a separate sheet of paper as an attachment, if necessary.  Include a site map or diagram showing locations. 
 
 CITY/ZIP/COUNTY - Complete all areas.  YOU MUST LIST THE COUNTY – DO NOT SUBMIT THE NOTIFICATION WITHOUT THE COUNTY NAME 


INCLUDED! 
  


 NEAREST MAJOR INTERSECTION - For example: “State Hwy 41 near Windy Hill Rd”; “South Houston Lake Rd near State Hwy 96”) 
 BLDG SIZE IN SQ. FEET - Square foot measurement of the entire building (all floors and spaces) combined. 
 AGE OF BLDG IN YEARS - Age of building in years. 
 NUMBER OF FLOORS IN BUILDING - Total number of floors in building, including sub-basement, basement, mezzanine, attic, and penthouse.  Each 


level that can be occupied should be counted as a separate floor. 
 SPECIFIC LOCATION OF ASBESTOS BEING REMOVED - Provide specific area(s) of the structure that are being abated or demolished.  For example:  


“Roof”, “Kitchen Floor”, “Steam Pipes in Basement”, “Throughout Building”, “Hallway”,  “Floor Number _____”, “Room Number______”, etc). 
 
SECTION 3 – PROJECT CONTRACTORS 
In this section, you must list all CONTRACTORS to be involved with the actual removal and/or demolition of the project.  If you are a Contractor removing the 
asbestos prior to a demolition, you should still list the name of the demolition company if known.    BE SURE TO CHECK ( ) THE CORRECT BOX FOR THE TYPE 
OF PROJECT YOU ARE DIRECTLY RESPONSIBLE FOR CONDUCTING AND FOR WHICH YOU ARE SUBMITTING THE NOTIFICATION!!! 


 


3A – ABATEMENT CONTRACTOR – Name of the company that will perform the actual asbestos renovation/abatement.  
• CONTRACTOR STREET ADDRESS – The actual physical location of the Asbestos Removal Contractor’s place of business.  DO NOT USE A POST OFFICE 
BOX IN THIS SPACE! 
• COMPANY CERTIFICATE NUMBER – Recently issued asbestos contractor company certificates include a new identifying number.  For established 
contractors, this number is being assigned as licenses are renewed, so if you have not yet been issued a certificate number there is no need for alarm.  You will 
be issued the number during your next license renewal.  The certificate issued for your Company license bears or will bear a number similar to this: “20-0708-
123”.  When your new certificate is issued, or if you already have the revised Asbestos Contractor License Certificate, this is the number you should list in the 
Company Certificate space. 
 CITY/STATE/ZIP/PHONE/FAX – You must complete each space. 
 LICENSED AGENTS NAME – Name of the person licensed by EPD as the Principal Agent for this company 
 AGENT’S ID NUMBER – The agent’s identification card issued by EPD bears a number similar to this one:  “50123”, and should be placed here. 
 EXPIRES – The date on which the above described identification card expires. 
 CELL PHONE – The cellular or pager number for the Principal Agent. 


 
3B – OTHER (DEMO/SUB/GENERAL) CONTRACTOR – Name of company performing work OTHER THAN asbestos removal. 
• JOB CONTRACTED – Place a short, concise description of the additional work contracted here.  For example:  “General Contractor”, “Demolition”, 
“Clearing & Grading”, “Debris Clean-up”, etc. 
• OTHER CONTRACTOR STREET ADDRESS – The actual physical location of this Contractor’s place of business.  DO NOT USE A POST OFFICE BOX IN 
THIS SPACE! 
• CITY/STATE/ZIP/PHONE/FAX – You must complete each blank.  


(If more than 2 Contractors are involved with the project, use a separate sheet as an attachment to provide additional information) 


SECTION 4 – ASBESTOS CONTAINING MATERIAL(S) (ACM) INFORMATION 
IS ASBESTOS PRESENT? 
• YES – A thorough inspection for the presence of absence of asbestos has been conducted and the written results indicate that asbestos IS present. 
• NO – A thorough inspection for the presence of absence of asbestos has been conducted and the written results indicate that asbestos IS NOT present. 
• FRIABLE – “Friable Asbestos-Containing Material” means any material which is applied onto ceilings, walls, structural members, piping, boilers, tanks, 
pumps, ductwork or any other part of the building containing more than 1 percent asbestos, by weight, and which when dry may be crumbled, pulverized, or 
reduced to powder by hand pressure. (See Definitions Section of Instructions & Section 6 of Notification Form) 
• NON-FRIABLE – “Non-Friable Asbestos-Containing Material” means any asbestos-containing material that does not meet the definition of “FRIABLE”. See 
Definitions Section of Instructions & Section 6 of Notification Form) 
• BOTH – Both “Friable” and “Non-friable” materials are present on this project. 
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DID AN AHERA ACCREDITED INSPECTOR INSPECT THIS SITE? 
Was the portion of the abatement project, or demolition area described in Section 2 of this form, thoroughly inspected by an AHERA Accredited Asbestos 


Inspector?  Check  the appropriate answer.   
• YES 
• NO 
• UNKNOWN 
• ASSUMED ASBESTOS   - A thorough inspection for the presence of absence of asbestos HAS NOT been conducted but based on the type of material(s) 


being disturbed the decision has been made to treat the material(s) as ACM, meaning that all necessary precautions and procedures will be followed. 
• INSPECTOR NAME – Name of individual who performed the inspection. 
• INSPECTOR PHONE – Number at which the Inspector may be reached, starting with area code. 
• ACCREDITATION COURSE – Name of course taken to obtain ASBESTOS INSPECTOR accreditation.  For example:  “Asbestos Inspector Initial”, 


“Inspector Refresher” 
• CERTIFICATE NUMBER – Number on the Asbestos Inspector Certificate of Completion issued by the Training Provider. 
• EXPIRES – Expiration date on certificate issued by Training Provider. 
 
SECTION 5 – WORK SCHEDULES 


 


 


 
 
 
 
 
 
 
 
 
 
 
 


FOR ALL PROJECTS – 


IMPORTANT NOTICE:  A 10 (TEN) WORKING DAY NOTIFICATION IS REQUIRED FOR NON-EMERGENCY NOTIFICATIONS PRIOR TO 
COMMENCING ANY REGULATED ASBESTOS ACTIVITY!!!! 


WORKING DAYS ARE CONSIDERED MONDAY THROUGH FRIDAY.  A HOLIDAY FALLING ON THESE DAYS WILL BE COUNTED AS A WORKING DAY.  
WORKING DAYS ARE COUNTED FROM THE DATE OF: 


 US POST OFFICE POSTMARK DATE 
 FEDEX/UPS SHIPPING DATE 
 HAND DELIVERY OF NOTIFICATION 
 DATE OF ADVANCE NOTIFICATION VIA FAX 
 ELECTRONIC FILING OF PROJECT NOTIFICATION 


NOTIFICATIONS POSTMARKED ON A SATURDAY OR SUNDAY DO NOT BEGIN THE 10 WORKING DAY NOTIFICATION PERIOD UNTIL THE 
FOLLOWING MONDAY. 


Provide the project START date and END dates.  NOTE:  If the Consultant or Project Owner is submitting the project notification, and project dates are as yet 
undetermined, submit dates as TBD (To Be Determined).  THE ABATEMENT OR DEMOLITION CONTRACTOR WHO RECEIVES THE CONTRACT MUST SUBMIT A 
REVISION TO UPDATE THE PROJECT DATES BEFORE WORK BEGINS.    
WORK DAYS - Provide actual days of the week on which work will be performed – NOT the number of days worked per week.  For example:  “M, Tu, Th” or “M-
F” 
WORK HOURS - Provide the actual times of the day the crew will be on site – NOT the number of hours worked per day.  For example “7A – 4P” or “5P – 
MIDNIGHT” 
PHASED PROJECTS - If multiple buildings/structures are involved, break project into Phases, and identify project dates per Phase.  Use an additional page to 
described phased project start and stop dates and work hours in detail. 
 
SECTION 6 – ACM TYPES INFORMATION AND FEE SCHEDULE  
Use this section to identify and type and total quantity of asbestos that will be disturbed during this project and calculate fees owed based on your findings.  All 
ACM’s identified in Section 4 must be described completely here. 
 
ACM TYPE(S) 
 


• Step 1 - Locate the type of ACM you will be disturbing in COLUMN A.  Use the Category 1, 2 and RACM headings in COLUMN B to determine the 
material’s current status, then locate the category the material will MOST LIKELY BECOME as a result of your abatement activities in COLUMN C.   


 
• Step 2 - Show the combined LINEAR FOOT (LF) and/or SQUARE FOOTAGE of the material to be disturbed in COLUMN D, E, or F, depending on the 


determination made from the code in COLUMN C 
 
• Step 3 - In COLUMN G1, circle the corresponding ACM type code for any material amount listed in COLUMN(S) D, E, or F.  In COLUMN G2, enter the 


type code(s) in the space(s) labeled CAT 1, CAT 2, and RACM; and 
 
• Step 4 – Total COLUMNS D, E, and F and insert the total(s) in the appropriate space(s) provided.   


 
 
DEFINITIONS: 
CATEGORY 1 NON-FRIABLE ACM includes asbestos-containing packing, gaskets, resilient floor covering, mastics, and asphalt roof products that contain greater 
than 1% asbestos.  Catego y 1 materials that will ikely become friable as a result of removal activity mus  be listed in the RACM category instead of here.r l t  


r t


 
CATEGORY 2 NON-FRIABLE ACM includes any material, excluding Category 1 non-friable ACM, containing more than 1% asbestos that, when dry, cannot be 
crumbled, pulverized, or reduced to powder by hand pressure.  These are the asbestos-cement products, including Transite.  Category 2 materials that will likely 
become f iable as a result of removal activity must be listed in the RACM category ins ead of here.  
 
RACM (Regulated Asbestos-Containing Material) means friable asbestos containing material, Category 1 non-friable ACM that has become friable, Category 1 non-
friable ACM that will be or has been subjected to sanding, grinding, cutting, or abrading, or Category 2 non-friable ACM that has a high probability of becoming or 
has become crumbled, pulverized, or reduced to powder by the forces expected to act on the material in the course of demolition or renovation operations 
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FEE CALCULATION SECTION 
 


Step 1 - Use the check box  to indicate whether the project is RESIDENTIAL (BOX H.) or NON-RESIDENTIAL (BOX I.).  


Step 2 - Place the total from COLUMN F on the correct line provided in either “BOX H(a). – RESIDENTIAL” or “BOX I(a). – NON-RESIDENTIAL”. 


Step 3 – Multiply the number in BOX H.(a) or I(a) by .10 (Ten Cents - 10¢) and place the resulting amount in line H(b). or I(b).  THE RESULTING FIGURE IS 
THE AMOUNT OF FEES OWED AND WHICH MUST ACCOMPANY THE NOTIFICATION, SUBJECT TO THE MINIMUM/MAXIMUM FESS OUTLINED 
BELOW.  IF FEES ARE DUE FOR ANY PROJECT, SHOW THE CHECK NUMBER AND TOTAL AMOUNT OF FEES DUE IN THE SPACE PROVIDED.  IF 
YOU ARE NOT IMMEDIATELY SUBMITTING THE FEE CHECK, YOU MUST EXPLAIN WHY NOT AND IDENTIFY WHO IS RESPONSIBLE FOR THE FEE 
PAYMENT AND WHEN IT WILL BE SUBMITTED. 
RESIDENTIAL PROJECTS:  Residential projects are subject to a minimum fee of $25 and a maximum fee of $50.  THEREFORE, THE FEE YOU SUBMIT FOR 
RESIDENTIAL PROJECTS SHOULD NEVER BE LESS THAN $25 AND NEVER BE MORE THAN $50.   


NON-RESIDENTIAL PROJECTS:  Non-residential projects are subject to a minimum fee of $25 and a maximum fee of $1,000.  THEREFORE, THE FEE YOU 
SUBMIT FOR NON-RESIDENTIAL PROJECTS SHOULD NEVER BE LESS THAN $25 AND NEVER BE MORE THAN $1,000. 


DEFINITIONS: 
RESIDENTIAL PROJECT:  A residential dwelling means any family residence or apartment building with four or fewer dwelling units. 


NONRSIDENTIAL PROJECT:  A non-residential project means any project conducted on any building that would fall outside the guidelines established by the 
definition of a residential dwelling.  I.E.:  any non-residential structure, or any residential structure with five or more dwelling units. 


SECTION 7 – BUILDING OWNER, WASTE TRANSPORTER, AND DISPOSAL SITE INFORMATION 
WASTE TRANSPORTER: 


• NAME OF COMPANY 
• CONTACT NAME:  Name of person at Transport Company to call, if necessary. 
• ADDRESS/CITY/STATE/ZIP/PHONE/FAX:  Complete all areas 


DISPOSAL SITE INFORMATION 
• WASTE DISPOSAL SITE NAME:  Name of Landfill 
• DISPOSAL SITE COUNTY:  Provide County name 
• ADDRESS/CITY/STATE/ZIP/PHONE/FAX:  Complete all areas 


BUILDING OWNER 
• OWNER OF PROJECT SITE/FACILITY:  Name of legal owner of facility/property. 
• OWNER’S REPRESENTATIVE:  Name of person (other than Contractor) acting on behalf of Owner, particularly if completing & submitting this form. 
• OWNER’S STREET ADDRESS:  For service of legal process if required. 
• OWNER’S MAILING ADDRESS 
• CITY/STATE/ZIP/PHONE/FAX Complete all areas 
• TELEPHONE NUMBER: Number at which Contact person may be reached, starting with area code 


 
SECTION 8 – WORK PRACTICES 
The method(s) of demolition and/or renovation activity and a description of work practices and engineering controls to be used on this project.  Describe fully 
what types of abatement and/or demolition activities are going to take place, the method(s) of removal and/or demolition that will be used, and controls in place 
to prevent asbestos emissions.  Describe what clearance criteria will be used.  Attach a separate sheet of paper if more room is needed to answer this section. 
FOR EXAMPLE:  
• “Wet spud bar and chemical removal of FT M with c itical barriers.  1 negative air.  Visual clearance only”;  r  


f  
f


• “Wet spud bar removal of ACS over 6 mil plastic on ground.  Place in plastic lined roll o f dumpster.  Visual clearance only”  
• “Demo with front end loader.  Push down, wet, and machine load into 30 CY roll o f dumpster” 
 
SECTION 9 - ADDITIONAL PROJECT INFORMATION 
 
• WILL ASBESTOS REMAIN IN THE PROJECT AREA?  Please answer “YES”, “NO”, or “UNKNOWN”, and explain a YES or UNKNOWN answer. 
• IF NO ASBESTOS IS PRESENT, WAS THIS THE RESULT OF A PREVIOUS ABATEMENT? 
• IF THE PROJECT WAS PREVIOUSLY ABATED, PROVIDE ALL REQUESTED INFORMATION FOR THE PRIOR ABATEMENT COMPANY. 
 


CERTIFICATION OF INFORMATION AND ACKNOWLEDGEMENT 
PROVIDE ALL REQUESTED INFORMATION - DO NOT LEAVE ANY SPACES BLANK AND INCLUDE SIGNATURE 


 
PRINTED NAME OF AGENT/DESIGNEE - Print or type full name of person submitting form 
SIGNATURE OF AGENT OR DESIGNEE - The person submitting this form must sign here 
DATE - Date project notification is signed 
REPRESENTING - Place check ( ) mark at appropriate title 


 OWNER - Owner of Facility in which project is being performed 


 CONSULTING FIRM - Asbestos or Environmental Consultant; Architect, Engineer 


 OTHER TRADE CONTRACTOR/OTHER TRADE TYPE – Representing any other trade involved on this project.  For example:  “General Contractor”, 
“Demolition”, “Clearing & Grading”, “Debris Clean-up”, etc. 


 GA ABATEMENT CONTRACTOR – An EPD Licensed Asbestos Abatement Contractor  
• COMPANY CERTIFICATE NUMBER – See “Company Certificate Number” Information in Section 3 Instructions. 
• EXPIRATION DATE - The date the company certificate expires 


 


NOTE:  If an Advance Project Notification form is submitted by someone other than the Contractor(s) who perform the asbestos abatement or demolition 
activities - such as the Consultant or Owner - in order to start the 10 working day notification period while the contract is out for bid, A REVISED 
NOTIFICATION MUST BE SUBMITTED BY THE CONTRACTOR TO WHOM THE PROJECT IS AWARDED BEFORE WORK BEGINS, AND THAT 
CONTRACTOR MUST SIGN THE CERTIFICATION AREA OF THE REVISED NOTIFICATION FORM. 
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