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People Families Neighborhoods

Mission
To serve, protect and govern in concert with
local municipalities

Values
People Customer Services

Ethics Resource Management
Innovation Equal Opportunity
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FIRE STATION #11 CONSTRUCTION SERVICES
For

GENERAL SERVICES

BID DUE DATE AND TIME: September 22, 2011 @ 11:00 A.M.
BID ISSUANCE DATE: August 12, 2011

PRE-BID CONFERENCE DATE: September 8, 2011
PURCHASING CONTACT: James A. Jones at (404) 612-5818
E-MAIL: james.jones@fultoncountyga.gov

LOCATION: FULTON COUNTY DEPARTMENT OF PURCHASING &
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ATLANTA, GA 30303
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INVITATION TO BID
FIRE STATION #11 CONSTRUCTION SERVICES

Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances necessary for
the construction of Fire Station #11 will be received by the Fulton County Department of
Purchasing and Contract Compliance at 130 Peachtree Street, S.W. Suite 1168 Atlanta, GA
30303, until 11:00a.m., local time, on Thursday, September 22, 2011 and then at said office
publicly opened and read aloud.

Description of Project

The existing fire station located at 4760 Fulton Industrial Boulevard, Atlanta, Georgia 30336 is
being demolished and replaced with a new facility. This Project will consist of the following major
elements to construct a new fire station building: complete turnkey services by the Contractor
including but not limited to all required site work, site utilities, storm sewer and landscaping,
concrete construction, exterior and interior masonry construction, steel construction. Contractor
will also be required to furnish and erect a pre-engineered metal building, rough and finish
carpentry, thermal and moisture protection, doors and windows, finishes, specialties and
equipment as outlined in the contract documents including mechanical and electrical services and
fire protection as also specified. It is estimated that the new facility is expected to be rectangular
in shape and will be approximately 12,000 square feet.

Permits
The Contractor shall be responsible for all inspections and ensuring compliance with all Federal,
State and County laws and codes. The Contractor shall be solely responsible for obtaining all

permits including sidewalk and street closings from the city of Atlanta.

Rights of Way/Easements

The Contractor shall be responsible for all inspections and ensuring compliance with all Federal,
State and County laws and codes. The Contractor shall be solely responsible for obtaining all
permits including sidewalk or street closings from the city of Atlanta to complete this project.

Bid Documents

This document and supporting documents can be downloaded at the Fulton County Website,
http:/iwww.fultoncountyga.gov under “Bid Opportunities”.

The cost for a set of drawing and specifications is $100.00. The non-refundable payment must
be made to:

Action Blueprint

2705 Monroe Drive

Atlanta, Georgia 30324

(404) 885-1433

Website; action@actiondis.com

For payment information, contact Action Blueprint. All other questions should be addressed by
the procedures outlined in this ITB to James A, Jones, Fulton County Department of Purchasing
and Contract Compliance at (404) 612-5818, james.jones@fultoncountyga.gov.
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Subcontracting Opportunities

Potential prime contractors submitting a bid on this project for Fulton County and are seeking
subcontractors and/or suppliers can advertise those subcontracting opportunities on the County’s
website, http://www.fultoncountyga.gov under “Subcontracting Bid Opportunities”.

Term of Contract

The Bidder agrees hereby to commence work under this Contract, with adequate personnel and
equipment, on a date to be specified in a written order of the Contracting Officer and to fully
complete all work under this Contract within 130 consecutive calendar days from and including
said date.

The County will make payments, within 45 days, in response to the Contractor's monthly
Applications for Payment, which are accompanied by the Engineer’s Certificate for Payment, for
work performed to date plus cost of stored materials, less retainage. Payments, Applications for
Payment, Certificates for Payment, and retainage shall be in accordance with the provisions of
the Contract Documents.

No Contact Provision

It is the policy of Fulton County that the evaluation and award process for County contracts shall
be free from both actual and perceived impropriety, and that contacts between potential vendors
and County officials, elected officials and staff regarding pending awards of County contracts
shall be prohibited.

A. No person, firm, or business entity, however situated or composed, obtaining a copy
of or responding to this solicitation, shall initiate or continue any verbal or written
communication regarding this solicitation with any County officer, elected official,
employee, or designated County representative, between the date of the issuance of
this solicitation and the date of the County Manager's recommendation to the Board
of Commissioners for award of the subject contract, except as may otherwise be
specifically authorized and permitted by the terms and conditions of this solicitation.

B. All verbal and written communications initiated by such person, firm, or entity
regarding this solicitation, if same are authorized and permitted by the terms and
conditions of this solicitation, shall be directed to the Purchasing Agent.

C. Any violation of this prohibition of the initiation or continuation of verbal or written
communications with County officers, elected officials, employees, or designated
County representatives shall result in a written finding by the Purchasing Agent that
the submitted Bid or proposal of the person, firm, or entity in violation is “non-
responsive”’, and same shall not be considered for award.

Bid Contact

Information regarding the bid or bid requirements, either procedural or technical, may be obtained
by submitting questions in writing to:

Fulton County Department of Purchasing and Contract Compliance
Attn: James A. Jones, Assistant Purchasing Agent

Fulton County Public Safety Building

130 Peachtree Street, S.W. Suite 1168

Atlanta, GA 30303

Phone: (404) 612-5818

Reference Bid # 111TB79954K-JAJ

Page 2 of 3
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or james.jones@fultoncountyga.gov

Basis of Award

The Contract, if awarded, will be awarded to the lowest responsive and responsible bidder. No bid
may be withdrawn for a period of sixty (60) days after the date of bid opening except as permitted
by O.C.G.A., §36-91-41 et seq., as amended. Each Bid must be accompanied by a Bid Bond in
accordance with the Bid Bond Requirements provided in the Contract Documents, on a Surety
Company’s Standard Bid Bond Form acceptable to the County in an amount no less than 5% of the
amount bid. The successful bidder will be required to furnish a Performance Bond and Payment
Bond, on or before the issuance of Notice to Proceed, each in the amount of 100% of the Contract
Amount. All other required Contract Documents must be fully completed and executed by the
Contractor and his/her Surety, and submitted to the Owner on or before the issuance of the Notice
to Proceed.

Pre-Bid Conference

Date: September 8, 2011
Time: 1:00 P.M.
Location: South Service Center @Fulton Industrial Blvd. Room # 169

5440 Fulton Industrial Blvd.
Atlanta, GA 30336

A pre-bid conference will be held at the South Service Center @ Fulton Industrial Bivd. Room #
169 located at 5440 Fulton Industrial Blvd, Atlanta, Georgia 30336. Inquiries regarding the
solicitation either technical or otherwise may be submitted in writing prior to the pre-bid
conference and will be addressed at the pre-bid conference. Any additional questions asked
at the pre-bid conference must be submitted in written form at the pre-bid conference and will be
responded to in the form of an addendum with the County’s official responses. A mandatory site
visit will be conducted immediately following the pre-bid conference.The Pre-bid conference
will be conducted for the purpose of explaining the County’s bid process, the
specifications/technical documents, and to provide non-binding verbal responses to questions
concerning these bid specifications and to discuss issues from the bidders perspective.
However, no verbal response provided at the pre-bid conference binds the County. Only those
responses to written questions that are responded to by the County in written communications will
be official.

Page 3 of 3
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INSTRUCTIONS TO BIDDERS

A. Contract Documents

The Contract Documents include the Contract Agreement, Contractor's Bid (including all
documentation accompanying the Bid and any post-Bid documentation required by the
County prior to the Notice of Award), Bonds, all Special Conditions, General Conditions,
Supplementary Conditions, Specifications, Drawings and addenda, together with written
amendments, change orders, field orders and the Construction Manager's written
interpretations and clarifications issued in accordance with the General Conditions on or
after the date of the Contract Agreement.

Shop drawing submittals reviewed in accordance with the General Conditions, geotechnical
investigations and soils report and drawings of physical conditions in or relating to existing
surface structures at or contiguous to the site are not Contract Documents.

The Contract Documents shall define and describe the complete work to which they relate.

B. Bid Preparation and Execution

All Bids must be made on the Bid forms contained herein. The original signed Bid with
three (3) copies shall be submitted in a sealed envelope, addressed to the Department of
Purchasing and Contract Compliance, Fulton County Public Safety Building, 130 Peachtree
Street, S.\W., Suite 1168 Atlanta, Georgia 30303, and labeled "Bid for 11/TB79954K-JAJ
Fire Station #11 Construction Services.

REQUIRED SUBMITTALS: The bidder must complete and execute the following:

Bid Form

Acknowledgement of each Addendum

Bid Bond

Purchasing Forms (See Submittal Check List at end of this Section), fully executed
Contract Compliance Forms (See Submittal Check List at end of this Section), fully
executed

Risk Management Insurance Provisions Form

References — Provide three (3) references on major building construction projects
performed within a five (5) year period similar to the Project description

8. OSHA Certificate for Superintendent — 40 Hour Requirement

9. Contractor's Warranty- submit standard contractor warranty information

10. Installer Warranty- submit installer warranty for two (2) years

gL

No

Any bids received after the stated time and date will not be considered. It shall be the sole
responsibility of the bidder to have his/her bid delivered to the Fulton County Department of
Purchasing and Contract Compliance for receipt on or before the stated time and date (see
Section 00020). If a bid is sent by U.S. Mail, the bidder shall be responsible for its timely
delivery to the Purchasing Department. Bids delayed by mail will not be considered, shall
not be opened, and arrangements shall be made for their return at the bidder's request and
expense.

Bid shall be publicly opened, with only the names and total bid price of the bidders
disclosed at the opening.

C. Addenda and Interpretations

No interpretations of the meaning of the Drawings, Specifications or other pre-bid
documents will be made to any Bidder orally.

Page 1 of 13
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Bidders requiring clarification or interpretation of the Contract Documents shall make a
request in writing, either by mail, hand delivery, e-mail or fax, to the Purchasing Agent at
the address below. To be given consideration, requests must be received no later than
2:.00 PM, September 12, 2011. The County will not respond to any requests, oral or
written, received after this date. Telephone inquiries will not be accepted.

Fulton County Department of Purchasing and Contract Compliance
Attn: James A. Jones Assistant Purchasing Agent

Fulton County Public Safety Building

130 Peachtree Street, SW., 1168

Atlanta, GA 30303

james.jones@fultoncountyga.gov

Reference Bid # 11{TB79954K-JAJ

Only communications from firms that are in writing and signed will be recognized by the
County as duly authorized expressions on behalf of proposers/bidders. Any and all such
interpretations and any supplemental instructions will be in the form of written Addenda to
the Contract Documents which, if issued, will be mailed, shipped or faxed to all prospective
Bidders (at the respective addresses furnished) prior to the date fixed for the opening of
Bids.

Failure of Bidders to receive or acknowledge any Addendum shall not relieve them of any
obligation under the Bid. All Addenda shall become part of the Contract Documents.

D. Site Examination

There will be a site visit for this project. It will be held on September 8, 2011 at the
following location: 4760 Fulton Industrial Boulevard, Atlanta, Georgia 30336. Bidders are
required to attend. The site visit will be conducted immediately following the pre-bid
conference.

E. Bidder’s Modification and Withdrawal of Bids

A Bidder may modify or withdraw its bid by written request, provided that the request is
received by the County prior to the bid due date and time at the address to which bids are
to be submitted. Provided further, that in case of an electronic request (i.e. facsimile, e-
mail, etc.) a written confirmation thereof over the authorized signature of the Bidder must
be received by the County at the address to which original Bids are to be submitted within
three (3) calendar days after issue of the electronic message. Following withdrawal of its
bid, the Bidder may submit a new bid, providing delivery is affected prior to the established
bid opening date and time. No bid may be withdrawn after bid due date for sixty (60)
calendar days.

F. Bid and Contract Security

A Bid Bond for an amount equal to five percent (5%) of the bid amount must accompany
each Proposal. The bid bond shall be submitted in a separate, sealed envelope marked
“Bid Bond".

Bids must be accompanied by a bid bond or certified check in an amount of five
percent (5%) of the TOTAL AMOUNT of the base bid. The bid bond or certified check shall
apply ONLY TO THIS BID. The bid name and contract number must appear on the
security instrument. The bond must remain in full force and effect until the Bidder executes
the final Contract. Bids not satisfying the bonding requirements of this project will be
declared non-responsive.
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Any bid bond, performance bond, payment bond, or security deposit required for public
works construction contract shall be approved and filed with purchasing agent. At the
option of the County, if the surety named in the bond is other than a surety company
authorized by law to do business in this state pursuant to a current certificate of authority to
transact surety business by the Commissioner of Insurance, such bond shall not be
approved and filed unless such surety is on the United States Department of Treasury's list
of approved bond sureties.

A Purchasing Agent shall approve as to form and as to the solvency of the surety any bid
bond, performance bond, or payment bond required by this. In the case of a bid bond,
such approval shall be obtained prior to acceptance of the bid or proposal. In the case of
payment bonds and performance bonds, such approval shall be obtained prior to the
execution of the contract.

Whenever, in the judgment of the County:

(1) Any surety on a bid, performance, or payment bond has become insolvent;

(2) Any corporation surety is not longer certified or approved by the Commissioner of
Insurance to do business in the state; or

(3) For any cause there are no longer proper or sufficient sureties on any or all the bonds

The County may require the contractor to strengthen any or all of the bonds or to furnish a
new or additional bond or bonds within ten days. Thereupon, if so ordered by the County,
all work on the contract shall cease unless such new or additional bond or bonds are
furnished. If such bond or bonds are not furnished within such time, the County may
terminate the contract and complete the same as the agent of and at the expense of the
contractor and his or her sureties.

As a condition of responsiveness the bidder must contain a Bid Bond for an amount equal
to 5% of the bid amount. The Bid Bond shall be included in a separate envelope marked
on the outside “Bid Bond”. Checks or letters of credit of any type will not be accepted. A
certified cashier's check will be acceptable. Provide a completed and fully executed Bid
Bond. When the bidder’s package is opened, a purchasing agent will verify the presence of
the Bid Bond and remove it from the Proposal Package.

If the bidder withdraws its bid from the competition after the selection of its bid for a reason
not authorized by Georgia law, the County will proceed on the Bid Bond, along with any
other available remedies.

The Surety of the Bid Bond shall be from a surety company authorized to do business in
the State of Georgia, shall be listed in the Department of Treasury Circular 570, and shall
have an underwriting limitation in excess of 100% of the bid amount. The Bonds and Surety
shall be subject to approval by the County Attorney.

Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with each bond
a certified and effectively dated copy of their power of attorney.

G. Right to Reject Bids

The County reserves the right to reject any or all bids and to waive informalities. No bids
will be received after the time set for opening bids. Any unauthorized conditions, limitations
or provisions attached to the Bid, except as provided herein, will render it informal and may
cause its rejection. Unbalanced bids will be subject to rejection. Any bidder may withdraw
his/her bid, either personally or by telegraphic or written request, at any time prior to the
scheduled closing time for receipt of bids. Telegraphic or written requests for withdrawal
must be in the possession of the County prior to the closing time for receipt of bids.

Page 3 of 13



Fire Station #11 Construction Services Section 00100
Instructions to Bidders

H. Applicable Laws

All applicable laws and regulations of the State of Georgia and ordinances and regulations
of Fulton County shall apply. Protestors shall seek resolution of their complaints in the
manner provided in the Fulton County Code of Laws §2-324, which is incorporated by
reference herein.

I. Examination of Contract Documents

Prospective bidders shall examine the contract documents and before submitting a bid,
shall make a written request to the County for an interpretation or correction of any
ambiguity, in consistency or error therein which could be discovered by a bidder. At the bid
opening each bidder shall be presumed to have read and be familiar with the contract
documents.

J. Indemnification and Hold Harmless Agreement

See Section 00490, Insurance and Risk Management Provisions page 3, Indemnification
and Hold Harmless Agreement

K. Bid Opening
Bids will be opened in public and read aloud. All bidders are requested to be present at the
opening.

L. Determination of Successful Bidder

Fulton County desires to complete this work in a timely manner. The Contract will be
awarded to the lowest responsive, responsible bidder(s), if awarded.

1. Responsibility: The determination of the bidder's responsibility will be made by the
County based on whether the bidder meets the following minimum requirements:

The County reserves the right to reject any bid if the evidence submitted by, or
investigation of, the bidder fails to satisfy the County that he/she is properly qualified to
carry out the obligations of the Contract.
a. Maintains a permanent place of business individually or in conjunction with
the prime contractor.
b. Has the appropriate and adequate technical experience. Designated
Project Manager must be proficient in all aspects of contracted work.
¢. Has adequate personnel and equipment to do the work expeditiously.
d. Has suitable financial means to meet obligations incidental to the work.

2. Responsiveness: The determination of responsiveness will be made by the County
based on a consideration of whether the bidder has submitted a complete Bid form
without irregularities, excisions, special conditions, or alternative bids for any item
unless specifically requested in the Bid form.

. Georgia Utility Contractors License - APPLICABLE
A Utility Contractor's License is required to perform this work in accordance with
O0.C.G.A. §43-14-8.2(h). Form C1: Georgia Utility License Certification in Section 5,

Purchasing Forms must be completed and submitted by the contractor/subcontractor
performing the work.
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N. General Contractors License - APPLICABLE

Effective July 1, 2008, all general contractors are required to be licensed by the State of
Georgia to perform the following work; construction; construction management services; or
design-build services as a prime contractor, joint venture partner, or as a subcontractor to a
design professional acting as prime contractor as part of a design-build entity or
combination, unless exempted from holding such license pursuant to Georgia law
(O.C.G.A. 43-41-17). If exempted, Contractor must submit a copy of their Georgia
Department of Transportation Certificate of Qualification with their bid submittal.

Bidders must complete Form C2: Georgia General Contractors License Certification in
Section 6, Purchasing Forms. Failure to provide the required license shall deem your bid
non-responsive.

0. Professional Licenses - APPLICABLE
The State of Georgia requires that the following professions are required by state law to be
licensed:
1. Electricians
2. Plumbers
3. Conditioned Air Contractors
4. Low voltage Contractors

Bidders and any sub-contractors performing any of the above described work must provide
a copy of their license for the work they will perform on this project. Bidders must complete
Form C3: Georgia Professional License Certification in Section 6, Purchasing Forms
Failure to provide the required license may deem your bid non-responsive.

P. Wage Clause

Pursuant to 102-391, Each Contractor shall agree that in the performance of the Contract
he will comply with all lawful agreements, if any, which the Contractor had made with any
association, union, or other entity, with respect to wages, salaries, and working conditions,
so as not to cause inconvenience, picketing, or work stoppage.

Q. Notice of Award of Contract

As soon as possible, and within sixty (60) days after receipt of bids, the County shall notify
the successful Bidder of the Award of Contract.

The award shall be made by the Board of Commissioners of Fulton County to the lowest
responsive, responsible bidder(s)} as soon as possible after receipt of bids, taking into
consideration price and the responsiveness to the requirements set forth in the Invitation for
Bid. In such case, no claim shall be made by the selected Contractor(s) for loss of profit if
the contract is not awarded or awarded for less work than is indicated and for less than the
amount of his bid. The total of the awarded contract shall not exceed the available funds
allocated for this project.

Should the County require additional time to award the contract, the time may be extended
by mutual agreement between the County and the successful bidder. If an Award of
Contract has not been made within sixty (60) days from the bid date or within the extension
mutually agreed upon, the Bidder may withdraw the Bid without further liability on the part
of either party.

Any award made by the Board of Commissioners as a resuit of this bid will begin from the
date of the notice to proceed. The Bidder agrees hereby to commence work under this
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Contract, with adequate personnel and equipment, on a date to be specified in a written
order from the user department. The contract shall become effective on the Contract Date
and shall continue in effect until the end of the term of the contract or until the project has
been closed-out unless earlier terminated pursuant to the termination provisions of the
contract.

R. Execution of Contract Documents

Upon natification of Award of Contract, the County shall furnish the Contractor the
conformed copies of Contract Documents for execution by the Contractor and Contractor’s
surety.

Within ten (10) days after receipt the Contractor shall return all the documents properly
executed by the Contractor and the Contractor’s surety. Attached to each document shall
be an original power-of-attorney for the person executing the bonds for the surety and
certificates of insurance for the required insurance coverage.

After receipt of the documents executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the County shall complete the execution of the
documents. Distribution of the completed documents will be made upon completion.

Should the contractor and/or surety fail to execute the documents within the time specified,
the County shall have the right to proceed on the Bid Bond accompanying the bid.

If the County fails to execute the documents within the time limit specified, the Contractor
shall have the right to withdraw the Contractor’s bid without penalty.

Should an extension of any of the time limits stated above be required, this shall be done
only by mutual agreement between both parties.

Any agreement or contract resulting from the acceptance of a bid shall be on a County
approved document form. The County reserves the right to reject any agreement that does
not conform to the Invitation for Bid and any County requirements for agreements and
contracts. The County reserves the right to modify the agreement resulting from this bid
upon the recommendation of the County Attorney.

S. Joint Venture

Any Bidder intending to respond to this solicitation as a joint venture must submit an
executed joint venture agreement with its offer. The agreement must designate those
persons or entities authorized to execute documents or otherwise bind the joint venture in
all transactions with Fulton County, or be accompanied by a document, binding upon the
joint venture and its constituent members, making such designation. Offers from joint
ventures that do not include these documents will be rejected as being non-responsive.

T. Contractors Compliance With All Assurances And/Or Promises Made In Response
To Procurement

Should any Bidder submit a response to the County promising to provide a certain level of
service for either the scope of work, MFBE participation, or any other matter, including
where such promise or assurance is greater than what is required by the procurement
documents, and should this response containing the promise or assurance be accepted by
the County and made a part of the Contract Documents, then this degree or level of service
promised by the bidder relating to the scope of work, MFBE participation, or other matter
shall be considered to be a material part of the Agreement between the bidder and the
County, such that the bidder’s failure to provide the agreed upon degree or level of service
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or participation shall be a material breach of the Agreement giving the County just cause to
terminate the Agreement for cause, pursuant to the General Conditions of the Agreement.

u. Georgia Security and Immigration Compliance Act

This Invitation to Bid is subject to the Georgia Security & Immigration Compliance Act.
Pursuant to the Georgia Security & Immigration Compliance Act of 2006, as amended on
May 11, 2009, bidders and proposers are notified that all bids/proposals for services that
are to be physically performed within the State of Georgia must be accompanied by proof
of their registration with and continuing and future participation in the E-Verify program
established by the United States Department of Homeland Security. A completed
affidavit must be submitted on the top of the bid/proposal at the time of submission, prior
to the time for opening bids/proposals. Under state law, the County cannot consider any
bid/proposal which does not include a completed affidavit. It is not the intent of this
notice to provide detailed information or legal advice concerning the Georgia Security &
Immigration Compliance Act. All bidders/proposers intending to do business with the
County are responsible for independently apprising themselves and complying with the
requirements of that law and its effect on County procurements and their participation in
those procurements. For additional information on the E-Verify program or to enroll in the
program, do to: https://e-verify.uscis.gov/enroll.

See Section 00420, Purchasing Forms & Instructions for declarations and affidavits.

V. Bid General Requirements

The following information pertains to the submission of a Bid to Fuiton County, and
contains instructions on how Bids must be presented in order to be considered. Listed
below are the requirements for all Bidders interested in doing business with Fulton County.

1. The Bid sheets included in this Invitation to Bid (“Bid”) must be fully completed and
returned with the Bid unless otherwise specified in writing by the Purchasing
Department. Type or neatly print the date, company name, and the full legal name and
title of the person(s) signing the Bid in the place provided at the bottom of each Bid
sheet. Any additional sheets submitted must contain the same signature and Bidder
information.

2. All signatures must be executed by person(s) having contracting authority for the
Bidder.

3. Absolutely no fax Bids or reproduction Bids will be accepted, except that photocopies
may be submitted in addition to the original when multiple copies of the Bid are
specifically requested in the solicitation.

4. The envelope in which the Bid response is submitted must be sealed and clearly
labeled with the Bid number, project title, due date and time, and the name of the
company or individual submitting the proposal. Bids must be received by the opening
date and time shown on this Bid in order to be considered. The Purchasing Agent has
no obligation to consider Bids which are not in properly marked envelopes. Contract
Compliance submittals shall be submitted in a separate sealed envelope or package.

5. The original and the required number of copies of the Bid must be returned to:
Fulton County Purchasing Agent

Fulton County Department of Purchasing and Contract Compliance
130 Peachtree Street, S.W., Suite 1168
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10.

1.

12.

13.

14.

Atlanta, Georgia 30303

Any inquiries, questions, clarifications or suggestions regarding this solicitation should
be submitted in writing to the Purchasing Contact Person. Contact with any other
County personnel in regard to a current solicitation is strictly prohibited in accordance
with Fulton County “No Contact Provision” policy outlined in S35 and in Section 00020,
invitation to Bid.

Show information and prices in the format requested. Prices are to be quoted F.O.B.
Destination, and must include all costs chargeable to the Contractor executing the
Contract, including taxes. Unless otherwise provided in the Contract, Fulton County
shall have no liability for any cost not included in the price. The Contractor shall
provide Fulton County the benefit through a reduction in price of any decrease in the
Contractor’s costs by reason of any tax exemption based upon Fuiton County’s status
as a tax-exempt entity.

All prices Bid must be audited by the Bidder to ensure correctness before the Bid is
submitted. The Bidder is solely responsible for the accuracy of information placed on a
Bid sheet, including prices. Clerical or mathematical error is insufficient to void a
successful Bid but a Bidder may withdraw a sealed Bid prior to opening without a
penality.

All prices must be submitted in the format requested and less all trade discounts.
When multiple items are being Bid, Bidder must show both the unit price and the total
extended price for each item. When applicable, the Bidder must include an additional
lump sum Bid for groups or items. In the event a Bidder is offering an additional
discount on groups of items, Bidder must indicate the total lump sum Bid for the
particular group of items before any extra discount, the amount of extra discount, and
the net total for the particular group. In the event of an extension error, unit pricing
shall prevail.

By submitting a signed Bid, Bidder agrees to accept an award made as a result of that
Bid under the terms and conditions spelled out in the Bid documents. In the event of a
conflict between the different Bid documents, the County’s cover Contract (if used)
shall have precedence, followed in order by the Invitation to Bid, Purchase Order, Bid,
Contractor's Warranty Agreement, Maintenance Agreement, and/or other Contractor
provided agreements.

A Bidder may submit only one (1) Bid response for each specific Bid solicitation unless
otherwise authorized in the specifications.

All prices submitted by the Bidder to Fulton County must be guaranteed by the
authorized person(s) against any price increase for the time period designated in the
Bid specifications, and Fulton County must be given the benefit of any price decrease
occurring during such designated time period.

All items Bid must be new. Used, rebuilt and refurbished items will not be considered
unless specifically authorized by Fulton County in the written specifications.

All Bidders must specify in the Bid response the earliest actual delivery date for each
item unless otherwise specified in writing by Fulton County. The delivery date may be
a factor in deciding the Bidder's capability to perform.

A successful Bidder’s delivery ticket(s) and invoice(s) must list each item separately
and must show Fulton County’'s purchase order number as well as the proper
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Instructions to Bidders

15.

16.

17.

18.

19.

20.

21

22.

department and address to which delivery was made, as listed on the purchase order
or in the Bidder’s contract with Fulton County.

Unless clearly shown as “no substitute” or words to that effect, any items in this
invitation to Bid which have been identified, described or referenced by a brand name
or trade name are for reference only. Such identification is intended to be descriptive
but not restrictive, and is to indicate the general quality and characteristics of products
that may be offered. Each item Bid must be individually identified as to whether it is a
specified item or an equivalent item by typing or printing after the item(s): The brand
name; model or manufacturer's number, or identification regularly used in the trade.
Deviations from the specifications must be clearly and fully listed on the Bid sheet,
including photographs or cuts, specifications, and dimensions of the proposed
“alternate”. Fulton County is the sole judge of “exact equivalent”, or “alternate”. The
factors to be considered are: function, design, materials, construction, workmanship,
finishes, operating features, overall quality, local service facilities, warranty terms and
service, and other relevant features of item(s) Bid.

For all Bids, Fuiton County reserves the right to request representative samples. |If
requested, samples must be delivered at the Bidder's cost within three (3) business
days. Samples are submitted at the risk of the Bidder and may be subjected to
destructive tests by Fulton County. Samples must be plainly tagged with Fulton
County’s Bid number, item name, manufacturer, and the name of the Bidder.

item(s) Bid must be complete and ready to operate. No obvious omissions of
components or necessary parts shall be made even though the specifications may not
detail or mention them. Unit(s) must be furnished with factory installed equipment and
must be comparable with the basic form, fit, and functional requirements which are all
to be included in the base price as well as any other equipment included as standard
by the manufacturer or generally provided to the buying public.

All successful Bidders must assume full responsibility for all item(s) damaged prior to
F.0.B. Destination delivery and agree to hold harmless Fulton County of all
responsibility for prosecuting damage claims.

All successful Bidders must assume full responsibility for replacement of all defective or
damaged goods within thirty (30) days of notice by Fulton County of such defect or
damage.

All successful Bidders must assume full responsibility for providing or ensuring
warranty service on any and all items including goods, materials, or equipment
provided to the County with warranty coverage. If a successful Bidder is not the
manufacturer, all manufacturers’ warranties must be passed through to Fulton County.
The Bidder and not Fulton County is responsible for contacting the manufacturer of the
warranty service provided during the warranty period and supervising the completion of
the warranty service to the satisfaction of Fulton County.

. As a successful Bidder providing any equipment which requires fitting and assembly,

the Bidder shall be solely responsible for such installation being performed by a
manufacturer’'s authorized or approved servicer or an experienced worker, utilizing
workmanship of the highest caliber. The Bidder must verify all dimensions at the site,
shall be responsible for their correctness, and shall be responsible for the availability of
replacement parts when specified in writing by Fulton County in the specifications,
purchase order, or other contract.

A successful Bidder is solely responsible for disposing of all wrappings, crating, and
other disposable material upon deliver of item(s).

Page 9 of 13



Fire Station #11 Construction Services Section 00100

Instructions to Bidders

23.

24.

25.

26.

27.

28.

29.

30.

All Bidders are required to be authorized distributors or regularly engaged in the sale or
distribution of the type of goods, materials, equipment or services for which the Bidder
is submitting a Bid response in addition, all Bidders are required to provide Fulton
County with three (3) written references documenting the successful completion of Bids
or contracts for the types of items including goods, materials, equipment, or services for
which the Bidder is submitting a Bid response. In instances where a Bidder has never
supplied such goods, material, equipment, or services before, the Bidder must submit
with the Bid response a statement and supporting documentation demonstrating such
expertise, knowledge, or experience to establish the Bidder as a responsible Bidder,
capable of meeting the Bid requirements should an award be made. No exceptions to
this provision will be made unless authorized in the Bid specifications.

Bidders may be required to furnish evidence that they maintain permanent places of
business of a type and nature compatible with their Bid proposal, and are in all respects
competent and eligible vendors to fulfill the terms of the specifications. Fulton County
may make such investigations as it deems necessary to determine the ability of the
Bidder to perform such work, and reserves the right to reject any Bidder if evidence
fails to indicate that the Bidder is qualified to carry out the obligation of the Contract and
to complete the work satisfactorily.

All Bidders must comply with all Fulton County Purchasing laws, policies, and
procedures, non-discrimination in contracting and procurement ordinances, and
relevant state and federal laws including but not limited to compliance with EEOC hiring
guidelines and requirements under the Americans with Disabilities Act. Successful
Bidder must obtain all permits, licenses, and inspections as required and furnish all
labor, materials, insurance, equipment, tools, supervision, and incidentals necessary to
accomplish the work in these specifications.

If a successful Bidder is unable or unwilling to enter into a Contract with Fulton County
subsequent to being granted an award, or who fails to perform in accordance with the
Bid specifications the Bidder wiil be subject to damages and all other relief allowed by
law.

Successful Bidders contract directly with Fulton County and are the party or parties
obligated to perform. Contracts may not be assigned and any failure to perform the
Contract in accordance with the specifications will constitute a breach of Contract and
may result in a Bidder being found to be “non-responsive” in the future.

In case of default by the successful Bidder, Fulton County may procure the articles for
services from another source and hold the successful Bidder responsible for any
resulting excess cost.

The County may award any Bid in whole or in part to one or more vendors or reject all
Bids and/or waive any technicalities if it is in the best interests of the County to do so.
In the event that all Bids are not rejected, Bids for items including goods, materials,
equipment, and services will be awarded to the lowest “responsible” Bidder(s) as
determined by Fulton County. Submitting the lowest Bid, as published at the Bid
opening, does not constitute an award or the mutual expectation of an award of a
Contract and purchase order. For purposes of this notice and the attached Bid sheets,
a purchase order is a Contract to provide items including goods, materials, equipment,
and services and is intended to have the full force and effect of a Contract. A breach of
the terms and conditions of a purchase order constitutes a breach of Contract.

Bids for projects that are solicited pursuant to the Georgia Local Government Public
Works Construction Law (O.C.G.A. § 36-91-1 et seq.) may withdrawn as follows:
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31.

32.

33.

34.

35.

Competitive sealed Bids (“Bid”)} may not be revoked or withdrawn until 60 days after the
time set by the governmental entity for opening of Bids. At the end of this time period,
the Bid will cease to be valid, unless the Bidder provides written notice to the County
prior to the scheduled expiration date that the Bid will be extended for a time period
specified by the County.

In the evaluation of the Bids, any award will be subject to the Bid being:

a. Compliant to the specification —~ meets form, fit, and function requirements stated or
implied in the specification.

b. Lowest cost to the County over projected useful life.

¢. Administratively Compliant — Including all required bonds, insurance, established
quality of work and general reputation, financial responsibility, relevant experience,
and related criteria.

All proposals and Bids submitted to Fulton County are subject to the Georgia “Open
Records Act”, Official Code of Georgia, Annotated (O.C.G.A.) §50-18-70 et seq.

All proposals and Bids submitted to Fulton County involving Utility Contracting are
subject to the Georgia law governing licensing of Utility Contractors, O.C.G.A. §43-14-
8.2(h). The Utility Contractor License number of the person who wili perform the utility
work shall be written on the face of the Bid envelope.

The apparent silence of this specification, and any supplement thereto, as to details, of
the omission from it of a detailed description concerning any point, will be regarded as
meaning only the best commercial practices are to prevail. Only materials of the
highest quality, correct type, size, and design are to be used. All interpretations of this
specification will be made upon the basis of this statement, with Fulton County
interpretation to prevail.

It is the policy of Fulton County that the evaluation and award process for County
contracts shall be free from both actual and perceived impropriety, and that contacts
between potential vendors and County officials, elected officials and staff regarding
pending awards of County contracts shall be prohibited.

a. No person, firm, or business entity, however situated or composed, obtaining a
copy of or responding to this solicitation, shall initiate or continue any verbal or
written communication regarding this solicitation with any County officer, elected
official, employee, or designated County representative, between the date of the
issuance of this solicitation and the date of the County Manager’s recommendation
to the Board of Commissioners for award of the subject contract, except as may
otherwise be specifically authorized and permitted by the terms and conditions of
this solicitation.

b. All verbal and written communications initiated by such person, firm, or entity
regarding this solicitation, if same are authorized and permitted by the terms and
conditions of this solicitation, shall be directed to the Purchasing Agent.

c. Any violation of this prohibition of the initiation or continuation of verbal or written
communications with County officers, elected officials, employees, or designated
County representatives shall result in a written finding by the Purchasing Agent that
the submitted Bid or proposal of the person, firm, or entity in violation is “non-
responsive”, and same shall not be considered for award.
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36. Any Bidder intending to respond to this solicitation as a Joint Venture must submit an
executed Joint Venture Agreement with this Bid. This agreement must designate those
persons or entities authorized to execute documents or otherwise bind the Joint
Venture in all transactions with Fulton County, or are accompanied by a document,
binding upon the Joint Venture and its constituent members, making such designation.
Bids from Joint Ventures that do not include these documents will be rejected as being
“non-responsive”.

37. Any Bidder intending to respond to this solicitation must complete all of the

Procurement Affidavit Forms provided in this solicitation. Bids that do not include these
completed documents will be rejected as being “non-responsive”.
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Required Bid Submittal Check List for Invitation To Bid (ITB)

The following submittals shall be completed and submitted with each bid (see table below

“Required Bid Submittal Check List.”). Please check to make sure that the required submittals

are in the envelope before it is sealed. Failure to submit all required submittals may deem

your proposal non-responsive.

Submit one (1) Criginal bid, signed and dated and three (3) complete copies of the Original Bid

including all required documents.

Required: Bid Submittal

Check List

Bid Form (Section 00300) - All dollar amounts must be both in writing AND
figures and represent prices for the published scope of work without exceptions.

Acknowledgement of each Addendum (acknowledged both on the Bid Form,
Section 00300, and on the form included with each addendum).

Bid Bond (Section 00410) (separate envelope if Public Works Construction
project)

Purchasing Forms (Section 00420)

Form A - Non-Collusion Affidavit of Prime Bidder/Offeror

Form B - Certificate of Acceptance of Request for Bid/Proposal
Requirements

Form C1- Georgia Utility Contractor License (if applicable)

Form C2- Georgia General Contractors License (if applicable)

Form C3- Georgia Professional Licenses (if applicable)

Form D - Certificate Regarding Debarment

Form E - Disclosure Form & Questionnaire

Form F - Declaration of Employee-Number Categories

Form G - Georgia Security and Immigration Contractor Affidavit and
Agreement

Form H - Georgia Security and Immigration Subcontractor Affidavit

Office of Contract Compliance Requirements (Section 00430)
Exhibit A - Promise of Non-Discrimination (for Prime and each Sub)
Exhibit B - Employment Record (for Prime and each Sub)
Exhibit C - Schedule of Intended Subcontractor Utilization
Exhibit D - Letter of Intent to Perform as Subcontractor
Exhibit E - Declaration Regarding Subcontractor Practices
Exhibit F - Joint Venture Disclosure Affidavit
Exhibit G - Prime Contractor/Subcontractor Utilization Report
Equal Business Opportunity Plan (EBO Plan)

Risk Management Insurance Provisions Form (Section 00490) and proof of
insurance, either letter from insurer or Certificate of Insurance.

Contractor Warranty Form

Installer Warranty Form

OSHA Certificate for Superintendent — 40 hour requirement

References - Provide three (3) references on major building construction
projects performed within a five (5) year period similar to the Project description

END OF SECTION
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Bid Form
BID FORM
Submitted To: Fulton County Government
Submitted By:
For: Fire Station #11 Construction Services
Submitted on , 20

The undersigned, as Bidder, hereby declares that the only person or persons interested in the Bid
as principal or principals is or are named herein and that no other person than herein mentioned
has any interest in this Bid or in the Contract to be entered into; that this Bid is made without
connection with any other person, company or parties making a Bid; and that it is in all respects
fair and in good faith without collusion or fraud.

The Bidder further declares that he has examined the site of the work and informed himself fully
in regard to all conditions pertaining to the place where the work is to be done; that he has
examined the Drawings and Specifications for the work and contractual documents relative
thereto, and has read all instructions to Bidders and General Conditions furnished prior to the
openings of bids; that he has satisfied himself relative to the work to be performed.

The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all
necessary materials, equipment, machinery, tools, apparatus, means of transportation and labor
necessary, and to complete the construction of the work in full and complete accordance with the
shown, noted, and reasonably intended requirements of the Specifications and Contract
Documents to the full and entire satisfaction of the Board of Commissioners of Fulton County,
Atlanta, Georgia, with a definite understanding that no money will be allowed for extra work
except as set forth in the attached General Conditions and Contract Documents for the following
prices.

THE BASE BID IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST RESPONSIBLE
BIDDER.

The base bid may not be withdrawn or modified for a period of sixty (60) days following the
receipt of bids.

BASE BID AMOUNT (Do not include any Bid Alternates)

$

(Dollar Amount In Numbers)

(Dollar Amount in Words)
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The Bidder agrees hereby to commence work under this Contract, with adequate personnel and
equipment, on a date to be specified in a written order of the Contracting Officer and to fully
complete all work under this Contract within One Hundred and Thirty (130) consecutive
calendar days from and including said date.

The Bidder declares that he understands that the quantities shown for the unit prices items are
subject to either increase or decrease, and that should the quantities of any of the items of work
be increased, the Bidder proposes to do the additional work at the unit prices stated herein; and
should the quantities be decreased, the Bidder also understands that payment will be made on
the basis of actual quantities at the unit price bid and will make no claim for anticipated profits for
any decrease in quantities; and that actual quantities will be determined upon completion of work,
at which time adjustments will be made to the contract amount by direct increase or decrease.

The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract
Agreement and Bonds within ten days after receipt of conformed contract documents for
execution, the Bid Bond accompanying his bid and the monies payable thereon shall be paid into
the funds of the Owner as liquidated damages for such failure.

Enclosed is a Bid Bond in the approved form, in the sum of:

Dollars

% ) according to the conditions of “Instructions to Bidders” and provisions

thereof.
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Bid Form
The following form shall be used for submitting Bid Prices:
COST PROPOSAL FORM
DIVISION COMPONENT QUANTITY | UNIT COST TOTAL COST
DESCRIPTION
1 General Conditions/Requirements
2 Site Work & Demolition
3 Concrete
4 Masonry
5 Misc. Steel
5 Pre-Engineered Metal Building
6 Wood & Plastic
7 Moisture Protection
8 Doors & Windows
9 Finishes
10 Specialties
11 Equipment
12 Furnishing
13 Special Construction
14 Conveying System N/A
15 Mechanical
16 Electrical
Unit Prices:
17 Trench Rock per cy
18 Mass Rock per cy
19 Contractor Profit
20 Contractor Overhead
21 County Controlled Contingency $ 200,000
TOTAL BASE BID AMOUNT
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The undersigned acknowledges receipt of the following addenda (list by the number and date
appearing on each addendum) and thereby affirms that its Bid considers and incorporates any
modifications to the originally issued Bidding Documents included therein.

ADDENDUM # DATED
ADDENDUM # DATED
ADDENDUM # DATED
ADDENDUM # DATED
BIDDER:

Signed by:

[Type or Print Name]

Title:

Business Address:

Business Phone:

Bidder’s Contractor License No:

[State/County]

License Expiration Date:

Note: If the Bidder is a corporation, the Bid shall be signed by an officer of the corporation; if a
partnership, it shall be signed by a partner. if signed by others, authority for signature shall be
attached.

The full name and addresses of persons or parties interested in the foregoing Bid, as principals,
are as follows:

Name Address
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BID BOND

No bid for a contract in Fulton County for work to be done shall be valid for any purpose uniess
the Contractor shall give a Bid Bond with good and sufficient surety payable to, in favor of, and for
the protection of Fulton County. The Bid Bond shall not be less than 5% of the total amount
payable by the terms of the Contract. No bid shall be read aloud or considered if a proper bid
bond has not been submitted.

Surety companies executing Bonds must appear on the Treasury Department's most current list
(Circular 570 as amended) and be authorized to transact business in the State of Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by another
partner; for an individual by a notary with the corporate seal.
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BID BOND

11ITB79954K-JAJ Fire Station # 11 Construction Services
FULTON COUNTY GOVERNMENT

KNOW ALL MEN BY THESE PRESENTS, THAT WE

hereinafter called the PRINCIPAL, and

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of

and duly authorized to transact Surety business in the

State of Georgia, are held and firmly bound unto the Fulton County Government (COUNTY), in

the penal sum of

Dollars and Cents ($ ) good and lawful money of the

United States of America, to be paid upon demand of the COUNTY, to which payment well and
truly to be made we bind ourselves, our heirs, executors, and administrators and assigns, jointly

and severally and firmly by these presents.

WHEREAS the PRINCIPAL has submitted to the COUNTY, for 11ITB79954K-JAJ Fire Station #

11 Construction Services, a Bid;

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law;

NOW THEREFORE: The conditions of this obligation are such that if the Bid be accepted, the
PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the
COUNTY of the award of the Contract execute the Contract in accordance with the Bid and upon
the terms, conditions and prices set forth therein, in the form and manner required by the
COUNTY, and execute sufficient and satisfactory Performance and Payments Bonds payable to
the COUNTY, each in the amount of one hundred percent (100%) of the total contract price, in
form and with security satisfactory to said COUNTY, then this obligation to be void; otherwise, to
be and remain in full force and virtue in law; and the SURETY shall upon failure of the
PRINCIPAL to comply with any or all of the foregoing requirements within the time specified
above immediately pay to the COUNTY, upon demand the amount hereof in good and lawful

money of the United States of America, not as a penalty, but as liquidated damages.
in the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the

SURETY shall pay all costs incurred by the COUNTY in such suit, including attorney’s fees to be
fixed by the Court.

Page 2 of 4



Fire Station #11 Construction Services Section 00410

Bid Bond
Enclosed is a Bid Bond in the approved form, in the amount of

Dollars
(% ) being in the amount of five percent (5%) of the Contract Sum.

The money payable on this bond shall be paid to the COUNTY, for the failure of the Bidder to
execute a Contract within ten (10) days after receipt of the Contract and at the same time furnish

a Payment Bond and Performance Bond.

(SIGNATURES ON NEXT PAGE)
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IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be
duly signed and sealed this day of 20

ATTEST:

PRINCIPAL

BY

(SEAL)

CERTIFICATE AS TO CORPORATE PRINCIPAL

l, : , certify that | am the Secretary of the

Corporation named as principal in the within bond; that ,  who

signed the said bond of said corporation; that | know this signature, and his/her signature thereto
is genuine; and that said bond was duly signed, sealed and attested for in behalf of said

Corporation by authority of its governing body.

SECRETARY

(CORPORATE SEAL)

SURETY

BY

(SEAL)
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PURCHASING FORMS & INSTRUCTIONS

This section contains the procurement forms that are required to be executed and submitted with
the bid package. This section does not contain all forms required to be included with the bid
package submittal.
To be deemed responsive to this ITB, Bidders must provide the information requested and
complete in detail all Purchasing Forms. The appropriate individual(s) authorized to commit the
Bidder to the Project must sign the Purchasing Forms. Bidders should reproduce each
Purchasing Form, as required, and complete the appropriate portions of the forms provided in this
section.
o Form A: Non-Collusion Affidavit of Prime Bidder/Offeror
o Form B: Certificate of Acceptance of Request for Bid/Proposal Requirements
e Form C: Professional License Certifications
» Form C1 — Georgia Ultility License Contractor License
» Form C2 — Georgia General Contractors License
> Form C3 — Georgia Professional License
o Form D: Certification Regarding Debarment
e Form E: Disclosure Form and Questionnaire
o Form F: Georgia Security and Immigration Contractor Affidavit and Agreement
e Form G: Georgia Security and Immigration Subcontractor Affidavit
e  OSHA Certificate for Superintendent — 40 Hour Requirement
o Contractor Warranty Form-submit installer warranty for two (2) years

o Installer Warranty Form-submit installer warranty for two (2) years

Failure to submit all required submittals may deem your proposal as non-responsive.
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FORM A: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR

STATE OF GEORGIA

COUNTY OF FULTON

I, certify that pursuant to Fulton County Code Section
2-320 (11), this bid or proposal is made without prior understanding, agreement or connection
with any corporation, firm or person submitting a bid for the same work, labor or service to be
done or the supplies, materials or equipment to be furnished and is in all respects fair and without
collusion or fraud. | understand collusive bidding is a violation of state and federal law and can
result in fines, prison sentences and civil damages awards. | agree to abide by all conditions of
this bid or proposal and certify that | am authorized to sign this bid or proposal for the bidder.

Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e),
has not, by itself or with others, directly
or indirectly, prevented or attempted to prevent competition in such bidding or proposals by any
means whatsoever. Affiant further states that (s)he has not prevented or endeavored to prevent
anyone from making a bid or offer on the project by any means whatever, nor has Affiant caused
or induced another to withdraw a bid or offer for the work.

Affiant further states that the said offer of is bona fide, and
that no one has gone to any supplier and attempted to get such person or company to furnish the
materials to the bidder only, or if furnished to any other bidder, that the material shall be at a
higher price.

(COMPANY NAME)

(PRESIDENT/VICE PRESIDENT)

Sworn to and subscribed before me this day of , 20

(SECRETARY/ASSISTANT SECRETARY)

(Affix corporate seal here, if a corporation)

Notary Public:

County:

Commission Expires:
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NOTE:

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER,
AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN
BIDDING FOR OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH.

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS

WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR
OR PROCURING THE CONTRACT SHALL MAKE THE OATH.
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FORM B: FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL
REQUIREMENTS

This Is To Certify That On This Day Bidder/Proposer Acknowledges That He/She Has Read This
Bid Document, Pages To Inclusive, Including Addendum(s) ___ To __ , And/Or
Appendices ____ To ____, In Its Entirety, And Agrees That No Pages Or Parts Of The Document
Have Been Omitted, That He/She Understands, Accepts And Agrees To Fully Comply With The
Requirements Therein, And That The Undersigned Is Authorized By The Bidding/Proposing
Company To Submit The Bid/Proposal Herein And To Legally Obligate The Bidder/Proposer
Thereto.

Company:

Signature:

Name:

Title:

Date:

(Corporate Seal)
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FORM C1: CONTRACTOR’S GEORGIA UTILITY LICENSE CERTIFICATION

Contractor's Name:

Utility Contractor's Name:

Expiration Date of License:

I certify that the above information is true and correct and that the classification noted is
applicable to the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)
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FORM C2: CONTRACTOR’S GEORGIA GENERAL CONTRACTOR’S LICENSE
CERTIFICATION

Contractor's Name:

General Contractor’s License Number:

Expiration Date of License:

| certify that the above information is true and correct and that the classification noted is
applicable to the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)
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FORM C3: GEORGIA PROFESSIONAL LICENSE CERTIFICATION

NOTE: Please complete this form for the work your firm will perform on this project.

Contractor’'s Name:

Performing work as: Prime Contractor Sub-Contractor

Professional License Type:

Professional License Number:

Expiration Date of License:

I certify that the above information is true and correct and that the classification noted is
applicable to the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)
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FORM D: CERTIFICATION REGARDING DEBARMENT

(1) The Offeror certifies that neither it or its subcontractors is presently debarred, suspended,
proposed for debarment, declared ineligible, or otherwise excluded from doing business with
any government agency. Any such exclusion may cause prohibition of your firm from
participating in any procurement by the Fulton County Government.

(2) If the Offeror is unable to certify to any of the statements in this certification, such Offeror or
subcontractor shall attach an explanation to this bid or proposal.

INSTRUCTIONS FOR CERTIFICATION
By signing and submitting this certification, the Offeror is providing the certification set out below:

(1) The certification in this clause is a material representation of fact upon which reliance will be
placed. If it is later determined that the prospective vendor knowingly rendered a false
certification, the Purchasing Agent may pursue all available remedies, including suspension
and/or debarment, for withdrawal of award or termination of a contract.

(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if at
anytime the Offeror learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in writing
of any changes, if as a result of such changes, the Offeror certification regarding debarment
is affected.

DEBARMENT ORDINANCE

The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the
debarment of contractors.

(a) Authority to suspend.

After reasonable notice to the entity involved and reasonable opportunity for that entity to be
heard, the Purchasing Agent, after consultation with user department, the County Manager and
the County Attorney shall have the authority to suspend an entity for cause from consideration for
award of county contracts. As used in this section, the term entity means any business entity,
individual, firm, contractor, subcontractor or business corporation, partnership, limited liability
corporation, firm, contractor, subcontractor or business structured; provided, further, that any
such entity shall also be subject to suspension under this section if any of its constituents,
members, subcontractors at any tier of such entity’'s and the entity, or any constituent or member,
knew or should have known of the commission of the act. The suspension shall be for a period
not to exceed three (3) years unless cause is based on a felony conviction for an offense related
or associated with fraudulent contracting or misappropriation of funds wherein the suspension
shall not exceed seven (7) years.

(b) Causes for Suspension. The causes for suspension include:
(1)  Conviction for commission of a criminal offense as an incident to obtain or attempting to

obtain a public or private contract or subcontract, or in performance of such contract or
subcontract;
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Purchasing Forms & Instructions

(2)

Conviction of state or federal statutes of embezzlement, theft, forgery, bribery,
falsification or destruction of records, receiving stolen property or other offense
indicating a lack of business integrity or business honesty which currently, seriously
and directly affects responsibility as a county contractor.

Conviction of state or federal anti-trust statues arising out of the solicitation and
submission of bids and proposals;

Violation of contract provisions, as set forth below, of a character which is regarded by
the Purchasing Agent to be so serious as to justify suspension action:

a. Failure to perform in accordance with the specifications within a time limit
provided in a county contract;

b. A recent record of failure to perform or unsatisfactory performance in accordance
with the terms of one or more contracts; provided, that failure to perform or
unsatisfactory performance caused by acts beyond the control of the contractor
shall not be considered to be a basis for suspension;

C. Material representation of the composition of the ownership or workforce or
business entity certified to the county as a minority business enterprise; or

d. Falsification of any documents.

For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code
of Ethics.

Knowing misrepresentation to the county, of the use which a majority owned contractor
intends to make a minority business enterprise (a business entity at least 51 percent of
which is owned and controlled by minority persons, as defined in Fulton County Code
Chapter 8, Article B, Minority Business Enterprise Affirmative Action Program and
certified as such by the County) as a subcontractor or a joint venture partner, in
performing work under contract with the County.

Failure to fully and truthfully provide the information required, may result in the disqualification of
your bid/proposal from consideration or termination of the Contract, once awarded. This
document must be completed and included as a part of the bid/proposal package along with other
required documents.

[SIGNATURES ON NEXT PAGE]
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Purchasing Forms & Instructions

Under penalty of perjury, 1 declare that | have examined this certification and all attachments
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto
are true, correct, and complete.

On this day of .20
(Legal Name of Offeror) (Date)
(Signature of Authorized Representative) (Date)
(Title)
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Purchasing Forms & Instructions

FORM E: DISCLOSURE FORM AND QUESTIONNAIRE

Please provide the names and business addresses of each of the Offeror’s firm’s officers
and directors.

For the purposes of this form, the term “Offeror” means an entity that responds to a
solicitation for a County contract by either submitting a proposal in response to a Request
for Proposal or a Request for Qualification or a Bid in response to an Invitation to Bid.

Describe accurately, fully and completely, their respective relationships with said Offeror,
including their ownership interests and their anticipated role in the management and
operations of said Offeror.

Please describe the general development of said Offeror's business during the past five
(5) years, or such shorter period of time that said Offeror has been in business.

Please state whether any employee, agent or representative of said Offeror who is or will
be directly involved in the subject project has or had within the last five (5) years: (i)
directly or indirectly had a business relationship with Fulton County; (ii) directly or
indirectly received revenues from Fulton County; or (iii) directly or indirectly receives
revenues from the result of conducting business on Fuilton County property or pursuant to
any contract with Fulton County. Please describe in detail any such relationship.

LITIGATION DISCLOSURE:

Failure to fully and truthfully disclose the information required, may result in the disqualification of
your bid or proposal from consideration or termination of the Contract, once awarded.

1.

Please state whether any of the following events have occurred in the last five (5) years
with respect to said Offeror. If any answer is yes, explain fully the following:

(a) whether a petition under the federal bankruptcy laws or state insolvency laws
was filed by or against said Offeror, or a receiver fiscal agent or similar officer
was appointed by a court for the business or property of said Offeror;

Circle One: YES NO

(b) whether Offeror was subject of any order, judgment, or decree not subsequently
reversed, suspended or vacated by any court of competent jurisdiction,
permanently enjoining said Offeror from engaging in any type of business
practice, or otherwise eliminating any type of business practice; and

Circle One: YES NO

(c) whether said Offeror's business was the subject of any civil or criminal
proceeding in which there was a final adjudication adverse to said or Offeror,
which directly arose from activities conducted by the business unit or corporate
division of said Offeror which submitted a bid or proposal for the subject project.
If so please explain.

Circle One: YES NO
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2. Have you or any member of your firm or team to be assigned to this engagement ever
been indicted or convicted of a criminal offense within the last five (5) years?

Circle One: YES NO
3. Have you or any member of your firm or team been terminated (for cause or otherwise)
from any work being performed for Fulton County or any other Federal, State or Local
Government?
Circle One: YES NO
4. Have you or any member of your firm or team been involved in any claim or litigation

adverse to Fulton County or any other federal, state or local government, or private entity
during the last three (3) years?

Circle One: YES NO

5. Has any offeror, member of offeror’s team, or officer of any of them (with respect to any
matter involving the business practices or activities of his or her employer), been notified
within the five (5) years preceding the date of this offer that any of them are the target of
a criminal investigation, grand jury investigation, or civil enforcement proceeding?

Circle One: YES NO

if you have answered “YES” to any of the above questions, please indicate the name(s) of the
person(s), the nature, and the status and/or outcome of the information, indictment, conviction,
termination, claim or litigation, the name of the court and the file or reference number of the case,
as applicable. Any such information should be provided on a separate page, attached to this
form and submitted with your proposal.

NOTE: If any response to any question set forth in this questionnaire has been disclosed
in any other document, a response may be made by attaching a copy of such disclosure.
(For example, said Offeror's most recent filings with the Securities and Exchange
Commission (“SEC”) may be provided if they are responsive to certain items within the
questionnaire.) However, for purposes of clarity, Offeror should correlate its responses
with the exhibits by identifying the exhibit and its relevant text.

Disclosures must specifically address, completely respond and comply with all information
requested and fully answer all questions requested by Fulton County. Such disclosure must be
submitted at the time of the bid or proposal submission and included as a part of the bid/proposal
submitted for this project. Disclosure is required for Offerors, joint venture partners and first-tier
subcontractors.

Failure to provide required disclosure, submit officially signed and notarized documents or
respond to any and all information requested/required by Fulton County can result in the

bid/proposal declared as non-responsive. This document must be completed and included as a
part of the bid/proposal package along with other required documents.

[SIGNATURES ON NEXT PAGE]
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Under penalty or\f perjury, | declare that | have examined this questionnaire and all attachments
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto

are true, correct, and complete.

On this day of ,20
(Legal Name of Proponent) (Date)
(Signature of Authorized Representative) (Date)

(Title)

Sworn to and subscribed before me,

This day of , 20

(Notary Public) (Seal)

Commission Expires

(Date)
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FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND
AGREEMENT

Instructions:

Contractors must attest to compliance with the requirements of O.C.G.A 13-10-91 and the
Georgia Department of Labor Rule 300-10-01-.02 by executing the Contractor Affidavit provided.
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STATE OF GEORGIA
COUNTY OF FULTON

FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND
AGREEMENT

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical
performance of services under a contract with [insert name of prime contractor]
on behalf of Fulton County
Government has registered with and is participating in a federal work authorization program*
[any of the electronic verification of work authorization programs operated by the United States
Department of Homeland Security or any equivalent federal work authorization program operated
by the United States Department of Homeland Security to verify information of newly hired
employees, pursuant to the Immigration Reform and Contro! Act of 1986 (IRCA), P.L. 99-603], in
accordance with the applicability provisions and deadlines established in O.C.G.A. 13-10-91.

The undersigned further agrees that, should it employ or contract with any subcontractor(s) in
connection with the physical performance of services to this contract with Fulton County
Government, contractor will secure from such subcontractor(s) similar verification of compliance
with O.C.G.A/ 13-10-91 on the Subcontractor Affidavit provided in Rule 300-10-01-.08 or a
substantially similar form. Contractor further agrees to maintain records of such compliance and
provide a copy of each such verification to the Fuiton County Government at the time the
subcontractor(s) is retained to perform such service.

EEV/Basic Pilot Program™ User Identification Number

BY: Authorized Officer of Agent
(Insert Subcontract Name)

Title of Authorized Officer or Agent of Subcontractor

Printed Name of Authorized Officer or Agent

Sworn to and subscribed before me this day of , 20

Notary Public:

County:

Commission Expires:
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NOTE:

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization
program is the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and
Immigration Services Bureau of the U.S. Department of Homeland Security, in conjunction
with the Social Security Administration (SSA).
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FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT

Instructions:

In the event that your company is awarded the contract for this project, and will be utilizing the
services of any subcontractor(s) in connection with the physical performance of services pursuant
to this contract, the following affidavit must be completed by such subcontractor(s). Your
company must provide a copy of each such affidavit to Fulton County Government, Department
of Purchasing & Contract Compliance with the proposal submittal.

All subcontractor affidavit(s) shall become a part of the contract and all subcontractor(s) affidavits
shall be maintained by your company and available for inspection by Fulton County Government
at any time during the term of the contract. All subcontractor(s) affidavit(s) shall become a part of
any contractor/subcontractor agreement(s) entered into by your company.

Page 17 of 20



Fire Station #11 Construction Services Section 00420
Purchasing Forms & Instructions

STATE OF GEORGIA
COUNTY OF FULTON

FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A.
13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the
physical performance of services under a contract with [insert name of prime contractor]

behalf of Fulton County Government
has registered with and is participating in a federal work authorization program* [any of the
electronic verification of work authorization programs operated by the United States Department
of Homeland Security or any equivalent federal work authorization program operated by the
United States Department of Homeland Security to verify information of newly hired employees,
pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance
with the applicability provisions and deadlines established in O.C.G.A. 13-10-91.

EEV/Basic Pilot Program* User identification Number

BY: Authorized Officer of Agent
(Insert Subcontract Name)

Title of Authorized Officer or Agent of Subcontractor

Printed Name of Authorized Officer or Agent

Sworn to and subscribed before me this day of , 20

Notary Public:

County:

Commission Expires:
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NOTE:

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization
program is the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and
Immigration Services Bureau of the U.S. Department of Homeland Security, in conjunction
with the Social Security Administration (SSA).
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OSHA CERTIFICATE FOR SUPERINTENDENT - 40 Hour Requirement

Contractor's Name:

Expiration Date of Certificate:

I certify that the above information is true and correct and that the classification noted in
applicable to the Bid for this Project.

Signed:

Date;

(ATTACH COPY OF CERTIFICATE)
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CONTRACT COMPLIANCE REQUIREMENTS
NON-DISCRIMINATION IN PURCHASING AND CONTRACTING

It is the policy of Fulton County Government that discrimination against businesses by reason of the race,
color, gender or national origin of the ownership of any such business is prohibited. Furthermore, it is the
policy of the Board of Commissioners (“Board”) that Fulton County and all vendors and contractors doing
business with Fulton County shall provide to all businesses the opportunity to participate in contracting
and procurement paid, in whole or in part, with monetary appropriations of the Board without regard to the
race, color, gender or national origin of the ownership of any such business. Similarly, it is the policy of
the Board that the contracting and procurement practices of Fulton County should not implicate Fulton
County as either an active or passive participant in the discriminatory practices engaged in by private
contractors or vendors seeking to obtain contracts with Fulton County.

IMPLEMENTATION OF EQUAL EMPLOYMENT OPPORTUNITY (EEO) POLICY

The County effectuates Equal Employment Opportunity thru Policy #800-8, Non-Discrimination in
Contracting and Procurement. This policy considers racial and gender workforce availability. The
availability of each workgroup is derived from the work force demographics set forth in the 2000 Census
EEO file prepared by the United States Department of Commerce for the applicable labor pool normally
utilized for the contract.

MONITORING OF EEO POLICY

Upon award of a contract with Fulton County, the successful bidder/proposer must complete an Equal
Employment Opportunity Report (EEOR), describing the racial and gender make-up of the firm’s work
force. if the EEOR indicates that the firm’s demographic composition indicates underutilization of
employee’s of a particular ethnic group for each job category, the firm will be required to submit an
aggressive action plan setting forth steps the firm will take to address the identified underutilization.

DETERMINATION OF GOOD FAITH EFFORTS

During the course of the project, the Prime Contractor shall demonstrate that they have made all efforts
reasonably possible to ensure that Minority and Female Business Enterprises (MFBE) have had a full and
fair opportunity to compete and win subcontracts on this project. The Prime Contractor is required to
include all outreach attempts that would demonstrate a “Good Faith Effort” in the solicitation of sub-
consultants/subcontractors.

Written documentation demonstrating the Prime Contractor’s outreach efforts to identify, contact, contract
with or utilize Minority or Female owned businesses shall include holding pre-bid conferences, publishing
advertisements in general circulation media, trade association publications, minority-focused media, and
the County’s bid board, as well as other efforts.

Include a list of publications where the advertisement was placed as well as a copy of the advertisement.
Advertisement shall include at a minimum, scope of work, project location, location(s) of where plans and
specifications may be viewed or obtained and trade or scopes of work for which subcontracts are being
solicited.

EQUAL BUSINESS OPPORTUNITY PLAN (EBO PLAN)

In addition to the proposal submission requirements, each vendor must submit an Equal Business
Opportunity Plan (EBO Plan) with their bid/proposal. The EBO Plan is designed to enhance the utilization
of a particular racial, gender or ethnic group by a bidder/proposer, contractor, or vendor or by Fulton

Page 1 of 17



Fire Station #11 Construction Services Section 00430
Contract Compliance Requirements

County. The respondent must outiine a plan of action to encourage and achieve diversity and equality in
the available procurement and contracting opportunities with this solicitation.

The EBO Plan must identify and include:

1. Potential opportunities within the scope of work of this solicitation that will allow for participation of
racial, gender or ethnic groups.

2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and female
business utilization in this solicitation.

Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships with
minority and female businesses in an effort to achieve contracting and procurement diversity.

PROMPT PAYMENT

The prime contractor must certify in writing and must document all subcontractors, sub-consultants and
suppliers have been promptly paid for work and materials, (less any retainage by the prime contractor
prior to receipt of any further progress payments). In the event the prime contractor is unable to pay
subcontractors, sub-consultants or suppliers until it has received a progress payment from Fulton County,
the prime contractor shall pay all subcontractors, sub-consultants or suppliers funds due from said
progress payment within forty-eight (48) hours of receipt of payment from Fulton County. In no event
shall a subcontractor, sub-consultant or supplier be paid later than fifteen (15) days as provided for by
state law.

REQUIRED FORMS AND EBO PLAN

In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination in
Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the following
completed documents. Failure to provide this information shall result in the proposal being deemed non-
responsive.

Exhibit A — Promise of Non-Discrimination

Exhibit B — Employment Report

Exhibit C — Schedule of Intended Subcontractor Utilization

Exhibit D — Letter of Intent to Perform as a Subcontractor or Provide Materials or

Services

= Exhibit E — Declaration Regarding Subcontractors Practices

= Exhibit F — Joint Venture Disclosure Affidavit

= Equal Business Opportunity Plan (EBO Plan). This document is not a form rather a
statement created by the bidder/proposer on its company letter head addressing the EBO
Plan requirements.

= Exhibit H - First Source Jobs Program Information, Form 2

The following document must be completed as instructed if awarded the project:

= Exhibit G — Prime Contractor's Subcontractor Utilization Report
= Exhibit H — First Source Jobs Program Agreement, Form 3

All Contract Compliance documents (Exhibits A — H and EBO Plan) are to be placed in a separate
sealed envelope clearly marked “"Contract Compliance”. The EBO Plan must be submitted on company
letterhead. These documents are considered part of and should be submitted with the Technical
Proposal.
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EXHIBIT A - PROMISE OF NON-DISCRIMINATION

“Know all persons by these presents, that I/'We ( ):

Name

Title Firm Name

Hereinafter “Company”, in consideration of the privilege to bid on or obtain contracts funded, in whole or
in part, by Fulton County, hereby consent, covenant and agree as follows:

1)

3)

4)

6)

SIGNATURE:

ADDRESS:

No person shall be excluded from participation in, denied the benefit of, or otherwise
discriminated against on the basis of race, color, national origin or gender in connection
with any bid submitted to Fulton County for the performance of any resulting there from,

That it is and shall be the policy of this Company to provide equal opportunity to all
businesses seeking to contract or otherwise interested in contracting with this Company
without regard to the race, color, gender or national origin of the ownership of this
business,

That the promises of non-discrimination as made and set forth herein shall be continuing
in nature and shall remain in full force and effect without interruption,

That the promise of non-discrimination as made and set forth herein shall be made a part
of, and incorporated by reference into, any contract or portion thereof which this
Company may hereafter obtain,

That the failure of this Company to satisfactorily discharge any of the promises of non-
discrimination as made and set forth herein shall constitute a material breach of contract
entitling the Board to declare the contract in defauit and to exercise any and all applicable
rights and remedies, including but not limited to cancellation of the contract, termination
of the contract, suspension and debarment from future contracting opportunities, and
withholding and/or forfeiture of compensation due and owning on a contract; and

That the bidder shall provide such information as may be required by the Director of
Contract Compliance pursuant to Section 4.4 of the Fulton County Non-Discrimination in
Purchasing and Contracting Ordinance.

TELEPHONE NUMBER:
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Fire Station #11 Construction Services Section 00430
Contract Compliance Requirements

EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION

If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this form must
be completed and submitted with the bid/proposal. All prime bidders/proposers must include Letter(s)
of Intent (Exhibit D) in the bid document for all subcontractors who will be utilized under the scope of
work/services.

Prime Bidder/Proposer:

ITB/RFP Number:

Project Name or Description of Work/Service(s):

1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is is not____a minority or
female owned and controlled business enterprise. (Please indicate below the portion of work,
including, percentage of bid/proposal amount that your firm will carry out directly):

2. If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement.

3. Sub-Contractors (including suppliers) to be utilized in the performance of this scope of
work/service(s), if awarded, are:

SUBCONTRACTOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*: COUNTY CERTIFIED*™
WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE);
Native American (NABE); White Female American (WFBE); **If yes, please attach copy of recent
certification.
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Fire Station #11 Construction Services Section 00430
Contract Compliance Requirements

SUBCONTRACTOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP™: COUNTY CERTIFIED**
WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: § PERCENTAGE VALUE: %

SUBCONTRACTOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*: COUNTY CERTIFIED**
WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: § PERCENTAGE VALUE: %

SUBCONTRACTOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP™*: COUNTY CERTIFIED™
WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: § PERCENTAGE VALUE: %

SUBCONTRACTOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP™*: COUNTY CERTIFIED**
WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: § PERCENTAGE VALUE: %

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE);
Native American (NABE); White Female American (WFBE); **If yes, please attach copy of recent
certification.

Total Dollar Value of Subcontractor Agreements: ($)

Total Percentage Value: (%)
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Fire Station #11 Construction Services Section 00430
Contract Compliance Requirements

CERTIFICATION: The undersigned certifies that he/she has read, understands and agrees to be bound
by the Bid/Proposer provisions, including the accompanying Exhibits and other terms and conditions
regarding sub-contractor utilization. The undersigned further certifies that he/she is legally authorized by
the Bidder/Proposer to make the statement and representation in this Exhibit and that said statements
and representations are true and correct to the best of his/her knowledge and belief. The undersigned
understands and agrees that if any of the statements and representations are made by the
Bidder/Proposer knowing them to be false, or if there is a failure of the intentions, objectives and
commitments set forth herein without prior approval of the County, then in any such event the
Contractor's acts or failure to act, as the case may be, shall constitute a material breach of the contract,
entitling the County to terminate the Contract for default. The right to so terminate shall be in addition to,
and in lieu of, any other rights and remedies the County may have for other defaults under the contract.

Signature: Title:

Firm or Corporate Name:

Address:

Telephone: ( )

Fax Number: ( )

Email Address:

Page 7 of 17



Fire Station #11 Construction Services Section 00430
Contract Compliance Requirements

EXHIBIT D

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR
OR
PROVIDE MATERIALS OR SERVICES

This form must be completed by ALL known subcontractor and submitted with the bid/proposal. The
Prime Contractor must submit Letters of Intent for ALL known subcontractors at time of bid submission.

To:

(Name of Prime Contractor Firm)

From:

(Name of Subcontractor Firm)

ITB/RFP Number:

Project Name:

The undersigned is prepared to perform the following described work or provide materials or services in
connection with the above project (specify in detail particular work items, materials, or services to be
performed or provided):

Project Project Estimated
Commence | Completion Doliar
Description of Work Date Date Amount
(Prime Bidder) (Subcontractor)
Signature Signature
Title Title
Date Date

Page 8 of 17




Fire Station #11 Construction Services Section 00430

Contract Compliance Requirements

EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES

If the bidder/proposer does not intend to subcontract any portion of the scope of work services(s), this
form must be completed and submitted with the bid/proposal.

hereby declares that it is my/our intent to

perform 100% of the work required for

(Bidder)

11ITB79954K-JAJ

(Description of Work)

In making this declaration, the bidder/proposer states the following:

1.

Name:

That the bidder/proposer does not customarily subcontract elements of this type project, and
normally performs and has the capability to perform and will perform all elements of the work
on this project with his/her own current work forces;

If it should become necessary to subcontract some portion of the work at a later date, the
bidder/proposer will comply with all requirements of the County’s Non-Discrimination
Ordinance in providing equal opportunities to all firms to subcontract the work. The
determination to subcontract some portion of the work at a later date shall be made in good
faith and the County reserves the right to require additional information to substantiate a
decision made by the bidder/proposer to subcontract work following the award of the
contract. Nothing contained in this provision shall be employed to circumvent the spirit and
intent of the County’s Non-Discrimination Ordinances;

The bidder will provide, upon request, information sufficient for the County to verify Item
Number one.
AUTHORIZED COMPANY REPRESENTATIVE

Title: Date:

Signature:

Firm:

Address:

Phone Number:

Fax Number:

Email Address:
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Fire Station #11 Construction Services Section 00430

Contract Compliance Requirements

This form must be completed and submitted with the bid/proposal if a joint venture approach is to be

undertaken.

In order to evaluate the extent of small, minority and female business involvement being proposed by a
Bidder/Proposer, certain relevant information must be provided prior to contract award. The information
requested below is to clearly identify and explain the extent of small business participation in the

proposed joint venture. All items must be properly addressed before the business entity can be

evaluated.

1. Firms:

EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT

ITB/RFP No.

Project Name

NAME OF JOINT VENTURE (If applicable):

ADDRESS:

1)

2)

3)

Name of Business:

Street Address:

Telephone No.:

Nature of Business:

Name of Business:

Street Address:

Telephone No.:

Nature of Business:

Name of Business:

Street Address:

Telephone No.:

Nature of Business:

PRINCIPAL OFFICE:

OFFICE PHONE:
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Fire Station #11 Construction Services Section 00430

Contract Compliance Requirements

Note: Attach additional sheets as required

1.

10.

1.

12.

13.

14.

Describe the capital contributions by each joint venturer and accounting thereof.

Describe the financial controls of the joint venture, e.g., will a separate cost center be
established? Which venturer will be responsible for keeping the books? How will the expense
therefore be reimbursed? What is the authority of each joint venture to commit or obligate the
order?

Describe any ownership, options for ownership, or loans between the joint ventures. ldentify
terms thereof.

Describe the estimated contract cash flow for each joint venturer.

To what extent and by whom will the on-site work be supervised?

To what extent and by whom will the administrative office be supervised?

Which joint venturer will be responsible for material purchases including the estimated cost
thereof? How will the purchase be financed?

Which joint venturer will provide equipment? What is the estimated cost thereof? How will the
equipment be financed?

Describe the experience and business qualifications of each joint venturer.

Submit a copy of all joint venture agreements and evidence of authority to do business in the
State of Georgia as well as locally, to include all necessary business licenses.

Percent of Minority/Female Business Enterprises ownership by each joint venture in terms of
profit and loss sharing:

The authority of each joint venturer to commit or obligate the other:

Number of personnel to be involved in project, their crafts and positions and whether they are
employees of the Minority/Female Business Enterprises enterprise, the majority firm or the joint
venture:

ldentification of control and participation in venture; list those individuals who are responsible for
day-to-day management and policy decision-maker, including, but not limited to, those with prime
responsibility for areas designated below; (use additional sheets if necessary)

Financial Supervision
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Fire Station #11 Construction Services Section 00430
Contract Compliance Requirements

Z
)
3
o
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Sex Decisions Field Operation

||
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|

In connection with any work that these firms, as a joint venture, might be authorized to perform in
connection with above captioned contract, we each do hereby authorize representatives of the
Fulton County Department of Contract Compliance, Departments of Purchasing and Contract
Compliance, and Finance, under the direction of the County Manger’s Office, to examine, from
time to time, the books, records and files to the extent that such relate to this County project.

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE
CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT WE ARE
AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS AFFIDAVIT AND GRANT THE
ABOVE PRIVILEGE.

FOR

(Company)
Date:

(Signature of Affiant)

(Printed Name)

(Company)
Date:

(Signature of Affiant)

(Printed Name)
State of
County of
On this day of , 20 , before me, appeared , the
undersigned officer, personally appeared known to me to be

the person described in the foregoing Affidavit and acknowledges that he (she) executed the

same in the capacity therein stated and for the purpose therein contained.
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Fire Station #11 Construction Services Section 00430
Contract Compliance Requirements

Should you have questions regarding any of the documents contained in Section 6, please feel
free to contact the Office of Contract Compliance at (404) 763-6300, for further assistance.
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Fire Station #11 Construction Services Section 00430
Contract Compliance Regquirements

EXHIBIT H

FULTON COUNTY FIRST SOURCE JOBS PROGRAM

STATEMENT OF POLICY:

It is the policy of Fulton County Government to provide employment opportunities to the citizens of Fulton
County. This policy will apply to all contracts procured through the Department of Purchasing & Contract
Compliance valued in excess of $200,000. The Prime Contractor is expected to utilize the First Source
Jobs Program to fill 50% of the entry level jobs which arise as a result of any project funded in whole or in
part with County funds with residents of Fulton County.

PURPOSE:

The purpose of this policy is to create a pool of employable persons who are residents of Fulton County
to be called upon as a source to fill jobs created as a result of any eligible project funded in whole or in
part with County funds in order to provide stable economic opportunities for families throughout the
County. The First Source Jobs Program will be implemented by the Department of Purchasing & Contract
Compliance and the Office of Workforce Development.

MONITORING POLICY:

Upon execution of a contract with Fulton County Government, the First Source Jobs Agreement (FSJ
Form 2) will become a part of the contract between the bidder/proposer and Fulton County Government.
The First Source Jobs Program will be monitored during routine site visits by the Office of Contract
Compliance along with the Office of Workforce Development.

FORM 1
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Fire Station #11 Construction Services Section 00430
Contract Compliance Requirements

FULTON COUNTY
First Source Jobs Program Information

Company Name:

Project Number:

Project Name:

The following entry-level positions will become available as a result of the above referenced
contract with Fuiton County.

1.

2.

Include a job description and all required qualifications for each position listed above.

Identify a company representative and contact phone number who will be responsible for
coordinating with the First Source Jobs Program:

Company Representative:

Phone Number:

Email Address:

FORM 2
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Fire Station #11 Construction Services Section 00430
Contract Compliance Requirements

FULTON COUNTY
First Source Jobs Program Agreement

Awarded Contractor's Name:

Formal Contract Name:

RFP/ITB Number:

Contact Person:

Contact Phone:

The contractor listed above agrees to the following:

1. The contractor shall make a good faith effort to fill 50% of the entry level position(s) created by
this project using the Fulton County First Source Jobs Program.

2. The contractor shall provide the applicable details of every entry level job in writing within the
required form.

3. The contractor shall be expected to present documentation that confirms employment terms to
both the employee and Fulton County.

The Office of Contract Compliance will assist with monitoring the participation of First Source Jobs
Program employees during routine site visits and report findings to the Office of Workforce Development
for confirmation and follow-up. The Office of Workforce Development shall notify the Director of Human
Services and the Purchasing Agent of any determination of non-compliance with the requirements of this
policy and recommend a resolution or action to be taken.

Upon a determination by the Purchasing Agent and the Director of Human Services that a contractor has
failed to comply with any portion of this policy, the County may impose the following:

1. Ten percent (10%) of all future payments under the involved eligible project shall be entitled to be
withheld from a contractor that has violated this policy until the contractor complies with the
provisions of this policy.

The undersigned agrees to the terms and conditions set forth in this agreement.

Contractor’s Official Title: Date:

Contractor’'s Name:

Contractor’s Signature:

FORM 3
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Fire Station #11 Construction Services Section 00490
Insurance and Risk Management Provisions

INSURANCE AND RISK MANAGEMENT PROVISIONS

FIRE STATION #11 CONSTRUCTION SERVICES

It is Fulton County Government’s practice to obtain Certificates of Insurance from our Contractors and
Vendors. Insurance must be written by a licensed agent in a company licensed to write insurance in the
State of Georgia, with an A.M. Best rating of at least A- VI, subject to final approval by Fulton County.
Respondents shall submit with the bid/proposal evidence of insurability satisfactory to Fulton County
Government as to form and content. Either of the following forms of evidence is acceptable:

e A letter from an insurance carrier stating that upon your firm/company being the
successful Bidder/Respondent that a Certificate of Insurance shall be issued in
compliance with the Insurance and Risk Management Provisions outlined below.

o A Certificate of Insurance complying with the Insurance and Risk Management
Provisions outlined below (Request for Bid/Proposal number and Project Name,
Number and Description must appear on the Certificate of Insurance).

o A combination of a specific policy written with an umbrella policy covering liabilities in
excess of the required limits is acceptable to achieve the applicable insurance
coverage levels.

Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits equal to
or greater than the limits described below. Proof of insurance must be provided to Fulton County
Government prior to the start of any activities/construction as described in the bid document(s). Any and
all Insurance Coverage(s) and Bonds required under the terms and conditions of the contract shall be
maintained during the entire length of the contract, including any extensions or renewals thereto, and
until all work has been completed to the satisfaction of Fulton County Government.

Accordingly the Respondent shall provide a certificate evidencing the following:

1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE - STATUTORY (In
compliance with the Georgia Workers Compensation Acts, including but not limited to U.S.
Longshoremen and Harbor Workers Act and any other State or Federal Acts or Provisions in
which jurisdiction may be granted)

2.
Employer’s Liability Insurance BY ACCIDENT EACH ACCIDENT $500,000
Employer’s Liability Insurance BY DISEASE POLICY LIMIT $500,000
Employer’s Liability Insurance BY DISEASE EACH EMPLOYEE $500,000

**To include U.S. Longshoremen and Harbor Workers Act**

2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability Insurance)

Bodily Injury and Property Damage Liability Each Occurrence $1,000,000
(Other than Products/Completed Operations) General Aggregate $2,000,000
Products\Completed Operation Aggregate Limit $2,000,000
Personal and Advertising Injury Limits $1,000,000
Fire Damage Limit $100,000
**To Include Per Project/Location Aggregate and Completed Operations for 3 Years after final
payment**
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Fire Station #11 Construction Services Section 00490
Insurance and Risk Management Provisions

3. BUSINESS AUTOMOBILE LIABILITY INSURANCE
Combined Single Limits Each Occurrence $1,000,000
(Including operation of non-owned, owned, and hired automobiles).
**Broadened Pollution Endorsement CA9948 and MCS 90**

4. UMBRELLA LIABILITY Per Occurrence  $1,000,000

5. BUILDERS’ RISK: To be written on a Builders Risk “All-risk” form that shall at least include
insurance for physical loss or damage to the work, temporary buildings, falsework, and materials
and equipment in transit, and shall insure against at least the following perils or causes of loss: fire,
lightning, extended coverage, theft, vandalism, malicious mischief, earthquake, collapse, debris
removal, demolition occasioned by enforcement of Laws and Regulations, water damage (other
than caused by flood), and such other perils or causes of loss as may be specifically required by
Supplementary Conditions) until Final Completion and Acceptance of the Project. Such policy of
insurance shall contain at least the following sub-limits of insurance and deductibles:

Sub-limits:
Property in Transit $1,000,000
Property in Offsite Storage $1,000,000
Plans & Blueprints $25,000
Debris Removal 25% of Insured Physical Loss
Delay in Completion / Soft Cost TBD
Ordinance of Law (Increased Cost of Construction) $1,000,000
Flood and Earthquake TBD — Full Contract Value
Deductibles:
Flood and Earthquake $25,000
Water Damage other than Flood $100,000
All other Perils $10,000

Owner and Contractor waive all rights against each other and any of their subcontractors, sub-
subcontractors, agents and employees, each of the other, for damages caused by fire or other
causes of loss to the extent covered by property insurance obtained pursuant to this Section, or
other property insurance applicable to the Work, accept such rights as they have to the proceeds of
such insurance.

The policy will name Fulton County, The Contractor and Subcontractors of all tiers as Insureds
under the policy.

Certificates of Insurance

Certificates shall state that the policy or policies shall not expire, be cancelled or altered without at least
thirty (30) days prior written notice to Fulton County Government. Policies and Certificates of Insurance
are to list Fulton County Government as an Additional Insured (except for Workers’ Compensation) and
shall conform to all terms and conditions (including coverage of the indemnification and hold harmless
agreement) contained in the Insurance and Risk Management Provisions.
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Fire Station #11 Construction Services Section 00490
Insurance and Risk Management Provisions

If Fulton County Government shall so request, the Respondent, Contractor or Vendor will furnish the
County for its inspection and approval such policies of insurance with all endorsements, or confirmed
specimens thereof certified by the insurance company to be true and correct copies.

The Contractor agrees to name the Owner and all other parties required of the Contractor/Vendor shall
be included as additional insureds on the CGL, using iSO Additional Insured Endorsement forms CG
2010 11/85 or its equivalent coverage to the additional insureds. This insurance for the additional
insureds shall be as broad as the coverage provided for the named insured Subcontractor. [t shall
apply as Primary Insurance before any other insurance or self-insurance, including any deductible, non-
contributory, and Waiver of Subrogation provided in favor of Fulton County.

Additional Insured under the General Liability, Auto Liability, Umbrella Policies (with exception of
Workers Compensation and Professional Liability), with no Cross Suits exclusion.

Important:
It is understood that Insurance in no way Limits the Liability of the Contractor/Vendor.

USE OF PREMISES

Contractor/Vendor shall confine its apparatus, the storage of materials and the operations of its workers
to limits/requirements indicated by law, ordinance, permits and any restrictions of Fulton County
Government and shall not unreasonably encumber the premises with its materials.

PROTECTION OF PROPERTY

Contractor/Vendor will adequately protect its own work from damage, will protect Fulton County
Government'’s property from damage or loss and will take all necessary precautions during the progress
of the work to protect all persons and the property of others from damage or loss.

Contractor/Vendor shall take all necessary precautions for the safety of employees of the work and shall
comply with all applicable provisions of the Federal, State and local safety laws and building codes to
prevent accidents or injury to persons on, about, or adjacent to the premises where work is being
performed.

Contractor/Vendor shall erect and properly maintain at all times as required by the conditions and
progress of the work, all necessary safeguards for the protection of its employees, Fulton County
Government employees and the public and shall post all applicable signage and other warning devices t
protect against potential hazards for the work being performed.

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT

To the fullest extent of the Law, Contractor/Vendor hereby agrees to release, indemnify, defend and
hold harmless Fulton County, its Commissioners, officers, employees, subcontractors, successors,
assigns and agents, from and against any and all losses (including death), claims, damages, liabilities,
costs and expenses (including but not limited to all actions, proceedings, or investigations in respect
thereof and any costs of judgments, settlements, court costs, attorney's fees or expenses, regardless of
the outcome of any such action, proceeding, or investigation), caused by, relating to, based upon or
arising out of any act or omission by Contractor/Vendor, its directors, officers, employees,
subcontractors, successors, assigns or agents, or otherwise in connection (directly or indirectly) with its
acceptance, or the performance, or nonperformance, of its obligations under these agreements. Such
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Fire Station #11 Construction Services Section 00490
Insurance and Risk Management Provisions

obligations shail not be construed to negate, abridge or otherwise reduce any other rights or obligations
of indemnity which would otherwise exist as to any party or person as set forth in this paragraph.

Contractor/Vendor further agrees to protect, defend, indemnify and hold harmless Fulton County, its
Commissioners, officers, employees, subcontractors, successors, assigns and agents from and against
any and all claims or liability for compensation under the Worker's Compensation Act, Disability Benefits
Act, or any other employee benefits act arising out of injuries sustained by any employees of
Contractor/Vendor. These indemnities shall not be limited by reason of the listing of any insurance
coverage.

If the bid/quotation involves construction services Contractor/Vendor will be responsible fully
for any and all damage to the work during the course of construction, until the point of Final
acceptance by Fulton County.

FULTON COUNTY ACKNOWLEDGES THAT ALL PROVISIONS OF THIS INDEMNITY AGREEMENT
MAY NOT BE APPLICABLE TO THE CONTRACTOR/VENDOR'S BUSINESS. TO THE EXTENT
THAT CONTRACTOR/VENDOR MAY DEMONSTRATE SUCH NONAPPLICABILITY, FULTON
COUNTY MAY NEGOTIATE AMENDMENTS TO THIS AGREEMENT AS THE CIRCUMSTANCES
DICTATE.

CONTRACTOR/VENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND AGREEING
TO COMPLY WITH THIS INDEMNIFICATION AND HOLD HARMLESS AGREEMENT, AND THE
REPRESENTATIVE OF THE CONTRACTOR/VENDOR IDENTIFIED BELOW IS AUTHORIZED TO
SIGN CONTRACTS ON BEHALF OF THE RESPONDING CONTRACTOR/VENDOR.

COMPANY: SIGNATURE:
NAME: TITLE:
DATE:
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Fire Station #11 Construction Services Section 00500
Contractual Agreement

OWNER - CONTRACTOR AGREEMENT

FIRE STATION #11 CONSTRUCTION SERVICES

Contractor: Project No.
Address: Telephone:
Contact: Facsimile:

THIS AGREEMENT is effective as of the day of

between Fulton County, a political subdivision of the State of Georgia (hereinafter called the
“County”), and the above named CONTRACTOR in accordance
Construction agreement, consisting of the following Contract Docum

General Conditions
Special Conditions
Bid Form

Scope of Work and Technic
Drawings and Specificatio
Exhibits

Purchasing Forms +
Office of Contract C
Risk Management.|

WITNESSETH: That the said Contracto
said County, for and in consideration of
and other good and valuab i
attached, to furnish all equip
to carry out and complete in
specified, in strict

tial, and workmanlike manner, the Work
d the Specifications hereinafter set forth, which

Conditions, Special P
form essential parts

from receipt to Proceed from the County, and shall complete the work within 90
calendar days fi e Notice to Proceed or the date work begins, whichever comes first. The
Contractor shall remain responsible for performing, in accordance with the terms of the contract,
all work assigned prior to the expiration of the said calendar days allowed for completion of the
work even if the work is not completed until after the expiration of such days.

[Insert if applicable For each calendar day that any work remains uncompleted after the time
allowed for completion of the work, the Contractor shall pay the County the sum of $ 500.00 not
as a penalty but as liquidated damages, which liquidated damages the County may deduct from
any money due the contractor. At the County’s convenience and not to it prejudice the County
may provide written notice of the commencement of the assessment of liquidated damages].
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As full compensation for the faithful performance of this Contract, the County shall pay the
Contractor in accordance with the General Conditions and the prices stipulated in the Bid, hereto
attached.

it is further mutually agreed between the parties hereto that if, at any time after the execution of
this Agreement and the Surety Bonds hereto attached for its faithful performance, the County
shall deem the surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason,
such bonds cease to be adequate to cover the performance of the Work, the Contractor shall, at
his expense, within five days after receipt of notice from the County so to do, furnish an additional
bond or bonds in such form and amount, and with such surety or sureties as shall be satisfactory
to the County. In such event no further payment to the Contractor shall be deemed to be due
under this Agreement until such new or additional security for the faithful performance of the
Work shall be furnished in manner and form satisfactory to the County.

arising out of any act or omission in connection with this contract or
hereunder, whether caused by the Contractor or_.the Contracto
employees, or by any of the Contractor's subcontr
shall indemnify and hold harmless the County,
subcontractors from and against any and all
may suffer or pay as a result of claims or st

action or other legal proceedings\'
satisfy, pay, and cause to be disc
against the County and the Construc

damages as heretofore se
the County may, withhold

,an amount sufficient in its judgment to protect
Manager from any and all claims, expense, loss,
ts discretion, may require the Contractor to furnish a
nty providing for such protection and indemnity, which
by the Contractor within five (5) days after written demand has been
nse of said Bond shall be borne by the Contractor. [See General

the full agreement between the parties, and the Contractor shall not
edge, convey, sell or otherwise dispose of the whole or any part of this
Contract or his.righ , or interest therein to any person, firm or corporation without the
previous consent of the County in writing. Subject to applicable provisions of law, this Contract
shall be in full force and effect as a Contract, from the date on which a fully executed and
approved counterpart hereof is delivered to the Contractor and shall remain and continue in full
force and effect until after the expiration of any guarantee period and the Contractor and his
sureties are finally released by the County.

sublet, assugn transfel

This agreement was approved by the Fulton County Board of Commissioner on [Insert approval
date and item numberl].

[SIGNATURES NEXT PAGE]
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IN WITNESS THEREOF, the Parties hereto have caused this Contract to be executed by their
duly authorized representatives as attested and witnessed and their corporate seals to be
hereunto affixed as of the day and year date first above written.

OWNER: CONTRACTOR:

FULTON COUNTY, GEORGIA [Insert Contractor COMPANY
NAME ]

John H. Eaves, Commission Chair [Insert Name & Title of person

Board of Commissioners authorized t

ATTEST:

Mark Massey
Clerk to the Commission (Seal)

APPROVED AS TO FORM:

Office of the County Attor:

[Inser:t” partmen Head Name]
[in D t Head Title]

END OF SECTION
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PERFORMANCE BOND

No contract with Fulton County for work to be done shall be valid for any purpose unless the
Contractor provides a Performance Bond with good and sufficient surety payable to, in favor of,
and for the protection of Fulton County. The Performance Bond shall be in the amount of 100% of
the total contract amount, payable by the terms of the Contract, and shall be written on the
following form.

Surety companies executing Bonds must appear on the Treasury Department's most current list
(Circular 570 as amended) and be authorized to transact business as a surety in Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by another
partner; for an individual by a notary with the corporate seal.
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS that

(Insert name of Contractor)

(hereinafter called the “Principal”) and (hereinafter called the

(Insert name of Surety)
*Surety”), are held and firmly bound unto FULTON COUNTY, a political subdivision of the State
of Georgia (hereinafter called the “Owner”), its successors and assigns, in the penal sum of
[100% of Contract amount], lawful money of the United States of America, for the
payment of which the Principal and the Surety bind themselves, their administrators, executors,
successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract
with the Owner, dated , which is incorporated herein by reference in
its entirety (hereinafter called the “Contract”), for construction-type services of a project known as
Fire Station #11 Construction Services, as more particularly described in the Contract
(hereinafter called the “Project”);

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal
shall fully and completely perform all the undertakings, covenants, terms, conditions, warranties,
and guarantees contained in the Contract, including all modifications, amendments, changes,
deletions, additions, and alterations thereto that may hereafter be made, then this obligation shall
be void; otherwise it shall remain in full force and effect.

Whenever the Principal shall be, and declared by the Owner to be, in default under the
Construction-Type Contract, the Surety shall promptly remedy the default as follows:

1. Complete the Contract in accordance with its terms and conditions; or, at the sole
option of the Owner,

2. Obtain a bid or bids for completing the Contract in accordance with its terms and
conditions, and upon determination by the Surety and the Owner of the lowest
responsible bidder, arrange for a contract between such bidder and Owner and make
available as the work progresses (even though there should be a default or
succession of defaults under the Contract or contracts of completion arranged under
this paragraph) sufficient funds to pay the cost of completion less the balance of the
contract price; but not exceeding, including other costs and damages for which the
Surety may be liable hereunder, the penal sum set forth in the first paragraph hereof,
as may be adjusted, and the Surety shall make available and pay to the Owner the
funds required by this Paragraph prior to the payment of the Owner of the balance of
the contract price, or any portion thereof. The term “balance of the contract price,” as
used in this paragraph, shall mean the total amount payable by the Owner to the
Contractor under the Contract, and any amendments thereto, less the amount paid
by the Owner to the Contractor; or, at the sole option of the Owner,

3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs
incurred in completing the work.

In addition to performing as required in the above paragraphs, the Surety shall indemnify
and hold harmless the Owner from any and all losses, liability and damages, claims, judgments,
liens, costs and fees of every description, including reasonable attorney’s fees, litigation costs
and expert witness fees, which the Owner may incur, sustain or suffer by reason of the failure or
default on the part of the Principal in the performance of any or all of the terms, provisions, and
requirements of the Contract, including any and all amendments and modifications thereto, or
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incurred by the Owner in making good any such failure of performance on the part of the
Principal.

The Surety shall commence performance of its obligations and undertakings under this
Bond promptly and without delay, after written notice from the Owner to the Surety.

The Surety hereby waives notice of any and all modifications, omissions, additions,
changes, alterations, extensions of time, changes in payment terms, and any other amendments
in or about the Contract, and agrees that the obligations undertaken by this Bond shall not be
impaired in any manner by reason of any such modifications, omissions, additions, changes,
alterations, extensions of time, change in payment terms, and amendments.

The Surety hereby agrees that this Bond shall be deemed amended automatically and
immediately, without formal or separate amendments hereto, upon any amendment to the
Contract, so as to bind the Principal and the Surety to the full and faithful performance of the
Contract as so amended or maodified, and so as to increase the penal sum to the adjusted
Contract Price of the Contract.

No right of action shall accrue on this Bond to or for the use of any person, entity or
corporation other than the Owner and any other obligee named herein, or their executors,
administrators, successors or assigns.

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be
interpreted so; as to comply with; the minimum requirements thereof. However, in the event the
express language of this Bond extends protection to; the Owner beyond that contemplated by
0.C.G.A. Section 36-91-1 et seq. and O.C.G.A. Section 13-10-1, as amended, or any other
statutory law applicable to this Project, then the additional protection shall be enforced in favor of
the Owner, whether or not such protection is found in the applicable statutes.
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed

and their respective corporate seals to be affixed and attested by their duly authorized
representatives this day of

3

(SEAL)
(Principal)
By:
Attest:
Secretary
(SEAL)
(Surety)
By:
Attest;
Secretary

(Address of Surety’s Home Office)

(Resident Agent of Surety)

END OF SECTION
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PAYMENT BOND

No Contract with Fulton County for work to be done shall be valid for any purpose unless the
Contractor provides a Payment Bond with good and sufficient surety payable to Fuiton County for
the use and protection of all sub-contractors and all persons supplying labor, materials,
machinery, and equipment in the prosecution of the work provided for in the Contract. The
Payment Bond shall be in the amount of 100% of the total contract amount, payable by the terms
of the Contract, and shall be written on the following form.

Surety companies executing Bonds must appear on the Treasury Department's most current list
(Circular 570 as amended) and be authorized to transact business in the State of Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by another
partner; for an individual by a notary with the corporate seal.
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS that

(Insert name of Contractor)

(hereinafter called the “Principal”) and (hereinafter called the
(Insert name of Surety)

“Surety”), are held and firmly bound unto FULTON COUNTY, a political subdivision of the State
of Georgia (hereinafter called the “Owner”), its successors and assigns as obligee, in the penal
sum of [100% of Contract amount], lawful money of the United States of America,
for the payment of which the Principal and the Surety bind themselves, their administrators,
executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract
with the Owner, dated , which is incorporated herein by reference in
its entirety (hereinafter called the “Contract”), for construction-type services of a project known as
Fire Station #11 Construction Services, as more particularly described in the Contract
(hereinafter called the “Project”);

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall
promptly make payment to all persons working on or supplying labor or materials under the
Contract, and any amendments thereto, with regard to labor or materials furnished and used in
the Project, and with regard to labor or materials furnished but not so used, then this obligation
shall be void; but otherwise it shall remain in full force and effect.

1. A “Claimant’ shall be defined herein as any subcontractor, person, party, partnership,
corporation or the entity furnishing labor, services or materials used, or reasonably
required for use, in the performance of the Contract, without regard to whether such
labor, services or materials were sold, leased or rented, and without regard to whether
such Claimant is or is not in privity of contract with the Principal or any subcontractor
performing work on the Project, including, but not limited to, the following labor, services,
or materials: water, gas, power, light, heat, oil, gasoline, telephone service or rental of
equipment directly applicable to the Contract.

2. In the event a Claimant files a lien against the property of the Owner, and the Principal
fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the lien
promptly upon written notice from the Owner, either by bond or as otherwise provided in
the Contract.

3. The Surety hereby waives notice of any and all modifications, omissions, additions,
changes, alterations, extensions of time, changes in the payment terms, and any other
amendments in or about the Contract and agrees that the obligations undertaken by this
Bond shall not be impaired in any manner by reason of any such modifications,
omissions, additions, changes, alterations, extensions of time, changes in payment
terms, and amendments.

4, The Surety hereby agrees that this Bond shall be deemed amended automatically and
immediately, without formal or separate amendments hereto, upon any amendment or
modifications to the Contract, so as to bind the Principal and Surety, jointly and severally,
to the full payment of any Claimant under the Contract, as amended or modified,
provided only that the Surety shall not be liable for more than the penal sum of the Bond,
as specified in the first paragraph hereof.

5. This Bond is made for the use and benefit of all persons, firms, and corporations who or
which may furnish any materials or perform any labor for or on account of the

Page 2 of 4



FIRE STATION #11 CONSTRUCTION SERVICES Section 00620
Payment Bond

construction-type services to be performed or supplied under the Contract, and any
amendments thereto, and they and each of them may sue hereon.

6. No action may be maintained on this Bond after one (1) year from the date the last

services, labor, or materials were provided under the Contract by the Claimant
prosecuting said action.

7. This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be interpreted
so as to comply with the minimum requirements thereof. However, in the event the
express language of this Bond extends protection to the Owner beyond that
contemplated by O.C.G.A. Section 13-10-1, or any other statutory law applicable to this
Project, then the additional protection shall be enforced in favor of the Owner, whether or
not such protection is found in the applicable statutes.
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed

and their respective corporate seals to be affixed and attested by their duly authorized
representatives this day of

(SEAL)
(Principal)
By:
Attest:
Secretary
(SEAL)
(Surety)
By:
Attest:
Secretary

(Address of Surety’s Home Office)

(Resident Agent of Surety)
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GENERAL CONDITIONS

00700-1 FAMILIARITY WITH SITE

Execution of this agreement by the Contractor is a representation that the Contractor has visited
the site, has become familiar with the local conditions under which the work is to be performed,
and has correlated personal observations with the requirements of this agreement.

00700-2 CONTRACT DOCUMENTS

This agreement consists of Owner's invitation for bid, instructions to bidders, bid form,
performance bond, payment bond, acknowledgments, the contract, general conditions, special
conditions, specifications, plans, drawings, exhibits, addenda, and written change orders.

A. Notice of Award of Contract:
B. Execution of Contract Documents

Upon notification of Award of Contract, the Owner shall furnish the Contractor the conformed
copies of Contract Documents for execution by the Contractor and the Contractor's surety.

Within ten (10) days after receipt the Contractor shall return all the documents properly executed
by the Contractor and the Contractor's surety. Attached to each document shall be an original
power-of-attorney for the person executing the bonds for the surety and certificates of insurance
for the required insurance coverage.

After receipt of the documents executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the Owner shall complete the execution of the documents.
Distribution of the completed documents will be made upon completion.

Should the Contractor and/or Surety fail to execute the documents within the time specified; the
Owner shall have the right to proceed on the Bid Bond accompanying the bid.

If the Owner fails to execute the documents within the time limit specified, the Contractor shall
have the right to withdraw the Contractor's bid without penalty.

Drawings and Specifications:

The Drawings, Specifications, Contract Documents, and all supplemental documents, are
considered essential parts of the Contract, and requirements occurring in one are as binding as
though occurring in all. They are intended to define, describe and provide for ail Work necessary
to complete the Project in an acceptable manner, ready for use, occupancy, or operation by the
Owner.

In case of conflict between the Drawings and Specifications, the Specifications shall govern.
Figure dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall
govern over general Drawings.

In cases where products or quantities are omitted from the Specifications, the description and
quantities shown on the Drawings shall govern.

Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately
reported to the Construction Manager in writing. Any such ambiguity or need for clarification shall
be handled by the Construction Manager in writing. No clarification of the Drawings and
Specifications hereunder by the Construction Manager shall entitle the Contractor to any
additional monies unless a Change Order has been processed as provided by "Changes in the
Contract" hereof.

Any work done by the Contractor following a discovery of such differing site condition or
ambiguity or need for clarification in the Contract Drawings and Specifications prior to a written
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report to the Construction Manager shall not entitle the Contractor to additional monies and shall
be done at the Contractor’s risk.

The Construction Manager will furnish the Contractor five (5) copies of the Contract Drawings and
the Specifications, one copy of which the Contractor shall have available at all times on the
Project site.

00700-3 DEFINITIONS

The following terms as used in this agreement are defined as follows to the extent the definitions
herein differ or conflict with those in the Instructions for Bidders, Section 00100, the definitions
herein shall control.

Alternate bids — the amount stated in the bid or proposal to be added to or deducted from the
amount of the base bid or base proposal if the corresponding change in project scope or alternate
materials or methods of construction is accepted.

Base bid — the amount of money stated in the bid or proposal as the sum for which the bidder or
proposer offers to perform the work.

Change Order - an alteration, addition, or deduction from the original scope of work as defined by
the contract documents to address changes or unforeseen conditions necessary for project
completion. A written order to the Contractor issued by the County pursuant to Fulton County
Policy and Procedures 800-6 for changes in the work within the general scope of the contract
documents, adjustment of the contract price, extension of the contract time, or reservation of
determination of a time extension.

Construction Manager or Engineer shall mean Fulton Construction Management Partners, the
County authorized representative for this project.

Contractor shall mean the party of the second part to the Contract Agreement or the authorized
and legal representative of such party.

Contract Documents include the Contract Agreement, Contractor's Bid (including all
documentation accompanying the Bid and any post-Bid documentation required by the County
prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, Supplementary
Conditions, Specifications, Drawings and addenda, together with written amendments, change
orders, field orders and the Construction Manager's written interpretations and clarifications
issued in accordance with the General Conditions on or after the date of the Contract Agreement.

Shop drawing submittals reviewed in accordance with the General Conditions, geotechnical
investigations and soils report and drawings of physical conditions in or relating to existing
surface structures at or contiguous to the site are not Contract Documents.

Contract Price - The sum specified in the Agreement to be paid to the Contractor in consideration
of the Work.

Contract Time shall mean the number of consecutive calendar days as provided in the Contract
Agreement for completion of the Work, to be computed from the date of Notice to Proceed.

Owner or County shall mean Fulton County Government, party of the first part to the Contract
Agreement, or its authorized and legal representatives.

Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the next
day.

Design Consultant shall mean the firm or corporation responsible for the detailed design drawings
and specifications.

Director - Director of the Department of Public Works of Fulton County, Georgia or the designee
thereof.

Final Completion shall mean the completion of all work as required in accordance with the terms
and conditions of the contract documents.
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Liguidated Damages shall mean the amount, stated in the Contract Agreement, which the
Contractor agrees to pay to the Owner for each consecutive calendar day beyond the Contract
time required to complete the Project or for failing to comply with associated milestones.
Liquidated Damages will end upon written notification from the Owner of Final Acceptance of the
Project or upon written natification of from the Owner of completion of the milestone.

Notice to Proceed - A written communication issued by the County to the Contractor authorizing it
to proceed with the work, establishing the date of commencement and completion of the work,
and providing other direction to the Contractor.

Products shall mean materials or equipment permanently incorporated into the work.

Program Manager - Not used in this contract. Delete all references.

Project Manual - The Contract Documents.
Provide shall mean to furnish and install.

Substantial Completion - The date certified by the Construction Manager when all or a part of the
work, as established pursuant to General Condition 0700-81, is sufficiently completed in
accordance with the requirements of the contract documents so that the identified portion of the
work can be utilized for the purposes for which it is intended.

Work or Project - All of the services specified, indicated, shown or contemplated by the contract
documents, and furnishing by the Contractor of all materials, equipment, labor, methods,
processes, construction and manufacturing materials and equipment, tools, plans, supplies,
power, water, transportation and other things necessary to complete such services in accordance
with the contract documents to insure a functional and complete facility.

00700-4 CODES

All codes, specifications, and standards referenced in the contract documents shall be the latest
editions, amendments and revisions of such referenced standards in effect as of the date of the
request for proposals for this contract.

00700-5 REVIEW OF CONTRACT DOCUMENTS

Before making its proposal to the County, and continuously after the execution of the agreement,
the Contractor shall carefully study and compare the contract documents and shall at once report
to the Construction Manager any error, ambiguity, inconsistency or omission that may be
discovered, including any requirement which may be contrary to any law, ordinance, rule, or
regulation of any public authority bearing on the performance of the work. By submitting its
proposal, the Contractor agrees that the contract documents, along with any supplementary
written instructions issued by or through the Construction Manager that have become a part of
the contract documents, appear accurate, consistent and complete insofar as can be reasonably
determined. If the Contractor has timely reported in writing any error, inconsistency, or omission
to the Construction Manager, has properly stopped the affected work until instructed to proceed,
and has otherwise followed the instructions of the Construction Manager, the Contractor shall not
be liable to the County for any damage resulting from any such error, inconsistency, or omission
in the contract documents. The Contractor shall not perform any portion of the work without the
contract documents, approved plans, specifications, products and data, or samples for such
portion of the work. For purposes of this section “timely” is defined as the time period in which
the contractor discovers, or should have discovered, the error, inconsistency, or omission, with
the exercise of reasonable diligence.

00700-6 STRICT COMPLIANCE

No observation, inspection, test or approval of the County or Construction Manager shall relieve
the Contractor from its obligation to perform the work in strict conformity with the contract
documents except as provided in General Condition 00700-48.
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00700-7 APPLICABLE LAW

All applicable State laws, County ordinances, codes, and rules and regulations of all authorities
having jurisdiction over the construction of the project shall apply to this agreement. The
Contractor shall comply with the requirements of any Fulton County program concering non-
discrimination in contracting. All work performed within the right of way of the Georgia
Department of Transportation and any railroad crossing shall be in accordance with Georgia
Department of Transportation regulations, policies and procedures and, where applicable, those
of any affected railroad. The Contractor shall comply with all laws, ordinances, codes, rules and
regulations bearing on the conduct of the work as specified and the Contractor agrees to
indemnify and hold harmless the County, its officers, agents and employees, as well as the
Construction Manager and the Program Manager against any claim or liability arising from or
based on the violation of any law, ordinance, regulation, order or decree affecting the conduct of
the work, whether occasioned by the Contractor, his agents or employees.

00700-8 PERMITS, LICENSES AND BONDS

All permits and licenses necessary for the work shall be secured and paid for by the Contractor.
if any permit, license or certificate expires or is revoked, terminated, or suspended as a result of
any action on the part of the Contractor, the Contractor shall not be entitled to additional
compensation or time. The Contractor shall obtain and keep in force at all times performance
and payment bonds payable to Fulton County in penal amounts equal to 100% of the Contract
price.

00700-9 TAXES

A. The Contractor shall pay all sales, retail, occupational, service, excise, old age benefit
and unemployment compensation taxes, consumer, use and other similar taxes, as well
as any other taxes or duties on the materials, equipment, and labor for the work provided
by the Contractor which are legally enacted by any municipal, county, state or federal
authority, department or agency at the time bids are received, whether or not yet
effective. The Contractor shall maintain records pertaining to such taxes and levies as
well as payment thereof and shall make the same available to the County at all
reasonable times for inspection and copying. The Contractor shall apply for any and all
tax exemptions which may be applicable and shall timely request from the County such
documents and information as may be necessary to obtain such tax exemptions. The
County shall have no liability to the Contractor for payment of any tax from which it is
exempt.

B. The Contractor is obligated to comply with all local and State Sales and Use Tax laws.
The Contractor shall provide the Owner with documentation to assist the Owner in
obtaining sales and/or use tax refunds for eligible machinery and equipment used for the
primary purpose of reducing or eliminating air or water pollution as provided for in
Chapter 48-8-3 (36) and (37) of the Official Code of Georgia. All taxes shall be paid by
the Contractor. All refunds will accrue to the Owner.

Acceptance of the project as complete and final payment will not be made by the Owner until the
Contractor has fully complied with this requirement.

00700-10 DELINQUENT CONTRACTORS

The County shall not pay any claim, debt, demand or account whatsoever to any person firm or
corporation who is in arrears to the County for taxes. The County shall be entitled to a
counterclaim, backcharge, and offset for any such debt in the amount of taxes in arrears, and no
assignment or transfer of such debt after the taxes become due shall affect the right of the
County to offset any taxes owed against said debt.

00700-11 LIEN WAIVERS

The Contractor shall furnish the County with evidence that all persons who have performed work
or furnished materials pursuant to this agreement have been paid in full prior to submitting its
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demand for final payment pursuant to this agreement. A final affidavit, Exhibit A, must be
completed, and submitted to comply with requirements of 00700-11. In the event that such
evidence is not furnished, the County may retain sufficient sums necessary to meet all lawful
claims of such laborers and materialmen. The County assumes no obligation nor in any way
undertakes to pay such lawful claims from any funds due or that may become due to the
Contractor.

00700-12 MEASUREMENT

All items of work to be paid for per unit of measurement shall be subject to inspection,
measurement, and confirmation by the Construction Manager.

00700-13 ASSIGNMENT

The Contractor shall not assign any portion of this agreement or moneys due there from (include
factoring of receivables) without the prior written consent of the County. The Contractor shall
retain personal control and shall provide personal attention to the fulfiliment of its obligations
pursuant to this agreement. Any assignment without the express written consent of the County
shall render this contract voidable at the sole option of the County.

00700-14 FOREIGN CONTRACTORS

In the event that the Contractor is a foreign corporation, partnership, or sole proprietorship, the
Contractor hereby irrevocably appoints the Secretary of State of Georgia as its agent for service
of all legal process for the purpose of this contract only.

00700-15 INDEMNIFICATION [there are two indemnification clauses, the other is in the Contract
Cover Sheet]

The Contractor hereby assumes the entire responsibility and liability for any and all injury to or
death of any and all persons, including the Contractor’s agents, servants, and employees, and in
addition thereto, for any and all damages to property caused by or resulting from or arising out of
any act or omission in connection with this contract or the prosecution of work hereunder,
whether caused by the Contractor or the Contractor's agents, servants, or employees, or by any
of the Contractor’'s subcontractors or suppliers, and the Contractor shall indemnify and hold
harmless the County, the Construction Manager and the Program Manager, or any of their
subcontractors from and against any and all loss and/or expense which they or any of them may
suffer or pay as a result of claims or suits due to, because of, or arising out of any and all such
injuries, deaths and/or damage, irrespective of County or Construction Manager or Program
Manager negligence (except that no party shall be indemnified for their own sole negligence).
The Contractor, if requested, shall assume and defend at the Contractor's own expense, any suit,
action or other legal proceedings arising there from, and the Contractor hereby agrees to satisfy,
pay, and cause to be discharged of record any judgment which may be rendered against the
County, the Construction Manager and the Program Manager arising there from.

In the event of any such loss, expense, damage, or injury, or if any claim or demand for damages
as heretofore set forth is made against the County or the Construction Manager or the Program
Manager, the County may withhold from any payment due or thereafter to become due to the
Contractor under the terms of this Contract, an amount sufficient in its judgment to protect and
indemnify it and the Construction Manager and the Program Manager from any and all claims,
expense, loss, damages, or injury; and the County, in its discretion, may require the Contractor to
furnish a surety bond satisfactory to the County providing for such protection and indemnity,
which bond shall be furnished by the Contractor within five (5) days after written demand has
been made therefore. The expense of said Bond shall be borne by the Contractor.

00700-16 SUPERVISION OF WORK AND COORDINATION WITH QTHERS

The Contractor shall supervise and direct the work using the Contractor's best skill and attention.
The Contractor shall be solely responsible for all construction methods and procedures and shall
coordinate all portions of the work pursuant to the contract subject to the overall coordination of
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the Construction Manager. All work pursuant to this agreement shall be performed in a skillful
and workmanlike manner.

The County reserves the right to perform work related to the Project with the County’s own forces
and to award separate contracts in connection with other portions of the project, other work on
the site under these or similar conditions of the contract, or work which has been extracted from
the Contractor’s work by the County.

When separate contracts are awarded for different portions of the project or other work on the
site, the term “separate contractor” in the Contract Documents in each case shall mean the
contractor who executes each separate County Agreement.

The Contractor shall cooperate with the County and separate contractors in arranging the
introduction and storage of materials and equipment and execution of their work, and shall
cooperate in coordinating connection of its work with theirs as required by the Contract
Documents.

If any part of the Contractor's Work depends for proper execution or results upon the work of the
County or any separate contractor, the Contractor shall, prior to proceeding with that portion of
the Work, promptly report to the Construction Manager any apparent discrepancies or defects in
such other work that render it unsuitable for such proper execution and results within fourteen
(14) days of discovery of such discrepancy or defect. Failure of the Contractor to so report in
writing shall constitute an acceptance of the County’'s or separate contractor's work as fit and
proper to receive the Work, except as to any defects which may subsequently become apparent
in such work by others.

Any costs caused by defective or untimely work shall be borne by the party responsible therefore.

Should the Contractor wrongfully cause damage to the work or property of the County or to other
work or property on the site, including the work of separate contractors, the Contractor shall
promptly remedy such damage at the Contractor’'s expense.

Should the Contractor be caused damage by any other contractor on the Project, by reason of
such other contractor’s failure to perform properly his contract with the County, no action shall lie
against the County or the Construction Manager inasmuch as the parties to this agreement are
the only beneficiaries hereof and there are no third party beneficiaries and neither the County nor
the Construction Manager shail have liabilities therefore, but the Contractor may assert his claim
for damages solely against such other contractor. The Contractor shall not be excused from
performance of the contract by reason of any dispute as to damages with any other contractor or
third party.

Where the Work of this Contract shall be performed concurrently in the same areas as other
construction work, the Contractor shall coordinate with the Construction Manager and the
separate contractors in establishing mutually acceptable schedules and procedures that shall
permit all jobs to proceed with minimum interference.

If a dispute arises between the Contractor and separate contractors as to their responsibility for
cleaning up, the County may clean up and charge the cost thereof to the Contractor or
contractors responsible therefore as the County shall determine to be just.

00700-17 ADMINISTRATION OF CONTRACT

The Program Manager and the Construction Manager shall provide administration services as
hereinafter described.

For the administration of this Contract, the Construction Manager shall serve as the County’s
primary representative during design and construction and until final payment to the Contractor is
due. The Construction Manager shall advise and consult with the County and the Program
Manager. The primary point of contact for the Contractor shall be the Construction Manager. All
carrespondence from the Contractor to the County shall be forwarded through the Construction
Manager. Likewise, all correspondence and instructions to the Contractor shall be forwarded
through the Construction Manager.
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The Construction Manager will determine in general that the construction is being performed in
accordance with design and engineering requirements, and will endeavor to guard the County
against defects and deficiencies in the Work.

The Construction Manager will not be responsible for or have control or charge of construction
means, methods, techniques, sequences, or procedures, or for safety precautions and programs
in connection with the Work, nor will it be responsible for the Contractor’s failure to carry out the
Work in accordance with the Contract Documents. The Construction Manager will not be
responsible for or have control or charge over the acts or omissions of the Contractor, its
engineers, consultants, subcontractors, or any of their agents or employees, or any other persons
performing the Work.

Based on the Construction Manager’s observations regarding the Contractor’'s Applications for
Payment, the Construction Manager shall determine the amounts owing to the Contractor, in
accordance with the payment terms of the Contract, and shall issue Certificates for Payment in
such amount to the County.

The Construction Manager shall render interpretations necessary for the proper execution or
progress of the Work. Either party to the Contract may make written requests to the Construction
Manager for such interpretations.

Claims, disputes and other matters in question between the Contractor and the County relating to
the progress of the Work or the interpretation of the Contract Documents shall be referred to the
Construction Manager for interpretation.

All interpretations of the Construction Manager shall be consistent with the intent of and
reasonably inferable from the Contract Documents and shall be in writing or in graphic form.

Except as otherwise provided in this Contract, the Construction Manager shall issue a decision on
any disagreement concerning a question of fact arising under this Contract. The Construction
Manager shall reduce the decision to writing and mail or otherwise furnish a copy thereof to the
Contractor. The decision of the Construction Manager shall be final and conclusive unless, within
thirty (30) days from the date of receipt of such copy, the Contractor files a written appeal with the
Director of Public Works and mails or otherwise furnishes the Construction Manager a copy of
such appeal. The decision of the Director of Public Works or the Director's duly authorized
representative for the determination of such appeals shall be final and conclusive. Such final
decision shall not be pleaded in any suit involving a question of fact arising under this Contract,
provided such is not fraudulent, capricious, arbitrary, so grossly erroneous as necessarily
implying bad faith, or is not supported by substantial evidence. In connection with any appeal
proceeding under this Article, the Contractor shall be afforded an opportunity to be heard and to
offer evidence in support of Contractor's appeal. Pending any final decision of a dispute
hereunder, the Contractor shall proceed diligently with the performance of the Contract as
directed by the Construction Manager.

The Construction Manager shall have authority to reject Work which does not conform to the
Contract Documents. Whenever, in the Construction Manager’'s opinion, it is considered
necessary or advisable for the implementation of the intent of the Contract Documents, the
County shall have authority to require special inspection or testing of the Work whether or not
such Work be then fabricated, installed or completed. The Contractor shall pay for such special
inspection or testing if the Work so inspected or tested is found not to comply with the
requirements of the contract; the County shall pay for special inspection and testing if the Work is
found to comply with the contract. Neither the Construction Manager’s authority to act under this
Subparagraph, nor any decision made by the Construction Manager in good faith either to
exercise or not to exercise such authority, shall give rise to any duty or responsibility of the
Construction Manager to the Contractor, any subcontractor, any of their agents or employees, or
any other person performing any of the Work.

The Contractor shall provide such shop drawings, product data, and samples as may be required
by the Construction Manager and/or as required by these Contract Documents.
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The Construction Manager shall conduct inspections to determine Substantial Completion and
Final Completion, and shall receive and forward to the County for review written warranties and
related documents required by the Contract Documents and assembled by the Contractor. The
Construction Manager shall approve and issue Certificates for Payment upon compliance with
Substantial and Final Completion requirements indicated in General Conditions 00700-81, 00700-
82, 00700-84 and 00700-85 of this Agreement.

Except as provided in General Condition 00700-48, the Contractor shall not be relieved from the
Contractor's obligations to perform the work in accordance with the contract documents by the
activities or duties of the County or any of its officers, employees, or agents, including
inspections, tests or approvals, required or performed pursuant to this agreement.

00700-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES

The Contractor shall employ only competent and skilled personnel. The Contractor shall, upon
demand from the Construction Manager, immediately remove any superintendent, foreman or
workman whom the Construction Manager may consider incompetent or undesirable.

The Contractor shall be responsible to the County for the acts and omissions of the Contractor’s
employees, subcontractors, and agents as well as any other persons performing work pursuant to
this agreement for the Contractor.

00700-19 LABOR, MATERIALS. SUPPLIES, AND EQUIPMENT

Unless otherwise provided in this agreement, the Contractor shall make all arrangements with
necessary support agencies and utility companies provide and pay for all labor, materials,
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and
other facilities and services necessary for the execution and completion of the work.

00700-20 DISCIPLINE ON WORK SITE

The Contractor shall enforce strict discipline and good order among its employees and
subcontractors at all times during the performance of the work, to include compliance with the
Fulton County Drug Free Work Place Policy. The Contractor shall not employ any subcontractor
who is not skilled in the task assigned to it. The Construction Manager may, by written notice,
require the Contractor to remove from the work any subcontractor or employee deemed by the
Construction Manager to be incompetent.

00700-21 HOURS OF OPERATION

All work at the construction site shall be performed during regular business hours of the Fulton
County government, except upon the Construction Manager’s prior written consent to other work
hours. It is further understood that the Contractor’s construction schedule is based on a normal
40 hours, five day work week, less Fulton County-recognized holidays. Contractors work
schedule shall not violate Fulton County Noise Ordinance by working hours inconsistent with the
Fulton County Noise Ordinance. The County’s current noise ordinance or other applicable
ordinance shall govern. If the Contractor desires to work in excess of this limit, the Contractor
shall submit a written request to the Construction Manager, a minimum of five days prior to the
desired work date. The Contractor shall be responsible for any additional expenses incurred by
the Owner as a result of the extended work hours, including resident inspection overtime. The
cost associated with resident inspector overtime shall be deducted form the Contractor monthly
payment request.

00700-22 FAMILIARITY WITH WORK CONDITIONS

The Contractor shall take all steps necessary to ascertain the nature and location of the work and
the general and local conditions which may affect the work or the cost thereof. The Contractor's
failure to fully acquaint itself with the conditions which may affect the work, including, but not
limited to conditions relating to transportation, handling, storage of materials, availability of
utilities, labor, water, roads, weather, topographic and subsurface conditions, other separate
contracts to be entered into by the County relating to the project which may affect the work of the
Contractor, applicable provisions of law, and the character and availability of equipment and
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facilities necessary prior to and during the performance of the work shall not relieve the
Contractor of its responsibilities pursuant to this agreement and shall not constitute a basis for an
equitable adjustment of the contract terms. The County reserves the right to perform with its own
forces or to contract with other entities for other portions of the project work, in which case the
Contractor's responsibility to assure its familiarity with work conditions hereunder shall include all
coordination with such other contractors and the County necessary to insure that there is no
interference between contractors as will delay or hinder any contractor in its prosecution of work
on the project. The County assumes no responsibility for any understandings or representations
concerning conditions of the work made by any of its officers, agents, or employees prior to the
execution of this agreement.

00700-23 RIGHT OF ENTRY

The County reserves the right to enter the site of the work by such agent, including the
Construction Manager, as it may elect for the purpose of inspecting the work or installing such
collateral work as the County may desire. The Contractor shall provide safe facilities for such
access so that the County and its agents may perform their functions.

00700-24 NOTICES

Any notice, order, instruction, claim or other written communication required pursuant to this
agreement shall be deemed to have been delivered or received as follows:

Upon personal delivery to the Contractor, its authorized representative, or the Construction
Manager on behalf of the County. Personal delivery may be accomplished by in-person hand
delivery or bona fide overnight express service.

Three days after depositing in the United States mail a certified letter addressed to the Contractor
or the Construction Manager for the County. For purposes of mailed notices, the County's
mailing address shall be 141 Pryor Street, 6th Floor, Atlanta, Georgia 30303, or as the County
shall have otherwise notified the Contractor. The Contractor's mailing address shall be the
address stated in its proposal or as it shall have most recently notified the Construction Manager
in writing.

00700-25 SAFETY

A. SAFETY, HEALTH AND LOSS PREVENTION

The Contractor shall be responsible for implementing a comprehensive project-specific
safety, health and loss prevention program and employee substance abuse program for
this project. All Sub-Contractors must either implement their own program or follow the
Contractor’s safety, health and loss prevention program and employee substance abuse
program.

The Contractor’'s safety, health and loss prevention program and employee substance
abuse program must meet or exceed all governmental regulations (OSHA, EPA, DOT,
State, local), and any other specific Fulton County requirements

B. COUNTY'S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS GUIDELINES
AND REQUIREMENTS

The County and its agents reserve the right, but assume no duty, to establish and
enforce safety, health, and loss prevention guidelines and to make the appropriate
changes in the guidelines, for the protection of persons and property and to review the
efficiency of all protective measures taken by the Contractor. The Contractor shall
comply with ail safety, health, and loss prevention process guidelines and requirements
and changes made by the County or its agent(s). The issuance of any such guidelines or
changes by the County or its agent(s) shall not relieve the Contractor of its duties and
responsibilities under this Agreement, and the County or its agent(s) shall not thereby
assume, nor be deemed to have assumed, any such duties or responsibilities of the
Contractor.
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C. COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL APPLICABLE
LAWS and REGULATIONS

All Work, whether performed by the Contractor or its Sub-Contractors of any tier, or
anyone directly or indirectly employed by any of them, and all equipment, appliances,
machinery, materials, tools and like items incorporated or used in the Work, shall be in
compliance with and conform to:

1.

All applicable laws, ordinances, rules, regulations and orders of any public,
quasi-public or other governmental authority relating to the safety of persons and
their protection against injury, specifically including, but in no event limited to, the
Federal Occupational Safety and Health Act of 1970, as amended, and all rules
and regulations now or hereafter in effect pursuant to said Act.

All rules, regulations, and requirements of the County or its agent(s) and its
insurance carriers relating there to. In the event of a conflict or differing
requirements the more stringent shall govern.

PROTECTION OF THE WORK
1.

The Contractor shall, throughout the performance of the Work, maintain
adequate and continuous protection of all Work and temporary facilities against
loss or damage from whatever cause, shall protect the property of the County
and third parties from loss or damage from whatever cause arising out of the
performance of the Work, and shall comply with the requirements of the County
or its agent(s) and its insurance carriers, and with all applicable laws, codes,
rules and regulations, (as same may be amended) with respect to the prevention
of loss or damage to property as a result of fire or other hazards.

The County or its agent(s) may, but shall not be required to, make periodic
inspections of the Project work area. In such event, however, the Contractor
shall not be relieved of its aforesaid responsibilities and the County or its agent(s)
shall not assume, nor shall it be deemed to have assumed, any responsibility
otherwise imposed upon the assurance of Contractor by this Agreement.

SAFETY EQUIPMENT
1.

The Contractor shall provide to each worker on the Project work area the proper
safety equipment for the duties being performed by that worker and will not
permit any worker on the Project work area who fails or refuses to use the same.
The County or its agent shall have the right, but not the obligation, to order the
removal of a worker from the Project work site for his/her failure to comply with
safe practices or substance abuse policies.

EMERGENCIES
1.

In any emergency affecting the safety of persons or property, or in the event of a
claimed violation of any federal or state safety or health law or regulation, arising
out of or in any way connected with the Work or its performance, the Contractor
shall act immediately to prevent threatened damage, injury or loss and to remedy
said violation. Failing such action the County or its agent(s) may immediately
take whatever steps it deems necessary including, but not limited to, suspending
the Work as provided in this Agreement.

The County or its agent(s) may offset any and all costs or expenses of whatever
nature, including attorneys' fees, paid or incurred by the County or its agent(s)
(whether such fees are for in-house counsel or counsel retained by the County or
its agent), in taking the steps authorized by Section 00700-25(G) (1) above
against any sums then or thereafter due to the Contractor. The Contractor shall
defend, indemnify and hold the County, its officers, agents, and employees
harmless against any and all costs or expenses caused by or arising from the
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exercise by the County of its authority to act in an emergency as set out herein.
If the Contractor shall be entitled to any additional compensation or extension of
time change order on account of emergency work not due to the fault or neglect
of the Contractor or its Sub-Contractors, such additional compensation or
extension of time shall be determined in accordance with General Condition
00700-52 and General Condition 00700-87 of this Agreement.

G. SUSPENSION OF THE WORK

1.

Should, in the judgment of the County or its agent(s), the Contractor or any Sub-
Contractor fail to provide a safe and healthy work place, the County or its agent
shall have the right, but not the obligation, to suspend work in the unsafe areas
until deficiencies are corrected. All costs of any nature (including, without
limitation, overtime pay, liquidated damages or other costs arising out of delays)
resulting from the suspension, by whomsoever incurred, shall be borne by the
Contractor.

Should the Contractor or any Sub-Contractor fail to provide a safe and healthy
work place after being formally notified in writing by the County or its agents of
such non-compliance, the contract may be terminated following the termination
provision of the contract.

CONTRACTOR’'S INDEMNITY OF THE COUNTY FOR CONTRACTOR'S NON-

COMPLIANCE WITH SAFETY PROGRAM

1.

The Contractor recognizes that it has sole responsibility to assure its Safety
Program is implemented and to assure its construction services are safely
provided. The Contractor shall indemnify, defend and hold the County and its
agents harmless, from and against any and all liability (whether public or private),
penalties (contractual or otherwise), losses, damages, costs, attorneys' fees,
expenses, causes of action, claims or judgments resulting, either in whole or in
part, from any failure of the Contractor, its Sub-Contractors of any tier or anyone
directly or indirectly employed by any of them or for whose acts any of them may
be liable, to comply with the safety requirements of the contract. The Contractor
shall not be relieved of its responsibilities under the safety requirements of the
Contract should the County or its agent(s) act or fail to act pursuant to its rights
hereunder.

The Contractor shall not raise as a defense to its obligation to indemnify under
this Subparagraph | any failure of those indemnified hereunder to assure
Contractor operates safely, it being understood and agreed that no such failure
shall relieve the Contractor from its obligation to assure safe operations or from
its obligation to so indemnify. The Contractor also hereby waives any rights it
may have to seek contribution, either directly or indirectly, from those indemnified
hereunder.

In any and all claims against those indemnified hereunder by any employee of
the Contractor, any Sub-Contractor of any tier or anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable,
the indemnification obligation under this Subparagraph | shall not be limited in
any way as to the amount or type of damages, compensation or benefits payable
by or for the Contractor or any Sub-Contractor of any tier under any workers'
compensation act, disability benefit or other employee benefit acts.

00700-26 BLASTING AND EXCAVATION

The Contractor acknowledges that it is fully aware of the contents and requirements of O.C.G.A.
§ 25-9-1 through 25-9-12 concerning blasting and excavation near underground gas pipes and
facilities and shall fully comply therewith.
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00700-27 HIGH VOLTAGE LINES

The Contractor acknowledges that it is fully aware of the contents and requirements O.C.G.A. §
46-3-30 through 46-3-39 concerning safeguards against contact with high voltage lines, and the
Contractor shall fully comply with said provisions.

00700-28 SCAFFOLDING AND STAGING

The Contractor acknowledges that it is the person responsible for employing and directing others
to perform labor within the meaning of O.C.G.A. § 34-1-1 and agrees to comply with said
provisions.

00700-29 CLEAN-UP

The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by its
operations to the end that the site of the work shall present a neat, orderly and workmanlike
appearance at all times.

00700-30 PROTECTION OF WORK

The Contractor shall be responsible for maintenance and protection of the work, which shall
include any County-furnished supplies, material, equipment, until final completion of this
agreement and acceptance of the work as defined herein. Any portion of the work suffering
injury, damage or loss shall be considered defective and shall be corrected or replaced by the
Contractor without additional cost to the County.

00700-31 REJECTED WORK

The Contractor shall promptly remove from the project all work rejected by the Construction
Manager for failure to comply with the contract documents and the Contractor shall promptly
replace and re-execute the work in accordance with the contract documents and without expense
to the County. The Contractor shall also bear the expense of making good all work of other
Contractors destroyed or damaged by such removal or replacement.

00700-32 DEFECTIVE WORK

If the Contractor defaults or neglects to carry out any portion of the work in accordance with the
contract documents, and fails within three days after receipt of written notice from the
Construction Manager to commence and continue correction of such default or neglect with
diligence and promptness, the County may, after three days following receipt by the Contractor of
an additional written notice and without prejudice to any other remedy the County may have,
make good such deficiencies and complete all or any portion of any work through such means as
the County may select, including the use of a separate Contractor. In such case, an appropriate
change order shall be issued deducting from the payments then or thereafter due the Contractor
the cost of correcting such deficiencies. In the event the payments then or thereafter due the
Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the
County on demand.

The County may, at its option, accept defective or nonconforming work instead of requiring its
removal or correction. in such case, a change order shall be issued reducing the price due the
contractor to the extent appropriate and equitable. Such contract price adjustment shall be
effected whether or not final payment has been made.

00700-33 WARRANTY OF NEW MATERIALS

The Contractor warrants to the County that all materials and equipment furnished under this
contract will be new unless otherwise specified, and the Contractor further warrants that all work
will be of good quality, free from faults and defects, and in conformance with the contract
documents. The warranty set forth in this paragraph shall survive final acceptance of the work.

00700-34 CONTRACTOR'S WARRANTY OF THE WORK

If within one year after the date of issuance of the certificate of final payment pursuant to General
Condition 84, or within such longer period of time as may be prescribed by law or by the term of
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any applicable special warranty required by the contract documents, any of the work is found to
be defective or not in accordance with the contract documents, the Contractor shall correct such
work promptly after receipt of written notice from the Construction Manager to do so. This
obligation shail survive both final payment for the work and termination of the contract.

00700-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES

Without limiting the responsibility or liability of the Contractor pursuant to this agreement, all
warranties given by manufacturers on materials or equipment incorporated in the work are hereby
assigned by the Contractor to the County. If requested, the Contractor shall execute formal
assignments of said manufacturer's warranties to the County. All such warranties shall be
directly enforceable by the County.

00700-36 WARRANTIES IMPLIED BY LAW

The warranties contained in this agreement, as well as those warranties implied by law, shall be
deemed cumulative and shall not be deemed alternative or exclusive. No one or more of the
warranties contained herein shall be deemed to alter or limit any other.

00700-37 STOP WORK ORDERS

In the event that the Contractor fails to correct defective work as required by the contract
documents or fails to carry out the work in accordance with contract documents, the Construction
Manager, in writing, may order the Contractor to stop work until the cause for such order has
been eliminated. This right of the County to stop work shall not give rise to any duty on the part
of the County or the Construction Manager to execute this right for the benefit of the Contractor or
for any other person or entity.

00700-38 TERMINATION FOR CAUSE

If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors,
suffers the appointment of a receiver on account of its insolvency, fails to supply sufficient
properly skilled workers or materials, fails to make prompt payment to subcontractors or
materialmen, disregards laws, ordinances, rules, regulations, or orders of any public authority
having jurisdiction, fails to diligently prosecute the work, or is otherwise guilty of a material
violation of this agreement and fails within seven days after receipt of written notice to commence
and continue correction of such default, neglect, or violation with diligence and promptness, the
County may, after seven days following receipt by the Contractor of an additional written notice
and without prejudice to any other remedy the County may have, terminate the employment of
the Contractor and take possession of the site as well as all materials, equipment, tools,
construction equipment and machinery thereon. The County may finish the work by whatever
methods the County deems expedient. In such case, the Contractor shall not be entitled to
receive any further payment until the work is completed. If the unpaid balance of the contract
price exceeds the cost of completing the work, such excess shall be paid to the Contractor. If
such costs exceed the unpaid balance, the Contractor shall pay the difference to the County on
demand. This obligation for payment shall survive the termination of the contract. Termination of
this agreement pursuant to this paragraph may result in disqualification of the Contractor from
bidding on future County contracts.

00700-39 TERMINATION FOR CONVENIENCE

The County may, at any time upon written notice to the Contractor, terminate the whole or any
portion of the work for the convenience of the County. The effective data of the terminations shall
be provided in the written notice. Said termination shall be without prejudice to any right or
remedy of the County provided herein. In addition, in the event this agreement has been
terminated due to the default of the Contractor, and if it is later determined that the Contractor
was not in default pursuant to the provisions of this agreement at the time of termination, then
such termination shall be considered a termination for convenience pursuant to this paragraph.

Page 13 of 29



FIRE STATION #11 CONSTRUCTION SERVICES Section 00700
General Conditions

00700-40 TERMINATION FOR CONVENIENCE - PAYMENT

If the Contract is terminated for convenience by the Owner as provided in this article, Contractor
will be paid compensation for those services actually performed as approved by the Owner or his
representative. Partially completed tasks will be compensated for based on a signed statement of
completion prepared by the Project Manager and submitted to the Contractor which shall itemize
each task element and briefly state what work has been completed and what work remains to be
done. Contractor shall also be paid for reasonable costs for the orderly filing and closing of the
project.

00700-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS

Except for normal spoilage, and except to the extent that the County shall have otherwise
expressly assumed the risk of loss, there shall be excluded from the amounts payable to the
Contractor the fair value, as determined by the Construction Manager, of property which is
destroyed, lost, stolen or damaged so as to become undeliverable to the County or to another
buyer.

00700-42 COST TO CURE

If the County terminates for cause the whole or any part of the work pursuant to this agreement,
then the County may procure upon such terms and in such manner as the Construction Manager
may deem appropriate, supplies or services similar to those so terminated, and the Contractor
shall be liable to the County for any excess costs for such similar supplies or services. The
Contractor shall continue the performance of this agreement to the extent not terminated
hereunder.

00700-43 ATTORNEY'S FEES

Should the Contractor default pursuant to any of the provisions of this agreement, the Contractor
and its surety shall pay to the County such reasonable attorney's fees as the County may expend
as a result thereof and all costs, expenses, and filing fees incidental thereto.

00700-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION

After receipt of a notice of termination from the County, and except as otherwise directed by the
Construction Manager, the Contractor shall:

1. Stop work under the contract on the date and to the extent specified in the notice
of termination;

2. Place no further orders or subcontracts for materials, services or facilities, except
as may be necessary for completion of such portion of the work under the
agreement as is not terminated;

3. Terminate all orders and subcontracts to the extent that they relate to the
performance of work terminated by the notice of termination;

4., Assign to the County in the manner, at the times, and to the extent directed by
the Construction Manager, all of the rights, title and interest of the Contractor
under the orders and subcontracts so terminated, in which case the County shall
have the right, at its discretion, to settle or pay any and all claims arising out of
the termination of such orders or subcontracts;

5. Settle all outstanding liabilities and all claims arising out of such termination of
orders and subcontracts with the approval or ratification of the Construction
Manager, to the extent the Construction Manager may require, which approval or
ratification shall be final for all purposes;

6. Transfer title and deliver to the entity or entities designated by the Construction
Manager, in the manner, at the times, and to the extent, if any, directed by the
Construction Manager, and to the extent specifically produced or specifically
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acquired by the Contractor for the performance of such portion of the work as
has been terminated:

a. The fabricated or un-fabricated parts, work, and progress, partially
completed supplies, and equipment, materials, parts, tools, dyes, jigs,
and other fixtures, completed work, supplies, and other material
produced as a part of or acquired in connection with the performance of
the work terminated by the notice of termination; and

b. The completed or partially completed plans, drawings, information, and
other property to the work.

7. Use its best efforts to sell in the manner, at the times, to the extent, and at the
prices directed or authorized by the Construction Manager, any property
described in Section 6 of this paragraph, provided, however, that the Contractor
shall not be required to extend credit to any buyer and further provided that the
proceeds of any such transfer or disposition shall be applied in reduction of any
payments to be made by the County to the Contractor pursuant to this
agreement.

8. Complete performance of such part of the work as shall not have been
terminated by the notice of termination; and

9. Take such action as may be necessary, or as the Construction Manager may
direct, for the protection and preservation of the property related to the
agreement which is in the possession of the Contractor and in which the County
has or may acquire an interest.

00700-45 RECORDS

The Contractor shall preserve and make available to the County all of its records, books,
documents and other evidence bearing on the costs and expenses of the Contractor and any
subcontractor pursuant to this agreement upon three days advance notice to the Contractor.

00700-46 DEDUCTIONS

In arriving at any amount due the Contractor pursuant to the terms of this agreement, there shall
be deducted all liquidated damages, advance payments made to the Contractor applicable to the
termination portion of the contract, the amount of any claim which the County may have against
the Contractor, the amount determined

By the Construction Manager to be necessary to protect the County against loss due to
outstanding potential liens or claims, and the agreed price of any materials acquired or sold by
the Contractor and not otherwise recovered by or credited to the County.

00700-47 REIMBURSEMENT OF THE COUNTY

In the event of termination, the Contractor shall refund to the County any amount paid by the
County to the Contractor in excess of the costs properly reimbursable to the Contractor.

00700-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES

The Contractor shall be entitled to only those damages and that relief from termination by the
County as specifically set forth in this agreement. The Construction Manager may issue a written
order requiring the Contractor to suspend, delay or interrupt all or any part of the work for such
period of time as the County may determine to be appropriate for the convenience of the County.
If the performance of the work is interrupted for an unreasonable period of time by an act of the
County or any of its officers, agents, employees, contractors, or consultants in the administration
of this agreement, an equitable adjustment shall be made for any increase in the Contractor's
costs of performance and any increase in the time required for performance of the work
necessarily caused by the unreasonable suspension, delay, or interruption. Any equitable
adjustment shall be reduced to writing and shall constitute a modification to this agreement. In no
event, however, shall an equitable adjustment be made to the extent that performance of this
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agreement would have been suspended, delayed or interrupted by any other cause, including the
fault or negligence of the Contractor. No claim for an equitable adjustment pursuant to this
paragraph shall be permitted before the Contractor shall have notified the Construction Manager
in writing of the act or failure to act involved, and no claim shall be allowed unless asserted in
writing to the Construction Manager within ten days after the termination of such suspension,
delay or interruption.

00700-49 COMMENCEMENT AND DURATION OF WORK

The County may issue a Notice to Proceed at any time within 120 days following execution of the
contract by the County. The Contractor shall commence work pursuant to this agreement within
ten days of mailing or delivery of written notice to proceed. The Contractor shall diligently
prosecute the work to completion within the time specified therefore in the Agreement. The
capacity of the Contractor's construction and manufacturing equipment and plan, sequence and
method of operation and forces employed, including management and supervisory personnel,
shall be such as to insure completion of the work within the time specified in the Agreement. The
Contractor and County hereby agree that the contract time for completion of the work is
reasonable taking into consideration the average climatic conditions prevailing in the locality of
the work and anticipated work schedules of other contractors whose activities are in conjunction
with or may affect the work under this contract.

00700-50 TIME OF THE ESSENCE
All time limits stated in this agreement are of the essence of this contract.
00700-51 IMPACT DAMAGES

Except as specifically provided pursuant to a stop work order or change order, the Contractor
shall not be entitled to payment or compensation of any kind from the County for direct or indirect
or impact damages including, but not limited to, costs of acceleration arising because of delay,
disruption, interference or hindrance from any cause whatsoever whether such delay, disruption,
interference or hindrance is reasonable or unreasonable, foreseeable or unforeseeable, or
avoidable, provided, however, that this provision shall not preciude the recovery of damages by
the Contractor for hindrances or delays due solely to fraud or bad faith on the part of the County,
its agents, or employees. The Contractor shall be entitled only to extensions in the time required
for performance of the work as specifically provided in the contract.

00700-52 DELAY

The Contractor may be entitled to an extension of the contract time, but not an increase in the
contract price or damages, for delays arising from unforeseeable causes beyond the control and
without the fault or negligence of the Contractor or its subcontractors for labor strikes, acts of
God, acts of the public enemy, acts of the state, federal or local government in its sovereign
capacity, by acts of another separate contractor, or by an act or neglect of the County.

00700-53 INCLEMENT WEATHER

The Contractor shall not be entitled to an extension of the contract time due to normal inclement
weather. Unless the Contractor can substantiate to the satisfaction of the Construction Manager
that there was greater than normal inclement weather and that such greater than normal
inclement weather actually delayed the work, the Contractor shall not be entitled to an extension
of time therefore. The following shall be considered the normal inclement weather days for each
month listed, and extensions of time shall be granted in increments of not less than one half day
only for inclement weather in excess of the days set out.

January 10 days
February 10 days
March 7 days
April 6 days
May 4 days
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June 3 days
July 4 days
August 2 days
September 2 days
October 3 days
November 6 days
December 9 days

00700-54 DELAY - NOTICE AND CLAIM

The Contractor shall not receive an extension of time unless a Notice of Delay is filed with the
Construction Manager within ten days of the first instance of such delay, disruption, interference
or hindrance and a written Statement of the Claim is filed with the Construction Manager within 20
days of the first such instance. In the event that the Contractor fails to comply with this provision,
it waives any claim which it may have for an extension of time pursuant to this agreement.

00700-55 STATEMENT OF CLAIM - CONTENTS

The Statement of Claim referenced in Article 00700-54 shall include specific information
concerning the nature of the delay, the date of commencement of the delay, the construction
activities affected by the delay, the person or organization responsible for the delay, the
anticipated extent of the delay, and any recommended action to avoid or minimize the delay.

00700-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR

If the work actually in place falls behind the currently updated and approved schedule, and it
becomes apparent from the current schedule that work will not be completed within the contract
time, the Contractor agrees that it will, as necessary, or as directed by the Construction Manager,
take action at no additional cost to the County to improve the progress of the work, including
increasing manpower, increasing the number of working hours per shift or shifts per working day,
increasing the amount of equipment at the site, and any other measure reasonably required to
complete the work in a timely fashion.

00700-57 DILIGENCE

The Contractor's failure to substantially comply with the requirements of the preceding paragraph
may be grounds for determination by the County that the Contractor is failing to prosecute the
work with such diligence as will insure its completion within the time specified. In such event, the
County shall have the right to furnish, from its own forces or by contract, such additional labor and
materials as may be required to comply with the schedule after 48 hours written notice to the
Contractor, and the Contractor shall be liable for such costs incurred by the County.

00700-58 SET-OFFS

Any monies due to the Contractor pursuant to the preceding paragraph of this agreement may be
deducted by the County against monies due from the County to the Contractor.

00700-59 REMEDIES CUMULATIVE

The remedies of the County under Articles 00700-56, 00700-57, and 00700-58 are in addition to
and without prejudice to all of the rights and remedies of the County at law, in equity, or contained
in this agreement.

00700-60 TITLE TO MATERIALS

No materials or supplies shall be purchased by the Contractor or by any Subcontractor subject to
any chattel mortgage or under a conditional sales contract or other agreement by which any
interest is retained by the seller. The Contractor hereby warrants that it has good and marketable
title to all materials and supplies used by it in the work, and the Contractor further warrants that all
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materials and supplies shall be free from all liens, claims, or encumbrances at the time of
incorporation in the work.

00700-61 INSPECTION OF MATERIALS

All materials and equipment used in the construction of the project shall be subject to adequate
inspection and testing in accordance with accepted standards and in accordance with the
requirements of the contract documents. Additional tests performed after the rejection of
materials or equipment shall be at the Contractor's expense.

00700-62 CONSTRUCTION MANAGER’S PRESENCE DURING TESTING

All tests performed by the Contractor shall be witnessed by the Construction Manager uniess the
requirement therefore is waived in writing. The Construction Manager may perform additional
tests on materials previously tested by the Contractor, and the Contractor shall furnish samples
for this purpose as requested.

00700-63 MATERIALS INCORPORATED IN WORK

The Contractor shall furnish all materials and equipment to be incorporated in the work. All such
materials or equipment shall be new and of the highest quality available. Manufactured materials
and equipment shall be obtained from sources which are currently manufacturing such materials,
except as otherwise specifically approved by the Construction Manager.

00700-64 STORAGE OF MATERIALS

Materials and equipment to be incorporated in the work shall be stored in such a manner as to
preserve their quality and fitness for the work and to facilitate inspection.

00700-65 PAYROLL REPORTS

The Contractor may be required to furnish payroll reports to the Construction Manager as
required by the Owner Controlled Insurance Program.

00700-66 CONTRACTORS' REPRESENTATIVE

Before beginning work, the Contractor shall notify the Construction Manager in writing of one
person within its organization who shall have complete authority to supervise the work, receive
orders from the Construction Manager, and represent the Contractor in all matters arising
pursuant to this agreement. The Contractor shall not remove its representative without first
designating in writing a new representative. The Contractor's representative shall normally be
present at or about the site of work while the work is in progress. When neither the Contractor
nor its representative is present at the work site, the superintendent, foreman, or other of the
Contractor’ employee in charge of the work shall be an authorized representative of the
Contractor.

00700-67 SPECIALTY SUB-CONTRACTORS

The Contractor may utilize the services of specialty subcontractors on those parts of the project
which, under normal contracting practices, are performed by specialty subcontractors. The
Contractor shall not award more than seventy-five percent of the work to subcontractors.

00700-68 INSPECTION BY THE CONSTRUCTION MANAGER

All work pursuant to this agreement shall be subject to inspection by the Construction Manager
for conformity with contract drawings and specifications. The Contractor shall give the
Construction Manager reasonable advance notice of operations requiring special inspection of a
portion of the work.

00700-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER'S INSPECTION

In the event that work is covered or completed without the approval of the Construction Manager,
and such approval is required by the specifications or required in advance by the Construction
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Manager, the Contractor shall bear all costs involved in inspection notwithstanding conformance
of such portion of the work to the contract drawings and specifications.

00700-70 SCHEDULING OF THE WORK

The work of this contract shall be planned, scheduled, executed, and reported as required by the
Contract Documents.00700-71 PROGRESS ESTIMATES

The Contractor shall prepare a written report for the Construction Manager's approval, on County
forms, of the total value of work performed and materials and equipment obtained to the date of
submission. Such a report must accompany each request for a progress payment and is subject
to review and approval by the Construction Manager. Approval of a progress estimate or
tendering of a progress payment shall not be considered an approval or acceptance of any work
performed, and all estimates and payments shall be subject to correction in subsequent
estimates. Progress payments shall be made for all completed activities and for materials
suitably stored on-site.

00700-72 PROGRESS PAYMENTS

Upon approval of each monthly estimate of work performed and materials furnished, the
Construction Manager shall approve payment to the Contractor for the estimated value of such
work, materials, and equipment, less the amount of all prior payments and any liquidated
damages. The Contractor will be paid 100 percent, less retainage, of the cost of materials
received and properly stored on-site but not incorporated into the work. Payments for materials
or equipment stored on the site shall be conditioned upon submission by the Contractor of bills of
sale to establish the County's title to such materials or equipment. The Contractor’s request for
payment shall provide sufficient detail as to the work completed or materials purchased for which
payment is requested to permit meaningful review by the Construction Manager.

00700-73 TIME OF PAYMENT

The Contractor will be paid within 45 days following receipt of an approved Progress Estimate.
The Contractor expressly agrees that the payment provisions within this Contract shall supersede
the rates of interest, payment periods, and contract and subcontract terms provided for under the
Georgia Prompt Pay Act, O.C.G.A. §13-11-1 et seq., and that the rates of interest, payment
periods, and contract and subcontract terms provided for under the Prompt Pay Act shall have no
application to this Contract. The County shall not be liable for any late payment interest or
penalty.

00700-74 RETAINAGE

The County shall retain from each progress payment ten percent of the estimated value of the
work performed until the progress payments, including retainage, total 50 percent of the contract
price. If a contract includes two or more projects or assignments that have been separately
priced and have separate budgets, and the performances of such projects or assignments are not
related to or dependent upon the performance of any other, the 50 per cent limit shall be based
upon the price for each individual project or assignment. Thereafter, no further retainage shall be
withheld so long as the Contractor is making satisfactory progress to insure completion of the
work within the time specified therefore. The County may reinstate the ten percent retainage in
the event the Construction Manager determines that the Contractor is not making satisfactory
progress to complete the work within the time specified in this agreement or in the event that the
Construction Manager provides a specific cause for such withholding. The County may also
withhold retainage upon substantial completion of the work as provided in O.C.G.A. §13-10-81(c).
Interest may be paid upon the retainage in accordance with Georgia law.

00700-75 PAYMENT OF SUBCONTRACTORS

The Contractor shall promptly pay each subcontractor upon the receipt of payment from the
County. Such payment shall be made from the amount paid to the Contractor pursuant to the
subcontractor's work. The Contractor shall also maintain the records of the percentage retained
from payments to the Contractor pursuant to such subcontractor's work. The Contractor shall
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procure agreements from each subcontractor requiring each subcontractor to pay their
subcontractors, agents and employees in a similar manner. The County reserves the right to
inquire of any subcontractor, supplier, materialmen, or subconsultant, the status of any
indebtedness of the Contractor. The County further reserves the right to require the Contractor to
designate on each instrument of payment exceeding $400.00 to subcontractors, suppliers,
materialmen, and subconsultants that such payment is on account of the work under this
Contract.

00700-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS

Neither the County nor the Construction Manager shall have any obligation to pay any
subcontractor except as otherwise required by law.

00700-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK

Certification of progress payments, as well as the actual payment thereof, shall not constitute the
County’s acceptance of work performed pursuant to this agreement.

00700-78 PAYMENTS IN TRUST

All sums paid to the Contractor pursuant to this agreement are hereby declared to constitute trust
funds in the hands of the contractor to be applied first to the payment of claims of subcontractors,
laborers, and suppliers arising out of the work, to claims for utilities furnished and taxes imposed,
and to the payment of premiums on surety and other bonds and on insurance for any other
application.

00700-79 JOINT PAYMENTS

The County reserves the right to issue any progress payment or final payment by check jointly to
the Contractor and any subcontractor or supplier.

00700-80 RIGHT TO WITHHOLD PAYMENT

The Construction Manager may decline to approve payment and may withhold payment in whole
or in part to the extent reasonable and necessary to protect the County against loss due to
defective work, probable or actual third party claims, the Contractor's failure to pay
subcontractors or materialmen, reasonable evidence that the work will not be completed within
the contract time or contract price or damage to the County or any other contractor on the project.

00700-81 CERTIFICATE OF SUBSTANTIAL COMPLETION

Upon the Contractor's submission of a request for a certificate of Substantial Completion, the
Construction Manager shall inspect the work and determine whether the work is Substantially
Complete. If the work is Substantially Complete, the Construction Manager shall issue a
certificate of Substantial Completion of the work which shall establish the date of Substantial
Completion, shall state the responsibilities of the County and the Contractor for security,
maintenance, heat, utilities, damage to the work and insurance, and shall fix the time within which
the Contractor shall complete the items submitted by the Contractor as requiring correction or
further work. The certificate of substantial completion of the work shall be submitted to the
County and the Contractor for their written acceptance of the responsibilities assigned to them
pursuant to such certificate.

If in the sole opinion of the Construction Manager, the work is not substantially complete, the
Construction Manager shall notify the Contractor of such, in writing, and outline requirements to
be met to achieve Substantial Completion.

00700-82 PAYMENT UPON SUBSTANTIAL COMPLETION

Upon Substantial Completion of the work and upon application by the Contractor and approval by
the Construction Manager, the County shall make payment reflecting 100% work completed, less
value of work remaining as determined by Construction Manager and any authorized retainage.
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00700-83 COMMENCEMENT OF WARRANTIES

Warranties required by this agreement shall commence on the date of final completion of the
project as determined under Article 00700-84 unless otherwise provided in the certificate of
Substantial Completion.

00700-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT

The acceptance of the Substantial Completion payment shall constitute a waiver of all claims by
the Contractor except those previously made in writing and identified by the Contractor as
unsettled at the time of application for payment at Substantial Completion and except for the
retainage sums due at final acceptance. Following the Construction Manager’s issuance of the
certificate of Substantial Completion and the Contractor's completion of the work pursuant to this
agreement, the Contractor shall forward to the Construction Manager a written notice that the
work is ready for final inspection and acceptance. If after inspection the Construction Manager
certifies that the work is complete and issues written notification of such to the Contractor, the
Contractor shall forward to the Construction Manager a final application for payment. The
Construction Manager shall issue a certificate for payment, which shall approve final payment to
the Contractor and shall establish the date of final completion.

In the event the Contractor timely disputes the amount of the final payment, the amount due the
Contractor shall be deemed by the Contractor and the County to be an unliquidated sum and no
interest shall accrue or be payable on the sum finally determined to be due to the Contractor for
any period prior to final determination of such sum, whether such determination be by agreement
of the Contractor and the County or by final judgment of the proper court in the event of litigation
between the County and the Contractor. The Contractor specifically waives and renounces any
and all rights it may have under O.C.G.A. §13-6-13 and agrees that in the event suit is brought by
the Contractor against the County for any sum claimed by the Contractor under the Contract or
for any extra or additional work, no interest shall be awarded on any sum found to be due from
the County to the Contractor in the final judgment entered in such suit. All final judgments shall
draw interest at the legal rate, as specified by law.

00700-85 DOCUMENTATION OF COMPLETION OF WORK

Neither the final payment nor the remaining retainage shall become due until the Contractor
submits the following documents to the Construction Manager:

a. An affidavit that all payrolls, bills for materials and equipment, and other
indebtedness connected with the work have been paid other otherwise satisfied;

b. The surety's consent to final payment; and

C. Any other data reasonably required by the County or Construction Manager

establishing payment or satisfaction of all such obligations, including releases,
waivers of liens, and documents of satisfaction of debts.

In the event that a subcontractor refuses to furnish a release or waiver as required by the County
or Construction Manager, the Contractor may furnish a bond satisfactory to the County to
indemnify the County against such loss. In the event that any lien or indebtedness remains
unsatisfied after all payments are made, the contractor shall refund to the County all moneys that
the County may become compelled to pay in discharging such lien or other indebtedness,
including all costs and reasonable attorney's fees.

00700-86 GOVERNING LAW

Each and every provision of this agreement shall be construed in accordance with and governed
by Georgia law. The parties acknowledge that this contract is executed in Fulton County,
Georgia and that the contract is to be performed in Fulton County, Georgia. Each party hereby
consents to the Fulton Superior Court's sole jurisdiction over any dispute which arises as a result
of the execution or performance of this agreement, and each party hereby waives any and all
objections to venue in the Fulton Superior Court.
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00700-87 CHANGES IN THE WORK

A. CHANGE ORDERS

1.

A Change Order is a written order to the Contractor signed to show the approval
and the authorization of the County, issued after execution of the Contract,
authorizing a change in the Work and/or an adjustment in the Contract Sum or
the Contract Time. Change Orders shall be written using forms designated by the
County with Contractor providing supporting documentation as required by the
Construction Manager. The Contract Sum and the Contract Time may be
changed only by approved Change Order pursuant to Fulton County Procedure
800-6. The amount payable by the Change Order is payment in full for all direct
and indirect costs incurred and related to the work under said Change Order,
including but not limited to delays, imports, acceleration, disruption and extended
overhead. A Change Order signed by the Contractor indicates the Contractor’s
agreement therewith, including the adjustment in either or both of the Contract
Sum or the Contract Time.

The County, without invalidating the Contract, may order changes in the Work
within the general scope of the Contract as defined herein. The time allowed for
performance of the work and the contract price to be paid to the Contractor may
be adjusted accordingly.

The cost or credit to the County resulting from a change in the Work shall be
determined in one or more of the following ways:

a. By mutual acceptance of a lump sum properly itemized and supported by
sufficient substantiating data to permit evaluation;

b. By unit prices stated in the Contract Documents or subsequently agreed
upon;

C. By cost to be determined in a manner agreed upon by the parties and a

mutually acceptable fixed or percentage fee; or
d. By the method provided in Subparagraph A4 below.

If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is agreed
upon, the Contractor, provided a written order signed by the Construction
Manager is received, shall promptly proceed with the Work involved. The cost of
such Work shall then be determined by the Construction Manager on basis of the
reasonable expenditures and savings of those performing the Work attributable
to the change. The cost of the change shall include only the items listed in
Subparagraph 5a below, and in the case of either a decrease or an increase in
the Contract Sum, an allowance for overhead and profit in accordance with the
schedules set forth in Subparagraphs 5b and 6 below shall be applied to the cost
or credit.

a. In such case, and also under Subparagraph 3a above, the Contractor
shall keep and present, in such form as the Construction Manager may
prescribe, an itemized accounting of all actual costs expended, together
with appropriate supporting data for inclusion in a Change Order.

b. All hourly rate charges shall b submitted to the Construction Manager for
prior review and approval. All hourly rate charges shall be properly
supported as required by the Construction Manager with certified
payrolls, or their acceptable equivalent. When authorized to proceed for
a given change and actual expenditures have been made prior to
execution of a Change Order for the entire change, such actual
expenditures may be summarized monthly, and if approved, incorporated
into a Change Order. When both additions and credits covering related
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Work or substitutions are involved in any one change, the allowance for
overhead and profit shall be figured on the basis of the net increase or
decrease, if any, with respect to that change.

5. In Subparagraphs 3 and 4 above, the items included in “Cost and “Overhead”
shall be based on the following schedule:

a. Unless otherwise provided in the Contract Documents, “Cost” shall be
limited to the following: cost of materials incorporated into the Work,
including sales tax and cost of delivery; cost of direct labor (labor cost
may include a pro rata share of foreman’s account of the change)
including social security, old age and unemployment insurance, and
fringe benefits required by agreement or custom; workers’ or workmen'’s
compensation insurance; rental value of equipment and machinery; costs
for preparing Shop Drawings.

b. Unless otherwise provided in the Contract Documents, “Overhead” shall
include the following: bond and insurance premiums including increase
and decreases from change in the Work, supervision, superintendence,
construction parking, wages of timekeepers, watchmen and clerks, small
tools, consumable supplies, expendables, incidentals, general office
expense, the cost of additional reproduction for the Contractor's
subcontractors beyond that agreed upon in the Contract Documents,
construction parking, any additional costs of craft supervision by the
Contractor’s or subcontractors’ superintendents, and overhead charges
which would be customary and expended regardless of the change in the
Work due to other overlapping activities which are included as part of the
original Contract, and all other expenses not included in “Cost” above.

c. in the event that a change is issued by the County which would require
the expenditure of substantial amounts of special supervision (beyond
the foreman level) by the Contractor, the Contractor may, at the sole
direction of the Construction Manager, be allowed to incorporate these
charges into the agreement cost for the change.

6. In Subparagraphs 3 and 4 above, the allowance for overhead and profit
combined, included in the total cost or credit to the County, shall be based on the
following schedule:

a. For the Contractor, for any work performed by the Contractor's own
forces, ten (10) percent of the cost.
b. For the Contractor, for any work performed by a Contractor’s

subcontractor, five (5) percent of the amount due the subcontractor.

C. For each subcontractor or sub-subcontractor involved, for any work
performed by that subcontractor's or sub-subcontractor's own forces, ten
(10) percent of the cost.

d. For each subcontractor, for work performed by a sub-subcontractor, five
(5) percent of the amount due to the sub-subcontractor.

e. Cost to which overhead and profit is to be applied shall be determined in
accordance with Subparagraph 5 above unless modified otherwise.

7. In order to facilitate checking of quotations for extras or credits, all proposals or
bids, except those so minor that their propriety can be seen by inspection, shall
be accompanied by a complete itemization of costs, including labor cost,
materials and subcontracts. Labor and materials shall be itemized in the manner
defined in Subparagraph 4 above. Where major cost items are subcontracts,
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they shall be itemized also. In no case shall a change be approved without such
itemization.

No payment shall be made for any changes to the contract that are not included
in a fully executed Change Order.

B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS

1.

Should concealed conditions be encountered in the performance of the Work
below the surface of the ground, or should concealed or unknown conditions in
an existing structure be at variance with the conditions indicated by the Contract
Documents, or should unknown physical conditions below the surface of the
ground or concealed or unknown conditions in an existing structure of an unusual
nature, differing materially from those ordinarily encountered and generally
recognized as inherent in work of the character provided for in this Contract, be
encountered, the Contract Sum and Contract Time shall be equitably adjusted by
Change Order upon request by either party made within twenty (20) days after
the first observance of the conditions. No such request for equitable
adjustment shall be valid unless the Contractor complies with this (20) days
notice and Subparagraph C.1. below.

The Contractor shall promptly, and before such conditions are disturbed, notify
the Construction Manager in writing of any claim of concealed, unknown or
differing conditions pursuant to this paragraph. The Construction Manager shall
authorize the Engineer to investigate the conditions, and if it is found that such
conditions do materially so differ and cause an increase or decrease in the
Contractor's cost of, or the time required for, performance of any part of the Work
under this Contract, whether or not changed as a result of such conditions, an
equitable adjustment shall be recommended to the Construction Manager.

No claim of the Contractor under this clause shall be allowed unless the
Contractor has given the notice required in (a) above, prior to disturbing the
condition.

No claim by the Contractor for an equitable adjustment shall be allowed if
asserted after final payment under this Contract.

Any materially differing site condition as between what is shown on the Drawings
and Specifications and actually found on site shall be immediately reported to the
Construction Manager in writing prior to the commencement of Work at the site.
Failure of the Contractor to notify the Construction Manager in writing of the
differing site condition prior to performance of Work at the site shall constitute a
waiver of any claim for additional monies. Any Change Order necessitated by the
differing site condition shall be processed as provided under "Changes in the
Contract".

REQUESTS FOR ADDITIONAL COST
1.

If the Contractor wishes to request an increase in the Contract Sum, the
Contractor shall give the Construction Manager written notice thereof within
twenty (20) days after the occurrence of the event, or identification of the
conditions, giving rise to such request. This notice shall be give by the
Contractor before proceeding to execute the Work, except in an emergency
endangering life or property in which case the Contractor shall proceed in
accordance with Article 00700-25 and Subparagraph A.4 above. No such
request shall be valid unless so made within the twenty (20) days specified
above. If the County and the Contractor cannot agree on the amount of the
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adjustment in the Contract Sum, it shall be determined by the Construction
Manager. Any change in the Contract Sum resulting from such claim shall be
documented by Change Order.

2. If the Contractor claims that addition cost is involved because of, but not limited
to (1) any written interpretation pursuant to General Condition 00700-17 of this
Agreement, (2) any order by the County to stop the Work pursuant to Articles
00700-25 and 00700-37 of this Agreement where the Contractor was not at fault,
or any such order by the Construction Manager as the County’s agent, or (3) any
written order for a minor change in the Work issued pursuant to Paragraph D
below, the Contractor shall submit a request for an increase in the Contract Sum
as provided in Subparagraph C.1 above. No such claim shall be valid unless the
Contractor complies with Subparagraph C.1 above and approved by the County
pursuant to Change Order Policy 800-6.

D. MINOR CHANGES IN THE WORK

The Construction Manager may order minor changes in the Work not involving an adjustment in
the Contract Price, extension of the time allowed for performance of the work and not inconsistent
with the intent of the Contract Documents. Such changes shall be effected by a written Change
Directive issued by the Construction Manager, and shall be binding on the County and the
Contractor. The Contractor shall carry out such written orders promptly.

E. BONDS

If any change order results in an increase in the contract price, the contractor shall increase the
penal sum of the performance and payment bonds to equal the increased price.

00700-88 DISAGREEMENT WITH ORDERS FOR CHANGE

Contractor's written acceptance of a Change Order or other order for changes shall constitute his
final and binding agreement to the provisions thereof and a waiver of all claims in connection
therewith, whether direct or consequential in nature. Should Contractor disagree with any order
for changes, he may submit a notice of potential claim to the Construction Manager, at such time
as the order is set forth in the form of a Change Order. Disagreement with the provisions of an
order for changes shall not relieve Contractor of his obligation under Article 00700-87 of this
Agreement.

00700-89 NO WAIVER OF REMEDIES

Exercise by the County of any remedy is not exclusive of any other remedy available to County
and shall not constitute a waiver of any such other remedies. Failure of the County to exercise
any remedy, including breach of contract remedies, shall not preclude the County from exercising
such remedies in similar circumstances in the future.

00700-90 LAND AND RIGHTS-OF-WAY

The owner will provide, as indicated in the Contract Documents and prior to Notice to Proceed,
the lands upon which the work is to be done, right-of-way for access thereto, and such other
lands which are designated for the use of the Contractor. The Contractor shall confine the
Contractor’s work and all associated activities to the easements and other areas designated for
the Contractor's use. The Contractor shall comply with any limits on construction methods and
practices which may be required by easement agreements. If, due to some unforeseen reason,
the necessary easements are not obtained, the Contractor shall receive an equitable extension of
contract time dependent upon the effect on the critical path of the project schedule or the County
may terminate the Contract for its convenience.

00700-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION

No clearing or grading shall be completed by Contractor within the State Department of
Transportation (DOT) area under construction. The Contractor must coordinate his construction
scheduling with DOT.
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If the Contractor begins work before DOT’s completion date, he must obtain the approval of DOT
before starting work in the area. The state DOT has the right to stop the Contractor’s work the
DOT area.

The Contractor shall receive no additional compensation or damages resulting from delay or work
stoppage from DOT actions or scheduling.

Contractor shall obtain DOT drawings of the DOT, project area for verification of road geometry,
storm drains, etc. from Georgia Department of Transportation or Fulton County. The Contractor is
responsible for obtaining any pertinent DOT revisions.

Page 26 of 29



FIRE STATION #11 CONSTRUCTION SERVICES Section 00700
General Conditions

INDEX
SUBJECT GENERAL CONDITION ARTICLE #
Administration of Contract 17
Applicable Law 7
Assignment 13
Blasting and Excavation 26
Changes 87, 88
Clean Site 29
Codes 4
Commencement of Work 49
Contract Documents 2
Contractor's Representative 66
Defective Work 31, 32
Definitions 3
Delay 51, 52, 54, 55
Extension of Time 52, 53, 54
Familiarity of Time 1, 22
Final Payment 84
Governing Law 86
High Voltage Lines 27
Inclement Weather 53
Indemnification 15
Inspections 23, 61, 62, 68, 69
Interruption _ 48
Licenses 8
Liquidated Damages 46, 48
New Materials 33, 63
Notices 24
Payment 72,73, 75
Payment of Subcontractors 75,76
Payment Upon Substantial Completion 82, 84
Payroll Reports 65
Permits 8
Progress Payments 72,73,77,78,79, 80
Protection of Work 30, 64
Records Inspection 45

Page 27 of 29



FIRE STATION #11 CONSTRUCTION SERVICES Section 00700
General Conditions

Retainage 1,74
Safety 25
Scaffolding and Staging 28
Scheduling 70
Service of Process 14
Stop Work Order 37
Subcontractors 67, 76
Substantial Completion 81
Suspension 48
Supervision of Work 16, 66
Surety’s Responsibility 17
Taxes 9,10
Termination for Cause 38, 44, 47
Termination for Convenience 39, 40, 41
Time of the Essence 50
Warranties 33, 34, 35, 36
Work Behind Schedule 56

Page 28 of 29



FIRE STATION #11 CONSTRUCTION SERVICES Section 00700
General Conditions

EXHIBIT A
FINAL AFFIDAVIT

TO FULTON COUNTY, GEORGIA

l, , hereby certify that all suppliers of materials, equipment and

service, subcontractors, mechanic, and laborers employed by or
any of his subcontractors in connection with the design and/or construction of at
Fulton County have been paid and satisfied in full as of , 200, and that there

are no outstanding obligations or claims of any kind for the payment of which Fulton County on
the above-named project might be liable, or subject to, in any lawful proceeding at law or in
equity.

Signature
Title
Personally appeared before me this day of , 200
, who under Oath deposes and says that he is
of the firm of , that he has read the

above statement and that to the best of his knowledge and belief same is an exact true
statement.

Notary Public

My Commission expires

END OF SECTION
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SPECIAL CONDITIONS

SAFETY POLICY STATEMENT

It is the policy of Fulton County to establish a comprehensive accident and loss prevention

process for all Capital Projects implemented by Fulton County or its agents.

The goals of this comprehensive accident and loss prevention process are as follows:

+ To prevent personal injury, property damage, and injury to the public.

+ Toimplement safety and loss prevention processes as critical elements in the
complete design and build process.

+ To establish a proactive safety and health process that complies with all laws,
regulations, consensus standards, and good management practices.

= To have the Contractors partner with Fulton County in the implementation of a Safety
and Loss Prevention Process Program to minimize loss potential and to minimize
risk.

Fulton County requires safety, health and loss prevention requirements and expectations to be
included in project design, in the invitation to bid, in bid award and project meetings, and in the
post job evaluations. The Contractor is required to develop and submit a project safety and health
program for acceptance by Fulton County prior to Notice to Proceed. The Contractor is required
to implement these requirements, and develop a management system to ensure compliance
following the safety and health process outlined in this document and the bid documents.

The Contractor and other entities placed under contract with Fulton County will be obligated to
implement, adhere to and enforce this Policy. The safety and health of the Contractor's
employees, Sub-Contractors, and the public are the sole responsibility of the Contractor, The
County may use and direct designated Representatives to implement and enforce this policy.
Failure of the Contractor to comply with this policy or any Safety related obligations may
be grounds for contract termination.

Fulton County’s designated Representative will periodically inspect all Fulton County construction
projects to identity safety hazards and make recommendations to resolve the issues, Contractor
will be responsible for abating the identified issues in a timely manner, and submitting written
description of corrective action within 48 hours to Fulton County designated Representatives.
Failure to bring timely resolution to the issues may result in work stoppage at Contractor's
expense.

Prior to commencing work under this contract, Contractor's Project Manager and Project
Superintendent shall attend a Pre-Construction Meeting and Safety Pre-Planning meeting to
address safety issues/requirements.

CONTRACTOR SAFETY AND HEALTH MANAGEMENT PROCESS
.0 NOT USED

2.0 REFERENCES

1.1 Occupational Safety and Health Regulations (OSHA) 29CFR1910 and 29CFR 1926
1.2 Environmental Protection Agency Regulations (EPA) 40CFR
1.3 Fulton County Safety and Health and Requirements
1.4 Georgia Department of Transportation Regulations and Requirements

1.5 US Department of Transportation Requirements

1.6 Manual of Uniform Traffic Control Devices for Streets and Highways (ANSI D6.1)
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1,7 Georgia Department of Natural Resources Environmental Protection Division
Regulations

Safety rules and regulations will be followed using federal, state or local regulations in force.
Should a Contractor’s rule be in use which is more effective, the most stringent rule or regulation
will be enforced by the Contractor, Sub-Contractors and Fulton County designated Safety
Representative(s).

3.0 RESPONSIBILITY

The Contractor receiving the bid has the ultimate responsibility for the safety and health of all
Sub-Contractors, all employees on the project, and the general public and complying with all
governmental regulations and requirements (OSHA, EPA, DOT, state, local).

Nothing contained herein shall relieve the Contractor or any Sub-Contractor of such responsibility
or liability.

4.0 PROCEDURE

4.1 The Contractor and each Sub-Contractor must implement a written safety and
health prevention process and program following the guidelines contained in this
document and in any other relevant portion of the Contract Documents. This program
must be accepted by Fulton County or its Representatives prior to Notice to Proceed.

4.2  The Contractor and each Sub-Contractor must implement a drug and alcohol policy
following the guidelines contained in this document and in the bid specific actions.
This program must be accepted by Fulton County or its Representatives prior to
Notice to Proceed.

4.3 The Contractor must designate a person responsible for site safety. Each Sub-
Contractor must designate a person responsible for site safety.

4.4  Not Used.

4.5 Contractor is responsible for providing all necessary safety supplies and personal
protective equipment required to protect its employees, Sub-Contractors, and the
‘general public.

4.6  Contractor shall make available certified First-aid services, First-aid supplies, and
provisions for medical care for all employees at the construction site prior to beginning
work on site.

4.7  Contractor shall maintain a competent person at the construction site at all times with
an OSHA 10-hour certification, Said person shall have the knowledge to recognize
hazards or potential hazards and has the authority to correct such hazards.

4.8 The status of project safety shall be included in the Contractor's agenda, which is
required in Progress Meetings.

5.0 DRUG AND ALCOHOL POLICY

The Contractor and each Sub-Contractor must implement a drug and alcohol policy in order to
maintain a safe and efficient work environment. This policy must include the following elements.

1. Written policy that prohibits the use, transportation, sale and possession of these
materials
2. Disciplinary action plan for violations
3. Any treatment or reinstatement reemployment options
4. Drug and alcohol testing schedule that includes pre-employment, periodic for safety
sensitive or critical jobs, and for cause
Note: AGC, ABC and/or Fulton County programs may be used as guidance documents.
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6.0 OTHER CONTROLLED ITEMS

The Contractor and each Sub-Contractor is required to include in the Project Safety Program a
prohibition against the use, possession, concealment, transportation, promotion or sale of the
following controlled items

e

Firearms, weapons, and ammunition.

Switchblades

Unauthorized explosives including fireworks

Stolen property or contraband

. Controlled chemicals or chemicals recognized as being able to be used for improper
purposes

7.0 EMERGENCY PROCEDURES/GUIDELINES

7.1 The Contractor is required to establish site specific emergency procedures in the
Project Safety Program to manage emergencies that may occur at any time in the
following categories:

PN O

hoONM~

Fire

Employee injury

Pedestrian injury due to work activity of any kind

Property damage and damage to various utilities (i.e., electrical, gas, sewerage,,
water, telephone or public roadways)

Public demonstrations

Bomb threats

Flood, Wind, Lightening, Hail

Terrorists Threats

9. Work place violence

7.2  These Emergency Procedures will be made part of the Contractor’s Project Safety
Program submittal and shall include but not be limited to the following
elements:

1.

2.
3.

7.

A list of emergency phone numbers posted at the job site, along with information
to be transmitted in such emergencies.

An incident command structure defining duties and responsibilities

A system to train supervisors and employees on this emergency plan

Procedures on how to handle emergencies including access to the site by
emergency responders, accounting for workers, and securing the area.
Procedures for media releases. These releases must be coordinated through the
Fulton County Information and Public Affairs Office in coordination with the
County’s designated Representative.

A plan that addresses serious incidents that includes notification to Fulton
County, Fulton County’s designated Representative immediately after the
incident.

A review and updating frequency that includes forwarding a copy to Fulton
County and the County’s designated Representative.

8.0 ACCIDENT AND INCIDENT INVESTIGATION AND REPORTING

8.1 The Contractor is responsible for reporting all accidents and incidents on the project
site to the County’s designated Representative within (1) business day. Accidents or
incidents resulting in a fatality, property loss in excess of $5,000, or involvement with
the general public must be reported immediately to Fulton County’s designated
Representative and the investigation of the accident or incident coordinated with
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8.2

8.3

8.4

8.5

Fulton County Safety staff.

The Contractor wiil maintain a log of all injuries that occur on the job site. This log will
be current and available for review.

For any incidents such as fires, explosions, fatalities, etc., the Contractor must notify
Fulton County’s designated Representative immediately and must coordinate any
releases to the news media through the County’s designated Representative and the
County’s Information and Public Affairs Office,

If a work-related injury should occur on this project, Contractor shall perform a
thorough investigation of the incident and document the information.

A written accident investigation report containing the following information a
minimum must be forwarded to the Fulton County’s designated Representative within
24 hours of incident.

Company Name

Location

Date and Time of incident

Description of incident

Names of all parties involved and all witnesses

Corrective action(s) taken to prevent recurrence

If the incident involves injury or illness, the following information must be

provided:

a) A medical description of the injury or illness

b) OSHA recordability status i.e. first aid, medical treatment, lost time, days of
restricted work.

c) If the public is involved, information about treatment and treatment location.

8. Any pictures, site drawings, etc. if they assist in describing the incident.

Nookwh =

If the investigation cannot be completed in 24 hours, a preliminary report marked as such
shall be forwarded and the report completed and forwarded as soon as possible.

9.0 JOB SAFETY ANALYSIS

9.1

9.2

9.3

The Contractor and each Sub-Contractor must implement a procedure to conduct a
written job safety analysis or job hazard analysis for all project work tasks prior to
beginning each task. Reference Appendix A.

The job safety analysis should follow National Safety Council, AGC, or other
recognized guidelines and address all safety and health hazards for the work, identify
personal protective and other safety equipment required, identify potential hazards to
the general public if applicable, and identify any safety equipment, training, or
controls that must be implemented prior to starting the work.

The Contractor must maintain a file for all job safety analysis forms, which is
Accessible for review.

10.0 SAFETY AND HEALTH COMPLIANCE AUDITING

10.1

Self Auditing Requirements
10.1.1 The Contractor and each Sub-Contractor must implement a procedure to

assure that written safety and health audits or inspections are conducted at
least biweekly (every 2 weeks). Safety checklists used by Fulton County’s
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10.1.2

designated Representative may be used. The Contractor may use this
checklist or an equivalent approved by Fulton County’s designated
Representative.

Each written safety audit must be filed on the site and a copy forwarded to
Fulton County designated Representative.

10.2 NOT USED

10.3 INSPECTIONS BY REGULATORY AGENCIES

10.3.1

10.3.2

10.3.3

The Contractor must notify the Fulton County designated Representative
whenever an 051-1A compliance officer, health inspector, or EPA or Georgia
Environmental Protection Division Representative arrives at the project site
to conduct an inspection.

The Contractor is required to forward a copy of all regulatory citations, notice
of violations, or similar for this project to Fulton County’s designated
Representative.

These records will be reviewed with Fulton County designated
Representative and included in the Construction Project files.

10.4 SAFETY INSPECTION AND AUDIT FOLLOW UP

10.4.1

10.4.2
10.4.3

10.4.4

10.4.5

10.4.6

Every safety audit or regulatory inspection conducted per the requirements
above may be reviewed by the Fulton County designated Representative.
This review may identify serious and repeat safety items, look at trends,
identify risks and potential losses, and site safety and loss prevention
activities.

After this review the findings may identify areas needing improvement.

A copy of the audit and any areas identified, as needing improvement will be
forwarded to the Contractor’s senior management.

For findings that indicate major loss potential or serious concerns about site
safety, the areas identified as needing improvement and the overall
performance may be reviewed by Fulton County’s designated Representative
A written action plan to address the Contractor’s performance issues may be
developed.

Fulton County or designated Representative may meet the Contractor’s
senior management to discuss the findings, contract requirements, and their
plans to address the findings.

The number and frequency of safety audits and site visits may be increased
until improvements are noted.

11.0 SAFETY MEETINGS

11.1  The Contractor will conduct weekly safety meetings with all Contractor and Sub--
Contractor employees on the site.

11.2  The Contractor will keep safety-meeting records that include meeting topic(s),
outline of items discussed, and attendance and sign in sheet. At this meeting any
accidents or audit findings and corrective actions from the previous week will be
discussed.

11.3  The Contractor will maintain a job site file that contains copies of the safety
meeting records.

12.0 TRAINING, INSPECTION AND CERTIFICATION

12.1 Employee Training

12.1.1 The Contractor must be able to show when requested the required safety
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12.2

training for all Contractor and Subcontractor employees and competent
persons working on the site including any required craft training,

12.1.2 The Contractor must be able to show when requested that all employees
operating mobile equipment or cranes have met or exceeded training and
licensing requirements.

12.1.3 The Contractor must be able to show when requested that all scaffolds
are erected under the direction of a competent scaffold builder, that all
users are properly trained, and that the scaffold is inspected daily.

12.1.4 The Contractor shall ensure that each employee is properly trained in the
recognition and avoidance of unsafe conditions and the regulations
applicable to his or her work environment to control or eliminate any
hazards or other exposure to iliness or injury.

12.1.5 If Contractor or Sub-Contractor employs anyone who cannot effectively
communicate using the English language, a translator must be
maintained on site who can relay instructions, questions, or concerns in a
manner that the non-English and English-speaking employees will
understand. The identification of this translator shall be provided to Fulton
County’s designated Representative.

12.1.6 Contractor shall orient all supervision and employees concerning safety
requirements before working on the project

Equipment Certification and Inspection

12.2.1 The Contractor must be able to document that all cranes and mobile
equipment used on the job site have current inspections and
certifications.

12.2.2 The Contractor must assure that required daily and weekly equipment
inspections are performed and documented in writing per governmental
regulations and the requirements of this policy.

12.2.3 The Contractor must maintain a job site file for these required inspections
and certifications.

12.2.4 Equipment identified as having safety problems or not meeting standards
or codes shall be tagged as defective and shall not be used until those
identified items have been corrected.

12.2.5 Contractor shall maintain, and have available for viewing, safety
inspection reports for ladder, electrical cords, scaffolds, and
trenches/excavations.

13.0 SAFETY AND HEALTH PROGRAM ELEMENTS

Note: Based on the project work activities and scope of work, some program elements
may be not applicable to the project work and therefore do not have to be implemented.
Elements marked with an asterisk are applicable to all Projects.

13.1 Return to Work Policy*

The Contractor and each Sub-Contractor will be required to establish a
transitional work program for employees injured at work, which provides modified
duty within the employee’s physical limitations.

13.2 Fire Prevention Program*

The Contractor and each Sub-Contractor will be required to submit a
temporary\fire protection plan to be in effect for the duration of the contract. This
plan must be  submitted as part of the Contractor's Safety Program submittal, It
must include  provisions for fire protection systems and equipment, as
identified in OSHA Safety and Health for Construction 1926, Sub-Part F, Fire
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Protection and Prevention.

13.3 Hazard Communication (HAZCOM)*

The Contractor and each Sub-Contractor shall have a written HAZCOM Program.
The program shall meet OSHA 1926 Requirements and provide for training so
that all employees will be able to:

Understand the program and identify hazardous chemicals with which they
work.

Understand product-warning labels.

Have MSDSs for all potentially hazardous materials brought onto, used on, or
stored at the job site.

Know the physical location of the Material Safety Data Sheets (MSDS).

13.4 Personal Protective Equipment (PPE)*

All Contractor and Sub-Contractor employees and other site visitors will be
required to wear the PPE necessary to accomplish the work in a safe manner,
PPE required wilt vary from job to job and must be based on a written hazard
assessment. A list of PPE that is required is identified below:

Hard Hats shall be worn at all times on all projects

Hearing Protection for operations that create noise in excess of 65 dBA is
required.

Contractor shall provide eye or face protection equipment when machines or
operations present potential eye or face injury from physical, chemical, or
radiation agents.

Work boots or work shoes made of leather shall be required. No open toed
shoes or canvas shoes are allowed

Shirts with sleeves at least 4 inches long are required. Tank tops and mesh
shirt are not allowed.

Full Body Safety Harnesses with shock absorbing lanyards for fail protection
are required.

Full body and chemical splash protection is required when handiing
hazardous chemicals.

Respirators are required when employees maybe exposed to dust and/or
chemicals in excess of the OSHA permissible exposure limits.

Long pants are required.

13.5 Confined Space Entry

If the project work involves permit required confined spaces, a permit required
confined space entry program that meets 051-iA requirements must be
established. This program must include but is not limited to the following
elements.

Confined Space Identification

Environmental Testing

Rescue

Communication with employees in the confined space
Employee Training

Permit System for entry
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13.6 Excavations

If the Contractor or Sub-Contractor must make a cut, cavity, trench or depression
in an earth surface formed by earth removal, the work must comply with the
OSHA Regulations on trenching and excavations. A competent person must be
assigned for each excavation. Requirements include but are not limited to:

Employee Training

Daily inspections

»  Soil testing

*  Protective or support systems.

*

13.7 Electrical Tools, Equipment, and Systems*
* The Contractor and each Sub-Contractor must implement Assured

Grounding Program or use Ground Fault Circuit Interrupter (GFCI) devices

on all electrical tools and extension cords.

» Al electrical work must be performed in accordance with the National
Electrical Code (NEC) and OSHA,

» All electrical tools and extension cords must be in good repair and the
Contractor must establish a written inspection program for all electrical tools.
The frequency of inspection shall be at least monthly.

13.8 Lockout/Tagout Procedure

The Contractor and each Sub-Contractor will be required to implement a written
Lockout/Tag procedure that meets OSHA requirements if their work requires
energy isolation, Program elements include but are not limited to the following:

+ Energy isolation lists for each piece of equipment
+  Employee training

+ Individually keyed locks and danger tags

»  Written Procedure that assigns responsibilities

13.9 Fall Protection*®

Contractor shall provide an approved fall protection system for all employees
working at an elevation of 6 feet or higher on this project, including scaffolding
work and steel erection. Employees wilt be responsible for utilizing the fall
protection 100% of the time. Sub-Contractor will be responsible for ascertaining

their employees’ compliance with this requirement. The plan must address the
following items:

«  Only full body harnesses with shock absorbing lanyards and double locking
hooks shall be use.

* Falls should be limited to less than. 6 feet such than employee can neither
fall more than 6 feet nor contact any lower level.

»  Fall protection systems must be planned into the job and must be designed
to handle loads and forces expected. The project goal is 100% fall protection.

«  Employee training and enforcement of these requirements are mandatory to
assure an effective program.

13.10 Scaffolding

All scaffolds and work platforms shall be constructed to meet the requirements of
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OSHA 1926,451 and ANSI A10.8, Some program elements include but are no
limited to

User training for all employees who may use scaffolds

Scaffolding is to be designed and erected by competent person(s) following
manufacturer’s guidelines. Employees must use fall protection when erecting
scaffolding.

Daily inspection by competent person. Must implement daily tag system to
document inspection.

Must have engineering approval for scaffolds above 100 feet in height.

Must be able to document competent person credentials,

Scaffolds must have proper egress (ladder/stairs) and should have guardrails,
complete deck, toe boards and netting if anything can fall on people below. If
guardrails or decking is not complete, fall protection must be used.

13.11 Cranes and Other Lifting Devices

*

Trained and experienced operators shall operate Cranes in accordance with the
applicable OSHA and ANSIJASME.

The Contractor is responsible for ensuring that the crane is properly sized for the
job and that all required inspections and maintenance required by 051-IA and
ANSI/ASME standards have been conducted.

All cranes should have anti-two block devices installed and operational. Cranes
lifting employees in personnel baskets must have an anti-two block device to
stops the crane if this condition occurs (positive acting).

Tag lines are required to secure materials while being moved or handled by
cranes.

All cranes working in the vicinity of overhead power lines shall be grounded and
be equipped with proximity guards.

A lift plan must be submitted for all lifts that exceed 20,000 pounds or 75% of the
crane’s lift capacity. This plan must be reviewed and approved by the Contractor.
Slings, hooks, and other lifting devices must be inspected on regular basis and
stored properly.

13.12 Use of Personnel Baskets

Personnel baskets should only be used as the last practical means after
documenting that all other means are unacceptable.

The personnel basket must be manufactured, tested, and used in accordance
with OSHA 1926.550. The crane lifting the basket must also meet OSHA
requirements.

13.13 Personal Lifts with Articulating Booms (Jig) and Scissors Lifts

Operators must be trained in the safe operation of the lift including daily
inspection procedures prior to use.

Operators of JLG lifts must wear a full body harness with shock absorbing
lanyard and be tied off while the lift is operation. Operators in a scissors lift must
use fall protection anytime the guardrail system removed or altered.

13.14 Ladders’

Ladders are acceptable means of access when used in compliance with
OSHA 1926.1053.
Ladders must be in good repair, have safety feet and be inspected
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« Extension ladders must be either held by an employee on the ground or tied

off at the top.

Homemade ladders not meeting OSHA requirements should not be used.

Non-conducting ladders are required for electrical work.

« Fall protection is encouraged for employees working on ladders especially if
they will be leaning and turning in their work activities.

13.15 Tools And Equipment

All tools and equipment used on the project must be in a safe operating
condition, with all guards in place, and must meet or exceed all governmental
regulations (OSHA, EPA, DOT, etc.). Tools and equipment must be maintained,
inspected, tested, and used in accordance with OSHA regulations.

13.16 Compressed Gas Cylinders'
* Compressed gas cylinders must be used, stored, and transported in
accordance with OSHA requirements, DOT requirements, and Compressed
Gas Association standards.
« Fuel and oxygen cylinders must be store separately or separated by a %
hour rated firewall.
« Compressed gas cylinders are not allowed inside confined spaces.

13.17 Welding, Burning, and Cutting'

« The Contractor's program must meet or exceed OSHA and NFPA
requirements.

+ Al flammables must be removed from work area and a fire watch posted in
area until 30 minutes after the job is completed.

* At a minimum a 10 LB ABC rated fire extinguisher must be available in the
immediate work area.

* Regulators must be in good working order and must have anti-flash back and
check valves.

*  Welding shields and burning goggles must be used.

13.18 Sanitation and Housekeeping*

* The project site shall have an adequate number of portable toilets and hand
washing facilities.

« The project site must establish a housekeeping plan that includes daily site
clean up and trash and debris removal.

13,19 Hearing Conservation

The Contractor and each Sub-Contractor who has employees exposed to noise
levels exceeding 85 dBA must establish a hearing conservation program that
meets or exceeds OSHA requirements. Minimum program elements include
audiometric testing, noise monitoring, use of hearing protectors, and employee
training.

13.20 Respiratory Protection
The Contractor and each Sub-Contractor who has employees who wear

respiratory protection must implement a respiratory protection program that meets
or exceeds OSHA requirements. Minimum program elements include risk based
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respirator selection, medical surveillance, employee training, respirator fit testing,
and written operating procedures.

14. 0 SPECIALIZED SAFETY PROGRAM ELEMENTS

If required by the project scope of work and specific work site or activities, specialized
programs listed below shall be included in the Contractor's Safety Program submittal. The
Contractor is required to implement the required programs and assure that they meet or
exceed all contractual, regulatory and Fulton County’s requirements applicable. Details
for specific program elements may be included in the contract documents,

14.1 Asbestos Removal

14.2 Lead Based Paint Removal

14.3 Exposure Assessment and Employee Monitoring (Industrial Hygiene)
14,4 Hazardous Waste Operations and Training

14.5 QOverhead Power Lines

14.6 Locating underground utilities

14.7 Dust Control

14.8 Guarding for floor holes and roof openings

14.9 Heavy Equipment, Truck and Earth Moving Equipment requirements
14.10 Environmental Requirements

15.0 ROAD AND TRANSPORTATION SAFETY REQUIREMENTS

The Contractor shall implement the following into its safety program whether required by
the contract or any other authority having jurisdiction if required to perform the work and
maintain vehicular and pedestrian traffic safety:

15.1 Barricades and Cones

15.2 Traffic and Warning Signs

15.3 Traffic control devices

15.4 Equipment and materials storage

15.5 Reflective Clothing and other personal protective equipment
15.6 Excavation and road hole protection

15.7 Erosion protection

15.8 Trained flaggers

16.0 ADDITIONAL REQUIREMENTS TO PROTECT THE GENERAL PUBLIC

Based on the Contractor's scope of work and specific work activities or location the
Contractor may be required to implement the following into its safety program to protect
the general public:

16.1 Fencing and other measures for site security

16.2 Warning, direction and no trespassing signs

16.3 Alternate public walk ways

16.4 Protection of the public from over head and other construction hazards
16.5 Site Traffic Control

16.6 Barricading off hazardous areas and open pits and holes
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FIRE STATION #11 CONSTRUCTION SERVICES Section 00800
Special Conditions

Appendix A Job Safety Analysis Worksheet Example and Information
Job Safety Analysis! Job Pre-Planning Worksheet

Job Name and #: Completed By:

Date: Phase/Operation:

Task Hazard Control
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