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2011 Standby Miscellaneous Construction —
Wastewater System Services

For The
DEPARTMENT OF PUBLIC WORKS

BID DUE TIME AND DATE: Monday, October 3, 2011 @ 11:00AM
BID ISSUANCE DATE: Monday, August 29, 2011

PURCHASING CONTACT: Darlene A. Banks

E-MAIL: darlene.banks@fultoncountyga.qov

PRE-BID CONFERENCE: Tuesday, September 13, 2011 @ 1:00PM

LOCATION: FULTON COUNTY PURCHASING DEPARTMENT
130 PEACHTREE STREET, S.W., SUITE 1168
ATLANTA, GA 30303




#11ITB80161K-DB; 2011 Standby Miscellaneous Construction - Wastewater System Services

Section 00010
Table of Contents

Section

Table of Contents

Title

Division 0 — Bidding and Contract Requirements

00020

00100

00300
00410
00420

Invitation to Bid

Description of Project
Permits

Rights of Way/Easements
Bid Documents
Subcontracting Opportunities
Term of Contract

No Contact Provision

Bid Contact

Basis of Award

Pre-Bid Conference

Instructions to Bidders

A. Contract Documents

Bid Preparation and Execution

Addenda and Interpretations

Site Examination

Bidder's Modification and Withdrawal of Bids
Bid and Contract Security

Right to Reject Bids

Applicable Laws

Examination of Contract Documents
Indemnification and Hold Harmless Agreement
Bid Opening

Determination of Successful Bidder

Georgia Utility Contractors License

General Contractors License

Professional Licenses

Wage Clause

Notice of Award of Contract

Execution of Contract Documents

Joint Venture

Contractors Compliance with Procurement
Georgia Security and Immigration Compliance Act
Bid General Requirements

<CHVAPUVOZErAC~IONMMOUO®

Required Bid Submittal Checklist for ITB

Bid Form

Bid Bond

Purchasing Forms & Instructions

Form A - Non-Collusion Affidavit of Prime Bidder/Offeror

Form B - Certificate of Acceptance of Request for Bid Requirements

Form C - Professional License Certifications
Form C1 — Georgia Utility License Contractors License
Form C2 — Gecrgia General Contractors License

Page 1 of 3



#111TB80161K-DB; 2011 Standby Miscellaneous Construction - Wastewater System Services Section 00010
Table of Contents

Form C3 — Georgia Professional License
Form D - Certification Regarding Debarment
Form E - Disclosure Form & Questionnaire
Form F — Georgia Security and Immigration Contractor Affidavit and Agreement
Form G — Georgia Security and Immigration Subcontractor Affidavit

00430 Contract Compliance Requirements

Non-Discrimination in Contracting and Procurement

Required Forms and EBO Plan

Exhibit A — Promise of Non-Discrimination

Exhibit B — Employment Report

Exhibit C — Schedule of Intended Subcontractor Utilization

Exhibit D — Letter of Intent to Perform As a Subcontractor or Provide
Materials or Services

Exhibit E — Declaration Regarding Subcontracting Practices

Exhibit F — Joint Venture Disclosure Affidavit

Exhibit G — Prime Contractor/Subcontractor Utilization Report

Exhibit H - First Source Jobs Program Agreement

Equal Business Opportunity Plan (EBO Plan)

00490 Insurance and Risk Management Provisions
00500 Contractual Agreement

00610 Performance Bond Requirements

00620 Payment Bond Requirements

00700 General Conditions

00800 Special Conditions (N/A)

Division 1 — General Requirements

01010 Summary of Work

01016 Occupancy

01025 Measurement and Payment

01060 Regulatory Requirements

01091 Codes and Standards

01200 Project Meetings

01210 Inspection of Work

01320 Construction Videos and Photographs
01340 Shop Drawings, Product Data and Samples
01410 Testing Laboratory Services

01510 Temporary Facilities

01540 Job Site Security

01562 Dust Control

01569 Safety in Wastewater Works

01630 Substitutions and Product Options

Page 2 of 3



#111TB80161K-DB; 2011 Standby Miscellaneous Construction - Wastewater System Services

Section 00010
Table of Contents

01710
01720
01740

Cleaning
Record Documents

Warranties and Bonds

Division 2 — Sitework

02110
02125
02225
02229
02528
02575
02730
02732
02735
02933
02934

Attachment

Clearing and Grubbing

Erosion and Sedimentation Control
Trench Excavation and Backfill
Bore and Jack Casings

Pavement Patching

Removing and Replacing Pavement
Sewers and Accessories

Manhole Adjustment

Sewer Service Connections
Seeding

Sodding

FC Standard Details

Page 3 of 3



11iTB80161K-DB; 2011 Standby Miscellaneous Construction - Wastewater System Services Section 00020
Invitation to Bid

INVITATION TO BID

ITB# 111TB80161K-DB; 2011 STANDBY MISCELLANEOUS CONSTRUCTION -
WASTEWATER SYSTEM SERVICES

Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances necessary for
the construction of 2011 STANDBY MISCELLANEQOUS CONSTRUCTION - WASTEWATER
SYSTEM SERVICES will be received by the Fulton County Department of Purchasing and
Contract Compliance at 130 Peachtree Street, S.W. Suite 1168 Atlanta, GA 30303, until
11:00a.m., local time, on Monday, October 3, 2011, and then at said office publicly opened and
read aloud.

Description of Project:

The Project consists of the following major elements: providing all labor, equipment and
materials necessary for the construction, installation, and emergency repair of miscellaneous
sewer mains, waste water service lines, and other required improvements to the wastewater
collection system within Fulton County. The work includes providing an emergency sewer main
repair crew on an as needed basis. All work shall be in conformance with the contract
documents, drawings and Fulton County Standards and Specifications. Being this is a
miscellaneous standby contract; the location of the work will be in various locations through out
Fulton County.

Permits: [Required]
This is a standby services agreement with work sites to be determined during the course of the

contract period. As a result no permits have been secured and any permits required for this
project will be the responsibility of the Contractor.

Rights of Way/Easements: [Required]

This is a standby services agreement with work sites to be determined during the course of the
contract period however, it is anticipated that all work will be performed within existing County
owned easements or rights-of-way.

Bid Documents:

This document and supporting documents can be downloaded at the Fulton County Website,
http://www fultoncountyga.gov under “Bid Opportunities”.

Subcontracting Opportunities:

Potential prime contractors submitting a bid on this project for Fulton County and are seeking
subcontractors and/or suppliers can advertise those subcontracting opportunities on the County’s
website, http://www.fultoncountyga.gov under “Subcontracting Bid Opportunities”.

Term of Contract:

The term of this Contract shall be 365 consecutive calendar days from the date of Notice to
Proceed. The selected vendor(s) shall be issued work by a written/signed Notice to Proceed for
contractor assigned tasks or projects. Fulton County reserves the right to renew this contract for
one (1) additional 365 consecutive calendar day period. Fulton County reserves the right to
award this contract to one or more qualified vendors. The amount of each contract that is
issued will be a portion of the overall bid total based on available funding.
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The County will make payments, within 45 days, in response to the Contractor's monthly
Applications for Payment, which are accompanied by the Engineer's Certificate for Payment, for
work performed to date plus cost of stored materials, less retainage. Payments, Applications for
Payment, Certificates for Payment, and retainage shall be in accordance with the provisions of
the Contract Documents.

No Contact Provision

It is the policy of Fulton County that the evaluation and award process for County contracts shall
be free from both actual and perceived impropriety, and that contacts between potential vendors
and County officials, elected officials and staff regarding pending awards of County contracts
shall be prohibited.

A. No person, firm, or business entity, however situated or composed, obtaining a copy
of or responding to this solicitation, shall initiate or continue any verbal or written
communication regarding this solicitation with any County officer, elected official,
employee, or designated County representative, between the date of the issuance of
this solicitation and the date of the County Manager’'s recommendation to the Board
of Commissioners for award of the subject contract, except as may otherwise be
specifically authorized and permitted by the terms and conditions of this solicitation.

B. All verbal and written communications initiated by such person, firm, or entity
regarding this solicitation, if same are authorized and permitted by the terms and
conditions of this solicitation, shall be directed to the Purchasing Agent.

C. Any violation of this prohibition of the initiation or continuation of verbal or written
communications with County officers, elected officials, employees, or designated
County representatives shall result in a written finding by the Purchasing Agent that
the submitted Bid or proposal of the person, firm, or entity in violation is “non-
responsive”, and same shall not be considered for award.

Bid Contact

Information regarding the bid or bid requirements, either procedural or technical, may be obtained
by submitting questions in writing to:

Fulton County Department of Purchasing and Contract Compliance
Attn: Darlene A. Banks, Assistant Purchasing Agent

Fulton County Public Safety Building

130 Peachtree Street, S.W. Suite 1168

Atlanta, GA 30303

Phone: (404) 612-7879

Fax: (404) 893-1745

Reference Bid # 11ITB80161K-DB

Or darlene.banks@fultoncountyga.gov

Basis of Award
The Contract, if awarded, will be awarded to the lowest responsive and responsible bidder(s). No

bid may be withdrawn for a period of sixty (60) days after the date of bid opening except as
permitted by O.C.G.A., §36-91-41 et seq., as amended. Each Bid must be accompanied by a Bid
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Bond in accordance with the Bid Bond Requirements provided in the Contract Documents, on a
Surety Company’s Standard Bid Bond Form acceptable to the County in an amount no less than
5% of the amount bid. The successful bidder(s) will be required to furnish a Performance Bond and
Payment Bond, on or before the issuance of Notice to Proceed, each in the amount of 100% of the
Contract Amount. All other required Contract Documents must be fully completed and executed by
the Contractor and his/her Surety, and submitted to the Owner on or before the issuance of the
Notice to Proceed.

Pre-Bid Conference

Date: September 13, 2011
Time: 1:00PM
Location: Fulton County Department of Purchasing and Contract Compliance,

Public Safety Building
130 Peachtree Street, S.W. Suite 1168
Atlanta, GA 30303

A optional pre-bid conference will be held in the Fulton County Department of Purchasing and
Contract Compliance Conference Room, located at 130 Peachtree Street, S.W. Suite 1168,
Atlanta, Georgia 30303. Inquiries regarding the solicitation either technical or otherwise
may be submitted in writing prior to the pre-bid conference and will be addressed at the
pre-bid conference. Any additional questions asked at the pre-bid conference must be
submitted in written form at the pre-bid conference and will be responded to in the form of an
addendum with the County’s official responses.

The Pre-bid conference will be conducted for the purpose of explaining the County’s bid process,
the specifications/technical documents, and to provide non-binding verbal responses to questions
concerning these bid specifications and to discuss issues from the bidders perspective.
However, no verbal response provided at the pre-bid conference binds the County. Only those
responses to written questions that are responded to by the County in written communications will
be official.

END OF SECTION
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INSTRUCTIONS TO BIDDERS

A. Contract Documents

The Contract Documents include the Contract Agreement, Contractor's Bid (including all
documentation accompanying the Bid and any post-Bid documentation required by the
County prior to the Notice of Award), Bonds, all Special Conditions, General Conditions,
Supplementary Conditions, Specifications, Drawings and addenda, together with written
amendments, change orders, field orders and the Construction Manager's written
interpretations and clarifications issued in accordance with the General Conditions on or
after the date of the Contract Agreement.

Shop drawing submittals reviewed in accordance with the General Conditions, geotechnical
investigations and soils report and drawings of physical conditions in or relating to existing
surface structures at or contiguous to the site are not Contract Documents.

The Contract Documents shall define and describe the complete work to which they relate.

B. Bid Preparation and Execution

All Bids must be made on the Bid forms contained herein. The original signed Bid with
three (3) copies shall be submitted in a sealed envelope, addressed to the Department of
Purchasing and Contract Compliance, Fulton County Public Safety Building, 130 Peachtree
Street, S.W., Suite 1168 Atlanta, Georgia 30303, and labeled "Bid for ITB-
11TITB80161K-DB; 2011 Standby Miscellaneous Construction - Wastewater System
Services..

Additionally, THE BIDDER IS ALSO REQUIRED TO WRITE THEIR GEORGIA UTILITY
CONTRACTOR LICENSE NUMBER ON THE OUTSIDE OF THE SEALED BID
ENVELOPE.

REQUIRED SUBMITTALS: The bidder must complete and execute the following:

Bid Form

Acknowledgement of each Addendum

Bid Bond

Purchasing Forms (See Submittal Check List at end of this Section), fully executed
Contract Compliance Forms (See Submittal Check List at end of this Section), fully
executed

6. Risk Management Insurance Provisions Form

aRhLON~

Any bids received after the stated time and date will not be considered. it shall be the sole
responsibility of the bidder to have his/her bid delivered to the Fulton County Department of
Purchasing and Contract Compliance for receipt on or before the stated time and date (see
Section 00020). If a bid is sent by U.S. Mail, the bidder shall be responsible for its timely
delivery to the Purchasing Department. Bids delayed by mail will not be considered, shall
not be opened, and arrangements shall be made for their return at the bidder's request and
expense.

Bid shall be publicly opened, with only the names and total bid price of the bidders
disclosed at the opening.

C. Addenda and Interpretations

No interpretations of the meaning of the Drawings, Specifications or other pre-bid
documents will be made to any Bidder orally.
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Bidders requiring clarification or interpretation of the Contract Documents shall make a
request in writing, either by mail, hand delivery, e-mail or fax, to the Purchasing Agent at
the address below. To be given consideration, requests must be received no later than
2:00 PM, Tuesday, September 20, 2011. The County will not respond to any requests, oral
or written, received after this date. Telephone inquiries will not be accepted.

Fulton County Department of Purchasing and Contract Compliance
Attn: Darlene A. Banks, Assistant Purchasing Agent

Fulton County Public Safety Building

130 Peachtree Street, S.W., 1168

Atlanta, GA 30303

Fax: (404) 893-1745

darlene.banks@fultoncountyga.gov

Reference Bid # 111TB80161K-DB

Only communications from firms that are in writing and signed will be recognized by the
County as duly authorized expressions on behalf of proposers/bidders. Any and all such
interpretations and any supplemental instructions will be in the form of written Addenda to
the Contract Documents which, if issued, will be mailed, shipped or faxed to all prospective
Bidders (at the respective addresses furnished) prior to the date fixed for the opening of
Bids.

Failure of Bidders to receive or acknowledge any Addendum shall not relieve them of any
obligation under the Bid. All Addenda shall become part of the Contract Documents.

D. Site Examination

Select one of the following:
There will not be a scheduled site visit for this project. However, bidders are encouraged to
visit the project site on their own.

E. Bidder’s Modification and Withdrawal of Bids

A Bidder may modify or withdraw its bid by written request, provided that the request is
received by the County prior to the bid due date and time at the address to which bids are
to be submitted. Provided further, that in case of an electronic request (i.e. facsimile, e-
mail, etc.) a written confirmation thereof over the authorized signature of the Bidder must
be received by the County at the address to which original Bids are to be submitted within
three (3) calendar days after issue of the electronic message. Following withdrawal of its
bid, the Bidder may submit a new bid, providing delivery is affected prior to the established
bid opening date and time. No bid may be withdrawn after bid due date for sixty (60)
calendar days.

F. Bid and Contract Security

A Bid Bond for an amount equal to five percent (5%) of the bid amount must accompany
each Proposal. The bid bond shall be submitted in a separate, sealed envelope marked
“Bid Bond”.

Bids must be accompanied by a bid bond or certified check in an amount of five
percent (5%) of the TOTAL AMOUNT of the base bid. The bid bond or certified check shall
apply ONLY TO THIS BID. The bid name and contract number must appear on the
security instrument. The bond must remain in full force and effect until the Bidder executes
the final Contract. Bids not satisfying the bonding requirements of this project will be
declared non-responsive.
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Any bid bond, performance bond, payment bond, or security deposit required for public
works construction contract shall be approved and filed with purchasing agent. At the
option of the County, if the surety named in the bond is other than a surety company
authorized by law to do business in this state pursuant to a current certificate of authority to
transact surety business by the Commissioner of Insurance, such bond shall not be
approved and filed unless such surety is on the United States Department of Treasury’s list
of approved bond sureties.

A Purchasing Agent shall approve as to form and as to the solvency of the surety any bid
bond, performance bond, or payment bond required by this. In the case of a bid bond,
such approval shall be obtained prior to acceptance of the bid or proposal. In the case of
payment bonds and performance bonds, such approval shall be obtained prior to the
execution of the contract.

Whenever, in the judgment of the County:

(1) Any surety on a bid, performance, or payment bond has become insolvent;

(2) Any corporation surety is not longer certified or approved by the Commissioner of
Insurance to do business in the state; or

(3) For any cause there are no longer proper or sufficient sureties on any or all the bonds

The County may require the contractor to strengthen any or all of the bonds or to furnish a
new or additional bond or bonds within ten days. Thereupon, if so ordered by the County,
all work on the contract shall cease unless such new or additional bond or bonds are
furnished. If such bond or bonds are not furnished within such time, the County may
terminate the contract and complete the same as the agent of and at the expense of the
contractor and his or her sureties.

As a condition of responsiveness the bidder must contain a Bid Bond for an amount equal
to 5% of the bid amount. The Bid Bond shall be included in a separate envelope marked
on the outside “Bid Bond”. Checks or letters of credit of any type will not be accepted. A
certified cashier’s check will be acceptable. Provide a completed and fully executed Bid
Bond. When the bidder's package is opened, a purchasing agent will verify the presence of
the Bid Bond and remove it from the Proposal Package.

If the bidder withdraws its bid from the competition after the selection of its bid for a reason
not authorized by Georgia law, the County will proceed on the Bid Bond, along with any
other available remedies.

The Surety of the Bid Bond shall be from a surety company authorized to do business in
the State of Georgia, shall be listed in the Department of Treasury Circular 570, and shall
have an underwriting limitation in excess of 100% of the bid amount. The Bonds and Surety
shall be subject to approval by the County Attorney.

Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with each bond
a certified and effectively dated copy of their power of attorney.

G. Right to Reject Bids

The County reserves the right to reject any or all bids and to waive informalities. No bids
will be received after the time set for opening bids. Any unauthorized conditions, limitations
or provisions attached to the Bid, except as provided herein, will render it informal and may
cause its rejection. Unbalanced bids will be subject to rejection. Any bidder may withdraw
his/her bid, either personally or by telegraphic or written request, at any time prior to the
scheduled closing time for receipt of bids. Telegraphic or written requests for withdrawal
must be in the possession of the County prior to the closing time for receipt of bids.
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H. Applicable Laws

All applicable laws and regulations of the State of Georgia and ordinances and regulations
of Fulton County shall apply. Protestors shall seek resolution of their complaints in the
manner provided in the Fulton County Code of Laws §2-324, which is incorporated by
reference herein.

I Examination of Contract Documents

Prospective bidders shall examine the contract documents and before submitting a bid,
shall make a written request to the County for an interpretation or correction of any
ambiguity, in consistency or error therein which could be discovered by a bidder. At the bid
opening each bidder shall be presumed to have read and be familiar with the contract
documents.

J. Indemnification and Hold Harmless Agreement

See Section 00490, Insurance and Risk Management Provisions page 3, Indemnification
and Hold Harmless Agreement

K. Bid Opening

Bids will be opened in public and read aloud. All bidders are requested to be present at the
opening.

L. Determination of Successful Bidder

Fulton County desires to complete this work in a timely manner. The Contract will be
awarded to the lowest responsive, responsible bidder(s), if awarded.

1. Responsibility: The determination of the bidder's responsibility will be made by the
County based on whether the bidder meets the following minimum requirements:

a. The County reserves the right to reject any bid if the evidence submitted
by, or investigation of, the bidder fails to satisfy the County that he/she is
properly qualified to carry out the obligations of the Contract.

b. s properly licensed to perform this type of work in Fulton County. Bidders
must have a utility contractor’s license to perform this work. O.C.G.A. §43-
14-8.3 (h)

c. Maintains a permanent place of business individually or in conjunction with
the prime contractor.

d. Has the appropriate and adequate technical experience. Designated
Project Manager must be proficient in all aspects of contracted work.

e. Has adequate personnel and equipment to do the work expeditiously.

f. Has suitable financial means to meet obligations incidental to the work.

2. Responsiveness: The determination of responsiveness will be made by the County
based on a consideration of whether the bidder has submitted a complete Bid form
without irregularities, excisions, special conditions, or alternative bids for any item
unless specifically requested in the Bid form.

M. GEORGIA UTILITY CONTRACTOR’S LICENSE (APPLICABLE)

A Utility Contractor's License is required to perform this work in accordance with
0.C.G.A. §43-14-8.2(h). Bids for utility contracting projects must be from a licensed
utility contractor and that licensed contractor must be the prime on this project. it
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is not permissible for an unlicensed individual/firm to subcontract with a licensed utility
contractor for this project. Form C1: Georgia Utility License Certification in Section 5,
Purchasing Forms must be completed and submitted by the contractor performing the
work.

N. General Contractors License (APPLICABLE)

Effective July 1, 2008, all general contractors are required to be licensed by the State of
Georgia to perform the following work; construction; construction management services; or
design-build services as a prime contractor, joint venture partner, or as a subcontractor to a
design professional acting as prime contractor as part of a design-build entity or
combination, unless exempted from holding such license pursuant to Georgia law
(O.C.G.A. 43-41-17). If exempted, Contractor must submit a copy of their Georgia
Department of Transportation Certificate of Qualification with their bid submittal.

Bidders must complete Form C2: Georgia General Contractors License Certification in
Section 6, Purchasing Forms. Failure to provide the required license shall deem your bid
non-responsive.

o. Professional Licenses (NON-APPLICABLE)
The State of Georgia requires that the following professions are required by state law to be
licensed:
1. Electricians
2. Plumbers
3. Conditioned Air Contractors
4. Low voltage Contractors

Bidders and any sub-contractors performing any of the above described work must provide
a copy of their license for the work they will perform on this project. Bidders must complete
Form C3: Georgia Professional License Certification in Section 6, Purchasing Forms
Failure to provide the required license may deem your bid non-responsive.

P. Wage Clause

Pursuant to 102-391, Each Contractor shall agree that in the performance of the Contract
he will comply with all lawful agreements, if any, which the Contractor had made with any
association, union, or other entity, with respect to wages, salaries, and working conditions,
50 as not to cause inconvenience, picketing, or work stoppage.

Q. Notice of Award of Contract

As soon as possible, and within sixty (60) days after receipt of bids, the County shall notify
the successful Bidder of the Award of Contract.

The award shall be made by the Board of Commissioners of Fulton County to the lowest
responsive, responsible bidder(s) as soon as possible after receipt of bids, taking into
consideration price and the responsiveness to the requirements set forth in the Invitation for
Bid. In such case, no claim shall be made by the selected Contractor(s) for loss of profit if
the contract is not awarded or awarded for less work than is indicated and for less than the
amount of his bid. The total of the awarded contract shall not exceed the available funds
allocated for this project.

Should the County require additional time to award the contract, the time may be extended

by mutual agreement between the County and the successful bidder. If an Award of
Contract has not been made within sixty (60) days from the bid date or within the extension
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mutually agreed upon, the Bidder may withdraw the Bid without further liability on the part
of either party.

Any award made by the Board of Commissioners as a result of this bid will begin from the
date of the notice to proceed. The Bidder agrees hereby to commence work under this
Contract, with adequate personnel and equipment, on a date to be specified in a written
order from the user department. The contract shall become effective on the Contract Date
and shall continue in effect until the end of the term of the contract or until the project has
been closed-out unless earlier terminated pursuant to the termination provisions of the
contract.

R. Execution of Contract Documents

Upon notification of Award of Contract, the County shall furnish the Contractor the
conformed copies of Contract Documents for execution by the Contractor and Contractor’s
surety.

Within ten (10) days after receipt the Contractor shall return all the documents properly
executed by the Contractor and the Contractor’s surety. Attached to each document shall
be an original power-of-attorney for the person executing the bonds for the surety and
certificates of insurance for the required insurance coverage.

After receipt of the documents executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the County shall complete the execution of the
documents. Distribution of the completed documents will be made upon completion.

Should the contractor and/or surety fail to execute the documents within the time specified,
the County shall have the right to proceed on the Bid Bond accompanying the bid.

If the County fails to execute the documents within the time limit specified, the Contractor
shall have the right to withdraw the Contractor’s bid without penalty.

Should an extension of any of the time limits stated above be required, this shall be done
only by mutual agreement between both parties.

Any agreement or contract resulting from the acceptance of a bid shall be on a County
approved document form. The County reserves the right to reject any agreement that does
not conform to the Invitation for Bid and any County requirements for agreements and
contracts. The County reserves the right to modify the agreement resulting from this bid
upon the recommendation of the County Attorney.

S. Joint Venture

Any Bidder intending to respond to this solicitation as a joint venture must submit an
executed joint venture agreement with its offer. The agreement must designate those
persons or entities authorized to execute documents or otherwise bind the joint venture in
all transactions with Fulton County, or be accompanied by a document, binding upon the
joint venture and its constituent members, making such designation. Offers from joint
ventures that do not include these documents will be rejected as being non-responsive.

T. Contractors Compliance With All Assurances And/Or Promises Made In Response
To Procurement

Should any Bidder submit a response to the County promising to provide a certain level of
service for either the scope of work, MFBE participation, or any other matter, including
where such promise or assurance is greater than what is required by the procurement
documents, and should this response containing the promise or assurance be accepted by
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the County and made a part of the Contract Documents, then this degree or level of service
promised by the bidder relating to the scope of work, MFBE participation, or other matter
shall be considered to be a material part of the Agreement between the bidder and the
County, such that the bidder’s failure to provide the agreed upon degree or level of service
or participation shall be a material breach of the Agreement giving the County just cause to
terminate the Agreement for cause, pursuant to the General Conditions of the Agreement.

u. Georgia Security and Immigration Compliance Act

This Invitation to Bid is subject to the Georgia Security & Immigration Compliance Act.
Pursuant to the Georgia Security & Immigration Compliance Act of 2006, as amended on
May 11, 2009, bidders and proposers are notified that all bids/proposals for services that
are to be physically performed within the State of Georgia must be accompanied by proof
of their registration with and continuing and future participation in the E-Verify program
established by the United States Department of Homeland Security. A completed
affidavit must be submitted on the top of the bid/proposal at the time of submission, prior
to the time for opening bids/proposals. Under state law, the County cannot consider any
bid/proposal which does not include a completed affidavit. It is not the intent of this
notice to provide detailed information or legal advice concerning the Georgia Security &
Immigration Compliance Act. All bidders/proposers intending to do business with the
County are responsible for independently apprising themselves and complying with the
requirements of that law and its effect on County procurements and their participation in
those procurements. For additional information on the E-Verify program or to enroll in the
program, go to: https://e-verify.uscis.gov/enroll.

See Section 00420, Purchasing Forms & Instructions for declarations and affidavits.

V. Bid General Requirements

The following information pertains to the submission of a Bid to Fulton County, and
contains instructions on how Bids must be presented in order to be considered. Listed
below are the requirements for all Bidders interested in doing business with Fulton County.

1. The Bid sheets included in this Invitation to Bid (“Bid") must be fully completed and
returned with the Bid unless otherwise specified in writing by the Purchasing
Department. Type or neatly print the date, company name, and the full legal name and
titte of the person(s) signing the Bid in the place provided at the bottom of each Bid
sheet. Any additional sheets submitted must contain the same signature and Bidder
information.

2. All signatures must be executed by person(s) having contracting authority for the
Bidder.

3. Absolutely no fax Bids or reproduction Bids will be accepted, except that photocopies
may be submitted in addition to the original when multiple copies of the Bid are
specifically requested in the solicitation.

4. The envelope in which the Bid response is submitted must be sealed and clearly
labeled with the Bid number, project title, due date and time, and the name of the
company or individual submitting the proposal. Bids must be received by the opening
date and time shown on this Bid in order to be considered. The Purchasing Agent has
no obligation to consider Bids which are not in properly marked envelopes. Contract
Compliance submittals shall be submitted in a separate sealed enveiope or package.

5. The original and the required number of copies of the Bid must be returned to:
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10.

11.

12,

13.

Fulton County Purchasing Agent

Fulton County Department of Purchasing and Contract Compliance
130 Peachtree Street, S.W., Suite 1168

Atlanta, Georgia 30303

Any inquiries, questions, clarifications or suggestions regarding this solicitation should
be submitted in writing to the Purchasing Contact Person. Contact with any other
County personnel in regard to a current solicitation is strictly prohibited in accordance
with Fulton County “No Contact Provision” policy outlined in S35 and in Section 00020,
Invitation to Bid.

Show information and prices in the format requested. Prices are to be quoted F.O.B.
Destination, and must include all costs chargeable to the Contractor executing the
Contract, including taxes. Unless otherwise provided in the Contract, Fulton County
shall have no liability for any cost not included in the price. The Contractor shall
provide Fulton County the benefit through a reduction in price of any decrease in the
Contractor’s costs by reason of any tax exemption based upon Fulton County’s status
as a tax-exempt entity.

All prices Bid must be audited by the Bidder to ensure correctness before the Bid is
submitted. The Bidder is solely responsible for the accuracy of information placed on a
Bid sheet, including prices. Clerical or mathematical error is insufficient to void a
successful Bid but a Bidder may withdraw a sealed Bid prior to opening without a
penalty.

All prices must be submitted in the format requested and less all trade discounts.
When multiple items are being Bid, Bidder must show both the unit price and the total
extended price for each item. When applicable, the Bidder must include an additional
lump sum Bid for groups or items. In the event a Bidder is offering an additional
discount on groups of items, Bidder must indicate the total lump sum Bid for the
particular group of items before any extra discount, the amount of extra discount, and
the net total for the particular group. In the event of an extension error, unit pricing
shall prevail.

By submitting a signed Bid, Bidder agrees to accept an award made as a result of that
Bid under the terms and conditions spelled out in the Bid documents. In the event of a
conflict between the different Bid documents, the County’s cover Contract (if used)
shall have precedence, followed in order by the Invitation to Bid, Purchase Order, Bid,
Contractor's Warranty Agreement, Maintenance Agreement, and/or other Contractor
provided agreements.

A Bidder may submit only one (1) Bid response for each specific Bid solicitation unless
otherwise authorized in the specifications.

All prices submitted by the Bidder to Fulton County must be guaranteed by the
authorized person(s) against any price increase for the time period designated in the
Bid specifications, and Fulton County must be given the benefit of any price decrease
occurring during such designated time period.

All items Bid must be new. Used, rebuilt and refurbished items will not be considered
unless specifically authorized by Fulton County in the written specifications.

All Bidders must specify in the Bid response the earliest actual delivery date for each

item unless otherwise specified in writing by Fulton County. The delivery date may be
a factor in deciding the Bidder’s capability to perform.
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14.

15.

16.

17.

18.

19.

20.

21.

A successful Bidder's delivery ticket(s) and invoice(s) must list each item separately
and must show Fulton County’s purchase order number as well as the proper
department and address to which delivery was made, as listed on the purchase order
or in the Bidder’s contract with Fulton County.

Unless clearly shown as “no substitute” or words to that effect, any items in this
invitation to Bid which have been identified, described or referenced by a brand name
or trade name are for reference only. Such identification is intended to be descriptive
but not restrictive, and is to indicate the general quality and characteristics of products
that may be offered. Each item Bid must be individually identified as to whether it is a
specified item or an equivalent item by typing or printing after the item(s): The brand
name; model or manufacturer's number, or identification regularly used in the trade.
Deviations from the specifications must be clearly and fully listed on the Bid sheet,
including photographs or cuts, specifications, and dimensions of the proposed
“alternate”. Fulton County is the sole judge of “exact equivalent”, or “alternate”. The
factors to be considered are: function, design, materials, construction, workmanship,
finishes, operating features, overall quality, local service facilities, warranty terms and
service, and other relevant features of item(s) Bid.

For all Bids, Fulton County reserves the right to request representative samples. If
requested, samples must be delivered at the Bidder's cost within three (3) business
days. Samples are submitted at the risk of the Bidder and may be subjected to
destructive tests by Fulton County. Samples must be plainly tagged with Fulton
County’s Bid number, item name, manufacturer, and the name of the Bidder.

Item(s) Bid must be complete and ready to operate. No obvious omissions of
components or necessary parts shall be made even though the specifications may not
detail or mention them. Unit(s) must be furnished with factory installed equipment and
must be comparable with the basic form, fit, and functional requirements which are all
to be included in the base price as well as any other equipment included as standard
by the manufacturer or generally provided to the buying public.

All successful Bidders must assume full responsibility for all item(s) damaged prior to
F.O.B. Destination delivery and agree to hold harmless Fulton County of all
responsibility for prosecuting damage claims.

All successful Bidders must assume full responsibility for replacement of all defective or
damaged goods within thirty (30) days of notice by Fulton County of such defect or
damage.

All successful Bidders must assume full responsibility for providing or ensuring
warranty service on any and all items including goods, materials, or equipment
provided to the County with warranty coverage. If a successful Bidder is not the
manufacturer, all manufacturers’ warranties must be passed through to Fulton County.
The Bidder and not Fulton County is responsible for contacting the manufacturer of the
warranty service provided during the warranty period and supervising the completion of
the warranty service to the satisfaction of Fulton County.

As a successful Bidder providing any equipment which requires fitting and assembly,
the Bidder shall be solely responsible for such installation being performed by a
manufacturer's authorized or approved servicer or an experienced worker, utilizing
workmanship of the highest caliber. The Bidder must verify all dimensions at the site,
shall be responsible for their correctness, and shall be responsible for the availability of
replacement parts when specified in writing by Fulton County in the specifications,
purchase order, or other contract.
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22,

23.

24.

25.

26.

27.

28.

29.

A successful Bidder is solely responsible for disposing of all wrappings, crating, and
other disposable material upon deliver of item(s).

All Bidders are required to be authorized distributors or regularly engaged in the sale or
distribution of the type of goods, materials, equipment or services for which the Bidder
is submitting a Bid response in addition, all Bidders are required to provide Fulton
County with three (3) written references documenting the successful completion of Bids
or contracts for the types of items including goods, materials, equipment, or services for
which the Bidder is submitting a Bid response. In instances where a Bidder has never
supplied such goods, material, equipment, or services before, the Bidder must submit
with the Bid response a statement and supporting documentation demonstrating such
expertise, knowledge, or experience to establish the Bidder as a responsible Bidder,
capable of meeting the Bid requirements should an award be made. No exceptions to
this provision will be made unless authorized in the Bid specifications.

Bidders may be required to furnish evidence that they maintain permanent places of
business of a type and nature compatible with their Bid proposal, and are in all respects
competent and eligible vendors to fulfill the terms of the specifications. Fulton County
may make such investigations as it deems necessary to determine the ability of the
Bidder to perform such work, and reserves the right to reject any Bidder if evidence
fails to indicate that the Bidder is qualified to carry out the obligation of the Contract and
to complete the work satisfactorily.

All Bidders must comply with all Fulton County Purchasing laws, policies, and
procedures, non-discrimination in contracting and procurement ordinances, and
relevant state and federal laws including but not limited to compliance with EEOC hiring
guidelines and requirements under the Americans with Disabilities Act. Successful
Bidder must obtain all permits, licenses, and inspections as required and furnish all
labor, materials, insurance, equipment, tools, supervision, and incidentals necessary to
accomplish the work in these specifications.

If a successful Bidder is unable or unwilling to enter into a Contract with Fulton County
subsequent to being granted an award, or who fails to perform in accordance with the
Bid specifications the Bidder will be subject to damages and all other relief allowed by
law.

Successful Bidders contract directly with Fulton County and are the party or parties
obligated to perform. Contracts may not be assigned and any failure to perform the
Contract in accordance with the specifications will constitute a breach of Contract and
may result in a Bidder being found to be “non-responsive” in the future.

In case of default by the successful Bidder, Fulton County may procure the articles for
services from another source and hold the successful Bidder responsible for any
resulting excess cost.

The County may award any Bid in whole or in part to one or more vendors or reject all
Bids and/or waive any technicalities if it is in the best interests of the County to do so.
In the event that all Bids are not rejected, Bids for items including goods, materials,
equipment, and services will be awarded to the lowest “responsible” Bidder(s) as
determined by Fulton County. Submitting the lowest Bid, as published at the Bid
opening, does not constitute an award or the mutual expectation of an award of a
Contract and purchase order. For purposes of this notice and the attached Bid sheets,
a purchase order is a Contract to provide items including goods, materials, equipment,
and services and is intended to have the full force and effect of a Contract. A breach of
the terms and conditions of a purchase order constitutes a breach of Contract.
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30.

31.

32.

33.

34.

35.

Bids for projects that are solicited pursuant to the Georgia Local Government Public
Works Construction Law (O.C.G.A. § 36-91-1 et seq.) may withdrawn as follows:

Competitive sealed Bids (“Bid") may not be revoked or withdrawn until 60 days after the
time set by the governmental entity for opening of Bids. At the end of this time period,
the Bid will cease to be valid, unless the Bidder provides written notice to the County
prior to the scheduled expiration date that the Bid will be extended for a time period
specified by the County.

In the evaluation of the Bids, any award will be subject to the Bid being:

a. Compliant to the specification — meets form, fit, and function requirements stated or
implied in the specification.

b. Lowest cost to the County over projected useful life.

¢. Administratively Compliant — Including all required bonds, insurance, established
quality of work and general reputation, financial responsibility, relevant experience,
and related criteria.

All proposals and Bids submitted to Fulton County are subject to the Georgia “Open
Records Act’, Official Code of Georgia, Annotated (O.C.G.A.) §50-18-70 et seq.

All proposals and Bids submitted to Fulton County involving Utility Contracting are
subject to the Georgia law governing licensing of Utility Contractors, O.C.G.A. §43-14-
8.2(h). The Utility Contractor License number of the person who will perform the utility
work shall be written on the face of the Bid envelope.

The apparent silence of this specification, and any supplement thereto, as to details, of
the omission from it of a detailed description concerning any point, will be regarded as
meaning only the best commercial practices are to prevail. Only materials of the
highest quality, correct type, size, and design are to be used. All interpretations of this
specification will be made upon the basis of this statement, with Fulton County
interpretation to prevail.

It is the policy of Fulton County that the evaluation and award process for County
contracts shall be free from both actual and perceived impropriety, and that contacts
between potential vendors and County officials, elected officials and staff regarding
pending awards of County contracts shall be prohibited.

a. No person, firm, or business entity, however situated or composed, obtaining a
copy of or responding to this solicitation, shall initiate or continue any verbal or
written communication regarding this solicitation with any County officer, elected
official, employee, or designated County representative, between the date of the
issuance of this solicitation and the date of the County Manager’'s recommendation
to the Board of Commissicners for award of the subject contract, except as may
otherwise be specifically authorized and permitted by the terms and conditions of
this solicitation.

b. All verbal and written communications initiated by such person, firm, or entity
regarding this solicitation, if same are authorized and permitted by the terms and
conditions of this solicitation, shall be directed to the Purchasing Agent.

¢. Any violation of this prohibition of the initiation or continuation of verbal or written

communications with County officers, elected officials, employees, or designated
County representatives shall result in a written finding by the Purchasing Agent that
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the submitted Bid or proposal of the person, firm, or entity in violation is “non-
responsive”, and same shall not be considered for award.

36. Any Bidder intending to respond to this solicitation as a Joint Venture must submit an
executed Joint Venture Agreement with this Bid. This agreement must designate those
persons or entities authorized to execute documents or otherwise bind the Joint
Venture in all transactions with Fulton County, or are accompanied by a document,
binding upon the Joint Venture and its constituent members, making such designation.
Bids from Joint Ventures that do not include these documents will be rejected as being
“non-responsive”.

37. Any Bidder intending to respond to this solicitation must complete all of the

Procurement Affidavit Forms provided in this solicitation. Bids that do not include these
completed documents will be rejected as being “non-responsive”.
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Required Bid Submittal Check List for invitation To Bid (ITB)

The following submittals shall be completed and submitted with each bid (se¢ table below
“Required Bid Submittal Check List.”). Please check to make sure that the required submittals
are in the envelope before it is sealed. Failure to submit all required submittals may deem
your proposal non-responsive.

Submit one (1) Original bid, signed and dated and three (3) complete copies of the Original Bid
including all required documents.

- Check (V)

 Checklis

i Form(ion 00300) — All dllaramouts must be both in writing D
figures and represent prices for the published scope of work without exceptions.

2 Acknowledgement of each Addendum (acknowledged both on the Bid Form,
Section 00300, and on the form included with each addendum).

3 Bid Bond (Section 00410) (separate envelope if Public Works Construction
project)

4 Purchasing Forms (Section 00420)

Form A - Non-Collusion Affidavit of Prime Bidder/Offeror

Form B - Certificate of Acceptance of Request for Bid/Proposal
Requirements

Form C1- Georgia Utility Contractor License (applicable)

Form C2- Georgia General Contractors License (applicable)

Form C3- Georgia Professional Licenses (non-applicable)

Form D - Certificate Regarding Debarment

Form E - Disclosure Form & Questionnaire

Form F - Georgia Security and Immigration Contractor Affidavit and

Agreement
Form G - Georgia Security and Immigration Subcontractor Affidavit
5 Office of Contract Compliance Requirements (Section 00430)

Exhibit A - Promise of Non-Discrimination (for Prime and each Sub)
Exhibit B - Employment Record (for Prime and each Sub)

Exhibit C - Schedule of Intended Subcontractor Utilization

Exhibit D - Letter of Intent to Perform as Subcontractor

Exhibit E - Declaration Regarding Subcontractor Practices

Exhibit F - Joint Venture Disclosure Affidavit

Exhibit G - Prime Contractor/Subcontractor Utilization Report
Equal Business Opportunity Plan (EBO Plan)

Exhibit H - First Source Jobs Form 2

6 Risk Management Insurance Provisions Form (Section 00490) and proof of
insurance, either letter from insurer or Certificate of insurance.

7 Any additional requirements that the User Department would like to
include should be added to this check list.

8

9

END OF SECTION
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Bid Form
BID FORM
Submitted To: Fulton County Government
Submitted By:
For: ITB # 111TB80161K-DB
2011 Standby Miscellaneous Construction - Wastewater System Services
Submitted on , 20

The undersigned, as Bidder, hereby declares that the only person or persons interested in the Bid
as principal or principals is or are named herein and that no other person than herein mentioned
has any interest in this Bid or in the Contract to be entered into; that this Bid is made without
connection with any other person, company or parties making a Bid; and that it is in all respects
fair and in good faith without collusion or fraud.

The Bidder further declares that he has examined the site of the work and informed himself fully
in regard to all conditions pertaining to the place where the work is to be done; that he has
examined the Drawings and Specifications for the work and contractual documents relative
thereto, and has read all instructions to Bidders and General Conditions furnished prior to the
openings of bids; that he has satisfied himself relative to the work to be performed.

The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all
necessary materials, equipment, machinery, tools, apparatus, means of transportation and labor
necessary, and to complete the construction of the work in full and complete accordance with the
shown, noted, and reasonably intended requirements of the Specifications and Contract
Documents to the full and entire satisfaction of the Board of Commissioners of Fuiton County,
Atlanta, Georgia, with a definite understanding that no money will be allowed for extra work
except as set forth in the attached General Conditions and Contract Documents for the following
prices.

THE BASE BID TOTAL IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST RESPONSIBLE
BIDDER. Please make sure that all line items below are accurately calculated and total up to this
inclusive amount.

The base bid may not be withdrawn or modified for a period of sixty (60) days following the
receipt of bids.

BASE BID TOTAL AMOUNT:

DOLLARS
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Make sure that all line items below are accurately calculated and total up to the inclusive BASE
BID TOTAL amount entered on Page 1.

Method of Bidding

The unit or lump sum price for each of the several items in the Bid of each Bidder shall include its
pro rata share of overhead and profit so that the sum of the products, obtained by multiplying the
quantity shown for each item by the unit price, represents the total Bid. Any Bid not conforming to
this requirement may be rejected. Additionally, Unbalanced Bids or conditional Bids will be
subject to rejection. The special attention of all Bidders is called to this provision, for should
conditions make it necessary to revise the quantities, no limit will be fixed for such increased or
decreased quantities nor extra compensation allowed.

ITEM 1 - CONTRACTOR MOBILIZATION
For Each Project Less Than

a. 5 Each $25.000 $ 500/EA $ 2,500.00
b. 10 Each g%’gggh Project $25,000 to $ 1000/EA $10,000.00
c. 7 Each g%%ggh Project Greater Than $ 1,500/EA $ 10,500.00
ITEM 2 - 8-INCH DIP GRAVITY SEWER

a. 1,000 L.F. 0.0 - 6.0 Foot Depth $ /L.F. $

b. 800 L.F. 6.1 - 12.0 Foot Depth $ /L.F. $

C. 100 L.F. 12.1 - 18.0 Foot Depth $ ILF $

d. 100 L.F. 18.1 - 25.0 Foot Depth $ ILF $

e. 100 L.F. Greater than 25 Foot Depth $__ ILF $

f. 100 L.F. Installed in 16-inch Steel Casing $__ ILF $

ITEM 3 - 10-INCH DIP GRAVITY SEWER

a. 1,000 L.F. 0.0 - 6.0 Foot Depth $___ILF $

b. 800 L.F. 6.1 - 12.0 Foot Depth $ /L.F. $

C. 200 L.F. 12.1 - 18.0 Foot Depth $ JLF. $

d. 100 L.F. 18.1 - 25.0 Foot Depth $ /L.F $

e. 100 L.F. Greater than 25 Foot Depth $ /L.F $

f. 100 L.F. Installed in 18-inch Steel Casing $__ ILF $
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ITEM 4 - 12-INCH DIP GRAVITY SEWER

a.

b.

o

—h

500
150
100
100
100
100

L.F.
L.F.
L.F.
L.F.
L.F.
L.F.

0.0 - 6.0 Foot Depth

6.1 - 12.0 Foot Depth

12.1 - 18.0 Foot Depth

18.1 - 25.0 Foot Depth

Greater than 25 Foot Depth
Installed in 20-inch Steel Casing

ITEM 5 - 6-INCH DIP SEWER SERVICE CONNECTIONS

a
b.
C.
d.

e.

500
500
300
300

25

L.F.
L.F.
L.F.
L.F.
Each

On New Sewer Main
On Existing Sewer Main
From New Manhole
From Existing Manhole

Clean-out Assembly - Complete

ITEM 6 - 4-FOOT DIAMETER PRECAST MANHOLE

a
b.
C.
d.

e.

50
50
18
20
30

V.F.
V.F.
V.F.
V.F.
V.F.

0.0 - 6.0 Foot Depth

6.1 - 12.0 Foot Depth

12.1 - 18.0 Foot Depth

18.1 - 25.0 Foot Depth
Greater than 25 Foot Depth

ITEM 7 - 4-FOOT DIAMETER DOGHOUSE MANHOLE

a
b.

C.

50
50
18
20
30

V.F.
V.F.
V.F.
V.F.
V.F.

0.0 - 5.0 Foot Depth

5.1 - 10.0 Foot Depth

10.1 - 15.0 Foot Depth

15.1 - 20.0 Foot Depth
Greater than 20 Foot Depth
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ITEM 8 - MANHOLE ACCESSORIES

a.

b.

C.

5
10

10

5

5

Each
Each

Each

Each

Each

Safety Platform

Standard Ring and Cover

Standard Ring and Cover - Traffic
Rated

Boltdown Watertight Ring and
Cover

Hinged (Pamrex or equivalent)
Duciile Iron Ring and Cover

ITEM 9 - MANHOLE MODIFICATIONS

a.

6

Each

Each

V.F.
V.F.

Adjust Existing Manhole Cover to
Grade (In Pavement)

Adjust Existing Manhole Cover to
Grade (Out of Pavement)

Adjust Existing Precast Manhole

Adjust Existing Brick Manhole

ITEM 10 - MANHOLE CONNECTIONS

a
b.

C.

joN

4

4
5
5
5

Each
Each
Each
Each
Each

8-Inch Inside Drop Connection
8-Inch QOutside Drop Connection
8-Inch Core and Boot

10-Inch Core and Boot

12-Inch Core and Boot

ITEM 11 - BORE AND JACK CASING

100 L.F.

100 L.F.

100 L.F.

16-Inch Steel Casing With 8-Inch
DIP Carrier Pipe

18-Inch Steel Casing With 10-Inch
DiP Carrier Pipe

20-Inch Steel Casing With 12-Inch
DIP Carrier Pipe
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ITEM 12 - FREE BORE / DIRECTIONAL DRILL

a.

b.

200
100
100
100
100
100

L.F.
L.F.
L.F.
L.F.
L.F.
L.F.

With 8-Inch DIP
With 10-inch DIP
With 12-inch DIP
With 8-Inch HDPE
With 10-inch HDPE
With 12-inch HDPE

ITEM 13 - STORM DRAIN PIPE

20
20
20
20
20
20

L.F.
L.F.
L.F.
L.F.
L.F.
L.F.

12-Inch RCP
12-Inch CMP
15-Inch RCP
15-Inch CMP
18-Inch RCP
18-Inch CMP

ITEM 14 - EROSION AND SEDIMENTATION CONTROL

5
3,000
300
40

20
100
50
500

40

1,000

Each
L.F.
Each
Each
Each
Each
SY.
C.Y.

Each

L.F.

Construction Exits

Reinforced Silt Fence (Type C)
Hay Bale Check Dams

Stone Check Dams

Inlet Sediment Traps
Pigs-in-a-Blanket

Rip Rap with Filter Fabric Underlay

Rip Rap

Box Gabion (Surge Stone Fill with
Filter Fabric Underlay) - 3' x 3' x 6'
Baskets

Tree Protection Fence
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ITEM 15 - VEGETATION RESTORATION

a. 3,000 S.. Temporary Seeding (All Types) $ /S.Y. $

b. 3,000 S.. Permanent Seeding (All Types) 3 /S.Y. $

c. 1,000 S.Y. Sod Grassing (All Types) $ /S.Y. $

d. 1,000 S.Y. Hydroseeding $ /S.Y. $

ITEM 16 - TEMPORARY STREAM CROSSING - FOR CONTRACTOR ACCESS
Up To 15-Feet From Top of Bank to

a. 5 Each Top of Bank $ /EA $
15 to 25-Feet From Top of Bank to

b. 3 Each Top of Bank $ /EA 3
25 to 40-Feet From Top of Bank to

C. 1 Each Top of Bank $ /EA 3
Over 40-Feet From Top of Bank to

d. 1 Each Top of Bank $ /EA $

ITEM 17 - TEMPORARY STREAM CROSSING - PIPELINE CROSSES STREAM
Up To 15-Feet From Top of Bank to

a. 5 Each Top of Bank $__ [EA 3
b, 3 Each _‘lrigoo?g—;?ft From Top of Bank to $ EA $
c 1 Each %2;00;1%—;3(& From Top of Bank to $ EA $
d. 1 Each _?c\)/sro;l(;g:ket From Top of Bank to $ EA $

ITEM 18 - TRENCH EXCAVATION AND STABILIZATION — AS ORDERED BY THE ENGINEER
Trench Stabilization With Suitable

a. 500 C.. Earth Materials 5 /CY. $
b 500 CY. ;ruennch Stabilization With Crusher $ cy. $
Trench Stabilization With Crushed
C. 500 C.. Stone (#57) $ /C.Y. $
q. 100 CY. g;enndch Stabilization With M-10 $ cy. $
Trench Rock Excavation and

e. 250 CY. Removal — Base Cost $ 40.00/C.Y. $
Trench Rock Excavation and

f. 250 C.Y. Removal - Premium Cost §____/CY. $

ITEM 19 - EASEMENT CLEARING AND GRUBBING

a 2,000 L.F. Eilgt?tr 20-Foot Wide Easement - $ ILF. $

b, 2,000 L.F. Clea.r 20-Foot Wide Easement - $ ILF. $
Medium

c 2.000 L.F. IC_illear 20-Foot Wide Easement - $ ILE. $

eavy
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ITEM 20 - DRIVEWAY AND ROAD REPAIR AND REPLACEMENT

a. 50
b. 60
c. 100
d. 100
e. 100
f. 200
g. 100
h. 200
i. 2,000
j- 10,000
k. 10,000

SY.
SY.

SY.

SY.

SY.
L.F.
L.F.

S.Y.

SY.

SY.
SY.

Gravel Driveway Replacement

Asphalt Driveway Replacement

Concrete Driveway Replacement —
Residential

Concrete Driveway Replacement -
Commercial

Concrete Sidewalk
Concrete Curb and Gutter

Granite Curb

Asphalt Pavement Removal and
Replacement (Type A Cut Repair)
Complete Fulton County Standard
Utility Cut (Type C Cut Repair)
Road Surface Milling

Road Surface Overlay

ITEM 21 - PAVEMENT MARKING AND STRIPING

a. 10
b. 10
C. 10
d. 10

L.F.

L.F.

L.F.
L.F.

4- or 5-Inch Std. DOT Striping -
Thermoplastic

4- or 5-Inch Std. DOT Striping -
Paint

Std. DOT Stop Bar - Thermoplastic
Std. DOT Stop Bar - Paint

ITEM 22 - TRAFFIC CONTROL

a. 400
b. 20
c 80
d. 80
e. 80
f. 10

L.F. Std. DOT Concrete Barrier
Each/Day MUTCD Std. Safety Barrel
Hours Police Cruiser

Hours Certified Flagman

Hours Light Plant

Days Electronic Message Board

ITEM 23 - REMOVE AND REPLACE EXISTING FENCE

a. 20
b. 20
c. 20

L.F.
L.F.
L.F.

4-Foot High Chain Link
6-Foot High Chain Link
6-Foot High Wood
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ITEM 24 - CAST IN PLACE CONCRETE
a. 20 V.F. Concrete Piers $ V.F.
b. 40 C.. General Concrete Placement $ /CY.
c. 100 C.Y. Concrete — Flowable Fill $ /C.Y.
ITEM 25 - PROGRAMMABLE ELECTRONIC MARKING DEVICES
a. 100 Each Line Marker Balls - 3M 1424-XR-ID  $ /EA
ITEM 26 - UTILITY LOCATION — EXCAVATION AND BACKFILL
a. 60 Hours Soft Dig Hydro Excavation $ /HR
b. 200 C.Y. Exploratory Excavation $ /CY.
ITEM 27 - CASH ALLOWANCES
a. Soils, Concrete, Asphalt, and Materials Testing $ 20,000.00
b.  Utility Conflict Resolution $ 20,000.00
c. Large Tree Removal (18-Inch Diameter and Above) $ 20,000.00
d. Bypass Pumping (Specialty Contractor) $ 20,000.00
e. Preblast Survey/Inspection and Blasting Monitoring $ 20,000.00
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ITEM 28 - EMERGENCY SERVICES

The following labor and equipment are included for when the County needs manpower or
additional equipment to assist in making emergency repairs other than those specified above as
unit price items. Hourly rate items below shall NOT apply when work is performed under non-
emergency conditions. The Notice to Proceed for each project will indicate emergency or non-
emergency project status.

a. 20 Hours Sewer Superintendent $ /HR $

Sewer Crew Truck - Fully
Equipped with tools and repair
parts including but not limited to
b. 20 Hours pipe saw, wacker-packer, chain  $ /HR $
saw, and miscellaneous hand
tools, including sewer foreman -
and three laborers.

Rubber Tired Front End Loader

c. 20 Hours With Trailer and Operator $ MHR $
Rubber Tired Backhoe With
d. 20 Hours Trailer and Operator $ /HR §
e 20 Hours Excavator With Trailer and $ JHR $
Operator
f 20 Hours grench Compactor With $ HR $
perator
Mobile Air Compressor With
g. 20 Hours Hoses and Air Tools $ /HR $

(Jackhammer, Pavement
Breaker, Clay Spade, etc.)
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The Bidder agrees hereby to commence work under this Contract, with adequate personnel and
equipment, on a date to be specified in a written order of the Contracting Officer and to fully
complete all work under this Contract within the agreed upon days specified in a written Notice To
Proceed for each project.

The Bidder declares that he understands that the quantities shown for the unit prices items are
subject to either increase or decrease, and that should the quantities of any of the items of work
be increased, the Bidder proposes to do the additional work at the unit prices stated herein; and
should the quantities be decreased, the Bidder also understands that payment will be made on
the basis of actual quantities at the unit price bid and will make no claim for anticipated profits for
any decrease in quantities; and that actual quantities will be determined upon completion of work,
at which time adjustments will be made to the contract amount by direct increase or decrease.

Fulton County reserves the right to award this contract to one or more qualified vendors. The
amount of each contract that is issued will be a portion of the overall bid total based on available
funding.

In case of discrepancies between the figures shown in the unit prices and the totals, the unit
prices shall apply and the totals shall be corrected to agree with the unit prices. In case of
discrepancies between written amounts and figures, written amounts shall take precedence over
figures and the sum of all Bid extensions (of unit prices) plus lump sum items shall take
precedence over BID TOTAL.

The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract
Agreement and Bonds within ten (10) days after receipt of conformed contract documents for
execution, the Bid Bond accompanying his bid and the monies payable thereon shall be paid into
the funds of the Owner as liquidated damages for such failure.

Enclosed is a Bid Bond in the approved form, in the sum of:

Doliars

($ ) according to the conditions of “Instructions to Bidders” and provisions
thereof.

The undersigned acknowledges receipt of the following addenda (list by the number and date
appearing on each addendum) and thereby affirms that its Bid considers and incorporates any
modifications to the originally issued Bidding Documents included therein.

ADDENDUM# __ DATED
ADDENDUM# __ DATED
ADDENDUM# ____ DATED
ADDENDUM# __ DATED
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Bid Form
BIDDER:
By:
[Name Typed or Printed]
[ Name Signed]
Title:

Business Address:

Business Phone:

Bidder’s Contractor License No:

[State/County]
License Expiration Date:

Note: If the Bidder is a corporation, the Bid shall be signed by an officer of the corporation; if a
partnership, it shall be signed by a partner. [f signed by others, authority for signature shall be
attached.

The full name and addresses of persons or parties interested in the foregoing Bid, as principals,
are as follows:

Name Address
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The Bidder shall list below work he has done of similar nature to this bid as references that will
afford the Owner opportunity to judge the Bidder’'s experience and skill.

PROJECT NAME AND OWNER OWNERS REPRESENTATIVE PHONE

END OF SECTION
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BID BOND

No bid for a contract in Fulton County for work to be done shall be valid for any purpose unless
the Contractor shall give a Bid Bond with good and sufficient surety payable to, in favor of, and for
the protection of Fulton County. The Bid Bond shall not be less than 5% of the total amount
payable by the terms of the Contract. No bid shall be read aloud or considered if a proper bid
bond has not been submitted.

Surety companies executing Bonds must appear on the Treasury Department's most current list
(Circular 570 as amended) and be authorized to transact business in the State of Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by another
partner; for an individual by a notary with the corporate seal.
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Bid Bond
BID BOND
#11ITB80161K-DB; 2011 Standby Miscellaneous Construction-Wastewater System
Services

FULTON COUNTY GOVERNMENT

KNOW ALL MEN BY THESE PRESENTS, THAT WE

hereinafter called the PRINCIPAL, and

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of

and duly authorized to transact Surety business in the

State of Georgia, are held and firmly bound unto the Fulton County Government (COUNTY), in

the penal sum of

Dollars and Cents ($ ) good and lawful money of the

United States of America, to be paid upon demand of the COUNTY, to which payment well and
truly to be made we bind ourselves, our heirs, executors, and administrators and assigns, jointly

and severally and firmly by these presents.

WHEREAS the PRINCIPAL has submitted to the COUNTY, for #11iTB80161K-DB; 2011

Standby Miscellaneous Construction-Wastewater System Services, a Bid;

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law:

NOW THEREFORE: The conditions of this obligation are such that if the Bid be accepted, the
PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the
COUNTY of the award of the Contract execute the Contract in accordance with the Bid and upon
the terms, conditions and prices set forth therein, in the form and manner required by the
COUNTY, and execute sufficient and satisfactory Performance and Payments Bonds payable to
the COUNTY, each in the amount of one hundred percent (100%) of the total contract price, in
form and with security satisfactory to said COUNTY, then this obligation to be void; otherwise, to
be and remain in full force and virtue in law; and the SURETY shall upon failure of the
PRINCIPAL to comply with any or all of the foregoing requirements within the time specified
above immediately pay to the COUNTY, upon demand the amount hereof in good and lawful

money of the United States of America, not as a penalty, but as liquidated damages.
in the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the

SURETY shall pay all costs incurred by the COUNTY in such suit, including attorney’s fees to be
fixed by the Court.
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Bid Bond
Enclosed is a Bid Bond in the approved form, in the amount of

Dollars
(% ) being in the amount of five percent (5%) of the Contract Sum.

The money payable on this bond shall be paid to the COUNTY, for the failure of the Bidder to
execute a Contract within ten (10) days after receipt of the Contract and at the same time furnish

a Payment Bond and Performance Bond.

(SIGNATURES ON NEXT PAGE)
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IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be
duly signed and sealed this day of .20

ATTEST:

PRINCIPAL

BY

(SEAL)

CERTIFICATE AS TO CORPORATE PRINCIPAL

L, , certify that | am the Secretary of the

Corporation named as principal in the within bond; that . who

signed the said bond of said corporation; that | know this signature, and his/her signature thereto
is genuine; and that said bond was duly signed, sealed and attested for in behalf of said

Corporation by authority of its governing body.

SECRETARY

(CORPORATE SEAL)

SURETY

BY

(SEAL)

END OF SECTION
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Purchasing Forms & Instructions

PURCHASING FORMS & INSTRUCTIONS

This section contains the procurement forms that are required to be executed and submitted with
the bid package. This section does not contain all forms required to be included with the bid
package submittal.
To be deemed responsive to this ITB, Bidders must provide the information requested and
complete in detail all Purchasing Forms. The appropriate individual(s) authorized to commit the
Bidder to the Project must sign the Purchasing Forms. Bidders should reproduce each
Purchasing Form, as required, and complete the appropriate portions of the forms provided in this
section.

e Form A: Non-Coliusion Affidavit of Prime Bidder/Offeror

e Form B: Certificate of Acceptance of Request for Bid/Proposal Requirements

e Form C: Professional License Certifications (if applicable)

» Form C1 — Georgia Ultility License Contractor License
» Form C2 — Georgia General Contractors License

e Form D: Certification Regarding Debarment
e Form E: Disclosure Form and Questionnaire
e Form F: Georgia Security and Immigration Contractor Affidavit and Agreement

e Form G: Georgia Security and Immigration Subcontractor Affidavit
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FORM A: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR

STATE OF GEORGIA

COUNTY OF FULTON

L, certify that pursuant to Fulton County Code Section
2-320 (11), this bid or proposal is made without prior understanding, agreement or connection
with any corporation, firm or person submitting a bid for the same work, labor or service to be
done or the supplies, materials or equipment to be furnished and is in all respects fair and without
collusion or fraud. | understand collusive bidding is a violation of state and federal law and can
result in fines, prison sentences and civil damages awards. | agree to abide by all conditions of
this bid or proposal and certify that | am authorized to sign this bid or proposal for the bidder.

Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e),
has not, by itself or with others, directly
or indirectly, prevented or attempted to prevent competition in such bidding or proposals by any
means whatsoever. Affiant further states that (s)he has not prevented or endeavored to prevent
anyone from making a bid or offer on the project by any means whatever, nor has Affiant caused
or induced another to withdraw a bid or offer for the work.

Affiant further states that the said offer of is bona fide, and
that no one has gone to any supplier and attempted to get such person or company to furnish the
materials to the bidder only, or if furnished to any other bidder, that the material shall be at a
higher price.

(COMPANY NAME)

(PRESIDENT/VICE PRESIDENT)

Sworn to and subscribed before me this day of , 20

(SECRETARY/ASSISTANT SECRETARY)

(Affix corporate seal here, if a corporation)

Notary Public:

County:

Commission Expires:
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NOTE:

IF THE OFFEROR 1S A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER,
AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN
BIDDING FOR OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH.

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS

WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR
OR PROCURING THE CONTRACT SHALL MAKE THE OATH.
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FORM B: FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL
REQUIREMENTS

This Is To Certify That On This Day Bidder/Proposer Acknowledges That He/She Has Read This
Bid Document, Pages To Inclusive, Including Addendum(s) ___ To ___, And/Or
Appendices ____ To ___, In Its Entirety, And Agrees That No Pages Or Parts Of The Document
Have Been Omitted, That He/She Understands, Accepts And Agrees To Fully Comply With The
Requirements Therein, And That The Undersigned Is Authorized By The Bidding/Proposing
Company To Submit The Bid/Proposal Herein And To Legally Obligate The Bidder/Proposer
Thereto.

Company:

Signature:

Name:

Title:

Date:

(Corporate Seal)
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FORM C1: CONTRACTOR’S GEORGIA UTILITY LICENSE CERTIFICATION

Contractor’'s Name:

Utility Contractor's Name:

Expiration Date of License:

| certify that the above information is true and correct and that the classification noted is
applicable to the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)
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FORM C2: CONTRACTOR’S GEORGIA GENERAL CONTRACTOR’S LICENSE
CERTIFICATION

Contractor's Name:

General Contractor’s License Number:

Expiration Date of License:

I certify that the above information is true and correct and that the classification noted is
applicable to the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)

Page 6 of 20



11iITB80161K-DB; 2011 Standby Miscellaneous Construction - Wastewater System Services Section 00420
Purchasing Forms & Instructions

FORM C3: GEORGIA PROFESSIONAL LICENSE CERTIFICATION (NON-APPLICABLE)

NOTE: Please complete this form for the work your firm will perform on this project.

Contractor’'s Name:

Performing work as: Prime Contractor Sub-Contractor

Professional License Type:

Professional License Number:

Expiration Date of License:

I certify that the above information is true and correct and that the classification noted is
applicable to the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)
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FORM D: CERTIFICATION REGARDING DEBARMENT

(1) The Offeror certifies that neither it or its subcontractors is presently debarred, suspended,
proposed for debarment, declared ineligible, or otherwise excluded from doing business with
any government agency. Any such exclusion may cause prohibition of your firm from
participating in any procurement by the Fulton County Government.

(2) If the Offeror is unable to certify to any of the statements in this certification, such Offeror or
subcontractor shall attach an explanation to this bid or proposal.

INSTRUCTIONS FOR CERTIFICATION
By signing and submitting this certification, the Offeror is providing the certification set out below:

(1) The certification in this clause is a material representation of fact upon which reliance will be
placed. |If it is later determined that the prospective vendor knowingly rendered a false
certification, the Purchasing Agent may pursue all available remedies, including suspension
and/or debarment, for withdrawai of award or termination of a contract.

(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if at
anytime the Offeror learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in writing
of any changes, if as a result of such changes, the Offeror certification regarding debarment
is affected.

DEBARMENT ORDINANCE

The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the
debarment of contractors.

(a) Authority to suspend.

After reasonable notice to the entity involved and reasonable opportunity for that entity to be
heard, the Purchasing Agent, after consultation with user department, the County Manager and
the County Attorney shall have the authority to suspend an entity for cause from consideration for
award of county contracts. As used in this section, the term entity means any business entity,
individual, firm, contractor, subcontractor or business corporation, partnership, limited liability
corporation, firm, contractor, subcontractor or business structured; provided, further, that any
such entity shall also be subject to suspension under this section if any of its constituents,
members, subcontractors at any tier of such entity's and the entity, or any constituent or member,
knew or should have known of the commission of the act. The suspension shall be for a period
not to exceed three (3) years unless cause is based on a felony conviction for an offense related
or associated with fraudulent contracting or misappropriation of funds wherein the suspension
shall not exceed seven (7) years.

(b) Causes for Suspension. The causes for suspension include:
(1) Conviction for commission of a criminal offense as an incident to obtain or attempting to

obtain a public or private contract or subcontract, or in performance of such contract or
subcontract;
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()

Conviction of state or federal statutes of embezzlement, theft, forgery, bribery,
falsification or destruction of records, receiving stolen property or other offense
indicating a lack of business integrity or business honesty which currently, seriously
and directly affects responsibility as a county contractor.

Conviction of state or federal anti-trust statues arising out of the solicitation and
submission of bids and proposals;

Violation of contract provisions, as set forth below, of a character which is regarded by
the Purchasing Agent to be so serious as to justify suspension action:

a. Failure to perform in accordance with the specifications within a time limit
provided in a county contract;

b. A recent record of failure to perform or unsatisfactory performance in accordance
with the terms of one or more contracts; provided, that failure to perform or
unsatisfactory performance caused by acts beyond the control of the contractor
shall not be considered to be a basis for suspension;

c. Material representation of the composition of the ownership or workforce or
business entity certified to the county as a minority business enterprise; or

d. Falsification of any documents.

For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code
of Ethics.

Knowing misrepresentation to the county, of the use which a majority owned contractor
intends to make a minority business enterprise (a business entity at least 51 percent of
which is owned and controlled by minority persons, as defined in Fulton County Code
Chapter 6, Article B, Minority Business Enterprise Affirmative Action Program and
certified as such by the County) as a subcontractor or a joint venture partner, in
performing work under contract with the County.

Failure to fully and truthfully provide the information required, may result in the disqualification of
your bid/proposal from consideration or termination of the Contract, once awarded. This
document must be completed and included as a part of the bid/proposal package along with other
required documents.

[SIGNATURES ON NEXT PAGE]
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Under penalty of perjury, | declare that | have examined this certification and all attachments

hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto
are true, correct, and complete.

On this day of ,20
(Legal Name of Offeror) (Date)
(Signature of Authorized Representative) (Date)
(Title)
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FORM E: DISCLOSURE FORM AND QUESTIONNAIRE

1. Please provide the names and business addresses of each of the Offeror’s firm’s officers
and directors.

For the purposes of this form, the term “Offeror” means an entity that responds to a
solicitation for a County contract by either submitting a proposal in response to a Request
for Proposal or a Request for Qualification or a Bid in response to an Invitation to Bid.

Describe accurately, fully and completely, their respective relationships with said Offeror,
including their ownership interests and their anticipated role in the management and
operations of said Offeror.

2. Please describe the general development of said Offeror's business during the past five
(5) years, or such shorter period of time that said Offeror has been in business.

3. Please state whether any employee, agent or representative of said Offeror who is or will
be directly involved in the subject project has or had within the last five (5) years: (i)
directly or indirectly had a business relationship with Fulton County; (ii) directly or
indirectly received revenues from Fuiton County; or (iii) directly or indirectly receives
revenues from the result of conducting business on Fulton County property or pursuant to
any contract with Fulton County. Please describe in detail any such relationship.

LITIGATION DISCLOSURE:

Failure to fully and truthfully disclose the information required, may result in the disqualification of
your bid or proposal from consideration or termination of the Contract, once awarded.

1. Please state whether any of the following events have occurred in the last five (5) years
with respect to said Offeror. If any answer is yes, explain fully the following:

(a) whether a petition under the federal bankruptcy laws or state insolvency laws was
filed by or against said Offeror, or a receiver fiscal agent or similar officer was
appointed by a court for the business or property of said Offeror;

Circle One: YES NO

(b) whether Offeror was subject of any order, judgment, or decree not subsequently
reversed, suspended or vacated by any court of competent jurisdiction, permanently
enjoining said Offeror from engaging in any type of business practice, or otherwise
eliminating any type of business practice; and

Circle One: YES NO
(c)  whether said Offeror's business was the subject of any civil or criminal proceeding in
which there was a final adjudication adverse to said or Offeror, which directly arose
from activities conducted by the business unit or corporate division of said Offeror
which submitted a bid or proposal for the subject project. If so please explain.

Circle One: YES NO
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2. Have you or any member of your firm or team to be assigned to this engagement been
indicted or convicted of a criminal offense within the last five (5) years?

Circle One: YES NO

3. Have you or any member of your firm or team ever been terminated (for cause or
otherwise) from any work being performed for Fulton County or any other Federal, State or
Local Government?

Circle One: YES NO

4. Have you or any member of your firm or team been involved in any claim or litigation
adverse to Fuiton County or any other Federal, State or Local Government, or private entity
during the last three (3) years?

Circle One: YES NO

5. Has any offeror, member of offeror's team, or officer of any of them (with respect to any
matter involving the business practices or activities of his or her employer), been notified
within the five (5) years preceding the date of this offer that any of them are the target of a
criminal investigation, grand jury investigation, or civil enforcement proceeding?

Circle One: YES NO

If you have answered “YES” to any of the above questions, please indicate the name(s) of the
person(s), the nature, and the status and/or outcome of the information, indictment, conviction,
termination, claim or litigation, the name of the court and the file or reference number of the case,
as applicable. Any such information should be provided on a separate page, attached to this
form and submitted with your proposal.

NOTE: If any response to any question set forth in this questionnaire has been disclosed
in any other document, a response may be made by attaching a copy of such disclosure.
(For example, said Offeror's most recent filings with the Securities and Exchange
Commission (“SEC”) may be provided if they are responsive to certain items within the
questionnaire.) However, for purposes of clarity, Offeror should correlate its responses
with the exhibits by identifying the exhibit and its relevant text.

Disclosures must specifically address, completely respond and comply with all information
requested and fully answer all questions requested by Fulton County. Such disclosure must be
submitted at the time of the bid or proposal submission and included as a part of the bid/proposal
submitted for this project. Disclosure is required for Offerors, joint venture partners and first-tier
subcontractors.

Failure to provide required disclosure, submit officially signed and notarized documents or
respond to any and all information requested/required by Fulton County can result in the
bid/proposal declared as non-responsive. This document must be completed and included as a
part of the bid/proposal package along with other required documents.
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[SIGNATURES ON NEXT PAGE]
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Purchasing Forms & Instructions

Under penalty or\f perjury, | declare that | have examined this questionnaire and all attachments
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto

are true, correct, and complete.

On this day of , 20
(Legal Name of Proponent) (Date)
(Signature of Authorized Representative) (Date)

(Title)
Sworn to and subscribed before me,
this day of ,20
(Notary Public) (Seal)

Commission Expires

(Date)
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FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND
AGREEMENT

Instructions:

Contractors must attest to compliance with the requirements of O.C.G.A 13-10-91 and the
Georgia Department of Labor Rule 300-10-01-.02 by executing the Contractor Affidavit provided.
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STATE OF GEORGIA
COUNTY OF FULTON

FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND
AGREEMENT

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical
performance of services under a contract with [insert name of prime contractor]
on behalf of Fulton County
Government has registered with and is participating in a federal work authorization program*
[any of the electronic verification of work authorization programs operated by the United States
Department of Homeland Security or any equivalent federal work authorization program operated
by the United States Department of Homeland Security to verify information of newly hired
employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in
accordance with the applicability provisions and deadlines established in O.C.G.A. 13-10-91.

The undersigned further agrees that, should it employ or contract with any subcontractor(s) in
connection with the physical performance of services to this contract with Fulton County
Government, contractor will secure from such subcontractor(s) similar verification of compliance
with O.C.G.A/ 13-10-91 on the Subcontractor Affidavit provided in Rule 300-10-01-.08 or a
substantially similar form. Contractor further agrees to maintain records of such compliance and
provide a copy of each such verification to the Fulton County Government at the time the
subcontractor(s) is retained to perform such service.

EEV/Basic Pilot Program™ User ldentification Number

BY: Authorized Officer of Agent
(Insert Subcontract Name)

Title of Authorized Officer or Agent of Subcontractor

Printed Name of Authorized Officer or Agent

Sworn to and subscribed before me this day of , 20

Notary Public:

County:

Commission Expires:
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NOTE:

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization
program is the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and
Immigration Services Bureau of the U.S. Department of Homeland Security, in conjunction
with the Social Security Administration (SSA).
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FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT

Instructions:

In the event that your company is awarded the contract for this project, and will be utilizing the
services of any subcontractor(s) in connection with the physical performance of services pursuant
to this contract, the following affidavit must be completed by such subcontractor(s). Your
company must provide a copy of each such affidavit to Fulton County Government, Department
of Purchasing & Contract Compliance with the proposal submittal.

All subcontractor affidavit(s) shall become a part of the contract and all subcontractor(s) affidavits
shall be maintained by your company and available for inspection by Fulton County Government
at any time during the term of the contract. All subcontractor(s) affidavit(s) shall become a part of
any contractor/subcontractor agreement(s) entered into by your company.
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STATE OF GEORGIA
COUNTY OF FULTON

FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A.
13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the
physical performance of services under a contract with [insert name of prime contractor]

behalf of Fulton County Government
has registered with and is participating in a federal work authorization program* [any of the
electronic verification of work authorization programs operated by the United States Department
of Homeland Security or any equivalent federal work authorization program operated by the
United States Department of Homeland Security to verify information of newly hired employees,
pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance
with the applicability provisions and deadlines established in O.C.G.A. 13-10-91.

EEV/Basic Pilot Program* User Identification Number

BY: Authorized Officer of Agent
(Insert Subcontract Name)

Title of Authorized Officer or Agent of Subcontractor

Printed Name of Authorized Officer or Agent

Sworn to and subscribed before me this day of , 20

Notary Public:

County:

Commission Expires:
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NOTE:

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization
program is the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and
Immigration Services Bureau of the U.S. Department of Homeland Security, in conjunction
with the Social Security Administration (SSA).
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CONTRACT COMPLIANCE REQUIREMENTS
NON-DISCRIMINATION IN PURCHASING AND CONTRACTING

It is the policy of Fulton County Government that discrimination against businesses by reason of the race,
color, gender or national origin of the ownership of any such business is prohibited. Furthermore, it is the
policy of the Board of Commissioners (“Board”) that Fulton County and all vendors and contractors doing
business with Fulton County shall provide to all businesses the opportunity to participate in contracting
and procurement paid, in whole or in part, with monetary appropriations of the Board without regard to the
~ race, color, gender or national origin of the ownership of any such business. Similarly, it is the policy of
the Board that the contracting and procurement practices of Fulton County should not implicate Fulton
County as either an active or passive participant in the discriminatory practices engaged in by private
contractors or vendors seeking to obtain contracts with Fulton County.

Implementation of Equal Employment Opportunity (EEO) Policy

The County effectuates Equal Employment Opportunity thru Policy #800-8, Non-Discrimination in
Contracting and Procurement. This policy considers racial and gender workforce availability. The
availability of each workgroup is derived from the work force demographics set forth in the 2000 Census
EEO file prepared by the United States Department of Commerce for the applicable labor pool normally
utilized for the contract.

Monitoring of EEO Policy

Upon award of a contract with Fulton County, the successful bidder/proposer must complete an Equal
Employment Opportunity Report (EEOR), describing the racial and gender make-up of the firm's work
force. If the EEOR indicates that the firm’s demographic composition indicates underutilization of
employee’s of a particular ethnic group for each job category, the firm will be required to submit an
aggressive action plan setting forth steps the firm will take to address the identified underutilization.

DETERMINATION OF GOOD FAITH EFFORTS

During the course of the project, the Prime Contractor shall demonstrate that they have made all efforts
reasonably possible to ensure that Minority and Female Business Enterprises (MFBE) have had a full and
fair opportunity to compete and win subcontracts on this project. The Prime Contractor is required to
include all outreach attempts that would demonstrate a “Good Faith Effort” in the solicitation of sub-
consultants/subcontractors.

Written documentation demonstrating the Prime Contractor’s outreach efforts to identify, contact, contract
with or utilize Minority or Female owned businesses shall include holding pre-bid conferences, publishing
advertisements in general circulation media, trade association publications, minority-focused media, and
the County’s bid board, as well as other efforts.

Include a list of publications where the advertisement was placed as well as a copy of the advertisement.
Advertisement shall include at a minimum, scope of work, project location, location(s) of where plans and
specifications may be viewed or obtained and trade or scopes of work for which subcontracts are being
solicited.

EQUAL BUSINESS OPPORTUNITY PLAN (EBO PLAN)

In addition to the proposal submission requirements, each vendor must submit an Equal Business
Opportunity Plan (EBO Plan) with their bid/proposal. The EBO Plan is designed to enhance the utilization
of a particular racial, gender or ethnic group by a bidder/proposer, contractor, or vendor or by Fulton
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County. The respondent must outline a plan of action to encourage and achieve diversity and equality in
the available procurement and contracting opportunities with this solicitation.

The EBO Plan must identify and include:

1. Potential opportunities within the scope of work of this solicitation that will allow for participation of
racial, gender or ethnic groups.

2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and female
business utilization in this solicitation.

Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships with
minority and female businesses in an effort to achieve contracting and procurement diversity.

Prompt Payment: The prime contractor must certify in writing and must document all subcontractors,
sub-consultants and suppliers have been promptly paid for work and materials, (less any retainage by the
prime contractor prior to receipt of any further progress payments). In the event the prime contractor is
unable to pay subcontractors, sub-consultants or suppliers until it has received a progress payment from
Fulton County, the prime contractor shall pay all subcontractors, sub-consultants or suppliers funds due
from said progress payment within forty-eight (48) hours of receipt of payment from Fulton County. In no
event shall a subcontractor, sub-consultant or supplier be paid later than fifteen (15) days as provided for
by state law.

REQUIRED FORMS AND EBO PLAN

In order to be compliant with the intent and provisions of the Fuiton County Non-Discrimination in
Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the following
completed documents. Failure to provide this information shall result in the proposal being deemed non-
responsive.

Exhibit A — Promise of Non-Discrimination

Exhibit B — Employment Report

Exhibit C — Schedule of Intended Subcontractor Utilization

Exhibit D — Letter of Intent to Perform as a Subcontractor or Provide Materials or

Services

» Exhibit E —~ Declaration Regarding Subcontractors Practices

= Exhibit F ~ Joint Venture Disclosure Affidavit

= Equal Business Opportunity Plan (EBO Plan). This document is not a form rather a
statement created by the bidder/proposer on its company letter head addressing the EBO
Plan requirements.

»  Exhibit H — First Source Jobs Program information, Form 2

The following document must be completed as instructed if awarded the project:

= Exhibit G — Prime Contractor’s Subcontractor Utilization Report
= Exhibit H — First Source Jobs Program Agreement, Form 3

All Contract Compliance documents (Exhibits A — H and EBO Plan) are to be placed in a separate
sealed envelope clearly marked “Contract Compliance”. The EBO Plan must be submitted on company
letterhead. These documents are considered part of and should be submitted with the Technical
Proposal.
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EXHIBIT A — PROMISE OF NON-DISCRIMINATION

“Know all persons by these presents, that I/We ( ),

Name

Title Firm Name

Hereinafter “Company”, in consideration of the privilege to bid on or obtain contracts funded, in whole or
in part, by Fulton County, hereby consent, covenant and agree as follows:

1)

2)

3)

4)

5)

6)

SIGNATURE:

ADDRESS:

No person shall be excluded from participation in, denied the benefit of, or otherwise
discriminated against on the basis of race, color, national origin or gender in connection
with any bid submitted to Fulton County for the performance of any resulting there from,

That it is and shall be the policy of this Company to provide equal opportunity to all
businesses seeking to contract or otherwise interested in contracting with this Company
without regard to the race, color, gender or national origin of the ownership of this
business,

That the promises of non-discrimination as made and set forth herein shall be continuing
in nature and shall remain in full force and effect without interruption,

That the promise of non-discrimination as made and set forth herein shall be made a part
of, and incorporated by reference into, any contract or portion thereof which this
Company may hereafter obtain,

That the failure of this Company to satisfactorily discharge any of the promises of non-
discrimination as made and set forth herein shall constitute a material breach of contract
entitling the Board to declare the contract in default and to exercise any and all applicable
rights and remedies, including but not limited to cancellation of the contract, termination
of the contract, suspension and debarment from future contracting opportunities, and
withholding and/or forfeiture of compensation due and owning on a contract; and

That the bidder shall provide such information as may be required by the Director of
Contract Compliance pursuant to Section 4.4 of the Fulton County Non-Discrimination in
Purchasing and Contracting Ordinance.

TELEPHONE NUMBER:
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EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION

If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this form must
be completed and submitted with the bid/proposal. All prime bidders/proposers must include Letter(s)
of Intent (Exhibit D) in the bid document for all subcontractors who will be utilized under the scope of
work/services.

Prime Bidder/Proposer:

ITB/RFP Number:

Project Name or Description of Work/Service(s):

1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is is not____a minority or
female owned and controlied business enterprise. (Please indicate below the portion of work,
including, percentage of bid/proposal amount that your firm wili carry out directly):

2. If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement.

3. Sub-Contractors (including suppliers) to be utilized in the performance of this scope of
work/service(s), if awarded, are:

SUBCONTRACTOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*: COUNTY CERTIFIED**
WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE);
Native American (NABE); White Female American (WFBE); **If yes, please attach copy of recent
certification.
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SUBCONTRACTOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP™: COUNTY CERTIFIED**
WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

SUBCONTRACTOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*; COUNTY CERTIFIED**
WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

SUBCONTRACTOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*: COUNTY CERTIFIED**
WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

SUBCONTRACTOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*: COUNTY CERTIFIED**
WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE);
Native American (NABE); White Female American (WFBE); **If yes, please attach copy of recent
certification.

Total Dollar Value of Subcontractor Agreements: ($)

Total Percentage Value: (%)
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CERTIFICATION: The undersigned certifies that he/she has read, understands and agrees to be bound
by the Bid/Proposer provisions, including the accompanying Exhibits and other terms and conditions
regarding sub-contractor utilization. The undersigned further certifies that he/she is legally authorized by
the Bidder/Proposer to make the statement and representation in this Exhibit and that said statements
and representations are true and correct to the best of his/her knowledge and belief. The undersigned
understands and agrees that if any of the statements and representations are made by the
Bidder/Proposer knowing them to be false, or if there is a failure of the intentions, objectives and
commitments set forth herein without prior approval of the County, then in any such event the
Contractor's acts or failure to act, as the case may be, shall constitute a material breach of the contract,
entitling the County to terminate the Contract for default. The right to so terminate shall be in addition to,
and in lieu of, any other rights and remedies the County may have for other defaults under the contract.

Signature: Title:

Firm or Corporate Name:

Address:

Telephone: ( )

Fax Number: ( )

Email Address:
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EXHIBIT D

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR
OR
PROVIDE MATERIALS OR SERVICES

This form must be completed by ALL known subcontractor and submitted with the bid/proposal. The
Prime Contractor must submit Letters of Intent for ALL known subcontractors at time of bid submission.

To:

(Name of Prime Contractor Firm)

From:

(Name of Subcontractor Firm)

ITB/RFP Number:

Project Name:

The undersigned is prepared to perform the following described work or provide materials or services in
connection with the above project (specify in detail particular work items, materials, or services to be
performed or provided):

Project Project Estimated
Commence | Completion Dollar
Description of Work Date Date Amount
(Prime Bidder) (Subcontractor)
Signature Signature
Title Title
Date Date
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EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES

If the bidder/proposer does not intend to subcontract any portion of the scope of work services(s), this
form must be completed and submitted with the bid/proposal.

hereby declares that it is my/our intent to

perform 100% of the work required for

(Bidder)

(ITB/RFP Number)

(Description of Work)

In making this declaration, the bidder/proposer states the following:

1.

Name:

That the bidder/proposer does not customarily subcontract elements of this type project, and
normally performs and has the capability to perform and will perform all elements of the work
on this project with his/her own current work forces;

If it should become necessary to subcontract some portion of the work at a later date, the
bidder/proposer will comply with all requirements of the County’s Non-Discrimination
Ordinance in providing equal opportunities to all firms to subcontract the work. The
determination to subcontract some portion of the work at a later date shall be made in good
faith and the County reserves the right to require additional information to substantiate a
decision made by the bidder/proposer to subcontract work following the award of the
contract. Nothing contained in this provision shall be employed to circumvent the spirit and
intent of the County’s Non-Discrimination Ordinances;

The bidder will provide, upon request, information sufficient for the County to verify Item
Number one.
AUTHORIZED COMPANY REPRESENTATIVE

Title: Date:

Signature:

Firm:

Address:

Phone Number:

Fax Number:

Email Address:
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EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT

ITB/RFP No.

Project Name

This form must be completed and submitted with the bid/proposal if a joint venture approach is to be
undertaken.

In order to evaluate the extent of small, minority and female business involvement being proposed by a
Bidder/Proposer, certain relevant information must be provided prior to contract award. The information
requested below is to clearly identify and explain the extent of small business participation in the
proposed joint venture. All items must be properly addressed before the business entity can be
evaluated.

1. Firms:

1) Name of Business:
Street Address:
Telephone No.:
Nature of Business:

2) Name of Business:
Street Address:
Telephone No.:
Nature of Business:

3) Name of Business:
Street Address:
Telephone No.:
Nature of Business:

NAME OF JOINT VENTURE (If applicable):

ADDRESS:

PRINCIPAL OFFICE:

OFFICE PHONE:

11ITB80161K-DB
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Note: Attach additional sheets as required

1.

10.

11.

12.

13.

14.

Describe the capital contributions by each joint venturer and accounting thereof.

Describe the financial controls of the joint venture, e.g., will a separate cost center be
established? Which venturer will be responsible for keeping the books? How will the expense
therefore be reimbursed? What is the authority of each joint venture to commit or obligate the
order?

Describe any ownership, options for ownership, or loans between the joint ventures. Identify
terms thereof.

Describe the estimated contract cash flow for each joint venturer.

To what extent and by whom will the on-site work be supervised?

To what extent and by whom will the administrative office be supervised?

Which joint venturer will be responsible for material purchases including the estimated cost
thereof? How will the purchase be financed?

Which joint venturer will provide equipment? What is the estimated cost thereof? How will the
equipment be financed?

Describe the experience and business qualifications of each joint venturer.

Submit a copy of all joint venture agreements and evidence of authority to do business in the
State of Georgia as well as locally, to include all necessary business licenses.

Percent of Minority/Female Business Enterprises ownership by each joint venture in terms of
profit and loss sharing:

The authority of each joint venturer to commit or obligate the other:

Number of personnel to be involved in project, their crafts and positions and whether they are
employees of the Minority/Female Business Enterprises enterprise, the majority firm or the joint
venture:

Identification of control and participation in venture; list those individuals who are responsible for
day-to-day management and policy decision-maker, including, but not limited to, those with prime
responsibility for areas designated below; (use additional sheets if necessary)
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in connection with any work that these firms, as a joint venture, might be authorized to perform in
connection with above captioned contract, we each do hereby authorize representatives of the
Fulton County Department of Contract Compliance, Departments of Purchasing and Contract
Compliance, and Finance, under the direction of the County Manger's Office, to examine, from
time to time, the books, records and files to the extent that such relate to this County project.

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE
CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT WE ARE
AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS AFFIDAVIT AND GRANT THE
ABOVE PRIVILEGE.

FOR

(Company)
Date:

(Signature of Affiant)

(Printed Name)

(Company)
Date:

(Signature of Affiant)

(Printed Name)
State of
County of
On this day of ; 20 , before me, appeared , the
undersigned officer, personally appeared known to me to be

the person described in the foregoing Affidavit and acknowledges that he (she) executed the

same in the capacity therein stated and for the purpose therein contained.
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Should you have questions regarding any of the documents contained in Section 6, please feel
free to contact the Office of Contract Compliance at (404) 763-6300, for further assistance.
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EXHIBIT H

FULTON COUNTY FIRST SOURCE JOBS PROGRAM

STATEMENT OF POLICY:

It is the policy of Fulton County Government to provide employment opportunities to the citizens of Fulton
County. This policy will apply to all contracts procured through the Department of Purchasing & Contract
Compliance valued in excess of $200,000. The Prime Contractor is expected to utilize the First Source
Jobs Program to fill 50% of the entry level jobs which arise as a result of any project funded in whole or in
part with County funds with residents of Fulton County.

PURPOSE:

The purpose of this policy is to create a pool of employable persons who are residents of Fulton County
to be called upon as a source to fill jobs created as a result of any eligible project funded in whole or in
part with County funds in order to provide stable economic opportunities for families throughout the
County. The First Source Jobs Program will be implemented by the Department of Purchasing & Contract
Compliance and the Office of Workforce Development.

MONITORING POLICY:

Upon execution of a contract with Fuiton County Government, the First Source Jobs Agreement (FSJ
Form 2) will become a part of the contract between the bidder/proposer and Fulton County Government.
The First Source Jobs Program will be monitored during routine site visits by the Office of Contract
Compliance along with the Office of Workforce Development.

FORM 1
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FULTON COUNTY
First Source Jobs Program Information

Company Name:

Project Number:

Project Name:

The following entry-level positions will become available as a result of the above referenced
contract with Fulton County.

1.

2

Include a job description and all required qualifications for each position listed above.

Identify a company representative and contact phone number who will be responsible for
coordinating with the First Source Jobs Program:

Company Representative:

Phone Number:

Email Address:

FORM 2
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FULTON COUNTY
First Source Jobs Program Agreement

Awarded Contractor’s Name:

Formal Contract Name:

RFP/ITB Number:

Contact Person:

Contact Phone:

The contractor listed above agrees to the following:

1. The contractor shall make a good faith effort to fill 50% of the entry level position(s) created by
this project using the Fulton County First Source Jobs Program.

2. The contractor shall provide the applicable details of every entry level job in writing within the
required form.

3. The contractor shall be expected to present documentation that confirms employment terms to
both the employee and Fulton County.

The Office of Contract Compliance will assist with monitoring the participation of First Source Jobs
Program employees during routine site visits and report findings to the Office of Workforce Development
for confirmation and follow-up. The Office of Workforce Development shall notify the Director of Human
Services and the Purchasing Agent of any determination of non-compliance with the requirements of this
policy and recommend a resolution or action to be taken.

Upon a determination by the Purchasing Agent and the Director of Human Services that a contractor has
failed to comply with any portion of this policy, the County may impose the following:

1. Ten percent (10%) of all future payments under the involved eligible project shall be entitled to be
withheld from a contractor that has violated this policy until the contractor complies with the
provisions of this policy.

The undersigned agrees to the terms and conditions set forth in this agreement.

Contractor’s Official Title: Date:

Contractor’'s Name:

Contractor’s Signature:

FORM 3
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Insurance and Risk Management Provisions
Wastewater System Services — Standby Construction

It is Fulton County Government’s practice to obtain Certificates of Insurance from our Contractors and
Vendors. Insurance must be written by a licensed agent in a company licensed to write insurance in the
State of Georgia, with an A.M. Best rating of at least A- VI, subject to final approval by Fulton County.
Respondents shall submit with the bid/proposal evidence of insurability satisfactory to Fulton County
Government as to form and content. Either of the following forms of evidence is acceptable:

e A letter from an insurance carrier stating that upon your firm/company being the
successful Bidder/Respondent that a Certificate of Insurance shall be issued in
compliance with the Insurance and Risk Management Provisions outlined below.

e A Certificate of Insurance complying with the Insurance and Risk Management
Provisions outlined below (Request for Bid/Proposal number and Project Name, Number
and Description must appear on the Certificate of Insurance).

e A combination of a specific policy written with an umbrella policy covering liabilities in
excess of the required limits is acceptable to achieve the applicable insurance coverage
levels.

Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits equal to
or greater than the limits described below. Proof of insurance must be provided to Fulton County
Government prior to the start of any activities/construction as described in the bid document(s). Any and
all Insurance Coverage(s) and Bonds required under the terms and conditions of the contract shall be
maintained during the entire length of the contract, including any extensions or renewals thereto, and until
all work has been completed to the satisfaction of Fulton County Government.

Accordingly the Respondent shall provide a certificate evidencing the following:

1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE - STATUTORY
(In compliance with the Georgia Workers Compensation Acts, including but not limited to U.S.
Longshoremen and Harbor Workers Act and any other State or Federal Acts or Provisions in
which jurisdiction may be granted)

Employer’s Liability Insurance BY ACCIDENT EACH ACCIDENT $1,000,000
Employer’s Liability Insurance BY DISEASE POLICY LIMIT $1,000,000
Employer’s Liability Insurance BY DISEASE EACH EMPLOYEE $1,000,000

**To include U.S. Longshoremen and Harbor Workers Act**

2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability

Insurance)

Bodily Injury and Property Damage Liability Each Occurrence $1,000,000
(Other than Products/Completed Operations)General Aggregate $2,000,000
Products\Completed Operation Aggregate Limit $2,000,000
Personal and Advertising Injury Limits $1,000,000
Fire Damage Limits $100,000

**General Liability Policy to include the following:

Effective 08-23-11
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= Per Project/Location Aggregate and Completed Operations for 3 Years after project
completion.

= Policy to provide evidence of X, C, U coverage.

= Policy to have no exclusion for demolition work.

3. BUSINESS AUTOMOBILE LIABILITY INSURANCE
Combined Single Limits Each Occurrence $1,000,000
(Including operation of non-owned, owned, and hired automobiles).
**Broadened Pollution Endorsement CA9948 and MCS 90**

4. UMBRELLA LIABILITY Per Occurrence/Aggregate $2,000,000

5. CONTRACTORS POLLUTION LIABILITY Each Occurrence $1,000,000
**0Or by endorsement to General Liability Policy for sudden and accidental**
If Pollution provided by General Liability Endorsement and sudden and accidental, Completed
Operations would not be a requirement.
= To include three (3) years of extended Completed Operations coverage.

Certificates of Insurance

Certificates shall state that the policy or policies shall not expire, be cancelled or altered without at least
forty-five (45) days prior written notice to Fulton County Government. Policies and Certificates of
Insurance are to list Fulton County Government as an Additional Insured (except for Workers’
Compensation) and shall conform to all terms and conditions (including coverage of the indemnification
and hold harmless agreement) contained in the Insurance and Risk Management Provisions.

If Fulton County Government shall so request, the Respondent, Contractor or Vendor will furnish the
County for its inspection and approval such policies of insurance with all endorsements, or confirmed
specimens thereof certified by the insurance company to be true and correct copies.

The Contractor agrees to name the Owner and all other parties required of the Contractor/Vendor shall be
included as additional insureds on the CGL, using ISO Additional Insured Endorsement forms CG 2010
11/85 or its equivalent coverage to the additional insureds. This insurance for the additional insureds
shall be as broad as the coverage provided for the named insured Contractor. It shall apply as Primary
Insurance before any other insurance or self-insurance, including any deductible, non-contributory, and
Waiver of Subrogation provided in favor of Fulton County.

Additional Insured under the General Liability, Auto Liability, Umbrella Policies (with exception of
Workers Compensation and Professional Liability), with no Cross Suits exclusion.

Important:
It is understood that Insurance in no way Limits the Liability of the Contractor/Vendor.

Effective 08-23-11
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USE OF PREMISES

Contractor/Vendor shall confine its apparatus, the storage of materials and the operations of its workers to
limits/requirements indicated by law, ordinance, permits and any restrictions of Fulton County
Government and shall not unreasonably encumber the premises with its materials.

PROTECTION OF PROPERTY

Contractor/Vendor will adequately protect its own work from damage, will protect Fulton
County Government’s property from damage or loss and will take all necessary precautions
during the progress of the work to protect all persons and the property of others from damage or
loss.

Contractor/Vendor shall take all necessary precautions for the safety of employees of the work
and shall comply with all applicable provisions of the Federal, State and local safety laws and
building codes to prevent accidents or injury to persons on, about, or adjacent to the premises
where work is being performed.

Contractor/Vendor shall erect and properly maintain at all times as required by the conditions
and progress of the work, all necessary safeguards for the protection of its employees, Fulton
County Government employees and the public and shall post all applicable signage and other
warning devices t protect against potential hazards for the work being performed.

INDEVMNIFICATION AND HOLD HARMLESS AGREEMENT

To the fullest extent of the Law, Contractor/Vendor hereby agrees to release, indemnify, defend and hold
harmless Fulton County, its Commissioners, officers, employees, subcontractors, successors, assigns and
agents, from and against any and all losses (including death), claims, damages, liabilities, costs and
expenses (including but not limited to all actions, proceedings, or investigations in respect thereof and any
costs of judgments, settlements, court costs, attorney’s fees or expenses, regardless of the outcome of any
such action, proceeding, or investigation), caused by, relating to, based upon or arising out of any act or
omission by Contractor/Vendor, its directors, officers, employees, subcontractors, successors, assigns or
agents, or otherwise in connection (directly or indirectly) with its acceptance, or the performance, or
nonperformance, of its obligations under these agreements. Such obligations shall not be construed to
negate, abridge or otherwise reduce any other rights or obligations of indemnity which would otherwise
exist as to any party or person as set forth in this paragraph.

Contractor/Vendor further agrees to protect, defend, indemnify and hold harmless Fulton County, its
Commissioners, officers, employees, subcontractors, successors, assigns and agents from and against any
and all claims or liability for compensation under the Worker’s Compensation Act, Disability Benefits
Act, or any other employee benefits act arising out of injuries sustained by any employees of
Contractor/Vendor. These indemnities shall not be limited by reason of the listing of any insurance
coverage.

Effective 08-23-11
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If the bid/quotation involves construction services Contractor/Vendor will be responsible fully
Jor any and all damage to the work during the course of construction, until the point of Final
acceptance by Fulton County.

FULTON COUNTY ACKNOWLEDGES THAT ALL PROVISIONS OF THIS INDEMNITY
AGREEMENT MAY NOT BE APPLICABLE TO THE CONTRACTOR/VENDOR’S
BUSINESS. TO THE EXTENT THAT CONTRACTOR/VENDOR MAY DEMONSTRATE
SUCH NONAPPLICABILITY, FULTON COUNTY MAY NEGOTIATE AMENDMENTS TO
THIS AGREEMENT AS THE CIRCUMSTANCES DICTATE.

CONTRACTOR/VENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND
AGREEING TO COMPLY WITH THIS INDEMNIFICATION AND HOLD HARMLESS
AGREEMENT, AND THE REPRESENTATIVE OF THE CONTRACTOR/VENDOR
IDENTIFIED BELOW IS AUTHORIZED TO SIGN CONTRACTS ON BEHALF OF THE
RESPONDING CONTRACTOR/VENDOR.

COMPANY: SIGNATURE:
NAME: TITLE:
DATE:

Effective 08-23-11



111TB80161K-DB; 2011 Standby Miscellaneous Construction - Wastewater System Services Section 00500
Owner - Contractor Agreement

OWNER - CONTRACTOR AGREEMENT

111TB80161K-DB; 2011 Standby Miscellaneous Construction - Wastewater System

Services
Contractor: Project No.
Address: Telephone:
Contact: Facsimile:
THIS AGREEMENT is effective as of the day of , 2011, by and

between Fulton County, a political subdivision of the State of Georgia (hereinafter called the
*County”), and the above named CONTRACTOR in accordance with all provisions of this
Construction agreement, consisting of the following Contract Documents:

General Conditions

Special Conditions

Bid Form

Scope of Work and Technical Specifications
Drawings and Specifications

Exhibits

Purchasing Forms

Office of Contract Compliance Forms

Risk Management Insurance Provisions Forms

WITNESSETH: That the said Contractor has agreed, and by these presents does agree with the
said County, for and in consideration of a Contract Price of (% )
and other good and valuable consideration, and under the penalty expressed on Bonds hereto
attached, to furnish all equipment, tools, materials, skill, and labor of every description necessary
to carry out and complete in good, firm, and substantial, and workmanlike manner, the Work
specified, in strict conformity with the Drawings and the Specifications hereinafter set forth, which
Drawings and Specifications together with the bid submittals made by the Contractor, General
Conditions, Special Provisions, Detailed Specifications, Exhibits, and this Agreement, shall all
form essential parts of this Contract. The Work covered by this Contract includes all Work
indicated on Plans and Specifications and listed in the Bid entitled:

Project Number: 111TB80161K-DB
2011 Standby Miscellaneous Construction - Wastewater System Services

The Contractor shall commence the Work with adequate force and equipment within 10 days
from receipt of Notice to Proceed from the County, and shall complete the work within 365
consecutive calendar days from the Notice to Proceed or the date work begins, whichever comes
first. The Contractor shall remain responsible for performing, in accordance with the terms of the
contract, all work assigned prior to the expiration of the said calendar days allowed for completion
of the work even if the work is not completed until after the expiration of such days.

Fulton County reserves the right to renew this contract for one (1) additional 365 consecutive
calendar day period.

As full compensation for the faithful performance of this Contract, the County shall pay the

Contractor in accordance with the General Conditions and the prices stipulated in the Bid, hereto
attached.
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It is further mutually agreed between the parties hereto that if, at any time after the execution of
this Agreement and the Surety Bonds hereto attached for its faithful performance, the County
shall deem the surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason,
such bonds cease to be adequate to cover the performance of the Work, the Contractor shall, at
his expense, within five days after receipt of notice from the County so to do, furnish an additional
bond or bonds in such form and amount, and with such surety or sureties as shall be satisfactory
to the County. In such event no further payment to the Contractor shall be deemed to be due
under this Agreement until such new or additional security for the faithful performance of the
Work shall be furnished in manner and form satisfactory to the County.

The Contractor hereby assumes the entire responsibility and liability for any and all injury to
or death of any and all persons, including the Contractor’'s agents, servants, and employees,
and in addition thereto, for any and all damages to property caused by or resulting from or
arising out of any act or omission in connection with this contract or the prosecution of work
hereunder, whether caused by the Contractor or the Contractor's agents, Servants, or
employees, or by any of the Contractor's subcontractors or suppliers, and the Contractor
shall indemnify and hold harmiless the County, the Construction Manager, or any of their
subcontractors from and against any and all loss and/or expense which they or any of them
may suffer or pay as a result of claims or suits due to, because of, or arising out of any and
all such injuries, deaths and/or damage, irrespective of County or Construction Manager
negligence (except that no party shall be indemnified for their own sole negligence). The
Contractor, if requested, shall assume and defend at the Contractor's own expense, any suit,
action or other legal proceedings arising there from, and the Contractor hereby agrees to
satisfy, pay, and cause to be discharged of record any judgment which may be rendered
against the County and the Construction Manager arising there from.

In the event of any such loss, expense, damage, or injury, or if any claim or demand for
damages as heretofore set forth is made against the County or the Construction Manager,
the County may withhold from any payment due or thereafter to become due to the
Contractor under the terms of this Contract, an amount sufficient in its judgment to protect
and indemnify it and the Construction Manager from any and all claims, expense, loss,
damages, or injury; and the County, in its discretion, may require the Contractor to furnish a
surety bond satisfactory to the County providing for such protection and indemnity, which
bond shall be furnished by the Contractor within five (5) days after written demand has been
made therefore. The expense of said Bond shall be borne by the Contractor. [See General
Conditions for similar provisions]

This Contract constitutes the full agreement between the parties, and the Contractor shall not
sublet, assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of this
Contract or his right, title, or interest therein to any person, firm or corporation without the
previous consent of the County in writing. Subject to applicable provisions of law, this Contract
shall be in full force and effect as a Contract, from the date on which a fully executed and
approved counterpart hereof is delivered to the Contractor and shall remain and continue in full
force and effect until after the expiration of any guarantee period and the Contractor and his
sureties are finally released by the County.

This agreement was approved by the Fulton County Board of Commissioner on [Insert approval
date and item number].

[SIGNATURES NEXT PAGE]
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IN WITNESS THEREOF, the Parties hereto have caused this Contract to be executed by their
duly authorized representatives as attested and witnessed and their corporate seals to be
hereunto affixed as of the day and year date first above written.

OWNER: CONTRACTOR:

FULTON COUNTY, GEORGIA [Insert Contractor COMPANY
NAME ]

John H. Eaves, Commission Chair [Insert Name & Title of person

Board of Commissioners authorized to sign contract]

ATTEST: ATTEST:

Mark Massey Secretary/

Clerk to the Commission (Seal) Assistant Secretary

(Affix Corporate Seal)

APPROVED AS TO FORM:

Office of the County Attorney

APPROVED AS TO CONTENT:

[insert Department Head Name]
[Insert Department Head Title]

END OF SECTION
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PERFORMANCE BOND

No contract with Fulton County for work to be done shall be valid for any purpose unless the
Contractor provides a Performance Bond with good and sufficient surety payable to, in favor of,
and for the protection of Fulton County. The Performance Bond shall be in the amount of 100% of
the total contract amount, payable by the terms of the Contract, and shall be written on the
following form.

Surety companies executing Bonds must appear on the Treasury Department's most current list
(Circular 570 as amended) and be authorized to transact business as a surety in Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by another
partner; for an individual by a notary with the corporate seal.
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS that

(Insert name of Contractor)

(hereinafter called the “Principal”) and (hereinafter called the
(Insert name of Surety)

“Surety”), are held and firmly bound unto FULTON COUNTY, a political subdivision of the State
of Georgia (hereinafter called the “Owner”), its successors and assigns, in the penal sum of
[100% of Contract amount], lawful money of the United States of America, for the
payment of which the Principal and the Surety bind themselves, their administrators, executors,
successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract
with the Owner, dated , which is incorporated herein by reference in
its entirety (hereinafter called the “Contract”), for construction-type services of a project known as
2011 Standby Miscellaneous Construction - Wastewater System Services, as more
particularly described in the Contract (hereinafter called the “Project”);

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal
shall fully and completely perform all the undertakings, covenants, terms, conditions, warranties,
and guarantees contained in the Contract, including all modifications, amendments, changes,
deletions, additions, and alterations thereto that may hereafter be made, then this obligation shall
be void; otherwise it shall remain in full force and effect.

Whenever the Principal shall be, and declared by the Owner to be, in default under the
Construction-Type Contract, the Surety shall promptly remedy the default as follows:

1. Complete the Contract in accordance with its terms and conditions; or, at the sole
option of the Owner,

2. Obtain a bid or bids for completing the Contract in accordance with its terms and
conditions, and upon determination by the Surety and the Owner of the lowest
responsible bidder, arrange for a contract between such bidder and Owner and make
available as the work progresses (even though there should be a default or
succession of defaults under the Contract or contracts of completion arranged under
this paragraph) sufficient funds to pay the cost of completion less the balance of the
contract price; but not exceeding, including other costs and damages for which the
Surety may be liable hereunder, the penal sum set forth in the first paragraph hereof,
as may be adjusted, and the Surety shall make available and pay to the Owner the
funds required by this Paragraph prior to the payment of the Owner of the balance of
the contract price, or any portion thereof. The term “balance of the contract price,” as
used in this paragraph, shall mean the total amount payable by the Owner to the
Contractor under the Contract, and any amendments thereto, less the amount paid
by the Owner to the Contractor; or, at the sole option of the Owner,

3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs
incurred in completing the work.

In addition to performing as required in the above paragraphs, the Surety shall indemnify
and hold harmless the Owner from any and all losses, liability and damages, claims, judgments,
liens, costs and fees of every description, including reasonable attorney’s fees, litigation costs
and expert witness fees, which the Owner may incur, sustain or suffer by reason of the failure or
default on the part of the Principal in the performance of any or all of the terms, provisions, and
requirements of the Contract, including any and all amendments and modifications thereto, or
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incurred by the Owner in making good any such failure of performance on the part of the
Principal.

The Surety shall commence performance of its obligations and undertakings under this
Bond promptly and without delay, after written notice from the Owner to the Surety.

The Surety hereby waives notice of any and all modifications, omissions, additions,
changes, alterations, extensions of time, changes in payment terms, and any other amendments
in or about the Contract, and agrees that the obligations undertaken by this Bond shall not be
impaired in any manner by reason of any such modifications, omissions, additions, changes,
alterations, extensions of time, change in payment terms, and amendments.

The Surety hereby agrees that this Bond shall be deemed amended automatically and
immediately, without formal or separate amendments hereto, upon any amendment to the
Contract, so as to bind the Principal and the Surety to the full and faithful performance of the
Contract as so amended or modified, and so as to increase the penal sum to the adjusted
Contract Price of the Contract.

No right of action shall accrue on this Bond to or for the use of any person, entity or
corporation other than the Owner and any other obligee named herein, or their executors,
administrators, successors or assigns.

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be
interpreted so; as to comply with; the minimum requirements thereof. However, in the event the
express language of this Bond extends protection to; the Owner beyond that contemplated by
0O.C.G.A. Section 36-91-1 et seq. and O.C.G.A. Section 13-10-1, as amended, or any other
statutory law applicable to this Project, then the additional protection shall be enforced in favor of
the Owner, whether or not such protection is found in the applicable statutes.
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed
and their respective corporate seals to be affixed and attested by their duly authorized
representatives this day of

(SEAL)
(Principal)
By:
Attest:
Secretary
(SEAL)
(Surety)
By:
Attest:
Secretary

(Address of Surety’s Home Office)

(Resident Agent of Surety)

END OF SECTION
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PAYMENT BOND

No Contract with Fulton County for work to be done shall be valid for any purpose unless the
Contractor provides a Payment Bond with good and sufficient surety payable to Fulton County for
the use and protection of all sub-contractors and all persons supplying labor, materials,
machinery, and equipment in the prosecution of the work provided for in the Contract. The
Payment Bond shall be in the amount of 100% of the total contract amount, payable by the terms
of the Contract, and shall be written on the following form.

Surety companies executing Bonds must appear on the Treasury Department's most current list
(Circular 570 as amended) and be authorized to transact business in the State of Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by another
partner; for an individual by a notary with the corporate seal.
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS that

(Insert name of Contractor)

(hereinafter called the “Principal”) and (hereinafter called the
(Insert name of Surety)

“Surety”), are held and firmly bound unto FULTON COUNTY, a political subdivision of the State
of Georgia (hereinafter called the “Owner”), its successors and assigns as obligee, in the penal
sum of [100% of Contract amount], lawful money of the United States of America,
for the payment of which the Principal and the Surety bind themselves, their administrators,
executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract
with the Owner, dated , which is incorporated herein by reference in
its entirety (hereinafter called the “Contract”), for construction-type services of a project known as
2011 Standby Miscellaneous Construction - Wastewater System Services, as more
particularly described in the Contract (hereinafter called the “Project”);

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall
promptly make payment to all persons working on or supplying labor or materials under the
Contract, and any amendments thereto, with regard to labor or materials furnished and used in
the Project, and with regard to labor or materials furnished but not so used, then this obligation
shall be void; but otherwise it shall remain in full force and effect.

1. A “Claimant’ shall be defined herein as any subcontractor, person, party, partnership,
corporation or the entity furnishing labor, services or materials used, or reasonably
required for use, in the performance of the Contract, without regard to whether such
labor, services or materials were sold, leased or rented, and without regard to whether
such Claimant is or is not in privity of contract with the Principal or any subcontractor
performing work on the Project, including, but not limited to, the following labor, services,
or materials: water, gas, power, light, heat, oil, gasoline, telephone service or rental of
equipment directly applicable to the Contract.

2. In the event a Claimant files a lien against the property of the Owner, and the Principal
fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the lien
promptly upon written notice from the Owner, either by bond or as otherwise provided in
the Contract.

3. The Surety hereby waives notice of any and all modifications, omissions, additions,
changes, alterations, extensions of time, changes in the payment terms, and any other
amendments in or about the Contract and agrees that the obligations undertaken by this
Bond shall not be impaired in any manner by reason of any such modifications,
omissions, additions, changes, alterations, extensions of time, changes in payment
terms, and amendments.

4, The Surety hereby agrees that this Bond shall be deemed amended automatically and
immediately, without formal or separate amendments hereto, upon any amendment or
modifications to the Contract, so as to bind the Principal and Surety, jointly and severally,
to the full payment of any Claimant under the Contract, as amended or modified,
provided only that the Surety shall not be liable for more than the penal sum of the Bond,
as specified in the first paragraph hereof.
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5. This Bond is made for the use and benefit of all persons, firms, and corporations who or
which may furnish any materials or perform any labor for or on account of the
construction-type services to be performed or supplied under the Contract, and any
amendments thereto, and they and each of them may sue hereon.

6. No action may be maintained on this Bond after one (1) year from the date the last
services, labor, or materials were provided under the Contract by the Claimant
prosecuting said action.

7. This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be interpreted
so as to comply with the minimum requirements thereof. However, in the event the
express language of this Bond extends protection to the Owner beyond that
contemplated by O.C.G.A. Section 13-10-1, or any other statutory law applicable to this
Project, then the additional protection shall be enforced in favor of the Owner, whether or
not such protection is found in the applicable statutes.
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed
and their respective corporate seals to be affixed and attested by their duly authorized
representatives this day of

(SEAL)
(Principal)
By:
Attest:
Secretary
(SEAL)
(Surety)
By:
Attest:
Secretary

(Address of Surety’s Home Office)

(Resident Agent of Surety)

END OF SECTION
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GENERAL CONDITIONS:
00700-1 FAMILIARITY WITH SITE

Execution of this agreement by the Contractor is a representation that the Contractor has visited
the site, has become familiar with the local conditions under which the work is to be performed,
and has correlated personal observations with the requirements of this agreement.

00700-2 CONTRACT DOCUMENTS

This agreement consists of Owner's invitation for bid, instructions to bidders, bid form,
performance bond, payment bond, acknowledgments, the contract, general conditions, special
conditions, specifications, plans, drawings, exhibits, addenda, and written change orders.

A. Notice of Award of Contract:
B. Execution of Contract Documents

Upon notification of Award of Contract, the Owner shall furnish the Contractor the conformed
copies of Contract Documents for execution by the Contractor and the Contractor's surety.

Within ten (10) days after receipt the Contractor shall return all the documents properly executed
by the Contractor and the Contractor's surety. Attached to each document shall be an original
power-of-attorney for the person executing the bonds for the surety and certificates of insurance
for the required insurance coverage.

After receipt of the documents executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the Owner shall complete the execution of the documents.
Distribution of the completed documents will be made upon completion.

Should the Contractor and/or Surety fail to execute the documents within the time specified; the
Owner shall have the right to proceed on the Bid Bond accompanying the bid.

If the Owner fails to execute the documents within the time limit specified, the Contractor shall
have the right to withdraw the Contractor's bid without penalty.

Drawings and Specifications:

The Drawings, Specifications, Contract Documents, and ali supplemental documents, are
considered essential parts of the Contract, and requirements occurring in one are as binding as
though occurring in all. They are intended to define, describe and provide for all Work necessary
to complete the Project in an acceptable manner, ready for use, occupancy, or operation by the
Owner.

In case of conflict between the Drawings and Specifications, the Specifications shall govern.
Figure dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall
govern over general Drawings.

In cases where products or quantities are omitted from the Specifications, the description and
quantities shown on the Drawings shall govern.

Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately
reported to the Construction Manager in writing. Any such ambiguity or need for clarification shall
be handled by the Construction Manager in writing. No clarification of the Drawings and
Specifications hereunder by the Construction Manager shall entitle the Contractor to any
additional monies unless a Change Order has been processed as provided by "Changes in the
Contract" hereof.

Any work done by the Contractor following a discovery of such differing site condition or
ambiguity or need for clarification in the Contract Drawings and Specifications prior to a written
report to the Construction Manager shall not entitle the Contractor to additional monies and shall
be done at the Contractor's risk.
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00700-3 DEFINITIONS

The following terms as used in this agreement are defined as follows to the extent the definitions
herein differ or conflict with those in the Instructions for Bidders, Section 00100, the definitions
herein shall control.

Change Order - A written order to the Contractor issued by the County pursuant to Fulton County
Policy and Procedures 800-6 for changes in the work within the general scope of the contract
documents, adjustment of the contract price, extension of the contract time, or reservation of
determination of a time extension.

Construction Manager or Engineer shall mean Fulton County assigned Construction Project
Manager, the County authorized representative for this project.

Contractor shall mean the party of the second part to the Contract Agreement or the authorized
and legal representative of such party.

Contract Documents include the Contract Agreement, Contractor's Bid (including all
documentation accompanying the Bid and any post-Bid documentation required by the County
prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, Supplementary
Conditions, Specifications, Drawings and addenda, together with written amendments, change
orders, field orders and the Construction Manager's written interpretations and clarifications
issued in accordance with the General Conditions on or after the date of the Contract Agreement.

Shop drawing submittals reviewed in accordance with the General Conditions, geotechnical
investigations and soils report and drawings of physical conditions in or relating to existing
surface structures at or contiguous to the site are not Contract Documents.

Contract Price - The sum specified in the Agreement to be paid to the Contractor in consideration
of the Work.

Contract Time shall mean the number of consecutive calendar days as provided in the Contract
Agreement for completion of the Work, to be computed from the date of Notice to Proceed.

Owner or County shall mean Fulton County Government, party of the first part to the Contract
Agreement, or its authorized and legal representatives.

Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the next
day.

Design Consultant shall mean the firm or corporation responsible for the detailed design drawings
and specifications.

Director - Director of the Department of Public Works of Fulton County, Georgia or the designee
thereof.

Emergency work shall mean County identified work affecting the safety of persons or property
where the Contractor is required to act immediately to prevent threatened damage, injury or loss
to remedy said emergency condition.

Final Completion shall mean the completion of all work as required in accordance with the terms
and conditions of the contract documents.

Liquidated Damages shall mean the amount, stated in the Contract Agreement, which the
Contractor agrees to pay to the Owner for each consecutive calendar day beyond the Contract
time required to complete the Project or for failing to comply with associated milestones.
Liquidated Damages will end upon written notification from the Owner of Final Acceptance of the
Project or upon written notification of from the Owner of completion of the milestone.

Non Emergency work shall mean work assigned to the Contractor where there is no immediate
threat of damage, injury or loss to persons or property.
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Notice to Proceed - A written communication issued by the County to the Contractor authorizing it
to proceed with the work, establishing the date of commencement and completion of the work,
and providing other direction to the Contractor. in emergency situations, the Notice to Proceed
may be given to the Contractor verbally and followed up with the written notice.

Products shall mean materials or equipment permanently incorporated into the work.

Program Manager - Not used in this contract. Delete all references.

Project Manual - The Contract Documents.
Provide shall mean to furnish and install.

Substantial Completion - The date certified by the Construction Manager when all or a part of the
work, as established pursuant to General Condition 0700-81, is sufficiently completed in
accordance with the requirements of the contract documents so that the identified portion of the
work can be utilized for the purposes for which it is intended.

Work or Project - All of the services specified, indicated, shown or contemplated by the contract
documents, and furnishing by the Contractor of all materials, equipment, labor, methods,
processes, construction and manufacturing materials and equipment, tools, plans, supplies,
power, water, transportation and other things necessary to complete such services in accordance
with the contract documents to insure a functional and complete facility.

00700-4 CODES

All codes, specifications, and standards referenced in the contract documents shall be the latest
editions, amendments and revisions of such referenced standards in effect as of the date of the
request for proposals for this contract.

00700-5 REVIEW OF CONTRACT DOCUMENTS

Before making its proposal to the County, and continuously after the execution of the agreement,
the Contractor shall carefully study and compare the contract documents and shall at once report
to the Construction Manager any error, ambiguity, inconsistency or omission that may be
discovered, including any requirement which may be contrary to any law, ordinance, rule, or
regulation of any public authority bearing on the performance of the work. By submitting its
proposal, the Contractor agrees that the contract documents, along with any supplementary
written instructions issued by or through the Construction Manager that have become a part of
the contract documents, appear accurate, consistent and complete insofar as can be reasonably
determined. If the Contractor has timely reported in writing any error, inconsistency, or omission
to the Construction Manager, has properly stopped the affected work until instructed to proceed,
and has otherwise followed the instructions of the Construction Manager, the Contractor shall not
be liable to the County for any damage resulting from any such error, inconsistency, or omission
in the contract documents. The Contractor shall not perform any portion of the work without the
contract documents, approved plans, specifications, products and data, or samples for such
portion of the work. For purposes of this section “timely” is defined as the time period in which
the contractor discovers, or should have discovered, the error, inconsistency, or omission, with
the exercise of reasonable diligence.

00700-6 STRICT COMPLIANCE

No observation, inspection, test or approval of the County or Construction Manager shall relieve
the Contractor from its obligation to perform the work in strict conformity with the contract
documents except as provided in General Condition 00700-48.

00700-7 APPLICABLE LAW

All applicable State laws, County ordinances, codes, and rules and regulations of all authorities
having jurisdiction over the construction of the project shall apply to this agreement. The
Contractor shall comply with the requirements of any Fulton County program concerning non-
discrimination in contracting.. All work performed within the right of way of the Georgia
Department of Transportation and any railroad crossing shall be in accordance with Georgia
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Department of Transportation regulations, policies and procedures and, where applicable, those
of any affected railroad. The Contractor shall comply with all laws, ordinances, codes, rules and
regulations bearing on the conduct of the work as specified and the Contractor agrees to
indemnify and hold harmless the County, its officers, agents and employees, as well as the
Construction Manager and the Program Manager against any claim or liability arising from or
based on the violation of any law, ordinance, regulation, order or decree affecting the conduct of
the work, whether occasioned by the Contractor, his agents or employees.

00700-8 PERMITS, LICENSES AND BONDS

All permits and licenses necessary for the work shall be secured and paid for by the Contractor.
If any permit, license or certificate expires or is revoked, terminated, or suspended as a result of
any action on the part of the Contractor, the Contractor shall not be entitled to additional
compensation or time. The Contractor shall obtain and keep in force at all times performance
and payment bonds payable to Fulton County in penal amounts equal to 100% of the Contract
price.

00700-9 TAXES

A. The Contractor shail pay all sales, retail, occupational, service, excise, old age benefit
and unemployment compensation taxes, consumer, use and other similar taxes, as well
as any other taxes or duties on the materials, equipment, and labor for the work provided
by the Contractor which are legally enacted by any municipal, county, state or federal
authority, department or agency at the time bids are received, whether or not yet
effective. The Contractor shall maintain records pertaining to such taxes and levies as
well as payment thereof and shall make the same available to the County at all
reasonable times for inspection and copying. The Contractor shall apply for any and all
tax exemptions which may be applicable and shall timely request from the County such
documents and information as may be necessary to obtain such tax exemptions. The
County shall have no liability to the Contractor for payment of any tax from which it is
exempt.

B. The Contractor is obligated to comply with all local and State Sales and Use Tax laws.
The Contractor shall provide the Owner with documentation to assist the Owner in
obtaining sales and/or use tax refunds for eligible machinery and equipment used for the
primary purpose of reducing or eliminating air or water pollution as provided for in
Chapter 48-8-3 (36) and (37) of the Official Code of Georgia. All taxes shall be paid by
the Contractor. All refunds will accrue to the Owner.

Acceptance of the project as complete and final payment will not be made by the Owner until the
Contractor has fully complied with this requirement.

00700-10 DELINQUENT CONTRACTORS

The County shall not pay any claim, debt, demand or account whatsoever to any person firm or
corporation who is in arrears to the County for taxes. The County shall be entitled to a
counterclaim, backcharge, and offset for any such debt in the amount of taxes in arrears, and no
assignment or transfer of such debt after the taxes become due shall affect the right of the
County to offset any taxes owed against said debt.

00700-11 LIEN WAIVERS

The Contractor shall furnish the County with evidence that all persons who have performed work
or furnished materials pursuant to this agreement have been paid in full prior to submitting its
demand for final payment pursuant to this agreement. A final affidavit, Exhibit A, must be
completed, and submitted to comply with requirements of 00700-11. In the event that such
evidence is not furnished, the County may retain sufficient sums necessary to meet all lawful
claims of such laborers and materialmen. The County assumes no obligation nor in any way
undertakes to pay such lawful claims from any funds due or that may become due to the
Contractor.
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00700-12 MEASUREMENT

All items of work to be paid for per unit of measurement shail be subject to inspection,
measurement, and confirmation by the Construction Manager.

00700-13 ASSIGNMENT

The Contractor shall not assign any portion of this agreement or moneys due there from (include
factoring of receivables) without the prior written consent of the County. The Contractor shall
retain personal control and shall provide personal attention to the fulfilment of its obligations
pursuant to this agreement. Any assignment without the express written consent of the County
shall render this contract voidable at the sole option of the County.

00700-14 FOREIGN CONTRACTORS

In the event that the Contractor is a foreign corporation, partnership, or sole proprietorship, the
Contractor hereby irrevocably appoints the Secretary of State of Georgia as its agent for service
of all legal process for the purpose of this contract only.

00700-15 INDEMNIFICATION [there are two indemnification clauses. the other is in the Contract
Cover Sheet]

The Contractor hereby assumes the entire responsibility and liability for any and all injury to or
death of any and all persons, including the Contractor’s agents, servants, and employees, and in
addition thereto, for any and all damages to property caused by or resulting from or arising out of
any act or omission in connection with this contract or the prosecution of work hereunder,
whether caused by the Contractor or the Contractor’'s agents, servants, or employees, or by any
of the Contractor’'s subcontractors or suppliers, and the Contractor shall indemnify and hold
harmless the County, the Construction Manager and the Program Manager, or any of their
subcontractors from and against any and all loss and/or expense which they or any of them may
suffer or pay as a result of claims or suits due to, because of, or arising out of any and all such
injuries, deaths and/or damage, irrespective of County or Construction Manager or Program
Manager negligence (except that no party shall be indemnified for their own sole negligence).
The Contractor, if requested, shall assume and defend at the Contractor’'s own expense, any suit,
action or other legal proceedings arising there from, and the Contractor hereby agrees to satisfy,
pay, and cause to be discharged of record any judgment which may be rendered against the
County, the Construction Manager and the Program Manager arising there from.

In the event of any such loss, expense, damage, or injury, or if any claim or demand for damages
as heretofore set forth is made against the County or the Construction Manager or the Program
Manager, the County may withhold from any payment due or thereafter to become due to the
Contractor under the terms of this Contract, an amount sufficient in its judgment to protect and
indemnify it and the Construction Manager and the Program Manager from any and all claims,
expense, loss, damages, or injury; and the County, in its discretion, may require the Contractor to
furnish a surety bond satisfactory to the County providing for such protection and indemnity,
which bond shall be furnished by the Contractor within five (5) days after written demand has
been made therefore. The expense of said Bond shall be borne by the Contractor.

00700-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS

The Contractor shall supervise and direct the work using the Contractor's best skill and attention.
The Contractor shall be solely responsible for all construction methods and procedures and shall
coordinate all portions of the work pursuant to the contract subject to the overall coordination of
the Construction Manager. All work pursuant to this agreement shall be performed in a skillful
and workmanlike manner.

The County reserves the right to perform work related to the Project with the County’s own forces
and to award separate contracts in connection with other portions of the project, other work on
the site under these or similar conditions of the contract, or work which has been extracted from
the Contractor’s work by the County.
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When separate contracts are awarded for different portions of the project or other work on the
site, the term “separate contractor” in the Contract Documents in each case shall mean the
contractor who executes each separate County Agreement.

The Contractor shall cooperate with the County and separate contractors in arranging the
introduction and storage of materials and equipment and execution of their work, and shall
cooperate in coordinating connection of its work with theirs as required by the Contract
Documents.

If any part of the Contractor’'s Work depends for proper execution or results upon the work of the
County or any separate contractor, the Contractor shall, prior to proceeding with that portion of
the Work, promptly report to the Construction Manager any apparent discrepancies or defects in
such other work that render it unsuitable for such proper execution and results within seven (7)
days of discovery of such discrepancy or defect. Failure of the Contractor to so report in writing
shall constitute an acceptance of the County’s or separate contractor's work as fit and proper to
receive the Work, except as to any defects which may subsequently become apparent in such
work by others.

Any costs caused by defective or untimely work shall be borne by the party responsible therefore.

Should the Contractor wrongfully cause damage to the work or property of the County or to other
work or property on the site, including the work of separate contractors, the Contractor shall
promptly remedy such damage at the Contractor’s expense.

Should the Contractor be caused damage by any other contractor on the Project, by reason of
such other contractor’s failure to perform properly his contract with the County, no action shall lie
against the County or the Construction Manager inasmuch as the parties to this agreement are
the only beneficiaries hereof and there are no third party beneficiaries and neither the County nor
the Construction Manager shall have liabilities therefore, but the Contractor may assert his claim
for damages solely against such other contractor. The Contractor shall not be excused from
performance of the contract by reason of any dispute as to damages with any other contractor or
third party.

Where the Work of this Contract shall be performed concurrently in the same areas as other
construction work, the Contractor shall coordinate with the Construction Manager and the
separate contractors in establishing mutually acceptable schedules and procedures that shall
permit all jobs to proceed with minimum interference.

If a dispute arises between the Contractor and separate contractors as to their responsibility for
cleaning up, the County may clean up and charge the cost thereof to the Contractor or
contractors responsible therefore as the County shall determine to be just.

00700-17 ADMINISTRATION OF CONTRACT

The Construction Manager shall provide administration services as hereinafter described.

For the administration of this Contract, the Construction Manager shall serve as the County’s
primary representative during design and construction and until final payment to the Contractor is
due. The Construction Manager shall advise and consult with the County and the Program
Manager. The primary point of contact for the Contractor shall be the Construction Manager. All
correspondence from the Contractor to the County shall be forwarded through the Construction
Manager. Likewise, all correspondence and instructions to the Contractor shall be forwarded
through the Construction Manager.

The Construction Manager will determine in general that the construction is being performed in
accordance with design and engineering requirements, and will endeavor to guard the County
against defects and deficiencies in the Work.

The Construction Manager will not be responsible for or have control or charge of construction
means, methods, techniques, sequences, or procedures, or for safety precautions and programs
in connection with the Work, nor will it be responsible for the Contractor’s failure to carry out the
Work in accordance with the Contract Documents. The Construction Manager will not be
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responsible for or have control or charge over the acts or omissions of the Contractor, its
engineers, consultants, subcontractors, or any of their agents or employees, or any other persons
performing the Work.

Based on the Construction Manager’'s observations regarding the Contractor’'s Applications for
Payment, the Construction Manager shall determine the amounts owing to the Contractor, in
accordance with the payment terms of the Contract, and shall issue Certificates for Payment in
such amount to the County. Prior to the Contractor submitting any Application for Payment, the
Contractor_and Construction Manager shall perform a joint field investigation of the work to
mutually agree to items and quantities that will be approved on the Application for Payment.

The Construction Manager shall render interpretations necessary for the proper execution or
progress of the Work. Either party to the Contract may make written requests to the Construction
Manager for such interpretations.

Claims, disputes and other matters in question between the Contractor and the County relating to
the progress of the Work or the interpretation of the Contract Documents shall be referred to the
Construction Manager for interpretation.

All interpretations of the Construction Manager shall be consistent with the intent of and
reasonably inferable from the Contract Documents and shall be in writing or in graphic form.

Except as otherwise provided in this Contract, the Construction Manager shall issue a decision on
any disagreement concerning a question of fact arising under this Contract. The Construction
Manager shall reduce the decision to writing and mail or otherwise furnish a copy thereof to the
Contractor. The decision of the Construction Manager shall be final and conclusive unless, within
thirty (30) days from the date of receipt of such copy, the Contractor files a written appeal with the
Director of Public Works and mails or otherwise furnishes the Construction Manager a copy of
such appeal. The decision of the Director of Public Works or the Director's duly authorized
representative for the determination of such appeals shall be final and conclusive. Such final
decision shall not be pleaded in any suit involving a question of fact arising under this Contract,
provided such is not fraudulent, capricious, arbitrary, so grossly erroneous as necessarily
implying bad faith, or is not supported by substantial evidence. In connection with any appeal
proceeding under this Article, the Contractor shall be afforded an opportunity to be heard and to
offer evidence in support of Contractor's appeal. Pending any final decision of a dispute
hereunder, the Contractor shall proceed diligently with the performance of the Contract as
directed by the Construction Manager.

The Construction Manager shall have authority to reject Work which does not conform to the
Contract Documents. Whenever, in the Construction Manager's opinion, it is considered
necessary or advisable for the implementation of the intent of the Contract Documents, the
County shall have authority to require special inspection or testing of the Work whether or not
such Work be then fabricated, installed or completed. The Contractor shall pay for such special
inspection or testing if the Work so inspected or tested is found not to comply with the
requirements of the contract; the County shall pay for special inspection and testing if the Work is
found to comply with the contract. Neither the Construction Manager’s authority to act under this
Subparagraph, nor any decision made by the Construction Manager in good faith either to
exercise or not to exercise such authority, shall give rise to any duty or responsibility of the
Construction Manager to the Contractor, any subcontractor, any of their agents or employees, or
any other person performing any of the Work.

The Contractor shall provide such shop drawings, product data, and samples as may be required
by the Construction Manager and/or as required by these Contract Documents.

The Construction Manager shall conduct inspections to determine Substantial Completion and
Final Completion, and shall receive and review written warranties and related documents required
by the Contract Documents and assembled by the Contractor. The Construction Manager shall
approve and issue Certificates for Payment upon compliance with Substantial and Final
Completion requirements indicated in General Conditions 00700-81, 00700-82, 00700-84 and
00700-85 of this Agreement.
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Except as provided in General Condition 00700-48, the Contractor shall not be relieved from the
Contractor's obligations to perform the work in accordance with the contract documents by the
activities or duties of the County or any of its officers, employees, or agents, including
inspections, tests or approvals, required or performed pursuant to this agreement.

00700-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES

The Contractor shall employ only competent and skilled personnel. The Contractor shall, upon
demand from the Construction Manager, immediately remove any superintendent, foreman or
workman whom the Construction Manager may consider incompetent or undesirable.

The Contractor shall be responsible to the County for the acts and omissions of the Contractor’s
employees, subcontractors, and agents as well as any other persons performing work pursuant to
this agreement for the Contractor.

00700-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT

Unless otherwise provided in this agreement, the Contractor shall make all arrangements with
necessary support agencies and utility companies, provide and pay for all labor, materials,
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and
other facilities and services necessary for the execution and completion of the work.

00700-20 DISCIPLINE ON WORK SITE

The Contractor shall enforce strict discipline and good order among its employees and
subcontractors at all times during the performance of the work, to include compliance with the
Fulton County Drug Free Work Place Policy. The Contractor shall not employ any subcontractor
who is not skilled in the task assigned to it. The Construction Manager may, by written notice,
require the Contractor to remove from the work any subcontractor or employee deemed by the
Construction Manager to be incompetent.

00700-21 HOURS OF OPERATION

All work at the construction site shall be performed during regular business hours of the Fulton
County government, except upon the Construction Manager’s prior written consent to other work
hours. It is further understood that the Contractor’s construction schedule is based on a normal
40 hours, five day work week, less Fulton County-recognized holidays. Contractors work
schedule shall not violate Fulton County Noise Ordinance by working hours inconsistent with the
Fulton County Noise Ordinance. The County’s current noise ordinance or other applicable
ordinance shall govern. If working within incorporated areas or within GDOT right of way
additional time restrictions per jurisdiction shall apply. If the Contractor desires to work in excess
of this limit, the Contractor shall submit a written request to the Construction Manager, a minimum
of five days prior to the desired work date.

00700-22 FAMILIARITY WITH WORK CONDITIONS

The Contractor shall take all steps necessary to ascertain the nature and location of the work and
the general and local conditions which may affect the work or the cost thereof. The Contractor's
failure to fully acquaint itself with the conditions which may affect the work, including, but not
limited to conditions relating to transportation, handling, storage of materials, availability of
utilities, labor, water, roads, weather, topographic and subsurface conditions, other separate
contracts to be entered into by the County relating to the project which may affect the work of the
Contractor, applicable provisions of law, and the character and availability of equipment and
facilities necessary prior to and during the performance of the work shall not relieve the
Contractor of its responsibilities pursuant to this agreement and shall not constitute a basis for an
equitable adjustment of the contract terms. The County reserves the right to perform with its own
forces or to contract with other entities for other portions of the project work, in which case the
Contractor’s responsibility to assure its familiarity with work conditions hereunder shall include all
coordination with such other contractors and the County necessary to insure that there is no
interference between contractors as will delay or hinder any contractor in its prosecution of work
on the project. The County assumes no responsibility for any understandings or representations

Page 8 of 29



111TB80161K-DB; 2011 Standby Miscellaneous Construction - Wastewater System Services Section 00700
General Conditions

concerning conditions of the work made by any of its officers, agents, or employees prior to the
execution of this agreement.

00700-23 RIGHT OF ENTRY

The County reserves the right to enter the site of the work by such agent, including the
Construction Manager, as it may elect for the purpose of inspecting the work or installing such
collateral work as the County may desire. The Contractor shall provide safe facilities for such
access so that the County and its agents may perform their functions.

00700-24 NOTICES

Any notice, order, instruction, claim or other written communication required pursuant to this
agreement shall be deemed to have been delivered or received as follows:

Upon personal delivery to the Contractor, its authorized representative, or the Construction
Manager on behalf of the County. Personal delivery may be accomplished by in-person hand
delivery or bona fide overnight express service.

Three days after depositing in the United States mail a certified letter addressed to the Contractor
or the Construction Manager for the County. For purposes of mailed notices, the County's
mailing address shall be 141 Pryor Street, 6th Floor, Atlanta, Georgia 30303, or as the County
shall have otherwise notified the Contractor. The Contractor's mailing address shall be the
address stated in its proposal or as it shall have most recently notified the Construction Manager
in writing.

00700-25 SAFETY
A SAFETY, HEALTH AND LOSS PREVENTION

The Contractor shall be responsible for implementing a comprehensive project-specific
safety, health and loss prevention program and employee substance abuse program for
this project. All Sub-Contractors must either implement their own program or follow the
Contractor's safety, health and loss prevention program and employee substance abuse
program.

The Contractor's safety, health and loss prevention program and employee substance
abuse program must meet or exceed all governmental regulations (OSHA, EPA, DOT,
State, local), and any other specific Fulton County requirements

B. COUNTY'S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS GUIDELINES
AND REQUIREMENTS

The County and its agents reserve the right, but assume no duty, to establish and
enforce safety, health, and loss prevention guidelines and to make the appropriate
changes in the guidelines, for the protection of persons and property and to review the
efficiency of all protective measures taken by the Contractor. The Contractor shall
comply with all safety, health, and loss prevention process guidelines and requirements
and changes made by the County or its agent(s). The issuance of any such guidelines or
changes by the County or its agent(s) shall not relieve the Contractor of its duties and
responsibilities under this Agreement, and the County or its agent(s) shall not thereby
assume, nor be deemed to have assumed, any such duties or responsibilities of the
Contractor.

C. COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL APPLICABLE
LAWS and REGULATIONS

All Work, whether performed by the Contractor or its Sub-Contractors of any tier, or
anyone directly or indirectly employed by any of them, and all equipment, appliances,
machinery, materials, tools and like items incorporated or used in the Work, shall be in
compliance with and conform to:
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All applicable laws, ordinances, rules, regulations and orders of any public,
quasi-public or other governmental authority relating to the safety of persons and
their protection against injury, specifically including, but in no event limited to, the
Federal Occupational Safety and Health Act of 1970, as amended, and all rules
and regulations now or hereafter in effect pursuant to said Act.

All rules, regulations, and requirements of the County or its agent(s) and its
insurance carriers relating there to. In the event of a conflict or differing
requirements the more stringent shall govern.

D. PROTECTION OF THE WORK

1.

The Contractor shall, throughout the performance of the Work, maintain
adequate and continuous protection of all Work and temporary facilities against
loss or damage from whatever cause, shall protect the property of the County
and third parties from loss or damage from whatever cause arising out of the
performance of the Work, and shall comply with the requirements of the County
or its agent(s) and its insurance carriers, and with all applicable laws, codes,
rules and regulations, (as same may be amended) with respect to the prevention
of loss or damage to property as a result of fire or other hazards.

The County or its agent(s) may, but shall not be required to, make periodic
inspections of the Project work area. In such event, however, the Contractor
shall not be relieved of its aforesaid responsibilities and the County or its agent(s)
shall not assume, nor shall it be deemed to have assumed, any responsibility
otherwise imposed upon the assurance of Contractor by this Agreement.

E. SAFETY EQUIPMENT

1.

The Contractor shall provide to each worker on the Project work area the proper
safety equipment for the duties being performed by that worker and will not
permit any worker on the Project work area who fails or refuses to use the same.
The County or its agent shall have the right, but not the obligation, to order the
removal of a worker from the Project work site for his/her failure to comply with
safe practices or substance abuse policies.

F. EMERGENCIES

1.

In any emergency affecting the safety of persons or property, or in the event of a
claimed violation of any federal or state safety or health law or regulation, arising
out of or in any way connected with the Work or its performance, the Contractor
shall act immediately to prevent threatened damage, injury or loss and to remedy
said violation. Failing such action the County or its agent(s) may immediately
take whatever steps it deems necessary including, but not limited to, suspending
the Work as provided in this Agreement.

The County or its agent(s) may offset any and alf costs or expenses of whatever
nature, including attorneys' fees, paid or incurred by the County or its agent(s)
(whether such fees are for in-house counsel or counsel retained by the County or
its agent), in taking the steps authorized by Section 00700-25(G) (1) above
against any sums then or thereafter due to the Contractor. The Contractor shall
defend, indemnify and hold the County, its officers, agents, and employees
harmless against any and all costs or expenses caused by or arising from the
exercise by the County of its authority to act in an emergency as set out herein.
If the Contractor shall be entitled to any additional compensation or extension of
time change order on account of emergency work not due to the fault or neglect
of the Contractor or its Sub-Contractors, such additional compensation or
extension of time shall be determined in accordance with General Condition
00700-52 and General Condition 00700-87 of this Agreement.
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G. SUSPENSION OF THE WORK

1. Should, in the judgment of the County or its agent(s), the Contractor or any Sub-
Contractor fail to provide a safe and healthy work place, the County or its agent
shall have the right, but not the obligation, to suspend work in the unsafe areas
until deficiencies are corrected. All costs of any nature (including, without
limitation, overtime pay, liquidated damages or other costs arising out of delays)
resulting from the suspension, by whomsoever incurred, shall be borne by the
Contractor.

2. Should the Contractor or any Sub-Contractor fail to provide a safe and healthy
work place after being formally notified in writing by the County or its agents of
such non-compliance, the contract may be terminated following the termination
provision of the contract.

H. CONTRACTOR'S INDEMNITY OF THE COUNTY FOR CONTRACTOR'S NON-
COMPLIANCE WITH SAFETY PROGRAM
1. The Contractor recognizes that it has sole responsibility to assure its Safety

Program is implemented and to assure its construction services are safely
provided. The Contractor shall indemnify, defend and hold the County and its
agents harmless, from and against any and all liability (whether public or private),
penalties (contractual or otherwise), losses, damages, costs, attorneys' fees,
expenses, causes of action, claims or judgments resulting, either in whole or in
part, from any failure of the Contractor, its Sub-Contractors of any tier or anyone
directly or indirectly employed by any of them or for whose acts any of them may
be liable, to comply with the safety requirements of the contract. The Contractor
shall not be relieved of its responsibilities under the safety requirements of the
Contract should the County or its agent(s) act or fail to act pursuant to its rights
hereunder.

2. The Contractor shall not raise as a defense to its obligation to indemnify under
this Subparagraph | any failure of those indemnified hereunder to assure
Contractor operates safely, it being understood and agreed that no such failure
shall relieve the Contractor from its obligation to assure safe operations or from
its obligation to so indemnify. The Contractor also hereby waives any rights it
may have to seek contribution, either directly or indirectly, from those indemnified
hereunder.

3. In any and all claims against those indemnified hereunder by any employee of
the Contractor, any Sub-Contractor of any tier or anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable,
the indemnification obligation under this Subparagraph | shall not be limited in
any way as to the amount or type of damages, compensation or benefits payable
by or for the Contractor or any Sub-Contractor of any tier under any workers'
compensation act, disability benefit or other employee benefit acts.

00700-26 BLASTING AND EXCAVATION

The Contractor acknowledges that it is fully aware of the contents and requirements of O.C.G.A.
§ 25-9-1 through 25-9-12 concerning blasting and excavation near underground gas pipes and
facilities and shall fully comply therewith.

00700-27 HIGH VOLTAGE LINES

The Contractor acknowledges that it is fully aware of the contents and requirements O.C.G.A. §
46-3-30 through 46-3-39 concerning safeguards against contact with high voltage lines, and the
Contractor shall fully comply with said provisions.
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00700-28 SCAFFOLDING AND STAGING

The Contractor acknowledges that it is the person responsible for employing and directing others
to perform labor within the meaning of O.C.G.A. § 34-1-1 and agrees to comply with said
provisions.

00700-29 CLEAN-UP

The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by its
operations to the end that the site of the work shall present a neat, orderly and workmanlike
appearance at all times.

00700-30 PROTECTION OF WORK

The Contractor shall be responsible for maintenance and protection of the work, which shall
include any County-furnished supplies, material, equipment, until final completion of this
agreement and acceptance of the work as defined herein. Any portion of the work suffering
injury, damage or loss shall be considered defective and shall be corrected or replaced by the
Contractor without additional cost to the County.

00700-31 REJECTED WORK

The Contractor shall promptly remove from the project all work rejected by the Construction
Manager for failure to comply with the contract documents and the Contractor shall promptly
replace and re-execute the work in accordance with the contract documents and without expense
to the County. The Contractor shall also bear the expense of making good all work of other
Contractors destroyed or damaged by such removal or replacement.

00700-32 DEFECTIVE WORK

If the Contractor defaults or neglects to carry out any portion of the work in accordance with the
contract documents, and fails within three days after receipt of written notice from the
Construction Manager to commence and continue correction of such default or neglect with
diligence and promptness, the County may, after three days following receipt by the Contractor of
an additional written notice and without prejudice to any other remedy the County may have,
make good such deficiencies and complete all or any portion of any work through such means as
the County may select, including the use of a separate Contractor. In such case, an appropriate
change order shall be issued deducting from the payments then or thereafter due the Contractor
the cost of correcting such deficiencies. In the event the payments then or thereafter due the
Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the
County on demand.

The County may, at its option, accept defective or nonconforming work instead of requiring its
removal or correction. In such case, a change order shall be issued reducing the price due the
contractor to the extent appropriate and equitable. Such contract price adjustment shall be
effected whether or not final payment has been made.

00700-33 WARRANTY OF NEW MATERIALS

The Contractor warrants to the County that all materials and equipment furnished under this
contract will be new unless otherwise specified, and the Contractor further warrants that all work
will be of good quality, free from faults and defects, and in conformance with the contract
documents. The warranty set forth in this paragraph shall survive final acceptance of the work.

00700-34 CONTRACTOR'S WARRANTY OF THE WORK

If within one year after the date of issuance of the certificate of final payment pursuant to General
Condition 84, or within such longer period of time as may be prescribed by law or by the term of
any applicable special warranty required by the contract documents, any of the work is found to
be defective or not in accordance with the contract documents, the Contractor shall correct such
work promptly after receipt of written notice from the Construction Manager to do sc. This
obligation shall survive both final payment for the work and termination of the contract.
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00700-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES

Without limiting the responsibility or liability of the Contractor pursuant to this agreement, all
warranties given by manufacturers on materials or equipment incorporated in the work are hereby
assigned by the Contractor to the County. If requested, the Contractor shall execute formal
assignments of said manufacturer's warranties to the County. All such warranties shall be
directly enforceable by the County.

00700-36 WARRANTIES IMPLIED BY LAW

The warranties contained in this agreement, as well as those warranties implied by law, shall be
deemed cumulative and shall not be deemed alternative or exclusive. No one or more of the
warranties contained herein shall be deemed to alter or limit any other.

00700-37 STOP WORK ORDERS

In the event that the Contractor fails to correct defective work as required by the contract
documents or fails to carry out the work in accordance with contract documents, the Construction
Manager, in writing, may order the Contractor to stop work until the cause for such order has
been eliminated. This right of the County to stop work shall not give rise to any duty on the part
of the County or the Construction Manager to execute this right for the benefit of the Contractor or
for any other person or entity.

00700-38 TERMINATION FOR CAUSE

If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors,
suffers the appointment of a receiver on account of its insolvency, fails to supply sufficient
properly skilled workers or materials, fails to make prompt payment to subcontractors or
materialmen, disregards laws, ordinances, rules, regulations, or orders of any public authority
having jurisdiction, fails to diligently prosecute the work, or is otherwise guilty of a material
violation of this agreement and fails within seven days after receipt of written notice to commence
and continue correction of such default, neglect, or violation with diligence and promptness, the
County may, after seven days following receipt by the Contractor of an additional written notice
and without prejudice to any other remedy the County may have, terminate the employment of
the Contractor and take possession of the site as well as all materials, equipment, tools,
construction equipment and machinery thereon. The County may finish the work by whatever
methods the County deems expedient. In such case, the Contractor shall not be entitled to
receive any further payment until the work is completed. [f the unpaid balance of the contract
price exceeds the cost of completing the work, such excess shall be paid to the Contractor. If
such costs exceed the unpaid balance, the Contractor shall pay the difference to the County on
demand. This obligation for payment shall survive the termination of the contract. Termination of
this agreement pursuant to this paragraph may result in disqualification of the Contractor from
bidding on future County contracts.

00700-39 TERMINATION FOR CONVENIENCE

The County may, at any time upon written notice to the Contractor, terminate the whole or any
portion of the work for the convenience of the County. The effective data of the terminations shall
be provided in the written notice. Said termination shall be without prejudice to any right or
remedy of the County provided herein. In addition, in the event this agreement has been
terminated due to the default of the Contractor, and if it is later determined that the Contractor
was not in default pursuant to the provisions of this agreement at the time of termination, then
such termination shall be considered a termination for convenience pursuant to this paragraph.

00700-40 TERMINATION FOR CONVENIENCE - PAYMENT

If the Contract is terminated for convenience by the Owner as provided in this article, Contractor
will be paid compensation for those services actually performed as approved by the Owner or his
representative. Partially completed tasks will be compensated for based on a signed statement of
completion prepared by the Project Manager and submitted to the Contractor which shall itemize
each task element and briefly state what work has been completed and what work remains to be
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done. Contractor shall also be paid for reasonable costs for the orderly filing and closing of the
project.

00700-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS

Except for normal spoilage, and except to the extent that the County shall have otherwise
expressly assumed the risk of loss, there shall be excluded from the amounts payable to the
Contractor the fair value, as determined by the Construction Manager, of property which is
destroyed, lost, stolen or damaged so as to become undeliverable to the County or to another
buyer.

00700-42 COST TO CURE

If the County terminates for cause the whole or any part of the work pursuant to this agreement,
then the County may procure upon such terms and in such manner as the Construction Manager
may deem appropriate, supplies or services similar to those so terminated, and the Contractor
shall be liable to the County for any excess costs for such similar supplies or services. The
Contractor shall continue the performance of this agreement to the extent not terminated
hereunder.

00700-43 ATTORNEY'S FEES

Should the Contractor default pursuant to any of the provisions of this agreement, the Contractor
and its surety shall pay to the County such reasonable attorney's fees as the County may expend
as a result thereof and all costs, expenses, and filing fees incidental thereto.

00700-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION

After receipt of a notice of termination from the County, and except as otherwise directed by the
Construction Manager, the Contractor shall:

1. Stop work under the contract on the date and to the extent specified in the notice
of termination;

2. Place no further orders or subcontracts for materials, services or facilities, except
as may be necessary for completion of such portion of the work under the
agreement as is not terminated;

3. Terminate all orders and subcontracts to the extent that they relate to the
performance of work terminated by the notice of termination;

4. Assign to the County in the manner, at the times, and to the extent directed by
the Construction Manager, all of the rights, title and interest of the Contractor
under the orders and subcontracts so terminated, in which case the County shall
have the right, at its discretion, to settle or pay any and all claims arising out of
the termination of such orders or subcontracts;

5. Settle all outstanding liabilities and all claims arising out of such termination of
orders and subcontracts with the approval or ratification of the Construction
Manager, to the extent the Construction Manager may require, which approval or
ratification shall be final for all purposes;

6. Transfer title and deliver to the entity or entities designated by the Construction
Manager, in the manner, at the times, and to the extent, if any, directed by the
Construction Manager, and to the extent specifically produced or specifically
acquired by the Contractor for the performance of such portion of the work as
has been terminated:

a. The fabricated or un-fabricated parts, work, and progress, partially
completed supplies, and equipment, materials, parts, tools, dyes, jigs,
and other fixtures, completed work, supplies, and other material
produced as a part of or acquired in connection with the performance of
the work terminated by the notice of termination; and
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b. The completed or partially completed plans, drawings, information, and
other property to the work.

7. Use its best efforts to sell in the manner, at the times, to the extent, and at the
prices directed or authorized by the Construction Manager, any property
described in Section 6 of this paragraph, provided, however, that the Contractor
shall not be required to extend credit to any buyer and further provided that the
proceeds of any such transfer or disposition shall be applied in reduction of any
payments to be made by the County to the Contractor pursuant to this
agreement.

8. Complete performance of such part of the work as shall not have been
terminated by the notice of termination; and

9. Take such action as may be necessary, or as the Construction Manager may
direct, for the protection and preservation of the property related to the
agreement which is in the possession of the Contractor and in which the County
has or may acquire an interest.

00700-45 RECORDS

The Contractor shall preserve and make available to the County all of its records, books,
documents and other evidence bearing on the costs and expenses of the Contractor and any
subcontractor pursuant to this agreement upon three days advance notice to the Contractor.

00700-46 DEDUCTIONS

In arriving at any amount due the Contractor pursuant to the terms of this agreement, there shall
be deducted all liquidated damages, advance payments made to the Contractor applicable to the
termination portion of the contract, the amount of any claim which the County may have against
the Contractor, the amount determined by the Construction Manager to be necessary to protect
the County against loss due to outstanding potential liens or claims, and the agreed price of any
materials acquired or sold by the Contractor and not otherwise recovered by or credited to the
County.

00700-47 REIMBURSEMENT OF THE COUNTY

In the event of termination, the Contractor shall refund to the County any amount paid by the
County to the Contractor in excess of the costs properly reimbursable to the Contractor.

00700-48 SUSPENSION. INTERRUPTION, DELAY, DAMAGES

The Contractor shall be entitled to only those damages and that relief from termination by the
County as specifically set forth in this agreement. The Construction Manager may issue a written
order requiring the Contractor to suspend, delay or interrupt all or any part of the work for such
period of time as the County may determine to be appropriate for the convenience of the County.
If the performance of the work is interrupted for an unreasonable period of time by an act of the
County or any of its officers, agents, employees, contractors, or consultants in the administration
of this agreement, an equitable adjustment shall be made for any increase in the Contractor's
costs of performance and any increase in the time required for performance of the work
necessarily caused by the unreasonable suspension, delay, or interruption. Any equitable
adjustment shall be reduced to writing and shall constitute a modification to this agreement. In no
event, however, shall an equitable adjustment be made to the extent that performance of this
agreement would have been suspended, delayed or interrupted by any other cause, including the
fault or negligence of the Contractor. No claim for an equitable adjustment pursuant to this
paragraph shall be permitted before the Contractor shall have notified the Construction Manager
in writing of the act or failure to act involved, and no claim shall be allowed unless asserted in
writing to the Construction Manager within ten days after the termination of such suspension,
delay or interruption.
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00700-49 COMMENCEMENT AND DURATION OF WORK

The County may issue a Notice to Proceed at any time within 120 days following execution of the
contract by the County. The Contractor shall commence work pursuant to this agreement within
ten days of mailing or delivery of written notice to proceed. The Contractor shall diligently
prosecute the work to completion within the time specified therefore in the Agreement. The
capacity of the Contractor's construction and manufacturing equipment and plan, sequence and
method of operation and forces employed, including management and supervisory personnel,
shall be such as to insure completion of the work within the time specified in the Agreement. The
Contractor and County hereby agree that the contract time for completion of the work is
reasonable taking into consideration the average climatic conditions prevailing in the locality of
the work and anticipated work schedules of other contractors whose activities are in conjunction
with or may affect the work under this contract.

00700-50 TIME OF THE ESSENCE
All time limits stated in this agreement are of the essence of this contract.
00700-51 IMPACT DAMAGES

Except as specifically provided pursuant to a stop work order or change order, the Contractor
shall not be entitled to payment or compensation of any kind from the County for direct or indirect
or impact damages including, but not limited to, costs of acceleration arising because of delay,
disruption, interference or hindrance from any cause whatsoever whether such delay, disruption,
interference or hindrance is reasonable or unreasonable, foreseeable or unforeseeable, or
avoidable, provided, however, that this provision shall not preclude the recovery of damages by
the Contractor for hindrances or delays due solely to fraud or bad faith on the part of the County,
its agents, or employees. The Contractor shall be entitled only to extensions in the time required
for performance of the work as specifically provided in the contract.

00700-52 DELAY

The Contractor may be entitled to an extension of the contract time, but not an increase in the
contract price or damages, for delays arising from unforeseeable causes beyond the control and
without the fault or negligence of the Contractor or its subcontractors for labor strikes, acts of
God, acts of the public enemy, acts of the state, federal or local government in its sovereign
capacity, by acts of another separate contractor, or by an act or neglect of the County.

00700-53 INCLEMENT WEATHER

The Contractor shall not be entitled to an extension of the contract time due to normal inclement
weather. Unless the Contractor can substantiate to the satisfaction of the Construction Manager
that there was greater than normal inclement weather and that such greater than normal
inclement weather actually delayed the work, the Contractor shall not be entitled to an extension
of time therefore. The following shall be considered the normal inclement weather days for each
month listed, and extensions of time shall be granted in increments of not less than one half day
only for inclement weather in excess of the days set out.

January 10 days
February 10 days
March 7 days
April 6 days
May 4 days
June 3 days
July 4 days
August 2 days
September 2 days
October 3 days
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November 6 days
December 9 days

00700-54 DELAY - NOTICE AND CLAIM

The Contractor shall not receive an extension of time unless a Notice of Delay is filed with the
Construction Manager within ten days of the first instance of such delay, disruption, interference
or hindrance and a written Statement of the Claim is filed with the Construction Manager within 20
days of the first such instance. In the event that the Contractor fails to comply with this provision,
it waives any claim which it may have for an extension of time pursuant to this agreement.

00700-55 STATEMENT OF CLAIM - CONTENTS

The Statement of Claim referenced in Article 00700-54 shall include specific information
concerning the nature of the delay, the date of commencement of the delay, the construction
activities affected by the delay, the person or organization responsible for the delay, the
anticipated extent of the delay, and any recommended action to avoid or minimize the delay.

00700-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR

If the work actually in place falls behind the currently updated and approved schedule, and it
becomes apparent from the current schedule that work will not be completed within the contract
time, the Contractor agrees that it will, as necessary, or as directed by the Construction Manager,
take action at no additional cost to the County to improve the progress of the work, including
increasing manpower, increasing the number of working hours per shift or shifts per working day,
increasing the amount of equipment at the site, and any other measure reasonably required to
complete the work in a timely fashion.

00700-57 DILIGENCE

The Contractor's failure to substantially comply with the requirements of the preceding paragraph
may be grounds for determination by the County that the Contractor is failing to prosecute the
work with such diligence as will insure its completion within the time specified. In such event, the
County shall have the right to furnish, from its own forces or by contract, such additional labor and
materials as may be required to comply with the schedule after 48 hours written notice to the
Contractor, and the Contractor shall be liable for such costs incurred by the County.

00700-58 SET-OFFS

Any monies due to the Contractor pursuant to the preceding paragraph of this agreement may be
deducted by the County against monies due from the County to the Contractor.

00700-59 REMEDIES CUMULATIVE

The remedies of the County under Articles 00700-56, 00700-57, and 00700-58 are in addition to
and without prejudice to all of the rights and remedies of the County at law, in equity, or contained
in this agreement.

00700-60 TITLE TO MATERIALS

No materials or supplies shall be purchased by the Contractor or by any Subcontractor subject to
any chattel mortgage or under a conditional sales contract or other agreement by which any
interest is retained by the seller. The Contractor hereby warrants that it has good and marketable
title to all materials and supplies used by it in the work, and the Contractor further warrants that all
materials and supplies shall be free from all liens, claims, or encumbrances at the time of
incorporation in the work.

00700-61 INSPECTION OF MATERIALS

All materials and equipment used in the construction of the project shall be subject to adequate
inspection and testing in accordance with accepted standards and in accordance with the
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requirements of the contract documents. Additional tests performed after the rejection of
materials or equipment shall be at the Contractor's expense.

00700-62 CONSTRUCTION MANAGER'S PRESENCE DURING TESTING

All tests performed by the Contractor shall be witnessed by the Construction Manager unless the
requirement therefore is waived in writing. The Construction Manager shall be given a minimum
of 24 hours prior notice of all testing requiring the Construction Manager’s presence. The
Construction Manager may perform additional tests on materials previously tested by the
Contractor, and the Contractor shall furnish samples for this purpose as requested.

00700-63 MATERIALS INCORPORATED IN WORK

The Contractor shall furnish all materials and equipment to be incorporated in the work. All such
materials or equipment shall be new and of the highest quality available. Manufactured materials
and equipment shall be obtained from sources which are currently manufacturing such materials,
except as otherwise specifically approved by the Construction Manager.

00700-64 STORAGE OF MATERIALS

Materials and equipment to be incorporated in the work shall be stored in such a manner as to
preserve their quality and fitness for the work and to facilitate inspection.

00700-65 PAYROLL REPORTS

The Contractor may be required to furnish payroll reports to the Construction Manager as
required by the Owner Controlled Insurance Program.

00700-66 CONTRACTORS' REPRESENTATIVE

Before beginning work, the Contractor shall notify the Construction Manager in writing of one
person within its organization who shall have complete authority to supervise the work, receive
orders from the Construction Manager, and represent the Contractor in all matters arising
pursuant to this agreement. The Contractor shall not remove its representative without first
designating in writing a new representative. The Contractor's representative shall normally be
present at or about the site of work while the work is in progress. When neither the Contractor
nor its representative is present at the work site, the superintendent, foreman, or other of the
Contractor’ employee in charge of the work shall be an authorized representative of the
Contractor.

00700-67 SPECIALTY SUB-CONTRACTORS

The Contractor may utilize the services of specialty subcontractors on those parts of the project
which, under normal contracting practices, are performed by specialty subcontractors. The
Contractor shall not award more than seventy-five percent of the work to subcontractors.

00700-68 INSPECTION BY THE CONSTRUCTION MANAGER

All work pursuant to this agreement shall be subject to inspection by the Construction Manager
for conformity with contract drawings and specifications. The Contractor shall give the
Construction Manager reasonable advance notice of operations requiring special inspection of a
portion of the work.

00700-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER’S INSPECTION

In the event that work is covered or completed without the approval of the Construction Manager,
and such approval is required by the specifications or required in advance by the Construction
Manager, the Contractor shall bear all costs involved in inspection notwithstanding conformance
of such portion of the work to the contract drawings and specifications.
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00700-70 SCHEDULING OF THE WORK

The work of this contract shall be planned, scheduled, executed, and reported as required by the
Contract Documents.

00700-71 PROGRESS ESTIMATES

The Contractor shall prepare a written report for the Construction Manager’s approval, on County
forms, of the total value of work performed and materials and equipment obtained to the date of
submission. Such a report must accompany each request for a progress payment and is subject
to review and approval by the Construction Manager. Approval of a progress estimate or
tendering of a progress payment shall not be considered an approval or acceptance of any work
performed, and all estimates and payments shall be subject to correction in subsequent
estimates. Progress payments shall be made for all completed activities and for materials
suitably stored on-site.

00700-72 PROGRESS PAYMENTS

Upon approval of each monthly estimate of work performed and materials furnished, the
Construction Manager shall approve payment to the Contractor for the estimated value of such
work, materials, and equipment, less the amount of all prior payments and any liquidated
damages. The Contractor will be paid 100 percent, less retainage, of the cost of materials
received and properly stored on-site but not incorporated into the work. Payments for materials
or equipment stored on the site shall be conditioned upon submission by the Contractor of bills of
sale to establish the County's title to such materials or equipment. The Contractor’'s request for
payment shall provide sufficient detail as to the work completed or materials purchased for which
payment is requested to permit meaningful review by the Construction Manager.

00700-73 TIME OF PAYMENT

The Contractor will be paid within 45 days following receipt of an approved Progress Estimate.
The Contractor expressly agrees that the payment provisions within this Contract shall supersede
the rates of interest, payment periods, and contract and subcontract terms provided for under the
Georgia Prompt Pay Act, O.C.G.A. §13-11-1 et seq., and that the rates of interest, payment
periods, and contract and subcontract terms provided for under the Prompt Pay Act shall have no
application to this Contract. The County shall not be liable for any late payment interest or
penalty.

00700-74 RETAINAGE

The County shall retain from each progress payment ten percent of the estimated value of the
work performed until the progress payments, including retainage, total 50 percent of the contract
price. If a contract includes two or more projects or assignments that have been separately
priced and have separate budgets, and the performances of such projects or assignments are not
related to or dependent upon the performance of any other, the 50 per cent limit shall be based
upon the price for each individual project or assignment. Thereafter, no further retainage shall be
withheld so long as the Contractor is making satisfactory progress to insure completion of the
work within the time specified therefore. The County may reinstate the ten percent retainage in
the event the Construction Manager determines that the Contractor is not making satisfactory
progress to complete the work within the time specified in this agreement or in the event that the
Construction Manager provides a specific cause for such withholding. The County may also
withhold retainage upon substantial completion of the work as provided in O.C.G.A. §13-10-81(c).
Interest may be paid upon the retainage in accordance with Georgia law.

00700-75 PAYMENT OF SUBCONTRACTORS

The Contractor shall promptly pay each subcontractor upon the receipt of payment from the
County. Such payment shall be made from the amount paid to the Contractor pursuant to the
subcontractor's work. The Contractor shall also maintain the records of the percentage retained
from payments to the Contractor pursuant to such subcontractor's work. The Contractor shall
procure agreements from each subcontractor requiring each subcontractor to pay their
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subcontractors, agents and employees in a similar manner. The County reserves the right to
inquire of any subcontractor, supplier, materialmen, or subconsultant, the status of any
indebtedness of the Contractor. The County further reserves the right to require the Contractor to
designate on each instrument of payment exceeding $400.00 to subcontractors, suppliers,
materialmen, and subconsultants that such payment is on account of the work under this
Contract.

00700-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS

Neither the County nor the Construction Manager shall have any obligation to pay any
subcontractor except as otherwise required by law.

00700-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK

Certification of progress payments, as well as the actual payment thereof, shall not constitute the
County’s acceptance of work performed pursuant to this agreement.

00700-78 PAYMENTS IN TRUST

All sums paid to the Contractor pursuant to this agreement are hereby declared to constitute trust
funds in the hands of the contractor to be applied first to the payment of claims of subcontractors,
laborers, and suppliers arising out of the work, to claims for utilities furnished and taxes imposed,
and to the payment of premiums on surety and other bonds and on insurance for any other
application.

00700-79 JOINT PAYMENTS

The County reserves the right to issue any progress payment or final payment by check jointly to
the Contractor and any subcontractor or supplier.

00700-80 RIGHT TO WITHHOLD PAYMENT

The Construction Manager may decline to approve payment and may withhold payment in whole
or in part to the extent reasonable and necessary to protect the County against loss due to
defective work, probable or actual third party claims, the Contractor's failure to pay
subcontractors or materialmen, reasonable evidence that the work will not be completed within
the contract time or contract price or damage to the County or any other contractor on the project.

00700-81 CERTIFICATE OF SUBSTANTIAL COMPLETION

Upon the Contractor's submission of a request for a certificate of Substantial Completion, the
Construction Manager shall inspect the work and determine whether the work is Substantially
Complete. If the work is Substantially Complete, the Construction Manager shall issue a
certificate of Substantial Completion of the work which shall establish the date of Substantial
Completion, shall state the responsibilities of the County and the Contractor for security,
maintenance, heat, utilities, damage to the work and insurance, and shall fix the time within which
the Contractor shall complete the items submitted by the Contractor as requiring correction or
further work. The certificate of substantial completion of the work shall be submitted to the
County and the Contractor for their written acceptance of the responsibilities assigned to them
pursuant to such certificate.

If in the sole opinion of the Construction Manager, the work is not substantially complete, the
Construction Manager shall notify the Contractor of such, in writing, and outline requirements to
be met to achieve Substantial Completion.

00700-82 PAYMENT UPON SUBSTANTIAL COMPLETION

Upon Substantial Completion of the work and upon application by the Contractor and approval by
the Construction Manager, the County shall make payment reflecting 100% work completed, less
value of work remaining as determined by Construction Manager and any authorized retainage.
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00700-83 COMMENCEMENT OF WARRANTIES

Warranties required by this agreement shall commence on the date of final completion of the
project as determined under Article 00700-84 unless otherwise provided in the certificate of
Substantial Completion.

00700-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT

The acceptance of the Substantial Completion payment shall constitute a waiver of all claims by
the Contractor except those previously made in writing and identified by the Contractor as
unsettled at the time of application for payment at Substantial Completion and except for the
retainage sums due at final acceptance. Following the Construction Manager’s issuance of the
certificate of Substantial Completion and the Contractor's completion of the work pursuant to this
agreement, the Contractor shall forward to the Construction Manager a written notice that the
work is ready for final inspection and acceptance. If after inspection the Construction Manager
certifies that the work is complete and issues written notification of such to the Contractor, the
Contractor shall forward to the Construction Manager a final application for payment. The
Construction Manager shall issue a certificate for payment, which shall approve final payment to
the Contractor and shall establish the date of final completion.

In the event the Contractor timely disputes the amount of the final payment, the amount due the
Contractor shall be deemed by the Contractor and the County to be an unliquidated sum and no
interest shall accrue or be payable on the sum finally determined to be due to the Contractor for
any period prior to final determination of such sum, whether such determination be by agreement
of the Contractor and the County or by final judgment of the proper court in the event of litigation
between the County and the Contractor. The Contractor specifically waives and renounces any
and all rights it may have under O.C.G.A. §13-6-13 and agrees that in the event suit is brought by
the Contractor against the County for any sum claimed by the Contractor under the Contract or
for any extra or additional work, no interest shall be awarded on any sum found to be due from
the County to the Contractor in the final judgment entered in such suit. All final judgments shall
draw interest at the legal rate, as specified by law.

00700-85 DOCUMENTATION OF COMPLETION OF WORK

Neither the final payment nor the remaining retainage shall become due until the Contractor
submits the following documents to the Construction Manager:

a. An affidavit that all payrolls, bills for materials and equipment, and other
indebtedness connected with the work have been paid other otherwise satisfied;

b. The surety's consent to final payment; and

C. Any other data reasonably required by the County or Construction Manager

establishing payment or satisfaction of all such obligations, including releases,
waivers of liens, and documents of satisfaction of debts.

In the event that a subcontractor refuses to furnish a release or waiver as required by the County
or Construction Manager, the Contractor may furnish a bond satisfactory to the County to
indemnify the County against such loss. In the event that any lien or indebtedness remains
unsatisfied after all payments are made, the contractor shall refund to the County all moneys that
the County may become compelled to pay in discharging such lien or other indebtedness,
including all costs and reasonable attorney's fees.

00700-86 GOVERNING LAW

Each and every provision of this agreement shall be construed in accordance with and governed
by Georgia law. The parties acknowledge that this contract is executed in Fulton County,
Georgia and that the contract is to be performed in Fulton County, Georgia. Each party hereby
consents to the Fulton Superior Court's sole jurisdiction over any dispute which arises as a resuit
of the execution or performance of this agreement, and each party hereby waives any and all
objections to venue in the Fuiton Superior Court.

Page 21 of 29



111ITB80161K-DB; 2011 Standby Miscellaneous Construction - Wastewater System Services Section 00700

General Conditions

00700-87 CHANGES IN THE WORK

A. CHANGE ORDERS

1.

A Change Order is a written order to the Contractor signed to show the approval
and the authorization of the County, issued after execution of the Contract,
authorizing a change in the Work and/or an adjustment in the Contract Sum or
the Contract Time. Change Orders shall be written using forms designated by the
County with Contractor providing supporting documentation as required by the
Construction Manager. The Contract Sum and the Contract Time may be
changed only by approved Change Order pursuant to Fulton County Procedure
800-6. The amount payable by the Change Order is payment in full for all direct
and indirect costs incurred and related to the work under said Change Order,
including but not limited to delays, imports, acceleration, disruption and extended
overhead. A Change Order signed by the Contractor indicates the Contractor’s
agreement therewith, including the adjustment in either or both of the Contract
Sum or the Contract Time.

The County, without invalidating the Contract, may order changes in the Work
within the general scope of the Contract as defined herein. The time allowed for
performance of the work and the contract price to be paid to the Contractor may
be adjusted accordingly.

The cost or credit to the County resulting from a change in the Work shall be
determined in one or more of the following ways:

a. By mutual acceptance of a lump sum properly itemized and supported by
sufficient substantiating data to permit evaluation;

b. By unit prices stated in the Contract Documents or subsequently agreed
upon;

C. By cost to be determined in a manner agreed upon by the parties and a

mutually acceptable fixed or percentage fee; or
d. By the method provided in Subparagraph A4 below.

If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is agreed
upon, the Contractor, provided a written order signed by the Construction
Manager is received, shall promptly proceed with the Work involved. The cost of
such Work shall then be determined by the Construction Manager on basis of the
reasonable expenditures and savings of those performing the Work attributable
to the change. The cost of the change shall include only the items listed in
Subparagraph 5a below, and in the case of either a decrease or an increase in
the Contract Sum, an allowance for overhead and profit in accordance with the
schedules set forth in Subparagraphs 5b and 6 below shall be applied to the cost
or credit.

a. In such case, and also under Subparagraph 3a above, the Contractor
shall keep and present, in such form as the Construction Manager may
prescribe, an itemized accounting of all actual costs expended, together
with appropriate supporting data for inclusion in a Change Order.

b. All hourly rate charges shall b submitted to the Construction Manager for
prior review and approval. All hourly rate charges shall be properly
supported as required by the Construction Manager with certified
payrolls, or their acceptable equivalent. When authorized to proceed for
a given change and actual expenditures have been made prior to
execution of a Change Order for the entire change, such actual
expenditures may be summarized monthly, and if approved, incorporated
into a Change Order. When both additions and credits covering related
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Work or substitutions are involved in any one change, the allowance for
overhead and profit shall be figured on the basis of the net increase or
decrease, if any, with respect to that change.

5. In Subparagraphs 3 and 4 above, the items included in “Cost and “Overhead”
shall be based on the following schedule:

a. Uniess otherwise provided in the Contract Documents, “Cost” shall be
limited to the following: cost of materials incorporated into the Work,
including sales tax and cost of delivery; cost of direct labor (labor cost
may include a pro rata share of foreman’'s account of the change)
including social security, old age and unemployment insurance, and
fringe benefits required by agreement or custom; workers’ or workmen’s
compensation insurance; rental value of equipment and machinery; costs
for preparing Shop Drawings.

b. Unless otherwise provided in the Contract Documents, “Overhead” shall
include the following: bond and insurance premiums including increase
and decreases from change in the Work, supervision, superintendence,
construction parking, wages of timekeepers, watchmen and clerks, small
tools, consumable supplies, expendables, incidentals, general office
expense, the cost of additional reproduction for the Contractor's
subcontractors beyond that agreed upon in the Contract Documents,
construction parking, any additional costs of craft supervision by the
Contractor's or subcontractors’ superintendents, and overhead charges
which would be customary and expended regardless of the change in the
Work due to other overlapping activities which are included as part of the
original Contract, and all other expenses not included in “Cost” above.

c. In the event that a change is issued by the County which would require
the expenditure of substantial amounts of special supervision (beyond
the foreman level) by the Contractor, the Contractor may, at the sole
direction of the Construction Manager, be allowed to incorporate these
charges into the agreement cost for the change.

6. In Subparagraphs 3 and 4 above, the allowance for overhead and profit
combined, included in the total cost or credit to the County, shall be based on the
following schedule:

a. For the Contractor, for any work performed by the Contractor's own
forces, ten (10) percent of the cost.
b. For the Contractor, for any work performed by a Contractor’s

subcontractor, five (5) percent of the amount due the subcontractor.

c. For each subcontractor or sub-subcontractor involved, for any work
performed by that subcontractor’'s or sub-subcontractor's own forces, ten
(10) percent of the cost.

d. For each subcontractor, for work performed by a sub-subcontractor, five
(5) percent of the amount due to the sub-subcontractor.

e. Cost to which overhead and profit is to be applied shall be determined in
accordance with Subparagraph 5 above unless modified otherwise.

7. In order to facilitate checking of quotations for extras or credits, all proposals or
bids, except those so minor that their propriety can be seen by inspection, shall
be accompanied by a complete itemization of costs, including labor cost,
materials and subcontracts. Labor and materials shall be itemized in the manner
defined in Subparagraph 4 above. Where major cost items are subcontracts,
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they shall be itemized also. In no case shall a change be approved without such
itemization.

No payment shall be made for any changes to the contract that are not included
in a fully executed Change Order.

B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS

1.

Should concealed conditions be encountered in the performance of the Work
below the surface of the ground, or should concealed or unknown conditions in
an existing structure be at variance with the conditions indicated by the Contract
Documents, or should unknown physical conditions below the surface of the
ground or concealed or unknown conditions in an existing structure of an unusual
nature, differing materially from those ordinarily encountered and generally
recognized as inherent in work of the character provided for in this Contract, be
encountered, the Contract Sum and Contract Time shall be equitably adjusted by
Change Order upon request by either party made within twenty (20) days after
the first observance of the conditions. No such request for equitable
adjustment shall be valid unless the Contractor complies with this (20) days
notice and Subparagraph C.1. below.

The Contractor shall promptly, and before such conditions are disturbed, notify
the Construction Manager in writing of any claim of concealed, unknown or
differing conditions pursuant to this paragraph. The Construction Manager shall
authorize the Engineer to investigate the conditions, and if it is found that such
conditions do materially so differ and cause an increase or decrease in the
Contractor's cost of, or the time required for, performance of any part of the Work
under this Contract, whether or not changed as a result of such conditions, an
equitable adjustment shall be recommended to the Construction Manager.

No claim of the Contractor under this clause shall be allowed unless the
Contractor has given the notice required in (a) above, prior to disturbing the
condition.

No claim by the Contractor for an equitable adjustment shall be allowed if
asserted after final payment under this Contract.

Any materially differing site condition as between what is shown on the Drawings
and Specifications and actually found on site shall be immediately reported to the
Construction Manager in writing prior to the commencement of Work at the site.
Failure of the Contractor to notify the Construction Manager in writing of the
differing site condition prior to performance of Work at the site shall constitute a
waiver of any claim for additional monies. Any Change Order necessitated by the
differing site condition shall be processed as provided under "Changes in the
Contract”.

REQUESTS FOR ADDITIONAL COST
1.

if the Contractor wishes to request an increase in the Contract Sum, the
Contractor shall give the Construction Manager written notice thereof within
twenty (20) days after the occurrence of the event, or identification of the
conditions, giving rise to such request. This notice shall be give by the
Contractor before proceeding to execute the Work, except in an emergency
endangering life or property in which case the Contractor shall proceed in
accordance with Article 00700-25 and Subparagraph A.4 above. No such
request shall be valid unless so made within the twenty (20) days specified
above. If the County and the Contractor cannot agree on the amount of the
adjustment in the Contract Sum, it shall be determined by the Construction
Manager. Any change in the Contract Sum resuiting from such claim shall be
documented by Change Order.
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2. If the Contractor claims that addition cost is involved because of, but not limited
to (1) any written interpretation pursuant to General Condition 00700-17 of this
Agreement, (2) any order by the County to stop the Work pursuant to Articles
00700-25 and 00700-37 of this Agreement where the Contractor was not at fault,
or any such order by the Construction Manager as the County’s agent, or (3) any
written order for a minor change in the Work issued pursuant to Paragraph D
below, the Contractor shall submit a request for an increase in the Contract Sum
as provided in Subparagraph C.1 above. No such claim shall be valid unless the
Contractor complies with Subparagraph C.1 above and approved by the County
pursuant to Change Order Policy 800-6.

D. MINOR CHANGES IN THE WORK

The Construction Manager may order minor changes in the Work not involving an adjustment in
the Contract Price, extension of the time allowed for performance of the work and not inconsistent
with the intent of the Contract Documents. Such changes shall be effected by a written Change
Directive issued by the Construction Manager, and shall be binding on the County and the
Contractor. The Contractor shall carry out such written orders promptly.

E. BONDS

If any change order results in an increase in the contract price, the contractor shall increase the
penal sum of the performance and payment bonds to equal the increased price.

00700-88 DISAGREEMENT WITH ORDERS FOR CHANGE

Contractor's written acceptance of a Change Order or other order for changes shall constitute his
final and binding agreement to the provisions thereof and a waiver of all claims in connection
therewith, whether direct or consequential in nature. Should Contractor disagree with any order
for changes, he may submit a notice of potential claim to the Construction Manager, at such time
as the order is set forth in the form of a Change Order. Disagreement with the provisions of an
order for changes shall not relieve Contractor of his obligation under Article 00700-87 of this
Agreement.

00700-89 NO WAIVER OF REMEDIES

Exercise by the County of any remedy is not exclusive of any other remedy available to County
and shall not constitute a waiver of any such other remedies. Failure of the County to exercise
any remedy, including breach of contract remedies, shall not preclude the County from exercising
such remedies in similar circumstances in the future.

00700-90 LAND AND RIGHTS-OF-WAY

The owner will provide, as indicated in the Contract Documents and prior to Notice to Proceed,
the lands upon which the work is to be done, right-of-way for access thereto, and such other
lands which are designated for the use of the Contractor. The Contractor shall confine the
Contractor’s work and all associated activities to the easements and other areas designated for
the Contractor’'s use. The Contractor shall comply with any limits on construction methods and
practices which may be required by easement agreements. If, due to some unforeseen reason,
the necessary easements are not obtained, the Contractor shall receive an equitable extension of
contract time dependent upon the effect on the critical path of the project schedule or the County
may terminate the Contract for its convenience.

00700-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION

No clearing or grading shall be completed by Contractor within the State Department of
Transportation (DOT) area under construction. The Contractor must coordinate his construction
scheduling with DOT.

If the Contractor begins work before DOT’s completion date, he must obtain the approval of DOT
before starting work in the area. The state DOT has the right to stop the Contractor's work the
DOT area.
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The Contractor shall receive no additional compensation or damages resulting from delay or work
stoppage from DOT actions or scheduling.

Contractor shall obtain DOT drawings of the DOT, project area for verification of road geometry,
storm drains, etc. from Georgia Department of Transportation or Fulton County. The Contractor is
responsible for obtaining any pertinent DOT revisions.
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EXHIBIT A
FINAL AFFIDAVIT

TO FULTON COUNTY, GEORGIA

1, , hereby certify that all suppliers of materials, equipment and

service, subcontractors, mechanic, and laborers employed by or
any of his subcontractors in connection with the design and/or construction of at
Fulton County have been paid and satisfied in full as of , 200___, and that there

are no outstanding obligations or claims of any kind for the payment of which Fuiton County on
the above-named project might be liable, or subject to, in any lawful proceeding at law or in
equity.

Signature
Title
Personally appeared before me this day of , 200
, who under Oath deposes and says that he is
of the firm of , that he has read the

above statement and that to the best of his knowledge and belief same is an exact true
statement.

Notary Public

My Commission expires

END OF SECTION
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Summary of Work

Part 1 General

1.01

1.02

1.03

1.04

1.03

Description

The work will consist of providing all labor, equipment and materials necessary
for the construction, installation, and emergency repair of miscellaneous sewer
mains, waste water service lines, and other required improvements to the
wastewater collection system within Fulton County. The work includes providing
an emergency sewer main repair crew on an as needed basis. All work shall be
in conformance with the contract documents, drawings and Fulton County
Standards and Specifications. Being this is a miscellaneous standby contract;
the location of the work will be in various locations through out Fulton County.
Projects will be assigned by issuance of a Notice to Proceed for that individual
project.

Project Location
The projects will be located at various locations throughout Fulton County, GA.
Quantities

The Owner reserves the right to alter the quantities of work to be performed or to
extend or shorten the improvements at any time when and as found necessary,
and the Contractor shall perform the work as altered, increased or decreased.
Payment for such increased or decreased quantity will be made in accordance
with the Instructions to Bidders. No allowance will be made for any change in
anticipated profits nor shall such changes be considered as waiving or
invalidating any conditions or provisions of the Contract and Bond.

Partial Owner Occupancy

The existing facilities to which these improvements are being made will continue
operation during the period of construction.

Coordination of Work

The Contractor shall coordinate the work with third parties (such as power,
natural gas, or telephone companies) in areas where such parties may have
rights to underground property or facilities.

The Contractor shall request from involved third parties maps or other descriptive
information as to the nature and location of such underground facilities or
property. The Contractor shall make all necessary investigations to determine
the existence and location of underground utilities.

The Contractor will be held responsible for any damage to and for maintenance
and protection of existing utilities and structures.

The Contractor shall coordinate the work with owners of private and public
property where access is required for the performance of the work. Legal access
will be acquired and provided by the Owner.

END OF SECTION
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Occupancy

Part1 General

1.01

Partial Occupancy By Owner

Whenever, in the opinion of the Engineer, any section or portion of the Work or
any structure is in suitable condition, it may be put into use upon the written order
of the Engineer and such usage will not be held in any way as an acceptance of
said Work or structure, or any part thereof, or as a waiver of any of the provisions
of these Specifications and the Contract. Pending final completion and
acceptance of the Work, all necessary repairs and replacements, due to
defective materials or workmanship or operations of the Contractor, for any
section of the Work so put into use shall be performed by the Contractor at
Contractor's own expense.

END OF SECTION
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Measurement and Payment

Part 1 General

1.01

1.02

1.03

Scope

The Bid lists each item of the Project for which payment will be made. No
payment will be made for any items other than those listed in the Bid.

Required items of work and incidentals necessary for the satisfactory completion
of the work which are not specifically listed in the Bid, and which are not specified
in this Section to be measured or to be included in one of the items listed in the
Bid, shall be considered as incidental to the work. All costs thereof, including
Contractor's overhead costs and profit, shall be considered as included in the unit
prices bid for the various Bid items. The Contractor shall prepare the Bid
accordingly.

Work includes furnishing all labor, equipment, tools and materials, which are not
furnished by the Owner and performing all operations required to complete the
work satisfactorily, in place, as specified and as indicated on the Drawings.

Descriptions
Measurement of an item of work will be by the unit indicated in the Bid.

Final payment quantities shall be determined from actual quantities installed and
measured in the field.

Payment will include all necessary and incidental related work not specified to be
included in any other item of work listed in the Bid.

Unless otherwise stated in individual sections of the Specifications or in the Bid,
or as approved in writing by the Engineer prior to beginning the work, no
separate payment will be made for any item of work, materials, parts, equipment,
supplies or related items required to perform and complete the work. The costs
for all such items required shall be included in the price bid for item of which it is
a parf. In the event that the Engineer requests Work that is agreed by both the
Engineer and the Contractor as not included in the Bid, that item of work will be
paid for at actual cost (invoices required) plus 10% markup.

Payment will be made by extending unit prices multiplied by quantities provided
and then summing the extended prices to reflect actual work. Such price and
payment shall constitute full compensation to the Contractor for furnishing all
plant, labor, equipment, tools and materials not furnished by the Owner and for
performing all operations required to provide to the Owner the entire Project,
complete in place, as specified and as indicated on the Drawings.

“Products” shall mean materials or equipment permanently incorporated into the
work.

“Provide” shall mean furnish and install.
Non Payments
No separate payment shall be made for the restoration of developed property

and the cost shall be included in the overall prices for the execution of the work
unless specifically noted otherwise.
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Measurement and Payment

1.04

1.05

No separate payment shall be made for excavation, disposal of rubbish and
debris, pipe bedding, backfill, dewatering of trench, repair of damaged properties.
All testing required for the execution of the work shall be done as part of the price
for the item involved.

No separate payment shall be made for any traffic control, work area protection,
recording, safety measures, set-up of equipment and set-up of staging area
except as indicated below. Payment for these items shall be part of the unit price
bid for each particular item of work.

No separate payment shall be made for providing detail surveys needed for
construction. The Contractor shall be responsible in providing further survey
necessaryto complete the Work. The Contractor shall carefully preserve the
established points, and in case of willful or careless destruction, the Contractor
shall be responsible for the costs of reestablishing the bench marks, reference
points and stakes.

Contractor Mobilization

All costs associated with mobilization of all required resources, a one time cost
for each non-emergency project assigned by the Owner, shall be included in the
unit prices bid for CONTRACTOR MOBILIZATION, based on the project sizes
listed in the Bid.

Sewers and Accessories
Existing Utilities and Obstructions

1. Horizontal Conflict: Payments for conflicts with existing utilities shall be
made only where additional manholes, fittings, and/or additional lengths
of pipe are approved by the Engineer. Said payment shall be made at
the unit prices in the Bid. No other payment will be made for any delay
or extra cost encountered by the Contractor due to protection, avoidance
or relocation of existing utilities, mains or services or changing the
horizontal alignment of the sewer.

2. Vertical Conflict: Where authorized by the Engineer, payment for
additional depth of cut required to avoid vertical conflicts shall be made
at the unit prices bid for sewer line. No payment will be made for
relocation of existing utilities except as authorized by the Engineer..

Location and Grade: No separate payment shall be made for survey work
performed by or for the Contractor in the establishment of reference points,
bench marks, cut sheets, limits of right of way or easement, including their
restoration, as well as centerline or baseline points.

Construction Along Highways, Streets and Roadways: No separate payment
shall be made for traffic control or maintaining highways, streets, roadways and
driveways, except as authorized by the Engineer.

Ductile Iron Pipe Gravity Sewer
1. Payment for ductile iron pipe gravity sewer shall be made at the unit
price bid for GRAVITY SEWER, for the quantity and type provided at the

appropriate depth. Payment will be made at the one unit price for the
actual depth of the sewer line.
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Measurement and Payment

1.06

2. Measurement for payment at the unit price for GRAVITY SEWER shall
be made along the centerline of the pipe, through fittings, from centerline
of manhole to centerline of manhole or to inside face of structure wall
penetrated. Depth of cut shall be measured from pipe invert to ground
level at pipe centerline. Cut sheets prepared by the Contractor and
approved by the Engineer shall be the basis for payment.

3. The unit price bid for GRAVITY SEWER shall include all costs for
installation of the sewer as required including, but not limited to,
materials, labor, excavation, dewatering, shoring, bedding, haunching,
backfill, compaction, clean-up, testing, and ali other related items not
listed as separate items in the Bid.

4. Payment for pipe INSTALLED IN STEEL CASING will be made in
addition to payment for gravity sewer installed at the appropriate depth.
The unit price bid for pipe INSTALLED IN STEEL CASING shall include
all additional costs associated with providing the appropriate size steel
casing pipe, spacers, grout, brick, as required for the complete
installation of pipe in casing via open-cut installation. All costs
associated with installation of the sewer ling, including excavation,
dewatering, etc. shall be included in the unit price bid for GRAVITY

SEWER.

5. No payment shall be made for sections of pipe which are not installed.

6. No additional payment shall be made for replacement of defective
materials.

7. No additional payment will be made for maintaining or stopping flow

while placing the new sewer in service.

8. No payment shall be made for sections of pipe which have not passed
required tests, or if the area has not been cleaned up to the satisfaction
of the Engineer.

9. No separate payment will be made for cutting and beveling pipe.
10. The cost of all fittings shall be included in the price bid for pipe.

Clean up and Testing: No separate payment shall be made for clean up and
testing.

Sewer Service Connections

The unit price bid for 6-INCH DIP SEWER SERVICE CONNECTIONS shall
include all costs associated with installing a service connection as listed in the
Bid including, but not limited to, all materials, labor, tools, excavation, backfill,
compaction, manhole coring, grouting, manhole boot, fittings including wye or
tee, and all incidental items required for a complete installation. No additional
payment will be made for plugging the fitting or for cutting an existing sewer pipe
to locate the fitting.

Measurement for payment for service connections will be made along the

centerline of the pipe, through fittings, from centerline of manhole or pipe to the
inside face of the clean-out box.
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The unit price bid for CLEAN-OUT ASSEMBLY shall include, but is not limited to,
all materials, labor, tools, fittings, vertical pipe, cleanout, cast iron box and cover,
and all incidental items as required to provide a complete clean-out assembly.

Precast Concrete Manholes and Accessories

The unit price bid for 4-FOOT DIAMETER PRECAST MANHOLES, at the depths
listed in the Bid, shall include all costs associated with construction of a complete
manhole on a new sewer line, including excavation, shoring, dewatering,
backfilling, compaction, crushed stone bedding, concrete slab, precast base,
riser sections, cone or flat top, coring, rubber boots, grouting, sleeves, concrete,
invert, mastic sealant, brickwork, mortar, connection of pipes to the manhole,
vacuum testing, and all incidental items required to complete the installation.

The unit price bid for 4-FOOT DIAMETER DOGHOUSE MANHOLES, at the
depths listed in the Bid, shall include all costs associated with construction of a
complete manhole on an existing sewer line, including excavation, shoring,
dewatering, backfilling, compaction, crushed stone bedding, concrete slab, base,
riser sections, cone or flat top, coring, rubber boots, grouting, concrete, invert,
diversion of flow, cutting existing pipe, connecting pipes to manhole, mastic
sealant, brickwork, mortar, vacuum testing, and all incidental items required to
complete the installation.

Measurement for payment at the unit price for MANHOLES shall be made from
the invert to the top of the top section. Payment for manholes shall be made at
the unit price bid for MANHOLES, for the type provided at the appropriate depth.
Payment will be made at the one unit price for the actual depth of the manhole.

Manhole Accessories

1. The unit price bid for SAFETY PLATFORM shall include all costs
associated with installation of a safety platform in a new precast concrete
manhole. Payment for SAFETY PLATFORM will be in addition to
payment for PRECAST MANHOLE.

2. The unit price bid for MANHOLE RING AND COVER shall include the
cost of providing the appropriate type ring and cover on a new manhole
or new riser section including materials, labor, grouting, brick and mortar,
minor grade adjustments (up to three inches either way vertically) and al
incidental items required to complete the installation.

Manhole Modifications

1. The unit price bid for ADJUST EXISTING MANHOLE COVER TO
GRADE shall include all costs associated with adjusting an existing
manhole cover by up to three inches using steel or concrete adjusting
rings or brick and mortar, as ordered by the Engineer, including
pavement repair if applicable. Measurement for payment will be made
based on the actual quantity of manhole covers adjusted.

2. The unit price bid for ADJUST EXISTING PRECAST MANHOLE shall
include all costs associated with raising or lowering an existing manhole
including, but not limited to, excavation, shoring, dewatering, backfilling,
compaction, removal and replacement of existing cone or flat top,
removal or addition of riser sections, disposal of removed materials,
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grouting, steps, brickwork, mortar, mastic and all incidental items
required to complete the installation. In the event that a new cone or flat
top section is required, it will be paid for at the unit price bid for 4-FOOT
DIAMETER PRECAST MANHOLE.

3. The unit price bid for ADJUST EXISTING BRICK MANHOLE shall
include all costs associated with raising or lowering an existing manhole
including, but not limited to, excavation, shoring, dewatering, backfilling,
compaction, removal or addition of brick, disposal of removed materials,
grouting, steps, mortar, and all incidental items required to complete the
installation.

4. Payment for pavement patching associated with ADJUST EXISTING
MANHOLE shall be paid for at the unit price bid for FULTON COUNTY
STANDARD UTILITY CUT.

5. Measurement for payment for ADJUST EXISTING MANHOLE will be
made from the original manhole cover elevation to the proposed
elevation of the new manhole cover. Vertical distance will be measured
to the nearest tenth of a foot.

Manhole Connections: The unit price bid for MANHOLE CONNECTIONS shall
include all costs associated with connecting a new sewer line to an existing
manhole, including drop connection fittings, tees, or core and boot as appropriate
for the type of connection, flow diversion, penetration of manhole wall, sealing
connection, forming new invert, and all incidental items required to complete the
connection. Costs for excavation, shoring, dewatering, backfilling, compaction,
and bedding shall be included in the unit price bid for GRAVITY SEWER.

Measurement for payment for drop connection vertical pipe shall be made from
the invert of the upstream sewer to the invert of the manhole. Payment for the
measured vertical feet of pipe will be made for the unit price bid for GRAVITY
SEWER. Inside drop connection vertical piping will be paid for at the 0.0 to 6.0
foot depth price for gravity sewer. Outside drop connection vertical piping will be
paid for based on the actual depth of the of the drop connection.

Bore and Jack Casings

The unit price bid for BORE AND JACK CASING shall include all costs
associated with installation of the casing pipe and carrier pipe, including but not
limited to excavation, shoring, dewatering, backfilling, compaction, steel casing
pipe, ductile iron sewer pipe, spacers, grout, brick, and other accessories, for
installing the pipe complete in place.

Payment for casing shall be made only at the completion of all work specified for
the casing installation. No partial payment shall be made for the construction of
the casing without carrier pipe.

Measurement for payment shall be made along the centerline of the pipe line to
the limits of bore and jack as ordered by the Engineer.

Casing pipe may be included in Partial Payment Requests as stored materials, if,
in the opinion of the Engineer, the casing pipe is stored and properly protected at
the Project site. Casing pipe which has been properly installed, but has not yet
been paid for as installed casing, may also be included as stored materials.
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Payment for pipe in casing shall be made only at the completion of all work
specified for the pipe instaliation. Payment for pipe in the casing shall be made
only at the one unit price bid for BORE AND JACK CASING.

In the event that rock is encountered during the installation of the pipe casing
which, in the opinion of the Engineer, cannot be removed through the casing then
the Engineer may authorize the Contractor to complete the crossing by another
method via a change order.

No additional payment shall be made for rock excavation through the casing.

The unit price bid shall assume that all jack and bore casing installations exceed
60 feet in length.

Free Bore / Directional Drill

Payment for installation of sewer pipe via either free bore or directional drill
installation methods shall be made at the unit price bid for FREE BORE /
DIRECTIONAL DRILL for the appropriate size and type of pipe installed to the
limits ordered by the Engineer. The unit price bid shall include all costs for
construction of the pipe via free bore or directional drilling methods in lieu of open
cut, including but not limited to excavation, shoring, dewatering, backfilling,
compaction, carrier pipe, and other accessories, for installing the pipe complete
in place.

The unit price bid for FREE BORE / DIRECTIONAL DRILL shall include all costs
for free bore failures and the subsequent bore and jack installation if required as
well as for bore and jack casing if the Contractor elects to provide the casing in
lieu of free bore.

Measurement for payment shall be made along the centerline of the pipe
installed, to the limits for free bore or directional drill ordered by the Engineer.

Storm Drain Pipe Installation

The unit price bid for STORM DRAIN PIPE shall include all costs associated with
the installation or replacement of the appropriate size and type of storm drain
piping associated with construction of a gravity sewer, where directed by the
Engineer. Costs for excavation, shoring, dewatering, backfilling, compaction,
and bedding shall be included in the unit price bid for GRAVITY SEWER.

Measurement for payment will be made along the centerline of the storm drain
pipe installed.

No separate payment will be made for support of existing pipe when installing
new sewer line over or under existing storm water piping. All costs for support
shall be included in the unit price bid for GRAVITY SEWER.

Costs for removing and replacing existing storm water pipe for ease of
construction when installing new sewer line shall be included in the unit price bid
for GRAVITY SEWER. Payment for storm drain pipe will only be made where
removal or replacement is approved or ordered by the Engineer prior to removal.
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Erosion and Sedimentation Control
General
1. No separate payment shall be made for erosion and sedimentation

controls, except as noted below. All other erosion and sedimentation
control costs shall be included in the unit price bid for the item to which it

pertains.

2. No payment will be made for any portion of the Project for which
temporary erosion and sedimentation controls are not properly
maintained.

3. Quantities for payment shall be based upon actual quantity constructed

by the Contractor.

Construction Exits:  All costs for construction exits, including installation,
maintenance, repair, and removal, shall be included in the unit price bid for
CONSTRUCTION EXITS. The unit price bid shall include geotextile underliner,
stone, and all incidental costs associated with maintaining a construction exit to
Fulton County standards.

1. If the action of the construction vehicles traveling over the gravel pad
does not sufficiently remove mud and debris, the vehicle tires shall be
washed prior to allowing vehicles to enter public right-of-way. No
additional payment will be made for the cost of washing tires.

2. No payment will be made for construction exits that are improperly
constructed or use materials that are not approved.

Reinforced Silt Fence: All costs for Type C silt fence, where ordered by the
Engineer, including installation, maintenance, repair, replacement, and removal,
shall be included in the unit price bid for REINFORCED SILT FENCE.

Hay Bale Check Dams: All costs for hay bale check dams, including hay bales,
necessary earthwork, staking, periodic maintenance and repair, and removal of
sediment and hay bales following establishment of permanent erosion control
measures shall be included in the unit price bid for HAY BALE CHECK DAMS.

Stone Check Dams: All costs for stone check dams, including stone, geotextile
underliner, necessary earthwork, periodic maintenance and repair, and removal
of sediment and stone following establishment of permanent erosion control
measures shall be included in the unit price bid for STONE CHECK DAM.
Measurement for payment will be made to the limits allowed in accordance with
the Standard Details and Specifications..

Inlet Sediment Traps: All costs for temporary inlet sediment traps (silt box),
including installation, maintenance, repair and removal, shall be included in the
unit price bid for INLET SEDIMENT TRAPS.

Pigs-in-a-Blanket:  All costs for pigs in a blanket, including installation,

maintenance, repair and removal, shall be included in the unit price bid for PIGS-
IN-A-BLANKET.
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Rip Rap With Filter Fabric Underlay: All costs for rip rap, including filter fabric,
installation, maintenance, repair and removal, as required by the Standard
Details and Specifications, or as directed by the Engineer, shall be included in
the unit price bid for RIP RAP WITH FILTER FABRIC UNDERLAY.

Rip Rap: All costs for rip rap, excluding RIP RAP WITH FILTER FABRIC
UNDERLAY, installation, maintenance, repair and removal, as required by the
Standard Details and Specifications, or as directed by the Engineer, shall be
included in the unit price bid for RIP RAP.

Box Gabion — 3'x3’x6’ Baskets: All costs for box gabions, including stone, wire
mesh, stakes, anchors, filter fabric, assembly of box gabion, placement,
excavation, backfill, compaction, and all incidental costs shall be included in the
unit price bid for BOX GABION.

Tree Protection Fence: All costs for tree protection fence, aiso known as orange
mesh safety fence, including installation, maintenance, repair and removal, shall
be included in the unit price bid for TREE PROTECTION FENCE.

Vegetation Restoration

Temporary Seeding: Temporary seeding and mulching shall be applied to all
disturbed area to be left exposed for a period greater than 14 days, or as ordered
by the Engineer. The unit price bid for TEMPORARY SEEDING shall include all
costs associated with spreading fast growing seed, mulching, watering,
maintenance and repair until permanent grassing is established.

Permanent Seeding: All costs for permanent seeding, including fine grading,
raking, soil preparation (removal of rocks and other objectionable materials),
sewing the appropriate type of grass seed, fertilizing, muiching, watering,
temporary protective measures, maintenance and repair unti permanent
grassing is established, shall be included in the unit price bid for PERMANENT
SEEDING. Permanent seed will be applied only after final grading and dress-up
of disturbed area have been completed to the satisfaction of the Engineer.

Sod Grassing: Where ordered by the Engineer, sod shall be provided at the unit
price bid for SOD GRASSING for any type. All costs for proper installation,
including preparation of surface, installation, rolling, compacting, watering,
maintenance, repair, and any temporary measures required to protect the sod
until establishment, shall be included in the unit price bid for SOD GRASSING.

Hydroseeding: All costs for hydroseeding, including preparation of surface,
maintenance, repair, and any temporary measures required to protect the area
until establishment, shall be included in the unit price bid for HYDROSEEDING.

In no case shall any one area be paid more than once for temporary grassing or
for permanent grassing.

If an area is temporarily grassed, and as directed by the Engineer the area is left
that way permanently, no additional payment will be made for permanent
grassing.

Measurement for payment will be made by square yard, along the sewer
centerline, to the widths allowed by the Standard Details and Specifications.
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Temporary Stream Crossing

Temporary Stream Crossing: Al costs for constructing temporary stream
crossings, whether for contractor access to the work or for work crossing
streams, shall be included in the unit price bid for TEMPORARY STREAM
CROSSING. Al labor and materials including temporary culverts, stone, filter
fabric underlay, check dams, bypassing, necessary earthwork, periodic
maintenance and repair, and removal of sediment and all materials placed by the
Contractor, following the end of the usefulness of the temporary crossing, shall
be included in the unit prices bid for TEMPORARY STREAM CROSSING.

Stream Crossings shall be constructed as shown in the Standard Details and
Specifications, limited to 10 feet upstream and 10 feet downstream from top of
trench excavation and from five feet beyond top of bank, across stream or ditch
bank and bottom, to five feet beyond top of bank. Any other areas at streams or
ditches disturbed by the Contractor, which may require rip rap, shall be rip
rapped at no additional cost to the Owner.

Trench Excavation and Stabilization

No separate or additional payment will be made for any special or unique
method, means, techniques or equipment necessary for the Contractor's
compliance with the Specifications, regulatory requirements, permits, laws or
regulations which govern this Project.

Trench Excavation: No separate payment will be made for trench excavation.
All costs shall be included in the unit price bid for the item to which it pertains at
the appropriate depth.

Sheeting, Bracing and Shoring: No separate payment will be made for providing
any sheeting, bracing and shoring. All costs shall be included in the unit price bid
for the item to which it pertains at the appropriate depth.

Dewatering Excavations: All costs of equipment, labor and materials required for
dewatering shall be included in the price bid for the item to which it pertains.

Trench Foundation and Stabilization

1. No payment for trench stabilization shall be authorized until after the
trench has been dewatered. If the pipe is installed in an inadequately
prepared trench bottom, the Engineer shall notify the Contractor in
writing of the deficiency and will not authorize payment for that portion of
that length of pipe which was improperly installed.

2. Payment for trench stabilization shall be made on the basis of the
amount authorized and the unit price bid for TRENCH STABILIZATION.
Payment shall include all costs for the removal and disposal of the
unsuitable material and replacement with the materials listed in the Bid
including filter fabric. No additional payment will be made for material
required for specified bedding.

Bedding and Haunching

1. The unit price bid for pipe for GRAVITY SEWER shall include excavation
of the trench to the depth below the pipe necessary to provide specified
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bedding and to lay the sewer to grade. Measurements for payment will
be made only to the pipe invert.

No separate payment will be made for material used to provide specified
bedding. The cost of all bedding materials shall be included in the unit
price bid for the item to which it relates, except for trench stabilization.

No additional payment will be made for improved bedding required to
compensate for over excavation of the trench.

G. Trench Rock Excavation

1.

Rock excavation shall be paid for in addition to payment for normal pipe
excavation accounted for in the unit price bid for gravity sewer. Payment
will be made for the measured quantity of rock excavated, at the sum of
the unit prices for Trench Rock Base Cost and Trench Rock Premium
Cost if applicable.

The unit price for Trench Rock Base Cost is for the normally anticipated
cost of rock excavation, the cost of additional bedding and backfill
material as specified and all costs incidental thereto.

The unit price bid for Trench Rock Premium Cost shall be for all
additional costs for rock excavation which, in the opinion of the
Contractor, are in excess of the Base Cost, including but not limited to
extra blasting protection, closer grouping of blasting holes, more
detonator caps, more caution, etc. The Contractor shall not bid less than
zero (bid a deduct) for the Trench Rock Premium Cost. Any Bids
containing a deduct will be declared non-responsive and rejected by the
Owner.

The maximum allowable volume of rock excavation for payment shall be
based on a trench width equal to the outside diameter of the pipe barrel
plus 18 inches, but not less than 36 inches, and depth of rock on the pipe
centerline, from the top of the rock to the bottom of the rock or the
specified bottom of the trench, whichever has the higher elevation.

The Engineer must be given reasonable notice to measure all rock.
Payment will not be made for excavated rock that was not measured and
approved by the Engineer prior to removal.

No allowance shall be made for excavating to extra widths for
construction of manholes or other appurtenances, for excavating to
sloping sides, or for excavations made necessary by the physical
limitations of the Contractor's equipment. Cost of such additional rock
excavation shall be included in the unit price bid for the item to which it
pertains.

Payment for blasting monitoring shall be made from the BLASTING
MONITORING cash allowance. A fee must be agreed upon by the
Engineer prior to the Contractor employing an independent, qualified
specialty subcontractor to monitor the blasting. If the Contractor employs
the specialty subcontractor prior to the Engineer's approval of the fee, all
such costs are subject to non reimbursement.

H. Initial Backfill
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1. No separate payment shall be made for initial backfill.

2. No separate payment shall be made for drying out the initial backfill
material in order to meet the compaction requirements.

3. No separate payment shall be made for the adding of moisture to the
initial backfill materials in order to meet the compaction requirements.

4. No separate payment shall be made for providing select material if the
insitu material cannot meet the compaction requirements.

Concrete Encasement: Payment for concrete encasement shall be at the unit
price in the Bid for GENERAL CONCRETE PLACEMENT.

Final Backfilling

1. No additional payment will be made for additional material when
excavated materials are used.

2, No separate payment shall be made for drying out the final backfill
material in order to meet the compaction requirements.

3. No separate payment shall be made for the adding of moisture to the
final backfill materials in order to meet the compaction requirements.

4. No additional payment will be made for providing select material if the
insitu material cannot meet the compaction requirements.

Additional Material: No separate payment will be made for additional earth or fill
materials imported to the Project site.

Easement Clearing and Grubbing

The unit price bid for EASEMENT CLEARING AND GRUBBING shall include all
costs associated with clearing a 20-foot wide easement of the specified type, as
approved by the Engineer prior to clearing, including but not limited to removal
and disposal of trees, stumps, roots, undergrowth, debris, or other objectionable
matter.

LIGHT CLEARING shall be defined by an easement that is dense with shrubs,
brush, and trees up to one foot in diameter.

MEDIUM CLEARING shall be defined by an easement that is dense with shrubs,
brush, and trees averaging one to two feet in diameter.

HEAVY CLEARING shall be defined by an easement that is dense with shrubs,
brush, and trees averaging over two feet in diameter, including specimen trees.

The cost of moving and reestablishing fandscape features, including labor and
materials, shall be included in the unit price bid for the item to which it pertains.

No payment will be made for clearing and grubbing in grassed areas and in

areas with non-established vegetation. The costs associated with such clearing
shall be included in the unit price bid for the item to which it pertains.
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Driveway and Road Repair and Replacement
General:

1. Payment for removing and replacing driveway and road asphalt and
concrete pavement will be made based on the measured quantity
replaced at the unit price Bid. The unit price bid shall include all costs
associated with cutting, removing, disposing of existing pavement,
replacing and compaction of base, subbase, concrete, asphalt, and all
related items as required, including providing select backfill if necessary,
all traffic control and temporary measures for maintaining traffic.

2. Payment shall be made only for that length for which the pipeline is
constructed underneath or within four feet of the edge of the pavement to
a width as shown in the Standard Details and Specifications.

3. Payment for soils testing shall be made from the SOILS, CONCRETE,
ASPHALT, AND MATERIALS TESTING cash allowance. No payment
shall be made for tests that fail to verify required resuits.

4. No additional payment will be made for removing and replacing damaged
adjacent pavement.

5. No additional payment will be made for saw cutting of driveways or
curbs.

Payment for removing and replacing gravel driveways will be made based on the
measured quantity replaced at the unit price Bid for GRAVEL DRIVEWAY. The
unit price bid shall include all costs associated with removing, replacing, and
compacting a minimum of four-inches of GAB or #57 stone, and all related items
as required for a complete driveway repair, including all traffic control and
temporary measures for maintaining access. Payment will be made for the
length for which the pipeline is constructed underneath the driveway and for the
width as limited by the Standard Details and Specifications.

Payment for removing and replacing asphalt driveways will be made based on
the measured quantity replaced at the unit price Bid for ASPHALT DRIVEWAY.
The unit price bid shall include all costs associated with cutting, removing
existing pavement, disposing of removed materials, compacting and placing a
minimum of four inches of GAB and one and a half inches of Type E asphalt, and
all related items as required for a complete driveway repair, including all traffic
control and temporary measures for maintaining access. Payment will be made
for the length for which the pipeline is constructed underneath the driveway and
for the width as limited by the Standard Details and Specifications.

Payment for removing and replacing concrete driveways will be made based on
the measured quantity replaced at the unit price Bid for CONCRETE DRIVEWAY
- RESIDENTIAL. The unit price bid shall inciude all costs associated with cutting,
removing existing concrete, disposing of removed materials, compacting sub
base, and placing a minimum of four inches concrete with reinforcing steel, and
all related items as required for a complete driveway repair, including all traffic
control and temporary measures for maintaining access. Payment will be made
for the length for which the pipeline is constructed underneath the driveway and
for the width to the nearest construction joint on either side of the new pipeline.
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E. Payment for removing and replacing asphalt driveways will be made based on
the measured quantity replaced at the unit price Bid for CONCRETE DRIVEWAY
- COMMERCIAL. The unit price bid shall include all costs associated with
cutting, removing existing concrete, disposing of removed materials, compacting
sub base, and placing a minimum of six inches concrete with reinforcing steel,
and all related items as required for a complete driveway repair, including all
traffic control and temporary measures for maintaining access. Payment will be
made for the length for which the pipeline is constructed underneath the driveway
and for the width to the nearest construction joint on either side of the new
pipeline.

F. Payment for removal and replacement of sidewalk shall be made at the unit price
bid for CONCRETE SIDEWALK. No payment for sidewalk shall be made where
the centerline of the new pipe is more than 5-feet from the closest edge of the
sidewalk.

G. Payment for removal and replacement of curb and gutter shall be made at the
unit prices bid for CONCRETE CURB AND GUTTER or for GRANITE CURB as
appropriate. No payment for curb and gutter shall be made where the centerline
of the new pipe is more than 5-feet from the closest edge of the curb and gutter.

H. Payment for removal and replacement of asphalt pavement (Type A Cut Repair),
where the Fulton County Standard Utility Cut (Type C Cut Repair) is not required,
shall be made at the unit price bid for ASPHALT PAVEMENT REMOVAL AND
REPLACEMENT. The unit price bid shall include all costs associated with a
Type A Cut Repair, including cutting, removing existing pavement, disposing of
removed materials, compacting and placing a minimum of six inches of crusher
run and one and a half inches of Type E asphalt, and all related items as
required for a complete repair, including all traffic control and temporary
measures. Payment will be made for the length for which the pipeline is
constructed underneath the roadway and for the width as limited by the Standard
Details and Specifications, or as approved by the Engineer.

L Payment for Fulton County Standard Utility Cut (Type C Cut Repair) shall be
made at the unit price bid for COMPLETE FULTON COUNTY STANDARD
UTILITY CUT. The unit price bid shall include all costs associated with cutting,
removing existing pavement, disposing of removed materials, eight inch concrete
cap, bituminous tack coat, and one and a half inches of Type E asphalt, and all
related items as required for a complete repair, including all traffic control and
temporary measures including road plates. Payment will be made for the length
for which the pipeline is constructed underneath the roadway and for the width as
limited by the Standard Details and Specifications, or as approved by the
Engineer.

J. No separate or additional payment shall be made for temporary measures
required to make the road or driveway surface passable, including backfilling the
top of the trench temporarily with crusher run or granular material or placing a
temporary asphalt topping.

K. Payment for milling shall be made at the unit price bid for ROAD SURFACE
MILLING. The unit price bid shall include all costs associated with milling one
and a half inches of existing pavement and disposing of all waste materials and
all related items as required. Measurement shall be made based on actual area
milled, as approved by the Engineer.
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Payment for overlay shall be made at the unit price bid for ROAD SURFACE
OVERLAY. The unit price bid shall include all costs associated with overlaying a
road surface with a bituminous tack coat and a minimum of one and a half inches
of Type E asphalt, and all related items as required. Measurement shall be
made based on actual area overlaid, as approved by the Engineer.

Pavement Marking and Striping

The unit price bid for PAVEMENT MARKING AND STRIPING shall include all
costs associated with applying standard DOT striping and paint as listed in the
Bid and as ordered by the Engineer. All required materials, labor, tools,
equipment, and traffic control shall be included in the unit price bid.

Traffic Control

All costs for providing traffic control in compliance with the Manual on Uniform
Traffic Control Devices (MUTCD) and Georgia Department of Transportation
(GDOT) specifications shall be included in the unit price bid for the item to which
it pertains. No additional payment will be made for complying with MUTCD or
GDOT requirements.

Payment for TRAFFIC CONTROL as indicated in the Bid will be made only for
additional traffic control devices as ordered by the Engineer.

The unit price bid for STANDARD DOT CONCRETE BARRIER shall include all
costs for providing, installing and removing a standard DOT concrete barrier, as
directed by the Engineer.

1. No excavation in or near roadways will be left open over night.
Therefore, all concrete barriers will be required to be removed from the
roadway and moved to a location where vehicular and pedestrian traffic
are not obstructed. The cost of moving the barriers as such shall be
included in the unit price bid.

2. Measurement for payment shall be made based on the actual linear
footage of barrier installed, per day, approved by the engineer and
serving the purpose for which it was intended. Payment will not be made
for excess barriers stored by the Contractor in any location.

The unit price bid for MUTCD STANDARD SAFETY BARREL shall include all
costs for providing, installing and removing a standard MUTCD safety barrel, as
directed by the Engineer. Only safety barrels directed by the Engineer, in
addition to those required by the MUTCD and GDOT, shall be paid for
separately.

The unit price bid for POLICE CRUISER shall include alf costs for providing a
police cruiser for additional traffic control. Payment will be made for hours spent
on site, which may be a portion of a standard work day. Payment will be made
only for hours documented and approved by the Engineer.

The unit price bid for CERTIFIED FLAGMAN shall include all costs for providing

a flagman for additional traffic control, as directed by the Engineer, in addition to
the requirements of MUTCD and GDOT.
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Measurement and Payment

1.19

1.20

1.21

1. The flagman shall be certified and dedicated to maintaining and directing
traffic flow. An individual who works part time as a flagman and part time
as a laborer or acts in dual capacity will not be approved for payment
under this item. Proof of certification may be required by the Engineer
prior to acceptance for payment.

2. Payment will be made for hours spent on site performing dedicated
flagman duties, which may be a portion of a standard work day.
Payment will be made only for hours documented and approved by the
Engineer.

The unit price bid for LIGHT PLANT shall include all costs for providing a light
plant, including generator and lighting system, for night work, as directed by the
Engineer.

The unit price bid for ELECTRONIC MESSAGE BOARD shall include all costs
for providing an electronic message board, as directed by the Engineer.

Remove and Replace Existing Fence

The unit price bid for REMOVE AND REPLACE EXISTING FENCE shall include
all costs associated with removing and replacing an existing fence of the type
and material listed in the Bid, including disposing of waste materials, restoration
of site to original condition, and all other associated work for a complete
installation.

Cast in Place Concrete

The unit price Bid for CONCRETE PIERS shall include all costs associated with
installation of concrete piers under sewer line including excavation, backfill,
compaction, dewatering, drilling grout holes, grouting dowels in place, concrete,
reinforcement, and all other work required for pier installation. Measurement for
vertical height of the piers shall include the thickness of the footing.

The cost of services of the consulting soil and foundation engineer will be paid by
the Contractor from the SOILS, CONCRETE, ASPHALT, AND MATERIALS
TESTING cash allowance.

The unit price bid for GENERAL CONCRETE PLACEMENT shall include all
costs of placing general concrete as directed by the Engineer. General concrete
placement shall only be used for concrete in addition to items listed elsewhere in
the Bid.

The unit price bid for CONCRETE — FLOWABLE FILL shall include all costs of
filling abandoned pipes with concrete as directed by the Engineer. Flowable fill
shall only be used for concrete in addition to items listed elsewhere in the Bid.

Programmable Electronic Marking Devices

The unit price bid for PROGRAMMABLE ELECTRONIC MARKING DEVICES
shall include the «cost of providing the marking devices including
programmer/locator as specified, including programming the devices and placing
them along the sewer line. The cost of excavation shall be included in the unit
price bid for GRAVITY SEWER or UTILITY LOCATION. Measurement for
payment will be based on the quantity installed as directed by the Engineer.
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Measurement and Payment

1.22

1.23

Utility Location — Excavation and Backfill

Soft Dig Hydro Excavation: The unit price bid for SOFT DIG HYDRO
EXCAVATION shall include all costs associated with locating the assigned utility,
excavating to directly above the pipe, measuring the depth, diameter and type of
the pipe, backfilling and compacting the hole up to two feet from existing grade
with soil, encoding a 3M ID marker device, installing the marker above the pipe at
a depth of two feet, and backfilling with soil and dressing the disturbed area with
like surrounding materials.

Where utility location is performed in roadways or sidewalks, other materials may
be required for backfill. Select materials will be paid for at the unit prices bid for
TRENCH STABILIZATION. Measurement for payment will be made on the
actual quantity of material used for backfill of the hole where the marker ball is
installed.

Exploratory Excavation: The unit price bid for EXPLORATORY EXCAVATION
shall include all costs associated with excavation of an area by machine and by
hand where necessary with the intent of locating a Fulton County utility, including
all equipment, tools, and labor. The costs associated with removal and
replacement of roadway, driveway, sidewalk, or curb and gutter shall be included
under the appropriate pay item. Measurement for payment will be based on the
actual amount of excavation required to locate a Fulton County utility, only when
ordered by the Engineer. This item shall not be used for standard locating of
utilities as required to perform the work.

No payment will be made for excavation that does not locate the assigned utility,
or where the marker ball is not installed directly above the pipe.

No separate or additional payment will be made for any special or unique
method, means, techniques or equipment necessary for the Contractor's
compliance with these Specifications, regulatory requirements, permits, laws or
regulations which govern this Project.

Cash Allowances
General

1. The Contractor shall inciude in the Bid Total all allowances stated in the
Contract Documents. These allowances shall cover the net cost of the
services provided by a firm selected by the Owner. The Contractor's
handling costs, labor, overhead, profit and other expenses contemplated
for the original allowance shall be included in the items to which they
pertain and not in allowances.

2. No payment will be made for nonproductive time on the part of testing
personnel due to the Contractor's failure to properly coordinate testing
activities with the work schedule or the Contractor's problems with
maintaining equipment in good working condition. The Contractor shall
make all necessary excavations and shall supply any samples of
materials necessary for conducting compaction and density tests.

3. No payment shall be provided for services that fail to verify required
results.
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1.24

Should the net cost be more or less than the specified amount of the allowance,
the Contract will be adjusted accordingly by change order. The amount of
change order will not recognize any changes in handling costs at the site, labor,
overhead, profit and other expenses caused by the adjustment to the allowance.

Documentation

1. Submit copies of the invoices with each periodic payment request from
the firm providing the services.

2. Submit results of services provided which verify required results.

Schedule of Cash Allowances

1. Soils, Concrete, Asphalt, and Materials Testing: Allow the amount
provided in the Bid for the services of a geotechnical engineering firm
and testing laboratory to verify soils conditions including trench
excavation and backfill, asphalt coring and density tests, testing of
concrete cylinders for poured in place concrete, pipe materials, and
similar issues as directed by the Engineer. Services will be reimbursed
at direct cost, Contractor must provide invoices for Owner approval.

2. Utility Conflict Resolution: Allow the amount specified in the Bid to
resolve any unforeseen utility conflicts (including relocating and/or
replacement) as directed and approved by the Engineer.

3. Large Tree Removal: Allow the amount specified in the Bid for the
services of a tree removal specialist to remove individual trees as
directed by the Engineer. Services will be reimbursed at direct cost plus
10%, Contractor must provide invoices for Owner approval. No payment
will be made for trees removed as part of clearing and grubbing.

4, Bypass Pumping: Allow the amount specified in the Bid for the services
of a bypass pumping specialty contractor to provide bypass pumping
services as directed and approved by the Engineer. Services will be
reimbursed at direct cost plus 10%, Contractor must provide invoices for
Owner approval. Costs for bypass pumping will be reimbursed only with
prior approval of the Engineer. If bypass pumps are provided without
prior Engineer approval, payment may not be made for services at the
discretion of the Engineer.

5. Blasting Monitoring: Allow the amount provided in the Bid for the
services of an independent, qualified specialty subcontractor to monitor
the blasting, when directed by the Engineer. Services will be reimbursed
at direct cost, Contractor must provide invoices for Owner approval.

Emergency Services

The following labor and equipment are included in the Bid for when the County
needs manpower or additional equipment to assist in making emergency repairs
other than those specified above as unit price items. Hourly rate items below
shall NOT apply when work is performed under non-emergency conditions. The
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Measurement and Payment

Notice to Proceed for each project will indicate emergency or non-emergency
project status.

B. The unit price bid for the following items shall include all costs for providing the
specified personnel on an hourly basis as required by the Owner. Payment may
be made for partial work days where applicable. All overhead and direct costs,
including all mobilization costs, for providing the labor, equipment, tools, supplies
associated shall be included. Separate payments for items not included shall be
agreed to prior to providing such items. No payment will be made for additional
services provided without proper written notification to the Owner that the
services being requested are additional.

1.
2.

N o o s~ v

Sewer Superintendent

Sewer Crew Truck - Fully Equipped with tools and repair parts including
but not limited to pipe saw, wacker-packer, chain saw, and
miscellaneous hand tools, including sewer foreman and three laborers.

Rubber Tired Front End Loader With Trailer and Operator
Rubber Tired Backhoe With Trailer and Operator
Excavator With Trailer and Operator

Trench Compactor With Operator

Mobile Air Compressor With Hoses and Air Tools (Jackhammer,
Pavement Breaker, Clay Spade, etc.)

END OF SECTION
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Regulatory Requirements

Part1 General

1.01

Scope

Permits and Responsibilities: The Contractor shall, without additional expense to
the Owner, be responsible for obtaining all necessary licenses and permits,
including building permits, and for complying with any applicable federal, state,
county and municipal laws, codes and regulations, in connection with the
prosecution of the Work. In addition, City Work Permits, Right of Way
Encroachment permits, plumbing permits and similar type permits, and all
appropriate licenses are the responsibility of the contractor. If land disturbance
permits, DOT permits, or easements are required, they will be obtained by the
County as part of the design process.

The Contractor shall take proper safety and health precautions to protect the
Work, the workers, the public and the property of others.

The Contractor shall also be responsible for all materials delivered and work
performed until completion and acceptance of the Work, except for any

completed unit of construction thereof which may heretofore have been
accepted.

END OF SECTION
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Codes and Standards

Part1 General

1.01

1.02

Description

Whenever reference is made to conforming to the standards of any technical
society, organization, body, code or standard, it shall be construed to mean the
latest standard, code, specification or tentative specification adopted and
published at the time of advertisement for Bids. This shall include the furnishing
of materials, testing of materials, fabrication and installation practices. In those
cases where the Contractor's quality standards establish more stringent quality
requirements, the more stringent requirement shall prevail. Such standards are
made a part hereof to the extent which is indicated or intended.

The inclusion of an organization under one category does not preclude that
organizations' standards from applying to another category.

In addition, all work shall comply with the applicable requirements of local codes,
utilities and other authorities having jurisdiction.

All material and equipment, for which a UL Standard, an AGA or NSF approval or
an ASME requirement is established, shall be so approved and labeled or
stamped. The label or stamp shall be conspicuous and not covered, painted, or
otherwise obscured from visual inspection.

The standards which apply to this Project are not necessarily restricted to those
organizations which are listed in Article 1.02.

Standard Organizations

Piping and Valves

ACPA American Concrete Pipe Association

ANSI American National Standards Institute

APl American Petroleum Institute

ASME American Society of Mechanical Engineers

AWWA American Water Works Association

CISPI Cast Iron Soil Pipe Institute

DIPRA Ductile Iron Pipe Research Association

FCI Fluid Controls Institute

MSS Manufacturers Standardization Society

NCPI National Clay Pipe Institute

NSF National Sanitation Foundation

PPI Plastic Pipe Institute

Uni Bell PVC Pipe Association

Materials

AASHTO American Association of State Highway and Transportation
Officials

ANSI American National Standards Institute

ASTM American Society for Testing and Materials

Painting and Surface Preparation

NACE National Association of Corrosion Engineers
SSPC Steel Structures Painting Council
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D. Electrical and Instrumentation
AEIC Association of Edison llluminating Companies
AIEE American Institute of Electrical Engineers
EIA Electronic Industries Association
ICEA Insulated Cable Engineers Association
IEC International Electrotechnical Commission
IEEE Institute of Electrical and Electronic Engineers
IES llluminating Engineering Society
IPC institute of Printed Circuits
IPCEA Insulated Power Cable Engineers Association
ISA ISA — The Instrumentation, Systems, and Automation Society
NEC National Electric Code
NEMA National Electrical Manufacturers Association
NFPA National Fire Protection Association
REA Rural Electrification Administration
TIA Telecommunications Industries Association
UL Underwriter's Laboratories
VRCI Variable Resistive Components Institute
E. Aluminum
AA Aluminum Association
AAMA American Architectural Manufacturers Association
F. Steel and Concrete
ACI American Concrete Institute
AISC American Institute of Steel Construction, Inc.
AlSI American Iron and Steel Institute
CRSI Concrete Reinforcing Steel institute
NRMA National Ready Mix Association
PCA Portland Cement Association
PCi Prestressed Concrete Institute
G. Welding
ASME American Society of Mechanical Engineers
AWS American Welding Society
H. Government and Technical Organizations
AlA American Institute of Architects
APHA American Public Health Association
APWA American Public Works Association
ASA American Standards Association
ASAE American Society of Agricultural Engineers
ASCE American Society of Civil Engineers
ASQC American Society of Quality Control
ASSE American Society of Sanitary Engineers
CFR Code of Federal Regulations
CSi Construction Specifications Institute
EDA Economic Development Administration
EPA Environmentai Protection Agency
FCC Federal Communications Commission
FmHA Farmers Home Administration
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Codes and Standards

FS
IAl
ISEA
ISO
ITE
NBFU
(NFPA)
NBS
NISO
OSHA
S

SPI
UsDC
WEF

Federal Specifications

International Association of Identification
Industrial Safety Equipment Association
International Organization for Standardization
Institute of Traffic Engineers

National Board of Fire Underwriters

National Fluid Power Association

National Bureau of Standards

National Information Standards Organization
Occupational Safety and Health Administration
Salt Institute

The Society of the Plastics Industry, inc.
United States Department of Commerce
Water Environment Federation

. General Building Construction

AHA
AHAM
AITC
APA
APA
BHMA
BIFMA
DHI
FM
HPMA
HTI
IME
ISANTA
ISDSI
IWS
MBMA
NAAMM
NAGDM
NCCLS
NFPA
NFSA
NKCA
NWMA
NWWDA
RMA
SBC
SDI
SIA
SMA
SPRI
TCA
UBC

J. Roadways
AREA

DOT
SSRBC

American Hardboard Association

Association of Home Appliance Manufacturers
American Institute of Timber Construction

American Parquet Association, Inc.

American Plywood Association

Builders Hardware Manufacturers Association
Business and institutional Furniture Manufacturers Association
Door and Hardware Institute

Factory Mutual Fire insurance Company

Hardwood Plywood Manufacturers Association
Hand Tools Institute

institute of Makers of Explosives

International Staple, Nail and Tool Association
Insulated Steel Door Systems Institute

Insect Screening Weavers Association

Metal Building Manufacturers Association

National Association of Architectural Metal Manufacturers
National Association of Garage Door Manufacturers
National Committee for Clinical Laboratory Standards
National Fire Protection Association

National Fertilizer Solutions Association

National Kitchen Cabinet Association

National Woodwork Manufacturers Association
National Wood Window and Door Association
Rubber Manufacturers Association

SBCC Standard Building Code

Steel Door Institute

Scaffold Industry Association

Screen Manufacturers Association

Single Ply Roofing Institute

Tile Council of America

Uniform Building Code

American Railway Engineering Association

Department of Transportation

Standard Specifications for Construction of Transportation
Systems, Georgia Department of Transportation
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1.03

Plumbing

AGA
NSF
PDI

SPC

American Gas Association
National Sanitation Foundation
Plumbing Drainage Institute
SBCC Standard Plumbing Code

Refrigeration, Heating, and Air Conditioning

AMCA
ARI
ASHRAE

ASME
CGA

CTI

HEI

lIAR

NB
PFMA
SAE
SMACNA

SMC
TEMA

Equipment

AFBMA
AGMA
ALl
CEMA
CMAA
DEMA
MMA
OPEI
PTI
RIA
SAMA

Symbols

Air Movement and Control Association

American Refrigeration Institute

American Society of Heating, Refrigeration, and Air Conditioning
Engineers

American Society of Mechanical Engineers

Compressed Gas Association

Cooling Tower Institute

Heat Exchange Institute

International Institute of Ammonia Refrigeration

National Board of Boilers and Pressure Vessel Inspectors

Power Fan Manufacturers Association

Society of Automotive Engineers

Sheet Metal and Air Conditioning Contractors National
Association

SBCC Standard Mechanical Code

Tubular Exchangers Manufacturers Association

Anti Friction Bearing Manufacturers Association, Inc.
American Gear Manufacturers Association
Automotive Lift Institute

Conveyor Equipment Manufacturers Association
Crane Manufacturers Association of America
Diesel Engine Manufacturers Association
Monorail Manufacturers Association

Outdoor Power Equipment Institute, Inc.

Power Tool Institute, Inc.

Robotic Industries Association

Scientific Apparatus Makers Association

Symbols and material legends shall be as scheduled on the Drawings.

END OF SECTION
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Section 01200
Project Meetings

Part1 General

1.01

1.02

Scope

Work under this Section includes all scheduling and administering of pre
construction and progress meetings as herein specified and necessary for the
proper and complete performance of this Work.

Scheduling and Administration by Engineer:

1. Prepare agenda.

2. Make physical arrangements for the meetings.

3. Preside at meetings.

4, Record minutes and include significant proceedings and decisions.
5. Distribute copies of the minutes to particibants.

Preconstruction Conference

The Engineer shall schedule the preconstruction conference prior to the issuance
of the Notice to Proceed.

Representatives of the following parties are to be in attendance at the meeting:

1. Owner.

2. Engineer.

3. Contractor and superintendent.

4, Major subcontractors.

5. Representatives of governmental or regulatory agencies when
appropriate.

The agenda for the preconstruction conference shall consist of the following as a
minimum:

1. Distribute and discuss a list of major subcontractors and a tentative
construction schedule.

2. Critical work sequencing.

3. Designation of responsible personnel and emergency telephone
numbers.

4, Processing of field decisions and change orders.

5. Adequacy of distribution of Contract Documents.

6. Schedule and submittal of shop drawings, product data and samples.
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Section 01200
Project Meetings

7.

10.

11.

12.

13.

14.

Pay request format, submittal cutoff date, pay date and retain age.
Procedures for maintaining record documents.

Use of premises, including office and storage areas and Owner's
requirements.

Major equipment deliveries and priorities.
Safety and first aid procedures.

Security procedures.

Housekeeping procedures.

Work hours.

1.03  Project Coordination Meetings

Project Coordination Meetings may be requested at any time at the discretion of
the Owner, Engineer or Contractor. The party requesting a meeting shall provide
the other two parties with as much notice as possible, as well as a written
agenda for such meeting.

END OF SECTION
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Inspection of Work

Part1 General

1.01

1.02

1.03

1.04

Part 2

Part 3

Scope

The work covered by this Section includes the Engineer's and Contractor’'s
responsibilities and obligations regarding inspection of the work performed.

Engineer’s Inspection

The Engineer shall have the right of access to and inspection of the work at all
times. Materials, equipment and products shall be subject to the Engineer's
review as specified herein.

The Engineer is responsible for general surveillance of the work on behalf of the
Owner. The Engineer is not responsible for construction means, methods,
sequences, or procedures or for safety precautions and programs in connection
with the work. The Engineer is not responsible for supervision of the work and
shall not give instruction to the Contractor's personnel as to methods of execution
of the work. The Engineer is not responsible for the Contractor's failure to carry
out the work in accordance with the Contract Documents.

Contractor’s Duties

The Contractor is responsible for all materials, equipment, methods, and
procedures in execution of the work.

The Contractor shall correct to the satisfaction of the Engineer any work or
material found to be defective or of deficient quality. Such corrections shall be
made by the Contractor at no additional expense to the Owner.

Right of Entry

Representatives of Fulton County, the Environmental Protection Division of the
Georgia Department of Natural Resources, and the U.S. Department of
Agriculture, Soil Conservation Services and others as may be identified by the
Owner shall have access to the work wherever it is in preparation or progress.
The Contractor shall provide proper facilities for such access and inspection.

Products (Not Used)

Execution(Not Used)

END OF SECTION
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Construction Photographs

Part1 General

1.01

1.02

1.03

Scope

The Contractor shall furnish all equipment and labor materials required to provide
the Owner with digital construction photographs of the Project. Photographs
shali be provided on a compact disk.

Photo and video files shall become the property of the Owner and none of the
photographs herein shall be published without express permission of the Owner.

Pre and Post Construction Photographs

Prior to the beginning of any work, the Contractor shall take project photographs
of the work area to record existing conditions.

Following completion of the work, photos shall be made showing the same areas
and features as in the pre construction photographs.

All conditions which might later be subject to disagreement shall be shown in
sufficient detail to provide a basis for decisions.

The pre construction photographs shall be submitted to the Engineer within 25
calendar days after the date of receipt by the Contractor of Notice to Proceed.
Post construction photographs shall be provided prior to final acceptance of the
project.

Progress Photographs and Submittals

Progress photograph files shall be provided on compact discs as well as hard
copies.

The file name of each photograph shall at a minimum contain the date the
photograph was taken. All photographs shall be labeled to indicate date, time
taken, and description of work shown.

A minimum of 10 photographs shall be submitted with each request for payment.
The view selection will be as agreed to with the Engineer. One copy of each

photograph shall be submitted. Failure to include photographs may be cause for
rejection of the payment request.

END OF SECTION
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Shop Drawings, Product Data And Samples

Part1 General

1.01

Scope

The work under this Section includes submittal to the Engineer of shop drawings,
product data and samples required by the various sections of these

Specifications.

Submittal Contents: The submittal contents required are specified in each

section.

Definitions: Submittals are categorized as follows:

1. Shop Drawings

a.

a.

Shop drawings shall include technical data, drawings, diagrams,
procedure and methodology, performance curves, schedules,
templates, patterns, test reports, calculations, instructions,
measurements and similar information as applicable to the
specific item for which the shop drawing is prepared.

Provide newly prepared information, on reproducible sheets, with
graphic information at accurate scale (except as otherwise
indicated) or appropriate number of prints hereof, with name or
preparer (firm name) indicated. The Contract Drawings shall not
be traced or reproduced by any method for use as or in lieu of
detail shop drawings. Show dimensions and note dimensions
that are based on field measurement. Identify materials and
products in the work shown. Indicate compliance with standards
and special coordination requirements. Do not allow shop
drawings to be used in connection with the Work without
appropriate final “Action” markings by the Engineer.

Drawings shall be presented in a clear and thorough manner.
Details shall be identified by reference to sheet and detail,
specification section, schedule or room numbers shown on the
Contract Drawings.

Minimum assembly drawings sheet size shall be 24 x 36 inches.
Minimum detail sheet size shall be 8 1/2 x 11 inches.

Minimum Scale:

i Assembly Drawings Sheet, Scale: 1 inch = 30 feet.

ii. Detail Sheet, Scale: 1/4 inch =1 foot.

Product Data

Product data includes standard printed information on materials,
products and systems, not specially prepared for this Project,
other than the designation of selections from among available
choices printed therein.

Collect required data into one submittal for each unit of work or
system, and mark each copy to show which choices and options
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Shop Drawings, Product Data And Samples

1.02

are applicable to the Project. Include manufacturer's standard
printed recommendations for application and use, compliance
with standards, application of labels and seals, notation of field
measurements which have been checked and special
coordination requirements.

Samples

a. Samples include both fabricated and un fabricated physical
examples of materials, products and units of work, both as
complete units and as smaller portions of units of work, either for
limited visual inspection or, where indicated, for more detailed
testing and analysis.

b. Provide units identical with final condition of proposed materials
or products for the work. Include “range” samples, not less than
three units, where unavoidable variations must be expected, and
describe or identify variations between units of each set. Provide
full set of optional samples where the Engineer's selection is
required. Prepare samples to match the Engineer's sample
where indicated. Include information with each sample to show
generic description, source or product name and manufacturer,
limitatons and compliance with standards. Samples are
submitted for review and confirmation of color, pattern, texture
and “kind” by the Engineer. Engineer will note “test” samples,
except as otherwise indicated, for other requirements, which are
the exclusive responsibility of the Contractor.

Miscellaneous submittals related directly to the Work (non administrative)
warranties, maintenance agreements, workmanship bonds, project
photographs, survey data and reports, physical work records, statements
of applicability, quality testing and certifying reports, copies of industry
standards, record drawings, field measurement data, operating and
maintenance materials, overrun stock, security/protection/safety keys
and similar information, devices and materials applicable to the Work but
not processed as shop drawings, product data or samples.

Specific Category Requirements

General: Except as otherwise indicated in the individual work sections, comply
with general requirements specified herein for each indicated category of
submittal. Submittals shall contain:

1.

2.

The date of submittal and the dates of any previous submittals.
The Project title.

Numerical submittal numbers, starting with 1.0, 2.0, etc. Revisions to be
numbered 1.1, 1.2, etc.

The Names of:

a. Contractor
b. Supplier
o Manufacturer
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Shop Drawings, Product Data And Samples

1.03

5. ldentification of the product, with the Specification section number,
permanent equipment tag numbers and applicable Drawing No.

6. Field dimensions, clearly identified as such.

7. Relation to adjacent or critical features of the Work or materials.

8. Applicable standards, such as ASTM or Federal Specification numbers.

9. Notification to the Engineer in writing, at time of submissions, of any
deviations on the submittals from requirements of the Contract
Documents.

10. Identification of revisions on resubmittals.

11. An 8 x 3 inch blank space for Contractor and Engineer stamps.

12. Contractor's stamp, initialed or signed, certifying to review of submittal,

verification of products, field measurements and field construction criteria
and coordination of the information within the submittal with requirements
of the Work and of Contract Documents.

13. Submittal sheets or drawings showing more than the particular item
under consideration shall have all but the pertinent description of the
item for which review is requested crossed out.

Routing of Submittals
Submittals and routine correspondence shall be routed as foliows:

1 Supplier to Contractor (through representative if applicable)
2 Contractor to Engineer

3. Engineer to Contractor and Owner

4 Contractor to Supplier

Part 2 Products

2,01

2.02

Shop Drawings

Unless otherwise specifically directed by the Engineer, make all shop drawings
accurately to a scale sufficiently large to show all pertinent features of the item
and its method of connection to the Work.

Submit all shop drawings in the form of six hard copies and one pdf file.

One reproducible for all submittals larger than 11 x 17 inches and no more than
three prints of other submittals will be returned to the Contractor.

Manufacturer's Literature
Where content of submitted literature from manufacturers includes data not

pertinent to this submittal, clearly indicate which portion of the contents is being
submitted for the Engineer's review.
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Shop Drawings, Product Data And Samples

2.03

2,04

Part 3

3.01

B. Submit the number of copies which are required to be returned (not to exceed
three) plus three copies which will be retained by the Engineer.

Samples

A. Samples shall illustrate materials, equipment or workmanship and established
standards by which completed work is judged.

B. Unless otherwise specifically directed by the Engineer, all samples shall be of the
precise article proposed to be furnished.

C. Submit all samples in the quantity which is required to be returned plus one
sample which will be retained by the Engineer.

Colors

A. Unless the precise color and pattern is specifically described in the Contract
Documents, wherever a choice of color or pattern is available in a specified
product, submit accurate color charts and pattern charts to the Engineer for
review and selection.

B. Unless all available colors and patterns have identical costs and identical
wearing capabilities, and are identically suited to the installation, completely
describe the relative costs and capabilities of each.

Execution

Contractor's Coordination of Submittals

A. Prior to submittal for the Engineer's review, the Contractor shall use all means
necessary to fully coordinate all material, including the following procedures:

1. Determine and verify all field dimensions and conditions, catalog
numbers and similar data.

2. Coordinate as required with all trades and all public agencies involved.

3. Submit a written statement of review and compliance with the
requirements of all applicable technical Specifications as well as the
requirements of this Section.

4. Clearly indicate in a letter or memorandum on the manufacturer's or
fabricator's letterhead, ali deviations from the Contract Documents.

B. Each and every copy of the shop drawings and data shall bear the Contractor's
stamp showing that they have been so checked. Shop drawings submitted to the
Engineer without the Contractor's stamp will be returned to the Contractor for
conformance with this requirement.

C. The Owner may back charge the Contractor for costs associated with having to
review a particular shop drawing, product data or sample more than two times to
receive a “No Exceptions Taken” mark.

D. Grouping of Submittals
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3.02

3.03

Unless otherwise specifically permitted by the Engineer, make all
submittals in groups containing all associated items.

No review will be given to partial submittals of shop drawings for items
which interconnect and/or are interdependent. It is the Contractor's
responsibility to assemble the shop drawings for all such interconnecting
and/or interdependent items, check them and then make one submittal to
the Engineer along with Contractor's comments as to compliance, non
compliance or features requiring special attention.

Schedule of Submittals

1.

Within 30 days of Contract award and prior to any shop drawing
submittal, the Contractor shall submit a schedule showing the estimated
date of submittal and the desired approval date for each shop drawing
anticipated. A reasonable period shall be scheduled for review and
comments. Time lost due to unacceptable submittals shall be the
Contractor's responsibility and some time allowance for resubmittal shall
be provided. The schedule shall provide for submittal of items which
relate to one another to be submitted concurrently.

Timing of Submittals

Make all submittals far enough in advance of scheduled dates for installation to
provide all required time for reviews, for securing necessary approvals, for
possible revision and resubmittal, and for placing orders and securing delivery.

In scheduling, allow sufficient time for the Engineer's review following the receipt
of the submittal.

Reviewed Shop Drawings

Engineer Review

1.

Allow a minimum of 30 days for the Engineer's initial processing of each
submittal requiring review and response, except allow longer periods
where processing must be delayed for coordination with subsequent
submittals. The Engineer will advise the Contractor promptly when it is
determined that a submittal being processed must be delayed for
coordination. Allow a minimum of two weeks for reprocessing each
submittal. Advise the Engineer on each submittal as to whether
processing time is critical to progress of the Work, and therefore the
Work would be expedited if processing time could be foreshortened.

Acceptable submittals will be marked “No Exceptions Taken’. A
minimum of three copies will be retained by the Engineer for Engineer's
and the Owner's use and the remaining copies will be returned to the
Contractor.

Submittals requiring minor corrections before the product is acceptable
will be marked “Make Corrections Noted”. The Contractor may order,
fabricate and ship the items included in the submittals, provided the
indicated corrections are made. Drawings must be resubmitted for
review and marked “No Exceptions Taken” prior to installation or use of
products.

Page 50f 6



111ITB80161K-DB; 2011 Standby Miscellaneous Construction - Wastewater System Services Section 01340

Shop Drawings, Product Data And Samples

3.04

4, ‘Submittals marked “Amend and Resubmit” must be revised to reflect
required changes and the initial review procedure repeated.

5. The “Rejected See Remarks” notation is used to indicate products
which are not acceptable. Upon return of a submittal so marked, the
Contractor shall repeat the initial review procedure utilizing acceptable
products.

6. Only two copies of items marked “Amend and Resubmit” and “Rejected
See Remarks” will be reviewed and marked. One copy will be retained
by the Engineer and the other copy with all remaining unmarked copies
will be returned to the Contractor for resubmittal.

No work or products shall be installed without a drawing or submittal bearing the
“No Exceptions Taken” notation. The Contractor shall maintain at the job site a
complete set of shop drawings bearing the Engineer's stamp.

Substitutions: In the event the Contractor obtains the Engineer's approval for the
use of products other than those which are listed first in the Contract Documents,
the Contractor shall, at the Contractor's own expense and using methods
approved by the Engineer, make any changes to structures, piping and electrical
work that may be necessary to accommodate these products.

Use of the “No Exceptions Taken” notation on shop drawings or other submittals
is general and shall not relieve the Contractor of the responsibility of furnishing
products of the proper dimension, size, quality, quantity, materials and all
performance characteristics, to efficiently perform the requirements and intent of
the Contract Documents. The Engineer's review shall not relieve the Contractor
of responsibility for errors of any kind on the shop drawings. Review is intended
only to assure conformance with the design concept of the Project and
compliance with the information given in the Contract Documents. The
Contractor is responsible for dimensions to be confirmed and correlated at the
job site. The Contractor is also responsible for information that pertains solely to
the fabrication processes or to the technique of construction and for the
coordination of the work of all trades.

Resubmission Requirements
Shop Drawings

1. Revise initial drawings as required and resubmit as specified for initial
submittal, with the resubmittal number shown.

2. Indicate on drawings all changes which have been made other than
those requested by the Engineer.

Project Data and Samples: Resubmit new data and samples as specified for
initial submittal, with the resubmittal number shown.

END OF SECTION
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Testing Laboratory Services

Part 1 General

1.01

1.02

1.03

Scope

This Section includes testing which the Owner may require, beyond that testing
required of the manufacturer, to determine if materials provided for the Project
meet the requirements of these Specifications.

This work also includes all testing required by the Owner to verify work
performed by the Contractor is in accordance with the requirements of these
Specifications, i.e., concrete strength and slump testing, soil compaction, etc.

This work does not include materials testing required in various sections of these
Specifications to be performed by the manufacturer, e.g., testing of pipe.

The testing laboratory or laboratories will be selected by the Owner. The testing
laboratory or laboratories will work for the Owner.

Payment for Testing Services

The cost of testing services required by the Contract to be provided by the
Contractor shall be paid for by the Owner through the CASH ALLOWANCE, i.e.,
concrete testing, soil compaction, and asphalt testing.

The cost of additional testing services not specifically required in the
Specifications, but requested by the Owner or Engineer, shall be paid for by the
Owner through the CASH ALLOWANCE.

The cost of material testing described in various sections of these Specifications
or as required in referenced standards to be provided by a material
manufacturer, shall be included in the price bid for that item and shall not be paid
for by the Owner.

The cost of retesting any item that fails to meet the requirements of these
Specifications shall be paid for by the Contractor. Retesting shall be performed
by the testing laboratory working for the Owner.

Laboratory Duties

Cooperate with the Owner, Engineer and Contractor.

Provide qualified personnel promptly on notice.

Perform specified inspections, sampling and testing of materials.

1. Comply with specified standards, ASTM, other recognized authorities,
and as specified.

2. Ascertain compliance with requirements of the Contract Documents.

Promptly notify the Engineer and Contractor of irregularity or deficiency of work
which are observed during performance of services.

Promptly submit three copies (two copies to the Engineer and one copy to the

Contractor) of report of inspections and tests in addition to those additional
copies required by the Contractor with the following information included:
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1.04

1. Date issued

2. Project title and number

3. Testing laboratory name and address

4. Name and signature of inspector

5. Date of inspection or sampling

6. Record of temperature and weather

7. Date of test

8. Identification of product and Specification section
9. Location of Project

10. Type of inspection or test

11. Results of test

12. Observations regarding compliance with the Contract Documents

Perform additional services as required.

The laboratory is not authorized to release, revoke, alter or enlarge on
requirements of the Contract Documents, or approve or accept any portion of the
Work.

Contractor Responsibilities

Cooperate with laboratory personnel, provide access to Work and/or
manufacturer's requirements.

Provide to the laboratory, representative samples, in required quantities, of
materials to be tested.

Furnish copies of mill test reports.

Furnish required labor and facilities to:

1. Provide access to Work to be tested;

2. Obtain and handle samples at the site;

3. Facilitate inspections and tests;

4. Build or furnish a holding box for concrete cylinders or other samples as

required by the laboratory.

Notify the laboratory sufficiently in advance of operation to allow for the
assignment of personnel and schedules of tests.

Laboratory Tests: Where such inspection and testing are to be conducted by an
independent laboratory agency, the sample(s) shall be selected by such
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1.05

1.06

1.07

1.08

1.09

1.10

laboratory or agency, or the Engineer, and shipped to the laboratory by the
Contractor at Contractor's expense.

Copies of all correspondence between the Contractor and testing agencies shall
be provided to the Engineer.

Quality Assurance

Testing shall be in accordance with all pertinent codes and regulations and with
procedures and requirements of the American Society for Testing and Materials
(ASTM).

Product Handling

Promptly process and distribute all required copies of test reports and related
instructions to insure all necessary retesting or replacement of materials with the
least possible delay in the progress of the Work.

Furnishing Materials

The Contractor shall be responsible for furnishing all materials necessary for
testing.

Code Compliance Testing

Inspections and tests required by codes or ordinances or by a plan approval
authority, and made by a legally constituted authority, shall be the responsibility
of, and shall be paid for by the Contractor, unless otherwise provided in the
Contract Documents.

Contractor's Convenience Testing

Inspection or testing performed exclusively for the Contractor's convenience shall
be the sole responsibility of the Contractor.

Schedules for Testing
Establishing Schedule

1. The Contractor shall, by advance discussion with the testing laboratory
selected by the Owner, determine the time required for the laboratory to
perform its tests and to issue each of its findings, and make all
arrangements for the testing laboratory to be on site to provide the
required testing.

2. Provide all required time within the construction schedule.

When changes of construction schedule are necessary during construction,
coordinate all such changes of schedule with the testing laboratory as required.

When the testing laboratory is ready to test according to the determined
schedule, but is prevented from testing or taking specimens due to
incompleteness of the Work, all extra costs for testing attributable to the delay
will be back charged to the Contractor and shall not be borne by the Owner.
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1.11

1.12

Taking Specimens

Unless otherwise provided in the Contract Documents, all specimens and
samples for tests will be taken by the testing laboratory or the Engineer.

Transporting Samples

The Contractor shall be responsible for transporting all samples, except those
taken by testing laboratory personnel, to the testing laboratory.

END OF SECTION
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Temporary Facilities

Part 1 General

1.01

1.02

1.03

Scope

Temporary facilities required for this work include, but are not necessarily limited
to:

1. Temporary utilities such as water and electricity.
2. First aid facilities.

3. Sanitary facilities.

4. Potable water.

5. Temporary enclosures and construction facilities.
General

First aid facilities, sanitary facilities and potable water shall be available on the
Project site on the first day that any activities are conducted on site. The other
facilities shall be provided as the schedule of the Project warrants.

Maintenance: Use all means necessary to maintain temporary facilities in proper
and safe condition throughout progress of the Work. In the event of loss or
damage, immediately make all repairs and replacements necessary, at no
additional cost to the Owner.

Removal: Remove all such temporary facilities and controls as rapidly as
progress of the Work will permit.

Temporary Utilities
General

1. Provide and pay all costs for all water, electricity and other utilities
required for the performance of the Work.

2. Pay all costs for temporary utilities until Project completion.

3. Costs for temporary utilities shall include all power, water and the like
necessary for testing equipment as required by the Contract Documents.

Temporary Water: Provide all necessary temporary piping, and upon completion

of the Work, remove all such temporary piping. Provide and remove water

meters.

Temporary Electricity

1. Provide all necessary wiring for the Contractor's use.

2. Furnish, locate and install area distribution boxes such that the individual
trades may use, their own construction type extension cords to obtain

adequate power, and artificial lighting at all points where required by
inspectors and for safety.
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1.04

1.05

1.06

1.07

1.08

First Aid Facilities

The Contractor shall provide a suitable first aid station, equipped with all facilities
and medical supplies necessary to administer emergency first aid treatment. The
Contractor shall have standing arrangements for the removal and hospital
treatment of any injured person. All first aid facilities and emergency ambulance
service shall be made available by the Contractor to the Owner and the
Engineer's personnel.

Sanitary Facilities

Prior to starting the Work, the Contractor shall furnish, for use of Contractor's
personnel on the job, all necessary toilet facilities which shall be secluded from
public observation. These facilities shall be either chemical toilets or shall be
connected to the Owner's sanitary sewer system. All facilities, regardless of
type, shall be kept in a clean and sanitary condition and shall comply with the
requirements and regulations of the area in which the Work is performed.
Adequacy of these facilities will be subject to the Engineer's review and
maintenance of same must be satisfactory to the Engineer at all times.

Potable Water

The Contractor shall be responsible for furnishing a supply of potable drinking
water for employees, subcontractors, inspectors, engineers and the Owner who
are associated with the Work.

Enclosures and Construction Facilities

Furnish, install and maintain for the duration of construction, all required storage,
scaffolds, tarpaulins, canopies, steps, bridges, platforms and other temporary
construction necessary for proper completion of the Work in compliance with all
pertinent safety and other regulations.

Parking Facilities

Parking facilities for the Contractor's and Contractor's subcontractors' personnel
shall be the Contractor's responsibility. The storage and work facilities provided

by the Owner will not be used for parking by the Contractor's or subcontractor's
personnel.

END OF SECTION
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Section 01540
Job Site Security

Part1 General

1.01

Barricades, Lights and Signals

The Contractor shall furnish and erect such barricades, fences, lights and danger
signals and shall provide such other precautionary measures for the protection of
persons or property and of the Work as necessary. Barricades shall be painted
in a color that will be visible at night. From sunset to sunrise, the Contractor shall
furnish and maintain at least one light at each barricade and sufficient numbers
of barricades shall be erected to keep vehicles from being driven on or into any
Work under construction.

The Contractor will be held responsible for all damage to the Work due to failure
of barricades, signs and lights and whenever evidence is found of such damage,
the Contractor shall immediately remove the damaged portion and replace it at
Contractor's cost and expense. The Contractor's responsibility for the
maintenance of barricades, signs and lights shall not cease until the Project has
been accepted by the Owner.

END OF SECTION
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Dust Control

Part1 General

1.01

1.02

Scope

Limit blowing dust caused by construction operations by applying water or
employing other appropriate means or methods to maintain dust control, subject
to the approval of the Owner. As a minimum, this may require the use of a water
wagon twice a day to suppress dusty conditions.

Protection of Adjacent Property

The Contractor shall visit the site and note the buildings, landscaping, roads,
parking areas and other facilities near the Work site that may be damaged by
their operations. The Contractor shall make adequate provision to fully protect
the surrounding area and will be held fully responsible for all damages resulting
from Contractor's operations.

Protect all existing facilities (indoors or out) from damage by dust, fumes, spray
or spills (indoors or out). Protect motors, bearings, electrical gear,
instrumentation and building or other surfaces from dirt, dust, welding fumes,
paint spray, spills or droppings causing wear, corrosion, malfunction, failure or
defacement by enclosure, sprinkling or other dust palliatives, masking and
covering, exhausting or containment.

END OF SECTION
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Safety in Wastewater Works

Part 1 General

1.01

1.02

Scope

The Contractor shall be responsible for conducting all Work in a safe manner and
shall take reasonable precautions to ensure the safety and protection of workers,
property and the general public. The Contractor's responsibility for protection is
described in Article 25 of the General Conditions.

All construction shall be conducted in accordance with the latest applicable
requirements for Part 1926 of the Occupational Safety and Health Act, Safety
and Health Regulations for Construction, Section 107 of the Contract Work Hours
and Safety Standards Act, as well as any other local, state or federal safety
codes and regulations.

The Contractor shall designate a trained and qualified employee who is to be
responsible for ensuring that the Work is performed safely and in conformance
with all applicable regulations.

The Contractor shall determine the safety hazards involved in prosecuting the
Work and the precautions necessary to conduct the Work safely. |If the
Contractor is unsure as to any special hazards which may be unique to the
various processes and facilities involved in wastewater conveyance and
treatment, it shall be Contractor's responsibility to determine such information
prior to beginning the Work.

The Contractor shall bear all risks associated with performing the Work and shall
fully indemnify and hold harmless the Owner and Engineer.

Special Requirements

The Contractor's attention is directed to the fact that construction activities
involving existing wastewater facilities and sewer systems will occasionally
involve work in potentially hazardous environments in which oxygen deficient,
toxic or explosive conditions may exist. Additional hazards arise from the
presence of pathogens in the wastewater and sludge and from the slime and
scum layer that coat walking, working and other surfaces. In dealing with these
hazards, the Contractor shall take special precautions to ensure worker safety.
Such precautions shall include, but are not limited to, the following, as applicable:

1. Installing temporary forced air ventilation equipment and ducts for fresh
air in enclosed areas.

2. Using pneumatic tools and equipment instead of electric driven
equipment in hazardous areas.

3. Avoiding the use of cutting torches, field welding and grinders in
hazardous areas.

4. Cleaning and disinfecting working surfaces with hot water, high pressure
washers prior to commencing work.

5. Installing sealed wooden baffles or bulkheads to isolate working areas
from hazardous atmospheres.
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6. Providing portable oxygen meters, combustible gas detectors and
hydrogen sulfide detectors to continuously monitor the atmosphere in
enclosed working areas.

7. Providing safety harnesses, safety lines and recovery crews for workers
in hazardous areas.

8. Providing self contained breathing apparatus with spare air cylinders for
workers in hazardous areas.

9. Providing dry chemical fire extinguishers and connected fire hoses in
areas where a danger of fire or explosion exists.

10. Providing adequate, oxygen equipped, first aid facilities.

11. Providing suitable wash up areas and facilities for workers.

12. Installing temporary lighting using explosion proof fixtures in hazardous
environments.

13. Installing approved warning and hazard signs and posting safety
procedures.

14, Instructing all workers as to the hazards present, the procedures to be
followed and the proper function and use of all safety and emergency
equipment furnished.

B. Prior to commencing Work on existing facilities and equipment, the Contractor

shall notify the system/facility superintendent and shall ensure that the source of
electrical energy to all affected equipment is shut off and locked out at the
appropriate motor control center. Local switches and pushbutton stations, where
provided, shall be locked in the “off” position.

C. Prior to entering or commencing work in a hazardous area, the Contractor shall
ensure that all safety and emergency equipment is in place and in satisfactory
operating condition.

END OF SECTION
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Substitutions and Options

Part1 General

1.01

1.02
A
B.

1.03
A
B.
C.
D.

Scope

This Section outlines the restrictions and requirements for substitutions, product
and manufacturer options, and construction method options.

Definitions

For the purposes of these Contract Documents, a “substitute item” shall be
defined as one of the following:

1. A product or manufacturer offered as a replacement to a specified
product or manufacturer.

2. A product or manufacturer offered in addition to a specified product or
manufacturer.

For the purposes of these Contract Documents, a “substitute construction
method” shall be defined as one of the following:

1. A mean, method, technique, sequence or procedure of construction
offered as a replacement for a specified mean, method, technique,
sequence or procedure of construction.

2. A mean, method, technique, sequence or procedure of construction
offered in addition to a specified mean, method, technique, sequence or
procedure of construction.

General

An item or construction method, which is offered where no specific product,
manufacturer, mean, method, technique, sequence or procedure of construction
is specified or shown on the Drawings, shall not be considered a substitute and
shall be at the option of the Contractor, subject to the provisions in the Contract
Documents for that item or construction method.

For products specified only by a referenced standard, the Contractor may select
any product by any manufacturer, which meets the requirements of the
Specifications, unless indicated otherwise in the Contract Documents.

If the manufacturer is named on the Drawings or in the Specifications as an
acceptable manufacturer, products of that' manufacturer meeting all requirements
of the Specifications and Drawings are acceptable.

Whenever the Engineer's design is based on a specific product of a particular
manufacturer, that manufacturer will be shown on the Drawings and/or listed first
in the list of approved manufacturers in the Specifications. Any Bidder intending
to furnish products of other than the first listed manufacturer, or furnish substitute
items, shall

1. Verify that the item being furnished will fit in the space allowed, perform
the same functions and have the same capabilities as the item specified.

2. Include in its Bid the cost of all accessory items which may be required
by the other listed substitute product,
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1.04

1.05

3. Include the cost of any architectural, structural, mechanical, piping,
electrical or other modifications required, and

4. Include the cost of required additional work by the Engineer, if any, to
accommodate the item.

Whenever a product is identified on the Drawings or in the Specifications by
reference to manufacturers or vendors names, trade names, catalog numbers,
etc., it is intended only to denote the quality standard of product desired and that
they do not restrict Bidders to a specific brand, make, manufacturer or specific
name. These listings and citations are used only to set forth and convey to
Bidders the general style, type, character and quality of product desired.
Equivalent products will be acceptable, subject to the substitution provisions of
this Section.

Approvals

Approval, of a substitution as an acceptable manufacturer, of the Engineer is
dependent on determination that the product offered is essentially equal in
function, performance, quality of manufacture, ease of maintenance, reliability,
service life and other criteria to that on which the design is based; and will require
no major modifications to structures, electrical systems, control systems or piping
systems.

Substitutions and Options
No substitutions will be considered for the manufacturers listed in the Bid Form.
After Notice to Proceed

1. Substitute items will be considered only if the term “equal to” precedes
the names of acceptable manufacturers in the Specification.

2. Where items are specified by referenced standard or specified as
indicated in Article 1.03, Paragraph A. above, such items shall be
submitted to the Engineer for review.

3. The Contractor shall submit shop drawings on the substitute item for the
Engineer's review in accordance with the Section 01340.

Prior to Opening of Bids

1. No consideration or approvals will be made for products specified by a
referenced standard, or specified as indicated in Article 1.02, Paragraph
A. above. Such consideration may occur only after the Notice to
Proceed.

2. No consideration or approvals will be made for products being offered
where the term “equal to” precedes the name of an approved product.
Such substitution consideration may occur only after the Notice to
Proceed.

3. If the term “or equal” follows the names of acceptable manufacturers,

then other manufacturers desiring approval as an acceptable
manufacturer may submit the product information to the Engineer for
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approval during the bidding phase, as indicated below. With the
exception of where the phrase “no substitutions” is associated with a list
of manufacturers, where a list of acceptable manufacturers is not
preceded by the phrase “equal to”, the list of acceptable manufacturers
shall be considered as having the phrase “or equal” following the list, and
the list being subject to the “or equal” provisions of this section.

4., The manufacturer shall include the following items in its “or equal”
submittal:
a. Descriptive literature including information on materials used,

minimum design standards, standard design features,
manufacturing processes and facilities, and similar information
which will indicate experience and expertise in the manufacture
of the product being evaluated.

Performance specifications applicable to the manufacturer's
standard design which indicates the level of performance to be
expected from the product.

A complete set of submittal drawings of similar products which
have been completed and placed intoc operation.

A list of existing installations of products similar in type and size,
information  required to satisfy specified experience
requirements, or a copy of the bond to be submitted in lieu of
experience.

Evidence of technical ability of the manufacturer to design and
manufacture products meeting Project requirements.

Evidence submitted shall include, as a minimum, descriptions of
engineering and manufacturing staff capabilities.

A copy of the manufacturer's most recent annual business
report. Include a statement comparing the present net worth of
the manufacturer in comparison to the total value of all products
proposed to be furnished. Net worth must exceed the total value
of all products proposed.

A complete description of field service capabilities, including the
location of field service facilities which would serve the proposed
facility and the number and qualifications of personnel working
from that location.

A complete list of all requirements of the Drawings and
Specifications with which the manufacturer cannot conform,
including reasons why alternate features are considered
equivalent.

If descriptive literature or drawings illustrate standard products
with design features or materials not in compliance with Project
requirements then these exceptions must be specifically listed.
Failure to do so will indicate intent by the manufacturer to modify
design features and alter materials to meet Project requirements.
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k. Where additional information is submitted to supplement the
submittal, all changes to the list of exceptions shall be
specifically noted.

. All other information necessary to fully evaluate the product for
consideration.

5. This “or equal” submittal shall reach the Engineer no later than 14 days
prior to the Bid date. Submittals which do not include a complete list of
exceptions to Project requirements, or the statement “No exceptions to
the Specifications will be taken”, will automatically be rejected by the
Engineer. Manufacturers will be advised of approval or rejection in
writing no later than 10 days prior to the Bid date. Rejected submittals
may be supplemented with additional information and resubmitted no
later than five days prior to the Bid date. Manufacturers making
supplementary submittals will be advised of approval or rejection in
writing no later than one day prior to the Bid date.

6. Bids based on products which have not received the approval of the
Engineer may be determined non-responsive by the Owner and rejected.

END OF SECTION
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Cleaning

Part1 General

1.01

1.02

1.03

1.04

Scope

This Section covers the general cleaning which the Contractor shall be required
to perform both during construction and before final acceptance of the Project
unless otherwise shown on the Drawings or specified elsewhere in these
Specifications.

Quality Assurance

Daily, and more often if necessary, conduct inspections verifying that
requirements of cleanliness are being met.

In addition to the standards described in this Section, comply with all pertinent
requirements of governmental agencies having jurisdiction.

Hazardous Material and Waste
The Contractor shall handle hazardous waste and materials in accordance with
applicable local, state, and federal regulations. Waste shall also be disposed of

in approved landfills as applicable.

The Contractor shall prevent accumulation of wastes which create hazardous
conditions.

Burning or burying rubbish and waste materials on the site shall not be allowed.

Disposal of hazardous wastes or materials into sanitary or storm sewers shall not
be allowed.

Disposal of Surplus Materials

Unless otherwise shown on the Drawings, specified or directed, the Contractor
shall legally dispose off the site all surplus materials and equipment from
demolition and shall provide suitable off site disposal site, or utilize a site
designated by the Owner.

Part 2 Products

2.01

2.02

Cleaning Materials and Equipment

Provide all required personnel, equipment and materials needed to maintain the
specified standard of cleanliness.

Compatibility
Use only the cleaning materials, methods and equipment which are compatible

with the surface being cleaned, as recommended by the manufacturer of the
material or as approved by the Engineer.
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Cleaning
Part 3 Execution
3.01 Progress Cleaning

General

1. Do not allow the accumulation of scrap, debris, waste material and other
items not required for construction of this Work.

2. At least each week, and more often if necessary, completely remove all
scrap, debris and waste material from the job site.

3. Provide adequate storage for all items awaiting removal from the job site,
observing all requirements for fire protection and protection of the
environment.

Site

1. Daily, and more often if necessary, inspect the site and pick up all scrap,
debris and waste material. Remove all such items to the place
designated for their storage.

2. Restack materials stored on site weekly.

3. At all times maintain the site in a neat and orderly condition which meets
the approval of the Engineer.

3.02 Final Cleaning

Definitions: Unless otherwise specifically specified, “clean” for the purpose of
this Article shall be interpreted as the level of cleanliness generally provided by
commercial building maintenance subcontractors using commercial quality
building maintenance equipment and materials.

General: Prior to completion of the Work, remove from the job site all tools,
surplus materials, equipment, scrap, debris and waste. Conduct final progress
cleaning as described in 3.01 above.

Site:  Unless otherwise specifically directed by the Engineer, hose down all
paved areas on the site and all public sidewalks directly adjacent to the site; rake
clean other surfaces of the grounds. Completely remove all resuitant debris.

Post Construction Cleanup:” All evidence of temporary construction facilities, haul
roads, work areas, structures, foundations of temporary structures, stockpiles of
excess or waste materials, or any other evidence of construction, as directed by
the Engineer.

Restoration of Landscape Damage: Any landscape feature damaged by the
Contractor shall be restored as nearly as possible to its original condition at the
Contractor's expense. The Engineer will decide what method of restoration shall
be used.

Timing: Schedule final cleaning as approved by the Engineer to enable the
Owner to accept the Project.
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3.03

Cleaning During Owner's Occupancy
Should the Owner occupy the Work or any portion thereof prior to its completion
by the Contractor and acceptance by the Owner, responsibilities for interim and

final cleaning of the occupied spaces shall be as determined by the Engineer in
accordance with the Supplementary Conditions of the Contract Documents.

END OF SECTION
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Record Documents

Part1 General

1.01

1.02

Scope

The work under this Section includes, but is not necessarily limited to, the
compiling, maintaining, recording and submitting of project record documents as
herein specified.

Record documents include, but are not limited to:

1. Drawings;

2. Specifications;

3. Change orders and other modifications to the Contract;

4. Engineer field orders or written instructions, including Requests for

Information (RFI1) and Clarification Memorandums;

5. Reviewed shop drawings, product data and samples;
7. Daily work reports.
6. Test records.

The Contractor shall maintain on the Project site throughout the Contract Time
and up to date set of Record Drawings.

Maintenance of Documents and Samples

Storage

1. Store documents and samples in the Contractor's field office, apart from
documents used for construction.

2. Provide files and racks for storage of documents.

3. Provide locked cabinet or secure storage space for storage of samples.

File documents and samples in accordance with format of these Specifications.

Maintenance

1. Maintain documents in a clean, dry, legible condition and in good order.
2. Do not use record documents for construction purposes.
3. Maintain at the site for the Owner one copy of all record documents.

Make documents and samples available at all times for inspection by Engineer.

Failure to maintain the Record Documents in a satisfactory manner may be
cause for withholding of a certificate for payment.
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Record Documents

1.03

1.04

1.056

Quality Assurance

Unless noted otherwise, Record Drawings shall provide dimensions, distances
and coordinates to the nearest 0.1 foot.

Unless noted otherwise, Record Drawings shall provide elevations to the nearest
0.01 foot for all pertinent items constructed by the Contractor.

Recording

Label each document “Project Record” in neat, large printed letters.

Recording
1. Record information concurrently with construction progress.
2. Do not conceal any work until required information is recorded.

Record Drawings

The Contractor shall provide one set of the Contract drawings, with all changes
recorded in that one set.

Legibly mark drawings to record actual construction, including:

1. All Construction
a. Changes of dimension and detail.
b. Changes made by Requests for Information (RFi), field order,
clarification memorandums or by change order.
C. Details not on original Drawings.
2. Site Improvements, Including Underground Utilities
a. Horizontal and vertical locations of all exposed and underground

utilities and appurtenances, both new facilities constructed and
those utilities encountered, referenced to permanent surface
improvements.

b. Location of and dimensions of roadways and parking areas,
providing dimensions to back of curb when present.

c. The locations shall be referenced to at least two easily
identifiable, permanent landmarks (e.g., power poles, valve
markers, etc.) or benchmarks.

d. The Record Drawings shall include the horizontal angle and
distance between manhole covers.

3. Structures

a. Depths of various elements of foundation in relation to finish first
floor datum or top of wall.
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b. Location of internal and buried utilities and appurtenances
concealed in the construction, referenced to visible and
accessible features of the structure.

1.06 Specifications

A. Legibly mark each section to record:

1. Manufacturer, trade name, catalog number, and supplier of each product
and item of equipment actually installed.

2. Changes made by Requests for Information (RFI), field order,
clarification memorandums, or by change order.

1.07 Submittal
A. At contract closeout, deliver Record Documents to the Engineer for the Owner.
B. Accompany submittal with transmittal letter, in duplicate, containing:
1. Date
2. Project title and number
3. Contractor's name and address
4., Title and number of each record document
5. Signature of Contractor or Contractor's authorized representative

END OF SECTION
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Warranties and Bonds

Part 1 General

1.01

Project Maintenance and Warranty

Maintain and keep in good repair the Work covered by these Drawings and
Specifications until acceptance by the Owner.

The Contractor shall warrant for a period of one year from the date of Owner's
written acceptance of certain segments of the Work and/or Owner's written final
acceptance of the Project, as defined in the Contract Documents, that the
completed Work is free from all defects due to faulty products or workmanship
and the Contractor shall promptly make such corrections as may be necessary
by reason of such defects. The Owner will give notice of observed defects with
reasonable promptness. In the event that the Contractor should fail to make
such repairs, adjustments or other work that may be made necessary by such
defects, the Owner may do so and charge the Contractor the cost thereby
incurred. The Performance Bond shall remain in full force and effect throughout
the warranty period.

The Contractor shall not be obligated to make replacements which become
necessary because of ordinary wear and tear, or as a result of improper
operation or maintenance, or as a result of improper work or damage by another
Contractor or the Owner, or to perform any work which is normally performed by
a maintenance crew during operation.

In the event of multiple failures of major consequences prior to the expiration of
the one year warranty described above, the affected unit shall be disassembled,
inspected and modified or replaced as necessary to prevent further occurrences.
All related components which may have been damaged or rendered non
serviceable as a consequence of the failure shall be replaced. A new 12 month
warranty against defective or deficient design, workmanship, and materials shall
commence on the day that the item is reassembled and placed back into
operation. As used herein, multiple failure shall be interpreted to mean two or
more successive failures of the same kind in the same item or failures of the
same kind in two or more items. Major failures may include, but are not limited
to, cracked or broken housings, piping, or vessels, excessive deflections, bent or
broken shafts, broken or chipped gear teeth, premature bearing failure,
excessive wear or excessive leakage around seals. Failures which are directly
and clearly traceable to operator abuse, such as operations in conflict with
published operating procedures or improper maintenance, such as substitution of
unauthorized replacement parts, use of incorrect lubricants or chemicals, flagrant
over or under lubrication and using maintenance procedures not conforming with
published maintenance instructions, shall be exempted from the scope of the one
year warranty. Should multiple failures occur in a given item, all products of the
same size and type shall be disassembled, inspected, modified or replaced as
necessary and rewarranted for one year.

The Contractor shall, at Contractor's own expense, furnish all labor, materials,
tools and equipment required and shall make such repairs and removals and
shall perform such work or reconstruction as may be made necessary by any
structural or functional defect or failure resulting from neglect, faulty workmanship
or faulty materials, in any part of the Work performed by the Contractor. Such
repair shall also include refilling of trenches, excavations or embankments which
show settlement or erosion after backfilling or placement.
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G. Except as noted on the Drawings or as specified, all structures such as
embankments and fences shall be returned to their original condition prior to the
completion of the Contract. Any and all damage to any facility not designated for
removal, resulting from the Contractor's operations, shall be promptly repaired by
the Contractor at no cost to the Owner.

H. The Contractor shall be responsible for all road and entrance reconstruction and
repairs and maintenance of same for a period of one year from the date of final
acceptance. In the event the repairs and maintenance are not made immediately
and it becomes necessary for the owner of the road to make such repairs, the
Contractor shall reimburse the owner of the road for the cost of such repairs.

L In the event the Contractor fails to proceed to remedy the defects upon
notification within 15 days of the date of such notice, the Owner reserves the
right to cause the required materials to be procured and the work to be done, as
described in the Drawings and Specifications, and to hold the Contractor and the
sureties on Contractor's bond liable for the cost and expense thereof.

J. Notice to Contractor for repairs and reconstruction will be made in the form of a
registered letter addressed to the Contractor at Contractor's home office.

K. Neither the foregoing paragraphs nor any provision in the Contract Documents,
nor any special guarantee time limit implies any limitation of the Contractor's
liability within the law of the place of construction.

END OF SECTION
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Clearing and Grubbing

Part1 General

1.01

1.02

1.03

Part 2

2.01

Part 3

3.01

Scope

A. Clearing and grubbing includes, but is not limited to, removing from the Project
site, trees, stumps, roots, brush, structures, abandoned utilities, trash, debris and
all other materials found on or near the surface of the ground in the construction
area and understood by generally accepted engineering practice not to be
suitable for construction of the type contemplated. Precautionary measures that
prevent damage to existing features including trees, to remain is part of the
Work.

B. Clearing and grubbing operations shall be coordinated with temporary and
permanent erosion and sedimentation control procedures.

Quality Assurance

A The Contractor shall comply with applicable codes, ordinances, rules, regulations
and laws of local, municipal, state or federal authorities having jurisdiction over
the Project. All required permits of a temporary nature shall be obtained for
construction operations by the Contractor.

B. Open burning, if allowed, shall first be permitted by the local authority having
jurisdiction. The Contractor shall notify the local fire department and abide by fire
department restrictions.

Job Conditions

Location of the Work: The area to be cleared and grubbed is shown
schematically on the Drawings or specified below. It includes all areas
designated for sewer construction.

Products
Equipment
The Contractor shall furnish equipment of the type normally used in clearing and
grubbing operations including, but not limited to, tractors, trucks, loaders and root
rakes.

Execution

Scheduling of Clearing

A

The Contractor shall clear at each construction site only that length of the
right-of-way, permanent or construction easement which would be the equivalent
of two week’s pipe laying. This length shall be determined from the Contractor's
Progress Schedule.

The Engineer may permit clearing for additional lengths of the pipe line provided
that temporary erosion and sedimentation controls are in place and a satisfactory
stand of temporary grass is established. Should a satisfactory stand of grass not
be possible, no additional clearing shall be permitted beyond that specified
above.
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3.02

A satisfactory stand of grass shall have no bare spots larger than one square
yard. Bare spots shall be scattered and the bare area shall not comprise more
than one percent of any given area.

Clearing and Grubbing

Clear and grub no more than 3 feet on each side of the pipeline before
excavating. Remove all trees, growth, debris, stumps and other objectionable
matter. Clear the construction easement or road right-of-way only if necessary.

Materials to be cleared, grubbed and removed from the Project site include, but
are not limited to, all trees, stumps, roots, brush, trash, organic matter, paving,
miscellaneous structures, houses, debris and abandoned utilities.

Grubbing shall consist of completely removing roots, stumps, trash and other
debris from all graded areas so that topsoil is free of roots and debris. Topsoil is
to be left sufficiently clean so that further picking and raking will not be required.

All stumps, roots, foundations and planking embedded in the ground shall be
removed and disposed of. Piling and butts of utility poles shall be removed to a
minimum depth of two feet below the limits of excavation for structures, trenches
and roadways or two feet below finish grade, whichever is lower.

Landscaping features shall include, but are not necessarily limited to, fences,
cultivated trees, cultivated shrubbery, property corners, man-made
improvements, subdivision and other signs within the right-of-way and easement.
The Contractor shall take extreme care in moving landscape features and
promptly re-establishing these features.

Surface rocks and boulders shall be grubbed from the soil and removed from the
site if not suitable as rip rap.

Where the tree limbs interfere with utility wires, or where the trees to be felled are
in close proximity to utility wires, the tree shall be taken down in sections to
eliminate the possibility of damage to the utility.

Any work pertaining to utility poles shall comply with the requirements of the
appropriate utility.

All fences adjoining any excavation or embankment that, in the Contractor's
opinion, may be damaged or buried, shall be carefully removed, stored and
replaced. Any fencing that, in the Engineer's opinion, is significantly damaged
shall be replaced with new fence material.

The Contractor shall exercise special precautions for the protection and
preservation of trees, cultivated shrubs, sod, fences, etc. situated within the limits
of the construction area but not directly within excavation and/or fill limits. The
Contractor shall be held liable for any damage the Contractor's operations have
inflicted on such property.

The Contractor shall be responsible for repairs and/or replacement of all
damages to existing improvements resulting from Contractor's operations.
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3.03

Disposal of Debris

The debris resulting from the clearing and grubbing operation shall be hauled to
a disposal site secured by the Contractor and shall be disposed of in accordance
with all requirements of federal, state, county and municipal regulations. No
debris of any kind shall be deposited in any stream or body of water, or in any
street or alley. No debris shall be deposited upon any private property except
with written consent of the property owner. In no case shall any material or
debris be left on the Project, shoved onto abutting private properties or buried on
the Project.

END OF SECTION

Page 3 of 3



11ITB80161K-DB; 2011 Standby Miscellaneous Construction - Wastewater System Services Section 02125

Erosion and Sedimentation Control

Part 1 General

1.01

1.02

1.03

Scope

The Work specified in this Section consists of providing and maintaining
temporary and permanent erosion and sedimentation controls as shown on the
Drawings. This Section also specifies the subsequent removal of temporary
erosion and sedimentation controls.

Temporary and permanent erosion and sedimentation controls include grassing
and mulching of disturbed areas and structural barriers at those locations which
will ensure that erosion during construction will be maintained within acceptable
limits.  Acceptable limits are as established by the Georgia Erosion and
Sedimentation Control Act of 1975, as amended, Section 402 of the Federal
Clean Water Act, and applicable codes, ordinances, rules, regulations, and laws
of local, state, and municipal authorities having jurisdiction.

Land disturbance activity shall not commence until the Land Disturbance Permit
has been issued.

Submittals

Submit product data in accordance with the requirements of Section 01340 of
these Specifications.

'Quality Assurance

The temporary and permanent erosion and sedimentation control measures
shown on the Drawings are minimum suggested requirements. Any additional
erosion and sedimentation control measures required by the Contractor's means,
methods, techniques, and sequence of operation will be installed by the
Contractor at no additional cost to the Owner.

Perform all Work under this Section in accordance with all pertinent rules and
regulations including, but not necessarily limited to, those stated in these
Specifications. Where provisions of pertinent rules and regulations conflict with
these Specifications the more stringent provisions shall govern.

Provide all materials and promptly take all actions necessary to achieve effective
erosion and sedimentation control in accordance with the Georgia Erosion and
Sedimentation Control Act of 1975 as amended (OCGA §12-7-1, et. seq.), local
ordinances, other permits, local enforcing agency guidelines, and these
Specifications.

Basic Principles:

1. Coordinate the land disturbance activities to fit the topography, soil types,
and conditions.

2. Minimize the disturbed area and the duration of exposure to erosive
elements.
3. Provide temporary or permanent stabilization to disturbed areas

immediately after rough grading is complete.

4, Safely convey run-off from the site to a stable outlet to prevent flooding
and damage to downstream facilities resulting from increased runoff from
the site.
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5. Retain sediment on-site that was generated on-site.
6. Minimize encrecachment upon watercourses.
Implementation:

1. The Contractor is solely responsible for the control of erosion within the
Project site and the prevention of sedimentation from leaving the Project
site or entering waterways.

2. The Contractor shall install temporary and permanent erosion and
sedimentation controls which will ensure that runoff from the disturbed
area of the Project site shall pass through a filter system before exiting
the Project site.

3. The Contractor shall provide temporary and permanent erosion and
sedimentation control measures to prevent silt and sediment from
entering the waterways and designated wetland areas. The Contractor
shall maintain an undisturbed vegetative buffer a minimum of 25 feet
from the top of the bank.

4. The Contractor shall limit land disturbance activity to those areas shown
on the Drawings.

5. The Contractor shall maintain erosion and sedimentation control
measures within disturbed areas on the entire site at no additional cost to
the Owner until the final acceptance of the Project. Maintenance shall
include mulching, re-seeding, clean-out of sediment barriers and
sediment ponds, replacement of washed-out or undermined rip rap and
erosion control materials, to the satisfaction of the Owner and Engineer.

6. All fines imposed for improper erosion and sedimentation control shall be
paid by the Contractor.

Part 2 Products

2,01

Sediment Barrier

Silt Fence:

1. Type A silt fence shall meet the requirements of Section 171 of the
Georgia Department of Transportation Standard Specifications, latest
edition.

2. Type C Silt Fence is a combination of Type A silt Fence with woven wire

reinforcement. Type C Silt Fence reinforcement shall meet the
requirements of Section 171 of Georgia D.O.T. Specifications.

3. Silt fence fabric shall be an approved product on the Georgia DOT
Qualified Product List No. 36, latest edition.

Hay Bales: Hay bales shall be clean, seed-free cereal hay, rectangular in shape,
and contain five cubic feet or more of material.

Concrete Blocks: Concrete blocks shall be hollow, non-load-bearing type.
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2.02
2.04
A
B.
2.05
A
B.
2.06
A
B.
C.
D.

Construction Exit Stone

Use sound, tough, durable stone resistant to the action of air and water. Slabby
or shaley pieces will not be acceptable. Aggregate size shall be in accordance
with the National Stone Association Size R-2 (1.5 to 3.5-inch stone) or Type 3 rip
rap stone conforming to Section 805.01 of the Georgia Department of
Transportation Standard Specifications.

Rip Rap

Stone Rip Rap: Use sound, tough, durable stones resistant to the action of air
and unless noted otherwise, stone rip rap shall be Type 1.

1. Type 1 Rip Rap: Rip rap size and gradation shall conform to Section
805.01 of the Georgia Department of Transportation Standard
Specification for Type 1 Stone Dumped Rip Rap.

2. Type 3 Rip Rap: Rip rap size and gradation shall conform to Section
805.01 of the Georgia Department of Transportation Standard
Specifications for Type 3 Stone Dumped Rip Rap.

Sand Cement Bag Rip Rap: Sand cement bag rip rap shall conform to the
Georgia Department of Transportation Standard Specifications, Section 603.

Plastic Filter Fabric

Plastic filter fabric shall conform to the Georgia Department of Transportation
Standard Specifications, Section 881, for filter fabrics.

Plastic filter fabric shall be an approved product on the Georgia Department of
Transportation Qualified Product List No. 28, latest edition.

Grassing

Grassing materials shall meet the requirements of the Georgia Department of
Transportation Standard Specifications, latest edition; as shown in the table:

Material Section No.
Topsoil 893.01
Seed and Sod 890
Fertilizer 891.01
Agricultural Lime 882.02
Mulch 893.02
Inoculants 893.04

Seed species shall be provided as shown on the Drawings.

Mulch Binder: Mulch on slopes exceeding 3 (horizontal) to 1 (vertical) shall be
held in place by the use of a mulch binder, as approved by the Engineer. The
mulch binder shall be non-toxic to plant and animal life and shall be approved by
the Engineer.

Water: Water shall be free of excess and harmful chemicals, organisms, and

substances which may be harmful to plant growth or obnoxious to traffic. Salt or
brackish water shall not be used. Water shall be furnished by the Contractor.
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Part 3

3.01

3.02

Execution
General

Temporary and permanent erosion and sedimentation control measures shall
prevent erosion and prevent sediment from exiting the site. If, in the opinion of
the Owner, Engineer, or state inspector, the Contractor's temporary erosion and
sedimentation control measures are inadequate, the Contractor shall provide
additional maintenance for existing measures or additional devices to control
erosion and sedimentation on the site at no additional cost to the Owner.

All erosion and sedimentation control devices and structures shall be inspected
by the Contractor at least once a week and immediately after each rainfall
occurrence. Any device or structure found to be damaged shall be repaired or
replaced by the end of the day.

All erosion and sedimentation control measures and devices shall be constructed
and maintained as indicated on the Drawings or specified herein until adequate
permanent disturbed area stabilization has been provided and accepted by the
Engineer. Once adequate permanent stabilization has been provided and
accepted by the Engineer, all temporary erosion and sedimentation control
structures and devices shall be removed.

Sediment Control
Construction Exit:

1. Construction exit(s) shall be placed as shown on the Drawings and as
directed by the Engineer. A construction exit shall be located at any point
traffic will be leaving a disturbed area to a public right-of-way, street,
alley, sidewalk, or parking area.

2. Placement of Construction Exit Material: The ground surface upon which
the construction exit material is to be placed shall be prepared to a
smooth condition free from obstructions, depressions or debris. The
plastic filter fabric shall be placed to provide a minimum number of
overlaps and a minimum width of one foot of overlap at each joint. The
stone shall be placed with its top elevation conforming to the surrounding
ground elevations. The stone shall be dropped from no more than a
three feet height during construction.

3. Construction Exit Maintenance: The Contractor shall regularly maintain
the exit with the top dressing of stone to prevent tracking or flow of soil
onto public rights-of-way and paved surfaces as directed by the Engineer.

4. Construction Exit Removal: Construction exit(s) shall be removed and
properly disposed of when the disturbed area has been properly
stabilized, the tracking or flow of soil onto public rights-of-way or paved
surfaces has ceased and as directed by the Engineer.

Sediment Barriers:
1. Sediment barriers shall include, but are not necessarily limited to, silt
fences, hay bales, and any device which prevents sediment from exiting

the disturbed area.

2. Silt fences and hay bales shall not be used in any flowing stream, creek,
or river.
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3.03

3. Sediment barriers shall be installed as shown on the Drawings and as
directed by the Owner or Engineer.

4. Sediment barriers shall be maintained to ensure the depth of impounded
sediment is no more than one-half of the original height of the barrier or
as directed by the Engineer. Torn, damaged, destroyed, or washed-out
barriers shall be repaired, reinforced, or replaced with new material and
installed as shown on the Drawings and as directed by the Owner or
Engineer.

5. Accumulated sediment shall be removed from the barrier and replaced
and stabilized on-site as directed by the Owner or Engineer.

6. Sediment barrier shall be removed once the disturbed area has been
stabilized with a permanent vegetative cover and the sediment barrier is
no longer required as directed by the Engineer.

7. All non-biodegradable parts of the barrier shall be disposed of properly.
8. The disturbed area created by barrier removal shall be permanently
stabilized.

Sediment Boxes: All inlet grates shall be covered with sediment boxes during
grading operations and shall remain so covered until all open areas are
permanently stabilized against erosion.

Erosion Control
Rip Rap

1. Rip rap shall be placed as shown on the Drawings and as directed by the
Engineer. Rip rap shall be placed at all points where natural vegetation is
disturbed on the banks of active streams. Compact backfill and place rip
rap to prevent subsequent settlement and erosion. This requirement
applies equally to construction alongside a stream as well as crossing a
stream or drainage ditch.

2. When trenching across a stream or drainage ditch, place rip rap over the
entire disturbed area upstream and downstream of the trench excavation.
Place rip rap across creek bottom, across creek banks, and extend rip
rap placement five feet beyond the top of each creek bank.

3. Preparation of Foundations: The ground surface upon which the rip rap
is to be placed shall be brought to the correct lines and grades before
placement is commenced. Where filling of depressions is required, the
new material shall be compacted with hand or mechanical tampers.
Unless at creek banks or otherwise shown or specified, rip rap shall
begin in a toe ditch constructed in original ground around the toe of the fill
or the cut slope. The toe ditch shall be two feet deep in original ground,
and the side next to the fill or cut shall have that same slope. After the rip
rap is placed, the toe ditch shall be backfilled and the excess dirt spread
neatly on the site.

4. Placement of Plastic Filter Fabric:

a. Plastic filter fabric shall be placed under all rip rap unless shown
or specified otherwise.
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b. Filter fabric shall not be placed under rip rap on stream or
drainage ditch crossings.

C. The surface to receive filter fabric shall be prepared to a smooth
condition free from obstructions, depressions, and debris. The
filter fabric shall be installed with the long dimension running up
the slope and shall be placed to provide a minimum number of
overlaps. The fabric shall be placed to provide a minimum width
of one foot of overlap at each joint. The fabric shall be placed so
that the upstream strip overlaps the downstream strip. The fabric
shall be anchored in place with securing pins of the type
recommended by the fabric manufacturer. Pins shall be placed
on or within 3-inches of the centerline of the overlap. The fabric
shall be placed loosely to avoid stretching and tearing during
placement of the stone. The fabric shall be protected at all times
during construction from clogging due to clay, silts, chemicals, or
other contaminants. Contaminated fabric or fabric damaged
during installation or during placement of rip rap shall be
removed and replaced with uncontaminated and undamaged
fabric at no additional cost to the Owner.

5. Placement of Rip Rap: Rip rap shall be placed on a 6-inch layer of soil,
crushed stone or sand overlaying the filter fabric. Rip rap shall be placed
with its top elevation conforming with the finished grade or the natural
existing slope of the stream bank and stream bottom. The stone shall be
dropped from no more than a three foot height during construction.
Stone rip rap shall be placed to provide a uniform surface to the
thickness shown on the Drawings. The thickness tolerance for the
course shall be =3 inches and +6 inches.

B. Grassing:

1. Temporary Stabilization: Temporary stabilization shall be provided as
shown on the Drawings and conforming to these Specifications to control
erosion on the site. Temporary stabilization shall be provided to any area
that will not receive permanent stabilization within the next 14 calendar
days. Partial payment requests may be withheld for those portions of the
Project not complying with this requirement.

2. Permanent Stabilization:

a. Permanent stabilization shall be provided as shown on the
Drawings and conforming to these Specifications to control
erosion on the site. Permanent stabilization shall be provided to
all areas of land disturbance within seven calendar days of the
completion of land disturbance for any area greater than 0.25
acre.

b. Where permanent stabilization cannot be immediately
established because of an inappropriate season, the Contractor
shall provide temporary stabilization. The Contractor shall return
to the site at the appropriate season to provide permanent
stabilization in areas that received only temporary stabilization.

3. Grassing shall meet the requirements of Section 700 of the Georgia

Department of Transportation Standard Specifications, latest edition,
unless specified otherwise.
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4. Seed rate, fertilization and other requirements shall be provided as
shown on the Drawings.

3.04 Clean-Up

A. Dispose of all excess erosion and sedimentation control materials in a manner
satisfactory to the Owner and Engineer.

B. Final clean-up shall be performed in accordance with the requirements of these
Specifications and to the satisfaction of the Owner and Engineer.

END OF SECTION
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Part1 General

1.01

1.02

Scope

The work under this Section consists of furnishing all labor, equipment and
materials and performing all operations in connection with the trench excavation
and backfill required to install the sanitary sewer lines as shown on the Drawings
and as specified.

Excavation shall include the removal of any trees, stumps, brush, debris or other
obstacles which remain after the clearing and grubbing operations, which may
obstruct the work, and the excavation and removal of all earth, rock or other
materials to the extent necessary to install the sewer line and appurtenances in
conformance with the lines and grades shown on the Drawings and as specified.

Backfill shall include the refilling and compaction of the fill in the trenches and
excavations up to the surrounding ground surface or road grade at crossing.

The trench is divided into five specific areas:

1. Foundation: The area beneath the bedding, sometimes also referenced to
as trench stabilization.

2, Bedding: The area above the trench bottom (or foundation) and below the
bottom of the barrel of the pipe.

3. Haunching: The area above the bottom of the barrel of the pipe up to a
specified height above the bottom of the barrel of the pipe.

4, Initial Backfill: The area above the haunching material and below a plane
18 inches above the top of the barrel of the pipe.

5. Final Backfill: The area above a plane 18-inches above the top of the
barrel of the pipe.

The choice of method, means, techniques and equipment rests with the
Contractor. The Contractor shall select the method and equipment for trench
excavation and backfill depending upon the type of material to be excavated and
backfilled, the depth of excavation, the amount of space available for operation of
equipment, storage of excavated material, proximity of man-made improvements
to be protected, available easement or right-of-way and prevailing practice in the
area.

Quality Assurance

Density: All references to “maximum dry density” shall mean the maximum dry
density defined by the “Maximum Density-Optimum Moisture Test”, ASTM D 698,
except that for non-cohesive materials “maximum dry density” shall mean the
maximum index density as determined by the “Maximum Index Density of Soils
Using a Vibratory Table”, ASTM D 4253. Determination of the density of
foundation, bedding, haunching, or backfill materials in place shall meet with the
requirements of ASTM D 1556, "Density of Soil In Place by the Sand Cone
Method”, ASTM D 2937, “Density of Soil In Place by the Drive-Cylinder Method”
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B.
1.03
Part 2
2.01
A.
2.02
A.
B.
C.
D.

or ASTM D 2922, “Density of Soil and Soil-Aggregate In Place by Nuclear
Methods (Shallow Depth)”.

Sources and Evaluation Testing: Testing of materials to certify conformance with
the Specifications shall be performed by an independent testing laboratory in
accordance with Section 01410 of these Specifications. All imported fill materials
shall meet the requirements of on-site fill materials.

Safety

Perform all trench excavation and backfilling activities in accordance with the
Occupational Safety and Health Act of 1970 (PL 91-596), as amended. The
Contractor shall pay particular attention to the Safety and Health Regulations Part
1926, Subpart P “Excavation, Trenching & Shoring” as described in OSHA
publication 2226.

Products
Trench Foundation Materials

Crushed stone shall be utilized for trench foundation (trench stabilization) and
shall meet the requirements of the Georgia Department of Transportation
Specification 800.2.01, Group | (limestone, marble or dolomite) or Group Il
(quartzite, granite or gneiss). Stone size shall be between No. 57 and No. 4,
inclusive.

Bedding and Haunching Materials

Unless specified otherwise, bedding and haunching materials shall be crushed
stone as specified below.

Crushed stone utilized for bedding and haunching shall meet the requirements of
the Georgia Department of Transportation Specification 800.01, Group |
(limestone, marble or dolomite) or Group Il (quartzite, granite or gneiss). Stone
size shall be between No. 57 and No. 4, inciusive.

Earth materials utilized for bedding and haunching shall be suitable materials
selected from materials excavated from the trench. Suitable materials shall be
clean and free of rock larger than 2-inches at its largest dimension, organics,
cinders, stumps, limbs, frozen earth or mud, man-made wastes and other
unsuitable materials. Should the material excavated from the trench be
saturated, the saturated material may be used as earth material, provided it is
allowed to dry properly and it is capable of meeting the specified compaction
requirements. When necessary, earth bedding and haunching materials shall be
moistened to facilitate compaction by tamping. If materials excavated from the
trench are not suitable for use as bedding or haunching material, provide select
material conforming to the requirements of this Section at no additional cost to
the Owner.

Filter Fabric Woven Type

1. Filter fabric associated with bedding shall be a polypropylene woven fabric.
The fabric shall be a high modulus type with good separation capabilities.
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2.03

2.04

2.05

2.06

The fabric shall be inert to biological degradation and naturally occurring
chemicals, alkalies and acids.

2. The fabric shall have an equivalent opening size EOS of 20 to 45. The
fabric shall also conform to the minimum property values listed in the
following table:

Fabric Property Unit Test Method Minimum Value
Grab Tensile Strength Ibs. ASTM D 4632 200
Grab Tensile Elongation % ASTM D 4632 30 (max.)
Mullen Burst Strength psi ASTM D 3786 400
Trapezoid Tear Strength [bs. ASTM D 4533 75
Puncture Strength Ibs. ASTM D 3787 75
3. If ordered by the Engineer, the filter fabric manufacturer shall furnish the

services of a competent factory representative to supervise and/or inspect
the installation of pipe. This service will be furnished for a minimum of 10
days during initial pipe installation.

4. Filter fabric shall be Mirafi 500X, Amoco 2002 or Exxon GTF-200.
Initial Backfill

Initial backfill material shall be crushed stone or earth materials as specified for
bedding and haunching materials.

When necessary, initial backfill materials shall be moistened to facilitate
compaction by tamping. If materials excavated from the trench are not suitable
for use as initial backfill material, provide select material conforming to the
requirements of this Section at no additional cost to the owner.

Final Backfill

Final backfill material shall be general excavated earth materials, shall not
contain rock larger than 2-inches at its greatest diameter, cinders, stumps, limbs,
man-made wastes and other unsuitable materials. If materials excavated from
the trench are not suitable for use as final backfill material, provide select material
conforming to the requirements of this Section.

Select Backfill

Select backfill shall be materials which meet the requirements as specified for
bedding, haunching or initial backfill materials, including compaction
requirements.

Concrete

Concrete for bedding, haunching, initial backfill or encasement shall have a
compressive strength of not less than 3,000 psi, with not less than 5.5 bags of
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Part 3

3.01

D.

cement per cubic yard and a slump between 3 and 5-inches. Ready-mixed
concrete shall be mixed and fransported in accordance with ASTM C 94.
Reinforcing steel shall conform to the requirements of ASTM A 615, Grade 60.

Execution
Trench Excavation

Topsoil and grass shall be stripped a minimum of 6-inches over the trench
excavation site and stockpiled separately for replacement over the finished
grading areas.

Trenches shall be excavated to the lines and grades shown on the Drawings with
the centerlines of the trenches on the centerlines of the pipes and to the
dimensions which provide the proper support and protection of the pipe and other
structures and accessories.

Trench Width for Pipelines

1. The sides of all trenches shall be vertical to a minimum of one foot above
the top of the pipe. Unless otherwise indicated on the Drawings, the
maximum trench width shall be equal to the sum of the outside diameter of
the pipe plus two feet. The minimum trench width shall be that which
allows the proper consolidation of the haunching and initial backfill material.

2. Excavate the top portion of the trench to any width within the construction
easement or right-of-way which will not cause unnecessary damage to
adjoining structures, roadways, pavement, utilities, trees or private property.
Where necessary to accomplish this, provide sheeting and shoring.

3. Where rock is encountered in trenches, excavate to remove boulders and
stones to provide a minimum of 9-inches clearance between the rock and
any part of the pipe barrel or manhole.

4, Wherever the prescribed maximum trench width is exceeded, the
Contractor shall use the next higher Class or Type of bedding and
haunching as shown on the Drawings for the full trench width as actually
cut. The excessive trench width may be due to unstable trench walls,
inadequate or improperly placed bracing and sheeting which caused
sloughing, accidental over-excavation, intentional over-excavation
necessitated by the size of the Contractor's tamping and compaction
equipment, intentional over-excavation due to the size of the Contractor's
excavation equipment, or other reasons beyond the control of the Engineer

or Owner.

Depth

1. The trenches shall be excavated to the required depth or elevation which
allow for the placement of the pipe and bedding to the dimensions shown
on the Drawings.

2. Where rock is encountered in trenches for pipelines, excavate to the

minimum depth which will provide clearance below the pipe barrel of
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3.02

8-inches for pipe 21-inches in diameter and smaller and 12-inches for
larger pipe, valves and manholes.

Excavated Materials

1. Excavated materials shall be placed adjacent to the work to be used for
backfilling as required. Top soil shall be carefully separated and lastly
placed in its original location.

2. Excavated material shall be placed sufficiently back from the edge of the
excavation to prevent caving of the trench wall, to permit safe access along
the trench and not cause any drainage problems. Excavated material shall
be placed so as not to damage existing landscape features or man-made
improvements.

Sheeting, Bracing and Shoring
Sheeting, bracing and shoring shall be installed in the following instances:

1. Where sloping of the trench walls does not adequately protect persons
within the trench from slides or cave-ins.

2, In caving ground.

3. In wet, saturated, flowing or otherwise unstable materials.

4, Where necessary to prevent damage to adjoining buildings, structures,
roadways, pavement, utilities, trees or private properties which are required
to remain.

5. Where necessary to maintain the top of the trench within the available

construction easement or right-of-way.

In all cases, excavation protection shall strictly conform to the requirements of the
Occupational Safety and Health Act of 1970, as amended.

Timber: Timber for shoring, sheeting, or bracing shall be sound and free of large
or loose knots and in good, serviceable condition. Size and spacing shall be in
accordance with OSHA regulations.

Steel Sheeting and Sheet. Piling: . Steel sheet piling shall be the continuous
interlock type. The weight, depth and section modulus of the sheet piling shall be
sufficient to restrain the loads of earth pressure and surcharge from existing
foundations and live loads. Procedure for installation and bracing shall be so
scheduled and coordinated with the removal of the earth that the ground under
existing structures shall be protected against lateral movement at all times. The
Contractor shall provide closure and sealing between sheet piling and existing
facilities.

Trench Shield: A trench shield or box may be used to support the trench walls.
The use of a trench shield does not necessarily preclude the additional use of
bracing and sheeting. When trench shields are used, care must be taken to
avoid disturbing the alignment and grade of the pipe or disrupting the haunching
of the pipe as the shield is moved. When the bottom of the trench shield extends
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3.03

3.04

below the top of the pipe, the trench shield will be raised in 6-inch increments with
specified backfilling occurring simultaneously. At no time shall the trench shield
be “dragged” with the bottom of the shield extending below the top of the pipe or
utility.

Remove bracing and sheeting in units when backfill reaches the point necessary
to protect the pipe and adjacent property. Leave sheeting in place when in the
opinion of the Engineer it cannot be safely removed or is within three feet of an
existing structure, utility, or pipeline. Cut off any sheeting left in place at least two
feet below the surface.

Sheet piling within three feet of an existing structure or pipeline shall remain in
place, unless otherwise directed by the Engineer.

Rock Excavation

Definition of Rock: Any material which cannot be excavated with conventional
excavating equipment, and is removed by drilling and blasting, and occupies an
original volume of at least one-half cubic yard.

Blasting: Provide licensed, experienced workmen to perform blasting. Conduct
blasting operations in accordance with all existing ordinances and regulations.
Protect all buildings and structures from the effects of the blast. Repair any
resulting damage. If the Contractor repeatedly uses excessive blasting charges or
blasts in an unsafe or improper manner, the Engineer may direct the Contractor
to employ an independent blasting consultant to supervise the preparation for
each blast and approve the quantity of each charge.

Removal of Rock: Dispose of rock off site that is surplus or not suitable for use
as rip rap or backfill.

The Contractor shall notify the Engineer prior to any blasting. Additionally, the
Contractor shall notify the Engineer and local fire department before any charge
is set.

Following review by the Engineer regarding the proximity of permanent buildings
and structures to the blasting site, the Engineer may direct the Contractor to
employ an independent, qualified specialty sub- contractor, approved by the
Engineer, to monitor the blasting by use of seismograph, identify the areas where
light charges must be used, conduct pre-blast and post-blast inspections of
structures, including photographs or videos, and maintain a detailed written log.

Dewatering Excavations

Dewater excavation continuously to maintain a water level two feet below the
bottom of the trench.

Control drainage in the vicinity of excavation so the ground surface is properly
pitched to prevent water running into the excavation.

There shall be sufficient pumping equipment, in good working order, available at
all times, to remove any water that accumulates in excavations. Where the utility
crosses natural drainage channels, the work shall be conducted in such a manner
that unnecessary damage or delays in the prosecution of the work will be
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3.05

3.06

prevented. Provision shall be made for the satisfactory disposal of surface water
to prevent damage to public or private property.

In all cases, accumulated water in the trench shall be removed before placing
bedding or haunching, laying pipe, placing concrete or backfilling.

Where dewatering is performed by pumping the water from a sump, crushed
stone shall be used as the medium for conducting the water to the sump. Sump
depth shall be at least two feet below the bottom of the trench. Pumping
equipment shall be of sufficient quantity and/or capacity to maintain the water
level in the sump two feet below the bottom of the trench. Pumps shall be a type
such that intermittent flows can be discharged. A standby pump shall be required
in the event the operating pump or pumps clog or otherwise stop operation.

Dewater by use of a well point system when pumping from sumps does not lower
the water level two feet below the trench bottom. Where soil conditions dictate,
the Contractor shall construct well points cased in sand wicks. The casing, 6 to
10-inches in diameter, shall be jetted into the ground, followed by the installation
of the well point, filling casing with sand and withdrawing the casing.

Trench Foundation and Stabilization

The bottom of the trench shall provide a foundation to support the pipe and its
specified bedding. The trench bottom shall be graded to support the pipe and
bedding uniformly throughout its length and width.

If, after dewatering as specified above, the trench bottom is spongy, or if the
trench bottom does not provide firm, stable footing and the material at the bottom
of the trench will still not adequately support the pipe, the trench will be
determined to be unsuitable and the Engineer shall then authorize payment for
trench stabilization.

Should the undisturbed material encountered at the trench bottom constitute, in
the opinion of the Engineer, an unstable foundation for the pipe, the Contractor
shall be required to remove such unstable material and fill the trench to the
proper subgrade with crushed stone as directed by the Engineer.

Where the replacement of unsuitable material with crushed stone does not
provide an adequate trench foundation, the trench bottom shall be excavated to a
depth of at least two feet below the specified trench bottom. Place filter fabric in
the bottom of the trench and support the fabric along the trench walls until the
trench stabilization, bedding, haunching and pipe have been placed at the proper
grade. The ends of the filter fabric shall be overlapped by one foot above the

pipe.

Where trench stabilization is provided, the trench stabilization material shall be
compacted to at least 90 percent of the maximum dry density, unless shown or
specified otherwise.

Bedding and Haunching

Prior to placement of bedding material, the trench bottom shall be free of any
water, loose rocks, boulders or large dirt clods.
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B. Bedding material shall be placed to provide uniform support along the bottom of
the pipe and to place and maintain the pipe at the proper elevation. The initial
layer of bedding placed to receive the pipe shall be brought to the grade and
dimensions indicated on the Drawings. All bedding shall extend the full width of
the trench bottom. The pipe shall be placed and brought to grade by tamping the
bedding material or by removal of the excess amount of the bedding material
under the pipe. Adjustment to grade line shall be made by scraping away or filling
with bedding material. Wedging or blocking up of pipe shall not be permitted.
Applying pressure to the top of the pipe, such as with a backhoe bucket, to lower
the pipe to the proper elevation or grade shall not be permitted. Each pipe
section shall have a uniform bearing on the bedding for the length of the pipe,
except immediately at the joint.

C. At each joint, excavate bell holes of ample depth and width to permit the joint to
be assembled properly and to relieve the pipe bell of any load.

D. After the pipe section is properly placed, add the haunching material to the
specified depth. The haunching material shall be shovel sliced, tamped,
vigorously chinked or otherwise consolidated to provide uniform support for the
pipe barrel and to fill completely the voids under the pipe, including the bell hole.
Prior to placement of the haunching material, the bedding shall be clean and free
of any water, loose rocks, boulders or dirt clods.

E. Lay gravity sewer line with Class “C” bedding, unless shown or specified
otherwise.
1. Class “A” (Bedding Factor - 2.8); Excavate the bottom of the trench flat at a

minimum depth as shown on the Drawings, below the bottom of the pipe
barrel. Lay pipe to line and grade on concrete block. Place concrete to the
full width of the trench and to a height of one-fourth of the outside diameter
of the pipe above the invert.

2. Class “B” (Bedding Factor - 1.9): Excavate the bottom of the trench flat at a
minimum depth as shown on the Drawings, below the bottom of the pipe
barrel. Place and compact bedding material to the proper grade.
Haunching material shall then be carefully placed by hand and compacted
to provide full support under and up to the centerline of the pipe.

3. Class “C” (Bedding Factor - 1.5); Excavate the bottom of the trench flat at
a minimum depth as shown on the Drawings, below the bottom of the pipe
barrel. Place and compact bedding material to the proper grade.
Haunching material shall then be carefully placed by hand and compacted
to provide full support under and up to a height of one-fourth the outside
diameter of the pipe above the bottom of the pipe barrel.

F. Manholes: Excavate to a minimum of 12-inches below the planned elevation of
the base of the manhole. Place and compact crushed stone bedding material to
the required grade before installing the manhole.

G. Excessive Width and Depth

1. Gravity Sewers: If the trench is excavated to excess width, provide the
bedding class with the next higher bedding factor. Crushed stone
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3.07

3.08

3.09

haunching and initial backfill may be used in lieu of Class “A” bedding,
where Class “A” bedding is necessitated by excessive trench width.

2. If the trench is excavated to excessive depth, provide crushed stone to
place the bedding at the proper elevation or grade.

Compaction: Bedding and haunching materials under pipe, manholes and
accessories shall be compacted to a minimum of 90 percent of the maximum dry
density, uniess shown or specified otherwise.

Initial Backfill

Initial backfill shall be placed to anchor the pipe, protect the pipe from damage by
subsequent backfill and ensure the uniform distribution of the loads over the top
of the pipe.

Place initial backfill material carefully around the pipe in uniform layers to a depth
of at least 18-inches above the pipe barrel or duct bank. Layer depths shall be a
maximum of 6-inches for pipe 18-inches in diameter and smaller and a maximum
of 12-inches for pipe larger than 18-inches in diameter.

Backfill on both sides of the pipe simultaneously to prevent side pressures.
Compact each layer thoroughly with suitable hand tools or tamping equipment.

Initial backfill shall be compacted to a minimum 90 percent of the maximum dry
density, unless shown or specified otherwise.

Iif materials excavated from the trench are not suitable for use as backfill
materials, provide select backfill material conforming to the requirements of this
Section.

Concrete Encasement for Pipelines

Where concrete encasement is shown on the Drawings for pipelines, excavate
the trench to provide a minimum of 6-inches clearance from the bell of the pipe.
Lay the pipe to line and grade on concrete blocks. In lieu of bedding, haunching
and initial backfill, place concrete to the full width of the trench and to a height of
not less than 12-inches above the pipe bell. Do not backfill the trench for a period
of at least 24 hours after concrete is placed.

Final Backfill
Backfill carefully to restore the ground surface to its original condition.

The top 6-inches shall be topsoil obtained as specified in “Trench Excavation” of
this Section.

Excavated material which is unsuitable for backfilling, and excess material, shall
be disposed of, at no additional cost to the Owner, in a manner approved by the
Engineer. Surplus soil may be neatly distributed and spread over the site, if
approved by the Engineer. If such spreading is allowed, the site shall be left in a
clean and sightly condition and shall not affect pre-construction drainage patterns.
Surplus rock from the trenching operations shall be removed from the site.
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3.10

3.1

3.12

3.13

314

If materials excavated from the trench are not suitable for use as backfill
materials, provide select backfill material conforming to the requirements of this
Section.

After initial backfill material has been placed and compacted, backfill with final
backfill material. Place backfill material in uniform layers, compacting each layer
thoroughly as follows:

1. In 6-inch layers, if using light power tamping equipment, such as a “jumping
jack”.
2. In 12-inch layers, if using heavy tamping equipment, such as hammer with

tamping feet.
3. In 24-inch layers, if using a hydra-hammer.

Settlement: If trench settles, re-fill and grade the surface to conform to the
adjacent surfaces.

Final backfill shall be compacted to a minimum 90 percent of the maximum dry
density, unless specified otherwise.

Additional Material

Where final grades above the pre-construction grades are required to maintain
minimum cover, additional fill material will be as shown on the Drawings. Utilize
excess material excavated from the trench, if the material is suitable. If excess
excavated materials are not suitable, or if the quantity available is not sufficient,
provide additional suitable fill material at no cost to the owner.

Backfill Under Roads

Compact backfill underlying pavement and sidewalks, and backfill under dirt and
gravel roads to a minimum 95 percent of the maximum dry density. The top
12-inches shall be compacted to a minimum of 98 percent of the maximum dry
density.

Backfill Within Georgia DOT Right-of-Way

Backfill within the Georgia DOT right-of-way shall meet the requirements
stipulated in the “Utility Accommaodation Policy and Standards”, published by the
Georgia Department of Transportation.

Backfill Along Restrained Joint Pipe

Backfill along restrained joint pipe shall be compacted to a minimum 90 percent
of the maximum dry density.

Testing and Inspection
The soils testing laboratory is responsible for the following:

1. Compaction tests in accordance with Article 1.02 of this Section.
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2. Field density tests for each two feet of lift, one test for each 1,000 feet of
pipe installed or more frequently if ordered by the Engineer.

3. Inspecting and testing stripped site, subgrades and proposed fill materials.
B. The Contractor's duties relative to testing include:

1. Notifying laboratory of conditions requiring testing.

2. Coordinating with laboratory for field testing.

3. Paying costs for additional testing performed beyond the scope of that

required and for re-testing where initial tests reveal non-conformance with
specified requirements.

4, Providing excavation as necessary for laboratory personnel to conduct
tests.
C. Inspection
1. Earthwork operations, acceptability of excavated materials for bedding or

backfill, and placing and compaction of bedding and backfill is subject to
inspection by the Engineer.

D. Comply with applicable codes, ordinances, rules, regulations and laws of local,
municipal, state or federal authorities having jurisdiction.

END OF SECTION
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Part 1 General
1.01 Scope

A. The work covered by this Section includes furnishing all labor, materials and
equipment required to bore and jack casings and to properly complete pipeline
construction as described herein and/or shown on the Drawings.

B. Supply all materials and perform all work in accordance with applicable American
Society for Testing and Materials (ASTM), American Water Works Association
(AWWA), American National Standards Institute (ANSI) or other recognized
standards. Latest revisions of all standards are applicable. If requested by the
Engineer, submit evidence that manufacturer has consistently produced products
of satisfactory quality and performance over a period of at least two years.

1.02 Submittals

A. Submit shop drawings, product data, and experience in accordance with the
requirements of Section 01340 of these Specifications.

B. Material Submittals: The Contractor shall provide shop drawings and other
pertinent specifications and product data as follows:

1. Shop drawings for casing pipe showing sizes and connection details.
2. Design mixes for concrete and grout.
3. Casing Spacers.
C. Experience Submittals
1. Boring and jacking casings is deemed to be specialty contractor work. If

the Contractor elects to perform the work, the Contractor shall provide
evidence as required by the General Conditions. A minimum of five
continuous years of experience in steel casing construction is required of
the casing installer. Evidence of this experience must be provided with
the shop drawings for review by the Engineer.

1.03 Storage and Protection

All materials shall be stored and protected in accordance with the manufacturer's
recommendations and as approved by the Engineer.

Part 2 Products

2.01 Materials and Construction
A. Casing
1. The casing shall be new and unused pipe. The casing shall be made

from steel plate having a minimum vyield strength of 35,000 psi. The
steel plate shall also meet the chemical requirements of one of the
following: ASTM A36; ASTM A139, Grade B, C, D or E; ASTM A53,
Type S or Type E, Grade A or B.
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2. The thicknesses of casing shown in paragraph B. below are minimum
thicknesses. Actual thicknesses shall be determined by the casing
installer, based on an evaluation of the required forces to be exerted on
the casing when jacking. Any buckling of the casing due to jacking
forces shall be repaired at no additional cost to the Owner.

3. The diameters of casing shown in paragraph B. below and shown on the
Drawings are minimum. Larger casings, with the Engineer's approval,
may be provided at no additional cost to the Owner, for whatever
reasons the Contractor may decide, whether casing size availability, line
and grade tolerances, soil conditions, etc.

B. Casing Sizes
UNDER ROADWAYS
Pipe Diameter, Casing Wall Thickness,
inches Diameter, inches
inches
6 12 0.250
8 18 0.250
10 16 0.250
12 18 0.250
14 22 0.250
16 24 0.250
18 30 0.312
20 30 0.312
24 36 0.375
C. Casing Spacers: Casing spacers shall meet one of the following requirements:

1. Casing spacers shall be flanged, bolt-on style with a two-section
stainless steel shell lined with a PVC liner, minimum 0.09-inch thick also
having a hardness of 85-90 durometer. Runners shall be attached to
stainless steel risers which shall be properly welded to the shell. The
height of the runners and risers shall be manufactured such that the pipe
does not float within the casing.

2. Casing spacers shall be a two-section, flanged, bolt on style constructed

of heat fused PVC coated steel, minimum 14 gauge band and 10 gauge
risers, with 2-inch wide glass reinforced polyester insulating skids, heavy
duty PVC inner liner, minimum 0.09-inch thick having a hardness of
85-90 durometer, and all stainless steel or cadmium plated hardware.
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2.02

Part 3

3.01

3. Casing spacers shall be equal to Cascade Waterworks Manufacturing
Company, Pipeline Seal and Insulator, Inc., or Advance Products and

Systems, Inc.
D. Grout: Grout may be used for filling the void between the casing pipe and the

carrier pipe. Cement shall conform to ASTM C 150, Type | or Type Il. Grout
shall have a minimum compressive strength of 100 psi attained within 24 hours.

E. Carrier Pipe: Carrier pipes shall meet requirements as specified in Section
02730 of these Specifications.

F. Surface Settlement Markers: Surface settlement markers within pavement areas
shall be P.K. nails. Surface settlement markers within non-paved areas shall be
wooden hubs.

Equipment

A. A cutting head shall be attached to a continuous auger mounted inside the
casing pipe.

B. On casing pipe for gravity sewer over 60 feet in length, the installation equipment

shall include a steering head and a grade indicator.

C. The steering head shall be controlled manually from the bore pit. The grade
indicator shall consist of a water level attached to the casing which would
indicate the elevation of the front end of the casing or some other means for
grade indication approved by the Engineer.

Execution
General
A. Interpretation of soil investigation reports and data, investigating the site and

determination of the site soil conditions prior to bidding is the sole responsibility
of the Contractor. Any subsurface investigation by the Bidder or Contractor must
be approved by the appropriate authority having jurisdiction over the site. Rock
and/or water, if encountered, shall not entitte the Contractor to additional
compensation.

B. Casing construction shall be performed so as not to interfere with, interrupt or
endanger roadway surface and activity thereon, and minimize subsidence of the
surface, structures, and utilities above and in the vicinity of the casing. Support
the ground continuously in a manner that will prevent loss of ground and keep
the perimeters and face of the casing, passages and shafts stable. The
Contractor shall be responsible for all settlement resulting from casing operations
and shall repair and restore damaged property to its original or better condition at
no cost to the Owner.

C. Face Protection: The face of the excavation shall be protected from the collapse
of the soil into the casing.

D. Casing Design: Design of the bore pit and required bearing to resist jacking
forces are the responsibility of the Contractor. The excavation method selected
shall be compatible with expected ground conditions. The lengths of the casing
shown on the Drawings are the minimum lengths required. The length of the
casing may be extended for the convenience of the Contractor, at no additional
cost to the Owner. Due to restrictive right-of-way and construction easements,
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3.02

3.03

boring and jacking casing lengths less than the nominal 20 foot length may be
necessary.

Roadway Crossings

1. The Contractor shall be held responsible and accountable for the
coordinating and scheduling of all construction work within the roadway
right-of-way.

2. Work along or across the roadway department rights-of-way shall be

subject to inspection by such roadway department.

3. All installations shall be performed to leave free flows in drainage
ditches, pipes, culverts or other surface drainage facilities of the
roadway, street or its connections.

4, No excavated material or equipment shall be placed on the pavement or
shoulders of the roadway without the express approval of the roadway
department.

5, In no instance will the Contractor be permitted to leave equipment

(trucks, backhoes, etc.) on the pavement or shoulder overnight.
Construction materials to be installed, which are placed on the
right-of-way in advance of construction, shall be placed in such a manner
as not to interfere with the safe operation of the roadway.

6. The Contractor shall be responsible for providing the Owner sufficient
information to obtain a blasting permit in a timely manner.

Groundwater Control

The Contractor shall control the groundwater throughout the construction of the
casing.

Methods of dewatering shall be at the option and responsibility of the Contractor.
Maintain close observation to detect settlement or displacement of surface
facilities due to dewatering. Should settlement or displacement be detected,
notify the Engineer immediately and take such action as necessary to maintain
safe conditions and prevent damage.

When water is encountered, provide and maintain a dewatering system of
sufficient capacity to remove water on a 24 hour basis keeping excavations free
of water until the backfill operation is in progress. Dewatering shall be performed
in such a manner that removal of soil particles is held to a minimum. Dewater
into a sediment trap and comply with requirements specified in Section 02125 of
these Specifications.

Safety

Provide all necessary bracing, bulkheads and shields to ensure complete safety
to all traffic, persons and property at all times during the work. Perform the work
in such a manner as to not permanently damage the roadbed or interfere with
normal traffic over it.

Observe all applicable requirements of the regulations of the authorities having

jurisdiction over this site. Conduct the operations in such a manner that all work
will be performed below the level of the roadbed.
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3.04

3.05

Perform all activities in accordance with the Occupational Safety and Health Act
of 1970 (PL-596), as amended, applicable regulations of the Federal
Government, OSHA 29CFR 1926 and applicable criteria of ANSI A10.16-81,
“Safety Requirements for Construction of Tunnel Shafts and Caissons”.

Surface Settlement Monitoring

Provide surface settlement markers, placed as specified and as directed by the
Engineer. The Contractor shall place settlement markers outside of pavement
area, along the centerline of the casing at 20 foot intervals and offset 10 feet
each way from the centerline. Markers shall also be placed at each shoulder of
the roadway, at each edge of pavement, at the centerline of the pavement and at
10 and 25 feet in each direction from the centerline of the casing. Tie settiement
markers to bench marks and indices sufficiently removed as not to be affected by
the casing operations.

Make observations of surface settlement markers, placed as required herein, at
regular time intervals acceptable to the Engineer. In the event settlement or
heave on any marker exceeds 1-inch, the Contractor shall immediately cease
work and using a method approved by the Engineer and the authority having
jurisdiction over the project site, take immediate action to restore surface
elevations to that existing prior to start of casing operations.

Take readings and permanently record surface elevations prior to start of
dewatering operations and/or shaft excavation. The following schedule shall be
used for obtaining and recording elevation readings: all settiement markers,
once a week; all settlement markers within 50 feet of the casing heading, at the
beginning of each day; more frequently at the Engineer's direction if settlement is
identified. Make all elevation measurements to the nearest 0.01 foot.

The Contractor shall cooperate fully with jurisdictional personnel. Any settlement
shall be corrected by, and at the expense of, the Contractor.

Promptly report any setttement and horizontal movement immediately to the
Engineer and take immediate remedial action.

Boring and Jacking
Shaft

1. Conduct boring and jacking operations from a shaft excavated at one
end of the section to be bored. Where conditions and accessibility are
suitable, place the shaft on the downstream end of the bore.

2. The shaft shall be rectangular and excavated to a width and length
required for ample working space. If necessary, sheet and shore shaft
properly on all sides. Shaft sheeting shall be timber or steel piling of
ample strength to safely withstand all structural loadings of whatever
nature due to site and soil conditions. Keep preparations dry during all
operations. Perform pumping operations as necessary.

3. The bottom of the shaft shall be firm and unyielding to form an adequate
foundation upon which to work. In the event the shaft bottom is not
stable, excavate to such additional depth as required and place a gravel
sub-base or a concrete sub-base if directed by the Engineer due to soil
conditions.
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B.

Jacking Rails and Frame

1. Set jacking rails to proper line and grade within the shaft. Secure rails in
place to prevent settlement or movement during operations. The jacking
rails shall cradle and hold the casing pipe on true line and grade during
the progress of installing the casing.

2. Place backing between the heels of jacking rails and the rear of the
shaft. The backing shall be adequate to withstand all jacking forces and
loads.

3. The jacking frame shall be of adequate design for the magnitude of the

job. Apply thrust to the end of the pipe in such a manner to impart a
uniformly balanced load to the pipe barrel without damaging the joint
ends of the pipe.

Boring and jacking of casing pipes shall be accomplished by the dry auger boring
method without jetting, sluicing or wetboring.

Auger the hole and jack the casing through the soil simultaneously.

Bored installations shall have a bored-hole diameter essentially the same as the
outside diameter of the casing pipe to be installed.

Execute boring ahead of the casing pipe with extreme care, commensurate with
the rate of casing pipe penetration. Boring may proceed slightly in advance of
the penetrating pipe and shall be made in such a manner to prevent any voids in
the earth around the outside perimeter of the pipe. Make all investigations and
determine if the soil conditions are such as to require the use of a shield.

As the casing is installed, check the horizontal and vertical alignment frequently.
Make corrections prior to continuing operation.

Any casing pipe damaged in jacking operations shall be repaired, if approved by
the Engineer, or removed and replaced at Contractor's own expense.

Lengths of casing pipe, as long as practical, shall be used except as restricted
otherwise. Joints between casing pipe sections shall be butt joints with complete
joint penetration, single groove welds, for the entire joint circumference, in
accordance with AWS recommended procedures. Prior to welding the joints, the
Contractor shall ensure that both ends of the casing sections being welded are
square.

The Contractor shall prepare a contingency plan which will allow the use of a
casing lubricant, such as bentonite, in the event excessive frictional forces
jeopardize the successful completion of the casing installation.

Once the jacking procedure has begun, it should be continued without stopping
until completed, subject to weather and conditions beyond the control of the
Contractor.

Care shall be taken to ensure that casing pipe installed by boring and jacking
method will be at the proper alignment and grade.

The Contractor shall maintain and operate pumps and other necessary drainage
system equipment to keep work dewatered at all times.
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3.06

3.07

Adequate sheeting, shoring and bracing for embankments, operating pits and
other appurtenances shall be placed and maintained to ensure that work
proceeds safely and expeditiously. Upon completion of the required work, the
sheeting, shoring and bracing shall be left in place, cut off or removed, as
designated by the Engineer.

Trench excavation, all classes and type of excavation, the removal of rock, muck,
debris, the excavation of all working pits and backfill requirements of Section
02225 are included under this Section.

All surplus material shall be removed from the right-of-way and the excavation
finished flush with the surrounding ground.

Grout backfill shall be used for unused holes or abandoned pipes.

Any replacement of carrier pipe in an existing casing shall be considered a new
installation, subject to the applicable requirements of these Specifications.

Free Boring

Where ordered by the Engineer, the Contractor shall install the pipe by the free
bore method. The allowed free bore method will be dry auger boring, without
jetting, sluicing, or wet boring.

The diameter of the free bore shall not exceed the pipe bell outside diameter or
the pipe barrel outside diameter plus 1-inch, whichever is greater.

The Contractor shall be responsible for any settlement of the surface (roadway,
driveway, or otherwise) caused by the free bore construction activities.

Where ordered to use the free bore method to install a segment of pipe, the
Contractor may elect to install the pipe by the conventional bore and jack casing
method instead.

if the Contractor elects to free bore, and an acceptable installation does not
result for any reason, the Contractor shall install a casing pipe by the bore and
jack method at no additional cost to the Owner.

The Contractor may elect to free bore other portions of the project in lieu of open
cut installation. However, no additional payment for free bore will be made if the
Contractor exercises this option.

Directional Drilling

Where ordered by the Engineer, the Contractor shall install the pipe by
directional drilling. The directional drilling method consists of drilling a small
diameter pilot hole within the designated tolerances followed by enlargement of
the hole to accommodate the ductile iron pipeline to be installed.

The contractor shall provide all materials and equipment required, including but
not limited to drilling equipment, water pumps, hoses, fittings, storage tanks,
filters, hay bales, silt fences, drilling fluids including containment, collection,
cleaning and disposal of, fuel and lubricants, bentonite and related mixing
equipment, hydrostatic testing equipment and materials, side booms, cranes,
backhoes, trucks, and other equipment or materials necessary to load and

Page 7 of 9



111TB80161K-DB; 2011 Standby Miscellaneous Construction - Wastewater System Services Section 02229

Bore and Jack Casings

3.07

3.08

3.09

unload pipe, and to support and smoothly transition the pipe while being pulled
into the reamed hole.

The Contractor shall submit to the Engineer a detailed installation plan including
operational sequences, details of the guidance or grade and alignment control
system, and a plan and profile of the bore path. The bore path shall ensure that
the pipe joints do not deflect more than 50 percent of the manufacturer’'s
recommended maximum deflection for the ductile iron pipe

The drilling operation shall be conducted in a manner to eliminate the discharge
of water, drilling mud, and cuttings to areas not involved in the construction
process. The Contractor shall immediately contain and clean-up any inadvertent
returns. The Contractor shall also provide equipment and procedures to
maximize the recirculation and reuse of drilling mud to minimize waste disposal.
Proper disposal of water, drilling fluids, drilling mud, cuttings and muck is the
Contractor’s responsibility.

Ductile iron pipe and fittings, inspection and testing shall be as specified in
Section 02730.

Ventilation and Air Quality

Provide, operate and maintain for the duration of casing project a ventilation
system to meet safety and OSHA requirements.

Rock Excavation

In the event that rock is encountered during the installation of the casing pipe
which, in the opinion of the Engineer, cannot be removed through the casing, the
Engineer may authorize the Contractor to complete the crossing by a method
established in a change order.

At the Contractor's option, the Contractor may continue to install the casing and
remove the rock through the casing at no additional cost to the Owner.

Installation of Pipe

After construction of the casing is complete, and has been accepted by the
Engineer, install the pipeline in accordance with the Drawings and Specifications.

Check the alignment and grade of the casing and prepare a plan to set the pipe
at proper alignment, grade and elevation, without any sags or high spots.

The carrier pipe shall be held in the casing pipe by one of the following methods:

1. The carrier pipe shall be held in the casing pipe by the use of hardwood
blocks spaced radially around the pipe and secured together so that they
remain firmly in place. The spacing of such blocks longitudinally in the
casing pipe shall not be greater than 10 feet.

2. The pipe shall be supported within the casing by use of casing spacers
sized to limit radial movement to a maximum of 1-inch. Provide a
minimum of two casing spacers per nominal length of pipe. Casing
spacers shall be attached to the pipe at maximum 9 to 10 foot intervals.
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3.10

Fill the void between the carrier pipe and casing pipe with grout. Measures shall
be taken by the Contractor to prevent floatation and other movement of the pipe
as the grout is filling the void.

Close the ends of the casing with 4-inch brick walls.

Sheeting Removal

Remove sheeting used for shoring from the shaft and off the job site. The
removal of sheeting, shoring and bracing shall be done in such a manner as not

to endanger or damage either new or existing structures, private or public
properties and also to avoid cave-ins or sliding in the banks.

END OF SECTION
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Part 1

1.01

1.02

1.03

Part 2

2.01

General
Scope

A. The extent of pavement patching consists of the repair of all pavement removed
or damaged in the course of constructing the Project.

B. Pavement patching includes repair of paved roads, streets, highways, walkways,
driveways, patios, slabs on grade, and parking lots together with walls, curbing,
gutters and headers, and other pavements and appurtenances. Pavement
referred to under this Section, refers to asphaltic, cementious, brick, cobble or
other large stone pavement materials together with underlying construction,
irrespective of its composition.

Job Conditions
A. Traffic Control: Schedule and conduct Work in a manner which will minimize
inconvenience to vehicular and pedestrian traffic. Provide flaggers, barricades,

warning signs, warning lights, and other warning means as appropriate.

B. Weather Limitations: Conduct all operations during weather conditions
appropriate to the Work being performed.

C. Grade Control: Establish and maintain lines and elevations which will assure
finished pavement patch having desirable appearance, function and strength.

Submittals

Submit detailed material descriptions when requested by the Engineer.

Products
Materials
A. General: For products not described below, use materials and gradations which

have locally exhibited a satisfactory record of previous usage, and which for
finished visible surfaces will permit obtaining appearance, color and texture
reasonably matching remaining adjacent pavement of the same type.

B. Asphalt Concrete: Bituminous plant mixture of asphalt cement and aggregates
complying with Type E or F hot plant mix of Section 828 of the Georgia
Department of Transportation "Standard Specifications for Road and Bridge
Constructions”.

C. Graded Aggregate Base: Uniform graded aggregate material complying with
Section 815 of the Georgia Department of Transportation "Standard
Specifications for Road and Bridge Construction”.

D. Bituminous Prime: Cutback asphalt complying with Section 821 of the Georgia
Department of Transportation "Standard Specifications for Road and Bridge
Construction"”.

E. Bituminous Tack Coat: Asphalt material complying with Section 413, topics

413.01 through 413.04 of the Georgia Department of Transportation "Standard
Specifications for Road and Bridge Construction”.
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Portland Cement Concrete: Concrete mix of Portland cement, aggregates, water,
and air entraining admixture to produce the following properties: 3500 psi
minimum compressive strength at 28 days per ASTM C39, 4 inches maximum
slump per ASTM C143, and air content between 3% and 6%.

Cold Mix: Uniform bituminous mixture of aggregate, asphaltic material and, if it is
required, mineral filler complying with Type E or F cold mix of Section 401 of the
Georgia Department of Transportation "Standard Specifications for Road and
Bridge Construction”.

Part 3 Execution

3.01

3.02

3.03

3.04

3.05

3.06

Pavement Cuts

Saw cut trench edges in paved areas to neat, straight lines before starting to
break the pavement slab. Completely backfill the open half before opening the
other half of pavement.

Backfill Placement

Place trench backfill materials in layers not more than six inches compacted
thickness. Commence backfill immediately after utility is installed. Complete new
replacement base construction immediately after trench backfill.

Inspection

Examine areas and conditions under which pavement patching will be conducted,
giving special attention to stability of subbase. Do not proceed with pavement
patching work until unsatisfactory conditions have been corrected.

Preparation

Saw cut any ragged edges of existing pavement, or in the case of concrete work,
remove existing pavement to nearest joint. Remove all loose material from
underlying and adjacent surfaces.

Strength and Stability

Use materials and construction techniques as necessary to obtain strength,
stability and durability of pavement patch at least equal to that of remaining
adjacent pavement of the same type. As a minimum, conform with pavement
patch details, if any, required elsewhere by the Contract Documents; and where
such details are not provided, accomplish pavement patching utilizing strengths,
thicknesses, etc. not less than that of remaining adjacent pavement of the same

type.
Placing

Construct pavement using methods and equipment in general use for the type of
work being performed.

Immediately after new base construction, cover pavement cut with steel plates or
similar devices of sufficient thickness to span the cut without noticeable
deflection. Maintain plates in place for not less than 24 hours and not more than
7 days and until the concrete base (if used) has gained sufficient strength to
withstand traffic loads. Traffic may resume after installation of metal plates.
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3.07

3.08

Upon removal of the metal plates or similar devices, provide new pavement
surface in accordance with one of the following options:

1. Immediately apply new permanent pavement surface materials indicated
or
2. Immediately apply bituminous cold mixture over bond breaker paper over

new base. Monitor performance and repair or replace materials regularly
to maintain smooth traffic surface until placement of permanent
pavement surface materials. At Contractor's time selection prior to
substantial completion, remove cold mix and bond breaker paper and
provide new permanent pavement surface materials. If performance or
maintenance of cold mix patch is unsatisfactory in the opinion of the
Owner or Engineer, remove materials and provide new permanent
pavement surface materials within 72 hours of notice by the Owner or
Engineer.

Traffic control devices in lieu of cover plates are permitted for pavement patching
longitudinal to the street centerline in excess of 20 feet. Use traffic barricades,
warning signs and lights, flagmen, and other means as appropriate to
continuously control traffic 24 hours per day. Use devices such that at least 12
feet wide, one-way through traffic access is provided at all times. Upon removal
of traffic control devices, install permanent pavement surface.

Contractor assumes all responsibility for maintaining repairing and or replacing
concrete base that may be damaged during curing period.

For existing surface of Portland cement concrete, furnish new Portland cement
concrete structure thickness, including base and pavement surface, of not less
than eight inches; except for driveways and sidewalks which shall be not less
than four inches thick.

Provide not less than eight inches thickness of new graded aggregate base for
replacement of asphalt concrete pavement at driveways, sidewalks and parking
lots.

For repair of asphalt concrete pavement, clean base and adjacent surfaces and
apply bituminous tack coat or bituminous prime (as appropriate) to such surfaces
before placing new asphalt concrete surface.

Finish

Accomplish pavement patching using materials and techniques which result in
visible, finished surfaces having appearance, color, and texture reasonably
matching remaining adjacent pavement of the same type. Do not permit the
finished surface to have dips, objectionable roughness or discontinuity or non-
draining areas. Do not create any unsafe pavement condition.

Repairs

If pavement patch or adjacent pavement settles or shows evidence of other
distress resulting from the Work, cut pavement out, repair subgrade, and
reconstruct patch. Do not place additional pavement material on top of
unsatisfactory previously repaired surfaces. At expense of Contractor, repair any
pavement which he damages beyond that minimum amount necessary to
construct the Work.

END OF SECTION
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Removing and Replacing Pavement

Part1 General

1.01

1.02

1.03

Part 2

2.01

Scope

The work to be performed under this Section shall consist of removing and
replacing existing pavement, sidewalks and curbs in paved areas where
necessary for construction of sewers, manholes and all other sewer
appurtenances and structures.

Submittals

Certificates: Provide certificates stating that materials supplied comply with
Specifications. Certificates shall be signed by the asphalt producer and the
Contractor.

Traffic paint manufacturer's application instructions and a description and other
data relative to the Contractor's application equipment and methods shall be
submitted to the Engineer for approval.

Conditions

Weather Limitations

1. Apply bituminous prime and tack coats only when the ambient

temperature has been at least 55 degrees F for 12 hours immediately
prior to application.

2. Do not conduct paving operations when surface is wet or contains excess
of moisture which would prevent uniform distribution and required
penetration.

3. Construct asphaitic courses only when atmospheric temperature in the

shade is above 40 degrees F, when the underlying base is dry and when
weather is not rainy.

4, Place base course when air temperature is above 35 degrees F and
rising.

Grade Control: Establish and maintain the required lines and grades for each
course during construction operations.

Products

Materials and Construction

Graded Aggregate Base Course: Graded aggregate base course shall be of
uniform quality throughout and shall meet the requirements of Section 815.01 of
the Georgia Department of Transportation Standard Specifications.

Black Base: Black base course shall be of uniform quality throughout and shall

conform to the requirements of Section 828 of the Georgia Department of
Transportation Standard Specifications.
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2.02

Binder Course: The binder course of all paved roadways shall conform to the
requirements of Section 400, Type “B” of the Georgia Department of
Transportation Standard Specifications.

Surface Course: The surface course for all pavement, including prime or tack
coat when required by the Engineer, shall conform to the requirements of Section
400, Type “E" of the Georgia Department of Transportation Standard
Specifications.

Concrete: Provide concrete and reinforcing for concrete pavement or base
courses in accordance with the requirements of the Georgia Department of
Transportation Standard Specifications, Section 430. Concrete shall be of the
strength classifications shown on the Drawings.

Special Surfaces: Where driveways or roadways are disturbed or damaged
which are constructed of specialty type surfaces, e.g., brick or stone, these
driveways and roadways shall be restored utilizing similar, if not original,
materials. Where the nature of these surfaces dictate, a specialty contractor shall
be used to restore the surfaces to their previous or better condition. Special
surfaces shall be removed and replaced to the limits to which they were
disturbed.

Types of Pavements

General: All existing pavement removed, destroyed or damaged by construction
shall be replaced with the same type and thickness of pavement as that existing
prior to construction, unless otherwise directed by the Engineer. Materials,
equipment and construction methods used for paving work shall conform to the
Georgia Department of Transportation specifications applicable to the particular
type required for replacement, repair or new pavements.

Aggregate Base: Aggregate base shall be constructed in accordance with the
requirements of Section 310 of the Georgia Department of Transportation
Standard Specifications. The maximum thickness to be laid in a single course
shall be 6-inches compacted. If the design thickness of the base is more than
6-inches, it shall be constructed in two or more courses of approximate equal
thickness.  After the material placed has been shaped to line, grade and
cross-section, it shall be rolied until the course has been uniformly compacted to
at least 100 percent of the maximum dry density when Group 2 aggregate is
used, or to at least 98 percent of maximum dry density when Group 1 aggregate
is used.

Concrete Pavement: Concrete pavement or base courses shall be replaced with
concrete. The surface finish of the replaced concrete pavement shall conform to
that of the existing pavement. The surface of the replaced concrete base course
shall be left rough. The slab depth shall be equivalent to the existing concrete
pavement or base course, but in no case less than 6-inches thick. Transverse
and longitudinal joints removed from concrete pavement shall be replaced at the
same [ocations and to the same types and dimensions as those removed.
Concrete pavements or concrete base courses shall be reinforced.

Asphaltic Concrete Base, Binder and Surface Course: Asphaltic concrete base,

binder and surface course construction shall conform to Georgia Department of
Transportation Standard Specifications, Section 400. The pavement mixture
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Part 3

3.01

3.02

shall not be spread until the designated surface has been previously cleaned and
prepared, is intact, firm, properly cured, dry and the tack coat has been applied.
Apply and compact the base in maximum layer thickness by asphalt spreader
equipment of design and operation approved by the Engineer. After compaction,
the black base shall be smooth and true to established profiles and sections.
Apply and compact [binder and] the surface course in a manner approved by the
Engineer. Immediately correct any high, low or defective areas by cutting out the
course, replacing with fresh hot mix, and immediately compacting to conform and
thoroughly bond to the surrounding area.

Surface Treatment Pavement: Bituminous penetration surface treatment
pavement shall be replaced with a minimum thickness of 1-inch conforming to
Section 424, Georgia Department of Transportation Standard Specifications.

Gravel Surfaces: Existing gravel road, drive and parking area replacement shall
meet the requirements of graded aggregate base course. This surfacing may be
authorized by the Engineer as a temporary surface for paved streets until
replacement of hard surfaced pavement is authorized.

Temporary Measures: During the time period between pavement removal and
complete replacement of permanent pavement, maintain highways, streets and
roadways by the use of steel running plates anchored to prevent movement. The
backfill above the pipe shall be compacted, as specified in Section 02225 of
these Specifications, up to the existing pavement surface to provide support for
the steel running plates. All pavement shall be replaced within seven calendar
days of its removal.

Execution

Locations for Pavement Replacement

Pavement shall be removed and replaced with similar type and thickness as the
original pavement, for the entire length of pipe laying and up to required trench
width as per details shown on drawings.

Removing Pavement

General: Remove existing pavement as necessary for installing the pipe line and
appurtenances.

Marking: Before removing any pavement, mark the pavement neatly paralleling
pipe lines and existing street lines. Space the marks the width of the trench.

Breaking: Break asphalt pavement along the marks using pavement shearing
equipment, jack hammers or other suitable tools. Break concrete pavement
along the marks by scoring with a rotary saw and breaking below the score by the
use of jack hammers or other suitable tools.

Machine Pulling: Do not pull pavement with machines until the pavement is
completely broken and separated from pavement to remain.

Damage to Adjacent Pavement: Do not disturb or damage the adjacent

pavement. If the adjacent pavement is disturbed or damaged, remove and
replace the damaged pavement.
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3.03

Sidewalk: Remove and replace any sidewalks disturbed by construction for their
full width and to the nearest undisturbed joint.

Curbs: Tunnel under or remove and replace any curb disturbed by construction
to the nearest undisturbed joint.

Replacing Pavement

Preparation of Subgrade: Upon completion of backfilling and compaction of the
backfill, arrange to have the compaction tested by an independent testing
laboratory approved by the Engineer. After compaction testing has been
satisfactorily completed, replace all pavements, sidewalks and curbs removed.

1. The existing street pavement or surface shall be removed along the lines
of the work for the allowable width specified for the trench or structure.
After the installation of the sewerage or water works facilities and after
the backfill has been compacted suitably, the additional width of
pavement to be removed, as shown on the Drawings, shall be done
immediately prior to replacing the pavement.

2. Trench backfill shall be compacted for the full depth of the trench as
specified in Section 02225 of these Specifications.

3. Temporary trench backfill along streets and driveways shall include
6-inches of crushed stone or cherty clay as a temporary surfacing of the
trenches. This temporary surface shall be maintained carefully at grade
and dust-free by the Contractor until the backfill of the trench has
thoroughly compacted in the opinion of the Engineer and permission is
granted to replace the street pavement.

4. When temporary crushed stone or chert surface is considered by the
Engineer to be sufficient surface for gravel pavement, the surface shall
be graded smooth and to an elevation that will make the final permanent
surfacing level with the adjacent surfacing that was undisturbed.

Pavement Replacement

1. Prior to replacing pavement, make a final cut in concrete pavement
12-inches back from the edge of the damaged pavement with a concrete
saw. Remove asphalt pavement 12-inches back from the edge of the
damaged pavement using pavement shearing equipment, jack hammers
or other suitable tools.

2. Replace all street and roadway pavement as shown on the Drawings.
Replace driveways, sidewalks and curbs with the same material, to
nearest existing undisturbed construction joint and to the same
dimensions as those existing.

3. If the temporary crushed stone or chert surface is to be replaced, the top

6-inches shall be removed and the crushed stone surfacing for unpaved
streets or the base for the bituminous surface shall be placed.
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4. Following this preparation, the chert or crushed stone base shall be
primed with a suitable bituminous material and surfaced with the proper
type of bituminous surface treatment.

5. Where the paved surface is to be replaced with asphaltic concrete
pavement, concrete pavement or with a concrete base and a surface
course, the temporary chert or crushed stone surface and any necessary
backfill material, additional existing paving and new excavation shall be
removed to the depth and width shown on the Drawings. All edges of the
existing pavement shall be cut to a straight, vertical edge. Care shall be
used to get a smooth joint between the old and new pavement and to
produce an even surface on the completed street. Concrete base slabs
and crushed stone bases, if required, shall be placed and allowed to cure
for three days before bituminous concrete surface courses are applied.
Expansion joints, where applicable, shall be replaced in a manner equal
to the original joint.

6. Where driveways or roadways, constructed of specialty type surfaces,
e.g., brick or stone are disturbed or damaged, these driveways and
roadways shall be restored utilizing similar materials. Where the nature
of these surfaces dictate, a specialty contractor shall be used to restore
the surfaces to their previous or better condition. Special surfaces shall
be removed and replaced to the limits to which they were disturbed.

Pavement Resurfacing: Certain areas to be resurfaced are specified or noted on
the Drawings. After all pipe line installations are complete and existing pavement
has been removed and the trench route has been repaired, mill entire area to be
resurfaced 1-1/2 inches, then apply tack coat and 1-1/2 inches of Type E surface
course as specified.. Where pavement to be resurfaced has been damaged with
potholes, the Contractor shall remove all existing loose pavement material and fill
the hole with black base, as specified, to the level of the existing pavement.

Pavement Striping: Pavement striping removed or paved over shall be replaced
with the same type, dimension and material as original unless directed otherwise
by the Engineer.

Sidewalk and Curb Replacement

Construction

1. All concrete sidewalks and curbs shall be replaced with concrete.

2. Preformed joints shall be 1/2-inch thick, conforming to the latest edition of
AASHTO M59 for sidewalks and AASHTO M 123 for curbs.

3. Forms for sidewalks shall be of wood or metal, shall be straight and free
from warp, and shall be of sufficient strength, when in place, to hold the
concrete true to line and grade without springing or distorting.

4. Forms for curbs shall be metal and of an approved section. They shall
be straight and free from distortions, showing no vertical variation greater
than 1/8-inch in 10 feet and no lateral variation greater than 1/4-inch in 10
feet from the true plain surface on the vertical face of the form. Forms
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shall be of the full depth of the structure and constructed such to permit
the inside forms to be securely fastened to the outside forms.

5. Securely hold forms in place true to the lines and grades indicated on the
Drawings.
6. Wood forms may be used on sharp turns and for special sections, as

approved by the Engineer. Where wooden forms are used, they shall be
free from warp and shall be the nominal depth of the structure.

7. All mortar and dirt shall be removed from forms and all forms shall be
thoroughly oiled or wetted before any concrete is deposited.

B. When a section is removed, the existing sidewalk or curb shall be cut to a neat
line, perpendicular to both the centerline and the surface of the concrete slab.
Existing concrete shall be cut along the nearest existing construction joints; if
such joints do not exist, the cut shall be made at minimum distances shown on
the Drawings.

C. Existing concrete sidewalks and curbs that have been cut and removed for
construction purposes shall be replaced with the same width and surface as the
portion removed. Sidewalks shall have a minimum uniform thickness of 4-inches.
The new work shall be neatly jointed to the existing concrete so that the surface
of the new work shall form an even, unbroken plane with the existing surfaces.

D. The subgrade shall be formed by excavating to a depth equal to the thickness of
the concrete, plus 2-inches. Subgrade shall be of such width as to permit the
proper installation and bracing of the forms. Subgrades shall be compacted by
hand tamping or rolling. Soft, yielding or unstable material shall be removed and
backfilled with satisfactory material. Place 2-inches of porous crushed stone
under all sidewalks and curbs and compacted thoroughly, then finish to a smooth,
unyielding surface at proper line, grade and cross section.

E. Joint for Curbs

1. Joints shall be constructed as indicated on the Drawings and as
specified. Construct joints true to line with their faces perpendicular to
the surface of the structure and within 1/4-inch of their designated
position.

2. Thoroughly spade and compact the concrete at the faces of all joints
filling all voids.

3. Install expansion joint materials at the point of curve at all street returns.
install expansion joint material behind the curb at abutment to sidewalks
and adjacent structures.

4, Place contraction joints every 10 feet along the length of the curbs and
gutters. Form contraction joints using steel templates or division plates
which conform to the cross section of the structure. Leave the templates
in place until the concrete has set sufficiently to hold its shape, but
remove them while the forms are still in place. Contraction joint
templates or plates shall not extend below the top of the steel
reinforcement or they shall be notched to permit the reinforcement to be
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3.06

continuous through the joint. Contraction joints shall be a minimum of
1-1/2-inches deep.

Expansion joints shall be required to replace any removed expansion joints or in

new construction wherever shown on the Drawings. Expansion joints shall be

true and even, shall present a satisfactory appearance, and shall extend to within

1/2-inch of the top of finished concrete surface.

Finishing

1. Strike off the surface with a template and finish the surface with a wood
float using heavy pressure, after which, contraction joints shall be made
and the surface finished with a wood float or steel trowel.

2. Finish the face of the curbs at the top and bottom with an approved
finishing tool of the radius indicated on the Drawings.

3. Finish edges with an approved finishing tool having a 1/4-inch radius.

4. Provide a final broom finish by lightly combing with a stiff broom after
troweling is complete.

5. The finished surface shall not vary more than 1/8-inch in 10 feet from the
established grade.

Driveway and Sidewalk Ramp Openings

1. Provide driveway openings of the widths and at the locations indicated on
the Drawings and as directed by the Engineer.

2. Provide sidewalk ramp openings as indicated on the Drawings, in
conformance with the applicable regulations and as directed by the
Engineer.

Concrete shall be suitably protected from freezing and excessive heat. It shall be
kept covered with burlap or other suitable material and kept wet until cured.
Provide necessary barricades to protect the work. All damage caused by people,
vehicles, animals, rain, the Contractor's operations and the like shall be repaired
by the Contractor, at no additional expense to the Owner.

Maintenance

The Contractor shall maintain the surfaces of roadways built and pavements
replaced until the acceptance of the Project. Maintenance shall include
replacement, scraping, reshaping, wetting and rerolling as necessary to prevent
raveling of the road material, the preservation of reasonably smooth surfaces and
the repair of damaged or unsatisfactory surfaces, to the satisfaction of the
Engineer. Maintenance shall include sprinkling as may be necessary to abate
dust from the gravel surfaces.

Supervision and Approval
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Pavement restoration shall meet the requirements of the regulatory agency
responsible for the pavement. Obtain agency approval of pavement restorations
before requesting final payment.

Obtain the Engineer's approval of restoration of pavement, such as private roads
and drives, that are not the responsibility of a regulatory agency.

Complete pavement restoration as soon as possible after backfilling.

Failure of Pavement: Should any pavement restoration or repairs fail or settle
during the life of the Contract, including the bonded period, promptly restore or
repair defects.

Cleaning

The Contractor shall remove all surplus excavation materials and debris from the

street surfaces and rights-of-way and shall restore street, roadway or sidewalk
surfacing to its original condition.

END OF SECTION
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Part 1 General

1.01

1.02

1.03

1.04

Scope

This Section describes products to be incorporated into sewers and accessories
and requirements for the installation and use of these items. Furnish all products
and perform all labor necessary to fulfill the requirements of these Specifications.

General: Supply all products and perform all work in accordance with applicable
American Society for Testing and Material (ASTM), American Water Works
Association (AWWA), American National Standards Institute (ANSI), or other
recognized standards. Latest revisions of all standards are applicable.

Qualifications

If requested by the Engineer, submit evidence that manufacturers have
consistently produced products of satisfactory quality and performance for a
period of at least two years.

Submittals

Complete product data and engineering data including shop drawings shall be
submitted to the Engineer in accordance with the requirements of Section 01340
of these Specifications.

Transportation and Handling

Unloading: Furnish equipment and facilities for unloading, handling, distributing
and storing pipe, fittings, valves and accessories. Make equipment available at
all times for use in unloading. Do not drop or dump materials. Any materials
dropped or dumped will be subject to rejection without additional justification.

Handling: Handle pipe, fittings, valves and accessories carefully to prevent shock
or damage. Handle pipe by rolling on skids, forklift, or front loader. Do not use
material damaged in handling.

Lined pipe shall be handled and transported to prevent damage to linings.

The Contractor shall submit, in conjunction with the construction progress
schedule, a schedule of deliveries for materials. The Contractor shall coordinate
material shipments with the Owner and the material suppliers.

The Contractor shall maintain communication with the material suppliers and the
Owner as necessary, to keep informed as to scheduled shipment, and upon
delivery of materials, the Contractor shall proceed without delay to unload such
materials.

Upon receipt of materials from the manufacturer, the Contractor shall make an
inspection of such materials; check and certify the bill of lading, noting any
discrepancies; obtain a proper memorandum signed by the agent of the carrier
for any shortage in the shipment, or for any damaged materials received. All bills
of lading and any memorandum for shortage or damage of material in the
shipment shall be promptly submitted to the Engineer. The Contractor shall be
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1.06

responsible for distribution of all materials as required to complete the Work.
Materials delivered to the Contractor shall be in the custody of the Contractor
from the time of receipt by the Contractor of such materials from the carrier until
final acceptance of the completed Work. The Contractor shall be responsible for
any loss or damage to materials.

Storage and Protection

Store all pipe which cannot be distributed along the route. Make arrangements
for the use of suitable storage areas. Inform Owner and Engineer of the location,
street address, of the storage area.

Stored materials shall be kept safe from damage. The interior of all pipe, fittings
and other appurtenances shall be kept free from dirt or foreign matter at all times.

Pipe shall not be stacked higher than the limits recommended by the
manufacturer. The bottom tier shall be kept off the ground on timbers, rails or
concrete. Pipe in tiers shall be alternated: bell, plain end; bell, plain end. At least
two rows of timbers shall be placed between tiers and chocks, affixed to each
other in order to prevent movement. The timbers shall be large enough to
prevent contact between the pipe in adjacent tiers.

Store joint gaskets in a cool location, out of direct sunlight. Gaskets shall not
come in contact with petroleum products. Gaskets shall be used on a first-in,
first-out basis.

Quality Assurance

Product manufacturers shall provide the Engineer with written certification that all
products furnished comply with all applicable provisions of these Specifications.
All materials which fail to conform to these Specifications shall be rejected.

If ordered by the Engineer, each pipe manufacturer shall furnish the services of a
competent factory representative to supervise and/or inspect the installation of
pipe. This service will be furnished for a minimum of five days during initial pipe
installation.

After delivery to the site, any materials which have been damaged in transit or are
unsuitable for use in the Work shall be rejected and removed from the site.

Part 2 Products

2.01

Ductile Iron Pipe (DIP)

Ductile iron pipe shall be utilized where shown on the Drawings, where the depth
of cover is less than three (3) feet, at stream crossings and for pipe diameters
greater than fifteen (15) inches.

Ductile iron pipe shall be manufactured in accordance with ASTM A746. All pipe,
except specials, shall be furnished in nominal lengths of 18 to 20 feet. Sizes will
be as shown on the Drawings. All pipe shall have a minimum pressure rating as
indicated in the following table, and corresponding minimum wall thickness,
unless otherwise specified or shown on the Drawings. Pipe wall thickness shall
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be determined based on dead loads indicated on the Drawings and the
anticipated live loads, assuming a minimum HS 20 live load.

Pipe Sizes (inches) Pressure Class
(psi)
4-12 350
14 -20 250
24 200
30-60 150
C. Restrained joint pipe on supports shall have bolted joints and shall be specifically

designed for clear spans of 36 feet, minimum.

D. Fittings and Accessories

1.

Fittings shall be ductile iron and shall conform to AWWA C110 or C153
with a minimum rated working pressure corresponding to the pipe size
and pressure class specified in Paragraph B above, or 250 psi, whichever
is greater.

Flanged elbow fittings shall be ANSI pattern using short radius elbows
except where noted differently on the Drawings. Special fittings, ductile
iron wall pipes and sleeves shall conform to the dimensions and details
as shown on the Drawings

Thrust Collars: Thrust collars shall be welded-on ductile iron body type
capable of withstanding a thrust due to 250 psi internal pressure on a
dead end from either direction on that pipe size. Weld-on collars shall be
continuously welded to the pipe by the pipe manufacturer. Retainer
glands may be used for thrust collars where shown on the Drawings and
as specified in this Section.

Outlets: Pipe outlets shall be welded-on ductile iron pipe. Outlets shall
be plain end, mechanical joint. All welding, fabrication and outlet hole
drilling shall be performed by the manufacturer. Outlets shall be free of
burrs. - Sizes shall be as indicated on the Drawings. The outlets and
parent pipe shall be welded on minimum Class 53 ductile iron for parent
54-inches and smaller. For pipe larger than 54-inches, parent pipe shall
be Pressure Class 350.

Solid Sleeves: Solid sleeves shall permit the connection of plain end
ductile iron pipe. Solid sieeves shall meet the requirements of
ANSI/AWWA C110 for pattern and have a minimum pressure rating of
250 psi. Solid sleeves shall have a mechanical or restrained joint as
specified in this Section and as shown on the Drawings. Solid sleeves
shall be provided with gaskets suitable for the type of pipe to be
connected. Solid sleeves shall be used only in locations shown on the
Drawings or at the direction of the Engineer. Solid sleeves shall be
manufactured by ACIPCO, U.S. Pipe or McWane (Clow).
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E. Joints for Ductile Iron Pipe and Fittings

1.

General

a. Joints for ductile iron pipe and fittings shall be mechanical joint,
restrained joint, flanged, or push-on joint as shown on the
Drawings or specified herein.

b. Unless otherwise shown on the Drawings, specified or directed,
all ductile iron pipe laid underground shall be joined using
push-on type joints.

c. In all cases, gaskets shall be made of material that will not be
damaged by the fluid being transported nor by the environment in
which the pipe is installed.

d. Provide the necessary bolts for connections. All bolts and nuts
shall be threaded in accordance with ANS{ B1.1, Coarse Thread
Series, Class 2A external and 2B internal fit. All bolts and nuts
shall be made in the U.S.A.

Push-On Joints: Push-on joints and gaskets shall conform to AWWA

C111/ANSI A21.11. Details of the joint design shall be in accordance

with the manufacturer's standard practice such as ACIPCO “Fastite”,

McWane (Clow) “Bell-Tite”, or U.S. Pipe “Tyton” joints.

Mechanical Joints

a. Joints shall conform to AWWA C111/ANSI A21.11.

b. Bolts and nuts shall be Tee Head Bolts and nuts of high strength
low-alloy steel in accordance with ASTM A 242 to the dimensions
shown in AWWA C111/ANSI A21.11.

c. Gaskets shall be in accordance with AWWA C111/ANSI A21.11
and shall be constructed of Neoprene.

d. Mechanical joint glands shall be ductile iron.

F. Cement Linings: Pipe and fittings shall be cement lined in accordance with
AWWA C104/ANSI/AWWA C104/A21.4. Seal coat is not required.

G. Mechanical Pipe Couplings

1.

Pipe couplings shall be installed where shown on the Drawings or as
directed by the Engineer.

2. Pipe couplings shall conform to the requirements of Section of these
Specifications, unless specified otherwise in this Section.
H. Wall Sleeves and Wall Pipes

1.

Where piping passes through concrete structures, furnish and install wall
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sleeves unless wall pipes or other provisions are specifically shown on
the Drawings. Wall sleeves shall be accurately located and securely
fastened into position before concrete is poured.

2. Wall Sleeves

a.

For pipe sizes smaller than 3-inches, wall sleeves shall be steel
oversize sleeves furnished with a full circle, integral, or
continuously welded waterstop collar. The sleeve seal shall be
the mechanically expanded, synthetic rubber type. Provide all
associated bolts, seals and seal fittings, pressure clamps, or
plates necessary to achieve a watertight installation. Sleeves
shall extend the full thickness of the concrete. Sleeves and seal
shall be Link Seal.

For larger pipe sizes, wall sleeves shall be statically cast ductile
iron mechanical joint wall sleeves. Unless specified or shown
otherwise for a specific situation, wall sleeves shall be
mechanical joint bell-plain end type with waterstop/thrust collar.
The collar shall be capable of withstanding a thrust force caused
by a 250 psi dead end load from either direction on that size pipe.
Sleeves shall be constructed with studs and mechanical joint
[retainer] gland on the air side of the concrete structure. Provide
retainer gland where shown on the Drawings. Where the
concrete structure is exposed to dirt on one side and is wet on
the other side, construct with studs and glands on the dirt side.
Wall sleeves shall be equal to ACIPCO A-10771.

3. Wall Pipes

a.

Wall pipes shall be either statically cast ductile iron with integral
waterstop/thrust collar or centrifugally cast ductile iron with a
continuously welded waterstop/thrust collar. The welded on
collar shall be attached to the pipe by the manufacturer. The
collar shall be capable of withstanding a thrust force caused by a
250 psi dead end load from either direction on that size pipe.
Wall pipes shall be furnished uncoated on the outside and
cement lined on the inside. Unless specified or shown otherwise,
wall pipes shall be flange end type.

Wall pipes shall be cast and/or fabricated and lined in one
manufacturer's facilities and delivered to the job site ready for
use.

Polyvinyl Chloride (PVC) Gravity Sewer Pipe

Where ductile iron pipe is not required (see Article 2.01 Paragraph A above), it is
acceptable to use PVC in accordance with ASTM D-3034 (SDR 35) and ASTM
2321 for depths of cover up to twelve feet and for pipe diameters up to fifteen
inches. For depths of cover greater than twelve feet, use PVC in accordance with
AWWA C900 SDR 18, or use ductile iron pipe.

All pipe shall have a minimum pipe stiffness of 46 psi at five percent deflection as
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determined by ASTM D 2412.
PVC gravity sewer pipe shall be supplied in lengths not longer than 13 feet.
Fittings

1. Fittings 15 inches in diameter and less shall be manufactured in
accordance with ASTM D 3034. PVC compound shall be 12454B or
12454C as specified in ASTM D 1784.

a. For sizes 8-inches and less in diameter, fittings shall be molded
in one-piece with no solvent welded joints. Minimum socket
depths shall be as specified in ASTM D 3034, Table 2.

b. For sizes 10-inches and larger in diameter, fittings shall be
fabricated from pipe conforming to ASTM D 3034 using solvent
welding. No field fabrication of fittings will be allowed. All such
fabrication shall be performed at the factory and the fittings shall
be delivered ready for use.

Joints: Joints for PVC pipe and fittings shall be of the integral bell and spigot type
with a confined elastomeric gasket having the capability of absorbing expansion
and contraction without leakage, when tested in accordance with ASTM D 3212.
Gaskets shall meet the requirements of ASTM F 477. The joint system shall be
subject to the approval of the Engineer and shall be identical for pipe and fittings.

Manhole Connections

1. Solid Wall Pipe: The sewer shall be connected to manholes utilizing a
standard boot section.

Manholes and Precast Concrete Products

Unless otherwise specified, all manhole components, i.e. base sections, riser
sections, conical sections and transition sections (spacers) shall be wet cast pre-
cast concrete.

Precast Concrete Sections

1. Precast concrete sections shall meet the requirements of ASTM C 478
and C 76, latest revision, Class I, Wall B, Type |l Portland cement. The
minimum compressive strength of the concrete in precast sections shall
be 4,000 psi. Reinforcing steel shall meet the requirements of ASTM A
185. Pre-cast concrete sections shall have a minimum 28 day cure time
before delivery to the site.

2. The minimum wall thickness shall be one-twelfth of the inside diameter of
the base, riser or the largest cone diameter, or 8-inches minimum,
whichever is larger. Additionally, the wall thickness shall be sufficient for
the proper installation of the rubber boots.

3. The minimum inside diameter of manholes shall be 48-inches, with an
opening of 24-inches at the top of the cone.
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Transition slabs which convert bases larger than four feet in diameter to
four foot diameter risers shall be designed by the manhole manufacturer
to carry the live and dead loads exerted on the slab.

Seal joints between precast sections by means of rubber O-ring gaskets
or flexible butyl rubber sealant. Butyl rubber sealants shall meet the
requirements of AASHTO M-198. Sealant shall be pre-formed type with
a minimum nominal diameter of 1-inch. Butyl rubber sealant shall be
equal to Kent Seal No. 2 or Concrete Sealants CS202.

In flood plains and locations vulnerable to high rates of inflow and
infiltration, manholes shall be lined on the inside with a protective liner
approved by the County

Drop manholes, manholes with a force main discharge connection and
any other manholes that are susceptible to large amounts of hydrogen
sulfide shall be lined on the inside with a protective liner approved by the
County.

The manhole table shall have a flow channel made to conform in shape
and carrying capacity to that of the sewers.

C. Brick and Mortar: Brick shall be whole and hardburned, conforming to ASTM C
32 Grade MS. Mortar shall be made of one part Portland cement and two parts
clean sharp sand. Cement shall be Type 1 and shall conform to ASTM C 150.
Sand shall meet ASTM C 144.

D. Iron Castings

1.

For manholes in paved areas, cast iron manhole frames, covers and
steps shall meet the requirements of ASTM A 48 for Class 30 gray iron
and all applicable local standards. All castings shall be tough, close
grained, smooth and free from blow holes, blisters, shrinkage, strains,
cracks, cold shots and other imperfections. No casting will be accepted
which weighs less than 95 percent of the design weight. Shop drawings
must indicate the design weight and provide sufficient dimensions to
permit checking. All castings shall be thoroughly cleaned in the shop and
given two coats of approved bituminous paint before rusting begins.

Manhole frames and covers shall be as shown on the Standard Details.
All frames and covers shall have machined horizontal bearing surfaces.

All manholes located in paved areas shall have standard frames and
covers except where specifically shown otherwise on the Drawings.

Only solid manhole covers may be used for sanitary sewers.

Watertight covers in paved areas shall be bolt down type and shall be
equipped with four 1/2 inch stainless steel bolts and a 1/8 inch red rubber
or rubber O ring gasket. Covers shall be rotatable and interchangeable.
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Bolt holes shall be bored through so that debris entering the bolt hole will
fall into the manhole. Bolt holes shall have the full 360 degree circle
within the cover's radius when bored through the cover.

7. For all manholes located in unpaved areas, manhole cover and frame
shall be manufactured from ductile iron in accordance with 1SO 1083.
Covers and frames shall be hinged and incorporate a 90 degree blocking
system to prevent accidental closure. The hinge box shall include a self-
cleaning, dual wiper infiltration plug. Covers shall be one man operable
using standard tools and shall be capable of withstanding a test load of
120,000 Ibs. Frames shall be circular with a 24" clear opening and shall
include a 360° mechanically attached, C-shaped elastomer seating
gasket for infiltration control and traffic shock. Covers and frames must
have at least five years of successful history in a minimum of five
thousand installations and be manufactured by an ISO 9000 certified
manufacturer. The frame depth shall not exceed 4 inches, and the flange
shall incorporate bedding slots, bolt holes and lifting eyes. All
components shall be black coated. Frame weight: 73 Ibs. Cover weight:
122 Ibs. Total weight 195 Ibs.

Plastic Steps: Manhole steps of polypropylene molded around a steel rod equal
to products of M.A. Industries.

Rubber Boots: Provide preformed rubber boots and fasteners equal to those
manufactured by Kor-N-Seal or Press Seal Gasket Corporation. Boots may be
mechanically attached to the manhole or cast into the walls of the manhole.

Riser Rings: Steel or plastic riser rings, varying from % inch to 3 inches in height,
may be used for minor manhole cover adjustments.

Miscellaneous Accessories
Flexible Adapter Couplings

1. Couplings for pipe sizes 15-inches in diameter and less shall be
elastomeric plastic sleeves designed to connect pipes of dissimilar
materials. Adapters shall provide a positive seal against infiltration and
exfiltration and remain leakproof and rootproof up to 4.3 psi. The adapter
manufacturer shall provide all stainless steel clamps and required
accessories.

2. Couplings shall be products of Fernco and shall be installed in
accordance with the manufacturer's recommendations.

Electronic Markers

Electronic markers shall be buried with utilities to serve as a locating device.
Electronic markers shall be the “Ball” type for a depth up to 4-feet and the “Full
Range” type for depths greater than 4-feet. Each marker shall be color coded in
accordance with APWA standards and produce an industry specific frequency.
Each marker shall contain a passive antenna that requires no internal power
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source. Markers shall be of water resistant polyethylene shells and impervious to
minerals, chemicals, and underground temperature extremes. Electronic markers
shall be compatible with 3M Dynatel 1420 EMS-iD Marker Locator. Contractor
shall supply one Marker Locator for use during installation and shall turn over
Locator to County upon project completion. Markers shall be equal to 3M EMS
1423 XR/iD for wastewater service.

Concrete

Concrete shall have a compressive strength of not less than 3000 psi, with not
less than 5.5 bags of cement per cubic yard and a slump between 3 and 5
inches. For job mixed concrete, submit the concrete mix design for approval by
the Engineer. Ready mixed concrete shall be mixed and transported in
accordance with ASTM C 94. Reinforcing steel shall conform to the requirements
of ASTM A 615, Grade 60.

Part 3 Execution

3.01

Existing Utilities and Obstructions

The Drawings indicate utilities or obstructions that are known to exist according to
the best information available to the Owner. The Contractor shall call the Utilities
Protection Center (UPC) (800-282-7411) as required by Georgia law (O.C.G.A.
§§ 25-9-1 through 25-9-13) and all utilities, agencies or departments that own
and/or operate utilities in the vicinity of the construction work site, at least 72
hours (three business days) prior to construction, to verify the location of the
existing utilities.

Existing Utility Location: The following steps shall be exercised to avoid
interruption of existing utility service.

1. Provide the required notice to the utility owners and allow them to locate
their facilities according to Georgia law. Field utility locations are valid for
only ten days after original notice. The Contractor shall ensure, at the
time of any excavation, that a valid utility location exists at the point of
excavation.

2. Expose the facility to verify its true location and grade for a distance of at
least 200 feet in advance of pipeline construction to verify its true location
and grade. Repair, or have repaired, any damage to utilities resulting
from locating or exposing their true location.

3. Avoid utility damage and interruption by protecting it with means or
methods recommended by the utility owner.

4. Maintain a log identifying when phone calls were made, who was called,
area for which utility relocation was requested and work order number

issued, if any. The Contractor shall provide the Engineer an updated
copy of the log bi-weekly, or more frequently if required.

Conflict with Existing Ultilities
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3.02

Horizontal Conflict: Horizontal conflict shall be defined as when the
actual horizontal separation between a utility, main, or service and the
proposed sewer does not permit safe installation of the sewer by the use
of sheeting, shoring, tieing-back, supporting, or temporarily suspending
service of the parallel or crossing facility. The Contractor may change the
proposed alignment of the sewer to avoid horizontal conflicts if the new
alignment remains within the available right-of-way or easement and
complies with regulatory agency requirements after a written request to
and subsequent approval by the Engineer. Where such relocation of the
sewer is not approved by the Engineer, the Contractor shall arrange to
have the utility, main, or service relocated.

Vertical Conflict: Vertical conflict shall be defined as when the actual
vertical separation between a utility, main, or service and the proposed
sewer does not permit the crossing without immediate or potential future
damage to the utility, main, service, or the sewer. The Contractor may
change the proposed grade of the sewer to avoid vertical conflicts if the
changed grade provides minimum required capacity, maintains adequate
cover and complies with regulatory agencies requirements, after written
request to and subsequent approval by the Engineer. Where such
relocation of the sewer is not approved by the Engineer, the Contractor
shall arrange to have the utility, main, or service relocated.

Electronic Locator: Have available at all times an electronic pipe locator and a
magnetic locator, in good working order, to aid in locating existing pipe lines or
other obstructions.

Water, Sewer, and Storm Drain Separation

1.

Sewers shall be laid least 10 feet laterally edge to edge from existing or
proposed water mains. Where the sewer crosses a water main, the top of
sewer pipe must be at least 18 inches below the bottom of the water
main. Where 18 inches clear vertical separation cannot be maintained,
the sewer pipe shall be mechanical joint DIP. Where possible, a full joint
of sewer pipe shall be centered over the water main. Any deviation shall
be requested in writing to the Engineer.

Where sewer lines cross under storm drains, the sewer shall be laid such
that the top of the sewer is at least 12 inches below the bottom of the
storm drain. Where the vertical separation is less than 12 inches, the
sewer pipe shall be mechanical joint DIP.

No water main shall be permitted to pass through or come in contact with
any part of a manhole.

There shall be a minimum 5 feet horizontal separation between parallel
gravity and/or force mains

Construction Along Highways, Streets, and Roadways

Install pipe lines and appurtenances along highways, streets, and roadways in
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accordance with the applicable regulations of, and permits issued by, the Georgia
Department of Transportation, Fulton County, and the City having jurisdiction,
with reference to construction operations, safety, traffic control, road maintenance
and repair.

B. Traffic Control

1.

The Contractor shall: provide, erect and maintain all necessary
barricades; suitable and sufficient lights and other traffic control devices;
provide qualified flagmen where necessary to direct traffic; take all
necessary precautions for the protection of the work and the safety of the
public. Flagmen shall be certified by a Georgia DOT approved flagman
training program.

Construction traffic control devices and their installation shall be in
accordance with the current Manual On Uniform Traffic Control Devices
for Streets and Highways.

Placement and removal of construction traffic control devices shall be
coordinated with the Georgia Department of Transportation, Fulton
County and the City having jurisdiction, a minimum of 48 hours in
advance of the activity.

Placement of construction traffic control devices shall be scheduled
ahead of associated construction activities. Construction time in street
right-of-way shall be conducted to minimize the length of time traffic is
disrupted.  Construction traffic control devices shall be removed
immediately following their useful purpose. Traffic control devices used
intermittently, such as “Flagmen Ahead”, shall be removed and replaced
when needed.

Existing traffic control devices within the construction work zone shall be
protected from damage. Traffic control devices requiring temporary
relocation shall be located as near as possible to their original vertical
and horizontal locations. Original locations shall be measured from
reference points and recorded in a log prior to relocation. Temporary
locations shall provide the same visibility to affected traffic as the original
location. Relocated traffic control devices shall be reinstalled in their
original locations as soon as practical following construction.

Construction traffic control devices shall be maintained in good repair,
and shall be clean and visible to affected traffic for daytime and nighttime
operation. Traffic control devices affected by the construction work zone
shall be inspected daily.

Construction warning signs shall be black legend on an orange
background. Regulatory signs shall be black legend on a white
background. Construction sign panels shall meet the minimum reflective
requirements of the Georgia Department of Transportation, Fulton
County and the City having jurisdiction. Sign panels shall be of durable
materials capable of maintaining their color, reflective character and
legibility during the period of construction.
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8. Channelization devices shall be positioned preceding an obstruction at a
taper length as required by the current Manual On Uniform Traffic Control
Devices for Streets and Highways, as appropriate for the speed limit at
that location. Channelization devices shall be patrolled to insure that they
are maintained in the proper position throughout their period of use.

C. Construction Operations

1. Perform all work along highways, streets and roadways to minimize
interference with traffic.

2. Stripping: Where the pipe line is laid along road right-of-way, strip and
stockpile all sod, topsoil and other material suitable for right-of-way
restoration.

3. Trenching, Laying and Backfilling: Do not open the trench any further

ahead of pipe laying operations than is necessary. Backfill and remove
excess material immediately behind laying operations. Complete
excavation and backfill for any portion of the trench in the same day.

4. Shaping: Reshape damaged slopes, side ditches, and ditch lines
immediately after completing backfilling operations. Replace topsoil, sod
and any other materials removed from shoulders.

5. Construction operations shall include cleanup and utility exploration.

D. Excavated Materials: Do not place excavated material along highways, streets
and roadways in a manner which obstructs traffic. Sweep all scattered excavated
material off the pavement in a timely manner.

E. Drainage Structures: Keep all side ditches, culverts, cross drains, and other
drainage structures clear of excavated material. Care shall be taken to provide
positive drainage to avoid ponding or concentration of runoff.

F. Landscaping Features: Landscaping features shall include, but are not
necessarily limited to: fences; property corners; cultivated trees and shrubbery;
manmade improvements; subdivision and other signs within the right-of-way and
easement. The Contractor shall take extreme care in moving landscape features
and promptly re-establishing these features.

G. Maintaining Highways, Streets, Roadways and Driveways

1. Maintain streets, highways, roadways and driveways in suitable condition
for movement of traffic until completion and final acceptance of the work.

2. During the time period between pavement removal and completing
permanent pavement replacement, maintain highways, streets and
roadways by the use of steel running plates. The edges of running plates
shall have asphalt placed around their periphery to minimize vehicular
impact. The backfill above the pipe shall be compacted, as specified
elsewhere up to the existing pavement surface to provide support for the
steel running plates.
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3.03

3.04

3. Furnish a road grader or front-end loader for maintaining highways,
streets, and roadways. Make the grader or front-end loader available at
all times.

4, Immediately repair all driveways that are cut or damaged. Maintain them
in a suitable condition for use until completion and final acceptance of the
work.

Pipe Distribution

Pipe shall be distributed and placed in such a manner that will not interfere with
traffic.

No pipe shall be strung further along the route than 500 feet beyond the area in
which the Contractor is actually working without written permission from the
Owner. The Owner reserves the right to reduce this distance to a maximum
distance of 200 feet in residential and commercial areas based on the effects of
the distribution to the adjacent property owners.

No street or roadway may be closed for unloading of pipe without first obtaining
permission from the proper authorities. The Contractor shall furnish and maintain
proper warning signs and obstruction lights for the protection of traffic along
highways, streets and roadways upon which pipe is distributed.

No distributed pipe shall be placed inside drainage ditches.

Distributed pipe shall be placed as far as possible from the roadway pavement,
but no closer than five feet from the roadway pavement, as measured
edge-to-edge.

Location and Grade

The Drawings show the alignment and grade of the sewer and the position of
manholes and other appurtenances. The slope shown on the profile is the slope
of the invert of the pipe.

Prior to clearing and grubbing, construction staking shall be performed.

From the information on the Drawings and the survey points found on the Project
site, the Contractor shall perform all surveys necessary for the establishment of
the horizontal and vertical alignment of the sewer.

Reference Points

1. The Contractor shall take all precautions necessary, which includes, but
is not necessarily limited to, installing reference points, in order to protect
and preserve the centerline or baseline established by the Engineer.

2. Reference points shall be placed, at or no more than three feet, from the
outside of the construction easement or right-of-way. The location of the
reference points shall be recorded in a log with a copy provided to the
Engineer for use prior to his verifying reference point locations.
Distances between reference points and the manhole centerlines shall be
accurately measured to the nearest 0.01 foot.
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3.05

3.

The Contractor shall give the Engineer reasonable notice that reference
points are set. The reference point locations must be verified by the
Engineer prior to commencing clearing and grubbing operations.

Cut Sheets

1.

Cut sheets shall be utilized for basis of payment and confirming that the
profile is as shown on the Drawings.

Prior to beginning installation of any section of the gravity sewer, prepare
cut sheets from field run ground elevations and submit them to the
Engineer for approval.

The survey, from which cut sheets are prepared, may be performed prior
to or after clearing and grubbing operations. The surveyor shall obtain an
elevation on each bench mark shown on the Drawings and provide this
information to the Engineer.

No installation of the sewer shall commence prior to approval of the cut
sheets.

Submittal of cut sheets shall be in accordance with Section 01340 of
these Specifications.

Cut sheets shall provide the station (to the nearest 1 foot) and the
elevation (to the nearest 0.1 foot) at maximum 100 foot intervals, plus at
each change in slope of the ground and at each manhole centerline. The
cut sheet shall also show the invert elevation of the sewer at the
corresponding sewer station. From a straight line interpolation of the
data, the Contractor shall calculate and record the station of each point
where there is a change in the cut brackets indicated on the Bid form.
The Contractor shall calculate and record the length of the sewer
between each change in cut bracket. The Contractor shall also indicate
the pipe material and class as well as the type of bedding. The slope of
the sewer shall also be indicated between manholes. At least one offset
hub or temporary bench mark shall be provided at each manhole. lts
elevation and the resuiting cut from the hub to the manhole invert shall
also be shown on the cut sheets.

Construction shall begin at the low end of the sewer and proceed upstream
without interruption. Multiple construction sites shall not be permitted without
written authorization from the Engineer for each site. As a minimum, cut sheets
between construction sites shall be submitted and approved before multiple
construction sites will be permitted.

The Contractor shall be responsible for any damage done to reference points,
base lines, center lines and temporary bench marks, and shall be responsible for
the cost of re-establishment of reference points, base lines, center lines and
temporary bench marks as a result of the operations.

Laying and Jointing Pipe and Accessories
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A. Lay all pipe and fittings to accurately conform to the lines and grades established
by the Engineer.

B. Pipe Installation

1.

Proper implements, tools and facilities shall be provided for the safe
performance of the Work. All pipe, fittings and valves shall be lowered
carefully into the trench by means of slings, ropes or other suitable tools
or equipment in such a manner as to prevent damage to sewer materials
and protective coatings and linings. Under no circumstances shall sewer
materials be dropped or dumped into the trench.

All pipe, fittings, valves and other appurtenances shall be examined
carefully for damage and other defects immediately before installation.
Defective materials shall be marked and held for inspection by the
Engineer, who may prescribe corrective repairs or reject the materials.

All lumps, blisters and excess coating shall be removed from the socket
and plain ends of each pipe, and the outside of the plain end and the
inside of the bell shall be wiped clean and dry and free from dirt, sand,
grit or any foreign materials before the pipe is laid. No pipe which
contains dirt shall be laid.

Foreign material shall be prevented from entering the pipe while it is
being placed in the trench. No debris, tools, clothing or other materials
shall be placed in the pipe at any time.

As each length of pipe is placed in the trench, the joint shall be
assembled and the pipe brought to correct line and grade. The pipe shall
be secured in place with approved backfill material.

It is common practice to lay pipe with the bells facing the direction in
which work is progressing; however, it is not mandatory.

Applying pressure to the top of the pipe, such as with a backhoe bucket,
to lower the pipe to the proper elevation or grade shall not be permitted.

C. Alignment and Gradient

1.

Lay pipe straight in alignment and gradient or follow true curves, where
shown on the Drawings, as nearly as practicable. Do not deflect any joint
more than the maximum deflection recommended by the manufacturer.

Maintain a transit, level and accessories on the job to lay out angles and
ensure that deflection allowances are not exceeded.

The Contractor shall check the invert elevation at each manhole and the
pipe invert elevation at least three times daily, start, mid-day and end of
day. Elevations shall be checked more frequently if more than 100 feet
of pipe is installed in a day or if the pipe is being constructed at minimum
slope.

The Contractor shall check the horizontal alignment of the sewer at the
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3.06

same schedule as for invert elevations.

Expediting of Work: Excavate, lay the pipe, and backfill as closely together as
possible as determined by the Engineer. Do not leave unjointed pipe in the
trench overnight. Backfill and compact the trench as soon as possible after laying
and jointing is completed. Cover the exposed end of the installed pipe each day
at the close of work and at all other times when work is not in progress. If
necessary to backfill over the end of an uncompleted pipe or accessory, close the
end with a suitable plug, either push-on, mechanical joint, restrained joint or as
approved by the Engineer.

Joint Assembly
1. Joints shall be assembled in accordance with the manufacturer's

recommendations.

2. The Contractor shall internally inspect each pipe joint to insure proper
assembly for pipe 30-inches in diameter and larger after the pipe has
been brought to final alignment.

Cutting Pipe

1. Cut ductile iron pipe using an abrasive wheel saw.

2. Cut PVC pipe using a suitable saw.

3. Remove all burrs and smooth the end before jointing.

4. The Contractor shall cut the pipe and bevel the end, as necessary, to

provide the correct length of pipe necessary for installing the fittings,
valves, accessories and closure pieces in the correct location. Only
push-on or mechanical joint pipe shall be cut.

Manhole and Precast Concrete Product Construction

Construct manholes at locations and as shown on the Drawings.

Precast Concrete: Handle sections carefully to prevent cracking or chipping.
Provide uniform bedding of the bottom section to prevent uneven loading. Install
gaskets and joint sealants in accordance with manufacturer's recommendations

to produce a watertight structure.

Brick: Bed the bottom and sides of every brick in mortar. Apply a smooth coat of
mortar, 3/4-inch thick, on the inside and outside of manhole.

Pipe Connections: Seal the connection between the pipe and the manhole as
follows:

1. Pipe 36 Inch Diameter and Less: Connect pipe to precast concrete

manholes by a rubber boot provided in a cored or precast hole of the
proper diameter.
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2. Pipe 42 Inch Diameter and Larger: Construct manhole collars as shown
on the Drawings after the pipe has been sealed into the manhole.

3. If rubber boots are damaged, replace Type | boots with a new boot and
repair Type Il boots by constructing a manhole collar.

4. If preformed openings must be enlarged or altered, or if new openings
must be made in the field, minimize the amount of material removed to
provide closely matched surfaces for grouting.

E. Inverts: Form channels as shown on the Drawings, rounded, and troweled
smooth. Maintain consistent grade through the invert.

F. Top Elevations: Build manholes outside of paved areas to 24-inches above
finished grade unless otherwise shown on the Drawings or directed by the
Engineer. Build manholes in paved areas to existing grades.

G. Drop Connections: Manholes requiring drop connections are shown on the
Drawings. Construct drop connections of the same materials as the upstream
sewer and in accordance with the details shown on the Drawings.

H. Frames and Covers: Unless frame and cover is at grade, the frame shall be cast
into the cone section.

L Seal all manhole joints and lift holes, both inside and out, with grout. Between
precast sections, this is in addition to joint sealant.

J. Invert Elevations: The invert elevations shown on the Drawings shall be for the
invert at the centerline of the precast concrete manhole. Prior to setting the laser
or other vertical alignment control system for the sewer upstream of the manhole,
the Contractor shall verify the elevation of the sewer installed at the manhole.
Should the elevation differ from that shown on the Drawings, the Contractor shall
take the following corrective action:

1. If the sewer is laid at negative grade, the Contractor shall remove and
reinstall the sewer at the correct grade at no additional cost to the Owner.

2. If the sewer is laid at a grade less than that shown on the Drawings, thus
reducing the sewer's capacity, the Owner may require the sewer to be
removed and relaid at the correct grade at no additional cost to the
Owner. As a minimum, the grade to the next upstream manhole shall be
adjusted such that the next upstream manhole shall be set at the correct
elevation.

3. If the sewer is laid at a grade greater than that shown on the Drawings,
and if the Contractor can show that there are no conflicts with upstream
existing utilities or obstructions, the Contractor shall adjust the grade of
the next upstream manhole such that the next upstream manhole shall
be set at the correct elevation. If such an adjustment, in the Engineer's
opinion, is substantial, the grade adjustment shall be spread over multiple
sections of the sewer. If such an adjustment, in the Owner's opinion,
significantly reduces the sewer's capacity, the Owner may require the
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3.08

Contractor to remove and relay that portion of the sewer laid at the
improper grade.

Manholes shall be constructed such that their walls are plumb.
Thrust Restraint

Thrust Collars: Collars shall be constructed as shown on the Drawings.
Concrete and reinforcing steel shall meet the requirements specified in Article
2.05 of this Section. The welded-on collar shall be attached to the pipe by the
pipe manufacturer.

Concrete Collars: Construct collars as shown on the Drawings. Concrete and
reinforcing steel shall meet the requirements specified in Division 3 of these
Specifications.

Inspection and Testing

Clean and test lines before requesting final acceptance. Where any obstruction
is met, clean the sewers aby means of rods, swabs, or other instruments. When
requested by the engineer, flush out lines and manholes before final inspection.

Alignment: Pipe lines shall be straight and show a uniform grade between
manholes. Correct any discrepancies discovered during inspection.

Pipe joints for sewers 30-inches in diameter and larger shall be air tested
individually. The joint tester assembly shall be placed over the joint and shall
pressurize the joint area to 4 psi. The pressure shall not drop more than 2 psi in
10 seconds. The joint tester assembly shall be equal to Cherne Industries, Inc.

Watertightness: All sewers constructed shall be tested for watertightness to the
maximum extent feasible. Infiltration tests and exfiltration tests shall be
performed on all new sewers constructed as indicated below, except for those
new sewers constructed which have active services tied into it as the pipe is
being installed. In such cases the watertightness of the sewers less than or equal
to 24-inches shall be based on a visual inspection, and for sewers 30-inches and
larger based on the individual joint test as specified below. All Vvisible leaks,
including those found via television inspection, shall be repaired.

1. Infiltration Tests:

a. Install suitable weirs in manholes selected by the Engineer to
determine the leakage of ground water into the sewer. The
maximum length of line for each infiltration test shall be 3,000
feet. Measure leakage only when all visible leaks have been
repaired and the ground water is two feet above the top of the
pipe. Install weir for a minimum of four hours before measuring
flow. If leakage in any section of the sewer line exceeds 100
gpd/inch diameter/mile, locate and repair leaks. Repair methods
must be approved by the Engineer. After repairs are completed,
re-test for leakage.
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b. Furnish, install, and remove the necessary weirs, plugs, and
bulkheads required to perform the leakage tests.

c. Weirs shall be V-notch type equal to Pollard (800)437-1146.

2. Exfiltration Tests: Use when groundwater is not two feet above the top of

the pipe.

a. Low-Pressure Air Test: Only sewer diameters less than or equal
to 24-inches
Prior to air testing, the section of sewer between manholes shall
be thoroughly cleaned and wetted. Immediately after cleaning or
while the pipe is water soaked, the sewer shall be tested with
low-pressure air. At the Contractor's option, sewers may be
tested in lengths between manholes or in short sections (25 feet
or less) using inflatable balls pulled through the line from
manhole to manhole. Air shall be slowly supplied to the plugged
sewer section until internal air pressure reaches approximately
4.0 psi. After this pressure is reached and the pressure allowed
to stabilize (approximately two to five minutes), the pressure may
be reduced to 3.5 psi before starting the test. If a 1.0 psi drop
does not occur within the test time, then the line has passed the
test. If the pressure drops more than 1.0 psi during the test time,
the line is presumed to have failed the test, and the Contractor
will be required to locate the failure, make necessary repairs, and
retest the line. Minimum test time for various pipe sizes and
types is as follows:
Nominal T (Time Min/100) Feet
Pipe Size,
inches DIP, PVC *
6 5.7
8 7.6
10 9.4
12 11.3
15 14.2
18 17.0
21 19.8
24 22.8
' Source: ASTM €828 and ASTM C924
% Source: ASTM F1417

3. Required test equipment, including inflatable balls, braces, air hose, air

source, timer, rotameter as applicable, cut-off valves, pressure reducing
valve, 0-15 psi pressure gauge, 0-5 psi pressure gauge with gradations in
0.1 psi and accuracy of + two percent, shall be provided by the
Contractor. Testing equipment shall be equal to Cherne Air-Loc Testing
Systems.

4, The Contractor shall keep records of all tests made. Copy of such
records will be given to the Engineer or the Owner. Such records shall
show date, line number and stations, operator, and such other pertinent
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information as required by the Engineer.

5. The Contractor is cautioned to observe proper safety precautions in
performance of the air testing. It is imperative that plugs be properly
secured and that care be exercised in their removal. Every precaution
shall be taken to avoid the possibility of over-pressurizing the sewer line.

E. Deflection Test

1. Test PVC gravity sewer for excessive deflection by passing a mandrel
through the pipe. Deflection of the pipe shall not exceed the following:

Nominal Maximum
Pipe Diameter Allowable
Deflection
< 12-inches 5%
15 to 30-inches 4%
> 30-inches 3%
2. The mandre! size shall be based upon the maximum possible inside

diameter for the type of pipe being tested, taking into account the
allowable manufacturing tolerances of the pipe. The mandrel shall have
an odd number of legs, or vanes, with a quantity of such equal to or
greater than nine. The legs of the mandrel shall be permanently attached
to the mandrel. A mandrel with variable sizes shall not be allowed. The
mandrel shall be constructed of steel aluminum or other material
approved by the Engineer, and shall have sufficient rigidity so the legs of
the mandrel will not deform when pulling through a pipe. The mandrel
dimensions shall be checked by the Engineer before use by the
Contractor.

3. Excavate and install properly any section of pipe not passing this test.
Re-test until results are satisfactory.

4. This test shall be performed twice:
a. once within the first 30 days of installation, and
b. once during final inspection, but no sooner than 30 days after
pavement and backfill are done, at the completion of the
contract.
F. Closed Circuit Television: The interior of the gravity sewers shall be subjected to

a post-installation televised inspection. The audio/video tape shall provide an
audio description to what is being viewed; provide a continuous running footage
indicator between manholes; and be prepared in the presence of the County’s
Inspector. Prior to Final Acceptance the County shall be provided with one copy
of the TV inspection report and video cassette showing the entire length of gravity
sewer being tested. The report shall contain the condition of pipe, type of pipe,
depth, location of services, length, type joint, roundness and distance between
manholes. Any pipe found to be cracked, leaking, misaligned, bellied or
otherwise defective shall be removed and replaced.
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Manholes: Prior to testing manholes for watertightness, all liftholes shall be
plugged with a non-shrink grout, all joints between precast sections shall be
properly sealed and all pipe openings shall be temporarily plugged and properly

braced.

1.

Vacuum Tests: The manhole, after proper preparation as noted above,
shall be vacuum tested prior to backfilling. The test head shall be placed
at the inside of the top of the cone section and the compression head
inflated to 40 psi to effect a seal between the vacuum base and the
manhole structure. Connect the vacuum pump to the outlet port with the
valve open. A vacuum of 10-inches of mercury shall be drawn and the
vacuum pump shut off. With the valves closed, the time (seconds) shall
be measured for the vacuum to drop to 9-inches. The manhole shall
pass if the time (seconds) is greater than that specified in a table below.
If the manhole fails the initial test, necessary repairs shall be made with
non-shrink grout while the vacuum is still being drawn. Retesting shall
proceed until a satisfactory test is obtained. Vacuum testing equipment
shall be equal to that as manufactured by P.A. Glazier, Inc.

Minimum Test Times for Various Manhole Diameters
and Depths
Diameter (feet)

Depth (feet) 4 5 6
8 20 28 33
10 25 33 41
12 30 39 49
14 35 48 57
18 40 52 67
18 45 59 73
20 50 65 81
22 55 72 89
24 59 78 97
26 64 85 105
28 69 N 113
30 74 98 121

Protection and Restoration of Work Area

General: Return all items and all areas disturbed, directly or indirectly by work
under these Specifications, to their original condition or better, as quickly as
possible after work is started.

1.

The Contractor shall plan, coordinate, and prosecute the work such that
disruption to personal property and business is held to a practical
minimum.

All construction areas abutting lawns and yards of residential or
commercial property shall be restored promptly. Backfiling of
underground facilities, ditches, and disturbed areas shall be
accomplished on a daily basis as work is completed. Finishing, dressing,
and grassing shall be accomplished immediately thereafter, as a
continuous operation within each area being constructed and with
emphasis placed on completing each individual yard or business
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frontage. Care shall be taken to provide positive drainage to avoid
ponding or concentration of runoff.

3. Handwork, including raking and smoothing, shall be required to ensure
that the removal of roots, sticks, rocks, and other debris is removed in
order to provide a neat and pleasing appearance.

4. The Engineer shall be authorized to stop all work by the Contractor when
restoration and cleanup are unsatisfactory and to require appropriate
remedial measures.

B. Man-Made Improvements: Protect, or remove and replace with the Engineer's
approval, all fences, walkways, mail boxes, pipe lines, drain culverts, power and
telephone lines and cables, property pins and other improvements that may be
encountered in the work. Fences crossing easements shall be gated.

C. Cultivated Growth: Do not disturb cultivated trees or shrubbery unless approved
by the Engineer. Any such trees or shrubbery which must be removed shall be
heeled in and replanted under the direction of an experienced nurseryman.

D. Cutting of Trees: Do not cut trees for the performance of the work except as
absolutely necessary. Protect trees that remain in the vicinity of the work from
damage from equipment. Do not store spoil from excavation against the trunks.
Remove excavated material stored over the root system of trees within 30 days to
allow proper natural watering of the root system. Repair any damaged tree over
3-inches in diameter, not to be removed, under the direction of an experienced
nurseryman. All trees and brush that require removal shall be promptly and
completely removed from the work area and disposed of by the Contractor. No
stumps, wood piles, or trash piles will be permitted on the work site. The
Contractor may chip and grind vegetation and spread over the disturbed area if
approved by the County.

E. Disposal of Rubbish: Dispose of all materials cleared and grubbed during the
construction of the project in accordance with the applicable codes and rules of
the appropriate county, state and federal regulatory agencies.

F. Swamps and Other Wetlands

1. The Contractor shall not construct permanent roadbeds, berms, drainage
structures or any other structures which alter the original topographic
features within the easement.

2. All temporary construction or alterations to the original topography will
incorporate measures to prevent erosion into the surrounding swamp or
wetland. All areas within the easement shall be returned to their original
topographic condition as soon as possible after work is completed in the
area. All materials of construction and other non native materials shall be
disposed by the Contractor.

3. The Contractor shall provide temporary culverts or other drainage

structures, as necessary, to permit the free migration of water between
portions of a swamp, wetland or stream which may be temporarily divided
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by construction.

4, The Contractor shall not spread, discharge or dump any fuel oil, gasoline,
pesticide, or any other pollutant to adjacent swamps or wetlands.

END OF SECTION
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Manhole Adjustment

Part1 General

1.01

Part 2

2.01

Part 3

3.01

3.02

3.03

Scope

The work covered by this Section consists of furnishing and installing all materials
and labor necessary to raise or lower manholes as shown on the Drawings,
directed by the Engineer, or specified herein.

Products

Materials

All materials shall be as specified in Section 02730 of these Specifications.
Execution

General

Final manhole cover level shall be flush with final road surface.

For ouffalls, manhole cover level shall be approximately 24 inches above ground
level unless otherwise directed by the Engineer.

Safety: Pay particular attention to the requirements for confined space entry and
the use of gas monitors and ventilation systems.

Adjusting up to 3 inches

Remove manhole cover and clean all rust and debris from seating areas with wire
brush or other abrasive means to ensure seating areas are completely clean.

Take measurements to determine exact height of risers to be used.

Add appropriately sized steel risers to ring to raise cover up to 3-inches in height.
If using plastic risers, use combinations of 1-inch or 1% -inch risers.

Replace manhole cover.
Adjusting greater than 3 inches and less than 12 inches

Remove manhole cover and clean all rust and debris from seating areas with wire
brush or other abrasive means to ensure seating areas are completely clean.

Take measurements to determine exact height of adjustment required.

Check for utility locates. If there are any missing utility locates, do not excavate,
contact the Engineer immediately.

For any excavation work around utilities, perform hand digging until all marked
utilities have been exposed and secured.

For manholes located in paved areas, saw cut a 60-inch by 60-inch square
around manhole cover.
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Manhole Adjustment

3.04

Excavate all material up to a minimum of 10-inches deep around manhole within
60-inch by 60-inch square area.

Remove manhole frame and cover to expose cone.
Add an appropriate number of pre-cast concrete spacers to cone.

If brick layers are found, remove brick and replace with pre-cast concrete
spacers.

Use at least %-inch of non-shrink grout between spacers.

Replace manhole frame and seal with at least %-inch non-shrink grout.

For roadways, backfill using crusher run or other approved material. Compact in
6-inch layers using mechanical tamper, compacted up to 10-inches below ground
surface.

Adjusting for 12 inches and greater.

Remove manhole cover and clean all rust and debris from seating areas with wire
brush or other abrasive means to ensure seating areas are completely clean.

Take measurements to determine exact height of adjustment required.
Determine what combination of manhole risers, pre-cast concrete spacers, and
steel or plastic riser rings will be utilized to achieve required adjustment. Obtain
approval from Engineer prior to initiating adjustment work.

Check for utility locates. If there are any missing utility locates, do not excavate,
contact the Engineer immediately.

For any excavation work around utilities, perform hand digging until all marked
utilities have been exposed and secured.

For manholes located in paved areas, saw cut a 60-inch by 60-inch square
around manhole cover.

Excavate all material around manhole within 60-inch by 60-inch square area to
the depth required for the adjustment, using the method of trench stabilization
recommended for the specific soil types, depth, and general site conditions per
reference material provided as part of the competent person certification.
Remove manhole frame, cover, and cone to expose manhole.

Add an appropriate number of manhole risers and pre-cast concrete spacers.

Seal all joints on the inside with non-shrink grout. Use at least %-inch of non-
shrink grout between spacers.

If brick layers are found, remove brick and replace with pre-cast concrete
spacers..

Replace manhole frame and seal with at least %-inch non-shrink grout.

For roadways, backfill using crusher run or other approved material. Compact in
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3.05

6-inch layers using mechanical tamper, compacted up to 10-inches below ground
surface.

General Clean Up and Restoration
In paved areas, after final backfill and compaction, coat the vertical wall faces of
the cut pavement with a solution of Portland cement and water mixed to a

consistency of heavy paint.

Fill the top 10-inches of the excavation with Class “A” high early strength Portland
cement that has been dyed to match the surrounding pavement.

Before leaving the job site, the area should be thoroughly cleared of ali surplus
material, debris and tools.

Submit completed work order form.

END OF SECTION
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Sewer Service Connections

Part1 General

1.01

Part 2

2.01

Part 3

3.01

Scope

The work covered by this Section shall consist of furnishing and installing service
connections to sewer mains and manholes, of the size and type shown on the
Drawings and specified herein.

Products

Materials

Connection of service lines or risers to sewer line shall be by means of standard
tees or wyes, or as indicated on the Drawings.

The cleanout shall be sealed with a threaded cap set in a service box.

Service pipe shall be of the same material and quality as the main sewer line.

Execution

Installation

Installation of sewer service connection lines shall be in accordance with Section
02730 of these Specifications.

Service connections shall be made at the top or from the side at 45 degrees of
the sewer line using 6-inch diameter pipe as shown on the Drawings.

The service connection shall extend from the sewer line to the edge of the
permanent easement or right-of-way and be plugged with a vertical cleanout of
the same material.

Cleanouts shall be installed on service laterals at the edge of the public right-of-
way or easement; at changes in direction greater than 45-degrees; and every 75
feet.

Riser connections shall be required when the main sewer line is 10 feet or more
below finished grade, unless otherwise directed by the Engineer. Clean out riser
pipe shall stop at 4 inches above ground surface.

If the service connection ends in rock, the Contractor shall excavate the rock an
additional 10 feet beyond the plugged end.

Permanent markers approved by the County shall be installed within the public
right-of way or easement to facilitate locating of the sewer service lateral in
accordance with the requirements of the Georgia Utility Facilities Protection Act.
Record the location of the wye connection and cleanout on a copy of the contract
drawings to be submitted as Record drawings, and on the report form provided by
the County.

END OF SECTION

Page 1 of 1



11iTB80161K-DB; 2011 Standby Miscellaneous Construction - Wastewater System Services  Section 02933

Seeding

Part 1 General

1.01
A
B.
1.02
A.
B.

Scope

The work covered by this Section consists of furnishing all labor, equipment and
material required to place topsoil, seed, commercial fertilizer, agricultural
limestone and mulch material, including seedbed preparation, harrowing,
compacting and other placement operations on graded earthen areas as
described herein and/or shown on the Drawings. In general, seeding operations
shall be conducted on all newly graded earthen areas not covered by structures,
pavement or sidewalks; all cleared or grubbed areas which are to remain as finish
grade surfaces; and on all existing turf areas which are disturbed by construction
operations and which are to remain as finish grade surfaces. Areas disturbed by
borrow activities shall also be seeded according to these Specifications.

The work shall include temporary seeding operations to stabilize earthen surfaces
during construction or inclement weather and to minimize stream siltation and
erosion. Temporary seeding shall be performed at the times and locations as
directed by the Engineer.

Quality Assurance

Prior to seeding operations, the Contractor shall furnish to the Engineer labels or
certified laboratory reports from an accredited commercial seed laboratory or a
state seed laboratory showing the analysis and germination of the seed to be
furnished. Acceptance of the seed test reports shall not relieve the Contractor of
any responsibility or liability for furnishing seed meeting the requirements of this
Section.

Prior to topsoil operations, the Contractor shall obtain representative samples and
furnish soil test certificates including textural, pH, and organic analysis from the
State University Agricultural Extension Services or other certified testing
laboratory.

Part 2 Products

2.01

2.02

Acceptable Manufacturers
All materials shall conform to the requirements and standards of this Section.

Wood-cellulose fiber mulch shall be manufactured by Weyerhauser Company or
Conway Corporation.

Topsoil

Utilizing designated stockpiles or borrow areas on site, the Contractor shall place
a minimum of 4-inches of topsoil over all graded earthen areas and over any
other areas to be seeded. Sources of topsoil shall be approved by the Engineer
prior to disturbance. Importing topsoil from offsite sources shall be at the
discretion of the Engineer and shall be justification for additional compensation to
the Contractor. A change order properly authorized by the Owner shall be agreed
upon prior to importing offsite topsoil. No additional compensation will be allowed
for spreading of topsoil.
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Seeding

2.03

2.04

2.056

Topsoil shall be a friable loam containing a large amount of humus and shall be
original surface soil of good, rich, uniform quality, free from any material such as
hard clods, stiff clay, hardpan, partially disintegrated stone, pebbles larger than
1/2-inch in diameter, lime, cement, bricks, ashes, cinders, slag, concrete, bitumen
or its residue, boards, sticks, chips or other undesirable material harmful or
unnecessary to plant growth. Topsoil shall be reasonably free from perennial
weeds and shall not contain objectionable plant material, toxic amounts of either
acid or alkaline elements or vegetable debris undesirable or harmful to plant life.

Topsoil shall be natural topsoil without admixture of subsoil material, and shall be
classifiable as loam, silt loam, clay loam, sandy loam or a combination thereof.
The pH shall range from 5.5 to 7.0. Topsoil shall contain not less than five
percent nor more than 20 percent, by weight, of organic matter as determined by
loss on ignition of oven-dried samples to 65 degrees C.

Seed

Seed shall be delivered in new bags or bags that are sound and labeled in
accordance with the U.S. Department of Agriculture Federal Seed Act.

All seed shall be from the last crop available at time of purchase and shall not be
moldy, wet or otherwise damaged in transit or storage.

Seed shall bear the growers analysis testing to 98 percent for purity and 90
percent for germination. At the discretion of the Engineer, samples of seed may
be taken for verification against the grower's analysis.

Species, rate of seeding, fertilization and other requirements are shown on Table
1.

Fertilizer and Liming Materials

Fertilizer and liming materials shall comply with applicable state, local and federal
laws concerned with their production and use.

Commercial fertilizer shall be a ready mixed material equivalent to the grade or
grades specified in Table 1. Container bags shall have the name and address of
the manufacturer, the brand name, net weight and chemical composition.

Agricultural limestone shall be a pulverized dolamitic limestone having a calcium
carbonate content of not less than 85 percent by weight. Agricultural limestone
shall be crushed so that at least 85 percent of the material will pass a No. 10
mesh screen and 50 percent will pass a No. 40 mesh screen.

Mulch Material

All mulch materials shall be air dried and reasonably free of noxious weeds and
weed seeds or other materials detrimental to plant growth.

Mulch shall be composed of wood cellulose fiber, straw or stalks, as specified

herein. Mulch shall be suitable for spreading with standard muich blowing
equipment.
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Seeding

2.06

2.07

2,08

Part 3

3.01

C. Straw mulch shall be partially decomposed stalks of wheat, rye, oats or other
approved grain crops.

D. Stalks shall be the partially decomposed, shredded residue of corn, cane,
sorghum or other approved standing field crops.

Mulch Binder

A. Mulch on slopes exceeding 3 to 1 ratio shall be held in place by the use of an
approved mulch binder. The mulch binder shall be non-toxic to plant life and
shall be acceptable to the Engineer.

B. Emulsified asphalt binder shall be Grade SS-1, ASTM D 977. Cutback asphalt
binder shall be Grade RC 70 or RC 250.

Legumes

All leguminous seed shall be inoculated prior to seeding with a standard culture of
nitrogen-fixing bacteria that is adapted to the particular seed involved.

Water

Water shall be clean, clear water free from any objectionable or harmful chemical
qualities or organisms and shall be furnished by the Contractor.

Execution
Securing and Placing Topsoil

A. Topsoil shall be secured from areas from which topsoil has not been previously
removed, either by erosion or mechanical methods. Topsoil shall not be removed
to a depth in excess of the depth approved by the Engineer.

B. The area or areas from which topsoil is secured shall possess such uniformity of
soil depth, color, texture, drainage and other characteristics as to offer assurance
that, when removed the product will be homogeneous in nature and will conform
to the requirements of these Specifications.

C. All areas from which topsoil is to be secured, shall be cleaned of all sticks,
boards, stones, cement, ashes, cinders, slag, concrete, bitumen or its residue
and any other refuse which will hinder or prevent growth.

D. In securing topsoil from a designated pit, or elsewhere, should strata or seams of
material occur which do not come under the requirements for topsoil, such
material shall be removed from the topsoil or if required by the Engineer, the pit
shall be abandoned.

E. Before placing or depositing topsoil upon any areas, all improvement within the
area shall be completed, unless otherwise approved by the Engineer.

F. The areas in which topsoil is to be placed or incorporated shall be prepared
before securing topsoil for use.
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Seeding

3.02

3.03

3.04

Seedbed Preparation

Before fertilizing and seeding, the topsoil surfaces shall be trimmed and worked
to true line from unsightly variation, bumps, ridges and depressions and all
detrimental material, roots and stones larger than 3-inches in any dimension shall
be removed from the soil.

Not earlier than 24 hours before the seed is to be sown, the soil surface to be
seeded shall be thoroughly cultivated to a depth of not less than 4-inches with a
weighted disc, tiller, pulvimixer or other equipment, until the surface is smooth
and in a condition acceptable to the Engineer.

If the prepared surface becomes eroded as a result of rain or for any other
reason, or becomes crusted before the seed is sown, the surface shall again be
placed in a condition suitable for seeding.

Ground preparation operations shall be performed only when the ground is in a
tillable and workable condition, as determined by the Engineer.

Fertilization and Liming

Following seedbed preparation, fertilizer shall be applied to all areas to be seeded
so as to achieve the application rates shown on Table 1.

Fertilizer shall be spread evenly over the seedbed and shall be lightly harrowed,
raked, or otherwise incorporated into the soil for a depth of 1-inch.

Fertilizer need not be incorporated in the soil as specified above when mixed with
seed in water and applied with power sprayer equipment. The seed shall not
remain in water containing fertilizer for more than 30 minutes when a hydraulic
seeder is used.

Agricultural limestone shall be thoroughly mixed into the soil according to the
rates shown on Drawings. The specified rate of application of limestone may be
reduced by the Engineer if pH tests indicate this to be desirable. It is the
responsibility of the Contractor to obtain such tests and submit the results to the
Engineer for adjustment in rates.

It is the responsibility of the Contractor to make one application of a maintenance
fertilizer according to the recommendations listed in Table 1.

Seeding

Seed of the specified group shall be sown as soon as preparation of the seedbed
has been completed. No seed shall be sown during high winds, nor until the
surface is suitable for working and is in a proper condition. Seeding shall be
performed during the dates shown in Table 1 unless otherwise approved by the
Engineer. Seed mixtures may be sown together provided they are kept in a
thoroughly mixed condition during the seeding operation.

Seed shall be uniformly sown by any approved mechanical method suitable for

the slope and size of the areas to be seeded, preferably with a broadcast type
seeder, windmill hand seeder or approved mechanical power drawn seed drills.
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Seeding

3.05

3.06

Hydro-seeding and hydro-mulching may be used on steep embankments,
provided full coverage is obtained. Care shall be taken to adjust the seeder for
seedings at the proper rate before seeding operations are started and to maintain
their adjustment during seeding. Seed in hoppers shall be agitated to prevent
segregation of the various seeds in a seeding mixture.

Immediately after sowing, the seeds shall be covered and compacted to a depth
of 1/8 to 3/8-inch by a cultipacker or suitable roller.

Leguminous seeds shall be inoculated prior to seeding with an approved and
compatible nitrogen-fixing inoculant in accordance with the manufacturer's mixing
instructions.

Mulching

A. All seeded areas shall be uniformly mulched in a continuous blanket
immediately after seeding. The mulch shall be applied evenly so as to permit
sunlight to penetrate and the air to circulate and at the same time shade the
ground, reduce erosion and conserve soil moisture. Approximately 45 percent of
the ground shall be visible through the mulch blanket.

B. One of the following mulches shall be spread evenly over the seeded
areas at the following application rates:

1. Wood Cellulose Fiber: 1,400 pounds/acre.

2. Straw: 4,000 pounds/acre.

3. Stalks: 4,000 pounds/acre.

4, These rates may be adjusted at the discretion of the Engineer at no

additional cost to the Owner, depending on the texture and condition of
the mulch material and the characteristics of the seeded area.

Mulch on slopes greater than 3 to 1 ratio shall be held in place by the use of an
approved mulch binder. Binder shall be thoroughly mixed and applied with the
mulch. Emulsified asphalt or cutback asphalt shall be applied at the approximate
rate of five gallons per 1,000 square feet as required to hold the mulch in place.

The Contractor shall cover structures, poles, fences and appurtenances if the
mulch binder is applied in such a way that it would come in contact with or
discolor the structures.

Muich and binder shall be applied by suitable blowing equipment at closely
controlled application rates in a manner acceptable to the Engineer.

Watering
The Contractor shall be responsible for maintaining the proper moisture content
of the soil to insure adequate plant growth until a satisfactory stand is obtained. If

necessary, watering shall be performed to maintain an adequate water content in
the soil.
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Watering shall be accomplished by hoses, tank truck or sprinklers in such a way
to prevent erosion, excessive runoff and over-watered spots.

3.07 Maintenance
Upon completion of seeding operations, the Contractor shall clear the area of all
equipment, debris and excess material and the premises shall be left in a neat
and orderly condition.
The Contractor shall maintain all seeded areas without additional payment until
final acceptance of the work by the Owner, and any regrading, refertilizing,
reliming, reseeding or remulching shall be done at Contractor's own expense.
Seeding work shall be repeated on defective areas until a satisfactory uniform
stand is accomplished. Damage resulting from erosion, gulleys, washouts or
other causes shall be repaired by filling with topsoil, compacting and repeating the
seeding work at Contractor's expense.
TABLE 1
SEEDING REQUIREMENTS
Rates per 1,000 Square Feet
Sowing Season Species
Seed Fertilizer Lime
Common Bermuda (hulled) 2ibs. 35 Ibs. 6-12-12 25 Ibs.
(Giant Bermuda Seed, including NK-
37 is not accpetable)
Annual Ryegrass 2 ibs.
Total 4 Ibs.
Common Bermuda (unhulled) 2ibs. 45 Ibs. 6-12-12 25 Ibs.
Annual Ryegrass 2 lbs.
Total 4 |bs.

END OF SECTION
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Sodding

Part 1

1.01

Part 2

2.01

2.02

2.03

2.04

Part 3

3.01

General
Scope

Sodding shall consist of establishing certain critical areas with sod as designated
on the Drawings.

Products
Sod

Sod shall consist of a live, dense, well-rooted growth of turf grass species as
noted on the Drawings. The sod shall be free from Johnson grass, nut grass and
other obnoxious grasses and shall be of suitable character for the purpose
intended and for the soil in which it is to be planted. It shail be un-injured at the
time of planting.

Sod shall be uniform in thickness, having not over 2-inches or less than 1-inch of
soil.

Sod strips shall have a consistent width of 12 or 18-inches.
Fertilizer

Fertilizer (10-10-10) used in connection with sodding, shall contain 10 percent
nitrogen, 10 percent phosphoric acid and 10 percent potash. The fertilizer shall
be furnished in standard containers with the name, weight and guaranteed
analysis of the contents clearly marked. The containers shall ensure proper
protection in handling and transporting the fertilizer. All commercial fertilizer shall
comply with local, state and federal fertilizer laws.

Ammonium nitrate shall be a standard commercial product, shall conform to the
requirements for other commercial fertilizers as specified above, and shall have a
minimum of 32-1/2 percent nitrogen.

Lime

Agricultural limestone shall be dolomitic and contain not less than 85 percent of
calcium carbonate and magnesium carbonate combined, and shall be crushed so
that at least 85 percent will pass the No. 10 mesh sieve and 50 percent will pass
a No. 40 mesh screen.

Weather Limitations

Sod shall be planted only when the soil is moist and favorable to growth. No
planting shall be done between October 1 and April 1 unless weather and soil
conditions are considered favorable and permission is granted by the Engineer.
Execution

Sodding

The area to be sodded shall be constructed to the lines and grades indicated on
the Drawings or as directed by the Engineer, and the surface loosened to a depth
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Sodding

3.02

of not less than 3-inches with a rake or other device. If necessary, it shall be
sprinkled until saturated at least 1-inch in depth and kept moist until the sod is
place thereon. Immediately before placing the sod, the fertilizer shall be uniformly
applied at the rate of 12 pounds of Grade 10-10-10, or equivalent, per 1,000
square feet. Agricultural limestone shall be applied at the rate of 50 pounds per
1,000 square feet.

The entire area shall be thoroughly covered with sod. The sod shall be placed on
the prepared surface with the edges in close contact and, as far as possible, with
staggered joints.

The sod shall be maintained moist from time of removal until reset but shall be
placed as soon as practicable after removal from place where growing.
Immediately after placing it shall be rolled with a light- weight roller or hand
tamped to the satisfaction of the Engineer.

Sod on slopes steeper than 3 to 1 shall be held in place by wooden pins about
1-inch square and 6-inches long, driven through the sod into the soil until they are
flush with the top of the sod.

Watering and Maintenance

The sod shall be watered as directed by the Engineer for a period of two weeks
after which ammonium nitrate shall be applied at the rate of three pounds per
1,000 square feet and the sod given a final watering.

The Contractor shall not allow any equipment or material to be placed on any
planted area and shall erect suitable barricades and guards to prevent
Contractor's equipment, labor or the public from traveling on or over any area

planted with sod.

It shall be the obligation of the Contractor to secure a satisfactory growth of grass
before final acceptance of the Project.

END OF SECTION
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