
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

INVITATION TO BID13ITB86413-K-REV-JAJ 
 
 

Roof Maintenance, Repair and Replacement Services 
County-Wide 

For 
 

Facilities & Transportation Services Department 

 
BID DUE DATE AND TIME: April 24, 2013 11:00 A.M. 
BID ISSUANCE DATE: March 15, 2013 
PRE-BID CONFERENCE DATE: Tuesday, April 2, 2013 at 3:00 P.M. 
PURCHASING CONTACT E-MAIL:  james.jones@fultoncountyga.gov    
LOCATION:  FULTON COUNTY DEPARTMENT OF PURCHASING & 
                      CONTRACT COMPLIANCE 

130 PEACHTREE STREET, S.W., SUITE 1168 
          ATLANTA, GA 30303 

                             Vision 

People              Families        Neighborhoods 

 

                           Mission 

To serve, protect and govern in concert with 

local municipalities 

 

                           Values 

People   Customer Services 

Ethics   Resource Management 

Innovation               Equal Opportunity  
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INVITATION TO BID 

ROOF MAINTENANCE, REPAIR AND REPLACEMENT SERVICES 
 
Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances necessary for 
the Roof Maintenance, Repair and Replacement Services County-wide will be received by the 
Fulton County Department of Purchasing and Contract Compliance at 130 Peachtree Street, 
S.W. Suite 1168 Atlanta, GA 30303, until 11:00a.m., local time, on Wednesday April 24, 2013, 
and then at said office publicly opened and read aloud. 
 
Description of Project: 

The Project consists of the following major elements:  providing roof maintenance, repair and 
replacement services for all Fulton County facilities on an as needed basis. The work includes all 
labor, materials, equipment, removing and disposing of existing roofing; permits and licenses 
necessary to complete projects. 
 
Permits:  
 
The Contractor shall be responsible for all inspections and ensuring compliance with all Federal, 
State and County laws and codes.  The Contractor shall be solely responsible for obtaining all 
permits for sidewalk or street closings from Fulton County. 
 
Rights of Way/Easements:  
The Contractor shall be responsible for all inspections and ensuring compliance with all Federal, 
State and County laws and codes.  The Contractor shall be solely responsible for obtaining all 
permits for sidewalk or street closings from Fulton County or the jurisdiction in which the work is 
performed. 
 
 
Bid Documents: 

The Instructions to Bidders, Bid and Contract Requirements (Bid Form, Bid Bond, Performance 
Bond, Payment Bond, Contract Agreement), and other Documents (Drawings and/or 
Specifications) may be examined at the following locations:  
 
This document and supporting documents can be downloaded at the Fulton County Website, 
http://www.fultoncountyga.gov  under “Bid Opportunities”.   
 
Subcontracting Opportunities: 
 
Potential prime contractors submitting a bid on this project for Fulton County and are seeking 
subcontractors and/or suppliers can advertise those subcontracting opportunities on the County’s 
website, http://www.fultoncountyga.gov under “Subcontracting Bid Opportunities”.   
 
Term of Contract:  

The Bidder agrees hereby to commence work under this Contract, with adequate personnel and 
equipment, on a date to be specified in a written order of the Contracting Officer and to fully 
complete all work under this Contract within 1095 consecutive calendar days (one year contract, 
with two renewal options) from and including said date. 
 
The County will make payments, within 45 days, in response to the Contractor’s monthly 
Applications for Payment, which are accompanied by the Engineer’s Certificate for Payment, for 
work performed to date plus cost of stored materials, less retainage.  Payments, Applications for 

http://www.co.fulton.ga.us/
http://www.co.fulton.ga.us/
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Payment, Certificates for Payment, and retainage shall be in accordance with the provisions of 
the Contract Documents. 
 
No Contact Provision 

It is the policy of Fulton County that the evaluation and award process for County contracts shall 
be free from both actual and perceived impropriety, and that contacts between potential vendors 
and County officials, elected officials and staff regarding pending awards of County contracts 
shall be prohibited. 
 

A. No person, firm, or business entity,  however situated or composed, obtaining a copy 
of or responding to this solicitation, shall initiate or continue any verbal or written 
communication regarding this solicitation with any County officer, elected official, 
employee, or designated County representative, between the date of the issuance of 
this solicitation and the date of the County Manager’s recommendation to the Board 
of Commissioners for award of the subject contract, except as may otherwise be 
specifically authorized and permitted by the terms and conditions of this solicitation. 

 
B. All verbal and written communications initiated by such person, firm, or entity 

regarding this solicitation, if same are authorized and permitted by the terms and 
conditions of this solicitation, shall be directed to the Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of verbal or written 

communications with County officers, elected officials, employees, or designated 
County representatives shall result in a written finding by the Purchasing Agent that 
the submitted Bid or proposal of the person, firm, or entity in violation is “non-
responsive”, and same shall not be considered for award. 

 
Bid Contact 

Information regarding the bid or bid requirements, either procedural or technical, may be obtained 
by submitting questions in writing to: 
 
Fulton County Department of Purchasing and Contract Compliance 
Attn:  James A. Jones, Assistant Purchasing Agent 
Fulton County Public Safety Building 
130 Peachtree Street, S.W. Suite 1168 
Atlanta, GA 30303       
Reference Bid # 13ITB86413K-REV-JAJ 
 
Or james.jones@fultoncountyga.gov 
 
Basis of Award 
 
The Contract, if awarded, will be awarded to the lowest responsive and responsible bidder.  No bid 
may be withdrawn for a period of sixty (60) days after the date of bid opening except as permitted 
by O.C.G.A., §36-91-41 et seq., as amended.  Each Bid must be accompanied by a Bid Bond in 
accordance with the Bid Bond Requirements provided in the Contract Documents, on a Surety 
Company’s Standard Bid Bond Form acceptable to the County in an amount no less than 5% of the 
amount bid.  The successful bidder will be required to furnish a Performance Bond and Payment 
Bond, on or before the issuance of Notice to Proceed, each in the amount of 100% of the Contract 
Amount.  All other required Contract Documents must be fully completed and executed by the 
Contractor and his/her Surety, and submitted to the Owner on or before the issuance of the Notice 
to Proceed. 
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Pre-Bid Conference 

Date:             April 2, 2013  
Time:  3:00 P.M. 
Location: Fulton County Department of Purchasing and Contract Compliance,  

Public Safety Building 
130 Peachtree Street, S.W. Suite 1168 
Atlanta, GA 30303 

 
A pre-bid conference will be held in the Fulton County Department of Purchasing and Contract 
Compliance Conference Room, located at 130 Peachtree Street, S.W. Suite 1168, Atlanta, 
Georgia 30303.  Inquiries regarding the solicitation either technical or otherwise may be 
submitted in writing prior to the pre-bid conference and will be addressed at the pre-bid 
conference.  Any additional questions asked at the pre-bid conference must be submitted in 
written form at the pre-bid conference and will be responded to in the form of an addendum with 
the County’s official responses. 
 
The Pre-bid conference will be conducted for the purpose of explaining the County’s bid process, 
the specifications/technical documents, and to provide non-binding verbal responses to questions 
concerning these bid specifications and to discuss issues from the bidder’s perspective.  
However, no verbal response provided at the pre-bid conference binds the County.  Only those 
responses to written questions that are responded to by the County in written communications will 
be official. 
 
 

END OF SECTION  
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INSTRUCTIONS TO BIDDERS 

A. Contract Documents 

The Contract Documents include the Contract Agreement, Contractor's Bid (including all 
documentation accompanying the Bid and any post-Bid documentation required by the 
County prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, 
Supplementary Conditions, Specifications, Drawings and addenda, together with written 
amendments, change orders, field orders and the Construction Manager's written 
interpretations and clarifications issued in accordance with the General Conditions on or 
after the date of the Contract Agreement.  
 
Shop drawing submittals reviewed in accordance with the General Conditions, geotechnical 
investigations and soils report and drawings of physical conditions in or relating to existing 
surface structures at or contiguous to the site are not Contract Documents.  
 
The Contract Documents shall define and describe the complete work to which they relate. 

B. Bid Preparation and Execution 

All Bids must be made on the Bid forms contained herein. The original signed Bid with 
three (3) copies shall be submitted in a sealed envelope, addressed to the Department of 
Purchasing and Contract Compliance, Fulton County Public Safety Building, 130 Peachtree 
Street, S.W., Suite 1168 Atlanta, Georgia 30303, and labeled "Bid for ITB-13ITB86413K-
REV-JAJ. 
 
 
REQUIRED SUBMITTALS:  The bidder must complete and execute the following: 
 
1. Bid Form 
2. Acknowledgement of each Addendum 
3. Bid Bond  
4. Purchasing Forms (See Submittal Check List at end of this Section), fully executed 
5. Contract Compliance Forms (See Submittal Check List at end of this Section), fully 

executed  
6. Risk Management Insurance Provisions Form 
7. OSHA Certificate for Superintendent-10 Hour Requirement 
8. References- Provide three (3) references on major building construction projects 

50,000 – 100,000 sq. ft. 
9. Contractor’s Warranty-submit standard contractor warranty information  
10. Installer Warranty-submit installer warranty for two (2) years 
 
Any bids received after the stated time and date will not be considered. It shall be the sole 
responsibility of the bidder to have his/her bid delivered to the Fulton County Department of 
Purchasing and Contract Compliance for receipt on or before the stated time and date (see 
Section 00020). If a bid is sent by U.S. Mail, the bidder shall be responsible for its timely 
delivery to the Purchasing Department.  Bids delayed by mail will not be considered, shall 
not be opened, and arrangements shall be made for their return at the bidder's request and 
expense. 
 
Bid shall be publicly opened, with only the names and total bid price of the bidders 
disclosed at the opening. 
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C. Addenda and Interpretations 

No interpretations of the meaning of the Drawings, Specifications or other pre-bid 
documents will be made to any Bidder orally.  
 
Bidders requiring clarification or interpretation of the Contract Documents shall make a 
request in writing, either by mail, hand delivery, e-mail or fax, to the Purchasing Agent at 
the address below.  To be given consideration, requests must be received no later than 
2:00 PM, April 8, 2013.  The County will not respond to any requests, oral or written, 
received after this date.  Telephone inquiries will not be accepted. 
 
 Fulton County Department of Purchasing and Contract Compliance 
 Attn: James A. Jones, Assistant Purchasing Agent  
 Fulton County Public Safety Building 
 130 Peachtree Street, S.W., 1168 
 Atlanta, GA  30303 
 Fax:  (404) 893-1744 
 james.jones@fultoncountyga.gov 
 Reference Bid # 13ITB86413K-REV-JAJ 
 
Only communications from firms that are in writing and signed will be recognized by the 
County as duly authorized expressions on behalf of proposers/bidders.  Any and all such 
interpretations and any supplemental instructions will be in the form of written Addenda to 
the Contract Documents which, if issued, will be mailed, shipped or faxed to all prospective 
Bidders (at the respective addresses furnished) prior to the date fixed for the opening of 
Bids. 
 
Failure of Bidders to receive or acknowledge any Addendum shall not relieve them of any 
obligation under the Bid.  All Addenda shall become part of the Contract Documents. 

D. Site Examination 

There will not be a scheduled site visit for this project.   

E. Bidder’s Modification and Withdrawal of Bids 

A Bidder may modify or withdraw its bid by written request, provided that the request is 
received by the County prior to the bid due date and time at the address to which bids are 
to be submitted.  Provided further, that in case of an electronic request (i.e. facsimile, e-
mail, etc.) a written confirmation thereof over the authorized signature of the  Bidder must 
be received by the County at the address to which original Bids are to be submitted within 
three (3) calendar days after issue of the electronic message.  Following withdrawal of its 
bid, the Bidder may submit a new bid, providing delivery is affected prior to the established 
bid opening date and time.  No bid may be withdrawn after bid due date for sixty (60) 
calendar days. 

F. Bid and Contract Security 

A Bid Bond for an amount equal to five percent (5%) of the bid amount must accompany 
each Proposal. The bid bond shall be submitted in a separate, sealed envelope marked 
“Bid Bond”.  
 
Bids must be accompanied by a bid bond or certified check in an amount of five 
percent (5%) of the TOTAL AMOUNT of the base bid.  The bid bond or certified check shall 
apply ONLY TO THIS BID.  The bid name and contract number must appear on the 
security instrument.  The bond must remain in full force and effect until the Bidder executes 
the final Contract.  Bids not satisfying the bonding requirements of this project will be 
declared non-responsive. 
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Any bid bond, performance bond, payment bond, or security deposit required for public 
works construction contract shall be approved and filed with purchasing agent.  At the 
option of the County, if the surety named in the bond is other than a surety company 
authorized by law to do business in this state pursuant to a current certificate of authority to 
transact surety business by the Commissioner of Insurance, such bond shall not be 
approved and filed unless such surety is on the United States Department of Treasury’s list 
of approved bond sureties.   
 
A Purchasing Agent shall approve as to form and as to the solvency of the surety any bid 
bond, performance bond, or payment bond required by this.  In the case of a bid bond, 
such approval shall be obtained prior to acceptance of the bid or proposal.  In the case of 
payment bonds and performance bonds, such approval shall be obtained prior to the 
execution of the contract. 
 
Whenever, in the judgment of the County: 
(1) Any surety on a bid, performance, or payment bond has become insolvent; 
(2) Any corporation surety is not longer certified or approved by the Commissioner of 

Insurance to do business in the state; or 
(3) For any cause there are no longer proper or sufficient sureties on any or all the bonds  
 
The County may require the contractor to strengthen any or all of the bonds or to furnish a 
new or additional bond or bonds within ten days.  Thereupon, if so ordered by the County, 
all work on the contract shall cease unless such new or additional bond or bonds are 
furnished.  If such bond or bonds are not furnished within such time, the County may 
terminate the contract and complete the same as the agent of and at the expense of the 
contractor and his or her sureties. 
 
As a condition of responsiveness the bidder must contain a Bid Bond for an amount equal 
to 5% of the bid amount.  The Bid Bond shall be included in a separate envelope marked 
on the outside “Bid Bond”.  Checks or letters of credit of any type will not be accepted. A 
certified cashier’s check will be acceptable.  Provide a completed and fully executed Bid 
Bond.  When the bidder’s package is opened, a purchasing agent will verify the presence of 
the Bid Bond and remove it from the Proposal Package. 
 
If the bidder withdraws its bid from the competition after the selection of its bid for a reason 
not authorized by Georgia law, the County will proceed on the Bid Bond, along with any 
other available remedies. 
 
The Surety of the Bid Bond shall be from a surety company authorized to do business in 
the State of Georgia, shall be listed in the Department of Treasury Circular 570, and shall 
have an underwriting limitation in excess of 100% of the bid amount. The Bonds and Surety 
shall be subject to approval by the County Attorney. 
 
Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with each bond 
a certified and effectively dated copy of their power of attorney. 

G. Right to Reject Bids 

The County reserves the right to reject any or all bids and to waive informalities. No bids 
will be received after the time set for opening bids. Any unauthorized conditions, limitations 
or provisions attached to the Bid, except as provided herein, will render it informal and may 
cause its rejection. Unbalanced bids will be subject to rejection. Any bidder may withdraw 
his/her bid, either personally or by telegraphic or written request, at any time prior to the 
scheduled closing time for receipt of bids. Telegraphic or written requests for withdrawal 
must be in the possession of the County prior to the closing time for receipt of bids. 
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H. Applicable Laws 

All applicable laws and regulations of the State of Georgia and ordinances and regulations 
of Fulton County shall apply.  Protestors shall seek resolution of their complaints in the 
manner provided in the Fulton County Code of Laws §2-324, which is incorporated by 
reference herein. 

I. Examination of Contract Documents 

Prospective bidders shall examine the contract documents and before submitting a bid, 
shall make a written request to the County for an interpretation or correction of any 
ambiguity, in consistency or error therein which could be discovered by a bidder.  At the bid 
opening each bidder shall be presumed to have read and be familiar with the contract 
documents. 

J. Indemnification and Hold Harmless Agreement 

See Section 00490, Insurance and Risk Management Provisions page 3, Indemnification 
and Hold Harmless Agreement 

K. Bid Opening 

Bids will be opened in public and read aloud. All bidders are requested to be present at the 
opening. 

L. Determination of Successful Bidder 

Fulton County desires to complete this work in a timely manner.  The Contract will be 
awarded to the lowest responsive, responsible bidder(s), if awarded.   
 
1. Responsibility:  The determination of the bidder’s responsibility will be made by the 

County based on whether the bidder meets the following minimum requirements:  
 

a. The County reserves the right to reject any bid if the evidence submitted 
by, or investigation of, the bidder fails to satisfy the County that he/she is 
properly qualified to carry out the obligations of the Contract. 

b. Maintains a permanent place of business individually or in conjunction with 
the prime contractor. 

c. Has the appropriate and adequate technical experience.  Designated 
Project Manager must be proficient in all aspects of contracted work. 

d. Has adequate personnel and equipment to do the work expeditiously. 
e. Has suitable financial means to meet obligations incidental to the work. 

 
2. Responsiveness: The determination of responsiveness will be made by the County 

based on a consideration of whether the bidder has submitted a complete Bid form 
without irregularities, excisions, special conditions, or alternative bids for any item 
unless specifically requested in the Bid form. 

  
M. Georgia Utility Contractors License (N/A) 

A Utility Contractor’s License is required to perform this work in accordance with 
O.C.G.A. §43-14-8.2(h).  Form C1: Georgia Utility License Certification in Section 5, 
Purchasing Forms must be completed and submitted by the contractor/subcontractor 
performing the work.   
 

N. General Contractors License (APPLICABLE)  
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Effective July 1, 2008, all general contractors are required to be licensed by the State of 
Georgia to perform the following work; construction; construction management services; or 
design-build services as a prime contractor, joint venture partner, or as a subcontractor to a 
design professional acting as prime contractor as part of a design-build entity or 
combination, unless exempted from holding such license pursuant to Georgia law 
(O.C.G.A. 43-41-17). If exempted, Contractor must submit a copy of their Georgia 
Department of Transportation Certificate of Qualification with their bid submittal.  
 
Bidders must complete Form C2: Georgia General Contractors License Certification in 
Section 6, Purchasing Forms.  Failure to provide the required license shall deem your bid 
non-responsive.  
  

O. Professional Licenses (APPLICABLE)  

The State of Georgia requires that the following professions are required by state law to be 
licensed:   

   
1. Electricians 
2. Plumbers 
3. Conditioned Air Contractors 
4. Low voltage Contractors 

 
Bidders and any sub-contractors performing any of the above described work must provide 
a copy of their license for the work they will perform on this project.  Bidders must complete 
Form C3: Georgia Professional License Certification in Section 6, Purchasing Forms 
Failure to provide the required license may deem your bid non-responsive. 

P. Wage Clause 

Pursuant to 102-391, Each Contractor shall agree that in the performance of the Contract 
he will comply with all lawful agreements, if any, which the Contractor had made with any 
association, union, or other entity, with respect to wages, salaries, and working conditions, 
so as not to cause inconvenience, picketing, or work stoppage. 

Q. Notice of Award of Contract 

As soon as possible, and within sixty (60) days after receipt of bids, the County shall notify 
the successful Bidder of the Award of Contract. 
 
The award shall be made by the Board of Commissioners of Fulton County to the lowest 
responsive, responsible bidder(s) as soon as possible after receipt of bids, taking into 
consideration price and the responsiveness to the requirements set forth in the Invitation for 
Bid.  In such case, no claim shall be made by the selected Contractor(s) for loss of profit if 
the contract is not awarded or awarded for less work than is indicated and for less than the 
amount of his bid.  The total of the awarded contract shall not exceed the available funds 
allocated for this project. 
 
Should the County require additional time to award the contract, the time may be extended 
by mutual agreement between the County and the successful bidder.  If an Award of 
Contract has not been made within sixty (60) days from the bid date or within the extension 
mutually agreed upon, the Bidder may withdraw the Bid without further liability on the part 
of either party. 
 
Any award made by the Board of Commissioners as a result of this bid will begin from the 
date of the notice to proceed. The Bidder agrees hereby to commence work under this 
Contract, with adequate personnel and equipment, on a date to be specified in a written 
order from the user department.   The contract shall become effective on the Contract Date 
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and shall continue in effect until the end of the term of the contract or until the project has 
been closed-out unless earlier terminated pursuant to the termination provisions of the 
contract.   

R. Execution of Contract Documents 

Upon notification of Award of Contract, the County shall furnish the Contractor the 
conformed copies of Contract Documents for execution by the Contractor and Contractor’s 
surety. 
 
Within ten (10) days after receipt the Contractor shall return all the documents properly 
executed by the Contractor and the Contractor’s surety.  Attached to each document shall 
be an original power-of-attorney for the person executing the bonds for the surety and 
certificates of insurance for the required insurance coverage.    
 
After receipt of the documents executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the County shall complete the execution of the 
documents.  Distribution of the completed documents will be made upon completion. 
 
Should the contractor and/or surety fail to execute the documents within the time specified, 
the County shall have the right to proceed on the Bid Bond accompanying the bid. 
 
If the County fails to execute the documents within the time limit specified, the Contractor 
shall have the right to withdraw the Contractor’s bid without penalty. 
 
Should an extension of any of the time limits stated above be required, this shall be done 
only by mutual agreement between both parties. 
 
Any agreement or contract resulting from the acceptance of a bid shall be on a County 
approved document form.  The County reserves the right to reject any agreement that does 
not conform to the Invitation for Bid and any County requirements for agreements and 
contracts.  The County reserves the right to modify the agreement resulting from this bid 
upon the recommendation of the County Attorney. 

S. Joint Venture  

Any Bidder intending to respond to this solicitation as a joint venture must submit an 
executed joint venture agreement with its offer.  The agreement must designate those 
persons or entities authorized to execute documents or otherwise bind the joint venture in 
all transactions with Fulton County, or be accompanied by a document, binding upon the 
joint venture and its constituent members, making such designation.  Offers from joint 
ventures that do not include these documents will be rejected as being non-responsive. 

T. Contractors Compliance With All Assurances And/Or Promises Made In Response 
To Procurement 

Should any Bidder submit a response to the County promising to provide a certain level of 
service for either the scope of work, MFBE participation, or any other matter, including 
where such promise or assurance is greater than what is required by the procurement 
documents, and should this response containing the promise or assurance be accepted by 
the County and made a part of the Contract Documents, then this degree or level of service 
promised by the bidder relating to the scope of work, MFBE participation, or other matter 
shall be considered to be a material part of the Agreement between the bidder and the 
County, such that the bidder’s failure to provide the agreed upon degree or level of service 
or participation shall be a material breach of the Agreement giving the County just cause to 
terminate the Agreement for cause, pursuant to the General Conditions of the Agreement. 
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U.   Georgia Security and Immigration Compliance Act 
 
This Invitation to Bid is subject to the Georgia Security & Immigration Compliance Act.  
Pursuant to the Georgia Security & Immigration Compliance Act of 2006, as amended on 
May 11, 2009, bidders and proposers are notified that all bids/proposals for services that 
are to be physically performed within the State of Georgia must be accompanied by proof 
of their registration with and continuing and future participation in the E-Verify program 
established by the United States Department of Homeland Security.  A completed 
affidavit must be submitted on the top of the bid/proposal at the time of submission, prior 
to the time for opening bids/proposals.  Under state law, the County cannot consider any 
bid/proposal which does not include a completed affidavit.  It is not the intent of this 
notice to provide detailed information or legal advice concerning the Georgia Security & 
Immigration Compliance Act.  All bidders/proposers intending to do business with the 
County are responsible for independently apprising themselves and complying with the 
requirements of that law and its effect on County procurements and their participation in 
those procurements.  For additional information on the E-Verify program or to enroll in the 
program, go to: https://e-verify.uscis.gov/enroll. 

 
See Section 00420, Purchasing Forms & Instructions for declarations and affidavits.  

 

V.  Bid General Requirements 

The following information pertains to the submission of a Bid to Fulton County, and 
contains instructions on how Bids must be presented in order to be considered.  Listed 
below are the requirements for all Bidders interested in doing business with Fulton County. 
 
1. The Bid sheets included in this Invitation to Bid (“Bid”) must be fully completed and 

returned with the Bid unless otherwise specified in writing by the Purchasing 
Department.  Type or neatly print the date, company name, and the full legal name and 
title of the person(s) signing the Bid in the place provided at the bottom of each Bid 
sheet.  Any additional sheets submitted must contain the same signature and Bidder 
information. 
 

2. All signatures must be executed by person(s) having contracting authority for the 
Bidder. 
 

3. Absolutely no fax Bids or reproduction Bids will be accepted, except that photocopies  
may be submitted in addition to the original when multiple copies of the Bid are 
specifically requested in the solicitation.  
 

4. The envelope in which the Bid response is submitted must be sealed and clearly 
labeled with the Bid number, project title, due date and time, and the name of the 
company or individual submitting the proposal.  Bids must be received by the opening 
date and time shown on this Bid in order to be considered.  The Purchasing Agent has 
no obligation to consider Bids which are not in properly marked envelopes.  Contract 
Compliance submittals shall be submitted in a separate sealed envelope or package. 
 

5. The original and the required number of copies of the Bid must be returned to: 
 
Fulton County Purchasing Agent 
Fulton County Department of Purchasing and Contract Compliance 
130 Peachtree Street, S.W., Suite 1168 
Atlanta, Georgia 30303 
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Any inquiries, questions, clarifications or suggestions regarding this solicitation should 
be submitted in writing to the Purchasing Contact Person.  Contact with any other 
County personnel in regard to a current solicitation is strictly prohibited in accordance 
with Fulton County “No Contact Provision” policy outlined in S35 and in Section 00020, 
Invitation to Bid. 
 

6. Show information and prices in the format requested.  Prices are to be quoted F.O.B. 
Destination, and must include all costs chargeable to the Contractor executing the 
Contract, including taxes.  Unless otherwise provided in the Contract, Fulton County 
shall have no liability for any cost not included in the price.  The Contractor shall 
provide Fulton County the benefit through a reduction in price of any decrease in the 
Contractor’s costs by reason of any tax exemption based upon Fulton County’s status 
as a tax-exempt entity. 
 

7. All prices Bid must be audited by the Bidder to ensure correctness before the Bid is 
submitted.  The Bidder is solely responsible for the accuracy of information placed on a 
Bid sheet, including prices. Clerical or mathematical error is insufficient to void a 
successful Bid but a Bidder may withdraw a sealed Bid prior to opening without a 
penalty. 
 

8. All prices must be submitted in the format requested and less all trade discounts.  
When multiple items are being Bid, Bidder must show both the unit price and the total 
extended price for each item. When applicable, the Bidder must include an additional 
lump sum Bid for groups or items.  In the event a Bidder is offering an additional 
discount on groups of items, Bidder must indicate the total lump sum Bid for the 
particular group of items before any extra discount, the amount of extra discount, and 
the net total for the particular group.  In the event of an extension error, unit pricing 
shall prevail. 
 

9. By submitting a signed Bid, Bidder agrees to accept an award made as a result of that 
Bid under the terms and conditions spelled out in the Bid documents.  In the event of a 
conflict between the different Bid documents, the County’s cover Contract (if used) 
shall have precedence, followed in order by the Invitation to Bid, Purchase Order, Bid, 
Contractor’s Warranty Agreement, Maintenance Agreement, and/or other Contractor 
provided agreements.  

 
10. A Bidder may submit only one (1) Bid response for each specific Bid solicitation unless 

otherwise authorized in the specifications. 
 

11. All prices submitted by the Bidder to Fulton County must be guaranteed by the 
authorized person(s) against any price increase for the time period designated in the 
Bid specifications, and Fulton County must be given the benefit of any price decrease 
occurring during such designated time period. 
 

12. All items Bid must be new. Used, rebuilt and refurbished items will not be considered 
unless specifically authorized by Fulton County in the written specifications. 
 

13. All Bidders must specify in the Bid response the earliest actual delivery date for each 
item unless otherwise specified in writing by Fulton County.  The delivery date may be 
a factor in deciding the Bidder’s capability to perform. 
 

14. A successful Bidder’s delivery ticket(s) and invoice(s) must list each item separately 
and must show Fulton County’s purchase order number as well as the proper 
department and address to which delivery was made, as listed on the purchase order 
or in the Bidder’s contract with Fulton County. 
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15. Unless clearly shown as “no substitute” or words to that effect, any items in this 
invitation to Bid which have been identified, described or referenced by a brand name 
or trade name are for reference only.  Such identification is intended to be descriptive 
but not restrictive, and is to indicate the general quality and characteristics of products 
that may be offered.  Each item Bid must be individually identified as to whether it is a 
specified item or an equivalent item by typing or printing after the item(s):  The brand 
name; model or manufacturer’s number, or identification regularly used in the trade.  
Deviations from the specifications must be clearly and fully listed on the Bid sheet, 
including photographs or cuts, specifications, and dimensions of the proposed 
“alternate”.  Fulton County is the sole judge of “exact equivalent”, or “alternate”.  The 
factors to be considered are: function, design, materials, construction, workmanship, 
finishes, operating features, overall quality, local service facilities, warranty terms and 
service, and other relevant features of item(s) Bid. 
 

16. For all Bids, Fulton County reserves the right to request representative samples.  If 
requested, samples must be delivered at the Bidder’s cost within three (3) business 
days.  Samples are submitted at the risk of the Bidder and may be subjected to 
destructive tests by Fulton County. Samples must be plainly tagged with Fulton 
County’s Bid number, item name, manufacturer, and the name of the Bidder. 
 

17. Item(s) Bid must be complete and ready to operate.  No obvious omissions of 
components or necessary parts shall be made even though the specifications may not 
detail or mention them.  Unit(s) must be furnished with factory installed equipment and 
must be comparable with the basic form, fit, and functional requirements which are all 
to be included in the base price as well as any other equipment included as standard 
by the manufacturer or generally provided to the buying public. 
 

18. All successful Bidders must assume full responsibility for all item(s) damaged prior to 
F.O.B. Destination delivery and agree to hold harmless Fulton County of all 
responsibility for prosecuting damage claims. 
 

19. All successful Bidders must assume full responsibility for replacement of all defective or 
damaged goods within thirty (30) days of notice by Fulton County of such defect or 
damage. 
 

20. All successful Bidders must assume full responsibility for providing or ensuring 
warranty service on any and all items including goods, materials, or equipment 
provided to the County with warranty coverage.  If a successful Bidder is not the 
manufacturer, all manufacturers’ warranties must be passed through to Fulton County.  
The Bidder and not Fulton County is responsible for contacting the manufacturer of the 
warranty service provided during the warranty period and supervising the completion of 
the warranty service to the satisfaction of Fulton County. 
 

21. As a successful Bidder providing any equipment which requires fitting and assembly, 
the Bidder shall be solely responsible for such installation being performed by a 
manufacturer’s authorized or approved servicer or an experienced worker, utilizing 
workmanship of the highest caliber.  The Bidder must verify all dimensions at the site, 
shall be responsible for their correctness, and shall be responsible for the availability of 
replacement parts when specified in writing by Fulton County in the specifications, 
purchase order, or other contract. 
 

22. A successful Bidder is solely responsible for disposing of all wrappings, crating, and 
other disposable material upon deliver of item(s). 
 

23. All Bidders are required to be authorized distributors or regularly engaged in the sale or 
distribution of the type of goods, materials, equipment or services for which the Bidder 
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is submitting a Bid response in addition, all Bidders are required to provide Fulton 
County with three (3) written references documenting the successful completion of Bids 
or contracts for the types of items including goods, materials, equipment, or services for 
which the Bidder is submitting a Bid response.  In instances where a Bidder has never 
supplied such goods, material, equipment, or services before, the Bidder must submit 
with the Bid response a statement and supporting documentation demonstrating such 
expertise, knowledge, or experience to establish the Bidder as a responsible Bidder, 
capable of meeting the Bid requirements should an award be made.  No exceptions to 
this provision will be made unless authorized in the Bid specifications. 
 

24. Bidders may be required to furnish evidence that they maintain permanent places of 
business of a type and nature compatible with their Bid proposal, and are in all respects 
competent and eligible vendors to fulfill the terms of the specifications.  Fulton County 
may make such investigations as it deems necessary to determine the ability of the 
Bidder to perform such work, and reserves the right to reject any Bidder if evidence 
fails to indicate that the Bidder is qualified to carry out the obligation of the Contract and 
to complete the work satisfactorily. 
 

25. All Bidders must comply with all Fulton County Purchasing laws, policies, and 
procedures, non-discrimination in contracting and procurement ordinances, and 
relevant state and federal laws including but not limited to compliance with EEOC hiring 
guidelines and requirements under the Americans with Disabilities Act.  Successful 
Bidder must obtain all permits, licenses, and inspections as required and furnish all 
labor, materials, insurance, equipment, tools, supervision, and incidentals necessary to 
accomplish the work in these specifications. 
 

26. If a successful Bidder is unable or unwilling to enter into a Contract with Fulton County 
subsequent to being granted an award, or who fails to perform in accordance with the 
Bid specifications the Bidder will be subject to damages and all other relief allowed by 
law. 
 

27. Successful Bidders contract directly with Fulton County and are the party or parties 
obligated to perform.  Contracts may not be assigned and any failure to perform the 
Contract in accordance with the specifications will constitute a breach of Contract and 
may result in a Bidder being found to be “non-responsive” in the future. 
 

28. In case of default by the successful Bidder, Fulton County may procure the articles for 
services from another source and hold the successful Bidder responsible for any 
resulting excess cost. 
 

29. The County may award any Bid in whole or in part to one or more vendors or reject all 
Bids and/or waive any technicalities if it is in the best interests of the County to do so.  
In the event that all Bids are not rejected, Bids for items including goods, materials, 
equipment, and services will be awarded to the lowest “responsible” Bidder(s) as 
determined by Fulton County.  Submitting the lowest Bid, as published at the Bid 
opening, does not constitute an award or the mutual expectation of an award of a 
Contract and purchase order.  For purposes of this notice and the attached Bid sheets, 
a purchase order is a Contract to provide items including goods, materials, equipment, 
and services and is intended to have the full force and effect of a Contract.  A breach of 
the terms and conditions of a purchase order constitutes a breach of Contract. 
 

30. Bids for projects that are solicited pursuant to the Georgia Local Government Public 
Works Construction Law (O.C.G.A. § 36-91-1 et seq.) may withdrawn as follows:   
 
Competitive sealed Bids (“Bid”) may not be revoked or withdrawn until 60 days after the 
time set by the governmental entity for opening of Bids. At the end of this time period, 
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the Bid will cease to be valid, unless the Bidder provides written notice to the County 
prior to the scheduled expiration date that the Bid will be extended for a time period 
specified by the County.  
 

31. In the evaluation of the Bids, any award will be subject to the Bid being: 
 
a. Compliant to the specification – meets form, fit, and function requirements stated or 

implied in the specification. 
b. Lowest cost to the County over projected useful life. 
c. Administratively Compliant – Including all required bonds, insurance, established 

quality of work and general reputation, financial responsibility, relevant experience, 
and related criteria. 

 
32. All proposals and Bids submitted to Fulton County are subject to the Georgia “Open 

Records Act”, Official Code of Georgia, Annotated (O.C.G.A.) §50-18-70 et seq.  
 

33. All proposals and Bids submitted to Fulton County involving Utility Contracting are 
subject to the Georgia law governing licensing of Utility Contractors, O.C.G.A. §43-14-
8.2(h).  The Utility Contractor License number of the person who will perform the utility 
work shall be written on the face of the Bid envelope. 
 

34. The apparent silence of this specification, and any supplement thereto, as to details, of 
the omission from it of a detailed description concerning any point, will be regarded as 
meaning only the best commercial practices are to prevail.  Only materials of the 
highest quality, correct type, size, and design are to be used.  All interpretations of this 
specification will be made upon the basis of this statement, with Fulton County 
interpretation to prevail. 
 

35. It is the policy of Fulton County that the evaluation and award process for County 
contracts shall be free from both actual and perceived impropriety, and that contacts 
between potential vendors and County officials, elected officials and staff regarding 
pending awards of County contracts shall be prohibited. 
 
a. No person, firm, or business entity,  however situated or composed, obtaining a 

copy of or responding to this solicitation, shall initiate or continue any verbal or 
written communication regarding this solicitation with any County officer, elected 
official, employee, or designated County representative, between the date of the 
issuance of this solicitation and the date of the County Manager’s recommendation 
to the Board of Commissioners for award of the subject contract, except as may 
otherwise be specifically authorized and permitted by the terms and conditions of 
this solicitation. 

 
b. All verbal and written communications initiated by such person, firm, or entity 

regarding this solicitation, if same are authorized and permitted by the terms and 
conditions of this solicitation, shall be directed to the Purchasing Agent. 

 
c. Any violation of this prohibition of the initiation or continuation of verbal or written 

communications with County officers, elected officials, employees, or designated 
County representatives shall result in a written finding by the Purchasing Agent that 
the submitted Bid or proposal of the person, firm, or entity in violation is “non-
responsive”, and same shall not be considered for award. 

 
36. Any Bidder intending to respond to this solicitation as a Joint Venture must submit an 

executed Joint Venture Agreement with this Bid.  This agreement must designate those 
persons or entities authorized to execute documents or otherwise bind the Joint 
Venture in all transactions with Fulton County, or are accompanied by a document, 
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binding upon the Joint Venture and its constituent members, making such designation.  
Bids from Joint Ventures that do not include these documents will be rejected as being 
“non-responsive”. 
 

37. Any Bidder intending to respond to this solicitation must complete all of the 
Procurement Affidavit Forms provided in this solicitation.  Bids that do not include these 
completed documents will be rejected as being “non-responsive”.  
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Required Bid Submittal Check List for Invitation To Bid (ITB) 

 
The following submittals shall be completed and submitted with each bid (see table below 
“Required Bid Submittal Check List.”).  Please check to make sure that the required submittals 
are in the envelope before it is sealed.  Failure to submit all required submittals may deem 
your proposal non-responsive. 
 
Submit one (1) Original bid, signed and dated and three (3) complete copies of the Original Bid 
including all required documents. 
 

Item # Required Bid Submittal 

Check List 

Check (√) 

 

1 Bid Form (Section 00300) – All dollar amounts must be both in writing AND 
figures and represent prices for the published scope of work without exceptions. 

 

2 Acknowledgement of each Addendum (acknowledged both on the Bid Form, 
Section 00300, and on the form included with each addendum). 

 

3 Bid Bond (Section 00410) (separate envelope if Public Works Construction 
project) 

 

4 Purchasing Forms (Section 00420) 
Form A  -  Non-Collusion Affidavit of Prime Bidder/Offeror 
Form B  -  Certificate of Acceptance of Request for Bid/Proposal    
                 Requirements  
Form C1-  Georgia Utility Contractor License (not- applicable) 
Form C2-  Georgia General Contractors License (not-applicable) 
Form C3-  Georgia Professional Licenses (applicable)  
Form D  -  Certificate Regarding Debarment  
Form E  -  Disclosure Form & Questionnaire  
Form F -  Georgia Security and Immigration Contractor Affidavit and   
                 Agreement 
Form G  -  Georgia Security and Immigration Subcontractor Affidavit 
 

 

5 Office of Contract Compliance Requirements (Section 00430) 
      Exhibit A  -  Promise of Non-Discrimination (for Prime and each Sub) 
      Exhibit B  -  Employment Record (for Prime and each Sub) 
      Exhibit C  -  Schedule of Intended Subcontractor Utilization 
      Exhibit D  -  Letter of Intent to Perform as Subcontractor 
      Exhibit E  -  Declaration Regarding Subcontractor Practices 
      Exhibit F  -  Joint Venture Disclosure Affidavit 
      Exhibit G  -  Prime Contractor/Subcontractor Utilization Report  
      Equal Business Opportunity Plan (EBO Plan) 

 

6 Risk Management Insurance Provisions Form (Section 00490) and proof of 
insurance, either letter from insurer or Certificate of Insurance. 

 

7 Contractor Warranty Form  

8 Installer Warranty Form  

9 OSHA Certificate for Superintendent- 10 Hour Requirement  

10 References- Provide three (3) references on major building construction project 
of 50,000 – 100,000 sq. ft. 

 

 

END OF SECTION 
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BID FORM 

 
Submitted To:  Fulton County Government 
 
Submitted By:  ______________________ 
 
For: 13ITB86413-K-REV-JAJ  
Roof Maintenance, Repair and Replacement Services  
County-Wide 
 
 

Submitted on ____________________, 20__. 
 
The undersigned, as Bidder, hereby declares that the only person or persons interested in the Bid 
as principal or principals is or are named herein and that no other person than herein mentioned 
has any interest in this Bid or in the Contract to be entered into; that this Bid is made without 
connection with any other person, company or parties making a Bid; and that it is in all respects 
fair and in good faith without collusion or fraud. 
 
The Bidder further declares that he has examined the site of the work and informed himself fully 
in regard to all conditions pertaining to the place where the work is to be done; that he has 
examined the Drawings and Specifications for the work and contractual documents relative 
thereto, and has read all instructions to Bidders and General Conditions furnished prior to the 
openings of bids; that he has satisfied himself relative to the work to be performed. 
 
The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of 
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all 
necessary materials, equipment, machinery, tools, apparatus, means of transportation and labor 
necessary, and to complete the construction of the work in full and complete accordance with the 
shown, noted, and reasonably intended requirements of the Specifications and Contract 
Documents to the full and entire satisfaction of the Board of Commissioners of Fulton County, 
Atlanta, Georgia, with a definite understanding that no money will be allowed for extra work 
except as set forth in the attached General Conditions and Contract Documents for the following 
prices. 
 
THE BASE BID IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY 
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST RESPONSIBLE 
BIDDER. 
 
The base bid may not be withdrawn or modified for a period of sixty (60) days following the 
receipt of bids. 
 
BASE BID AMOUNT (Total from Projects A, B and C) 
 
$             
(Dollar Amount In Numbers) 
 
             
(Dollar Amount in Words) 
 
The Bidder agrees hereby to commence work under this Contract, with adequate personnel and 
equipment, on a date to be specified in a written order of the Contracting Officer and to fully 
complete all work under this Contract within One Thousand Ninety-Five (1,095) consecutive 
calendar days from and including said date.  
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The Bidder declares that he understands that the quantities shown for the unit prices items are 
subject to either increase or decrease, and that should the quantities of any of the items of work 
be increased, the Bidder proposes to do the additional work at the unit prices stated herein; and 
should the quantities be decreased, the Bidder also understands that payment will be made on 
the basis of actual quantities at the unit price bid and will make no claim for anticipated profits for 
any decrease in quantities; and that actual quantities will be determined upon completion of work, 
at which time adjustments will be made to the contract amount by direct increase or decrease. 
 
The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract 
Agreement and Bonds within ten days after receipt of conformed contract documents for 
execution, the Bid Bond accompanying his bid and the monies payable thereon shall be paid into 
the funds of the Owner as liquidated damages for such failure. 

Enclosed is a Bid Bond in the approved form, in the sum of: 
 
          Dollars 
 
($   ) according to the conditions of “Instructions to Bidders” and provisions  

thereof.  

The undersigned acknowledges receipt of the following addenda (list by the number and date 
appearing on each addendum) and thereby affirms that its Bid considers and incorporates any 
modifications to the originally issued Bidding Documents included therein. 
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
 
BIDDER:            
 
  Signed by:           
    [Type or Print Name] 
 
 Title:            
 
 Business Address:          
         
                 
  
                 
 
 Business Phone:             
 
 Bidder’s Contractor License No:        
          [State/County] 
 
 License Expiration Date:         
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Note:  If the Bidder is a corporation, the Bid shall be signed by an officer of the corporation; if a 
partnership, it shall be signed by a partner.  If signed by others, authority for signature shall be 
attached. 
 
The full name and addresses of persons or parties interested in the foregoing Bid, as principals, 
are as follows:  
 

Name Address 

              

              

              

              

              

              

              

END OF SECTION 
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Project:   A 
    

  Quantity Unit 
 Price 

Submitted 
Total 

Metal Roof         

Panels 14"-16" 0.C.X30' (as marked on 
drawing) 

190 Lf     

Gutter L.F. 190 Lf     

Downspouts-55:4" 14 ea x12' 17 ea     

Ridge Cover-160x 12" (6" on each side) 190 In.ft.     

Flat Perimeter Trim-14" 300 Int.     

Counter flashing and Flashing 110 Int.     

Metal Roof flashing boot @ plumbing 
penetrations 

3 ea     

Modified Bitumen Roof         

Insulation-1.5" thick 4'x 8 ft 1,000 sq.ft.     

Vents Lead Boots- 4 ea     

Coverboard 1/2"- 5 squares 500 D     

Heat Stack-12" 3 Ea     

Power Vent-2'x 2' 3 Ea     

Pitch Pocket-4"x 4" 3 Ea     

Insulation Fasteners and Plates-1,000 ea 
per box 

1 Bx     
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Tapered Insulation Curbs-12 square ft x 
(V slope) 

12 sq.ft.     

Tapered Insulation at Scupper-28 sq ft x 
(1/4" slope) 

28 sq.ft.     

Adhesive Cold Applied Field 50 Pails     

Adhesive Cold Applied Flashing 12 Pails     

Cant Strip 160 L.F. 160 In.ft.     

Roof Cement 10 gal     

Hot Asphalt 0.5 tons     

Cold modified Asphalt Cement 3 pails     

Counter flashing 220X6" 220 Int.     

Modified Bitumen Rolls 33" x 36 inches 
Granular 180 mil 

10 rolls     

Drain Inserts 15 ea     

Drain Covers 5 ea     

Equipment         

Crane- up to 150' 1 day     

Dumpsters- 30cu.yd 5 days     

Labor         

Flat Roof Labor "M/B" 160 HR     

Steep Roof Labor- "Metal 80 HR     
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Warranty         

10 year NDL, Labor and Material continuous - 
Please indicate if the warranty is included in 
the price, if it not included please. provide a 
price     

Included in 
price $0.00  

Total Cost        $                  -    
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Project: B         

  Quantity Unit 
 Price 

Submitted 
Total 

Metal Roof         

Panels 14"-16" 0.C.X30' (as marked on drawing) 290 Lf.     

Gutter L.F. 260 In.ft.     

Downspouts-55:4" 14 ea x12' 14 ea     

Ridge Cover-160x 12" (6" on each side) 160 In.ft.     

Flat Perimeter Trim-14" 300 Int.     

Counter flashing and Flashing 110 Int.     

Modified Bitumen Roof         

Insulation-1.5" thick 4'x 8 ft 2,000 sq.ft.     

Vents Lead Boots- 5 ea     

Coverboard 1/2"- 20 squares 2,000 sq.ft.     

Heat Stack-12" 1 Ea     

Power Vent-2'x 2' 1 Ea     

Pitch Pocket-4"x 4" 1 Ea     

Insulation Fasteners and Plates-1,000 ea per 
box 

3 Bx     
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Tapered Insulation Curbs-12 square ft x (V 
slope) 

12 sq.ft.     

Tapered Insulation at Scupper-28 sq ft x (1/4" 
slope) 

28 sq.ft.     

Adhesive Cold Applied Field 50 Pails     

Adhesive Cold Applied Flashing 12 Pails     

Cant Strip 160 L.F. 160 In.ft.     

Roof Cement 15 gal     

Hot Asphalt 0.5 tons     

Cold modified Asphalt Cement 3 pails     

Counter flashing 220X3" 220 Int.     

Modified Bitumen Rolls 33" x 36 inches Granular 
180 mil 

20 rolls     

Equipment         

Crane- up to 150' 1 day     

Dumpsters- 30cu.yd 20 days     

Labor         

Flat Roof Labor "M/B" 240 HR     

Steep Roof Labor- "Metal 16 HR     

Warranty         
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10 year NDL, Labor and Material continuous - Please 
indicate if the warranty is included in the price, if it 
not included please. provide a price     

Included in 
price   

Total Cost        $                 -    
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Project: C         

  Quantity Unit 
Price 

Submitted Toatal 

Total Perimeter- 5000 LF     

Square feet of parapet wall-750 sq. ft. 750 sq.ft.     

Sq. ft. of curbs-196 sq. ft. 240 sq.ft.     

3" lso insulation board 4400 sq.ft.     

6" insulation fasteners-2 boxes each 
1000 each 

2 boxes     

Plywood Sheathing 850 sq.ft.     

3" steel plates-2 boxes each 1000 
each 

2 boxes     

Crickets-(1/4" fall per ft.) 250 sq.ft.     

Cricket fasteners-1 box, 500 each I Box     

Cricket insulation plates-1 box, 500 
each 

1 Box     
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Bonding Adhesive 25 pails     

9" rollers 30 ea     

9" frames 10 ea     

Roller poles (sticks) 10 ea     

Brushes 4" 50 ea     

Rags Box of 50 6 boxes     

Seam Cleaner 1 pail     

Cut edge treatment 2 gal     

45 mil TPO 4825 sq.ft.     

60 ml PVC 4825 sq.ft.     

modified Underlayment (peel & stick) 5,000 sq.ft.     

Nails 8 boxes     

Shingles 5,000 sq.ft.     

Nails 8 boxes     

Ridge vent 140 Int.     

Penetrations (Flat and Steep Slope)         

Vent pipes 9 ea     

Pitch pans 10 ea     

Scuppers 8 ea     



13ITB86413K-REV-JAJ Roof Maintenance, Repair and Replacement Services County-Wide Section 00300 
   Bid Form 

 

Page 12 of 14 

Bonding adhesive 4 Pails     

24X50 unsupported 3 ea     

cut edge sealant 4 gal     

Termination bar 250 In.ft.     

T bar fasteners 1 boxes     

Water stop 50 tubes     

NP-1 sealant 25 tubes     

Drip edge metal 4' 725 Int.     

Drip edge fasteners 1 boxes     

Coping 18' Wide X 3" face 380 Int.     

Equipment         

Crane- up to 150' 1 ea     

Dumpsters- 30cu.yd 10 ea     

Labor         
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Flat roof TPO labor 160 hrs     

Shingle labor 400 hrs     

          

Total Cost         
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PROJECT A TOTAL COST  

PROJECT B TOTAL COST  

PROJECT C TOTAL COST  

GRAND TOTAL  
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BID BOND  

 
No bid for a contract in Fulton County for work to be done shall be valid for any purpose unless 
the Contractor shall give a Bid Bond with good and sufficient surety payable to, in favor of, and for 
the protection of Fulton County.  The Bid Bond shall not be less than 5% of the total amount 
payable by the terms of the Contract. No bid shall be read aloud or considered if a proper bid 
bond has not been submitted. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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BID BOND 

12ITB86413K-JAJ Roof Maintenance, Repair and Replacement  
FULTON COUNTY GOVERNMENT 

 
 

KNOW ALL MEN BY THESE PRESENTS, THAT WE       

             

hereinafter called the PRINCIPAL, and          

             

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of  

     and duly authorized to transact Surety business in the 

State of Georgia, are held and firmly bound unto the Fulton County Government (COUNTY), in 

the penal sum of           

  Dollars and Cents ($    ) good and lawful money of the 

United States of America, to be paid upon demand of the COUNTY, to which payment well and 

truly to be made we bind ourselves, our heirs, executors, and administrators and assigns, jointly 

and severally and firmly by these presents. 

 

WHEREAS the PRINCIPAL has submitted to the COUNTY, for Roof Maintenance, Repair and 

Replacement Services, a Bid; 

 

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law: 

 

NOW THEREFORE:  The conditions of this obligation are such that if the Bid be accepted, the 

PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the 

COUNTY of the award of the Contract execute the Contract in accordance with the Bid and upon 

the terms, conditions and prices set forth therein, in the form and manner required by the 

COUNTY, and execute sufficient and satisfactory Performance and Payments Bonds payable to 

the COUNTY, each in the amount of one hundred percent (100%) of the total contract price, in 

form and with security satisfactory to said COUNTY, then this obligation to be void; otherwise, to 

be and remain in full force and virtue in law; and the SURETY shall upon failure of the 

PRINCIPAL to comply with any or all of the foregoing requirements within the time specified 

above immediately pay to the COUNTY, upon demand the amount hereof in good and lawful 

money of the United States of America, not as a penalty, but as liquidated damages. 

  

In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the 

SURETY shall pay all costs incurred by the COUNTY in such suit, including attorney’s fees to be 

fixed by the Court. 
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Enclosed is a Bid Bond in the approved form, in the amount of      

              Dollars 

($    ) being in the amount of five percent (5%) of the Contract Sum.  

The money payable on this bond shall be paid to the COUNTY, for the failure of the Bidder to 

execute a Contract within ten (10) days after receipt of the Contract and at the same time furnish 

a Payment Bond and Performance Bond. 

 

(SIGNATURES ON NEXT PAGE) 
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IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be 
duly signed and sealed this   day of     , 20__ 
 
ATTEST: 
 
 
       
PRINCIPAL 
 
       BY      
 
(SEAL) 
 
 
 
 
 
 
 

CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
I,       , certify that I am the Secretary of the 

Corporation named as principal in the within bond; that      , who 

signed the said bond of said corporation; that I know this signature, and his/her signature thereto 

is genuine; and that said bond was duly signed, sealed and attested for in behalf of said 

Corporation by authority of its governing body. 

 
 
       
SECRETARY 
 
(CORPORATE SEAL) 
 
 
 
 
 
 
 
       
SURETY 
 
 
       BY      
(SEAL) 
 
 
 
 
 
 
 

END OF SECTION 
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PURCHASING FORMS & INSTRUCTIONS  

 
This section contains the procurement forms that are required to be executed and submitted with 
the bid package.  This section does not contain all forms required to be included with the bid 
package submittal. 
 
To be deemed responsive to this ITB, Bidders must provide the information requested and 
complete in detail all Purchasing Forms. The appropriate individual(s) authorized to commit the 
Bidder to the Project must sign the Purchasing Forms. Bidders should reproduce each 
Purchasing Form, as required, and complete the appropriate portions of the forms provided in this 
section. 
 
 

 Form A:  Non-Collusion Affidavit of Prime Bidder/Offeror 
 

 Form B:  Certificate of Acceptance of Request for Bid/Proposal Requirements 
 

 Form C:  Professional License Certifications  
 

 Form C1 – Georgia Utility License Contractor License (NA) 
 Form C2 – Georgia General Contractors License 
 Form C3 – Georgia Professional License 

 
 Form D:  Certification Regarding Debarment  

 
 Form E:  Disclosure Form and Questionnaire  

 
 Form F:  Georgia Security and Immigration Contractor Affidavit and Agreement 

 
 Form G:  Georgia Security and Immigration Subcontractor Affidavit 

 

 OSHA Certificate for Superintendent- 10 Hour Requirement 
 

 Contractor Warranty Form-submit standard contractor warranty information 
 

 Installer Warranty Form-submit installer warranty for two (2) years 
 

 
   Note: Failure to submit all required submittals may deem your proposal non-responsive 
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FORM A: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR  

 
 

STATE OF GEORGIA 
 
COUNTY OF FULTON 
 
 
I, __________________________________ certify that pursuant to Fulton County Code Section 
2-320 (11), this bid or proposal is made without prior understanding, agreement or connection 
with any corporation, firm or person submitting a bid for the same work, labor or service to be 
done or the supplies, materials or equipment to be furnished and is in all respects fair and without 
collusion or fraud.  I understand collusive bidding is a violation of state and federal law and can 
result in fines, prison sentences and civil damages awards.  I agree to abide by all conditions of 
this bid or proposal and certify that I am authorized to sign this bid or proposal for the bidder. 
 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with others, directly 
or indirectly, prevented or attempted to prevent competition in such bidding or proposals by any 
means whatsoever.  Affiant further states that (s)he has not prevented or endeavored to prevent 
anyone from making a bid or offer on the project by any means whatever, nor has Affiant caused 
or induced another to withdraw a bid or offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona fide, and 
that no one has gone to any supplier and attempted to get such person or company to furnish the 
materials to the bidder only, or if furnished to any other bidder, that the material shall be at a 
higher price.  
 
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
 
 
Notary Public: ________________________________ 
 
County: _____________________________________ 
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER, 
AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN 
BIDDING FOR OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS 
WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR 
OR PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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FORM B:  FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL 
REQUIREMENTS 

 
This is to certify that on this day, offeror acknowledges that he/she has read this solicitation 

document, pages #                          to #                  inclusive, including any addenda #                     

to #              exhibit(s) #         to #         , attachment(s) #              to #           , and/or appendices #                  

to #,              in its entirety, and agrees that no pages or parts of the document have been 

omitted, that he/she understands, accepts and agrees to fully comply with the requirements 

therein, and that the undersigned is authorized by the offeror to submit the proposal herein and to 

legally obligate the offeror thereto.  

 
This is also to certify that the offeror has reviewed the form Fulton County contract included in the 

solicitation documents and agrees to be bound by its terms, or that the offeror certifies that it is 

submitting any proposed modification to the contract terms with its proposal.  The offeror further 

certifies that the failure to submit proposed modifications with the proposal waives the offeror’s 

right to submit proposed modifications later.  The offeror also acknowledges that the 

indemnification and insurance provisions of Fulton County’s contract included in the solicitation 

documents are non-negotiable and that proposed modifications to said terms may be reason to 

declare the offeror’s proposal as non-responsive. 

 
 
Company:               
 
Signature:               
 
Name:               
 
Title:               
 
Date:               
 
(Corporate Seal)  
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FORM C1:  CONTRACTOR’S GEORGIA UTILITY LICENSE CERTIFICATION (NA) 

 
 
Contractor’s Name: _____________________________________________________________ 
 
 
Utility Contractor’s Name: ________________________________________________________ 
 
 
Expiration Date of License: _______________________________________________________ 
 
 
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: _______________________________________________________________________ 
 
 
Date: ________________________________________________________________________  

 

(ATTACH COPY OF LICENSE)
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FORM C2:  CONTRACTOR’S GEORGIA GENERAL CONTRACTOR’S LICENSE 
CERTIFICATION 

 
 
Contractor’s Name: _____________________________________________________________ 
 
 
General Contractor’s License Number: ______________________________________________ 
 
 
Expiration Date of License: _______________________________________________________ 
 
 
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: _______________________________________________________________________ 
 
 
Date: ________________________________________________________________________  

 

(ATTACH COPY OF LICENSE)
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FORM C3:  GEORGIA PROFESSIONAL LICENSE CERTIFICATION 

 
NOTE:  Please complete this form for the work your firm will perform on this project. 

 
 
Contractor’s Name: _____________________________________________________________ 
 
 
Performing work as:  Prime Contractor ____ Sub-Contractor _____ 
 
 
Professional License Type: _______________________________________________________ 
 
 
Professional License Number: _____________________________________________________ 
 
 
Expiration Date of License: _______________________________________________________ 
  
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: _______________________________________________________________________ 
 
 
Date: ________________________________________________________________________  

 

(ATTACH COPY OF LICENSE) 
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 FORM D: CERTIFICATION REGARDING DEBARMENT 

 
 
(1) The Offeror certifies that neither it or its subcontractors is presently debarred, suspended, 

proposed for debarment, declared ineligible, or otherwise excluded from doing business with 
any government agency.  Any such exclusion may cause prohibition of your firm from 
participating in any procurement by the Fulton County Government. 

 
(2) If the Offeror is unable to certify to any of the statements in this certification, such Offeror or 

subcontractor shall attach an explanation to this bid or proposal. 
 
INSTRUCTIONS FOR CERTIFICATION 
 
By signing and submitting this certification, the Offeror is providing the certification set out below: 
 
(1) The certification in this clause is a material representation of fact upon which reliance will be 

placed.  If it is later determined that the prospective vendor knowingly rendered a false 
certification, the Purchasing Agent may pursue all available remedies, including suspension 
and/or debarment, for withdrawal of award or termination of a contract. 

 
(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if at 

anytime the Offeror learns that its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances. 

 
(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in writing 

of any changes, if as a result of such changes, the Offeror certification regarding debarment 
is affected. 

 
DEBARMENT ORDINANCE 
 
The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the 
debarment of contractors. 
 
(a) Authority to suspend. 
 
After reasonable notice to the entity involved and reasonable opportunity for that entity to be 
heard, the Purchasing Agent, after consultation with user department, the County Manager and 
the County Attorney shall have the authority to suspend an entity for cause from consideration for 
award of county contracts.  As used in this section, the term entity means any business entity, 
individual, firm, contractor, subcontractor or business corporation, partnership, limited liability 
corporation, firm, contractor, subcontractor or business structured; provided, further, that any 
such entity shall also be subject to suspension under this section if any of its constituents, 
members, subcontractors at any tier of such entity’s and the entity, or any constituent or member, 
knew or should have known of the commission of the act.  The suspension shall be for a period 
not to exceed three (3) years unless cause is based on a felony conviction for an offense related 
or associated with fraudulent contracting or misappropriation of funds wherein the suspension 
shall not exceed seven (7) years. 
 
(b) Causes for Suspension.  The causes for suspension include: 
 

(1) Conviction for commission of a criminal offense as an incident to obtain or attempting to 
obtain a public or private contract or subcontract, or in performance of such contract or 
subcontract; 
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(2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, receiving stolen property or other offense 
indicating a lack of business integrity or business honesty which currently, seriously 
and directly affects responsibility as a county contractor. 

 
(3) Conviction of state or federal anti-trust statues arising out of the solicitation and 

submission of bids and proposals; 
 

(4) Violation of contract provisions, as set forth below, of a character which is regarded by 
the Purchasing Agent to be so serious as to justify suspension action: 

 
a. Failure to perform in accordance with the specifications within a time limit 

provided in a county contract; 
 

b. A recent record of failure to perform or unsatisfactory performance in accordance 
with the terms of one or more contracts; provided, that failure to perform or 
unsatisfactory performance caused by acts beyond the control of the contractor 
shall not be considered to be a basis for suspension; 

 
c. Material representation of the composition of the ownership or workforce or 

business entity certified to the county as a minority business enterprise; or 
 

d. Falsification of any documents. 
 

(5) For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code 
of Ethics. 

 
(6) Knowing misrepresentation to the county, of the use which a majority owned contractor 

intends to make a minority business enterprise (a business entity at least 51 percent of 
which is owned and controlled by minority persons, as defined in Fulton County Code 
Chapter 6, Article B, Minority Business Enterprise Affirmative Action Program and 
certified as such by the County) as a subcontractor or a joint venture partner, in 
performing work under contract with the County. 

 
Failure to fully and truthfully provide the information required, may result in the disqualification of 
your bid/proposal from consideration or termination of the Contract, once awarded.  This 
document must be completed and included as a part of the bid/proposal package along with other 
required documents. 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty of perjury, I declare that I have examined this certification and all attachments 
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto 
are true, correct, and complete. 
 
 
      On this _______ day of __________________, 20__ 
 
 
              
      (Legal Name of Offeror)      (Date) 
 
 
              
      (Signature of Authorized Representative)   (Date) 
 
 
              
      (Title) 
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FORM E:  DISCLOSURE FORM AND QUESTIONNAIRE 

 
1.          Please provide the names and business addresses of each of the Offeror’s firm’s officers 

and directors.    
 

For the purposes of this form, the term “Offeror” means an entity that responds to a 
solicitation for a County contract by either submitting a proposal in response to a Request 
for Proposal or a Request for Qualification or a Bid in response to an Invitation to Bid. 
Describe accurately, fully and completely, their respective relationships with said Offeror, 
including their ownership interests and their anticipated role in the management and 
operations of said Offeror. 
 
 
 
 
 
 
 

 
2. Please describe the general development of said Offeror's business during the past five 

(5) years, or such shorter period of time that said Offeror has been in business.  
 
 
 
 
 
 
 
 
3. Please state whether any employee, agent or representative of said Offeror who is or will 

be directly involved in the subject project has or had within the last five (5) years: (i) 
directly or indirectly had a business relationship with Fulton County; (ii) directly or 
indirectly received revenues from Fulton County; or (iii) directly or indirectly receives 
revenues from the result of conducting business on Fulton County property or pursuant to 
any contract with Fulton County.   Please describe in detail any such relationship. 
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LITIGATION DISCLOSURE: 
 
Failure to fully and truthfully disclose the information required, may result in the disqualification of 
your bid or proposal from consideration or termination of the Contract, once awarded. 

 
1. Please state whether any of the following events have occurred in the last five (5) years 

with respect to said Offeror.  If any answer is yes, explain fully the following: 

 
(a) whether a petition under the federal bankruptcy laws or state insolvency laws 

was filed by or against said Offeror, or a receiver fiscal agent or similar officer 
was appointed by a court for the business or property of said Offeror; 

 
  Circle One:  YES   NO 

 
(b) whether Offeror was subject of any order, judgment, or decree not subsequently 

reversed, suspended or vacated by any court of competent jurisdiction, 
permanently enjoining said Offeror from engaging in any type of business 
practice, or otherwise eliminating any type of business practice; and 

 
  Circle One:  YES   NO 

 

(c) whether said Offeror's business was the subject of any civil or criminal 

proceeding in which there was a final adjudication adverse to said  or Offeror, 

which directly arose from activities conducted by the business unit or corporate 

division of said Offeror which submitted a bid or proposal for the subject project. 

If so please explain. 

 
  Circle One:  YES   NO 

 
2. Have you or any member of your firm or team to be assigned to this engagement ever 

been indicted or convicted of a criminal offense within the last five (5) years?  
 
  Circle One:  YES   NO 
 
3. Have you or any member of your firm or team been terminated (for cause or otherwise) 

from any work being performed for Fulton County or any other Federal, State or Local 
Government? 

 
  Circle One:  YES   NO 
 
4. Have you or any member of your firm or team been involved in any claim or litigation 

adverse to Fulton County or any other federal, state or local government, or private entity 
during the last three (3) years? 

 
  Circle One:  YES   NO 
 
5. Has any offeror, member of offeror’s team, or officer of any of them (with respect to any 

matter involving the business practices or activities of his or her employer), been notified 
within the five (5) years preceding the date of this offer that any of them are the target of 
a criminal investigation, grand jury investigation, or civil enforcement proceeding? 

 
  Circle One:  YES   NO 
 
If you have answered “YES” to any of the above questions, please indicate the name(s) of the 
person(s), the nature, and the status and/or outcome of the information, indictment, conviction, 
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termination, claim or litigation, the name of the court and the file or reference number of the case, 
as applicable.  Any such information should be provided on a separate page, attached to this 
form and submitted with your proposal. 
 
NOTE:  If any response to any question set forth in this questionnaire has been disclosed 
in any other document, a response may be made by attaching a copy of such disclosure.  
(For example, said Offeror's most recent filings with the Securities and Exchange 
Commission (“SEC”) may be provided if they are responsive to certain items within the 
questionnaire.)  However, for purposes of clarity, Offeror should correlate its responses 
with the exhibits by identifying the exhibit and its relevant text. 
 
Disclosures must specifically address, completely respond and comply with all information 
requested and fully answer all questions requested by Fulton County.  Such disclosure must be 
submitted at the time of the bid or proposal submission and included as a part of the bid/proposal 
submitted for this project.   Disclosure is required for Offerors, joint venture partners and first-tier 
subcontractors. 
 
Failure to provide required disclosure, submit officially signed and notarized documents or 
respond to any and all information requested/required by Fulton County can result in the 
bid/proposal declared as non-responsive. This document must be completed and included as a 
part of the bid/proposal package along with other required documents. 
 
 
 
 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty or\f perjury, I declare that I have examined this questionnaire and all attachments 
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto 
are true, correct, and complete. 
 
 

   On this _______ day of __________________, 20__ 
 
 
           ____ 
    (Legal Name of Proponent)     (Date) 
 
 
           ____ 
    (Signature of Authorized Representative) (Date) 
 

                        
___________________________________________ 

    (Title) 
 
 
Sworn to and subscribed before me, 
 
This _________ day of _________________________ , 20___ 
 
 
__________________________________________________ 
(Notary Public)               (Seal) 
 
 
Commission Expires _________________________________ 
                (Date)  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



#13ITB86413K-REV-JAJ Roof Maintenance, Repair and Replacement Services  Section 00420 
   Purchasing Forms & Instructions 

 

Page 15 of 21 

FORM F:  GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND 
AGREEMENT 

 
 
Instructions: 
 
Contractors must attest to compliance with the requirements of O.C.G.A 13-10-91 and the 
Georgia Department of Labor Rule 300-10-01-.02 by executing the Contractor Affidavit provided.   
 



#13ITB86413K-REV-JAJ Roof Maintenance, Repair and Replacement Services  Section 00420 
   Purchasing Forms & Instructions 

 

Page 16 of 21 

STATE OF GEORGIA          
 
COUNTY OF FULTON 

 
FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND 

AGREEMENT  

 
 
By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services under a contract with [insert name of prime contractor] 
_______________________________________________ on behalf of Fulton County 
Government has registered with and is participating in a federal work authorization program* 
[any of the electronic verification of work authorization programs operated by the United States 
Department of Homeland Security or any equivalent federal work authorization program operated 
by the United States Department of Homeland Security to verify information of newly hired 
employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in 
accordance with the applicability provisions and deadlines established in O.C.G.A. 13-10-91. 
 
The undersigned further agrees that, should it employ or contract with any subcontractor(s) in 
connection with the physical performance of services to this contract with Fulton County 
Government, contractor will secure from such subcontractor(s) similar verification of compliance 
with O.C.G.A/ 13-10-91 on the Subcontractor Affidavit provided in Rule 300-10-01-.08 or a 
substantially similar form.  Contractor further agrees to maintain records of such compliance and 
provide a copy of each such verification to the Fulton County Government at the time the 
subcontractor(s) is retained to perform such service. 
 
 
______________________________________________ 
EEV/Basic Pilot Program* User Identification Number 
 
 
______________________________________________ 
BY: Authorized Officer of Agent 
       (Insert Subcontract Name) 
   
______________________________________________ 
Title of Authorized Officer or Agent of Subcontractor 
 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
  
  
Notary Public: ________________________________ 
 
 
County: _____________________________________    
 
 
Commission Expires: __________________________ 
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NOTE: 
 
* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization 
program is the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and 
Immigration Services Bureau of the U.S. Department of Homeland Security, in conjunction 
with the Social Security Administration (SSA). 
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FORM G:  GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT 
 

 
Instructions: 
 
In the event that your company is awarded the contract for this project, and will be utilizing the 
services of any subcontractor(s) in connection with the physical performance of services pursuant 
to this contract, the following affidavit must be completed by such subcontractor(s).  Your 
company must provide a copy of each such affidavit to Fulton County Government, Department 
of Purchasing & Contract Compliance with the proposal submittal.   
 
All subcontractor affidavit(s) shall become a part of the contract and all subcontractor(s) affidavits 
shall be maintained by your company and available for inspection by Fulton County Government 
at any time during the term of the contract.  All subcontractor(s) affidavit(s) shall become a part of 
any contractor/subcontractor agreement(s) entered into by your company. 
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STATE OF GEORGIA          
 
COUNTY OF FULTON 

 
FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT  

 
 
By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. 
13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the 
physical performance of services under a contract with [insert name of prime contractor] 
_______________________________________________behalf of Fulton County Government 
has registered with and is participating in a federal work authorization program* [any of the 
electronic verification of work authorization programs operated by the United States Department 
of Homeland Security or any equivalent federal work authorization program operated by the 
United States Department of Homeland Security to verify information of newly hired employees, 
pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance 
with the applicability provisions and deadlines established in O.C.G.A. 13-10-91. 
 
 
______________________________________________ 
EEV/Basic Pilot Program* User Identification Number 
 
 
______________________________________________ 
BY: Authorized Officer of Agent 
       (Insert Subcontract Name) 
   
______________________________________________ 
Title of Authorized Officer or Agent of Subcontractor 
 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
  
  
Notary Public: ________________________________ 
 
 
County: _____________________________________    
 
 
Commission Expires: __________________________ 
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NOTE: 
 
* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization 
program is the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and 
Immigration Services Bureau of the U.S. Department of Homeland Security, in conjunction 
with the Social Security Administration (SSA). 
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OSHA Certificate for Superintendent – 40 Hour Requirement 
 

Contractor’s Name: _____________________________________________________________ 
 
 
 
Expiration Date of Certificate: _____________________________________________________ 
 
 
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: _______________________________________________________________________ 
 
 
Date: ________________________________________________________________________  

 

(ATTACH COPY OF CERTIFICATE) 
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CONTRACT COMPLIANCE REQUIREMENTS 

 
NON-DISCRIMINATION IN PURCHASING AND CONTRACTING 

 
It is the policy of Fulton County Government that discrimination against businesses by reason of the race, 
color, gender or national origin of the ownership of any such business is prohibited. Furthermore, it is the 
policy of the Board of Commissioners (“Board”) that Fulton County and all vendors and contractors doing 
business with Fulton County shall provide to all businesses the opportunity to participate in contracting 
and procurement paid, in whole or in part, with monetary appropriations of the Board without regard to the 
race, color, gender or national origin of the ownership of any such business.  Similarly, it is the policy of 
the Board that the contracting and procurement practices of Fulton County should not implicate Fulton 
County as either an active or passive participant in the discriminatory practices engaged in by private 
contractors or vendors  seeking to obtain contracts with Fulton County.   

 
Implementation of Equal Employment Opportunity (EEO) Policy 
 
The County effectuates Equal Employment Opportunity thru Policy #800-8, Non-Discrimination in 
Contracting and Procurement. This policy considers racial and gender workforce availability. The 
availability of each workgroup is derived from the work force demographics set forth in the 2000 Census 
EEO file prepared by the United States Department of Commerce for the applicable labor pool normally 
utilized for the contract. 

 
Monitoring of EEO Policy 
 
Upon award of a contract with Fulton County, the successful bidder/proposer must complete an Equal 
Employment Opportunity Report (EEOR), describing the racial and gender make-up of the firm’s work 
force.  If the EEOR indicates that the firm’s demographic composition indicates underutilization of 
employee’s of a particular ethnic group for each job category, the firm will be required to submit an 
aggressive action plan setting forth steps the firm will take to address the identified underutilization. 

 
DETERMINATION OF GOOD FAITH EFFORTS 
 
During the course of the project, the Prime Contractor shall demonstrate that they have made all efforts 
reasonably possible to ensure that Minority and Female Business Enterprises (MFBE) have had a full and 
fair opportunity to compete and win subcontracts on this project.  The Prime Contractor is required to 
include all outreach attempts that would demonstrate a “Good Faith Effort” in the solicitation of sub-
consultants/subcontractors. 
 
Written documentation demonstrating the Prime Contractor’s outreach efforts to identify, contact, contract 
with or utilize Minority or Female owned businesses shall include holding pre-bid conferences, publishing 
advertisements in general circulation media, trade association publications, minority-focused media, and 
the County’s bid board, as well as other efforts. 
 
Include a list of publications where the advertisement was placed as well as a copy of the advertisement. 
Advertisement shall include at a minimum, scope of work, project location, location(s) of where plans and 
specifications may be viewed or obtained and trade or scopes of work for which subcontracts are being 
solicited. 

 
EQUAL BUSINESS OPPORTUNITY PLAN (EBO PLAN)   
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In addition to the proposal submission requirements, each vendor must submit an Equal Business 
Opportunity Plan (EBO Plan) with their bid/proposal.  The EBO Plan is designed to enhance the utilization 
of a particular racial, gender or ethnic group by a bidder/proposer, contractor, or vendor or by Fulton 
County.  The respondent must outline a plan of action to encourage and achieve diversity and equality in 
the available procurement and contracting opportunities with this solicitation.   
  
The EBO Plan must identify and include: 
 

1. Potential opportunities within the scope of work of this solicitation that will allow for participation of 
racial, gender or ethnic groups. 

 
2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and female 

business utilization in this solicitation. 
 
Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships with 
minority and female businesses in an effort to achieve contracting and procurement diversity. 
 
Prompt Payment:  The prime contractor must certify in writing and must document all subcontractors, 
sub-consultants and suppliers have been promptly paid for work and materials, (less any retainage by the 
prime contractor prior to receipt of any further progress payments).  In the event the prime contractor is 
unable to pay subcontractors, sub-consultants or suppliers until it has received a progress payment from 
Fulton County, the prime contractor shall pay all subcontractors, sub-consultants or suppliers funds due 
from said progress payment within forty-eight (48) hours of receipt of payment from Fulton County.  In no 
event shall a subcontractor, sub-consultant or supplier be paid later than fifteen (15) days as provided for 
by state law.   
 
REQUIRED FORMS AND EBO PLAN 
 
In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination in 
Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the following 
completed documents.  Failure to provide this information shall result in the proposal being deemed non-
responsive. 

 
 Exhibit A – Promise of Non-Discrimination 
 Exhibit B – Employment Report 
 Exhibit C – Schedule of Intended Subcontractor Utilization 
 Exhibit D – Letter of Intent to Perform as a Subcontractor or Provide Materials or 

Services 
 Exhibit E – Declaration Regarding Subcontractors Practices 
 Exhibit F – Joint Venture Disclosure Affidavit 
 Equal Business Opportunity Plan (EBO Plan).   This document is not a form rather a 

statement created by the bidder/proposer on its company letter head addressing the EBO 
Plan requirements. 

 Exhibit H  – First Source Jobs Program Information, Form 2 
 
The following document must be completed as instructed if awarded the project: 

 
 Exhibit G – Prime Contractor’s Subcontractor Utilization Report 
 Exhibit H – First Source Jobs Program Agreement, Form 3 

 
All Contract Compliance documents (Exhibits A – H and EBO Plan) are to be placed in a separate 
sealed envelope clearly marked “Contract Compliance”.  The EBO Plan must be submitted on company 
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letterhead.  These documents are considered part of and should be submitted with the Technical 
Proposal.  
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EXHIBIT A – PROMISE OF NON-DISCRIMINATION 
 
“Know all persons by these presents, that I/We (                   ),    
         Name 
 
              
  Title      Firm Name 
Hereinafter “Company”, in consideration of the privilege to bid on or obtain contracts funded, in whole or 
in part, by Fulton County, hereby consent, covenant and agree as follows: 
 

1) No person shall be excluded from participation in, denied the benefit of, or otherwise 
discriminated against on the basis of race, color, national origin or gender in connection 
with any bid submitted to Fulton County for the performance of any resulting there from, 

 
2) That it is and shall be the policy of this Company to provide equal opportunity to all 

businesses seeking to contract or otherwise interested in contracting with this Company 
without regard to the race, color, gender or national origin of the ownership of this 
business, 

 
3) That the promises of non-discrimination as made and set forth herein shall be continuing 

in nature and shall remain in full force and effect without interruption, 
 
4) That the promise of non-discrimination as made and set forth herein shall be made a part 

of, and incorporated by reference into, any contract or portion thereof which this 
Company may hereafter obtain, 

 
5) That the failure of this Company to satisfactorily discharge any of the promises of non-

discrimination as made and set forth herein shall constitute a material breach of contract 
entitling the Board to declare the contract in default and to exercise any and all applicable 
rights and remedies, including but not limited to cancellation of the contract, termination 
of the contract, suspension and debarment from future contracting opportunities, and 
withholding and/or forfeiture of compensation due and owning on a contract; and 

 
6) That the bidder shall provide such information as may be required by the Director of 

Contract Compliance pursuant to Section 4.4 of the Fulton County Non-Discrimination in 
Purchasing and Contracting Ordinance. 

 
 
SIGNATURE:            
 
ADDRESS:             
 
              
 
TELEPHONE NUMBER:           
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EXHIBIT B – EMPLOYMENT REPORT 

 

The demographic employment make-up for the bidder must be identified and submitted with this bid/proposal.  In addition, if subcontractors will be utilized by the bidder/proposer to 
complete this project, then the demographic employment make-up of the subcontractor(s) must be identified and submitted with this bid.    

 
 

JOB CATEGORIES 
 
 

 
TOTAL 

EMPLOYED 

 
TOTAL 

MINORITIES 

 
WHITE 

(Not 
Hispanic 
Origin) 

BLACK or 
AFRICAN 

AMERICAN 
(Not of 

Hispanic 
Origin) 

 
HISPANIC 
or LATINO 

 
AMERICAN 
INDIAN or 
ALASKAN 
NATIVE 
(AIAN) 

 
 

ASIAN 

NATIVE 
HAWAIIAN 
or OTHER 
PACIFIC 

ISLANDER 
(NHOP) 

 
TWO or 
MORE 
RACES 

 M F M F M F M F M F M F M F M F M F 

EXECUTIVE/SENIOR LEVEL 
OFFICIALS and MANAGERS 

                  

FIRST/MID LEVEL OFFICIALS and 
MANAGERS 

                  

PROFESSIONALS                   

TECHNICIANS                   

SALES WORKERS                   

ADMINISTRATIVE SUPPORT 
WORKERS 

                  

CRAFT WORKERS                   

OPERATIVES                   

LABORERS & HELPERS                   

SERVICE WORKERS                   

TOTAL                   

 
 

FIRMS’S NAME  
ADDRESS  
TELEPHONE  
This completed form is for (Check only one):  Bidder/Proposer  Subcontractor 

Submitted by:  Date Completed:  



 

  
 # 

Roof Maintenance, Repair and Replacement Services 

6-6 

EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this form must 
be completed and submitted with the bid/proposal.   All prime bidders/proposers must include Letter(s) 
of Intent (Exhibit D) in the bid document for all subcontractors who will be utilized under the scope of 
work/services. 
 
Prime Bidder/Proposer:           
 
ITB/RFP Number:            
 
Project Name or Description of Work/Service(s):       
 
              
 
              
 
 
1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is         is not      a minority or 

female owned and controlled business enterprise.  (Please indicate below the portion of work, 
including, percentage of bid/proposal amount that your firm will carry out directly):    

 
            
             
 

2. If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture 
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement. 

 
3. Sub-Contractors (including suppliers) to be utilized in the performance of this scope of 

work/service(s), if awarded, are: 
 
 
 
SUBCONTRACTOR NAME:          
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:    COUNTY CERTIFIED**     
WORK TO BE PERFORMED:          
             
DOLLAR VALUE OF WORK: $     PERCENTAGE VALUE:        % 
 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE);  **If yes, please attach copy of recent 
certification.  
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SUBCONTRACTOR NAME:          
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:          
             
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:        % 
 

 
SUBCONTRACTOR NAME:          
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:          
             
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:        % 
 

 
SUBCONTRACTOR NAME:          
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:          
             
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:        % 
 

 
SUBCONTRACTOR NAME:          
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:          
             
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:        % 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE); **If yes, please attach copy of recent 
certification.  
 

 
Total Dollar Value of Subcontractor Agreements: ($) 
 

 

 
Total Percentage Value: (%) 
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CERTIFICATION:  The undersigned certifies that he/she has read, understands and agrees to be bound 
by the Bid/Proposer provisions, including the accompanying Exhibits and other terms and conditions 
regarding sub-contractor utilization.  The undersigned further certifies that he/she is legally authorized by 
the Bidder/Proposer to make the statement and representation in this Exhibit and that said statements 
and representations are true and correct to the best of his/her knowledge and belief.  The undersigned 
understands and agrees that if any of the statements and representations are made by the 
Bidder/Proposer knowing them to be false, or if there is a failure of the intentions, objectives and 
commitments set forth herein without prior approval of the County, then in any such event the 
Contractor’s acts or failure to act, as the case may be, shall constitute a material breach of the contract, 
entitling the County to terminate the Contract for default.  The right to so terminate shall be in addition to, 
and in lieu of, any other rights and remedies the County may have for other defaults under the contract. 
 
 
Signature:      Title:       
 
Firm or Corporate Name:           
 
Address:             
 
              
 
Telephone: (         )            

Fax Number: (        )           

Email Address:            
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EXHIBIT D  
 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
OR  

PROVIDE MATERIALS OR SERVICES 
 

This form must be completed by ALL known subcontractor and submitted with the bid/proposal.  The 
Prime Contractor must submit Letters of Intent for ALL known subcontractors at time of bid submission. 

 
To:              

(Name of Prime Contractor Firm) 
 

From:              
(Name of Subcontractor Firm) 

 
ITB/RFP Number:            
 
Project Name:            
 
The undersigned is prepared to perform the following described work or provide materials or services in 
connection with the above project (specify in detail particular work items, materials, or services to be 
performed or provided): 
 

Description of Work 

Project 
Commence 

Date 

Project 
Completion 

Date 

Estimated 
Dollar 

Amount 

        

        

        

        

        

        

 
             
  (Prime Bidder)     (Subcontractor) 
 
Signature      Signature     
 
Title       Title      
 
Date       Date      



 

  
 # 

Roof Maintenance, Repair and Replacement Services 

6-10 

EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES 
 
If the bidder/proposer does not intend to subcontract any portion of the scope of work services(s), this 
form must be completed and submitted with the bid/proposal. 
  
       hereby declares that it is my/our intent to  
                              (Bidder) 
 
perform 100% of the work required for         
       (ITB/RFP Number) 
 
              
     (Description of Work) 
 
In making this declaration, the bidder/proposer states the following: 
 

1. That the bidder/proposer does not customarily subcontract elements of this type project, and 
normally performs and has the capability to perform and will perform all elements of the work 
on this project with his/her own current work forces; 

 
2. If it should become necessary to subcontract some portion of the work at a later date, the 

bidder/proposer will comply with all requirements of the County’s Non-Discrimination 
Ordinance in providing equal opportunities to all firms to subcontract the work.  The 
determination to subcontract some portion of the work at a later date shall be made in good 
faith and the County reserves the right to require additional information to substantiate a 
decision made by the bidder/proposer to subcontract work following the award of the 
contract.  Nothing contained in this provision shall be employed to circumvent the spirit and 
intent of the County’s Non-Discrimination Ordinances; 

 
3. The bidder will provide, upon request, information sufficient for the County to verify Item 

Number one. 
 
 

AUTHORIZED COMPANY REPRESENTATIVE 
 

Name:       Title:      Date:   
 
Signature:             
 
Firm:              
 
Address:             
 
Phone Number:            
 
Fax Number:             
 
Email Address:            
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EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT 
 
ITB/RFP No.     
 
Project Name    

 
 
This form must be completed and submitted with the bid/proposal if a joint venture approach is to be 
undertaken. 
 
In order to evaluate the extent of small, minority and female business involvement being proposed by a 
Bidder/Proposer, certain relevant information must be provided prior to contract award.  The information 
requested below is to clearly identify and explain the extent of small business participation in the 
proposed joint venture.  All items must be properly addressed before the business entity can be 
evaluated. 
 
 

1. Firms: 
 

1) Name of Business:        
  Street Address:         
  Telephone No.:         
  Nature of Business:        
 

2) Name of Business:        
  Street Address:         
  Telephone No.:         
  Nature of Business:        
 

3) Name of Business:        
  Street Address:         
  Telephone No.:         
  Nature of Business:        
 
 
NAME OF JOINT VENTURE (If applicable):       
 
ADDRESS:            
 
           _____ 
 
PRINCIPAL OFFICE:      ________________ 
 
OFFICE PHONE:         _____
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Note:  Attach additional sheets as required 
 
1. Describe the capital contributions by each joint venturer and accounting thereof. 
 
 
2. Describe the financial controls of the joint venture, e.g., will a separate cost center be 

established?  Which venturer will be responsible for keeping the books?  How will the expense 
therefore be reimbursed?  What is the authority of each joint venture to commit or obligate the 
order? 

 
 
3. Describe any ownership, options for ownership, or loans between the joint ventures.  Identify 

terms thereof. 
 
 
4. Describe the estimated contract cash flow for each joint venturer. 
 
 
5. To what extent and by whom will the on-site work be supervised? 
 
 
6. To what extent and by whom will the administrative office be supervised? 
 
 
7. Which joint venturer will be responsible for material purchases including the estimated cost 

thereof?  How will the purchase be financed? 
 
 
 
8. Which joint venturer will provide equipment?  What is the estimated cost thereof?  How will the 

equipment be financed? 
 
 
9. Describe the experience and business qualifications of each joint venturer. 
 
 

10. Submit a copy of all joint venture agreements and evidence of authority to do business in the 
State of Georgia as well as locally, to include all necessary business licenses. 

 
11. Percent of Minority/Female Business Enterprises ownership by each joint venture in terms of 

profit and loss sharing:          
           

              
 
12. The authority of each joint venturer to commit or obligate the other:    

            
 

13. Number of personnel to be involved in project, their crafts and positions and whether they are 
employees of the Minority/Female Business Enterprises enterprise, the majority firm or the joint 
venture:             
       _________________ 

14. Identification of control and participation in venture; list those individuals who are responsible for 
day-to-day management and policy decision-maker, including, but not limited to, those with prime 
responsibility for areas designated below; (use additional sheets if necessary) 

Financial  Supervision 
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Name  Race  Sex  Decisions  Field Operation 
            
            
            
            
            

 
In connection with any work that these firms, as a joint venture, might be authorized to perform in 
connection with above captioned contract, we each do hereby authorize representatives of the 
Fulton County Department of Contract Compliance, Departments of Purchasing and Contract 
Compliance, and Finance, under the direction of the County Manger’s Office, to examine, from 
time to time, the books, records and files to the extent that such relate to this County project. 
 

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE 
CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT WE ARE 
AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS AFFIDAVIT AND GRANT THE 
ABOVE PRIVILEGE. 
 
      FOR       
        (Company) 
 
Date:             
        (Signature of Affiant) 
 
             
        (Printed Name) 
 
             
        (Company) 
 
Date:             
        (Signature of Affiant) 
 
                 
        (Printed Name) 
State of    : 
 
County of    : 
 
On this   day of   , 20 , before me, appeared _____________________, the 

undersigned officer, personally appeared _______________________________ known to me to be 

the person described in the foregoing Affidavit and acknowledges that he (she) executed the 

same in the capacity therein stated and for the purpose therein contained. 



 

  
 # 

Roof Maintenance, Repair and Replacement Services 

6-14 

EXHIBIT – G PRIME CONTRACTOR/SUB-CONTRACTOR UTILIZATION REPORT 
 

This report must be submitted by the tenth day of each month, along with a copy of your monthly invoice (schedule of values/payment application) to 
Contract Compliance.  Failure to comply shall result in the County commencing proceedings to impose sanctions to the prime contractor, in addition to 
pursuing any other available legal remedy.  Sanctions may include the suspending of any payment or part thereof, termination or cancellation of the contract, 
and the denial of participation in any future contracts awarded by Fulton County. 
 
REPORTING PERIOD 

PROJECT NAME: 
  

  

 
FROM: 

  PROJECT NUMBER:   

 
TO:  

  PROJECT LOCATION:   

  

 
PRIME CONTRACTOR 

Contract 
Award Date 

Contract Award 
Amount 

Change Order 
Amount 

Contract 
Period 

% Complete 
to Date 

Name:   
  

          

Address:   
  

          

 Telephone 
#: 

  
  

          

 
AMOUNT OF REQUISITION THIS PERIOD: $                                                                                               
TOTAL AMOUNT REQUISITION TO DATE: $                                                                                             
TOTAL AMOUNT REQUISITION TO DATE: $                                                                                             
  

SUBCONTRACTOR UTILIZATION (add additional rows as necessary)  

 
Name of Sub-Contractor 

 
Description of Work 

Contract 
Amount 

Amount Paid To 
Date 

Amount Requisition 
This Period 

Contract Period 
Starting Date    Ending 
Date 

              

              

              

              

              

                                                    
TOTALS      

            

  
Executed By:                                                                                                                                                                                                                                                          
                                                            (Signature)                                                                                                                  (Printed Name) 
 

Notary: ________________________________________________     Date: _______________________   My Commission Expires:  __________________________ 
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Should you have questions regarding any of the documents contained in Section 6, please feel 
free to contact the Office of Contract Compliance at (404) 612-6300, for further assistance. 
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EXHIBIT H 

 

FULTON COUNTY FIRST SOURCE JOBS PROGRAM 

 

 

STATEMENT OF POLICY: 

It is the policy of Fulton County Government to provide employment opportunities to the citizens of Fulton 
County.  This policy will apply to all contracts procured through the Department of Purchasing & Contract 
Compliance valued in excess of $200,000. The Prime Contractor is expected to utilize the First Source 
Jobs Program to fill 50% of the entry level jobs which arise as a result of any project funded in whole or in 
part with County funds with residents of Fulton County. 
 

PURPOSE:  

 

The purpose of this policy is to create a pool of employable persons who are residents of Fulton County 

to be called upon as a source to fill jobs created as a result of any eligible project funded in whole or in 

part with County funds in order to provide stable economic opportunities for families throughout the 

County. The First Source Jobs Program will be implemented by the Department of Purchasing & Contract 

Compliance and the Office of Workforce Development. 

 

MONITORING POLICY: 

 

Upon execution of a contract with Fulton County Government, the First Source Jobs Agreement (FSJ 

Form 2) will become a part of the contract between the bidder/proposer and Fulton County Government. 

The First Source Jobs Program will be monitored during routine site visits by the Office of Contract 

Compliance along with the Office of Workforce Development.  

 

 
 

 

 

 

FORM 1 
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FULTON COUNTY 
 

First Source Jobs Program Information 
 

Company Name:             
 
Project Number:              
 
Project Name:                      
 
 
The following entry-level positions will become available as a result of the above referenced 
contract with Fulton County. 
 
1.             
 
2.             
 
3.             
 
4.                    
 
5.             
 
6.             
 
Include a job description and all required qualifications for each position listed above. 
 
 
 
Identify a company representative and contact phone number who will be responsible for 
coordinating with the First Source Jobs Program: 
 
Company Representative:          
 
Phone Number:            
 
Email Address:   _____________________________________________    
  

FORM 2 
 



 

  
 # 

Roof Maintenance, Repair and Replacement Services 

6-18 

FULTON COUNTY  
First Source Jobs Program Agreement 

 
Awarded Contractor’s Name:                      
 
Formal Contract Name:                           
 
RFP/ITB Number:              
 
Contact Person:                        
 
Contact Phone:                            

 
The contractor listed above agrees to the following:   
 

1. The contractor shall make a good faith effort to fill 50% of the entry level position(s) created by 
this project using the Fulton County First Source Jobs Program. 

 
2. The contractor shall provide the applicable details of every entry level job in writing within the 

required form. 
 

3. The contractor shall be expected to present documentation that confirms employment terms to 
both the employee and Fulton County. 

 
The Office of Contract Compliance will assist with monitoring the participation of First Source Jobs 
Program employees during routine site visits and report findings to the Office of Workforce Development 
for confirmation and follow-up. The Office of Workforce Development shall notify the Director of Human 
Services and the Purchasing Agent of any determination of non-compliance with the requirements of this 
policy and recommend a resolution or action to be taken. 
 
Upon a determination by the Purchasing Agent and the Director of Human Services that a contractor has 
failed to comply with any portion of this policy, the County may impose the following: 
 

1. Ten percent (10%) of all future payments under the involved eligible project shall be entitled to be 
withheld from a contractor that has violated this policy until the contractor complies with the 
provisions of this policy. 

 
The undersigned agrees to the terms and conditions set forth in this agreement. 

Contractor’s Official Title: ______________________   Date: __________________ 

Contractor’s Name: ___________________________ 

Contractor’s Signature: ________________________  

FORM 3 
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 Insurance and Risk Management Provisions 

Construction – Roof Repair, Replacement and Maintenance     
 

 
It is Fulton County Government’s practice to obtain Certificates of Insurance from our Contractors and 

Vendors. Insurance must be written by a licensed agent in a company licensed to write insurance in the 
State of Georgia, with an A.M. Best rating of at least A- VI, subject to final approval by Fulton County. 

Respondents shall submit with the bid/proposal evidence of insurability satisfactory to Fulton County 

Government as to form and content. Either of the following forms of evidence is acceptable:  
 

 A letter from an insurance carrier stating that upon your firm/company being the 

successful Bidder/Respondent that a Certificate of Insurance shall be issued in 

compliance with the Insurance and Risk Management Provisions outlined below.  

 A Certificate of Insurance complying with the Insurance and Risk Management 

Provisions outlined below (Request for Bid/Proposal number and Project Name, Number 

and Description must appear on the Certificate of Insurance).  

 A combination of a specific policy written with an umbrella policy covering liabilities in 

excess of the required limits is acceptable to achieve the applicable insurance coverage 

levels. 
 

Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits equal to 

or greater than the limits described below. Proof of insurance must be provided to Fulton County 
Government prior to the start of any activities/construction as described in the bid document(s). Any and 

all Insurance Coverage(s) and Bonds required under the terms and conditions of the contract shall be 

maintained during the entire length of the contract, including any extensions or renewals thereto, and until 
all work has been completed to the satisfaction of Fulton County Government. 

 

Accordingly the Respondent shall provide a certificate evidencing the following: 

 
1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE – STATUTORY 

(In compliance with the Georgia Workers Compensation Acts, including but not limited to U.S. 

Longshoremen and Harbor Workers Act and any other State or Federal Acts or Provisions in 

which jurisdiction may be granted)  

 

Employer’s Liability Insurance BY ACCIDENT    EACH ACCIDENT    $1,000,000 

Employer’s Liability Insurance BY DISEASE        POLICY LIMIT          $1,000,000 

Employer’s Liability Insurance  BY DISEASE        EACH EMPLOYEE   $1,000,000  

 

2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability 

Insurance) 
 

Bodily Injury and Property Damage Liability Each Occurrence    $1,000,000 

(Other than Products/Completed Operations) General Aggregate                      $2,000,000 
 

Products\Completed Operation       Aggregate Limit $2,000,000 

Personal and Advertising Injury     Limits  $1,000,000 

Damage to Rented Premises   Limits                     $100,000 
To Include Completed Operations for 3 Years after final payment. 



13ITB86413K-REV-JAJ Roof Repair, Replacement and Maintenance Services 

Effective 11-27-12 

 

3. BUSINESS AUTOMOBILE LIABILITY INSURANCE 
Combined Single Limits        Each Occurrence             $1,000,000 

(Including operation of non-owned, owned, and hired automobiles). 

**Broadened Pollution Endorsement CA9948 and MCS 90** 

 
4. UMBRELLA LIABILITY                                     Per Occurrence         $1,000,000  

 

 

 

Certificates of Insurance 

 
Certificates shall state that the policy or policies shall not expire, be cancelled or altered without at least 
thirty (30) days prior written notice to Fulton County Government. Policies and Certificates of Insurance 

are to list Fulton County Government as an Additional Insured (except for Workers’ Compensation) and 

shall conform to all terms and conditions (including coverage of the indemnification and hold harmless 
agreement) contained in the Insurance and Risk Management Provisions.  

 

If Fulton County Government shall so request, the Respondent, Contractor or Vendor will furnish the 

County for its inspection and approval such policies of insurance with all endorsements, or confirmed 
specimens thereof certified by the insurance company to be true and correct copies.  

 

The Contractor agrees to name the Owner and all other parties required of the Contractor/Vendor shall be 
included as additional insureds on the CGL, using ISO Additional Insured Endorsement forms CG 2010 

11/85 or its equivalent coverage to the additional insureds.  This insurance for the additional insureds 

shall be as broad as the coverage provided for the named insured Subcontractor.  It shall apply as Primary 
Insurance before any other insurance or self-insurance, including any deductible, non-contributory, and 

Waiver of Subrogation provided in favor of Fulton County.      

 

Additional Insured under the General Liability, Auto Liability, Umbrella Policies (with exception of 
Workers Compensation and Professional Liability), with no Cross Suits exclusion. 

 

 

Important:  

It is understood that Insurance in no way Limits the Liability of the Contractor/Vendor. 

 

 

USE OF PREMISES 

 
Contractor/Vendor shall confine its apparatus, the storage of materials and the operations of its workers to 

limits/requirements indicated by law, ordinance, permits and any restrictions of Fulton County 
Government and shall not unreasonably encumber the premises with its materials. 

 

 

PROTECTION OF PROPERTY 

 

Contractor/Vendor will adequately protect its own work from damage, will protect Fulton 

County Government’s property from damage or loss and will take all necessary precautions 
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during the progress of the work to protect all persons and the property of others from damage or 

loss.  

 

Contractor/Vendor shall take all necessary precautions for the safety of employees of the work 

and shall comply with all applicable provisions of the Federal, State and local safety laws and 

building codes to prevent accidents or injury to persons on, about, or adjacent to the premises 

where work is being performed.  

 

Contractor/Vendor shall erect and properly maintain at all times as required by the conditions 

and progress of the work, all necessary safeguards for the protection of its employees, Fulton 

County Government employees and the public and shall post all applicable signage and other 

warning devices to protect against potential hazards for the work being performed. 

 

 

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT 

 

 

Contractor/Vendor hereby agrees to release, indemnify, defend and hold harmless Fulton 

County, its Commissioners, officers, employees, sub-consultants, successors, assigns and agents, 

from and against any and all losses (including death), claims, damages, liabilities, costs and 

expenses (including but not limited to all actions, proceedings, or investigations in respect 

thereof and any costs of judgments, settlements, court costs, attorney’s fees or expenses, 

regardless of the outcome of any such action, proceeding, or investigation), caused by, relating 

to, based upon or arising out of any act or omission by Consultant, its directors, officers, 

employees, sub-consultants, successors, assigns or agents, or otherwise in connection (directly or 

indirectly) with its acceptance, or the performance, or nonperformance, of its obligations under 

these agreements.   Such obligations shall not be construed to negate, abridge or otherwise 

reduce any other rights or obligations of indemnity which would otherwise exist as to any party 

or person as set forth in this paragraph.  

 

Contractor/Vendor further agrees to protect, defend, indemnify and hold harmless Fulton 

County, its Commissioners, officers, employees, sub-consultants, successors, assigns and agents 

from and against any and all claims or liability for compensation under the Worker’s 

Compensation Act, Disability Benefits Act, or any other employee benefits act arising out of 

injuries sustained by any employees of Consultant.  These indemnities shall not be limited by 

reason of the listing of any insurance coverage. 
 

 

 

 

CONTRACTOR/VENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND 

AGREEING TO COMPLY WITH THIS INDEMNIFICATION AND HOLD HARMLESS 

AGREEMENT, AND THE REPRESENTATIVE OF THE CONTRACTOR/VENDOR 

IDENTIFIED BELOW IS AUTHORIZED TO SIGN CONTRACTS ON BEHALF OF THE 

RESPONDING CONTRACTOR/VENDOR. 
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COMPANY: ___________________________  SIGNATURE: __________________________ 

 

 

NAME: _______________________________ TITLE: ________________________________ 

  

 

DATE: _______________________________   
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OWNER - CONTRACTOR AGREEMENT 

 
ROOF MAINTENANCE, REPAIR AND REPLACEMENT SERVICES 

 

Contractor: ______________________________ Project No. ___________________ 
 
Address: ________________________________ Telephone: ___________________ 
 
Contact: ________________________________ Facsimile: ____________________ 
 

THIS AGREEMENT is effective as of the ________ day of _________________, 20  , by and 

between Fulton County, a political subdivision of the State of Georgia (hereinafter called the 
“County”), and the above named CONTRACTOR in accordance with all provisions of this 
Construction agreement, consisting of the following Contract Documents: 
 
   Exhibit A:  General Conditions 
   Exhibit B:  Special Conditions (if applicable) 
   Exhibit C:  Addenda 
   Exhibit D:  Bid Form 
   Exhibit E:  Bonds (Bid, Payment & Performance) 
   Exhibit F:  Scope of Work and Technical Specifications 
   Exhibit G:  Exhibits 
   Exhibit H:  Purchasing Forms 
   Exhibit I:   Office of Contract Compliance Forms 

Exhibit J:  Risk Management Insurance Provisions Forms 
 

WITNESSETH:  That the said Contractor has agreed, and by these presents does agree with the 
said County, for and in consideration of a Contract Price of [INSERT CONTRACT AMOUNT IN 
WORDS], ($[INSERT CONTRACT AMOUNT IN NUMBERS]) and other good and valuable 
consideration, and under the penalty expressed on Bonds hereto attached, to furnish all 
equipment, tools, materials, skill, and labor of every description necessary to carry out and 
complete in good, firm, and substantial, and workmanlike manner, the Work specified, in strict 
conformity with the Drawings and the Specifications hereinafter set forth, which Drawings and 
Specifications together with the bid submittals made by the Contractor, General Conditions, 
Special Provisions, Detailed Specifications, Exhibits, and this Agreement, shall all form essential 
parts of this Contract. The Work covered by this Contract includes all Work indicated on Plans 
and Specifications and listed in the Bid entitled: 
 

Project Number: 13ITB86413K-REV-JAJ 
 

Roof Maintenance, Repair and Replacement Services 
 
The Contractor, providing services as an Independent Contractor, shall commence the Work with 
adequate force and equipment within 10 days from receipt of Notice to Proceed (“NTP”) from the 
County, and shall complete the work within 1095 calendar days from the Notice to Proceed or the 
date work begins, whichever comes first.  The Contractor shall remain responsible for performing, 
in accordance with the terms of the contract, all work assigned prior to the expiration of the said 
calendar days allowed for completion of the work even if the work is not completed until after the 
expiration of such days.  The Contractor shall agree that in the performance of this contract he 
will comply with all lawful agreements, if any, which the contractor has made with any association, 
union or other entity, with respect to wages, salaries and working conditions, so as to cause 
inconvenience, picketing or work stoppage. 
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[Insert if applicable For each calendar day that any work remains uncompleted after the time 
allowed for completion of the work, the Contractor shall pay the County the sum of $ 500.00 not 
as a penalty but as liquidated damages, which liquidated damages the County may deduct from 
any money due the contractor.  At the County’s convenience and not to it prejudice the County 
may provide written notice of the commencement of the assessment of liquidated damages]. 
 
As full compensation for the faithful performance of this Contract, the County shall pay the 
Contractor in accordance with the General Conditions and the prices stipulated in the Bid, hereto 
attached. 
 
 It is further mutually agreed between the parties hereto that if, at any time after the execution of 
this Agreement and the Surety Bonds hereto attached for its faithful performance, the County 
shall deem the surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason, 
such bonds cease to be adequate to cover the performance of the Work, the Contractor shall, at 
his expense, within five days after receipt of notice from the County so to do, furnish an additional 
bond or bonds in such form and amount, and with such surety or sureties as shall be satisfactory 
to the County.  In such event no further payment to the Contractor shall be deemed to be due 
under this Agreement until such new or additional security for the faithful performance of the 
Work shall be furnished in manner and form satisfactory to the County. 
 

The Contractor hereby assumes the entire responsibility and liability for any and all injury to 
or death of any and all persons, including the Contractor’s agents, servants, and employees, 
and in addition thereto, for any and all damages to property caused by or resulting from or 
arising out of any act or omission in connection with this contract or the prosecution of work 
hereunder, whether caused by the Contractor or the Contractor’s agents, Servants, or 
employees, or by any of the Contractor’s subcontractors or suppliers, and the Contractor 
shall indemnify and hold harmless the County, the Construction Manager, County’s 
Commissioners, officers, employees, successors, assigns and agents, or any of their 
subcontractors from and against any and all loss and/or expense which they or any of them 
may suffer or pay as a result of claims or suits due to, because of, or arising out of any and 
all such injuries, deaths and/or damage, irrespective of County or Construction Manager 
negligence (except that no party shall be indemnified for their own sole negligence).  The 
Contractor, if requested, shall assume and defend at the Contractor’s own expense, any suit, 
action or other legal proceedings arising there from, and the Contractor hereby agrees to 
satisfy, pay, and cause to be discharged of record any judgment which may be rendered 
against the County and the Construction Manager arising there from. 
 
In the event of any such loss, expense, damage, or injury, or if any claim or demand for 
damages as heretofore set forth is made against the County or the Construction Manager, 
the County may withhold from any payment due or thereafter to become due to the 
Contractor under the terms of this Contract, an amount sufficient in its judgment to protect 
and indemnify it and the Construction Manager, County’s Commissioners, officers, 
employees, successors, assigns and agents from any and all claims, expense, loss, 
damages, or injury; and the County, in its discretion, may require the Contractor to furnish a 
surety bond satisfactory to the County providing for such protection and indemnity, which 
bond shall be furnished by the Contractor within five (5) days after written demand has been 
made therefore.  The expense of said Bond shall be borne by the Contractor.  [See General 
Conditions for similar provisions] 

 
This Contract constitutes the full agreement between the parties, and the Contractor shall not 
sublet, assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of this 
Contract or his right, title, or interest therein to any person, firm or corporation without the 
previous consent of the County in writing.  Subject to applicable provisions of law, this Contract 
shall be in full force and effect as a Contract, from the date on which a fully executed and 
approved counterpart hereof is delivered to the Contractor and shall remain and continue in full 
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force and effect until after the expiration of any guarantee period and the Contractor and his 
sureties are finally released by the County. 
 
This agreement was approved by the Fulton County Board of Commissioner on [Insert approval 
date and item number].  
 

 [SIGNATURES NEXT PAGE] 
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IN WITNESS THEREOF, the Parties hereto have caused this Contract to be executed by their 
duly authorized representatives as attested and witnessed and their corporate seals to be 
hereunto affixed as of the day and year date first above written. 
 

OWNER:   
 
FULTON COUNTY, GEORGIA 
 
 
 

 CONTRACTOR: 
 
[Insert Contractor  COMPANY 
NAME] 
 
 
 

John H. Eaves, Commission Chair 
Board of Commissioners 
 
ATTEST: 
 
 
 

  [Insert Name & Title of person 
authorized to sign contract] 
 
ATTEST: 
 
 
 

Mark Massey 
Clerk to the Commission  (Seal) 

 Secretary/ 
Assistant Secretary 
 
(Affix Corporate Seal) 

 
APPROVED AS TO FORM: 
 
 
 

  

Office of the County Attorney 
 
APPROVED AS TO CONTENT: 
 
 
 

  

[Insert Department Head Name] 
[Insert Department Head Title] 
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END OF SECTION 
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PERFORMANCE BOND  

 
No contract with Fulton County for work to be done shall be valid for any purpose unless the 
Contractor provides a Performance Bond with good and sufficient surety payable to, in favor of, 
and for the protection of Fulton County. The Performance Bond shall be in the amount of 100% of 
the total contract amount, payable by the terms of the Contract, and shall be written on the 
following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business as a surety in Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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PERFORMANCE BOND 

 
KNOW ALL MEN BY THESE PRESENTS that _________________________________ 

(Insert name of Contractor) 

(hereinafter called the “Principal”) and _____________________________(hereinafter called the  
(Insert name of Surety) 

“Surety”), are held and firmly bound unto FULTON COUNTY,  a political subdivision of the State 
of Georgia (hereinafter called the “Owner”), its successors and assigns, in the penal sum of 
___________________[100% of Contract amount], lawful money of the United States of America, for the 
payment of which the Principal and the Surety bind themselves, their administrators, executors, 
successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
with the Owner, dated _______________________, which is incorporated herein by reference in 
its entirety (hereinafter called the “Contract”), for  construction-type services of a project known as 
Roof Maintenance, Repair and Replacement Services County-Wide, as more particularly 
described in the Contract (hereinafter called the “Project”); 
 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal 
shall fully and completely perform all the undertakings, covenants, terms, conditions, warranties, 
and guarantees contained in the Contract, including all modifications, amendments, changes, 
deletions, additions, and alterations thereto that may hereafter be made, then this obligation shall 
be void; otherwise it shall remain in full force and effect. 
 

Whenever the Principal shall be, and declared by the Owner to be, in default under the 
Construction-Type Contract, the Surety shall promptly remedy the default as follows: 
 

1. Complete the Contract in accordance with its terms and conditions; or, at the sole 
option of the Owner, 

 
2. Obtain a bid or bids for completing the Contract in accordance with its terms and 

conditions, and upon determination by the Surety and the Owner of the lowest 
responsible bidder, arrange for a contract between such bidder and Owner and make 
available as the work progresses (even though there should be a default or 
succession of defaults under the Contract or contracts of completion arranged under 
this paragraph) sufficient funds to pay the cost of completion less the balance of the 
contract price; but not exceeding, including other costs and damages for which the 
Surety may be liable hereunder, the penal sum set forth in the first paragraph hereof, 
as may be adjusted, and the Surety shall make available and pay to the Owner the 
funds required by this Paragraph prior to the payment of the Owner of the balance of 
the contract price, or any portion thereof.  The term “balance of the contract price,” as 
used in this paragraph, shall mean the total amount payable by the Owner to the 
Contractor under the Contract, and any amendments thereto, less the amount paid 
by the Owner to the Contractor; or, at the sole option of the Owner, 

 
3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs 

incurred in completing the work. 
 

In addition to performing as required in the above paragraphs, the Surety shall indemnify 
and hold harmless the Owner from any and all losses, liability and damages, claims, judgments, 
liens, costs and fees of every description, including reasonable attorney’s fees, litigation costs 
and expert witness fees, which the Owner may incur, sustain or suffer by reason of the failure or 
default on the part of the Principal in the performance of any or all of the terms, provisions, and 
requirements of the Contract, including any and all amendments and modifications thereto, or 
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incurred by the Owner in making good any such failure of performance on the part of the 
Principal. 
 

The Surety shall commence performance of its obligations and undertakings under this 
Bond promptly and without delay, after written notice from the Owner to the Surety. 
 

The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and any other amendments 
in or about the Contract, and agrees that the obligations undertaken by this Bond shall not be 
impaired in any manner by reason of any such modifications, omissions, additions, changes, 
alterations, extensions of time, change in payment terms, and amendments. 
 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the 
Contract, so as to bind the Principal and the Surety to the full and faithful performance of the 
Contract as so amended or modified, and so as to increase the penal sum to the adjusted 
Contract Price of the Contract. 
 

No right of action shall accrue on this Bond to or for the use of any person, entity or 
corporation other than the Owner and any other obligee named herein, or their executors, 
administrators, successors or assigns. 
 

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be 
interpreted so; as to comply with; the minimum requirements thereof.  However, in the event the 
express language of this Bond extends protection to; the Owner beyond that contemplated by 
O.C.G.A. Section 36-91-1 et seq. and O.C.G.A. Section 13-10-1, as amended, or any other 
statutory law applicable to this Project, then the additional protection shall be enforced in favor of 
the Owner, whether or not such protection is found in the applicable statutes. 
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed 
and their respective corporate seals to be affixed and attested by their duly authorized 
representatives this                      day of                                          ,               . 
 
 
                                                                   (SEAL) 
 (Principal) 
 
 By:____________________________________ 
 
 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 
                                                                 (SEAL) 
 (Surety) 
 
 By:____________________________________ 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 ______________________________________ 
 
 (Address of Surety’s Home Office) 
 
 
 
 ______________________________________ 
 (Resident Agent of Surety) 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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PAYMENT BOND  

 
No Contract with Fulton County for work to be done shall be valid for any purpose unless the 
Contractor provides a Payment Bond with good and sufficient surety payable to Fulton County for 
the use and protection of all sub-contractors and all persons supplying labor, materials, 
machinery, and equipment in the prosecution of the work provided for in the Contract. The 
Payment Bond shall be in the amount of 100% of the total contract amount, payable by the terms 
of the Contract, and shall be written on the following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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PAYMENT BOND 

 
KNOW ALL MEN BY THESE PRESENTS that _________________________________ 

(Insert name of Contractor) 

(hereinafter called the “Principal”) and _____________________________(hereinafter called the  
(Insert name of Surety) 

“Surety”), are held and firmly bound unto FULTON COUNTY,  a political subdivision of the State 
of Georgia (hereinafter called the “Owner”), its successors and assigns as obligee, in the penal 
sum of ___________________[100% of Contract amount], lawful money of the United States of America, 
for the payment of which the Principal and the Surety bind themselves, their administrators, 
executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
with the Owner, dated _______________________, which is incorporated herein by reference in 
its entirety (hereinafter called the “Contract”), for  construction-type services of a project known as 
Roof Maintenance, Repair and Replacement Services County-Wide, as more particularly 
described in the Contract (hereinafter called the “Project”); 
 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to all persons working on or supplying labor or materials under the 
Contract, and any amendments thereto, with regard to labor or materials furnished and used in 
the Project, and with regard to labor or materials furnished but not so used, then this obligation 
shall be void; but otherwise it shall remain in full force and effect. 
 
1. A “Claimant’ shall be defined herein as any subcontractor, person, party, partnership, 

corporation or the entity furnishing labor, services or materials used, or reasonably 
required for use, in the performance of the Contract, without regard to whether such 
labor, services or materials were sold, leased or rented, and without regard to whether 
such Claimant is or is not in privity of contract with the Principal or any subcontractor 
performing work on the Project, including, but not limited to, the following labor, services, 
or materials: water, gas, power, light, heat, oil, gasoline, telephone service or rental of 
equipment directly applicable to the Contract. 

 
2. In the event a Claimant files a lien against the property of the Owner, and the Principal 

fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the lien 
promptly upon written notice from the Owner, either by bond or as otherwise provided in 
the Contract. 

 
3. The Surety hereby waives notice of any and all modifications, omissions, additions, 

changes, alterations, extensions of time, changes in the payment terms, and any other 
amendments in or about the Contract and agrees that the obligations undertaken by this 
Bond shall not be impaired in any manner by reason of any such modifications, 
omissions, additions, changes, alterations, extensions of time, changes in payment 
terms, and amendments. 

 
4. The Surety hereby agrees that this Bond shall be deemed amended automatically and 

immediately, without formal or separate amendments hereto, upon any amendment or 
modifications to the Contract, so as to bind the Principal and Surety, jointly and severally, 
to the full payment of any Claimant under the Contract, as amended or modified, 
provided only that the Surety shall not be liable for more than the penal sum of the Bond, 
as specified in the first paragraph hereof. 

 
5. This Bond is made for the use and benefit of all persons, firms, and corporations who or 

which may furnish any materials or perform any labor for or on account of the 
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construction-type services to be performed or supplied under the Contract, and any 
amendments thereto, and they and each of them may sue hereon. 

 
6. No action may be maintained on this Bond after one (1) year from the date the last 

services, labor, or materials were provided under the Contract by the Claimant 
prosecuting said action. 

 
7. This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be interpreted 

so as to comply with the minimum requirements thereof.  However, in the event the 
express language of this Bond extends protection to the Owner beyond that 
contemplated by O.C.G.A. Section 13-10-1, or any other statutory law applicable to this 
Project, then the additional protection shall be enforced in favor of the Owner, whether or 
not such protection is found in the applicable statutes.  
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed 
and their respective corporate seals to be affixed and attested by their duly authorized 
representatives this                      day of                                          ,               . 
 
 
                                                                   (SEAL) 
 (Principal) 
 
 By:____________________________________ 
 
 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 
                                                                 (SEAL) 
 (Surety) 
 
 By:____________________________________ 
 
Attest: 
 
________________________________ 
Secretary 
 
 
 
 
 ______________________________________ 
 
 (Address of Surety’s Home Office) 
 
 
 
 ______________________________________ 
 (Resident Agent of Surety) 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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GENERAL CONDITIONS 

 

00700-1 FAMILIARITY WITH SITE 

Execution of this agreement by the Contractor is a representation that the Contractor has visited 
the site, has become familiar with the local conditions under which the work is to be performed, 
and has correlated personal observations with the requirements of this agreement. 

 

00700-2 CONTRACT DOCUMENTS 

This agreement consists of Owner's invitation for bid, instructions to bidders, bid form, 
performance bond, payment bond, acknowledgments, the contract, general conditions, special 
conditions, specifications, plans, drawings, exhibits, addenda, and written change orders.  

A. Notice of Award of Contract:  

B. Execution of Contract Documents 

Upon notification of Award of Contract, the Owner shall furnish the Contractor the conformed 
copies of Contract Documents for execution by the Contractor and the Contractor's surety. 

Within ten (10) days after receipt the Contractor shall return all the documents properly executed 
by the Contractor and the Contractor's surety. Attached to each document shall be an original 
power-of-attorney for the person executing the bonds for the surety and certificates of insurance 
for the required insurance coverage. 

After receipt of the documents executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the Owner shall complete the execution of the documents. 
Distribution of the completed documents will be made upon completion. 

Should the Contractor and/or Surety fail to execute the documents within the time specified; the 
Owner shall have the right to proceed on the Bid Bond accompanying the bid. 

If the Owner fails to execute the documents within the time limit specified, the Contractor shall 
have the right to withdraw the Contractor's bid without penalty. 

Drawings and Specifications: 

The Drawings, Specifications, Contract Documents, and all supplemental documents, are 
considered essential parts of the Contract, and requirements occurring in one are as binding as 
though occurring in all. They are intended to define, describe and provide for all Work necessary 
to complete the Project in an acceptable manner, ready for use, occupancy, or operation by the 
Owner. 

In case of conflict between the Drawings and Specifications, the Specifications shall govern. 
Figure dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall 
govern over general Drawings. 

In cases where products or quantities are omitted from the Specifications, the description and 
quantities shown on the Drawings shall govern. 

Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately 
reported to the Construction Manager in writing. Any such ambiguity or need for clarification shall 
be handled by the Construction Manager in writing.  No clarification of the Drawings and 
Specifications hereunder by the Construction Manager shall entitle the Contractor to any 
additional monies unless a Change Order has been processed as provided by "Changes in the 
Contract" hereof. 

Any work done by the Contractor following a discovery of such differing site condition or 
ambiguity or need for clarification in the Contract Drawings and Specifications prior to a written 
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report to the Construction Manager shall not entitle the Contractor to additional monies and shall 
be done at the Contractor's risk. 

The Construction Manager will furnish the Contractor five (5) copies of the Contract Drawings and 
the Specifications, one copy of which the Contractor shall have available at all times on the 
Project site. 

 

00700-3 DEFINITIONS 

The following terms as used in this agreement are defined as follows to the extent the definitions 
herein differ or conflict with those in the Instructions for Bidders, Section 00100, the definitions 
herein shall control.  

Alternate bids – the amount stated in the bid or proposal to be added to or deducted from the 
amount of the base bid or base proposal if the corresponding change in project scope or alternate 
materials or methods of construction is accepted. 

Base bid – the amount of money stated in the bid or proposal as the sum for which the bidder or 
proposer offers to perform the work. 

Change Order - an alteration, addition, or deduction from the original scope of work as defined by 
the contract documents to address changes or unforeseen conditions necessary for project 
completion. A written order to the Contractor issued by the County pursuant to Fulton County 
Policy and Procedures 800-6 for changes in the work within the general scope of the contract 
documents, adjustment of the contract price, extension of the contract time, or reservation of 
determination of a time extension. 

Construction Manager or Engineer shall mean Fulton Construction Management Partners, the 
County authorized representative for this project. 

Contractor shall mean the party of the second part to the Contract Agreement or the authorized 
and legal representative of such party. 

Contract Documents include the Contract Agreement, Contractor's Bid (including all 
documentation accompanying the Bid and any post-Bid documentation required by the County 
prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, Supplementary 
Conditions, Specifications, Drawings and addenda, together with written amendments, change 
orders, field orders and the Construction Manager's written interpretations and clarifications 
issued in accordance with the General Conditions on or after the date of the Contract Agreement.  

Shop drawing submittals reviewed in accordance with the General Conditions, geotechnical 
investigations and soils report and drawings of physical conditions in or relating to existing 
surface structures at or contiguous to the site are not Contract Documents.  

Contract Price - The sum specified in the Agreement to be paid to the Contractor in consideration 
of the Work. 

Contract Time shall mean the number of consecutive calendar days as provided in the Contract 
Agreement for completion of the Work, to be computed from the date of Notice to Proceed. 

Owner or County shall mean Fulton County Government, party of the first part to the Contract 
Agreement, or its authorized and legal representatives. 

Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the next 
day. 

Design Consultant shall mean the firm or corporation responsible for the detailed design drawings 
and specifications. 

Director - Director of the Department of Public Works of Fulton County, Georgia or the designee 
thereof. 
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Final Completion shall mean the completion of all work as required in accordance with the terms 
and conditions of the contract documents. 

Liquidated Damages shall mean the amount, stated in the Contract Agreement, which the 
Contractor agrees to pay to the Owner for each consecutive calendar day beyond the Contract 
time required to complete the Project or for failing to comply with associated milestones.  
Liquidated Damages will end upon written notification from the Owner of Final Acceptance of the 
Project or upon written notification of from the Owner of completion of the milestone. 

Notice to Proceed - A written communication issued by the County to the Contractor authorizing it 
to proceed with the work, establishing the date of commencement and completion of the work, 
and providing other direction to the Contractor. 

Products shall mean materials or equipment permanently incorporated into the work. 

Program Manager - Not used in this contract.  Delete all references. 

Project Manual - The Contract Documents.  

Provide shall mean to furnish and install. 

Substantial Completion - The date certified by the Construction Manager when all or a part of the 
work, as established pursuant to General Condition 0700-81, is sufficiently completed in 
accordance with the requirements of the contract documents so that the identified portion of the 
work can be utilized for the purposes for which it is intended. 

Work or Project - All of the services specified, indicated, shown or contemplated by the contract 
documents, and furnishing by the Contractor of all materials, equipment, labor, methods, 
processes, construction and manufacturing materials and equipment, tools, plans, supplies, 
power, water, transportation and other things necessary to complete such services in accordance 
with the contract documents to insure a functional and complete facility. 

 

00700-4 CODES 

All codes, specifications, and standards referenced in the contract documents shall be the latest 
editions, amendments and revisions of such referenced standards in effect as of the date of the 
request for proposals for this contract. 

 

00700-5 REVIEW OF CONTRACT DOCUMENTS 

Before making its proposal to the County, and continuously after the execution of the agreement, 
the Contractor shall carefully study and compare the contract documents and shall at once report 
to the Construction Manager any error, ambiguity, inconsistency or omission that may be 
discovered, including any requirement which may be contrary to any law, ordinance, rule, or 
regulation of any public authority bearing on the performance of the work.  By submitting its 
proposal, the Contractor agrees that the contract documents, along with any supplementary 
written instructions issued by or through the Construction Manager that have become a part of 
the contract documents, appear accurate, consistent and complete insofar as can be reasonably 
determined. If the Contractor has timely reported in writing any error, inconsistency, or omission 
to the Construction Manager, has properly stopped the affected work until instructed to proceed, 
and has otherwise followed the instructions of the Construction Manager, the Contractor shall not 
be liable to the County for any damage resulting from any such error, inconsistency, or omission 
in the contract documents.  The Contractor shall not perform any portion of the work without the 
contract documents, approved plans, specifications, products and data, or samples for such 
portion of the work.  For purposes of this section “timely” is defined as the time period in which 
the contractor discovers, or should have discovered, the error, inconsistency, or omission, with 
the exercise of reasonable diligence. 
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00700-6 STRICT COMPLIANCE 

No observation, inspection, test or approval of the County or Construction Manager shall relieve 
the Contractor from its obligation to perform the work in strict conformity with the contract 
documents except as provided in General Condition 00700-48.  

 

00700-7 APPLICABLE LAW 

All applicable State laws, County ordinances, codes, and rules and regulations of all authorities 
having jurisdiction over the construction of the project shall apply to this agreement.  The 
Contractor shall comply with the requirements of any Fulton County program concerning non-
discrimination in contracting.  All work performed within the right of way of the Georgia 
Department of Transportation and any railroad crossing shall be in accordance with Georgia 
Department of Transportation regulations, policies and procedures and, where applicable, those 
of any affected railroad.  The Contractor shall comply with all laws, ordinances, codes, rules and 
regulations bearing on the conduct of the work as specified and the Contractor agrees to 
indemnify and hold harmless the County, its officers, agents and employees, as well as the 
Construction Manager and the Program Manager against any claim or liability arising from or 
based on the violation of any law, ordinance, regulation, order or decree affecting the conduct of 
the work, whether occasioned by the Contractor, his agents or employees. 

 

00700-8 PERMITS, LICENSES AND BONDS 

All permits and licenses necessary for the work shall be secured and paid for by the Contractor.  
If any permit, license or certificate expires or is revoked, terminated, or suspended as a result of 
any action on the part of the Contractor, the Contractor shall not be entitled to additional 
compensation or time.  The Contractor shall obtain and keep in force at all times performance 
and payment bonds payable to Fulton County in penal amounts equal to 100% of the Contract 
price. 

 

00700-9 TAXES 

A. The Contractor shall pay all sales, retail, occupational, service, excise, old age benefit 
and unemployment compensation taxes, consumer, use and other similar taxes, as well 
as any other taxes or duties on the materials, equipment, and labor for the work provided 
by the Contractor which are legally enacted by any municipal, county, state or federal 
authority, department or agency at the time bids are received, whether or not yet 
effective.  The Contractor shall maintain records pertaining to such taxes and levies as 
well as payment thereof and shall make the same available to the County at all 
reasonable times for inspection and copying. The Contractor shall apply for any and all 
tax exemptions which may be applicable and shall timely request from the County such 
documents and information as may be necessary to obtain such tax exemptions.  The 
County shall have no liability to the Contractor for payment of any tax from which it is 
exempt. 

B. The Contractor is obligated to comply with all local and State Sales and Use Tax laws.  
The Contractor shall provide the Owner with documentation to assist the Owner in 
obtaining sales and/or use tax refunds for eligible machinery and equipment used for the 
primary purpose of reducing or eliminating air or water pollution as provided for in 
Chapter 48-8-3 (36) and (37) of the Official Code of Georgia.  All taxes shall be paid by 
the Contractor.  All refunds will accrue to the Owner. 

Acceptance of the project as complete and final payment will not be made by the Owner until the 
Contractor has fully complied with this requirement. 
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00700-10 DELINQUENT CONTRACTORS 

The County shall not pay any claim, debt, demand or account whatsoever to any person firm or 
corporation who is in arrears to the County for taxes.  The County shall be entitled to a 
counterclaim, backcharge, and offset for any such debt in the amount of taxes in arrears, and no 
assignment or transfer of such debt after the taxes become due shall affect the right of the 
County to offset any taxes owed against said debt.  

 

00700-11 LIEN WAIVERS 

The Contractor shall furnish the County with evidence that all persons who have performed work 
or furnished materials pursuant to this agreement have been paid in full prior to submitting its 
demand for final payment pursuant to this agreement. A final affidavit, Exhibit A, must be 
completed, and submitted to comply with requirements of 00700-11. In the event that such 
evidence is not furnished, the County may retain sufficient sums necessary to meet all lawful 
claims of such laborers and materialmen.  The County assumes no obligation nor in any way 
undertakes to pay such lawful claims from any funds due or that may become due to the 
Contractor. 

 

00700-12 MEASUREMENT 

All items of work to be paid for per unit of measurement shall be subject to inspection, 
measurement, and confirmation by the Construction Manager. 

 

00700-13 ASSIGNMENT 

The Contractor shall not assign any portion of this agreement or moneys due there from (include 
factoring of receivables) without the prior written consent of the County.  The Contractor shall 
retain personal control and shall provide personal attention to the fulfillment of its obligations 
pursuant to this agreement.  Any assignment without the express written consent of the County 
shall render this contract voidable at the sole option of the County.   

 

00700-14 FOREIGN CONTRACTORS 

In the event that the Contractor is a foreign corporation, partnership, or sole proprietorship, the 
Contractor hereby irrevocably appoints the Secretary of State of Georgia as its agent for service 
of all legal process for the purpose of this contract only. 

00700-15 INDEMNIFICATION [there are two indemnification clauses, the other is in the 
Contract Cover Sheet] 

The Contractor hereby assumes the entire responsibility and liability for any and all injury to or 
death of any and all persons, including the Contractor’s agents, servants, and employees, and in 
addition thereto, for any and all damages to property caused by or resulting from or arising out of 
any act or omission in connection with this contract or the prosecution of work hereunder, 
whether caused by the Contractor or the Contractor’s agents, servants, or employees, or by any 
of the Contractor’s subcontractors or suppliers, and the Contractor shall indemnify and hold 
harmless the County, the Construction Manager and the Program Manager, or any of their 
subcontractors from and against any and all loss and/or expense which they or any of them may 
suffer or pay as a result of claims or suits due to, because of, or arising out of any and all such 
injuries, deaths and/or damage, irrespective of County or Construction Manager or Program 
Manager negligence (except that no party shall be indemnified for their own sole negligence).  
The Contractor, if requested, shall assume and defend at the Contractor’s own expense, any suit, 
action or other legal proceedings arising there from, and the Contractor hereby agrees to satisfy, 
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pay, and cause to be discharged of record any judgment which may be rendered against the 
County, the Construction Manager and the Program Manager arising there from. 

In the event of any such loss, expense, damage, or injury, or if any claim or demand for damages 
as heretofore set forth is made against the County or the Construction Manager or the Program 
Manager, the County may withhold from any payment due or thereafter to become due to the 
Contractor under the terms of this Contract, an amount sufficient in its judgment to protect and 
indemnify it and the Construction Manager and the Program Manager from any and all claims, 
expense, loss, damages, or injury; and the County, in its discretion, may require the Contractor to 
furnish a surety bond satisfactory to the County providing for such protection and indemnity, 
which bond shall be furnished by the Contractor within five (5) days after written demand has 
been made therefore.  The expense of said Bond shall be borne by the Contractor. 

 

00700-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS 

The Contractor shall supervise and direct the work using the Contractor's best skill and attention.  
The Contractor shall be solely responsible for all construction methods and procedures and shall 
coordinate all portions of the work pursuant to the contract subject to the overall coordination of 
the Construction Manager.  All work pursuant to this agreement shall be performed in a skillful 
and workmanlike manner.  

The County reserves the right to perform work related to the Project with the County’s own forces 
and to award separate contracts in connection with other portions of the project, other work on 
the site under these or similar conditions of the contract, or work which has been extracted from 
the Contractor’s work by the County. 

When separate contracts are awarded for different portions of the project or other work on the 
site, the term “separate contractor” in the Contract Documents in each case shall mean the 
contractor who executes each separate County Agreement.  

The Contractor shall cooperate with the County and separate contractors in arranging the 
introduction and storage of materials and equipment and execution of their work, and shall 
cooperate in coordinating connection of its work with theirs as required by the Contract 
Documents. 

If any part of the Contractor’s Work depends for proper execution or results upon the work of the 
County or any separate contractor, the Contractor shall, prior to proceeding with that portion of 
the Work, promptly report to the Construction Manager any apparent discrepancies or defects in 
such other work that render it unsuitable for such proper execution and results within fourteen 
(14) days of discovery of such discrepancy or defect. Failure of the Contractor to so report in 
writing shall constitute an acceptance of the County’s or separate contractor’s work as fit and 
proper to receive the Work, except as to any defects which may subsequently become apparent 
in such work by others. 

Any costs caused by defective or untimely work shall be borne by the party responsible therefore. 

Should the Contractor wrongfully cause damage to the work or property of the County or to other 
work or property on the site, including the work of separate contractors, the Contractor shall 
promptly remedy such damage at the Contractor’s expense. 

Should the Contractor be caused damage by any other contractor on the Project, by reason of 
such other contractor’s failure to perform properly his contract with the County, no action shall lie 
against the County or the Construction Manager inasmuch as the parties to this agreement are 
the only beneficiaries hereof and there are no third party beneficiaries and neither the County nor 
the Construction Manager shall have liabilities therefore, but the Contractor may assert his claim 
for damages solely against such other contractor.  The Contractor shall not be excused from 
performance of the contract by reason of any dispute as to damages with any other contractor or 
third party. 
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Where the Work of this Contract shall be performed concurrently in the same areas as other 
construction work, the Contractor shall coordinate with the Construction Manager and the 
separate contractors in establishing mutually acceptable schedules and procedures that shall 
permit all jobs to proceed with minimum interference. 

If a dispute arises between the Contractor and separate contractors as to their responsibility for 
cleaning up, the County may clean up and charge the cost thereof to the Contractor or 
contractors responsible therefore as the County shall determine to be just.  

 

00700-17 ADMINISTRATION OF CONTRACT 

The Program Manager and the Construction Manager shall provide administration services as 
hereinafter described. 

For the administration of this Contract, the Construction Manager shall serve as the County’s 
primary representative during design and construction and until final payment to the Contractor is 
due.  The Construction Manager shall advise and consult with the County and the Program 
Manager.  The primary point of contact for the Contractor shall be the Construction Manager.  All 
correspondence from the Contractor to the County shall be forwarded through the Construction 
Manager.  Likewise, all correspondence and instructions to the Contractor shall be forwarded 
through the Construction Manager. 

The Construction Manager will determine in general that the construction is being performed in 
accordance with design and engineering requirements, and will endeavor to guard the County 
against defects and deficiencies in the Work. 

The Construction Manager will not be responsible for or have control or charge of construction 
means, methods, techniques, sequences, or procedures, or for safety precautions and programs 
in connection with the Work, nor will it be responsible for the Contractor’s failure to carry out the 
Work in accordance with the Contract Documents.  The Construction Manager will not be 
responsible for or have control or charge over the acts or omissions of the Contractor, its 
engineers, consultants, subcontractors, or any of their agents or employees, or any other persons 
performing the Work. 

Based on the Construction Manager’s observations regarding the Contractor’s Applications for 
Payment, the Construction Manager shall determine the amounts owing to the Contractor, in 
accordance with the payment terms of the Contract, and shall issue Certificates for Payment in 
such amount to the County. 

The Construction Manager shall render interpretations necessary for the proper execution or 
progress of the Work.  Either party to the Contract may make written requests to the Construction 
Manager for such interpretations. 

Claims, disputes and other matters in question between the Contractor and the County relating to 
the progress of the Work or the interpretation of the Contract Documents shall be referred to the 
Construction Manager for interpretation. 

All interpretations of the Construction Manager shall be consistent with the intent of and 
reasonably inferable from the Contract Documents and shall be in writing or in graphic form. 

Except as otherwise provided in this Contract, the Construction Manager shall issue a decision on 
any disagreement concerning a question of fact arising under this Contract.  The Construction 
Manager shall reduce the decision to writing and mail or otherwise furnish a copy thereof to the 
Contractor.  The decision of the Construction Manager shall be final and conclusive unless, within 
thirty (30) days from the date of receipt of such copy, the Contractor files a written appeal with the 
Director of Public Works and mails or otherwise furnishes the Construction Manager a copy of 
such appeal.  The decision of the Director of Public Works or the Director’s duly authorized 
representative for the determination of such appeals shall be final and conclusive. Such final 
decision shall not be pleaded in any suit involving a question of fact arising under this Contract, 
provided such is not fraudulent, capricious, arbitrary, so grossly erroneous as necessarily 
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implying bad faith, or is not supported by substantial evidence.  In connection with any appeal 
proceeding under this Article, the Contractor shall be afforded an opportunity to be heard and to 
offer evidence in support of Contractor’s appeal. Pending any final decision of a dispute 
hereunder, the Contractor shall proceed diligently with the performance of the Contract as 
directed by the Construction Manager. 

The Construction Manager shall have authority to reject Work which does not conform to the 
Contract Documents.  Whenever, in the Construction Manager’s opinion, it is considered 
necessary or advisable for the implementation of the intent of the Contract Documents, the 
County shall have authority to require special inspection or testing of the Work whether or not 
such Work be then fabricated, installed or completed.  The Contractor shall pay for such special 
inspection or testing if the Work so inspected or tested is found not to comply with the 
requirements of the contract; the County shall pay for special inspection and testing if the Work is 
found to comply with the contract.  Neither the Construction Manager’s authority to act under this 
Subparagraph, nor any decision made by the Construction Manager in good faith either to 
exercise or not to exercise such authority, shall give rise to any duty or responsibility of the 
Construction Manager to the Contractor, any subcontractor, any of their agents or employees, or 
any other person performing any of the Work. 

The Contractor shall provide such shop drawings, product data, and samples as may be required 
by the Construction Manager and/or as required by these Contract Documents.  

The Construction Manager shall conduct inspections to determine Substantial Completion and 
Final Completion, and shall receive and forward to the County for review written warranties and 
related documents required by the Contract Documents and assembled by the Contractor.  The 
Construction Manager shall approve and issue Certificates for Payment upon compliance with 
Substantial and Final Completion requirements indicated in General Conditions 00700-81, 00700-
82, 00700-84 and 00700-85 of this Agreement. 

Except as provided in General Condition 00700-48, the Contractor shall not be relieved from the 
Contractor's obligations to perform the work in accordance with the contract documents by the 
activities or duties of the County or any of its officers, employees, or agents, including 
inspections, tests or approvals, required or performed pursuant to this agreement.  

 

00700-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES 

The Contractor shall employ only competent and skilled personnel.  The Contractor shall, upon 
demand from the Construction Manager, immediately remove any superintendent, foreman or 
workman whom the Construction Manager may consider incompetent or undesirable. 

The Contractor shall be responsible to the County for the acts and omissions of the Contractor’s 
employees, subcontractors, and agents as well as any other persons performing work pursuant to 
this agreement for the Contractor. 

 

00700-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT 

Unless otherwise provided in this agreement, the Contractor shall make all arrangements with 
necessary support agencies and utility companies provide and pay for all labor, materials, 
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and 
other facilities and services necessary for the execution and completion of the work. 

00700-20 DISCIPLINE ON WORK SITE 

The Contractor shall enforce strict discipline and good order among its employees and 
subcontractors at all times during the performance of the work, to include compliance with the 
Fulton County Drug Free Work Place Policy.  The Contractor shall not employ any subcontractor 
who is not skilled in the task assigned to it.  The Construction Manager may, by written notice, 
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require the Contractor to remove from the work any subcontractor or employee deemed by the 
Construction Manager to be incompetent.  

 

00700-21 HOURS OF OPERATION 

All work at the construction site shall be performed during regular business hours of the Fulton 
County government, except upon the Construction Manager’s prior written consent to other work 
hours.  It is further understood that the Contractor’s construction schedule is based on a normal 
40 hours, five day work week, less Fulton County-recognized holidays.  Contractors work 
schedule shall not violate Fulton County Noise Ordinance by working hours inconsistent with the 
Fulton County Noise Ordinance.  The County’s current noise ordinance or other applicable 
ordinance shall govern.  If the Contractor desires to work in excess of this limit, the Contractor 
shall submit a written request to the Construction Manager, a minimum of five days prior to the 
desired work date. The Contractor shall be responsible for any additional expenses incurred by 
the Owner as a result of the extended work hours, including resident inspection overtime.  The 
cost associated with resident inspector overtime shall be deducted form the Contractor monthly 
payment request. 

 

00700-22 FAMILIARITY WITH WORK CONDITIONS 

The Contractor shall take all steps necessary to ascertain the nature and location of the work and 
the general and local conditions which may affect the work or the cost thereof.  The Contractor's 
failure to fully acquaint itself with the conditions which may affect the work, including, but not 
limited to conditions relating to transportation, handling, storage of materials, availability of 
utilities, labor, water, roads, weather, topographic and subsurface conditions, other separate 
contracts to be entered into by the County relating to the project which may affect the work of the 
Contractor, applicable provisions of law, and the character and availability of equipment and 
facilities necessary prior to and during the performance of the work shall not relieve the 
Contractor of its responsibilities pursuant to this agreement and shall not constitute a basis for an 
equitable adjustment of the contract terms.  The County reserves the right to perform with its own 
forces or to contract with other entities for other portions of the project work, in which case the 
Contractor’s responsibility to assure its familiarity with work conditions hereunder shall include all 
coordination with such other contractors and the County necessary to insure that there is no 
interference between contractors as will delay or hinder any contractor in its prosecution of work 
on the project. The County assumes no responsibility for any understandings or representations 
concerning conditions of the work made by any of its officers, agents, or employees prior to the 
execution of this agreement.  

 

00700-23 RIGHT OF ENTRY 

The County reserves the right to enter the site of the work by such agent, including the 
Construction Manager, as it may elect for the purpose of inspecting the work or installing such 
collateral work as the County may desire.  The Contractor shall provide safe facilities for such 
access so that the County and its agents may perform their functions. 

00700-24 NOTICES 

Any notice, order, instruction, claim or other written communication required pursuant to this 
agreement shall be deemed to have been delivered or received as follows: 

Upon personal delivery to the Contractor, its authorized representative, or the Construction 
Manager on behalf of the County.  Personal delivery may be accomplished by in-person hand 
delivery or bona fide overnight express service. 

Three days after depositing in the United States mail a certified letter addressed to the Contractor 
or the Construction Manager for the County.  For purposes of mailed notices, the County's 
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mailing address shall be 141 Pryor Street, 6th Floor, Atlanta, Georgia 30303, or as the County 
shall have otherwise notified the Contractor.  The Contractor's mailing address shall be the 
address stated in its proposal or as it shall have most recently notified the Construction Manager 
in writing. 

 

00700-25 SAFETY 

A. SAFETY, HEALTH AND LOSS PREVENTION 

The Contractor shall be responsible for implementing a comprehensive project-specific 
safety, health and loss prevention program and employee substance abuse program for 
this project.  All Sub-Contractors must either implement their own program or follow the 
Contractor’s safety, health and loss prevention program and employee substance abuse 
program.   

The Contractor’s safety, health and loss prevention program and employee substance 
abuse program must meet or exceed all governmental regulations (OSHA, EPA, DOT, 
State, local), and any other specific Fulton County requirements 

 

B. COUNTY’S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS GUIDELINES 
AND REQUIREMENTS 

The County and its agents reserve the right, but assume no duty, to establish and 
enforce safety, health, and loss prevention guidelines and to make the appropriate 
changes in the guidelines, for the protection of persons and property and to review the 
efficiency of all protective measures taken by the Contractor.  The Contractor shall 
comply with all safety, health, and loss prevention process guidelines and requirements 
and changes made by the County or its agent(s).  The issuance of any such guidelines or 
changes by the County or its agent(s) shall not relieve the Contractor of its duties and 
responsibilities under this Agreement, and the County or its agent(s) shall not thereby 
assume, nor be deemed to have assumed, any such duties or responsibilities of the 
Contractor. 

C. COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL APPLICABLE 
LAWS and REGULATIONS 

All Work, whether performed by the Contractor or its Sub-Contractors of any tier, or 
anyone directly or indirectly employed by any of them, and all equipment, appliances, 
machinery, materials, tools and like items incorporated or used in the Work, shall be in 
compliance with and conform to: 

1. All applicable laws, ordinances, rules, regulations and orders of any public, 
quasi-public or other governmental authority relating to the safety of persons and 
their protection against injury, specifically including, but in no event limited to, the 
Federal Occupational Safety and Health Act of 1970, as amended, and all rules 
and regulations now or hereafter in effect pursuant to said Act. 

2. All rules, regulations, and requirements of the County or its agent(s) and its 
insurance carriers relating there to.  In the event of a conflict or differing 
requirements the more stringent shall govern. 

D. PROTECTION OF THE WORK 

1. The Contractor shall, throughout the performance of the Work, maintain 
adequate and continuous protection of all Work and temporary facilities against 
loss or damage from whatever cause, shall protect the property of the County 
and third parties from loss or damage from whatever cause arising out of the 
performance of the Work, and shall comply with the requirements of the County 
or its agent(s) and its insurance carriers, and with all applicable laws, codes, 
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rules and regulations, (as same may be amended) with respect to the prevention 
of loss or damage to property as a result of fire or other hazards. 

2. The County or its agent(s) may, but shall not be required to, make periodic 
inspections of the Project work area.  In such event, however, the Contractor 
shall not be relieved of its aforesaid responsibilities and the County or its agent(s) 
shall not assume, nor shall it be deemed to have assumed, any responsibility 
otherwise imposed upon the assurance of Contractor by this Agreement. 

E. SAFETY EQUIPMENT 

1. The Contractor shall provide to each worker on the Project work area the proper 
safety equipment for the duties being performed by that worker and will not 
permit any worker on the Project work area who fails or refuses to use the same. 
The County or its agent shall have the right, but not the obligation, to order the 
removal of a worker from the Project work site for his/her failure to comply with 
safe practices or substance abuse policies. 

F. EMERGENCIES 

1. In any emergency affecting the safety of persons or property, or in the event of a 
claimed violation of any federal or state safety or health law or regulation, arising 
out of or in any way connected with the Work or its performance, the Contractor 
shall act immediately to prevent threatened damage, injury or loss and to remedy 
said violation.  Failing such action the County or its agent(s) may immediately 
take whatever steps it deems necessary including, but not limited to, suspending 
the Work as provided in this Agreement. 

2. The County or its agent(s) may offset any and all costs or expenses of whatever 
nature, including attorneys' fees, paid or incurred by the County or its agent(s) 
(whether such fees are for in-house counsel or counsel retained by the County or 
its agent), in taking the steps authorized by Section 00700-25(G) (1) above 
against any sums then or thereafter due to the Contractor.  The Contractor shall 
defend, indemnify and hold the County, its officers, agents, and employees 
harmless against any and all costs or expenses caused by or arising from the 
exercise by the County of its authority to act in an emergency as set out herein.  
If the Contractor shall be entitled to any additional compensation or extension of 
time change order on account of emergency work not due to the fault or neglect 
of the Contractor or its Sub-Contractors, such additional compensation or 
extension of time shall be determined in accordance with General Condition 
00700-52 and General Condition 00700-87 of this Agreement. 

G. SUSPENSION OF THE WORK 

1. Should, in the judgment of the County or its agent(s), the Contractor or any Sub-
Contractor fail to provide a safe and healthy work place, the County or its agent 
shall have the right, but not the obligation, to suspend work in the unsafe areas 
until deficiencies are corrected.  All costs of any nature (including, without 
limitation, overtime pay, liquidated damages or other costs arising out of delays) 
resulting from the suspension, by whomsoever incurred, shall be borne by the 
Contractor. 

2. Should the Contractor or any Sub-Contractor fail to provide a safe and healthy 
work place after being formally notified in writing by the County or its agents of 
such non-compliance, the contract may be terminated following the termination 
provision of the contract.  

H. CONTRACTOR’S INDEMNITY OF THE COUNTY FOR CONTRACTOR’S NON-
COMPLIANCE WITH SAFETY PROGRAM 
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1. The Contractor recognizes that it has sole responsibility to assure its Safety 
Program is implemented and to assure its construction services are safely 
provided.  The Contractor shall indemnify, defend and hold the County and its 
agents harmless, from and against any and all liability (whether public or private), 
penalties (contractual or otherwise), losses, damages, costs, attorneys' fees, 
expenses, causes of action, claims or judgments resulting, either in whole or in 
part, from any failure of the Contractor, its Sub-Contractors of any tier or anyone 
directly or indirectly employed by any of them or for whose acts any of them may 
be liable, to comply with the safety requirements of the contract. The Contractor 
shall not be relieved of its responsibilities under the safety requirements of the 
Contract should the County or its agent(s) act or fail to act pursuant to its rights 
hereunder. 

2. The Contractor shall not raise as a defense to its obligation to indemnify under 
this Subparagraph I any failure of those indemnified hereunder to assure 
Contractor operates safely, it being understood and agreed that no such failure 
shall relieve the Contractor from its obligation to assure safe operations or from 
its obligation to so indemnify. The Contractor also hereby waives any rights it 
may have to seek contribution, either directly or indirectly, from those indemnified 
hereunder. 

3. In any and all claims against those indemnified hereunder by any employee of 
the Contractor, any Sub-Contractor of any tier or anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, 
the indemnification obligation under this Subparagraph I shall not be limited in 
any way as to the amount or type of damages, compensation or benefits payable 
by or for the Contractor or any Sub-Contractor of any tier under any workers' 
compensation act, disability benefit or other employee benefit acts. 

00700-26 BLASTING AND EXCAVATION 

The Contractor acknowledges that it is fully aware of the contents and requirements of O.C.G.A. 
§ 25-9-1 through 25-9-12 concerning blasting and excavation near underground gas pipes and 
facilities and shall fully comply therewith. 

 

00700-27 HIGH VOLTAGE LINES 

The Contractor acknowledges that it is fully aware of the contents and requirements O.C.G.A. § 
46-3-30 through 46-3-39 concerning safeguards against contact with high voltage lines, and the 
Contractor shall fully comply with said provisions. 

00700-28 SCAFFOLDING AND STAGING 

The Contractor acknowledges that it is the person responsible for employing and directing others 
to perform labor within the meaning of O.C.G.A. § 34-1-1 and agrees to comply with said 
provisions.  

 

00700-29 CLEAN-UP 

The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by its 
operations to the end that the site of the work shall present a neat, orderly and workmanlike 
appearance at all times. 

 

00700-30 PROTECTION OF WORK 

The Contractor shall be responsible for maintenance and protection of the work, which shall 
include any County-furnished supplies, material, equipment, until final completion of this 
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agreement and acceptance of the work as defined herein.  Any portion of the work suffering 
injury, damage or loss shall be considered defective and shall be corrected or replaced by the 
Contractor without additional cost to the County.  

 

00700-31 REJECTED WORK 

The Contractor shall promptly remove from the project all work rejected by the Construction 
Manager for failure to comply with the contract documents and the Contractor shall promptly 
replace and re-execute the work in accordance with the contract documents and without expense 
to the County.  The Contractor shall also bear the expense of making good all work of other 
Contractors destroyed or damaged by such removal or replacement.  

 

00700-32 DEFECTIVE WORK 

If the Contractor defaults or neglects to carry out any portion of the work in accordance with the 
contract documents, and fails within three days after receipt of written notice from the 
Construction Manager to commence and continue correction of such default or neglect with 
diligence and promptness, the County may, after three days following receipt by the Contractor of 
an additional written notice and without prejudice to any other remedy the County may have, 
make good such deficiencies and complete all or any portion of any work through such means as 
the County may select, including the use of a separate Contractor.  In such case, an appropriate 
change order shall be issued deducting from the payments then or thereafter due the Contractor 
the cost of correcting such deficiencies.  In the event the payments then or thereafter due the 
Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the 
County on demand.  

The County may, at its option, accept defective or nonconforming work instead of requiring its 
removal or correction.  In such case, a change order shall be issued reducing the price due the 
contractor to the extent appropriate and equitable.  Such contract price adjustment shall be 
effected whether or not final payment has been made. 

 

00700-33 WARRANTY OF NEW MATERIALS 

The Contractor warrants to the County that all materials and equipment furnished under this 
contract will be new unless otherwise specified, and the Contractor further warrants that all work 
will be of good quality, free from faults and defects, and in conformance with the contract 
documents.  The warranty set forth in this paragraph shall survive final acceptance of the work. 

00700-34 CONTRACTOR'S WARRANTY OF THE WORK 

If within one year after the date of issuance of the certificate of final payment pursuant to General 
Condition 84, or within such longer period of time as may be prescribed by law or by the term of 
any applicable special warranty required by the contract documents, any of the work is found to 
be defective or not in accordance with the contract documents, the Contractor shall correct such 
work promptly after receipt of written notice from the Construction Manager to do so.  This 
obligation shall survive both final payment for the work and termination of the contract. 

 

00700-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES 

Without limiting the responsibility or liability of the Contractor pursuant to this agreement, all 
warranties given by manufacturers on materials or equipment incorporated in the work are hereby 
assigned by the Contractor to the County.  If requested, the Contractor shall execute formal 
assignments of said manufacturer's warranties to the County.  All such warranties shall be 
directly enforceable by the County.  
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00700-36 WARRANTIES IMPLIED BY LAW 

The warranties contained in this agreement, as well as those warranties implied by law, shall be 
deemed cumulative and shall not be deemed alternative or exclusive.  No one or more of the 
warranties contained herein shall be deemed to alter or limit any other. 

 

00700-37 STOP WORK ORDERS 

In the event that the Contractor fails to correct defective work as required by the contract 
documents or fails to carry out the work in accordance with contract documents, the Construction 
Manager, in writing, may order the Contractor to stop work until the cause for such order has 
been eliminated.  This right of the County to stop work shall not give rise to any duty on the part 
of the County or the Construction Manager to execute this right for the benefit of the Contractor or 
for any other person or entity. 

 

00700-38 TERMINATION FOR CAUSE 

If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors, 
suffers the appointment of a receiver on account of its insolvency, fails to supply sufficient 
properly skilled workers or materials, fails to make prompt payment to subcontractors or material 
men, disregards laws, ordinances, rules, regulations, or orders of any public authority having 
jurisdiction, fails to diligently prosecute the work, or is otherwise guilty of a material violation of 
this agreement and fails within seven days after receipt of written notice to commence and 
continue correction of such default, neglect, or violation with diligence and promptness, the 
County may, after seven days following receipt by the Contractor of an additional written notice 
and without prejudice to any other remedy the County may have, terminate the employment of 
the Contractor and take possession of the site as well as all materials, equipment, tools, 
construction equipment and machinery thereon.  The County may finish the work by whatever 
methods the County deems expedient.  In such case, the Contractor shall not be entitled to 
receive any further payment until the work is completed.  If the unpaid balance of the contract 
price exceeds the cost of completing the work, such excess shall be paid to the Contractor.  If 
such costs exceed the unpaid balance, the Contractor shall pay the difference to the County on 
demand.   This obligation for payment shall survive the termination of the contract. Termination of 
this agreement pursuant to this paragraph may result in disqualification of the Contractor from 
bidding on future County contracts. 

00700-39 TERMINATION FOR CONVENIENCE 

The County may, at any time upon written notice to the Contractor, terminate the whole or any 
portion of the work for the convenience of the County. The effective data of the terminations shall 
be provided in the written notice. Said termination shall be without prejudice to any right or 
remedy of the County provided herein.  In addition, in the event this agreement has been 
terminated due to the default of the Contractor, and if it is later determined that the Contractor 
was not in default pursuant to the provisions of this agreement at the time of termination, then 
such termination shall be considered a termination for convenience pursuant to this paragraph. 

 

00700-40 TERMINATION FOR CONVENIENCE - PAYMENT 

If the Contract is terminated for convenience by the Owner as provided in this article, Contractor 
will be paid compensation for those services actually performed as approved by the Owner or his 
representative. Partially completed tasks will be compensated for based on a signed statement of 
completion prepared by the Project Manager and submitted to the Contractor which shall itemize 
each task element and briefly state what work has been completed and what work remains to be 



# Roof Maintenance, Repair and Replacement Services  Section 00700 
  General Conditions 

Page 15 of 58 

done.  Contractor shall also be paid for reasonable costs for the orderly filing and closing of the 
project. 

 

00700-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS 

Except for normal spoilage, and except to the extent that the County shall have otherwise 
expressly assumed the risk of loss, there shall be excluded from the amounts payable to the 
Contractor the fair value, as determined by the Construction Manager, of property which is 
destroyed, lost, stolen or damaged so as to become undeliverable to the County or to another 
buyer. 

 

00700-42 COST TO CURE 

If the County terminates for cause the whole or any part of the work pursuant to this agreement, 
then the County may procure upon such terms and in such manner as the Construction Manager 
may deem appropriate, supplies or services similar to those so terminated, and the Contractor 
shall be liable to the County for any excess costs for such similar supplies or services.  The 
Contractor shall continue the performance of this agreement to the extent not terminated 
hereunder. 

 

00700-43 ATTORNEY'S FEES 

Should the Contractor default pursuant to any of the provisions of this agreement, the Contractor 
and its surety shall pay to the County such reasonable attorney's fees as the County may expend 
as a result thereof and all costs, expenses, and filing fees incidental thereto. 

 

00700-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION 

After receipt of a notice of termination from the County, and except as otherwise directed by the 
Construction Manager, the Contractor shall: 

1. Stop work under the contract on the date and to the extent specified in the notice 
of termination; 

2. Place no further orders or subcontracts for materials, services or facilities, except 
as may be necessary for completion of such portion of the work under the 
agreement as is not terminated; 

3. Terminate all orders and subcontracts to the extent that they relate to the 
performance of work terminated by the notice of termination; 

4. Assign to the County in the manner, at the times, and to the extent directed by 
the Construction Manager, all of the rights, title and interest of the Contractor 
under the orders and subcontracts so terminated, in which case the County shall 
have the right, at its discretion, to settle or pay any and all claims arising out of 
the termination of such orders or subcontracts; 

5. Settle all outstanding liabilities and all claims arising out of such termination of 
orders and subcontracts with the approval or ratification of the Construction 
Manager, to the extent the Construction Manager may require, which approval or 
ratification shall be final for all purposes; 

6. Transfer title and deliver to the entity or entities designated by the Construction 
Manager, in the manner, at the times, and to the extent, if any, directed by the 
Construction Manager, and to the extent specifically produced or specifically 
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acquired by the Contractor for the performance of such portion of the work as 
has been terminated: 

a. The fabricated or un-fabricated parts, work, and progress, partially 
completed supplies, and equipment, materials, parts, tools, dyes, jigs, 
and other fixtures, completed work, supplies, and other material 
produced as a part of or acquired in connection with the performance of 
the work terminated by the notice of termination; and 

b. The completed or partially completed plans, drawings, information, and 
other property to the work. 

7. Use its best efforts to sell in the manner, at the times, to the extent, and at the 
prices directed or authorized by the Construction Manager, any property 
described in Section 6 of this paragraph, provided, however, that the Contractor 
shall not be required to extend credit to any buyer and further provided that the 
proceeds of any such transfer or disposition shall be applied in reduction of any 
payments to be made by the County to the Contractor pursuant to this 
agreement.   

8. Complete performance of such part of the work as shall not have been 
terminated by the notice of termination; and 

9. Take such action as may be necessary, or as the Construction Manager may 
direct, for the protection and preservation of the property related to the 
agreement which is in the possession of the Contractor and in which the County 
has or may acquire an interest. 

 

00700-45 RECORDS 

The Contractor shall preserve and make available to the County all of its records, books, 
documents and other evidence bearing on the costs and expenses of the Contractor and any 
subcontractor pursuant to this agreement upon three days advance notice to the Contractor.  

 

00700-46 DEDUCTIONS 

In arriving at any amount due the Contractor pursuant to the terms of this agreement, there shall 
be deducted all liquidated damages, advance payments made to the Contractor applicable to the 
termination portion of the contract, the amount of any claim which the County may have against 
the Contractor, the amount determined 

By the Construction Manager to be necessary to protect the County against loss due to 
outstanding potential liens or claims, and the agreed price of any materials acquired or sold by 
the Contractor and not otherwise recovered by or credited to the County. 

 

00700-47 REIMBURSEMENT OF THE COUNTY 

In the event of termination, the Contractor shall refund to the County any amount paid by the 
County to the Contractor in excess of the costs properly reimbursable to the Contractor. 

 

00700-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES 

The Contractor shall be entitled to only those damages and that relief from termination by the 
County as specifically set forth in this agreement.  The Construction Manager may issue a written 
order requiring the Contractor to suspend, delay or interrupt all or any part of the work for such 
period of time as the County may determine to be appropriate for the convenience of the County.  
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If the performance of the work is interrupted for an unreasonable period of time by an act of the 
County or any of its officers, agents, employees, contractors, or consultants in the administration 
of this agreement, an equitable adjustment shall be made for any increase in the Contractor's 
costs of performance and any increase in the time required for performance of the work 
necessarily caused by the unreasonable suspension, delay, or interruption.  Any equitable 
adjustment shall be reduced to writing and shall constitute a modification to this agreement.  In no 
event, however, shall an equitable adjustment be made to the extent that performance of this 
agreement would have been suspended, delayed or interrupted by any other cause, including the 
fault or negligence of the Contractor.  No claim for an equitable adjustment pursuant to this 
paragraph shall be permitted before the Contractor shall have notified the Construction Manager 
in writing of the act or failure to act involved, and no claim shall be allowed unless asserted in 
writing to the Construction Manager within ten days after the termination of such suspension, 
delay or interruption. 

 

00700-49 COMMENCEMENT AND DURATION OF WORK 

The County may issue a Notice to Proceed at any time within 120 days following execution of the 
contract by the County.  The Contractor shall commence work pursuant to this agreement within 
ten days of mailing or delivery of written notice to proceed.  The Contractor shall diligently 
prosecute the work to completion within the time specified therefore in the Agreement.  The 
capacity of the Contractor's construction and manufacturing equipment and plan, sequence and 
method of operation and forces employed, including management and supervisory personnel, 
shall be such as to insure completion of the work within the time specified in the Agreement.  The 
Contractor and County hereby agree that the contract time for completion of the work is 
reasonable taking into consideration the average climatic conditions prevailing in the locality of 
the work and anticipated work schedules of other contractors whose activities are in conjunction 
with or may affect the work under this contract. 

 

00700-50 TIME OF THE ESSENCE 

All time limits stated in this agreement are of the essence of this contract. 

 

00700-51 IMPACT DAMAGES 

Except as specifically provided pursuant to a stop work order or change order, the Contractor 
shall not be entitled to payment or compensation of any kind from the County for direct or indirect 
or impact damages including, but not limited to, costs of acceleration arising because of delay, 
disruption, interference or hindrance from any cause whatsoever whether such delay, disruption, 
interference or hindrance is reasonable or unreasonable, foreseeable or unforeseeable, or 
avoidable, provided, however, that this provision shall not preclude the recovery of damages by 
the Contractor for hindrances or delays due solely to fraud or bad faith on the part of the County, 
its agents, or employees.  The Contractor shall be entitled only to extensions in the time required 
for performance of the work as specifically provided in the contract. 

 

00700-52 DELAY 

The Contractor may be entitled to an extension of the contract time, but not an increase in the 
contract price or damages, for delays arising from unforeseeable causes beyond the control and 
without the fault or negligence of the Contractor or its subcontractors for labor strikes, acts of 
God, acts of the public enemy, acts of the state, federal or local government in its sovereign 
capacity, by acts of another separate contractor, or by an act or neglect of the County. 
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00700-53 INCLEMENT WEATHER 

The Contractor shall not be entitled to an extension of the contract time due to normal inclement 
weather.  Unless the Contractor can substantiate to the satisfaction of the Construction Manager 
that there was greater than normal inclement weather and that such greater than normal 
inclement weather actually delayed the work, the Contractor shall not be entitled to an extension 
of time therefore.  The following shall be considered the normal inclement weather days for each 
month listed, and extensions of time shall be granted in increments of not less than one half day 
only for inclement weather in excess of the days set out. 

 

January 10 days 

February 10 days 

March 7 days 

April 6 days 

May 4 days 

June 3 days 

July 4 days 

August 2 days 

September 2 days 

October 3 days 

November 6 days 

December 9 days 

 

00700-54 DELAY - NOTICE AND CLAIM 

The Contractor shall not receive an extension of time unless a Notice of Delay is filed with the 
Construction Manager within ten days of the first instance of such delay, disruption, interference 
or hindrance and a written Statement of the Claim is filed with the Construction Manager within 20 
days of the first such instance.  In the event that the Contractor fails to comply with this provision, 
it waives any claim which it may have for an extension of time pursuant to this agreement. 

00700-55 STATEMENT OF CLAIM - CONTENTS 

The Statement of Claim referenced in Article 00700-54 shall include specific information 
concerning the nature of the delay, the date of commencement of the delay, the construction 
activities affected by the delay, the person or organization responsible for the delay, the 
anticipated extent of the delay, and any recommended action to avoid or minimize the delay. 

00700-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR 

If the work actually in place falls behind the currently updated and approved schedule, and it 
becomes apparent from the current schedule that work will not be completed within the contract 
time, the Contractor agrees that it will, as necessary, or as directed by the Construction Manager, 
take action at no additional cost to the County to improve the progress of the work, including 
increasing manpower, increasing the number of working hours per shift or shifts per working day, 
increasing the amount of equipment at the site, and any other measure reasonably required to 
complete the work in a timely fashion. 

 

00700-57 DILIGENCE 

The Contractor's failure to substantially comply with the requirements of the preceding paragraph 
may be grounds for determination by the County that the Contractor is failing to prosecute the 
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work with such diligence as will insure its completion within the time specified.  In such event, the 
County shall have the right to furnish, from its own forces or by contract, such additional labor and 
materials as may be required to comply with the schedule after 48 hours written notice to the 
Contractor, and the Contractor shall be liable for such costs incurred by the County.   

 

00700-58 SET-OFFS 

Any monies due to the Contractor pursuant to the preceding paragraph of this agreement may be 
deducted by the County against monies due from the County to the Contractor. 

 

00700-59 REMEDIES CUMULATIVE 

The remedies of the County under Articles 00700-56, 00700-57, and 00700-58 are in addition to 
and without prejudice to all of the rights and remedies of the County at law, in equity, or contained 
in this agreement. 

 

00700-60 TITLE TO MATERIALS 

No materials or supplies shall be purchased by the Contractor or by any Subcontractor subject to 
any chattel mortgage or under a conditional sales contract or other agreement by which any 
interest is retained by the seller.  The Contractor hereby warrants that it has good and marketable 
title to all materials and supplies used by it in the work, and the Contractor further warrants that all 
materials and supplies shall be free from all liens, claims, or encumbrances at the time of 
incorporation in the work. 

 

00700-61 INSPECTION OF MATERIALS 

All materials and equipment used in the construction of the project shall be subject to adequate 
inspection and testing in accordance with accepted standards and in accordance with the 
requirements of the contract documents.  Additional tests performed after the rejection of 
materials or equipment shall be at the Contractor's expense. 

00700-62 CONSTRUCTION MANAGER’S PRESENCE DURING TESTING 

All tests performed by the Contractor shall be witnessed by the Construction Manager unless the 
requirement therefore is waived in writing.  The Construction Manager may perform additional 
tests on materials previously tested by the Contractor, and the Contractor shall furnish samples 
for this purpose as requested. 

00700-63 MATERIALS INCORPORATED IN WORK 

The Contractor shall furnish all materials and equipment to be incorporated in the work.  All such 
materials or equipment shall be new and of the highest quality available.  Manufactured materials 
and equipment shall be obtained from sources which are currently manufacturing such materials, 
except as otherwise specifically approved by the Construction Manager. 

 

00700-64 STORAGE OF MATERIALS 

Materials and equipment to be incorporated in the work shall be stored in such a manner as to 
preserve their quality and fitness for the work and to facilitate inspection.   
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00700-65 PAYROLL REPORTS 

The Contractor may be required to furnish payroll reports to the Construction Manager as 
required by the Owner Controlled Insurance Program. 

 

00700-66 CONTRACTORS' REPRESENTATIVE 

Before beginning work, the Contractor shall notify the Construction Manager in writing of one 
person within its organization who shall have complete authority to supervise the work, receive 
orders from the Construction Manager, and represent the Contractor in all matters arising 
pursuant to this agreement.  The Contractor shall not remove its representative without first 
designating in writing a new representative.  The Contractor's representative shall normally be 
present at or about the site of work while the work is in progress.  When neither the Contractor 
nor its representative is present at the work site, the superintendent, foreman, or other of the 
Contractor’ employee in charge of the work shall be an authorized representative of the 
Contractor. 

 

00700-67 SPECIALTY SUB-CONTRACTORS 

The Contractor may utilize the services of specialty subcontractors on those parts of the project 
which, under normal contracting practices, are performed by specialty subcontractors.  The 
Contractor shall not award more than seventy-five percent of the work to subcontractors. 

 

00700-68 INSPECTION BY THE CONSTRUCTION MANAGER 

All work pursuant to this agreement shall be subject to inspection by the Construction Manager 
for conformity with contract drawings and specifications.  The Contractor shall give the 
Construction Manager reasonable advance notice of operations requiring special inspection of a 
portion of the work.   

 

00700-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER’S INSPECTION 

In the event that work is covered or completed without the approval of the Construction Manager, 
and such approval is required by the specifications or required in advance by the Construction 
Manager, the Contractor shall bear all costs involved in inspection notwithstanding conformance 
of such portion of the work to the contract drawings and specifications. 

 

00700-70 SCHEDULING OF THE WORK 

The work of this contract shall be planned, scheduled, executed, and reported as required by the 
Contract Documents.00700-71 PROGRESS ESTIMATES 

The Contractor shall prepare a written report for the Construction Manager’s approval, on County 
forms, of the total value of work performed and materials and equipment obtained to the date of 
submission.  Such a report must accompany each request for a progress payment and is subject 
to review and approval by the Construction Manager.  Approval of a progress estimate or 
tendering of a progress payment shall not be considered an approval or acceptance of any work 
performed, and all estimates and payments shall be subject to correction in subsequent 
estimates.  Progress payments shall be made for all completed activities and for materials 
suitably stored on-site.   
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00700-72 PROGRESS PAYMENTS 

Upon approval of each monthly estimate of work performed and materials furnished, the 
Construction Manager shall approve payment to the Contractor for the estimated value of such 
work, materials, and equipment, less the amount of all prior payments and any liquidated 
damages.  The Contractor will be paid 100 percent, less retainage, of the cost of materials 
received and properly stored on-site but not incorporated into the work.  Payments for materials 
or equipment stored on the site shall be conditioned upon submission by the Contractor of bills of 
sale to establish the County's title to such materials or equipment.  The Contractor’s request for 
payment shall provide sufficient detail as to the work completed or materials purchased for which 
payment is requested to permit meaningful review by the Construction Manager.  

 

00700-73 TIME OF PAYMENT 

The Contractor will be paid within 45 days following receipt of an approved Progress Estimate.  
The Contractor expressly agrees that the payment provisions within this Contract shall supersede 
the rates of interest, payment periods, and contract and subcontract terms provided for under the 
Georgia Prompt Pay Act, O.C.G.A. §13-11-1 et seq., and that the rates of interest, payment 
periods, and contract and subcontract terms provided for under the Prompt Pay Act shall have no 
application to this Contract.  The County shall not be liable for any late payment interest or 
penalty. 

 

00700-74 RETAINAGE 

The County shall retain from each progress payment ten percent of the estimated value of the 
work performed until the progress payments, including retainage, total 50 percent of the contract 
price.  If a contract includes two or more projects or assignments that have been separately 
priced and have separate budgets, and the performances of such projects or assignments are not 
related to or dependent upon the performance of any other, the 50 per cent limit shall be based 
upon the price for each individual project or assignment.  Thereafter, no further retainage shall be 
withheld so long as the Contractor is making satisfactory progress to insure completion of the 
work within the time specified therefore.  The County may reinstate the ten percent retainage in 
the event the Construction Manager determines that the Contractor is not making satisfactory 
progress to complete the work within the time specified in this agreement or in the event that the 
Construction Manager provides a specific cause for such withholding.  The County may also 
withhold retainage upon substantial completion of the work as provided in O.C.G.A. §13-10-81(c).  
Interest may be paid upon the retainage in accordance with Georgia law. 

 

00700-75 PAYMENT OF SUBCONTRACTORS 

The Contractor shall promptly pay each subcontractor upon the receipt of payment from the 
County.  Such payment shall be made from the amount paid to the Contractor pursuant to the 
subcontractor's work.  The Contractor shall also maintain the records of the percentage retained 
from payments to the Contractor pursuant to such subcontractor's work.  The Contractor shall 
procure agreements from each subcontractor requiring each subcontractor to pay their 
subcontractors, agents and employees in a similar manner.  The County reserves the right to 
inquire of any subcontractor, supplier, materialmen, or subconsultant, the status of any 
indebtedness of the Contractor.  The County further reserves the right to require the Contractor to 
designate on each instrument of payment exceeding $400.00 to subcontractors, suppliers, 
materialmen, and subconsultants that such payment is on account of the work under this 
Contract. 
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00700-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS 

Neither the County nor the Construction Manager shall have any obligation to pay any 
subcontractor except as otherwise required by law. 

 

00700-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK 

Certification of progress payments, as well as the actual payment thereof, shall not constitute the 
County’s acceptance of work performed pursuant to this agreement. 

 

00700-78 PAYMENTS IN TRUST 

All sums paid to the Contractor pursuant to this agreement are hereby declared to constitute trust 
funds in the hands of the contractor to be applied first to the payment of claims of subcontractors, 
laborers, and suppliers arising out of the work, to claims for utilities furnished and taxes imposed, 
and to the payment of premiums on surety and other bonds and on insurance for any other 
application. 

 

00700-79 JOINT PAYMENTS 

The County reserves the right to issue any progress payment or final payment by check jointly to 
the Contractor and any subcontractor or supplier.  

 

00700-80 RIGHT TO WITHHOLD PAYMENT 

The Construction Manager may decline to approve payment and may withhold payment in whole 
or in part to the extent reasonable and necessary to protect the County against loss due to 
defective work, probable or actual third party claims, the Contractor's failure to pay 
subcontractors or materialmen, reasonable evidence that the work will not be completed within 
the contract time or contract price or damage to the County or any other contractor on the project. 

 

00700-81 CERTIFICATE OF SUBSTANTIAL COMPLETION 

Upon the Contractor's submission of a request for a certificate of Substantial Completion, the 
Construction Manager shall inspect the work and determine whether the work is Substantially 
Complete.  If the work is Substantially Complete, the Construction Manager shall issue a 
certificate of Substantial Completion of the work which shall establish the date of Substantial 
Completion, shall state the responsibilities of the County and the Contractor for security, 
maintenance, heat, utilities, damage to the work and insurance, and shall fix the time within which 
the Contractor shall complete the items submitted by the Contractor as requiring correction or 
further work.  The certificate of substantial completion of the work shall be submitted to the 
County and the Contractor for their written acceptance of the responsibilities assigned to them 
pursuant to such certificate. 

If in the sole opinion of the Construction Manager, the work is not substantially complete, the 
Construction Manager shall notify the Contractor of such, in writing, and outline requirements to 
be met to achieve Substantial Completion. 
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00700-82 PAYMENT UPON SUBSTANTIAL COMPLETION 

Upon Substantial Completion of the work and upon application by the Contractor and approval by 
the Construction Manager, the County shall make payment reflecting 100% work completed, less 
value of work remaining as determined by Construction Manager and any authorized retainage.  

 

00700-83 COMMENCEMENT OF WARRANTIES 

Warranties required by this agreement shall commence on the date of final completion of the 
project as determined under Article 00700-84 unless otherwise provided in the certificate of 
Substantial Completion.   

 

00700-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT 

The acceptance of the Substantial Completion payment shall constitute a waiver of all claims by 
the Contractor except those previously made in writing and identified by the Contractor as 
unsettled at the time of application for payment at Substantial Completion and except for the 
retainage sums due at final acceptance.  Following the Construction Manager’s issuance of the 
certificate of Substantial Completion and the Contractor's completion of the work pursuant to this 
agreement, the Contractor shall forward to the Construction Manager a written notice that the 
work is ready for final inspection and acceptance. If after inspection the Construction Manager 
certifies that the work is complete and issues written notification of such to the Contractor, the 
Contractor shall forward to the Construction Manager a final application for payment. The 
Construction Manager shall issue a certificate for payment, which shall approve final payment to 
the Contractor and shall establish the date of final completion. 

In the event the Contractor timely disputes the amount of the final payment, the amount due the 
Contractor shall be deemed by the Contractor and the County to be an unliquidated sum and no 
interest shall accrue or be payable on the sum finally determined to be due to the Contractor for 
any period prior to final determination of such sum, whether such determination be by agreement 
of the Contractor and the County or by final judgment of the proper court in the event of litigation 
between the County and the Contractor.  The Contractor specifically waives and renounces any 
and all rights it may have under O.C.G.A. §13-6-13 and agrees that in the event suit is brought by 
the Contractor against the County for any sum claimed by the Contractor under the Contract or 
for any extra or additional work, no interest shall be awarded on any sum found to be due from 
the County to the Contractor in the final judgment entered in such suit.  All final judgments shall 
draw interest at the legal rate, as specified by law.  

 

00700-85 DOCUMENTATION OF COMPLETION OF WORK 

Neither the final payment nor the remaining retainage shall become due until the Contractor 
submits the following documents to the Construction Manager: 

a. An affidavit that all payrolls, bills for materials and equipment, and other 
indebtedness connected with the work have been paid other otherwise satisfied; 

b. The surety's consent to final payment; and 

c. Any other data reasonably required by the County or Construction Manager 
establishing payment or satisfaction of all such obligations, including releases, 
waivers of liens, and documents of satisfaction of debts. 

In the event that a subcontractor refuses to furnish a release or waiver as required by the County 
or Construction Manager, the Contractor may furnish a bond satisfactory to the County to 
indemnify the County against such loss.  In the event that any lien or indebtedness remains 
unsatisfied after all payments are made, the contractor shall refund to the County all moneys that 
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the County may become compelled to pay in discharging such lien or other indebtedness, 
including all costs and reasonable attorney's fees. 

 

00700-86 GOVERNING LAW 

Each and every provision of this agreement shall be construed in accordance with and governed 
by Georgia law.  The parties acknowledge that this contract is executed in Fulton County, 
Georgia and that the contract is to be performed in Fulton County, Georgia.  Each party hereby 
consents to the Fulton Superior Court's sole jurisdiction over any dispute which arises as a result 
of the execution or performance of this agreement, and each party hereby waives any and all 
objections to venue in the Fulton Superior Court. 

 

00700-87 CHANGES IN THE WORK 

A. CHANGE ORDERS 

1. A Change Order is a written order to the Contractor signed to show the approval 
and the authorization of the County, issued after execution of the Contract, 
authorizing a change in the Work and/or an adjustment in the Contract Sum or 
the Contract Time. Change Orders shall be written using forms designated by the 
County with Contractor providing supporting documentation as required by the 
Construction Manager. The Contract Sum and the Contract Time may be 
changed only by approved Change Order pursuant to Fulton County Procedure 
800-6. The amount payable by the Change Order is payment in full for all direct 
and indirect costs incurred and related to the work under said Change Order, 
including but not limited to delays, imports, acceleration, disruption and extended 
overhead.  A Change Order signed by the Contractor indicates the Contractor’s 
agreement therewith, including the adjustment in either or both of the Contract 
Sum or the Contract Time. 

2. The County, without invalidating the Contract, may order changes in the Work 
within the general scope of the Contract as defined herein.  The time allowed for 
performance of the work and the contract price to be paid to the Contractor may 
be adjusted accordingly. 

3. The cost or credit to the County resulting from a change in the Work shall be 
determined in one or more of the following ways: 

a. By mutual acceptance of a lump sum properly itemized and supported by 
sufficient substantiating data to permit evaluation; 

b. By unit prices stated in the Contract Documents or subsequently agreed 
upon; 

c. By cost to be determined in a manner agreed upon by the parties and a 
mutually acceptable fixed or percentage fee; or 

d. By the method provided in Subparagraph A4 below. 

4. If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is agreed 
upon, the Contractor, provided a written order signed by the Construction 
Manager is received, shall promptly proceed with the Work involved.  The cost of 
such Work shall then be determined by the Construction Manager on basis of the 
reasonable expenditures and savings of those performing the Work attributable 
to the change.  The cost of the change shall include only the items listed in 
Subparagraph 5a below, and in the case of either a decrease or an increase in 
the Contract Sum, an allowance for overhead and profit in accordance with the 
schedules set forth in Subparagraphs 5b and 6 below shall be applied to the cost 
or credit. 
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a. In such case, and also under Subparagraph 3a above, the Contractor 
shall keep and present, in such form as the Construction Manager may 
prescribe, an itemized accounting of all actual costs expended, together 
with appropriate supporting data for inclusion in a Change Order. 

b. All hourly rate charges shall b submitted to the Construction Manager for 
prior review and approval.  All hourly rate charges shall be properly 
supported as required by the Construction Manager with certified 
payrolls, or their acceptable equivalent.  When authorized to proceed for 
a given change and actual expenditures have been made prior to 
execution of a Change Order for the entire change, such actual 
expenditures may be summarized monthly, and if approved, incorporated 
into a Change Order.  When both additions and credits covering related 
Work or substitutions are involved in any one change, the allowance for 
overhead and profit shall be figured on the basis of the net increase or 
decrease, if any, with respect to that change. 

5. In Subparagraphs 3 and 4 above, the items included in “Cost and “Overhead” 
shall be based on the following schedule: 

a. Unless otherwise provided in the Contract Documents, “Cost” shall be 
limited to the following: cost of materials incorporated into the Work, 
including sales tax and cost of delivery; cost of direct labor (labor cost 
may include a pro rata share of foreman’s account of the change) 
including social security, old age and unemployment insurance, and 
fringe benefits required by agreement or custom; workers’ or workmen’s 
compensation insurance; rental value of equipment and machinery; costs 
for preparing Shop Drawings. 

b. Unless otherwise provided in the Contract Documents, “Overhead” shall 
include the following: bond and insurance premiums including increase 
and decreases from change in the Work, supervision, superintendence, 
construction parking, wages of timekeepers, watchmen and clerks, small 
tools, consumable supplies, expendables, incidentals, general office 
expense, the cost of additional reproduction for the Contractor’s 
subcontractors beyond that agreed upon in the Contract Documents, 
construction parking, any additional costs of craft supervision by the 
Contractor’s or subcontractors’ superintendents, and overhead charges 
which would be customary and expended regardless of the change in the 
Work due to other overlapping activities which are included as part of the 
original Contract, and all other expenses not included in “Cost” above. 

c. In the event that a change is issued by the County which would require 
the expenditure of substantial amounts of special supervision (beyond 
the foreman level) by the Contractor, the Contractor may, at the sole 
direction of the Construction Manager, be allowed to incorporate these 
charges into the agreement cost for the change. 

6. In Subparagraphs 3 and 4 above, the allowance for overhead and profit 
combined, included in the total cost or credit to the County, shall be based on the 
following schedule: 

a. For the Contractor, for any work performed by the Contractor’s own 
forces, ten (10) percent of the cost. 

b. For the Contractor, for any work performed by a Contractor’s 
subcontractor, five (5) percent of the amount due the subcontractor. 
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c. For each subcontractor or sub-subcontractor involved, for any work 
performed by that subcontractor’s or sub-subcontractor’s own forces, ten 
(10) percent of the cost. 

d. For each subcontractor, for work performed by a sub-subcontractor, five 
(5) percent of the amount due to the sub-subcontractor. 

e. Cost to which overhead and profit is to be applied shall be determined in 
accordance with Subparagraph 5 above unless modified otherwise. 

7. In order to facilitate checking of quotations for extras or credits, all proposals or 
bids, except those so minor that their propriety can be seen by inspection, shall 
be accompanied by a complete itemization of costs, including labor cost, 
materials and subcontracts.  Labor and materials shall be itemized in the manner 
defined in Subparagraph 4 above.   Where major cost items are subcontracts, 
they shall be itemized also.  In no case shall a change be approved without such 
itemization. 

8. No payment shall be made for any changes to the contract that are not included 
in a fully executed Change Order. 

B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS 

1. Should concealed conditions be encountered in the performance of the Work 
below the surface of the ground, or should concealed or unknown conditions in 
an existing structure be at variance with the conditions indicated by the Contract 
Documents, or should unknown physical conditions below the surface of the 
ground or concealed or unknown conditions in an existing structure of an unusual 
nature, differing materially from those ordinarily encountered and generally 
recognized as inherent in work of the character provided for in this Contract, be 
encountered, the Contract Sum and Contract Time shall be equitably adjusted by 
Change Order upon request by either party made within twenty (20) days after 
the first observance of the conditions.  No such request for equitable 
adjustment shall be valid unless the Contractor complies with this (20) days 
notice and Subparagraph C.1. below. 

2. The Contractor shall promptly, and before such conditions are disturbed, notify 
the Construction Manager in writing of any claim of concealed, unknown or 
differing conditions pursuant to this paragraph.  The Construction Manager shall 
authorize the Engineer to investigate the conditions, and if it is found that such 
conditions do materially so differ and cause an increase or decrease in the 
Contractor's cost of, or the time required for, performance of any part of the Work 
under this Contract, whether or not changed as a result of such conditions, an 
equitable adjustment shall be recommended to the Construction Manager. 

3. No claim of the Contractor under this clause shall be allowed unless the 
Contractor has given the notice required in (a) above, prior to disturbing the 
condition. 

4. No claim by the Contractor for an equitable adjustment shall be allowed if 
asserted after final payment under this Contract. 

5. Any materially differing site condition as between what is shown on the Drawings 
and Specifications and actually found on site shall be immediately reported to the 
Construction Manager in writing prior to the commencement of Work at the site. 
Failure of the Contractor to notify the Construction Manager in writing of the 
differing site condition prior to performance of Work at the site shall constitute a 
waiver of any claim for additional monies. Any Change Order necessitated by the 
differing site condition shall be processed as provided under "Changes in the 
Contract". 
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C. REQUESTS FOR ADDITIONAL COST 

1. If the Contractor wishes to request an increase in the Contract Sum, the 
Contractor shall give the Construction Manager written notice thereof within 
twenty (20) days after the occurrence of the event, or identification of the 
conditions, giving rise to such request.  This notice shall be give by the 
Contractor before proceeding to execute the Work, except in an emergency 
endangering life or property in which case the Contractor shall proceed in 
accordance with Article 00700-25 and Subparagraph A.4 above.  No such 
request shall be valid unless so made within the twenty (20) days specified 
above.  If the County and the Contractor cannot agree on the amount of the 
adjustment in the Contract Sum, it shall be determined by the Construction 
Manager.  Any change in the Contract Sum resulting from such claim shall be 
documented by Change Order. 

2. If the Contractor claims that addition cost is involved because of, but not limited 
to (1) any written interpretation pursuant to General Condition 00700-17 of this 
Agreement, (2) any order by the County to stop the Work pursuant to Articles 
00700-25 and 00700-37 of this Agreement where the Contractor was not at fault, 
or any such order by the Construction Manager as the County’s agent, or (3) any 
written order for a minor change in the Work issued pursuant to Paragraph D 
below, the Contractor shall submit a request for an increase in the Contract Sum 
as provided in Subparagraph C.1 above.  No such claim shall be valid unless the 
Contractor complies with Subparagraph C.1 above and approved by the County 
pursuant to Change Order Policy 800-6. 

D. MINOR CHANGES IN THE WORK 

The Construction Manager may order minor changes in the Work not involving an adjustment in 
the Contract Price, extension of the time allowed for performance of the work and not inconsistent 
with the intent of the Contract Documents.  Such changes shall be effected by a written Change 
Directive issued by the Construction Manager, and shall be binding on the County and the 
Contractor.  The Contractor shall carry out such written orders promptly. 

E. BONDS 

If any change order results in an increase in the contract price, the contractor shall increase the 
penal sum of the performance and payment bonds to equal the increased price. 

 

00700-88 DISAGREEMENT WITH ORDERS FOR CHANGE 

Contractor's written acceptance of a Change Order or other order for changes shall constitute his 
final and binding agreement to the provisions thereof and a waiver of all claims in connection 
therewith, whether direct or consequential in nature.  Should Contractor disagree with any order 
for changes, he may submit a notice of potential claim to the Construction Manager, at such time 
as the order is set forth in the form of a Change Order.  Disagreement with the provisions of an 
order for changes shall not relieve Contractor of his obligation under Article 00700-87 of this 
Agreement. 

 

00700-89 NO WAIVER OF REMEDIES 

Exercise by the County of any remedy is not exclusive of any other remedy available to County 
and shall not constitute a waiver of any such other remedies.  Failure of the County to exercise 
any remedy, including breach of contract remedies, shall not preclude the County from exercising 
such remedies in similar circumstances in the future. 
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00700-90 LAND AND RIGHTS-OF-WAY 

The owner will provide, as indicated in the Contract Documents and prior to Notice to Proceed, 
the lands upon which the work is to be done, right-of-way for access thereto, and such other 
lands which are designated for the use of the Contractor.  The Contractor shall confine the 
Contractor’s work and all associated activities to the easements and other areas designated for 
the Contractor’s use.  The Contractor shall comply with any limits on construction methods and 
practices which may be required by easement agreements.  If, due to some unforeseen reason, 
the necessary easements are not obtained, the Contractor shall receive an equitable extension of 
contract time dependent upon the effect on the critical path of the project schedule or the County 
may terminate the Contract for its convenience. 

 

00700-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION 

No clearing or grading shall be completed by Contractor within the State Department of 
Transportation (DOT) area under construction.  The Contractor must coordinate his construction 
scheduling with DOT. If the Contractor begins work before DOT’s completion date, he must 
obtain the approval of DOT before starting work in the area.  The state DOT has the right to stop 
the Contractor’s work the DOT area. The Contractor shall receive no additional compensation or 
damages resulting from delay or work stoppage from DOT actions or scheduling. Contractor shall 
obtain DOT drawings of the DOT, project area for verification of road geometry, storm drains, etc. 
from Georgia Department of Transportation or Fulton County. The Contractor is responsible for 
obtaining any pertinent DOT revisions. 
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GENERAL CONDITIONS: 

00700-1 FAMILIARITY WITH SITE 

Execution of this agreement by the Contractor is a representation that the Contractor has visited 
the site, has become familiar with the local conditions under which the work is to be performed, 
and has correlated personal observations with the requirements of this agreement. 

00700-2 CONTRACT DOCUMENTS 

This agreement consists of Owner's invitation for bid, instructions to bidders, bid form, 
performance bond, payment bond, acknowledgments, the contract, general conditions, special 
conditions, specifications, plans, drawings, exhibits, addenda, and written change orders.  

A. Notice of Award of Contract:  

B. Execution of Contract Documents 

Upon notification of Award of Contract, the Owner shall furnish the Contractor the conformed 
copies of Contract Documents for execution by the Contractor and the Contractor's surety. 

Within ten (10) days after receipt the Contractor shall return all the documents properly executed 
by the Contractor and the Contractor's surety. Attached to each document shall be an original 
power-of-attorney for the person executing the bonds for the surety and certificates of insurance 
for the required insurance coverage. 

After receipt of the documents executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the Owner shall complete the execution of the documents. 
Distribution of the completed documents will be made upon completion. 

Should the Contractor and/or Surety fail to execute the documents within the time specified; the 
Owner shall have the right to proceed on the Bid Bond accompanying the bid. 

If the Owner fails to execute the documents within the time limit specified, the Contractor shall 
have the right to withdraw the Contractor's bid without penalty. 

Drawings and Specifications: 

The Drawings, Specifications, Contract Documents, and all supplemental documents, are 
considered essential parts of the Contract, and requirements occurring in one are as binding as 
though occurring in all. They are intended to define, describe and provide for all Work necessary 
to complete the Project in an acceptable manner, ready for use, occupancy, or operation by the 
Owner. 

In case of conflict between the Drawings and Specifications, the Specifications shall govern. 
Figure dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall 
govern over general Drawings. 

In cases where products or quantities are omitted from the Specifications, the description and 
quantities shown on the Drawings shall govern. 

Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately 
reported to the Construction Manager in writing. Any such ambiguity or need for clarification shall 
be handled by the Construction Manager in writing.  No clarification of the Drawings and 
Specifications hereunder by the Construction Manager shall entitle the Contractor to any 
additional monies unless a Change Order has been processed as provided by "Changes in the 
Contract" hereof. 

Any work done by the Contractor following a discovery of such differing site condition or 
ambiguity or need for clarification in the Contract Drawings and Specifications prior to a written 
report to the Construction Manager shall not entitle the Contractor to additional monies and shall 
be done at the Contractor's risk. 
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The Construction Manager will furnish the Contractor five (5) copies of the Contract Drawings and 
the Specifications, one copy of which the Contractor shall have available at all times on the 
Project site. 

00700-3 DEFINITIONS 

The following terms as used in this agreement are defined as follows to the extent the definitions 
herein differ or conflict with those in the Instructions for Bidders, Section 00100, the definitions 
herein shall control.  

Alternate bids – the amount stated in the bid or proposal to be added to or deducted from the 
amount of the base bid or base proposal if the corresponding change in project scope or alternate 
materials or methods of construction is accepted. 

Base bid – the amount of money stated in the bid or proposal as the sum for which the bidder or 
proposer offers to perform the work. 

Change Order - an alteration, addition, or deduction from the original scope of work as defined by 
the contract documents to address changes or unforeseen conditions necessary for project 
completion. A written order to the Contractor issued by the County pursuant to Fulton County 
Policy and Procedures 800-6 for changes in the work within the general scope of the contract 
documents, adjustment of the contract price, extension of the contract time, or reservation of 
determination of a time extension. 

Construction Manager or Engineer shall mean Fulton Construction Management Partners, the 
County authorized representative for this project. 

Contractor shall mean the party of the second part to the Contract Agreement or the authorized 
and legal representative of such party. 

Contract Documents include the Contract Agreement, Contractor's Bid (including all 
documentation accompanying the Bid and any post-Bid documentation required by the County 
prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, Supplementary 
Conditions, Specifications, Drawings and addenda, together with written amendments, change 
orders, field orders and the Construction Manager's written interpretations and clarifications 
issued in accordance with the General Conditions on or after the date of the Contract Agreement.  

Shop drawing submittals reviewed in accordance with the General Conditions, geotechnical 
investigations and soils report and drawings of physical conditions in or relating to existing 
surface structures at or contiguous to the site are not Contract Documents.  

Contract Price - The sum specified in the Agreement to be paid to the Contractor in consideration 
of the Work. 

Contract Time shall mean the number of consecutive calendar days as provided in the Contract 
Agreement for completion of the Work, to be computed from the date of Notice to Proceed. 

Owner or County shall mean Fulton County Government, party of the first part to the Contract 
Agreement, or its authorized and legal representatives. 

Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the next 
day. 

Design Consultant shall mean the firm or corporation responsible for the detailed design drawings 
and specifications. 

Director - Director of the Department of Public Works of Fulton County, Georgia or the designee 
thereof. 

Final Completion shall mean the completion of all work as required in accordance with the terms 
and conditions of the contract documents. 

Liquidated Damages shall mean the amount, stated in the Contract Agreement, which the 
Contractor agrees to pay to the Owner for each consecutive calendar day beyond the Contract 
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time required to complete the Project or for failing to comply with associated milestones.  
Liquidated Damages will end upon written notification from the Owner of Final Acceptance of the 
Project or upon written notification of from the Owner of completion of the milestone. 

Notice to Proceed - A written communication issued by the County to the Contractor authorizing it 
to proceed with the work, establishing the date of commencement and completion of the work, 
and providing other direction to the Contractor. 

Products shall mean materials or equipment permanently incorporated into the work. 

Program Manager - Not used in this contract.  Delete all references. 

Project Manual - The Contract Documents.  

Provide shall mean to furnish and install. 

Substantial Completion - The date certified by the Construction Manager when all or a part of the 
work, as established pursuant to General Condition 0700-81, is sufficiently completed in 
accordance with the requirements of the contract documents so that the identified portion of the 
work can be utilized for the purposes for which it is intended. 

Work or Project - All of the services specified, indicated, shown or contemplated by the contract 
documents, and furnishing by the Contractor of all materials, equipment, labor, methods, 
processes, construction and manufacturing materials and equipment, tools, plans, supplies, 
power, water, transportation and other things necessary to complete such services in accordance 
with the contract documents to insure a functional and complete facility. 

00700-4 CODES 

All codes, specifications, and standards referenced in the contract documents shall be the latest 
editions, amendments and revisions of such referenced standards in effect as of the date of the 
request for proposals for this contract. 

00700-5 REVIEW OF CONTRACT DOCUMENTS 

Before making its proposal to the County, and continuously after the execution of the agreement, 
the Contractor shall carefully study and compare the contract documents and shall at once report 
to the Construction Manager any error, ambiguity, inconsistency or omission that may be 
discovered, including any requirement which may be contrary to any law, ordinance, rule, or 
regulation of any public authority bearing on the performance of the work.  By submitting its 
proposal, the Contractor agrees that the contract documents, along with any supplementary 
written instructions issued by or through the Construction Manager that have become a part of 
the contract documents, appear accurate, consistent and complete insofar as can be reasonably 
determined. If the Contractor has timely reported in writing any error, inconsistency, or omission 
to the Construction Manager, has properly stopped the affected work until instructed to proceed, 
and has otherwise followed the instructions of the Construction Manager, the Contractor shall not 
be liable to the County for any damage resulting from any such error, inconsistency, or omission 
in the contract documents.  The Contractor shall not perform any portion of the work without the 
contract documents, approved plans, specifications, products and data, or samples for such 
portion of the work.  For purposes of this section “timely” is defined as the time period in which 
the contractor discovers, or should have discovered, the error, inconsistency, or omission, with 
the exercise of reasonable diligence. 

00700-6 STRICT COMPLIANCE 

No observation, inspection, test or approval of the County or Construction Manager shall relieve 
the Contractor from its obligation to perform the work in strict conformity with the contract 
documents except as provided in General Condition 00700-48.  

00700-7 APPLICABLE LAW 

All applicable State laws, County ordinances, codes, and rules and regulations of all authorities 
having jurisdiction over the construction of the project shall apply to this agreement.  The 
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Contractor shall comply with the requirements of any Fulton County program concerning non-
discrimination in contracting.  All work performed within the right of way of the Georgia 
Department of Transportation and any railroad crossing shall be in accordance with Georgia 
Department of Transportation regulations, policies and procedures and, where applicable, those 
of any affected railroad.  The Contractor shall comply with all laws, ordinances, codes, rules and 
regulations bearing on the conduct of the work as specified and the Contractor agrees to 
indemnify and hold harmless the County, its officers, agents and employees, as well as the 
Construction Manager and the Program Manager against any claim or liability arising from or 
based on the violation of any law, ordinance, regulation, order or decree affecting the conduct of 
the work, whether occasioned by the Contractor, his agents or employees. 

00700-8 PERMITS, LICENSES AND BONDS 

All permits and licenses necessary for the work shall be secured and paid for by the Contractor.  
If any permit, license or certificate expires or is revoked, terminated, or suspended as a result of 
any action on the part of the Contractor, the Contractor shall not be entitled to additional 
compensation or time.  The Contractor shall obtain and keep in force at all times performance 
and payment bonds payable to Fulton County in penal amounts equal to 100% of the Contract 
price. 

00700-9 TAXES 

C. The Contractor shall pay all sales, retail, occupational, service, excise, old age benefit 
and unemployment compensation taxes, consumer, use and other similar taxes, as well 
as any other taxes or duties on the materials, equipment, and labor for the work provided 
by the Contractor which are legally enacted by any municipal, county, state or federal 
authority, department or agency at the time bids are received, whether or not yet 
effective.  The Contractor shall maintain records pertaining to such taxes and levies as 
well as payment thereof and shall make the same available to the County at all 
reasonable times for inspection and copying. The Contractor shall apply for any and all 
tax exemptions which may be applicable and shall timely request from the County such 
documents and information as may be necessary to obtain such tax exemptions.  The 
County shall have no liability to the Contractor for payment of any tax from which it is 
exempt. 

D. The Contractor is obligated to comply with all local and State Sales and Use Tax laws.  
The Contractor shall provide the Owner with documentation to assist the Owner in 
obtaining sales and/or use tax refunds for eligible machinery and equipment used for the 
primary purpose of reducing or eliminating air or water pollution as provided for in 
Chapter 48-8-3 (36) and (37) of the Official Code of Georgia.  All taxes shall be paid by 
the Contractor.  All refunds will accrue to the Owner. 

Acceptance of the project as complete and final payment will not be made by the Owner until the 
Contractor has fully complied with this requirement. 

00700-10 DELINQUENT CONTRACTORS 

The County shall not pay any claim, debt, demand or account whatsoever to any person firm or 
corporation who is in arrears to the County for taxes.  The County shall be entitled to a 
counterclaim, backcharge, and offset for any such debt in the amount of taxes in arrears, and no 
assignment or transfer of such debt after the taxes become due shall affect the right of the 
County to offset any taxes owed against said debt.  

00700-11 LIEN WAIVERS 

The Contractor shall furnish the County with evidence that all persons who have performed work 
or furnished materials pursuant to this agreement have been paid in full prior to submitting its 
demand for final payment pursuant to this agreement. A final affidavit, Exhibit A, must be 
completed, and submitted to comply with requirements of 00700-11. In the event that such 
evidence is not furnished, the County may retain sufficient sums necessary to meet all lawful 
claims of such laborers and materialmen.  The County assumes no obligation nor in any way 
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undertakes to pay such lawful claims from any funds due or that may become due to the 
Contractor. 

00700-12 MEASUREMENT 

All items of work to be paid for per unit of measurement shall be subject to inspection, 
measurement, and confirmation by the Construction Manager. 

00700-13 ASSIGNMENT 

The Contractor shall not assign any portion of this agreement or moneys due there from (include 
factoring of receivables) without the prior written consent of the County.  The Contractor shall 
retain personal control and shall provide personal attention to the fulfillment of its obligations 
pursuant to this agreement.  Any assignment without the express written consent of the County 
shall render this contract voidable at the sole option of the County.   

00700-14 FOREIGN CONTRACTORS 

In the event that the Contractor is a foreign corporation, partnership, or sole proprietorship, the 
Contractor hereby irrevocably appoints the Secretary of State of Georgia as its agent for service 
of all legal process for the purpose of this contract only. 

00700-15 INDEMNIFICATION [there are two indemnification clauses, the other is in the Contract 
Cover Sheet] 

The Contractor hereby assumes the entire responsibility and liability for any and all injury to or 
death of any and all persons, including the Contractor’s agents, servants, and employees, and in 
addition thereto, for any and all damages to property caused by or resulting from or arising out of 
any act or omission in connection with this contract or the prosecution of work hereunder, 
whether caused by the Contractor or the Contractor’s agents, servants, or employees, or by any 
of the Contractor’s subcontractors or suppliers, and the Contractor shall indemnify and hold 
harmless the County, the Construction Manager and the Program Manager, or any of their 
subcontractors from and against any and all loss and/or expense which they or any of them may 
suffer or pay as a result of claims or suits due to, because of, or arising out of any and all such 
injuries, deaths and/or damage, irrespective of County or Construction Manager or Program 
Manager negligence (except that no party shall be indemnified for their own sole negligence).  
The Contractor, if requested, shall assume and defend at the Contractor’s own expense, any suit, 
action or other legal proceedings arising there from, and the Contractor hereby agrees to satisfy, 
pay, and cause to be discharged of record any judgment which may be rendered against the 
County, the Construction Manager and the Program Manager arising there from. 

In the event of any such loss, expense, damage, or injury, or if any claim or demand for damages 
as heretofore set forth is made against the County or the Construction Manager or the Program 
Manager, the County may withhold from any payment due or thereafter to become due to the 
Contractor under the terms of this Contract, an amount sufficient in its judgment to protect and 
indemnify it and the Construction Manager and the Program Manager from any and all claims, 
expense, loss, damages, or injury; and the County, in its discretion, may require the Contractor to 
furnish a surety bond satisfactory to the County providing for such protection and indemnity, 
which bond shall be furnished by the Contractor within five (5) days after written demand has 
been made therefore.  The expense of said Bond shall be borne by the Contractor. 

00700-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS 

The Contractor shall supervise and direct the work using the Contractor's best skill and attention.  
The Contractor shall be solely responsible for all construction methods and procedures and shall 
coordinate all portions of the work pursuant to the contract subject to the overall coordination of 
the Construction Manager.  All work pursuant to this agreement shall be performed in a skillful 
and workmanlike manner.  

The County reserves the right to perform work related to the Project with the County’s own forces 
and to award separate contracts in connection with other portions of the project, other work on 
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the site under these or similar conditions of the contract, or work which has been extracted from 
the Contractor’s work by the County. 

When separate contracts are awarded for different portions of the project or other work on the 
site, the term “separate contractor” in the Contract Documents in each case shall mean the 
contractor who executes each separate County Agreement.  

The Contractor shall cooperate with the County and separate contractors in arranging the 
introduction and storage of materials and equipment and execution of their work, and shall 
cooperate in coordinating connection of its work with theirs as required by the Contract 
Documents. 

If any part of the Contractor’s Work depends for proper execution or results upon the work of the 
County or any separate contractor, the Contractor shall, prior to proceeding with that portion of 
the Work, promptly report to the Construction Manager any apparent discrepancies or defects in 
such other work that render it unsuitable for such proper execution and results within fourteen 
(14) days of discovery of such discrepancy or defect. Failure of the Contractor to so report in 
writing shall constitute an acceptance of the County’s or separate contractor’s work as fit and 
proper to receive the Work, except as to any defects which may subsequently become apparent 
in such work by others. 

Any costs caused by defective or untimely work shall be borne by the party responsible therefore. 

Should the Contractor wrongfully cause damage to the work or property of the County or to other 
work or property on the site, including the work of separate contractors, the Contractor shall 
promptly remedy such damage at the Contractor’s expense. 

Should the Contractor be caused damage by any other contractor on the Project, by reason of 
such other contractor’s failure to perform properly his contract with the County, no action shall lie 
against the County or the Construction Manager inasmuch as the parties to this agreement are 
the only beneficiaries hereof and there are no third party beneficiaries and neither the County nor 
the Construction Manager shall have liabilities therefore, but the Contractor may assert his claim 
for damages solely against such other contractor.  The Contractor shall not be excused from 
performance of the contract by reason of any dispute as to damages with any other contractor or 
third party. 

Where the Work of this Contract shall be performed concurrently in the same areas as other 
construction work, the Contractor shall coordinate with the Construction Manager and the 
separate contractors in establishing mutually acceptable schedules and procedures that shall 
permit all jobs to proceed with minimum interference. 

If a dispute arises between the Contractor and separate contractors as to their responsibility for 
cleaning up, the County may clean up and charge the cost thereof to the Contractor or 
contractors responsible therefore as the County shall determine to be just.  

00700-17 ADMINISTRATION OF CONTRACT 

The Program Manager and the Construction Manager shall provide administration services as 
hereinafter described. 

For the administration of this Contract, the Construction Manager shall serve as the County’s 
primary representative during design and construction and until final payment to the Contractor is 
due.  The Construction Manager shall advise and consult with the County and the Program 
Manager.  The primary point of contact for the Contractor shall be the Construction Manager.  All 
correspondence from the Contractor to the County shall be forwarded through the Construction 
Manager.  Likewise, all correspondence and instructions to the Contractor shall be forwarded 
through the Construction Manager. 

The Construction Manager will determine in general that the construction is being performed in 
accordance with design and engineering requirements, and will endeavor to guard the County 
against defects and deficiencies in the Work. 
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The Construction Manager will not be responsible for or have control or charge of construction 
means, methods, techniques, sequences, or procedures, or for safety precautions and programs 
in connection with the Work, nor will it be responsible for the Contractor’s failure to carry out the 
Work in accordance with the Contract Documents.  The Construction Manager will not be 
responsible for or have control or charge over the acts or omissions of the Contractor, its 
engineers, consultants, subcontractors, or any of their agents or employees, or any other persons 
performing the Work. 

Based on the Construction Manager’s observations regarding the Contractor’s Applications for 
Payment, the Construction Manager shall determine the amounts owing to the Contractor, in 
accordance with the payment terms of the Contract, and shall issue Certificates for Payment in 
such amount to the County. 

The Construction Manager shall render interpretations necessary for the proper execution or 
progress of the Work.  Either party to the Contract may make written requests to the Construction 
Manager for such interpretations. 

Claims, disputes and other matters in question between the Contractor and the County relating to 
the progress of the Work or the interpretation of the Contract Documents shall be referred to the 
Construction Manager for interpretation. 

All interpretations of the Construction Manager shall be consistent with the intent of and 
reasonably inferable from the Contract Documents and shall be in writing or in graphic form. 

Except as otherwise provided in this Contract, the Construction Manager shall issue a decision on 
any disagreement concerning a question of fact arising under this Contract.  The Construction 
Manager shall reduce the decision to writing and mail or otherwise furnish a copy thereof to the 
Contractor.  The decision of the Construction Manager shall be final and conclusive unless, within 
thirty (30) days from the date of receipt of such copy, the Contractor files a written appeal with the 
Director of Public Works and mails or otherwise furnishes the Construction Manager a copy of 
such appeal.  The decision of the Director of Public Works or the Director’s duly authorized 
representative for the determination of such appeals shall be final and conclusive. Such final 
decision shall not be pleaded in any suit involving a question of fact arising under this Contract, 
provided such is not fraudulent, capricious, arbitrary, so grossly erroneous as necessarily 
implying bad faith, or is not supported by substantial evidence.  In connection with any appeal 
proceeding under this Article, the Contractor shall be afforded an opportunity to be heard and to 
offer evidence in support of Contractor’s appeal. Pending any final decision of a dispute 
hereunder, the Contractor shall proceed diligently with the performance of the Contract as 
directed by the Construction Manager. 

The Construction Manager shall have authority to reject Work which does not conform to the 
Contract Documents.  Whenever, in the Construction Manager’s opinion, it is considered 
necessary or advisable for the implementation of the intent of the Contract Documents, the 
County shall have authority to require special inspection or testing of the Work whether or not 
such Work be then fabricated, installed or completed.  The Contractor shall pay for such special 
inspection or testing if the Work so inspected or tested is found not to comply with the 
requirements of the contract; the County shall pay for special inspection and testing if the Work is 
found to comply with the contract.  Neither the Construction Manager’s authority to act under this 
Subparagraph, nor any decision made by the Construction Manager in good faith either to 
exercise or not to exercise such authority, shall give rise to any duty or responsibility of the 
Construction Manager to the Contractor, any subcontractor, any of their agents or employees, or 
any other person performing any of the Work. 

The Contractor shall provide such shop drawings, product data, and samples as may be required 
by the Construction Manager and/or as required by these Contract Documents.  

The Construction Manager shall conduct inspections to determine Substantial Completion and 
Final Completion, and shall receive and forward to the County for review written warranties and 
related documents required by the Contract Documents and assembled by the Contractor.  The 
Construction Manager shall approve and issue Certificates for Payment upon compliance with 
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Substantial and Final Completion requirements indicated in General Conditions 00700-81, 00700-
82, 00700-84 and 00700-85 of this Agreement. 

Except as provided in General Condition 00700-48, the Contractor shall not be relieved from the 
Contractor's obligations to perform the work in accordance with the contract documents by the 
activities or duties of the County or any of its officers, employees, or agents, including 
inspections, tests or approvals, required or performed pursuant to this agreement.  

00700-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES 

The Contractor shall employ only competent and skilled personnel.  The Contractor shall, upon 
demand from the Construction Manager, immediately remove any superintendent, foreman or 
workman whom the Construction Manager may consider incompetent or undesirable. 

The Contractor shall be responsible to the County for the acts and omissions of the Contractor’s 
employees, subcontractors, and agents as well as any other persons performing work pursuant to 
this agreement for the Contractor. 

00700-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT 

Unless otherwise provided in this agreement, the Contractor shall make all arrangements with 
necessary support agencies and utility companies provide and pay for all labor, materials, 
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and 
other facilities and services necessary for the execution and completion of the work. 

00700-20 DISCIPLINE ON WORK SITE 

The Contractor shall enforce strict discipline and good order among its employees and 
subcontractors at all times during the performance of the work, to include compliance with the 
Fulton County Drug Free Work Place Policy.  The Contractor shall not employ any subcontractor 
who is not skilled in the task assigned to it.  The Construction Manager may, by written notice, 
require the Contractor to remove from the work any subcontractor or employee deemed by the 
Construction Manager to be incompetent.  

00700-21 HOURS OF OPERATION 

All work at the construction site shall be performed during regular business hours of the Fulton 
County government, except upon the Construction Manager’s prior written consent to other work 
hours.  It is further understood that the Contractor’s construction schedule is based on a normal 
40 hours, five day work week, less Fulton County-recognized holidays.  Contractors work 
schedule shall not violate Fulton County Noise Ordinance by working hours inconsistent with the 
Fulton County Noise Ordinance.  The County’s current noise ordinance or other applicable 
ordinance shall govern.  If the Contractor desires to work in excess of this limit, the Contractor 
shall submit a written request to the Construction Manager, a minimum of five days prior to the 
desired work date. The Contractor shall be responsible for any additional expenses incurred by 
the Owner as a result of the extended work hours, including resident inspection overtime.  The 
cost associated with resident inspector overtime shall be deducted form the Contractor monthly 
payment request. 

00700-22 FAMILIARITY WITH WORK CONDITIONS 

The Contractor shall take all steps necessary to ascertain the nature and location of the work and 
the general and local conditions which may affect the work or the cost thereof.  The Contractor's 
failure to fully acquaint itself with the conditions which may affect the work, including, but not 
limited to conditions relating to transportation, handling, storage of materials, availability of 
utilities, labor, water, roads, weather, topographic and subsurface conditions, other separate 
contracts to be entered into by the County relating to the project which may affect the work of the 
Contractor, applicable provisions of law, and the character and availability of equipment and 
facilities necessary prior to and during the performance of the work shall not relieve the 
Contractor of its responsibilities pursuant to this agreement and shall not constitute a basis for an 
equitable adjustment of the contract terms.  The County reserves the right to perform with its own 
forces or to contract with other entities for other portions of the project work, in which case the 
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Contractor’s responsibility to assure its familiarity with work conditions hereunder shall include all 
coordination with such other contractors and the County necessary to insure that there is no 
interference between contractors as will delay or hinder any contractor in its prosecution of work 
on the project. The County assumes no responsibility for any understandings or representations 
concerning conditions of the work made by any of its officers, agents, or employees prior to the 
execution of this agreement.  

00700-23 RIGHT OF ENTRY 

The County reserves the right to enter the site of the work by such agent, including the 
Construction Manager, as it may elect for the purpose of inspecting the work or installing such 
collateral work as the County may desire.  The Contractor shall provide safe facilities for such 
access so that the County and its agents may perform their functions. 

00700-24 NOTICES 

Any notice, order, instruction, claim or other written communication required pursuant to this 
agreement shall be deemed to have been delivered or received as follows: 

Upon personal delivery to the Contractor, its authorized representative, or the Construction 
Manager on behalf of the County.  Personal delivery may be accomplished by in-person hand 
delivery or bona fide overnight express service. 

Three days after depositing in the United States mail a certified letter addressed to the Contractor 
or the Construction Manager for the County.  For purposes of mailed notices, the County's 
mailing address shall be 141 Pryor Street, 6th Floor, Atlanta, Georgia 30303, or as the County 
shall have otherwise notified the Contractor.  The Contractor's mailing address shall be the 
address stated in its proposal or as it shall have most recently notified the Construction Manager 
in writing. 

00700-25 SAFETY 

I. SAFETY, HEALTH AND LOSS PREVENTION 

The Contractor shall be responsible for implementing a comprehensive project-specific 
safety, health and loss prevention program and employee substance abuse program for 
this project.  All Sub-Contractors must either implement their own program or follow the 
Contractor’s safety, health and loss prevention program and employee substance abuse 
program.   

The Contractor’s safety, health and loss prevention program and employee substance 
abuse program must meet or exceed all governmental regulations (OSHA, EPA, DOT, 
State, local), and any other specific Fulton County requirements 

J. COUNTY’S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS GUIDELINES 
AND REQUIREMENTS 

The County and its agents reserve the right, but assume no duty, to establish and 
enforce safety, health, and loss prevention guidelines and to make the appropriate 
changes in the guidelines, for the protection of persons and property and to review the 
efficiency of all protective measures taken by the Contractor.  The Contractor shall 
comply with all safety, health, and loss prevention process guidelines and requirements 
and changes made by the County or its agent(s).  The issuance of any such guidelines or 
changes by the County or its agent(s) shall not relieve the Contractor of its duties and 
responsibilities under this Agreement, and the County or its agent(s) shall not thereby 
assume, nor be deemed to have assumed, any such duties or responsibilities of the 
Contractor. 

K. COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL APPLICABLE 
LAWS and REGULATIONS 

All Work, whether performed by the Contractor or its Sub-Contractors of any tier, or 
anyone directly or indirectly employed by any of them, and all equipment, appliances, 
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machinery, materials, tools and like items incorporated or used in the Work, shall be in 
compliance with and conform to: 

3. All applicable laws, ordinances, rules, regulations and orders of any public, 
quasi-public or other governmental authority relating to the safety of persons and 
their protection against injury, specifically including, but in no event limited to, the 
Federal Occupational Safety and Health Act of 1970, as amended, and all rules 
and regulations now or hereafter in effect pursuant to said Act. 

4. All rules, regulations, and requirements of the County or its agent(s) and its 
insurance carriers relating there to.  In the event of a conflict or differing 
requirements the more stringent shall govern. 

L. PROTECTION OF THE WORK 

3. The Contractor shall, throughout the performance of the Work, maintain 
adequate and continuous protection of all Work and temporary facilities against 
loss or damage from whatever cause, shall protect the property of the County 
and third parties from loss or damage from whatever cause arising out of the 
performance of the Work, and shall comply with the requirements of the County 
or its agent(s) and its insurance carriers, and with all applicable laws, codes, 
rules and regulations, (as same may be amended) with respect to the prevention 
of loss or damage to property as a result of fire or other hazards. 

4. The County or its agent(s) may, but shall not be required to, make periodic 
inspections of the Project work area.  In such event, however, the Contractor 
shall not be relieved of its aforesaid responsibilities and the County or its agent(s) 
shall not assume, nor shall it be deemed to have assumed, any responsibility 
otherwise imposed upon the assurance of Contractor by this Agreement. 

M. SAFETY EQUIPMENT 

1. The Contractor shall provide to each worker on the Project work area the proper 
safety equipment for the duties being performed by that worker and will not 
permit any worker on the Project work area who fails or refuses to use the same. 
The County or its agent shall have the right, but not the obligation, to order the 
removal of a worker from the Project work site for his/her failure to comply with 
safe practices or substance abuse policies. 

N. EMERGENCIES 

1. In any emergency affecting the safety of persons or property, or in the event of a 
claimed violation of any federal or state safety or health law or regulation, arising 
out of or in any way connected with the Work or its performance, the Contractor 
shall act immediately to prevent threatened damage, injury or loss and to remedy 
said violation.  Failing such action the County or its agent(s) may immediately 
take whatever steps it deems necessary including, but not limited to, suspending 
the Work as provided in this Agreement. 

2. The County or its agent(s) may offset any and all costs or expenses of whatever 
nature, including attorneys' fees, paid or incurred by the County or its agent(s) 
(whether such fees are for in-house counsel or counsel retained by the County or 
its agent), in taking the steps authorized by Section 00700-25(G) (1) above 
against any sums then or thereafter due to the Contractor.  The Contractor shall 
defend, indemnify and hold the County, its officers, agents, and employees 
harmless against any and all costs or expenses caused by or arising from the 
exercise by the County of its authority to act in an emergency as set out herein.  
If the Contractor shall be entitled to any additional compensation or extension of 
time change order on account of emergency work not due to the fault or neglect 
of the Contractor or its Sub-Contractors, such additional compensation or 
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extension of time shall be determined in accordance with General Condition 
00700-52 and General Condition 00700-87 of this Agreement. 

O. SUSPENSION OF THE WORK 

1. Should, in the judgment of the County or its agent(s), the Contractor or any Sub-
Contractor fail to provide a safe and healthy work place, the County or its agent 
shall have the right, but not the obligation, to suspend work in the unsafe areas 
until deficiencies are corrected.  All costs of any nature (including, without 
limitation, overtime pay, liquidated damages or other costs arising out of delays) 
resulting from the suspension, by whomsoever incurred, shall be borne by the 
Contractor. 

2. Should the Contractor or any Sub-Contractor fail to provide a safe and healthy 
work place after being formally notified in writing by the County or its agents of 
such non-compliance, the contract may be terminated following the termination 
provision of the contract.  

P. CONTRACTOR’S INDEMNITY OF THE COUNTY FOR CONTRACTOR’S NON-
COMPLIANCE WITH SAFETY PROGRAM 

1. The Contractor recognizes that it has sole responsibility to assure its Safety 
Program is implemented and to assure its construction services are safely 
provided.  The Contractor shall indemnify, defend and hold the County and its 
agents harmless, from and against any and all liability (whether public or private), 
penalties (contractual or otherwise), losses, damages, costs, attorneys' fees, 
expenses, causes of action, claims or judgments resulting, either in whole or in 
part, from any failure of the Contractor, its Sub-Contractors of any tier or anyone 
directly or indirectly employed by any of them or for whose acts any of them may 
be liable, to comply with the safety requirements of the contract. The Contractor 
shall not be relieved of its responsibilities under the safety requirements of the 
Contract should the County or its agent(s) act or fail to act pursuant to its rights 
hereunder. 

2. The Contractor shall not raise as a defense to its obligation to indemnify under 
this Subparagraph I any failure of those indemnified hereunder to assure 
Contractor operates safely, it being understood and agreed that no such failure 
shall relieve the Contractor from its obligation to assure safe operations or from 
its obligation to so indemnify. The Contractor also hereby waives any rights it 
may have to seek contribution, either directly or indirectly, from those indemnified 
hereunder. 

3. In any and all claims against those indemnified hereunder by any employee of 
the Contractor, any Sub-Contractor of any tier or anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, 
the indemnification obligation under this Subparagraph I shall not be limited in 
any way as to the amount or type of damages, compensation or benefits payable 
by or for the Contractor or any Sub-Contractor of any tier under any workers' 
compensation act, disability benefit or other employee benefit acts. 

00700-26 BLASTING AND EXCAVATION 

The Contractor acknowledges that it is fully aware of the contents and requirements of O.C.G.A. 
§ 25-9-1 through 25-9-12 concerning blasting and excavation near underground gas pipes and 
facilities and shall fully comply therewith. 

00700-27 HIGH VOLTAGE LINES 

The Contractor acknowledges that it is fully aware of the contents and requirements O.C.G.A. § 
46-3-30 through 46-3-39 concerning safeguards against contact with high voltage lines, and the 
Contractor shall fully comply with said provisions. 
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00700-28 SCAFFOLDING AND STAGING 

The Contractor acknowledges that it is the person responsible for employing and directing others 
to perform labor within the meaning of O.C.G.A. § 34-1-1 and agrees to comply with said 
provisions.  

00700-29 CLEAN-UP 

The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by its 
operations to the end that the site of the work shall present a neat, orderly and workmanlike 
appearance at all times. 

00700-30 PROTECTION OF WORK 

The Contractor shall be responsible for maintenance and protection of the work, which shall 
include any County-furnished supplies, material, equipment, until final completion of this 
agreement and acceptance of the work as defined herein.  Any portion of the work suffering 
injury, damage or loss shall be considered defective and shall be corrected or replaced by the 
Contractor without additional cost to the County.  

00700-31 REJECTED WORK 

The Contractor shall promptly remove from the project all work rejected by the Construction 
Manager for failure to comply with the contract documents and the Contractor shall promptly 
replace and re-execute the work in accordance with the contract documents and without expense 
to the County.  The Contractor shall also bear the expense of making good all work of other 
Contractors destroyed or damaged by such removal or replacement.  

00700-32 DEFECTIVE WORK 

If the Contractor defaults or neglects to carry out any portion of the work in accordance with the 
contract documents, and fails within three days after receipt of written notice from the 
Construction Manager to commence and continue correction of such default or neglect with 
diligence and promptness, the County may, after three days following receipt by the Contractor of 
an additional written notice and without prejudice to any other remedy the County may have, 
make good such deficiencies and complete all or any portion of any work through such means as 
the County may select, including the use of a separate Contractor.  In such case, an appropriate 
change order shall be issued deducting from the payments then or thereafter due the Contractor 
the cost of correcting such deficiencies.  In the event the payments then or thereafter due the 
Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the 
County on demand.  

The County may, at its option, accept defective or nonconforming work instead of requiring its 
removal or correction.  In such case, a change order shall be issued reducing the price due the 
contractor to the extent appropriate and equitable.  Such contract price adjustment shall be 
effected whether or not final payment has been made. 

00700-33 WARRANTY OF NEW MATERIALS 

The Contractor warrants to the County that all materials and equipment furnished under this 
contract will be new unless otherwise specified, and the Contractor further warrants that all work 
will be of good quality, free from faults and defects, and in conformance with the contract 
documents.  The warranty set forth in this paragraph shall survive final acceptance of the work. 

00700-34 CONTRACTOR'S WARRANTY OF THE WORK 

If within one year after the date of issuance of the certificate of final payment pursuant to General 
Condition 84, or within such longer period of time as may be prescribed by law or by the term of 
any applicable special warranty required by the contract documents, any of the work is found to 
be defective or not in accordance with the contract documents, the Contractor shall correct such 
work promptly after receipt of written notice from the Construction Manager to do so.  This 
obligation shall survive both final payment for the work and termination of the contract. 
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00700-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES 

Without limiting the responsibility or liability of the Contractor pursuant to this agreement, all 
warranties given by manufacturers on materials or equipment incorporated in the work are hereby 
assigned by the Contractor to the County.  If requested, the Contractor shall execute formal 
assignments of said manufacturer's warranties to the County.  All such warranties shall be 
directly enforceable by the County.  

00700-36 WARRANTIES IMPLIED BY LAW 

The warranties contained in this agreement, as well as those warranties implied by law, shall be 
deemed cumulative and shall not be deemed alternative or exclusive.  No one or more of the 
warranties contained herein shall be deemed to alter or limit any other. 

00700-37 STOP WORK ORDERS 

In the event that the Contractor fails to correct defective work as required by the contract 
documents or fails to carry out the work in accordance with contract documents, the Construction 
Manager, in writing, may order the Contractor to stop work until the cause for such order has 
been eliminated.  This right of the County to stop work shall not give rise to any duty on the part 
of the County or the Construction Manager to execute this right for the benefit of the Contractor or 
for any other person or entity. 

00700-38 TERMINATION FOR CAUSE 

If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors, 
suffers the appointment of a receiver on account of its insolvency, fails to supply sufficient 
properly skilled workers or materials, fails to make prompt payment to subcontractors or 
materialmen, disregards laws, ordinances, rules, regulations, or orders of any public authority 
having jurisdiction, fails to diligently prosecute the work, or is otherwise guilty of a material 
violation of this agreement and fails within seven days after receipt of written notice to commence 
and continue correction of such default, neglect, or violation with diligence and promptness, the 
County may, after seven days following receipt by the Contractor of an additional written notice 
and without prejudice to any other remedy the County may have, terminate the employment of 
the Contractor and take possession of the site as well as all materials, equipment, tools, 
construction equipment and machinery thereon.  The County may finish the work by whatever 
methods the County deems expedient.  In such case, the Contractor shall not be entitled to 
receive any further payment until the work is completed.  If the unpaid balance of the contract 
price exceeds the cost of completing the work, such excess shall be paid to the Contractor.  If 
such costs exceed the unpaid balance, the Contractor shall pay the difference to the County on 
demand.   This obligation for payment shall survive the termination of the contract. Termination of 
this agreement pursuant to this paragraph may result in disqualification of the Contractor from 
bidding on future County contracts. 

00700-39 TERMINATION FOR CONVENIENCE 

The County may, at any time upon written notice to the Contractor, terminate the whole or any 
portion of the work for the convenience of the County. The effective data of the terminations shall 
be provided in the written notice. Said termination shall be without prejudice to any right or 
remedy of the County provided herein.  In addition, in the event this agreement has been 
terminated due to the default of the Contractor, and if it is later determined that the Contractor 
was not in default pursuant to the provisions of this agreement at the time of termination, then 
such termination shall be considered a termination for convenience pursuant to this paragraph. 

00700-40 TERMINATION FOR CONVENIENCE - PAYMENT 

If the Contract is terminated for convenience by the Owner as provided in this article, Contractor 
will be paid compensation for those services actually performed as approved by the Owner or his 
representative. Partially completed tasks will be compensated for based on a signed statement of 
completion prepared by the Project Manager and submitted to the Contractor which shall itemize 
each task element and briefly state what work has been completed and what work remains to be 
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done.  Contractor shall also be paid for reasonable costs for the orderly filing and closing of the 
project. 

00700-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS 

Except for normal spoilage, and except to the extent that the County shall have otherwise 
expressly assumed the risk of loss, there shall be excluded from the amounts payable to the 
Contractor the fair value, as determined by the Construction Manager, of property which is 
destroyed, lost, stolen or damaged so as to become undeliverable to the County or to another 
buyer. 

00700-42 COST TO CURE 

If the County terminates for cause the whole or any part of the work pursuant to this agreement, 
then the County may procure upon such terms and in such manner as the Construction Manager 
may deem appropriate, supplies or services similar to those so terminated, and the Contractor 
shall be liable to the County for any excess costs for such similar supplies or services.  The 
Contractor shall continue the performance of this agreement to the extent not terminated 
hereunder. 

00700-43 ATTORNEY'S FEES 

Should the Contractor default pursuant to any of the provisions of this agreement, the Contractor 
and its surety shall pay to the County such reasonable attorney's fees as the County may expend 
as a result thereof and all costs, expenses, and filing fees incidental thereto. 

00700-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION 

After receipt of a notice of termination from the County, and except as otherwise directed by the 
Construction Manager, the Contractor shall: 

1. Stop work under the contract on the date and to the extent specified in the notice 
of termination; 

2. Place no further orders or subcontracts for materials, services or facilities, except 
as may be necessary for completion of such portion of the work under the 
agreement as is not terminated; 

3. Terminate all orders and subcontracts to the extent that they relate to the 
performance of work terminated by the notice of termination; 

4. Assign to the County in the manner, at the times, and to the extent directed by 
the Construction Manager, all of the rights, title and interest of the Contractor 
under the orders and subcontracts so terminated, in which case the County shall 
have the right, at its discretion, to settle or pay any and all claims arising out of 
the termination of such orders or subcontracts; 

5. Settle all outstanding liabilities and all claims arising out of such termination of 
orders and subcontracts with the approval or ratification of the Construction 
Manager, to the extent the Construction Manager may require, which approval or 
ratification shall be final for all purposes; 

6. Transfer title and deliver to the entity or entities designated by the Construction 
Manager, in the manner, at the times, and to the extent, if any, directed by the 
Construction Manager, and to the extent specifically produced or specifically 
acquired by the Contractor for the performance of such portion of the work as 
has been terminated: 

c. The fabricated or un-fabricated parts, work, and progress, partially 
completed supplies, and equipment, materials, parts, tools, dyes, jigs, 
and other fixtures, completed work, supplies, and other material 
produced as a part of or acquired in connection with the performance of 
the work terminated by the notice of termination; and 
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d. The completed or partially completed plans, drawings, information, and 
other property to the work. 

7. Use its best efforts to sell in the manner, at the times, to the extent, and at the 
prices directed or authorized by the Construction Manager, any property 
described in Section 6 of this paragraph, provided, however, that the Contractor 
shall not be required to extend credit to any buyer and further provided that the 
proceeds of any such transfer or disposition shall be applied in reduction of any 
payments to be made by the County to the Contractor pursuant to this 
agreement.   

8. Complete performance of such part of the work as shall not have been 
terminated by the notice of termination; and 

9. Take such action as may be necessary, or as the Construction Manager may 
direct, for the protection and preservation of the property related to the 
agreement which is in the possession of the Contractor and in which the County 
has or may acquire an interest. 

00700-45 RECORDS 

The Contractor shall preserve and make available to the County all of its records, books, 
documents and other evidence bearing on the costs and expenses of the Contractor and any 
subcontractor pursuant to this agreement upon three days advance notice to the Contractor.  

00700-46 DEDUCTIONS 

In arriving at any amount due the Contractor pursuant to the terms of this agreement, there shall 
be deducted all liquidated damages, advance payments made to the Contractor applicable to the 
termination portion of the contract, the amount of any claim which the County may have against 
the Contractor, the amount determined 

By the Construction Manager to be necessary to protect the County against loss due to 
outstanding potential liens or claims, and the agreed price of any materials acquired or sold by 
the Contractor and not otherwise recovered by or credited to the County. 

00700-47 REIMBURSEMENT OF THE COUNTY 

In the event of termination, the Contractor shall refund to the County any amount paid by the 
County to the Contractor in excess of the costs properly reimbursable to the Contractor. 

00700-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES 

The Contractor shall be entitled to only those damages and that relief from termination by the 
County as specifically set forth in this agreement.  The Construction Manager may issue a written 
order requiring the Contractor to suspend, delay or interrupt all or any part of the work for such 
period of time as the County may determine to be appropriate for the convenience of the County.  
If the performance of the work is interrupted for an unreasonable period of time by an act of the 
County or any of its officers, agents, employees, contractors, or consultants in the administration 
of this agreement, an equitable adjustment shall be made for any increase in the Contractor's 
costs of performance and any increase in the time required for performance of the work 
necessarily caused by the unreasonable suspension, delay, or interruption.  Any equitable 
adjustment shall be reduced to writing and shall constitute a modification to this agreement.  In no 
event, however, shall an equitable adjustment be made to the extent that performance of this 
agreement would have been suspended, delayed or interrupted by any other cause, including the 
fault or negligence of the Contractor.  No claim for an equitable adjustment pursuant to this 
paragraph shall be permitted before the Contractor shall have notified the Construction Manager 
in writing of the act or failure to act involved, and no claim shall be allowed unless asserted in 
writing to the Construction Manager within ten days after the termination of such suspension, 
delay or interruption. 
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00700-49 COMMENCEMENT AND DURATION OF WORK 

The County may issue a Notice to Proceed at any time within 120 days following execution of the 
contract by the County.  The Contractor shall commence work pursuant to this agreement within 
ten days of mailing or delivery of written notice to proceed.  The Contractor shall diligently 
prosecute the work to completion within the time specified therefore in the Agreement.  The 
capacity of the Contractor's construction and manufacturing equipment and plan, sequence and 
method of operation and forces employed, including management and supervisory personnel, 
shall be such as to insure completion of the work within the time specified in the Agreement.  The 
Contractor and County hereby agree that the contract time for completion of the work is 
reasonable taking into consideration the average climatic conditions prevailing in the locality of 
the work and anticipated work schedules of other contractors whose activities are in conjunction 
with or may affect the work under this contract. 

00700-50 TIME OF THE ESSENCE 

All time limits stated in this agreement are of the essence of this contract. 

00700-51 IMPACT DAMAGES 

Except as specifically provided pursuant to a stop work order or change order, the Contractor 
shall not be entitled to payment or compensation of any kind from the County for direct or indirect 
or impact damages including, but not limited to, costs of acceleration arising because of delay, 
disruption, interference or hindrance from any cause whatsoever whether such delay, disruption, 
interference or hindrance is reasonable or unreasonable, foreseeable or unforeseeable, or 
avoidable, provided, however, that this provision shall not preclude the recovery of damages by 
the Contractor for hindrances or delays due solely to fraud or bad faith on the part of the County, 
its agents, or employees.  The Contractor shall be entitled only to extensions in the time required 
for performance of the work as specifically provided in the contract. 

00700-52 DELAY 

The Contractor may be entitled to an extension of the contract time, but not an increase in the 
contract price or damages, for delays arising from unforeseeable causes beyond the control and 
without the fault or negligence of the Contractor or its subcontractors for labor strikes, acts of 
God, acts of the public enemy, acts of the state, federal or local government in its sovereign 
capacity, by acts of another separate contractor, or by an act or neglect of the County. 

00700-53 INCLEMENT WEATHER 

The Contractor shall not be entitled to an extension of the contract time due to normal inclement 
weather.  Unless the Contractor can substantiate to the satisfaction of the Construction Manager 
that there was greater than normal inclement weather and that such greater than normal 
inclement weather actually delayed the work, the Contractor shall not be entitled to an extension 
of time therefore.  The following shall be considered the normal inclement weather days for each 
month listed, and extensions of time shall be granted in increments of not less than one half day 
only for inclement weather in excess of the days set out. 

January 10 days 

February 10 days 

March 7 days 

April 6 days 

May 4 days 

June 3 days 

July 4 days 

August 2 days 

September 2 days 

October 3 days 
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November 6 days 

December 9 days 

 

00700-54 DELAY - NOTICE AND CLAIM 

The Contractor shall not receive an extension of time unless a Notice of Delay is filed with the 
Construction Manager within ten days of the first instance of such delay, disruption, interference 
or hindrance and a written Statement of the Claim is filed with the Construction Manager within 20 
days of the first such instance.  In the event that the Contractor fails to comply with this provision, 
it waives any claim which it may have for an extension of time pursuant to this agreement. 

00700-55 STATEMENT OF CLAIM - CONTENTS 

The Statement of Claim referenced in Article 00700-54 shall include specific information 
concerning the nature of the delay, the date of commencement of the delay, the construction 
activities affected by the delay, the person or organization responsible for the delay, the 
anticipated extent of the delay, and any recommended action to avoid or minimize the delay. 

00700-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR 

If the work actually in place falls behind the currently updated and approved schedule, and it 
becomes apparent from the current schedule that work will not be completed within the contract 
time, the Contractor agrees that it will, as necessary, or as directed by the Construction Manager, 
take action at no additional cost to the County to improve the progress of the work, including 
increasing manpower, increasing the number of working hours per shift or shifts per working day, 
increasing the amount of equipment at the site, and any other measure reasonably required to 
complete the work in a timely fashion. 

00700-57 DILIGENCE 

The Contractor's failure to substantially comply with the requirements of the preceding paragraph 
may be grounds for determination by the County that the Contractor is failing to prosecute the 
work with such diligence as will insure its completion within the time specified.  In such event, the 
County shall have the right to furnish, from its own forces or by contract, such additional labor and 
materials as may be required to comply with the schedule after 48 hours written notice to the 
Contractor, and the Contractor shall be liable for such costs incurred by the County.   

00700-58 SET-OFFS 

Any monies due to the Contractor pursuant to the preceding paragraph of this agreement may be 
deducted by the County against monies due from the County to the Contractor. 

00700-59 REMEDIES CUMULATIVE 

The remedies of the County under Articles 00700-56, 00700-57, and 00700-58 are in addition to 
and without prejudice to all of the rights and remedies of the County at law, in equity, or contained 
in this agreement. 

00700-60 TITLE TO MATERIALS 

No materials or supplies shall be purchased by the Contractor or by any Subcontractor subject to 
any chattel mortgage or under a conditional sales contract or other agreement by which any 
interest is retained by the seller.  The Contractor hereby warrants that it has good and marketable 
title to all materials and supplies used by it in the work, and the Contractor further warrants that all 
materials and supplies shall be free from all liens, claims, or encumbrances at the time of 
incorporation in the work. 

00700-61 INSPECTION OF MATERIALS 

All materials and equipment used in the construction of the project shall be subject to adequate 
inspection and testing in accordance with accepted standards and in accordance with the 
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requirements of the contract documents.  Additional tests performed after the rejection of 
materials or equipment shall be at the Contractor's expense. 

00700-62 CONSTRUCTION MANAGER’S PRESENCE DURING TESTING 

All tests performed by the Contractor shall be witnessed by the Construction Manager unless the 
requirement therefore is waived in writing.  The Construction Manager may perform additional 
tests on materials previously tested by the Contractor, and the Contractor shall furnish samples 
for this purpose as requested. 

00700-63 MATERIALS INCORPORATED IN WORK 

The Contractor shall furnish all materials and equipment to be incorporated in the work.  All such 
materials or equipment shall be new and of the highest quality available.  Manufactured materials 
and equipment shall be obtained from sources which are currently manufacturing such materials, 
except as otherwise specifically approved by the Construction Manager. 

00700-64 STORAGE OF MATERIALS 

Materials and equipment to be incorporated in the work shall be stored in such a manner as to 
preserve their quality and fitness for the work and to facilitate inspection.   

00700-65 PAYROLL REPORTS 

The Contractor may be required to furnish payroll reports to the Construction Manager as 
required by the Owner Controlled Insurance Program. 

00700-66 CONTRACTORS' REPRESENTATIVE 

Before beginning work, the Contractor shall notify the Construction Manager in writing of one 
person within its organization who shall have complete authority to supervise the work, receive 
orders from the Construction Manager, and represent the Contractor in all matters arising 
pursuant to this agreement.  The Contractor shall not remove its representative without first 
designating in writing a new representative.  The Contractor's representative shall normally be 
present at or about the site of work while the work is in progress.  When neither the Contractor 
nor its representative is present at the work site, the superintendent, foreman, or other of the 
Contractor’ employee in charge of the work shall be an authorized representative of the 
Contractor. 

00700-67 SPECIALTY SUB-CONTRACTORS 

The Contractor may utilize the services of specialty subcontractors on those parts of the project 
which, under normal contracting practices, are performed by specialty subcontractors.  The 
Contractor shall not award more than seventy-five percent of the work to subcontractors. 

00700-68 INSPECTION BY THE CONSTRUCTION MANAGER 

All work pursuant to this agreement shall be subject to inspection by the Construction Manager 
for conformity with contract drawings and specifications.  The Contractor shall give the 
Construction Manager reasonable advance notice of operations requiring special inspection of a 
portion of the work.   

00700-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER’S INSPECTION 

In the event that work is covered or completed without the approval of the Construction Manager, 
and such approval is required by the specifications or required in advance by the Construction 
Manager, the Contractor shall bear all costs involved in inspection notwithstanding conformance 
of such portion of the work to the contract drawings and specifications. 
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00700-70 SCHEDULING OF THE WORK 

The work of this contract shall be planned, scheduled, executed, and reported as required by the 
Contract Documents.00700-71 PROGRESS ESTIMATES 

The Contractor shall prepare a written report for the Construction Manager’s approval, on County 
forms, of the total value of work performed and materials and equipment obtained to the date of 
submission.  Such a report must accompany each request for a progress payment and is subject 
to review and approval by the Construction Manager.  Approval of a progress estimate or 
tendering of a progress payment shall not be considered an approval or acceptance of any work 
performed, and all estimates and payments shall be subject to correction in subsequent 
estimates.  Progress payments shall be made for all completed activities and for materials 
suitably stored on-site.   

00700-72 PROGRESS PAYMENTS 

Upon approval of each monthly estimate of work performed and materials furnished, the 
Construction Manager shall approve payment to the Contractor for the estimated value of such 
work, materials, and equipment, less the amount of all prior payments and any liquidated 
damages.  The Contractor will be paid 100 percent, less retainage, of the cost of materials 
received and properly stored on-site but not incorporated into the work.  Payments for materials 
or equipment stored on the site shall be conditioned upon submission by the Contractor of bills of 
sale to establish the County's title to such materials or equipment.  The Contractor’s request for 
payment shall provide sufficient detail as to the work completed or materials purchased for which 
payment is requested to permit meaningful review by the Construction Manager.  

00700-73 TIME OF PAYMENT 

The Contractor will be paid within 45 days following receipt of an approved Progress Estimate.  
The Contractor expressly agrees that the payment provisions within this Contract shall supersede 
the rates of interest, payment periods, and contract and subcontract terms provided for under the 
Georgia Prompt Pay Act, O.C.G.A. §13-11-1 et seq., and that the rates of interest, payment 
periods, and contract and subcontract terms provided for under the Prompt Pay Act shall have no 
application to this Contract.  The County shall not be liable for any late payment interest or 
penalty. 

00700-74 RETAINAGE 

The County shall retain from each progress payment ten percent of the estimated value of the 
work performed until the progress payments, including retainage, total 50 percent of the contract 
price.  If a contract includes two or more projects or assignments that have been separately 
priced and have separate budgets, and the performances of such projects or assignments are not 
related to or dependent upon the performance of any other, the 50 per cent limit shall be based 
upon the price for each individual project or assignment.  Thereafter, no further retainage shall be 
withheld so long as the Contractor is making satisfactory progress to insure completion of the 
work within the time specified therefore.  The County may reinstate the ten percent retainage in 
the event the Construction Manager determines that the Contractor is not making satisfactory 
progress to complete the work within the time specified in this agreement or in the event that the 
Construction Manager provides a specific cause for such withholding.  The County may also 
withhold retainage upon substantial completion of the work as provided in O.C.G.A. §13-10-81(c).  
Interest may be paid upon the retainage in accordance with Georgia law. 

00700-75 PAYMENT OF SUBCONTRACTORS 

The Contractor shall promptly pay each subcontractor upon the receipt of payment from the 
County.  Such payment shall be made from the amount paid to the Contractor pursuant to the 
subcontractor's work.  The Contractor shall also maintain the records of the percentage retained 
from payments to the Contractor pursuant to such subcontractor's work.  The Contractor shall 
procure agreements from each subcontractor requiring each subcontractor to pay their 
subcontractors, agents and employees in a similar manner.  The County reserves the right to 
inquire of any subcontractor, supplier, materialmen, or subconsultant, the status of any 
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indebtedness of the Contractor.  The County further reserves the right to require the Contractor to 
designate on each instrument of payment exceeding $400.00 to subcontractors, suppliers, 
materialmen, and subconsultants that such payment is on account of the work under this 
Contract. 

00700-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS 

Neither the County nor the Construction Manager shall have any obligation to pay any 
subcontractor except as otherwise required by law. 

00700-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK 

Certification of progress payments, as well as the actual payment thereof, shall not constitute the 
County’s acceptance of work performed pursuant to this agreement. 

00700-78 PAYMENTS IN TRUST 

All sums paid to the Contractor pursuant to this agreement are hereby declared to constitute trust 
funds in the hands of the contractor to be applied first to the payment of claims of subcontractors, 
laborers, and suppliers arising out of the work, to claims for utilities furnished and taxes imposed, 
and to the payment of premiums on surety and other bonds and on insurance for any other 
application. 

00700-79 JOINT PAYMENTS 

The County reserves the right to issue any progress payment or final payment by check jointly to 
the Contractor and any subcontractor or supplier.  

00700-80 RIGHT TO WITHHOLD PAYMENT 

The Construction Manager may decline to approve payment and may withhold payment in whole 
or in part to the extent reasonable and necessary to protect the County against loss due to 
defective work, probable or actual third party claims, the Contractor's failure to pay 
subcontractors or materialmen, reasonable evidence that the work will not be completed within 
the contract time or contract price or damage to the County or any other contractor on the project. 

00700-81 CERTIFICATE OF SUBSTANTIAL COMPLETION 

Upon the Contractor's submission of a request for a certificate of Substantial Completion, the 
Construction Manager shall inspect the work and determine whether the work is Substantially 
Complete.  If the work is Substantially Complete, the Construction Manager shall issue a 
certificate of Substantial Completion of the work which shall establish the date of Substantial 
Completion, shall state the responsibilities of the County and the Contractor for security, 
maintenance, heat, utilities, damage to the work and insurance, and shall fix the time within which 
the Contractor shall complete the items submitted by the Contractor as requiring correction or 
further work.  The certificate of substantial completion of the work shall be submitted to the 
County and the Contractor for their written acceptance of the responsibilities assigned to them 
pursuant to such certificate. 

If in the sole opinion of the Construction Manager, the work is not substantially complete, the 
Construction Manager shall notify the Contractor of such, in writing, and outline requirements to 
be met to achieve Substantial Completion. 

00700-82 PAYMENT UPON SUBSTANTIAL COMPLETION 

Upon Substantial Completion of the work and upon application by the Contractor and approval by 
the Construction Manager, the County shall make payment reflecting 100% work completed, less 
value of work remaining as determined by Construction Manager and any authorized retainage.  

00700-83 COMMENCEMENT OF WARRANTIES 

Warranties required by this agreement shall commence on the date of final completion of the 
project as determined under Article 00700-84 unless otherwise provided in the certificate of 
Substantial Completion.   
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00700-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT 

The acceptance of the Substantial Completion payment shall constitute a waiver of all claims by 
the Contractor except those previously made in writing and identified by the Contractor as 
unsettled at the time of application for payment at Substantial Completion and except for the 
retainage sums due at final acceptance.  Following the Construction Manager’s issuance of the 
certificate of Substantial Completion and the Contractor's completion of the work pursuant to this 
agreement, the Contractor shall forward to the Construction Manager a written notice that the 
work is ready for final inspection and acceptance. If after inspection the Construction Manager 
certifies that the work is complete and issues written notification of such to the Contractor, the 
Contractor shall forward to the Construction Manager a final application for payment. The 
Construction Manager shall issue a certificate for payment, which shall approve final payment to 
the Contractor and shall establish the date of final completion. 

In the event the Contractor timely disputes the amount of the final payment, the amount due the 
Contractor shall be deemed by the Contractor and the County to be an unliquidated sum and no 
interest shall accrue or be payable on the sum finally determined to be due to the Contractor for 
any period prior to final determination of such sum, whether such determination be by agreement 
of the Contractor and the County or by final judgment of the proper court in the event of litigation 
between the County and the Contractor.  The Contractor specifically waives and renounces any 
and all rights it may have under O.C.G.A. §13-6-13 and agrees that in the event suit is brought by 
the Contractor against the County for any sum claimed by the Contractor under the Contract or 
for any extra or additional work, no interest shall be awarded on any sum found to be due from 
the County to the Contractor in the final judgment entered in such suit.  All final judgments shall 
draw interest at the legal rate, as specified by law.  

00700-85 DOCUMENTATION OF COMPLETION OF WORK 

Neither the final payment nor the remaining retainage shall become due until the Contractor 
submits the following documents to the Construction Manager: 

d. An affidavit that all payrolls, bills for materials and equipment, and other 
indebtedness connected with the work have been paid other otherwise satisfied; 

e. The surety's consent to final payment; and 

f. Any other data reasonably required by the County or Construction Manager 
establishing payment or satisfaction of all such obligations, including releases, 
waivers of liens, and documents of satisfaction of debts. 

In the event that a subcontractor refuses to furnish a release or waiver as required by the County 
or Construction Manager, the Contractor may furnish a bond satisfactory to the County to 
indemnify the County against such loss.  In the event that any lien or indebtedness remains 
unsatisfied after all payments are made, the contractor shall refund to the County all moneys that 
the County may become compelled to pay in discharging such lien or other indebtedness, 
including all costs and reasonable attorney's fees. 

00700-86 GOVERNING LAW 

Each and every provision of this agreement shall be construed in accordance with and governed 
by Georgia law.  The parties acknowledge that this contract is executed in Fulton County, 
Georgia and that the contract is to be performed in Fulton County, Georgia.  Each party hereby 
consents to the Fulton Superior Court's sole jurisdiction over any dispute which arises as a result 
of the execution or performance of this agreement, and each party hereby waives any and all 
objections to venue in the Fulton Superior Court. 

00700-87 CHANGES IN THE WORK 

F. CHANGE ORDERS 

9. A Change Order is a written order to the Contractor signed to show the approval 
and the authorization of the County, issued after execution of the Contract, 
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authorizing a change in the Work and/or an adjustment in the Contract Sum or 
the Contract Time. Change Orders shall be written using forms designated by the 
County with Contractor providing supporting documentation as required by the 
Construction Manager. The Contract Sum and the Contract Time may be 
changed only by approved Change Order pursuant to Fulton County Procedure 
800-6. The amount payable by the Change Order is payment in full for all direct 
and indirect costs incurred and related to the work under said Change Order, 
including but not limited to delays, imports, acceleration, disruption and extended 
overhead.  A Change Order signed by the Contractor indicates the Contractor’s 
agreement therewith, including the adjustment in either or both of the Contract 
Sum or the Contract Time. 

10. The County, without invalidating the Contract, may order changes in the Work 
within the general scope of the Contract as defined herein.  The time allowed for 
performance of the work and the contract price to be paid to the Contractor may 
be adjusted accordingly. 

11. The cost or credit to the County resulting from a change in the Work shall be 
determined in one or more of the following ways: 

a. By mutual acceptance of a lump sum properly itemized and supported by 
sufficient substantiating data to permit evaluation; 

b. By unit prices stated in the Contract Documents or subsequently agreed 
upon; 

c. By cost to be determined in a manner agreed upon by the parties and a 
mutually acceptable fixed or percentage fee; or 

d. By the method provided in Subparagraph A4 below. 

12. If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is agreed 
upon, the Contractor, provided a written order signed by the Construction 
Manager is received, shall promptly proceed with the Work involved.  The cost of 
such Work shall then be determined by the Construction Manager on basis of the 
reasonable expenditures and savings of those performing the Work attributable 
to the change.  The cost of the change shall include only the items listed in 
Subparagraph 5a below, and in the case of either a decrease or an increase in 
the Contract Sum, an allowance for overhead and profit in accordance with the 
schedules set forth in Subparagraphs 5b and 6 below shall be applied to the cost 
or credit. 

a. In such case, and also under Subparagraph 3a above, the Contractor 
shall keep and present, in such form as the Construction Manager may 
prescribe, an itemized accounting of all actual costs expended, together 
with appropriate supporting data for inclusion in a Change Order. 

b. All hourly rate charges shall b submitted to the Construction Manager for 
prior review and approval.  All hourly rate charges shall be properly 
supported as required by the Construction Manager with certified 
payrolls, or their acceptable equivalent.  When authorized to proceed for 
a given change and actual expenditures have been made prior to 
execution of a Change Order for the entire change, such actual 
expenditures may be summarized monthly, and if approved, incorporated 
into a Change Order.  When both additions and credits covering related 
Work or substitutions are involved in any one change, the allowance for 
overhead and profit shall be figured on the basis of the net increase or 
decrease, if any, with respect to that change. 

13. In Subparagraphs 3 and 4 above, the items included in “Cost and “Overhead” 
shall be based on the following schedule: 
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a. Unless otherwise provided in the Contract Documents, “Cost” shall be 
limited to the following: cost of materials incorporated into the Work, 
including sales tax and cost of delivery; cost of direct labor (labor cost 
may include a pro rata share of foreman’s account of the change) 
including social security, old age and unemployment insurance, and 
fringe benefits required by agreement or custom; workers’ or workmen’s 
compensation insurance; rental value of equipment and machinery; costs 
for preparing Shop Drawings. 

b. Unless otherwise provided in the Contract Documents, “Overhead” shall 
include the following: bond and insurance premiums including increase 
and decreases from change in the Work, supervision, superintendence, 
construction parking, wages of timekeepers, watchmen and clerks, small 
tools, consumable supplies, expendables, incidentals, general office 
expense, the cost of additional reproduction for the Contractor’s 
subcontractors beyond that agreed upon in the Contract Documents, 
construction parking, any additional costs of craft supervision by the 
Contractor’s or subcontractors’ superintendents, and overhead charges 
which would be customary and expended regardless of the change in the 
Work due to other overlapping activities which are included as part of the 
original Contract, and all other expenses not included in “Cost” above. 

c. In the event that a change is issued by the County which would require 
the expenditure of substantial amounts of special supervision (beyond 
the foreman level) by the Contractor, the Contractor may, at the sole 
direction of the Construction Manager, be allowed to incorporate these 
charges into the agreement cost for the change. 

14. In Subparagraphs 3 and 4 above, the allowance for overhead and profit 
combined, included in the total cost or credit to the County, shall be based on the 
following schedule: 

a. For the Contractor, for any work performed by the Contractor’s own 
forces, ten (10) percent of the cost. 

b. For the Contractor, for any work performed by a Contractor’s 
subcontractor, five (5) percent of the amount due the subcontractor. 

c. For each subcontractor or sub-subcontractor involved, for any work 
performed by that subcontractor’s or sub-subcontractor’s own forces, ten 
(10) percent of the cost. 

d. For each subcontractor, for work performed by a sub-subcontractor, five 
(5) percent of the amount due to the sub-subcontractor. 

e. Cost to which overhead and profit is to be applied shall be determined in 
accordance with Subparagraph 5 above unless modified otherwise. 

15. In order to facilitate checking of quotations for extras or credits, all proposals or 
bids, except those so minor that their propriety can be seen by inspection, shall 
be accompanied by a complete itemization of costs, including labor cost, 
materials and subcontracts.  Labor and materials shall be itemized in the manner 
defined in Subparagraph 4 above.   Where major cost items are subcontracts, 
they shall be itemized also.  In no case shall a change be approved without such 
itemization. 

16. No payment shall be made for any changes to the contract that are not included 
in a fully executed Change Order. 

G. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS 



# Roof Maintenance, Repair and Replacement Services  Section 00700 
  General Conditions 

Page 54 of 58 

6. Should concealed conditions be encountered in the performance of the Work 
below the surface of the ground, or should concealed or unknown conditions in 
an existing structure be at variance with the conditions indicated by the Contract 
Documents, or should unknown physical conditions below the surface of the 
ground or concealed or unknown conditions in an existing structure of an unusual 
nature, differing materially from those ordinarily encountered and generally 
recognized as inherent in work of the character provided for in this Contract, be 
encountered, the Contract Sum and Contract Time shall be equitably adjusted by 
Change Order upon request by either party made within twenty (20) days after 
the first observance of the conditions.  No such request for equitable 
adjustment shall be valid unless the Contractor complies with this (20) days 
notice and Subparagraph C.1. below. 

7. The Contractor shall promptly, and before such conditions are disturbed, notify 
the Construction Manager in writing of any claim of concealed, unknown or 
differing conditions pursuant to this paragraph.  The Construction Manager shall 
authorize the Engineer to investigate the conditions, and if it is found that such 
conditions do materially so differ and cause an increase or decrease in the 
Contractor's cost of, or the time required for, performance of any part of the Work 
under this Contract, whether or not changed as a result of such conditions, an 
equitable adjustment shall be recommended to the Construction Manager. 

8. No claim of the Contractor under this clause shall be allowed unless the 
Contractor has given the notice required in (a) above, prior to disturbing the 
condition. 

9. No claim by the Contractor for an equitable adjustment shall be allowed if 
asserted after final payment under this Contract. 

10. Any materially differing site condition as between what is shown on the Drawings 
and Specifications and actually found on site shall be immediately reported to the 
Construction Manager in writing prior to the commencement of Work at the site. 
Failure of the Contractor to notify the Construction Manager in writing of the 
differing site condition prior to performance of Work at the site shall constitute a 
waiver of any claim for additional monies. Any Change Order necessitated by the 
differing site condition shall be processed as provided under "Changes in the 
Contract". 

H. REQUESTS FOR ADDITIONAL COST 

3. If the Contractor wishes to request an increase in the Contract Sum, the 
Contractor shall give the Construction Manager written notice thereof within 
twenty (20) days after the occurrence of the event, or identification of the 
conditions, giving rise to such request.  This notice shall be give by the 
Contractor before proceeding to execute the Work, except in an emergency 
endangering life or property in which case the Contractor shall proceed in 
accordance with Article 00700-25 and Subparagraph A.4 above.  No such 
request shall be valid unless so made within the twenty (20) days specified 
above.  If the County and the Contractor cannot agree on the amount of the 
adjustment in the Contract Sum, it shall be determined by the Construction 
Manager.  Any change in the Contract Sum resulting from such claim shall be 
documented by Change Order. 

4. If the Contractor claims that addition cost is involved because of, but not limited 
to (1) any written interpretation pursuant to General Condition 00700-17 of this 
Agreement, (2) any order by the County to stop the Work pursuant to Articles 
00700-25 and 00700-37 of this Agreement where the Contractor was not at fault, 
or any such order by the Construction Manager as the County’s agent, or (3) any 
written order for a minor change in the Work issued pursuant to Paragraph D 
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below, the Contractor shall submit a request for an increase in the Contract Sum 
as provided in Subparagraph C.1 above.  No such claim shall be valid unless the 
Contractor complies with Subparagraph C.1 above and approved by the County 
pursuant to Change Order Policy 800-6. 

I. MINOR CHANGES IN THE WORK 

The Construction Manager may order minor changes in the Work not involving an adjustment in 
the Contract Price, extension of the time allowed for performance of the work and not inconsistent 
with the intent of the Contract Documents.  Such changes shall be effected by a written Change 
Directive issued by the Construction Manager, and shall be binding on the County and the 
Contractor.  The Contractor shall carry out such written orders promptly. 

J. BONDS 

If any change order results in an increase in the contract price, the contractor shall increase the 
penal sum of the performance and payment bonds to equal the increased price. 

00700-88 DISAGREEMENT WITH ORDERS FOR CHANGE 

Contractor's written acceptance of a Change Order or other order for changes shall constitute his 
final and binding agreement to the provisions thereof and a waiver of all claims in connection 
therewith, whether direct or consequential in nature.  Should Contractor disagree with any order 
for changes, he may submit a notice of potential claim to the Construction Manager, at such time 
as the order is set forth in the form of a Change Order.  Disagreement with the provisions of an 
order for changes shall not relieve Contractor of his obligation under Article 00700-87 of this 
Agreement. 

00700-89 NO WAIVER OF REMEDIES 

Exercise by the County of any remedy is not exclusive of any other remedy available to County 
and shall not constitute a waiver of any such other remedies.  Failure of the County to exercise 
any remedy, including breach of contract remedies, shall not preclude the County from exercising 
such remedies in similar circumstances in the future. 

00700-90 LAND AND RIGHTS-OF-WAY 

The owner will provide, as indicated in the Contract Documents and prior to Notice to Proceed, 
the lands upon which the work is to be done, right-of-way for access thereto, and such other 
lands which are designated for the use of the Contractor.  The Contractor shall confine the 
Contractor’s work and all associated activities to the easements and other areas designated for 
the Contractor’s use.  The Contractor shall comply with any limits on construction methods and 
practices which may be required by easement agreements.  If, due to some unforeseen reason, 
the necessary easements are not obtained, the Contractor shall receive an equitable extension of 
contract time dependent upon the effect on the critical path of the project schedule or the County 
may terminate the Contract for its convenience. 

00700-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION 

No clearing or grading shall be completed by Contractor within the State Department of 
Transportation (DOT) area under construction.  The Contractor must coordinate his construction 
scheduling with DOT. 

If the Contractor begins work before DOT’s completion date, he must obtain the approval of DOT 
before starting work in the area.  The state DOT has the right to stop the Contractor’s work the 
DOT area. 

The Contractor shall receive no additional compensation or damages resulting from delay or work 
stoppage from DOT actions or scheduling. 

Contractor shall obtain DOT drawings of the DOT, project area for verification of road geometry, 
storm drains, etc. from Georgia Department of Transportation or Fulton County. The Contractor is 
responsible for obtaining any pertinent DOT revisions. 
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EXHIBIT A 

FINAL AFFIDAVIT 

TO FULTON COUNTY, GEORGIA 

I, _________________________, hereby certify that all suppliers of materials, equipment and 
service, subcontractors, mechanic, and laborers employed by ________________________ or 
any of his subcontractors in connection with the design and/or construction of ____________ at 
Fulton County have been paid and satisfied in full as of _____________, 200___, and that there 
are no outstanding obligations or claims of any kind for the payment of which Fulton County on 
the above-named project might be liable, or subject to, in any lawful proceeding at law or in 
equity. 

________________________________ 

Signature 

________________________________ 

Title 

Personally appeared before me this ___________ day of _____________________, 200_____. 
________________________________________, who under Oath deposes and says that he is 
___________________________of the firm of _______________________, that he has read the 
above statement and that to the best of his knowledge and belief same is an exact true 
statement. 

________________________________ 

Notary Public 

: 

________________________________ 

 My Commission expires 

 

 

 

 

END OF SECTION 
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SPECIAL CONDITIONS 
 

SAFETY POLICY STATEMENT 
 

It is the policy of Fulton County to establish a comprehensive accident and loss 

prevention process for all Projects implemented by Fulton County or its agents. 

 

The goals of this comprehensive accident and loss prevention process are as follows: 

 
• To prevent personal injury, property damage, and injury to the public. 
• To implement safety and loss prevention processes as critical elements in the 

complete design and build process. 
• To establish a proactive safety and health process that complies with all laws, 

regulations, consensus standards, and good management practices. 
• To have the Contractors partner with Fulton County in the implementation of 

a Safety and Loss Prevention Process Program to minimize loss potential 
and to minimize risk. 

 
Fulton County requires safety, health and loss prevention requirements and expectations 
to be included in project design, in the invitation to bid, in bid award and project 
meetings, and in the post job evaluations. The Contractor is required to develop and 
submit a project safety and health program for acceptance by Fulton County prior to 
Notice to Proceed. The Contractor is required to implement these requirements, and 
develop a management system to ensure compliance following the safety and health 
process outlined in this document and the bid documents. 
 
The Contractor and other entities placed under contract with Fulton County will be 
obligated to implement, adhere to and enforce this Policy. The safety and health of the 
Contractor’s employees, Sub-Contractors, and the public are the sole responsibility of 
the Contractor, The County may use and direct designated Representatives to 
implement and enforce this policy. Failure of the Contractor to comply with this 
policy or any Safety related obligations may be grounds for contract termination. 
 
Fulton County’s designated Representative will periodically inspect all Fulton County 
construction projects to identity safety hazards and make recommendations to resolve 
the issues, Contractor will be responsible for abating the identified issues in a timely 
manner, and submitting written description of corrective action within 48 hours to Fulton 
County designated Representatives. Failure to bring timely resolution to the issues may 
result in work stoppage at Contractor’s expense. 
 
Prior to commencing work under this contract, Contractor’s Project Manager and Project 
Superintendent shall attend a Pre-Construction Meeting and Safety Pre-Planning 
meeting to address safety issues/requirements. 
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CONTRACTOR SAFETY AND HEALTH MANAGEMENT PROCESS 

I.0  NOT USED 

2.0 REFERENCES 

 
1.1 Occupational Safety and Health Regulations (OSHA) 29CFR1910 and 
29CFR1926 
1.2 Environmental Protection Agency Regulations (EPA) 4OCFR 
1.3 Fulton County Safety and Health and Requirements 
1.4 Georgia Department of Transportation Regulations and Requirements 
1.5 US Department of Transportation Requirements 
1.6 Manual of Uniform Traffic Control Devices for Streets and Highways (ANSI 
D6.1) 
1,7Georgia Department of Natural Resources Environmental Protection Division 
Regulations 
 

Safety rules and regulations will be followed using federal, state or local regulations in 
force. Should a Contractor’s rule be in use which is more effective, the most stringent 
rule or regulation will be enforced by the Contractor, Sub-Contractors and Fulton County 
designated Safety Representative(s). 
 
3.0 RESPONSIBILITY 
 
The Contractor receiving the bid has the ultimate responsibility for the safety and health 
of all Sub-Contractors, all employees on the project, and the general public and 
complying with all governmental regulations and requirements (OSHA, EPA, DOT, state, 
local). 
Nothing contained herein shall relieve the Contractor or any Sub-Contractor of such 
responsibility or liability. 
 
4.0 PROCEDURE 

 
 
4.1 The Contractor and each Sub-Contractor must implement a written safety and    

health prevention process and program following the guidelines contained in  
this document and in any other relevant portion of the Contract Documents. 
This program must be accepted by Fulton County or its Representatives prior 
to Notice to Proceed. 

4.2 The Contractor and each Sub-Contractor must implement a drug and alcohol 
policy following the guidelines contained in this document and in the bid 
specific actions. This program must be accepted by Fulton County or its 
Representatives prior to Notice to Proceed. 

4.3 The Contractor must designate a person responsible for site safety. Each Sub-
Contractor must designate a person responsible for site safety. 

4.4 Not Used. 
4.5 Contractor is responsible for providing all necessary safety supplies and 

personal protective equipment required to protect its employees, Sub-
Contractors, and the ‘general public. 

4.6 Contractor shall make available certified First-aid services, First-aid supplies, 
and provisions for medical care for all employees at the construction site prior 
to beginning work on site. 

4.7 Contractor shall maintain a competent person at the construction site at all 
times with an OSHA 10-hour certification, Said person shall have the 
knowledge to recognize hazards or potential hazards and has the authority to 
correct such hazards. 

 



  00800 
 # 13ITB86413K-REV-JAJ Roof Maintenance, Repair and Replacement Services Special Conditions                               

 

 

Page 3 of 13 

 

4.8 The status of project safety shall be included in the Contractor’s agenda, 
which is required in Progress Meetings. 

 

5.0 DRUG AND ALCOHOL POLICY 
 
The Contractor and each Sub-Contractor must implement a drug and alcohol policy in 
order to maintain a safe and efficient work environment. This policy must include the 
following elements. 
 

1. Written policy that prohibits the use, transportation, sale and possession of these 
materials 

2. Disciplinary action plan for violations 
3. Any treatment or reinstatement reemployment options 
4. Drug and alcohol testing schedule that includes pre-employment, periodic for 

safety sensitive or critical jobs, and for cause 
Note: AGC, ABC and/or Fulton County programs may be used as guidance documents. 
 
6.0 OTHER CONTROLLED ITEMS 
 

The Contractor and each Sub-Contractor is required to include in the Project Safety 
Program a prohibition against the use, possession, concealment, transportation, 
promotion or sale of the following controlled items 
 

1. Firearms, weapons, and ammunition. 
2. Switchblades 
3. Unauthorized explosives including fireworks 
4. Stolen property or contraband 
5. Controlled chemicals or chemicals recognized as being able to be used for 
improper purposes 

 
7.0 EMERGENCY PROCEDURES/GUIDELINES 
 

7.1 The Contractor is required to establish site specific emergency procedures in 
the Project Safety Program to manage emergencies that may occur at any 
time in the following categories: 

 
1. Fire 
2. Employee injury 
3. Pedestrian injury due to work activity of any kind 
4. Property damage and damage to various utilities (i.e., electrical, gas, 

sewerage,, water, telephone or public roadways) 
5. Public demonstrations 
6. Bomb threats 
7. Flood, Wind, Lightening, Hail 
8. Terrorists Threats 
9. Work place violence 
 

 7.2 These Emergency Procedures will be made part of the Contractor’s Project 
Safety Program submittal and shall include but not be limited to the following 

          elements: 
 

1. A list of emergency phone numbers posted at the job site, along with 
information to be transmitted in such emergencies. 

2. An incident command structure defining duties and responsibilities 
3. A system to train supervisors and employees on this emergency plan 
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4. Procedures on how to handle emergencies including access to the site by 
emergency responders, accounting for workers, and securing the area. 

5. Procedures for media releases. These releases must be coordinated 
through the Fulton County Information and Public Affairs Office in 
coordination with the County’s designated Representative. 

6. A plan that addresses serious incidents that includes notification to Fulton 
County, Fulton County’s designated Representative immediately after the 
incident. 

7. A review and updating frequency that includes forwarding a copy to Fulton 

County and the County’s designated Representative. 
 
8.0 ACCIDENT AND INCIDENT INVESTIGATION AND REPORTING 
 

8.1 The Contractor is responsible for reporting all accidents and incidents on the 
project site to the County’s designated Representative within (1) business 
day. Accidents or incidents resulting in a fatality, property loss in excess of 
$5,000, or involvement with the general public must be reported immediately 
to Fulton County’s designated Representative and the investigation of the 
accident or incident coordinated with Fulton County Safety staff. 

 
8.2 The Contractor will maintain a log of all injuries that occur on the job site. This 

log will be current and available for review. 
 

8.3 For any incidents such as fires, explosions, fatalities, etc., the Contractor 
must notify Fulton County’s designated Representative immediately and must 
coordinate any releases to the news media through the County’s designated 
Representative and the County’s Information and Public Affairs Office, 

 
8.4 If a work-related injury should occur on this project, Contractor shall perform a 

thorough investigation of the incident and document the information. 
 
 

8.5       A written accident investigation report containing the following information a           
minimum must be forwarded to the Fulton County’s designated 
Representative within 24 hours of incident. 
 
1. Company Name 

 2.   Location 
3. Date and Time of incident 
4. Description of incident 
5. Names of all parties involved and all witnesses 
6. Corrective action(s) taken to prevent recurrence 
7. If the incident involves injury or illness, the following information must be 

provided: 
a) A medical description of the injury or illness 
b) OSHA recordability status i.e. first aid, medical treatment, lost time, 

days of restricted work. 
c) If the public is involved, information about treatment and treatment 

location. 
8. Any pictures, site drawings, etc. if they assist in describing the incident. 

 
If the investigation cannot be completed in 24 hours, a preliminary report marked as 
such shall be forwarded and the report completed and forwarded as soon as 
possible. 
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9.0 JOB SAFETY ANALYSIS 
 
      9.1   The Contractor and each Sub-Contractor must implement a procedure to 

conduct a written job safety analysis or job hazard analysis for all project 
work tasks prior to beginning each task. Reference Appendix A. 

 
      9.2 The job safety analysis should follow National Safety Council, AGC, or other 

recognized guidelines and address all safety and health hazards for the work, 
identify personal protective and other safety equipment required, identify 
potential hazards to the general public if applicable, and identify any safety 
equipment, training, or controls that must be implemented prior to starting the 
work. 

 
9.3 The Contractor must maintain a file for all job safety analysis forms, which is               

Accessible for review. 
 
 

10.0 SAFETY AND HEALTH COMPLIANCE AUDITING 
 

 10.1   Self Auditing Requirements 
 

10.1.1 The Contractor and each Sub-Contractor must implement a 
procedure to assure that written safety and health audits or 
inspections are conducted at least biweekly (every 2 weeks). Safety 
checklists used by Fulton County’s designated Representative may 
be used. The Contractor may use this checklist or an equivalent 
approved by Fulton County’s designated Representative. 

 10.1.2 Each written safety audit must be filed on the site and a copy 
forwarded to Fulton County designated Representative. 

 
 

 10.2   NOT USED 
 

 10.3   INSPECTIONS BY REGULATORY AGENCIES 
 

   10.3.1 The Contractor must notify the Fulton County designated 
Representative whenever an 051-IA compliance officer, health 
inspector, or EPA or Georgia Environmental Protection Division 
Representative arrives at the project site to conduct an inspection. 

10.3.2 The Contractor is required to forward a copy of all regulatory citations, 
notice of violations, or similar for this project to Fulton County’s 
designated Representative. 

10.3.3 These records will be reviewed with Fulton County designated 
Representative and included in the Construction Project files. 

 
 10.4 SAFETY INSPECTION AND AUDIT FOLLOW UP 

 
 10.4.1 Every safety audit or regulatory inspection conducted per the 

requirements above may be reviewed by the Fulton County 
designated Representative. This review may identify serious and 
repeat safety items, look at trends, identify risks and potential losses, 
and site safety and loss prevention activities. 

 10.4.2 After this review the findings may identify areas needing improvement. 
 10.4.3 A copy of the audit and any areas identified, as needing improvement 

will be forwarded to the Contractor’s senior management. 
 10.4.4 For findings that indicate major loss potential or serious concerns 

about site safety, the areas identified as needing improvement and 
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the overall performance may be reviewed by Fulton County’s 
designated Representative A written action plan to address the 
Contractor’s performance issues may be developed. 

 10.4.5 Fulton County or designated Representative may meet the 
Contractor’s senior management to discuss the findings, contract 
requirements, and their plans to address the findings. 

 10.4.6 The number and frequency of safety audits and site visits may be 
increased until improvements are noted. 

 
11.0 SAFETY MEETINGS 
 

11.1 The Contractor will conduct weekly safety meetings with all Contractor 
and Sub-Contractor employees on the site. 

11.2 The Contractor will keep safety-meeting records that include meeting 
topic(s), outline of items discussed, and attendance and sign in sheet. At 
this meeting any accidents or audit findings and corrective actions from 
the previous week will be discussed. 

11.3 The Contractor will maintain a job site file that contains copies of the 
safety meeting records. 

 
 
12.0 TRAINING, INSPECTION AND CERTIFICATION 
 

12.1 Employee Training 
 

12.1.1 The Contractor must be able to show when requested the required 
safety training for all Contractor and Subcontractor employees and 
competent persons working on the site including any required craft 
training, 

12.1.2 The Contractor must be able to show when requested that all 
employees operating mobile equipment or cranes have met or 
exceeded training and licensing requirements. 

12.1.3 The Contractor must be able to show when requested that all 
scaffolds are erected under the direction of a competent scaffold 
builder, that all users are properly trained, and that the scaffold is 
inspected daily. 

12.1.4 The Contractor shall ensure that each employee is properly trained 
in the recognition and avoidance of unsafe conditions and the 
regulations applicable to his or her work environment to control or 
eliminate any hazards or other exposure to illness or injury. 

12.1.5 If Contractor or Sub-Contractor employs anyone who cannot 
effectively communicate using the English language, a translator 
must be maintained on site who can relay instructions, questions, 
or concerns in a manner that the non-English and English-
speaking employees will understand. The identification of this 
translator shall be provided to Fulton County’s designated 
Representative. 

  12.1.6 Contractor shall orient all supervision and employees concerning 
safety requirements before working on the project 

 
12.2 Equipment Certification and Inspection 

 
12.2.1 The Contractor must be able to document that all cranes and 

mobile equipment used on the job site have current inspections 
and certifications. 

12.2.2 The Contractor must assure that required daily and weekly 
equipment inspections are performed and documented in writing 
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per governmental regulations and the requirements of this policy. 
12.2.3 The Contractor must maintain a job site file for these required 

inspections and certifications. 
12.2.4 Equipment identified as having safety problems or not meeting 

standards or codes shall be tagged as defective and shall not be 
used until those identified items have been corrected. 

12.2.5 Contractor shall maintain, and have available for viewing, safety 
inspection reports for ladder, electrical cords, scaffolds, and 
trenches/excavations. 

 
         13.0 SAFETY AND HEALTH PROGRAM ELEMENTS 
 

Note:Based on the project work activities and scope of work, some program 
elements may be not applicable to the project work and therefore do not have to 
be implemented. Elements marked with an asterisk are applicable to all Projects. 

 
13.1 Return to Work Policy* 

 
The Contractor and each Sub-Contractor will be required to establish a 
transitional work program for employees injured at work, which provides 
modified duty within the employee’s physical limitations. 

   
13.2 Fire Prevention Program* 

 
The Contractor and each Sub-Contractor will be required to submit a 
temporary\fire protection plan to be in effect for the duration of the 
contract. This plan must be  submitted as part of the Contractor’s Safety 
Program submittal, It must include  provisions for fire protection systems 
and equipment, as identified in OSHA Safety and Health for Construction 
1926, Sub-Part F, Fire Protection and Prevention. 

 

13.3 Hazard Communication (HAZCOM)* 
 

The Contractor and each Sub-Contractor shall have a written HAZCOM 
Program. The program shall meet OSHA 1926 Requirements and provide 
for training so that all employees will be able to: 
• Understand the program and identify hazardous chemicals with which 

they work. 
• Understand product-warning labels. 
• Have MSDSs for all potentially hazardous materials brought onto, 

used on, or stored at the job site. 
• Know the physical location of the Material Safety Data Sheets 

(MSDS). 
 

13.4 Personal Protective Equipment (PPE)* 
 

All Contractor and Sub-Contractor employees and other site visitors will 
be required to wear the PPE necessary to accomplish the work in a safe 
manner, PPE required wilt vary from job to job and must be based on a 
written hazard assessment. A list of PPE that is required is identified 
below: 

 
• Hard Hats shall be worn at all times on all projects 
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• Hearing Protection for operations that create noise in excess of 65 
dBA is required. 

• Contractor shall provide eye or face protection equipment when 
machines or operations present potential eye or face injury from 
physical, chemical, or radiation agents. 

 Work boots or work shoes made of leather shall be required. No open 
toed shoes or canvas shoes are allowed 

• Shirts with sleeves at least 4 inches long are required. Tank tops and 
mesh shirt are not allowed. 

• Full Body Safety Harnesses with shock absorbing lanyards for fail 
protection are required. 

• Full body and chemical splash protection is required when handling 
hazardous chemicals. 

• Respirators are required when employees maybe exposed to dust 
and/or chemicals in excess of the OSHA permissible exposure limits. 

* Long pants are required. 
 

13.5 Confined Space Entry 
 

If the project work involves permit required confined spaces, a permit 
required confined space entry program that meets 051-iA requirements 
must be established. This program must include but is not limited to the 
following elements. 

 
• Confined Space Identification 
• Environmental Testing 
• Rescue 
• Communication with employees in the confined space 
• Employee Training 
• Permit System for entry 

 
13.6 Excavations 
 

If the Contractor or Sub-Contractor must make a cut, cavity, trench or 
depression in an earth surface formed by earth removal, the work must 
comply with the OSHA Regulations on trenching and excavations. A 
competent person must be assigned for each excavation. Requirements 
include but are not limited to: 

 
• Employee Training 
* Daily inspections 
• Soil testing 
• Protective or support systems. 

 

13.7 Electrical Tools, Equipment, and Systems* 
 

* The Contractor and each Sub-Contractor must implement Assured 
Grounding Program or use Ground Fault Circuit Interrupter (GFCI) 
devices on all electrical tools and extension cords. 

• All electrical work must be performed in accordance with the National 
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Electrical Code (NEC) and OSHA, 
• All electrical tools and extension cords must be in good repair and the 

Contractor must establish a written inspection program for all electrical 
tools. The frequency of inspection shall be at least monthly. 

 

13.8 Lockout/Tagout Procedure 
 

The Contractor and each Sub-Contractor will be required to implement a 
written Lockout/Tag procedure that meets OSHA requirements if their 
work requires energy isolation, Program elements include but are not 
limited to the following: 

 
• Energy isolation lists for each piece of equipment 
• Employee training 
• Individually keyed locks and danger tags 
• Written Procedure that assigns responsibilities 
 

13.9 Fall Protection* 
 

Contractor shall provide an approved fall protection system for all 
employees working at an elevation of 6 feet or higher on this project, 
including scaffolding work and steel erection. Employees wilt be 
responsible for utilizing the fall protection 100% of the time. Sub-
Contractor will be responsible for ascertaining their employees’ 
compliance with this requirement. The plan must address the following 
items: 

 
• Only full body harnesses with shock absorbing lanyards and double 

locking hooks shall be use. 
• Falls should be limited to less than. 6 feet such than employee can 

neither fall more than 6 feet nor contact any lower level. 
• Fall protection systems must be planned into the job and must be 

designed to handle loads and forces expected. The project goal is 
100% faIl protection. 

• Employee training and enforcement of these requirements are 
mandatory to assure an effective program. 

 

13.10 Scaffolding 
 

All scaffolds and work platforms shall be constructed to meet the 
requirements of OSHA 1926,451 and ANSI A10.8, Some program 
elements include but are no limited to 

 
* User training for all employees who may use scaffolds 
• Scaffolding is to be designed and erected by competent person(s) 

following manufacturer’s guidelines. Employees must use fall protection 
when erecting scaffolding. 

* Daily inspection by competent person. Must implement daily tag system to 
document inspection. 

• Must have engineering approval for scaffolds above 100 feet in height. 
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• Must be able to document competent person credentials, 
• Scaffolds must have proper egress (ladder/stairs) and should have 

guardrails, complete deck, toe boards and netting if anything can fall on 
people below. If guardrails or decking is not complete, fall protection must 
be used. 

 

13.11 Cranes and Other Lifting Devices 
 

• Trained and experienced operators shall operate Cranes in accordance 
with the applicable OSHA and ANSI/ASME. 

* The Contractor is responsible for ensuring that the crane is properly sized 
for the job and that all required inspections and maintenance required by 
051-IA and ANSI/ASME standards have been conducted. 

• All cranes should have anti-two block devices installed and operational. 
Cranes lifting employees in personnel baskets must have an anti-two 
block device to stops the crane if this condition occurs (positive acting). 

• Tag lines are required to secure materials while being moved or handled 
by cranes. 

• All cranes working in the vicinity of overhead power lines shall be 
grounded and be equipped with proximity guards. 

• A lift plan must be submitted for all lifts that exceed 20,000 pounds or 
75% of the crane’s lift capacity. This plan must be reviewed and approved 
by the Contractor. 

• Slings, hooks, and other lifting devices must be inspected on regular 
basis and stored properly. 

 

13.12 Use of Personnel Baskets 
 

• Personnel baskets should only be used as the last practical means after 
documenting that all other means are unacceptable. 

• The personnel basket must be manufactured, tested, and used in 
accordance with OSHA 1926.550. The crane lifting the basket must also 
meet OSHA requirements. 

 
13.13 Personal Lifts with Articulating Booms (Jig) and Scissors Lifts 
 

• Operators must be trained in the safe operation of the lift including daily 
inspection procedures prior to use. 

• Operators of JLG lifts must wear a full body harness with shock absorbing 
lanyard and be tied off while the lift is operation. Operators in a scissors 
lift must use fall protection anytime the guardrail system removed or 
altered. 
 

13.14 Ladders* 
 

• Ladders are acceptable means of access when used in compliance with 
                       OSHA 1926.1053. 
        • Ladders must be in good repair, have safety feet and be inspected 
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• Extension ladders must be either held by an employee on the ground 
or tied off at the top. 

• Homemade ladders not meeting OSHA requirements should not be 
used. 

* Non-conducting ladders are required for electrical work. 
• Fall protection is encouraged for employees working on ladders 

especially if they will be leaning and turning in their work activities. 
 
13.15 Tools And Equipment 
 

All tools and equipment used on the project must be in a safe operating 
condition, with all guards in place, and must meet or exceed all 
governmental regulations (OSHA, EPA, DOT, etc.). Tools and equipment 
must be maintained, inspected, tested, and used in accordance with 
OSHA regulations. 

 
13.16 Compressed Gas Cylinders* 
 

* Compressed gas cylinders must be used, stored, and transported in 
accordance with OSHA requirements, DOT requirements, and 
Compressed Gas Association standards. 

• Fuel and oxygen cylinders must be store separately or separated by a 
% hour rated firewall. 

• Compressed gas cylinders are not allowed inside confined spaces. 
 
13.17 Welding, Burning, and Cutting* 
 

• The Contractor’s program must meet or exceed OSHA and NFPA 
requirements. 

• All flammables must be removed from work area and a fire watch 
posted in area until 30 minutes after the job is completed. 

• At a minimum a 10 LB ABC rated fire extinguisher must be available 
in the immediate work area. 

• Regulators must be in good working order and must have anti-flash 
back and check valves. 

• Welding shields and burning goggles must be used. 
 
13.18 Sanitation and Housekeeping* 
 

• The project site shall have an adequate number of portable toilets and 
hand washing facilities. 

• The project site must establish a housekeeping plan that includes 
daily site clean up and trash and debris removal. 

 
13,19 Hearing Conservation* 
 

The Contractor and each Sub-Contractor who has employees exposed to 
noise levels exceeding 85 dBA must establish a hearing conservation 
program that meets or exceeds OSHA requirements. Minimum program 
elements include audiometric testing, noise monitoring, use of hearing 
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protectors, and employee training. 
 
13.20 Respiratory Protection 
 

The Contractor and each Sub-Contractor who has employees who wear 
respiratory protection must implement a respiratory protection program 
that meets or exceeds OSHA requirements. Minimum program elements 
include risk based respirator selection, medical surveillance, employee 
training, respirator fit testing, and written operating procedures. 
 

 
14. 0 SPECIALIZED SAFETY PROGRAM ELEMENTS 
 

If required by the project scope of work and specific work site or activities, 
specialized programs listed below shall be included in the Contractor’s Safety 
Program submittal. The Contractor is required to implement the required 
programs and assure that they meet or exceed all contractual, regulatory and 
Fulton County’s requirements applicable. Details for specific program elements 
may be included in the contract documents, 

 
14.1 Asbestos Removal 
14.2 Lead Based Paint Removal 
14.3 Exposure Assessment and Employee Monitoring (Industrial Hygiene) 
14,4 Hazardous Waste Operations and Training 
14.5 Overhead Power Lines 
14.6 Locating underground utilities 
14.7 Dust Control 
14.8 Guarding for floor holes and roof openings 
14.9 Heavy Equipment, Truck and Earth Moving Equipment requirements 
14.10 Environmental Requirements 

 
15.0 ROAD AND TRANSPORTATION SAFETY REQUIREMENTS 
 

The Contractor shall implement the following into its safety program whether 
required by the contract or any other authority having jurisdiction if required to 
perform the work and maintain vehicular and pedestrian traffic safety: 

 
15.1 Barricades and Cones 
15.2   Traffic and Warning Signs 
15.3   Traffic control devices 
15.4   Equipment and materials storage 
15.5 Reflective Clothing and other personal protective equipment 
15.6 Excavation and road hole protection 
15.7 Erosion protection 
15.8 Trained flaggers 

 

16.0   ADDITIONAL REQUIREMENTS TO PROTECT THE GENERAL PUBLIC 

 
Based on the Contractor’s scope of work and specific work activities or location 
the Contractor may be required to implement the following into its safety program 
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to protect the general public: 
 

16.1   Fencing and other measures for site security 
16.2   Warning, direction and no trespassing signs 
16.3   Alternate public walk ways 
16.4 Protection of the public from over head and other construction hazards 
16.5 Site Traffic Control 
16.6 Barricading off hazardous areas and open pits and holes 

 
Appendix A Job Safety Analysis Worksheet Example and Information  
                            Job Safety Analysis! Job Pre-Planning Worksheet 

 

Job Name and #:                         Completed By: 

Date: Phase/Operation: 

Task Hazard  Control 
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GENERAL REQUIREMENTS 

 

01010 – SUMMARY OF WORK 

A. Contractor will furnish all permits, labor, materials, equipment, apparatus, tools, 
transportation and services necessary for, and incidental to, the proper installation 
and completion of Fulton County facilities roofs. This work will include removing and 
disposing of existing roofing; installing underlayment; installing new flashings and 
installing new material to cover the entire existing roof area to leave a very long 
term, damage resistant, weatherproof roof. 

1. Areas where flashing is to be replaced (list all pertinent areas such as chimneys, 
valleys, ridges, plumbing vents, step-flashings, dormer aprons or top-flashings, etc.  

B. Low-slope roof replacement: 

C. All roofing work shall be executed such that the building is protected from water 
penetration.    

PART 2 – QUALITY CONTROL 

A. Contractor shall use workmen who are trained and experienced in laying slate, 
installing metal flashing, and all other skills needed to satisfactorily complete the 
project as specified. Contractor shall keep the building weatherproof, and make 
every reasonable attempt to complete the project on schedule. 

B. Contractor shall make certain that the surfaces to which the roof slates are to be 
applied are in a suitable condition for this application or that they have been 
repaired to a condition satisfactory for slates.  

C. Contractor shall guarantee all material to be as specified. All work is to be 
completed in a workmanlike manner according to standard practices. Any 
alteration or deviation from these specifications involving extra costs will be 
executed only upon written orders and will become an extra charge over and 
above the estimate. All agreements contingent upon delays beyond our control. 

PART 3 – MATERIALS 

        A.        ROOFING UNDERLAYMENT 

      Contractor will provide a 30 lb. felt underlayment to be installed half-lapped, with 
1” galvanized roofing nails, or other suitable fasteners, over existing or repaired 
roof sheathing prior to the installation of the slate roofing. Along the bottom 36” of 
the roof at the eaves, contractor will install the slate with a 4” headlap to provide 
greater ice-dam protection. 
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      B.     SHEATHING REPAIR OR INSTALLATION 

     All roof decking (sheathing) installation, repairs, or replacement will be completed 
using decking material the same as, or similar to, existing decking material, but 
not to include laminated woods of any kind. No plywood roof decking will be 
used. If existing roof decking has deteriorated in areas and must be replaced 
prior to the installation of the new slate, such replacement will require the 
additional charge per square foot of replaced roof sheathing. See Appendix C for 
inclusion of charges. 

       C.     NAILS AND FASTENERS 

 All nails, screws, and flashings used for the work shall be galvanically 
compatible. For installing new slate, hard copper nails will be used, 11 gauge, 
1.5” long.  

D.  FLASHING 

1. All flashing shall be minimum 16 ounce copper. 

2. Valley flashing will be 20 ounce, partially hardened copper, 16” wide, leaving 
an exposed valley of 6”. 

3. Ridge flashing will be 16 ounce copper ridge roll, fastened with 2.5” 10 gauge 
copper nails or copper cleats. 

4. Step flashings, chimney flashings and dormer aprons will be minimum 16 
ounce copper. 

5. Flat-lock soldered copper roofing will be 20 ounce, partially hardened copper. 

6. All copper is to be uncoated “red” copper. 

E.   SLATE 

1. Slate shall be S1 Grade, [XX variety] slates, free of defects, with punched 
rather than drilled nail holes. The slates will be blended from all pallets at 
once during installation. 

2. All slate shall be from the same source: XX 

3. Slate shall be laid with a minimum 3” head lap. Head lap will not be 
decreased, but will be increased to 4” along the bottom 3’ of the roof at the 
eaves (measured vertically). Side-laps will be maintained at a minimum of 
three inches, if possible. 

4. Slate shall be hard, dense, sound rock of uniform thickness, approximately 
3/16”-1/4” thick, with square cut edges. 
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5. Eave slates shall be laid to provide a 1.5” projection beyond the furthest 
extent of fascia.  Rake edge (gable end) slates shall extend 1”.  

PART 4 – EXECUTION 

            A.        INSPECTION 

The contractor shall inspect all surfaces prepared for slating. Surface shall be 
sound and free of all defects that may cause damage to roofing felt, flashing 
and slate. Any defects in the decking shall be corrected prior to installation at 
an additional charge of $XX/square foot of replaced decking.    

B.         INSTALLATION 

1. Underlayment 

a. A double layer (half-lap) of 30 lb felt underlayment will be installed over 
all deck sheathing prior to slate installation. 

b. Underlayment shall be laid in horizontal layers with joints lapped 
toward eaves or drains and ends overlapping at least 3 inches. 

2. Slating 

a. Slates are to be standard thickness, X” wide by X” long, [type] from 
[source] Quarry.  

b. All standard slates shall be fastened with two copper 11 gauge roofing 
nails, 1 ½” long. 

c. The slate shall project 1.5” at the eaves. All standard field slates will be 
installed with a 3” head lap following chalk lines marking the top edge 
of each course of slates. Each course shall break joints laterally by a 
minimum of 3”, if possible, with the underlying or overlying course. 
Slates at the eaves shall be doubled by using a slate starter course 
that is canted 3/8” to ½” by a solid (not laminated) wood [or copper] 
cant strip. [Note: thickness of cant is dependent on thickness of the 
slates.] The first course of slate shall be laid over the slate starter 
course so that the drip edges of both courses are flush. The starter 
course should be laid back side facing up to allow the edge bevel to 
merge flush with the edge bevel of the first course (which is laid back 
side facing down, as are all other slates on the roof, except the starter 
course).  

d. Slates will be neatly fitted around any pipes, ventilators, and other roof 
penetrations. Slates overlapping sheet metal shall have the nails 
placed so as to minimize puncturing the metal. 
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e. Slating nails shall not be driven in so far as to produce an excessive 
strain on the slates and shall instead be driven to a depth such that the 
nail heads lie within the counter-sunk nail hole and do not rub 
excessively against the overlying slates.  

f. Any exposed nail heads will be sealed with a construction grade, clear 
or matching color caulk such as Geocel 3300 or GE Silicon II. 

g. Contractor must make all reasonable efforts to avoid walking on the 
slates during the installation process. Upon completion, all slate shall 
be sound, unbroken, un-cracked, whole and clean, showing no 
exposed roof cement. Individual slates that must be installed in the 
field of the roof after the installation is complete, such as where a roof 
bracket had been removed or where a repair has been made, shall be 
installed using stainless steel or copper slate hooks or copper or 
stainless steel roofing nails covered with appropriate bib flashings. 

A. CLEANING UP 

a. Tools, equipment, surplus materials, slate-scraps, and debris resulting from 
the slate roof installation shall be organized and cleaned up, or removed and 
disposed of by contractor, on a daily basis. 

b. It is possible that dust and dirt may infiltrate into the attic space during 
installation or removal of roofing slate. This is particularly true during removal 
of old slate and felt. Contractor will not be held responsible for clean up of 
attic areas or any other interior areas. Building owner is advised to remove 
any valuable items from the roof or attic spaces and/or to cover such items 
with plastic, tarps, or other suitable covering. 

 
 
 
 

B. Completion Of Appendix  A 
 
a. All items must be completed in its entirety for Appendix A. 



Appendix A 

 
 

CONTRACTORS EXPERIENCE RECORD (attach additional sheets as 
necessary) 

Name of Bidder: 
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SUPERINTENDENT’S EXPERIENCE RECORD (attach additional sheets as 
necessary) 

Name of Bidder: 
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Location of 

Project 

Number of 
Sq. Ft. / Type 

of Roofing 

Completion 
Date 

Total Cost 
of Project 
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LINE WORK PER SPECIFICATIONS UNIT $ PER UNIT 

1 Full-time Quality Assurance Monitoring DAY 
 

$ 

2 
Asbestos core testing and analysis (testing only, excludes 
labor for sampling and repair) 

EA 
 
$ 

3 
Analysis and evaluation (14” x 14” roof core) (Lab testing 
only, repairs charged at roof repair rates for appropriate 
system type) 

EA 
 
$ 

 Nuclear Moisture Survey, Nondestructive Roof Scan  
 
$ 

4 Nondestructive roof scan, up to 20,000 SF EA 
 
$ 

5 Nondestructive roof scan, over 20,000 SF SF 
 
$ 

6 Infrared scanning equipment for rooftop analysis DAY 
 
$ 

7 Nighttime Infrared scans NIGHT 
 
$ 

 Roof investigation (visual roof survey)  
 
$ 

8 Roof investigation, per hour HOUR 
 
$ 

9 Visual Roof Survey up to 20,000 SF EA 
 
$ 

10 Visual Roof Survey over 20,000 SF SF 
 
$ 

11 Comprehensive report HOUR 
 
$ 
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12 
Wind Uplift Testing – Mobilize and provide wind uplift testing 
per Factory Mutual System Roof Design Manual FM 1-52 

EA 
 
$ 

13 Field/Shop Drawings EA 
 
$ 

 Additional and Occasional Services  
 
$ 

14 Architect/design professional services HOUR 
 
$ 

15 Engineer HOUR 
 
$ 

16 Structural Analysis/Engineering Services HOUR 
 
$ 

17 Cad Draftsman HOUR 
 
$ 

18 
Laboratory Fungal Analysis:  Cultural Fungi Identification & 
Enumeration (Not including engineering time for sampling.) 

EA 
 
$ 

19 
Laboratory Fungal Analysis:  Total Fungi Spore Count (Not 
including engineering time for sampling.) 

EA 
 
$ 

20 
Laboratory Fungal Analysis:  Viable Airborne Mold Analysis 
Count (Not including engineering time for sampling.) 

EA 
 
$ 

21 
Laboratory Fungal Analysis:  Viable Surface Swab or Bulk 
Substrate Analysis (Not including engineering time for 
sampling.) 

EA 
 
$ 

22 
Laboratory Fungal Analysis:  Non-Viable Surface Swab or 
Bulk Substrate Analysis (Not including engineering time for 
sampling.) 

EA 
 
$ 

23 Seamer Rental Charges  
 
$ 

24 Set-up On-Site Roll Forming  
 
$ 
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25 Roof Fastener Pull Tests EA 
 
$ 

26 Wind Uplift Design Calculations HR 
 
$ 

Additional Professional Services 

27 
Option 1 – Estimating repairs can be done on a labor and 
material cost plus basis 

% 
  

% 

28 R. S. Means % 
 

% 

Work Per Specifications – Tear off & Dispose of Debris, Installed with Material 20K SF 

29 
System Type: BUR W/ Insulation & Gravel Surfacing – Metal 
Deck 

SF 
 

30 
System Type:  BUR W/ Insulation & Gravel Surfacing – Wood 
/ Tectum Deck 

SF 
 

31 
System Type:  BUR W/ Insulation & Gravel Surfacing – 
Lightweight / Gyp Deck 

SF 
 

32 
System Type:  BUR W/ Insulation & Gravel Surfacing – 
Concrete Deck 

SF 
 

33 
System Type:  BUR W/ Insulation & Mineral Surfacing – Metal 
Deck 

SF 
 

34 
System Type:  BUR W/ Insulation & Mineral Surfacing – 
Wood / Tectum Deck 

SF 
 

35 
System Type:  BUR W/ Insulation & Mineral Surfacing – 
Lightweight / Gype Deck 

SF 
 

36 
System Type:  BUR W/ Insulation & Mineral Surfacing – 
Concrete Deck 

SF 
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37 System Type:  Single-Ply W/ Insulation – Metal Deck SF 
 

38 
System Type:  Single-Ply W/ Insulation – Wood / Tecturn 
Deck 

SF 
 

39 
System Type:  Single-Ply W/ Insulation – Lightweight / Gyp 
Deck 

SF 
 

40 System Type:  Single-Ply W/ Insulation – Concrete Deck SF 
 

41 
System Type:  Ballasted Single-Ply W/ Insulation – Metal 
Deck 

SF 
 

42 
System Type:  Ballasted Single-Ply W/ Insulation – Wood / 
Tecturn Deck 

SF 
 

43 
System Type:  Ballasted Single-Ply W/ Insulation – 
Lightweight / Gyp Deck 

SF 
 

44 
System Type:  Ballasted Single-Ply W/ Insulation – Concrete 
Deck 

SF 
 

45 
System Type:  Coal Tar BUR W/ Insulation and Gravel 
Surfacing – Metal Deck 

SF 
 

46 
System Type:  Coal Tar BUR W/ Insulation and Gravel 
Surfacing – Wood / Tecturn Deck SF 

 

47 
System Type:  Coal Tar BUR W/ Insulation and Gravel 
Surfacing – Lightweight / Gyp Deck SF 

 

48 
System Type:  Coal Tar BUR W/ Insulation and Gravel 
Surfacing – Concrete Deck SF 

 

49 
System Type:  Coal Tar BUR W/ Insulation and Mineral 
Surfacing – Metal Deck 

SF 
 

50 
System Type:  Coal Tar BUR W/ Insulation and Mineral 
Surfacing – Wood / Tecturn Deck 

SF 
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51 
System Type:  Coal Tar BUR W/ Insulation and Mineral 
Surfacing – Lightweight / Gypsum Deck 

SF 
 

52 
System Type:  Coal Tar BUR W/ Insulation and Mineral 
Surfacing – Concrete Deck 

SF 
 

53 System Type:  Metal Roof System – Metal Deck SF 
 

54 System Type:  Metal Roof System – Wood / Tecturn Deck SF 
 

55 
System Type:  Metal Roof System – Lightweight / Gypsum 
Deck 

SF 
 

56 System Type:  Metal Roof System – Concrete Deck SF 
 

57 
System Type:  BUR W/ Gravel Surfacing to the Existing 
Insulation (Insulation to be re-used) 

SF 
 

58 
System Type:  BUR w/ Mineral Surfacing to the Existing 
Insulation (insulation to be re-used) 

SF 
 

59 
System Type:  Single-Ply to the Existing Insulation (Insulation 
to be re-used) 

SF 
 

60 
System Type:  Ballasted Single-Ply to the Existing Insulation 
(Insulation to be re-used)  

SF 
 

61 
System Type:  Coal Tar BUR w/ Mineral Surfacing to the 
Existing Insulation (Insulation to be re-used) 

SF 
 

62 
System Type:  Polyurethane Foam (PUF) Roof W/ Insulation 
and Gravel Surfacing – Metal Deck 

SF 
 

63 
System Type:  Polyurethane Foam (PUF) Roof W/ Insulation 
and Gravel Surfacing – Wood / Tecturn Deck 

SF 
 

64 
System Type:  Polyurethane Foam (PUF) Roof W/ Insulation 
and Gravel Surfacing – Lightweight / Gyp Deck 

SF 
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65 
System Type:  Polyurethane Foam (PUF) Roof W/ Insulation 
and Gravel Surfacing – Concrete Deck 

SF 
 

66 
Multiplier – Tear-off & Dispose of Debris, Each Additional 
Roof System 

% 
 

Work Per Specifications, Removal & Replacement of Roof Deck – Installed with Material 20K SF   

67 Metal Deck SF 
 

68 Wood Deck SF 
 

69 Gypsum Deck SF 
 

70 Concrete Deck SF 
 

71 Lightweight Deck SF 
 

72 Tecturn Deck SF 
 

Work Per Specifications, Insulation Recovery Board & Insulations Options – Installed w/ Material 20K SF 

73 
½” Wood Fiber or Perlite Board Installed Over an Existing 
Roof Adhered in Hot ASTM D 312 Type III or IV Asphalt; 
Mopped 

SF 

 

74 
½” Wood Fiber or Perlite Board Installed Over an Existing 
Roof Adhered with Insulation Adhesive 

SF 
 

75 
½” Wood Fiber or Perlite Board Installed Over an Existing 
Roof Mechanically Fastened to Roof Deck – Metal Deck 

SF 
 

76 
½” Wood Fiber or Perlite Board Installed Over an Existing 
Roof Mechanically Fastened to Roof Deck – Wood / Tecturn 
Deck 

SF 
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77 
½” Wood Fiber or Perlite Board Installed Over an Existing 
Roof Mechanically Fastened to Roof Deck – Lightweight / 
Gypsum Deck 

SF 

 

78 
½” Wood Fiber or Perlite Board Installed Over an Existing 
Roof Mechanically Fastened to Roof Deck – Concrete Deck 

SF 
 

79 
½” Treated Gypsum Insulation Board with Glass-Mat (e.g. 
DensDeck / Securock / Equal) Installed Over an Existing Roof 
Adhered in Hot ASTM D 312 Type III or IV Asphalt; Mopped 

SF 

 

80 
½” Treated Gypsum Insulation Board with Glass-Mat (e.g. 
DensDeck / Securock / Equal) Installed Over an Existing Roof 
Adhered with Insulation Adhesive 

SF 

 

81 
½” Treated Gypsum Insulation Board with Glass-Mat (e.g. 
DensDeck / Securock / Equal) Installed Over an Existing Roof 
Mechanically Fastened to Roof Deck -Metal Deck 

SF 

 

82 
½” Treated Gypsum Insulation Board with Glass-Mat (e.g. 
DensDeck / Securock / Equal) Installed Over an Existing Roof 
Mechanically Fastened to Roof Deck -Wood / Tectum Deck 

 
SF 

 

83 

½” Treated Gypsum Insulation Board with Glass-Mat (e.g. 
DensDeck / Securock / Equal) Installed Over an Existing Roof 
Mechanically Fastened to Roof Deck -Lightweight / Gypsum 
Deck 

 
SF 

 

84 
½” Treated Gypsum Insulation Board with Glass-Mat (e.g. 
DensDeck / Securock / Equal) Installed Over an Existing Roof 
Mechanically Fastened to Roof Deck -Concrete Deck 

 
SF 

 

85 

Deduct for Providing an R-Value of greater than or equal to 
10, but less than 15; instead of the Standard R-Value of 20 
(Should be Negatively Priced) -All Applications Other Than 
Metal Roof Systems 

 
SF 

 

86 

Deduct for Providing an R-Value of greater than or equal to 
15, but less than 18; instead of the Standard R-Value of 20 
(Should be Negatively Priced) -All Applications Other Than 
Metal Roof Systems 

 
SF 

 

87 

Deduct for Providing an R-Value of greater than or equal to 
18, but less than 20 instead of the Standard R-Value of 20 
(Should be Negatively Priced) -All Applications Other Than 
Metal Roof Systems 

 
SF 
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88 
Add for Providing an R-Value of 25 Instead of the Standard  
R-Value of 20 -All Applications Other Than Metal Roof 
Systems 

 
SF 

 

 
89 

Add for Providing an R-Value of 30 Instead of the Standard R-
Value of 20 -All Applications Other Than Metal Roof Systems 

 
SF 

 

 
90 

Substitute 1/2" Treated Gypsum Insulation Board with Glass-
Mat (e.g. DensDeck / Securock / Equal) in Place of the Wood 
Fiber or Perlite -Adhered in Hot ASTM D 312 Type III or IV 
Asphalt; Mopped 

 
SF 

 

 
91 

Substitute 1/2" Treated Gypsum Insulation Board with Glass-
Mat (e.g. DensDeck / Securock / Equal) in Place of the Wood 
Fiber or Perlite -Adhered with Insulation Adhesive 

 
SF 

 

 
92 

Provide a 1/4" Tapered Polyisocyanurate Insulation System 
while Maintaining the Average R-Value Including Tapered 
Crickets; Adhered in ASTM D 312 Type III or IV Hot Asphalt; 
Mopped 

 
SF 

 

 
93 

Provide a 1/8" Tapered Polyisocyanurate Insulation System 
while Maintaining the Average R-Value; Adhered in ASTM D 
312 Type III or IV Hot Asphalt; Mopped 

 
SF 

 

 
94 

Provide a 1/4" Tapered Polyisocyanurate Insulation System 
while Maintaining the Average R-Value Including Tapered 
Crickets; Adhered with Insulation Adhesive 

 
SF 

 

 
95 

Provide a 1/8" Tapered Polyisocyanurate Insulation System 
while Maintaining the Average R-Value; Adhered with 
Insulation Adhesive 

 
SF 

 

 
96 

Provide a 1/8" Tapered Polyisocyanurate Insulation System 
while Maintaining the Average R-Value; Adhered with 
Insulation Adhesive 

 
SF 

 

 
97 

Provide a 1/4" Tapered Insulating Lightweight Concrete 
System while Maintaining Average R-Value 

 
SF 

 

 
98 

Provide a 1/8" Tapered Insulating Lightweight Concrete 
System while Maintaining Average R-Value 

 
SF 

 

 
99 

Provide Attachment Pattern in Compliance with FM 1-60 Wind 
Uplift Instead of FM 1-90 

 
SF 
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100 

 

Provide Attachment Pattern in Compliance with FM 1-120 
Wind Uplift Instead of FM 1-90 

 
SF 

 

 

 
Work Per Specification, Coat New Roofing with Elastomeric Coating – Installed w/ Material 20K, SF 
 

 
101 

Apply an Acrylic Coating per Specifications (1 gallon per 
square per Coat -2 Coats required) -Smooth or Mineral 
Surfaced Modified 

 
SF 

 

 
102 

Apply an Acrylic Coating per Specifications (1 gallon per 
square per Coat -2 Coats required) -Pre-Primed Smooth or 
Mineral Surfaced Coal Tar 

 
SF 

 

 
103 

Apply an Urethane Coating per Specifications (1 gallon per 
square per Coat -2 Coats required) -Smooth or Mineral 
Surfaced Modified; With Reinforced Seams 

 
SF 

 

 
104 

Apply an Urethane Coating per Specifications (1 gallon per 
square per Coat -2 Coats required) -Pre-Primed Smooth or 
Mineral Surfaced Coal Tar; With Reinforced Seams 

 
SF 

 

 
105 

Apply an Aluminum Coating per Specifications (1 gallon per 
square per Coat -2 Coats required) -Smooth or Mineral 
Surfaced Modified 

 
SF 

 

 
106 

Apply an Aluminum Coating per Specifications (1 gallon per 
square per Coat -2 Coats required) -Pre-Primed Smooth or 
Mineral Surfaced Coal Tar 

 
SF 

 

 
107 

Apply an Fibered Aluminum Coating per Specifications (1 
gallon per square per Coat -2 Coats required) Smooth or 
Mineral Surfaced Modified 

 
SF 

 

 
108 

Apply an Fibered Aluminum Coating per Specifications  
(1 gallon per square per Coat -2 Coats required) Pre-Primed 
Smooth or Mineral Surfaced Coal Tar 

 
SF 

 

 
     Work Per Specification, Roof Deck & Insulations Options – Installed w/ Material 20K, SF 

 
 

  METAL ROOF DECK HOT APPLICATION ASTM D 312 TYPE III OR IV ASPHALT  
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109 
Mechanically Fasten Polyisocyanurate / Hot Mop Wood Fiber 
or Perlite to Provide an Average R-Value of 20 In Compliance 
with FM 1-90 Requirements 

              SF   

  WOOD ROOF DECK HOT APPLICATION ASTM D 312 TYPE III OR IV ASPHALT  
 

110 
 
Mechanically Fasten Polyisocyanurate / Hot Mop Wood Fiber 
or Perlite to Provide an Average R-Value of 20 In Compliance 
with FM 1-90 Requirements 
 

 
SF 

 

 
111 

Without Insulation -Must Include Rosin & Mechanically Fasten 
Glasbase Sheet Installed with FM 1-90 Attachment Patterns 

 
SF 

 

 TECTUM ROOF DECK HOT APPLICATION ASTM D 312 TYPE III OR IV ASPHALT  

112 

Mechanically Attach Base Sheet Utilizing FM 1-90 Attachment 
Patterns & Adhere Polyisocyanurate in Hot Asphalt / Hot Mop 
Wood Fiber or Perlite to Provide an Average R-Value of 20 In 
Compliance with FM 1-90 Requirements  

SF  

 

113 
Without Insulation -Must Include Rosin & Mechanically Fasten 
Glasbase Sheet Installed with FM 1-90 Attachment Patterns  SF  

 

 LIGHTWEIGHT CONCRETE / GYPSUM ROOF DECK HOT APPLICATION ASTM D 312 TYPE III OR IV ASPHALT 

114 

Must Mechanically Attach a Base Sheet; Hot Mop 
Polyisocyanurate / Hot Mop Wood Fiber or Perlite to Provide 
an Average R-Value of 20 In Compliance FM 1-90 
Requirements 

SF  

 

115 
Without Insulation -Must at Least Mechanically Fasten a Base 
Sheet to the Roof Deck Prior to Installation Installed with FM  
1-90 Attachment Patterns 

SF  
 

 CONCRETE ROOF DECK HOT APPLICATION ASTM D 312 TYPE III OR IV ASPHALT 

116 

Prime Roof Deck; Hot Mop Polyisocyanurate / Hot Mop Wood 
Fiber or Perlite to Provide an Average R-Value of 20 In 
Compliance FM 1-90 Requirements 

SF  

 

117 
Without Insulation -Prime Roof Deck; Must at Least 1/2" Wood 
Fiber or Perlite Hot Mopped to Deck In Compliance FM 1-90 
Requirements 

SF  
 

 METAL ROOF DECK COLD PROCESS APPLICATION  
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118 

Mechanically Fasten Polyisocyanurate / Adhere High Density 
Asphalt Coated Wood Fiber with Insulation Adhesive to 
Provide an Average R-Value of 20 In Compliance FM 1-90 
Requirements 

SF  

 

 WOOD ROOF DECK COLD PROCESS APPLICATION 

119 

Mechanically Fasten Polyisocyanurate / Adhere High Density 
Asphalt Coated Wood Fiber with Insulation Adhesive to 
Provide an Average R-Value of 20 In Compliance FM 1-90 
Requirements 

SF  

 

120 
Without Insulation -Must Include Rosin & Mechanically Fasten 
Glasbase Sheet Installed with FM 1-90 Attachment Patterns SF  

 

 TECTUM ROOF DECK COLD PROCESS APPLICATION  

121 

Mechanically Attach Base Sheet & Adhere Polyisocyanurate in 
Insulation Adhesive / Adhere High Density Asphalt Coated 
Wood Fiber with Insulation Adhesive to Provide an Average R-
Value of 20 In Compliance FM 1-90 Requirements 

SF  

 

122 Without Insulation -Must Include Rosin & Mechanically Fasten 
Glasbase Sheet Installed with FM 1-90 Attachment Patterns  

SF  

 

 LIGHTWEIGHT CONCRETE / GYPSUM ROOF DECK COLD PROCESS APPLICATION 

123 

Must Mechanically Attach a Base Sheet; Adhere 
Polyisocyanurate in Insulation Adhesive / Adhere High Density 
Asphalt Coated Wood Fiber with Insulation Adhesive to 
Provide an Average R-Value of 20 In Compliance FM 1-90 
Requirements 

SF  

 

124 
Without Insulation -Must at Least Mechanically Fasten a Base 
Sheet to the Roof Deck Prior to Installation Installed with FM 1-
90 Attachment Patterns  

SF  
 

 CONCRETE ROOF DECK COLD PROCESS APPLICATION  

125 

Adhere Polyisocyanurate in Insulation Adhesive / Adhere High 
Density Asphalt Coated Wood Fiber with Insulation Adhesive 
to Provide an Average R-Value of 20 In Compliance FM 1-90 
Requirements 

SF  
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126 
Without Insulation -Must at Least 1/2" High Density Asphalt 
Coated Wood Fiber Adhered with Insulation Adhesive to Deck 
In Compliance FM 1-90 Requirements 

SF  

 

 METAL ROOF DECK TORCH APPLIED / SELF ADHERING APPLICATION 

127 

Mechanically Fasten Polyisocyanurate / Adhere Treated 
Gypsum Insulation Board with Glass-Mat (e.g. DensDeck / 
Securock / Equal) with Insulation Adhesive to Provide an 
Average R-Value of 20 In Compliance FM 1-90 Requirements 

SF  

 

 WOOD ROOF DECK TORCH APPLIED / SELF ADHERING APPLICATION 

128 

Mechanically Fasten Polyisocyanurate / Adhere Treated 
Gypsum Insulation Board with Glass-Mat (e.g. DensDeck / 
Securock / Equal) with Insulation Adhesive to Provide an 
Average R-Value of 20 In Compliance FM 1-90 Requirements 

SF  

 

129 
Without Insulation -Must Mechanically Attach 1/2" Treated 
Gypsum Insulation Board with Glass-Mat (e.g. DensDeck / 
Securock / Equal)Installed with FM 1-90 Attachment Patterns 

SF  

 

 TECTUM ROOF DECK TORCH APPLIED / SELF ADHERING APPLICATION 

130 

Mechanically Attach Base Sheet & Adhere Polyisocyanurate in 
Insulation Adhesive / Adhere Treated Gypsum Insulation Board 
with Glass-Mat (e.g. DensDeck / Securock / Equal) with 
Insulation Adhesive to Provide an Average R-Value of 20 In 
Compliance FM 1-90 Requirements 

SF  

 

131 
Without Insulation -Must Mechanically Attach 1/2" Treated 
Gypsum Insulation Board with Glass-Mat (e.g. DensDeck / 
Securock / Equal) Installed with FM 1-90 Attachment Patterns 

SF  

 

 LIGHTWEIGHT CONCRETE / GYPSUM ROOF DECK TORCH APPLIED / SELF ADHERING APPLICATION  

132 

Must Mechanically Attach a Base Sheet; Adhere 
Polyisocyanurate in Insulation Adhesive / Adhere Treated 
Gypsum Insulation Board with Glass-Mat (e.g. DensDeck / 
Securock / Equal) with Insulation Adhesive to Provide an 
Average R-Value of 20 In Compliance FM 1-90 Requirements 

SF  

 

133 
Without Insulation -Must at Least Mechanically Fasten a Base 
Sheet to the Roof Deck Prior to Installation Installed with FM 1-
90 Attachment Patterns 

SF  

 

 CONCRETE ROOF DECK TORCH APPLIED / SELF ADHERING APPLICATION 
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134 

Adhere Polyisocyanurate in Insulation Adhesive / Adhere 
Treated Gypsum Insulation Board with Glass-Mat (e.g. 
DensDeck / Securock / Equal) with Insulation Adhesive to 
Provide an Average R-Value of 20 In Compliance FM 1-90 
Requirements 

SF  

 

135 

Without Insulation -Must Adhere 1/2" Treated Gypsum 
Insulation Board with Glass-Mat (e.g. DensDeck / Securock / 
Equal) in Insulation Adhesive In Compliance FM 1-90 
Requirements 

SF  

 

 
 

 
     Work Per Specification, Built-up Modified Roof w/Flood Coat, Aggregate in Hot ASTM D312   
     Type III or IV Asphalt, Roof Membrane  – Installed w/ Material 20K, SF 

 
 

  ROOF CONFIGURATION 2 ply of Glasfelt, Cap Sheet, Flood Coat and Aggregate All in Hot ASTM D 312 Type III OR IV Asphalt 

136 
ASTM D 6163 SBS Fiberglass Reinforced Modified 
Bituminous Sheet Material Type II -80 lbf/in tensile 

               SF   

137 
ASTM D 6163 SBS Fiberglass Reinforced Modified Bituminous 
Sheet   Material Type III -220 lbf/in tensile 

SF  
 

138 
ASTM D 6162 SBS Fiberglass/Polyester Reinforced Modified  
Bituminous Sheet Material Type III -310 lbf/in tensile 

SF  
 

139 
ASTM D 6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -500 lbf/in tensile 

SF  
 

140 
ASTM D 6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -600 lbf/in tensile 

SF  
 

141 WARRANTY CHARGES: 20-Year No Dollar Limit Warranty SF  
 

142 
PER SQUARE FOOT COST -Hot Applied Modified BUR Each 
Additional Glasfelt (Hot Applications) Inter-ply Installed 

SF  
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     Work Per Specification, Built-up Modified Roof w/Flood Coat, Aggregate in Cold Process Asphalt, 
     Roof Membrane  – Installed w/ Material 20K, SF 

 
 

  ROOF CONFIGURATION 2 ply Glasbase, Cap Sheet, Flood Coat and Aggregate All in Cold Process Asphalt 

143 
ASTM D 6163 SBS Fiberglass Reinforced Modified 
Bituminous Sheet Material Type II -80 lbf/in tensile 

              SF   

144 
ASTM D 6163 SBS Fiberglass Reinforced Modified Bituminous 
Sheet Material Type III -220 lbf/in tensile  

SF  
 

145 
ASTM D 6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -310 lbf/in tensile 

SF  
 

146 
ASTM D 6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -500 lbf/in tensile 

SF  
 

147 
ASTM D 6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -600 lbf/in tensile 

SF  
 

148 WARRANTY CHARGES: 20-Year No Dollar Limit Warranty SF  
 

149 
PER SQUARE FOOT COST -Cold Applied Modified BUR Each 
Additional Glasbase (Cold Applications) Inter-ply Installed 

SF  
 

 
     Work Per Specification, Built-up Modified Roof Adhered In Hot ASTM D 312 TYPE III OR IV Asphalt Flood   
    Coat, Aggregate Modified Coal Tar Pitch, Coating, Roof Membrane  – Installed w/ Material 20K, SF 

 
 

  ROOF CONFIGURATION 2 ply of Glasfelt, Cap Sheet, Set in Hot Asphalt, Flood Coat in Modified Coal Tar Pitch and Aggregate 

150 
ASTM D 6163 SBS Fiberglass Reinforced Modified 
Bituminous Sheet Material Type II -80 lbf/in tensile, Flood Coat 
in Modified Hot Coal Tar Pitch With 2000% Elongation 

               SF   
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151 
ASTM D 6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -220 lbf/in tensile, Flood 
Coat in Modified Hot Coal Tar Pitch With 2000% Elongation 

SF  
 

152 
ASTM D 6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -310 lbf/in tensile, Flood 
Coat in Modified Hot Coal Tar Pitch With 2000% Elongation 

SF  
 

153 
ASTM D 6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -500 lbf/in tensile, Flood 
Coat in Modified Hot Coal Tar Pitch With 2000% Elongation 

SF  
 

154 
ASTM D 6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -600 lbf/in tensile, Flood 
Coat in Modified Hot Coal Tar Pitch With 2000% Elongation 

SF  
 

155 
Add/Deduct for Installing Flood Coat in Cold Process Coal Tar 
Pitch 

SF  
 

156 WARRANTY CHARGES: 20-Year No Dollar Limit Warranty SF  
 

 
     Work Per Specification, Built-up Modified Roof w/Mineral Cap Sheet Adhered In Hot ASTM  
     D 312 TYPE III OR IV Asphalt, Roof Membrane  – Installed w/ Material 20K, SF 

 

  

 
 
ROOF CONFIGURATION 2 ply of Glasfelt, Mineral Surfaced Cap Sheet, Set in Hot ASTM D 312 Type III or IV Asphalt 

157 
ASTM D 6163 SBS Fiberglass Reinforced Modified 
Bituminous Sheet Material Type II -80 lbf/in tensile 

               SF   

158 
ASTM D 6163 SBS Fiberglass Reinforced Modified Bituminous 
Sheet Material Type III -220 lbf/in tensile 

SF  
 

159 
ASTM D 6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -310 lbf/in tensile 

SF  
 

160 
ASTM D 6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -500 lbf/in tensile 

SF  
 

161 
ASTM D 6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -600 lbf/in tensile 

SF  
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162 WARRANTY CHARGES: 15-Year No Dollar Limit Warranty SF  
 

 
     Work Per Specification, Built-up Modified Roof w/Mineral Cap Sheet Adhered in Cold Process Asphalt,   
     Roof Membrane  – Installed w/ Material 20K, SF 

 

 ROOF CONFIGURATION 2 ply Glasbase, Mineral Cap Sheet, Set in Cold Process Asphalt 

163 
ASTM D 6163 SBS Fiberglass Reinforced Modified 
Bituminous Sheet Material Type II -80 lbf/in tensile 

               SF   

164 
ASTM D 6163 SBS Fiberglass Reinforced Modified Bituminous 
Sheet Material Type III -220 lbf/in tensile  

SF  
 

165 
ASTM D 6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -310 lbf/in tensile 

SF  
 

166 
ASTM D 6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -500 lbf/in tensile 

SF 
  

167 
ASTM D 6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -600 lbf/in tensile  

SF  
 

168 WARRANTY CHARGES: 15-Year No Dollar Limit Warranty SF  
 

 
     Work Per Specification, Built-up Applied Roof w/Modified Mineral Torch,  Applied Cap Sheet 
     Roof Membrane  – Installed w/ Material 20K, SF 

 

 ROOF CONFIGURATION 1 Ply of Torch Base, Mineral Surfaced Torch Cap Sheet, Torch Applied System  

169 

ASTM D 6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -300 lbf/in tensile Torch 
Applied Membrane Over an SBS, Fiberglass Reinforced Torch 
Base Sheet -80 lbf/in tensile Torch Applied Base Sheet (ASTM 
D 5147) 

               SF   
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170 WARRANTY CHARGES: 20-Year No Dollar Limit Warranty SF  
 

 
 

ROOF CONFIGURATION 1 Ply of Torch Base, Smooth Surfaced Torch Cap Sheet, Torch Applied System with a Flood Coat & 
Aggregate in Cold Process Asphalt  

    171  

ASTM D 6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -300 lbf/in tensile Torch 
Applied Membrane Over an SBS, Fiberglass Reinforced Torch 
Base Sheet -80 lbf/in tensile Torch Applied Base Sheet (ASTM 
D 5147)  

                  SF  

 

172 WARRANTY CHARGES: 20-Year No Dollar Limit Warranty                SF 
 

173 
PER SQUARE FOOT COST -TORCH APPLIED ROOF Each 

Additional Torch Applied Base Sheet Inter-Ply Installed 
SF  

 

 
 

 
     Work Per Specification, Built-up Coal Tar Roof w/Flood Coat, Aggregate in  Modified 
     Hot Coal Tar Pitch, Configuration – Installed w/ Material 20K, SF 

 

 
 

ROOF CONFIGURATION 1 Ply of Glasbase, 3 ply of Polyester Mat or 4 ply of Coal Tar Felts in Modified Hot Coal Tar Pitch (CTP),            
[Insulation & Glasbase] Set in Hot ASTM D 312 Type III or IV Asphalt 

174 
4-ply of ASTM D 4990 Type I Coal Tar Saturated Felts in 
Modified Coal Tar Pitch; Modified CTP with 2000% Elongation 

                SF   

175 
3-ply of a Continuous Filament Polyester Mat (5.0 oz/yd2) in 
Modified Coal Tar Pitch; Modified CTP with 2000% Elongation 

SF  
 

176 WARRANTY CHARGES: 20-Year No Dollar Limit Warranty SF  
 

177 

PER SQUARE FOOT COST -SUBSTITUTE STANDARD COAL 

TAR PITCH Add/Deduct for Using Standard Coal Tar Pitch 
Instead of Modified Coal Tar Pitch 

SF 
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     Work Per Specification, Built-up , Roof in Modified Hot Coal Tar Pitch, Flood Coat in  
     Cold Applied Coal Tar Pitch  – Installed w/ Material 20K, SF 

 

 
 

ROOF CONFIGURATION 1 Ply of Glasbase, 3 ply of Polyester Mat or 4 ply of Coal Tar Felts in Modified Hot Coal Tar Pitch (CTP); Flood                    
Coat in Cold Applied CTP, [Insulation & Glasbase] Set in Hot ASTM D 312 Type III or IV Asphalt 

178 
4-ply of ASTM D 4990 Type I Coal Tar Saturated Felts in 
Modified Coal Tar Pitch; Modified CTP with 2000% Elongation; 
Flood Coat in Cold Applied Coal Tar Pitch 

                SF   

179 
3-ply of a Continuous Filament Polyester Mat (5.0 oz/yd2) in 
Modified Coal Tar Pitch; Modified CTP with 2000% Elongation; 
Flood Coat in Cold Applied Coal Tar Pitch 

SF  
 

180 WARRANTY CHARGES: 20-Year No Dollar Limit Warranty SF  
 

181 

PER SQUARE FOOT COST -SUBSTITUTE STANDARD COAL 

TAR PITCH Add/Deduct for Using Standard Coal Tar Pitch 
Instead of Modified Coal Tar Pitch 

SF 
  

 
     Work Per Specification, Self- Adhering Roof System w/Modified Mineral Self Adhering  
     Cap Sheet  – Installed w/ Material 20K, SF 

 

 ROOF CONFIGURATION 1 Ply of Self Adhering Base, Mineral Self Adhering Cap Sheet, Self Adhering System 

182 

ASTM D 6161 (Polyester) OR 6162 (Fiberglass/Polyester) OR 
6163 (Fiberglass) Self-Adhering Reinforced Modified 
Bituminous Sheet Material Type III -130 lbf/in tensile Installed 
Over an SBS Polyester OR Fiberglass/Polyester OR 
Fiberglass Reinforced Self-Adhering Base Sheet -50 lbf/in 
tensile 

                SF   

183 

PER SQUARE FOOT COSTS -EACH ADDITIONAL SELF-

ADHERING BASE PLY SHEET INSTALLED SBS Polyester OR 
Fiberglass/Polyester OR Fiberglass Reinforced Self-Adhering 
Base Sheet -50 lbf/in tensile 

SF  
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     Work Per Specification, Metal Roofing Systems- Low Slope &Steep Slope(2),  
     Insulation – Installed w/ Material 20K, SF 

 

 INSULATION OPTIONS FOR ARCHITECTURAL STANDING SEAM ROOF INSTALLATION OVER SUBSTRATE 

184 
Architectural Application No Insulation; 30 lbs. Felt 
Underlayment Over Deck 

               SF   

185 
Architectural Application No Insulation -WOOD DECK: with 
Class A Fire-Retardant Underlayment 

SF  
 

186 

Architectural Application Minimal Insulation -WOOD OR 
METAL DECK: Must Have 1/2" Treated Gypsum Board with 
Glass-Mat (e.g. DensDeck / Securock / Equal); & 40 mil Self-
Adhering Underlayment  

SF  

 

187 
Architectural Application Mechanically Fasten 
Polyisocyanurate to Provide an Average R-Value of 20; with 40 
mil Self-Adhering Underlayment 

SF 
  

188 
Structural Application Over Open Framing; Over Retrofit 
Framing; Over an Existing Roof Using Steel Furring No 
Insulation 

SF  
 

189 
Structural Application Over Open Framing or Over Retrofit 
Framing Fiberglass Batten Insulation with an R-Value of 30 

SF  
 

190 
Structural Application Over Retrofit Framing Loose Laid 
Fiberglass Blanket on Existing Deck with an R-Value of 30 

SF  
 

191 
Structural Application Over an Existing Roof Using Steel 
Furring Fiberglass Batten Insulation with an R-Value of 20 

SF  
 

192 
Structural Application Over an Existing Roof Using Steel 
Furring Mechanically Fastened Polyisocyanurate on Existing 
Roof with an R-Value of 20 

SF 
  

 ROOF CONFIGURATIONArchitectural or Structural Standing Seam Roof System; Seam Height at or above 2 

193 
THICKNESS OPTION: Bare Aluminum Panel Price 0.032" 
Aluminum, 18" Wide Panels 

               SF   
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194 
THICKNESS OPTION: Add for Bare Aluminum 0.040" Aluminum 
18" Wide Panels 

SF  
 

195 
 
PANEL WIDTH OPTION: Add for 12" Panel Width Aluminum 

SF  
 

196 PANEL WIDTH OPTION: Add for 16" Panel Width Aluminum SF 
  

197 
THICKNESS OPTION: Bare Galvalume Coated Steel or Equal 
Panel Price -24 Ga, 18" Wide Panels 

SF  
 

198 
THICKNESS OPTION: Bare Galvalume Coated Steel or Equal 
Panel Price -22 Ga, 18" Wide Panels 

SF  
 

199 
PANEL WIDTH OPTION: Add for 12" Panel Width -Galvalume 
Coated Steel or Equal 

SF  
 

200 
PANEL WIDTH OPTION: Add for 16" Panel Width -Galvalume 
Coated Steel or Equal 

SF  
 

201 
COLOR OPTION: Add for Standard Colors Fluorocarbon Paint 
System Over Aluminum or Galvalume Coated Steel Or Equal 

SF 
  

 
 

202 
COLOR OPTION: Add for Designer Colors Fluorocarbon Paint 
System Over Aluminum or Galvalum Coated Steel Or Equal 

                SF   

203 
COLOR OPTION: Add for Premium or Custom Colors -
Fluorocarbon Paint System Over Aluminum or Galvalum Coated 
Steel Or Equal 

SF  
 

204 
THICKNESS OPTION: Stainless Steel Panel Price -24 Ga , 18" 
Wide Panels 

SF  
 

205 
THICKNESS OPTION: Stainless Steel Panel Price -22 Ga, 18" 
Wide Panels 

SF 
  

206 PANEL WIDTH OPTION: Add for 12" Panel Width Stainless Steel SF  
 

207 PANEL WIDTH OPTION: Add for 16" Panel Width Stainless Steel SF  
 

208 
THICKNESS OPTION: Copper Panel Price -16 oz,18" Wide 
Panels 

SF  
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209 
THICKNESS OPTION: Copper Panel Price -20 Oz, 18" Wide 
Panels 

SF  
 

210 PANEL WIDTH OPTION: Add for 12" Panel Width Copper SF 
  

211 PANEL WIDTH OPTION: Add for 16" Panel Width Copper SF 
  

212 THICKNESS OPTION: Zinc Panel Price -0.032", 18" Wide Panels SF  
 

213 THICKNESS OPTION: Zinc Panel Price -0.040", 18" Wide Panels SF  
 

214 PANEL WIDTH OPTION: Add for 12" Panel Width -Zinc SF 
  

215 PANEL WIDTH OPTION: Add for 16" Panel Width -Zinc SF  
 

216 
PANEL INSTALLATION OPTION: Architectural Application -
Installed Over a Deck At or Above 3:12 Slope 

SF  
 

217 
PANEL INSTALLATION OPTION: Architectural Application -
Installed Over a Deck Below 3:12 Slope 

SF  
 

 

218 
PANEL INSTALLATION OPTION: Structural Application Installed 
Over Open Framing At or Above 3:12 Slope 

SF  
 

219 
PANEL INSTALLATION OPTION: Structural Application Installed 
Over Open Framing Below 3:12 Slope  

SF 
  

220 
PANEL INSTALLATION OPTION: Structural Application At or 
Above 3:12 Slope Installed Over Retrofit Framing System 

SF 
  

221 
PANEL INSTALLATION OPTION: Structural Application Installed 
Over Retrofit Framing System Below 3:12 Slope 

SF  
 

222 
PANEL INSTALLATION OPTION: Structural Application Installed 
Over Existing Roof Using Steel Furring At or Above 3:12 Slope 

SF  
 

223 
PANEL INSTALLATION OPTION: Structural Application Installed 
Over Existing Roof Using Steel Furring Below 3:12 Slope 

SF 
  



Appendix A 

224 WARRANTY CHARGES: 25-Year No Dollar Limit Warranty SF  
 

 
ROOF CONFIGURATION 
 Architectural or Structural Standing Seam Roof System; Seam Height at or above 1 below 2 ; Aluminum Panels 

225 
THICKNESS OPTION:  Bare Aluminum Panel Price 0.032" 
Aluminum, 18" Wide Panels  

                 SF   

226 
THICKNESS OPTION: Add for Bare Aluminum 0.040" Aluminum , 
18" Wide Panels 

   SF  
 

227 
 
PANEL WIDTH OPTION: Add for 12" Panel Width Aluminum 

  SF  
 

228 PANEL WIDTH OPTION: Add for 16" Panel Width Aluminum   SF 
  

229 
THICKNESS OPTION:  Bare Galvalume Coated Steel or Equal 
Panel Price -24 Ga, 18" Wide Panels 

  SF  
 

230 
THICKNESS OPTION:  Bare Galvalume Coated Steel or Equal 
Panel Price -22 Ga, 18" Wide Panels 

  SF  
 

231 
PANEL WIDTH OPTION: Add for 12" Panel Width -Galvalume 
Coated Steel or Equal 

  SF  
 

232 
PANEL WIDTH OPTION: Add for 16" Panel Width -Galvalume 
Coated Steel or Equal 

  SF  
 

233 
COLOR OPTION: Add for Standard Colors Fluorocarbon Paint 
System Over Aluminum or Galvalume Coated Steel Or Equal 

   SF 
  

234 
COLOR OPTION: Add for Designer Colors Fluorocarbon Paint 
System Over Aluminum or Galvalum Coated Steel Or Equal 

                SF   

235 
COLOR OPTION: Add for Premium or Custom Colors -
Fluorocarbon Paint System Over Aluminum or Galvalum Coated 
Steel Or Equal 

SF  
 

236 
THICKNESS OPTION:  Stainless Steel Panel Price -24 Ga , 18" 
Wide Panels 

SF  
 

237 
THICKNESS OPTION:  Stainless Steel Panel Price -22 Ga, 18" 
Wide Panels 

SF 
  

238 PANEL WIDTH OPTION: Add for 12" Panel Width Stainless Steel SF  
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239 PANEL WIDTH OPTION: Add for 16" Panel Width Stainless Steel SF  
 

240 
THICKNESS OPTION:  Copper Panel Price -16 oz,18" Wide 
Panels 

SF  
 

241 
THICKNESS OPTION:  Copper Panel Price -20 Oz, 18" Wide 
Panels 

SF  
 

242 PANEL WIDTH OPTION: Add for 12" Panel Width Copper SF 
  

243 PANEL WIDTH OPTION: Add for 16" Panel Width Copper SF 
  

244 THICKNESS OPTION:  Zinc Panel Price -0.032", 18" Wide Panels SF  
 

245 THICKNESS OPTION:  Zinc Panel Price -0.040", 18" Wide Panels SF  
 

246 PANEL WIDTH OPTION: Add for 12" Panel Width -Zinc SF 
  

247 PANEL WIDTH OPTION: Add for 16" Panel Width -Zinc  SF 
  

248 
PANEL INSTALLATION OPTION: Architectural Application -
Installed Over Substrate At or Above 3:12 Slope 

 SF 
  

249 
PANEL WIDTH OPTION: Architectural Application Installed Over 
Substrate Below 3:12 Slope 

SF  
 

250 
PANEL WIDTH OPTION: Structural Application Installed Over 
Open Framing At or Above 3/12 Slope 

SF  
 

251 
PANEL WIDTH OPTION: Structural Application Installed Over 
Retrofit Framing System At or Above 3:12 Slope 

SF 
  

252 
PANEL WIDTH OPTION: Structural Application Installed Over 
Existing Roof Using Steel Furring At or Above 3:12 Slope 

SF  
 

253 WARRANTY CHARGES: 20-Year No Dollar Limit Warranty SF  
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 ROOF CONFIGURATION Architectural Standing Seam Roof System; Seam Height below 1  
 

254 
THICKNESS OPTION: Bare Aluminum Panel Price 0.032" 
Aluminum, 14.5" Wide Panels 

                 SF   

255 
THICKNESS OPTION:Add for Bare Aluminum 0.040" Aluminum, 
14.5" Wide Panels 

   SF  
 

256 
 
THICKNESS OPTION: Bare Galvalume Coated Steel or Equal 
Panel Price -24 Ga, 14.5" Wide Panels 

  SF  
 

257 
THICKNESS OPTION: Bare Galvalume Coated Steel or Equal 
Panel Price -22 Ga, 14.5" Wide Panels 

  SF 
  

258 
COLOR OPTION: Add for Standard Colors Fluorocarbon Paint 
System Over Aluminum or Galvalume Coated Steel Or Equal 

  SF  
 

259 
COLOR OPTION: Add for Designer Colors Fluorocarbon Paint 
System Over Aluminum or Galvalume Coated Steel Or Equal 

  SF  
 

260 
COLOR OPTION: Add for Premium or Custom Colors -
Fluorocarbon Paint System Over Aluminum or Galvalume 
Coated Steel Or Equal 

  SF  
 

261 
THICKNESS OPTION:Stainless Steel Panel Price -24 Ga, 14.5" 
Wide Panels 

  SF  
 

262 
THICKNESS OPTION: Stainless Steel Panel Price -22 Ga, 14.5" 
Wide Panels 

  SF 
  

263 
THICKNESS OPTION: Copper Panel Price -16 Oz., 14.5" Wide 
Panels 

   SF  
 

264 
THICKNESS OPTION: Copper Panel Price -20 Oz., 14.5" Wide 
Panels 

  SF  
 

265 
THICKNESS OPTION: Zinc Panel Price -0.032" , 14.5" Wide 
Panels 

  SF 
  

266 
THICKNESS OPTION: Zinc Panel Price -0.040", 14.5" Wide 
Panels 

  SF  
 

267 
PANEL INSTALLATION OPTION: Architectural Application -
Installed Over Substrate At or Above 3:12 Slope 

  SF  
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268 
PANEL INSTALLATION OPTION: Architectural Application -
Installed Over Substrate Below 3:12 Slope 

  SF  
 

269 WARRANTY CHARGES: 20-Year No Dollar Limit Warranty   SF  
 

 ROOF CONFIGURATION Flat Seam Metal Roof System Over ISO 8 Wide / 30 Gauge 

270 
INSULATION OPTION: 3/4" of Expanded Polystyrene (Minimum 
1.5 lbs/cft) Includes Panel and Installation of Roof System 

                 SF   

271 
INSULATION OPTION: Mechanically Fastened Polyisocyanurate 
with an Average R-Value of 20 Includes Panel and Installation of 
Roof System 

   SF  
 

272 
 
UNDERLAYMENT OPTION: Add Install 40 mil self-adhesive 
membrane as an Underlayment 

  SF  
 

273 PANEL WIDTH OPTION:  Add/Deduct for 6' Wide Option   SF 
  

274 PANEL WIDTH OPTION:  Add/Deduct for 10' Wide Option   SF  
 

275 PANEL WIDTH OPTION:  Add/Deduct for 12' Wide Option   SF  
 

276 WARRANTY CHARGES: 15-Year No Dollar Limit Warranty   SF  
 

 
 
 
 

 
 

277 

RESATURATION OF ASPHALT ROOF SYSTEMS Wet Vac Roof 
to Remove Aggregate, Apply Cold Applied Asphalt Flood Coat 
& New Aggregate as Specified -Coating Applied at 6-8 Gallons 
per Sqr w/ New Gravel (New Flashings also Required 
Separate Line Item) 

               SF   

 
     Work Per Specification, Restorations-Recoating of Existing Roof Systems– Installed w/ Material 20K, SF 
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278 

RESATURATION OF COAL-TAR PITCH ROOF SYSTEMS Wet 
Vac Roof to Remove Aggregate, Apply Cold Applied Coal Tar 
Flood Coat & New Aggregate as Specified Applied at 6-8 
Gallons per Sqr w/ New Gravel Flashings (New Flashings also 
Required Refer to Flashing Line Item) 

SF  

 

279 

ELASTOMERIC URETHANE COATING FOR METAL ROOF 
Power Wash & Clean with TSP; Use Portable Blowers to Clear 
Roof of Moisture; Prime, then Install Base Coat / Top Coat as 
Specified with Reinforced Seams of Polyester or Fiberglass -
Urethane Coating w/ Reinforced Seams (Urethane 2 Gallons 
per Sqr); Seams Need 2 1/2" Gallons per Sqr w/ 
Reinforcement and Rust Inhibitive Primer (Primer 1/2" Gallon 
to 1 Gallon per Sqr) 

SF  

 

280 

ELASTOMERIC URETHANE COATING FOR SINGLE-PLY ROOF 
SYSTEMS Power wash & Clean with TSP or Simple Green, 
Use Portable Blowers the Clear the Roof of Moisture; Install 
Base Coat / Top Coat as Specified -Urethane Coating w/ 
Reinforced Seams (Urethane 2 Gallons per Sqr); Seams Need 
2 1/2" Gallons per Sqr w/ Reinforcement. 

SF 

  

281 

URETHANE COATING FOR SMOOTH OR MINERAL SURFACED 

MODIFIED ROOFS Power wash & Clean with TSP or Simple 
Green, Install Base Coat / Top Coat as Specified -Urethane 
Coating w/ Reinforced Seams (Urethane 2 Gallons per Sqr); 
Seams Need 2 1/2" Gallons per Sqr w/ Reinforcement 

SF  

 

282 

ELASTOMERIC ASPHALT-BASED LIQUID APPLIED 

MEMBRANE SYSTEM FOR SMOOTH OR MINERAL SURFACED 
ROOFS Power Wash and Prime then Install Base Coat / Top 
Coat as Specified with Reinforced Seams -Restoration Coating 
Fully Reinforced System w/ Reflective Top Coat (3 Gallons per 
Sqr of Restoration Coating -Reinforcement -Additional 3 
Gallons per Sqr of Restoration Coating; Allow 30 Day Cure and 
Install Reflective Coating at 1 Gallon per Sqr (New Flashings 
also Required Refer to Flashing Line Item) 

SF  

 

 
     Work Per Specification, Replacement of Shake, Tile, Roof Systems – Installed w/ Material 20K, SF 
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283 
REPLACING THREE-TAB SHINGLE ROOF SYSTEM New Three-
Tab Shingles with Base Sheet as an Underlayment; Install 
Self-Adhering Underlayment on All Eaves, Peaks & Valleys 

               SF   

284 
REPLACING CEDAR SHAKE ROOF SYSTEM New Cedar Shake 
Roof System with Base Sheet as an Underlayment; Install Self-
Adhering Underlayment on All Eaves, Peaks & Valleys 

SF  
 

285 

 

REPLACING DIMENSIONAL SHINGLE ROOF SYSTEM New 
Dimensional Shingle Roof System with Base Sheet as an 
Underlayment; Install Self-Adhering Underlayment on All 
Eaves, Peaks & Valleys 

SF  

 

286 

REPLACING BARREL CLAY/CEMENT TILE ROOF SYSTEM New 
Barrel Clay/Cement Tile Roof System with Base Sheet as an 
Underlayment; Install Self-Adhering Underlayment on All 
Eaves, Peaks & Valleys 

SF 

  

287 
REPLACING SLATE TILE ROOF SYSTEM New Slate Tile Roof 
System with Base Sheet as an Underlayment; Install Self-
Adhering Underlayment on All Eaves, Peaks & Valleys 

SF  
 

288 

REPLACING ARCHITECTURAL SHINGLE ROOF SYSTEM New 
Dimensional Shingle Roof System with Base Sheet as an 
Underlayment, Install Self-Adhering Underlayment on All 
Eaves, Peaks & Valleys 

SF  

 

 
     Work Per Specification, Fully Adhered Single-Ply, Roofing Systems- Insulation – Installed w/ Material 20K, SF 

 

 METAL DECK SINGLE PLY APPLICATION 

289 

Mechanically Fasten Polyisocyanurate / Adhere 1/2" Treated 
Gypsum Insulation Board with Glass-Mat (e.g. DensDeck / 
Securock / Equal) with Insulation Adhesive to Provide an 
Average R-Value of 20 

               SF   

 
 
 
 

 WOOD/TECTUM DECK SINGLE PLY APPLICATION 
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300 

Mechanically Fasten Polyisocyanurate / Adhere Treated 1/2" 
Gypsum Insulation Board with Glass-Mat (e.g. DensDeck / 
Securock / Equal) with Insulation Adhesive to Provide an 
Average R-Value of 20 

               SF   

301 

Mechanically Attach Base Sheet & Adhere Polyisocyanurate in 
Insulation Adhesive / Adhere 1/2" Treated Gypsum Insulation 
Board with Glass-Mat (e.g. DensDeck / Securock / Equal) in 
Insulation Adhesive to Provide an Average R-Value of 20 

               SF   

302 
Without Insulation -Must Include Rosin & Mechanically Fasten 
Glasbase Sheet 

               SF   

 LIGHTWEIGHT CONCRETE/GYPSUM DECK SINGLE PLY APPLICATION 

303 

Adhere Polyisocyanurate in Insulation Adhesive / Adhere 1/2" 
Treated Gypsum Insulation Board with Glass-Mat (e.g. 
DensDeck / Securock / Equal) in Insulation Adhesive to 
Provide an Average R-Value of 20 

               SF   

304 Without Insulation -Follow Description-above                SF   

 CONCRETE DECK SINGLE PLY APPLICATION 

305 

Adhere Polyisocyanurate in Insulation Adhesive / Adhere 1/2" 
Treated Gypsum Insulation Board with Glass-Mat (e.g. 
DensDeck / Securock / Equal) in Insulation Adhesive to 
Provide an Average R-Value of 20 

               SF   

306 

Minimal Insulation -Must Adhere 1/2" Treated Gypsum 
Insulation Board with Glass-Mat (e.g. DensDeck / Securock / 
Equal) in Insulation Adhesive to Provide an Average R-Value 
of 20 

               SF   
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ROOF CONFIGURATION: Fully Adhered Single Ply Roof System Installed Over Prepared Surface or Insulation 
(Use Line Items 19.11A 19.14B or 3.11 3.26 w/ Installation) 

307 
ASTM D 4637 -Ethylene Propylene Diene Terpolymer (EPDM) 
-60 Mil Thickness 

               SF   

308 
ASTM D 4637 -Ethylene Propylene Diene Terpolymer (EPDM) 
-80 Mil Thickness 

               SF   

309 
ASTM D 6878 -Thermoplastic Polyolefin (TPO) -60 Mil 
Thickness 

               SF   

310 
ASTM D 6878 -Thermoplastic Polyolefin (TPO) -80 Mil 
Thickness 

               SF   

311 
ASTM D 6754 -Ketone Ethylene Ester (KEE) -50 Mil 
Thickness 

               SF   

312 
ASTM D 6754 -Ketone Ethylene Ester (KEE) -60 Mil 
Thickness 

               SF   

313 WARRANTY CHARGES: 15-Year No Dollar Limit Warranty                SF   

 
     Work Per Specification, Wall Coating for Coating Wall Systems, Roof Systems- Installed w/ Material 20K, SF 

 

314 
ELASTOMERIC COATING FOR STUCCO WALL SYSTEM Base Coat of 
Coating @ 1 Gallon per Sqr / Top Coat @ 1 Gallon per Sqr Applied as 
Specified 

              SF   

315 
ELASTOMERIC COATING FOR EFIS WALL SYSTEM Base Coat of Coating 
@ 1 Gallon per Sqr / Top Coat @ 1 Gallon per Sqr Applied as Specified SF  

 

316 

 
ELASTOMERIC COATING FOR CMU WALL SYSTEM Base Coat of Coating 
@ 1 Gallon per Sqr / Top Coat @ 1 Gallon per Sqr Applied as Specified 

SF  
 

317 
ELASTOMERIC COATING FOR CONCRETE TILT WALL SYSTEM Base Coat 
of Coating @ 1 Gallon per Sqr / Top Coat @ 1 Gallon per Sqr Applied as 
Specified  

SF 
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     Work Per Specification, New Flashings for Roof Systems, Restoration, Flashing Option 
     Roof Membrane, Base Ply- Installed w/ Material 20K, SF 

 

 
ROOF FLASHINGS FOR MODIFIED & COAL TAR PITCH ROOF SYSTEMS: Minimum 1 Ply of Base Flashing and Mineral Cap Sheet 
Installed in Hot ASTM D 312 Type III or IV Asphalt 

318 

SBS Modified Fiberglass Reinforced Base Flashing Ply w/ 
Tensile Strength of 215 lbf/in tensile (ASTM D 5147); TOP 
PLY: ASTM D 6163 SBS Fiberglass Reinforced Modified 
Bituminous Sheet Material Type II -80 lbf/in tensile 

              SF   

319 

SBS Modified Fiberglass Reinforced Base Flashing Ply w/ 
Tensile Strength of 215 lbf/in tensile (ASTM D 5147); TOP 
PLY: ASTM D 6163 SBS Fiberglass Reinforced Modified 
Bituminous Sheet Material Type III -220 lbf/in tensile 

SF  

 

320 

 
SBS Modified Fiberglass Reinforced Base Flashing Ply w/ 
Tensile Strength of 215 lbf/in tensile (ASTM D 5147); TOP 
PLY: ASTM D 6162 SBS Fiberglass/Polyester Reinforced 
Modified Bituminous Sheet Material Type III -310 lbf/in tensile 
 

SF  

 

321 

SBS Modified Fiberglass Reinforced Base Flashing Ply w/ 
Tensile Strength of 215 lbf/in tensile (ASTM D 5147); TOP 
PLY: ASTM D 6162 SBS Fiberglass/Polyester Reinforced 
Modified Bituminous Sheet Material Type III -500 lbf/in tensile 

SF 

  

322 

SBS Modified Fiberglass Reinforced Base Flashing Ply w/ 
Tensile Strength of 215 lbf/in tensile (ASTM D 5147); TOP 
PLY: ASTM D 6162 SBS Fiberglass/Polyester Reinforced 
Modified Bituminous Sheet Material Type III -600 lbf/in tensile 

               SF 

  

323 

SBS Modified Polyester/Fiberglass Reinforced Base Flashing 
Ply -315 lbf/in tensile (ASTM D 5147); TOP PLY: ASTM D 
6163 SBS Fiberglass Reinforced Modified Bituminous Sheet 
Material Type II -80 lbf/in tensile 

SF  

 

324 

SBS Modified Polyester/Fiberglass Reinforced Base Flashing 
Ply -315 lbf/in tensile (ASTM D 5147); TOP PLY: ASTM D 
6163 SBS Fiberglass Reinforced Modified Bituminous Sheet 
Material Type III -220 lbf/in tensile 

SF  
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325 

SBS Modified Polyester/Fiberglass Reinforced Base Flashing 
Ply -315 lbf/in tensile (ASTM D 5147); TOP PLY: ASTM D 
6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -310 lbf/in tensile 

SF  

 

326 

SBS Modified Polyester/Fiberglass Reinforced Base Flashing 
Ply -315 lbf/in tensile (ASTM D 5147); TOP PLY: ASTM D 
6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -500 lbf/in tensile 

               SF 

  

327 

SBS Modified Polyester/Fiberglass Reinforced Base Flashing 
Ply -315 lbf/in tensile (ASTM D 5147); TOP PLY: ASTM D 
6162 SBS Fiberglass/Polyester Reinforced Modified 
Bituminous Sheet Material Type III -600 lbf/in tensile 

SF  

 

328 

PER SQUARE FOOT COSTS -INSTALLING IN COLD PROCESS 

FLASHING ADHESIVE Substitute Hot Asphalt Application for 
Cold Process Flashing Adhesive Application of Flashings 

SF  
 

 Torch Applied Flashings Minimum 1 Ply of Torch Base and Torch Mineral Cap Sheet; Torch Applied 

329 

SBS Modified Polyester/Fiberglass Reinforced Base Torch 
Applied Flashing Ply -80 lbf/inch tensile (ASTM D 5147); TOP 
PLY: ASTM D 6162 SBS Fiberglass/Polyester Reinforced 
Modified Bituminous Sheet Material Type III -300 lbf/in Tensile 
Torch Applied Membrane 

               SF   

 Self Adhering Flashings Minimum 1 Ply of Self Adhering Base and Self Adhering Mineral Cap Sheet; Self Adhering 

330 

SBS Polyester OR Fiberglass/Polyester OR Fiberglass 
Reinforced Self-Adhering Flashing Ply -50 lbf/ tensile (ASTM D 
5147); TOP PLY: ASTM D 6161 (Polyester) OR 6162 
(Fiberglass/Polyester) OR 6163 (Fiberglass) Self-Adhering 
Reinforced Modified Bituminous Membrane Type III -130 lbf/in 
tensile 

               SF   
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Single Ply Flashings Fully Adhered Single Ply Roof Flashings Installed on Corresponding 
Single Ply Roof Systems (Self Adhering Roof Applications Only) 

331 
ASTM D 4637 -Ethylene Propylene Diene Terpolymer (EPDM) -60 Mil 
Thickness               SF   

332 
ASTM D 4637 -Ethylene Propylene Diene Terpolymer (EPDM) -80 Mil 
Thickness SF  

 

333 
 
ASTM D 6878 -Thermoplastic Polyolefin (TPO) -60 Mil Thickness SF  

 

334  ASTM D 6878 -Thermoplastic Polyolefin (TPO) -80 Mil Thickness SF 
  

335 ASTM D 6754 -Ketone Ethylene Ester (KEE) -50 Mil Thickness                SF 
  

336 ASTM D 6754 -Ketone Ethylene Ester (KEE) -60 Mil Thickness SF  
 

 
     Work Per Specification, Metal Wall Panel Systems, Roof System - Installed w/ Material 20K, SF 

 

 WALL SYSTEM Exposed Fastener Wall Panel System  

337 
THICKNESS OPTION: Bare Aluminum Panel Price 0.032" 
Aluminum, 36" Wide Panels 

              SF   

338 
THICKNESS OPTION: Add for Bare Aluminum 0.040" 
Aluminum, 36" Wide Panels 

              SF  
 

339 PANEL WIDTH OPTION: Add for 32" Panel Width Aluminum               SF 
  

340 
THICKNESS OPTION: Bare Galvalume Coated Steel or Equal 
Panel Price -24 Ga, 36" Wide Panels 

              SF 
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341 
THICKNESS OPTION: Bare Galvalume Coated Steel or Equal 
Panel Price -22 Ga, 36" Wide Panels 

             SF  
 

342 
PANEL WIDTH OPTION: Add for 32" Panel Width -Galvalume 
Coated Steel or Equal 

              SF 
  

343 
COLOR OPTION:  Add for Standard Colors Fluorocarbon Paint 
System Over Aluminum or Galvalume Coated Steel Or Equal 

              SF 
 

344 
COLOR OPTION: Add for Designer Colors Fluorocarbon Paint 
System Over Aluminum or Galvalume Coated Steel Or Equal 

              SF 
  

345 
COLOR OPTION: Add for Premium or Custom Colors -
Fluorocarbon Paint System Over Aluminum or Galvalume 
Coated Steel Or Equal 

              SF  
 

346 
THICKNESS OPTION: Stainless Steel Panel Price -24 Ga,  
36" Wide Panels 

              SF 
  

347 
THICKNESS OPTION: Stainless Steel Panel Price 22 Ga,  
36" Wide Panels 

              SF 
 

348 
PANEL WIDTH OPTION: Add for 32" Panel Width Stainless 
Steel 

             SF  
 

349 
THICKNESS OPTION: Copper Panel Price -16 Oz.,  
36" Wide Panels 

             SF 
  

350 
THICKNESS OPTION:  Copper Panel Price -20 Oz.,  
36" Wide Panels 

             SF 
 

351 PANEL WIDTH OPTION:  Add for 32" Panel Width Copper              SF 
 

352 
THICKNESS OPTION:  Zinc Panel Price -0.032", 36"  
Wide Panels 

             SF  
 

353 
THICKNESS OPTION:  Zinc Panel Price -0.040", 36" 
 Wide Panels 

             SF 
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354 
 

PANEL WIDTH OPTION:  Add for 32" Panel Width -Zinc 
 

             SF 
 

 
 
 

355 
PANEL INSTALLATION & INSULATION OPTION: Over Girts; 
3/4" of Expanded Polystyrene (Minimum 1.5 lbs/cft) Installed 
Between Girts 

             SF 
 

356 
PANEL INSTALLATION & INSULATION OPTION: Over Girts; 
Mechanically Fastened Polyisocyanurate with an Average R-
Value of 19 Installed Between Girts 

             SF  
 

357 
PANEL INSTALLATION & INSULATION OPTION: Over Girts; 
Mechanically Attach Batten Fiberglass Insulation with an 
Average R-Value of 19 Installed Between Girts 

             SF 
  

358 
PANEL INSTALLATION & INSULATION OPTION: Over Plywood; 
No Insulation 

             SF 
 

 WALL SYSTEM Concealed Fastener Wall Panel System- 12” Wide Panels  

359 
THICKNESS OPTION: Bare Aluminum Panel Price 0.032" 
Aluminum Thickness  

              SF   

360 THICKNESS OPTION: Add for Bare Aluminum 0.040" Aluminum               SF  
 

361 
THICKNESS OPTION: Bare Galvalume Coated Steel or Equal 
Panel Price -24 Ga 

              SF 
  

362 
THICKNESS OPTION: Bare Galvalume Coated Steel or Equal 

Panel Price -22 Ga 
              SF 

 

363 
COLOR OPTION: Add for Standard Colors Fluorocarbon Paint 
System Over Aluminum or Galvalume Coated Steel Or Equal 

             SF  
 

364 
COLOR OPTION: Add for Designer Colors Fluorocarbon Paint 
System Over Aluminum or Galvalume Coated Steel Or Equal 

              SF 
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365 
COLOR OPTION: Add for Premium or Custom Colors -
Fluorocarbon Paint System Over Aluminum or Galvalume 
Coated Steel Or Equal 

              SF  
 

366 
THICKNESS OPTION: Stainless Steel Panel Price -24 Ga 
Thickness 

              SF 
  

367 
THICKNESS OPTION: Stainless Steel Panel Price -22 Ga 

Thickness 
              SF 

 

368 THICKNESS OPTION: Copper Panel Price -16 Oz Thickness              SF  
 

369 THICKNESS OPTION: Copper Panel Price -20 Oz Thickness               SF 
  

370 THICKNESS OPTION: Zinc Panel Price -0.032" Thickness               SF  
 

371 THICKNESS OPTION: Zinc Panel Price -0.040" Thickness               SF 
  

372 
PANEL INSTALLATION & INSULATION OPTION: Over Girts; 
3/4" of Expanded Polystyrene (Minimum 1.5 lbs/cft) Installed 
Between Girts 

              SF 
 

373 
PANEL INSTALLATION & INSULATION OPTION: Over Girts; 
Mechanically Fastened Polyisocyanurate with an Average R-
Value of 19 Installed Between Girts 

             SF  
 

374 
PANEL INSTALLATION & INSULATION OPTION: Over Girts; 
Mechanically Attach Batten Fiberglass Insulation with an 
Average R-Value of 19 Installed Between Girts 

              SF 
  

375 
PANEL INSTALLATION & INSULATION OPTION: Over Plywood; 
No Insulation 

              SF  
 

376 
PANEL TYPE OPTION: Add for Factory Insulated Concealed 
Fastener Wall Panel 

              SF 
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 377 
MULTIPLIER -LIMITED / OBSTRUCTED / DIFFICULT ROOF ACCESS Multiplier Applied when 
Access to the Roof is Limited to Specific Entry Points, Equipment & Materials Cannot be 
Lifted by Crane on the Roof, or Access is Dependent Upon Road Closure  

%  

 

 378 

MULTIPLIER -ROOF HEIGHT IS GREATER THAN 2 STORIES EQUAL TO OR LESS THAN 5 

STORIES Multiplier Applied when the Roof Height Exceeds 2 Stories, but is Equal to or 
Less than 5 Stories. Situation Creates the Need for Additional Safety Protection and 
Increased Crane Work.  

%  

 

 379 

MULTIPLIER -ROOF HEIGHT IS GREATER THAN 5 STORIES LESS EQUAL TO OR LESS 

THAN 10 STORIES Multiplier Applied when the Roof Height Exceeds 5 Stories, but is Equal 
to or Less than 10 Stories. Situation Creates the Need for Additional Safety Protection and 
Increased Crane Work and Crane Equipment  

%  

 

 380 
MULTIPLIER -ROOF HEIGHT IS GREATER THAN 10 STORIES Multiplier Applied when the 
Roof Height Exceeds 10 Stories. Situation Creates the Need for Additional Safety 
Protection and Increased Crane Work and Crane Equipment  

%  

 

 381 

MULTIPLIER -ROOF HAS LARGE AMOUNT OF PENETRATIONS / ROOF TOP 
OBSTRUCTIONS Multiplier Applied when Open Roofing Area is Limited Due to a Large 
Number of Roof Penetrations such as Soil Stacks, Sky Lights, Roof Drains, Exhaust Vents, 
HVAC Units, etc., or when there are a Large Amount of Roof Top Obstructions such as: 
Pipes, Duct Work, Electrical Wires, Hoses, etc.  

%  

 

 382 

MULTIPLIER -ROOF IS CONSIDERED NON-STANDARD ARCHITECTURE OR HAS GREATER 
THAN 4/12 SLOPE Multiplier Applied when Roof Area is not Boxed-Shaped, Contains 
Multiple Sharp Angles and/or Curves, or the Roof has a Greater than 4/12 Slope, Very 
Steep.  

%  

 

 
 
 
 
 
 
 
 

 
     Work Per Specification, Job Site Specific Multipliers Applied to Each Line Item on Associate Job,  
     Roof System - Installed w/ Material 20K, SF 
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383  

MULTIPLIER -ROOF IS CONSIDERED NON-STANDARD ARCHITECTURE OR HAS GREATER 

THAN 8/12 SLOPE Multiplier Applied when Roof Area is not Boxed-Shaped, Contains 
Multiple Sharp Angles and/or Curves, or the Roof has a Greater than 4/12 Slope, Very 
Steep.  

%  

 

384 

MULTIPLIER -ROOF SIZE IS LESS THAN 5K SF Multiplier Applied when Roof Size is 
Abnormally Small Less than 3,000 SF Situation Creates the Fixed Costs: Equipment, 
Mobilization, Demobilization, Disposal, & Set-Up Labor to be Allocated Across a Smaller 
Roof Area Causing Fixed Costs to be Large Portion of Job Costs  

%  

 

385  

MULTIPLIER -ROOF SIZE IS GREATER THAN 5K SF. LESS THAN 10K SF Multiplier Applied 
when Roof Size is Less than 10,000 SF, but Greater than 5,000 SF Fixed Costs: Equipment, 
Mobilization, Demobilization, Disposal, & Set-Up Labor are Not Completely Absorbed Across 
Roof Area  

%  

 

386 

MULTIPLIER -ROOF SIZE IS GREATER THAN 10K SF LESS THAN 20K SF Multiplier Applied 
when Roof Size is Less than 15,000 SF, but Greater than 10,000 SF Fixed Costs: Equipment, 
Mobilization, Demobilization, Disposal, & Set-Up Labor are Not Completely Absorbed Across 
Roof Area  

%  

 

387  

MULTIPLIER -ROOF SIZE IS GREATER THAN 20K SF LESS THAN 30K SF Multiplier Applied 
when Roof Size is Less than 25,000 SF, but Greater than 15,000 SF Fixed Costs: Equipment, 
Mobilization, Demobilization, Disposal, & Set-Up Labor are Not Completely Absorbed Across 
Roof Area  

%  

 

388 

MULTIPLIER -ROOF SIZE IS GREATER THAN 30K SF LESS THAN 50K SF Multiplier Applied 
when Roof Size is Less than 50,000 SF, but Greater than 25,000 SF Fixed Costs: Equipment, 
Mobilization, Demobilization, Disposal, & Set-Up Labor are Spread Amongst a Large Roof 
Area  

%  

 

389 

MULTIPLIER -ROOF SIZE IS GREATER THAN 50K SF LESS THAN 100K SF Multiplier Applied 
when Roof Size is Less than 100,000 SF, but Greater than 50,000 SF Fixed Costs: 
Equipment, Mobilization, Demobilization, Disposal, & Set-Up Labor are Spread Amongst a 
Large Roof Area  

%  

 

390  

MULTIPLIER -ROOF SIZE IS GREATER THAN 100K SF LESS THAN 200K SF Multiplier 
Applied when Roof Size is Less than 200,000 SF, but Greater than 100,000 SF Fixed Costs: 
Equipment, Mobilization, Demobilization, Disposal, & Set-Up Labor are Spread Amongst a 
Large Roof Area  

%  

 

391 
MULTIPLIER -ROOF SIZE IS GREATER THAN 200K SF. Multiplier Applied when Roof Size is 
Greater than 200,000 SF Fixed Costs: Equipment, Mobilization, Demobilization, Disposal, & 
Set-Up Labor are Spread Amongst a Large Roof Area  

%  
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Metal Stretch Out Pricing  

Sheet Metal Accessories Covered Under these  

Pricing Tables:  

-Drip Edge  

-Gravel Stop  

-Gutters, Straps, Hangers & Fasteners 

 -Coping 

 -Surface Mounted Counter Flashing  

-Reglet Mounted Counter Flashing  

-Skirt Flashing  

-Expansion Joints – 

Miscellaneous Metal Fabricated Details  

Aluminum Stretch-Out Table  

Size / 
Gauge  

.040  .050  .063  .080  

6"      
8"      

10"      
12"      
14"      
16"      
18"      
20"      
22"      
24"      
26"      
28"      
30"      
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32"      
34"      
36"      
38"      
40"      
42"      
44"      
46"      
48"      

Price Per 
Bend  
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Stainless Steel & Copper Stretch-Out Table  

Size / Gauge / 
Thickness  

SS 24 
Ga  

SS 26 
Ga  

Copper 
16 oz  

Copper 
20 oz  

6"      
8"      
10"      
12"      
14"      
16"      
18"      
20"      
22"      
24"      
26"      
28"      
32"      
34"      
36"      
38"      
40"      
42"      
44"      
46"      
48"      

Price Per 
Bend  
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Galvanized Steel Stretch-Out Table   
Size / Gauge  20 Ga  22 Ga  24 Ga  26 Ga  

6"      
8"      
10"      
12"      
14"      
16"      
18"      
20"      
22"      
24"      
26"      
28"      

 
30"      
32"      
34"      
36"      
38"      
40"      
42"      
44"      
46"      
48"      

Price Per 
Bend  
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 UNIT  $ per Unit  

Pressure Wash to Clean Horizontal Surfaces  SF   
Pressure Wash to Clean Vertical Surfaces  SF   
Blow-Off Surface Area with Portable Blower to Remove Moisture  SF   
Caulking: Remove Existing Caulking & Clean and Prime Joint  LF   
Install Backer Rod in Properly Prepared Opening, Polyethylene -3/8” Diameter  LF   
Install Backer Rod in Properly Prepared Opening, Polyethylene -1/2” Diameter  LF   
Install Backer Rod in Properly Prepared Opening, Polyethylene -3/4” Diameter  LF   
Install Backer Rod in Properly Prepared Opening, Polyethylene -1” Diameter  LF   
Vapor Barriers  UNIT  $ per Unit  

Install Vapor Barrier, 2 Plies of Type IV Fiberglass Felts, Applied in Type IV Asphalt (or appropriate 
type)  SF  

 

Install Vapor Barrier, 2 Plies of Type IV Fiberglass Felts, Applied with Asphalt Over DensDeck on a 
Metal Deck  SF  

 

Masonry section  UNIT  $ per Unit  

Remove and Reset Bricks; 1-50 SF  SF   
Remove and Reset Bricks; Over 50 SF  SF   
Remove and Reset Blocks  SF   
Remove and Reset Coping Stones  Each   
Remove Bricks, Blocks, Coping Stones; 1-50 SF  SF   
Remove Bricks, Blocks, Coping Stones; Over 50 SF  SF   
Brick, block and brick exterior wall maintenance, repair and application of protective 
coatings.  

UNIT  $ per Unit  

Selective Demolition of Concrete Block Masonry Units (CMU) with perimeter saw cutting-swing 
stage 4”, 6” and 8” block (high-rise)  

Each   

Selective Demolition of Brick Masonry Units with perimeter saw cutting -swing stage (highrise)  SF   
Selective Demolition of Brick Masonry Units with perimeter saw cutting -scaffolding (low-rise)  SF   
Selective Demolition of Mortar Joint with Perimeter Saw cutting Swing stage (high rise)  UNIT  $ per Unit  

Removal of existing mortar ( ½” wide by ¾” depth)  SF   
Removal of existing mortar (¾” wide by ¾” depth)  SF   
Removal of existing mortar (½” wide by 1½” depth)  SF   
Removal of existing mortar (¾” wide by 1½” depth)  SF   
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Removal of 4 courses brick wall w/Temporary Shoring  

SF   

Removal and replacement of steel lintel  SF   
Furnish and install new flashings (Bituthane)  SF   
Furnish and install new flashings (Lead coated copper)  SF   
Parging and waterproofing of back-up wall  SF   
New Through wall Flashings Scaffolding (low rise)  UNIT  $ per Unit  

Removal of 4 courses brick wall w/Temporary Shoring  SF   
Removal and replacement of steel lintel  SF   
Furnish and install new flashings (Bituthane)  SF   
Furnish and install new flashings (Lead coated copper)  SF   
Parging and waterproofing of back-up wall  SF   
Brick Masonry/Stone Stabilization  UNIT  $ per Unit  

Drilling and installation of new friction pins with mortar cap  SF   
Drilling and installation of new friction pins for lime stone with mortar cap  SF   
Limestone Removal and Replacement.  UNIT  $ per Unit  

Removal of existing deteriorated architectural limestone  SF   
Furnish and install new limestone replacement.  SF   
Replacement of stone with lightweight polymer resin to match  SF   
Minor patching of existing stone to match  SF   
Terra Cotta Removal and Replacement.  UNIT  $ per Unit  

Removal of existing deteriorated architectural Terra Cotta  SF   
Furnish and install new Terra Cotta replacement.  SF   
Replacement of stone with lightweight polymer resin to match  SF   
Minor patching of existing stone to match  SF   
Roof Coping Stones.  UNIT  $ per Unit  

Removal of existing roof coping stones (16 inches)  SF   
Removal and parging of existing substrate  SF   
Furnish and install new lead coated copper flashings  SF   
Drilling and epoxy grouting stainless steel pins  SF   
Reinstallation of existing stones with cleaning  SF   
Furnish and install new coping stones  SF   
Furnish and install new sealants between coping stones.  SF   

Selective Demolition of Mortar Joint with Perimeter Saw cutting Scaffolding (low rise)  UNIT  $ per Unit  

Removal of existing mortar ( ½” wide by ¾” depth)  SF   
Removal of existing mortar (¾” wide by ¾” depth)  SF   
Removal of existing mortar (½” wide by 1½” depth)  SF   
Removal of existing mortar (¾” wide by 1½” depth)  SF   
New Pointing Work Swing stage (High rise)  UNIT  $ per Unit  

Furnish and install new mortar (½” wide by ¾” depth)  SF   
Furnish and install new mortar (¾” wide by ¾” depth)  SF   
Furnish and install new mortar (½” wide by 1 ½” depth)  SF   
Furnish and install new mortar (¾” wide by 1 ½” depth)  SF   
New Pointing Work Scaffolding (Low rise)  UNIT  $ per Unit  

Furnish and install new mortar (½” wide by ¾” depth)  SF   
Furnish and install new mortar (¾” wide by ¾” depth)  SF   
Furnish and install new mortar (½” wide by 1 ½” depth)  SF   
Furnish and install new mortar (¾” wide by 1 ½” depth)  SF   
Removal of Roof Parapets Swing stage (High rise)  UNIT  $ per Unit  

Removal of parapet wall (24” high)  SF   
Removal of parapet wall (42” high)  SF   
Removal of parapet wall (24” high)  SF   
Removal of parapet wall (42” high)  SF   
Removal of Roof Parapets Scaffolding (Low rise)  UNIT  $ per Unit  

Removal of brick parapet wall (24” high)  SF   
Removal of brick parapet wall (42” high)  SF   
Removal of brick parapet wall (24” high)  SF   
Removal of brick parapet wall (42” high)  SF   
Reconstruction of Brick Masonry Roof Parapets Swing stage (High rise)  UNIT  $ per Unit  

New brick masonry parapet w/stone coping and flashings (24” high)  SF   
New brick masonry parapet w/stone coping and flashings (42” high)  SF   
New brick masonry parapet w/stone coping and flashings (24” high)  SF   
New brick masonry parapet w/stone coping and flashings (42” high)  SF   
Reconstruction of Brick Masonry Roof Parapets Scaffolding (low rise)  UNIT  $ per Unit  

New brick masonry parapet w/stone coping and flashings (24” high)  SF   
New brick masonry parapet w/stone coping and flashings (42” high)  SF   
New brick masonry parapet w/stone coping and flashings (24” high)  SF   
New brick masonry parapet w/stone coping and flashings (42” high)  SF   
New Through wall Flashings Swing stage (high rise)  UNIT  $ per Unit  
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Cleaning and coating of existing stones.  SF   
CMU Backup Wall Repair and Waterproofing.  UNIT  $ per Unit  

Replacement of Deteriorated CMU Back-up  SF   
Parging of CMU back-up wall  SF   
Waterproofing of back-up wall  SF   
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Brick Masonry Piers  UNIT  $ per Unit  

Isolated repair of existing masonry piers (removal and replacement)  SF   
Reconstruction of isolated areas of pier  SF   
Construction of new masonry piers.  SF   
Crack Repair  UNIT  $ per Unit  

Drill and install new stainless steel pins.  Each   
Grouting of open cracks  SF   
Replacement of cracked bricks  SF   
Concrete Removal  UNIT  $ per Unit  

Perimeter saw cutting  SF   
Removal of existing concrete (2” depth).  SF   
Removal of existing concrete (3.5” depth).  SF   
New Concrete and Coating  UNIT  $ per Unit  

Placement of new high strength patching mortar (2” depth)  SF   
Placement of new high strength patching mortar (3.5” depth).  SF   
Cleaning and coating of concrete surface.  SF   
Sidewalk Bridging.  SF   
Temporary Roof Protection  SF   
Roof Drainage, Scuppers, Stacks, Curbs and Pitch Pockets  UNIT  $ per Unit  

Install & Connect new 4" roof drain & Flashing; Excluding Plumbing  EA   
Install & Connect new 6" roof drain & Flashing; Excluding Plumbing  EA   
Install & Connect new 8" roof drain & Flashing; Excluding Plumbing  EA   
Pitch pocket, 24 gauge, GI, 12” x 12”, with storm collar, hemmed to outside, soldered corners and 
seams  

EA   

Pitch pocket, 24 gauge, GI, 6” x 6”, with storm collar hemmed to outside, soldered corners and 
seams  

EA   

Pitch pocket, 24 gauge, GI, 8” x 8”, with storm collar, hemmed to outside, soldered corners and 
seams  

EA   

Plumbing stack, 16 oz. copper flashing  EA   
Plumbing stack, 24 gad Zinc flashing  EA   
Plumbing stack, 4# lead flashing  EA   
Pre-Cast Molded Pitch Pan (e.g. Chemcurb) -12" Straight  EA   
Pre-Cast Molded Pitch Pan (e.g. Chemcurb) -2" Corners  EA   
Pre-Cast Molded Pitch Pan (e.g. Chemcurb) -3" Kit  EA   
Pre-Cast Molded Pitch Pan (e.g. Chemcurb) -5" Kit  EA   
Pre-Cast Molded Pitch Pan (e.g. Chemcurb) -5" Rounds  EA   
Pre-Cast Molded Pitch Pan (e.g. Chemcurb) -6" Kit  EA   B 

 



Appendix A 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Pre-Cast Molded Pitch Pan (e.g. Chemcurb) -6" Straight  EA   
Pre-Cast Molded Pitch Pan (e.g. Chemcurb) -7.5" Kit  EA   
Pre-Cast Molded Pitch Pan (e.g. Chemcurb) -7.5" Kit with 2-Part Filler  EA   
Pre-Cast Molded Pitch Pan (e.g. Chemcurb) -7.5" Rounds  EA   
Pre-Cast Molded Pitch Pan (e.g. Chemcurb) -9" Kit  EA   
Provide a cast iron drain strainer  EA   
Reflash existing roof drain  EA   
Scupper, .050 Aluminum, match existing configuration  LF   
Scupper, 16 oz Copper, match existing configuration  LF   
Scupper, 20 gad Stainless Steel, match existing configuration  LF   
Sleeper Cap -24 Gad Galvanized  LF   
Roof Accessories  UNIT  $ per Unit  

Walkway Pads    
30" wide roll goods, tape attached  EA   
30" wide roll, hot asphalt attached  EA   
30" wide roll, adhesive attached  EA   
Expansion joint, butyl or neoprene bellows, galvanized flange  LF   
Roof ladder, security ladder guard  EA   
Roof ladder, steel, bolted to concrete, 20 feet and up, with cage; with intermediate landings as 
required by Code  

EA   

Roof ladder, steel, bolted to concrete, up to 20 feet, without cage  EA   
Roof ventilators  EA   
Termination bar, aluminum, 1/4” x 1”  LF   
Common Roof Repair Items  UNIT  $ per Unit  

3-Course Application; Mastic-Mesh-Mastic; 15" Wide Total; 12" Wide Mesh  LF   
3-Course Application; Mastic-Mesh-Mastic; 9" Wide Total; 6" Wide Mesh  LF   
3-Course Application; Urethane-Reinforcement-Urethane (< 500 SF)  SF   
3-Course Application; Urethane-Reinforcement-Urethane (> 500 SF)  SF   
Set Roofing Cap Sheet Membrane in Mastic Installed Over Repair Area (< 500 SF)  SF   
Set Roofing Cap Sheet Membrane in Mastic Installed Over Repair Area (> 500 SF)  SF   
Equipment  UNIT  $ per Unit  

Folklift/Manlift Equipment Rental  Day   
Crane Equipment Rental -up to 80'  Day   
Crane Equipment Rental -up to 150'  Day   
Manlift per day  Day   
Skytrack  Day   
Additional Equipment (rental) % off published price  %   
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Other Services  UNIT  $ per Unit  

"As-Built" Drawings Upon Project Completion  EA   
Demobilization -Pre-Planned or Additional Un-planned  EA   
Dew Point Calculations  EA   
Energy Payback Calculations  EA   
Final Walkthrough with Report  EA   
On-Site Quality Control Inspections with Report from Manufacturer's Rep-3 Days per Week  Week   
P.E. Reviewed and Stamped Shop Drawings  EA   
P.E. Reviewed and Stamped Specifications  EA   
Remobilization -Pre-Planned or Additional Un-planned  EA   
Roof Asset Management with Reports and Budgeting  EA   
Additional repair options  UNIT  $ per Unit  

Option 1 Estimating repairs can be done on a labor and material cost plus basis  %   
Option 2 R.S. Means  %   
Catalog Pricing  UNIT  $ per Unit  

Please provide a price list with your complete matrerial catalog(s) -A manufacturers catalog can be 
used. You may provide a net-pricer or a catalog with a discout.  

  

Green Roofing  UNIT  $ per Unit  
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Caulking Chart pricing per Linear Foot Installed  
2 Component Epoxied Urethane Compound  

 

Joint Size  1/8" 3/16" 1/4" 5/16" 3/18" 7/16" 1/2" 5/8" 3/4" 7/8" 1" 1-1/8" 1-1/4" 

1/8" 
             3/16" 
             1/4" 
             5/16" 
             3/18" 
             7/16" 
             1/2" 
             5/8" 
             3/4" 
             7/8" 
             1" 
             1-1/8" 
             1-1/4" 
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Caulking Chart pricing per Linear Foot Installed  
1 Compound Polyurethane 

 
 
 
 

Joint Size  1/8" 3/16" 1/4" 5/16" 3/18" 7/16" 1/2" 5/8" 3/4" 7/8" 1" 1-1/8" 1-1/4" 

1/8" 
             3/16" 
             1/4" 
             5/16" 
             3/18" 
             7/16" 
             1/2" 
             5/8" 
             3/4" 
             7/8" 
             1" 
             1-1/8" 
             1-1/4" 
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Caulking Chart pricing per Linear Foot Installed  
1 Component Silicone Rubber 

 
 
 
 

Joint Size  1/8" 3/16" 1/4" 5/16" 3/18" 7/16" 1/2" 5/8" 3/4" 7/8" 1" 1-1/8" 1-1/4" 

1/8" 
             3/16" 
             1/4" 
             5/16" 
             3/18" 
             7/16" 
             1/2" 
             5/8" 
             3/4" 
             7/8" 
             1" 
             1-1/8" 
             1-1/4" 
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Journeyman 
Prevailing 
Wage Rate  

Multiplier for Prevailing Wage 
Rate  

$10.00   
$12.50   

$15.00   
$17.50   
$20.00   
$22.50   
$25.00   

$27.50   
$30.00   
$32.50   
$35.00   
$37.50   

$40.00   
$42.50   
$45.00   

$47.50   
$50.00   
$52.50   
$55.00   
$57.50   

$60.00   
$62.50   
$65.00   

$67.50   
$70.00   
$72.50   
$75.00   

 

Line Item Multiplier to Adjust Labor Costs Based 

Upon the Prevailing Wage Rate.Prevailing wage 

found at http://www.wdol.gov/dba.aspx#0 
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$80.00   
$82.50   
$85.00   

$87.50   
$90.00   
$92.50   

$95.00   
$97.50   
$100.00   
$102.50   
$105.00   

$107.50   
$110.00   
$112.50   

$115.00   
$117.50   
$120.00   

 


