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FULTON COUNTY 
INVITATION TO BID #14ITB93144K-JD 

MULTI-USE TRAILI PEDESTRIAN BRIDGE for 
WOLF CREEK AMPHITHEATER 

For 

FACILITIES AND TRANSPORTATION SERVICES DEPARTMENT 

BID DUE DATE AND TIME: Monday, June 2,2014 at 11:00 A.M. 
BID ISSUANCE DATE: April 28, 2014 
PRE-BID CONFERENCE DATE: Tuesday, May 13,2014 at 1:00 P.M. 
PURCHASING CONTACT: Joyce Daniel, Assistant Purchasing Agent 
E-MAIL: joyce.daniel@fultoncountyga.gov 

LOCATION: FULTON COUNTY DEPARTMENT OF PURCHASING & 
CONTRACT COMPLIANCE 
130 PEACHTREE STREET, S.W., SUITE 1168 
ATLANTA, GA 30303 
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#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater Invitation to Bid 

INVITATION TO BID 
#14ITB93144K-J D 

MULTI-USE TRAIL/PEDESTRIAN BRIDGE FOR WOLF CREEK AMPHITHEATER 

Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances 
necessary for [Insert brief project scope] will be received by the Fulton County 
Department of Purchasing and Contract Compliance at 130 Peachtree Street, S.W. 
Suite 1168 Atlanta, GA 30303, no later than 11:00 a.m., local time, on Monday, June 
2,2014. 

SCOPE OF WORK 

The Project consists of the construction of a multi-use trail that connects the overflow lot 
at Wolf Creek Amphitheater via a pedestrian bridge, which will include the construction 
of concrete sidewalks, construction of a bridge structure, which includes curb cut 
wheelchair ramps that are compliant with the American with Disabilities Act (ADA) 
specifications. 

As part of the requirement for this project, documentation of 
Prequalified/Registered Contractors and Subcontractors with the Georgia 
Department of Transportation (GDOT) shall be submitted by prime contractors 
and subcontractors. Non-submittal of required documentation may deem bid 
submissions "Non-responsive". 

BID DOCUMENTS 

This document and supporting documents can be downloaded at the Fulton County 
Website, http://www.fultoncountyga.gov under "Bid Opportunities". 

A complete set of plans may be purchased from ARC Document Solutions at a cost of 
$66.61 including tax and binding. Per page cost is $1.00 plus tax. Transportation cost 
is an additional $9.45 plus tax. CD cost is $67.22. 

Send an e-mail to Atlanta.customerservice@e-arc.com and they will send you a link to 
the project to order online. 

If you have difficulty or questions, you may also send a request (404) 873-5911 and ask 
for customer service. 

ARC Document Solutions - Atlanta Location 
640 10th Street, N.W. 
Atlanta, GA 30318 

As noted all documents related to the bid process can be delivered, shipped or picked up 
at any ARC Document Solutions location throughout the Southeast. These locations are 
listed at the following internet address: http://www.e-arc.com/locations . 
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#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater Invitation to Bid 

A viewing copy (FOR VIEWING PURPOSES ONLY) of the Drawings will be available 
in the Department of Purchasing & Contract Compliance Plan Room located at 130 
Peachtree Street, S.W. Suite 1168, Atlanta, Georgia 30303, between the hours of 8:30 
A.M. and 5:00 P.M. 

PURCHASING CONTACT 

Information regarding the bid or bid requirements, either procedural or technical, may be 
obtained by submitting questions in writing to: 

Fulton County Government 
Department of Purchasing & Contract Compliance 
Attn: Joyce Daniel, Assistant Purchasing Agent 
Fulton County Public Safety Building 
130 Peachtree Street, S.W. Suite 1168 
Atlanta, GA 30303 
Email: joyce.daniel@fultoncountyga.gov 
Fax: 404-335-5806 
Reference Bid #14ITB93144K-JD 

PRE-BID CONFERENCE 

Date: Tuesday, May 13, 2014 
Time: 1 :00 P.M. 
Location: Department of Purchasing & Contract Compliance 

A Pre-Bid Conference will be held in the Department of Purchasing & Contract 
Compliance, 130 Peachtree Street, S.W., Suite 1168, Atlanta, Georgia 30303. Inquiries 
regarding the solicitation either technical or otherwise may be submitted in 
writing prior to the pre-bid conference and will be addressed at the pre-bid 
conference. 

Any additional questions asked at the Pre-Bid Conference must be submitted in written 
form at the Pre-Bid conference and will be responded to in the form of an addendum 
with the County's official responses. 

The Pre-Bid Conference will be conducted for the purpose of explaining the County's bid 
process, the specifications/technical documents, and to provide non-binding verbal 
responses to questions concerning these bid specifications and to discuss issues from 
the Bidders perspective. However, no verbal response provided at the Pre-Bid 
Conference binds the County. Only those responses to written questions that are 
responded to by the County in written communications will be official. 

BONDING REQUIREMENTS 

Each Bid must be accompanied by a Bid Bond, prepared on the Bid Bond provided in 
this Bid Document or a Surety Company's Standard Bid Bond, duly executed by the 
Bidder as principal and having as surety, a surety company licensed to do business in 
the State of Georgia by the Georgia Insurance Commissioner and listed in the latest 
issue of U.S. Treasury Circular 570, in the amount of fiver percent of the Bid. 
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#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater Invitation to Bid 

The successful Bidder for this Contract will be required to furnish a satisfactory 
Performance and Payment Bond each in the amount of 100 percent of the Bid, and proof 
of insurance in accordance with the requirements set forth in Section 5 of this Bid 
Document. 
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#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater Owner-Contractor Agreement 

OWNER - CONTRACTOR AGREEMENT 

#14ITB93144K-JD - MULTI-USE TRAIL/PEDESTRIAN BRIDGE FOR 
WOLF CREEK AMPHITHEATER 

Contractor: _ Project No. _ 

Address: --------------- Telephone: _ 

Contact: _ Facsimile: ---------- 
THIS AGREEMENT is effective as of the day of ,20 , 
by and between Fulton County, a political subdivision of the State qf.Qeorgi,(3 (hereinafter 
called the "County"), and the above named CONTRACTOR in accordance with all 
provisions of this Construction Agreement ("Contract"), which consists of the following: 
Owner-Contractor Agreement, Owner's invitation for bid, instructions to bidders, bid 
form, performance bond, payment bond, acknowledgments, general conditions, special 
conditions, scope of work and specifications, plans, drawings, exhibits, addenda, 
Purchasing forms, Office of Contract Compliance Forms, Risk Management insurance 
provisions forms and written change orders. 

., / >' 

The specific Exhibits of this Contract are as.follows: 
z 

Exhibit A: General Conditions 
Exhibit B: Special Conditions (if applicable) 
Exhibit C: Addenda 
Exhibitp: Bid Form 
Exhibit E: Bonds (Bid, Payment & Performance) 
Exhibit F: SC9pe of Work and Technical Specifications 
Exhibit G: Exhibits 

, Exhibit H> Purchasing Forms 
Exhibit I: Office of Contract Compliance Forms 
Exhibit J: Risk Management Insurance Provisions Forms 

WITNESS~TH: That the said Contractor has agreed, and by these present does agree 
with the .said .County, for and in consideration of a Contract Price of [INSERT 
CQNTRAC,:r AMOUNT IN WORDS], ($[INSERT CONTRACT AMOUNT IN 
NUM~ERS]) and other good and valuable consideration, and under the penalty 
expressed ;on Bonds hereto attached, to furnish all equipment, tools, materials, skill, and 
labor of' every description necessary to carry out and complete in good, firm, and 
workmanlike manner, the Work specified, in strict conformity with the Drawings and the 
Specifications hereinafter set forth, which Drawings and Specifications together with the 
bid submittals made by the Contractor, General Conditions, Special Provisions, Detailed 
Specifications, Exhibits, and this Construction Agreement, shall all form essential parts 
of this Contract. The Work covered by this Contract includes all Work indicated on Plans 
and Specifications and listed in the Bid entitled: 
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#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater Owner-Contractor Agreement 

Project Number: #14ITB93144K-JD 

MULTI-USE TRAIL/PEDESTRIAN BRIDGE FOR 
WOLF CREEK AMPHITHEATER 

The Contractor, providing services as an Independent Contractor, shall commence the 
Work with adequate force and equipment within ten (10) days from receipt of Notice to 
Proceed ("NTP") from the County, and shall complete the work within sixty (60) 
available days from the Notice to Proceed or the date work begins, whichever comes 
first. The Contractor shall remain responsible for performing, in accordance with the 
terms of the Contract, all work assigned prior to the expiration of the said calendar days 
allowed for completion of the work even if the work is not completed until after the 
expiration of such days. The Contractor shall agree that in the performance of this 
Contract he will comply with all lawful agreements, if any, which the contractor has made 
with any association, union or other entity, with respect to wages, salaries and working 
conditions, so as to cause inconvenience, picketing or work stoppage. 

For each calendar day that any work remains uncompleted after the time allowed for 
completion of the work, the Contractor shall pay the County tt1~ sum of $ 500.00 not as a 
penalty but as liquidated damages, which liquidated damages the County may deduct 
from any money due the contractor. At the County's' convenience and not to prejudice, 
the County may provide written notice of the commencement of the assessment of 
liquidated damages. / 

{; 

As full compensation for the faithful performance of this Contract, the County shall pay 
the Contractor in accordance with the General Conditions and the prices stipulated in the 
Bid, hereto attached. 

It is further mutually agreed between the parties hereto that if, at any time after the 
execution of this Agreement "and the Surety Bonds hereto attached for its faithful 
performance, the County shall deem the surety or sureties upon such bonds to be 
unsatisfactory, or, if, for any reason, such bonds cease to be adequate to cover the 
performance of the. Wo~k, the Contractor shall, at his expense, within five days after 
receipt of notice from.}he County so to do, furnish an additional bond or bonds in such 
form and amount; and'with such surety or sureties as shall be satisfactory to the County. 
In such eventno further payment to the Contractor shall be deemed to be due under this 
Agreement until such new or additional security for the faithful performance of the Work 
shall be furnished in manner and form satisfactory to the County. ~ , 

Tne Contractor hereby assumes the entire responsibility and liability for any and all injury 
to or death of any and all persons, including the Contractor's agents, servants, and 
employees, and in addition thereto, for any and all damages to property caused by or 
resulting from or arising out of any act or omission in connection with this contract or the 
prosecution of work hereunder, whether caused by the Contractor or the Contractor's 
agents, Servants, or employees, or by any of the Contractor's subcontractors or 
suppliers, and the Contractor shall indemnify and hold harmless the County, the 
Construction Manager, County's Commissioners, officers, employees, successors, 
assigns and agents, or any of their subcontractors from and against any and all loss 
and/or expense which they or any of them may suffer or pay as a result of claims or suits 
due to, because of, or arising out of any and all such injuries, deaths and/or damage, 
irrespective of County or Construction Manager negligence (except that no party shall be 
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#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater Owner-Contractor Agreement 

indemnified for their own sole negligence). The Contractor, if requested, shall assume 
and defend at the Contractor's own expense, any suit, action or other legal proceedings 
arising there from, and the Contractor hereby agrees to satisfy, pay, and cause to be 
discharged of record any judgment which may be rendered against the County and the 
Construction Manager arising there from. 

In the event of any such loss, expense, damage, or injury, or if any claim or demand for 
damages as heretofore set forth is made against the County or the Construction 
Manager, the County may withhold from any payment due or thereafter to become due 
to the Contractor under the terms of this Contract, an amount sufficient in its judgment to 
protect and indemnify it and the Construction Manager, County's Comrnissioners, 
officers, employees, successors, assigns and agents from any and all clSj)ms, expense, 
loss, damages, or injury; and the County, in its discretion, may require thefContractor to 
furnish a surety bond satisfactory to the County providing for such protection and 
indemnity, which bond shall be furnished by the Contractor within five (5) days after 
written demand has been made therefore. The expense of said Bond shl311 be borne by 
the Contractor. [See General Conditions for similar provision] 

This Contract constitutes the full agreement between the parties, and the Contractor 
shall not sublet, assign, transfer, pledge, convey, sell -orotherwise dispose of the whole 
corporation without the previous consent of the County in writing. Subject to applicable 
provisions of law, this Contract shall be in full force and effect as a Contract, from the 
date on which a fully executed and approved counterpart hereof is delivered to the 
Contractor and shall remain and continue in full force and effect until after the expiration 
of any guarantee period and the Contractor and his sureties are finally released by the 
Coun~. ' 

This agreement was approved by the Fulton County Board of Commissioner on [Insert 
approval date and item number]. 

SIGNA TURES NEXT PAGE 
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#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater Owner-Contractor Agreement 

IN WITNESS THEREOF, the Parties hereto have caused this Contract to be executed 
by their duly authorized representatives as attested and witnessed and their corporate 
seals to be hereunto affixed as of the day and year date first above written. 

OWNER: CONTRACTOR: 

FULTON COUNTY, GEORGIA [Insert Contractor COMPANY 
NAME} 

John H. Eaves, Commission Chair 
Board of Commissioners 

[Insert Name & Title of person 
authorized to sign contract} 

ATTEST: ATTEST: 

Secretary/ Assistant Secretary 
(Affix Corporate Seal) 

Mark Massey 
Clerk to the Commission (Seal) 

APPROVED AS TO FORM: 

Office of the County Attorney 

APPROVED AS TO CONTENT: 

[Insert Department Head Name] 
[Insert Department Head Title] 
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#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 1 
Instruction to Bidders 

INSTRUCTIONS TO BIDDERS 

1. CONTRACT DOCUMENTS 
The Contract Documents include the Contract Agreement, Contractor's Bid 
(including all documentation accompanying the Bid and any post-Bid 
documentation required by the County prior to the Notice of Award), Bonds, all 
Special Conditions, General Conditions, Supplementary Conditions, Specifications, 
Drawings and addenda, together with written amendments, change orders, field 
orders and the Construction Manager's written interpretations and clarifications 
issued in accordance with the General Conditions on or after the date of the 
Contract Agreement. 

Shop drawing submittals reviewed in accordance with the General Conditions, 
geotechnical investigations and soils report and drawings of physical conditions in 
or relating to existing surface structures at or contiguous to the site are not 
Contract Documents. 

The Contract Documents shall define and describe the complete work to which 
they relate. 

2. BID PREPARATION 
Bidders shall SUBMIT ONE (1) ORIGINAL, SIGNED AND DATED, AND THREE 
(3) COPIES on the forms provided in the Bid Document. 

All bids must be made on the bid forms contained herein and shall be subject to all 
requirements of the Agreement Documents. All bids must be regular in every 
respect and no interlineations, excisions, or special conditions shall be made or 
included in the bid by the Bidder. 

Lump sum, unit price and extensions of unit prices must be entered in the 
appropriate spaces provided on the Bid Schedule/Bid Form. Unit prices shall 
include an appropriate allocation of overhead and other indirect costs so that the 
summation of unit price extensions and lump sum items represents the total bid 
amount. All blank spaces must be typed or hand written in blue ink on the 
"Original". All dollar amounts must be BOTH in writing and figures and represent 
prices for the published scope of work without exceptions. 

The County may, in its sole discretion, reject any bid determined as irregular, a 
conditional bid or any bid on which there is an alteration of, or departure from the 
Bid Schedule attached. 

Erasures or other changes in the bids must be explained or noted over the 
signature of the Bidder. All corrections to any entry must be lined out and initialed 
by the Bidder. Please do not use correction tapes or fluid. Failure to do so shall 
render the Bidder as non-responsive and cause rejection of the bid. 
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#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 1 
Instruction to Bidders 

Failure to execute the Bid Schedule/Bid Form documents may result in Bidder 
being deemed non-responsive and cause rejection of the bid. 

3. RECEIPT AND OPENING OF BIDS 

Sealed bids will be received by the Fulton County Department of Purchasing & 
Contract Compliance at Fulton County Public Safety Building, 130 Peachtree 
Street, S.W., Suite 1168 Atlanta, Georgia 30303. All submitted bids shall be time 
and date stamped according to the clock at the front desk of the Fulton County 
Department of Purchasing & Contract Compliance. The original signed Bid with 
three (3) copies shall be submitted in a sealed envelope, addressed to the 
Department of Purchasing and Contract Compliance and labeled #14ITB93144K 
JD, Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater. 

REQUIRED SUBMITTALS: The bidder must complete and execute the 
following: 

1. Bid Form 
2. Acknowledgement of each Addendum 
3. Bid Bond 
4. Purchasing Forms (See Submittal Check List at end of this Section), fully 

executed 
5. Contract Compliance Forms (See Submittal Check List at end of this Section), 

fully executed 
6. Risk Management Insurance Provisions Form 

Any bids received after the stated time and date will not be considered. It shall be 
the sole responsibility of the bidder to have his/her bid delivered to the Fulton 
County Department of Purchasing and Contract Compliance for receipt on or 
before the stated time and date. If a bid is sent by U.S. Mail, the bidder shall be 
responsible for its timely delivery to the Purchasing Department. Bids delayed by 
mail will not be considered, shall not be opened, and arrangements shall be made 
for their return at the bidder's request and expense. 

Bid shall be publicly opened, with only the names and total bid price of the bidders 
disclosed at the opening. 

4. ADDENDA AND INTERPRETATIONS 
No interpretations of the meaning of the Drawings, Specifications or other pre-bid 
documents will be made to any Bidder orally. 

Bidders requiring clarification or interpretation of the Contract Documents shall 
make a request in writing, either by mail, hand delivery, e-mail or fax, to the 
Purchasing Agent at the address below. To be given consideration, requests must 
be received no later than 2:00 PM, Wednesday, May 21, 2014. The County will 
not respond to any requests, oral or written, received after this date. Telephone 
inquiries will not be accepted. 

Page 2 of 15 



#14ITB93144K-J D 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 1 
Instruction to Bidders 

Department of Purchasing and Contract Compliance 
Attn: Joyce Daniel, Assistant Purchasing Agent 
Fulton County Public Safety Building 
130 Peachtree Street, S.W., Suite 1168 
Atlanta, GA 30303 
Fax: (404) 355-5806 
joyce.daniel@fultoncountyga.gov 
Bid #14ITB93144K-JD - Multi-Use Trail/Pedestrian Bridge for Wolf 
Creek Amphitheater 

Only communications from firms that are in writing and signed will be recognized 
by the County as duly authorized expressions on behalf of proposers/bidders. Any 
and all such interpretations and any supplemental instructions will be in the form of 
written Addenda to the Specifications which, if any addend are issued to this 
Invitation to Bid. 

Failure of Bidders to receive or acknowledge any Addendum shall not relieve them 
of any obligation under the Bid. All Addenda shall become part of the Contract 
Documents. 

5. SITE EXAMINATION 
There will not be a scheduled site visit for this project. However, bidders are 
encouraged to visit the project site on their own. 

6. BIDDER'S MODIFICATION AND WITHDRAWAL OF BIDS 

A Bidder may modify or withdraw its bid by written request, provided that the 
request is received by the County prior to the bid due date and time at the address 
to which bids are to be submitted. Provided further, that in case of an electronic 
request (i.e. facsimile, e-mail, etc.) a written confirmation thereof over the 
authorized signature of the Bidder must be received by the County at the address 
to which original Bids are to be submitted within three (3) calendar days after issue 
of the electronic message. Following withdrawal of its bid, the Bidder may submit 
a new bid, providing delivery is affected prior to the established bid opening date 
and time. No bid may be withdrawn after bid due date for sixty {60} calendar 
days. 

7. BID AND CONTRACT SECURITY 
A Bid Bond for an amount equal to five percent (5%) of the bid amount must 
accompany each Proposal. The bid bond shall be submitted in a separate, sealed 
envelope marked "Bid Bond". 

Bids must be accompanied by a bid bond or certified check in an amount of 
five percent (5%) of the TOTAL AMOUNT of the base bid. The bid bond or 
certified check shall apply ONLY TO THIS BID. The bid name and contract 
number must appear on the security instrument. The bond must remain in full 
force and effect until the Bidder executes the final Contract. Bids not satisfying the 
bonding requirements of this project will be declared non-responsive. 
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#14ITB93144K-JO 
Multi-Use TraillPedestrian Bridge for Wolf Creek Amphitheater 

Section 1 
Instruction to Bidders 

Any bid bond, performance bond, payment bond, or security deposit required for 
public works construction contract shall be approved and filed with purchasing 
agent. At the option of the County, if the surety named in the bond is other than a 
surety company authorized by law to do business in this state pursuant to a current 
certificate of authority to transact surety business by the Commissioner of 
Insurance, such bond shall not be approved and filed unless such surety is on the 
United States Department of Treasury's list of approved bond sureties. 

A Purchasing Agent shall approve as to form and as to the solvency of the surety 
any bid bond, performance bond, or payment bond required by this. In the case of 
a bid bond, such approval shall be obtained prior to acceptance of the bid or 
proposal. In the case of payment bonds and performance bonds, such approval 
shall be obtained prior to the execution of the contract. 

Whenever, in the judgment of the County: 

(1) Any surety on a bid, performance, or payment bond has become insolvent; 
(2) Any corporation surety is no longer certified or approved by the Commissioner 

of Insurance to do business in the state; or 
(3) For any cause there are no longer proper or sufficient sureties on any or all the 

bonds 

The County may require the contractor to strengthen any or all of the bonds or to 
furnish a new or additional bond or bonds within ten days. Thereupon, if so 
ordered by the County, all work on the contract shall cease unless such new or 
additional bond or bonds are furnished. If such bond or bonds are not furnished 
within such time, the County may terminate the contract and complete the same as 
the agent of and at the expense of the contractor and his or her sureties. 

As a condition of responsiveness the bidder must contain a Bid Bond for an 
amount equal to 5% of the bid amount. The Bid Bond shall be included in a 
separate envelope marked on the outside "Bid Bond". Checks or letters of credit of 
any type will not be accepted. A certified cashier's check will be acceptable. 
Provide a completed and fully executed Bid Bond. When the bidder's package is 
opened, a purchasing agent will verify the presence of the Bid Bond and remove it 
from the Proposal Package. 

If the bidder withdraws its bid from the competition after the selection of its bid for a 
reason not authorized by Georgia law, the County will proceed on the Bid Bond, 
along with any other available remedies. 

The Surety of the Bid Bond shall be from a surety company authorized to do 
business in the State of Georgia, shall be listed in the Department of Treasury 
Circular 570, and shall have an underwriting limitation in excess of 100% of the bid 
amount. The Bonds and Surety shall be subject to approval by the County 
Attorney. 

Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with 
each bond a certified and effectively dated copy of their power of attorney. 
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#14ITB93144K-J D 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 1 
Instruction to Bidders 

8. SURETY BONDS 

The submission of surety bonds subsequent to the Bid submission shall be: 

a. Any surety bond submitted in accordance with the Bid or Agreement 
requirements must be issued by a corporate surety company satisfactory to the 
Commission and authorized to act as such in the State of Georgia; 

b. Such bonds shall conform to the forms provided with the Bid Documents and be 
completed in accordance with the instructions thereon; and 

c. In accordance with Georgia law, and upon award of the Agreement, separate 
performance and payment bonds shall be required of the successful Bidder, 
each in an amount not less than the total amount payable under the Agreement. 
The performance bond shall remain in effect for one (1) year after final 
acceptance of the Work or the guaranty period under the Agreement, whichever 
is the larger. 

The payment bond shall remain in effect for the period required under Georgia law 
for the payment bonds on public construction agreements. Reference is made to 
the bond forms and the Agreement Documents for additional particulars of the 
terms required in the bonds. In the case of any inconsistency between the Bond 
Forms and Georgia law, the law shall control. Alterations, extension of the time 
allowed for performance, extra and additional Work, and other changes authorized 
under the Agreement may be made without notice to or consent of the surety or 
sureties. 

9. INSURANCE REQUIREMENTS 
The Contractor shall procure and maintain during the life of this Agreement, 
Workmen's Compensation, Public Liability, Property Damage, Automobile Liability 
insurance and any other insurance necessary to satisfy the requirements of the 
Agreement Documents. 

10. RIGHT TO REJECT BIDS 
The County reserves the right to reject any or all bids and to waive informalities. 
No bids will be received after the time set for opening bids. Any unauthorized 
conditions, limitations or provisions attached to the Bid, except as provided herein, 
will render it informal and may cause its rejection. Unbalanced bids will be subject 
to rejection. Any bidder may withdraw his/her bid, either personally or by 
telegraphic or written request, at any time prior to the scheduled closing time for 
receipt of bids. Telegraphic or written requests for withdrawal must be in the 
possession of the County prior to the closing time for receipt of bids. 

11. APPLICABLE LAWS 
All applicable laws and regulations of the State of Georgia and ordinances and 
regulations of Fulton County shall apply. Protestors shall seek resolution of their 
complaints in the manner provided in the Fulton County Purchasing Code § 102- 
488 et. seq., which is incorporated by reference herein. 
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12. EXAMINATION OF CONTRACT DOCUMENTS 

Prospective bidders shall examine the contract documents and before submitting a 
bid, shall make a written request to the County for an interpretation or correction of 
any ambiguity, in consistency or error therein which could be discovered by a 
bidder. At the bid opening each bidder shall be presumed to have read and be 
familiar with the contract documents. 

13. BID EVALUATION 

a. Each Bid timely received and in the County's hands at the time set forth for 
the Bid opening shall constitute an offer to perform the Agreement on the 
terms and conditions thereof, in strict accordance with the Agreement 
documents, and all other requirements, all for the Bid total. For good cause 
and valuable consideration, the sufficiency of which is acknowledged by 
submittal of a Bid, each Bidder promises and agrees that its Bid shall be 
irrevocable for a period of sixty (60) calendar days after the Bid opening 
and will not be withdrawn or modified during that time. The County may 
accept any Bid by giving the Bidder Written Notice of acceptance during that 
time. If necessary, the period of time specified may be extended by written 
agreement between the County and the Bidder or Bidders concerned. 

b. After the Bids have been opened and before any award is made, the County 
will evaluate the Bid process, the Bid total, the supplements to the Bid form, 
Bidder's experience, proposed Subcontractors and equipment 
manufacturers and other data relating to Bidders' responsibility and 
qualifications to perform the Agreement satisfactorily. 

c. All extension of the unit prices shown and the subsequent addition of 
extended amounts may be verified by the County. In the event of a 
discrepancy between the unit price bid and the extension, the unit price will 
be deemed intended by the Bidder and the extension shall be adjusted. In 
the event of a discrepancy between the sum of the extended amounts and 
the bid total, the sum of the extended amounts shall govern. 

d. Bidder may be required to submit, in writing, the addresses of any proposed 
Subcontractors or Equipment manufacturers listed on the Bid, and to submit 
other material information relative to proposed Subcontractors or Equipment 
manufacturers. The County reserves the right to disapprove any proposed 
Subcontractor or Equipment manufacturers whose technical or financial 
ability or resources or whose experience are deemed inadequate. 

e. The County reserves the right to reject any Bid the prices of which appear to 
be unbalanced, and to reject any or all Bids, or parts thereof, if it 
determines, in its sole discretion, that such rejection is in the best interest of 
the Commission. Where only a single responsible and responsive Bid is 
received, the County may in its sole discretion, elect to conduct a price or 
cost analysis of the Bid. Such Bidder shall cooperate with such analysis 
and provide such supplemental information as may be required. The 
determination whether to enter into an Agreement with such sole Bidder 
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shall be solely within the County's discretion and not dependent upon 
performance of a price or cost analysis. 

f. Bids will be evaluated on the basis of determining the lowest Bid total of a 
Bidder, not including alternates, whose Bid is responsive to the Invitation to 
Bid and who is determined to be technically, financially and otherwise 
responsible to perform the Agreement satisfactorily, and to meet all other 
requirements of the Bidding Documents relating thereto. Any Bid may be 
rejected if it is determined by the County to be non-responsive, provided, 
however, that the Commission reserves the right to waive any irregularities 
or technicalities which it determines, within its sole discretion, to be minor in 
nature and in the interest of the public. Furthermore, any Bid may be 
rejected if it is determined by the County, in its sole discretion, that the 
Bidder is not capable of performing the Agreement satisfactorily based upon 
review of its experience and technical and financial capabilities, or the 
failure of such bidder to provide information requested relating to such 
determination. Additionally, the County reserves the right to disqualify Bids, 
before and after the bid opening, upon evidence of collusion with intent to 
defraud or other illegal practices upon the part of any Bidder(s). 

g. The County intends to award the Agreement at the earliest practicable date 
to the lowest responsive, responsible Bidder(s), provided that the Bid is 
within the funds available for the project. In addition, the Commission 
reserves the right to reject all Bids if it determines, in its sole discretion, that 
the public interest will be best served by doing so. 

h. A Pre-award Conference may be conducted with the apparent low Bidder(s) 
to review general requirements of the Bidding Documents. 

14. AWARD CRITERIA 

Award will be made after evaluating the prices, responsiveness and responsibility 
of each Bidder. 

A. Responsiveness: The determination of responsiveness will be determined by 
the following: 

a. The completeness of all material, documents and/or information 
required by the County; 

b. Whether the bidder has submitted a complete Bid form without 
irregularities, excisions, special conditions, or alternative bids for any 
item unless specifically requested in the Bid form. 

B. Responsibility: The determination of the bidder's responsibility will be 
determined by the following 

a. The ability, capacity and skill of the Bidder to perform and/or provide 
the Work required; 
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b. The County reserves the right to reject any bid if the evidence 
submitted by, or investigation of, the bidder fails to satisfy the County 
that he/she is properly qualified to carry out the obligations of the 
Contract; 

c. The character, integrity, reputation, judgment, experience and efficiency 
of the Bidder; 

d. The quality of performance of work on previous contracts or work; 
Maintains a permanent place of business individually or in conjunction 
with the prime contractor. 

e. Has the appropriate and adequate technical experience necessary to 
perform the Work; 

f. Has adequate personnel and equipment to do the Work expeditiously; 
g. Has suitable financial means to meet obligations incidental to the work. 

15. DISQUALIFICATION OF BIDDERS 
Any of the following may be considered as sufficient for disqualification of a Bidder 
and the rejection of the Bid: 

a. Submission of more than one Bid for the same work by an individual, 
firm, partnership or Corporation under the same of different name(s); 

b. Evidence of collusion among Bidders; 

c. Previous participation in collusive bidding on Work for the County; 

d. Submission of an unbalanced Bid, in which the prices quoted for same 
items are out of proportion to the prices for other items; 

e. Lack of competency of Bidder. The Agreement will be awarded only to 
a Bidder(s) rated as capable of performing the Work. 

16. BASIS OF AWARD 
The Contract, if awarded, will be awarded to the lowest responsive and responsible 
bidder. No bid may be withdrawn for a period of sixty (60) days after the date of 
bid opening except as permitted by O.C.G.A., §36-91-41 et seq., as amended. 
Each Bid must be accompanied by a Bid Bond in accordance with the Bid Bond 
Requirements provided in the Contract Documents, on a Surety Company's 
Standard Bid Bond Form acceptable to the County in an amount no less than 5% 
of the amount bid. The successful bidder will be required to furnish a Performance 
Bond and Payment Bond, on or before the issuance of Notice to Proceed, each in 
the amount of 100% of the Contract Amount. All other required Contract 
Documents must be fully completed and executed by the Contractor and his/her 
Surety, and submitted to the Owner on or before the issuance of the Notice to 
Proceed. 
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17. PROFESSIONAL LICENSES (NON-APPLICABLE) 
The State of Georgia requires that the following professions are required by 
state law to be licensed: 

1. Electricians 
2. Low voltage Contractors 

Bidders and any sub-contractors performing any of the above described work must 
provide a copy of their license for the work they will perform on this project. 
Bidders must complete Form C3: Georgia Professional License Certification in 
Section 6, Purchasing Forms Failure to provide the required license may deem 
your bid non-responsive. 

18. WAGE CLAUSE 
Pursuant to 102-413, Each Contractor shall agree that in the performance of the 
Contract he will comply with all lawful agreements, if any, which the Contractor had 
made with any association, union, or other entity, with respect to wages, salaries, 
and working conditions, so as not to cause inconvenience, picketing, or work 
stoppage. 

19. NOTICE OF AWARD OF CONTRACT 

As soon as possible, and within sixty (60) days after receipt of bids, the County 
shall notify the successful Bidder of the Award of Contract. 

The award shall be made by the Board of Commissioners of Fulton County to the 
lowest responsive, responsible bidder(s) as soon as possible after receipt of bids, 
taking into consideration price and the responsiveness to the requirements set 
forth in the Invitation for Bid. In such case, no claim shall be made by the selected 
Contractor( s) for loss of profit if the contract is not awarded or awarded for less 
work than is indicated and for less than the amount of his bid. The total of the 
awarded contract shall not exceed the available funds allocated for this project. 

Should the County require additional time to award the contract, the time may be 
extended by mutual agreement between the County and the successful bidder. If 
an Award of Contract has not been made within sixty (60) days from the bid date or 
within the extension mutually agreed upon, the Bidder may withdraw the Bid 
without further liability on the part of either party. 

Any award made by the Board of Commissioners as a result of this bid will begin 
from the date of the notice to proceed. The Bidder agrees hereby to commence 
work under this Contract, with adequate personnel and equipment, on a date to be 
specified in a written order from the user department. The contract shall become 
effective on the Contract Date and shall continue in effect until the end of the term 
of the contract or until the project has been closed-out unless earlier terminated 
pursuant to the termination provisions of the contract. 
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20. EXECUTION OF CONTRACT DOCUMENTS 
Upon notification of Award of Contract, the County shall furnish the Contractor the 
conformed copies of Contract Documents for execution by the Contractor and 
Contractor's surety. 

Within ten (10) days after receipt the Contractor shall return all the documents 
properly executed by the Contractor and the Contractor's surety. Attached to each 
document shall be an original power-of-attorney for the person executing the 
bonds for the surety and certificates of insurance for the required insurance 
coverage. 

After receipt of the documents executed by the Contractor and his surety with the 
power-of-attorney and certificates of insurance, the County shall complete the 
execution of the documents. Distribution of the completed documents will be 
made upon completion. 

Should the contractor and/or surety fail to execute the documents within the time 
specified, the County shall have the right to proceed on the Bid Bond 
accompanying the bid. 

If the County fails to execute the documents within the time limit specified, the 
Contractor shall have the right to withdraw the Contractor's bid without penalty. 

Should an extension of any of the time limits stated above be required, this shall be 
done only by mutual agreement between both parties. 

Any agreement or contract resulting from the acceptance of a bid shall be on a 
County approved document form. The County reserves the right to reject any 
agreement that does not conform to the Invitation for Bid and any County 
requirements for agreements and contracts. The County reserves the right to 
modify the agreement resulting from this bid upon the recommendation of the 
County Attorney. 

21. EQUAL EMPLOYMENT OPPORTUNITY ("EEO") IN PURCHASING AND 
CONTRACTING 
To be eligible for award of this Agreement, the Bidder must certify and fully comply 
with the requirements, terms, and conditions of the County's Non Discrimination in 
Contracting and Procurement. 

22. JOINT VENTURE 
Any Bidder intending to respond to this solicitation as a joint venture must submit 
an executed joint venture agreement with its offer. The agreement must designate 
those persons or entities authorized to execute documents or otherwise bind the 
joint venture in all transactions with Fulton County, or be accompanied by a 
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document, binding upon the joint venture and its constituent members, making 
such designation. Offers from joint ventures that do not include these documents 
will be rejected as being non-responsive. 

23. CONTRACTORS COMPLIANCE WITH ALL ASSURANCES AND/OR 
PROMISES MADE IN RESPONSE TO PROCUREMENT 
Should any Bidder submit a response to the County promising to provide a certain 
level of service for either the scope of work, MFBE participation, or any other 
matter, including where such promise or assurance is greater than what is required 
by the procurement documents, and should this response containing the promise 
or assurance be accepted by the County and made a part of the Contract 
Documents, then this degree or level of service promised by the bidder relating to 
the scope of work, MFBE participation, or other matter shall be considered to be a 
material part of the Agreement between the bidder and the County, such that the 
bidder's failure to provide the agreed upon degree or level of service or 
participation shall be a material breach of the Agreement giving the County just 
cause to terminate the Agreement for cause, pursuant to the General Conditions of 
the Agreement. 

24. GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT 
This Invitation to Bid is subject to the Georgia Security & Immigration Compliance 
Act. Pursuant to the Georgia Security & Immigration Compliance Act of 2006, as 
amended on May 11, 2009, bidders and proposers are notified that all 
bids/proposals for services that are to be physically performed within the State of 
Georgia must be accompanied by proof of their registration with and continuing 
and future participation in the E-Verify program established by the United States 
Department of Homeland Security. A completed affidavit must be submitted on 
the top of the bid/proposal at the time of submission, prior to the time for opening 
bids/proposals. Under state law, the County cannot consider any bid/proposal 
which does not include a completed affidavit. It is not the intent of this notice to 
provide detailed information or legal advice concerning the Georgia Security & 
Immigration Compliance Act. All bidders/proposers intending to do business with 
the County are responsible for independently apprising themselves and 
complying with the requirements of that law and its effect on County 
procurements and their participation in those procurements. For additional 
information on the E-Verify program or to enroll in the program, go to: https://e 
verify.uscis.gov/enroll. 

See Section 00420, Purchasing Forms & Instructions for declarations and 
affidavits. 

25. SUBCONTRACTING OPPORTUNITIES 

Potential prime contractors submitting a bid on this project for Fulton County and 
are seeking subcontractors and/or suppliers can advertise those subcontracting 
opportunities on the County's website, http://www.fultoncountyga.gov under 
"Subcontracting Bid Opportunities". 
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26. TERM OF CONTRACT 
The term of the Agreement shall be for a period of sixty (60) available days 
from the Notice to Proceed, or as may be amended under the Agreement to 
comprise the Agreement Time. Contractor shall commence the Work within ten 
(10) calendar days after receipt of Notice to Proceed and shall substantially 
complete the Work within sixty (60) available days from issuance of the Notice to 
Proceed. 

27. NO CONTACT PROVISION 
It is the policy of Fulton County that the evaluation and award process for County 
contracts shall be free from both actual and perceived impropriety, and that 
contacts between potential vendors and County officials, elected officials and staff 
regarding pending awards of County contracts shall be prohibited. 

A. No person, firm, or business entity, however situated or composed, obtaining a 
copy of or responding to this solicitation, shall initiate or continue any verbal or 
written communication regarding this solicitation with any County officer, 
elected official, employee, or designated County representative, between the 
date of the issuance of this solicitation and the date of the County Manager's 
recommendation to the Board of Commissioners for award of the subject 
contract, except as may otherwise be specifically authorized and permitted by 
the terms and conditions of this solicitation. 

B. All verbal and written communications initiated by such person, firm, or entity 
regarding this solicitation, if same are authorized and permitted by the terms 
and conditions of this solicitation, shall be directed to the Purchasing Agent. 

C. Any violation of this prohibition of the initiation or continuation of verbal or 
written communications with County officers, elected officials, employees, or 
designated County representatives shall result in a written finding by the 
Purchasing Agent that the submitted Bid or proposal of the person, firm, or 
entity in violation is "non-responsive", and same shall not be considered for 
award. 

28. AUTHORIZATION TO TRANSACT BUSINESS 
If the Contractor is a corporation or corporations combined to form a joint venture, 
the corporation or members of the joint venture team, prior to Agreement execution, 
must submit documentary evidence from the Secretary of State that the corporation 
is in good standing and that the corporation is authorized to transact business in the 
State of Georgia. 

29. PRE-CONSTRUCTION CONFERENCE 

A pre-construction conference may be held with the successful Bidder and all 
known Subcontractors at a time and place set by the County. 

30. SUBSTITUTIONS 
See Special Conditions Article. 
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31. RIGHT TO PROTEST 

Any actual bidder or offeror that has submitted a bid/proposal for a particular 
procurement and is aggrieved in connection with the solicitation or award of the 
contract shall protest in writing to the purchasing agent after the date that the 
specific bid or proposal is submitted. No protest will be accepted or considered 
prior to the date the specific bid or proposal is submitted; it will be considered 
untimely. All protests shall set forth in full detail the factual and legal bases for 
the protest and specific relief sought by the protestor. Protests arising from 
factual or legal bases that the protestor knew or should have known prior to the 
submission of the bid/proposal must be submitted within three business days of 
the submission of the bid/proposal. Protests arising from factual or legal bases 
that the protestor knew or should have known subsequent to the date the 
bid/proposal was submitted must be submitted within ten business days after the 
protestor knew or should have known of such bases, but in no event shall any 
protest be submitted more than ten business days after the award of the contract. 
Untimely protests will not be considered by the purchasing agent and will be 
simply denied as untimely. Decisions on timeliness by the purchasing agent are 
not appealable. An oral protest or a protest to an official, employee, User 
Department, or other person apart from the Director of Purchasing & Contract 
Compliance does not comply. 

32. BID GENERAL CONDITIONS 

1. Proposals may be withdrawn upon receipt of a written request prior to the 
stated due date and time. If a firm seeks to withdraw a proposal after the 
due date and time, the firm must present a notarized statement indicating 
that an error was made, with an explanation of how it occurred. The 
withdrawal request must be accompanied by documentation supporting the 
claim. Prior to approving or disapproving the request, an opinion will be 
obtained from Fulton County's Legal Counsel indicating whether the firm is 
bound by its proposal. 

Proposals for projects that are solicited pursuant to the Georgia Local 
Government Public Works Construction Law (O.C.G.A. § 36-91-1 et seq.) 
may be withdrawn as follows: 

The County must advise Offerors in the request for proposals of the number 
of days that Offerors will be required to honor their proposals. If an Offeror 
is not selected within 60 days of opening the proposals, any Offeror that is 
determined by the governmental entity to be unlikely of being selected for 
contract award will be released from the proposal. 

2. Fulton County shall be the sole judge of the quality and the applicability of 
all proposals. Design, features, overall quality, local facilities, terms and 
other pertinent considerations will be taken into account in determining 
acceptability. 

3. The successful Offeror must assume full responsibility for delivery of all 
goods and services proposed. 
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4. The successful Offeror must assume full responsibility for replacement of all 
defective or damaged goods and/or performance of contracted services 
within thirty (30) days' notice by the County of such defect, damage or 
deficiency. 

5. The successful Offeror must assume full responsibility for providing 
warranty service on all goods, materials, or equipment provided to the 
County with warranty coverage. Should a vendor be other than the 
manufacturer, the vendor and not the County is responsible for contacting 
the manufacturer. The Offeror is solely responsible for arranging for the 
service to be performed. 

6. The successful Offeror shall be responsible for the proper training and 
certification of personnel used in the performance of the services proposed. 

7. The successful Offeror shall not assign, transfer, convey, sublet, or 
otherwise dispose of any contract resulting from the RFP or of any of its 
rights, title or interest therein without prior written consent of the Fulton 
County Board of Commissioners. 

8. In case of default by the successful Offeror, Fulton County may procure the 
articles or services from another source and hold the successful Vendor 
responsible for any resultant excess cost. 

9. All proposals and bids submitted to Fulton County are subject to the 
Georgia "Open Records Act", Official Code of Georgia, Annotated 
(O.C.G.A.) § 50-18-70 et seq. 

10. All proposals and bids submitted to Fulton County involving Utility 
Contracting are subject to the Georgia law governing licensing of Utility 
Contractors, O.C.G.A. §43-14-8.2(h). 

33. SUBMITTALS 

The following submittals must be completed and submitted with the Bid Submittal. 
This checklist is provided to ensure that the Bidder submits certain required 
information with its Bid. 
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Check 
Bid Submittal Check Sheet (-.J) 

1. Georgia Security and Immigration Contractor 
Affidavit(s) and Agreements 

2. Georgia Security and Immigration Subcontractor 
Affidavit(s) 

3. Bid Form 
4. Acknowledgment of Addenda 
5. Bid Bond 
6. Non-Collusion Affidavit 
7. Certificate of Acceptance of Request for Bid 
8. Georgia Utility Contractor's license (non-applicable) 
9. Georgia General Contractors license (applicable) 
10. Georgia Professional license (non- applicable) 
11. Certificate Regarding Debarment 
12. Disclosure Form and Questionnaire 
13. Office of Contract Compliance Requirements 

(submitted in a separate envelope) 
14. Proof of Insurance Coverage 
15. Georgia Department of Transportation 

Submit Prequalified/Registered Contractors and Sub 
Contractors Documentation 
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BID FORM 

Submitted To: Fulton County Government 

Submitted By: 

For: #14ITB93144K-JD - MULTI-USE TRAIL/PEDESTRIAN BRIDGE FOR 
WOLF CREEK AMPHITHEATER 

Submitted on , 2014 

The undersigned, as Bidder, hereby declares that the only person or persons interested 
in the Bid as principal or principals is or are named herein and that no other person than 
herein mentioned has any interest in this Bid or in the Contract to be entered into; that 
this Bid is made without connection with any other person, company or parties making a 
Bid; and that it is in all respects fair and in good faith without collusion or fraud. 

The Bidder further declares that he has examined the site of the work and informed 
himself fully in regard to all conditions pertaining to the place where the work is to be 
done; that he has examined the Drawings and Specifications for the work and 
contractual documents relative thereto, and has read all instructions to Bidders and 
General Conditions furnished prior to the openings of bids; that he has satisfied himself 
relative to the work to be performed. 

The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of 
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to 
furnish all necessary materials, equipment, machinery, tools, apparatus, means of 
transportation and labor necessary, and to complete the construction of the work in full 
and complete accordance with the shown, noted, and reasonably intended requirements 
of the Specifications and Contract Documents to the full and entire satisfaction of the 
Board of Commissioners of Fulton County, Atlanta, Georgia, with a definite 
understanding that no money will be allowed for extra work except as set forth in the 
attached General Conditions and Contract Documents for the following prices. 

THE BASE BID IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY 
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST 
RESPONSIBLE BIDDER. 

The base bid may not be withdrawn or modified for a period of sixty (60) days following 
the receipt of bids. 

BASE BID AMOUNT (Do not include any Bid Alternates) 

$_----------------------------- (Dollar Amount In Numbers) 

(Dollar Amount in Words) 
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The Bidder agrees hereby to commence work under this Contract, with adequate 
personnel and equipment, on a date to be specified in a written "Notice to Proceed" from 
the County. 

The Bidder declares that he understands that the quantities shown for the unit prices 
items are subject to either increase or decrease, and that should the quantities of any of 
the items of work be increased, the Bidder proposes to do the additional work at the unit 
prices stated herein; and should the quantities be decreased, the Bidder also 
understands that payment will be made on the basis of actual quantities at the unit price 
bid and will make no claim for anticipated profits for any decrease in quantities; and that 
actual quantities will be determined upon completion of work, at which time adjustments 
will be made to the contract amount by direct increase or decrease. 
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BASE BID AMOUNT 
- 

.C R((l~&>W1\Y ITIiMS - - 

PA\¥ T@iTA:lL I' 

ITEM QW~NIT)1 UNIT DES,€RIP.1iI~N UNIT ~OS:r T0i]'~L G0S,:r 
210- 
0100 LUMP LS Gradino Complete 

310- 
1101 600 TN Gr Aggr Base Crs. Inc! Matl 

441- Driveway Concrete. 
0106 1700 SY 61n. 

603- Stone Dumped Rip Rap, Tp 1, 
2024 340 SY 24 In. 
603- 

Stone Dumped Rip Rap, Tp 3, 2182 
160 SY 24 In. 

603- 
7000 

500 SY Plastic Filter Fabric 

611- 
8050 3 EA Adiust Manhole To Grade 

LUMP LS Special Grading Lead Removal 

1 EA Concrete Sidewalk Spillway 

100' Pedestrian Bridge & 
1 LS Abutments 

2 EA Gate, Chain & Ballards 

- - - -~: TllT~L R:OAIDWAV IltIE"M S: ,$ 
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liiQ@$I@N aaNTRfll ,IFrEMS 
PA¥ mQli~1L tJNliiF 
lirEM I aY:ANITY UNliJi O(ZSQRIPTI@N eesr I' 'F®1i~1L eesr 

163- 
0232 1 AC Temporary Grassing 

163- 
0240 20 TN Mulch 

163- 
0300 1 EA Construction Exit 

Construct And Remove Rip Rap 
163- Check Dams. Stone Pain Rip 
0527 11 EA Rap/Sand Bags 

163- Construct And Remove Fabric 
0528 60 LF Check Dam - Type "C" Silt Fence 

163- Construct And Remove Sediment 
0550 1 EA Trap 

165- 
0010 650 LF Maintenance Of Silt Fence, Tp "A" 

165- Maintenance Of Silt Fence, Tp 
0030 1550 LF "e" 
165- Maintenance Of Check Dams - 
0041 30 LF All Types 

165- 
0101 1 EA Maintenance Of Construction Exit 

165- Maintenance Of Inlet Sediment 
0105 1 EA Trap 

167- Water Quality Monitoring And 
1000 1 EA Sampling 

167- 
1500 6 MO Water Quality Inspections 

171- 
0100 1300 LF Temporary Silt Fence, Type "A" 

171- 
0030 3100 LF Temporary Silt Fence, Type "C" 

700- 
6910 2 AC Permanent Grassing 

700- 
7000 3 TN Agricultural Line 
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EROSIONI mO,NiIi:RI§>b. IITrEMS, 

PIKYr tOJrAl WNll 
IlfM, QllI~NITV WNlt DES€RIPtIQN ,CQS;T t(2)TI«L €mST 

700- 
8000 1,5 TN Fertilizer Mixed Grade 

700- 
8100 250 LB Fertilizer Nitrogen Content 

716- 
2000 3000 SY Erosion Control Mats. Slopes 

- 

8: rer AL EROSIO.N ,CQNlR((?)L nEMS $ 

LS CONTINGENCY $25,000.00 

TOTAL ALL ITEMS (A+B + Contingency) $ 

The Bidder furthermore agrees that, in the case of a failure on his part to execute the 
Contract Agreement and Bonds within ten days after receipt of conformed contract 
documents for execution, the Bid Bond accompanying his bid and the monies payable 
thereon shall be paid into the funds of the Owner as liquidated damages for such failure. 
Enclosed is a Bid Bond in the approved form, in the sum of: 

Dollars ----------------------------------------------------------- 

($ according to the conditions of "Instructions to Bidders" and 
provisions thereof. 
The undersigned acknowledges receipt of the following addenda (list by the number and 
date appearing on each addendum) and thereby affirms that its Bid considers and 
incorporates any modifications to the originally issued Bidding Documents included 
therein. 

ADDENDUM # DATED ---------- 

ADDENDUM # DATED ---------- 

ADDENDUM # DATED ---------- 

ADDENDUM # DATED -------- 
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#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 2 
Bid Form 

BIDDER: __ 

Signedby: _ 
[Type or Print Name] 

Title: ---------------------------------------------------- 
Business Address: _ 

Business Phone: 

Note: If the Bidder is a corporation, the Bid shall be signed by an officer of the 
corporation; if a partnership, it shall be signed by a partner. If signed by others, authority 
for signature shall be attached. 

The full name and addresses of persons or parties interested in the foregoing Bid, as 
principals, are as follows: 

Name Address 
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Section 3 
Bid Bond 

BID BOND 

No bid for a contract in Fulton County for work to be done shall be valid for any purpose unless 
the Contractor shall give a Bid Bond with good and sufficient surety payable to, in favor of, and for 
the protection of Fulton County. The Bid Bond shall not be less than 5% of the total amount 
payable by the terms of the Contract. No bid shall be read aloud or considered if a proper bid 
bond has not been submitted. 

Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 

Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 3 
Bid Bond 

BID BOND 

#14ITB93144K-JD - MULTI-USE TRAIL/PEDESTRIAN BRIDGE FOR WOLF CREEK 
AMPHITHEATER 

FULTON COUNTY GOVERNMENT 

KNOW ALL MEN BY THESE PRESENTS, THAT WE _ 

hereinafter called the PRINCIPAL, and _ 

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of 

_______________ and duly authorized to transact Surety business in the 

State of Georgia, are held and firmly bound unto the Fulton County Government (COUNTY), in 
the penal sum of _ 

______ Dollars and Cents ($ ) good and lawful money of the 

United States of America, to be paid upon demand of the COUNTY, to which payment well and 

truly to be made we bind ourselves, our heirs, executors, and administrators and assigns, jointly 

and severally and firmly by these presents. 

WHEREAS the PRINCIPAL has submitted to the COUNTY, for #14ITB93144K-JD - 
MULTI-USE TRAIL/PEDESTRIAN BRIDGE FOR WOLF CREEK AMPHITHEATER, a 
Bid; 

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law: 

NOW THEREFORE: The conditions of this obligation are such that if the Bid be accepted, the 

PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the 

COUNTY of the award of the Contract execute the Contract in accordance with the Bid and upon 

the terms, conditions and prices set forth therein, in the form and manner required by the 

COUNTY, and execute sufficient and satisfactory Performance and Payments Bonds payable to 

the COUNTY, each in the amount of one hundred percent (100%) of the total contract price, in 

form and with security satisfactory to said COUNTY, then this obligation to be void; otherwise, to 

be and remain in full force and virtue in law; and the SURETY shall upon failure of the 

PRINCIPAL to comply with any or all of the foregoing requirements within the time specified 

above immediately pay to the COUNTY, upon demand the amount hereof in good and lawful 

money of the United States of America, not as a penalty, but as liquidated damages. 
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#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 3 
Bid Bond 

In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the 

SURETY shall pay all costs incurred by the COUNTY in such suit, including attorney's fees to be 
fixed by the Court. 

Enclosed is a Bid Bond in the approved form, in the amount of _ 
________________________________ Dollars 

($ ) being in the amount of five percent (5%) of the Contract Sum. 

The money payable on this bond shall be paid to the COUNTY, for the failure of the Bidder to 

execute a Contract within ten (10) days after receipt of the Contract and at the same time furnish 

a Payment Bond and Performance Bond. 

(SIGNATURES ON NEXT PAGE) 
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Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 3 
Bid Bond 

IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be 
duly signed and sealed this day of 20_ 

ATTEST: 

PRINCIPAL 

BY ___ 

(SEAL) 

CERTIFICATE AS TO CORPORATE PRINCIPAL 

I, , certify that I am the Secretary of the 

Corporation named as principal in the within bond; that _ who 

signed the said bond of said corporation; that I know this signature, and his/her signature thereto 

is genuine; and that said bond was duly signed, sealed and attested for in behalf of said 

Corporation by authority of its governing body. 

SECRETARY 

(CORPORATE SEAL) 

SURETY 

BY ___ 
(SEAL) 
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Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 3 
Payment Bond 

PAYMENT BOND 

No Contract with Fulton County for work to be done shall be valid for any purpose unless 
the Contractor provides a Payment Bond with good and sufficient surety payable to 
Fulton County for the use and protection of all sub-contractors and all persons supplying 
labor, materials, machinery, and equipment in the prosecution of the work provided for in 
the Contract. The Payment Bond shall be in the amount of 100% of the total contract 
amount, payable by the terms of the Contract, and shall be written on the following form. 

Surety companies executing Bonds must appear on the Treasury Department's most 
current list (Circular 570, as amended) and be authorized to transact business in the 
State of Georgia. 

Attestation for the cooperation must be by the corporate officer; for a partnership by 
another partner; for an individual by a notary with the corporate seal. 
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Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 3 
Payment Bond 

PAYMENT BOND 

KNOW ALL MEN BY THESE PRESENTS that {insert name of contractor' (hereinafter 
called the "Principal") and [insert name of surety, (hereinafter called the "Surety"), are held and 
firmly bound unto FULTON COUNTY, a political subdivision of the State of Georgia (hereinafter 
called the "Owner"), its successors and assigns as obligee, in the penal sum of [100% of contract 
amount], lawful money of the United States of America, for the payment of which the Principal 
and the Surety bind themselves, their administrators, executors, successors and assigns, jointly 
and severally, firmly by these presents. 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
with the Owner, dated [insert date of contract], which is incorporated herein by reference in its 
entirety (hereinafter called the "Contract"), for construction-type services of a project known as 
[insert name of project], as more particularly described in the Contract (hereinafter called the 
"Project"); 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to all persons working on or supplying labor or materials under the 
Contract, and any amendments thereto, with regard to labor or materials furnished and used in 
the Project, and with regard to labor or materials furnished but not so used, then this obligation 
shall be void; but otherwise it shall remain in full force and effect. 

1. A "Claimant' shall be defined herein as any subcontractor, person, party, 
partnership, corporation or the entity furnishing labor, services or materials used, or reasonably 
required for use, in the performance of the Contract, without regard to whether such labor, 
services or materials were sold, leased or rented, and without regard to whether such Claimant is 
or is not in privity of contract with the Principal or any subcontractor performing work on the 
Project, including, but not limited to, the following labor, services, or materials: water, gas, power, 
light, heat, oil, gasoline, telephone service or rental of equipment directly applicable to the 
Contract. 

2. In the event a Claimant files a lien against the property of the Owner, and the 
Principal fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the 
lien promptly upon written notice from the Owner, either by bond or as otherwise provided in the 
Contract. 

3. The Surety hereby waives notice of any and all modifications, orrussrons, 
additions, changes, alterations, extensions of time, changes in the payment terms, and any other 
amendments in or about the Contract and agrees that the obligations undertaken by this Bond 
shall not be impaired in any manner by reason of any such modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and amendments. 

4. The Surety hereby agrees that this Bond shall be deemed amended 
automatically and immediately, without formal or separate amendments hereto, upon any 
amendment or modifications to the Contract, so as to bind the Principal and Surety, jointly and 
severally, to the full payment of any Claimant under the Contract, as amended or modified, 
provided only that the Surety shall not be liable for more than the penal sum of the Bond, as 
specified in the first paragraph hereof. 

5. This Bond is made for the use and benefit of all persons, firms, and corporations 
who or which may furnish any materials or perform any labor for or on account of the 
construction-type services to be performed or supplied under the Contract, and any amendments 
thereto, and they and each of them may sue hereon. 
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Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 3 
Payment Bond 

6. No action may be maintained on this Bond after one (1) year from the date the 
last services, labor, or materials were provided under the Contract by the Claimant prosecuting 
said action. 

7. This Bond is intended to comply with O.C.GA Section 13-10-1, and shall be 
interpreted so as to comply with the minimum requirements thereof. However, in the event the 
express language of this Bond extends protection to the Owner beyond that contemplated by 
O.C.G.A. Section 13-10-1, or any other statutory law applicable to this Project, then the additional 
protection shall be enforced in favor of the Owner, whether or not such protection is found in the 
applicable statutes. IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed 
their corporate seals and caused this obligations to be signed by their duly authorized 
representatives this of _ 

____________ (SEAL) 
(Principal) 

By: _ 

Attest: 

Secretary 

___________ (SEAL) 
(Surety) 

By: _ 

Attest: 

Secretary 

(Address of Surety's Home Office) 

(Resident Agent of Surety) 
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Section 3 
Performance Bond 

PERFORMANCE BOND 

No contract with Fulton County for work to be done shall be valid for any purpose unless 
the Contractor provides a Performance Bond with good and sufficient surety payable to, 
in favor of, and for the protection of Fulton County. The Performance Bond shall be in 
the amount of 100% of the total contract amount, payable by the terms of the Contract, 
and shall be written on the following form. 

Surety companies executing Bonds must appear on the Treasury Department's most 
current list (Circular 570, as amended) and be authorized to transact business as a 
surety in Georgia. 

Attestation for the corporation must be by the corporate officer; for a partnership by 
another partner; for an individual by a notary with the corporate seal. 
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Section 3 
Performance Bond 

PERFORMANCE BOND 

KNOW ALL MEN BY THESE PRESENTS that _ 
(Insert name of Contractor) 

(hereinafter called the "Principal") and (hereinafter called the 
(Insert name of Surely) 

"Surety"), are held and firmly bound unto FULTON COUNTY, a political subdivision of the State 
of Georgia (hereinafter called the "Owner"), its successors and assigns, in the penal sum of 
________ _J100% of Contract amount}, lawful money of the United States of America, for the 
payment of which the Principal and the Surety bind themselves, their administrators, executors, 
successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
with the Owner, dated , which is incorporated herein by reference in 
its entirety (hereinafter called the "Contract"), for construction-type services of a project known as 
#14ITB93144K-JD-MULTI-USE TRAIL/PEDESTRIAN BRIDGE FOR WOLF CREEK 
AMPHITHEATER, as more particularly described in the Contract (hereinafter called the 
"Project"); 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal 
shall fully and completely perform all the undertakings, covenants, terms, conditions, warranties, 
and guarantees contained in the Contract, including all modifications, amendments, changes, 
deletions, additions, and alterations thereto that may hereafter be made, then this obligation shall 
be void; otherwise it shall remain in full force and effect. 

Whenever the Principal shall be, and declared by the Owner to be, in default under the 
Construction-Type Contract, the Surety shall promptly remedy the default as follows: 

1. Complete the Contract in accordance with its terms and conditions; or, at the sole 
option of the Owner, 

2. Obtain a bid or bids for completing the Contract in accordance with its terms and 
conditions, and upon determination by the Surety and the Owner of the lowest 
responsible bidder, arrange for a contract between such bidder and Owner and make 
available as the work progresses (even though there should be a default or 
succession of defaults under the Contract or contracts of completion arranged under 
this paragraph) sufficient funds to pay the cost of completion less the balance of the 
contract price; but not exceeding, including other costs and damages for which the 
Surety may be liable hereunder, the penal sum set forth in the first paragraph hereof, 
as may be adjusted, and the Surety shall make available and pay to the Owner the 
funds required by this Paragraph prior to the payment of the Owner of the balance of 
the contract price, or any portion thereof. The term "balance of the contract price," as 
used in this paragraph, shall mean the total amount payable by the Owner to the 
Contractor under the Contract, and any amendments thereto, less the amount paid 
by the Owner to the Contractor; or, at the sole option of the Owner, 

3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs 
incurred in completing the work. 

In addition to performing as required in the above paragraphs, the Surety shall indemnify 
and hold harmless the Owner from any and all losses, liability and damages, claims, judgments, 
liens, costs and fees of every description, including reasonable attorney's fees, litigation costs 
and expert witness fees, which the Owner may incur, sustain or suffer by reason of the failure or 
default on the part of the Principal in the performance of any or all of the terms, provisions, and 
requirements of the Contract, including any and all amendments and modifications thereto, or 

Page 9 of 11 



#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 3 
Performance Bond 

incurred by the Owner in making good any such failure of performance on the part of the 
Principal. 

The Surety shall commence performance of its obligations and undertakings under this 
Bond promptly and without delay, after written notice from the Owner to the Surety. 

The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and any other amendments 
in or about the Contract, and agrees that the obligations undertaken by this Bond shall not be 
impaired in any manner by reason of any such modifications, omissions, additions, changes, 
alterations, extensions of time, change in payment terms, and amendments. 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the 
Contract, so as to bind the Principal and the Surety to the full and faithful performance of the 
Contract as so amended or modified, and so as to increase the penal sum to the adjusted 
Contract Price of the Contract. 

No right of action shall accrue on this Bond to or for the use of any person, entity or 
corporation other than the Owner and any other obligee named herein, or their executors, 
administrators, successors or assigns. 

This Bond is intended to comply with O.C.GA Section 36-91-1 et seq., and shall be 
interpreted so; as to comply with; the minimum requirements thereof. However, in the event the 
express language of this Bond extends protection to; the Owner beyond that contemplated by 
O.C.GA Section 36-91-1 et seq. and O.C.G.A. Section 13-10-1, as amended, or any other 
statutory law applicable to this Project, then the additional protection shall be enforced in favor of 
the Owner, whether or not such protection is found in the applicable statutes. 

SIGNATURES ON THE NEXT PAGE 
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Performance Bond 

IN WITNESS WHEREOF the undersigned have caused this instrument to be executed 
and their respective corporate seals to be affixed and attested by their duly authorized 
representatives this day of _ 

____________ (SEAL) 
(Principal) 

8y _ 

Attest: 

Secretary 

____________ (SEAL) 
(Surety) 

8y: _ 

Attest: 

Secretary 

(Address of Surety's Home Office) 

(Resident Agent of Surety) 
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SECTION 4 

SCOPE OF WORK AND TECHNICAL SPECIFICATIONS 

The Scope of Work and Technical Specifications for this project consists of the 
construction of a multi-use trail and pedestrian bridge that links the overflow parking lot 
to the main venue at Wolf Creek Amphitheater. All work for this project shall be in 
conformance with the bid specifications. 

Bid Specifications may be found in the Bid Plans/Drawings, which may be accessed in 
the Fulton County Purchasing Department's Plan Room or from ARC Document 
Solutions. (See the "Invitation to Bid" for details on how to secure a copy of the Bid 
Plans.) 

The Scope of Work requirements are as follows: 

1. Contractor shall adhere to the "Call Before You Dig" law by calling the 
Underground Protection Center at 1-800-282-7411 or 770-623-4344 before 
beginning construction. 

2. All known utility facilities are shown schematically on Highway Plans, and are not 
necessarily accurate in location as to plan or elevation. Utility facilities such as 
service lines or unknown facilities not shown or Highway plans will not relieve the 
Contractor of his responsibility under this requirement. "Existing Utilities 
Facilities" means any location that exists on the Highway project in its original, 
relocated, or newly installed position. 

3. Utility disclaimer, existing utility lines shown are approximate locations only. The 
Contractor/Installer shall field verify all existing utility line locations prior to any 
construction. Damage to existing utility tines resulting from the 
Contractors/Installers negligence shall be repaired at the Contractors/Installers 
expense. 

4. All work shall be done in accordance with the Georgia Department of 
Transportation's (GDOT) Standard and Supplemental Specifications, Current 
Edition. 

5. Structures, trees shrubs, and other plant material that fall within the right-of-way 
and easement limits, but outside the limits of construction, shall not be disturbed. 

6. At locations where new pavement is to be placed adjacent to existing pavement 
without an overlay or where curbing is to be placed, a joint shall be sawed on a 
line established in the field to ensure pavement removal to a neat line. 

7. All cut and fill slopes shall be grassed immediately after the slopes and 
established in order to reduce erosion. On cut and fill slopes steeper than 3:1 
and greater than 5 feet in height shall require erosion control matting. If the 
season does not permit grassing, the straw mulch stabilization shall be used as 
directed by the Engineer. Refer to Section 161 of the Standard Specifications. 

8. The Contractor shall ensure that positive and adequate drainage is maintained at 
all times within the project limits. This incudes, but is not limited to clean out, 
replacement or reconstruction of existing drainage structures that have been 
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damaged, removed or regarded as required by the Engineer. No separate 
payment will be made for any costs incurred to comply with this requirement. 

9. Erosion control measures shall be installed prior to or concurrent with land 
disturbance activities and shall be maintained at all times. Additionally erosion 
and sediment control devices shall be installed if deemed necessary by on-site 
inspection. 

10. The Contractor shall strictly adhere to dust control regulations. All areas 
subjected to dust formation must be periodically watered sufficiently to retard 
dust. All costs for dust control shall be included in bid price for Grading 
Complete, Lump Sum. 

11. Ingress and egress shall be maintained at all times to adjacent properties. Refer 
to sub-section 107.07 of the Standard Specifications. 

12. It shall be the Contractor's responsibility to furnish suitable borrow material for 
the project and dispose of any unsuitable or waste material. 

13. The Contractor will be responsible for safe and effective vehicular and pedestrian 
traffic control. 

14. The following utilities may have facilities in the project area: 
Atlanta Gas Light Company - Gas 
AT&T Southeast Network (BeliSouth Telecommunications) 
Telecommunications 
Comcast Cable - Telecommunications 
Georgia Power Company - Electricity 
City of Atlanta Water - Water 
Fulton County Water & Sewer - Water 

Please note the Lead Removal specifications in Section 9, Special Conditions, 
which must be removed, if found, before construction begins. 
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Insurance and Risk Management Provisions 

#14ITB93144K-JD - Multi-Use Trail/Pedestrian Bridge for 
Wolf Creek Amphitheater 

It is Fulton County Government's practice to obtain Certificates of Insurance from our 
Contractors and Vendors. Insurance must be written by a licensed agent in a company licensed 
to write insurance in the State of Georgia, with an A.M. Best rating of at least A- VI, subject to 
final approval by Fulton County. Respondents shall submit with the bid/proposal evidence of 
insurability satisfactory to Fulton County Government as to form and content. Either of the 
following forms of evidence is acceptable: 

• A letter from an insurance carrier stating that upon your firm/company being the 
successful Bidder/Respondent that a Certificate of Insurance shall be issued in 
compliance with the Insurance and Risk Management Provisions outlined below. 

• A Certificate of Insurance complying with the Insurance and Risk Management 
Provisions outlined below (Request for Bid/Proposal number and Project Name, 
Number and Description must appear on the Certificate of Insurance). 

• A combination of a specific policy written with an umbrella policy covering 
liabilities in excess of the required limits is acceptable to achieve the applicable 
insurance coverage levels. 

Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits 
equal to or greater than the limits described below. Proof of insurance must be provided to 
Fulton County Government prior to the start of any activities/construction as described in the bid 
document(s). Any and all Insurance Coverage(s) and Bonds required under the terms and 
conditions of the contract shall be maintained during the entire length of the contract, including 
any extensions or renewals thereto, and until all work has been completed to the satisfaction of 
Fulton County Government. 

Accordingly the Respondent shall provide a certificate evidencing the following: 

1. WORKERS COMPENSATION/EMPLOYER'S LIABILITY INSURANCE - STATUTORY (In 
compliance with the Georgia Workers Compensation Acts, including but not limited 
to U.S. Longshoremen and Harbor Workers Act and any other State or Federal Acts or 
Provisions in which jurisdiction may be granted) 

Employer's Liability Insurance 
Employer's Liability Insurance 
Employer's Liability Insurance 

BY ACCIDENT 
BY DISEASE 
BY DISEASE 

EACH ACCIDENT 
POLICY LIMIT 
EACH EMPLOYEE 

$500,000 
$500,000 
$500,000 

2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability 
Insurance) 

Bodily Injury and Property Damage Liability 
(Other than Products/Completed Operations) 

Each Occurrence 
General Aggregate 

Products\Completed Operation 
Personal and Advertising Injury 
Damage to Rented Premises 

Aggregate Limit 
Limits 
Limits 
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3. BUSINESS AUTOMOBILE LIABILITY INSURANCE 
Combined Single Limits Each Occurrence 
(Including operation of non-owned, owned, and hired automobiles). 
**Broadened Pollution Endorsement CA9948 and MCS 90** 

$1,000,000 

4. UMBRELLA LIABILITY Per Occurrence/Aggregate $1,000,000/$2,000,000 

5. CONTRACTORS POLLUTION LIABILITY Each Occurrence $1,000,000 
Or by endorsement to General Liability Policy for sudden and accidental** 
If Pollution provided by General Liability Endorsement and sudden and accidental. 
Completed Operations would not be a requirement. 

• Should lead abatement and removal operations be required by this contract, 
Must provide the following coverages: Pollution Policy to provide asbestos/lead 
abatement coverage on an Occurrence basis; Professional E&O and Umbrella 
coverage. 

• Abatement operations to be performed by a qualified state licensed abatement 
contractor. 

• To include three (3) years of extended Completed Operations coverage or a 
three (3) year extended reporting period. 

Certificates of Insurance 

Certificates shall state that the policy or policies shall not expire, be cancelled or altered without 
at least thirty (30) days prior written notice to Fulton County Government. Policies and 
Certificates of Insurance are to list Fulton County Government as an Additional Insured (except 
for Workers' Compensation) and shall conform to all terms and conditions (including coverage 
of the indemnification and hold harmless agreement) contained in the Insurance and Risk 
Management Provisions. The General Liability Additional Insured language should apply to on 
going and completed-operations, using ISO form CG 2010 (11/85 version), ti's equivalent or on 
a blanket basis. 

This insurance shall apply as Primary Insurance before any other insurance or self-insurance, 
including any deductible, non-contributory, and Waiver of Subrogation provided to Fulton 
County Government. 

If Fulton County Government shall so request, the Respondent, Contractor or Vendor will 
furnish the County for its inspection and approval such policies of insurance with all 
endorsements, or confirmed specimens thereof certified by the insurance company to be true 
and correct copies. 

Additional Insured under the General Liability, Auto Liability, Umbrella Policies (with exception of 
Workers Compensation), with no Cross Suits exclusion. 

Important: 

It is understood that Insurance in no way Limits the Liability of the 
ContractorNendor. 
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USE OF PREMISES 

ContractorlVendor shall confine its apparatus, the storage of materials and the operations of its 
workers to limits/requirements indicated by law, ordinance, permits and any restrictions of 
Fulton County Government and shall not unreasonably encumber the premises with its 
materials. 

PROTECTION OF PROPERTY 

ContractorNendor will adequately protect its own work from damage, will protect Fulton 
County Government's property from damage or loss and will take all necessary 
precautions during the progress of the work to protect all persons and the property of 
others from damage or loss. 

ContractorNendor shall take all necessary precautions for the safety of employees of 
the work and shall comply with all applicable provisions of the Federal, State and local 
safety laws and building codes to prevent accidents or injury to persons on, about, or 
adjacent to the premises where work is being performed. 

ContractorNendor shall erect and properly maintain at all times as required by the 
conditions and progress of the work, all necessary safeguards for the protection of its 
employees, Fulton County Government employees and the public and shall post all 
applicable signage and other warning devices t protect against potential hazards for the 
work being performed. 

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT 

Consultant/Contractor hereby agrees to indemnify and hold harmless Fulton County, its 
Commissioners and their respective officers, members, employees, and agents (each, 
hereinafter referred to as an "Indemnified Person") from and against any and all claims, 
demands, liabilities, losses, costs or expenses, including attorneys' fees due to liability to a third 
party or parties, for any loss due to bodily injury (including death), personal injury, and property 
damage arising out of or resulting from the performance of this Agreement or any act or 
omission on the part of the Consultant/Contractor, its agents, employees or others working at 
the direction of Consultant/Contractor or on its behalf, or due to any breach of this Agreement 
by the Consultant/Contractor or due to the application or violation of any pertinent Federal, State 
or local law, rule or regulation. This indemnification is binding upon to the successors and 
assigns of Consultant/Contractor. This indemnification does not extend to the sole negligence of 
the Indemnified Persons nor beyond the scope of this Agreement and the work undertaken 
thereunder. This indemnification survives the termination of this Agreement and shall also 
survive the dissolution or to the extent allowed by law, the bankruptcy of Consultant/Contractor. 
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CONTRACTOR/VENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, 
AND AGREEING TO COMPLY WITH THIS INDEMNIFICATION AND HOLD 
HARMLESS AGREEMENT, AND THE REPRESENTATIVE OF THE 
CONTRACTOR/VENDOR IDENTIFIED BELOW IS AUTHORIZED TO SIGN 
CONTRACTS ON BEHALF OF THE RESPONDING CONTRACTORIVENDOR. 

COMPANY: SIGNATURE: ------------ ---------- 

NAME: TITLE: -------------- ------------- 

DATE: -------------- 
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PURCHASING FORMS & INSTRUCTIONS 

This section contains the procurement forms that are required to be executed and 
submitted with the bid package. This section does not contain all forms required to be 
included with the bid package submittal. 

To be deemed responsive to this ITB, Bidders must provide the information requested 
and complete in detail all Purchasing Forms. The appropriate individual(s) authorized to 
commit the Bidder to the Project must sign the Purchasing Forms. Bidders should 
reproduce each Purchasing Form, as required, and complete the appropriate portions of 
the forms provided in this section. 

• Form A: Non-Collusion Affidavit of Prime Bidder/Offeror 

• Form B: Certificate of Acceptance of Request for Bid/Proposal Requirements 

• Form C: Professional License Certifications (not applicable) 

~ Form C1 - Georgia Utility License Contractor License 
~ Form C2 - Georgia General Contractors License 
~ Form C3 - Georgia Professional License 

• Form D: Certification Regarding Debarment 

• Form E: Disclosure Form and Questionnaire 

• Form F: Georgia Security and Immigration Contractor Affidavit and Agreement 

• Form G: Georgia Security and Immigration Subcontractor Affidavit 

• Submit Prequalified/Registered Contractors and Subcontractors 
Documentation 
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FORM A: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR 

STATE OF GEORGIA 

COUNTY OF FULTON 

I, certify that pursuant to Fulton County Code 
Section 2-320 (11), this bid or proposal is made without prior understanding, agreement 
or connection with any corporation, firm or person submitting a bid for the same work, 
labor or service to be done or the supplies, materials or equipment to be furnished and is 
in all respects fair and without collusion or fraud. I understand collusive bidding is a 
violation of state and federal law and can result in fines, prison sentences and civil 
damages awards. I agree to abide by all conditions of this bid or proposal and certify 
that I am authorized to sign this bid or proposal for the bidder. 

Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
has not, by itself or with 

others, directly or indirectly, prevented or attempted to prevent competition in such 
bidding or proposals by any means whatsoever. Affiant further states that (s)he has not 
prevented or endeavored to prevent anyone from making a bid or offer on the project by 
any means whatever, nor has Affiant caused or induced another to withdraw a bid or 
offer for the work. 

Affiant further states that the said offer of is bona 
fide, and that no one has gone to any supplier and attempted to get such person or 
company to furnish the materials to the bidder only, or if furnished to any other bidder, 
that the material shall be at a higher price. 

(COMPANY NAME) 

(PRESIDENTIVICE PRESIDENT) 

Sworn to and subscribed before me this day of , 20_. 

(SECRETARY/ASSISTANT SECRETARY) 

(Affix corporate seal here, if a corporation) 

Notary Public: _ 

County: _ 

Commission Expires: _ 
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NOTE: 

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY 
OFFICER, AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR 
ACTED FOR THEM IN BIDDING FOR OR PROCURING THE CONTRACT SHALL 
ALSO MAKE THIS OATH. 

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER 
PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION 
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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FORM B: FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL 
REQUIREMENTS 

This is to certify that on this day, offeror acknowledges that he/she has read this 

solicitation document, pages # to # inclusive, including any 
addenda # to # exhibit(s) # __ to # , attachment(s) # 

to # , and/or appendices # to #, in its entirety, and agrees that 

no pages or parts of the document have been omitted, that he/she understands, accepts 

and agrees to fully comply with the requirements therein, and that the undersigned is 

authorized by the offeror to submit the proposal herein and to legally obligate the offeror 
thereto. 

This is also to certify that the offeror has reviewed the form Fulton County contract 

included in the solicitation documents and agrees to be bound by its terms, or that the 
offeror certifies that it is submitting any proposed modification to the contract terms with 

its proposal. The offeror further certifies that the failure to submit proposed modifications 

with the proposal waives the Offeror's right to submit proposed modifications later. The 

offeror also acknowledges that the indemnification and insurance provisions of Fulton 

County's contract included in the solicitation documents are non-negotiable and that 

proposed modifications to said terms may be reason to declare the offeror's proposal as 
non-responsive. 

Company: __ 

Signature: 

Name: 

Title: 

Date: __ 

(Corporate Seal) 
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FORM C1: CONTRACTOR'S GEORGIA UTILITY LICENSE CERTIFICATION 

Contractor's Name: --------------------------------------------------- 

Utility Contractor's Name: _ 

Expiration Date of License: _ 

I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 

Signed: 

Date: 

(ATTACH COPY OF LICENSE) 
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FORM C2: CONTRACTOR'S GEORGIA GENERAL CONTRACTOR'S LICENSE 
CERTIFICATION 

Contractor's Name: _ 

General Contractor's License Number: ------------------- 

Expiration Date of License: _ 

I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 

Signed: 

Date: 

(ATTACH COpy OF LICENSE) 
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FORM C3: GEORGIA PROFESSIONAL LICENSE CERTIFICATION 

NOTE: Please complete this form for the work your firm will perform on this 
project. 

Contractor's Name: --------------------------------------------------- 

Performing work as: Prime Contractor __ Sub-Contractor __ 

Professional License Type: _ 

Professional License Number: ------------------------------------------- 

Expiration Date of License: _ 

I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 

Signed: 

Date: 

(ATTACH COPY OF LICENSE) 
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FORM D: CERTIFICATION REGARDING DEBARMENT 

(1) The Offeror certifies that neither it or its subcontractors is presently debarred, suspended, 
proposed for debarment, declared ineligible, or otherwise excluded from doing business with 
any government agency. Any such exclusion may cause prohibition of your firm from 
participating in any procurement by the Fulton County Government. 

(2) If the Offeror is unable to certify to any of the statements in this certification, such Offeror or 
subcontractor shall attach an explanation to this bid or proposal. 

INSTRUCTIONS FOR CERTIFICATION 

By signing and submitting this certification, the Offeror is providing the certification set out below: 

(1) The certification in this clause is a material representation of fact upon which reliance will be 
placed. If it is later determined that the prospective vendor knowingly rendered a false 
certification, the Purchasing Agent may pursue all available remedies, including suspension 
and/or debarment, for withdrawal of award or termination of a contract. 

(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if at 
anytime the Offeror learns that its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances. 

(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in writing 
of any changes, if as a result of such changes, the Offeror certification regarding debarment 
is affected. 

DEBARMENT ORDINANCE 

The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the 
debarment of contractors. 

(a) Authority to Suspend. 

After reasonable notice to the entity involved and reasonable opportunity for that entity to be 
heard, the Purchasing Agent, after consultation with user department, the County Manager and 
the County Attorney shall have the authority to suspend an entity for cause from consideration for 
award of county contracts. As used in this section, the term entity means any business entity, 
individual, firm, contractor, subcontractor or business corporation, partnership, limited liability 
corporation, firm, contractor, subcontractor or business structured; provided, further, that any 
such entity shall also be subject to suspension under this section if any of its constituents, 
members, subcontractors at any tier of such entity's and the entity, or any constituent or member, 
knew or should have known of the commission of the act. The suspension shall be for a period 
not to exceed three (3) years unless cause is based on a felony conviction for an offense related 
or associated with fraudulent contracting or misappropriation of funds wherein the suspension 
shall not exceed seven (7) years. 

(b) Causes for Suspension. The causes for suspension include: 

(1) Conviction for commission of a criminal offense as an incident to obtain or attempting to 
obtain a public or private contract or subcontract, or in performance of such contract or 
subcontract; 
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Section 6 
Purchasing Forms & Instructions 

(2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, receiving stolen property or other offense 
indicating a lack of business integrity or business honesty which currently, seriously 
and directly affects responsibility as a county contractor. 

(3) Conviction of state or federal anti-trust statues arising out of the solicitation and 
submission of bids and proposals; 

(4) Violation of contract provisions, as set forth below, of a character which is regarded by 
the Purchasing Agent to be so serious as to justify suspension action: 

a. Failure to perform in accordance with the specifications within a time limit 
provided in a county contract; 

b. A recent record of failure to perform or unsatisfactory performance in accordance 
with the terms of one or more contracts; provided, that failure to perform or 
unsatisfactory performance caused by acts beyond the control of the contractor 
shall not be considered to be a basis for suspension; 

c. Material representation of the composition of the ownership or workforce or 
business entity certified to the county as a minority business enterprise; or 

d. Falsification of any documents. 

(5) For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code 
of Ethics. 

(6) Knowing misrepresentation to the county, of the use which a majority owned contractor 
intends to make a minority business enterprise (a business entity at least 51 percent of 
which is owned and controlled by minority persons, as defined in Fulton County Code 
Chapter 6, Article B, Minority Business Enterprise Affirmative Action Program and 
certified as such by the County) as a subcontractor or a joint venture partner, in 
performing work under contract with the County. 

Failure to fully and truthfully provide the information required, may result in the disqualification of 
your bid/proposal from consideration or termination of the Contract, once awarded. This 
document must be completed and included as a part of the bid/proposal package along with other 
required documents. 

[SIGNATURES ON NEXT PAGE] 
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Under penalty of perjury, I declare that I have examined this certification and all attachments 
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto 
are true, correct, and complete. 

On this day of , 20 

(Legal Name of Offeror) (Date) 

(Signature of Authorized Representative) (Date) 

(Title) 
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FORM E: DISCLOSURE FORM AND QUESTIONNAIRE 

1. Please provide the names and business addresses of each of the Offeror's firm's 
officers and directors. 

For the purposes of this form, the term "Offeror" means an entity that responds to 
a solicitation for a County contract by either submitting a proposal in response to 
a Request for Proposal or a Request for Qualification or a Bid in response to an 
Invitation to Bid. Describe accurately, fully and completely, their respective 
relationships with said Offeror, including their ownership interests and their 
anticipated role in the management and operations of said Offeror. 

2. Please describe the general development of said Offeror's business during the 
past five (5) years, or such shorter period of time that said Offeror has been in 
business. 

3. Please state whether any employee, agent or representative of said Offeror who 
is or will be directly involved in the subject project has or has ever: (i) directly or 
indirectly had a business relationship with Fulton County; (ii) directly or indirectly 
received revenues from Fulton County; or (iii) directly or indirectly receives 
revenues from the result of conducting business on Fulton County property or 
pursuant to any contract with Fulton County. Please describe in detail any such 
relationship. 
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LITIGATION DISCLOSURE: 

Failure to fully and truthfully disclose the information required, may result in the 
disqualification of your bid or proposal from consideration or termination of the Contract, 
once awarded. 

1. Please state whether any of the following events have occurred in the last five (5) 
years with respect to said Offeror. If any answer is yes, explain fully the 
following: 

(a) whether a petition under the federal bankruptcy laws or state insolvency 
laws was filed by or against said Offeror, or a receiver fiscal agent or 
similar officer was appointed by a court for the business or property of 
said Offeror; 

Circle One: YES NO 

(b) whether Offeror was subject of any order, judgment, or decree not 
subsequently reversed, suspended or vacated by any court of competent 
jurisdiction, permanently enjoining said Offeror from engaging in any type 
of business practice, or otherwise eliminating any type of business 
practice; and 

Circle One: YES NO 

(c) whether said Offeror's business was the subject of any civil or criminal 
proceeding in which there was a final adjudication adverse to said or 
Offeror, which directly arose from activities conducted by the business 
unit or corporate division of said Offeror which submitted a bid or proposal 
for the subject project. If so please explain. 

Circle One: YES NO 

2. Have you or any member of your firm or team to be assigned to this engagement 
ever been indicted or convicted of a criminal offense within the last five (5) 
years? 

Circle One: YES NO 

3. Have you or any member of your firm or team been terminated (for cause or 
otherwise) from any work being performed for Fulton County or any other 
Federal, State or Local Government? 

Circle One: YES NO 

4. Have you or any member of your firm or team been involved in any claim or 
litigation adverse to Fulton County or any other federal, state or local 
government, or private entity during the last three (3) years? 

Circle One: YES NO 
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5. Has any offeror, member of offeror's team, or officer of any of them (with respect 
to any matter involving the business practices or activities of his or her 
employer), been notified within the five (5) years preceding the date of this offer 
that any of them are the target of a criminal investigation, grand jury 
investigation, or civil enforcement proceeding? 

Circle One: YES NO 

If you have answered "YES" to any of the above questions, please indicate the name(s) 
of the person(s), the nature, and the status and/or outcome of the information, 
indictment, conviction, termination, claim or litigation, the name of the court and the file 
or reference number of the case, as applicable. Any such information should be 
provided on a separate page, attached to this form and submitted with your proposal. 

NOTE: If any response to any question set forth in this questionnaire has been 
disclosed in any other document, a response may be made by attaching a copy of 
such disclosure. (For example, said Offeror's most recent filings with the 
Securities and Exchange Commission ("SEC") may be provided if they are 
responsive to certain items within the questionnaire.) However, for purposes of 
clarity, Offeror should correlate its responses with the exhibits by identifying the 
exhibit and its relevant text. 

Disclosures must specifically address, completely respond and comply with all 
information requested and fully answer all questions requested by Fulton County. Such 
disclosure must be submitted at the time of the bid or proposal submission and included 
as a part of the bid/proposal submitted for this project. Disclosure is required for 
Offerors, joint venture partners and first-tier subcontractors. 

Failure to provide required disclosure, submit officially signed and notarized documents 
or respond to any and all information requested/required by Fulton County can result in 
the bid/proposal declared as non-responsive. This document must be completed and 
included as a part of the bid/proposal package along with other required documents. 

[SIGNATURES ON NEXT PAGE] 
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Under penalty or\f perjury, I declare that I have examined this questionnaire and all 
attachments hereto, if applicable, to the best of my knowledge and belief, and all 
statements contained hereto are true, correct, and complete. 

On this day of , 20_ 

(Legal Name of Proponent) (Date) 

(Signature of Authorized Representative) (Date) 

(Title) 

Sworn to and subscribed before me, 

This day of , 20_ 

(Notary Public) (Seal) 

Commission Expires _ 
(Date) 
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FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT 
AND AGREEMENT 

Instructions: 

Contractors must attest to compliance with the requirements of O.C.G.A 13-10-91 and 
the Georgia Department of Labor Rule 300-10-01-.02 by executing the Contractor 
Affidavit provided. 
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STATE OF GEORGIA 

COUNTY OF FULTON 

FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT 
AND AGREEMENT 

By executing this affidavit, the undersigned contractor verifies its compliance with 
O.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is 
engaged in the physical performance of services under a contract with [insert name of 
prime contractor] on behalf 
of Fulton County Government has registered with and is participating in a federal work 
authorization program* [any of the electronic verification of work authorization programs 
operated by the United States Department of Homeland Security or any equivalent 
federal work authorization program operated by the United States Department of 
Homeland Security to verify information of newly hired employees, pursuant to the 
Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with 
the applicability provisions and deadlines established in O.C.G.A. 13-10-91. 

The undersigned further agrees that, should it employ or contract with any 
subcontractor(s) in connection with the physical performance of services to this contract 
with Fulton County Government, contractor will secure from such subcontractor(s) 
similar verification of compliance with O.C.G.Al13-10-91 on the Subcontractor Affidavit 
provided in Rule 300-10-01-.08 or a substantially similar form. Contractor further agrees 
to maintain records of such compliance and provide a copy of each such verification to 
the Fulton County Government at the time the subcontractor(s) is retained to perform 
such service. 

EEV/Basic Pilot Program* User Identification Number 

BY: Authorized Officer of Agent 
(Insert Subcontract Name) 

Title of Authorized Officer or Agent of Subcontractor 

Printed Name of Authorized Officer or Agent 

Sworn to and subscribed before me this day of , 20_. 

Notary Public: _ 

County: __ 

Commission Expires: __ 
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NOTE: 

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work 
authorization program is the "EEV/Basic Pilot Program" operated by the U.S. 
Citizenship and Immigration Services Bureau of the U.S. Department of Homeland 
Security, in conjunction with the Social Security Administration (SSA). 
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FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR 
AFFIDAVIT 

Instructions: 

In the event that your company is awarded the contract for this project, and will be 
utilizing the services of any subcontractor(s) in connection with the physical performance 
of services pursuant to this contract, the following affidavit must be completed by such 
subcontractor(s). Your company must provide a copy of each such affidavit to Fulton 
County Government, Department of Purchasing & Contract Compliance with the 
proposal submittal. 

All subcontractor affidavit(s) shall become a part of the contract and all subcontractor(s) 
affidavits shall be maintained by your company and available for inspection by Fulton 
County Government at any time during the term of the contract. All subcontractor(s) 
affidavit(s) shall become a part of any contractor/subcontractor agreement(s) entered 
into by your company. 
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STATE OF GEORGIA 

COUNTY OF FULTON 

FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR 
AFFIDAVIT 

By executing this affidavit, the undersigned subcontractor verifies its compliance with 
O.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is 
engaged in the physical performance of services under a contract with [insert name of 
prime contractor] behalf of 
Fulton County Government has registered with and is participating in a federal work 
authorization program* [any of the electronic verification of work authorization programs 
operated by the United States Department of Homeland Security or any equivalent 
federal work authorization program operated by the United States Department of 
Homeland Security to verify information of newly hired employees, pursuant to the 
Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with 
the applicability provisions and deadlines established in O.C.G.A. 13-10-91. 

EEV/Basic Pilot Program* User Identification Number 

BY: Authorized Officer of Agent 
(Insert Subcontract Name) 

Title of Authorized Officer or Agent of Subcontractor 

Printed Name of Authorized Officer or Agent 

Sworn to and subscribed before me this day of , 20_. 

Notary Public: _ 

County: _ 

Commission Expires: _ 
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NOTE: 

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work 
authorization program is the "EEVlBasic Pilot Program" operated by the U.S. 
Citizenship and Immigration Services Bureau of the U.S. Department of Homeland 
Security, in conjunction with the Social Security Administration (SSA). 
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SECTION 7 

CONTRACT COMPLIANCE REQUIREMENTS 

NON-DISCRIMINATION IN PURCHASING AND CONTRACTING 

It is the policy of Fulton County Government that discrimination against businesses by reason of 
the race, color, gender or national origin of the ownership of any such business is prohibited. 
Furthermore, it is the policy of the Board of Commissioners ("Board") that Fulton County and all 
vendors and contractors doing business with Fulton County shall provide to all businesses the 
opportunity to participate in contracting and procurement paid, in whole or in part, with monetary 
appropriations of the Board without regard to the race, color, gender or national origin of the 
ownership of any such business. Similarly, it is the policy of the Board that the contracting and 
procurement practices of Fulton County should not implicate Fulton County as either an active 
or passive participant in the discriminatory practices engaged in by private contractors or 
vendors seeking to obtain contracts with Fulton County. 

Implementation of Equal Employment Opportunity (EEO) Policy 

The County effectuates Equal Employment Opportunity thru Policy #800-8, Non-Discrimination 
in Contracting and Procurement. This policy considers racial and gender workforce availability. 
The availability of each workgroup is derived from the work force demographics set forth in the 
2000 Census EEO file prepared by the United States Department of Commerce for the 
applicable labor pool normally utilized for the contract. 

Monitoring of EEO Policy 

Upon award of a contract with Fulton County, the successful bidder/proposer must complete an 
Equal Employment Opportunity Report (EEOR), describing the racial and gender make-up of 
the firm's work force. If the EEOR indicates that the firm's demographic composition indicates 
underutilization of employee's of a particular ethnic group for each job category, the firm will be 
required to submit an aggressive action plan setting forth steps the firm will take to address the 
identified underutilization. 

DETERMINATION OF GOOD FAITH EFFORTS 

During the course of the project, the Prime Contractor shall demonstrate that they have made all 
efforts reasonably possible to ensure that Minority and Female Business Enterprises (MFBE) 
have had a full and fair opportunity to compete and win subcontracts on this project. The Prime 
Contractor is required to include all outreach attempts that would demonstrate a "Good Faith 
Effort" in the solicitation of sub-consultants/subcontractors. 

Written documentation demonstrating the Prime Contractor's outreach efforts to identify, 
contact, contract with or utilize Minority or Female owned businesses shall include holding pre 
bid conferences, publishing advertisements in general circulation media, trade association 
publications, minority-focused media, and the County's bid board, as well as other efforts. 

Include a list of publications where the advertisement was placed as well as a copy of the 
advertisement. Advertisement shall include at a minimum, scope of work, project location, 
location(s) of where plans and specifications may be viewed or obtained and trade or scopes of 
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work for which subcontracts are being solicited. 

EQUAL BUSINESS OPPORTUNITY PLAN (EBO PLAN) 

In addition to the proposal submission requirements, each vendor must submit an Equal 
Business Opportunity Plan (EBO Plan) with their bid/proposal. The EBO Plan is designed to 
enhance the utilization of a particular racial, gender or ethnic group by a bidder/proposer, 
contractor, or vendor or by Fulton County. The respondent must outline a plan of action to 
encourage and achieve diversity and equality in the available procurement and contracting 
opportunities with this solicitation. 

The EBO Plan must identify and include: 

1. Potential opportunities within the scope of work of this solicitation that will allow for 
participation of racial, gender or ethnic groups. 

2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and 
female business utilization in this solicitation. 

Fulton County encourages joint ventures, teaming, partnering and mentor-protege relationships 
with minority and female businesses in an effort to achieve contracting and procurement 
diversity. 

Prompt Payment: The prime contractor must certify in writing and must document all 
subcontractors, sub-consultants and suppliers have been promptly paid for work and materials, 
(less any retainage by the prime contractor prior to receipt of any further progress payments). 
In the event the prime contractor is unable to pay subcontractors, sub-consultants or suppliers 
until it has received a progress payment from Fulton County, the prime contractor shall pay all 
subcontractors, sub-consultants or suppliers funds due from said progress payment within forty 
eight (48) hours of receipt of payment from Fulton County. In no event shall a subcontractor, 
sub-consultant or supplier be paid later than fifteen (15) days as provided for by state law. 

REQUIRED FORMS AND EBO PLAN 

In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination 
in Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the 
following completed documents. Failure to provide this information shall result in the proposal 
being deemed non-responsive. 

• Exhibit A - Promise of Non-Discrimination 
• Exhibit B - Employment Report 
• Exhibit C - Schedule of Intended Subcontractor Utilization 
• Exhibit D - Letter of Intent to Perform as a Subcontractor or Provide Materials or 

Services 
• Exhibit E - Declaration Regarding Subcontractors Practices 
• Exhibit F - Joint Venture Disclosure Affidavit 
• Equal Business Opportunity Plan (EBO Plan). This document is not a form 

rather a statement created by the bidder/proposer on its company letter head 
addressing the EBO Plan requirements. 

• Exhibit H - First Source Jobs Program Information, Form 1 
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#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 7 
Contract Compliance Requirements 

The following document must be completed as instructed if awarded the project: 

• Exhibit G - Prime Contractor's Subcontractor Utilization Report 
• Exhibit H - First Source Jobs Program Agreement, Form 2 

All Contract Compliance documents (Exhibits A - Hand ESO Plan) are to be placed in a 
separate sealed envelope clearly marked "Contract Compliance". The ESO Plan must be 
submitted on company letterhead. These documents are considered part of and should be 
submitted with the Technical Proposal. 
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#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 7 
Contract Compliance Requirements 

EXHIBIT A - PROMISE OF NON-DISCRIMINATION 

"Know all persons by these presents, that l!We ( ), 
Name 

Title Firm Name 
Hereinafter "Company", in consideration of the privilege to bid on or obtain contracts funded, in 
whole or in part, by Fulton County, hereby consent, covenant and agree as follows: 

1) No person shall be excluded from participation in, denied the benefit of, or 
otherwise discriminated against on the basis of race, color, national origin or 
gender in connection with any bid submitted to Fulton County for the 
performance of any resulting there from, 

2) That it is and shall be the policy of this Company to provide equal opportunity to 
all businesses seeking to contract or otherwise interested in contracting with this 
Company without regard to the race, color, gender or national origin of the 
ownership of this business, 

3) That the promises of non-discrimination as made and set forth herein shall be 
continuing in nature and shall remain in full force and effect without interruption, 

4) That the promise of non-discrimination as made and set forth herein shall be 
made a part of, and incorporated by reference into, any contract or portion 
thereof which this Company may hereafter obtain, 

5) That the failure of this Company to satisfactorily discharge any of the promises of 
non-discrimination as made and set forth herein shall constitute a material 
breach of contract entitling the Board to declare the contract in default and to 
exercise any and all applicable rights and remedies, including but not limited to 
cancellation of the contract, termination of the contract, suspension and 
debarment from future contracting opportunities, and withholding and/or forfeiture 
of compensation due and owning on a contract; and 

6) That the bidder shall provide such information as may be required by the Director 
of Contract Compliance pursuant to Section 4.4 of the Fulton County Non 
Discrimination in Purchasing and Contracting Ordinance. 

SIGNATURE: _ 

ADDRESS: ------------------------------------------------------------ 

TELEPHONE NUMBER: ------------------------------------------ 
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#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 7 
Contract Compliance Requirements 

EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 

If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this 
form must be completed and submitted with the bid/proposal. All prime bidders/proposers 
must include Letter(s) of Intent (Exhibit D) in the bid document for all subcontractors who will be 
utilized under the scope of work/services. 

Prime Bidder/Proposer: --------------------------------------------------- 
ITB/RFP Number: -------------------------------------------------------- 
Project Name or Description of WorklService(s): __ 

1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is is not a 
minority or female owned and controlled business enterprise. (Please indicate below the 
portion of work, including, percentage of bid/proposal amount that your firm will carry out 
directly): 

2. If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture 
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement. 

3. Sub-Contractors (including suppliers) to be utilized in the performance of this scope of 
work/service(s), if awarded, are: 

SUBCONTRACTOR NAME: -------------------------------------------- ADDRESS: __ 

PHONE: ---------------------------------------------------------------- 
CONTACT PERSON: ------------------------------------------------- ETHNIC GROUP*: COUNTY CERTIFIED** _ 
WORK TO BE PERFORMED: ------------------------------------------------ 
DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: o'--"-r'o 

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American 
(HBE); Native American (NABE); White Female American (WFBE); **If yes, please attach 
copy of recent certification. 

Page 6 of 19 



#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 7 
Contract Compliance Requirements 

SUBCONTRACTOR NAME: _ 
ADDRESS: __ 

PHONE: _ 
CONTACTPERSON: ___ 
ETHNIC GROUP*:. COUNTY CERTIFIED** _ 
WORK TO BE PERFORMED: __ 

DOLLAR VALUE OF WORK: $ _ PERCENTAGE VALUE: o~Yo 

SUBCONTRACTOR NAME: _ 
ADDRESS: __ 

PHONE: __ 
CONTACTPERSON: _ 
ETHNIC GROUP*: COUNTY CERTIFIED** _ 
WORK TO BE PERFORMED: _ 

DOLLAR VALUE OF WORK: $ _ PERCENTAGE VALUE: o~yo 

SUBCONTRACTORNAME: _ 
ADDRESS: __ 

PHONE: _ 
CONTACT PERSON: __ 
ETHNIC GROUP*: COUNTY CERTIFIED** _ 
WORKTOBEPERFORMED: _ 

DOLLAR VALUE OF WORK: $ _ PERCENTAGE VALUE: o=yo 

SUBCONTRACTORNAME: _ 
ADDRESS: __ 

PHONE: _ 
CONTACTPERSON: _ 
ETHNIC GROUP*: COUNTY CERTIFIED** _ 
WORKTOBEPERFORMED: __ 

DOLLAR VALUE OF WORK: $ _ PERCENTAGE VALUE: o.:....:;.Yo 

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American 
(HBE); Native American (NABE); White Female American (WFBE); **If yes, please attach 
copy of recent certification. 
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#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 7 
Contract Compliance Requirements 

Total Dollar Value of Subcontractor Agreements: ($) 

I Total Percentage Value: (%) 

CERTIFICATION: The undersigned certifies that he/she has read, understands and agrees to 
be bound by the Bid/Proposer provisions, including the accompanying Exhibits and other terms 
and conditions regarding sub-contractor utilization. The undersigned further certifies that he/she 
is legally authorized by the Bidder/Proposer to make the statement and representation in this 
Exhibit and that said statements and representations are true and correct to the best of his/her 
knowledge and belief. The undersigned understands and agrees that if any of the statements 
and representations are made by the Bidder/Proposer knowing them to be false, or if there is a 
failure of the intentions, objectives and commitments set forth herein without prior approval of 
the County, then in any such event the Contractor's acts or failure to act, as the case may be, 
shall constitute a material breach of the contract, entitling the County to terminate the Contract 
for default. The right to so terminate shall be in addition to, and in lieu of, any other rights and 
remedies the County may have for other defaults under the contract. 

Signature: Title: ------------------------------- ----------------------------- 
Firm or Corporate Name: _ 

Address: ----------------------------------------------------------------- 

Telephone: ( 

Fax Number: ( 

Email Address: __ 
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#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 7 
Contract Compliance Requirements 

EXHIBIT D 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
OR 

PROVIDE MATERIALS OR SERVICES 

This form must be completed by ALL known subcontractor and submitted with the bid/proposal. 
The Prime Contractor must submit Letters of Intent for ALL known subcontractors at time of bid 
submission. 

To: ---------------------------------------------------------------------- 
(Name of Prime Contractor Firm) 

From: -------------------------------------------------------------------- 
(Name of Subcontractor Firm) 

ITB/RFP Number: ---------------------------------------------------------- 
Project Name: _ 

The undersigned is prepared to perform the following described work or provide materials or 
services in connection with the above project (specify in detail particular work items, materials, 
or services to be performed or provided): 

Project Project Estimated 
Commence Completion Dollar 

Description of Work Date Date Amount 

(Prime Bidder) (Subcontractor) 

Signature _ Signature __ 

Title _ Title ------------------------ 

Date ------------------------------ Date ----------------------- 
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#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 7 
Contract Compliance Requirements 

EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES 

If the bidder/proposer does not intend to subcontract any portion of the scope of work 
services(s), this form must be completed and submitted with the bid/proposal. 

___________________ hereby declares that it is my/our intent to 
(Bidder) 

perform 100% of the work required for _ 
(ITB/RFP Number) 

(Description of Work) 

In making this declaration, the bidder/proposer states the following: 

1. That the bidder/proposer does not customarily subcontract elements of this type 
project, and normally performs and has the capability to perform and will perform all 
elements of the work on this project with his/her own current work forces; 

2. If it should become necessary to subcontract some portion of the work at a later 
date, the bidder/proposer will comply with all requirements of the County's Non 
Discrimination Ordinance in providing equal opportunities to all firms to subcontract 
the work. The determination to subcontract some portion of the work at a later date 
shall be made in good faith and the County reserves the right to require additional 
information to substantiate a decision made by the bidder/proposer to subcontract 
work following the award of the contract. Nothing contained in this provision shall be 
employed to circumvent the spirit and intent of the County's Non-Discrimination 
Ordinances; 

3. The bidder will provide, upon request, information sufficient for the County to verify 
Item Number one. 

AUTHORIZED COMPANY REPRESENTATIVE 

Name: Title: Date: -------------- ------------- ---- 
Signature: _ 

Firm: --------------------------------- 
Address: ___ 

Phone Number: _ 

Fax Number: _ 

Email Address: ----------------------------- 

Page 10 of 19 



#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 7 
Contract Compliance Requirements 

EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT 

ITB/RFP No. #14ITB93144K-JD 

Project Name: Wolf Creek Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

This form must be completed and submitted with the bid/proposal if a joint venture approach is 
to be undertaken. 

In order to evaluate the extent of small, minority and female business involvement being 
proposed by a Bidder/Proposer, certain relevant information must be provided prior to contract 
award. The information requested below is to clearly identify and explain the extent of small 
business participation in the proposed joint venture. All items must be properly addressed 
before the business entity can be evaluated. 

1. Firms: 

1) Name of Business: _ 
Street Address: --------------------- Telephone No.: _ 
Nature of Business: -------------------- 

2) Name of Business: _ 
Street Address: --------------------- Telephone No.: _ 
Nature of Business: -------------------- 

3) Name of Business: -------------------- Street Address: --------------------- Telephone No.: _ 
Nature of Business: -------------------- 

NAME OF JOINT VENTURE (If applicable): _ 

ADDRESS: _ 

PRINCIPAL OFFICE: _ 

OFFICE PHONE: ----------------------------- 
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#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 7 
Contract Compliance Requirements 

Note: Attach additional sheets as required 

1. Describe the capital contributions by each joint venturer and accounting thereof. 

2. Describe the financial controls of the joint venture, e.g., will a separate cost center be 
established? Which venturer will be responsible for keeping the books? How will the 
expense therefore be reimbursed? What is the authority of each joint venture to commit 
or obligate the order? 

3. Describe any ownership, options for ownership, or loans between the joint ventures. 
Identify terms thereof. 

4. Describe the estimated contract cash flow for each joint venturer. 

5. To what extent and by whom will the on-site work be supervised? 

6. To what extent and by whom will the administrative office be supervised? 

7. Which joint venturer will be responsible for material purchases including the estimated 
cost thereof? How will the purchase be financed? 

8. Which joint venturer will provide equipment? What is the estimated cost thereof? How 
will the equipment be financed? 

9. Describe the experience and business qualifications of each joint venturer. 

10. Submit a copy of all joint venture agreements and evidence of authority to do business in 
the State of Georgia as well as locally, to include all necessary business licenses. 

11. Percent of Minority/Female Business Enterprises ownership by each joint venture in 
terms of profit and loss sharing: _ 

12. The authority of each joint venturer to commit or obligate the other: _ 
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#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 7 
Contract Compliance Requirements 

13. Number of personnel to be involved in project, their crafts and positions and whether 
they are employees of the Minority/Female Business Enterprises enterprise, the majority 
firm or the joint venture: _ 

14. Identification of control and participation in venture; list those individuals who are 
responsible for day-to-day management and policy decision-maker, including, but not 
limited to, those with prime responsibility for areas designated below; (use additional 
sheets if necessary) 

Financial 
Decisions 

Supervision 
Field Operation 

In connection with any work that these firms, as a joint venture, might be authorized to 
perform in connection with above captioned contract, we each do hereby authorize 
representatives of the Fulton County Department of Contract Compliance, Departments 
of Purchasing and Contract Compliance, and Finance, under the direction of the County 
Manger's Office, to examine, from time to time, the books, records and files to the extent 
that such relate to this County project. 

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT 
THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND 
THAT WE ARE AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS 
AFFIDAVIT AND GRANT THE ABOVE PRIVILEGE. 

Signatures on the next page 
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#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 7 
Contract Compliance Requirements 

FOR 
(Company) 

Date: ----------------------- (Signature of Affiant) 

(Printed Name) 

(Company) 

Date: ------------------------ (Signature of Affiant) 

(Printed Name) 
State of --------------------- 
County of __ 

On this day of , 20_, before me, appeared _ 
the undersigned officer, personally appeared known 
to me to be the person described in the foregoing Affidavit and acknowledges that he 
(she) executed the same in the capacity therein stated and for the purpose therein 
contained. 
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#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 7 
Contract Compliance Requirements 

EXHIBIT H 

FULTON COUNTY FIRST SOURCE JOBS PROGRAM 

STATEMENT OF POLICY: 

It is the policy of Fulton County Government to provide employment opportunities to the citizens 
of Fulton County. This policy will apply to all contracts procured through the Department of 
Purchasing & Contract Compliance valued in excess of $200,000. The Prime Contractor is 
expected to utilize the First Source Jobs Program to fill 50% of the entry level jobs which arise 
as a result of any project funded in whole or in part with County funds with residents of Fulton 
County. 

PURPOSE: 

The purpose of this policy is to create a pool of employable persons who are residents of Fulton 
County to be called upon as a source to fill jobs created as a result of any eligible project funded 
in whole or in part with County funds in order to provide stable economic opportunities for 
families throughout the County. The First Source Jobs Program will be implemented by the 
Department of Purchasing & Contract Compliance and the Office of Workforce Development. 

MONITORING POLICY: 

Upon execution of a contract with Fulton County Government, the First Source Jobs Agreement 
(FSJ Form 2) will become a part of the contract between the bidder/proposer and Fulton County 
Government. The First Source Jobs Program will be monitored during routine site visits by the 
Office of Contract Compliance along with the Office of Workforce Development. 

FORM 1 
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#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 7 
Contract Compliance Requirements 

FULTON COUNTY 

First Source Jobs Program Information 

Company Name: _ 

Project Number: 

Project Name: _ 

The following entry-level positions will become available as a result of the above 
referenced contract with Fulton County. 

1. 

2. 

3. 

4. 

5. 

6. 

Include a job description and all required qualifications for each position listed above. 

Identify a company representative and contact phone number who will be responsible for 
coordinating with the First Source Jobs Program: 

Company Representative: _ 

Phone Number: 

Email Address: 

FORM 2 
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#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 7 
Contract Compliance Requirements 

FULTON COUNTY 
First Source Jobs Program Agreement 

Awarded Contractor's Name: ------------------------------------------------- 
Formal Contract Name: 

RFP/ITB Number: 

Contact Person: 

Contact Phone: 

The contractor listed above agrees to the following: 

1. The contractor shall make a good faith effort to fill 50% of the entry level position(s) 
created by this project using the Fulton County First Source Jobs Program. 

2. The contractor shall provide the applicable details of every entry level job in writing 
within the required form. 

3. The contractor shall be expected to present documentation that confirms employment 
terms to both the employee and Fulton County. 

The Office of Contract Compliance will assist with monitoring the participation of First Source 
Jobs Program employees during routine site visits and report findings to the Office of Workforce 
Development for confirmation and follow-up. The Office of Workforce Development shall notify 
the Director of Human Services and the Purchasing Agent of any determination of non 
compliance with the requirements of this policy and recommend a resolution or action to be 
taken. 

Upon a determination by the Purchasing Agent and the Director of Human Services that a 
contractor has failed to comply with any portion of this policy, the County may impose the 
following: 

1. Ten percent (10%) of all future payments under the involved eligible project shall be 
entitled to be withheld from a contractor that has violated this policy until the contractor 
complies with the provisions of this policy. 

The undersigned agrees to the terms and conditions set forth in this agreement. 
Contractor's Official Title: Date: ----------------- 
Contractor's Name: -------------------------- 
Contractor's Signature: _ 

FORM 3 
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SECTION 8 
GENERAL CONDITIONS 

00700-1 FAMILIARITY WITH SITE 
Execution of this agreement by the Contractor is a representation that the Contractor 
has visited the site, has become familiar with the local conditions under which the work 
is to be performed, and has correlated personal observations with the requirements of 
this agreement. 

00700-2 CONTRACT DOCUMENTS 
This agreement consists of Owner's invitation for bid, instructions to bidders, bid form, 
performance bond, payment bond, acknowledgments, the contract, general conditions, 
special conditions, specifications, plans, drawings, exhibits, addenda, and written 
change orders. 

A. Notice of Award of Contract: 
B. Execution of Contract Documents 

Upon notification of Award of Contract, the Owner shall furnish the Contractor the 
conformed copies of Contract Documents for execution by the Contractor and the 
Contractor's surety. 
Within ten (10) days after receipt the Contractor shall return all the documents properly 
executed by the Contractor and the Contractor's surety. Attached to each document 
shall be an original power-of-attorney for the person executing the bonds for the surety 
and certificates of insurance for the required insurance coverage. 
After receipt of the documents executed by the Contractor and his surety with the power 
of-attorney and certificates of insurance, the Owner shall complete the execution of the 
documents. Distribution of the completed documents will be made upon completion. 
Should the Contractor and/or Surety fail to execute the documents within the time 
specified; the Owner shall have the right to proceed on the Bid Bond accompanying the 
bid. 
If the Owner fails to execute the documents within the time limit specified, the Contractor 
shall have the right to withdraw the Contractor's bid without penalty. 
Drawings and Specifications: 
The Drawings, Specifications, Contract Documents, and all supplemental documents, 
are considered essential parts of the Contract, and requirements occurring in one are as 
binding as though occurring in all. They are intended to define, describe and provide for 
all Work necessary to complete the Project in an acceptable manner, ready for use, 
occupancy, or operation by the Owner. 
In case of conflict between the Drawings and Specifications, the Specifications shall 
govern. Figure dimensions on Drawings shall govern over scale dimensions, and 
detailed Drawings shall govern over general Drawings. 
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In cases where products or quantities are omitted from the Specifications, the 
description and quantities shown on the Drawings shall govern. 
Any ambiguities or need for clarification of the Drawings or Specifications shall be 
immediately reported to the Construction Manager in writing. Any such ambiguity or 
need for clarification shall be handled by the Construction Manager in writing. No 
clarification of the Drawings and Specifications hereunder by the Construction Manager 
shall entitle the Contractor to any additional monies unless a Change Order has been 
processed as provided by "Changes in the Contract" hereof. 
Any work done by the Contractor following a discovery of such differing site condition or 
ambiguity or need for clarification in the Contract Drawings and Specifications prior to a 
written report to the Construction Manager shall not entitle the Contractor to additional 
monies and shall be done at the Contractor's risk. 
The Construction Manager will furnish the Contractor five (5) copies of the Contract 
Drawings and the Specifications, one copy of which the Contractor shall have available 
at all times on the Project site. 

00700-3 DEFINITIONS 
The following terms as used in this agreement are defined as follows to the extent the 
definitions herein differ or conflict with those in the Instructions for Bidders, Section 
00100, the definitions herein shall control. 
Alternate bids - the amount stated in the bid or proposal to be added to or deducted 
from the amount of the base bid or base proposal if the corresponding change in project 
scope or alternate materials or methods of construction is accepted. 
Base bid - the amount of money stated in the bid or proposal as the sum for which the 
bidder or proposer offers to perform the work. 
Change Order - an alteration, addition, or deduction from the original scope of work as 
defined by the contract documents to address changes or unforeseen conditions 
necessary for project completion. A written order to the Contractor issued by the County 
pursuant to Fulton County Policy and Procedures 800-6 for changes in the work within 
the general scope of the contract documents, adjustment of the contract price, extension 
of the contract time, or reservation of determination of a time extension. 
Construction Manager shall mean the individual designated in writing, by the Director of 
the Facilities and Transportation Services Department as the Construction Manager. 

Contractor shall mean the party of the second part to the Contract Agreement or the 
authorized and legal representative of such party. 
Contract Documents include the Contract Agreement, Contractor's Bid (including all 
documentation accompanying the Bid and any post-Bid documentation required by the 
County prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, 
Supplementary Conditions, Specifications, Drawings and addenda, together with written 
amendments, change orders, field orders and the Construction Manager's written 
interpretations and clarifications issued in accordance with the General Conditions on or 
after the date of the Contract Agreement. 
Shop drawing submittals reviewed in accordance with the General Conditions, 
geotechnical investigations and soils report and drawings of physical conditions in or 
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relating to existing surface structures at or contiguous to the site are not Contract 
Documents. 
Contract Price - The sum specified in the Agreement to be paid to the Contractor in 
consideration of the Work. 
Contract Time shall mean the number of consecutive calendar days as provided in the 
Contract Agreement for completion of the Work, to be computed from the date of Notice 
to Proceed. 
Owner or County shall mean Fulton County Government, party of the first part to the 
Contract Agreement, or its authorized and legal representatives. 
Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight 
the next day. 
Detention Equipment Contractor ("DEC") - Any legally chartered business entity whose 
primary activity is the supply and/or installation of detention hardware equipment and 
related systems. 
Director - Director of the Facilities and Transportation Services Department of Fulton 
County, Georgia or the designee thereof. 
Engineer of Record - Hellmuth, Obata, Kassabaum, Inc., in conjunction with SafeTech 
Engineering developed the specifications and drawings referred to herein. 
Final Completion shall mean the completion of all work as required in accordance with 
the terms and conditions of the contract documents. 
Liquidated Damages shall mean the amount, stated in the Contract Agreement, which 
the Contractor agrees to pay to the Owner for each consecutive calendar day beyond 
the Contract time required to complete the Project or for failing to comply with associated 
milestones. Liquidated Damages will end upon written notification from the Owner of 
Final Acceptance of the Project or upon written notification of from the Owner of 
completion of the milestone. 
Notice to Proceed - A written communication issued by the County to the Contractor 
authorizing it to proceed with the work, establishing the date of commencement and 
completion of the work, and providing other direction to the Contractor. 
Products shall mean materials or equipment permanently incorporated into the work. 
Program Manager - Not used in this contract. Delete all references. 

Project Manual - The Contract Documents. 
Provide shall mean to furnish and install. 
Substantial Completion - The date certified by the Construction Manager when all or a 
part of the work, as established pursuant to General Condition 0700-81, is sufficiently 
completed in accordance with the requirements of the contract documents so that the 
identified portion of the work can be utilized for the purposes for which it is intended. 
Work or Project - All of the services specified, indicated, shown or contemplated by the 
contract documents, and furnishing by the Contractor of all materials, equipment, labor, 
methods, processes, construction and manufacturing materials and equipment, tools, 
plans, supplies, power, water, transportation and other things necessary to complete 
such services in accordance with the contract documents to insure a functional and 
complete facility. 

Page 3 of 33 



#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 8 
General Conditions 

00700-4 CODES 
All codes, specifications, and standards referenced in the contract documents shall be 
the latest editions, amendments and revisions of such referenced standards in effect as 
of the date of the request for proposals for this contract. 
00700-5 REVIEW OF CONTRACT DOCUMENTS 
Before making its proposal to the County, and continuously after the execution of the 
agreement, the Contractor shall carefully study and compare the contract documents 
and shall at once report to the Construction Manager any error, ambiguity, inconsistency 
or omission that may be discovered, including any requirement which may be contrary to 
any law, ordinance, rule, or regulation of any public authority bearing on the performance 
of the work. By submitting its proposal, the Contractor agrees that the contract 
documents, along with any supplementary written instructions issued by or through the 
Construction Manager that have become a part of the contract documents, appear 
accurate, consistent and complete insofar as can be reasonably determined. If the 
Contractor has timely reported in writing any error, inconsistency, or omission to the 
Construction Manager, has properly stopped the affected work until instructed to 
proceed, and has otherwise followed the instructions of the Construction Manager, the 
Contractor shall not be liable to the County for any damage resulting from any such 
error, inconsistency, or omission in the contract documents. The Contractor shall not 
perform any portion of the work without the contract documents, approved plans, 
specifications, products and data, or samples for such portion of the work. For purposes 
of this section "timely" is defined as the time period in which the contractor discovers, or 
should have discovered, the error, inconsistency, or omission, with the exercise of 
reasonable diligence. 
00700-6 STRICT COMPLIANCE 
No observation, inspection, test or approval of the County or Construction Manager shall 
relieve the Contractor from its obligation to perform the work in strict conformity with the 
contract documents except as provided in General Condition 00700-48. 
00700-7 APPLICABLE LAW 
All applicable State laws, County ordinances, codes, and rules and regulations of all 
authorities having jurisdiction over the construction of the project shall apply to this 
agreement. The Contractor shall comply with the requirements of any Fulton County 
program concerning non-discrimination in contracting. All work performed within the 
right of way of the Georgia Department of Transportation and any railroad crossing shall 
be in accordance with Georgia Department of Transportation regulations, policies and 
procedures and, where applicable, those of any affected railroad. The Contractor shall 
comply with all laws, ordinances, codes, rules and regulations bearing on the conduct of 
the work as specified and the Contractor agrees to indemnify and hold harmless the 
County, its officers, agents and employees, as well as the Construction Manager and the 
Program Manager against any claim or liability arising from or based on the violation of 
any law, ordinance, regulation, order or decree affecting the conduct of the work, 
whether occasioned by the Contractor, his agents or employees. 
00700-8 PERMITS, LICENSES AND BONDS 
All permits and licenses necessary for the work shall be secured and paid for by the 
Contractor. If any permit, license or certificate expires or is revoked, terminated, or 
suspended as a result of any action on the part of the Contractor, the Contractor shall 
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not be entitled to additional compensation or time. The Contractor shall obtain and keep 
in force at all times performance and payment bonds payable to Fulton County in penal 
amounts equal to 100% of the Contract price. 
00700-9 TAXES 

A. The Contractor shall pay all sales, retail, occupational, service, excise, old age 
benefit and unemployment compensation taxes, consumer, use and other similar 
taxes, as well as any other taxes or duties on the materials, equipment, and labor 
for the work provided by the Contractor which are legally enacted by any 
municipal, county, state or federal authority, department or agency at the time 
bids are received, whether or not yet effective. The Contractor shall maintain 
records pertaining to such taxes and levies as well as payment thereof and shall 
make the same available to the County at all reasonable times for inspection and 
copying. The Contractor shall apply for any and all tax exemptions which may be 
applicable and shall timely request from the County such documents and 
information as may be necessary to obtain such tax exemptions. The County 
shall have no liability to the Contractor for payment of any tax from which it is 
exempt. 

B. The Contractor is obligated to comply with all local and State Sales and Use Tax 
laws. The Contractor shall provide the Owner with documentation to assist the 
Owner in obtaining sales and/or use tax refunds for eligible machinery and 
equipment used for the primary purpose of reducing or eliminating air or water 
pollution as provided for in Chapter 48-8-3 (36) and (37) of the Official Code of 
Georgia. All taxes shall be paid by the Contractor. All refunds will accrue to the 
Owner. 

Acceptance of the project as complete and final payment will not be made by the Owner 
until the Contractor has fully complied with this requirement. 
00700-10 DELINQUENT CONTRACTORS 
The County shall not pay any claim, debt, demand or account whatsoever to any person 
firm or corporation who is in arrears to the County for taxes. The County shall be 
entitled to a counterclaim, backcharge, and offset for any such debt in the amount of 
taxes in arrears, and no assignment or transfer of such debt after the taxes become due 
shall affect the right of the County to offset any taxes owed against said debt. 
00700-11 LIEN WAIVERS 
The Contractor shall furnish the County with evidence that all persons who have 
performed work or furnished materials pursuant to this agreement have been paid in full 
prior to submitting its demand for final payment pursuant to this agreement. A final 
affidavit, Exhibit A, must be completed, and submitted to comply with requirements of 
00700-11. In the event that such evidence is not furnished, the County may retain 
sufficient sums necessary to meet all lawful claims of such laborers and materialmen. 
The County assumes no obligation nor in any way undertakes to pay such lawful claims 
from any funds due or that may become due to the Contractor. 
00700-12 MEASUREMENT 
All items of work to be paid for per unit of measurement shall be subject to inspection, 
measurement, and confirmation by the Construction Manager. 
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00700-13 ASSIGNMENT 
The Contractor shall not assign any portion of this agreement or moneys due there from 
(include factoring of receivables) without the prior written consent of the County. The 
Contractor shall retain personal control and shall provide personal attention to the 
fulfillment of its obligations pursuant to this agreement. Any assignment without the 
express written consent of the County shall render this contract voidable at the sole 
option of the County. 
00700-14 FOREIGN CONTRACTORS 
In the event that the Contractor is a foreign corporation, partnership, or sole 
proprietorship, the Contractor hereby irrevocably appoints the Secretary of State of 
Georgia as its agent for service of all legal process for the purpose of this contract only. 
00700-15 INDEMNIFICATION 
The Contractor hereby assumes the entire responsibility and liability for any and all injury 
to or death of any and all persons, including the Contractor's agents, servants, and 
employees, and in addition thereto, for any and all damages to property caused by or 
resulting from or arising out of any act or omission in connection with this contract or the 
prosecution of work hereunder, whether caused by the Contractor or the Contractor's 
agents, Servants, or employees, or by any of the Contractor's subcontractors or 
suppliers, and the Contractor shall indemnify and hold harmless the County, the 
Construction Manager, County's Commissioners, officers, employees, successors, 
assigns and agents, or any of their subcontractors from and against any and all loss 
and/or expense which they or any of them may suffer or pay as a result of claims or suits 
due to, because of, or arising out of any and all such injuries, deaths and/or damage, 
irrespective of County or Construction Manager negligence (except that no party shall be 
indemnified for their own sole negligence). The Contractor, if requested, shall assume 
and defend at the Contractor's own expense, any suit, action or other legal proceedings 
arising there from, and the Contractor hereby agrees to satisfy, pay, and cause to be 
discharged of record any judgment which may be rendered against the County and the 
Construction Manager arising there from. 

In the event of any such loss, expense, damage, or injury, or if any claim or demand for 
damages as heretofore set forth is made against the County or the Construction 
Manager, the County may withhold from any payment due or thereafter to become due 
to the Contractor under the terms of this Contract, an amount sufficient in its judgment to 
protect and indemnify it and the Construction Manager, County's Commissioners, 
officers, employees, successors, assigns and agents from any and all claims, expense, 
loss, damages, or injury; and the County, in its discretion, may require the Contractor to 
furnish a surety bond satisfactory to the County providing for such protection and 
indemnity, which bond shall be furnished by the Contractor within five (5) days after 
written demand has been made therefore. The expense of said Bond shall be borne by 
the Contractor. 

00700-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS 
The Contractor shall supervise and direct the work using the Contractor's best skill and 
attention. The Contractor shall be solely responsible for all construction methods and 
procedures and shall coordinate all portions of the work pursuant to the contract subject 
to the overall coordination of the Construction Manager. All work pursuant to this 
agreement shall be performed in a skillful and workmanlike manner. 
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The County reserves the right to perform work related to the Project with the County's 
own forces and to award separate contracts in connection with other portions of the 
project, other work on the site under these or similar conditions of the contract, or work 
which has been extracted from the Contractor's work by the County. 

When separate contracts are awarded for different portions of the project or other work 
on the site, the term "separate contractor" in the Contract Documents in each case shall 
mean the contractor who executes each separate County Agreement. 

The Contractor shall cooperate with the County and separate contractors in arranging 
the introduction and storage of materials and equipment and execution of their work, and 
shall cooperate in coordinating connection of its work with theirs as required by the 
Contract Documents. 
If any part of the Contractor's Work depends for proper execution or results upon the 
work of the County or any separate contractor, the Contractor shall, prior to proceeding 
with that portion of the Work, promptly report to the Construction Manager any apparent 
discrepancies or defects in such other work that render it unsuitable for such proper 
execution and results within fourteen (14) days of discovery of such discrepancy or 
defect. Failure of the Contractor to so report in writing shall constitute an acceptance of 
the County's or separate contractor's work as fit and proper to receive the Work, except 
as to any defects which may subsequently become apparent in such work by others. 

Any costs caused by defective or untimely work shall be borne by the party responsible 
therefore. 
Should the Contractor wrongfully cause damage to the work or property of the County or 
to other work or property on the site, including the work of separate contractors, the 
Contractor shall promptly remedy such damage at the Contractor's expense. 

Should the Contractor be caused damage by any other contractor on the Project, by 
reason of such other contractor's failure to perform properly his contract with the County, 
no action shall lie against the County or the Construction Manager inasmuch as the 
parties to this agreement are the only beneficiaries hereof and there are no third party 
beneficiaries and neither the County nor the Construction Manager shall have liabilities 
therefore, but the Contractor may assert his claim for damages solely against such other 
contractor. The Contractor shall not be excused from performance of the contract by 
reason of any dispute as to damages with any other contractor or third party. 
Where the Work of this Contract shall be performed concurrently in the same areas as 
other construction work, the Contractor shall coordinate with the Construction Manager 
and the separate contractors in establishing mutually acceptable schedules and 
procedures that shall permit all jobs to proceed with minimum interference. 
If a dispute arises between the Contractor and separate contractors as to their 
responsibility for cleaning up, the County may clean up and charge the cost thereof to 
the Contractor or contractors responsible therefore as the County shall determine to be 
just. 
00700-17 ADMINISTRATION OF CONTRACT 
The Program Manager and the Construction Manager shall provide administration 
services as hereinafter described. 
For the administration of this Contract, the Construction Manager shall serve as the 
County's primary representative during design and construction and until final payment 
to the Contractor is due. The Construction Manager shall advise and consult with the 
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County and the Program Manager. The primary point of contact for the Contractor shall 
be the Construction Manager. All correspondence from the Contractor to the County 
shall be forwarded through the Construction Manager. Likewise, all correspondence and 
instructions to the Contractor shall be forwarded through the Construction Manager. 
The Construction Manager will determine in general that the construction is being 
performed in accordance with design and engineering requirements, and will endeavor 
to guard the County against defects and deficiencies in the Work. 
The Construction Manager will not be responsible for or have control or charge of 
construction means, methods, techniques, sequences, or procedures, or for safety 
precautions and programs in connection with the Work, nor will it be responsible for the 
Contractor's failure to carry out the Work in accordance with the Contract Documents. 
The Construction Manager will not be responsible for or have control or charge over the 
acts or omissions of the Contractor, its engineers, consultants, subcontractors, or any of 
their agents or employees, or any other persons performing the Work. 
Based on the Construction Manager's observations regarding the Contractor's 
Applications for Payment, the Construction Manager shall determine the amounts owing 
to the Contractor, in accordance with the payment terms of the Contract, and shall issue 
Certificates for Payment in such amount to the County. 
The Construction Manager shall render interpretations necessary for the proper 
execution or progress of the Work. Either party to the Contract may make written 
requests to the Construction Manager for such interpretations. 
Claims, disputes and other matters in question between the Contractor and the County 
relating to the progress of the Work or the interpretation of the Contract Documents shall 
be referred to the Construction Manager for interpretation. 

All interpretations of the Construction Manager shall be consistent with the intent of and 
reasonably inferable from the Contract Documents and shall be in writing or in graphic 
form. 
Except as otherwise provided in this Contract, the Construction Manager shall issue a 
decision on any disagreement concerning a question of fact arising under this Contract. 
The Construction Manager shall reduce the decision to writing and mail or otherwise 
furnish a copy thereof to the Contractor. The decision of the Construction Manager shall 
be final and conclusive unless, within thirty (30) days from the date of receipt of such 
copy, the Contractor files a written appeal with the Director of Public Works and mails or 
otherwise furnishes the Construction Manager a copy of such appeal. The decision of 
the Director of Public Works or the Director's duly authorized representative for the 
determination of such appeals shall be final and conclusive. Such final decision shall not 
be pleaded in any suit involving a question of fact arising under this Contract, provided 
such is not fraudulent, capricious, arbitrary, so grossly erroneous as necessarily implying 
bad faith, or is not supported by substantial evidence. In connection with any appeal 
proceeding under this Article, the Contractor shall be afforded an opportunity to be heard 
and to offer evidence in support of Contractor's appeal. Pending any final decision of a 
dispute hereunder, the Contractor shall proceed diligently with the performance of the 
Contract as directed by the Construction Manager. 
The Construction Manager shall have authority to reject Work which does not conform to 
the Contract Documents. Whenever, in the Construction Manager's opinion, it is 
considered necessary or advisable for the implementation of the intent of the Contract 
Documents, the County shall have authority to require special inspection or testing of the 
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Work whether or not such Work be then fabricated, installed or completed. The 
Contractor shall pay for such special inspection or testing if the Work so inspected or 
tested is found not to comply with the requirements of the contract; the County shall pay 
for special inspection and testing if the Work is found to comply with the contract. 
Neither the Construction Manager's authority to act under this Subparagraph, nor any 
decision made by the Construction Manager in good faith either to exercise or not to 
exercise such authority, shall give rise to any duty or responsibility of the Construction 
Manager to the Contractor, any subcontractor, any of their agents or employees, or any 
other person performing any of the Work. 
The Contractor shall provide such shop drawings, product data, and samples as may be 
required by the Construction Manager and/or as required by these Contract Documents. 
The Construction Manager shall conduct inspections to determine Substantial 
Completion and Final Completion, and shall receive and forward to the County for review 
written warranties and related documents required by the Contract Documents and 
assembled by the Contractor. The Construction Manager shall approve and issue 
Certificates for Payment upon compliance with Substantial and Final Completion 
requirements indicated in General Conditions 00700-81, 00700-82, 00700-84 and 
00700-85 of this Agreement. 
Except as provided in General Condition 00700-48, the Contractor shall not be relieved 
from the Contractor's obligations to perform the work in accordance with the contract 
documents by the activities or duties of the County or any of its officers, employees, or 
agents, including inspections, tests or approvals, required or performed pursuant to this 
agreement. 
00700-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES 
The Contractor shall employ only competent and skilled personnel. The Contractor 
shall, upon demand from the Construction Manager, immediately remove any 
superintendent, foreman or workman whom the Construction Manager may consider 
incompetent or undesirable. 
The Contractor shall be responsible to the County for the acts and omissions of the 
Contractor's employees, subcontractors, and agents as well as any other persons 
performing work pursuant to this agreement for the Contractor. 
00700-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT 
Unless otherwise provided in this agreement, the Contractor shall make all 
arrangements with necessary support agencies and utility companies provide and pay 
for all labor, materials, equipment, tools, construction equipment and machinery, water, 
heat, utilities, transportation, and other facilities and services necessary for the execution 
and completion of the work. 
00700-20 DISCIPLINE ON WORK SITE 
The Contractor shall enforce strict discipline and good order among its employees and 
subcontractors at all times during the performance of the work, to include compliance 
with the Fulton County Drug Free Work Place Policy. The Contractor shall not employ 
any subcontractor who is not skilled in the task assigned to it. The Construction 
Manager may, by written notice, require the Contractor to remove from the work any 
subcontractor or employee deemed by the Construction Manager to be incompetent. 
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00700-21 HOURS OF OPERATION 
All work at the construction site shall be performed during regular business hours of the 
Fulton County government, except upon the Construction Manager's prior written 
consent to other work hours. It is further understood that the Contractor's construction 
schedule is based on a normal 40 hours, five day work week, less Fulton County 
recognized holidays. Contractors work schedule shall not violate Fulton County Noise 
Ordinance by working hours inconsistent with the Fulton County Noise Ordinance. The 
County's current noise ordinance or other applicable ordinance shall govern. If the 
Contractor desires to work in excess of this limit, the Contractor shall submit a written 
request to the Construction Manager, a minimum of five days prior to the desired work 
date. The Contractor shall be responsible for any additional expenses incurred by the 
Owner as a result of the extended work hours, including resident inspection overtime. 
The cost associated with resident inspector overtime shall be deducted form the 
Contractor monthly payment request. 
00700-22 FAMILIARITY WITH WORK CONDITIONS 
The Contractor shall take all steps necessary to ascertain the nature and location of the 
work and the general and local conditions which may affect the work or the cost thereof. 
The Contractor's failure to fully acquaint itself with the conditions which may affect the 
work, including, but not limited to conditions relating to transportation, handling, storage 
of materials, availability of utilities, labor, water, roads, weather, topographic and 
subsurface conditions, other separate contracts to be entered into by the County relating 
to the project which may affect the work of the Contractor, applicable provisions of law, 
and the character and availability of equipment and facilities necessary prior to and 
during the performance of the work shall not relieve the Contractor of its responsibilities 
pursuant to this agreement and shall not constitute a basis for an equitable adjustment 
of the contract terms. The County reserves the right to perform with its own forces or to 
contract with other entities for other portions of the project work, in which case the 
Contractor's responsibility to assure its familiarity with work conditions hereunder shall 
include all coordination with such other contractors and the County necessary to insure 
that there is no interference between contractors as will delay or hinder any contractor in 
its prosecution of work on the project. The County assumes no responsibility for any 
understandings or representations concerning conditions of the work made by any of its 
officers, agents, or employees prior to the execution of this agreement. 

00700-23 RIGHT OF ENTRY 
The County reserves the right to enter the site of the work by such agent, including the 
Construction Manager, as it may elect for the purpose of inspecting the work or installing 
such collateral work as the County may desire. The Contractor shall provide safe 
facilities for such access so that the County and its agents may perform their functions. 

00700-24 NOTICES 
Any notice, order, instruction, claim or other written communication required pursuant to 
this agreement shall be deemed to have been delivered or received as follows: 
Upon personal delivery to the Contractor, its authorized representative, or the 
Construction Manager on behalf of the County. Personal delivery may be accomplished 
by in-person hand delivery or bona fide overnight express service. 
Three days after depositing in the United States mail a certified letter addressed to the 
Contractor or the Construction Manager for the County. For purposes of mailed notices, 
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the County's mailing address shall be 141 Pryor Street, 6th Floor, Atlanta, Georgia 
30303, or as the County shall have otherwise notified the Contractor. The Contractor's 
mailing address shall be the address stated in its proposal or as it shall have most 
recently notified the Construction Manager in writing. 

00700-25 SAFETY 
A. SAFETY, HEALTH AND LOSS PREVENTION 

The Contractor shall be responsible for implementing a comprehensive project 
specific safety, health and loss prevention program and employee substance 
abuse program for this project. All Sub-Contractors must either implement their 
own program or follow the Contractor's safety, health and loss prevention 
program and employee substance abuse program. 
The Contractor's safety, health and loss prevention program and employee 
substance abuse program must meet or exceed all governmental regulations 
(OSHA, EPA, DOT, State, local), and any other specific Fulton County 
requirements 

B. COUNTY'S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS 
GUIDELINES AND REQUIREMENTS 
The County and its agents reserve the right, but assume no duty, to establish 
and enforce safety, health, and loss prevention guidelines and to make the 
appropriate changes in the guidelines, for the protection of persons and property 
and to review the efficiency of all protective measures taken by the Contractor. 
The Contractor shall comply with all safety, health, and loss prevention process 
guidelines and requirements and changes made by the County or its agent(s). 
The issuance of any such guidelines or changes by the County or its agent(s) 
shall not relieve the Contractor of its duties and responsibilities under this 
Agreement, and the County or its agent(s) shall not thereby assume, nor be 
deemed to have assumed, any such duties or responsibilities of the Contractor. 

C. COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL 
APPLICABLE LAWS and REGULATIONS 
All Work, whether performed by the Contractor or its Sub-Contractors of any tier, 
or anyone directly or indirectly employed by any of them, and all equipment, 
appliances, machinery, materials, tools and like items incorporated or used in the 
Work, shall be in compliance with and conform to: 
1. All applicable laws, ordinances, rules, regulations and orders of any 

public, quasi-public or other governmental authority relating to the safety 
of persons and their protection against injury, specifically including, but in 
no event limited to, the Federal Occupational Safety and Health Act of 
1970, as amended, and all rules and regulations now or hereafter in effect 
pursuant to said Act. 

2. All rules, regulations, and requirements of the County or its agent(s) and 
its insurance carriers relating there to. In the event of a conflict or 
differing requirements the more stringent shall govern. 

D. PROTECTION OF THE WORK 
1. The Contractor shall, throughout the performance of the Work, maintain 

adequate and continuous protection of all Work and temporary facilities 
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against loss or damage from whatever cause, shall protect the property of 
the County and third parties from loss or damage from whatever cause 
arising out of the performance of the Work, and shall comply with the 
requirements of the County or its agent(s) and its insurance carriers, and 
with all applicable laws, codes, rules and regulations, (as same may be 
amended) with respect to the prevention of loss or damage to property as 
a result of fire or other hazards. 

2. The County or its agent(s) may, but shall not be required to, make 
periodic inspections of the Project work area. In such event, however, the 
Contractor shall not be relieved of its aforesaid responsibilities and the 
County or its agent(s) shall not assume, nor shall it be deemed to have 
assumed, any responsibility otherwise imposed upon the assurance of 
Contractor by this Agreement. 

E. SAFETY EQUIPMENT 
1. The Contractor shall provide to each worker on the Project work area the 

proper safety equipment for the duties being performed by that worker 
and will not permit any worker on the Project work area who fails or 
refuses to use the same. The County or its agent shall have the right, but 
not the obligation, to order the removal of a worker from the Project work 
site for his/her failure to comply with safe practices or substance abuse 
policies. 

F. EMERGENCIES 
1. In any emergency affecting the safety of persons or property, or in the 

event of a claimed violation of any federal or state safety or health law or 
regulation, arising out of or in any way connected with the Work or its 
performance, the Contractor shall act immediately to prevent threatened 
damage, injury or loss and to remedy said violation. Failing such action 
the County or its agent(s) may immediately take whatever steps it deems 
necessary including, but not limited to, suspending the Work as provided 
in this Agreement. 

2. The County or its agent(s) may offset any and all costs or expenses of 
whatever nature, including attorneys' fees, paid or incurred by the County 
or its agent(s) (whether such fees are for in-house counselor counsel 
retained by the County or its agent), in taking the steps authorized by 
Section 00700-25(G) (1) above against any sums then or thereafter due 
to the Contractor. The Contractor shall defend, indemnify and hold the 
County, its officers, agents, and employees harmless against any and all 
costs or expenses caused by or arising from the exercise by the County 
of its authority to act in an emergency as set out herein. If the Contractor 
shall be entitled to any additional compensation or extension of time 
change order on account of emergency work not due to the fault or 
neglect of the Contractor or its Sub-Contractors, such additional 
compensation or extension of time shall be determined in accordance 
with General Condition 00700-52 and General Condition 00700-87 of this 
Agreement. 

G. SUSPENSION OF THE WORK 
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1. Should, in the judgment of the County or its agent(s), the Contractor or 
any Sub-Contractor fail to provide a safe and healthy work place, the 
County or its agent shall have the right, but not the obligation, to suspend 
work in the unsafe areas until deficiencies are corrected. All costs of any 
nature (including, without limitation, overtime pay, liquidated damages or 
other costs arising out of delays) resulting from the suspension, by 
whomsoever incurred, shall be borne by the Contractor. 

2. Should the Contractor or any Sub-Contractor fail to provide a safe and 
healthy work place after being formally notified in writing by the County or 
its agents of such non-compliance, the contract may be terminated 
following the termination provision of the contract. 

H. CONTRACTOR'S INDEMNITY OF THE COUNTY FOR CONTRACTOR'S NON 
COMPLIANCE WITH SAFETY PROGRAM 
1. The Contractor recognizes that it has sole responsibility to assure its 

Safety Program is implemented and to assure its construction services 
are safely provided. The Contractor shall indemnify, defend and hold the 
County and its agents harmless, from and against any and all liability 
(whether public or private), penalties (contractual or otherwise), losses, 
damages, costs, attorneys' fees, expenses, causes of action, claims or 
judgments resulting, either in whole or in part, from any failure of the 
Contractor, its Sub-Contractors of any tier or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, to 
comply with the safety requirements of the contract. The Contractor shall 
not be relieved of its responsibilities under the safety requirements of the 
Contract should the County or its agent( s) act or fail to act pursuant to its 
rights hereunder. 

2. The Contractor shall not raise as a defense to its obligation to indemnify 
under this Subparagraph I any failure of those indemnified hereunder to 
assure Contractor operates safely, it being understood and agreed that 
no such failure shall relieve the Contractor from its obligation to assure 
safe operations or from its obligation to so indemnify. The Contractor also 
hereby waives any rights it may have to seek contribution, either directly 
or indirectly, from those indemnified hereunder. 

3. In any and all claims against those indemnified hereunder by any 
employee of the Contractor, any Sub-Contractor of any tier or anyone 
directly or indirectly employed by any of them or anyone for whose acts 
any of them may be liable, the indemnification obligation under this 
Subparagraph I shall not be limited in any way as to the amount or type of 
damages, compensation or benefits payable by or for the Contractor or 
any Sub-Contractor of any tier under any workers' compensation act, 
disability benefit or other employee benefit acts. 

00700-26 BLASTING AND EXCAVATION 
The Contractor acknowledges that it is fully aware of the contents and requirements of 
O.C.G.A. § 25-9-1 through 25-9-12 concerning blasting and excavation near 
underground gas pipes and facilities and shall fully comply therewith. 
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00700-27 HIGH VOLTAGE LINES 
The Contractor acknowledges that it is fully aware of the contents and requirements 
O.C.G.A. § 46-3-30 through 46-3-39 concerning safeguards against contact with high 
voltage lines, and the Contractor shall fully comply with said provisions. 
00700-28 SCAFFOLDING AND STAGING 
The Contractor acknowledges that it is the person responsible for employing and 
directing others to perform labor within the meaning of O.C.G.A. § 34-1-1 and agrees to 
comply with said provisions. 
00700-29 CLEAN-UP 
The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by 
its operations to the end that the site of the work shall present a neat, orderly and 
workmanlike appearance at all times. 
00700-30 PROTECTION OF WORK 
The Contractor shall be responsible for maintenance and protection of the work, which 
shall include any County-furnished supplies, material, equipment, until final completion 
of this agreement and acceptance of the work as defined herein. Any portion of the work 
suffering injury, damage or loss shall be considered defective and shall be corrected or 
replaced by the Contractor without additional cost to the County. 
00700-31 REJECTED WORK 
The Contractor shall promptly remove from the project all work rejected by the 
Construction Manager for failure to comply with the contract documents and the 
Contractor shall promptly replace and re-execute the work in accordance with the 
contract documents and without expense to the County. The Contractor shall also bear 
the expense of making good all work of other Contractors destroyed or damaged by 
such removal or replacement. 
00700-32 DEFECTIVE WORK 
If the Contractor defaults or neglects to carry out any portion of the work in accordance 
with the contract documents, and fails within three days after receipt of written notice 
from the Construction Manager to commence and continue correction of such default or 
neglect with diligence and promptness, the County may, after three days following 
receipt by the Contractor of an additional written notice and without prejudice to any 
other remedy the County may have, make good such deficiencies and complete all or 
any portion of any work through such means as the County may select, including the use 
of a separate Contractor. In such case, an appropriate change order shall be issued 
deducting from the payments then or thereafter due the Contractor the cost of correcting 
such deficiencies. In the event the payments then or thereafter due the Contractor are 
not sufficient to cover such amount, the Contractor shall pay the difference to the County 
on demand. 
The County may, at its option, accept defective or nonconforming work instead of 
requiring its removal or correction. In such case, a change order shall be issued 
reducing the price due the contractor to the extent appropriate and equitable. Such 
contract price adjustment shall be effected whether or not final payment has been made. 
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00700-33 WARRANTY OF NEW MATERIALS 
The Contractor warrants to the County that all materials and equipment furnished under 
this contract will be new unless otherwise specified, and the Contractor further warrants 
that all work will be of good quality, free from faults and defects, and in conformance with 
the contract documents. The warranty set forth in this paragraph shall survive final 
acceptance of the work. 
00700-34 CONTRACTOR'S WARRANTY OF THE WORK 
If within one year after the date of issuance of the certificate of final payment pursuant to 
General Condition 84, or within such longer period of time as may be prescribed by law 
or by the term of any applicable special warranty required by the contract documents, 
any of the work is found to be defective or not in accordance with the contract 
documents, the Contractor shall correct such work promptly after receipt of written notice 
from the Construction Manager to do so. This obligation shall survive both final payment 
for the work and termination of the contract. 
00700-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES 
Without limiting the responsibility or liability of the Contractor pursuant to this agreement, 
all warranties given by manufacturers on materials or equipment incorporated in the 
work are hereby assigned by the Contractor to the County. If requested, the Contractor 
shall execute formal assignments of said manufacturer's warranties to the County. All 
such warranties shall be directly enforceable by the County. 
00700-36 WARRANTIES IMPLIED BY LAW 
The warranties contained in this agreement, as well as those warranties implied by law, 
shall be deemed cumulative and shall not be deemed alternative or exclusive. No one 
or more of the warranties contained herein shall be deemed to alter or limit any other. 

00700-37 STOP WORK ORDERS 
In the event that the Contractor fails to correct defective work as required by the contract 
documents or fails to carry out the work in accordance with contract documents, the 
Construction Manager, in writing, may order the Contractor to stop work until the cause 
for such order has been eliminated. This right of the County to stop work shall not give 
rise to any duty on the part of the County or the Construction Manager to execute this 
right for the benefit of the Contractor or for any other person or entity. 
00700-38 TERMINATION FOR CAUSE 
If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of 
creditors, suffers the appointment of a receiver on account of its insolvency, fails to 
supply sufficient properly skilled workers or materials, fails to make prompt payment to 
subcontractors or materialmen, disregards laws, ordinances, rules, regulations, or orders 
of any public authority having jurisdiction, fails to diligently prosecute the work, or is 
otherwise guilty of a material violation of this agreement and fails within seven days after 
receipt of written notice to commence and continue correction of such default, neglect, or 
violation with diligence and promptness, the County may, after seven days following 
receipt by the Contractor of an additional written notice and without prejudice to any 
other remedy the County may have, terminate the employment of the Contractor and 
take possession of the site as well as all materials, equipment, tools, construction 
equipment and machinery thereon. The County may finish the work by whatever 
methods the County deems expedient. In such case, the Contractor shall not be entitled 
to receive any further payment until the work is completed. If the unpaid balance of the 
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contract price exceeds the cost of completing the work, such excess shall be paid to the 
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the 
difference to the County on demand. This obligation for payment shall survive the 
termination of the contract. Termination of this agreement pursuant to this paragraph 
may result in disqualification of the Contractor from bidding on future County contracts. 
00700-39 TERMINATION FOR CONVENIENCE 
The County may, at any time upon written notice to the Contractor, terminate the whole 
or any portion of the work for the convenience of the County. The effective data of the 
terminations shall be provided in the written notice. Said termination shall be without 
prejudice to any right or remedy of the County provided herein. In addition, in the event 
this agreement has been terminated due to the default of the Contractor, and if it is later 
determined that the Contractor was not in default pursuant to the provisions of this 
agreement at the time of termination, then such termination shall be considered a 
termination for convenience pursuant to this paragraph. 
00700-40 TERMINATION FOR CONVENIENCE - PAYMENT 
If the Contract is terminated for convenience by the Owner as provided in this article, 
Contractor will be paid compensation for those services actually performed as approved 
by the Owner or his representative. Partially completed tasks will be compensated for 
based on a signed statement of completion prepared by the Project Manager and 
submitted to the Contractor which shall itemize each task element and briefly state what 
work has been completed and what work remains to be done. Contractor shall also be 
paid for reasonable costs for the orderly filing and closing of the project. 
00700-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS 
Except for normal spoilage, and except to the extent that the County shall have 
otherwise expressly assumed the risk of loss, there shall be excluded from the amounts 
payable to the Contractor the fair value, as determined by the Construction Manager, of 
property which is destroyed, lost, stolen or damaged so as to become undeliverable to 
the County or to another buyer. 
00700-42 COST TO CURE 
If the County terminates for cause the whole or any part of the work pursuant to this 
agreement, then the County may procure upon such terms and in such manner as the 
Construction Manager may deem appropriate, supplies or services similar to those so 
terminated, and the Contractor shall be liable to the County for any excess costs for 
such similar supplies or services. The Contractor shall continue the performance of this 
agreement to the extent not terminated hereunder. 
00700-43 ATTORNEY'S FEES 
Should the Contractor default pursuant to any of the provisions of this agreement, the 
Contractor and its surety shall pay to the County such reasonable attorney's fees as the 
County may expend as a result thereof and all costs, expenses, and filing fees incidental 
thereto. 
00700-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION 
After receipt of a notice of termination from the County, and except as otherwise directed 
by the Construction Manager, the Contractor shall: 

1. Stop work under the contract on the date and to the extent specified in 
the notice of termination; 
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2. Place no further orders or subcontracts for materials, services or facilities, 
except as may be necessary for completion of such portion of the work 
under the agreement as is not terminated; 

3. Terminate all orders and subcontracts to the extent that they relate to the 
performance of work terminated by the notice of termination; 

4. Assign to the County in the manner, at the times, and to the extent 
directed by the Construction Manager, all of the rights, title and interest of 
the Contractor under the orders and subcontracts so terminated, in which 
case the County shall have the right, at its discretion, to settle or pay any 
and all claims arising out of the termination of such orders or 
subcontracts; 

5. Settle all outstanding liabilities and all claims arising out of such 
termination of orders and subcontracts with the approval or ratification of 
the Construction Manager, to the extent the Construction Manager may 
require, which approval or ratification shall be final for all purposes; 

6. Transfer title and deliver to the entity or entities designated by the 
Construction Manager, in the manner, at the times, and to the extent, if 
any, directed by the Construction Manager, and to the extent specifically 
produced or specifically acquired by the Contractor for the performance of 
such portion of the work as has been terminated: 
a. The fabricated or un-fabricated parts, work, and progress, partially 

completed supplies, and equipment, materials, parts, tools, dyes, 
jigs, and other fixtures, completed work, supplies, and other 
material produced as a part of or acquired in connection with the 
performance of the work terminated by the notice of termination; 
and 

b. The completed or partially completed plans, drawings, information, 
and other property to the work. 

7. Use its best efforts to sell in the manner, at the times, to the extent, and at 
the prices directed or authorized by the Construction Manager, any 
property described in Section 6 of this paragraph, provided, however, that 
the Contractor shall not be required to extend credit to any buyer and 
further provided that the proceeds of any such transfer or disposition shall 
be applied in reduction of any payments to be made by the County to the 
Contractor pursuant to this agreement. 

8. Complete performance of such part of the work as shall not have been 
terminated by the notice of termination; and 

9. Take such action as may be necessary, or as the Construction Manager 
may direct, for the protection and preservation of the property related to 
the agreement which is in the possession of the Contractor and in which 
the County has or may acquire an interest. 

00700-45 RECORDS 
The Contractor shall preserve and make available to the County all of its records, books, 
documents and other evidence bearing on the costs and expenses of the Contractor and 
any subcontractor pursuant to this agreement upon three days advance notice to the 
Contractor. 
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00700-46 DEDUCTIONS 
In arriving at any amount due the Contractor pursuant to the terms of this agreement, 
there shall be deducted all liquidated damages, advance payments made to the 
Contractor applicable to the termination portion of the contract, the amount of any claim 
which the County may have against the Contractor, the amount determined 
By the Construction Manager to be necessary to protect the County against loss due to 
outstanding potential liens or claims, and the agreed price of any materials acquired or 
sold by the Contractor and not otherwise recovered by or credited to the County. 
00700-47 REIMBURSEMENT OF THE COUNTY 
In the event of termination, the Contractor shall refund to the County any amount paid by 
the County to the Contractor in excess of the costs properly reimbursable to the 
Contractor. 
00700-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES 
The Contractor shall be entitled to only those damages and that relief from termination 
by the County as specifically set forth in this agreement. The Construction Manager 
may issue a written order requiring the Contractor to suspend, delay or interrupt all or 
any part of the work for such period of time as the County may determine to be 
appropriate for the convenience of the County. If the performance of the work is 
interrupted for an unreasonable period of time by an act of the County or any of its 
officers, agents, employees, contractors, or consultants in the administration of this 
agreement, an equitable adjustment shall be made for any increase in the Contractor's 
costs of performance and any increase in the time required for performance of the work 
necessarily caused by the unreasonable suspension, delay, or interruption. Any 
equitable adjustment shall be reduced to writing and shall constitute a modification to 
this agreement. In no event, however, shall an equitable adjustment be made to the 
extent that performance of this agreement would have been suspended, delayed or 
interrupted by any other cause, including the fault or negligence of the Contractor. No 
claim for an equitable adjustment pursuant to this paragraph shall be permitted before 
the Contractor shall have notified the Construction Manager in writing of the act or failure 
to act involved, and no claim shall be allowed unless asserted in writing to the 
Construction Manager within ten days after the termination of such suspension, delay or 
interruption. 
00700-49 COMMENCEMENT AND DURATION OF WORK 
The County may issue a Notice to Proceed at any time within 120 days following 
execution of the contract by the County. The Contractor shall commence work pursuant 
to this agreement within ten days of mailing or delivery of written notice to proceed. The 
Contractor shall diligently prosecute the work to completion within the time specified 
therefore in the Agreement. The capacity of the Contractor's construction and 
manufacturing equipment and plan, sequence and method of operation and forces 
employed, including management and supervisory personnel, shall be such as to insure 
completion of the work within the time specified in the Agreement. The Contractor and 
County hereby agree that the contract time for completion of the work is reasonable 
taking into consideration the average climatic conditions prevailing in the locality of the 
work and anticipated work schedules of other contractors whose activities are in 
conjunction with or may affect the work under this contract. 
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00700-50 TIME OF THE ESSENCE 
All time limits stated in this agreement are of the essence of this contract. 
00700-51 IMPACT DAMAGES 
Except as specifically provided pursuant to a stop work order or change order, the 
Contractor shall not be entitled to payment or compensation of any kind from the County 
for direct or indirect or impact damages including, but not limited to, costs of acceleration 
arising because of delay, disruption, interference or hindrance from any cause 
whatsoever whether such delay, disruption, interference or hindrance is reasonable or 
unreasonable, foreseeable or unforeseeable, or avoidable, provided, however, that this 
provision shall not preclude the recovery of damages by the Contractor for hindrances or 
delays due solely to fraud or bad faith on the part of the County, its agents, or 
employees. The Contractor shall be entitled only to extensions in the time required for 
performance of the work as specifically provided in the contract. 
00700-52 DELAY 
The Contractor may be entitled to an extension of the contract time, but not an increase 
in the contract price or damages, for delays arising from unforeseeable causes beyond 
the control and without the fault or negligence of the Contractor or its subcontractors for 
labor strikes, acts of God, acts of the public enemy, acts of the state, federal or local 
government in its sovereign capacity, by acts of another separate contractor, or by an 
act or neglect of the County. 
00700-53 INCLEMENT WEATHER 
The Contractor shall not be entitled to an extension of the contract time due to normal 
inclement weather. Unless the Contractor can substantiate to the satisfaction of the 
Construction Manager that there was greater than normal inclement weather and that 
such greater than normal inclement weather actually delayed the work, the Contractor 
shall not be entitled to an extension of time therefore. The following shall be considered 
the normal inclement weather days for each month listed, and extensions of time shall 
be granted in increments of not less than one half day only for inclement weather in 
excess of the days set out. 

January 10 days 
February 10 days 
March 7 days 
April 6 days 
May 4 days 
June 3 days 
July 4 days 
August 2 days 
September 2 days 
October 3 days 
November 6 days 
December 9 days 
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00700-54 DELAY - NOTICE AND CLAIM 
The Contractor shall not receive an extension of time unless a Notice of Delay is filed 
with the Construction Manager within ten days of the first instance of such delay, 
disruption, interference or hindrance and a written Statement of the Claim is filed with 
the Construction Manager within 20 days of the first such instance. In the event that the 
Contractor fails to comply with this provision, it waives any claim which it may have for 
an extension of time pursuant to this agreement. 
00700-55 STATEMENT OF CLAIM - CONTENTS 
The Statement of Claim referenced in Article 00700-54 shall include specific information 
concerning the nature of the delay, the date of commencement of the delay, the 
construction activities affected by the delay, the person or organization responsible for 
the delay, the anticipated extent of the delay, and any recommended action to avoid or 
minimize the delay. 
00700-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR 
If the work actually in place falls behind the currently updated and approved schedule, 
and it becomes apparent from the current schedule that work will not be completed 
within the contract time, the Contractor agrees that it will, as necessary, or as directed by 
the Construction Manager, take action at no additional cost to the County to improve the 
progress of the work, including increasing manpower, increasing the number of working 
hours per shift or shifts per working day, increasing the amount of equipment at the site, 
and any other measure reasonably required to complete the work in a timely fashion. 
00700-57 DILIGENCE 
The Contractor's failure to substantially comply with the requirements of the preceding 
paragraph may be grounds for determination by the County that the Contractor is failing 
to prosecute the work with such diligence as will insure its completion within the time 
specified. In such event, the County shall have the right to furnish, from its own forces 
or by contract, such additional labor and materials as may be required to comply with the 
schedule after 48 hours written notice to the Contractor, and the Contractor shall be 
liable for such costs incurred by the County. 
00700-58 SET-OFFS 
Any monies due to the Contractor pursuant to the preceding paragraph of this 
agreement may be deducted by the County against monies due from the County to the 
Contractor. 
00700-59 REMEDIES CUMULATIVE 
The remedies of the County under Articles 00700-56, 00700-57, and 00700-58 are in 
addition to and without prejudice to all of the rights and remedies of the County at law, in 
equity, or contained in this agreement. 
00700-60 TITLE TO MATERIALS 
No materials or supplies shall be purchased by the Contractor or by any Subcontractor 
subject to any chattel mortgage or under a conditional sales contract or other agreement 
by which any interest is retained by the seller. The Contractor hereby warrants that it 
has good and marketable title to all materials and supplies used by it in the work, and 
the Contractor further warrants that all materials and supplies shall be free from all liens, 
claims, or encumbrances at the time of incorporation in the work. 
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00700-61 INSPECTION OF MATERIALS 
All materials and equipment used in the construction of the project shall be subject to 
adequate inspection and testing in accordance with accepted standards and in 
accordance with the requirements of the contract documents. Additional tests performed 
after the rejection of materials or equipment shall be at the Contractor's expense. 
00700-62 CONSTRUCTION MANAGER'S PRESENCE DURING TESTING 
All tests performed by the Contractor shall be witnessed by the Construction Manager 
unless the requirement therefore is waived in writing. The Construction Manager may 
perform additional tests on materials previously tested by the Contractor, and the 
Contractor shall furnish samples for this purpose as requested. 
00700-63 MATERIALS INCORPORATED IN WORK 
The Contractor shall furnish all materials and equipment to be incorporated in the work. 
All such materials or equipment shall be new and of the highest quality available. 
Manufactured materials and equipment shall be obtained from sources which are 
currently manufacturing such materials, except as otherwise specifically approved by the 
Construction Manager. 
00700-64 STORAGE OF MATERIALS 
Materials and equipment to be incorporated in the work shall be stored in such a manner 
as to preserve their quality and fitness for the work and to facilitate inspection. 

00700-65 PAYROLL REPORTS 
The Contractor may be required to furnish payroll reports to the Construction Manager 
as required by the Owner Controlled Insurance Program. 
00700-66 CONTRACTORS' REPRESENTATIVE 
Before beginning work, the Contractor shall notify the Construction Manager in writing of 
one person within its organization who shall have complete authority to supervise the 
work, receive orders from the Construction Manager, and represent the Contractor in all 
matters arising pursuant to this agreement. The Contractor shall not remove its 
representative without first designating in writing a new representative. The Contractor's 
representative shall normally be present at or about the site of work while the work is in 
progress. When neither the Contractor nor its representative is present at the work site, 
the superintendent, foreman, or other of the Contractor' employee in charge of the work 
shall be an authorized representative of the Contractor. 
00700-67 SPECIALTY SUB-CONTRACTORS 
The Contractor may utilize the services of specialty subcontractors on those parts of the 
project which, under normal contracting practices, are performed by specialty 
subcontractors. The Contractor shall not award more than seventy-five percent of the 
work to subcontractors. 
00700-68 INSPECTION BY THE CONSTRUCTION MANAGER 
All work pursuant to this agreement shall be subject to inspection by the Construction 
Manager for conformity with contract drawings and specifications. The Contractor shall 
give the Construction Manager reasonable advance notice of operations requiring 
special inspection of a portion of the work. 
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00700-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER'S INSPECTION 
In the event that work is covered or completed without the approval of the Construction 
Manager, and such approval is required by the specifications or required in advance by 
the Construction Manager, the Contractor shall bear all costs involved in inspection 
notwithstanding conformance of such portion of the work to the contract drawings and 
specifications. 
00700-70 SCHEDULING OF THE WORK 
The work of this contract shall be planned, scheduled, executed, and reported as 
required by the Contract Documents. 
00700-71 PROGRESS ESTIMATES 
The Contractor shall prepare a written report for the Construction Manager's approval, 
on County forms, of the total value of work performed and materials and equipment 
obtained to the date of submission. Such a report must accompany each request for a 
progress payment and is subject to review and approval by the Construction Manager. 
Approval of a progress estimate or tendering of a progress payment shall not be 
considered an approval or acceptance of any work performed, and all estimates and 
payments shall be subject to correction in subsequent estimates. Progress payments 
shall be made for all completed activities and for materials suitably stored on-site. 
00700-72 PROGRESS PAYMENTS 
Upon approval of each monthly estimate of work performed and materials furnished, the 
Construction Manager shall approve payment to the Contractor for the estimated value 
of such work, materials, and equipment, less the amount of all prior payments and any 
liquidated damages. The Contractor will be paid 100 percent, less retainage, of the cost 
of materials received and properly stored on-site but not incorporated into the work. 
Payments for materials or equipment stored on the site shall be conditioned upon 
submission by the Contractor of bills of sale to establish the County's title to such 
materials or equipment. The Contractor's request for payment shall provide sufficient 
detail as to the work completed or materials purchased for which payment is requested 
to permit meaningful review by the Construction Manager. 
00700-73 TIME OF PAYMENT 
The Contractor will be paid within 45 days following receipt of an approved Progress 
Estimate. The Contractor expressly agrees that the payment provisions within this 
Contract shall supersede the rates of interest, payment periods, and contract and 
subcontract terms provided for under the Georgia Prompt Pay Act, O.C.G.A. §13-11-1 et 
seq., and that the rates of interest, payment periods, and contract and subcontract terms 
provided for under the Prompt Pay Act shall have no application to this Contract. The 
County shall not be liable for any late payment interest or penalty. 
00700-74 RETAINAGE 
The County shall retain from each progress payment ten percent of the estimated value 
of the work performed until the progress payments, including retainage, total 50 percent 
of the contract price. If a contract includes two or more projects or assignments that 
have been separately priced and have separate budgets, and the performances of such 
projects or assignments are not related to or dependent upon the performance of any 
other, the 50 per cent limit shall be based upon the price for each individual project or 
assignment. Thereafter, no further retainage shall be withheld so long as the Contractor 
is making satisfactory progress to insure completion of the work within the time specified 

Page 22 of 33 



#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 8 
General Conditions 

therefore. The County may reinstate the ten percent retainage in the event the 
Construction Manager determines that the Contractor is not making satisfactory 
progress to complete the work within the time specified in this agreement or in the event 
that the Construction Manager provides a specific cause for such withholding. The 
County may also withhold retainage upon substantial completion of the work as provided 
in O.C.G.A. §13-10-81(c). Interest may be paid upon the retainage in accordance with 
Georgia law. 
00700-75 PAYMENT OF SUBCONTRACTORS 
The Contractor shall promptly pay each subcontractor upon the receipt of payment from 
the County. Such payment shall be made from the amount paid to the Contractor 
pursuant to the subcontractor's work. The Contractor shall also maintain the records of 
the percentage retained from payments to the Contractor pursuant to such 
subcontractor's work. The Contractor shall procure agreements from each subcontractor 
requiring each subcontractor to pay their subcontractors, agents and employees in a 
similar manner. The County reserves the right to inquire of any subcontractor, supplier, 
materialmen, or subconsultant, the status of any indebtedness of the Contractor. The 
County further reserves the right to require the Contractor to designate on each 
instrument of payment exceeding $400.00 to subcontractors, suppliers, materialmen, 
and subconsultants that such payment is on account of the work under this Contract. 
00700-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS 
Neither the County nor the Construction Manager shall have any obligation to pay any 
subcontractor except as otherwise required by law. 
00700-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK 
Certification of progress payments, as well as the actual payment thereof, shall not 
constitute the County's acceptance of work performed pursuant to this agreement. 
00700-78 PAYMENTS IN TRUST 
All sums paid to the Contractor pursuant to this agreement are hereby declared to 
constitute trust funds in the hands of the contractor to be applied first to the payment of 
claims of subcontractors, laborers, and suppliers arising out of the work, to claims for 
utilities furnished and taxes imposed, and to the payment of premiums on surety and 
other bonds and on insurance for any other application. 
00700-79 JOINT PAYMENTS 
The County reserves the right to issue any progress payment or final payment by check 
jointly to the Contractor and any subcontractor or supplier. 
00700-80 RIGHT TO WITHHOLD PAYMENT 
The Construction Manager may decline to approve payment and may withhold payment 
in whole or in part to the extent reasonable and necessary to protect the County against 
loss due to defective work, probable or actual third party claims, the Contractor's failure 
to pay subcontractors or materialmen, reasonable evidence that the work will not be 
completed within the contract time or contract price or damage to the County or any 
other contractor on the project. 
00700-81 CERTIFICATE OF SUBSTANTIAL COMPLETION 
Upon the Contractor's submission of a request for a certificate of Substantial 
Completion, the Construction Manager shall inspect the work and determine whether the 
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work is Substantially Complete. If the work is Substantially Complete, the Construction 
Manager shall issue a certificate of Substantial Completion of the work which shall 
establish the date of Substantial Completion, shall state the responsibilities of the 
County and the Contractor for security, maintenance, heat, utilities, damage to the work 
and insurance, and shall fix the time within which the Contractor shall complete the items 
submitted by the Contractor as requiring correction or further work. The certificate of 
substantial completion of the work shall be submitted to the County and the Contractor 
for their written acceptance of the responsibilities assigned to them pursuant to such 
certificate. 
If in the sole opinion of the Construction Manager, the work is not substantially complete, 
the Construction Manager shall notify the Contractor of such, in writing, and outline 
requirements to be met to achieve Substantial Completion. 
00700-82 PAYMENT UPON SUBSTANTIAL COMPLETION 
Upon Substantial Completion of the work and upon application by the Contractor and 
approval by the Construction Manager, the County shall make payment reflecting 100% 
work completed, less value of work remaining as determined by Construction Manager 
and any authorized retainage. 
00700-83 COMMENCEMENT OF WARRANTIES 
Warranties required by this agreement shall commence on the date of final completion of 
the project as determined under Article 00700-84 unless otherwise provided in the 
certificate of Substantial Completion. 
00700-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT 
The acceptance of the Substantial Completion payment shall constitute a waiver of all 
claims by the Contractor except those previously made in writing and identified by the 
Contractor as unsettled at the time of application for payment at Substantial Completion 
and except for the retainage sums due at final acceptance. Following the Construction 
Manager's issuance of the certificate of Substantial Completion and the Contractor's 
completion of the work pursuant to this agreement, the Contractor shall forward to the 
Construction Manager a written notice that the work is ready for final inspection and 
acceptance. If after inspection the Construction Manager certifies that the work is 
complete and issues written notification of such to the Contractor, the Contractor shall 
forward to the Construction Manager a final application for payment. The Construction 
Manager shall issue a certificate for payment, which shall approve final payment to the 
Contractor and shall establish the date of final completion. 
In the event the Contractor timely disputes the amount of the final payment, the amount 
due the Contractor shall be deemed by the Contractor and the County to be an 
unliquidated sum and no interest shall accrue or be payable on the sum finally 
determined to be due to the Contractor for any period prior to final determination of such 
sum, whether such determination be by agreement of the Contractor and the County or 
by final judgment of the proper court in the event of litigation between the County and 
the Contractor. The Contractor specifically waives and renounces any and all rights it 
may have under O.C.G.A. §13-6-13 and agrees that in the event suit is brought by the 
Contractor against the County for any sum claimed by the Contractor under the Contract 
or for any extra or additional work, no interest shall be awarded on any sum found to be 
due from the County to the Contractor in the final judgment entered in such suit. All final 
judgments shall draw interest at the legal rate, as specified by law. 
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00700-85 DOCUMENTATION OF COMPLETION OF WORK 
Neither the final payment nor the remaining retainage shall become due until the 
Contractor submits the following documents to the Construction Manager: 

a. An affidavit that all payrolls, bills for materials and equipment, and other 
indebtedness connected with the work have been paid other otherwise 
satisfied; 

b. The surety's consent to final payment; and 

c. Any other data reasonably required by the County or Construction 
Manager establishing payment or satisfaction of all such obligations, 
including releases, waivers of liens, and documents of satisfaction of 
debts. 

In the event that a subcontractor refuses to furnish a release or waiver as required by 
the County or Construction Manager, the Contractor may furnish a bond satisfactory to 
the County to indemnify the County against such loss. In the event that any lien or 
indebtedness remains unsatisfied after all payments are made, the contractor shall 
refund to the County all moneys that the County may become compelled to pay in 
discharging such lien or other indebtedness, including all costs and reasonable 
attorney's fees. 
00700-86 GOVERNING LAW 
Each and every provision of this agreement shall be construed in accordance with and 
governed by Georgia law. The parties acknowledge that this contract is executed in 
Fulton County, Georgia and that the contract is to be performed in Fulton County, 
Georgia. Each party hereby consents to the Fulton Superior Court's sole jurisdiction 
over any dispute which arises as a result of the execution or performance of this 
agreement, and each party hereby waives any and all objections to venue in the Fulton 
Superior Court. 
00700-87 CHANGES IN THE WORK 
A. CHANGE ORDERS 

1. A Change Order is a written order to the Contractor signed to show the 
approval and the authorization of the County, issued after execution of 
the Contract, authorizing a change in the Work and/or an adjustment in 
the Contract Sum or the Contract Time. Change Orders shall be written 
using forms designated by the County with Contractor providing 
supporting documentation as required by the Construction Manager. The 
Contract Sum and the Contract Time may be changed only by approved 
Change Order pursuant to Fulton County Procedure 800-6. The amount 
payable by the Change Order is payment in full for all direct and indirect 
costs incurred and related to the work under said Change Order, 
including but not limited to delays, imports, acceleration, disruption and 
extended overhead. A Change Order signed by the Contractor indicates 
the Contractor's agreement therewith, including the adjustment in either 
or both of the Contract Sum or the Contract Time. 

2. The County, without invalidating the Contract, may order changes in the 
Work within the general scope of the Contract as defined herein. The 
time allowed for performance of the work and the contract price to be paid 
to the Contractor may be adjusted accordingly. 
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3. The cost or credit to the County resulting from a change in the Work shall 
be determined in one or more of the following ways: 
a. By mutual acceptance of a lump sum properly itemized and 

supported by sufficient substantiating data to permit evaluation; 
b. By unit prices stated in the Contract Documents or subsequently 

agreed upon; 
c. By cost to be determined in a manner agreed upon by the parties 

and a mutually acceptable fixed or percentage fee; or 
d. By the method provided in Subparagraph A4 below. 

4. If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is 
agreed upon, the Contractor, provided a written order signed by the 
Construction Manager is received, shall promptly proceed with the Work 
involved. The cost of such Work shall then be determined by the 
Construction Manager on basis of the reasonable expenditures and 
savings of those performing the Work attributable to the change. The 
cost of the change shall include only the items listed in Subparagraph 5a 
below, and in the case of either a decrease or an increase in the Contract 
Sum, an allowance for overhead and profit in accordance with the 
schedules set forth in Subparagraphs 5b and 6 below shall be applied to 
the cost or credit. 
a. In such case, and also under Subparagraph 3a above, the 

Contractor shall keep and present, in such form as the 
Construction Manager may prescribe, an itemized accounting of 
all actual costs expended, together with appropriate supporting 
data for inclusion in a Change Order. 

b. All hourly rate charges shall b submitted to the Construction 
Manager for prior review and approval. All hourly rate charges 
shall be properly supported as required by the Construction 
Manager with certified payrolls, or their acceptable equivalent. 
When authorized to proceed for a given change and actual 
expenditures have been made prior to execution of a Change 
Order for the entire change, such actual expenditures may be 
summarized monthly, and if approved, incorporated into a Change 
Order. When both additions and credits covering related Work or 
substitutions are involved in anyone change, the allowance for 
overhead and profit shall be figured on the basis of the net 
increase or decrease, if any, with respect to that change. 

5. In Subparagraphs 3 and 4 above, the items included in "Cost and 
"Overhead" shall be based on the following schedule: 
a. Unless otherwise provided in the Contract Documents, "Cost" 

shall be limited to the following: cost of materials incorporated into 
the Work, including sales tax and cost of delivery; cost of direct 
labor (labor cost may include a pro rata share of foreman's 
account of the change) including social security, old age and 
unemployment insurance, and fringe benefits required by 
agreement or custom; workers' or workmen's compensation 
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insurance; rental value of equipment and machinery; costs for 
preparing Shop Drawings. 

b. Unless otherwise provided in the Contract Documents, 
"Overhead" shall include the following: bond and insurance 
premiums including increase and decreases from change in the 
Work, supervision, superintendence, construction parking, wages 
of timekeepers, watchmen and clerks, small tools, consumable 
supplies, expendables, incidentals, general office expense, the 
cost of additional reproduction for the Contractor's subcontractors 
beyond that agreed upon in the Contract Documents, construction 
parking, any additional costs of craft supervision by the 
Contractor's or subcontractors' superintendents, and overhead 
charges which would be customary and expended regardless of 
the change in the Work due to other overlapping activities which 
are included as part of the original Contract, and all other 
expenses not included in "Cost" above. 

c. In the event that a change is issued by the County which would 
require the expenditure of substantial amounts of special 
supervision (beyond the foreman level) by the Contractor, the 
Contractor may, at the sole direction of the Construction Manager, 
be allowed to incorporate these charges into the agreement cost 
for the change. 

6. In Subparagraphs 3 and 4 above, the allowance for overhead and profit 
combined, included in the total cost or credit to the County, shall be 
based on the following schedule: 
a. For the Contractor, for any work performed by the Contractor's 

own forces, ten (10) percent of the cost. 
b. For the Contractor, for any work performed by a Contractor's 

subcontractor, five (5) percent of the amount due the 
subcontractor. 

c. For each subcontractor or sub-subcontractor involved, for any 
work performed by that subcontractor's or sub-subcontractor's 
own forces, ten (10) percent of the cost. 

d. For each subcontractor, for work performed by a sub 
subcontractor, five (5) percent of the amount due to the sub 
subcontractor. 

e. Cost to which overhead and profit is to be applied shall be 
determined in accordance with Subparagraph 5 above unless 
modified otherwise. 

7. In order to facilitate checking of quotations for extras or credits, all 
proposals or bids, except those so minor that their propriety can be seen 
by inspection, shall be accompanied by a complete itemization of costs, 
including labor cost, materials and subcontracts. Labor and materials 
shall be itemized in the manner defined in Subparagraph 4 above. 
Where major cost items are subcontracts, they shall be itemized also. Jn 
no case shall a change be approved without such itemization. 
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8. No payment shall be made for any changes to the contract that are not 
included in a fully executed Change Order. 

B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS 
1. Should concealed conditions be encountered in the performance of the 

Work below the surface of the ground, or should concealed or unknown 
conditions in an existing structure be at variance with the conditions 
indicated by the Contract Documents, or should unknown physical 
conditions below the surface of the ground or concealed or unknown 
conditions in an existing structure of an unusual nature, differing 
materially from those ordinarily encountered and generally recognized as 
inherent in work of the character provided for in this Contract, be 
encountered, the Contract Sum and Contract Time shall be equitably 
adjusted by Change Order upon request by either party made within 
twenty (20) days after the first observance of the conditions. No such 
request for equitable adjustment shall be valid unless the Contractor 
complies with this (20) days notice and Subparagraph C.1. below. 

2. The Contractor shall promptly, and before such conditions are disturbed, 
notify the Construction Manager in writing of any claim of concealed, 
unknown or differing conditions pursuant to this paragraph. The 
Construction Manager shall authorize the Engineer to investigate the 
conditions, and if it is found that such conditions do materially so differ 
and cause an increase or decrease in the Contractor's cost of, or the time 
required for, performance of any part of the Work under this Contract, 
whether or not changed as a result of such conditions, an equitable 
adjustment shall be recommended to the Construction Manager. 

3. No claim of the Contractor under this clause shall be allowed unless the 
Contractor has given the notice required in (a) above, prior to disturbing 
the condition. 

4. No claim by the Contractor for an equitable adjustment shall be allowed if 
asserted after final payment under this Contract. 

5. Any materially differing site condition as between what is shown on the 
Drawings and Specifications and actually found on site shall be 
immediately reported to the Construction Manager in writing prior to the 
commencement of Work at the site. Failure of the Contractor to notify the 
Construction Manager in writing of the differing site condition prior to 
performance of Work at the site shall constitute a waiver of any claim for 
additional monies. Any Change Order necessitated by the differing site 
condition shall be processed as provided under "Changes in the 
Contract". 

C. REQUESTS FOR ADDITIONAL COST 
1. If the Contractor wishes to request an increase in the Contract Sum, the 

Contractor shall give the Construction Manager written notice thereof 
within twenty (20) days after the occurrence of the event, or identification 
of the conditions, giving rise to such request. This notice shall be give by 
the Contractor before proceeding to execute the Work, except in an 
emergency endangering life or property in which case the Contractor shall 
proceed in accordance with Article 00700-25 and Subparagraph A.4 
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above. No such request shall be valid unless so made within the twenty 
(20) days specified above. If the County and the Contractor cannot agree 
on the amount of the adjustment in the Contract Sum, it shall be 
determined by the Construction Manager. Any change in the Contract 
Sum resulting from such claim shall be documented by Change Order. 

2. If the Contractor claims that addition cost is involved because of, but not 
limited to (1) any written interpretation pursuant to General Condition 
00700-17 of this Agreement, (2) any order by the County to stop the Work 
pursuant to Articles 00700-25 and 00700-37 of this Agreement where the 
Contractor was not at fault, or any such order by the Construction 
Manager as the County's agent, or (3) any written order for a minor 
change in the Work issued pursuant to Paragraph D below, the 
Contractor shall submit a request for an increase in the Contract Sum as 
provided in Subparagraph C.1 above. No such claim shall be valid unless 
the Contractor complies with Subparagraph C.1 above and approved by 
the County pursuant to Change Order Policy 800-6. 

D. MINOR CHANGES IN THE WORK 
The Construction Manager may order minor changes in the Work not involving an 
adjustment in the Contract Price, extension of the time allowed for performance of the 
work and not inconsistent with the intent of the Contract Documents. Such changes 
shall be effected by a written Change Directive issued by the Construction Manager, and 
shall be binding on the County and the Contractor. The Contractor shall carry out such 
written orders promptly. 
E. BONDS 
If any change order results in an increase in the contract price, the contractor shall 
increase the penal sum of the performance and payment bonds to equal the increased 
price. 
00700-88 DISAGREEMENT WITH ORDERS FOR CHANGE 
Contractor's written acceptance of a Change Order or other order for changes shall 
constitute his final and binding agreement to the provisions thereof and a waiver of all 
claims in connection therewith, whether direct or consequential in nature. Should 
Contractor disagree with any order for changes, he may submit a notice of potential 
claim to the Construction Manager, at such time as the order is set forth in the form of a 
Change Order. Disagreement with the provisions of an order for changes shall not 
relieve Contractor of his obligation under Article 00700-87 of this Agreement. 
00700-89 NO WAIVER OF REMEDIES 
Exercise by the County of any remedy is not exclusive of any other remedy available to 
County and shall not constitute a waiver of any such other remedies. Failure of the 
County to exercise any remedy, including breach of contract remedies, shall not 
preclude the County from exercising such remedies in similar circumstances in the 
future. 
00700-90 LAND AND RIGHTS-OF-WAY 
The owner will provide, as indicated in the Contract Documents and prior to Notice to 
Proceed, the lands upon which the work is to be done, right-of-way for access thereto, 
and such other lands which are designated for the use of the Contractor. The Contractor 
shall confine the Contractor's work and all associated activities to the easements and 
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other areas designated for the Contractor's use. The Contractor shall comply with any 
limits on construction methods and practices which may be required by easement 
agreements. If, due to some unforeseen reason, the necessary easements are not 
obtained, the Contractor shall receive an equitable extension of contract time dependent 
upon the effect on the critical path of the project schedule or the County may terminate 
the Contract for its convenience. 
00700-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION 
No clearing or grading shall be completed by Contractor within the State Department of 
Transportation (DOT) area under construction. The Contractor must coordinate his 
construction scheduling with DOT. 

If the Contractor begins work before DOT's completion date, he must obtain the approval 
of DOT before starting work in the area. The state DOT has the right to stop the 
Contractor's work the DOT area. 

The Contractor shall receive no additional compensation or damages resulting from 
delay or work stoppage from DOT actions or scheduling. 
Contractor shall obtain DOT drawings of the DOT, project area for verification of road 
geometry, storm drains, etc. from Georgia Department of Transportation or Fulton 
County. The Contractor is responsible for obtaining any pertinent DOT revisions. 
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EXHIBIT A 
FINAL AFFIDAVIT 

TO FULTON COUNTY, GEORGIA 
I, , hereby certify that all suppliers of materials, 
equipment and service, subcontractors, mechanic, and laborers employed by 
___________ or any of his subcontractors in connection with the design 
and/or construction of at Fulton County have been paid and satisfied in 
full as of , 20_, and that there are no outstanding obligations or claims 
of any kind for the payment of which Fulton County on the above-named project might 
be liable, or subject to, in any lawful proceeding at law or in equity. 

Signature 

Title 

Personally appeared before me this day of _ 
20 , who under Oath deposes and 

of the firm of -------------- 
___________ , that he has read the above statement and that to the best 
of his knowledge and belief same is an exact true statement. 

says that he is 

Notary Public 

My Commission expires 

Page 33 of 33 



#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 9 
Special Conditions 

SECTION 9 

SPECIAL CONDITIONS 

LEAD REMOVAL 

GENERAL DESCRIPTION: 

A. Lead contamination in the soil and airborne dust at the project site may present a 
health and safety concern to workers at this site. The contractor must provide a 
safe work environment for all construction workers onsite. The Occupational 
Safety and Health Administration (OSHA) has developed a Construction Lead 
Standard, Title 29 Code of Federal Regulations (29 CFR) Part 1910.62 which 
specifies the permissible exposure limit (PEL) of lead in construction workplaces, 
the frequency and extent of medical monitoring, and other responsibilities of the 
employer. The general contractor for the proposed construction must comply 
with all applicable requirements of 29 CFT 1910.62. In general, the contractor 
shall initially determine if any employee may be exposed to lead at or above the 
action level. This assessment will be performed for all classes of workers at the 
site. Until such determination has been performed, all workers shall be protected 
in accordance with 29 CFR 1926.62(d)(2)(v), which includes specifications 
regarding appropriate personnel protective equipment (PPE), biological 
monitoring and training (29 CFR 1926.59). 

B. At a minimum, the first six (6) inches of soil shall be removed from within 
the construction footprint of the proposed trail to the limits as shown on 
the plans. If shot gun shell shots are still visible at surface after excavation, 
additional excavation shall be completed until no shots are visible. 

C. All soil and shot excavated shall be hauled to a location within the adjacent 
shooting range as shown on the plans or specified by the engineer. All materials 
shall be spread to minimize the height of the spoils. 

D. Upon completion of soil removal the contractor shall take a minimum of six 
soil samples at the surface to test for the presence of Lead. A sample 
location plan shall be submitted to the engineer prior to initiating sampling. 
Samples shall be analyzed by an accredited testing laboratory following 
Environmental Protection Agency (EPA) method SW846, Test Methods for 
Evaluating Solid Waste, Physical/Chemical Methods, Third Edition, November 
1986 and its updates. 

E. Upon completion of testing any samples found to contain levels of Lead at 
400mg/kg or higher may require additional excavation and testing at the direction 
of the engineer. 

INSPECTION 
The Contractor shall notify the County of the excavation and testing schedule, and 
provide access for inspection of the excavation. All work done without prior notification, 
or while the inspector is refused access to the area, will be automatically rejected. 
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Special Conditions 

PAYMENT 
Payment for this item, complete and accepted will be made a Lump Sum Price bid, 
which payment shall be full compensation for all work and materials specified in the 
plans. 
Payment will be identified as: Special Grading Lead Removal .... Lump Sum 
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GT HILL PLANNERS 

December 2, 2013 

Tom Fravel, PE 
Branch Manager 
American Engineers, Inc. 
1634 WhIte Circle, Suite 101 
Marietta, GA 30066 

Re: Wolf Creek Multi-Use Trail, Soil Screening and Worker Precautionary Standards 

Dear Mr. Fravel: 

In accordance with the sub consultant agreement dated October 10, 2013, GT Hill Planners. Corp. (GT 
Hill) has performed a limited soil screening along the proposed alignment of the Wolf Creek Trail. 

Description of the Project 
The proposed Wolf Creek Multi-Use Trail would be constructed on both existing and new alignment on 
property currently owned by Fulton County. The 114.6 acre property is located at 3070 Merk Road, in 
southwest Fulton County. The trail would primarily provide a pathway with which to access the Wolf 
Creek Amphitheater from nearby parking in an unpaved field. The existing alignment portion would 
follow the existing Wolf Creek Amphitheater driveway. The new location segment would run 
approximately 0.25 mile and be constructed along the northern edge of the existing Tom lowe Trap and 
Skeet Range. 

Soil Screening 
The soil screening took place on the new location portion of the proposed trail. The property is 
currently utilized as a skeet and trap shooting facility for shotgun use only. The primary environmental 
concern with facilities of this nature are Lead soil and groundwater contamination associated with the 
Lead shot. Also associated with Lead shot is the metal Antimony. The primary purpose of the screening 
was to evaluate risks to workers during the construction of the project. It is GT Hill's understanding that 
the Georgia Department of Natural Resources (ONR) Environmental Protection Division (EPD) land 
Protection Branch is aware of the general condition of the site, including the existing lead shot. 

GT Hill Planners completed soli sampling on the morning of November 25, 2013. A total of eight 
samples were collected from the ground surface or near surface sampling locations, see Figures 1 
through 3 and Table 1, below. Lead shot was evident on the ground surface from approximately Station 
16+50 through 22+00. 

Soil sampling used standard sampling methods and samples were containerized in 8 oz. jars. The 
samples were received by Test America Laboratories, Savannah, GA location on November 7,2013, 
properly preserved and intact. Samples were analyzed by Environmental Protection Agency (EPA) 
method SW846, Test Methods For Evaluating Solid Waste, Physical/Chemical Methods, Third Edition, 
November 1986 and its updates. The results of the Analysis are presented in Table 1, see appendix A 
Analytical Report for additional details. 

P.O. Box 96:;. Tuckor. Georgia 30065 I 678.852.7546 I www.gllljllplannors.com 
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Wolf Creek Multi-Use Trail 
Lead Sampling and Analysis Summary 

Table 1- Sample and Analysis Summary 

December 2, 2013 

WC-2 Surface 34 NA 
WC-3 Near Surface «1 ft bgs) 120 2.4 U 
WC-4 Surface 12,200 15 I WC-S Surface 50,000 2,200 
WC-6 Surface 5,600 NA 

I WC-7 Near Surface «1 ft bgs) 600 NA 
WC-8 Surface 93 NA ------ --- 
Bgs - below ground surface 
NA - Not Analyzed 
U -Indicates the analyte was analyzed for but not detected. 
Bolded values indicate concentration above notification limits. 
EPD lead Notification Limit, Soil= 400 mg/kg 

I EPD Antimony Notification Limit, Soil = 10 mg/kg or above background, whichever is higher -~~---- 

The results of the sample analysis indicate that lead and soil contamination correlate well with the 
dispersion of visually discernible lead shot on the ground surface. Both Lead and Antimony soil 
concentrations are above notification limits per Chapter 391-3-19, Rules of DNR EPD. The owner of the 
facility must provide notification to DNR if this has not already been done. Additionally, the site 
conditions may warrant cleanup of contaminated soils. 

As noted above, the sampling performed by GT Hill was not intended to be a delineation of 
contamlnatlen, an assessment of potential effects on future users of the trail or nearby residents, nor a 
full assessment of potential environmental impacts associated with the contaminations, but rather a 
screening for potential effects to future site construction workers. 

Worker Restrictions 
The contract documents should note the likelihood of lead contamination in the soil and airborne dust 
at the project site. The contractor must provide a safe work environment for all construction workers 
onsite. 

The Occupational Safety and Health Administration (OSHA) has developed a Construction Lead Standard, 
Title 29 Code of Federal Regulations (29 CFR) Part 1910.62 which specifies the permissible exposure limit 
(PEL) of lead in construction workplaces, the frequency and extent of medical monitoring, and other 
responsibilities of the employer. The general contractor for the proposed construction must comply with 
all applicable requirements of 29 CFR 1910.62. 

In general, the contractor shall initially determine if any employee may be exposed to lead at or above 

the action level. This assessment will be performed for all classes of workers at the site. Until such 
determination has been performed, all workers shall be protected in accordance with 29 CFR 
1926.62(d)(2)(v), which includes specifications regarding appropriate personal protective equipment 
(PPE), biological monitoring and training (29 CFP 1926.59). 

2 

GT HILL PLANNERS 
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Special Conditions 

Wolf Creek Multi-Use Trail 
lead Sampling and Analysis Summary 

December 2, 2013 

Soil Disposal 
The contamination present in the soil also presents difficulties with regards to soil disposal. The 
proposed construction design indicates that the majority of the trail will be built upon fill material, 
however some material will be cut in isolated areas of the site. The contractor should make every effort 
to use a II cur material onsite. 

Any soils disposed of offsite shall be properly characterized in accordance with 40 CFR part 261- 
kientlftcotio« and Listing of Hazardous Waste prior to disposal. Should the characterization of site soils 
determine them to be classified as hazardous waste, the contractor must also comply with the 
requirements of 40 CFR parts 261 and 262, which deal with the generation and transport of solid waste. 
Any hazardous wastes generated onsite must be disposed of in a properly permitted hazardous waste 
disposal faCility. 

Conclusions 
The site exhibits elevated levels of Lead and Antimony in soil that are indicative of the current and 
former use of the facility. The analysis results indicate that contamination levels are high enough to 
trigger notification requirements set forth by EPD. It is GT Hill's understanding that EPD is aware of the 
site conditions. The site is located across Merk Road from the Fulton County Landfill. The landfill is listed 
on the EPD Hazardous Site Inventory (HSI) as Site No. 10663. The Description of Site No. 10663 does not 
indicate that the subject property is included in the HSI. If it is the owner's understanding that the 
subject site is within the bounds ofthe existing Site No. 10663, then documentation stating such should 
be requested from EPD. If this is not the case, however, please note that it is the owner's responsibility 
to notify EPD within 30 days. GT Hill can assist with the notification if required. 

Please do not hesitate to contact Todd Hill at 678-205-7315 or me at 770-900-7518 wilh any questions 
regarding this letter. 

Sincerely, 

/' 
/" ~'------ 

Eric Nicoletti, PE 
Environmental Planner, 
GT Hill Planners Corporation 

3 

GT HILL PLANNER, 
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APPENDIX A 

ANALYTICAL REPORT 
TESTAMERICA LABORATORIES, INC. 

November 19, 2013 
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TestAmerica II 

THE LEADER IN ENVIRONMENTAL TESTING 

ANALYTICAL REPORT 
TestAmerica Laboratories, Inc. 
TestAmerica Savannah 
5102 LaRoche Avenue 
Savannah, GA 31404 
Tel: (912)354-7858 

TestAmerica Job 10: 680-95958-1 
Client Project/Site: Wolf Creek 

For: 
GT Hill Planners 
270 Peachtree St NW 
Suite 1500 
Atlanta, Georgia 30303 

Attn: Eric Nicoletti 

~~ t2. tL)tfL~ 

Authorized for release by: 
11119120135:59:30 PM 
Linda Wolfe, Project Manager II 
(912)354-7858 e.3005 
linda.wolfe@testamericainc.com 

Tile leslresults in Ihis report meel ou 2003 NELAC end 2009 TNI requlremenls for accrediled 
parameters, exceplions ere noted in Ihis report. This report may not be reproduced excop! in full, 
and wilh wrillen approval (rom Ihe laboratory. For questions please contact the Pro/eet Manager 
allhe e-mail address or lelepllone number listed on this page. 

Tf7is report has been elecilonically signer! and authorized by Ihe signatory. Eleclronic signalure is 
intended to be the legally binding equivalent of a lradllionally handwritten signaturo. 

Resulls relale only 10 Ihe Items lasted and the sample(s) as fUcaived by Ihe labom/ory. 
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Client GT Hill Planners 
ProjecVSite: Woli Creek 

Sample Summary 

Lab SampiJ> 10 
-------_----- -- - 

660·95958·1 
660·95958·2 
6BO·95!lS6·3 
680·95959,.4 
680·95958·5 
680.95956·6 
68().9595S-7 
680-95958·8 

CllonlSamplolD 
we·, 
WC·2 
WC·3 
WC·4 
WC·5 
WC·6 
WC·1 
we.a 

Page 2 of 15 

Page 11 of 24 

M.Il(ll.; 
S~d 
Solid 
Solid 
Soild 
SaUd 
So~d 
Solid 
S~d 

TestAmerica Job ID: 680-95958-1 

CoileC100 aoeetvce 
1iiOsiiJ0f:45· 111071~3 10:01 
1110511307:50 11/07113 10:01 

,,10511308:15 11/0711310:01 

~ 1110511308:25 11/07/1310:01 
11105/1308:35 11/07/1310:01 
11!llS/13 08:'0 11/07/13 10:01 
11105113 08:~O 11/01113 10:01 
11105/1309:00 1110711310:01 

TestAmerica Savannah 
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Method Summary 
Client GT Hill Planners 
ProjecVSite. Wolf Creek 

TestAmerica Job ID: 680·95958·, 

MOlhod 

6010C 
Moisture 

MOlhod OilscrtpUon 
Metsi'.(iCP) 
POlccnt MoislufU 

PrOlOtOI Labonllory 

SW846 

EPA 

TALSAV 

TALSAV 

Protocol References: 
EPA = US Envilonmenl31 Prolection Agency 

SW846. -resl MelhOOs For EvaluoHng Solid Wasle. Phy";",,UChemical Melhod.-. Third Edition. November 19S5 And lis Upd81eo. 

Laboratory Reftfnmcos:: 
TAL SAV = TeslAmerica Savannah. 5102 LaRodle Avenue. Savannah. GA 31401,. TEL (912)354·78S8 

TestAmerica Savannah 
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Case Narrative 
Client: GT Hill Planners 
ProjecVSite: Wolf Creek 

TestAmerica Job ID: 680-95958-1 

Job fD: 680-95958-1 

laboratory: TeslAmerica Savannah 

Narrative 

CASE NARRATIVE 

Client: GT Hill Planners 

Project: Wolf Creek 

Report Number: 680-95958-1 

W,lh Ihe exceplicns noteo as flags Of footnotes, standard analytical protocols were followed In the analysis of the samples and no 
problems were encountered or anomalies observed, In addition all laboratory qllality control samples were within established conltol 
limils, with any exceptions noted below, Each sample was analyzed 10 aChieve the towest possible reporting amit within the constraints of 
the method, In some cases, due to intelference or analytes present at high concentrations, samples were dituted, For diluted samples. 
the reporting limits are adjusted relative to the dilution required. 

Calculations are performed before rounding to avoid roundo()ff errors in calculated resulls. 

All holding times were met and proper preservation noted for the meihocs performed on these samples, unless otherwise detailed In the 
Individual sections below_ 

~ 
The samples were received on 1110712013: the samples arrived in good condition, properly preserved and on ice. The temperature of the 
coolers at receipt was 52 C. 

METALS (lCP) 
Samples WC-' (680-95958-1), WC-2 (680-95958-2). WC-3 (680-95958-3), WC-4 (680-95958-1,), WC-5 (680-95958-5)_ WC-6 
(680-95958-6), WC-7 (680-95958-7) and WC-8 (680-95958-8) were anaiy7.ed for Melals (ICP) In accordance wilh EPA SW-846 Method 
eOIOe, The samples were prepared on 11/1212013 and anatyzed on 11/1312013 and 't1l1512013. 

Antlmony faHed the recovery crileria low lor the MS and MSD of sample WC-1MS (680-95S58-1) in batch 680-303223_ Due to the high 
concentration of lead, the matrix spike 1 matrix spike duplicate (MS/MSD) for lead failed the recovery criteria high_ The associaled 
Laboratory Conlrol Sam pte (LCS) met acceptance criteria. 

The presence 01 the '4' qualifrer in the dala indicates analytes where the concenrranon in the unspiked sample exceeded four ~mes the 
spiking amount 

Samples WC-4 (660-95956-4lI10XI, WC-5 (680-95958-5)[100XI and WC-6 (680-959S8·6l{100XI required dllulion prior to analysis. The 
reporting limits have been adjusted accordingly_ 

No other difficullies were encountered during the metals analysis. 

All other Quality control parameters were within the acceptance limits. 

PERCENT SOUDS/MOISTURE 
Samples WC-1 (680-95958-1), WC-2 (680-95958-2), WC-3 (680-95958-3), WC-4 (680-95958-4), WC-5 (680-95953-5). WC-s 
(680-95958-6), We-7 (680-9595S,7) and we-a (680-95958-8) were analyzed for Percent Solids/Moisture In accordance WIth TestAmenca 
SOP. The samples were analyzed on 11109/2013. 

NO dlfficullies were encountered during the % solids/moisture analysis. 

All quality control parameters were within the acceptance limils. 

Pa,ge 4 of 15 
TestAmerica Savannah 

11/19/2013 
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Client GT Hill Planners 
Project'Sile: Wolf Creek 

Job 10: 680-95958-1 (Continued) 

Case Narrative 

Laboratory: TestAmerica Savannah (Continued) 
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Defi nitions/Glossa ry 
Chenl: GT Hill Planners 
ProjecVSlte' Wolf Creek 

Qualifiers 

Metals 
Ou:slltlor 

u 

TestAmerica Job iO: 680-9S9SB-l 

QUilllfTor Oosc:rlption 

MSIMSO Recovery anClior FU'O .. cuds Ihe contrOl Umils 
MS, MOO: The snalyte present In the original sample 15 grealer Ih.an on limes the mauix spike cof\oCe_nuaUof1: therejcre. controll1mils me not 
.ppliC3b1e, 
Indicaes the analyte was' 3n31~'Zed {or but not detected. 

These commonly u3ed abbroliiotTons mayor moy uer be pfOStnt In lhis report. 

~Iossary 

Abbrovi~tlon 

"'oR 
CNF 

DER 
DilFac 
DL RA, RE.IN 
OLe 

MOA 

EOL 
MDC 
MOL 

ML 

NC 

NO 
POL 
OC 
RER 
Rl 
RPO 
TEF 
TEO 

Listed under the '11' column to dcsignule Ih:I\ the resul! I:; feponca 0., :J: dry weight ba~ls 
Pereem Reco'.'ery 
Contains no ffeo Uqui~ 
Dt)pI:ca!~ errOl ralio (notmalited absolute differencej 
011\.1\100 Faciar 
Indicates a DIlution. Re-analysis. Re-extractlcn. 01 additlon.allnllial me:lalsJan:cn aoalysls of lhe sampte 

Oeosion levQI ccncennanon 
Minimum detectable .at1JVity 

Estimated Deledlon Limit 
MfniM'Jm delectablo concentratIon 
MOlhod OOI.dio., Limit 
Minimum LavcI (Dio.ln) 
/1101 Calc;ulaled 
NOI doleoted 3l1~C repolling IImll (or MDL or EOl U Shown) 
Practical Quantit.alion Umit 
Quality Conlt('1 
ReJalille error raue 
Rep,oning limit '" RequcSle<l Lim~ (RadiOChemistry) 
Relalille Pelcenl Difference, a measure of the telauve dinet'ence between tv.-o POlnlS 
Tox[city Equivalcot Fector tOioxtO) 
TOXicity Equiv;alent QUDlionl (Diolern) 

TestAmerica Savannah 
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Client Sample Results 
Client GT Hill Planners 
ProjecVSile: Wolf Creek 

TestAmerica Job 10: 680-95958-1 

-- ----------------- 
Client Sample 10: WC-1 
Date Collected: 11105/13 07:45 
Date Received: 11/07/1310:01 

Lab Sample 10: 680-95958-1 
Matrix: Solid 

Percent Solids: 76.2 

Method: 6010C - Metals (ICP) 
Analyte 

Load 
flO'UII au"illiOr ---- 100 

RL MDL Unll 0 P",pared Analyzed Oil Foe 

---1-.3 ------0:69 -mgn<-g-- Q 1111211309:20 1111311317:58 1 

Client Sample 10: WC-2 
Date Collected: 11/05113 07:50 
Date Received: 11107113 10:01 

Lab Sample 10: 680-95958-2 
Matrix: Solid 

Percent Solids: 84.7 

I Method: 5010C - Metals (ICP) 
Ani:llylQ Ro,ull aualin" 

34 

o Proparod An.lyz.d 011 Foe 
--- ---'-.1 ---O.G-lm;) --IK-g-- Q 1111211309:20 1111311318:21 --1 

RL MDL Unit 

L Lead 
Client Sample 10: WC-3 
Date Collected: 11105/13 08:15 
Date Received: 1110711310:01 

Lab Sample 10: 680-95958-3 
Matrix: Solid 

Percent Solids: 81.2 

Method: 6010C - Metals (ICP) 
An,lyle 

Lead 
Antimony 

Ro,ull Quatlfier ---- 
120 
2.4 U 

RL MDL Unit 
---1-2 ~ -mg~M~g-- 

2.d 063 mglKg 

o P"'pared Analyzod 011 Fae 
:; 11112{1309:2O 11113113 18:26 , 

" 111l2/IJ 09:20 1111311318:26 

Client Sample 10: WC-4 
Date Collected: 11/0511308:25 
Date Received: 1110711310:01 ----------------------------------------------- 

Lab Sample 10: 680-95958-4 
Matrix: Solid 

Percent Solids: 82.6 ---- 
Method: S010C - Metals (ICP) 
An.lylo Resull Quallfior 

2200 
15 

RL MOL Unll 
to --5-.5 m-g~/K-9-- 

2.1 0.55 mglKg 

o Prop. red 
a 1 H12/13 09:20 LOld 

Antimony o 1111211309.20 

An.lyzcd 

11/1511321:25 
11/1311318:30 

011 Foe 
10 

1 

Client Sample 10: WC-5 
Date Collected: 11/05/1308:35 
Date Received: 11/07/1310:01 

Lab Sample 10: 680-95958-5 
Matrix: Solid 

Percent Solids: 72.9 

I 
Method: 50i0C - Metals (ICP) 
AnalylO 
Lead 

Anlimony 

Rosull Qualln.r 
50000 
2200 

RL MDL Un II 0 Prep'tod 
---'-30 ---6-9 -rr.g~IK~g-- a 11/1211309:20 

AMIy-i:vd 011 File 
1111511321:29 ------we 

260 69 mglKg o 1'1'211309:20 1111511321:29 100 

Client Sample 10: WC-6 
Date Collected: 11/05/1308:40 
Date Received: 11/0711310:01 

Lab Sample 10: 680-95958-6 
Matrix: Solid 

Percent Solids: 83.1 

r Method: G010C - Metals (ICP) 
Analyte Rosull au,lIner ---- 

5600 

RL 

'20 

MOL Unit 0 Proparad 

63 -mg-/K-g-- Q 1111211309:20 
An.t)'led 011 F" 

1111511321:34 ------we Load 

TestAmerica Savannah 
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Clien!: GT Hill Planners 
ProjecVSite: Wolf Creek 

Client Sample Results 

---------------~~~~~~ ~ _- ~ 
TeslAmenca Job 10: 680·95958·1 

Client Sample ID: We-7 
Date Collected: 11/05/13 08:50 
Date Received: 11/07/13 10:01 

Method: G010C - Metals (ICP) 
An"Yle 

Load 

Client Sample 10: WC·8 
Date Collected: 11105/13 09:00 
Date Received: 11/07/1310:01 

Lab Sample ID: 680-95958-7 
Matrix: Solid 

Percent Solids; 85.6 ---~~------ 

Result Ouitlifier ---- 
GOO 

Rl MOL Unll Propamd AnalYZQd 011 Foe 

I.' --o:ss -mg-'Kg---" "1121,309:20 111131'318:53 , 

Lab Sample ID: 680·95958-8 
. Matrix; Solid 

Percent Solids: 85.9 

Method: S010C . Metals (ICP) 
An,'ytQ 

Lead 
Result Qualifier ~--- 

93 

RL MOL Unll 
---,-.1 ~mw --K-g-- 

o Prop,rod An.lyzod 011 F" 
5 "1111211309:20' 1111311318'50 1 

TestAmerica Savannah 
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Client: GT Hit! Planners 
ProjecUSile: Wolf Creek 

QC Sample Results 
TeslAmenca Job 10: 680-95958-1 

Method: 6010C - Metals (ICP) 

I Lab Sample 10: MB 680-302756/1-A 
Matrix: Solid 
Analysis Batch: 303223 

Analyt& 

MB MB 

RosuIl Qu~lifi~r 
----,-.0 U 

2.0 U 

RL MOL Unit 
------'-.0 -----0,=53 -m-~~Kg--- 

0.53 mg/Kg 2.0 

Client Sample 10: Method Blank 
Prep Type: TotalfNA 
Prep Batch: 302756 .1.- 

o Pro pared An.'yzod 011 Foe 

1",(11309:20 1,',3',31;:0\9 -----, 
11/121130~:20 11113f1317:49 

Lead 

Antimony 

Lab Sample 10: LCS 680-302756/2-A 
Matrix: SOlid 
Analysis Batch: 303223 

I AnRlylo 

Client Sample 10: Lab Control Sample 
Prep Type: TotalfNA 
Prep Batch: 302756 

LCS LCS %Roc. 

Resull Quoun.r Unit 0 CIII"Roc Limits 
5.27 rr.gfKg - ---ws 75_125 ---- ---- 
4.75 mglKg 95 75.125 

Client Sample 10: WC-1 
Prep Type: TotalfNA 
Prep Batch: 302756 

lAS MS "hRoc. 
Result Ouallfier Unit 0 "'.Roc Llmhs 

140 .-,----- ~ 0- """G2O ~ --_ ---- 
4.5' F mglKg ~ 51 75 _ 125 

Client Sample 10: WC-' 
Prep Type: TotaliNA 
Prep Batch: 302756 

lAse MSO o/.Rt'c.. RPO 
Result Qunllfier Unll 0 ·kRcc Llmll~ RPO Limit 

154 4 ~ c 640 ~ ---'-0 ~ 
•. 58 F mijlKg a 52 75_ 125 2 20 

Splko 

Added ~ --_--~ 
5.00 

Lead 

Anllmony 

Lab Sample ID: 680-95958-1 MS 
Matrix: Solid 
Analysis Batch: 303223 

Annlylo 
Sampfo Samplo 

neeuu Qualifier 
----10~0 

1.2 

SplkQ 

Added 

G.43 
6.43 

Lead 

AntiMOny 

Lab Sample 10: 680·95958-' MSD 
Matrix: Solid 
A nalysis Batch: 303223 

Annly'o 

Silmplo Samp!o 

Result Qualifier ----- 100 

SpiJ>:o 
Added 

6043 
6.~3 

L~nd 
Antimony 1,2 

Page 9 of 15 
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QC Association Summary '" ~ Client: GT Hili Planners TeslAmerica Job 10: 680·959SB·1 
ProjecVSite: Wolf Creek 

Metals ----- 
Prep Batch: 302756 

Lilb sampte 10 CUG>nt Sample 10 Prep Type MJulk Mefhod Prop Bolch 
680·95958·, we·, Tot.IINA Selid 30506 !;) 68Q.95958·1 !>AS we·, TOI'~IJNA So4ld 30~()B 
SSO·959SS-1 MSD we-, TOlaVNA Solfd 3050B 
680·95958-2 We-2 TaIBI/N,l Solid 30508 
680·95958·3 We·3 TOlaVNA Solid 3050B 
6B()'9595B~1 WC'4 TotalfNA Solid 3050B 
680·95958-5 We·5 TOI.VNA Solid 30509 D SeO·95958-6 WC·S Tal.IINA S<>Iid 30503 
680·95958-7 We·7 TOI.IINA Solid 30500 
680·95958·8 INC·a TolallNA Sand 30508 
LCS 680·30275612·A Lab Control Sample TOlaJlt\lA Solid 3050B 
MB 6B().302758il·A Mel""o Blank TOlaUNA sese 3050B 

Analysis Batch: 303223 

Lab Somplo ID Cliunc S2mplo 10 Prop Typo Manix Mothod Prop B.,ch 
680·95958·, we·, TOI.VNA Solid BOIOC 3027S; 
680·95956·1 MS we-i ToiallNA Solid S010C 302756 
6BO·9S958·1 MSO we·l TolallNA Solid G010C 302756 
GBO·9SSSa·? we-a Tet.IINA Solid GOIOC 302756 
6eO·95~58·3 wc.s TOIaIINA Sefid G010C 30275E 
680·95956·, INC-4 TGlaUNA Sofld 6010C 302755 
6BO·959SS-7 INC.7 Tol.lINA Solkl G01CC 302756 
680-9S958·8 WG·S Tot.UNA Solid 6010C 302756 
LeS 680·30275612-.0. Lab Contrel S.mple TotaVNA Solid GOIOe 302756 
M6 6800302756/1·.0. Method Btank TOla/INA Solid 6010C 302756 

A nalysis Batch: 303580 

Lab Snmple 10 Clfent Sample 10 Prep Typo Matrix MeUlod Prop Balch 
680·95958·4 WC-4 Tala/INA Solid 6010e 3027:6 
680·95958-5 WC·5 To/otINA Solid 6010e 302756 
680·95958-6 we-e Tala/INA Sofid S010C 302756 

General Chemistry 

Analysis Batch: 302461 

LOb Sample 10 Client Sample 10 Prop Typo Matrix Muthod Prop Satch 
580'9595B'1 We·1 TclallNA Solid Marstun) 
58()'95958-2 WC·2 TalaVNA Solid Mois'we 
6S()'9595S·3 VVC·3 Tol.VNA Solid MoIstu,. 
660·95958-< we ... ToiallNA SoI<I Moisture 
680·95958·5 WC·5 TOlallNA Solid Mol~ure 
660·95958·6 I/IIC-6 lotallNA Solid Moisture 
e80-9595B·7 WC-7 TotallNA So4ld Mois.!ure 
G80-95956-B WG·a TolallNA Solid Moisture 

Tes!Amarica Savannah 
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#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 9 
Special Conditions 

Lab Chronicle 
Client GT Hill Planners 
ProJecl/Site: Woll Creek 

TeslAmerica Job ID: 680-95958-1 

3,t<:h Botch 
Prop Typo Type Mothod 
To!alfNA ~ 30508 

TOlal/NA Analysis S010C 

TOI.UNA Analysis MOIS1ure 

Lab Sample 10: 680-95958-1 
Matrix: Solid 

Percent Solids: 76.2 

Dilution Batch Prepared 
~ Run Factor Number or Analyzed Amdyat Lob 

302756 11/1211309:20 ~ TAL SAY 
303223 1111311317:58 BCB TAL SAY 
302<S'1 1,10911312,.9 OP TALSAV 

---- 
Lab Sample ID: 680-95958-2 

lViatrix: Solid m Percent Solids: 84_7 

Olluliol'l 64lGh PfQPilrnd 

Run FlIctor Number or Analyzed Analy.st Lab 
302756 1111211309:20 j'i{-L-- ~ 
303223 11113/13 18:21 eCB TAlSAV 
302461 11109113 12:49 OP TAL SAY 

Lab Sample 10: 680-95958-3 
Matrix: Solid 

Percent Solids: 81.2 

Dilution Boteh Proparod 
Run Faclol Numbor or Au:'ly.wd Anulyst Lab 

302756 , 1112!13 09:20 ~ ~ 
303223 1111311318:26 8CB TALSAV 
302461 1110911312:49 OP TAL SAY 

Lab Sample 10: 680-95958-4 
Matrix: Solid 

Percent Solids: 82.6 

Dilution Batch Prepared 

Run Factor Number or Analyzod Anoly" Lob 
302756 1111211309:20 ~ TAL SAV 
303223 1111311318:30 BCB TAlSAV 

10 303580 1111511321:25 BCB TALSAV 
302<61 ,110911312:49 OP TAL SAV 

Lab Sample 10: 680-95958-5 
Matrix: Solid 

Percent Solids: 72.9 

Dilution 8alah Pr{!parud 
Run Factor Number or Analyzed Analy.l Lab 

302756 111121130!l:20 ~ 'rAlSAV 
tOO 303580 1111511321:29 BCe TAlSAV 

302461 11109113 12:49 OP TALSAV 

Client Sample 10: WC-1 
Date Collected: 11/05/13 07:45 
Date Received: 11/0711310:01 

Client Sample 10: WC-2 
Date Collected: 11/05113 07:50 
Date Received: 11/07/13 10:01 

I Prep Typo Batch Balch 

Typo MOlhod 
Tola1INA p,ep- 3050B 

TolalfNA Analysis 6010C 

Tot.UNA Analysis Moisture 

Client Sample ID: WC-3 
Date Collected: 11105113 08:15 
Date Received: 1110711310:01 

Balch Batch 
Prop Typo Typo MOlhod 

TotallNA p,ep- 30508 

TolnllNA Anaa'y.51S G01DC 

TClallNA Analyst. MalSlure 

Client Sample 10: WC-4 
Date Collected: 11/05/13 08:25 
Date Received: 11107/13 10:01 

r 8ntch Batch 
Prep Typo Typo Mothod 
Tolo1lNA ~ 30509 

TotallNA A""lysi' SOIOC 

TotallNA Analysi. G010C 

TciailNA Analysis Mel$tu", 

Client Sample 10: WC-5 
Date Collected: 11/0511308:35 
Date Received: 11/07/1310:01 

BiJlch amen 
PmpTYPQ Type Malhod 

ToI.tlNA p;;p- 3050B 

Tel.UNA Analysls 60l0C 

To!alINA Analysis Moislute 

TestAmerica Savannah 
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#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 9 
Special Conditions 

Lab Chronicle 
Clienc GT Hill Planners 
ProjecUSite: Wolf Creek 

TestAmerica Job to: 680-95958-1 

Client Sample 10: WC-6 
Date Collected: 11/05/1308:40 
Date Received: 11/07/13 10:01 

Lab Sample 10: 680-95958-6 
Matrix: Solid 

Percent Solids: 83.1 ----- 
B.'~h B.,ch 

P"'p Typu Typo Molhod 
TOIaIINA ~ 30506 

lTC181/NA Analysis GOl0C 

To!a1INA Analysis MOisture 

Run 

Dllu~on 
Factor 

Balch Preparild 
Numb:or 0, A"IY2.d An.ly,;t l.b 
;;02756 1111211309:20 ~ ~ 
303580 1111511321::)<: SC8 TAlSAV 

3024S1 11/0911312;49 OP TALSAV 

Client Sample 10: WC-7 
Date Collected: 11/05/13 08:50 
Date Received: 11107/1310:01 

Lab Sample 10: 680-95958-7 
Matrix: Solid 

Percent Solids: 85.6 

a.,ch Balch 
Prep Type Typo Mothod 

TolaVNA ~ 30508 
Tolai/NA Analysis BOIOe 

TolallNA Analysis MOisture 

Run 

Cllution 
Factor 

B.,ch Prop.,od 

Number or Aoaly~ed AnalY3t Leb 
302756 11112/1309:20 ji<.-L-- TALSAV 

303na 1111311316:53 BCB 

302461 11/09113 12:49 OP 

TAlSAV 

TALSAV 

Client Sample ID: WC-B 
Date Collected: 11105113 09:00 
Date Received: 11/07/1310:01 

Lab Sample ID: 680-95958-8 
Matrix: Solid 

Percent Solids: 85.9 

Balch Balch 
Prop Type Typo Melhod 
TotaUNA p,ep- 30506 
ToI<IIlNA Analysis SOlOC 

TOlailNA Analysis Moisture 

Dilution 
Run Faetol 

Batch Prop. rod 
Number orAnalY'od Analysl L,b 
302756 11112/1309:20 ~ TALSAV 
303223 11/1311318:58 BC8 TAL SAy 

302061 11109/1312:49 OP TAL SAY 

Laboratory R~I~rencfs; 

TAL SAV = TcSlAmOlica Sall.nn.h. 5102 LaRoche Avenue. Savannah. GA 3iA04. TEL (912)3.~'~7858 

TestAmerica Savannah 
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#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 9 
Special Conditions 
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#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 9 
Special Conditions 

Login Sample Receipt Checklist 

Client: GT Hill Planners 

Login Number: 95958 
List N~mber: 1 
Creator: Sanda, Christy 5 

Question 

Radioactivity \'IaSn1 checked or is <1= background as measured by a 
survey meier. 
The cooler's cuslody seal, if present. is Inlact. 

Sample custody seals. II present. are Inlact. 

The cooler or samples do not appear to have been compromised or 
tampered wllh, 
Samples were received on ice. 

Cooler Temperature is accepiabie. 
Cooler Temperature is recorded. 

COC is present. 

coe is ~lIed alii ir, ink and legihle 
COC is filled out wllh all perlinenllnformallon. 

Is the Field Sample(s name presenl on COC? 

There are no discrepancies be~veen Ihe conlainers received and lhe COCo 
Samples are received wilhin Holding TIme. 

Sample containers have legible labels. 

Containers are not broken or leaking. 

Sample collection dale/times are provided. 

Appropriale sample containers are used. 

Sample bontes are complelely filled. 
Sample Preservation Verifsed. 

There is suffICient vot, for all requested analyses, inet. any requested 
MS/MSDs 
Containers requiring zero headspace have no headspaee or bub Die is 
<6mm (1/4"). 
Mulliphaslc samples are not present, 

Samples do not require splitting or composiling. 

Residual Chlenne Checked. 

TestAmerica Savannah 
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AnSVIer Comment 

N/A 

True 

True 

True 

True 

True 

True 

True 

True 

True 

True 

True 

True 

True 

True 

True 

True 

True 

N/A 

True 

N/A 

True 

True 

N/A 

List source: TestAmel"iea Savannah 

Job Number: 680·95958·' 
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#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 9 
Special Conditions 

Certification Summary 
Clienl' GT Hill Planners TeslAmerica Job ID: 680·95958·, 
ProjecUSile: Wolf Creek 

----- 
Laboratory: TestAmerica Savannah 
All c.erh(,,:a.tions hetd by ,"ls laboralo.:y ale nsled Not all cettiltcauons are applic-abl~!o lhis report 

Authority Progl'3m EPA Rogion Cortifi(alion ID Expiration Onte 
AFCEE SAVLAB 

~ A2LA DoDElAP 399.01 OZ·Z8-15 
AZLA ISOIIEC 17025 399.01 02·28-15 
AlalXlma SlaleProgram 41450 QS.3Q.ll, 

M.~ns.sDEO Slato Program 6 88·069? 02·01-14 

CQllfornla NELAP 3217CA 07.31·1· 
Colorado State Progr3m N/A 12,31-13 • 

Ccnneaicut State Program PH·0161 03·31·15 
Florida NELiIP E87052 06·30·14 
GA Dept 01 AgricuUur. steie Program NIA 12·31-13' 
Gl!O!gia Siale Program NlA 06·3a·14 
Georgia Sial. Program 803 0&·30·14 
Goam Stcte Plogram 09.o05r 0 s- 17·14 
H .. "aij 510le ProgTdm N/A 06-30·14 

lI'no;. NELAP 200022 11·30·13 • 

Indiana Stale Program 5 N/A 0"3().14 

Iowa Sloic Program 7 353 07-1)1·15 
Kenluc)(y store Program 90084 12·31·13 • 

Kol~lucky (UST) SIal" Program 18 06·30·14 
Louisiana NELAP 30690 06·]0-1' 
Maine stae Program GMOOO6 08-16-14 

Mal)'tDnd 51.1~ Program 250 12·31·13 • 

Massa:husOIiS Slate Program M·GA006 06·30·1. 
Michigan Sial. Program 9925 0&']()'14 

Mississippi stare Program N/A 06·3()'11, 

MOI'Itana Stale Program CERrOOel 01·01·1' • 
Nebraska State P/ogram TllSlAmerica-Savannah 06-30-14 

New Jersey NELAP GA769 0S-3()'l' 
NINI Mexico Stale Program N/A 05-30·14 

NeVI York NELAP 10642 04·01·" 
North Carolina DENR srate ProgTdm 269 12·31·13 • 

North carolina DHHS Stale Program 13701 07·31·1. 

Ol<laMma Stale Program 99i1'1 0(;,31-1' 

Penosyl'/iJ:nia NELAP &a.004;f; 06-30·14 
Pucna Rico siate Program GAOOO06 01·0"'~ • 
Soulh Calolrn. state Program 98001 06·30·1. 
Tennessee Slate Program TN029ti1 Q6.3Q.l" 

Te><3S NELAP n04104185·0B·TX 11·30·13 • 

USDA Federal SAV J.D4 01,·07·14 

Virginia NElAP 3 460161 06-14·H 
Washington State Program 10 e179. 0G-l().1. 

Wasl VirgnJo Siale Program 9950C 12-31-13 • 

IIVesl Virgnia OEP Slat. Program 9. 0r;.30-14 

l WSCOl1Qn SI3Ie Program 993819810 08·31·14 
\lVycming Siale Program 8TMS-l. 0&.30.1 • 

• Expired teriir.cation Is turrenlly peodillg rcnevmJ and Is considered valid. 

TestAmerica Savannah 
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#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 10 
Exhibits 

SECTION 10 

EXHIBITS 

Exhibit 1: Wolf Creek Multi-Use Trail/Pedestrian Bridge Project Drawings 
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#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 11 
Appendices 

SECTION 11 

APPENDICES 

Appendix A: Contractor Safety and Health Management Process 

Appendix B: Special Assurances for Utility Contract Work Within Public 
Right-of-Way 

Appendix C: Safety Policy Statement 

Appendix D: Job Safety Analysis Worksheet Example and Information 

Appendix E: Fact Finding Guide - GL 
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APPENDIX A: CONTRACTOR SAFETY AND HEALTH MANAGEMENT PROCESS 

2.0 REFERENCES 

1.1 Occupational Safety and Health Regulations (OSHA) 29CFR1910 
and 29CFR 1926 

1.2 Environmental Protection Agency Regulations (EPA) 40CFR 
1.3 Fulton County Safety and Health and Requirements 
1.4 Georgia Department of Transportation Regulations and 

Requirements 
1.5 US Department of Transportation Requirements 
1.6 Manual of Uniform Traffic Control Devices for Streets and 

Highways (ANSI D6.1) 
1.7 Georgia Department of Natural Resources Environmental 

Protection Division Regulations 

Safety rules and regulations will be followed using federal, state or local 
regulations in force. Should a Contractor's rule be in use which is more effective, 
the most stringent rule or regulation will be enforced by the Contractor, Sub 
Contractors and Fulton County designated Safety Representative(s). 

3.0 RESPONSIBILITY 

The Contractor receiving the bid has the ultimate responsibility for the 
safety and health of all Sub-Contractors, all employees on the project, 
and the general public and complying with all governmental regulations 
and requirements (OSHA, EPA, DOT, state, local). 
The Contractor is responsible for: 
1. Implementing a safety, health and loss prevention process and 

program that meets or exceeds all the requirements in the 
Contract Documents and the safety, health and loss prevention 
guidelines referenced in the Contract Documents; 

2. Reporting all accidents, incidents and near misses as required in 
the safety guidelines; 

3. Coordinating the investigation of major accidents and incidents 
with the Project Manager; 

4. Designating an employee on the site to be responsible for the 
Contractor's safety program; and 

5. Implementing corrective action plans to address safety, health and 
loss prevention findings identified on the work site. 

Nothing contained herein shall relieve the Contractor or any Sub-Contractor of 
such responsibility or liability. 
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4.0 PROCEDURE 

4.1 The Contractor and each Sub-Contractor must implement a 
written safety and health prevention process and program 
following the guidelines contained in this document and in any 
other relevant portion of the Contract Documents. This program 
must be accepted by Fulton County or its Representatives prior to 
Notice to Proceed. 

4.2 The Contractor and each Sub-Contractor must implement a drug 
and alcohol policy following the guidelines contained in this 
document and in the bid specific actions. This program must be 
accepted by Fulton County or its Representatives prior to Notice 
to Proceed. 

4.3 The Contractor must designate a person responsible for site 
safety. Each Sub-Contractor must designate a person responsible 
for site safety. 

4.4 Not Used. 
4.5 Contractor is responsible for providing all necessary safety 

supplies and personal protective equipment required to protect its 
employees, Sub-Contractors, and the 'general public. 

4.6 Contractor shall make available certified First-aid services, First 
aid supplies, and provisions for medical care for all employees at 
the construction site prior to beginning work on site. 

4.7 Contractor shall maintain a competent person at the construction 
site at all times with an OSHA 1 Q-hour certification, Said person 
shall have the knowledge to recognize hazards or potential 
hazards and has the authority to correct such hazards. 

4.8 The status of project safety shall be included in the Contractor's 
agenda, which is required in Progress Meetings. 

5.0 DRUG AND ALCOHOL POLICY 

The Contractor and each Sub-Contractor must implement a drug and 
alcohol policy in order to maintain a safe and efficient work environment. 
This policy must include the following elements. 

1. Written policy that prohibits the use, transportation, sale and 
possession of these materials 

2. Disciplinary action plan for violations 
3. Any treatment or reinstatement reemployment options 
4. Drug and alcohol testing schedule that includes pre-employment, 

periodic for safety sensitive or critical jobs, and for cause 
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Note: AGC, ABC and/or Fulton County programs may be used as 
guidance documents. 

6.0 OTHER CONTROLLED ITEMS 

The Contractor and each Sub-Contractor is required to include in the 
Project Safety Program a prohibition against the use, possession, 
concealment, transportation, promotion or sale of the following controlled 
items 

1. Firearms, weapons, and ammunition. 
2. Switchblades 
3. Unauthorized explosives including fireworks 
4. Stolen property or contraband 
5. Controlled chemicals or chemicals recognized as being able to be 

used for improper purposes 

7.0 EMERGENCY PROCEDURES/GUIDELINES 

7.1 The Contractor is required to establish site specific emergency 
procedures in the Project Safety Program to manage 
emergencies that may occur at any time in the following 
categories: 

1. Fire 
2. Employee injury 
3. Pedestrian injury due to work activity of any kind 
4. Property damage and damage to various utilities (i.e., 

electrical, gas, sewerage" water, telephone or public 
roadways) 

5. Public demonstrations 
6. Bomb threats 
7. Flood, Wind, Lightening, Hail 
8. Terrorists Threats 
9. Work place violence 

7.2 These Emergency Procedures will be made part of the 
Contractor's Project Safety Program submittal and shall include 
but not be limited to the following elements: 

1. A list of emergency phone numbers posted at the job site, 
along with information to be transmitted in such emergencies. 

2. An incident command structure defining duties and 
responsibilities 

3. A system to train supervisors and employees on this 
emergency plan 

4. Procedures on how to handle emergencies including access to 
the site by emergency responders, accounting for workers, 
and securing the area. 
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5. Procedures for media releases. These releases must be 
coordinated through the Fulton County Information and Public 
Affairs Office in coordination with the County's designated 
Representative. 

6. A plan that addresses serious incidents that includes 
notification to Fulton County, Fulton County's designated 
Representative immediately after the incident. 

7. A review and updating frequency that includes forwarding a 
copy to Fulton County and the County's designated 
Representative. 

8.0 ACCIDENT AND INCIDENT INVESTIGATION AND REPORTING 

8.1 The Contractor is responsible for reporting all accidents and 
incidents on the project site to the County's designated 
Representative within (1) business day. Accidents or incidents 
resulting in a fatality, property loss in excess of $5,000, or 
involvement with the general public must be reported immediately 
to Fulton County's designated Representative and the 
investigation of the accident or incident coordinated with Fulton 
County Safety staff. 

8.2 The Contractor will maintain a log of all injuries that occur on the 
job site. This log will be current and available for review. 

8.3 For any incidents such as fires, explosions, fatalities, etc., the 
Contractor must notify Fulton County's designated Representative 
immediately and must coordinate any releases to the news media 
through the County's designated Representative and the County's 
Information and Public Affairs Office. 

8.4 If a work-related injury should occur on this project, Contractor 
shall perform a thorough investigation of the incident and 
document the information. 

8.5 A written accident investigation report containing the following 
information a minimum must be forwarded to the Fulton County's 
designated Representative within 24 hours of incident. 

1. Company Name 
2. Location 
3. Date and Time of incident 
4. Description of incident 
5. Names of all parties involved and all witnesses 
6. Corrective action(s) taken to prevent recurrence 
7. If the incident involves injury or illness, the following 

information must be provided: 
a) A medical description of the injury or illness 
b) OSHA recordability status i.e. first aid, medical treatment, 

lost time, days of restricted work. 
c) If the public is involved, information about treatment and 

treatment location. 

Page 5 of 21 



#14ITB93144K-JO 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 11 
Appendices 

8. Any pictures, site drawings, etc. if they assist in describing the 
incident. 

If the investigation cannot be completed in 24 hours, a preliminary report marked 
as such shall be forwarded and the report completed and forwarded as soon as 
possible. 

9.0 JOB SAFETY ANALYSIS 

9.1 The Contractor and each Sub-Contractor must implement a 
procedure to conduct a written job safety analysis or job hazard 
analysis for all project work tasks prior to beginning each task. 
Reference Appendix A. 

9.2 The job safety analysis should follow National Safety Council, 
AGC, or other recognized guidelines and address all safety and 
health hazards for the work, identify personal protective and other 
safety equipment required, identify potential hazards to the 
general public if applicable, and identify any safety equipment, 
training, or controls that must be implemented prior to starting the 
work. 

9.3 The Contractor must maintain a file for all job safety analysis 
forms, which is Accessible for review. 

10.0 SAFETY AND HEALTH COMPLIANCE AUDITING 

10.1 Self-Auditing Requirements 

10.1.1 The Contractor and each Sub-Contractor must implement 
a procedure to assure that written safety and health audits 
or inspections are conducted at least biweekly (every 2 
weeks). Safety checklists used by Fulton County's 
designated Representative may be used. The Contractor 
may use this checklist or an equivalent approved by Fulton 
County's designated Representative. 

10.1.2 Each written safety audit must be filed on the site and a 
copy forwarded to Fulton County designated 
Representative. 

10.2 NOT USED 

10.3 INSPECTIONS BY REGULATORY AGENCIES 

10.3.1 The Contractor must notify the Fulton County designated 
Representative whenever an 051-IA compliance officer, 
health inspector, or EPA or Georgia Environmental 
Protection Division Representative arrives at the project 
site to conduct an inspection. 
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10.3.2 The Contractor is required to forward a copy of all 
regulatory citations, notice of violations, or similar for this 
project to Fulton County's designated Representative. 

10.3.3 These records will be reviewed with Fulton County 
designated Representative and included in the 
Construction Project files. 

10.4 SAFETY INSPECTION AND AUDIT FOLLOW UP 

10.4.1 Every safety audit or regulatory inspection conducted per 
the requirements above may be reviewed by the Fulton 
County designated Representative. This review may 
identify serious and repeat safety items, look at trends, 
identify risks and potential losses, and site safety and loss 
prevention activities. 

10.4.2 After this review the findings may identify areas needing 
improvement. 

10.4.3 A copy of the audit and any areas identified, as needing 
improvement will be forwarded to the Contractor's senior 
management. 

10.4.4 For findings that indicate major loss potential or serious 
concerns about site safety, the areas identified as needing 
improvement and the overall performance may be 
reviewed by Fulton County's designated Representative A 
written action plan to address the Contractor's 
performance issues may be developed. 

10.4.5 Fulton County or designated Representative may meet the 
Contractor's senior management to discuss the findings, 
contract requirements, and their plans to address the 
findings. 

10.4.6 The number and frequency of safety audits and site visits 
may be increased until improvements are noted. 

11.0 SAFETY MEETINGS 

11.1 The Contractor will conduct weekly safety meetings with all 
Contractor and Sub-Contractor employees on the site. 

11.2 The Contractor will keep safety-meeting records that include 
meeting topic(s), outline of items discussed, and attendance and 
sign in sheet. At this meeting any accidents or audit findings and 
corrective actions from the previous week will be discussed. 

11.3 The Contractor will maintain a job site file that contains copies of 
the safety meeting records. 
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12.0 TRAINING, INSPECTION AND CERTIFICATION 

12.1 Employee Training 

12.1.1 The Contractor must be able to show when requested the 
required safety training for all Contractor and 
Subcontractor employees and competent persons working 
on the site including any required craft training, 

12.1.2 The Contractor must be able to show when requested that 
all employees operating mobile equipment or cranes have 
met or exceeded training and licensing requirements. 

12.1.3 The Contractor must be able to show when requested that 
all scaffolds are erected under the direction of a competent 
scaffold builder, that all users are properly trained, and that 
the scaffold is inspected daily. 

12.1.4 The Contractor shall ensure that each employee is 
properly trained in the recognition and avoidance of unsafe 
conditions and the regulations applicable to his or her work 
environment to control or eliminate any hazards or other 
exposure to illness or injury. 

12.1.5 If Contractor or Sub-Contractor employs anyone who 
cannot effectively communicate using the English 
language, a translator must be maintained on site who can 
relay instructions, questions, or concerns in a manner that 
the non-English and English-speaking employees will 
understand. The identification of this translator shall be 
provided to Fulton County's designated Representative. 

12.1.6 Contractor shall orient all supervision and employees 
concerning safety requirements before working on the 
project 

12.2 Equipment Certification and Inspection 

12.2.1 The Contractor must be able to document that all cranes 
and mobile equipment used on the job site have current 
inspections and certifications. 

12.2.2 The Contractor must assure that required daily and weekly 
equipment inspections are performed and documented in 
writing per governmental regulations and the requirements 
of this policy. 

12.2.3 The Contractor must maintain a job site file for these 
required inspections and certifications. 

12.2.4 Equipment identified as having safety problems or not 
meeting standards or codes shall be tagged as defective 
and shall not be used until those identified items have 
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been corrected. 
12.2.5 Contractor shall maintain, and have available for viewing, 

safety inspection reports for ladder, electrical cords, 
scaffolds, and trenches/excavations. 

13.0 SAFETY AND HEALTH PROGRAM ELEMENTS 

Note: Based on the project work activities and scope of work, some 
program elements may be not applicable to the project work and 
therefore do not have to be implemented. Elements marked with an 
asterisk are applicable to all Projects. 

13.1 Return to Work Policy* 
The Contractor and each Sub-Contractor will be required to 
establish a transitional work program for employees injured at 
work, which provides modified duty within the employee's physical 
limitations. 

13.2 Fire Prevention Program* 
The Contractor and each Sub-Contractor will be required to 
submit a temporary\fire protection plan to be in effect for the 
duration of the contract. This plan must be submitted as part of the 
Contractor's Safety Program submittal, It must include provisions 
for fire protection systems and equipment, as identified in OSHA 
Safety and Health for Construction 1926, Sub-Part F, Fire 
Protection and Prevention. 

13.3 Hazard Communication (HAZCOM)* 
The Contractor and each Sub-Contractor shall have a written 
HAZCOM Program. The program shall meet OSHA 1926 
Requirements and provide for training so that all employees will 
be able to: 

Understand the program and identify hazardous chemicals 
with which they work. 
Understand product-warning labels. 
Have MSDSs for all potentially hazardous materials brought 
onto, used on, or stored at the job site. 
Know the physical location of the Material Safety Data Sheets 
(MSDS). 

13.4 Personal Protective Equipment (PPE)* 
All Contractor and Sub-Contractor employees and other site 
visitors will be required to wear the PPE necessary to accomplish 
the work in a safe manner, PPE required wilt vary from job to job 
and must be based on a written hazard assessment. A list of PPE 
that is required is identified below: 

Hard Hats shall be worn at all times on all projects 
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Hearing Protection for operations that create noise in excess 
of 65 dBA is required. 
Contractor shall provide eye or face protection equipment 
when machines or operations present potential eye or face 
injury from physical, chemical, or radiation agents. 
Work boots or work shoes made of leather shall be required. 
No open toed shoes or canvas shoes are allowed 
Shirts with sleeves at least 4 inches long are required. Tank 
tops and mesh shirt are not allowed. 
Full Body Safety Harnesses with shock absorbing lanyards for 
fail protection are required. 
Full body and chemical splash protection is required when 
handling hazardous chemicals. 
Respirators are required when employees maybe exposed to 
dust and/or chemicals in excess of the OSHA permissible 
exposure limits. 
Long pants are required. 

13.5 Confined Space Entry 
If the project work involves permit required confined spaces, a 
permit required confined space entry program that meets 051-iA 
requirements must be established. This program must include but 
is not limited to the following elements. 
• Confined Space Identification 

Environmental Testing 
Rescue 
Communication with employees in the confined space 
Employee Training 
Permit System for entry 

13.6 Excavations 

If the Contractor or Sub-Contractor must make a cut, cavity, 
trench or depression in an earth surface formed by earth removal, 
the work must comply with the OSHA Regulations on trenching 
and excavations. A competent person must be assigned for each 
excavation. Requirements include but are not limited to: 

Employee Training 
Daily inspections 
Soil testing 
Protective or support systems. 

13.7 Electrical Tools, Equipment, and Systems* 

• The Contractor and each SUb-Contractor must implement 
Assured Grounding Program or use Ground Fault Circuit 
Interrupter (GFCI) devices on all electrical tools and extension 
cords. 
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• All electrical work must be performed in accordance with the 
National Electrical Code (NEC) and OSHA, 
All electrical tools and extension cords must be in good repair 
and the Contractor must establish a written inspection program 
for all electrical tools. The frequency of inspection shall be at 
least monthly. 

13.8 Lockout/Tagout Procedure 
The Contractor and each Sub-Contractor will be required to 
implement a written Lockout/Tag procedure that meets OSHA 
requirements if their work requires energy isolation, Program 
elements include but are not limited to the following: 

Energy isolation lists for each piece of equipment 
Employee training 
Individually keyed locks and danger tags 
Written Procedure that assigns responsibilities 

13.9 Fall Protection* 
Contractor shall provide an approved fall protection system for all 
employees working at an elevation of 6 feet or higher on this 
project, including scaffolding work and steel erection. Employees 
will be responsible for utilizing the fall protection 100% of the time. 
Sub-Contractor will be responsible for ascertaining their 
employees' compliance with this requirement. The plan must 
address the following items: 

Only full body harnesses with shock absorbing lanyards and 
double locking hooks shall be use. 
Falls should be limited to less than. 6 feet such than employee 
can neither fall more than 6 feet nor contact any lower level. 
Fall protection systems must be planned into the job and must 
be designed to handle loads and forces expected. The project 
goal is 100% fall protection. 
Employee training and enforcement of these requirements are 
mandatory to assure an effective program. 

13.10 Scaffolding 
All scaffolds and work platforms shall be constructed to meet the 
requirements of OSHA 1926,451 and ANSI A10.8. Some program 
elements include but are not limited to: 

User training for all employees who may use scaffolds; 
Scaffolding is to be designed and erected by competent 
person(s) following manufacturer's guidelines. Employees 
must use fall protection when erecting scaffolding; 
Daily inspection by competent person. Must implement daily 
tag system to document inspection; 
Must have engineering approval for scaffolds above 100 feet 
in height; 
Must be able to document competent person credentials; and 
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Scaffolds must have proper egress (ladder/stairs) and should 
have guardrails, complete deck, toe boards and netting if 
anything can fall on people below. If guardrails or decking is 
not complete, fall protection must be used. 

13.11 Cranes and Other Lifting Devices 
Trained and experienced operators shall operate Cranes in 
accordance with the applicable OSHA and ANSIIASME. 
The Contractor is responsible for ensuring that the crane is 
properly sized for the job and that all required inspections and 
maintenance required by 051-IA and ANSI/ASME standards 
have been conducted. 
All cranes should have anti-two block devices installed and 
operational. Cranes lifting employees in personnel baskets 
must have an anti-two block device to stops the crane if this 
condition occurs (positive acting). 
Tag lines are required to secure materials while being moved 
or handled by cranes. 
All cranes working in the vicinity of overhead power lines shall 
be grounded and be equipped with proximity guards. 
A lift plan must be submitted for all lifts that exceed 20,000 
pounds or 75% of the crane's lift capacity. This plan must be 
reviewed and approved by the Contractor. 
Slings, hooks, and other lifting devices must be inspected on 
regular basis and stored properly. 

13.12 Use of Personnel Baskets 
Personnel baskets should only be used as the last practical 
means after documenting that all other means are 
unacceptable. 
The personnel basket must be manufactured, tested, and used 
in accordance with OSHA 1926.550. The crane lifting the 
basket must also meet OSHA requirements. 

13.13 Personal Lifts with Articulating Booms (Jig) and Scissors Lifts 

Operators must be trained in the safe operation of the lift 
including daily inspection procedures prior to use. 
Operators of JLG lifts must wear a full body harness with 
shock absorbing lanyard and be tied off while the lift is 
operation. Operators in a scissors lift must use fall protection 
anytime the guardrail system removed or altered. 

13.14 Ladders* 
Ladders are acceptable means of access when used in 
compliance with OSHA 1926.1053. 
Ladders must be in good repair, have safety feet and be 
inspected. 
Extension ladders must be either held by an employee on the 
ground or tied off at the top. 
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Homemade ladders not meeting OSHA requirements should 
not be used. 
Non-conducting ladders are required for electrical work. 
Fall protection is encouraged for employees working on 
ladders especially if they will be leaning and turning in their 
work activities. 

13.15 Tools and Equipment 
All tools and equipment used on the project must be in a safe 
operating condition, with all guards in place, and must meet or 
exceed all governmental regulations (OSHA, EPA, DOT, etc.). 
Tools and equipment must be maintained, inspected, tested, and 
used in accordance with OSHA regulations. 

13.16 Compressed Gas Cylinders* 

Compressed gas cylinders must be used, stored, and 
transported in accordance with OSHA requirements, DOT 
requirements, and Compressed Gas Association standards. 
Fuel and oxygen cylinders must be stored separately or 
separated in accordance with the appropriate code. 
Compressed gas cylinders are not allowed inside confined 
spaces. 

13.17 Welding, Burning, and Cutting* 
The Contractor's program must meet or exceed OSHA and 
NFPA requirements. 
All flammables must be removed from work area and a fire 
watch posted in area until 30 minutes after the job is 
completed. 
At a minimum a 10 LB ABC rated fire extinguisher must be 
available in the immediate work area. 
Regulators must be in good working order and must have anti 
flash back and check valves. 
Welding shields and burning goggles must be used. 

13.18 Sanitation and Housekeeping* 
The project site shall have an adequate number of portable 
toilets and hand washing facilities. 
The project site must establish a housekeeping plan that 
includes daily site clean-up and trash and debris removal. 

13.19 Hearing Conservation* 

The Contractor and each Sub-Contractor who has employees 
exposed to noise levels exceeding 85 dBA must establish a 
hearing conservation program that meets or exceeds OSHA 
requirements. Minimum program elements include audiometric 
testing, noise monitoring, use of hearing protectors, and employee 
training. 
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13.20 Respiratory Protection 
The Contractor and each Sub-Contractor who has employees who 
wear respiratory protection must implement a respiratory 
protection program that meets or exceeds OSHA requirements. 
Minimum program elements include risk based respirator 
selection, medical surveillance, employee training, respirator fit 
testing, and written operating procedures. 

14.0 SPECIALIZED SAFETY PROGRAM ELEMENTS 
If required by the project scope of work and specific work site or activities, 
specialized programs listed below shall be included in the Contractor's 
Safety Program submittal. The Contractor is required to implement the 
required programs and assure that they meet or exceed all contractual, 
regulatory and Fulton County's requirements applicable. Details for 
specific program elements may be included in the contract documents, 
14.1 Asbestos Removal 
14.2 Lead Based Paint Removal 
14.3 Exposure Assessment and Employee Monitoring (Industrial 

Hygiene) 
14.4 Hazardous Waste Operations and Training 
14.5 Overhead Power Lines 
14.6 Locating underground utilities 
14.7 Dust Control 
14.8 Guarding for floor holes and roof openings 
14.9 Heavy Equipment, Truck and Earth Moving Equipment 

requirements 
14.10 Environmental Requirements 

15.0 ROAD AND TRANSPORTATION SAFETY REQUIREMENTS 
The Contractor shall implement the following into its safety program 
whether required by the contract or any other authority having jurisdiction 
if required to perform the work and maintain vehicular and pedestrian 
traffic safety: 
15.1 Barricades and Cones 
15.2 Traffic and Warning Signs 
15.3 Traffic control devices 
15.4 Equipment and materials storage 
15.5 Reflective Clothing and other personal protective equipment 
15.6 Excavation and road hole protection 
15.7 Erosion protection 
15.8 Trained flaggers 

16.0 ADDITIONAL REQUIREMENTS TO PROTECT THE GENERAL PUBLIC 
Based on the Contractor's scope of work and specific work activities or 
location the Contractor may be required to implement the following into its 
safety program to protect the general public: 
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16.1 Fencing and other measures for site security 
16.2 Warning, direction and no trespassing signs 
16.3 Alternate public walk ways 
16.4 Protection of the public from overhead and other construction 

hazards 
16.5 Site Traffic Control 
16.6 Barricading off hazardous areas and open pits and holes 

Page 15 of21 



#14ITB93144K-JD 
Multi-Use Trail/Pedestrian Bridge for Wolf Creek Amphitheater 

Section 11 
Appendices 

APPENDIX B: SPECIAL ASSURANCES FOR UTILITY CONTRACT WORK WITH 
PUBLIC RIGHT-OF-WAY 

All work under this contract which is to be performed on public right-of-way under control 
of Fulton County or involves work which is subject to a permit issued by Fulton County or 
any other agency or department of government having jurisdiction shall be done in 
compliance with the terms and conditions of such permit and any applicable Fulton 
County Standards and specifications, including its utility installation standards and 
specifications. Fulton County shall have the right to inspect the work and to require any 
action necessary to correct all deviations from said terms and conditions. Contractor 
agrees that Fulton County shall not be held liable for any extra expense or damages to 
the Contractor as a result of the requirement for compliance with applicable permits or 
standards or specifications or any corrective action which Fulton County may order in 
enforcement thereof. The same conditions shall apply to any work under this contract 
on public right-of-way under the control of the Georgia Department of Transportation. 

(Company) 

(Contractor's Authorized Representative) 

(Date) 
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APPENDIX C: SAFETY POLICY STATEMENT 

It is the policy of Fulton County to establish a comprehensive accident and loss 
prevention process for all Capital Projects implemented by Fulton County or its agents. 

The goals of this comprehensive accident and loss prevention process are as follows: 
To prevent personal injury, property damage, and injury to the public. 
To implement safety and loss prevention processes as critical elements in the 

complete design and build process. 
To establish a proactive safety and health process that complies with all laws, 

regulations, consensus standards, and good management practices. 
To have the Contractors partner with Fulton County in the implementation of a 

Safety and Loss Prevention Process Program to minimize loss potential and 
to minimize risk. 

Fulton County requires safety, health and loss prevention requirements and expectations 
to be included in project design, in the invitation to bid, in bid award and project 
meetings, and in the post job evaluations. The Contractor is required to develop and 
submit a project safety and health program for acceptance by Fulton County prior to 
Notice to Proceed. The Contractor is required to implement these requirements, and 
develop a management system to ensure compliance following the safety and health 
process outlined in this document and the bid documents. 
The Contractor and other entities placed under contract with Fulton County will be 
obligated to implement, adhere to and enforce this Policy. The safety and health of the 
Contractor's employees, Sub-Contractors, and the public are the sole responsibility of 
the Contractor, The County may use and direct designated Representatives to 
implement and enforce this policy. Failure of the Contractor to comply with this 
policy or any Safety related obligations may be grounds for contract termination. 
Fulton County's designated Representative will periodically inspect all Fulton County 
construction projects to identity safety hazards and make recommendations to resolve 
the issues, Contractor will be responsible for abating the identified issues in a timely 
manner, and submitting written description of corrective action within forth-eight (48) 
hours to Fulton County designated Representatives. Failure to bring timely resolution to 
the issues may result in work stoppage at Contractor's expense. 

Prior to commencing work under this contract, Contractor's Project Manager and Project 
Superintendent shall attend a Pre-Construction Meeting and Safety Pre-Planning 
meeting to address safety issues/requirements. 
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Appendix D Job Safety Analysis Worksheet Example and Information 
Job Safety Analysis! Job Pre-Planning Worksheet 

Job Name and #: Completed By: 

Date: Phase/Operation: 

Task Hazard Control 
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APPENDIX E: FACT FINDING GUIDE - GL 

I. Evaluate present conditions at job site to determine items that could lead 
to liability claims during work and after completion of the project. 

A. PRESENT OCCUPANCY OR USE OF THE SITE 

• Demolition to be done? 
• Structures will remain (condition)? 

B. HISTORY OF THE SITE 

• For what was the site used before? 
• Underground tanks? 
• Underground utilities? 

C. GEOLOGY OF THE SITE 

• Rock to be blasted? 
• Water to be removed/diverted? 
• Fill needed? (where and how obtained?) 
• Excavation needed? (where and how obtained?) 

II. Evaluate controls needed in reference to site security and public 
protection. 

A. FENCING NEEDED? 

B. ACCESS/GATES 

• Can traffic be routed past office or checkpoint? 
• "Non-Vendor" visitors escorted? 
• Gate lockable after hours? 
• "Hard Hat" signs at entrance? 
• Dirt removalltarping area at exit? 
• Ready Mix chute wash area? 

C. PEDESTRIANS 

• Sidewalk maintained outside fence? 
• Covered sidewalk needed? 
• Special Access requirements for neighboring occupants? 
• Special after-hours considerations? 

D. ENVIRONMENTAL 

• Dust control? 
• Silt control? 
• Mud control on streets? 
• Vibration control? 
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E. UTILITIES 

• Underground utilities located? 
• Overhead power lines in work area relocated, removed, or de 

energized? 
• Temporary power service away from high traffic areas? 

F. SUB-CONTRACTORS 

• Method to secure proof of adequate insurance coverage in place? 
• List of hazardous materials obtained? 
• List of hazardous materials provided? 
• Responsibilities established: 

• Job site safety meetings 
• Materials delivery 
• Debris removal 
• Access to site 
• Weekly Sub-Contractors' meetings 
• Schedule of safety inspections 
• Emergency Procedures 

G. MATERIALS HANDLING (Not Applicable) 

• Crane selection criteria established 
• Maximum weight to be handled 
• Maximum lifting height 
• Maximum horizontal reach needed 
• Amount of travel needed 
• Swing radius available 
• Set-up area available 
• Ground bearing capacity 
• Approximate frequency of lifts 

• Crane operations responsibilities established 
• Triangle or leasing company crane to be used? 
• Operator trained and experienced on specific machine? 
• Operator can accurately read and interpret machine load chart? 
• Critical Lift identified (75% of net capacity)? 
• Machine fully inspected by a qualified outside agency? 
• Rigging hardware properly selected? 
• Inspecting and maintaining the crane per owner/manufacturer 

specifications? 
III. Startup. 

A. ELECTRICAL 

• Temporary Power 
• Underground service possible? 
• Maintenance responsibilities established? 
• Main circuit panel barricaded? 
• Lighting planned? 

• Circuit Protection 
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• Ground fault circuit interrupt protection? 
• Assured grounding conductor program? 
• Responsibilities established? 

B. FIRE PROTECTION 

• ABC extinguishers adequately distributed? 
• Properly sized? 
• Maintenance of fire extinguishers? 
• Stand pipe/hydrant available? Adequate? 
• Housekeeping checks/inspections? 

C. FALL PROTECTION 

• Critical Job Phases Identified? 
• Critical exposures identified by phase? (e.g. "Worker fails") 
• Scheduled start dates for critical phases? 

• General Fall Protection Procedures 
• Perimeters 
• Floor openings 
• Working deck 
• Work area access 
• Ladders 
• Elevator hatchways 

D. PERSONAL PROTECTIVE EQUIPMENT 

• General 
• Hard hats 
• Work shoes 

• Specific by Task 

E. HAZARD COMMUNICATOINS PROGRAM ESTABLISHED AND 
EMPLOYEES TRAINED 

F. CONFINED SPACE ENTRY 

• Procedures established and task(s) identified requiring use of 
procedures? 

G. TRENCHING 
• Procedures established and task(s) requiring procedures identified? 

H. PHASE PRE-PLANNING 

• Job schedules established? 
• Agreed upon target dates for meeting? 
• Follow-up system 
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