



# Department of Purchasing & Contract Compliance

January 11, 2016

**Re: 15RFP97337K-JAJ Design/Build Services Fulton County Government Center  
Fire Alarm Modernization**

Dear Proponents:

Attached is one (1) copy of Addendum 4, hereby made a part of the above referenced Request for Proposal.

Except as provided herein, all terms and conditions in the Request for Proposal referenced above remain unchanged and in full force and effect.

Sincerely,

*James A. Jones*

James A. Jones  
Assistant Purchasing Agent

Winner 2000 - 2009 Achievement of Excellence in  
Procurement Award • National Purchasing Institute



**15RFP97337K-JAJ**

**Design/Build Services FCGC Fire Alarm Modernization**

**Page Two**

This Addendum forms a part of the contract documents and **modifies** the original RFP documents as noted below:

The date for receipt of proposals has been extended until **February 19, 2016**. The location and time of receipt of proposals remains the same.

.

A walk through will be held on **Thursday, January 21, 2016 from 10:30 a.m. to 2:30 p.m.** All prospective proposers are to assemble at 130 Peachtree Street Suite 1168.

A second walk through will be held on **Tuesday, January 26, 2016 from 10:30a.m. to 2:30 p.m.** All prospective proposers are to assemble at 130 Peachtree Street Suite 1168.

## ACKNOWLEDGEMENT OF ADDENDUM NO. 4

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Department of Purchasing & Contract Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the RFP due date and time **February 19, 2016 11:00 A.M.**

This is to acknowledge receipt of Addendum No. 4, \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_.

\_\_\_\_\_  
Legal Name of Bidder

\_\_\_\_\_  
Signature of Authorized Representative

\_\_\_\_\_  
Title