Felicia Strong-Whitaker, CPPO

Director

March 7, 2016

EEE

Department of Purchasing

Suite 1168
130 Peachtree Street, S.W.
Atlanta, GA 30303
www.fultoncountyga.gov

Re: 16FB101577C, Scrap Tire Abatement

Dear Bidders:

Main: (404) 612-5800

Attached is one (1) copy of Addendum 1, hereby made a part of the above referenced

Quote.

Except as provided herein, all terms and conditions in the Quote referenced above
remain unchanged and in full force and effect.

Sincerely,

Delicca Bhooks
Procanement Officer



16FB101577C, Scrap Tire Abatement
Addendum No. 1
Page Two

This Addendum forms a part of the contract documents and modifies the original Quote
documents as noted below:

» Attached Question(s) submitted for clarification

» The RFQ due date and time has been extended to March 11, 2016 2:00 PM

ACKNOWLEDGEMENT OF ADDENDUM NO. 1

The undersigned proposer acknowledges receipt of this addendum by returning one (1)
copy of this form with the proposal package to the Department of Purchasing & Contract
Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168,
Atlanta, Georgia 30303 by the Quote due date and time March 11, 2016 2:00 PM.

This is to acknowledge receipt of Addendum No. 1, day of
20 .

Legal Name of Bidder

Signature of Authorized Representative

Title



16FB101577C, Scrap Tire Abatement
Addendum No. 1
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Question #1.:

Answer:

Question #2:

Answer:

Question #3:

Answer:

Question #4:

Answer:

Attachment#1
Question(s) submitted for Clarification

Is the trash removal at the second site to be add to the per ton cost of
tires or a separate itemized charge?

Include in the price of the tires per ton. It is necessary to remove the trash in
order to gain access for the removal of the tires.

Is the itemization of expenses to be turned in with bid or invoice?

Itemization of expenses is for the invoicing once the work is completed.

Is there any flexibility with the current time restrictions. Rain is suppose
to come in next week which turns the job into a very labor intensive
project compared to a machine ran project. If time is strict then we will
have to bid worst case scenario.

We are requesting that the work is started at least 15 days after the notice to
proceed is issued by the county

When a tire manifest is generated using weight (by the ton), the type of tire is
not specified. Is the county wanted a specific weight for each grouping of tires
or will a total weight be suffice?

Total weight is sufficient. The manifest must meet the scrap tire regulatory
requirements



