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INVITATION TO BID 
 
Description of Projects: 
 
This Invitation to Bid consists of two separate intersection improvement projects:  
 
T217 – Buice Road at Kimball Bridge Road 
 
The project consists of constructing the intersection improvement of Kimball Bridge 
Road at Buice Road.  The scope of work consists of a traffic signal, turn lanes, curb and 
gutter and sidewalks along Kimball Bridge and Buice Roads.  The approximate length of 
the project is 1800ft on Kimball Bridge Road and 400ft on Buice Road as described in 
more detail in the plans. 
 
Scope of Work Summary: The scope of work shall include installation of a traffic signal, 
grading, paving, drainage, signing and marking as described in more detail in the plans. 
 
T220 – Sargent Road at Findley Road 
 
This project consists of constructing the intersection improvement of Sargent Road at 
Findley Road.  The scope of work consists of a traffic signal, turn lanes, curb and gutter 
and sidewalks along Sargent and Findley Roads.  The approximate length of the project 
is 1100ft on Sargent Road and 100ft on Findley Road as described in more detail in the 
plans.  
 
Scope of Work Summary: The scope of work shall include installation of a traffic signal, 
grading, paving, drainage, signing and marking as described in more detail in the plans. 
  
 
Purchasing the Bid Document 
 
This document and supporting documents can be downloaded at the Fulton County 
Website, http://www.co.fulton.ga.us/  under “Bid Opportunities”.   
 
Bidding Documents are available for viewing at the offices of Fulton Transportation 
Constructors (FTC), Fulton County Government Center, 141 Pryor Street, S.W., Suite 
3077B, Atlanta, Georgia 30303.  A complete set of plans and documents may be 
purchased from Imaging Technologies in the amount of $118.00 and is non-refundable.  
Orders can be placed on-line, by phone, or by mail at the following:  
 

Imaging Technologies 
Attention: Mr. Huey Murphy 

640 10th Street, N.W. 
Atlanta, Georgia 30318 

(404) 873-5911 
http://www.itrepro.com/reprographics/online/remotelogin.asp?ID=53 
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Term of Contract:  
 
The Bidder agrees hereby to commence work under this Contract, with adequate 
personnel and equipment, on a date to be specified in a written order of the Contracting 
Officer and to fully complete all work under this Contract within one hundred and fifty 
(150) available days from and including said date. 
 
No Contact Provision 
 
It is the policy of Fulton County that the evaluation and award process for County 
contracts shall be free from both actual and perceived impropriety, and that contacts 
between potential vendors and County officials, elected officials and staff regarding 
pending awards of County contracts shall be prohibited. 
 
A. No person, firm, or business entity, however situated or composed, obtaining a 

copy of or responding to this solicitation, shall initiate or continue any verbal or  
written communication regarding this solicitation with any County officer, elected 
official, employee, or designated County representative, between the date of the 
issuance of this solicitation and the date of the County Manager’s 
recommendation to the Board of Commissioners for award of the subject 
contract, except as may otherwise be specifically authorized and permitted by the 
terms and conditions of this solicitation. 

 
B. All verbal and written communications initiated by such person, firm, or entity 

regarding this solicitation, if same are authorized and permitted by the terms and 
conditions of this solicitation, shall be directed to the Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of verbal or written 

communications with County officers, elected officials, employees, or designated 
County representatives shall result in a written finding by the Purchasing Agent 
that the submitted Bid or proposal of the person, firm, or entity in violation is 
“non-responsive”, and same shall not be considered for award. 

 
Bid Contact 
 
Information regarding the bid, either procedural or technical, may be obtained by 
contacting rholanda.stanberry@co.fulton.ga.us, Assistant Purchasing Agent at (404) 
730-4200, Fulton County Department of Purchasing.  Information regarding the bid 
requirements may be obtained by using the following procedure.  Inquiries must be 
submitted in writing to; 
 
Fulton County Purchasing Department 
Attn:  Rholanda Stanberry 
130 Peachtree Street, S.W. Suite 1168 
Atlanta, GA 30303       
Phone:  (404) 730-4200 
Fax:  (404) 335-9419 
Reference Bid # 06ITB50862K-RS 
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Basis of Award 
 
The Contract, if awarded, will be awarded on a lump sum basis to the lowest responsive 
and responsible bidder.  No bid may be withdrawn for a period of one hundred twenty 
(120) days after the date of bid opening except as permitted by O.C.G.A., §36-91-41 et 
seq., as amended.  Each Bid must be accompanied by a Bid Bond in accordance with the 
Bid Bond Requirements provided in the Contract Documents, on a Surety Company’s 
Standard Bid Bond Form acceptable to the County in an amount no less than 5% of the 
amount bid.  The successful bidder will be required to furnish a Performance Bond and 
Payment Bond, on or before the issuance of Notice to Proceed, each in the amount of 
100% of the Contract Amount.  All other required Contract Documents must be fully 
completed and executed by the Contractor and his/her Surety, and submitted to the 
Owner on or before the issuance of the Notice to Proceed. 
 
Pre-Bid Conference 
 
Date:  June 12, 2006 at 9.30 a.m.  
Time:  Location: Fulton County Purchasing Department, Public Safety Building 
  130 Peachtree Street, S.W. Suite 1168 

Atlanta, GA 30303 
 

A pre-bid conference will be held in the Fulton County Purchasing Department 
Conference Room, located at 130 Peachtree Street, S.W. Suite 1168, Atlanta, Georgia 
30303.  Inquiries regarding the solicitation either technical or otherwise may be 
submitted in writing prior to the pre-bid conference and will be addressed at the 
pre-bid conference.  Any additional questions asked at the pre-bid conference must be 
submitted in written form at the pre-bid conference and will be responded to in the form 
of an addendum with the County’s official responses. 
 
The Pre-bid conference will be conducted for the purpose of explaining the County’s bid 
process, the specifications/technical documents, and to provide and initial verbal, non-
binding verbal response to questions concerning these bid specifications and to discuss 
issues from the bidders perspective.  However, no verbal response provided at the pre-
bid conference binds the County.  Only those responses to written and responded to by 
the County in written communications will be official. 
 
 

 
 
 
 
 
 
 
 

END OF SECTION 
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SECTION I: INSTRUCTIONS TO BIDDERS 
 
A. Contract Documents 
 
 The Contract Documents include the Invitation to Bid, Sections I – XII of the 

Invitation to Bid, Contractor’s Bid, including all documentation accompanying the 
Bid (including but not limited to General Conditions, Special Conditions, Forms, 
Insurance, Purchasing Forms, Bid, and Office of Contract Compliance Forms), and 
any post-Bid documentation required by the County prior to Notice of Award, 
Bonds, Drawings, Specifications, Exhibits (including Exhibit H-Contractor Safety 
and Health Management Process), Appendices and addenda, together with written 
amendments, change orders, field orders and the Construction Manager's written 
interpretations and clarifications issued in accordance with the General Conditions 
on or after the date of the Contract Agreement. Shop drawing submittals reviewed 
in accordance with the General Conditions, geotechnical investigations and soils 
report and drawings of physical conditions in or relating to existing surface 
structures at or contiguous to the site are not Contract Documents. The Contract 
Documents shall define and describe the complete work to which they relate. 

 
B. Bidder’s Modification and Withdrawal of Bids:  A Bidder may modify or 

withdraw its bid by written request, provided that the request is received by the 
County prior to the bid due date and time at the address to which bids are to be 
submitted.  Provided further, that in case of an electronic request (i.e. facsimile, 
e-mail, etc.) a written confirmation thereof over the authorized signature of the  
Bidder must be received by the County at the address to which original Bids are 
to be submitted within three (3) calendar days after issue of the electronic 
message.  Following withdrawal of its bid, the Bidder may submit a new bid, 
providing delivery is affected prior to the established bid opening date and time.  
No bid may be withdrawn after bid due date for one hundred twenty (120) 
calendar days. 

 
C. Addenda and Interpretations: No interpretations of the meaning of the Drawings, 

Specifications or other pre-bid documents will be made to any Bidder orally. 
Bidders requiring clarification or interpretation of the Bidding Documents shall 
make a request to Rholanda M. Stanberry no later than 5:00 pm, June 19, 2006, 
2006.   Written requests for clarification or interpretation may be mailed, hand 
delivered, e-mailed or faxed to the Assistant Purchasing Agent at the address 
below, e-mail address or fax number.  Telephone inquiries will not be accepted. 

 
  Rholanda M. Stanberry, Chief Assistant Purchasing Agent 
  Department of Purchasing 
  Fulton County Public Safety Building 
  130 Peachtree Street, S.W., 1168 
  Atlanta, GA  30303 
  Fax:  (404) 335-9414 
  Rholanda.stanberry@co.fulton.ga.us 
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 Only communications from firms that submit in writing and signed will be 
recognized by the County as duly authorized expressions on behalf of 
proposers/bidders. Any and all such interpretations and any supplemental 
instructions will be in the form of written Addenda to the Specifications which, and 
if any addenda are issued to this Invitation to Bid. 

 
D. Site Examination: There will be no site visit for this project.  However, bidders are 

encouraged to visit the site location on their own. 
 

Bid: All Bids must be made on the Bid forms contained herein. The Bid shall be 
enclosed in a sealed envelope, addressed to Department of Purchasing, Fulton 
County Public Safety Building, 130 Peachtree Street, S.W., Suite 1168 Atlanta, 
Georgia 30303 and labeled "Bid for 06ITB50862K-RS – T217 Buice Road at 
Kimball Bridge Road / T220 Sargent Road at Findley Road”.  THE BIDDER IS 
ALSO REQUIRED TO DISPLAY THE GEORGIA UTILITY CONTRACTOR 
LICENSE NUMBER ON THE OUTSIDE OF THE SEALED BID ENVELOPE.  

 
E. Utility Contractors.   All Bidders/Proposers shall comply with the  requirements 

of O.C.G.A. § 43-14-8.2(h) which states: 
 
 After June 30, 1994, it shall be unlawful for any contracting body to open or 
 consider any bid for utility contracting unless the bidder has obtained the license 
 required by this Code section or intends to have the utility contracting work 
 performed by another person who has obtained such license.  The utility 
 contractor’s license number of the person who will perform the utility work shall 
 be written on the face of the bid envelope, unless otherwise provided.  If 50 
 percent or more of any multifaceted project being proposed is utility work, the 
 bidder must have obtained a utility license and his or her number must be written 
 on the face of the bid. (Code 198, § 43-14-8.2, enacted by Ga. L. 1989, P.175,  
 §7; Ga. L. 1993, p.123, § 31; Ga. L. 1993, p.1339, §7; Ga. L. 1994, p.1, §1; Ga.. 
 1994, p. 383, §4.) 
 
ANY BIDDER FAILING TO COMPLY WITH THE REQUIREMENTS OF PLACING ITS 
UTILITY CONTRACTOR’S LICENSE NUMBER ON THE FACE OF THE BID 
ENVELOPE SHALL BE DEEMED NON-RESPONSIVE AND ITS BID SHALL NOT BE 
OPENED.  
 

REQUIRED SUBMITTALS:  The bidder must complete and execute the 
following: 
 

1. Bid Form 
2. Bid Schedule 

3. Bid Bond  

4. Certification of Acceptance of Bid/Proposal Requirements  

5. Corporate or Partnership Certificate   
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6. Non-Collusion Affidavit of Prime Bidder  

7. Non-Collusion Affidavit of Subcontractor   
8. Contract Compliance Forms, fully executed  

a. Promise of Non-Discrimination (Exhibit A) 

b. Employment Report  (Exhibit B) 

c. Schedule of Intended Subcontractor Utilization (Exhibit C) 

d. Letter of Intent to Perform As a Subcontractor or Provide Materials     
or Services  (Exhibit D) 

e. Declaration Regarding subcontractor Practices (Exhibit E) 

f. Joint Venture Disclosure Affidavit (Exhibit F) 

g. Equal Business Opportunity (EBO) Plan 
Any bids received after the stated time and date shall not be considered. It shall 
be the sole responsibility of the bidder to have his/her bid delivered to the Fulton 
County Department of Purchasing for receipt on or before the stated time and 
date (section 00020). If a bid is sent by U.S. Mail, the bidder shall be responsible 
for its timely delivery to the Purchasing Department. Bids delayed by mail will not 
be considered, shall not be opened, and arrangements shall be made for their 
return at the bidder's request and expense. 

  
 The original one (1) signed bid with three (3) copies shall be submitted in a sealed 

package, clearly marked on the outside "Bid for T217 Buice Road at Kimball 
Bridge Road / T220 Sargent Road at Findley Road Additionally, Bidder is to write 
their Utility Contractor License Number on the outside of the sealed package 
containing the bid.  Failure to put the Utility Contractor License number on the 
package will result in the bid being determined to be non-responsive.  

 
 Bid shall be publicly opened, with only the names and total bid price of the bidders 

disclosed at the opening. 
 
F. Bid and Contract Security: A Bid Bond for an amount equal to five percent (5%) 

of the bid amount must accompany each Proposal. The bid bond shall be 
submitted in a separate, sealed envelope marked “Bid Bond”.  

 
Bids must be accompanied by a bid bond or certified check in an amount of 
five percent (5%) of the TOTAL AMOUNT of the base bid.  The bid bond or 
certified check shall apply ONLY TO THIS BID.  The bid name and contract 
number must appear on the security instrument.  The bond must remain in full 
force and effect until the Bidder executes the final Contract.  Bids not satisfying 
the bonding requirements of this project will be declared non-responsive. 

 
Any bid bond, performance bond, payment bond, or security deposit required for 
public works construction contract shall be approved and filed with purchasing 



T217 Buice Road at Kimball Bridge Road and 
T220 Sargent Road at Findley Road Intersection Improvements 

ITB No.  06ITB50862K-RS 
 

 
Page 10 of 183 

agent.  At the option of the County, if the surety named in the bond is other than 
a surety company authorized by law to do business in this state pursuant to a 
current certificate of authority to transact surety business by the Commissioner of 
Insurance, such bond shall not be approved and filed unless such surety is on 
the United States Department of Treasury’s list of approved bond sureties.   
 
A Purchasing Agent shall approve as to form and as to the solvency of the surety 
any bid bond, performance bond, or payment bond required by this.  In the case 
of a bid bond, such approval shall be obtained prior to acceptance of the bid or 
proposal.  In the case of payment bonds and performance bonds, such approval 
shall be obtained prior to the execution of the contract. 
 
Whenever, in the judgment of the County: 
(1) Any surety on a bid, performance, or payment bond has become insolvent; 
(2) Any corporation surety is not longer certified or approved by the 

Commissioner of Insurance to do business in the state; or 
(3) For any cause there are no longer proper or sufficient sureties on any or all 

the bonds  
 
The County may require the contractor to strengthen any or all of the bonds or to 
furnish a new or additional bond or bonds within ten days.  Thereupon, if so 
ordered by the County, all work on the contract shall cease unless such new or 
additional bond or bonds are furnished.  If such bond or bonds are not furnished 
within such time, the County may terminate the contract and complete the same 
as the agent of and at the expense of the contractor and his or her sureties. 
As a condition of responsiveness the bidder must contain a Bid Bond for an 
amount equal to 5% of the bid amount.  The Bid Bond shall be included in a 
separate envelope marked on the outside “Bid Bond”.  Checks or letters of credit 
of any type will not be accepted. A certified cashier’s check will be acceptable.  
Provide a completed and fully executed Bid Bond.  When the bidder’s package is 
opened, a purchasing agent will verify the presence of the Bid Bond and remove 
it from the Proposal Package. 
 
If the bidder withdraws its bid from the competition after the selection of its bid for 
a reason not authorized by Georgia law, the County will proceed on the Bid 
Bond, along with any other available remedies. 
 
The Surety of the Bid Bond shall be from a surety company authorized to do 
business in the State of Georgia, shall be listed in the Department of Treasury 
Circular 570, and shall have an underwriting limitation in excess of 100% of the 
bid amount. The Bonds and Surety shall be subject to approval by the County 
Attorney. 
 
Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with 
each bond a certified and effectively dated copy of their power of attorney. 
 

G. Right to Reject Bids: The County reserves the right to reject any or all bids and to 
waive informalities. No bids will be received after the time set for opening bids. Any 
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unauthorized conditions, limitations, or provisions attached to the Bid, except as 
provided herein, will render it informal, and may cause its rejection. Unbalanced 
bids will be subject to rejection. Any bidder may withdraw his/her bid, either 
personally or by telegraphic or written request, at any time prior to the scheduled 
closing time for receipt of bids. Telegraphic or written requests for withdrawal must 
be in the possession of the County prior to the closing time for receipt of bids. 

 
H. Applicable Laws:  All applicable laws and regulations of the State of Georgia and 

ordinances and regulations of Fulton County shall apply.  Protestors shall seek 
resolution of their complaints in the manner provided in the Fulton County Code of 
Laws §2-324, which is incorporated by reference herein. 

 
I. Examination of Contract Documents:  Prospective bidders shall examine the 

contract documents and before submitting a bid, shall make a written request to 
the County for an interpretation or correction of any ambiguity, in consistency or 
error therein which could be discovered by a bidder.  At the bid opening each 
bidder shall be presumed to have read and be familiar with the contract 
documents.   

 
J. Termination:  The County may terminate the contract resulting from this 

solicitation at any time the vendor fails to carry out the contract provisions, if in the 
opinion of the County, the performance of the contract is unreasonably delayed, or 
the vendor is in direct violation of the contract conditions.  The County shall 
provide the vendor with notice of any conditions which violate or endanger the 
performance of the contract and, if after such notice the contractor fails to remedy 
such conditions within thirty (30) days, to the satisfaction of the County, the County 
may exercise their option in writing to terminate the Contract without further notice 
to the Contractor and order the Contractor to stop work immediately and vacate 
the premises.  Vendor agrees by its bid submission that the County’s decision is 
final and valid.   

 
K. Indemnification and Hold Harmless Agreement:  The successful contractor will 

agree to indemnify, save harmless and defend the County, its agents, servants, 
officers, and employees from all lawsuits, claims, demands, liabilities, losses and 
expenses for or on account of any injury or loss in connection with the work 
performed under this contract:  Provided, however the Contractor shall not be 
liable for any damages resulting for the sole negligent or sole intentional acts of the 
County and its employees, agents or representatives.  

 
L. Bid Opening: Bids will be opened in public and read aloud. All bidders are 

requested to be present at the opening. 
 
M. Determination of Successful Bidder:  Fulton County desires to complete this 

work in a timely manner.  The Contract will be awarded to the lowest responsive, 
responsible bidder(s), if awarded.   
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1) Responsibility:  The determination of the bidder’s responsibility will be 
made by the County based on whether the bidder meets the following 
minimum requirements:  

 
a) The County reserves the right to reject any bid if the evidence 

submitted by, or investigation of, the bidder fails to satisfy the County 
that he/she is properly qualified to carry out the obligations of the 
Contract. 

b) Is properly licensed to perform this type of work in Fulton County.  
Bidders must have a utility contractors license to perform this work.  
O.C.G.A. §43-14-8.3 (h) 

c) Maintains a permanent place of business individually or in conjunction 
with the prime contractor. 

d) Has the appropriate and adequate technical experience.  Designated 
Project Manager must be proficient in all aspects of contracted work. 

e) Has adequate personnel and equipment to do the work expeditiously. 
f) Has suitable financial means to meet obligations incidental to the work. 

 
2) Responsiveness: The determination of responsiveness will be made by 

the County based on a consideration of whether the bidder has submitted a 
complete Bid form without irregularities, excisions, special conditions, or 
alternative bids for any item unless specifically requested in the Bid form. 

 
N. Wage Clause: Pursuant to 102-391, Each Contractor shall agree that in the 

performance of the Contract he will comply with all lawful agreements, if any, 
which the Contractor had made with any association, union, or other entity, with 
respect to wages, salaries, and working conditions, so as not to cause 
inconvenience, picketing, or work stoppage. 

 
O. Notice of Award of Contract: As soon as possible, and within one hundred 

twenty (120) days after receipt of bids, the County shall notify the successful 
Bidder of the Award of Contract. 
 
The award shall be made by the Board of Commissioners of Fulton County to the 
lowest responsive, responsible bidder(s) as soon as possible after receipt of bids, 
taking into consideration price and the responsiveness to the requirements set 
forth in the Invitation for Bid.  In such case, no claim shall be made by the selected 
Contractor(s) for loss of profit if the contract is not awarded or awarded for less 
work than is indicated and for less than the amount of his bid.  The total of the 
awarded contract shall not exceed the available funds allocated for this project. 
 
Should the County require additional time to award the contract, the time may be 
extended by mutual agreement between the County and the successful bidder.  If 
an Award of Contract has not been made within one hundred twenty (120) days 
from the bid date or within the extension mutually agreed upon, the Bidder may 
withdraw the Bid without further liability on the part of either party. 
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Any award made by the Board of Commissioners as a result of this bid will begin 
from the date of the notice to proceed. The Bidder agrees hereby to commence 
work under this Contract, with adequate personnel and equipment, on a date to 
be specified in a written order of the Program Manager.  The contract shall 
become effective on the Contract Date and shall continue in effect until the end 
of the term of the contract or until the project has been closed-out by the 
Program Manager unless earlier terminated pursuant to the termination 
provisions of the contract.   

 
P. Execution of Contract Documents: Upon notification of Award of Contract, the 

County shall furnish the Contractor the conformed copies of Contract Documents 
for execution by the Contractor and Contractor’s surety. 

 
Within fifteen (15) days after receipt the Contractor shall return all the documents 
properly executed by the Contractor and the Contractor’s surety.  Attached to each 
document shall be an original power-of-attorney for the person executing the 
bonds for the surety and certificates of insurance for the required insurance 
coverage.    
 
After receipt of the documents executed by the Contractor and his surety with the 
power-of-attorney and certificates of insurance, the County shall complete the 
execution of the documents.  Distribution of the completed documents will be 
made upon completion. 
 
Should the contractor and/or surety fail to execute the documents within the time 
specified, the County shall have the right to proceed on the Bid Bond 
accompanying the bid. 
 
If the County fails to execute the documents within the time limit specified, the 
Contractor shall have the right to withdraw the Contractor’s bid without penalty.  
Should an extension of any of the time limits stated above be required, this shall 
be done only by mutual agreement between both parties. 
 
Any agreement or contract resulting from the acceptance of a bid shall be on a 
County approved document form.  The County reserves the right to reject any 
agreement that does not conform to the Invitation for Bid and any County 
requirements for agreements and contracts.  The County reserves the right to 
modify the agreement resulting from this bid upon the recommendation of the 
County Attorney. 
 

Q. Joint Venture Any Bidder intending to respond to this solicitation as a joint venture 
must submit an executed joint venture agreement with its offer.  The agreement 
must designate those persons or entities authorized to execute documents or 
otherwise bind the joint venture in all transactions with Fulton County, or be 
accompanied by a document, binding upon the joint venture and its constituent 
members, making such designation.  Offers from joint ventures that do not include 
these documents will be rejected as being non-responsive. 
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R. Contractors Compliance With All Assurances And/Or Promises Made 
In Response To Procurement:  Should any Bidder submit a response to the 
County promising to provide a certain level of service for either the scope of 
work, MFBE participation, or any other matter, including where such promise or 
assurance is greater than what is required by the procurement documents, and 
should this response containing the promise or assurance be accepted by the 
County and made a part of the Contract Documents, then this degree or level of 
service promised by the bidder relating to the scope of work, MFBE participation, 
or other matter shall be considered to be a material part of the Agreement 
between the bidder and the County, such that the bidder’s failure to provide the 
agreed upon degree or level of service or participation shall be a material breach 
of the Agreement giving the County just cause to terminate the Agreement for 
cause, pursuant to the General Conditions of the Agreement. 

 
S. Availability of Funding:  Any award of work, contract, or service for any portion 

of the T217 Buice Road at Kimball Bridge Road / T220 Sargent Road at 
Findley Road will be conditional pending the approval of the Fulton 
County Board of Commissioners. 
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FULTON COUNTY PURCHASING DEPARTMENT 
 

BID GENERAL REQUIREMENTS  
 

The following information pertains to the submission of a Bid to Fulton County, and 
contains instructions on how Bids must be presented in order to be considered.  Listed 
below are the requirements for all Bidders interested in doing business with Fulton 
County. 
 

1. The Bid sheets included in this Invitation to Bid (“Bid”) must be fully 
completed and returned with the Bid unless otherwise specified in writing by 
the Purchasing Department.  Type or neatly print the date, company name, 
and the full legal name and title of the person(s) signing the Bid in the place 
provided at the bottom of each Bid sheet.  Any additional sheets submitted 
must contain the same signature and Bidder information. 

 
2. Original signature(s) must appear on each page of the Bid document. All 

signatures must be executed by person(s) having contracting authority for the 
Bidder. 

 
3. Absolutely no fax Bids or reproduction Bids will be accepted, except that 

photocopies may be submitted in addition to the original when multiple copies 
of the Bid are specifically requested in the solicitation.  

 
4. The envelope in which the Bid response is submitted must be sealed and 

clearly labeled with the Bid number, project title, due date and time, and the 
name of the company or individual submitting the proposal.  Bids must be 
received by the opening date and time shown on this Bid in order to be 
considered.  The Purchasing Agent has no obligation to consider Bids which 
are not in properly marked envelopes.  Contract Compliance submittals shall 
be submitted in a separate sealed envelope or package. 

 
5. The original and the required number of copies of the Bid must be returned to: 

 
Fulton County Purchasing Agent 
Fulton County Purchasing Department 
130 Peachtree Street, S.W., Suite 1168 
Atlanta, Georgia 30303 

        
Any inquiries, questions, clarifications or suggestions regarding this 
solicitation should be submitted in writing to the Purchasing Contact Person.  
Contact with any other County personnel in regard to a current solicitation is 
strictly prohibited in accordance with Fulton County “No Contact” policy 
outlined in Section 35. 

 
6. Show information and prices in the format requested.  Prices are to be quoted 

F.O.B. Destination, and must include all costs chargeable to the Contractor 
executing the Contract, including taxes.  Unless otherwise provided in the 
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Contract, Fulton County shall have no liability for any cost not included in the 
price. The Contractor shall provide Fulton County the benefit through a 
reduction in price of any decrease in the Contractor’s costs by reason of any 
tax exemption based upon Fulton County’s status as a tax-exempt entity. 

 
7. All prices Bid must be audited by the Bidder to ensure correctness before the 

Bid is submitted.  The Bidder is solely responsible for the accuracy of 
information placed on a Bid sheet, including prices. Clerical or mathematical 
error is insufficient to void a successful Bid but a Bidder may withdraw a 
sealed Bid prior to opening without a penalty. 

 
8. All prices must be submitted in the format requested and less all trade 

discounts. When multiple items are being Bid, Bidder must show both the unit 
price and the total extended price for each item. When applicable, the Bidder 
must include an additional lump sum Bid for groups or items.  In the event a 
Bidder is offering an additional discount on groups of items, Bidder must 
indicate the total lump sum Bid for the particular group of items before any 
extra discount, the amount of extra discount, and the net total for the 
particular group.  In the event of an extension error, unit pricing shall prevail. 

 
9. By submitting a signed Bid, Bidder agrees to accept an award made as a 

result of that Bid under the terms and conditions spelled out in the Bid 
documents.  In the event of a conflict between the different Bid documents, 
the County’s cover Contract (if used) shall have precedence, followed in order 
by the Invitation to Bid, Purchase Order, Bid, Contractor’s Warranty 
Agreement, Maintenance Agreement, and/or other Contractor provided 
agreements.  

 
10. A Bidder may submit only one (1) Bid response for each specific Bid 

solicitation unless otherwise authorized in the specifications. 
 

11. All prices submitted by the Bidder to Fulton County must be guaranteed by 
the authorized person(s) against any price increase for the time period 
designated in the Bid specifications, and Fulton County must be given the 
benefit of any price decrease occurring during such designated time period. 

 
12. All items Bid must be new. Used, rebuilt and refurbished items will not be 

considered unless specifically authorized by Fulton County in the written 
specifications. 

 
13. All Bidders must specify in the Bid response the earliest actual delivery date 

for each item unless otherwise specified in writing by Fulton County.  The 
delivery date may be a factor in deciding the Bidder’s capability to perform. 

 
14. A successful Bidder’s delivery ticket(s) and invoice(s) must list each item 

separately and must show Fulton County’s purchase order number as well as 
the proper department and address to which delivery was made, as listed on 
the purchase order or in the Bidder’s contract with Fulton County. 
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15. Unless clearly shown as “no substitute” or words to that effect, any items in 
this invitation to Bid which have been identified, described or referenced by a 
brand name or trade name are for reference only.  Such identification is 
intended to be descriptive but not restrictive, and is to indicate the general 
quality and characteristics of products that may be offered.  Each item Bid 
must be individually identified as to whether it is a specified item or an 
equivalent item by typing or printing after the item(s):  The brand name; model 
or manufacturer’s number, or identification regularly used in the trade.  
Deviations from the specifications must be clearly and fully listed on the Bid 
sheet, including photographs or cuts, specifications, and dimensions of the 
proposed “alternate”. Fulton County is the sole judge of “exact equivalent”, or 
“alternate”.  The factors to be considered are: function, design, materials, 
construction, workmanship, finishes, operating features, overall quality, local 
service facilities, warranty terms and service, and other relevant features of 
item(s) Bid. 

 
16. For all Bids, Fulton County reserves the right to request representative 

samples. If requested, samples must be delivered at the Bidder’s cost within 
three (3) business days.  Samples are submitted at the risk of the Bidder and 
may be subjected to destructive tests by Fulton County. Samples must be 
plainly tagged with Fulton County’s Bid number, item name, manufacturer, 
and the name of the Bidder. 

 
17. Item(s) Bid must be complete and ready to operate.  No obvious omissions of 

components or necessary parts shall be made even though the specifications 
may not detail or mention them.  Unit(s) must be furnished with factory 
installed equipment and must be comparable with the basic form, fit, and 
functional requirements which are all to be included in the base price as well 
as any other equipment included as standard by the manufacturer or 
generally provided to the buying public. 

 
18. All successful Bidders must assume full responsibility for all item(s) damaged 

prior to F.O.B. Destination delivery and agree to hold harmless Fulton County 
of all responsibility for prosecuting damage claims. 

 
19. All successful Bidders must assume full responsibility for replacement of all 

defective or damaged goods within thirty (30) days of notice by Fulton County 
of such defect or damage. 

 
20. All successful Bidders must assume full responsibility for providing or 

ensuring warranty service on any and all items including goods, materials, or 
equipment provided to the County with warranty coverage.  If a successful 
Bidder is not the manufacturer, all manufacturers’ warranties must be passed 
through to Fulton County.  The Bidder and not Fulton County is responsible 
for contacting the manufacturer of the warranty service provided during the 
warranty period and supervising the completion of the warranty service to the 
satisfaction of Fulton County. 
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21. As a successful Bidder providing any equipment which requires fitting and 
assembly, the Bidder shall be solely responsible for such installation being 
performed by a manufacturer’s authorized or approved servicer or an 
experienced worker, utilizing workmanship of the highest caliber.  The Bidder 
must verify all dimensions at the site, shall be responsible for their 
correctness, and shall be responsible for the availability of replacement parts 
when specified in writing by Fulton County in the specifications, purchase 
order, or other contract. 

 
22. A successful Bidder is solely responsible for disposing of all wrappings, 

crating, and other disposable material upon deliver of item(s). 
 

23. All Bidders are required to be authorized distributors or regularly engaged in 
the sale or distribution of the type of goods, materials, equipment or services 
for which the Bidder is submitting a Bid response in addition, all Bidders are 
required to provide Fulton County with three (3) written references 
documenting the successful completion of Bids or contracts for the types of 
items including goods, materials, equipment, or services for which the Bidder 
is submitting a Bid response.  In instances where a Bidder has never supplied 
such goods, material, equipment, or services before, the Bidder must submit 
with the Bid response a statement and supporting documentation 
demonstrating such expertise, knowledge, or experience to establish the 
Bidder as a responsible Bidder, capable of meeting the Bid requirements 
should an award be made.  No exceptions to this provision will be made 
unless authorized in the Bid specifications. 

 
24. Bidders may be required to furnish evidence that they maintain permanent 

places of business of a type and nature compatible with their Bid proposal, 
and are in all respects competent and eligible vendors to fulfill the terms of 
the specifications.  Fulton County may make such investigations as it deems 
necessary to determine the ability of the Bidder to perform such work, and 
reserves the right to reject any Bidder if evidence fails to indicate that the 
Bidder is qualified to carry out the obligation of the Contract and to complete 
the work satisfactorily. 

 
25. All Bidders must comply with all Fulton County Purchasing laws, policies, and 

procedures, non-discrimination in contracting and procurement ordinances, 
and relevant state and federal laws including but not limited to compliance 
with EEOC hiring guidelines and requirements under the Americans with 
Disabilities Act.  Successful Bidder must obtain all permits, licenses, and 
inspections as required and furnish all labor, materials, insurance, equipment, 
tools, supervision, and incidentals necessary to accomplish the work in these 
specifications. 

 
26. If a successful Bidder is unable or unwilling to enter into a Contract with 

Fulton County subsequent to being granted an award, or who fails to perform 
in accordance with the Bid specifications the Bidder will be subject to 
damages and all other relief allowed by law. 
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27. Successful Bidders contract directly with Fulton County and are the party or 
parties obligated to perform.  Contracts may not be assigned and any failure 
to perform the Contract in accordance with the specifications will constitute a 
breach of Contract and may result in a Bidder being found to be “non-
responsive” in the future. 

 
28. In case of default by the successful Bidder, Fulton County may procure the 

articles for services from another source and hold the successful Bidder 
responsible for any resulting excess cost. 

 
29. The County may award any Bid in whole or in part to one or more vendors or 

reject all Bids and/or waive any technicalities if it is in the best interests of the 
County to do so.  In the event that all Bids are not rejected, Bids for items 
including goods, materials, equipment, and services will be awarded to the 
lowest “responsible” Bidder(s) as determined by Fulton County.  Submitting 
the lowest Bid, as published at the Bid opening, does not constitute an award 
or the mutual expectation of an award of a Contract and purchase order.  For 
purposes of this notice and the attached Bid sheets, a purchase order is a 
Contract to provide items including goods, materials, equipment, and services 
and is intended to have the full force and effect of a Contract.  A breach of the 
terms and conditions of a purchase order constitutes a breach of Contract. 

 
30. Bids for projects that are solicited pursuant to the Georgia Local Government 

Public Works Construction Law (O.C.G.A. § 36-91-1 et seq.) may withdrawn 
as follows:   

 
Competitive sealed Bids (“Bid”) may not be revoked or withdrawn until 60 
days after the time set by the governmental entity for opening of Bids. At the 
end of this time period, the Bid will cease to be valid, unless the Bidder 
provides written notice to the County prior to the scheduled expiration date 
that the Bid will be extended for a time period specified by the County.  

 
31. In the evaluation of the Bids, any award will be subject to the Bid being: 

 
A. Compliant to the specification – meets form, fit, and function 

requirements stated or implied in the specification. 
B. Lowest cost to the County over projected useful life. 
C. Administratively Compliant – Including all required bonds, insurance, 

established quality of work and general reputation, financial 
responsibility, relevant experience, and related criteria. 

 
32. All proposals and Bids submitted to Fulton County are subject to the Georgia 

“Open Records Act”, Official Code of Georgia, Annotated (O.C.G.A.) §50-18-
70 et seq.  

 
33. All proposals and Bids submitted to Fulton County involving Utility Contracting 

are subject to the Georgia law governing licensing of Utility Contractors, 
O.C.G.A. §43-14-8.2(h).  The Utility Contractor License number of the person  
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who will perform the utility work shall be written on the face of the Bid 
envelope. 

 
34. The apparent silence of this specification, and any supplement thereto, as to 

details, of the omission from it of a detailed description concerning any point, 
will be regarded as meaning only the best commercial practices are to prevail.  
Only materials of the highest quality, correct type, size, and design are to be 
used.  All interpretations of this specification will be made upon the basis of 
this statement, with Fulton County interpretation to prevail. 

 
35. It is the policy of Fulton County that the evaluation and award process for 

County contracts shall be free from both actual and perceived impropriety, 
and that contacts between potential vendors and County officials, elected 
officials and staff regarding pending awards of County contracts shall be 
prohibited. 

 
A. No person, firm, or business entity,  however situated or composed, 

obtaining a copy of or responding to this solicitation, shall initiate or 
continue any verbal or written communication regarding this 
solicitation with any County officer, elected official, employee, or 
designated County representative, between the date of the 
issuance of this solicitation and the date of the County Manager’s 
recommendation to the Board of Commissioners for award of the 
subject contract, except as may otherwise be specifically 
authorized and permitted by the terms and conditions of this 
solicitation. 

 
B. All verbal and written communications initiated by such person, 

firm, or entity regarding this solicitation, if same are authorized and 
permitted by the terms and conditions of this solicitation, shall be 
directed to the Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of 

verbal or written communications with County officers, elected 
officials, employees, or designated County representatives shall 
result in a written finding by the Purchasing Agent that the 
submitted Bid or proposal of the person, firm, or entity in violation is 
“non-responsive”, and same shall not be considered for award. 

 
36. Any Bidder intending to respond to this solicitation as a Joint Venture must 

submit an executed Joint Venture Agreement with this Bid.  This agreement 
must designate those persons or entities authorized to execute documents or 
otherwise bind the Joint Venture in all transactions with Fulton County, or are 
accompanied by a document, binding upon the Joint Venture and its 
constituent members, making such designation.  Bids from Joint Ventures 
that do not include these documents will be rejected as being “non-
responsive”. 
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37. Any Bidder intending to respond to this solicitation must complete all of the 
Procurement Affidavit Forms provided in this solicitation.  Bids that do not 
include these completed documents will be rejected as being “non-
responsive”.  

 
 

END OF SECTION No.  I 
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SECTION II: BID FORM 
 

T217 Buice Road at Kimball Bridge Road  
T220 Sargent Road at Findley Road  

 
Submitted ___________________, 200___. 
 
The undersigned, as Bidder, hereby declares that the only person or persons interested 
in the Bid as principal or principals is or are named herein and that no other person than 
herein mentioned has any interest in this Bid or in the Contract to be entered into; that 
this Bid is made without connection with any other person, company or parties making a 
Bid; and that it is in all respects fair and in good faith without collusion or fraud. 
 
The Bidder further declares that he has examined the site of the work and informed 
himself fully in regard to all conditions pertaining to the place where the work is to be 
done; that he has examined the Drawings and Specifications for the work and 
contractual documents relative thereto, and has read all instructions to Bidders and 
General Conditions furnished prior to the openings of bids; that he has satisfied himself 
relative to the work to be performed. 
 
The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of 
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to 
furnish all necessary materials, equipment, machinery, tools, apparatus, means of 
transportation and labor necessary, and to complete the construction of the work in full 
and complete accordance with the shown, noted, and reasonably intended 
requirements of the Specifications and Contract Documents to the full and entire 
satisfaction of the Board of Commissioners of Fulton County, Atlanta, Georgia, with a 
definite understanding that no money will be allowed for extra work except as set forth 
in the attached General Conditions and Contract Documents for the following prices. 
 
THE BASE BID IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY 
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST 
RESPONSIBLE BIDDER. 
 
The base bid may not be withdrawn or modified for a period of one hundred twenty 
(120) days following the receipt of bids. 
 
BASE BID AMOUNT (Do not include any Bid Alternates) 
 
$             
(Dollar Amount In Numbers) 
 
             
(Dollar Amount in Words) 
 
The Bidder agrees hereby to commence work under this Contract, with adequate 
personnel and equipment, on a date to be specified in a written order of the Contracting 
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Officer and to fully complete all work under this Contract within One Hundred and Fifty 
(150) Available Days from and including said date. 
 
The Bidder declares that he understands that the quantities shown for the unit 
prices items are subject to either increase or decrease, and that should the 
quantities of any of the items of work be increased, the Bidder proposes to do the 
additional work at the unit prices stated herein; and should the quantities be 
decreased, the Bidder also understands that payment will be made on the basis 
of actual quantities at the unit price bid and will make no claim for anticipated 
profits for any decrease in quantities; and that actual quantities will be 
determined upon completion of work, at which time adjustments will be made to 
the contract amount by direct increase or decrease. 
 
The Bidder furthermore agrees that, in the case of a failure on his part to execute 
the Contract Agreement and Bonds within ten days after receipt of conformed 
contract documents for execution, the Bid Bond accompanying his bid and the 
monies payable thereon shall be paid into the funds of the Owner as liquidated 
damages for such failure. 
 
The undersigned acknowledges receipt of the following addenda (list by the number and 
date appearing on each addendum) and thereby affirms that its Bid considers and 
incorporates any modifications to the originally issued Bidding Documents included 
therein. 
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
BIDDER:            
 
  Signed by:           
    [Type or Print Name] 
 
 Title:            
 
 Business Address:          
                        
                      
 
 Business Phone:             
 
 Bidder’s Contractor License No:        
          [State/County] 
 License Expiration Date:         
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Enclosed is a Bid Bond in the approved form, in the sum of: 
 
          Dollars 
 
($   ) according to the conditions of “Instructions to Bidders” and 
provisions  
thereof. 
 

END OF SECTION NO. II 
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SECTION III: PURCHASING FORMS & INSTRUCTIONS 
 
This section contains the procurement forms that are required to be executed and 
submitted with the bid package.  This section does not contain all forms required to be 
included with the bid package submittal.   

 
To be deemed responsive to this RFP, Bidders must provide the information requested 
and complete in detail all Purchasing Forms. The appropriate individual(s) authorized to 
commit the Bidder to the Project must sign the Purchasing Forms. Bidders should 
reproduce each Purchasing Form, as required, and complete the appropriate portions of 
the forms provided in this section. 

 
 

• Form A:  Non-Collusion Affidavit of Bidder/Offeror 
 

• Form B:  Non-Collusion Affidavit of Sub-Contractors  
 

• Form C:  Fulton County Certificate of Acceptance of Bid/Proposal 
Requirements 

 
• Form D:  Contractor Georgia Utility License Certification  

  
• Form E:  Certification Regarding Debarment 

 
• Form F:  Corporate Certification 

 
• Form G: Contractor’s or Proposer’s Disclosure Form and Questionnaire 

 
• Form H: Non Conflict of Interest Certification 
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FORM A - NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR  
 

STATE OF GEORGIA          
 
COUNTY OF FULTON 
 
I, __________________________________ certify that pursuant to Fulton County 
Code Section 2-320 (11), this bid or proposal is made without prior understanding, 
agreement or connection with any corporation, firm or person submitting a bid for the 
same work, labor or service to be done or the supplies, materials or equipment to be 
furnished and is in all respects fair and without collusion or fraud.  I understand collusive 
bidding is a violation of state and federal law and can result in fines, prison sentences 
and civil damages awards.  I agree to abide by all conditions of this bid or proposal and 
certify that I am authorized to sign this bid or proposal for the bidder. 

 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with 
others, directly or indirectly, prevented or attempted to prevent competition in such 
bidding or proposals by any means whatsoever.  Affiant further states that (s)he has not 
prevented or endeavored to prevent anyone from making a bid or offer on the project by 
any means whatever, nor has Affiant caused or induced another to withdraw a bid or 
offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona 
fide, and that no one has gone to any supplier and attempted to get such person or 
company to furnish the materials to the bidder only, or if furnished to any other bidder, 
that the material shall be at a higher price.   
   
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 200__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
 
 
Notary Public: ________________________________ 
 
County: _____________________________________    
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY 
OFFICER, AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR 
ACTED FOR THEM IN BIDDING FOR OR PROCURING THE CONTRACT SHALL 
ALSO MAKE THIS OATH. 
  
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER 
PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION 
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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FORM B - NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR  
 
 

STATE OF GEORGIA          
 
COUNTY OF FULTON 
 
I, __________________________________ certify that pursuant to Fulton County 
Code Section 2-320 (11), this bid or proposal is made without prior understanding, 
agreement or connection with any corporation, firm or person submitting a bid for the 
same work, labor or service to be done or the supplies, materials or equipment to be 
furnished and is in all respects fair and without collusion or fraud.  I understand collusive 
bidding is a violation of state and federal law and can result in fines, prison sentences 
and civil damages awards.  I agree to abide by all conditions of this bid or proposal and 
certify that I am authorized to sign this bid or proposal for the bidder. 

 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with 
others, directly or indirectly, prevented or attempted to prevent competition in such 
bidding or proposals by any means whatsoever.  Affiant further states that (s)he has not 
prevented or endeavored to prevent anyone from making a bid or offer on the project by 
any means whatever, nor has Affiant caused or induced another to withdraw a bid or 
offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona 
fide, and that no one has gone to any supplier and attempted to get such person or 
company to furnish the materials to the bidder only, or if furnished to any other bidder, 
that the material shall be at a higher price.   
   
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 200__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
     
 
Notary Public: ________________________________ 
 
County: _____________________________________    
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY 
OFFICER, AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR 
ACTED FOR THEM IN BIDDING FOR OR PROCURING THE CONTRACT SHALL 
ALSO MAKE THIS OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER 
PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION 
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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FORM C - FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL 
REQUIREMENTS 

 
This Is To Certify That On This Day Bidder/Proposer Acknowledges That He/She Has 
Read This Bid Document, Pages            To            Inclusive, Including Addendum(s)        
To       , And/Or Appendices        To       , In Its Entirety, And Agrees That No Pages Or 
Parts Of The Document Have Been Omitted, That He/She Understands, Accepts And 
Agrees To Fully Comply With The Requirements Therein, And That The Undersigned Is 
Authorized By The Bidding/Proposing Company To Submit The Bid/Proposal Herein And 
To Legally Obligate The Bidder/Proposer Thereto. 
 
Company:              
 
Signature:              
 
Name:              
 
Title:               
 
Date:               
 
(Corporate Seal)  
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FORM D - CONTRACTOR’S GEORGIA UTILITY LICENSE CERTIFICATION 
  
 
 
Contractor’s Name:  
             
 
 
Utility Contractor’s Name:  
             
 
 
Expiration Date of License:           
 
  
 
 (ATTACHED COPY OF LICENSE) 
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: 
______________________________________________________________________  
 
 
Date: 
______________________________________________________________________ 
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FORM E - CERTIFICATION REGARDING DEBARMENT 
 

(1)  The Offeror certifies that neither it or its subcontractors is presently debarred, 
suspended, proposed for debarment, declared ineligible, or otherwise excluded 
from doing business with any government agency.  Any such exclusion may 
cause prohibition of your firm from participating in any procurement by the Fulton 
County Government. 

 
(2) If the Offeror is unable to certify to any of the statements in this certification, such 

Offeror or subcontractor shall attach an explanation to this bid or proposal. 
 

INSTRUCTIONS FOR CERTIFICATION  
 
By signing and submitting this certification, the Offeror is providing the certification set 
out below: 
 
(1) The certification in this clause is a material representation of fact upon which 

reliance will be placed.   If it is later determined that the prospective vendor 
knowingly rendered a false certification, the Purchasing Agent may pursue all 
available remedies, including suspension and/or debarment, for withdrawal of 
award or termination of a contract. 

 
(2) The prospective Offeror shall provide immediate written notice to the Purchasing 

Agent if at anytime the Offeror learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed circumstances. 

 
(3) Offeror shall be under a continuing duty to immediately inform the Purchasing 

Agent in writing of any changes, if as a result of such changes, the Offeror 
certification regarding debarment is affected.        
   

DEBARMENT ORDINANCE 
 

The following Section 2-322 of Fulton County Code of Laws establishes the procedure 
for the debarment of contractors. 

 
(a) Authority to suspend. 
 
After reasonable notice to the entity involved and reasonable opportunity for that entity 
to be heard, the Purchasing Agent, after consultation with user department, the County 
Manager and the County Attorney shall have the authority to suspend an entity for 
cause from consideration for award of county contracts.  As used in this section, the 
term entity means any business entity, individual, firm, contractor, subcontractor or 
business corporation, partnership, limited liability corporation, firm, contractor, 
subcontractor or business structured; provided, further, that any such entity shall also 
be subject to suspension under this section if any of its constituents, members, 
subcontractors at any tier of such entity’s and the entity, or any constituent or member, 
knew or should have known of the commission of the act.  The suspension shall be for a 
period not to exceed three (3) years unless cause is based on a felony conviction for an 
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offense related or associated with fraudulent contracting or misappropriation of funds 
wherein the suspension shall not exceed seven (7) years. 
 
(b) Causes for Suspension.  The causes for suspension include: 
 

1) Conviction for commission of a criminal offense as an incident to obtain or 
attempting to obtain a public or private contract or subcontract, or in performance 
of such contract or subcontract; 

 
2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, 

falsification or destruction of records, receiving stolen property or other offense 
indicating a lack of business integrity or business honesty which currently, 
seriously and directly affects responsibility as a county contractor. 

 
3) Conviction of state or federal anti-trust statues arising out of the solicitation and 

submission of bids and proposals; 
 
4) Violation of contract provisions, as set forth below, of a character which is 

regarded by the Purchasing Agent to be so serious as to justify suspension 
action: 

 
a. Failure to perform in accordance with the specifications within a time limit 

provided in a county contract; 
 

b. A recent record of failure to perform or unsatisfactory performance in 
accordance with the terms of one or more contracts; provided, that failure 
to perform or unsatisfactory performance caused by acts beyond the 
control of the contractor shall not be considered to be a basis for 
suspension; 

 
c. Material representation of the composition of the ownership or workforce 

or business entity certified to the county as a minority business enterprise; 
or 

 
d. Falsification of any documents. 

 
i. For violation of the ethical standards set forth in Fulton County Code Chapter 9, 

Code of Ethics. 
 

ii. Knowing misrepresentation to the county, of the use which a majority owned 
contractor intends to make a minority business enterprise (a business entity at 
least 51 percent of which is owned and controlled by minority persons, as defined 
in Fulton County Code Chapter 6, Article B, Minority Business Enterprise 
Affirmative Action Program and certified as such by the County) as a 
subcontractor or a joint venture partner, in performing work under contract with 
the County.  Failure to fully and truthfully provide the information required, may 
result in the disqualification of your bid/proposal from consideration or termination 
of the Contract, once awarded.  This document must be completed and included 
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as a part of the bid/proposal package along with other required documents. 
 
Under penalty of perjury, I declare that I have examined this certification and all 
attachments hereto, if applicable, to the best of my knowledge and belief, and all 
statements contained hereto are true, correct, and complete. 
 
 
                On this _______ day of __________________, 2006 
 
 
                 
        (Legal Name of Offeror)                       (Date) 
 
 
                 
       (Signature of Authorized Representative) (Date) 
 
 
       _________________________________________ 
       (Title) 
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FORM F - CORPORATE CERTIFICATE 
 
Corporations 
 
I, ___________________________________________, certify that I am the Secretary of 

the Corporation named as Contractor in the foregoing Bid; that 

_____________________________________, who signed said Bid on behalf of the 

Contractor was then _________________________________ of said Corporation; that 

said Bid was duly signed for and on behalf of said Corporation by authority of its Board of 

Directors, and is within the scope of its corporate powers; that said Corporation is 

organized under the laws of the State of ______________________________. 

 

 
 
This _________day of _____________________, 200 ___ 
 
 
          
 (SEAL) must be affixed 
 
 
 
Partnership or other entities: 
 
I, ___________________________________________, certify that I am authorized to 
sign to commit ___________________________ named as Contractor in the foregoing 
Bid.  That said company is formed under the laws of the State of 
______________________________. 
 
 
 
This _________day of _____________________, 200 ___ 
 
 
 
_______________________________________________ 
 
 
It is necessary to attach a letter on company letterhead and dated on or after the date of 
this certificate that the individual signing to commit the partnership or other entity not a 
corporation to the stipulations of this bid is authorized to do so.  The letter should be 
signed by an individual working for the company who has knowledge of this fact. 
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FORM G- CONTRACTOR OR PROPOSER’S DISCLOSURE FORM AND 
QUESTIONNAIRE 

 
1. Please provide the names and business addresses of each of the Contractor or 

Proposer's officers, directors, affiliates and other employees, agents or 
representative of this form, the subject projects T217 Buice Road at Kimball 
Bridge Road / T220 Sargent Road at Findley Road 

 
For the purposes of this form, the term "affiliate" of any Contractor or Proposer 
shall mean any person or entity that directly or indirectly controls or is controlled 
by, or is under common control with, such Contractor or Proposer.  "Control" 
means the possession, directly or indirectly, of the power to direct or cause the 
direction of the management and policies of a person or entity, whether through 
ownership of voting securities, by entreat, or otherwise. 
 
Describe accurately, fully and completely, their respective relationships with said 
Contractor or Proposer, including their ownership interests and their anticipated 
role in the management and operations of said Contractor or Proposer. 

 
2. Please describe the general development of said Contractor or Proposer's 

business during the past five (5) years, or such shorter period of time that said 
Contractor or Proposer has been in business.  

 
3. Please state whether any employee, agent or representative of said Contractor 

or Proposer who is or will be directly involved in the subject project has or had 
within the last five (5) years: (i) directly or indirectly had a business relationship 
with Fulton County; (ii) directly or indirectly received revenues from Fulton 
County; or (iii) directly or indirectly receives revenues from the result of 
conducting business on Fulton County property or pursuant to any contract with 
Fulton County.   Please describe in detail any such relationship. 

 
LITIGATION DISCLOSURE: 
 
Failure to fully and truthfully disclose the information required, may result in the 
disqualification of your bid or proposal from consideration or termination of the Contract, 
once awarded. 
 
1. Please state whether any of the following events have occurred in the last five (5) 

years with respect to said Contractor or Proposer.  If any answer is yes, explain 
fully the following: 

 
(a) whether a petition under the federal bankruptcy laws or state insolvency 

laws was filed by or against said Contractor or Proposer, or a receiver 
fiscal agent or similar officer was appointed by a court for the business or 
property of said Contractor or Proposer; 

 
(b) whether Contractor or Proposer was subject of any order, judgment, or 

decree not subsequently reversed, suspended or vacated by any court of 
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competent jurisdiction, permanently enjoining said Contractor or Proposer 
from engaging in any type of business practice, or otherwise eliminating 
any type of business practice; and 

 
(c) whether said Contractor’s or Proposer's business was the subject of any 

civil or criminal proceeding in which there was a final adjudication adverse 
to said Contractor or Proposer, which directly arose from activities 
conducted by the business unit or corporate division of said Contractor or 
Proposer which submitted a bid or proposal for the subject project. If so 
please explain. 

 
2. Have you or any member of your firm or team to be assigned to this engagement 

ever been indicted or convicted of a felony or misdemeanor greater than a Class 
C in the last five (5) years?  

 
  Circle One:  YES   NO 
 
3. Have you or any member of your firm or team been terminated (for cause or 

otherwise) from any work being performed for Fulton County or any other 
Federal, State or Local Government, or  

 
  Circle One:  YES   NO 
 
4. Have you or any member of your firm or team been involved in any claim or 

litigation with Fulton County or any other federal, state or local government, or 
private entity during the last ten  

 
  Circle One:  YES   NO 
 
If you have answered “YES” to any of the above questions, please indicate the name(s) 
of the person(s), the nature, and the status and/or outcome of the information, 
indictment, conviction, termination, claim or litigation, as applicable.  Any such 
information should be provided on a separate page, attached to this form and submitted 
with your proposal. 
 
NOTE:  If any response to any question set forth in this questionnaire has been 
disclosed in any other document, a response may be made by attaching a copy of 
such disclosure.  (For example, said Contractor’s or Proposer's most recent 
filings with the Securities and Exchange Commission (“SEC”) may be provided if 
they are responsive to certain items within the questionnaire.)  However, for 
purposes of clarity, Contractor or Proposer should correlate its responses with 
the exhibits by identifying the exhibit and its relevant text. 
 
Disclosures must specifically address, completely respond and comply with all 
information requested and fully answer all questions requested by Fulton County.  Such 
disclosure must be submitted at the time of the bid or proposal submission and included 
as a part of the bid/proposal submitted for this project.   Disclosure is required for 
Contractor or Proposers, joint venture partners and first-tier subContractor or 
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Proposers. 
 
Failure to provide required disclosure, submit officially signed and notarized documents 
or respond to any and all information requested/required by Fulton County can result in 
the bid/proposal declared as non-responsive.  This document must be completed and 
included as a part of the bid/proposal package along with other required documents. 
 
 
 
 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty or\f perjury, I declare that I have examined this questionnaire and all 
attachments hereto, if applicable, to the best of my knowledge and belief, and all 
statements contained hereto are true, correct, and complete. 
 
 

    On this _______ day of __________________, 2006 
 
 
                
        (Legal Name of Proponent)     (Date) 
 
 
                
       (Signature of Authorized Representative) (Date) 
 
 
       
____________________________________________ 
       (Title) 
 
Sworn to and subscribed before me, 
 
this _________ day of ___________________________, 2006 
 
 
__________________________________________________ 
(Notary Public)                       (Seal) 
 
 
Commission Expires _________________________________ 
                (Date)  
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FORM H - NON CONFLICT OF INTEREST CERTIFICATION 
 
 

I,___________________________, as the legal representative of 

____________________________, do certify that we will not perform any type of 

professional services for property owners adjacent or contiguous to any project 

assigned by Fulton County, during the active life of such project.  Further, I additionally 

certify that if we already have an agreement(s) with property owner(s) adjacent or 

contiguous to a project assigned by Fulton County, we will either reject the County 

assignment, or cancel the property owner already in effect if so directed by Fulton 

County Board of Commissioners.  In no case will our firm utilize our knowledge of the 

ongoing Fulton County project for professional gain during the active life of such Project.  

 
 
 
             
   Name:_________________________________ 

 
 

   Title: _________________________________ 
 

Date:_________________________________ 
 
 
 
Witness:        
 
Name:        
 
 
Title:         
 
 

Date:         
 

 

 

END OF SECTION NO. III 
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SECTION IV: BID BOND REQUIREMENTS 
 
No bid for a contract in Fulton County for work to be done shall be valid for any purpose 
unless the Contractor shall give a Bid Bond with good and sufficient surety payable to, in 
favor of, and for the protection of Fulton County. The Bid Bond shall be in the amount of 
not less than 5% of the total amount payable by the terms of the Contract. No bid shall be 
read aloud or considered if a proper bid bond has not been submitted. 
 
Surety companies executing Bonds must appear on the Treasury Department's most 
current list (Circular 570 as amended) and be authorized to transact business in the State 
of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by 
another partner; for an individual by a notary with the corporate seal. 
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BID BOND 
T217 BUICE ROAD AT KIMBALL BRIDGE ROAD 

T220 SARGENT ROAD AT FINDLEY ROAD  
FULTON COUNTY GOVERNMENT 

 
 

KNOW ALL MEN BY THESE PRESENTS, THAT WE       

             

   hereinafter called the PRINCIPAL, and      

    

             

  

hereinafter call the SURETY, a corporation chartered and existing under the laws of the 

State of      and duly authorized to transact Surety 

business in the State of Georgia, are held and firmly bound unto the Fulton County 

Government, in the penal sum of             

   Dollars and Cents ($     ___________) 

good and lawful money of the United States of America, to be paid upon demand of the 

Fulton County Government, to which payment well and truly to be made we bind 

ourselves, our heirs, executors, and administrators and assigns, jointly and severally 

and firmly by these presents. 

 
WHEREAS the PRINCIPAL has submitted to the Fulton County Government, for T217 

BUICE ROAD AT KIMBALL BRIDGE ROAD and T220 SARGENT ROAD AT FINDLEY 

ROAD, a Bid; 

 

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law: 

 

NOW THEREFORE:  The conditions of this obligation are such that if the Bid be 

accepted, the PRINCIPAL shall within ten (10) calendar days after receipt of written 

notification from the COUNTY of the award of the Contract execute a Contract in 

accordance with the Bid and upon the terms, conditions and prices set forth therein, in 

the form and manner required by the Fulton County Government, and execute sufficient 

and satisfactory Performance and Payments Bonds payable t the Fulton County 

Government, each in the amount of one hundred (100%) percent of the total contract 

price in form and with security satisfactory to said Fulton County Government, then this 
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obligation to be void; otherwise, to be and remain in full force and virtue in law; and the 

SURETY shall upon failure of the PRINCIPAL to comply with any or all of the foregoing 

requirements within the time specified above immediately pay to the Fulton County 

Government, upon demand the amount hereof in good and lawful money of the United 

States of America, not as a penalty but as liquidated damages. 

  

In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, 

the SURETY shall pay all costs incurred by the COUNTY in such suit, including 

attorney’s fees to be fixed by the Court. 

 

Enclosed is a Bid Bond in the approved form, in the amount of     

       Dollars ($    ) 

being in the amount of five (5%) percent of the CONTRACT Sum.  The money payable 

on this bond shall be paid to the Fulton County Government, for the failure of the Bidder 

to execute a CONTRACT within ten (10) days after receipt of the Contract form and at 

the same time furnish a Payment Bond and Performance Bond. 

 

IN TESTIMONY THEROF, the PRINCIPAL and SURETY have caused these presents 

to be duly signed and sealed this   day of     , 2006. 

 
 
 
ATTEST: 
 
 
       
PRINCIPAL 
 
       BY      
           
 (SEAL) 
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CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
 

I,       , certify that I am the Secretary of the Corporation 

named as principal in the within bond; that        , who 

signed the said bond of said corporation; that I know this signature, and his/her signature 

thereto is genuine; and that said bond was duly signed, sealed and attested for in behalf of 

said Corporation by authority of its governing body. 

 
 
       
SECRETARY 
 
 
          (CORPORATE SEAL) 
 
 
 
 
 
 
       
SURETY 
 
 
       BY       
(SEAL) 

 
 
 
 

END OF SECTION NO. IV 
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SECTION V - CONTRACT COMPLIANCE FORMS 
 
INTRODUCTION 
 

In order to be compliant with the intent and provisions of the Fulton County Non-
Discrimination in Purchasing and Contracting Ordinance (99-0960), bidders/proposers 
must submit the following completed documents.  Failure to provide this information 
shall result in the proposal being deemed non-responsive. 
 

 Exhibit A – Promise of Non-Discrimination 
 Exhibit B – Employment Report 
 Exhibit C – Schedule of Intended Subcontractor Utilization 
 Exhibit D – Letter of Intent to Perform as a Subcontractor or Provide Materials or  

                          Services 
 Exhibit E – Declaration Regarding Subcontractors Practices 
 Exhibit F – Joint Venture Disclosure Affidavit 
 Equal Business Opportunity Plan (EBO Plan).   This document is not a form 

rather a statement created by the bidder/proposer on its company letter head 
addressing the EBO Plan requirements. 

 
The following document must be completed as instructed if awarded the project: 
 

 Exhibit G – Prime Contractor’s Subcontractor Utilization Report 
 
All Contract Compliance documents (Exhibits A – F and EBO Plan) are to be placed in a 
separate sealed envelope clearly marked “Contract Compliance”.  The EBO Plan must 
be submitted on company letterhead.  These documents are considered part of and 
should be submitted with the Technical Proposal. 
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EXHIBIT A – PROMISE OF NON-DISCRIMINATION 
 
“Know all persons by these presents, that I/We (                           ),    
         Name 
 
              
  Title      Firm Name 
 
Hereinafter “Company”, in consideration of the privilege to bid on or obtain contracts funded, in 
whole or in part, by Fulton County, hereby consent, covenant and agree as follows: 
 

1) No person shall be excluded from participation in, denied the benefit of, or 
otherwise discriminated against on the basis of race, color, national origin or 
gender in connection with any bid submitted to Fulton County for the 
performance of any resulting there from, 

 
2) That it is and shall be the policy of this Company to provide equal opportunity to 

all businesses seeking to contract or otherwise interested in contracting with this 
Company without regard to the race, color, gender or national origin of the 
ownership of this business, 

 
3) That the promises of non-discrimination as made and set forth herein shall be 

continuing in nature and shall remain in full force and effect without interruption, 
 
4) That the promise of non-discrimination as made and set forth herein shall be 

made a part of, and incorporated by reference into, any contract or portion 
thereof which this Company may hereafter obtain, 

 
5) That the failure of this Company to satisfactorily discharge any of the promises of 

non-discrimination as made and set forth herein shall constitute a material 
breach of contract entitling the Board to declare the contract in default and to 
exercise any and all applicable rights and remedies, including but not limited to 
cancellation of the contract, termination of the contract, suspension and 
debarment from future contracting opportunities, and withholding and/or forfeiture 
of compensation due and owning on a contract; and 

 
6) That the bidder shall provide such information as may be required by the Director 

of Contract Compliance pursuant to Section 4.4 of the Fulton County Non-
Discrimination in Purchasing and Contracting Ordinance. 

 
 
SIGNATURE:            
 
ADDRESS:             
 
              
 
TELEPHONE NUMBER:           
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EXHIBIT B – EMPLOYMENT REPORT 
 
The demographic employment make-up for the bidder/proposer must be identified and 
submitted with this bid/proposal.  In addition, if subcontractors will be utilized by the 
bidder/proposer to complete this project, then the demographic employment make-up of the 
subcontractor(s) must be identified and submitted with this bid.   
 

EMPLOYEES 
 

CATEGORY NATIVE 
AMERICAN 

AFRICAN 
AMERICAN 

ASIAN 
AMERICAN

HISPANIC 
AMERICAN

CAUCASIAN 
AMERICAN 

OTHER 

 
Male/Female 

M F M F M F M F M F M F 

 
Mgmt/Official 

            

 
Professional 

            

 
Supervisors 

            

 
Office/Clerical 

            

 
Craftsmen 

            

 
Laborers 

            

 
Other 
(specify) 

            

 
TOTALS 

            

 
 
 
 
FIRM’S NAME:            
 
ADDRESS:             
 
              
 
TELEPHONE NUMBER:           
 
This completed form is for (Check one)        Bidder/Proposer             
Subcontractor 
 
Submitted by: __________________________ Date Completed:     
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EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this 
form must be completed and submitted with the bid/proposal.   All prime bidders/proposers 
must include Letter(s) of Intent (Exhibit D) in the bid document for all subcontractors who will 
be utilized under the scope of work/services. 
 
Prime Bidder/Propser:           
 
ITB/RFP Number:            
 
Project Name or Description of Work/Service(s):       
 
              
 
              
 
1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is         is not      a 

minority or female owned and controlled business enterprise.  (Please indicate below 
the portion of work, including, percentage of bid/proposal amount that your firm will 
carry out directly):    

 
             
            
 

2. If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint 
Venture Disclosure Affidavit and attach a copy of the executed Joint Venture 
Agreement. 

 
3. Sub-Contractors (including suppliers) to be utilized in the performance of this scope of 

work/service(s), if awarded, are: 
 
 
SUBCONTRATOR NAME:           
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:    COUNTY CERTIFIED**     
WORK TO BE PERFORMED:                                             
                                   
DOLLAR VALUE OF WORK: $     PERCENTAGE VALUE:         % 
 
 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American 
(HBE); Native American (NABE); White Female American (WFBE);  **If yes, please attach 
copy of recent certification.  
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SUBCONTRATOR NAME:           
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:        _____ 
______________________________________________________________________ 
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:         % 
 
 
SUBCONTRATOR NAME:           
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:          
______________________________________________________________________                            
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:         % 
 
 
SUBCONTRATOR NAME:           
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:          
______________________________________________________________________ 
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:         % 
 
 
SUBCONTRATOR NAME:           
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:          
______________________________________________________________________ 
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:         % 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American 
(HBE); Native American (NABE); White Female American (WFBE); **If yes, please attach 
copy of recent certification.  
 
Total Dollar Value of Subcontractor Agreements: ($) 
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Total Percentage Value: (%) 
 
 
CERTIFICATION:  The undersigned certifies that he/she has read, understands and agrees to 
be bound by the Bid/Proposer provisions, including the accompanying Exhibits and other terms 
and conditions regarding sub-contractor utilization.  The undersigned further certifies that 
he/she is legally authorized by the Bidder/Proposer to make the statement and representation 
in this Exhibit and that said statements and representations are true and correct to the best of 
his/her knowledge and belief.  The undersigned understands and agrees that if any of the 
statements and representations are made by the Bidder/Proposer knowing them to be false, or 
if there is a failure of the intentions, objectives and commitments set forth herein without prior 
approval of the County, then in any such event the Contractor’s acts or failure to act, as the 
case may be, shall constitute a material breach of the contract, entitling the County to 
terminate the Contract for default.  The right to so terminate shall be in addition to, and in lieu 
of, any other rights and remedies the County may have for other defaults under the contract. 
 
 
Signature:      Title:       
 
Firm or Corporate Name:           
 
Address:             
 
              
 
Telephone: (         )            

Fax Number: (        )           

Email Address:            
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EXHIBIT D - LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
OR 

PROVIDE MATERIALS OR SERVICES 
 
This form must be completed by ALL known subcontractor and submitted with the 
bid/proposal.  The Prime Contractor must submit Letters of Intent for ALL known 
subcontractors at time of bid submission. 
 
To:              

(Name of Prime Contractor Firm) 
 
From:              

(Name of Subcontractor Firm) 
 
ITB/RFP Number:            
 
Project Name:             
 
The undersigned is prepared to perform the following described work or provide materials or 
services in connection with the above project (specify in detail particular work items, materials, 
or services to be performed or provided): 
 

Description of Work 

Project 
Commence 
Date 

Project 
Completion 
Date 

Estimated 
Dollar 
Amount 

        

        

        

        

        

        
 
             
  (Prime Bidder)    (Subcontractor) 
 
Signature      Signature     
 
Title       Title      
 
Date       Date      
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EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES 
 
If the bidder/proposer does not intend to subcontract any portion of the scope of work 
services(s), this form must be completed and submitted with the bid/proposal. 
  
       hereby declares that it is my/our intent to  
                              (Bidder) 
perform 100% of the work required for          
       (ITB/RFP Number) 
              
     (Description of Work) 
 
In making this declaration, the bidder/proposer states the following: 
 

1. That the bidder/proposer does not customarily subcontract elements of this type 
project, and normally performs and has the capability to perform and will perform all 
elements of the work on this project with his/her own current work forces; 

 
2. If it should become necessary to subcontract some portion of the work at a later 

date, the bidder/proposer will comply with all requirements of the County’s Non-
Discrimination Ordinance in providing equal opportunities to all firms to subcontract 
the work.  The determination to subcontract some portion of the work at a later date 
shall be made in good faith and the County reserves the right to require additional 
information to substantiate a decision made by the bidder/proposer to subcontract 
work following the award of the contract.  Nothing contained in this provision shall be 
employed to circumvent the spirit and intent of the County’s Non-Discrimination 
Ordinances; 

 
3. The bidder will provide, upon request, information sufficient for the County to verify 

Item Number one. 
 
 
AUTHORIZED COMPANY REPRESENTATIVE 
 
Name:       Title:      Date:   
 
Signature:             
 
Firm:              
 
Address:             
 
Phone Number:            
 
Fax Number:             
 
Email Address:            
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EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT 
 
ITB/RFP No.___________________________ 
 
Project Name__________________________ 

 
 
This form must be completed and submitted with the bid/proposal if a joint venture approach is 
to be undertaken. 
 
In order to evaluate the extent of small, minority and female business involvement being 
proposed by a Bidder/Proposer, certain relevant information must be provided prior to contract 
award.  The information requested below is to clearly identify and explain the extent of small 
business participation in the proposed joint venture.  All items must be properly addressed 
before the business entity can be evaluated. 
 
 

1. Firms: 
 

1) Name of Business:         
  Street Address:                     
  Telephone No.:                      
  Nature of Business:         
 

2) Name of Business:         
  Street Address:                    
  Telephone No.:                     
  Nature of Business:         
 

3) Name of Business:         
  Street Address:                    
  Telephone No.:                     
  Nature of Business:         
 
 
NAME OF JONT VENTURE (If applicable):___________________________________ 
                                  
ADDRESS:                       
 
                                   
 
PRINCIPAL OFFICE:                                                    
 
OFFICE PHONE:                           
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Note:  Attach additional sheets as required 
 
1. Describe the capital contributions by each joint venturer and accounting thereof. 
 
 
2. Describe the financial controls of the joint venture, e.g., will a separate cost center be 

established?  Which venturer will be responsible for keeping the books?  How will the 
expense therefore be reimbursed?  What is the authority of each joint venture to commit 
or obligate the order? 

 
 
3. Describe any ownership, options for ownership, or loans between the joint ventures.  

Identify terms thereof.. 
 
 
4. Describe the estimated contract cash flow for each joint venturer. 
 
 
5. To what extent and by whom will the on-site work be supervised? 
 
 
6. To what extent and by whom will the administrative office be supervised? 
 
 
7. Which joint venturer will be responsible for material purchases including the estimated 

cost thereof?  How will the purchase be financed? 
 
 
8. Which joint venturer will provide equipment?  What is the estimated cost thereof?  How 

will the equipment be financed? 
 
 
9. Describe the experience and business qualifications of each joint venturer. 
 
 

10. Submit a copy of all joint venture agreements and evidence of authority to do business 
in the State of Georgia as well as locally, to include all necessary business licenses. 

 
11. Percent of Minority/Female Business Enterprises ownership by each joint venture in 

terms of profit and loss sharing:         
              

              
 
12. The authority of each joint venturer to commit or obligate the other:    

                         
 
13. Number of personnel to be involved in project, their crafts and positions and whether 

they are employees of the Minority/Female Business Enterprises enterprise, the 
majority firm or the joint venture:           
                                                                        ______________ 
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14. Identification of control and participation in venture; list those individuals who are 
responsible for day-to-day management and policy decision-maker, including, but not 
limited to, those with prime responsibility for areas designated below; (use additional 
sheets if necessary) 

Financial  Supervision 
Name  Race  Sex  Decisions  Field Operation 
_____  ____  _____  _____   ___________ 
            
            
            

 
In connection with any work that these firms, as a joint venture, might be authorized to 

perform in connection with above captioned contract, we each do hereby authorize 
representatives of the Fulton County Department of Contract Compliance, Departments of 
Purchasing and Finance, under the direction of the County Manger’s Office, to examine, from 
time to time, the books, records and files to the extent that such relate to this County project. 

 
WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY 
THAT THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, 
AND THAT WE ARE AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS 
AFFIDAVIT AND GRANT THE ABOVE PRIVILEGE. 
 
      FOR      ______ 
        (Company) 
 
Date:            ______ 
        (Signature of Affiant) 
 
            ______ 
        (Printed Name) 
 
            ______ 
        (Company) 
 
Date:            ______ 
        (Signature of Affiant) 
 
            ______ 
        (Printed Name) 
 
State of     : 
 
County of    : 
 On this   day of   , 20  , before me, appeared                       
 
                     , the undersigned officer, personally  
appeared                   , known to me to be the person 
described in the foregoing Affidavit and acknowledge that he (she) executed the same 
in the capacity therein stated and for the purpose therein contained. 
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EXHIBIT – G PRIME CONTRACTOR/SUB-CONTRACTOR UTILIZATION REPORT 
This report must be submitted by the tenth day of each month, along with a copy of your monthly invoice (schedule of values/payment application) to Contract Compliance.  
Failure to comply shall result in the County commencing proceedings to impose sanctions to the prime contractor, in addition to pursuing any other available legal remedy.  
Sanctions may include the suspending of any payment or part thereof, termination or cancellation of the contract, and the denial of participation in any future contracts awarded 
by Fulton County. 
 
REPORTING PERIOD 

PROJECT NAME: 
  

  

 
FROM: 

  PROJECT NUMBER:   

 
TO:  

  PROJECT LOCATION:   

  
 

PRIME CONTRACTOR 
Contract 

Award Date 
Contract Award 

Amount 
Change Order 

Amount 
Contract 
Period 

% Complete 
to Date 

Name:   
  

          

Address:   
  

          

 Telephone 
#: 

  
  

          

 
AMOUNT OF REQUISITION THIS PERIOD:$                                                                                               
TOTAL AMOUNT REQUISITION TO DATE:$                                                                                             
  

SUBCONTRACTOR  UTILIZATION (add additional rows as necessary)  
 

Name of Sub-Contractor 
 

Description of Work 
Contract 
Amount 

Amount Paid To 
Date 

Amount Requisition 
This Period 

Contract Period 
Starting Date    Ending 
Date 

              
              
              
              

                                                    
TOTALS      

            

  
Executed By:                                                                                                                                                                                                                        
                                                (Signature)                                                                                                  (Printed Name) 
Nortary:_________________________________________________________           Date: ______________________________________________ 
 
My Commission Expires:  __________________________________________ 
 
Should you have questions regarding any of the documents contained in Section 6, please feel free to contact the Office of Contract 
Compliance at (404) 763-6300, for further assistance. 
 

END OF SECTION NO. V 
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SECTION VI: INSURANCE INFORMATION/REQUIREMENTS  
 
This section should contain the appropriate insurance information, forms, and requirements for this 
project.  

 
INSURANCE AND RISK MANAGEMENT PROVISIONS 

 
It is Fulton County Government’s practice to obtain Certificates of Insurance from our Contractors and 
Vendors. Insurance must be written by a licensed agent in a company licensed to write insurance in 
the State of Georgia. Respondents shall submit with the bid/proposal evidence of insurability 
satisfactory to Fulton County Government as to form and content. Either of the following forms of 
evidence is acceptable:  
 

• A letter from an insurance carrier stating that upon your firm/company being the 
successful Bidder/Respondent that a Certificate of Insurance shall be issued in 
compliance with the Insurance and Risk Management Provisions outlined below.  

• A Certificate of Insurance complying with the Insurance and Risk Management 
Provisions outlined below (Request for Bid/Proposal number and Project Description 
must appear on the Certificate of Insurance).  

 
Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits equal 
to or greater than the limits described below. Any and all Insurance Coverage(s) and Bonds required 
under the terms and conditions of the contract shall be maintained during the entire length of the 
contract, including any extensions or renewals thereto, and until all work has been completed to the 
satisfaction of Fulton County Government. 
 
Accordingly the Respondent shall provide a certificate evidencing the following: 
 

1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE – STATUTORY (In 
compliance with the Georgia Workers Compensation Acts and any other State or 
Federal Acts or Provisions in which jurisdiction may be granted) 

 
Employer’s Liability Insurance   BY ACCIDENT - EACH ACCIDENT $500,000 
Employer’s Liability Insurance   BY DISEASE - POLICY LIMIT  $500,000 
(Aggregate)    BY DISEASE     - EACH EMPLOYEE     $500,000 

 
2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability 

Insurance) 
 

Bodily Injury and Property Damage Liability  Each Occurrence -   $1,000,000 
(Other than Products/Completed Operations)  General Aggregate - $2,000,000 
  
Products\Completed Operation                       Aggregate Limit   -  $1,000,000 
Personal and Advertising Injury                       Limits                   -  $1,000,000 
Fire Damage                         Limits                   -  $   100,000 

 
3. BUSINESS AUTOMOBILE LIABILITY INSURANCE  

        Combined Single Limits                                Each Occurrence -  $1,000,000 
   (Including operation of non-owned, owned, and hired automobiles). 
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4. ELECTRONIC DATA PROCESSING LIABILITY 
        (Required if computer contractor)                    Limits                   -  $1,000,000 
 

5. UMBRELLA  LIABILITY  
      (In excess of above noted coverage’s)            Each Occurrence -  $2,000,000    

 
6. PROFESSIONAL LIABILITY                         Each Occurrence -  $1,000,000 

         (Required if respondent providing bid/quotation for professional services). 
 

7. FIDELITY BOND  
               (Employee Dishonesty)                                    Each Occurrence -  $   100,000  
 

  8.  BUILDERS RISK:  If the bid/quotation involves construction-related services the 
respondent will provide “All-risk” form of builder’s risk insurance providing coverage against loss 
or damage by fire or other peril on an "all-risk" form, including demolition and increased cost of 
construction, debris removal and the full replacement cost of the Project foundations and 
containing an agreed amount endorsement, and, until Final Completion and Acceptance of the 
Project.  Such policy of insurance shall contain at least the following sub-limits of insurance and 
deductibles:    

Sub-limits:  
Property in Transit $1,000,000 
Property in Offsite Storage $1,000,000 
Plans & Blueprints $25,000 
Debris Removal 25% of Insured Physical 

Loss 
Delay in Completion / Soft Cost TBD 
Deductibles:  
Flood and Earthquake $25,000 
Water Damage other than Flood $100,000 
All other Perils $10,000 

 
Owner and Contractor waive all rights against each other and any of their subcontractors, 
sub-subcontractors, agents and employees, each of the other, for damages caused by fire 
or other causes of loss to the extent covered by property insurance obtained pursuant to 
this Section, or other property insurance applicable to the Work, accept such rights as they 
have to the proceeds of such insurance. 

 
Certificates shall state that the policy or policies shall not expire, be cancelled or altered without at 
least thirty (30) days prior written notice to Fulton County Government. Policies and Certificates of 
Insurance are to list Fulton County Government as an Additional Insured (except for Workers’ 
Compensation) and shall conform to all terms and conditions (including coverage of the 
indemnification and hold harmless agreement) contained in the Insurance and Risk Management 
Provisions.  
 
If Fulton County Government shall so request, the Respondent, Contractor or Vendor will furnish the 
County for its inspection and approval such policies of insurance with all endorsements, or confirmed 
specimens thereof certified by the insurance company to be true and correct copies.  
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Such certificates and notices shall be sent to: 
 

  Fulton County Government – Purchasing Department 
  130 Peachtree Street, S.W. 
  Suite 1168 
  Atlanta, Georgia  30303-3459  
  

 
It is understood that Insurance in no way limits the Liability of the Contractor/Vendor. 
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USE OF PREMISES 
 
Contractor shall confine its apparatus; the storage of materials and the operations of its 
workers to limits/requirements indicated by law, ordinance, permits and any restrictions of 
Fulton County Government and shall not unreasonably encumber the premises with its 
materials. 
 

PROTECTION OF PROPERTY 
 
Contractor will adequately protect its own work from damage, will protect Fulton County 
Government’s property from damage or loss and will take all necessary precautions during 
the progress of the work to protect all persons and the property of others from damage or 
loss.  
 
Contractor shall take all necessary precautions for the safety of employees of the work and 
shall comply with all applicable provisions of the Federal, State and local safety laws and 
building codes to prevent accidents or injury to persons on, about, or adjacent to the 
premises where work is being performed.  
 
Contractor shall erect and properly maintain at all times as required by the conditions and 
progress of the work, all necessary safeguards for the protection of its employees, Fulton 
County Government employees and the public and shall post all applicable signage and other 
warning devices t protect against potential hazards for the work being performed. 

 
 

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT 
 

Contractor/Vendor hereby agrees to release, indemnify, defend and hold harmless Fulton 
County, its Commissioners, officers, employees, subcontractors, successors, assigns and 
agents, from and against any and all losses (including death), claims, damages, liabilities, 
costs and expenses (including but not limited to all actions, proceedings, or investigations in 
respect thereof and any costs of judgments, settlements, court costs, attorney’s fees or 
expenses, regardless of the outcome of any such action, proceeding, or investigation), caused 
by, relating to, based upon or arising out of any act or omission by Contractor/Vendor, its 
directors, officers, employees, subcontractors, successors, assigns or agents, or otherwise in 
connection (directly or indirectly) with its acceptance, or the performance, or nonperformance, 
of its obligations under these agreements.   Such obligations shall not be construed to negate, 
abridge or otherwise reduce any other rights or obligations of indemnity which would 
otherwise exist as to any party or person as set forth in this paragraph.  
 
Contractor/Vendor’s obligation to protect, defend, indemnify and hold harmless, as set forth 
hereinabove, shall also include, but is not limited to, any matter arising out of any actual or 
alleged infringement of any patent, trademark, copyright, or service mark, or other actual or 
alleged unfair competition disparagement of product or service, or other tort or any type 
whatsoever, or any actual or alleged violation of trade regulations.  
 
Contractor/Vendor further agrees to protect, defend, indemnify and hold harmless Fulton 
County, its Commissioners, officers, employees, subcontractors, successors, assigns and 
agents from and against any and all claims or liability for compensation under the Worker’s 
Compensation Act, Disability Benefits Act, or any other employee benefits act arising out of 
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injuries sustained by any employees of Contractor/Vendor.  These indemnities shall not be 
limited by reason of the listing of any insurance coverage. 
 
If the bid/quotation involves construction services Contractor/Vendor will be responsible fully 
for any and all damage to the work during the course of construction, until the point of Final 
acceptance by Fulton County. 

 
FULTON COUNTY ACKNOWLEDGES THAT ALL PROVISIONS OF THIS INDEMNITY 
AGREEMENT MAY NOT BE APPLICABLE TO THE CONTRACTOR/VENDOR’S BUSINESS.  TO 
THE EXTENT THAT CONTRACTOR/VENDOR MAY DEMONSTRATE SUCH NONAPPLICABILITY, 
FULTON COUNTY MAY NEGOTIATE AMENDMENTS TO THIS AGREEMENT AS THE 
CIRCUMSTANCES DICTATE. 
 
CONTRACTOR/VENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND 
AGREEING TO COMPLY WITH THIS INDEMNIFICATION AND HOLD HARMLESS AGREEMENT, 
AND THE REPRESENTATIVE OF THE CONTRACTOR/VENDOR IDENTIFIED BELOW IS 
AUTHORIZED TO SIGN CONTRACTS ON BEHALF OF THE RESPONDING 
CONTRACTOR/VENDOR. 
 
 
COMPANY:____________________________SIGNATURE:________________________ 
  
NAME:________________TITLE:_______________________ DATE:_______________ 
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ARTICLE  11 
INSURANCE 

 
11.1 OWNER-CONTROLLED INSURANCE PROGRAM 
 
11.1.1 INTRODUCTION 
 

Fulton County has implemented an Owner-Controlled Insurance Program ("OCIP") that 
covers this Project.  Certain relevant provisions of the County’s OCIP are outlined below. This 
OCIP does not affect Fulton County Government’s statutory immunity. Under the OCIP, the 
County shall furnish certain portions of the Workers' Compensation, General Liability, and 
Builder's Risk insurance associated with the County’s construction projects.  Insurance 
furnished under the OCIP covers the County, the Contractor and its Sub-Contractors of all 
tiers (with some exceptions, as described below), and other persons or interests as the 
County may designate in connection with the performance of the Work.    As detailed below, 
the Contractor still provides certain other portions of insurance coverage not included in the 
OCIP. 

 
11.1.2 DEFINITIONS SPECIFIC TO THIS ARTICLE 11 
 
11.1.2.1 “Owner-Controlled Insurance Program” (OCIP) means an insurance delivery method that 

assures the Contractor, and its Sub-Contractors of all tiers, and other persons or interests as 
the County may designate in connection with the performance of the work are insured for 
certain prescribed Statutory Workers' Compensation, Employers Liability and Commercial 
General Liability, and such other coverages as the County may in writing specifically add or 
delete for the Project.  

 
11.1.2.2  “OCIP Administrator” means the administrator retained by the County to implement and 

administer the OCIP.  The OCIP Administrator is Resurgens Risk Management/Willis. 
 
11.1.2.3 The term “enrolled” applies to the entities covered under the OCIP.  The Contractor is 

enrolled in the OCIP.  The Contractor’s Sub-Contractors of all tiers shall be enrolled in the 
OCIP, provided in general that they are performing construction work at the Project site and 
that the work being performed is not temporary to the project and is an elemental component 
of the completed project. The Contractor shall assure that all enrolled Sub-Contractors of all 
tiers satisfy all safety program obligations, claim management and applicable insurance 
requirements relative to the OCIP.  The Contractor understands that all Contractor 
obligations set forth in the County’s OCIP, whether performed directly by the Contractor 
obligations set forth in the County’s OCIP, whether performed directly by the Contractor or 
indirectly by its enrolled Sub-Contractors, are the responsibility of the Contractor.  Whenever 
this Agreement establishes obligations for Contractor with respect to the OCIP, it shall also 
be deemed to establish obligations for enrolled Sub-Contractors.  Certain exceptions apply to 
enrolled entities, as described below. 

 
11.1.2.4The term “non-enrolled” applies to the entities not covered under the OCIP.  In general 

vendors, suppliers, fabricators, material dealers, drivers and others who merely transport, 
pick up, deliver or carry materials, personnel, parts or equipment or any other items or 
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persons to or form the Project site shall be considered non-enrolled entities for the purpose 
of insurance coverage under the County’s OCIP. This non-enrolled OCIP Contractor status 
also applies to those contractors whose only work is temporary to the site and are not 
involved in any project construction that is part of the work on the finished project.  The 
Contractor shall assure that all non-enrolled Sub-Contractors of all tiers satisfy all safety 
program obligations, claim management and applicable insurance requirements relative to 
the OCIP. 

 
11.1.2.5 “Agent” means the Fulton County’s designated Representative, as defined within this 

Agreement.  For purposes of the OCIP, the County’s designated Representative shall serve 
as the County’s primary contact for communication with the Contractor related to the OCIP. 

 
11.1.3 INSURANCE OBLIGATIONS OF THE COUNTY AND CONTRACTOR 
 
11.1.3.1  INSURANCE PROVIDED BY THE COUNTY UNDER ITS OCIP. 
 
  (a) The County shall secure and thereafter maintain, except as otherwise provided herein, the 

insurance coverages described in Subparagraphs 11.1.3.2, 11.1.3.3, and 11.1.3.4 below, 
covering as insured parties the County, the Contractor and its Sub-Contractors of all tiers 
(except as detailed below), and such other persons or interests as the County may designate 
in connection with the performance of the Work, and with limits not less than those specified 
for each coverage (“OCIP insurance coverage”). 

 
 (b) No insurance coverage provided by the County’s OCIP shall extend to the activities or 

products of the following: 
 
   (i) Any person and/or organization that fabricates and/or manufactures products, 

materials, and/or supplies away from the Project site(s). 
 
   (ii) Any non-enrolled architect, engineer or surveyor and their consultants except where 

required by the Contract Documents. 
 
   (iii) Truckers, material-delivery, vendors, suppliers, and operators (as independent 

contractors), whose operation(s) and/or employee(s) is/are engaged solely in the 
loading, hauling and/or unloading of material, supplies and/or equipment to or from 
the Project site(s). 

 
   (iv) Any employee(s) of the Contractor or an enrolled or non-enrolled Sub-Contractor of 

any tier, including employee(s) of truckers, material-delivery, vendors, suppliers, and 
operators (as independent contractors), which is/are engaged solely in the loading, 
hauling and/or unloading of material, supplies and/or equipment to or from the Project 
site(s). 

 
   (v) Any employee(s) of the Contractor or an enrolled Sub-Contractor of any tier that does 

not work and/or generate payroll at the Project site(s). 
 

(vi) Any employee(s) of the Contractor or an enrolled Sub-Contractor of any tier, not 
specifically required to perform Work at the Project site(s), that occasionally visits  the 
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Project site(s) to make deliveries, pick up supplies and/or personnel, to perform 
supervisory and/or progress inspections, or for any other reason. 

(vii) Any other entity specifically to be determined by the County to be excluded. 
   (viii) Any leased or temporary laborers. 
 
 (c) Unless herein otherwise specifically indicated, the policies set forth in Subparagraphs 

11.1.3.2, 11.1.3.3 and 11.1.3.4 below shall cover only those operations of the insured 
parties performed at the Project site or sites incidental to the Work called for in this 
Owner-Contractor Agreement. 

 
 (d) The County assumes no obligation to provide insurance other than that evidenced by the 

policies referred to in Subparagraphs 11.1.3.2, 11.1.3.3 and 11.1.3.4.  Furthermore, any 
obligation of the County to provide insurance under its OCIP is expressly limited to the 
insurance referred to in Subparagraphs 11.1.3.2, 11.1.3.3 and 11.1.3.4.  The County, 
however, reserves the right to furnish insurance coverage of various types and limits, 
provided that such coverage shall not be less than that specified below (so long as such 
insurance and limits are reasonably available in the insurance market) and provided that 
the costs of such insurance shall be borne by the County. 

 
11.1.3.2   WORKERS' COMPENSATION INSURANCE 
 

 Workers' Compensation insurance in statutory limits of the Workers' Compensation laws 
of the State of Georgia, with Coverage B - Employer's Liability, to limits of not less than 
one million dollars ($1,000,000) covering operations of the insured parties at the Project 
site.  Coverage under the Broad Form All States extension is also included.  This 
insurance is primary for all occurrences at the Project site. 

 
11.1.3.3  LIABILITY INSURANCE (EXCLUDING MOTOR VEHICLE LIABILITY) 
 

(a) Liability insurance (excluding Motor Vehicle Liability) under a Commercial General 
Liability insurance policy and covering the insured parties in connection with the 
performance of the Work at the Project site, including hazards of operations (explosion, 
collapse and underground exposures), independent contractors, employees as additional 
insured’s, completed operations (for 5 years after final completion of the Work), 
contractual liability coverage (for contracts related to the Work), personal injury liability 
coverage, and excess Employer's Liability coverage for claims arising out of the Work 
hereunder, for personal injury, bodily injury, and property damage, in policies of insurance 
such that the total available limits to all insured’s combined will not be less than twenty-
five million dollars ($25,000,000) combined single limits for each occurrence and 
aggregates, as applicable. 

 
(b) Notwithstanding the actual policy deductible, the Contractor shall be liable for a deductible 

not to exceed five thousand dollars ($5,000) each occurrence, to the extent losses 
payable are attributable to, involve, or relate to the performance, actions, errors, 
omissions, or negligence of the Contractor or its Sub-Contractors, uninsured parties, or 
any other entity or person for whom it may be responsible.  The Contractor's deductible 
shall include the costs of defense, including court costs and attorneys' fees of a covered 
OCIP claim and shall not be construed to affect the Contractor rights to indemnify the 
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County under the contract. All such deductibles shall be collected as part of the Contract 
close-out process and final payment. 

 
(c) The insurance provided under the OCIP will not extend coverage for products liability to 

any insured party or uninsured party.  However, Products/Completed Operations liability 
arising from manufacturing or assembly of items manufactured or assembled at the 
project site, as required by the contract, is covered. 

 
 
11.1.3.4  ALL RISK BUILDER'S RISK, INCLUDING TRANSIT 
 

(a) All Risk Builder's Risk, including transit and installation risks, insuring the interest of the 
County, the Contractor and its Sub-Contractors, providing coverage on an All Risk basis, 
including, but not limited to, coverage against flood, fire, lightning, wind damage, hail, 
explosion, riot or civil commotion, aircraft and other vehicles, and collapse. 
 

(b) The policies for such insurance will be secured and maintained by the County in a form 
and amount as determined by Fulton County.  The amount may be amended depending 
on the amount of a specific project. 
 

(c) Coverage will include materials, supplies and equipment that are intended for specific 
installation in the Work while such materials, supplies and equipment are located at the 
Project site, in transit or while temporarily located away from the Project site for the 
purpose of repair, adjustment or storage at the risk of one of the insured parties. 
 

(d) Except as otherwise provided in Subparagraph 11.1.3.4(c), this insurance will not include 
coverage for tools or clothing of workers, or tools, equipment, protective fencing, 
scaffolding, temporary structures, coffer damming, pipe stulling or bracing, or forms 
owned, rented or used by the Contractor, its Sub-Contractors, or uninsured parties and 
used in the performance of the Work, unless such items are  specifically identified in this 
Agreement and their values declared under the Builder's Risk insurance policy. 
 

(e) The County, its officers, agents, employees and consultants rendering services at the 
Project site, and the OCIP Administrator will not be liable or responsible for loss or 
damage to the items excluded in Subparagraph 111.3.4(d), and the Contractor shall 
indemnify and hold harmless the County, its officers, agents, employees, its consultants 
rendering services at the Project site, the OCIP Administrator, and other Project 
contractors and their Sub-Contractors from claims or causes of action brought by any 
person or parties as a result of loss or damage to such excluded items. 
 

(f) The Builder's Risk policy will be endorsed waiving the carrier's rights of recovery under 
subrogation against the County, its officers, agents, employees and consultants rendering 
services at the Project site, the OCIP Administrator, and the Contractor and its Sub-
Contractors, whose respective interests are insured under such policy. 
 

(g) Notwithstanding the actual policy deductible, the Contractor shall be liable for a deductible 
not to exceed five thousand dollars ($5,000) each occurrence for all perils excluding theft 
and mysterious disappearance, and twenty-five thousand dollars ($25,000) each 
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occurrence for theft and mysterious disappearance. All such deductibles shall be 
collected as part of the Contract close-out process and final payment. 

 
11.1.3.5  CONTRACTOR RETAINS VARIOUS OBLIGATIONS 
 
 Nothing contained herein, or in any document referenced herein, shall relieve, limit or be 

construed to relieve or limit the Contractor, its Sub-Contractors or uninsured parties of 
responsibility or obligations otherwise imposed by the Contract.  The OCIP shall not be 
construed as limiting, among other things: 

 
 (a) The extent to which the Contractor may be held legally responsible for damages to 

persons or property. 
 

 (b) The Contractor's indemnity obligations under this Agreement. 
 
11.1.3.6  CONTRACTOR RESPONSIBILITY TO REPAIR DEFECTIVE OR DAMAGED WORK 
 
 (a) Notwithstanding the provisions of this Agreement, and until final acceptance of the Work 

by the County, the Contractor shall have full and complete charge and care of the Work or 
any portion thereof (including the Owner-furnished supplies, material, equipment or other 
items to be utilized or incorporated in the Work). 

 
 (b) The Contractor shall rebuild, repair, restore and make good losses of, and injuries or 

damages to, the Work or any portion thereof (including the Owner-furnished supplies, 
material, equipment or other items to be utilized with, or incorporated in, the Work and 
which are in the Project site) before final acceptance of the Work.  Such rebuilding, repair 
or restoration shall be at the Contractor's sole cost and expense provided, however, the 
County will make available applicable proceeds from the Builder's Risk policy provided by 
the County, as specified in Section 11.1.3.4. 

 
11.1.3.7  ADDITIONAL INSURED  
 
 The Additional Insured on the County’s OCIP policies shall include Fulton County; the 

County’s officers, agents, employees, and consultants; the OCIP Administrator; and 
Contractors, including their Sub-Contractors of any tier (but excluding suppliers, vendors, 
material-delivery, truckers or haulers) whom Fulton County has contracted with and for whom 
the County has agreed to furnish coverage under the OCIP. 

 
11.1.3.8  OWNER'S RIGHT TO AUDIT 
 
 (a) The Contractor hereby warrants to the County the accuracy of the information provided 

on the OCIP Insurance Information Form submitted with its bid, and agrees that the 
County, its officers, agents, insurance carriers and the OCIP Administrator may audit the 
records of the Contractor and its Sub-Contractors to confirm the accuracy of the 
information provided, including, but not limited to, the accuracy of all estimated payrolls, 
and to ascertain any effect on insurance resulting from changes in the Work.  The audit 
will be held during the Contractor's normal business hours at the office of the Contractor 
or at another mutually agreeable location. 
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 (b) The County shall be entitled to credits in OCIP insurance premiums that may accrue as a 
result of the audit. 

 (c) The Contractor shall maintain or cause to be maintained sufficient records as may be 
necessary to audit its compliance and its Sub-Contractors' compliance with the 
requirements of the OCIP. 

 
11.1.3.9   ASSIGNMENT 
 
 The Contractor and each of its Sub-Contractors of any tier shall assign to the County all 

return premiums, premium refunds, dividends and other monies due or to become due in 
connection with the insurance provided by the County.  The Contractor and its Sub-
Contractors of any tier shall execute such other further documentation as may be required by 
the County to effectuate this assignment. 

 
 
11.1.3.10  OCIP CLAIMS 
 
 The Contractor, its Sub-Contractors and uninsured parties shall assist the County, its agents, 

and the OCIP Administrator and provide the utmost cooperation in the adjustment of claims 
arising out of the operations conducted under, or in connection with, the Work and shall 
cooperate with the County's insurance carriers in claims and demands that arise out of the 
Work and that the insurance carriers are called upon to adjust or resist. 

 
11.1.3.11  LIMITATIONS ON OCIP COVERAGES 
 
 Although the scope of coverages afforded under this program may provide coverage beyond 

the scope required by the Owner-Contractor Agreement in the absence of an OCIP, the 
County makes no warranty or representation that such broad coverage will remain in effect 
throughout the duration of the Work.   The County further does not warrant or represent that 
the OCIP coverages constitute an insurance portfolio, which adequately addresses all the 
risk faced by the Contractor or its Sub-Contractor(s).  The Contractor and Sub-Contractors of 
every tier shall satisfy themselves as to the existence, extent and adequacy of the OCIP 
coverages prior to the commencement of the Work. The cost to obtain any “extra” coverages 
shall be the responsibility of the Contractor.  The County shall not assume any responsibility 
for the premium cost of any “extra” insurance.  The County shall issue Certificates of 
Insurance and make available copies of specimen insurance policies at the time of the Notice 
to Proceed. 

 
11.1.3.12  ALTERNATIVE INSURANCE 
 In the event the County, after commencement of the Work, is unable to furnish, or elects not 

to furnish or to continue to furnish, the insurance coverage herein described, and upon 30 
days written notice from the County, the following shall be required: 

 
 (a) The Contractor shall secure and maintain all, or as much of the insurance herein 

described, as the County designates, at the County's expense, and the County will 
thereafter no longer be obligated to furnish such insurance. 
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 (b) All insurance secured by the Contractor or its Sub-Contractors pursuant to this 
subparagraph shall be in policies subject to the prior written approval of the County as to 
form, content, limits of liability, cost and issuing company as outlined in the “Base Bid” 
version of this Article 11, i.e., as if the OCIP had not been implemented for the Project. 

 
11.1.3.13  PROCEDURES AND SERVICES 
 
 The Contractor shall fully comply with, and shall require its Sub-Contractors of any tier to fully 

comply with, all of said plans, procedures and services, including but not limited to, 
completion of all necessary applications for coverage, prompt and full compliance with all 
audit requests and claim reporting procedures, and full compliance with the safety, loss 
prevention and loss control programs implemented by, or at the request of the County.  

 
11.1.3.14  INSURANCE NECESSARY FOR THE WORK, BUT COVERING OPERATIONS OUTSIDE 

THE OCIP 
 
 (a) The Contractor shall, for the duration of this Agreement, provide and maintain insurance 

and shall require each Sub-Contractor to provide and maintain insurance of the type and 
in the limits as described in Paragraph 11.2, which is intended to cover employee injury, 
personal injury, bodily injury and property damage liability for ongoing operations work 
performed away from the Project site.   

 
 (b) The insurance described in Subparagraphs 11.2.1.2.B (Motor Vehicle Liability) and 

11.2.1.2.D (Professional Liability) shall apply to Work performed by both enrolled and 
non-enrolled entities both at and away from the Project site, and shall be provided and 
maintained for the duration of this Agreement.  Such insurance shall name the parties 
required to secure same as insureds and shall be in a form and through issuing 
companies acceptable to the County.  Such insurance shall contain a defense of suits 
provision. 

 
 (c) The Contractor shall assure that all non-enrolled entities provide and maintain, for the 

duration of this Agreement, insurance of the type and in the limits as described in 
Paragraph 11.2, which shall cover those entities for employee injury, personal injury, 
bodily injury, and property damage liability for any Work performed at the Project site. 

 
11.1.3.15 CONTRACTOR OCIP OBLIGATIONS 
 
 (a) The Contractor and each of its Sub-Contractors shall: 
 
  (i) Furnish to Fulton County’s designated Representative all information and 

documentation that the County may require from time to time, in connection with the 
issuance of policies under this Agreement, in such form and substance as the OCIP 
Administrator may prescribe. 

 
  (ii) Furnish to the County’s designated Representative monthly certified payroll and 

accident summary reports on forms provided by the OCIP Administrator, and payroll 
records, as required. 
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  (iii) Segregate their respective reports relating to the Work for which OCIP coverage is 
herein provided, from their records relating to other work for which such coverage is 
not provided. 

 
  (iv) Promptly comply with the recommendations of the OCIP insurance carriers, as 

submitted through the County’s designated Representative. 
 
 (b) The Contractor shall not violate or knowingly permit to be violated any conditions of the 

policies of insurance provided by the County under the terms of this Agreement, and shall 
at all times satisfy the requirements of the issuing insurance companies. 

 
 (c) The Contractor shall assure that all OCIP requirements imposed upon and to be 

performed by the Contractor shall likewise be imposed upon, assumed and performed by 
each of its Sub-Contractors and uninsured parties with whom it or its Sub-Contractors 
have a contractual relationship and are performing work under the Contract. 

 
 (d) The Contractor shall furnish each bidding and negotiating Sub-Contractor, vendor, 

supplier, material dealer or other person or business entity that may provide goods or 
services in connection with the Work, a copy of this document describing the insurance 
requirements for the Contractor, and its Sub-Contractors shall require each to impose the 
same requirement in their subcontracting and procurement procedures. 

 
 (e) If the Contractor or any of its Sub-Contractors should fail to comply with the requirements 

of this document, the County may withhold payments due to the Contractor or suspend 
the Work until such time as the Contractor and its Sub-Contractors have performed such 
obligations to the reasonable satisfaction of the County. 

 
 (f) The Contractor agrees that the Contract Sum includes all costs of complying with the 

OCIP, as herein described. 
 
11.1.3.16 NOTICES, COSTS AND LOSSES 
 
 (a) All policies of insurance that either the Contractor, its Sub-Contractors, or the County is 

required to secure and maintain, shall be endorsed to provide that the insurance company 
shall notify the County, the Contractor, and each Named Insured at least thirty (30) days 
prior to the effective date of any cancellation or modification of such policies. 

 
(b) The Contractor shall furnish to the County’s designated Representative certificates of 

insurance for insurance required to be maintained by the Contractor and its Sub-
Contractors, as provided herein. Prior to the issuance of the Notice to Proceed, the 
Contractor shall not be permitted on the Project site. 

  
 (c) The County will pay the cost of the premiums for the insurance described above as being 

provided by the County, and the County will receive and pay, as the case may be, all 
adjustments in such costs, whether by way of dividends or otherwise.  The Contractor 
shall execute such instruments of assignment as may be necessary to permit the 
County's receipt of such adjustments and shall cause all Sub-Contractors covered by 
such insurance to do the same. 
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 (d) The Contractor shall be responsible for the payment of the deductible amounts indicated 

in Subparagraphs 11.1.3.3 and 11.1.3.4. If the actual County-provided OCIP policies have 
deductible amounts greater than those indicated in Subparagraphs 11.1.3.3 and 11.1.3.4, 
such excess amounts will be paid by the Contractor. 

 
(e) The Contractor shall be responsible for all losses greater than OCIP policy limits. 

 
 (f) Payments by the insurer for all losses covered under the All Risk Builder's Risk policy, as 

specified in Section 11.1.3.4, will be made to the County.  The County will make proceeds 
from the Builder's Risk policy available to the Contractor for rebuilding work damaged by 
covered perils. 

 
11.1.3.17 SUBROGATION AND WAIVER 
 
 (a) The Contractor shall require all policies of insurance that are related to the Work and that 

are secured and maintained by the Contractor and its Sub-Contractors to include clauses 
providing that each underwriter and carrier shall waive all of their respective rights of 
recovery, under subrogation or otherwise, against the County, its officers, agents, 
employees and consultants rendering services at the Project site, the OCIP Administrator, 
the Contractor and its Sub-Contractors, regardless of tier, and all other Project 
contractors and their Sub-Contractors, regardless of tier. 

 
 (b) The Contractor waives all rights of recovery against its Sub-Contractors, the County, its 

officers, agents, employees and consultants rendering services at the Project site, the 
OCIP Administrator, and other Project contractors and their Sub-Contractors, regardless 
of tier, that the Contractor may have or acquire because of deductible clauses in or 
inadequacy of limits of policies of insurance that are in any way related to the Work and 
that are secured and maintained by the Contractor. 

 
(c) The Contractor shall require its Sub-Contractors of every tier to waive the rights of 

recovery in the same manner (as waived in the preceding paragraph by the Contractor) 
against the County, its officers, agents, employees and consultants rendering services at 
the Project site, the OCIP Administrator, the Contractor, and other Project contractors and 
their Sub-Contractors, regardless of tier. 

 
11.1.3.18  COVERAGE DETERMINED BY POLICY 
 
 The coverages referred to above are set forth in full in the respective policy forms, and the 

foregoing descriptions of such policies are not intended to be complete, or to alter or amend 
any provision of the actual policies, and in matters, if any, in which the said description may 
be conflicting with such instruments, the provisions of the policies of the insurance shall 
govern. 

 
11.2 CONTRACTOR’S LIABILITY INSURANCE 
 
11.2.1 Pursuant to the exclusions of the Owner-Controlled Insurance Program (OCIP) described in 

Paragraph 11.1 above, the Contractor shall purchase and maintain during the life of this 



T217 Buice Road at Kimball Bridge Road and 
T220 Sargent Road at Findley Road Intersection Improvements 

ITB No.  06ITB50862K-RS 
 

 
Page 71 of 183 

Agreement, from a company or companies licensed to do business in its agents and 
acceptable to the County, such insurance as shall fully protect him, the County, any other 
Professional Consultant or Architect or Engineer hired by the County, and any parties, 
consultants, or Sub-Contractors performing work covered by this Agreement from any and all 
claims, including those resulting from bodily injury (including accidental death), professional 
liability of the property damage (other than to the work itself) or personal injury which may 
arise or result from the Contractor's operations under this Agreement which are not 
covered under the OCIP, whether such operations be by himself or by any Sub-Contractor, 
or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any 
of them may be liable. 

 
 (a) Said insurance shall specifically provide coverage during the life of this Agreement to the 

County, its agents, any Professional Consultant or Architect or Engineer hired by the 
County, and any Sub-Contractor performing work covered by this Agreement for claims 
made by any persons, including the employees and parties in privity of the contract with 
the Contractor, claiming injury as a result of the performance of the Project. 

 
 (b)  At a minimum, such insurance must include but not necessarily be limited to: 
 

  (i)   Worker's Compensation and Employer's Liability insurance (for all operations away 
from the Project site); 

 
  (ii) Motor Vehicle Liability insurance, covering all motor vehicles, whether owned, 

non-owned, or hired (for all operations both at and away from the Project site); 
 
  (iii) Comprehensive (or Commercial) General Liability insurance, with Broad Form 

Liability endorsement. Comprehensive (or Commercial) General Liability policy with 
Broad Form Liability endorsement shall be further endorsed naming County, Program 
Manager, Construction Manager, and County's Professional Consultants as 
additional insured (for all operations away from the Project site). 

 
(iv) Professional Liability insurance, specifying that the Contractor shall be responsiblethe 

County for acts, errors and omissions of the Contractor's directors, officers, 
employees and parties in privity of the contract with the Contractor to perform a 
portion of the work, including their agents and employees (for all operations both at 
and away from the Project site).  The Contractor shall require the architects and the 
engineers that are responsible for the design and engineering to purchase and 
maintain liability insurance with no less coverage than $1,000,000.00 or 10% of the 
construction value of the Work, whichever is greater, throughout the duration of the 
project and for two years following the Date of Substantial Completion. 

 
11.2.2 The insurance required by Subparagraph 11.2.1 above shall be written for not less than the 

following liability limits, or greater if required by law.  Evidence of such insurance shall be 
provided PRIOR to the day of actual work being performed (refer to OCIP Enrollment 
procedures provided by the OCIP Administrator for more assistance, or contact Fulton 
County’s designated Representative.) 

 
   (a)  Worker's Compensation 
 
  Each Accident   GA Statutory Limits 
  Disease – Policy Limit  $500,000 
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  Disease – Each Employee  $100,000 
  Employers Liability   $1,000,000 
   
  General Liability 
 
  Bodily Injury/Property Damage $1,000,000 
  Personal Injury   $1,000,000 

General Aggregate   $2,000,000 
 
Automobile Liability 
 
Bodily Injury   $1,000,000 CLS 
 
Excess/Umbrella 
 
As specified and required in the Contract 
 
Professional Liability (if required by the specific Contract and Project) 
 
Limit of $1,000,000 or 10% of Contract value, whichever is greater. 

 
 

Note: The Contractor shall provide and shall require all Sub-Contractors performing work 
under this Agreement to  obtain an insurance certificate showing proof of insurance coverage 
conforming to the above limits, and showing FULTON COUNTY GOVERNMENT as the 
“Certificate Holder” and “Additional Insured” without such certificate, the Contractor and any 
Sub-contractor are considered NON-ENROLLED in OCIP, and cannot commence work. 

 
 
 
 

 
 
 
 
 
 

END OF SECTION No. VI 



T217 Buice Road at Kimball Bridge Road and 
T220 Sargent Road at Findley Road Intersection Improvements 

ITB No.  06ITB50862K-RS 
 

 
Page 73 of 183 

SECTION VII 
 

DRAFT AGREEMENT 
 

T217 BUICE ROAD AT KIMBALL BRIDGE ROAD  
  

T220 SARGENT ROAD AT FINDLEY ROAD 
 

 
Contractor: ______________________________ Project No. ___________________ 
 
Address: ________________________________ Telephone: ___________________ 
 
Contact: ________________________________ Facsimile: ____________________ 
 
THIS AGREEMENT is effective as of the ________ day of _________________, 2006, by and 
between Fulton County, a political subdivision of the State of Georgia (hereinafter called the 
“County”), and the above named CONTRACTOR in accordance with all provisions of this 
Construction agreement, consisting of the following Contract Documents: 
 
Invitation to Bid, Sections I – XII of the Invitation to Bid, Contractor’s Bid, including all documentation 
accompanying the Bid, (including but not limited to General Conditions, Special Conditions, Forms, 
Insurance, Purchasing Forms, Bid, and Office of Contract Compliance Forms) and any post-Bid 
documentation required by the County prior to Notice of Award, Bonds, Drawings, Specifications, 
Exhibits (including Exhibit H-Contractor Safety and Health Management Process), Appendices and 
addenda, together with written amendments, change orders, field orders and the Construction 
Manager's written interpretations and clarifications issued in accordance with the General Conditions on 
or after the date of the Contract Agreement. 
    
WITNESSETH:  That the said Contractor has agreed, and by these presents does agree with the said 
County, for an in consideration of a Contract Price of __________________($__________) and other 
good and valuable consideration, and under the penalty expressed on Bonds hereto attached, to 
furnish all equipment, tools, materials, skill, and labor of every description necessary to carry out and 
complete in good, firm, and substantial, and workmanlike manner, the Work specified, in strict 
conformity with the Drawings and the Specifications hereinafter set forth, which Drawings and 
Specifications together with the bid submittals made by the Contractor, Invitation to Bid, Instructions 
to Bidders, General Conditions, Special Provisions, Supplementary Provisions, Detailed 
Specifications, Exhibits, and this Agreement, shall all form essential parts of this Contract. The Work 
covered by this Contract includes all Work indicated on Plans and Specifications and listed in the Bid 
entitled: 
 

T217 Buice Road at Kimball Bridge Road 
 

T220 Sargent Road at Findley Road 
 
The Contractor shall commence the Work with adequate force and equipment within 10 days from 
receipt of Notice to Proceed from the County, and shall complete the work within 150 available days 
from the Notice to Proceed or the date work begins, whichever comes first.   The Contractor shall 
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remain responsible for performing, in accordance with the terms of the contract, all work assigned 
prior to the expiration of the said available days allowed for completion of the work even if the work is 
not completed until after the expiration of such days. 
 
For each Available day that any work remains incomplete after the time allowed for completion of the 
work, the Contractor shall pay the County the sum of $ _____.00 not as a penalty but as liquidated 
damages, which liquidated damages the County may deduct from any money due the contractor.  At 
the County’s convenience and not to its prejudice the County may provide written notice of the 
commencement of the assessment of liquidated damages. 
 
As full compensation for the faithful performance of this Contract, the County shall pay the Contractor 
in accordance with the General Conditions and the prices stipulated in the Bid, hereto attached. 
 
It is further mutually agreed between the parties hereto that if, at any time after the execution of this 
Agreement and the Surety Bonds hereto attached for its faithful performance, the County shall deem 
the surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason, such bonds cease 
to be adequate to cover the performance of the Work, the Contractor shall, at his expense, within five 
days after receipt of notice from the County so to do, furnish an additional bond or bonds in such form 
and amount, and with such surety or sureties as shall be satisfactory to the County.  In such event no 
further payment to the Contractor shall be deemed to be due under this Agreement until such new or 
additional security for the faithful performance of the Work shall be furnished in manner and form 
satisfactory to the County. 
 
The Contractor hereby assumes the entire responsibility and liability for any and all injury to or death 
of any and all persons, including the Contractor’s agents, servants, and employees, and in addition 
thereto, for any and all damages to property caused by or resulting from or arising out of any act or 
omission in connection with this contract or the prosecution of work hereunder, whether caused by 
the Contractor or the Contractor’s agents, Servants, or employees, or by any of the Contractor’s 
subcontractors or suppliers, and the Contractor shall indemnify and hold harmless the County, the 
County’s officers, employees, agents, successors, and assigns, the Construction Manager, or any of 
their subcontractors from and against any and all loss and/or expense which they or any of them may 
suffer or pay as a result of claims or suits due to, because of, or arising out of any and all such 
injuries, deaths and/or damage, irrespective of County or Construction Manager negligence (except 
that no party shall be indemnified for their own sole negligence).  The Contractor, if requested, shall 
assume and defend at the Contractor’s own expense, any suit, action or other legal proceedings 
arising there from, and the Contractor hereby agrees to satisfy, pay, and cause to be discharged of 
record any judgment which may be rendered against the County and the Construction Manager 
arising there from. 
 
In the event of any such loss, expense, damage, or injury, or if any claim or demand for damages as 
heretofore set forth is made against the County, the County’s officers, employees, agents, 
successors, and assigns, or the Construction Manager, the County may withhold from any payment 
due or thereafter to become due to the Contractor under the terms of this Contract, an amount 
sufficient in its judgment to protect and indemnify it and the Construction Manager from any and all 
claims, expense, loss, damages, or injury; and the County, in its discretion, may require the 
Contractor to furnish a surety bond satisfactory to the County providing for such protection and 
indemnity, which bond shall be furnished by the Contractor within five (5) days after written demand 
has been made therefore.  The expense of said Bond shall be borne by the Contractor.  [See 
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General Conditions for similar provisions] 
 
This Contract constitutes the full agreement between the parties, and the Contractor shall not sublet, 
assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of this Contract or 
his right, title, or interest therein to any person, firm or corporation without the previous consent of the 
County in writing.  Subject to applicable provisions of law, this Contract shall be in full force and effect 
as a Contract, from the date on which a fully executed and approved counterpart hereof is delivered 
to the Contractor and shall remain and continue in full force and effect until after the expiration of any 
guarantee period and the Contractor and his sureties are finally released by the County.   
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This agreement was approved by the Fulton County Board of Commissioners on ______________, 
20______.  
 
Attest:         
 
NAME OF CONTRACTOR 
 
_____________________________    By: _____________________________ 
 
 
Title: _________________________ 
 
 
Seal (Affix) 
 
 
Attest:         FULTON COUNTY, GEORGIA 
 
 
 
By: _______________________________   By: _____________________________ 
      Mark Massey, Clerk to the Commission                 Karen Handel, Commission Chair  
                         Board of Commissioners 
 
 
APPROVED AS TO FORM:     APPROVED AS TO CONTENT: 
 
 
By: ____________________________    By: _____________________________ 
              Office of County Attorney           Angela Parker, Director  
                        Department of Public Works 

 
 

END OF SECTION No. VII 
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SECTION VIII-A 

 
PERFORMANCE BOND REQUIREMENTS 

 
No contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor 
shall give a Performance Bond with good and sufficient surety payable to, in favor of and for the 
protection of Fulton County. The Performance Bond shall be in the amount of at 100% of the total 
contract amount payable by the terms of the Contract and shall be written on the enclosed form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business as a surety in Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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PERFORMANCE BOND 
 

KNOW ALL MEN BY THESE PRESENTS ________________________________ [insert 
contractor name] (hereinafter called the “Principal”) and ____________________________[insert 
name of surety] (hereinafter called the “Surety”), are held and firmly bound unto FULTON COUNTY, 
a political subdivision of the State of Georgia (hereinafter called the “Owner”) and their successors 
and assigns, the penal sum of [100% of contract amount], lawful money of the United States of 
America, for the payment of which the principal and the Surety bind themselves, their administrators, 
executors, successors and assigns, jointly and severally, firmly by these presents.   
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
(Contract) with the Owner, dated                         , which is incorporated herein by reference in its 
entirety, for the T217 Buice Road at Kimball Bridge Road and T220 Sargent Road at Findley 
Road, more particularly described in the Contract (herein called the “Project”); and 
 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal shall 
fully and completely perform all the undertakings, covenants, terms, conditions, warranties, and 
guarantees contained in the Contract, including all modifications, amendments, changes, deletions, 
additions, and alterations thereto that may hereafter be made, then this obligation shall be void; 
otherwise it shall remain in full force and effect. 
 

Whenever the Principal shall be, and declared by the Owner to be, in default under the 
Construction-Type Contract, the Surety shall promptly remedy the default as follows: 
 

1. Complete the Contract in accordance with its terms and conditions; or, at the sole option 
of the Owner, 

 
2. Obtain a bid or bids for completing the Contract in accordance with its terms and 

conditions, and upon determination by the Surety and the Owner of the lowest 
responsible bidder, arrange for a contract between such bidder and Owner and make 
available as the work progresses (even though there should be a default or succession 
of defaults under the Contract or contracts of completion arranged under this 
paragraph) sufficient funds to pay the cost of completion less the balance of the contract 
price; but not exceeding, including other costs and damages for which the Surety may 
be liable hereunder, the penal sum set forth in the first paragraph hereof, as may be 
adjusted, and the Surety shall make available and pay to the Owner the funds required 
by this Paragraph prior to the payment of the Owner of the balance of the contract price, 
or any portion thereof.  The term “balance of the contract price,” as used in this 
paragraph, shall mean the total amount payable by the Owner to the Contractor under 
the Contract, and any amendments thereto, less the amount paid by the Owner to the 
Contractor; or, at the sole option of the Owner, 

 
3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs 

incurred in completing the work. 
 

In addition to performing as required in the above paragraphs, the Surety shall indemnify and hold 
harmless the Owner from any and all losses, liability and damages, claims, judgments, liens, costs 
and fees of every description, including reasonable attorney’s fees, litigation costs and expert witness 
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fees, which the Owner may incur, sustain or suffer by reason of the failure or default on the part of the 
Principal in the performance of any or all of the terms, provisions, and requirements of the Contract, 
including any and all amendments and modifications thereto, or incurred by the Owner in making 
good any such failure of performance on the part of the Principal. 
 

The Surety shall commence performance of its obligations and undertakings under this Bond 
promptly and without delay, after written notice from the Owner to the Surety. 
 

The Surety hereby waives notice of any and all modifications, omissions, additions, changes, 
alterations, extensions of time, changes in payment terms, and any other amendments in or about the 
Contract, and agrees that the obligations undertaken by this Bond shall not be impaired in any 
manner by reason of any such modifications, omissions, additions, changes, alterations, extensions 
of time, change in payment terms, and amendments. 
 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the Contract, 
so as to bind the Principal and the Surety to the full and faithful performance of the Contract as so 
amended or modified, and so as to increase the penal sum to the adjusted Contract Price of the 
Contract. 
 

No right of action shall accrue on this Bond to or for the use of any person, entity, or 
corporation other than the Owner and any other obligee named herein, or their executors, 
administrators, successors or assigns. 
 

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be 
interpreted so; as to comply with; the minimum requirements thereof.  However, in the event the 
express language of this Bond extends protection to; the Owner beyond that contemplated by 
O.C.G.A. Section 36-91-1 et seq. and O.C.G.A. Section 13-10-1, as amended, or any other statutory 
law applicable to this Project, then the additional protection shall be enforced in favor of the Owner, 
whether or not such protection is found in the applicable statutes. 
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their 
respective corporate seals to be affixed and attested by their duly authorized representatives this          
day of                                          , 200      . 
 
 

                                                                  (SEAL) 
(Principal) 

 
By:____________________________________                      

                                                              
 
 
Attest: 
 
 ________________________________                                                                   
Secretary 
 
 
 
 
 

                                                                (SEAL) 
(Surety) 

 
By:____________________________________                      

                                                               
Attest: 
 
 ________________________________                                                                
Secretary 
 
 
 

                                                                         
______________________________________          
(Address of Surety’s Home Office) 
 

 
 

 ______________________________________            
      (Resident Agent of Surety) 
 

 
END OF SECTION No.  VIII- A 
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SECTION VIII- B 
PAYMENT BOND REQUIREMENTS 

 
No Contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor 
shall give a Payment Bond with good and sufficient surety payable to Fulton County for the use and 
protection of all sub-contractors and all persons supplying labor, materials, machinery, and equipment 
in the prosecution of the work provided for in the Contract. The Payment Bond shall be in the amount of 
100% of the total contract amount payable by the terms of the Contract and shall be written on the 
following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another partner; for 
an individual by a notary with the corporate seal. 
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PAYMENT BOND 
 

KNOW ALL MEN BY THESE PRESENTS that ____________________________[insert 
name of contractor] (hereinafter called the “Principal”) and ____________________________  [insert 
name of surety] (hereinafter called the “Surety”), are held and firmly bound unto FULTON COUNTY, 
a political subdivision of the State of Georgia (hereinafter called the “Owner”), its successors and 
assigns as obligee, in the penal sum of [100% of contract amount], lawful money of the United States 
of America, for the payment of which the Principal and the Surety bind themselves, their 
administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with 
the Owner, dated [insert date of contract], which is incorporated herein by reference in its entirety 
(hereinafter called the “Contract”), for construction-type services of a project known as T217 Buice 
Road at Kimball Bridge Road and T220 Sargent Road at Findley Road, as more particularly 
described in the Contract (hereinafter called the “Project”); 
 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly 
make payment to all persons working on or supplying labor or materials under the Contract, and any 
amendments thereto, with regard to labor or materials furnished and used in the Project, and with 
regard to labor or materials furnished but not so used, then this obligation shall be void; but otherwise 
it shall remain in full force and effect. 
 

1. A “Claimant’ shall be defined herein as any subcontractor, person, party, partnership, 
corporation or the entity furnishing labor, services or materials used, or reasonably required for use, 
in the performance of the Contract, without regard to whether such labor, services or materials were 
sold, leased or rented, and without regard to whether such Claimant is or is not in privity of contract 
with the Principal or any subcontractor performing work on the Project, including, but not limited to, 
the following labor, services, or materials: water, gas, power, light, heat, oil, gasoline, telephone 
service or rental of equipment directly applicable to the Contract. 
 

2. In the event a Claimant files a lien against the property of the Owner, and the Principal 
fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the lien promptly 
upon written notice from the Owner, either by bond or as otherwise provided in the Contract. 
 

3. The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in the payment terms, and any other amendments 
in or about the Contract and agrees that the obligations undertaken by this Bond shall not be impaired 
in any manner by reason of any such modifications, omissions, additions, changes, alterations, 
extensions of time, changes in payment terms, and amendments. 
 

4. The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment or modifications 
to the Contract, so as to bind the Principal and Surety, jointly and severally, to the full payment of any 
Claimant under the Contract, as amended or modified, provided only that the Surety shall not be 
liable for more than the penal sum of the Bond, as specified in the first paragraph hereof. 
 

5. This Bond is made for the use and benefit of all persons, firms, and corporations who or 
which may furnish any materials or perform any labor for or on account of the construction-type 
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services to be performed or supplied under the Contract, and any amendments thereto, and they and 
each of them may sue hereon. 

 
6. No action may be maintained on this Bond after one (1) year from the date the last 

services, labor, or materials were provided under the Contract by the Claimant prosecuting said 
action. 

 
7.  This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be interpreted so 

as to comply with the minimum requirements thereof.  However, in the event the express language of 
this Bond extends protection to the Owner beyond that contemplated by O.C.G.A. Section 13-10-1, or 
any other statutory law applicable to this Project, then the additional protection shall be enforced in 
favor of the Owner, whether or not such protection is found in the applicable statutes.  
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IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their corporate seals 
and caused this obligations to be signed by their duly authorized representatives this          
of                                 , 200___.         
 
 
 

                                                                  (SEAL) 
(Principal) 

 
By:____________________________________           

                                                                   
 
Attest: 
 
 ___________________________________                                                                   
Secretary 
 
 
 

                                                                (SEAL) 
(Surety) 

 
By:___________________________________     

 
                                                           

Attest: 
 
___________________________________                                                                
Secretary 
 

                                                                     
 
 

_____________________________________                       
(Address of Surety’s Home Office) 

 
 

_____________________________________                       
(Resident Agent of Surety) 

 
 

 
END OF SECTION No. VIII-B 
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SECTION IX 
 

GENERAL CONDITIONS 
 

Unless otherwise modified by the Special Provisions, all work performed under this contract 
shall be in accordance with the Georgia Department of Transportation Standard Specifications, 
Construction of Roads and Bridges, 2001 Edition, and Special Provisions modifying them.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION No. IX 
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SECTION X 
 

SPECIAL PROVISIONS 
 
SECTION 101 DEFINITION AND TERMS 
 
Section 101.04 AVAILABLE DAY  
Delete the phrase:” at least five hours of” 
 
Section 101.14 COMMISSIONER 
 
Delete as written and substitute the following: THE FULTON COUNTY BOARD OF 
COMMISSIONERS 
 
Section 101.22 DEPARTMENT 
 
Delete as written and substitute the following: THE FULTON COUNTY BOARD OF 
COMMISSIONERS 
 
Section 101.24 ENGINEER 
 
Delete as written and substitute the following:   The Fulton County Director of Public Works, 
Acting directly or through his duly authorized representative or, as revealed by the context in 
which used, the entity responsible for the design, engineering and specifications to the plans.  
 
Section 101.31 HOLIDAYS 
 
Substitute: Fulton County for State of Georgia 
 
Delete the following: January 19, Lee’s Birthday; 3rd Monday in February, Washington’s 
Birthday; April 26, Confederate Memorial Day; 2nd Monday in October, Columbus Day. 
 
Add the following: Friday following Thanksgiving; Christmas Eve. 
 
Section 101.48 PROPOSAL 
 
THE TERM PROPOSAL SHALL BE CONSIDERED TO BE SYNONYMOUS WITH BID. 
 
Add the following definitions: 
 
Section 101.84 COUNTY 
 
THE FULTON COUNTY BOARD OF COMMISSIONERS 
 
Section 101.85 OWNER FULTON COUNTY, GEORGIA OR ITS AUTHORIZED 
REPRESENTATIVE(S) 
 
Section 101.86 CONSTRUCTION MANAGER 
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THE OWNER’S AUTHORIZED REPRESENTATIVE, WHO SHALL MANAGE THE 
CONTRACT ON BEHALF OF OWNER. 
 
 
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS 
 
Section 102.01 PREQUALIFICATION OF BIDDERS  
 
Add the following: This section also applies to Fulton County vendors. 
 
Section 102.03 CONTENTS OF PROPOSAL FORMS 
Delete in its entirety and substitute the following: 
 
Bid Submittal 
 
Bids Shall Clearly indicate the Legal Name, Address, and Telephone Number of the Bidder 
(Company, Firm, Partnership, Individual).  Bids shall be Signed above the Typed or Printed 
Name and Title of the Signer.  The Signer Shall Have the Authority to Bind the Bidder to the 
Submitted Bid. 
 
One (1) Original Bid Package and Three (3) Copies of the Bid Shall Be Submitted in One 
Sealed Package, Clearly Marked on the Outside Sealed Bid for “T217 Buice Road at 
Kimball Bridge Road / T220 Sargent Road at Findley Road” and Addressed to: 
 

Fulton County Department of Purchasing 
130 Peachtree Street, S.E., Suite 1168 

Atlanta, Georgia 30303 
 
If utility work subject to the requirements of O.C.G.A. Section 43-14-8.2 is required for the 
project, the outside of the Bid shall also be marked, Utility Contractor’s License Number 
_________________. 
 
Failure to Mark Outside of Bid Envelope as Indicated above will Result in Rejection of 
Bid. 
 
Information to be Submitted 
 
Failure to submit any required data item may be cause for rejection.  Bidders may submit such 
other data as they deem appropriate. However, voluminous or overly elaborate Bids are 
discouraged. 
 
Bid Information Shall Include: 
 
1. Price Quote - Provide a Price Quote for Each Individual Project for Which a Bid is 
Submitted on the Forms Provided in the Bid Documents. 
 
2. Bid Bond - As required by Section 102.08. 
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3. Insurance - Refer to Added Section 102.15. 
 
4. Compliance with Equal Opportunity Requirements - Refer to Section 102.07G and 
Added Section 107.26. 
 
5. Project Schedule - Provide a Project Schedule in Accordance with Section 108.03. 
 
6. Affidavits - Signed, Certified Copies of the Non-Conflict of Interest Certification; 
Non-Collusion Affidavit of Bidder; Non-Collusion Affidavit of Sub-contractor; and 
Special Assurances for Utility Contract Work within Public Right-of-Way. 
 
7. Organization Description - Provide a Short Resume of the Organization.  Include 
Types of Similar Services/products Performed/provided by the Firm. 
 
8. Project History - Provide a description of experience the firm has had with projects 
similar to the one described herein.  Include contact person, name of project and 
telephone number, other than members of your firm that can be contacted regarding 
this project. 
 
9. Current Workload - Provide the existing workload of personnel to be assigned, 
showing ability to meet project needs. 
 
10. Organization - Provide a personnel summary of those individuals anticipated to be 
assigned to the project and the percentage of project for which each will be 
responsible. 
 
11. Financial capability - Provide certified copies of financial statements for the 
previous three (3) years. Note: Privately held companies should submit such financial 
statements as will allow adequate comparison with the financial data of publicly held 
companies. 
 
12.  References - Provide a list of references, contacts, and telephone numbers that may be 
contacted regarding firm performance on the form provided. 
 
Section 102.05 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND 
SITE OF THE WORK 
 
Add the following Paragraphs: 
 
The drawings, specifications, contract documents, and all supplemental documents are 
considered essential parts of the Contract, and requirements occurring in one are as binding 
as though occurring in all.  They are intended to define, describe, and provide for all work 
necessary to complete the project in an acceptable manner, ready for use, occupancy, or 
operation by the Owner in case of conflict between the drawings and specifications, the 
specifications will govern.  Figure dimensions on drawings shall govern over scale dimensions, 
and detailed drawings shall govern over general drawings. 
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In cases where products or quantities are omitted from the specifications, the description and 
quantities shown on the drawings shall govern. 
 
The County will not be responsible for Bidders errors or misjudgment, nor for any information 
on local conditions or general laws and regulations.  
 
The Bidder shall notify the Owner of the date and time he/she proposes to examine the work 
site(s).  The Bidder shall confine the examination to the specific areas designated for the 
proposed construction, including easements and public rights-of-way.  If, due to some 
unforeseen reason, the Owner’s proceedings for obtaining the proposed construction site have 
not been completed, the bidder may enter the site only with the express consent of the 
property owner.  The Bidder is solely responsible for any and all damages caused and/or 
resulting from the site examination.   
 
Section 102.06 PREPARATION OF PROPOSAL 
Delete fourth paragraph, beginning at the Certificate of Current Capacity. 
 
Add the following: 
  
The Bidder shall comply with the relevant requirements of all Federal State, County, or local 
laws.  The Bidder warrants that it has not employed or retained any company or person, other 
than a bona-fide employee working solely for the Bidder, to solicit or secure this Agreement, 
and that it has not paid or agreed to pay any company or person, other than a bona-fide 
employee working solely for the Bidder, any fee, commission, percentage, brokerage fee, gifts, 
or any consideration, contingent upon or resulting from the award or making of this Agreement. 
For breech or violation of this warranty, the Owner shall have the right to annul this Agreement 
without liability, or, at its discretion, to deduct from the Agreement price or consideration, or 
otherwise recover, the full amount of such fee, commission, percentage, brokerage fee, gift or 
contingent fee. 
 
Delete the paragraph beginning “All bids in excess of $500,000” and subsequent paragraphs. 
 
Section 102.07 REJECTION OF PROPOSALS 
In the first sentence of introductory paragraph, delete the phrase:  If the Certificate of Current 
Capacity is not executed under Oath and Substantiated, Delete paragraph “H” and substitute 
the following: 
 
EQUAL OPPORTUNITY: 
Except as otherwise provided, during the performance of this Contract the Contractor agrees 
as follows: 
 
A) The Contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, or national origin.  The Contractor will take affirmative 
action to ensure that applicants are employed and treated during employment without regard 
to race, color, religion, sex, or national origin. Such action shall include, but not be limited to, 
the following: 
 
1. Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 



T217 Buice Road at Kimball Bridge Road and 
T220 Sargent Road at Findley Road Intersection Improvements 

ITB No.  06ITB50862K-RS 
 

 
Page 90 of 183 

layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship. 
 
2. The Contractor agrees to post in conspicuous places, available to employees and 
applicants for employment, notices setting forth the provisions of this Equal Opportunity 
Clause.  The Contractor will in all solicitations or advertisements for employees placed by or on 
behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, sex, or national origin. 
 
B) The Contractor will send to each labor union or representative of workers with which 
Contractor has collective bargaining agreement or other contract or understanding, a notice 
advising the labor union or worker's representative of the Contractor's commitments under this 
Equal Opportunity Clause, and shall post copies of the notice in conspicuous places available 
to employees and applicants for employment.  Contractor agrees to comply with all Lawful 
agreements, if any, which the contractor had made with any association, union, or other entity, 
with respect to wages, salaries and working conditions, so as not to cause inconvenience, 
picketing, or work stoppage.  
 
C) The Contractor shall include the provisions of this Equal Opportunity Article in every 
subcontract or purchase order so that such provisions will be binding upon each subcontractor 
or vendor.  Failure of a successful bidder or contractor to fully disclose all the contractors or 
subcontractors to be engaged in a given public contract award may result in cancellation of the 
contract and imposition of a sanction on such violating bidder or contractor for the period of 
one (1) year. 
 
Section 102.08 PROPOSAL GUARANTY 
 
Delete in its entirety and substitute: 
 
Each bidder must submit with the bid a separate bid bond for each project, each in an amount 
not less than five (5) percent of the dollar amount bid.  Bonds must be written by a licensed 
Georgia agent in a company licensed to write surety bonds in the State of Georgia, and 
acceptable to Fulton County.  Bonds are to be made out to Fulton County, Georgia. 
 
Attorneys-in-fact who sign bids and/or contract bonds must file a certified and effectively dated 
copy of their power-of-attorney with each bond. 
 
Bonds shall be written by a surety listed in the Department of the Treasury circular 570; 
authorized to do business in the State of Georgia; and shall have an underwriting limitation in 
excess of 100% of the bid amount.  The bonds and surety shall be subject to approval by the 
Attorney for the County. 
 
Each bidder must submit with the bid proof of ability to provide a separate Performance and a 
Payment Bond for each project.  The Performance bond shall be in an amount equal to One 
Hundred Percent (100%) of the contract amount and the Payment Bond shall be in an amount 
equal to One Hundred Percent (100%) of the contract amount.  If awarded the Contract, the 
successful Contractor will be required to provide a separate Performance and Payment Bonds 
for each project within seven days after Notice of Award and prior to the start of any work. 
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Section 102.09 DELIVERY OF PROPOSALS 
 
Delete in its entirety and substitute the following: 
 
Any bids received after the above-stated time and date will not be considered.  It shall be the 
sole responsibility of the bidder to have his/her bid delivered to the Fulton County Department 
of Purchasing and Land for receipt on or before the above stated time and date. If a bid is sent 
by U.S. Mail, the bidder shall be responsible for its timely delivery to the Purchasing 
Department.  Bids delayed by mail will not be considered, shall not be opened, and 
arrangements shall be made for their return at the bidders request and expense. 
 
Any bids may be withdrawn up until the date and time set above for receipt of the bids.  Any 
bid not so withdrawn shall, upon opening, constitute an irrevocable offer for a period of one 
hundred twenty (120) days to furnish Fulton County with the services set forth in the attached 
Scopes of Work until a bid has been duly submitted and accepted by the Fulton County Board 
of Commissioners.  No guarantee or representation is made herein as to the time between 
receipt of bid and subsequent Board action. 
 
All expenses for making bids to the County are to be borne by the bidder. 
Add the following sections: 
 
Section 102.15 INSURANCE REQUIREMENTS 
 
The insurance requirements for this contract are described in, and the contractor shall comply 
with, the Owner Controlled Insurance Program, attached to and made a part of this contract. 
 
Any insurance provided by the Contractor pursuant to this bid must be obtained from a 
company licensed to do business by the Georgia Department of Insurance. 
 
Section 102.16 ADDENDA AND INTERPRETATION 
 
Add the following as 102.16: 
 
No interpretation of the meaning of the Bid Documents will be made orally to any Bidder.  Any 
request for such interpretation shall be in writing addressed to  Fulton County Purchasing 
Department, Attn: Enter Name 130 Peachtree Street, S.E., Suite 1168, Atlanta, GA,30303. 
Each such interpretation shall be given in writing, separately numbered and dated, and 
furnished to each interested Bidder. Any request not received in time to accomplish such 
interpretation and distribution will not be accepted. 
 
The County will recognize only communications from firms, which are in writing and signed.  
The County shall not be responsible for oral interpretations given by any County Employee, 
representative or others.  The issuance of an addendum is the only official method whereby 
interpretation, clarification, or additional information can be given and upon which the bidder 
may rely. 
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If any addenda are issue to this Invitation to Bid, the County will attempt to notify all 
prospective bidders who have secured same.  However, it shall be the responsibility of each 
bidder, prior to submitting the bid, to contact the Fulton County Department of Purchasing at 
(404) 730-5800 to determine if addenda were issued and to make such addenda a part of the 
bid. 
 
SECTION 103 - AWARD OF CONTRACT AND EXECUTION OF CONTRACT 
Add the following: 
Any agreement or contract resulting from the acceptance of a bid shall be on a County 
approved document form.  The county reserves the right to reject any agreement that does not 
conform to the ITB and any County requirement for agreement and contract. The County 
reserves the right to modify the agreement resulting from this bid upon the recommendation of 
the County Attorney. 
 
Section 103.01 CONSIDERATION OF PROPOSALS 
Delete in its entirety and substitute the following: 
 
The County reserves the right to accept or reject any and/or all bids, to waive irregularities and 
technicalities, and to request resubmission. Any sole response that is received on the 
submission date may or may not be rejected by the County depending on available 
competition and timely needs of the County.  There is no obligation on the part of the County to 
award the contract to the lowest bidder and the County reserves the right to award the contract 
to the lowest responsible bidder submitting a responsive bid with a resulting agreement which 
is most advantageous and in the best interest of the County.  The County shall be the sole 
judge of the bid and the resulting agreement that is in its best interest and its decision shall be 
final.  The County also reserves the right to make such investigation as it deems necessary to 
determine the ability of any bidder to perform the work or service requested.  Information the 
County deems necessary to make this determination shall be provided by the bidder. Such 
information may include, but shall not be limited to, current financial statements by an 
independent CPA; verification of availability of personnel; and past performance records. 
 
Section 103.02  AWARD OF CONTRACT 
 
Delete in its entirety and substitute the following: 
 
Section 103.02  AWARD OF CONTRACT 
Subject to Section 103.01, the award(s) shall be made by the Board of Commissioners of 
Fulton County to the lowest responsive and responsible bidder(s) as soon as possible after 
receipt of bids, taking into consideration price and the responsiveness to the requirements set 
forth in the Request for Bid.  Should the Owner require additional time to award a contract, the 
time may be extended by mutual agreement between the Owner and the successful 
Contractor.  If an Award of Contract has not been made within one hundred twenty (120) days 
from the bid opening date, or within the extension mutually agreed upon, the Bidder may 
withdraw the bid without further liability on the part of either party. 
 
Section 103.06  EXECUTION OF CONTRACT 
 
Delete in its entirety and substitute the following: 
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The Owner shall furnish the Contractor(s) the conformed copies of Contract Documents within 
fifteen (15) days of Notice of Award of Contract, for execution by the Contractor(s) and the 
Contractor’s surety. 
 
Within ten (10) days after receipt, the Contractor shall return all documents properly executed 
by the Contractor and the Contractor’s surety.  
 
Attached to each document shall be the power-of-attorney for the person executing the bonds 
for the surety and certificates of insurance for the required insurance coverage. 
 
Within thirty (30) days after receipt of the documents executed by the Contractor and his surety 
with the power-of-attorney and certificates of insurance, the Owner shall complete the 
execution of the documents.  Distribution of the completed documents will be made upon 
completion. 
 
Should the Contractor and/or surety fail to execute the documents within time specified, the 
Owner shall have the right to proceed on the Bid Bond accompanying the bid.  If the Owner 
fails to execute the documents within the time limit specified, the Contractor shall have the 
right to withdraw the Contractor’s bid without penalty. 
 
Section 103.07  FAILURE TO EXECUTE CONTRACT 
 
Delete in its entirety and substitute the following:  
Subject to O.C.G.A. Section 13-10-1 et. seq. (as amended) and O.C.G.A. 36-91-1 et. seq., 
failure to execute the Contract, Contract Performance and Payment Bonds, or furnish 
satisfactory proof of carriage of the insurance required within ten (10) days after receipt of 
copies of the Contract may be just cause for annulment of the award and for the forfeiture of 
the proposal guaranty or bid bond to Fulton County, not as a penalty, but as liquidation of 
damages sustained.  At the decision of the County, the award may then be made to the next 
lowest responsible Bidder, or the work may be re-advertised or constructed by County forces.  
The Contract and Contract bonds shall be executed in quadruplicate. 
 
SECTION 104 - SCOPE OF WORK 
 
Section 104.03  ALTERATION OF PLANS OR CHARACTER OF WORK 
Retain 104.03 B, C, and D and delete remainder in its entirety and substitute the following: 
 
A. CHANGES IN THE WORK: 
 
The Construction Manager as the Owner’s Agent, may, pursuant to Fulton County Change 
Order Procedures (800-6), at any time, without notice to the sureties, by written order 
designated or indicated to be a change order, make any change in the Work within the general 
scope of the Contract, including but not limited to changes in the following: 
 
1. In the specifications (including drawings and designs); 
2. In the method or manner of performance of the work; 
3. In the Owner-furnished facilities, equipment, materials, services, or site; or 
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4. Directing acceleration in the performance of the work. 
 
Any other written order or oral order (which terms as used in this paragraph (b) shall include 
direction, instruction, interpretation or determination) from the Construction Manager which 
causes any such change, shall be treated as a change order under this clause, provided that 
the Contractor gives the Construction Manager written notice stating the date, circumstances, 
and source of the order and that the Contractor regards the order as a change order. 
  
Except as herein provided, no other, statement, or conduct of the Construction Manager shall 
be treated as a change under this clause or entitle the Contractor to an equitable adjustment 
hereunder.  All change orders shall be issued pursuant to the Owner’s change order policies 
and procedures. 
 
If any change under this clause causes an increase in the Contractor’s cost of, or the time 
required for, the performance of any part of the Work under this Contract, whether or not 
changed by any order, an adjustment may be made and the Contract modified in writing 
accordingly; provided, however, that except for claims based on defective plans or 
specifications, no claim for any change under (b) above shall be allowed for any costs incurred 
more than five (5) days before the Contractor gives written notice as therein required; and 
provided further, that in the case of defective plans or specifications for which the Owner is 
responsible, the adjustment shall include any increased cost reasonably incurred by the 
Contractor in attempting to comply with such defective plans or specifications.  The 
responsibility of the owner for defective plans or specifications under this Section shall be 
determined on the same standard of liability as applies to claims for delay under Section 
105.13B. 
 
If the Contractor intends to assert a claim for an equitable adjustment under this clause, he 
must, within thirty (30) days after receipt of a written change order under (a) above or the 
furnishing of a written notice under (b) above, submit to the Construction Manager a written 
statement setting forth the general nature and monetary extent of such claim, unless this 
period is extended by the Construction Manager.  The statement of claim hereunder may be 
included in the notice under (b) above. 
 
The Owner may, when changes are minor or when changes would result in relatively small 
changes in the Contract Price or Contract Time, elect to postpone the issuance of a Change 
Order until such time that a single change order of substantial importance can be issued 
incorporating several changes.  In such cases, the Owner shall indicate this intent in a written 
response to the Contractor’s request for a change. 
 
No claim by the Contractor for an adjustment hereunder shall be allowed if asserted after final 
payment under this Contract. 
 
B.   CHANGES IN CONTRACT PRICE: 
 
The Contract Price constitutes the total compensation (subject to authorized adjustment) 
payable to Contractor for performing the work.  All duties, responsibilities and obligations 
assigned to or undertaken by the Contractor shall be at Contractor’s expense without changes 
in the Contract Price. 
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The Contract Price may only be changed by a Change Order (800-6).  Any claim for an 
increase in the Contract Price shall be based on written notice delivered to the Construction 
Manager within fifteen (15) days of the occurrence of the event giving rise to the claim. Notice 
of the amount of the claim with supporting data shall be delivered within thirty-(30) days of 
such occurrence unless the Construction Manager allows an additional period of time to 
ascertain accurate cost data.  Any change in the Contract Price resulting from any such claim 
shall be incorporated in a Change Order.  The value of any work by a Change Order of any 
claim for an increase or decrease in the Contract Price shall be determined in one of the 
following methods in the order of precedence listed below: 
 
1) By estimating the number of unit quantities of each part of the work which is changed 
(either increased or decreased) and then multiplying the estimated number of such unit 
quantities by the price Bid (which price shall include the Contractor’s overhead and profit) for a 
unit quantity thereof. 
 
2) The Owner shall fix the total lump sum value of the change in the work of the Contractor 
following submittal within a reasonable time from the Contractor of an estimate of the direct 
cost of the work, which shall be added to or deducted from the Contract Price (which estimate 
shall include the Contractor’s overhead and profits.  If the Contractor does not submit an 
estimate of cost of the work in a reasonable time or if the Owner and Contractor do not reach 
agreement on the cost, the Owner may fix the total lump sum value at some reasonable 
amount.  On any lump sum change, which involves a net credit to the Owner, no allowance for 
overhead and profit shall be included. 
 
C.   CHANGES IN CONTRACT TIME: 
 
The Contract Time may be changed only by a Change Order (800-6).  Changes in the Work 
described in the subsection above entitled Changes in the Work and any other claim made by 
the Contractor for a change in the Contract Time shall be evaluated by the Owner with the 
assistance and input of the Construction Manager and if the conditions warrant, an appropriate 
adjustment of the Contract Time will be made. 
 
The Owner, when making these evaluations shall take into consideration the amount and 
scope of Work which has been changed and shall evaluate if the change in Work has affected 
the critical path activities as currently approved on the Schedule of Record such that it would 
delay the completion of the Project.  If after these evaluations have been made and in the 
opinion of the Owner, the Contractor is due an extension of time, then it shall be granted by a 
Change Order and the Owner shall pay the associated cost due the Contractor for direct field 
costs attributable to such extension.  
 
Section 104.05  MAINTENANCE DURING CONSTRUCTION 
 
Add to Section 104.05 F: 
 
F.  For this contract, all flaggers must have received training and a certificate upon completion 
of the training program. All costs for providing certified flaggers will be born by the Contractor 
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and payment to the Contractor will be included in the overall price bid for the project or in the 
item for Traffic Control when Traffic Control is included in the Contract as a pay item. 
 
 Failure to provide certified flaggers as required above shall be reason for the Construction 
Manager suspending work involving the flagger(s) and withholding all payments due until the 
Contractor provides the certified flaggers. 
 
Add the following as Section 104.05 H: 
H.  The Contractor shall not perform work, move equipment or materials on the traveled way 
that slows traffic flow between the hours of 7:00 a.m. to 9:00 a.m. and 4:00 p.m. to 6:00 p.m.  
Equipment or materials moved on or across the traveled way at other times shall be done in 
such a manner as not to unduly interfere with traffic. 
 
 In the event that compliance with the objectives stated above are not achieved, the 
Construction Manager shall close down all operations being performed.  The Construction 
Manager shall also withhold any payments due, when necessary, until the above requirements 
have been met. 
 
 There will be no separate measurement of payment for the work described herein, and all 
cost, direct or indirect, for complying with this requirement shall be included in the price bid for 
TRAFFIC CONTROL. 
 
SECTION 105 - CONTROL OF WORK 
 
Section 105.02  PLANS AND WORKING DRAWINGS 
 
Add the following: 
 
SHOP DRAWINGS:  
 
The term "shop drawings" includes as-built drawings, diagrams, layouts, prints, descriptive 
literature, test reports, samples, calculations, schedules, schematics, material lists and 
information and items of similar meaning furnished by the Contractor to explain in detail 
specific portions of the Work required by the Contract. 
 
A. SUBMITTAL REQUIRED: 
The Contractor shall furnish to the Construction Manager for review in accordance with the 
procedure outlined below, as-built drawings and descriptive literature for all manufactured or 
fabricated products.  Performance curves and detailed information on non-manufactured 
products shall be provided when requested by the Construction Manager.  Additional 
information such as special drawings, schedules, calculations and curves, shall be provided as 
specifically required in the Contract Documents.  All submittals shall become the property of 
the OWNER with unrestricted rights of publication, disclosure, and use without attribution.  
Submittals shall include, but are not limited to, the following: 
 
1.  Labeling: Labeling equipment shall include: 
 
a.   Job name and job location. 
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b. Specification reference section and numbers. 
c. Contract Drawing reference section and numbers. 
 
2.  Orderliness of Submittal: Shop drawings shall include in either a typed form or by 
reference numbers indicated on the submittal all items referenced in the 
Specification.  This list shall follow the sequence of the Specifications. 
 
3.  Drawings (as-built): Drawings of equipment and materials shall be job specific 
and become the OWNER’s property. Catalog drawings are not acceptable unless 
they have been clearly modified for the Project. 
 
B. CONTRACTOR’S REVIEW: 
 
The Contractor shall review and check Drawings and submittals.  The Contractor shall indicate 
Contractor’s approval by initials and date, and shall also reference each submittal to the 
paragraph of the Specifications or the Drawing number where the item appears.  If the 
Drawings or submittal deviate from the Contract Documents, the Contractor shall advise the 
Construction Manager, in writing, of the deviation and the reasons therefor.  The Contractor 
shall submit a minimum of six (6) copies of all shop drawings to the Construction Manager.  All 
submittal Drawings shall be certified by a Professional Engineer Registered in the State of 
Georgia.  A transmittal form shall accompany each submittal or group of submittal. A separate 
transmittal sheet shall be used for reference to each numbered paragraph of the 
Specifications. 
 
C. ENGINEER’S REVIEW: 
 
All submittals will be reviewed within a reasonable time after receipt, stamped, dated and 
initialed by the Engineer before they are returned to the Contractor. 
 
1. Acceptable submittals will be marked No Exceptions Taken.  A minimum of three (3) copies 
will be retained by the Engineer for the Engineer’s and the Owner’s use and the remaining 
copies will be returned to the Contractor. 
 
2.   Submittal requiring minor corrections before the product is acceptable will be marked 
"Make Corrections Noted".   The Contractor may not order, fabricate or ship the items included 
in the submittal until the indicated corrections are made. Drawings must be resubmitted for 
review prior to installation or use of products. 
 
3.  Submittals marked "Amend and Resubmit" must be revised to reflect required changes and 
the initial review procedure repeated.  The "Rejected - See Remarks" notation is used to 
indicate products which are not acceptable. Upon return of a submittal so marked, the 
Contractor shall repeat the initial review procedure utilizing acceptable products. 
 
D. DRAWINGS FOR CONSTRUCTION: 
 
Drawings or other submittal not bearing the Engineer’s No Exceptions Taken notation shall not 
be issued to subcontractor or utilized for construction purposes.  No work shall be done or 
products installed without a drawing or submittal bearing the No Exceptions Taken notation.  
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The Contractor shall maintain at the job site a complete set of shop drawings bearing the 
Engineer’s stamp. 
 
E. SUBSTITUTIONS: 
 
In the event the Contractor obtains the Engineer’s approval for the use of products other than 
that which is called for in the Contract Documents, the Contractor shall, at Contractor’s 
expense and using methods approved by the Engineer, make any changes to structures, 
piping and electrical work that may be necessary to accommodations these products. 
 
F. CONTRACTOR’S RESPONSIBILITY 
 
Use of the "No Exceptions Taken" notation on shop drawings or other submittal is general and 
shall not relieve the Contractor of the responsibility of furnishing products of the proper 
dimension, size, quality, quantity, materials and all performance characteristics, to efficiently 
perform the requirements and intent of the Contract Documents. The Engineer’s review shall 
not relieve the Contractor of responsibility for errors of any kind on the shop drawings.  Review 
is intended only to assure conformance with the design concept of the Project and compliance 
with the information given in the Contract Documents.  The Contractor is responsible for 
dimensions to be confirmed and correlated at the job site.  
 
The Contractor is also responsible for information that pertains solely to the fabrication 
processes or to the technique of construction and for the coordination of the work of all trades.  
Any materially differing site condition as between what is shown on the Drawings and 
Specifications and actually found on site shall be immediately reported to the Construction 
Manager in writing prior to the commencement of Work at the site. Failure of the Contractor to 
notify the Construction Manager in writing of the differing site condition prior to performance of 
Work at the site shall constitute a waiver of any claim for additional monies. Any Change Order 
necessitated by the differing site condition shall be processed as provided under "Changes in 
the Contract". 
 
Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately 
reported to the Construction Manager in writing.  Any such ambiguity or need for clarification 
shall be handled by the Construction Manager in writing. No clarification of the Drawings and 
Specifications hereunder by the Construction Manager shall entitle the Contractor to any 
additional monies unless a Change Order has been processed as provided by Section 104.03 
hereof. 
 
Any work done by the Contractor following a discovery of such differing site condition or 
ambiguity or need for clarification in the Contract Drawings and Specifications prior to a written 
report to the Construction Manager shall not entitle the Contractor to additional monies and 
shall be done at the Contractor’s risk. 
 
The Construction Manager will furnish the Contractor five (5) copies of the Contract Drawings 
and the Specifications, which shall remain the OWNER'S property, one copy of which the 
Contractor shall have available at all times on the Project site. 
 
Section 105.03  CONFORMITY WITH PLANS AND SPECIFICATIONS 
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Add the following: 
 
Whenever the Engineer’s design is based on a specific product of a particular manufacturer, 
that manufacturer will be shown on the Drawings and/or listed first in the list of approved 
manufacturers in the Specifications.  Substitutions will be considered if the term "Equal To" 
precedes the names of approved manufacturers in the Specifications. 
 
The Contractor may, after receiving the Notice to Proceed, submit shop drawings on the 
substitute product for consideration. 
 
Any Bidder intending to furnish substitute products is cautioned to verify that the item being 
furnished will perform the same functions and have the same capabilities as the item specified.  
The Bidder should include in the Bid the cost of accessory items which may be required by the 
substitute product, even though named, and the cost of any architectural, structural, 
mechanical, piping, electrical or other modifications required to accommodate the substitution. 
 
Approval of the Engineer is dependent on the Engineer’s determination that the product 
offered is essentially equal in function, performance, quality of manufacture, ease of 
maintenance, reliability, service life and other criteria to that on which the design is based, and 
will require no major modifications to structures, electrical systems, control systems, or piping 
systems. 
 
Section 105.11 INSPECTION OF WORK 
 
Add the following: 
 
Unless otherwise provided in this Contract, acceptance by the Owner shall be made as 
promptly as practicable after completion and inspection of all work required by this Contract, or 
that portion of the Work that the Construction Manager determines can be accepted 
separately.  Prior to any such inspection, contractor shall provide Record Drawings, certified by 
a Professional Engineer, registered in the State of Georgia, for that portion of the Work to be 
inspected.  Acceptance shall be final and conclusive except as regards latent defects, fraud, or 
such gross mistakes as may amount to fraud, or as regards the Owner’s rights under any 
warranty or guarantee. 
 
Section 105.13  CLAIMS FOR ADJUSTMENT AND DISPUTES 
 
Delete 105.13 (A) (3) 
 
SECTION 106 - CONTROL OF MATERIALS 
 
Section 106.01  SOURCE OF SUPPLY AND QUANTITY OF MATERIALS 
 
Add the following: 
 
Unless otherwise specifically provided in this contract, all equipment, material, and articles 
incorporated in the work covered by this contract are to be new and of the most suitable grade 
for the purpose intended.  Unless otherwise specifically provided in this contract, reference to 
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any equipment, material or article, or patented process by trade name, make, or catalog 
number, shall be regarded as establishing a standard of quality and shall not be construed as 
limiting competition.  The Contractor may, at his option, use any equipment, material, article, or 
process, which in the judgment of the Construction Manager, is equal to that named.  The 
Contractor shall furnish to the Construction Manager for his approval the name of the 
manufacturer, the model number, and other identifying data and information respecting the 
performance, capacity, nature, and rating of the machinery and other equipment which the 
Contractor contemplates incorporating in the work.  When required by this contract, or when 
called for by the Construction Manager, the Contractor shall furnish the Construction Manager 
for approval full information concerning the material or articles which he contemplates 
incorporating in the work. When so directed, samples shall be submitted for approval at the 
Contractor’s expense, with all shipping charges prepaid. 
 
Machinery, equipment, material, and articles installed or used without required approval shall 
be at the risk of subsequent rejection. All work under this contract shall be performed in a 
skillful and workmanlike manner.  
 
SECTION 107 - LEGAL REGULATIONS AND RESPONSIBILITY TO THE PUBLIC 
 
Section 107.01  LAWS TO BE OBSERVED 
 
Delete in its entirety and substitute the following: 
 
The Contractor’s attention is directed to the fact that all applicable Federal, State and County 
laws, municipal ordinances, and the rules and regulations of all authorities having jurisdiction 
over construction of the Projects shall apply to the Contract throughout, and they will be 
deemed to be included in the Contract as though written out in full herein.  The Contractor shall 
keep fully informed of all laws, ordinances and regulations of the Federal, State, County, and 
municipal governments or authorities in any manner affecting those engaged or employed in 
the Work or the materials used in the Work or in any way affecting the conduct of the Work and 
of all orders and decrees of bodies or tribunals having any jurisdiction or authority over same.  
If any discrepancy or inconsistency should be discovered in these Contract Documents or in 
the Drawings or Specifications herein referred to, in relation to any such law, ordinance, 
regulation, order or decree, the Contractor shall herewith report the same in writing to the 
Owner.  The Contractor shall at all times observe and comply with all such existing and future 
laws, ordinances and regulations, and shall protect and indemnify the Owner and the Owner’s 
agents against the violation of any such law, ordinance, regulation, order or decree, whether 
by the Contractor or by the Contractor’s employees. 
 
Section 107.02  PERMITS AND LICENSES 
 
Add the following: 
 
Permits and licenses of a temporary nature, including building permits, necessary for the 
prosecution of the Work shall be secured and paid for by the Contractor.  Permits, licenses, 
and easements for permanent structures or permanent changes in existing facilities shall be 
secured and paid for by the Owner, unless otherwise specified. The Contractor will pay all 
sales, consumer, use and other similar taxes required by the law of the place where the Work 
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is performed. The Contractor is obligated to comply with all local and state sales and use tax 
laws. The Contractor shall provide the Owner with documentation to assist the Owner in 
obtaining sales and/or use tax refunds for eligible machinery and equipment used for the 
primary purpose of reducing or eliminating air or water pollution as provided for in Chapter 48-
8-3(36) and (37) of the Official Code of Georgia Annotated.  Acceptance of the project as 
completed will not be made by the Owner until the Contractor has fully complied with this 
requirement. 
Section 107.07  PUBLIC CONVENIENCE AND SAFETY 
 
Add the following: 
 
The Contractor shall install all necessary appurtenances along highways, streets, and 
roadways in accordance with MUTCD and Fulton County regulations, with reference to 
construction operations, safety, traffic control, road maintenance, and repair. 
 
A. PROTECTION OF TRAFFIC: 
 
The contractor shall provide suitable signs, barricades, and lights for protection of traffic in 
locations where traffic may be endangered by Roadway improvements.  They shall be 
removed as soon as conditions that necessitated their placement have been cleared.  No 
highway, street, or roadway shall be closed without first obtaining permission from the proper 
authority. 
 
1.   The contractor shall provide, erect and maintain all necessary barricades suitable and 
sufficient lights and other traffic control devices; shall provide qualified flaggers where 
necessary to direct traffic; shall take all necessary precautions for the protection of the work 
and the safety of the public.  Flaggers shall be certified by attending a Georgia DOT approved 
flagged training program. 
 
2.   Roadway construction traffic devices and their installation shall be in accordance with 
the current Manual on Uniform Traffic Control Devices for Streets and Highways. 
 
3.   Placement and removal of construction traffic control devices shall be coordinated with 
the DOT and Fulton County a minimum of 48 hours in advance. 
 
4.   Installation of construction traffic control devices shall be performed prior to 
commencement of channel improvement activities.  Construction traffic control devices shall 
be removed immediately following their useful purpose. 
 
5. Traffic control devices used intermittently, such as Flagmen Ahead signs, shall be 
removed and replaced when needed. 
 
6.   Channelization devices shall be positioned preceding an obstruction at a taper length as 
required by current Manual on Uniform Traffic Control Devices for streets and Highways, 
appropriate for the speed limit at location.  Channel devices shall be patrolled to ensure that 
they are maintained in the proper position throughout their period of use. 
 
Section 107.13  PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE 
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Section 107.13.B.  EROSION AND SILTATION CONTROL 
 
Add the following: 
 
NOTE:  The Contractor shall comply with all aspects of the National Pollutant Discharge 
Elimination System (NPDES) general Permit No. GAR 100000, effective August 1, 2000. 
All measures for the control of erosion and siltation must follow the guidelines as specified in 
the Georgia Erosion and Sedimentation Act of 1975 (as amended). 
 
Add the following paragraphs to Section 107.13.C: 
 
All measures required to minimize water pollution to affected waters shall be undertaken in the 
proposed Work.  To achieve this end, regard shall be given to the protection of the watershed 
natural cover, measures instituted to assure minimal siltation and bank erosion from the 
construction, and other measures taken to reduce water pollution to a minimum.  The 
Contractor must adhere to the Soil Erosion and Sedimentation Act of 1975 (as amended) and 
the Erosion and Sedimentation Control Ordinance of Fulton County in effect at the time of the 
issuance of this agreement.  
 
Any area used or involved in the Project disturbed by the Contractor, shall be restored to 
present or better condition even though such area is outside the limits of that specified for 
grading, grassing or landscaping. 
 
All chemicals used during Project construction or furnished for Project operation, whether 
herbicide, pesticide, disinfectant, polymer, reactant or of other classification, must show 
approval of either EPA or USDA.  Use of all such chemicals and disposal of residues shall be 
in strict conformance with instructions. 
 
Necessary sanitary conveniences for the use of the labor on the Work shall be erected and 
maintained by the Contractor to comply with all applicable laws and regulations and in 
accordance with all Safety requirements.  Their use shall be strictly enforced. 
 
Should the Contractor so desire, he may build shanties or other structures for housing tools, 
machinery, and supplies, but they will be permitted only in locations approved by the 
Construction Manager, and their surroundings shall be maintained at all times in a sanitary and 
satisfactory manner.  On or before the completion of the Work, all such structures shall be 
removed, together with all rubbish and trash, at the expense of the Contractor. 
 
The Contractor shall restore all easement areas upon completion of the Work and before 
leaving the Project Work Area.  The Owner reserves the right to withhold funds for 
unsatisfactory clean-up and easement restoration. 
 
Section 107.13 F.  Mailboxes 
 
Delete subsection F and substitute the following:  
 
The Contractor shall have responsibility for removing and relocating all mailboxes to an area 
outside of the construction limits but still accessible for mail deliveries and convenient to the 
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mail carrier and the patron during the entire time of construction.  It may be necessary for the 
Contractor to confer with the Post Office serving the area.  The U.S. Postal Service has 
provided guidelines for the final placement of mailboxes as shown in the following figures.  
 
As soon as construction has progressed to the stage that the mailbox may be erected in its 
permanent position, the Contractor shall coordinate the erection with the patron and the Post 
Office serving the area.  Any damages to the posts or mailboxes due to the removal and/or 
relocations by the Contractor will remain the responsibility of the Contractor, all damages posts 
and/or mailboxes shall be replaced and installed by the Contractor at his expense, excluding 
mailbox enclosures of masonry construction.  
 
Any cost or costs to the Contractor for removing, relocating or installations of mailboxes as 
stated above, shall be included in the overall bid price. 
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Section 107.16  OPENING SECTION OF PROJECT TO TRAFFIC 
 
Add the following: 
 
The Owner shall have the right to take possession of or use any completed or partially completed 
part of the Work.  Prior to such possession or use, the Construction Manager shall furnish the 
Contractor an itemized list of work remaining to be performed or corrected on such portions of the 
Project as are to be possessed or used by the Owner, provided that failure to list any item of Work 
shall not relieve the Contractor of the responsibility for compliance with the terms of the Contract.  
Such possession or use shall not be deemed an acceptance of any Work under the Contract.  
While the Owner has such possession or use, the Contractor, notwithstanding the provisions of 
the article of this Contract, entitled, Permits and Responsibilities, shall be relieved of the 
responsibility for the loss or damage to the Work resulting from the Owner’s possession or use.  If 
such prior possession or use by the Owner delays the progress of the Work or causes additional 
expense to the Contractor, such shall be transmitted to the owner in writing and an equitable 
adjustment in the Contract Price or the time of completion may be made, and the Contract may be 
modified in writing accordingly. 
 
Section 107.18  ACQUISITION OF RIGHT OF WAY 
 
Add the following paragraphs: 
 
The Owner will provide, as indicated in the Contract Documents, the lands upon which the Work is 
to be done, rights-of-way for access thereto, and such other lands which are designated for the 
use of the Contractor. The Contractor shall confine the Contractor’s Work and all associated 
activities to the easements and other areas designated for the Contractor’s use.  The Contractor 
shall comply with any limits on construction methods and practices which may be required by 
easement agreements.  If, due to some unforeseen reason, the necessary easements are not 
obtained as scheduled, the Contractor may receive an extension of Contract Time, dependent 
upon the effect on the critical path activities of the project schedule. 
 
Notwithstanding any provision to the contrary herein, should the owner fail to obtain the necessary 
rights-of-way contemplated in the scope of work, and should the work to be performed be 
stopped, delayed and/or enjoined by a court-of-law or otherwise, either party may terminate this 
agreement pursuant to the Termination for Convenience Clause and such clause shall govern in 
all respects any termination stemming from the Owners failure to obtain the necessary rights-of-
way contemplated in the scope of work. 
 
The Contractor shall inspect all easements and rights-of-way to insure that the County has 
obtained all land and rights-of-way as shown in the plans necessary for completion of the Work to 
be performed pursuant to the Contract Documents.  The Contractor shall comply with all 
stipulations contained in easements acquired by the Department. 
 
Section 107.20  NO WAIVER OF LEGAL RIGHTS 
 
Add the words AND WARRANTY to the title of this section. 
 
Add the following: 
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WARRANTY: 
The Contractor shall warrant for a period of one year from the date of the final acceptance that the 
completed project is free from all defects due to faulty products or workmanship and the 
Contractor shall promptly make such corrections as may be necessary by reason of such defects. 
The Owner will give notice of observed defects with reasonable promptness.  In the event that the 
Contractor should fail to make such repairs, adjustments, or other work that may be made 
necessary by such defects, the Owner may do so and charge the Contractor the cost thereby 
incurred.  The Performance Bond shall remain in full force and effect through the warranty period. 
 
Section 107.21  CONTRACTORS RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICE 
 
Add the following sentence to 107.21.A: 
 
The Contractor is responsible for the location of above and below ground utilities and structures 
which may be affected by the Work. 
 
Add the following to 107.21.B: 
 
EXISTING UNDERGROUND UTILITIES AND OBSTRUCTIONS: 
 
The contractor, as required by Georgia Law (Code Section 25-9-1 through 25-9-13), shall call the 
Utilities Protection Center (UPC) at 325-5000 or 1-800-282-7411, and all utilities, agencies or 
departments that own/or operate utilities in the vicinity of the construction work site to verify the 
location of existing utilities. 
 
A. EXISTING UTILITY LOCATION: 
 
 The following steps shall be exercised to avoid interruption of existing utility service. 
 

1. Provide the required notice to the utility owners and allow them to locate their facilities 
according to the Georgia Law. 

 
2. Expose the facility to verify its true location and grade in advance of roadway 

improvement.  Repair or have repaired, any damage to utilities resulting from locating or 
exposing their true location. 

 
3. Avoid utility damage and interruption by protecting it with means or methods 

recommended by the utility owner. 
 
Add the following to 107.21.C. 
 
COOPERATION WITH FACILITY OWNERS 
 
The Contractor shall so schedule the Work that the operation of any existing facility, including 
water mains and sewers, will not be interrupted. In the event certain tie-ins or other operations 
make it absolutely necessary to interrupt the operation of existing facilities, the Owner will be 
notified and such work will be done at a time and in a manner acceptable to the Construction 
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Manager.  Bypasses of untreated or partially treated wastes, which are absolutely necessary to 
complete the Work, shall be shown on the Construction Progress Schedule.  The Construction 
Manager shall be notified in writing of the date and time, and duration of such bypasses at least 
ten (10) days in advance. 
 
The Contractor shall protect from damage all existing improvements or utilities at or in proximity to 
the site of the Work, and shall repair or restore any damage to such facilities resulting from failure 
to exercise reasonable care, in the performance of work.  If the Contractor fails or refuses to repair 
any such damage promptly, the Owner may have the Work performed and charges the cost 
thereof to the Contractor. 
 
Prior to implementing Roadway Improvements, the Contractor shall verify all existing utilities true 
vertical and horizontal location within the vicinity.  In order to avoid conflicts between existing and 
proposed facilities or utilities, the Contractor shall take whatever means may be necessary to 
protect existing facilities or utilities during performance of Roadway Improvements, as approved 
by the Engineer/Construction Manager.  No payment will be made for the relocation of existing 
utilities or for any work associated with the protection of existing facilities or utilities unless 
contract pay items are included. 
 
The owner and/or operators of private or public utilities shall have access to such utilities at all 
times for the installation, maintenance, adjustment, repair, and operation of said utilities.  No extra 
compensation will be allowed because of the delay or interference caused by such work. 
 
The plans show the approximate location of certain underground utilities, gas mains, water lines, 
drains, telephone cables, and structures according to information presented and available in the 
records.  The determination of the exact location and other data on all existing facilities, their 
proper protection, maintenance and support during the prosecution of the work, is the express 
responsibility of the Contractor. 
 
Wherever existing utilities are encountered which conflict in actual position and location with the 
proposed work, the Contractor shall promptly notify the utility owner and Construction Manager. 
 
Temporary support beams, or bridging for utilities shall be left in place during backfill operations 
unless otherwise directed by the Construction Manager. 
 
All costs in connection with supporting, protecting, relocating, removal, repair of damage, 
restoration of other ground structures, whether or not they are shown on the plans, not borne by 
the owner, or owners of the utilities shall be borne by the Contractor. 
 
No separate payment will be made for any work performed as herein above specified unless 
otherwise stated in the bid as a separate payment item. All costs in connection therewith shall be 
included in the contract price for the item to which the work pertains. 
 
The Contractor shall be solely and directly responsible to the owner and/or other operator of such 
utility properties for any damage, injury, expense, loss, inconvenience or delay, or for any suits, 
actions, claims or any character brought on account of any damages which may result from the 
carrying out of the work. 
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The utilities shown on the plans are for the Contractor’s benefit and are to be considered as 
approximate in location and are not all inclusive or exact.  It is the Contractor’s responsibility to 
contact all utilities and have them locate their lines in the field.  Utilities shall be contacted a 
minimum of two (2) working days prior to commencing of construction. 
 
It will be the Contractor’s responsibility to conform to all the requirements of the specifications as 
they relate to cooperation with utility owners and the protection of utility installations that exist on 
the Project. 
 
The Contractor will not be paid for any delays or extra expense caused by utility facilities, 
obstructions, or any other items not being removed or relocated to clear construction in advance 
of his work. 
It shall be the responsibility of the Contractor to coordinate his work with any work to be performed 
by others in any right-of-way clearance and arrange a schedule of operations that will allow for 
completion of the Project without undue delay. 
 
Information concerning utility facilities known to exist within the Project limits is shown on the 
contract drawings. 
 
Add the following Section 107.26 EQUAL OPPORTUNITY 
 
Except as otherwise provided, during the performance of this Contract the Contractor agrees as 
follows: 
 
The Contractor will not discriminate against any employee or applicant for employment because of 
race, color, religion, sex, or national origin.  
 
The Contract will take affirmative action to ensure that applications are employed and treated 
during employment without regard to race, color, religion, sex, or national origin.  Such action shall 
include but not be limited to, the following. 
 
Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship.   
 
The Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices setting forth the provisions of this Equal Opportunity Clause. 
 
The Contractor will in all solicitations or advertisement for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without 
regard to race, color, religion, sex, or national origin. 
 
The Contractor will send to each labor union or representative of workers with which Contractor 
has collective bargaining agreements or other contracts or understanding, a notice advising the 
labor union or worker’s representative of the Contractor’s commitments under this Equal 
Opportunity Clause, and shall post copies of the notice in conspicuous places available to 
employees and applicants for employment. Contractor agrees to comply with all Lawful 
agreements, if any, which the contractor had made with any association, union, or other entity, 
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with respect to wages, salaries, and working conditions so as not to cause inconvenience, 
picketing, or work stoppage. 
The Contractor shall include the provisions of this Equal Opportunity article in every subcontract or 
purchase order so that such provisions will be binding upon each subcontractor or vendor. 
 
Failure of a successful bidder or contractor to fully disclose all the contractors or subcontractors to 
be engaged in a given public contract award may result in cancellation of the contract and 
imposition of a sanction on such violating bidder or contractor for the period of one (1) year. 
 
SECTION 108 - PROSECUTION AND PROGRESS 
 
Section 108.01 SUBLETTING OF CONTRACT 
 
Change the following: 
 
In the third and fifth paragraphs, change the reference to "seventy percent (70%)" to read "sixty-
five percent (65%)." 
 
Delete the following: 
 
All that remaining portion of the sixth paragraph starting with the sentence beginning: Except for 
certain items exempted.  
 
Add the following: 
 
In accordance with the provisions stated above, the following items are designated Specialty 
Items whenever they appear in the Contract: 
 
 All Grassing Items 
 All Fencing Items 
 All Highway Lighting Items 
 All Highway Sign Items 
 All Guardrail Items (Except Bridge Handrail) 
 All Utility Items 
 All Comfort and Convenience Facilities Rest Areas 
 All Landscaping Items 
 All Pressure Grouting, Slab Removal and Replacement 
 All Permanent Traffic Markings 
 All Signal Systems 
 All Railroad Trackwork above Sub-ballast 
 Construction Layout 
 
If the Contractor elects to sublet a Specialty Item, no work on any such Specialty Items shall be 
begun without prior approval of the necessary subcontract. 
 
The Contractor’s cost for Construction Layout shall be fully documented prior to deduction from 
the original Contract Amount. 
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Section 108.02  NOTICE TO PROCEED: 
 
Retain as written except as follows: 
 
Delete the second paragraph which begins "Within 10 available days..." and substitute the 
following: 
 
Within 10 available days after the Notice to Proceed has been issued, the Contractor shall begin 
the work.  Contract Time charges for calendar day projects will begin on the date the Contractor 
starts to work, or 10 days after the Notice to Proceed, whichever comes first. For Completion Date 
Projects Contracts Time charges shall begin on the day after the Notice to Proceed. 
 
(When Applicable):  Right-of-Way Acquisition on this project is incomplete and the parcels are not 
available.  These parcels will be available no later than _August 30, 2006___. 
The Owner has the authority to suspend the Work wholly or in part, for as long as he may deem 
necessary, because of unsuitable weather, or other conditions considered unfavorable for 
continuing the Work, or for as long as he may deem necessary by reason of failure of the 
Contractor to carry out orders given, or to comply with any provision of the Contract.  If the 
performance of all or any portion of the Work is suspended or delayed by the Owner, in writing, for 
an unreasonable period of time (not originally anticipated, customary, or inherent to the 
construction industry) and the Contractor believes that additional compensation and/or contract 
time is due as a result of such suspension or delay, the Contractor shall submit to the Owner, in 
writing, a request for adjustment within 7 available days of receipt of the notice to resume work.  
The request shall set forth the reasons and support for such adjustment. 
 
Upon receipt, the Owner will evaluate the Contractor’s request.  If the Owner agrees that the cost 
and/or time required for the performance of the Contract has increased as a result of such 
suspension and the suspension was caused by conditions beyond the control of, and not the fault 
of the Contractor, its suppliers, or subcontractors at any approved tier, and not caused by 
weather, the Owner will make an adjustment (excluding profit) and modify the Contact in writing 
accordingly.  The Owner will notify the Contractor of his/her determination whether or not an 
adjustment of the Contract is warranted. 
 
No contract adjustment will be allowed unless the Contractor has submitted the request for 
adjustment within the time prescribed. 
 
No contract adjustment will be allowed under this clause to the extent that performance would 
have been suspended or delayed by any other cause, or for which an adjustment is provided for 
or excluded under any other term or condition of this Contract. 
 
Section 108.03  PROSECUTION AND PROGRESS 
 
Retain as written and add the following:  
 
“Any work necessary to be performed by the Contractor to complete the project on time after 
regular working hours, on Saturdays, Sundays, or Legal Holidays, shall be performed without 
additional expense to the County.” 
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“The County reserves the right to prohibit work on weekends or holidays when major activities or 
events are scheduled or anticipated.” 
 
Delete as written and substitute the following:  
 
“Immediately after execution and delivery of the Contract and before the first partial payment is 
made, the Contractor shall deliver to the Engineer an estimated construction Progress Schedule, 
in triplicate, in a form satisfactory to the Engineer showing the proposed dates of commencement 
and completion of each of the various subdivisions of work required under the Contract 
Documents and the anticipated amount of each monthly payment that will become due to the 
Contractor in accordance with the Project Schedule.  This Schedule shall be in a bar chart or 
critical path method format and in sufficient detail to assure adequate planning and execution of 
the work and to assist the Engineer in appraising the reasonableness of the proposed Schedule 
and evaluating progress of the work. 
The Progress Schedule must be activity oriented and not event oriented, except for determination 
of milestones.  The Schedule shall be prepared under the supervision of the Contractors’ regular 
management personnel to show the order and interdependence of activities and the sequence in 
which the work is to be accomplished as planned by the Contractor.  The selection and number of 
activities shall be subject to the Engineer’s approval. 
Contractor shall submit at monthly intervals an updated Progress Schedule showing the status of 
completed and remaining work.  The monthly update shall indicate the date upon which activities 
were started and completed.  The time estimated to complete partially completed activities shall 
be indicated.  Changes in contract work shall be incorporated into the Progress Schedule no later 
than the first monthly update following the date that a written directive is issued. 
 
In addition to the updated Schedule, the monthly update shall include a narrative report which 
shall include a description of current and anticipated problem areas, delaying factors and their 
impact, and an explanation of corrective actions taken or proposed. 
 
The complete Progress Schedule, including a schedule of anticipated earnings, shall be submitted 
within thirty (30) available days after receipt of Notice to Proceed.  The approved Progress 
Schedule shall then be the Schedule to be used by the Contractor for planning, organizing, and 
directing the work, and for reporting progress.  If the Contractor thereafter desires to make 
changes in the Schedule, he shall notify the Engineer in writing stating the reasons for the change.  
If the Engineer considers these changes to be of a major nature, he may require the Contractor to 
revise and submit for approval, without additional cost to the County, all of the affected portions of 
the Progress Schedule to show the effect of the entire project.  
 
Failure to submit an updated schedule with the monthly payment request will be cause for 
rejection of the payment request.  If, in the opinion of the Engineer, the Contractor falls behind in 
his schedule or will not be able to complete the project within the time limits, he may require the 
Contractor to revise his schedule and put additional equipment and/or manpower on the job as so 
ordered at no additional cost to the County.   
 
Section 108.06  TEMPORARY SUSPENSION OF WORK 
 
Add the following paragraphs:  
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“In the event of temporary suspension of work, or during inclement weather, or whenever the 
Engineer shall direct, the Contractor will, and will cause his subcontractors to protect carefully his 
and their work and materials against damage or injury from the weather.  If, in the opinion of the 
Engineer, any work or materials shall have been damaged or injured by reason of failure on the 
part of the Contractor or any of his subcontractors to protect his work, such materials shall be 
removed and replaced at the expense of the Contractor. 
 
Should the County be prevented or enjoined from proceeding with work either before or after the 
start of construction by reason of any litigation or by any reason beyond the control of the County, 
the Contractor shall not be entitled to make or assert claim for damage by reason of said delay; 
but time for completion of the work will be extended to such reasonable time as the County may 
determine will compensate for time lost by such delay with such determination to be set forth in 
writing.” 
 
Section 108.07  DETERMINATION OF CONTRACT TIME 
 
Add the following:  
 
A. It is the intent of this Special Provision to require the Contractor to have the road open to two-

way traffic as soon as possible. The date of beginning and times for the completion of the work 
are therefore essential conditions of the Contract Documents. 

 
Section 108.08  LIQUIDATED DAMAGES 
Add the following: 

 
At the County’s convenience and not to it prejudice the County may provide written notice of 
the commencement of the assessment of liquidated damages. 

 
SECTION 109 - MEASUREMENT AND PAYMENT 
 
Section 109.07  PARTIAL PAYMENTS 
 
Section 109.07.A:  Delete the first sentence of the second paragraph, beginning with the words, 
"When so requested . . . " 
 
Delete Paragraphs 109.07A8a,b & d and substitute the following: 
 
As long as the gross value of completed work is less than 50% of the total Contract amount, or if 
the Contractor is not maintaining his construction schedule to the satisfaction of the Engineer, the 
County shall retain 10% of the gross value of the completed work as indicated by the current 
estimate certified by the Engineer for payment. 
 
After the gross value of completed work becomes equal to or exceeds 50% of the total Contract 
amount within a time period satisfactory to the County, then the total amount to be retained shall 
be 5% of the gross value of the completed work as indicated by current estimates, until all pay 
items are substantially completed.  When time charges have ceased as defined in 108.07G and 
pending final acceptance and final payment, the amount retained may be further reduced at the 
discretion of the Engineer, subject to agreement by the Contractor and his Surety. 



T217 Buice Road at Kimball Bridge Road and 
T220 Sargent Road at Findley Road Intersection Improvements 

ITB No.  06ITB50862K-RS 
 

 
Page 113 of 183 

Add as Section 109.07A11: 
 
11.  INVOICES AND REQUESTS FOR PAYMENT: Invoices and requests for payment shall 

describe in sufficient detail to permit meaningful review by the Contract Manager the work 
completed for which the invoice or request is being submitted and shall not contain any 
provision adding to or altering the terms of the contract with regard to timeliness of payment 
or any other term of the contract.  Any invoice containing any such provision shall be denied 
and is of no force or effect whether or not executed, accepted, or paid by the County.  The 
Contractor shall re-submit the invoice or request for payment in a form consistent with the 
terms of the contract. 

 
Section 109.07.C:  Delete as written and substitute the following: 
 
Interest will be paid upon funds retained pursuant to Section 109.07.A. in accordance with 
Georgia Law. 
 
Section 109.07.D:  Change reference to "2-1/2%" to read "10%." 
Add as Section 109.07.E: 
 
The Contractor shall promptly pay each subcontractor upon the receipt of payment from the 
County.  Such payment shall be made from the amount paid to the Contractor pursuant to the 
subcontractor's work.  The Contractor shall also maintain the records of the percentage retained 
from payments to the Contractor pursuant to such subcontractor's work.  The Contractor shall 
procure agreements from each subcontractor requiring each subcontractor to pay their 
subcontractors, agents, and employees in a similar manner.  The County reserves the right to 
inquire of any subcontractor, supplier, materialman, or subcontractor, the status of any 
indebtedness of the Contractor.  The County further reserves the right to require the contractor to 
designate on each instrument of payment exceeding $400.00 to subcontractors, suppliers, 
materialmen, and subcontractors that such payment is on account of the work under this Contract.  
Neither the County nor the Contract or Program Managers shall have any obligation to pay any 
subcontractor except as otherwise required by law. 
 
Section 109.08  FINAL PAYMENT 
 
Delete in its entirety with the exception of the first sentence and substitute the following: 
 
Final Payment: Upon completion by the Contractor of the Work, including the receipt of any final 
written submissions of the Contractor, including drawings, and documentation of completion of 
punch list items, and the approval thereof by the COUNTY, the COUNTY will pay the Contractor a 
sum equal to 100 percent (100%) of the compensation set forth herein, less any assessed 
liquidated damages and the total of all previous partial payments, paid or in the process of 
payment. 
 
Invoices and requests for payment shall not contain any provision adding to or altering the terms 
of the contract with regard to timeliness of payment or any other term of the contract.  Any invoice 
containing any such provision shall be denied and is of no force or effect whether or not executed, 
accepted, or paid by the County.  The Contractor shall re-submit the invoice or request for 
payment in a form consistent with the terms of the contract.   
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Final payment will be acknowledged by the Contractor on a form provided by the County, which 
form the Contractor will execute and return to the County.  The County shall send such form to the 
Contractor by certified mail, return receipt requested.  The return receipt card shall be conclusive 
evidence of tender by the County of the final payment.  The Contractor agrees that acceptance of 
this final payment shall be in full and final settlement of all claims arising against the County or the 
Contract Manager for work done, materials furnished, costs incurred, or otherwise arising out of 
this Agreement and shall release the County from any and all further claims of whatever nature, 
whether known or unknown for and on account of said Agreement, and for any and all work done, 
and labor and materials furnished, in connection with same.  The failure of the Contractor within 
120 days of tender of the final payment to execute and return the release form or to notify the 
County of any dispute of the final payment shall operate as an acceptance of the County’s tender 
as correct and shall operate as and be a release to the County and its Construction Manager from 
all claims of liability under this contract and for any act or neglect of the County or the 
Construction Manager. 
 
In the event the Contractor timely disputes the amount of the final payment as stated therein, the 
amount due the Contractor shall be deemed by the Contractor and the County to be an 
unliquidated sum and no interest shall accrue or be payable on the sum finally determined to be 
due to the Contractor for any period prior to final determination of such sum, whether such 
determination be by agreement of the Contractor and the County or by final judgment of the 
proper court in the event of litigation between the County and the Contractor.  The Contractor 
specifically waives and renounces any and all rights it may have under Section 13-6-13 of the 
Official Code of Georgia and agrees that in the event suit is brought by the Contractor against the 
County for any sum claimed by the Contractor under the Contract or for any extra or additional 
work, no interest shall be awarded on any sum found to be due from the County to the Contractor 
in the final judgment entered in such suit.  All final judgements shall draw interest at the legal rate, 
as specified by law.  Also, the Contractor agrees that notwithstanding any provision or provisions 
of Chapter 11 of Title 13 of the Official Code of Georgia that the provisions of this contract control 
as to when and how the Contractor shall be paid for the Work.  Further, the Contractor waives and 
renounces any and all rights it may have under Chapter 11 of Title 13 of the Official Code of 
Georgia. 
 
Add the Following: 
 
SECTION 109.10  PROMPT PAYMENT 
 
The Contractor expressly agrees that the payment provisions within this Contract shall supersede 
the rates of interest, payment periods, and contract and subcontract terms provided for under the 
Georgia Prompt Pay Act, O.C.G.A. Section 13-11-1 et seq., and that the rates of interest, payment 
periods, and contract and subcontract terms provided for under the Prompt Pay Act shall have no 
application to this Contract and are hereby waived.  The County shall not be liable for any late 
payment interest or penalty. 
 
SECTION 150  TRAFFIC CONTROL 
 
Add the following: 
 
Section 150.01 DESCRIPTION: This section as supplemented by the Plans, Specifications, and 
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Manual on Uniform Traffic Control Devices (MUTCD) shall be considered the Traffic Control Plan.  
Activities shall consist of furnishing, installing, maintaining, and removing necessary traffic signs, 
barricades, lights, signals, cones, pavement markings, and other traffic control devices and shall 
include flagging and other means for guidance and protection of vehicular and pedestrian traffic 
through the Work Zone. This Work shall include both maintaining existing devices (excluding 
Traffic Signals) and installing additional devices as necessary in construction work zones. 
 
For this project, all references in the Standard Construction Details listed below to Type I 
Barricades, Type II Barricades, Types “A” flashing-lights and Type “C” steady burn lights are 
deleted, except that Type “C” lights will be required for tapers in nighttime lane closures. 
 
For this project, all references to flags on construction warning signs in the Standard 
Construction Details listed below are deleted except for signs which are mounted at less 
than seven feet (7’) in height (portable signs). 
 
Standard Construction Details 
 
• Typical By-Pass Detour for Two-Lane Highway 
• Typical Detour Across Median 
• Transition of 4-Lane Divided Highway to 2-Lane Highway 
• Traffic Control General Notes, Standard Legend, Miscellaneous Details 
 
In addition, G20-1, G20-2A, and W20-1 signs shown on Georgia Standards 9102, 9106, 9107, 
and applicable Standard Construction Details shall conform to Part VI of the MUTCD, Revision 3, 
dated September 3, 1993. 
When any provisions of this Specification or the Plans do not meet the minimum requirements of 
the MUTCD, the MUTCD controls. The 1988 Edition of the MUTCD and Revision 3, dated 
September, 1993, of Part VI shall be in effect for the duration of the project. 
  

The Contractor shall designate, prior to beginning any work, a Work Site Traffic 
Supervisor who shall be responsible for initiating, installing and maintaining all traffic 
control devices as described in Sub-Section 150.01.  The Work Site Traffic Supervisor 
shall have to least one year experience directly related to work site traffic control in a 
supervisory or responsible capacity and shall have been certified by the American 
Traffic Services Association Work Site Traffic Supervisor Certification Program or and 
equal approved by Georgia Department of Transportation. 

 
The Work Site Traffic Supervisor shall have a copy of the MUTCD on the job site.  Copies of the 
current MUTCD may be obtained from: 
U.S. Government Printing Office 
Superintendent of Documents 
Mail Stop: SSOP 
Washington, D.C. 20402-9328 
 
The Work Site Traffic Supervisor or his approved responsible representative shall be available on 
a twenty-four hour basis with access to all equipment and materials needed to maintain traffic 
control and handle traffic related situations. The Work Site Traffic Supervisor shall ensure that 
routine deficiencies are corrected within a twenty-four hour period. 
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The Work Site Traffic Supervisor shall be available on the site within forty-five (45) minutes after 
notification of an emergency situation, prepared to positively respond to repair the roadway or to 
provide alternate traffic arrangements. Failure to actively pursue corrective as directed will result 
in a payment deduction in accordance with Sub-Section 150.08 from monies due or to become 
due the contractor.  In addition, in emergency situations, Standard Specification Sub-Section 
105.15 is amended to delete the requirement of forty-eight hours prior to the Engineer proceeding 
the maintenance operations. 
 
The Work Site Traffic Supervisor shall verify daily that the Portable Variable Message Signs are in 
good operating condition and are displaying the appropriate messages. 
  
To ensure that the provisions of this Sub-Section are adequately adhered to , the Work Site Traffic 
Supervisor shall submit on a weekly basis a completed Traffic Control Report Form for the Project 
Engineer’s review and comment. 
 
Failure to comply with the provisions of this modification of Section 150 shall be grounds for 
decertification and/or removal of the Work Site Traffic Supervisor from the project. 
 
Failure to maintain a designated Work Site Traffic Supervisor or failure to comply with the provisions 
of this Document will result in cessation of all activities except traffic and erosion control and such 
other activities deemed to be necessary for Project maintenance and safety. 
  
A. All traffic control devices used during the construction of a project shall meet the Standards 

utilized in the MUTCD, and shall comply with the requirements of these Specifications, Project 
Plans, and Special Provisions.  Reference is made to Subsections 104.05, 107.07, and 
107.09. 

 
B. All reflectorization for construction (black on orange) signs, object markers, and channelization 

devices shall meet the requirements of Section 913, Type II or III unless otherwise specified.  
All other signs shall meet the requirements of Type I unless otherwise specified. 

 
C. No work shall be started on any project until the appropriate traffic control devices have been 

placed in accordance with Project requirements.  Changes to traffic flow shall not commence 
unless all labor, materials, and equipment necessary to make the changes are available on the 
Project. 

 
D. The Contractor shall secure the Engineer’s approval of the Contractor’s proposed plan of 

operation, sequence of work and methods of providing for the safe passage of vehicular and 
pedestrian traffic before it is placed in operation. The proposed plan of operation shall 
supplement the approved traffic control plan, proposed by the Contractor, and shall be 
submitted to the Department for approval in accordance with Subsection 104.03 of the 
Standard Specifications. 

 
Some additional traffic control details will be required prior to any major shifts of traffic. The 
traffic control details shall include, but not be limited to, the following: 

 
1.  A detailed drawing showing traffic location and laneage for each step of the change. 
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2.  The location, size, and message of all signs required by the MUTCD, Plans, Special 
Provisions, and other signs as required fitting conditions. 

 
3.  The method to be used in, and the limits of, the obliteration of conflicting lines and 

markings. 
   
4.  Type, location, and extent of new lines and markings. 
 
5.  Horizontal and vertical alignment and superelevation rates for detours, including cross 

section and profile grades along each edge of exist of existing pavement. 
 
6. Drainage details for temporary and permanent alignments. 
 
7.  Location, length, and/or spacing of channelization and protective devices (temporary 

barrier, quardrail, barricades, etc.) 
 
8.   Starting time, duration, and date of planned change. 
 
9.  For each traffic shift, a paving plan, erection plan, or work site plan, as appropriate, 

detailing workforce, materials, and equipment necessary to accomplish the proposed 
work. This will be the minimum resource allocation required in order to start the work. 

 
The above details shall be submitted to the Engineer for approval at least 14 days prior to the 
anticipated traffic shift. The Contractor shall have traffic control details for a traffic shift, which 
has been approved by the Engineer prior to commencement of the physical shift. All 
preparatory work relative to the traffic shift, which does not interfere with traffic, shall be 
accomplished prior to the designated starting time. The Engineer and the Contractor’s 
representative will verify that all conditions have been met prior to the Contractor obtaining 
materials for the actual traffic shift. 
 

F. Traffic control devices shall be in acceptable condition when first erected on the project and 
shall be maintained in accordance with Subsection 104.05 throughout the construction period. 
All unacceptable traffic control devices shall be replaced within 24 hours. When not in use, all 
traffic control devices shall be removed, placed, or covered so as not to be visible to traffic. If 
traffic control devices are left in place for more than ten days after completion of the Work, the 
Department shall have the right to remove such devices, claim possession thereof, and deduct 
the cost of such removal from any monies due, or which may become due, the Contractor. 

 
G. The Department reserves the right to restrict construction operations when, in the Engineer, the 

continuance of the Work would seriously hinder traffic flow on days immediately before, on, or 
after holidays or other days in which unusual traffic conditions exist, including threatening or 
inclement weather. 

 
Section 150.02 TEMPORARY TRAFFIC CONTROL ZONES: 
 
A. In addition to the other provisions contained herein, work zone traffic control shall be 

accomplished using the following means and materials: 
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1. Portable advance warning signs as required by the contract or meeting the 
requirements of the MUTCD and Sub-Section 150.03. 

 
2. Portable sequential or flashing arrow panels as shown in the Plans or Specifications for 

use on Interstate or multi-lane highway lane closure only, shall be a minimum size of 
48” high by 96” wide with not less than 15 lamps used for the arrow.  The arrow shall 
occupy virtually the entire size of the arrow panel and shall have a minimum legibility 
distance of one mile. The minimum legibility distance is that distance at which the arrow 
panel can be comprehended by an observer on a sunny day, or clear night. Arrow 
panels shall be equipped with automatic dimming features for use during hours of 
darkness. The arrow panels shall also meet the requirements as shown in the MUTCD. 
The sequential or flashing arrow panels shall not be used for lane closures on two-lane, 
two-way highways when traffic is restricted to one-lane operations in which case, 
appropriate signing, flaggers and when required, pilot vehicles will be deemed sufficient. 

 
3. Portable changeable message signs meeting the requirements of Section 632 and the 

MUTCD. 
 
4. Channelization devices meeting the standards of the MUTCD and Subsection 150.05. 
 
5. Precast concrete barrier meeting the requirements of Section 622. 
 
6. Temporary traffic signals meeting the requirements of Section 647. 
 
7. Pavement marking materials complying with Subsection 150.04.A. 

 
B. LANE CLOSURES: 
 

1.  All lanes closures shall have prior approval of the Engineer. Lane closures that require 
same direction traffic to be split around the Work Area will not be approved for 
roadways with posted speeds of 35 mph or greater, excluding turn lanes. 

2. On multilane highways where traffic has been shifted to the inside lanes for overnight 
use, the entrance and exit ramps shall have channelization devices placed on both 
sides of the ramp. The temporary ramp taper length shall be greater than, or equal to, 
the existing taper length. Interim EXIT gore signs shall be placed at the ramp 
divergence. Channelization device spacing shall be 10 feet for 200 feet in advance of 
the temporary gore, and 10 feet for the first 100 feet of the temporary gore. 

 
3. Termination Area: The transition to normal or full width highway at the end of a lane 

closure shall be a maximum of 150 feet. 
 
4. To provide the greatest possible convenience to the public in accordance with 

Subsection 107.07, the Contractor shall remove all signs, lane closure markings, and 
devices immediately when lane closure work is completed or temporarily suspended for 
any length of time or as directed by the Engineer. 

  
C.    TRAFFIC PACING METHOD: 
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1. PACING OF TRAFFIC:  With prior approval from the Engineer, traffic may be paced 
allowing the Contractor up ten (10) minutes maximum to work in or above all lanes of 
traffic for the following purposes: 

 
a.   Placing bridge members or other bridge work. 
 
b. Placing overhead sign structures. 
 
c. Other work items requiring interruption of traffic. 

 
The Contractor shall provide a uniformed police officer with patrol vehicle and blue 
flashing light for each direction of pacing. The police officer, Engineer, and flaggers at 
ramps shall be provided with a radio, which will provide continuous contact with the 
Contractor. 
 
When ready to start the work activity, the police vehicle will put into the travel lanes and 
act as a pilot vehicle slowing the traffic thereby providing a gap in traffic allowing the 
Contractor to perform the Work. Any on-ramps between the pace and the work area 
shall be blocked during pacing of traffic, with a flagger properly dressed and equipped 
with a Stop/Slow paddle. Each ramp should be opened after the police vehicle has 
passed. 
 
Pilot vehicles shall travel at a safe pace speed, desirably not less than 20 mph interstate 
and 10 mph non-interstate. The Contractor shall provide a vehicle to proceed in front of 
the police vehicle and behind the other to inform the Contractor’s work force when all 
vehicles have cleared the area. 
 
Traffic will not be permitted to stop during pacing except in extreme cases as approved 
by the Engineer. 

 
2.  METHODS OF SIGNING FOR TRAFFIC PACING: At a point not less than 1,000 feet in 

advance of the beginning point of the pace, the Contractor shall erect and cover a W-
special sign (72 inch x 72 inch) with a Type “B” flashing light, with the legend “ TRAFFIC 
SLOWED AHEAD SHORT DELAY” (See Detail 150-A). A portable changeable 
message sign may be used in lieu of the W-special sign. On divided highways this sign 
shall be double indicated. A worker with a two-way radio shall be posted at the sign, and 
upon notice that the traffic is to be paced shall turn on the flashing light and reveal the 
sign. When traffic is not being paced, the flashing light shall be turned off and the sign 
covered or removed. W-special signs are reflectorized black on orange, Series “C” 
letters and borders of the size specified. 

 
D. The Contractor’s truck and other vehicles shall travel in the direction of normal roadway 

traffic unless separated by positive barrier, or when construction activity necessitates 
otherwise, and shall not reverse direction except at intersection, interchanges, or approved 
temporary crossings. 

 
E.   The Contractor shall ensure that dust, mud, and other debris from construction activities do 

not interfere with normal traffic operations or adjacent properties.  
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F. Existing street lighting shall remain lighted as long as practical and until removal is 
approved by the Engineer. 

 
G. Adequate temporary lighting shall be provided at all nighttime work sites where workers will 

be immediately adjacent to traffic. 
 
H. For their own protection, workers in or adjacent to traffic during nighttime operation shall 

wear reflectorized vests. 
 
I. The parking of Contractor’s and/or workers personal vehicles within the work area or 

adjacent to traffic is prohibited. 
 
J. The Work Site Traffic Supervisor shall monitor the work to ensure that all the rocks, 

boulders, construction debris, stockpiled materials, equipment, tools and other potential 
hazards are kept clear of the travelway. These items shall be stored in a location, in so far 
as practical, where they will not be subject to a vehicle running off the road and striking 
them. 

 
K. All existing pedestrian walkways shall be maintained. Whenever changes to the worksite 

necessitate changes to existing walkways, temporary walkways shall be provided and 
maintained, with appropriate signs as necessary, to allow safe passage of pedestrian 
traffic. 

 
Section 150.03  SIGNS: 
 

A. When required for proper traffic control during construction of the project, all existing guide, 
warning, and regulatory signs shall be maintained by the Contractor in accordance with 
these Specifications. Existing street name signs shall be maintained at street intersections. 
All existing illuminated signs shall remain lighted and be maintained by the Contractor. 

 
B. When not in use, all inappropriate traffic signs or portions thereof shall be removed, placed 

or covered so as not to be visible to traffic. All construction warning signs shall be removed 
within seven available days after time charges are stopped or pay items are complete. 
Subsequent punch list or other work to be performed shall be accomplished utilizing 
temporary construction warning signs that shall be removed daily. 

 
C. The Contractor shall not remove any existing signs and supports without prior approval 

form the Engineer. All existing signs and supports which are to be removed shall be stored 
and protected as directed by the Engineer, and become the property of the Department 
unless otherwise specified in the contract documents. 

 
D. Interim guide, warning, or regulatory signs required to direct traffic shall be furnished, 

installed, reused and maintained by the Contractor in accordance with the MUTCD, the 
Plans, Special Provisions, or as directed by the Engineer. These signs shall remain the 
property of the Contractor. The bottom of all interim signs shall be at least seven feet above 
the level of pavement edge. 

 
E. Existing special guide signs on the Project shall be maintained until conditions require a 
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change in location or legend content. When change is required, existing signs shall be 
modified and continued in use if the required modification can be made within existing sign 
borders using design requirements (legend, letter size, spacing, border, etc.) equal to that 
of the existing signs, or of Subsection 150.03.E.5. Differing legend designs shall not be 
mixed in the same sign. 

 
1. SPECIAL GUIDE SIGNS: Special guide signs are those expressway or freeway guide 

signs that are designed with a message content (legend) that applies to a particular 
roadway location. When an existing special guide sign is in conflict with work to be 
performed, the Contractor shall remove the conflicting sign and reset it in a new, non-
conflicting location with has been approved by the Engineer. 

 
2. INTERIM SPECIAL GUIDE SIGNS: When it is not possible to utilize existing  signs, 

either in place or relocated, the Contractor shall furnish, erect, maintain, modify, 
relocate, and remove new interim special signs in accordance with the Plans or as 
directed by the Engineer. 

 
3. INTERIM OVERHEAD GUIDE SIGN STRUCTURES:  Interim overhead special guide 

sign structures are not required to be lighted unless specifically required by the  Plans. If 
lighting is required the sign shall be lighted as soon as erected and shall remain lighted, 
during the hours of darkness, until the interim sign is no longer required. The Contractor 
shall notify the Power Company at least thirty (30) days prior to desiring connection to 
the power source. 

 
4. The installation of new permanent special guide signs and the permanent modification 

or resetting of existing special guide signs, when included in the contract, shall be 
accomplished as soon as practical to minimize the use of interim special guide signs. If 
lighting is required by the Plans, all new permanent overhead special guide signs shall 
be lighted as soon as erected. 

 
5. Interim special guide signs that may be required in addition to, or a replacement for, 

existing expressway and freeway (interstate) signs shall be designed and fabricated in 
compliance with the minimum requirements for guide signing contained in Part 2E 
“Guide Signs Expressways” and Part 2F “Guide Signs Freeways” of the MUTCD, except 
that the minimum size of all letters and numerals in the names of places, streets and 
highways on all signs shall be 16 inches Series “E” initial upper-case and 12 inches 
lower-case. All interstate shields on these signs shall be 48 inches and 60 inches for 
two-numeral and three-numeral routes, respectively. Additionally, the exit road name or 
route shield shall be placed on the exit gore sign. 

 
F. MATERIALS – INTERIM SIGNS: 

 
1. POSTS – Posts for all interim signs shall meet the requirements of Section 911 except 

that green or silver paint may be used in lieu of galvanization for steel posts or structural 
shape posts. Wood posts are not required to be pressure treated. 

 
 Post for all interim signs shall be constructed to yield upon impact unless the posts are 

protected by guardrail, portable barrier, impact attenuator or other type of positive 
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barrier protection. Unprotected posts shall meet the breakaway requirements of the 
“1985 AASHTO Standard Specifications for Structural Supports for Highway Signs, 
Luminaries and Traffic Signals”. Unprotected post splices will not be permitted any 
higher than four inches above the ground line to lessen the possibility of affecting the 
undercarriage of a vehicle. 

 
2. SIGN BLANKS AND PANELS – All sign blanks and panels shall conform to Section 912 

of the Specifications except that blanks and panels may be ferrous based or other metal 
alloys. Type 1 and Type 2 sign blanks shall have a minimum thickness of 0.08 inches 
regardless of the sign type used. Alternative sign blank materials (composites, poly 
carbonates, fiberglass reinforced plastics, recycled plastics, etc.) shall have a letter of 
approval from the Office of Materials and Research for use as interim construction signs 
before these materials are allowed to be incorporated into the work. Signs shall be 
painted to prevent rust if other metals are used in lieu of aluminum. Plywood blanks or 
panels will not be permitted 

 
G. All existing, interim and new permanent signs shall be installed so as to be completely 

visible for an advance distance in compliance with the MUTCD. Limbs, brush, construction 
equipment and materials shall be kept clear of the driver’s line of sight to the signs. 

 
H. Portable advance warning signs shall be placed ahead of construction in accordance with 

Part VI of the MUTCD and shall include a series of at least three advance road construction 
(W20-1) signs placed at the termini of the project. The series shall have the legend ROAD 
WORK (1500 FEET, 1000 FEET, AND 500 FEET). In addition to the above, multi-lane 
divided highways shall also have the legend ROAD WORK (2 MILES, 1 MILE, AND ½ 
MILE.) On-ramps and at grade intersecting roadways shall be signed with a minimum of 
one portable ROAD WORK AHEAD sign. Portable advance warning signs shall be in place 
only during times that construction is in progress or as directed by the Engineer. Signs shall 
be removed or covered at all other times. 

 
 Construction warning signs which are mounted at less than seven feet in height (portable 

signs) shall have two 18 inch x 18 inch fluorescent red-orange or orange-red warning flags 
mounted on each sign. Project mileage indicated on the G20-1 sign shall be the actual 
project mileage rounded up to the nearest whole mile. All construction warning signs on 
divided highways shall be double indicated (i.e., on the left and right sides of the roadway.) 

 
I. The sequential or flashing arrow panels shall be placed on the shoulder at or near the point 

where the lane closing transition begins. The panels shall be mounted on a vehicle, trailer, 
or other suitable support. Vehicle mounted panels shall be provided with remote controls. 
Minimum mounting height shall be seven feet above the roadway to the bottom of the 
panel, except on vehicle-mounted panels, which should be as high as practical. 

 
J. The portable changeable message sign, when specified, shall be placed ahead of 

construction activities and shall meet the requirements of Section 632 and the MUTCD. 
 
K. The flashing beacon assembly, when specified, shall be used in conjunction with 

construction warning signs, regulatory, or guide signs to inform traffic of special road 
conditions which require additional driver attention. The flashing beacon assembly shall be 
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installed in accordance with the requirements of Section 647. 
 
Section 150.04  PAVEMENT MARKINGS 
 

A. Generally, full pattern pavement markings in accordance wit Section 652 and in 
conformance with Section 3A and 3B, except 3B-3 and 3B-5, of the MUTCD are required 
on all courses before the roadway is opened to traffic. No passing zones shall be marked to 
conform to Section 150.04 E. During construction and maintenance activities on all 
highways open to traffic, both existing markings and markings applied under this Section 
shall be fully maintained until Final Acceptance. If the pavement markings are, or become, 
unsatisfactory in the judgment of the Engineer due to wear, weathering, or construction 
activities, they shall be restored immediately. On resurfacing projects pavement markings 
shall be provided on all surfaces that are placed over existing markings. On widening and 
reconstruction projects (where the lane configuration is altered from the pre-construction 
layout) pavement markings will be as required by the Plans or the Engineer. On new 
construction projects pavement marking plans will be provided. 

 
B. MATERIALS: All traffic striping applied under this Section shall be a minimum four inches in 

width and shall conform to the requirements of Section 652, except as modified herein. 
Raised pavement markers (RPMs) shall meet the requirements of Section 654. Markings 
on the final surface course, which must be removed, shall be a removable type. The 
Contractor will be permitted to use paint, thermoplastic, or tape on pavement, which is to be 
overlaid as part of the project, unless otherwise directed by the Engineer. Partial (skip) 
reflectorization (i.e. reflectorizing only a portion of a stripe) will not be allowed. 

 
C. USAGE: The Contractor shall sequence the work in such a manner as to allow the 

installation of markings in the final lane configuration at the earliest possible stage. 
 
 Inappropriate or conflicting existing pavement markings shall be removed. 
 
 When shifting of traffic necessitated removal of centerline, lane lines, or edge lines, all such 

lines shall be removed prior to, during, or immediately after any change so at to present the 
least interference with traffic. 

 
 Before any change in traffic lane(s) alignment, marking removal equipment shall be present 

on the project for immediate use. If marking removal equipment failures occur, the 
equipment shall be repaired or replaced (including leasing equipment if necessary), so that 
the removal can be accomplished without delay. 

 
 Except for the final surface, marking on asphaltic concrete may be obliterated by an overlay 

course, when approved by the Engineer. When an asphaltic concrete overlay is placed for 
the sole purpose of eliminating conflicting markings and the in place asphaltic concrete 
section will allow, said overlay will be eligible for payment only if designated in the Plans. 
Overlays to obliterate lines will be paid for only once and further traffic shifts in the same 
area shall be accomplished with removable markings. Only the minimum asphaltic concrete 
thickness required to cover lines (generally 60 lb./sq. yd. Of Asphaltic Concrete “H”) will be 
allowed. Excessive build-up will not be permitted. When an overlay for the sole purpose of 
eliminating conflicting markings is not allowed, the markings no longer applicable shall be 
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removed in accordance with Subsection 656.02. The elimination of conflicting pavement 
markings by overpainting with paint or liquid asphalt is not acceptable. 

 
D. Raised pavement markers (RPMs) are required as listed below for all asphaltic concrete 

pavements before the roadway is open to traffic. When Portland Cement Concrete is an 
intermediate or final surface and is open to traffic, one calendar day is allowed for cleaning 
and drying before the installation of RPMs is required. 

 
1. On Interstate and limited access highways under construction, excluding projects 

consisting primarily of asphalt resurfacing items, retro-reflective raised pavement 
markers (RPMs) shall be placed and/or maintained on intermediate pavement surfaces 
opened to traffic as follows: 

 
a. SUPPLEMENTING LANE LINES: 

 
  80 foot centers on skip lines curvature less than three degrees. (Includes tangents) 

40 foot centers on solid lines and all lines with curvature between three degrees and 
six degrees. 

 
  20-foot centers on curves over six degrees. 
 
  20 foot centers on lane transitions or shifts. 
 

b. SUPPLEMENTING RAMP GORE LINES: 
 
  20 foot centers, two each, placed side by side. 
 

c. OTHER LINES: 
 
  As shown on the plans or directed by the Engineer. 
 

2. On other highways under construction RPMs shall be used and/or maintained on 
intermediate pavement surfaces as follows: 

  
a. SUPPLEMENTING LANE LINES AND SOLID LINES: 
  
 40 foot centers except on lane shifts. (When required in the Plans or Contract) 
  
 20 foot centers on lane shifts. (Required in all cases) 
 
b. SUPPLEMENTING DOUBLE SOLID LINES: 
 
 40 foot centers (one each beside each line) except on lane shifts. (When required in 

the Plans or Contract) 
 
 20 foot centers on lane shifts. (Required in all cases) 
  
 RPMs are not allowed on right edge lines. 
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E. EXCEPTIONS FOR INTERIM MARKINGS: Some exceptions to the time of placement and 
pattern of markings are permitted as noted below, however, full pattern pavement markings 
are required for the completed project.  

 
1. TWO-LANE, TWO-WAY ROADWAYS 

 
a. SKIP LINES: All interim skip (broken) stripe shall conform to Section 652 except that 

stripes shall be at least four feet long with a maximum gap of 36 feet. On curves 
greater than six degrees, a two-foot stripe with a maximum gap of 18 feet shall be 
used. In lane shift areas skip lines will not be allowed. Solid Lines will be required. 
Interim skip lines must be replaced with markings in full compliance with Section 652 
prior to expiration of the 14 calendar day period. 

 
 Interim raised pavement markers may be substituted for the interim skip (broken) 

stripes. If raised pavement markers are substituted for the four foot interim skip 
stripe, four markers spaced at equal interim raised pavement markers are 
substituted for interim skip lines. 

 
 Interim raised pavement markers shall be retro-reflective, shall be the same color as 

the pavement markers for which they are substituted, and shall be visible during 
daytime. 

 
 The type of interim marker and method of attachment to the pavement shall be 

approved by the Office of Materials and Research but in no case will the markers be 
attached by the use of nails. 

 
 The interim raised pavement markers shall be maintained until the full pattern 

pavement markings are applied. At the time full pattern pavement markings are 
applied the interim raised markers shall be removed in a manner that will not 
interfere with application of the full pattern pavement markings. 

 
b. NO PASSING BARRIER: On two-lane, two-way roadways for periods not to exceed 

three available days where skip centerlines are in place, no-passing zones shall be 
identified by using post or portable mounted DO NOT PASS regulatory signs (R4-1 
24” x 30”) shall be placed at the end of each no-passing zone. Post mounted signs 
shall be placed in accordance with the MUTCD. Portable signs shall have a 
minimum vertical height of three feet above the pavement surface to the bottom of 
the sign and be secured in such a manner as to not be easily blown over or 
misaligned. 

 
c. EDGELINES: 
 
 (1) Bituminous Surface Treatment Paving: Edgelines will not be required on 

intermediate surfaces (including asphaltic concrete leveling for bituminous surface 
treatment paving) that are in use for a period of less than 60 available days except at 
bridge approaches, on lane transitions, lane shifts, and in such other areas as 
determined by the Engineer. On the final surface, edgelines shall be placed within 
30 available days of the time that the final surface was placed. 
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 (2) All Other Types of Pavement: Edgelines will not be required on intermediate 
surfaces that are in use for a period of less than 30 available days except at bridge 
approaches, on lane transitions, lane shifts, and in such other areas as determined 
by the Engineer. On the final surface, edgelines shall be placed within 14 available 
days of the time that the surface was placed. 

 
d. MISCELLANEOUS PAVEMENT MARKINGS: School zones, railroads, stopbars, 

symbols, words and other similar markings shall be placed on final surfaces 
conforming to Section 652 within 14 available days of completion of the final surface. 
On intermediate surfaces these marking will generally not be required unless 
specified by the Engineer because of special conditions or when the intermediate 
surface will be in use for more than 45 available days. 

  
2. MULTI-LANE HIGHWAYS – WITH NO PAVED SHOULDER(S) OR PAVED 

SHOULDER(S) FOUR FEET OR LESS 
 

a. UNDIVIDED HIGHWAYS (INCLUDES PAVE CENTER TURN LANE) 
 

(1) Centerlines and No-Passing Barrier – Full pattern centerlines and no-passing 
barriers shall be restored before nightfall. 

 
(2) Lanelines – Interim skip (broken) stripe as described in Subsection 150.04. E.1.a. 

may be used for periods not to exceed three available days. In lane shift areas 
skip lines are not allowed. Solid lines are required. 

 
(3) Edgelines – Edgelines shall be placed on intermediate and final surfaces within 

three available days of obliteration. 
 

b. DIVIDED HIGHWAYS (GRASS OR RAISED MEDIAN) 
 

(1) Lanelines – Full pattern skip shall be restored before nightfall. In lane shift areas 
skip lines are not allowed. Solid lines are required. 

 
(2) Centerline/Edgeline – Solid lines shall be placed on intermediate and final 

surfaces within three available days of obliteration. 
 

c. Miscellaneous Pavement Markings Same as Subsection 150.04.E.1.d. 
 

3. LIMITED ACCESS ROADWAYS AND ROADWAYS WITH PAVED SHOULDERS 
GREATER THAN FOUR FEET 

 
a. Same as Subsection 150.04.E.2. except as noted in (b) below. 
 
b. EDGELINES -  

 
(1) Asphaltic Concrete Pavement – Edgelines shall be placed on intermediate and 

final surfaces prior to opening to traffic. 
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(2) Portland Cement Concrete Pavement – Edgelines shall be placed on any surface 
open to traffic no later than one calendar day after work is completed on a 
section of roadway. All water and residue shall be removed prior to daily striping.  

 
F. APPLICATION OF PAVEMENT MARKINGS: The Contractor shall furnish layout, clean as 

necessary, and preline the surface for the placement markings applied under this Section. 
All existing marking tape on final surfaces shall be removed prior to placement of final 
markings. 
Pavement markings shall re-establish No-Passing Zones in the locations and configuration 
that existed prior to construction. Existing No-Passing Zones shall be clearly identified as to 
location prior to construction by staking or erection of DO NOT PASS and PASS WITH 
CARE signs. On new location projects and on projects where either horizontal or vertical 
alignments have been modified, the location of No-Passing Zones will be identified by the 
Engineer. 
 

G. MOBILE OPERATIONS: When pavement markings (centerlines, lane lines, and edge lines) 
are applied I a continuous operation by moving vehicles and equipment, the following 
minimum equipment and warning devices shall be required in addition to the requirements 
of the MUTCD: 

 
1. A lead vehicle is required for two-way traffic conditions and shall have an approved 

sequential or flashing arrow panel mounted so as to be easily visible to oncoming traffic. 
A lead vehicle is not required for low volume off-system routes and one-way traffic 
applications. 

 
2. The work vehicle applying markings shall have a sequential or flashing arrow panel 

mounted on the rear. If the work vehicle is also functioning as the lead vehicle then an 
approved arrow panel shall be mounted so as to be easily visible to oncoming traffic. 
The work vehicle shall follow directly behind the lead vehicle. 

 
3. The work vehicle placing cones shall follow directly behind the work vehicle applying the 

markings. The cone work vehicle shall have a sequential or flashing arrow panel 
mounted on the rear. 

 
4. For multi-lane roadways a protection vehicle shall follow the above vehicles and the 

protection vehicle shall also display a prominent sign with the legend PASS ON LEFT 
(RIGHT). On interstate and limited access roadways, the protection vehicle shall be 
equipped with a truck mounted attenuator (TMA) that is certified for impacts not less 
than 45 mph in accordance with NCHRP 230. 

 
5. All vehicles shall be equipped with the official slow moving vehicle symbol sign and left 

and right-side rear mounted flashing yellow lights. 
 
Section 150.05  CHANNELIZATION 
 
A. GENERAL: Channelization shall clearly delineate the travelway through the work zone and 

alert drivers and pedestrians to conditions created by work activities in or near the 
travelway. Channelization shall be done in accordance with the plans and specifications, 
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the MUTCD, and the following requirements. 
 

1. Types of Devices Permitted for Channelization in Construction Work Zones: 
 

a. DRUMS: 
 

(1) DESIGN: Drums shall meet the minimum requirement of the MUTCD and shall 
be reflectorized as required in Subsection 150.01.C. 

 
(2) APPLICATION: Drums shall be used as the required channelizing device to 

delineate the full length of a lane closure, shift, or encroachment, except as 
modified by this Subsection. 

 
(a) TRANSITION TAPERS AND LANE CLOSURES: Drums shall be used on all 

transition tapers. The minimum length of the approach transition taper for a 
lane closure, shift, or encroachment for highways with posted speed of 45 
mph or greater shall be equal to the lane width of lateral shift (Ft.) x the 
posted speed limit (Mph), (L = WS), but not less than 150 feet.  For multiple 
lane closures, only one lane shall be closed per taper with a minimum tangent 
length of 2L between tapers.  The length of a closed lane, excluding the 
transition taper, will be limited to two miles, unless otherwise approved or 
directed by the Engineer.  Drums shall be placed the full length of the taper 
spaced at maximum intervals in fee equal to the numerical speed limit 
(EXAMPLE: 55 MPH Speed Limit = 55 feet maximum spacing). 

 
 For taper lengths on urban, residential or other streets where the posted 

speed is 40 mph or less, the minimum length of the approach transition taper 
shall be computed using the formula L + WS2/60.  Greater taper length shall 
be used when required for individual situations.  

 
 Drums with stead burning lights, for the length of the taper only, are required 

if the condition exists into the night.  
 
(b) LONGITUDINAL CHANNELIZATION:  Drums shall be spaced as listed below 

for various roadside work conditions except as modified by Subsection 
150.06.  Spacing shall be used for situations meeting any of the conditions 
listed as follows:  

 
(1) 50 FOOT SPACING MAXIMUM: 

 
(a) For difference in elevation exceeding two inches.  
 
(b) For healed sections no steeper than 4:1 as shown in Subsection 

150.06, Detail 150-E. 
 

(2) 100 FOOT SPACING MAXIMUM:  
 

(a) For difference in elevation of two inches or less 
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(b) Flush areas where equipment or workers are within ten feet of 
the    travel lane  

 
(3) 200 FOOT SPACING MAXIMUM:  Where equipment or workers are more 

than ten feet from travel lane.  Lateral offset clearance to be four feet from 
the travel lane.  

 
(a) For paved areas eight feet or greater in width that are paved flush with 

a standard width travel lane.  
 
(b) For disturbed shoulder areas not completed to typical section that are 

flush to the travel lane and considered a usable shoulder.  
 
 When the appropriate signs are posted advising of conditions such as 

soft or low shoulder, drum may be removed after shoulders are 
completed to typical section and grassed and after guardrail or other 
safety devices have been installed. 

 
b. VERTICAL PANELS:  

 
(1) DESIGN:  All vertical panels shall have a minimum of 270 square inches of retro-

reflective area facing the traffic and shall meet the requirements of the MUTCD. 
 
(2) APPLICATION:  Lane encroachment by the drum on the travelway should permit 

a remaining lane width of ten feet.  When encroachment reduces the travelway to 
less than ten feet, vertical panels shall be used to restore the travelway to ten 
feet or greater.  No other application of verbal panels will be permitted.  

 
c. CONES:  

 
(1) DESIGN:  All cones shall be a minimum of 28 inches in height regardless of 

application and shall meet the requirements of the MUTCD. 
 
(2) APPLICATION:  For longitudinal channelizing only, cones will be permitted for 

daylight closures or minor shifts.  (Drums are required for all tapers.)  The use of 
cones for nighttime work will not be permitted.  

 
d. BARRICADES: 

 
(1) DESIGN:  The use of Type I and Type II barricades will not be permitted.  Type 

III barricades shall meet the minimum requirements of the MUTCD and shall be 
reflectorized as required in Subsection 150.01.C. 

 
(2) APPLICATION:  Type III barricades shall be placed as required by the plans, the 

Standards, and as directed by the Engineer.  
 

e. WARNING LIGHTS: 
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(1) DESIGN:  All warning lights shall meet the requirements of the MUTCD. 
 

(2) APPLICATION: 
 

(a) Type A low intensity flashing lights shall be used as shown in the Plans, the 
Standards, and as directed by the Engineer.  Flashing lights are not required 
for advance warning signs in Subsection 150.03.H. 

   
(b) Type C Steady Burn lights shall be used on all tapers when the condition 

exists into the night.  Steady burn lights shall also be used as shown in the 
Plans, the Standards, and as directed by the Engineer.  

 
f. PORTABLE BARRIERS:  

  
(1) DESIGN:  Portable Barriers shall meet the requirements of Section 622 – 

PRECAST CONCRETE BARRIER. 
 
(2) APPLICATION:  Portable Barrier shall be placed as required by the plans, 

standards, and as directed by the Engineer. When Portable Barrier is located 20 
feet or less from a travel lane, yellow reflectors shall be fixed to the top of the 
barrier at intervals not greater than 50 feet and shall be mounted approximately 
two inches above the barrier.  The reflectors shall be either 10”x10” square Type 
V (or equal) reflective sheeting mounted on flat-sheet panels, or 8” diameter 
center-mounted sealed prismatic reflex reflectors housed in an aluminum backing 
with a single grommeted hole.  
Approach end of Portable Barrier shall be flared or protected by and impact 
attenuator (crash cushion) or other approved treatment in accordance with 
Georgia Standard 4960, Construction Details and Standard Specifications.  

 
On interstate or other controlled access highways where lane shift or crossovers 
cause opposing traffic to be separated by less than 40 ft., precast concrete 
barrier shall be used as a separator.  

 
B. TEMPORARY SAND LOADED ATTENUATOR MODULES  

 
1. DESCRIPTION:  This work consists of furnishing, installation, maintenance, relocation, 

reuse as required, and removal of Temporary Sand Loaded Attenuator Modules for 
traffic impact attenuators. 

 
2. MATERIALS:  Materials used in the Attenuator shall meet the requirements of 

Subsection 648.02 for Type 2 Sand Loaded Modules – Cylindrical Drums or Type 2-A 
Sand Loaded Modules – Stabilizer Drums with Wine Glass shaped Inner Containers.  

 
3. CONSTRUCTION:  Temporary Sand Loaded Attenuator Module installation shall 

conform to the requirements of Subsection 648.03, Manufacturer’s recommendations, 
and Georgia Standard 4960 and shall be installed at locations designated by the 
Engineer.  
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C. PORTABLE IMPACT ATTENUATORS:  
 

1. DESCRIPTION:  This work consists of the furnishing (including spare parts), installation, 
maintenance, relocation, reuse as required, and removal of Portable Impact 
Attenuators.  

 
2. MATERIALS:  Materials used in the Attenuator shall meet the requirements of Section 

650 for Type A Portable Impact Attenuators.  
 
3. CONSTRUCTION:  Portable Impact Attenuator installation shall conform to the 

requirements of Subsection 650.03, Manufacturer’s recommendations, and Georgia 
Standard 4960 and shall be installed at locations designated by the Engineer, and/or 
shown on the plans.  

 
D. TEMPORARY GUARDRAIL ANCHORAGE – Type 11:  

 
1. DESCRIPTION:  This work consists of the furnishing, installation, maintenance and 

removal of Temporary Guardrail Anchorage – Type 11 used for Portable Barrier or 
temporary guardrail end treatment.  

 
2. MATERIALS:  Materials used in the Temporary Guardrail Anchorage – Type 11 shall 

meet the requirements of Subsection 641.02 of the Standard Specifications and current 
Georgia Standards and may be new or used.  Materials salvaged from the Project which 
meet the requirements of Standards may be utilized if available.  The use of any 
salvaged materials will require prior approval of the Engineer.  

 
3. CONSTRUCTION:  Installation of the Temporary Guardrail Anchorage – Type 11 shall 

conform to the requirements of the Plans, current Georgia Standards and Subsection 
641.03 of the Standard Specifications.  Installation shall also include sufficient additional 
guardrail and appurtenances to effect the transition and connection to Temporary 
Concrete Barrier as required by the details in Georgia Standard 4960. 

 
150.06 EXCAVATION ADJACENT TO A TRAVEL LANE:  Construction work involving trenching 
adjacent to a travelway shall not begin until the Contractor is able to continuously place the 
required typical section to within two inches of the existing pavement elevation, or heal the 
remaining difference in elevation to the traveled way as shown in Detail 150-E. 
 
Channelization devices and placement during the construction period shall conform to the 
requirements of Subsection 150.05 and Details 150-B, 150-C, 150-D, and 150-E.  In addition to 
the signs specified in Section 150 and the MUTCD, a W-20 sign with the legend “(LEFT) (RIGHT) 
LANE NARROWS” with two flags shall be kept just off the paving edge and 500 feet upstream of 
the point where channelization devices are erected on the paving edge.  
 

A. STONE BASES, SOIL AGGREGATE BASES, AND SOIL BASES:  Drop-offs in elevation of 
more than two inches between surfaces carrying, or adjacent to, traffic will not be allowed 
for more than 24 hours.  However, where the Contractor has demonstrated the ability to 
continuously excavate and open as a start up area for periods not to exceed 48 hours.  
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B. ASPHALT BASES/BINDERS:  Drop-offs in elevation of more than two inches between 
surfaces carrying or adjacent to traffic will not be allowed for more than 48 hours.  

C. PORTLAND CEMENT CONCRETE AND CEMENT STABILIZED BASES:  Construction 
work adjacent to the traveled way which involves these types of bases shall be healed 
within 48 hours after the curing period is complete for each section placed.  During the 
placement period, traffic control devices will be in accordance with Subsection 150.05 and  
Detail 150.B.  

 
D. MISCELLANEOUS EXCAVATIONS OR DROP-OFFS ADJACENT TO TRAVELWAY:  

Work such as drainage structures, utility facilities, or any other work which results in a drop-
off adjacent to the travelway shall be performed expeditiously so as to minimize the 
exposure to the hazard.  As soon as practical, the excavation shall be backfilled to the 
minimum requirements of Detail 150-E.  In no case will the drop-off be allowed to exist 
more than five available days.  This may require stage construction, such as plating and 
backfilling the incomplete work.  
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150.07  FLAGGING AND PILOT CARS:   
 

A. Flaggers shall be provided as required to handle traffic, as specified in the Plans or Special 
Provisions, and as required by the Engineer. 

 
B. All flaggers shall meet the requirements of the MUTCD and shall have received training 

and a certificate upon completion of the training from a Department approved training 
program.  Failure to provide certified flaggers as required above shall be reason for the 
Engineer suspending work involving the flagger(s) until the Contractor provides the certified 
flagger(s).   

 
C. Flaggers shall wear high-visibility clothing in compliance with the MUTCD and shall use a 

Stop/Slow paddle meeting the requirements of the MUTCD for controlling traffic.  The 
Stop/Slow paddles shall have a shaft length of seven (7) feet minimum.  In addition to the 
Stop/Slow paddle, a flagger may use a 24 inches square red/orange flag as an additional 
device to attract attention.  For night work, the vest shall have reflectorized stripes on front 
and back. 

 
D. Pilot vehicles shall be provided if specified in the Plans or Specifications and meet the 

requirements of the MUTCD. 
 
E. Signs for flagger traffic control shall be placed in advance of the flagging operation in 

accordance with the MUTCD.  In addition to the signs required by the MUTCD, signs at 
regular intervals, warning of the presence of the flagger shall be placed beyond the point 
where traffic can reasonably be expected to stop under the most severe conditions for that 
day’s work.  

 
150.08  ENFORCEMENT:  
 
The safe passage of pedestrians and traffic through and around the temporary traffic control zone, 
while minimizing confusion and disruption to traffic flow, shall have priority over all other 
Contractor activities.  Continued failure of the Contractor to comply with the requirements of 
Section 150 (TRAFFIC CONTROL) will result in non-refundable deductions of monies from the 
Contract as shown in this Subsection for non-performance of Work.  
 
Failure of the Contractor to comply with this Specification shall be reason for the Engineer 
suspending all other work on the Project, except erosion control and traffic control, taking 
corrective action as specified in Subsection 105.15, and/or withholding payment of monies due the 
Contractor for any work on the Project until traffic control deficiencies are corrected.  These other 
actions shall be in addition to the deductions for non-performance of traffic control.  
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SCHEDULE OF DEDUCTIONS FOR EACH CALENDAR DAY OF 
DEFICIENCIES OF 

TRAFFIC CONTROL INSTALLATION AND/OR MAINTENANCE 

ORIGINAL TOTAL CONTROL AMOUNT 

From More Than To and Including Daily Charge 
$0 $100,000 $100 

100,000 1,000,000 250 
1,000,000 5,000,000 500 
5,000,000 20,000,000 750 

20,000,000 40,000,000 1,000 
40,000,000 ----- 1,500 

 
150.09  MEASUREMENT: 
 

A. TRAFFIC CONTROL:  When listed as a pay item in Proposal, payment will be made at the 
Lump Sum price bid, which will include all traffic control not paid for separately, and will be 
paid as follows:  

 
 When the first Construction Report is submitted, a payment of 25 (twenty-five) percent of 

the Lump Sum price will be made.  For each progress payment thereafter, the total of the 
Project percent complete shown on the last pay statement plus 25 (twenty-five) percent will 
be paid (less previous payments), not to exceed one hundred (100) percent and subject to 
normal retainage.  

  
 When no payment item for Traffic Control – Lump Sum is shown in the Proposal, all of the 

requirements of Section 150 and the Traffic Control Plan shall be in full force and effect.  
The cost of complying with these requirements will not be paid for separately, but shall be 
included in the overall bid submittal.  

 
B. SIGNS:  When shown as a pay item in the contract, interim special guide signs will be paid 

for as listed below.  All other regulatory, warning, and guide signs, as required by the 
Contract, will be paid for under Traffic Control Lump Sum or included in the overall bid 
submitted.  

 
1. Interim ground mounted or interim overhead special guide signs will be measured for 

payment by the square foot.  This payment shall be full compensation for furnishing the 
signs, including supports as required, erecting, illuminating overhead signs, maintaining, 
removing, re-erecting, and final removal from the Project.  Payment will be made only 
one tome regardless of the number of moves required.  
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2. Remove and rest existing special guide signs, ground mount or overhead, complete, in 
place, will be measured for payment per each.  Payment will be made only one time 
regardless of the number of moves required.  

 
3. Modify special guide signs, ground mount or overhead, will be measured for payment by 

the square foot.  The area measured shall include only that portion of the sign modified.  
Payment shall include materials, removal from posts or supports when necessary, and 
remounting as required. 

 
C. PRECAST MEDIAN BARRIER:  Precast Median Barrier will be measured as specified in 

Section 622. 
 
D. CHANGEABLE MESSAGE SIGN, PORTABLE:  Changeable Message Sign, Portable will 

be measured as specified in Section 632. 
 
E. TEMPORARY GUARDRAIL ANCHORAGE, Type 11:  Temporary Guardrail Anchorage – 

Type 11 will be measured by each assembly, complete in place and accepted according to 
the details shown in the plans, which shall also include the additional guardrail and 
appurtenances necessary for transition and connection to Temporary Concrete Barrier.  
Payment shall include all necessary materials, equipment, labor, site preparation, 
maintenance and removal.  

 
F. TRAFFIC SIGNAL INSTALLATION – TEMPORARY:  Traffic Signal Installation – 

Temporary will be measured as specified in Section 647.  
 
G. FLASHING BEACON ASSEMBLY:  Flashing Beacon Assemblies will measured as 

specified in Section 647.  
 
H. TEMPORARY, SAND LOADED ATTENUATOR MODULES:  Each Sand Loaded 

Attenuator Module of the type specified includes all material components, hardware, 
incidentals, labor site preparation and maintenance.  Each module will be measured for 
payment by the drum only once regardless of the number of locations installed.  Modules to 
replace those damaged or destroyed by traffic impact will also be measured by the unit for 
payment.  Upon completion of the project, the modules shall be removed and retained by 
the Contractor.  

 
I. PORTABLE IMPACT ATTENUATORS:  Each Portable Impact Attenuator will be measured 

by the unit which shall include all material components, hardware, incidentals, labor, site 
preparation, and maintenance, including spare parts recommended by the manufacture for 
repairing minor accident damage.  Each unit will be measured only once regardless of the 
number of locations installed, moves required, or number of repairs necessary because of 
traffic damage.  Upon completion of the project, the units shall be removed and retained by 
the Contractor.  

 
J. PAVEMENT MARKINGS:  Pavement markings will be measured as specified in Section 

150. 
 
 



T217 Buice Road at Kimball Bridge Road and 
T220 Sargent Road at Findley Road Intersection Improvements 

ITB No.  06ITB50862K-RS 
 

 
Page 138 of 183 

  
150.10 PAYMENT: 
 
When shown in the Schedule of Items in the Proposal, the following items will be paid for 
separately: 
 
Item No. 150. Traffic Control………………………………………………………..per Lump Sum 
 
Item No. 150. Traffic Control, Solid Traffic Stripe ____ Inch, (Color)………......per Linear Mile 
 
Item No. 150. Traffic Control, Skip Traffic Stripe ____ Inch, (Color)……………per Linear Mile 
 
Item No. 150. Traffic Control, Solid Traffic Stripe, Thermoplastic ___ Inch, (Color) 
……………………………………………………………………………………………..per Linear Mile 
 
Item No. 150. Traffic Control, Skip Traffic Stripe, Thermoplastic ___ Inch, (Color) 
………………………………………………………………………………………….…..per Linear Mile 
 
Item No. 150. Traffic Control, Pavement Arrow with Raised Reflectors……………….per Each 
 
Item No. 150. Traffic Control, Raised Pavement Markers – All Types…………………per Each 
 
Item No. 150. Interim Ground Mounted Special Guide Signs…………………..per Square Foot 
 
Item No. 150. Interim Overhead Special Guide Signs………………………......per Square Foot 
 
Item No. 150. Remove & Reset Existing Special Guide Signs, Ground Mount,  
Complete in Place……………………………………………………………………………..…per Each 
 
Item No. 150. Remove & Reset Existing Special Guide Signs, Overhead,  
Complete in Place…………………………………………………………...……………….…..per Each 
 
Item No. 150. Traffic Control, Temporary Sand Loaded Attenuator Modules………..…per Each 
 
Item No. 150. Traffic Control, Portable Impact Attenuator……………………………..…per Each 
. 
Item No. 150. Traffic Control, Pavement Markers, Words and Symbols…….....per Square Foot 
 
Item No. 150. Traffic Control, Pavement Arrow (Painted) With Raised Reflectors….…per Each 
 
Item No. 150. Modify Special Guide Sign, Ground Mount……………………..…per Square Foot 
 
Item No. 150. Modify Special Guide Sign, Overhead……………………….……..per Linear Foot 
 
Item No. 622. Precast Concrete Median Barrier……………………………………per Linear Foot 
 
Item No. 632. Changeable Message Sign, Portable………………………….……………per Each 
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Item No. 641. Temporary Guardrail Anchorage, Type II……………………………..……per Each 
 
Item No. 647. Traffic Signal Installation, Temp……………………………………….….Lump Sum 
 
Item No. 647. Flashing Beacon Assembly, Structure Mounted………………………….per Each 
 
Item No. 647. Flashing Beacon Assembly, Cable Supported…………………….………per Each 
 
SECTION 167 – WATER QUALITY MONITORING 
 
Section 167.01 DESCRIPTION: 
 
This item shall establish the Contractor's responsibility to meet the requirements of the National 
Pollutant Discharge Elimination System (NPDES) Permit No. GAR 100000 as it pertains to Part V 
Monitoring, Reporting Requirements and Retention of Records. 
 
Section 167.02 CONSTRUCTION: 
 
The Contractor shall select from the Georgia Department of Transportation’s QCL (Qualified 
Consultant List) a prequalified consultant to perform water quality monitoring, inspections, rainfall 
data collection, testing of samples, and reporting the test results on the project will be in 
accordance with the requirements of Part V of the NPDES permit and this specification.  Qualified 
personnel shall perform all monitoring, sampling, inspections, and rainfall data collection. 
 
Qualified personnel are defined as a person who has successfully completed the WECS 
Certification course and maintains a current certification card.  Monitoring consultants shall have 
employees who perform monitoring, sampling, inspections, and rainfall data collection, WECS 
Certified by October 1, 2001.   
 
All sampling, monitoring test report, and monitoring summary shall be submitted to the Engineer 
within three (3) working days of the end of the monitoring period.  Failure to submit sampling, 
monitoring test reports, and monitoring summary within the time specified will result in the 
cessation of all construction activities with the exception of traffic control and erosion control.  
Continued failure to submit sampling, monitoring test reports, and monitoring summary shall result 
in non-refundable deductions as specified in Specification Section 161.03. 
 
Samples may be taken manually or with the use of automatic samplers, in accordance with the 
permit.   
 
All samples shall be analyzed in accordance with the permit, regardless of the method used to 
collect the samples.  If samples are analyzed in the field using portable turbidimeters, the 
monitoring results must state that they are being used and a digital readout of the NTU’s is what is 
provided.  Bench sheets, work sheets, etc., must be submitted when using portable turbidimeters, 
no exceptions. 
 
Rainfall Data:  Measurement of rainfall data shall be recorded once every twenty-four (24) hour 
period, by the WECS or qualified personnel.  The measurement of rainfall data shall occur at the 
active phase of construction on this site.  The rainfall data is to be submitted to the Engineer in 
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writing, by the Contractor, once per week.  Failure to submit the rainfall data once per week will 
result in cessation of all construction activities, with the exception of traffic control and erosion 
control.  Continued failure to submit the data within the time specified shall result in non-
refundable deductions as specified in Specification Section 161.03.  
 
Project rain gauges and those used to trigger the automatic samplers are to be emptied after 
every rainfall event.  This will prevent a cumulative effect and prevent automatic samplers from 
taking samples even though the rainfall event was not a qualifying event. 
 
Section 167.03 INSPECTIONS: 
 
All inspections shall be documented on form DOT-EC-1. 
 
Daily: 
 
Daily inspections shall be conducted by the WECS or qualified personnel on the following areas: 
 
a. Petroleum product storage, usage and handling areas 
b. All locations where vehicles enter/exit the site 
 
Weekly and after Rainfall Events:  
The following areas shall be inspected by the WECS or qualified personnel every seven (7) 
available days and within twenty-four (24) hours of the end of a rainfall event that is 0.5 inches or 
greater:  
 
a. Disturbed areas not permanently stabilized 
b. Material storage areas 
c. Structural control measures (BMP’s) 
 
Within 7 available days after the initial installation of the erosion control devices required by the 
erosion control plan, the Engineer shall inspect the installation and condition of each device.  This 
inspection shall be performed for each stage of construction when new devices are installed.  All 
deficiencies shall be reported to the Contractor and corrections shall be made within two business 
days.   
 
Monthly:  
 
Once per month, the WECS or qualified personnel shall inspect all areas where final stabilization 
has been completed.  These areas shall be inspected for evidence of sediments or pollutants 
entering the drainage system and/or receiving waters.  Any erosion control devices that remain in 
place shall be inspected to verify the maintenance status and that the devices are functioning 
properly. 
 
These inspections shall continue until the Notice of Termination is submitted. 
 
Failure to perform inspections as required by this Specification and the NPDES permit shall result 
in the cessation of all construction activities with the exception of Traffic Control and Erosion 
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Control.  Continued failure to perform inspections shall result in non-refundable deductions as 
specified in Specification Section 161.04. 
 
Section 167.04.1 REPORTS: 
 
A.  INSPECTION REPORTS: 
 
All of the above noted inspections shall be summarized in writing on form DOT-EC-1, and must 
include the following information: date(s) of inspection; name of personnel making inspection; 
status of devices; observations; action taken; signature of personnel making the inspection; any 
incidents of non-compliance.  The EC-1 form shall be signed by the project WECS. 
All inspection reports shall be submitted to the Engineer within twenty-four (24) hours of the 
inspection.  The Engineer will review the submitted inspection reports and inspect the project for 
compliance and concurrence with the submitted reports.  The Engineer will notify the WECS or 
qualified personnel of any additional items that should be added to the inspection report.  Items 
listed in the inspection report that require routine maintenance or correction shall be corrected 
within twenty-four (24) hours of notification.   
 
Failure to submit inspection reports as required by this Specification and the NPDES permit shall 
result in the cessation of all construction activities with the exception of Traffic Control and Erosion 
Control.  Continued failure to submit inspection reports shall result in non-refundable deductions 
as specified in Specification 161.03. 
 
In the event BMP’s are not properly installed and maintained, the Contractor shall be responsible 
for all costs associated with additional sampling as specified in Part V.A.5.e and Part V.A.5.f, of 
the NPDES permit.  In the event BMP’s designed by the Contractor are not properly designed, 
installed and maintained, the Contractor shall be responsible for all costs associated with 
additional sampling as specified in Part V.A.5.e and Part V.A.5.f, of the NPDES permit. 
 
B. MONITORING REPORTS: 
 
A summary of the monthly monitoring results shall be submitted to the Engineer, by the 
Contractor, within three (3) working days of the end of the monitoring period.  The monthly 
monitoring summary shall include the following information:  
 
1. Date of sampling. 
2. Rainfall amount on sample date (sample date only). 
3. NTU of sample. 
4. Location where sample was taken (station number, etc.). 
5. Receiving water or outfall sample. 
6. Project number and county. 
 
This monitoring summary shall include the following certification statement, signed by the 
consultant providing monitoring on the project:  “I certify under penalty of law that this document 
and all attachments were prepared under my direct supervision in accordance with a system 
designed to assure that qualified personnel properly gather and evaluate the information 
submitted.  Based on my inquiry of the person or persons who manage the system, or those 
persons directly responsible for gathering the information, the information, is to the best of my 
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knowledge and belief, true, accurate and complete.  I am aware that there are significant penalties 
for submitting false information, including the possibility of fine and imprisonment for knowing 
violations.” 
In the event there are no qualifying rainfall events during a monitoring period and no samples are 
taken, a monitoring summary shall be submitted to the Engineer, by the Contractor, within 3 
working days of the end of the monitoring period.  The monitoring summary shall state that no 
qualifying rainfall events occurred during the monitoring period. 
 
Monitoring results shall be provided to the Engineer within 48 hours of the samples being 
analyzed.  This notification may be verbal or written.  This notification does not replace the 
monthly monitoring summary. 
 
C. RAINFALL DATA REPORTS: 
 
Measurement of rainfall shall be recorded once each twenty-four (24) hour period by the WECS or 
qualified personnel.  The measurement of rainfall data shall occur at the active phase of 
construction on the site.  This information shall be submitted to the Engineer, by the Contractor, in 
writing once per week. 
 
This report shall be signed by the WECS.  The daily rainfall data supplied by the WECS to the 
Engineer is to be the official rainfall data for the project.  
 
Section 167.05 MEASUREMENT: 
 
This work will be measured for payment in the units shown below. 
Section 167.06 PAYMENT: 
 
Payment for Water Quality Monitoring will be made as follows: 
 
Monthly: Water Quality Monitoring will be paid for at the Contract Unit Price bid for the monthly 

costs to transport, install, maintain and relocate testing equipment, and perform required 
inspections, submit reports and summaries.  Water Quality Monitoring shall also include 
providing daily rainfall data in accordance with Part V. of the NPDES permit.  Monthly 
monitoring payments begin once land disturbing activities have begun and continue until 
the final monitoring is performed and the NOT is submitted.  In the event there is a 
month with no qualifying rainfall events, the monthly monitoring item will be paid. 

 
Each:  Water Quality Sampling per Each shall be full compensation for meeting the 

requirements of the monitoring sections of the NPDES permit, obtaining samples, and 
analyzing samples, any and all necessary incidentals, and providing results of turbidity 
tests to the Engineer, within the time frame required by the NPDES permit, and this 
specification.  This item will be based on the rainfall events that require sampling as 
described in Part V.A.5 of the permit.  Payment for samples per each, shall begin with 
the first qualifying rainfall after land disturbing activities have begun, and shall continue 
for all qualifying rainfall events until the final monitoring sample has been taken and the 
NOT submitted.  In the event there is a month with no qualifying rainfall events, the 
sample item will not be paid.  The Department will not pay for samples taken and 
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analyzed for rainfall events that are not qualifying events as compared to the daily 
rainfall data supplied by the WECS. 

 
Receiving Water Sampling:  The upstream and downstream samples shall constitute one sample. 
 
Outfall Sampling:  A single outfall sample shall constitute one sample. 
 
Water Quality Sampling will be paid per each provided the rainfall event meets the permit 
requirements. 
 
Payment will be made under: 
 

Item 167-0100 Water Quality Monitoring…………………………………………Per Month 
 

Item 167-0200 Water Quality Sampling…………………………………………….Per Each 
 
SECTION 702 - VINE, SHRUB AND TREE PLANTING 
 
Section 702.01 DESCRIPTION: 
 
Retain as written and add the following:  
 
“Pay Item No. 702-0001 if included in the contract is intended for use as miscellaneous 
landscaping which may or may not be required on the project as directed/requested by the 
Engineer.  Use of this item will be only as specifically authorized by the Fulton County Public 
Works Department. 
 
Every effort will be made to negotiate an acceptable price with the Contractor for installation of 
landscaping required.  If Fulton County is unable to negotiate an agreeable price with the 
Contractor, Fulton County reserves the right to negotiate both price and warranties with specialty 
contractors for this purpose.  The Contractor will then be required to include the work authorized, 
utilizing the authorized specialty subcontractor.  A maximum allowance of 5% may be included for 
overhead purposes of the prime contractor above the negotiated specialty contractor agreement.” 
Section 702.19    PAYMENT: 
 
Retain as written and add the following:  
 
“For payment purposes, negotiated prices will be converted to a percentage of Item No. 702-0001.  
Payment for this item will be only for amounts authorized by the Engineer.  Final Payment may or 
may not equal 100% of the Lump Sum Price included in the Contract. 
 
Payment will be made under: 
 
Item No. 702-0001. Miscellaneous Landscaping………………………………………..per Lump Sum 

 
 
 

END OF SPECIAL PROVISIONS 
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DAILY EROSION CONTROL REPORT 
 
FORM D.O.T. E.C.1                        
SHEET ____ OF ____ 
REVISED 4/97 
C2-98 

EROSION CONTROL CHECK LIST 
 
Project No.:    Report No.:     Date of Report:   
 
To be completed weekly by Contractor, checked by DOT Engineer, and entered in project 
records. 
 
CONTROL 
DEVICE 

 DATE OF 
INSTALL 

MAINTENANCE 
REQUIRED 

COMMENTS 
WECS/DOT ENGINEER 

DATE 
FIXED 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

    

*Sediment control devices should be cleaned out when 50% full or less. 
 
Signature:       Reviewed by:      
  Erosion Control Supervisor          Project Engineer  
 
Estimated amount of total disturbed acreage (or hectares)     not 
temporarily or permanently stabilized. 
 
 
 

END OF SECTION No. X 
 
 



T217 Buice Road at Kimball Bridge Road and 
T220 Sargent Road at Findley Road Intersection Improvements 

ITB No.  06ITB50862K-RS 
 

 
Page 145 of 183 

SECTION XI 
 

PRICE QUOTE – T217 BUICE ROAD AT KIMBALL BRIDGE ROAD 
PAY ITEM DESCRIPTION UNIT TOTAL  

QTY. UNIT COST TOTAL COST

150-1000 TRAFFIC CONTROL –T217 LS LUMP 
210-0100 GRADING COMPLETE –T217 LS LUMP 
310-1101 GR AGGR BASE CRS, INCL MATL TN 1240 
402-1812 RECYCLED ASPH CONC LEVELING, INCL BITUM MATL & 

H LIME 
TN 400  

402-3121 RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, 
INCL BITUM 

TN 350  

402-3130 RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 
ONLY, INCL BITUM MATL 

TN 530  

402-3190 RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2, 
INCL BITUM MATL & H LIME 

TN 350  

413-1000 BITUM TACK COAT GL 330 
441-0104 CONC SIDEWALK, 4 IN SY 1830 
441-6216 CONC CURB & GUTTER, 8 IN X 24 IN, TP 2 LF 2880 
500-9999 CLASS B CONC, BASE OR PVMT WIDENING CY 20 
550-1180 STORM DRAIN PIPE, 18 IN, H 1-10 LF 678 
550-3318 SAFETY END SECTION 18 IN, STORM DRAIN, 4:1 SLOPE EA 1 
603-2182 STN DUMP RIP RAP, TP 3, 24 IN SY 3 
603-7000 PLASTIC FILTER FABRIC SY 3 
634-1200 RIGHT OF WAY MARKER EA 17 
668-1100 CATCH BASIN, GP 1 EA 6  
668-1110 CATCH BASIN, GP 1, ADDL DEPTH LF 5  
163-0232 TEMPORARY GRASSING AC 1  
163-0240 MULCH TN 72 
163-0530 CONSTRUCT AND REMOVE BALED STRAW EROSION 

CHECK 
LF 2000  

163-0550 CONSTRUCT AND REMOVE INLET SEDIMENT TRAP EA 7 
165-0700 MAINTENANCE OF BALED STRAW EROSION CHECK LF 1000 
165-0105 MAINTENANCE OF INLET SEDIMENT TRAP EA 7 
700-6910 PERMANENT GRASSING AC 2 
700-7000 AGRICULTURAL LIME TN 3 
700-7010 LIQUID LIME GL 4 
700-8000 FERTILIZER MIXED GRADE TN 3 
700-810 FERTILIZER NITROGEN CONTENT LB 73 
716-2000 EROSION CONTROL MATS, SLOPES SY 2660 
636-1020 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 3 SF 30 
636-1032 HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 6 SF 35 
636-2070 GALV STEEL POSTS, TP 7 LF 39 
653-0120 THERMOPLASTIC PVMT MARKING, ARROW, TP 2 EA 8 
653-0210 THERMOPLASTIC PVMT MARKING, WORD,  TP 1 EA 2 
653-1501 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, WHITE LF 3750 
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PAY ITEM DESCRIPTION UNIT TOTAL  
QTY. UNIT COST TOTAL COST

653-1502 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, YELLOW LF 4530 
653-1704 THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE LF 80 
653-1804 THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE LF 640 
653-3501 THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, WHITE GLF 150 
653-6006 THERMOPLASTIC TRAF STRIPING, YELLOW SY 340 
654-1001 RAISED PVMT MARKERS TP 1 EA 64 
654-1003 RAISED PVMT MARKERS TP 3 EA 19 
615-1200 DIRECTIONAL BORE – 3 IN LF 550 
639-4004 STRAIN POLE, TP IV EA 2  

647-1000 TRAFFIC SIGNAL INSTALLATION LS LUMP 
647-6030 MASTARM – 50’ EA 2  
647-6030 MASTARM – 40’ EA 1  
682-6120 CONDUIT, RIGID, 2 IN LF 550 
702-0001 MISCELLANEOUS LANDSCAPING LS 1 $25,000 $25,000

 TESTING ALLOWANCE LS 1 $15,000 $15,000
 SUB-TOTAL T217 BUICE ROAD AT KIMBALL BRIDGE 

ROAD 
   

 
 
 

PRICE QUOTE – T220 SARGENT ROAD AT FINDLEY ROAD 
PAY ITEM DESCRIPTION UNIT TOTAL  

QTY. UNIT COST TOTAL COST

150-1000 TRAFFIC CONTROL –T220 LS LUMP 
210-0100 GRADING COMPLETE –T220 LS LUMP 
310-1101 GR AGGR BASE CRS, INCL MATL TN 1180 
402-1812 RECYCLED ASPH CONC LEVELING, INCL BITUM MATL & 

H LIME 
TN 600  

402-3121 RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, 
INCL BITUM 

TN 330  

402-3130 RECYCLED ASPH CONC 9.5 MM SUPERPAVE, GP 2 
ONLY, INCL BITUM MATL 

TN 380  

402-3190 RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2, 
INCL BITUM MATL & H LIME 

TN 170  

413-1000 BITUM TACK COAT GL 300 
441-0104 CONC SIDEWALK, 4 IN SY 1040 
441-6216 CONC CURB & GUTTER, 8 IN X 24 IN, TP 2 LF 2210 
500-9999 CLASS B CONC, BASE OR PVMT WIDENING CY 40 
550-1180 STORM DRAIN PIPE, 18 IN, H 1-10 LF 230 
634-1200 RIGHT OF WAY MARKER EA 9 
668-1100 CATCH BASIN, GP 1 EA 1  
163-0232 TEMPORARY GRASSING AC 1  
163-0240 MULCH TN 52 
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PAY ITEM DESCRIPTION UNIT TOTAL  
QTY. UNIT COST TOTAL COST

163-0530 CONSTRUCT AND REMOVE BALED STRAW EROSION 
CHECK 

LF 200  

163-0550 CONSTRUCT AND REMOVE INLET SEDIMENT TRAP EA 2 
165-0070 MAINTENANCE OF BALED STRAW EROSION CHECK LF 100 
165-0105 MAINTENANCE OF INLET SEDIMENT TRAP EA 2 
700-6910 PERMANENT GRASSING AC 1 
700-7000 AGRICULTURAL LIME TN 2 
700-7010 LIQUID LIME GL 3 
700-8000 FERTILIZER MIXED GRADE TN 2 
700-810 FERTILIZER NITROGEN CONTENT LB 47 
716-2000 EROSION CONTROL MATS, SLOPES SY 530 
636-1020 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 3 SF 30 
636-1031 HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 6 SF 70 
636-2070 GALV STEEL POSTS, TP 7 LF 39 
653-0120 THERMOPLASTIC PVMT MARKING, ARROW, TP 2 EA 10 
653-0130 THERMOPLASTIC PVMT MARKING, ARROW,  TP 3 EA 2 
653-0210 THERMOPLASTIC PVMT MARKING, WORD,  TP 1 EA 1 
653-1501 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, WHITE LF 3010 
653-1502 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, YELLOW LF 2910 
653-1704 THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE LF 120 
653-1804 THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE LF 1140 
653-3501 THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, WHITE LF 450 
653-6006 THERMOPLASTIC TRAF STRIPING, YELLOW SY 185 
654-1001 RAISED PVMT MARKERS TP 1 EA 42 
654-1003 RAISED PVMT MARKERS TP 3 EA 21 
615-1200 DIRECTIONAL BORE – 3 IN LF 300 
639-4004 STRAIN POLE, TP IV EA 4  

647-1000 TRAFFIC SIGNAL INSTALLATION LS LUMP 
647-6030 MASTARM – 35’ EA 1  
647-6030 MASTARM – 40’ EA 2  
647-6030 MASTARM – 45’ EA 1 
682-6120 CONDUIT, RIGID, 2 IN LF 700 
702-0001 MISCELLANEOUS LANDSCAPING LS 1 $25,000 $25,000

 TESTING ALLOWANCE LS 1 $15,000 $15,000
 SUB-TOTAL T220 SARGENT ROAD AT FINDLEY ROAD 

(T220) 
   

 TOTAL BASE BID AMOUNT    

 
 
BIDDERS SHALL ENTER ALL UNIT PRICES, MAKE ALL EXTENSIONS, AND TOTAL BASE BID 
AMOUNT 
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END OF SECTION No. XI 
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            For Official Use Only 

APPENDIX A - NOTICE OF INTENT 
 

State of Georgia 
Environmental Protection Division 

For Coverage Under NPDES General Permit 
To Discharge Storm Water Associated With Construction Activity 

 
PRIMARY PERMITTEE 
Coverage Desired (Check Only One) 
�  GAR 100001-Stand Alone �  GAR 100002-Infrastructure �  GAR 100003-Common Development 
 
I. SITE/OWNER/OPERATOR INFORMATION 

 
Site Project Name:              
 
GPS Location of Construction Exit:           
 
Street Address:               

 
City(if applicable):           County:        

 
Subdivision Name:              

 
Owner’s Name:               

 
Address:         City:       State:     Zip Code:   
 
Operator’s Name:           Phone:      

 
Address:          City:       State:     Zip Code:   

 
Facility Contact:            Phone:      

 
II. SITE ACTIVITY INFORMATION 
 
Start Date:       Completion Date:      Estimated Disturbed Acreage:      

 
Type Construction Activity:  �  Commercial �  Industrial �  Municipal  � Linear  

�  Utility  �  Residential/Subdivision Development 
 

Number of Secondary Permittees:         
 

III. RECEIVING WATER INFORMATION 
 
A. Name of Initial Receiving Water(s):           
 
  �  Trout Stream   �  Warm Water Fisheries Stream 
 
B. Name of Municipal Storm Sewer System Owner/Operator:         
 

Name of Receiving Water(s):            
 
 �  Trout Stream   �  Warm Water Fisheries Stream  

 
C. �  Sampling of Outfall(s)  �  Sampling of Receiving Stream(s)  �  Trout Stream 

 
 Number of Outfalls:     Appendix B NTU Value:      Surface Water  
Drainage Area:     
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IV. ATTACHMENTS. (Check those that apply.) 
 

Indicate below the items attached to this Notice of Intent: 
 

   Location map showing the receiving stream(s), outfall(s) or combination thereof to be  
  monitored. 

 
   Erosion, Sedimentation and Pollution Control Plan (if project is greater than 50 acres or if  

  project in areas without local Issuing Authorities regardless of acreage). 
 

    List of known secondary permittees. 
 

    Schedule for the timing of the major construction activities. 
 
 

V. CERTIFICATIONS. (Owner or Operator or both to initial as applicable.) 
 

 I certify that the receiving water(s) or the outfall(s) or a combination of receiving water(s) and outfall(s) will 
be monitored in accordance with the Erosion, Sedimentation and Pollution Control Plan. 

 
 I certify that the Erosion, Sedimentation, and Pollution Control Plan (Plan) has been prepared in accordance with Part 
IV of the General NPDES Permit GAR100001, GAR 100002 or GAR 100003, the Plan will be implemented, and that such Plan 
will provide for compliance with this permit. 

 
 I certify under penalty of law that this document and all attachments were prepared under my direction or supervision 
in accordance with a system designed to assure that qualified personnel properly gather and evaluate the information 
submitted.  Based upon my inquiry of the person or persons who manage the system, or those persons directly responsible for 
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate, and complete.  I 
am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment 
for knowing violations. 

 
 
 
Owner’s Printed Name:           Title:      
 
Signature:           Date:      
 
 
Operator’s Printed Name:          Title:      
 
Signature:           Date:       



T217 Buice Road at Kimball Bridge Road and 
T220 Sargent Road at Findley Road Intersection Improvements 

ITB No.  06ITB50862K-RS 
 

 
Page 152 of 183 

Instructions 
Notice of Intent - Primary Permittee 

For Storm Water Discharges 
Associated With Construction Activity 

To Be Covered Under The NPDES General Permit 
Who must file a Notice of Intent (NOI) Form 

 
This Notice of Intent must be typed. Any NOI that contains illegible information will not be accepted, will be returned, and the site will 
not be granted Permit coverage. All information on this NOI must be submitted to be a valid Notice. Any information requested on the 
NOI that is not applicable to the owner and operator or to the site must be marked “N/A”. 
 
The Owner and Operator of an activity that has a discharge of storm water from a site where construction activities occur must apply for 
a National Pollutant Discharge Elimination System (NPDES) Permit. The Georgia Environmental Protection Division has issued this 
General NPDES Permit for storm water discharges from construction activities with an effective date of August 12, 2003. The Permit is 
available for review at EPD’s offices and on EPD’s web page at www.dnr.state.ga.us/dnr/environ/. It is highly recommended that the 
permittee read and understand the terms and conditions of the Permit prior to submitting a NOI for coverage under this Permit. Contact 
EPD at the Regional Office or District Office shown on the next page for assistance in completing this NOI. 
 
Where to file NOI Forms -- The NOI and attachments must be sent to the Regional Office or District Office shown on the next page.  
Please submit only the first two pages of this document plus your attachments, if necessary. 
 
Section I. Site / Primary Permittee Information 
Enter the information required. The site/project name is the physical location of the construction activity. Should the site lack a street 
address, sufficiently describe the facility location so that it can be found by district personnel. If additional space is needed, attach the 
description to the notice. 
 
The facility contact is the person who the primary permittee has assigned the responsibility for the daily on-site operational control. 
Please do not leave any blanks in this section. 
 
Section II. Site Activity Information 
The start date and completion date are expected for the construction activity for which this NOI is applicable. 
 
Estimated disturbed acreage is the total number of acres, to the nearest 1/10 acre, that will be disturbed under this NOI (this includes 
disturbances by the primary and all secondary permittees.) 
 
Section III. Receiving Water Information 
If the facility discharges storm water directly or indirectly (but not through a MS4) to the receiving water(s), enter the name(s) of the 
receiving water(s) and indicate whether the water(s) is a trout stream or a warm water fisheries stream. Attach to this notice a written 
description and a map of the location of the receiving water(s). 
 
If the storm water discharges to a municipal separate storm sewer system (MS4), enter the name of the operator of the MS4 
(e.g., city name or county name) and the name of the receiving water at the point of discharge from the MS4. A MS4 is defined 
as a conveyance or system of conveyances (including: roads with drainage systems, municipal streets, catch basins, curbs, 
gutters, ditches, man-made channels, or storm drains) that is owned or operated by a city or county which is designed or 
used for collecting or conveying storm water. It may be necessary to contact the city or county that operates the MS4 to 
determine the name of the receiving waters. Indicate whether the receiving water(s) is a trout stream or a warm water fisheries 
stream. 
 
Section IV. Certifications 
All applicants must sign this certification. Permittees shall initial next to the applicable certification statements on the line 
provided. Federal and State statutes provide specific requirements as to whom is authorized to sign Notice of Intents. Signing of a 
Notice of Intent by others is not a valid submittal. Please be aware Federal and State statues provide severe penalties for submitting 
false information on this application form. Federal and State regulations require this application to be signed as follows: 
 
- For a corporation: by a responsible corporate officer; 
- For a partnership or sole proprietorship: by a general partner or the proprietor; or 
- For a municipality, state, Federal or other public facility: by either a principal executive officer or ranking elected official. 
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GEORGIA EPD DISTRICT OFFICES 
 
All Notice of Intents, Notice of Terminations, Erosion, Sedimentation and Pollution Control Plans, Comprehensive Monitoring 
Programs, certifications, reports, and any other information shall be sent to the following District offices of EPD: 
 
A. For facilities/sites located in the following counties: Bibb, Bleckley, Chattahoochee, Crawford, Dooly, Harris, Houston, 
Jones, Lamar, Macon, Marion, Meriwether, Monroe, Muscogee, Peach, Pike, Pulaski, Schley, Talbot, Taylor, Troup, Twiggs, Upson 
 
Information shall be submitted to:  West Central District Office 

Georgia Environmental Protection Division 
2640 Shurling Drive 
Macon, GA 31211-3576 
(478) 751-6612 

 
B. For facilities/sites located in the following counties: Burke, Columbia, Emanuel, Glascock, Jefferson, Jenkins, Johnson, 
Laurens, McDuffie, Montgomery, Richmond, Screven, Treutlen, Warren, Washington, Wheeler, Wilkinson 
 
Information shall be submitted to:  East Central District Office 
     Georgia Environmental Protection Division 
     1885-A Tobacco Road 
     Augusta, GA 30906-8825 
     (706) 792-7744  
 
C. For facilities/sites located in the following counties: Baldwin, Banks, Barrow, Butts, Clarke, Elbert, Franklin, Greene, Hall, 
Hancock, Hart, Jackson, Jasper, Lincoln, Madison, Morgan, Newton, Oconee, Oglethorpe, Putnam, Stephens, Taliaferro, Walton, 
Wilkes 
 
Information shall be submitted to:  Northeast District Office 

Georgia Environmental Protection Division 
745 Gaines School Road 
Athens, GA 30605-3129 
(706) 369-6376 

 
D. For facilities/sites located in the following counties: Clayton, Coweta, DeKalb, Fayette, Gwinnett, Heard, Henry, Rockdale, 
Spalding  
 
Information shall be submitted to:  Mountain District - Atlanta Satellite 

Georgia Environmental Protection Division 
4244 International Parkway, Suite 114 
Atlanta, GA 30354-3906 
(404) 362-2671 

 
E. For facilities/sites located in the following counties: Bartow, Carroll, Catoosa, Chattooga, Cherokee, Cobb, Dade, Dawson, 
Douglas, Fannin, Floyd, Forsyth, Fulton, Gilmer, Gordon, Habersham, Haralson, Lumpkin, Murray, Paulding, Pickens, Polk, Rabun, 
Towns, Union, Walker, White, Whitfield  
 
Information shall be submitted to:  Mountain District - Cartersville Office 
     Georgia Environmental Protection Division 
     P.O. Box 3250  
     Cartersville, GA 30120-1705 
     (770) 387-4900 
 
F. For facilities/sites located in the following counties: Appling, Atkinson, Bacon, Brantley, Bryan, Bulloch, Camden, Candler, 
Charlton, Chatham, Clinch, Coffee, Effingham, Evans, Glynn, Jeff Davis, Liberty, Long, McIntosh, Pierce, Tattnall, Toombs, Ware, 
Wayne 
 
Information shall be submitted to:  Coastal District- Brunswick Office 

Georgia Environmental Protection Division 
One Conservation Way 
Brunswick, GA 31520-8687  
(912) 264-7284 
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G. For facilities/sites located in the following counties: Baker, Ben Hill, Berrien, Brooks, Calhoun, Clay, Colquitt, Cook, Crisp, 
Decatur, Dodge, Dougherty, Early, Echols, Grady, Irwin, Lanier, Lee, Lowndes, Miller, Mitchell, Quitman, Randolph, Seminole, Stewart, 
Sumter, Telfair, Terrell, Thomas, Tift, Turner, Webster, Wilcox, Worth 
 
Information shall be submitted to:  Southwest District Office 

Georgia Environmental Protection Division 
2024 Newton Road 
Albany, GA 31701-3576 
912) 430-4144 
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            For Official Use Only 

NOTICE OF INTENT 
 

State of Georgia 
Environmental Protection Division 

For Coverage Under NPDES General Permit  
To Discharge Storm Water Associated With Construction Activity 

 
PRIMARY PERMITTEE on Existing Sites Disturbing between 1 and 5 Acres 
Coverage Desired (Check Only One) 
�  GAR 100001-Stand Alone �  GAR 100002-Infrastructure �  GAR 100003-Common Development 
 
I. SITE/OWNER/OPERATOR INFORMATION 

 
Site Project Name:              
 
GPS Location of Construction Exit:           
 
Street Address:               

 
City(if applicable):           County:        

 
Subdivision Name(if applicable):             

 
Owner’s Name:               

 
Address:         City:       State:     Zip Code:   
 
Operator’s Name:           Phone:      

 
Address:          City:       State:     Zip Code:   

 
Facility Contact:            Phone:      

 
II. SITE ACTIVITY INFORMATION 
 
Start Date:       Completion Date:      Estimated Disturbed Acreage:      

 
Type Construction Activity: �  Commercial �  Industrial �  Municipal  � Infrastructure  

�  Utility �  Residential/Subdivision Development 
 

Number of Secondary Permittees:         
 

III. RECEIVING WATER INFORMATION 
 
A. Name of Initial Receiving Water(s):           
 
  �  Trout Stream   �  Warm Water Fisheries Stream 
 
B. Name of Municipal Storm Sewer System Owner/Operator:         
 

Name of Receiving Water(s):            
 
 �  Trout Stream   �  Warm Water Fisheries Stream  

 
C. �  Sampling of Outfall(s)  �  Sampling of Receiving Stream(s)  �  Trout Stream 

 
 Number of Outfalls:     Appendix B NTU Value:      
Surface Water Drainage Area:     
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IV. ATTACHMENTS. (Check those that apply.) 

 
Indicate below the items attached to this Notice of Intent: 

 
    Location map showing the receiving stream(s), outfall(s) or combination thereof to be  

  monitored. 
 
     List of known secondary permittees. 
 
     Schedule for the timing of the major construction activities. 
 
 

V. CERTIFICATIONS. (Owner or Operator or both to initial as applicable.) 
 

 I certify that the site has been mass graded. 
 
 I certify that the site in compliance with existing E & S plan. 
 
 I certify that the permittee shall submit any applicable fees. 
 
 I certify that the site shall reach final stabilization within 180 days. 

 
 I certify that a schedule for the timing of the various major construction activities, if applicable, is attached to 
this Notice. 

 
 I certify under penalty of law that this document and all attachments were prepared under my direction or 
supervision in accordance with a system designed to assure that qualified personnel properly gather and evaluate the 
information submitted.  Based upon my inquiry of the person or persons who manage the system, or those persons 
directly responsible for gathering the information, the information submitted is, to the best of my knowledge and 
belief, true, accurate, and complete.  I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. 

 
 
 
Owner’s Printed Name:           Title:      
 
Signature:           Date:      
 
 
Operator’s Printed Name:          Title:      
 
Signature:           Date:       
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Instructions 
Notice of Intent - Primary Permittee 

For Storm Water Discharges 
Associated With Construction Activity 

To Be Covered Under The NPDES General Permit 
Who must file a Notice of Intent (NOI) Form 

 
This Notice of Intent must be typed. Any NOI that contains illegible information will not be accepted, will be returned, and the 
site will not be granted Permit coverage. All information on this NOI must be submitted to be a valid Notice.  
 
The Owner or Operator or both of an activity that has a discharge of storm water from a site where construction activities occur 
must apply for a National Pollutant Discharge Elimination System (NPDES) Permit. The Georgia Environmental Protection 
Division has issued this General NPDES Permit for storm water discharges from construction activities with an effective date 
of August 12, 2003. The Permit is available is available for review at EPD’s offices and on EPD’s web page at 
www.dnr.state.ga.us/epd. It is highly recommended that the permittee read and understand the terms and conditions of the 
Permit. Contact EPD at the Regional Office or District Office shown on the next page for assistance in completing this NOI. 
 
Where to file NOI Forms -- The NOI and attachments must be sent to the Regional Office or District Office shown on the next 
page.  Please submit only the first two pages of this document plus your attachments, if necessary. 
 
Section I. Site / Primary Permittee Information 
Enter the information required. The site/project name is the physical location of the construction activity. Should the site lack a 
street address, sufficiently describe the facility location so that it can be found by district personnel. If additional space is 
needed, attach the description to the notice. 
 
The facility contact is the person who the primary permittee has assigned the responsibility for the daily on-site operational 
control. Please do not leave any blanks in this section. 
 
Section II. Site Activity Information 
The start date and completion date are expected for the construction activity for which this NOI is applicable. 
 
Estimated disturbed acreage is the total number of acres, to the nearest 1/10 acre, that will be disturbed under this NOI (this 
includes disturbances by the primary and all secondary permittees.) 
 
Section III. Receiving Water Information 
If the facility discharges storm water directly or indirectly (but not through a MS4) to the receiving water(s), enter the name(s) 
of the receiving water(s) and indicate whether the water(s) is a trout stream or a warm water fisheries stream. Attach to this 
notice a written description and a map of the location of the receiving water(s). 
 
If the storm water discharges to a municipal separate storm sewer system (MS4), enter the name of the operator of 
the MS4 (e.g., city name or county name) and the name of the receiving water at the point of discharge from the MS4. 
A MS4 is defined as a conveyance or system of conveyances (including: roads with drainage systems, municipal 
streets, catch basins, curbs, gutters, ditches, man-made channels, or storm drains) that is owned or operated by a 
city or county which is designed or used for collecting or conveying storm water. It may be necessary to contact the 
city or county that operates the MS4 to determine the name of the receiving waters. Indicate whether the receiving 
water(s) is a trout stream or a warm water fisheries stream. 
 
Section IV. Certifications 
All applicants must sign this certification. Permittees shall initial next to the applicable certification statements on the 
line provided. Federal and State statutes provide specific requirements as to whom is authorized to sign Notice of Intents. 
Signing of a Notice of Intent by others is not a valid submittal. Please be aware Federal and State statues provide severe 
penalties for submitting false information on this application form. Federal and State regulations require this application to be 
signed as follows: 
 
- For a corporation: by a responsible corporate officer; 
- For a partnership or sole proprietorship: by a general partner or the proprietor; or 
- For a municipality, state, Federal or other public facility: by either a principal executive officer or ranking elected official. 
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GEORGIA EPD DISTRICT OFFICES 
 
All Notice of Intents, Notice of Terminations, Erosion, Sedimentation and Pollution Control Plans, Comprehensive 
Monitoring Programs, certifications, reports, and any other information shall be sent to the following District offices 
of EPD: 
 
A. For facilities/sites located in the following counties: Bibb, Bleckley, Chattahoochee, Crawford, Dooly, Harris, 
Houston, Jones, Lamar, Macon, Marion, Meriwether, Monroe, Muscogee, Peach, Pike, Pulaski, Schley, Talbot, Taylor, Troup, 
Twiggs, Upson 
 
Information shall be submitted to:  West Central District Office 

Georgia Environmental Protection Division 
2640 Shurling Drive 
Macon, GA 31211-3576 
(478) 751-6612 

 
B. For facilities/sites located in the following counties: Burke, Columbia, Emanuel, Glascock, Jefferson, Jenkins, 
Johnson, Laurens, McDuffie, Montgomery, Richmond, Screven, Treutlen, Warren, Washington, Wheeler, Wilkinson 
 
Information shall be submitted to:  East Central District Office 
     Georgia Environmental Protection Division 
     1885-A Tobacco Road 
     Augusta, GA 30906-8825 
     (706) 792-7744  
 
C. For facilities/sites located in the following counties: Baldwin, Banks, Barrow, Butts, Clarke, Elbert, Franklin, 
Greene, Hall, Hancock, Hart, Jackson, Jasper, Lincoln, Madison, Morgan, Newton, Oconee, Oglethorpe, Putnam, Stephens, 
Taliaferro, Walton, Wilkes 
 
Information shall be submitted to:  Northeast District Office 

Georgia Environmental Protection Division 
745 Gaines School Road 
Athens, GA 30605-3129 
(706) 369-6376 

 
D. For facilities/sites located in the following counties: Clayton, Coweta, DeKalb, Fayette, Gwinnett, Heard, Henry, 
Rockdale, Spalding  
 
Information shall be submitted to:  Mountain District - Atlanta Satellite 

Georgia Environmental Protection Division 
4244 International Parkway, Suite 114 
Atlanta, GA 30354-3906 
(404) 362-2671 

 
E. For facilities/sites located in the following counties: Bartow, Carroll, Catoosa, Chattooga, Cherokee, Cobb, Dade, 
Dawson, Douglas, Fannin, Floyd, Forsyth, Fulton, Gilmer, Gordon, Habersham, Haralson, Lumpkin, Murray, Paulding, 
Pickens, Polk, Rabun, Towns, Union, Walker, White, Whitfield  
 
Information shall be submitted to:  Mountain District - Cartersville Office 
     Georgia Environmental Protection Division 
     P.O. Box 3250  
     Cartersville, GA 30120-1705 
     (770) 387-4900 
 
F. For facilities/sites located in the following counties: Appling, Atkinson, Bacon, Brantley, Bryan, Bulloch, Camden, 
Candler, Charlton, Chatham, Clinch, Coffee, Effingham, Evans, Glynn, Jeff Davis, Liberty, Long, McIntosh, Pierce, Tattnall, 
Toombs, Ware, Wayne 
 
Information shall be submitted to:  Coastal District- Brunswick Office 

Georgia Environmental Protection Division 
One Conservation Way 
Brunswick, GA 31520-8687  
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(912) 264-7284 
G. For facilities/sites located in the following counties: Baker, Ben Hill, Berrien, Brooks, Calhoun, Clay, Colquitt, 
Cook, Crisp, Decatur, Dodge, Dougherty, Early, Echols, Grady, Irwin, Lanier, Lee, Lowndes, Miller, Mitchell, Quitman, 
Randolph, Seminole, Stewart, Sumter, Telfair, Terrell, Thomas, Tift, Turner, Webster, Wilcox, Worth 
 
Information shall be submitted to:  Southwest District Office 

Georgia Environmental Protection Division 
2024 Newton Road 
Albany, GA 31701-3576 
912) 430-4144 
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ARTICLE 1 
 

SAFETY 
(Revised 2/28/03) 

 
 
10. OWNER-CONTRACTOR SAFETY, HEALTH AND LOSS PREVENTION PROGRAM 
 
10.1.1 The Contractor shall be responsible for designing and implementing a comprehensive 

project-specific safety, health and loss prevention process and/or program and 
employee substance abuse program for this project.  All Sub-Contractors must either 
implement their own program that meets these requirements or follow the Contractor’s 
safety, health and loss prevention process and/or employee substance abuse program.   

 
10.1.2 Safety, health and loss prevention process and/or employee substance abuse program 

must meet or exceed all governmental regulations (OSHA, EPA, DOT, State, local), 
comply and other specific Fulton County or Owner Controlled Insurance Program 
(OCIP) requirements, and with any other safety, health and loss prevention 
requirements detailed in the contract documents including the requirements of the 
Contractor Safety and Health Management Process which is attached hereto and 
incorporated herein. 

 
10.1.3  Within ten (10) business days of receipt of the Notice of Award (NOA), the Contractor 

shall submit in writing to the County’s designated Representative, the Contractor’s 
written Safety, Health and Loss Prevention Process and/or Program and Employee 
Substance Abuse Program and those of Sub-Contractors that meet or exceed the 
requirements referenced in the contract documents.  Included in this submittal will be 
the name and qualifications of the site safety representative. 

 
 Prior to issuing the Notice to Proceed (NTP), a meeting will be held with the 

Contractor and all Sub-Contractors to review the safety, health and loss prevention 
process and/or program requirements, submittals to be provided by the Contractor, 
OCIP requirements and procedures, and the OCIP accident prevention process. 

 
 These program submittals must be reviewed and accepted by the County’s 

designated Representative as meeting or exceeding safety, health, and loss 
prevention process and/or program requirements.  A Notice To Proceed (NTP) with 
the work may not be issued until these submittals have been accepted. 

 
10.2 DESIGNATION OF SAFETY REPRESENTATIVE 
 
10.2.1  The Contractor will designate an employee by (name, phone number, pager number) 

as Site Safety Representative.  This employee will have sufficient training and 
knowledge of safety and health principles, regulations, and procedures to report to 
the Contractor’s Project Manager and/or Superintendent.  Sub-Contractors must also 
designate a similar employee responsible for safety and health. The Sub-Contractor’s 
safety designee will coordinate safety activities with the general contractor’s safety 
designee. 
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For projects with significant risk or hazard potential or for any project for which the 
Contractor and its Sub-Contractors of any tier have 50 total employees or greater on 
site, Contractor must designate a qualified employee to be the full time Site Safety 
Representative.  This person should address safety, health and loss prevention 
activities for the complete project including Sub-Contractors. 

 
10.3 FULTON COUNTY’S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS 

GUIDELINES AND REQUIREMENTS 
 
10.3.1 The County and its agents reserve the right, but assume no duty, to establish and 

enforce safety, health, and loss prevention guidelines and to make the appropriate 
changes in the guidelines, for the protection of persons and property and to review the 
efficiency of all protective measures taken by the Contractor.  The Contractor shall 
comply with all safety, health, and loss prevention process guidelines and requirements 
and changes made by the County or its agent(s).  The issuance of any such guidelines 
or changes by the County or its agent(s) shall not relieve the Contractor of its duties 
and responsibilities under this Agreement, and the County or its agent(s) shall not 
thereby assume, nor be deemed to have assumed, any such duties or responsibilities 
of the Contractor. 

 
10.4 COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL 

APPLICABLE LAWS and REGULATIONS 
 
10.4.1 All Work, whether performed by the Contractor or its Sub-Contractors of any tier, or 

anyone directly or indirectly employed by any of them, and all equipment, appliances, 
machinery, materials, tools and like items incorporated or used in the Work, shall be in 
compliance with and conform to: 

 
(a) All applicable laws, ordinances, rules, regulations and orders of any public, quasi-

public or other governmental authority relating to the safety of persons and their 
protection against injury, specifically including, but in no event limited to, the 
Federal Occupational Safety and Health Act of 1970, as amended, and all rules and 
regulations now or hereafter in effect pursuant to said Act. 

 
(b) All rules, regulations, and requirements of the County or its agent(s) and its 

insurance carriers relating there to.  In the event of a conflict or differing 
requirements the more stringent shall govern. 

 
10.5 PROTECTION OF THE WORK 
 
10.5.1 The Contractor shall, throughout the performance of the Work, maintain adequate and 

continuous protection of all Work and temporary facilities against loss or damage from 
whatever cause, shall protect the property of the County and third parties from loss or 
damage from whatever cause arising out of the performance of the Work, and shall 
comply with the requirements of the County or its agent(s) and its insurance carriers, 
and with all applicable laws, codes, rules and regulations, (as same may be amended) 
with respect to the prevention of loss or damage to property as a result of fire or other 
hazards. 
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10.5.2 The County or its agent(s) may, but shall not be required to, make periodic inspections 
of the Project work area.  In such event, however, the Contractor shall not be relieved 
of its aforesaid responsibilities and the County or its agent(s) shall not assume, nor 
shall it be deemed to have assumed, any responsibility otherwise imposed upon the 
assurance of Contractor by this Agreement. 

 
10.6 SAFETY EQUIPMENT 
 
10.6.1 The Contractor shall provide to each worker on the Project work area the proper safety 

equipment for the duties being performed by that worker and will not permit any worker 
on the Project work area who fails or refuses to use the same.  The County or its agent 
shall have the right, but not the obligation, to order the removal of a worker from the 
Project work site for his/her failure to comply with safe practices or substance abuse 
policies, and the Contractor shall promptly comply with the Safety Program or 
Substance Abuse Program and all such orders. 

 
10.7 EMERGENCIES 
 
10.7.1 In any emergency affecting the safety of persons or property, or in the event of a 

claimed violation of any federal or state safety or health law or regulation, arising out of 
or in any way connected with the Work or its performance, the Contractor shall act 
immediately to prevent threatened damage, injury or loss and to remedy said violation.  
Failing such action the County or its agent(s) may immediately take whatever steps it 
deems necessary including, but not limited to, suspending the Work as provided in this 
Agreement. 

 
10.7.2 The County or its agent(s) may offset any and all costs or expenses of whatever 

nature, including attorneys' fees, paid or incurred by the County or its agent(s) (whether 
such fees are for in-house counsel or counsel retained by the County or its agent), in 
taking the steps authorized by Section 10.7.1 above against any sums then or 
thereafter due to the Contractor.  The Contractor shall defend, indemnify and hold the 
County, its officers, agents, employees and the O.C.I.P. Administrator harmless 
against any and all costs or expenses pursuant to Section 10.7.1, by whomsoever 
incurred.  If the Contractor shall be entitled to any additional compensation or 
extension of time change order on account of emergency work not due to the fault or 
neglect of the Contractor or its Sub-Contractors, such additional compensation or 
extension of time shall be determined in accordance with Section 8 and Section 12 of 
this Agreement. 

 
10.8 SUSPENSION OF THE WORK 
 
10.8.1 Should, in the judgment of the County or its agent(s), the Contractor or any Sub-

Contractor fail to provide a safe and healthy work place or fail to follow the safety 
requirements defined in the contract documents and approvals, the County or its agent 
shall have the right, but not the obligation, to suspend work in the unsafe areas until 
deficiencies are corrected.  All costs of any nature (including, without limitation, 
overtime pay, liquidated damages or other costs arising out of delays) resulting from 
the suspension, by whomsoever incurred, shall be borne by the Contractor. 
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10.8.2 Should the Contractor or any Sub-Contractor fail to provide a safe and healthy work 
place or fail to follow the safety requirements defined in the contract documents and 
approvals after being formally notified in writing by the County or its agents of such 
non-compliance, the contract may be terminated following the termination provision of 
the contract.  

 
10.9 CONTRACTOR’S INDEMNITY OF THE COUNTY FOR CONTRACTOR’S NON-

COMPLIANCE WITH SAFETY PROGRAM 
 
10.9.1 The Contractor recognizes that it has sole responsibility to assure its Safety Program is 

implemented and to assure its construction services are safely provided.  The 
Contractor shall indemnify, defend and hold the County and the County’s officers, 
employees, agents, successors, and assigns harmless, from and against any and all 
liability (whether public or private), penalties (contractual or otherwise), losses, 
damages, costs, attorneys' fees, expenses, causes of action, claims or judgments 
resulting, either in whole or in part, from any failure of the Contractor, its Suppliers, its 
Agents, its Servants, its Sub-Contractors of any tier or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, to comply with 
the safety requirements of the contract. The Contractor shall not be relieved of its 
responsibilities under the safety requirements of the Contract should the County or its 
agent(s) act or fail to act pursuant to its rights hereunder.  The County, its agents, and 
the O.C.I.P. Administrator shall not assume, nor be deemed to have assumed, any 
responsibilities otherwise imposed upon the Contractor by this Agreement, by virtue of 
providing the Safety Program Guidelines. 

  
10.9.2 The Contractor shall not raise as a defense to its obligation to indemnify under this 

Subparagraph 10.9 any failure of those indemnified hereunder to assure Contractor 
operates safely, it being understood and agreed that no such failure shall relieve the 
Contractor from its obligation to assure safe operations or from its obligation to so 
indemnify. The Contractor also hereby waives any rights it may have to seek 
contribution, either directly or indirectly, from those indemnified hereunder. 

 
10.9.3 In any and all claims against those indemnified hereunder by any employee of the 

Contractor, any Sub-Contractor of any tier or anyone directly or indirectly employed by 
any of them or anyone for whose acts any of them may be liable, the indemnification 
obligation under this Subparagraph 10.9 shall not be limited in any way as to the 
amount or type of damages, compensation or benefits payable by or for the Contractor 
or any Sub-Contractor of any tier under any workers' compensation act, disability 
benefit or other employee benefit acts. 
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APPENDIX B- CONTRACTOR SAFETY AND HEALTH MANAGEMENT PROCESS 
 

SAFETY POLICY STATEMENT 
(Revised 2/28/03) 

 
It is the policy of Fulton County to establish a comprehensive accident and loss prevention 
process for all Capital Projects implemented by Fulton County or its agents. 
 
The goals of this comprehensive accident and loss prevention process are as follows: 
 

• To prevent personal injury, property damage, and injury to the public. 
• To implement safety and loss prevention processes as critical elements in the 

complete design and build process. 
• To establish a proactive safety and health process that complies with all laws, 

regulations, consensus standards, and good management practices. 
• To have the Contractors partner with Fulton County in the implementation of a 

Safety and Loss Prevention Process and Owner Controlled Insurance Program to 
minimize loss potential and to minimize risk. 

 
Fulton County requires safety, health and loss prevention requirements and 
expectations to be included in project design, in the invitation to bid, in bid award and 
project meetings, and in the post job evaluations.  The Contractor is required to develop 
and submit a project safety and health program for acceptance by Fulton County prior 
to Notice to Proceed. The Contractor is required to implement these requirements, and 
develop a management system to ensure compliance following the safety and health 
process outlined in this document and the bid documents. 
 
The Contractor and other entities placed under contract with Fulton County will be obligated to 
implement, adhere to and enforce this Policy.  The safety and health of the Contractor’s 
employees, Sub-Contractors, and the public are the sole responsibility of the Contractor.  The 
County may use and direct designated Representatives to implement and enforce this policy.  
Failure of the Contractor to comply with this policy or any Safety related obligations 
may be grounds for contract termination. 
 
Safety Professionals, Fulton County’s designated Representative and Insurance Carrier will 
periodically inspect all Fulton County construction projects to identify safety hazards and make 
recommendations to resolve the issues.  Contractor will be responsible for abating the 
identified issues in a timely manner, and submitting written description of corrective action 
within 48 hours to Fulton County designated Representatives.  Failure to bring timely 
resolution to the issues may result in work stoppage at Contractor’s expense. 
 
Prior to commencing work under this contract, Contractor’s Project Manager and Project 
Superintendent shall attend a Pre-Construction Meeting and Safety Pre-Planning meeting to 
address insurance and safety issues/requirements. 
 
 
CONTRACTOR SAFETY AND HEALTH MANAGEMENT PROCESS NOT USED 
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1.0 REFERENCES 
 

1.1  Occupational Safety and Health Regulations (OSHA) 29CFR1910 and 29CFR1926 
 
1.2  Environmental Protection Agency Regulations (EPA) 40CFR 
  
1.3  Fulton County Safety and Health and Requirements 
    
1.4  Georgia Department of Transportation Regulations and Requirements 
 
1.5  US Department of Transportation Requirements 
 
1.6  Manual of Uniform Traffic Control Devices for Streets and Highways (ANSI D6.1) 
 
1.7  Georgia Department of Natural Resources Environmental Protection Division 

Regulations 
 
Safety rules and regulations will be followed using federal, state or local regulations in 
force. Should a Contractor’s rule be in use which is more effective, the most stringent rule 
or regulation will be enforced by the Contractor, Sub-Contractor’s and Fulton County 
designated Safety Representative(s). 

 
2.0 RESPONSIBILITY 
 
The Contractor receiving the bid has the ultimate responsibility for the safety and health of all 
Sub-Contractors, all employees on the project, and the general public and complying with all 
governmental regulations and requirements (OSHA, EPA, DOT, state, local). Nothing 
contained herein shall relieve the Contractor or any Sub-Contractor of such responsibility or 
liability. 
 
3.0 PROCEDURE 
 

3.1 The Contractor and each Sub-Contractor must implement a written safety and 
health prevention process and program following the guidelines contained in this 
document and in any other relevant portion of the Contract Documents. This 
program must be accepted by Fulton County or its Representatives prior to Notice to 
Proceed. 

 
3.2 The Contractor and each Sub-Contractor must implement a drug and alcohol policy 

following the guidelines contained in this document and in the bid specific actions. 
This program must be accepted by Fulton County or its Representatives prior to 
Notice to Proceed. 

 
3.3 The Contractor must designate a person responsible for site safety.  Each Sub-

Contractor must designate a person responsible for site safety. 
 

3.4 Not Used. 
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3.5 Contractor is responsible for providing all necessary safety supplies and personal 

protective equipment required to protect its employees, Sub-Contractors, and the 
general public. 

 
3.6 Contractor shall make available certified First-aid services, First-aid supplies, and 

provisions for medical care for all employees at the construction site prior to 
beginning work on site. 

 
3.7 Contractor shall maintain a competent person at the construction site at all times 

with an OSHA 10-hour certification.  Said person shall have the knowledge to 
recognize hazards or potential hazards and has the authority to correct such 
hazards. 

 
3.8 The status of project safety shall be included in the Contractor’s agenda, which is 

required in Progress Meetings. 
 
4.0 DRUG AND ALCOHOL POLICY 
 
The Contractor and each Sub-Contractor must implement a drug and alcohol policy in order to 
maintain a safe and efficient work environment.  This policy must include the following 
elements. 
 

1. Written policy that prohibits the use, transportation, sale and possession of these 
materials. 

2. Disciplinary action plan for violations 
3. Any treatment or reinstatement/reemployment options  
4. Drug and alcohol testing schedule that includes pre-employment, periodic for safety 

sensitive or critical jobs, and for cause  
 
Note:  AGC, ABC and/or Fulton County programs may be used as guidance documents. 
 
5.0 OTHER CONTROLLED ITEMS 
 
The Contractor and each Sub-Contractor is required to include in the Project Safety Program a 
prohibition against the use, possession, concealment, transportation, promotion or sale of the 
following controlled items 
 

1. Firearms, weapons, and ammunition. 
2. Switchblades 
3. Unauthorized explosives including fireworks 
4. Stolen property or contraband 
5. Controlled chemicals or chemicals recognized as being able to be used for improper 

purposes. 
 

6.0 EMERGENCY PROCEDURES/GUIDELINES 
 

6.1 The Contractor is required to establish site specific emergency procedures in the 
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Project Safety Program to manage emergencies that may occur at any time in the 
following categories: 
1. Fire 
2. Employee injury 
3. Pedestrian injury due to work activity of any kind 
4. Property damage and damage to various utilities (i.e., electrical, gas, sewerage, 

water, telephone or public roadways) 
5. Public demonstrations 
6. Bomb threats 
7. Flood, Wind, Lightening, Hail 
8. Terrorists Threats 
9. Work place violence 
 

6.0 These Emergency Procedures will be made part of the Contractor's Project Safety 
Program submittal and shall include but not be limited to the following elements: 

 
1. A list of emergency phone numbers posted at the job site, along with information 

to be transmitted in such emergencies. 
2. An incident command structure defining duties and responsibilities 
3. A system to train supervisors and employees on this emergency plan 
4. Procedures on how to handle emergencies including access to the site by 

emergency responders, accounting for workers, and securing the area. 
5. Procedures for media releases.  These releases must be coordinated through the 

Fulton County Information and Public Affairs Office in coordination with the 
County’s designated Representative. 

6. A plan that addresses serious incidents that includes notification to Fulton 
County, Fulton County’s designated Representative, the OCIP Administrator, and 
the Insurance Carrier immediately after the incident.  

7. A review and updating frequency that includes forwarding a copy to Fulton 
County and the County’s designated Representative. 

  
7.0 ACCIDENT AND INCIDENT INVESTIGATION AND REPORTING 

 
7.1  The Contractor is responsible for reporting all accidents and incidents on the project 

site to the County’s designated Representative within (1) business day.  Accidents or 
incidents resulting in a fatality, property loss in excess of $5,000, or involvement with 
the general public must be reported immediately to Fulton County’s designated 
Representative and the investigation of the accident or incident coordinated with 
Fulton County Safety staff and Insurance Carrier. 

 
7.2 The Contractor will maintain a log of all injuries that occur on the job site.  This 

log will be current and available for review. 
 

7.3 For any incidents such as fires, explosions, fatalities, etc., the Contractor must 
notify Fulton County’s designated Representative immediately and must coordinate 
any releases to the news media through the County’s designated Representative and 
the County’s Information and Public Affairs Office. 
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7.4 If a work-related injury should occur on this project, Contractor shall perform a 
thorough investigation of the incident and document the information on a worker’s 
compensation 1st Report of Injury.  This report shall be submitted to the Insurance 
Carrier within 24 hours of the incident. 

7.5 A written accident investigation report containing the following information as a 
minimum must be forwarded to the Fulton County’s designated Representative and 
OCIP Administrator within 24 hours of incident. 

 
1. Company Name 
2. Location 
3. Date and Time of incident 
4. Description of incident 
5. Names of all parties involved and all witnesses 
6. Corrective action(s) taken to prevent recurrence 
7. If the incident involves injury or illness, the following information must be 

provided: 
 

a) A medical description of the injury or illness 
b) OSHA recordability status i.e. first aid, medical treatment, lost time, days of 

restricted work. 
c) If the public is involved, information about treatment and treatment location. 
 

8. Any pictures, site drawings, etc. if they assist in describing the incident. 
 

If the investigation cannot be completed in 24 hours, a preliminary report marked as such 
shall be forwarded and the report completed and forwarded as soon as possible. 

 
8.0 JOB SAFETY ANALYSIS 
 

8.1 The Contractor and each Sub-Contractor must implement a procedure to conduct 
a written job safety analysis or job hazard analysis for all project work tasks prior to 
beginning each task.  Reference Appendix A. 

 
8.2  The job safety analysis should follow National Safety Council, AGC, or other          
recognized guidelines and address all safety and health hazards for the work, identify 
personal protective and other safety equipment required, identify potential hazards to the 
general public if applicable, and identify any safety equipment, training, or controls that 
must be implemented prior to starting the work. 

 
8.3 The Contractor must maintain a file for all job safety analysis forms, which is 
accessible for review. 

 
9.0  SAFETY AND HEALTH COMPLIANCE AUDITING 
 

9.1 Self Auditing Requirements 
 

9.1.1 The Contractor and each Sub-Contractor must implement a procedure to 
assure that written safety and health audits or inspections are conducted at 
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least biweekly (every 2 weeks).  Safety checklists used by Fulton County’s 
designated Representative may be used. The Contractor may use this 
checklist or an equivalent approved by Fulton County’s designated 
Representative. 

 
9.1.2 Each written safety audit must be filed on the site and a copy forwarded to 

Fulton County designated Representative.  This audit will be routed to Fulton 
County’s Insurance Carrier for review and comment and then filed in the 
Construction Project files. 

 
9.2  NOT USED 

 
9.3  INSPECTIONS BY REGULATORY AGENCIES 

 
9.3.1 The Contractor must notify the Fulton County designated Representative 

whenever an OSHA compliance officer, health inspector, or EPA or Georgia 
Environmental Protection Division Representative arrives at the project site to 
conduct an inspection. 

 
9.3.2 The Contractor is required to forward a copy of all regulatory citations, 

notice of violations, or similar for this project to Fulton County’s designated 
Representative.  Copies must be forwarded to the Insurance Carrier. 

 
9.3.3 These records will be reviewed with Fulton County designated 

Representative and included in the Construction Project files. 
 

9.4  SAFETY INSPECTION AND AUDIT FOLLOW UP 
 

9.4.1 Every safety audit or regulatory inspection conducted per the 
requirements above may be reviewed by the Fulton County designated 
Representative and/or Insurance Carrier loss control staff.  This review may 
identify serious and repeat safety items, look at trends, identify risks and 
potential losses, and site safety and loss prevention activities. 

 
9.4.2  After this review the findings may identify areas needing improvement. 
 
9.4.3 A copy of the audit and any areas identified, as needing improvement will 

be forwarded to the Contractor’s senior management. 
 
9.4.4 For findings that indicate major loss potential or serious concerns about 

site safety, the areas identified as needing improvement and the overall 
performance may be reviewed in a meeting with the OCIP Administrator, 
Fulton County’s designated Representative, and the Insurance Carrier loss 
control staff.  A written action plan to address the Contractor’s performance 
issues may be developed. 

 
9.4.5 Fulton County or designated Representative may meet the Contractor’s 

senior management to discuss the findings, contract requirements, and their 
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plans to address the findings. 
 
9.4.6 The number and frequency of safety audits and site visits may be 

increased until improvements are noted. 
 
10.0 SAFETY MEETINGS 
 

10.1 The Contractor will conduct weekly safety meetings with all Contractor and Sub-
Contractor employees on the site. 

 
10.2  The Contractor will keep safety-meeting records that include meeting topic(s), 

outline of items discussed, and attendance and sign in sheet.  At this meeting 
any accidents or audit findings and corrective actions from the previous week will 
be discussed. 

 
10.3 The Contractor will maintain a job site file that contains copies of the safety 

meeting records. 
 
11.0 TRAINING, INSPECTION AND CERTIFICATION 
 

11.1 Employee Training 
 

11.1.1  The Contractor must be able to show when requested the required safety 
training for all Contractor and Sub-Contractor employees and competent 
persons working on the site including any required craft training. 

11.1.2  The Contractor must be able to show when requested that all employees 
operating mobile equipment or cranes have met or exceeded training and 
licensing requirements. 

11.1.3  The Contractor must be able to show when requested that all scaffolds 
are erected under the direction of a competent scaffold builder, that all 
users are properly trained, and that the scaffold is inspected daily. 

11.1.4  The Contractor shall ensure that each employee is properly trained in the 
recognition and avoidance of unsafe conditions and the regulations 
applicable to his or her work environment to control or eliminate any 
hazards or other exposure to illness or injury.  

11.1.5  If Contractor or Sub-Contractor employs anyone who cannot effectively 
communicate using the English language, a translator must be 
maintained on site who can relay instructions, questions, or concerns in a 
manner that the non-English and English-speaking employees will 
understand.  The identification of this translator shall be provided to 
Fulton County’s designated Representative. 

11.1.6 Contractor shall orient all supervision and employees concerning safety 
requirements before working on the project site. 

 
11.2   Equipment Certification and Inspection 

 
11.2.1 The Contractor must be able to document that all cranes and mobile 

equipment used on the job site have current inspections and certifications. 



T217 Buice Road at Kimball Bridge Road and 
T220 Sargent Road at Findley Road Intersection Improvements 

ITB No.  06ITB50862K-RS 
 

 
Page 171 of 183 

11.2.2 The Contractor must assure that required daily and weekly equipment 
inspections are performed and documented in writing per governmental 
regulations and the requirements of this policy. 

11.2.3 The Contractor must maintain a job site file for these required inspections 
and certifications. 

11.2.4 Equipment identified as having safety problems or not meeting standards 
or codes shall be tagged as defective and shall not be used until those 
identified items have been corrected. 

11.2.5 Contractor shall maintain, and have available for viewing, safety 
inspection reports for ladder, electrical cords, scaffolds, and 
trenches/excavations. 

 
12.0 SAFETY AND HEALTH PROGRAM ELEMENTS 
 

Note:  Based on the project work activities and scope of work, some program elements 
may be not applicable to the project work and therefore do not have to be implemented.  
Elements marked with an asterisk are applicable to all Projects. 
 
12.1 Return to Work Policy* 

 
The Contractor and each Sub-Contractor will be required to establish a 
transitional work program for employees injured at work, which provides modified 
duty within the employee’s physical limitations. 
 

12.2 Fire Prevention Program* 
 

The Contractor and each Sub-Contractor will be required to submit a temporary 
fire protection plan to be in effect for the duration of the contract.  This plan must 
be submitted as part of the Contractor’s Safety Program submittal.  It must 
include provisions for fire protection systems and equipment, as identified in 
OSHA Safety and Health for Construction 1926, Sub-Part F, Fire Protection and 
Prevention. 

 
12.3 Hazard Communication (HAZCOM)* 

 
The Contractor and each Sub-Contractor shall have a written HAZCOM Program.  
The program shall meet OSHA 1926 Requirements and provide for training so 
that all employees will be able to: 
 
• Understand the program and identify hazardous chemicals with which they 

 work. 
• Understand product-warning labels. 
• Have MSDSs for all potentially hazardous materials brought onto, used 

on, or stored at the job site. 
• Know the physical location of the Material Safety Data Sheets (MSDS). 

 
12.4 Personal Protective Equipment(PPE)* 
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All Contractor and Sub-Contractor employees and other site visitors will be 
required to wear the PPE necessary to accomplish the work in a safe manner.  
PPE required will vary from job to job and must be based on a written hazard 
assessment.  A list of PPE that is required is identified below: 

 
• Hard Hats shall be worn at all times on all projects 
• Hearing Protection for operations that create noise in excess of 85 dBA is 

required. 
• Contractor shall provide eye or face protection equipment when machines 

or operations present potential eye or face injury from physical, chemical, 
or radiation agents. 

• Work boots or work shoes made of leather shall be required.  No open 
toed shoes or canvas shoes are allowed 

• Shirts with sleeves at least 4 inches long are required.  Tank tops and 
mesh shirt are not allowed. 

• Full Body Safety Harnesses with shock absorbing lanyards for fall 
protection are required. 

• Full body and chemical splash protection is required when handling 
hazardous chemicals. 

• Respirators are required when employees maybe exposed to dust and/or 
chemicals in excess of the OSHA permissible exposure limits. 

• Long pants are required. 
 

12.5 Confined Space Entry 
 

If the project work involves permit required confined spaces, a permit required 
confined space entry program that meets OSHA requirements must be 
established.  This program must include but is not limited to the following 
elements. 
 

• Confined Space Identification 
• Environmental Testing 
• Rescue 
• Communication with employees in the confined space 
• Employee Training 
• Permit System for entry 

 
12.6 Excavations 

 
If the Contractor or Sub-Contractor must make a cut, cavity, trench or depression 
in an earth surface formed by earth removal, the work must comply with the 
OSHA Regulations on trenching and excavations. A competent person must be 
assigned for each excavation.  Requirements include but are not limited to  

 
• Employee Training 
• Daily inspections 
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• Soil testing 
• Protective or support systems.  

 
12.7 Electrical Tools, Equipment, and Systems* 

 
• The Contractor and each Sub-Contractor must implement Assured 

Grounding Program or use Ground Fault Circuit Interrupter (GFCI) devices 
on all electrical tools and extension cords. 

• All electrical work must be performed in accordance with the National 
Electrical Code (NEC) and OSHA. 

• All electrical tools and extension cords must be in good repair and the 
Contractor must establish a written inspection program for all electrical 
tools.  The frequency of inspection shall be at least monthly. 

 
12.8 Lockout/Tagout Procedure 
 

The Contractor and each Sub-Contractor will be required to implement a written 
Lockout/Tag procedure that meets OSHA requirements if their work requires 
energy isolation.  Program elements include but are not limited to the following: 
 

• Energy isolation lists for each piece of equipment 
• Employee training 
• Individually keyed locks and danger tags 
• Written Procedure that assigns responsibilities 

 
12.9 Fall Protection* 
 

Contractor shall provide an approved fall protection system for all employees 
working at an elevation of 6 feet or higher on this project, including scaffolding 
work and steel erection.  Employees will be responsible for utilizing the fall 
protection 100% of the time.  Sub-Contractor will be responsible for ascertaining 
their employees’ compliance with this requirement. The plan must address the 
following items: 

 
• Only full body harnesses with shock absorbing lanyards and double 

locking hooks shall be use. 
• Falls should be limited to less than 6 feet such than employee can neither 

fall more than 6 feet nor contact any lower level. 
• Fall protection systems must be planned into the job and must be 

designed to handle loads and forces expected. The project goal is 100% 
fall protection. 

• Employee training and enforcement of these requirements are mandatory 
to assure an effective program. 
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12.10 Scaffolding* 
 

All scaffolds and work platforms shall be constructed to meet the requirements of 
OSHA 1926.451 and ANSI A10.8.  Some program elements include but are not 
limited to 
 

• User training for all employees who may use scaffolds 
• Scaffolding is to be designed and erected by competent person(s) 

following manufacturer’s guidelines.  Employees must use fall protection 
when erecting scaffolding. 

• Daily inspection by competent person.  Must implement daily tag system 
to document inspection. 

• Must have engineering approval for scaffolds above 100 feet in height. 
• Must be able to document competent person credentials. 
• Scaffolds must have proper egress (ladder/stairs) and should have 

guardrails, complete deck, toe boards and netting if anything can fall on 
people below.  If guardrails or decking is not complete, fall protection must 
be used. 

 
12.11 Cranes And Other Lifting Devices 

 
• Trained and experienced operators shall operate Cranes in accordance 

with the applicable OSHA and ANSI/ASME. 
• The Contractor is responsible for ensuring that the crane is properly sized 

for the job and that all required inspections and maintenance required by 
OSHA and ANSI/ASME standards have been conducted. 

• All cranes should have anti-two block devices installed and operational.  
Cranes lifting employees in personnel baskets must have an anti-two 
block device to stops the crane if this condition occurs (positive acting). 

• Tag lines are required to secure materials while being moved or handled 
by cranes. 

• All cranes working in the vicinity of overhead power lines shall be 
grounded and be equipped with proximity guards. 

• A lift plan must be submitted for all lifts that exceed 20,000 pounds or 75% 
of the crane’s lift capacity.  This plan must be reviewed and approved by 
the Contractor. 

• Slings, hooks, and other lifting devices must be inspected on regular basis 
and stored properly. 

 
12.12 Use Of Personnel Baskets 

 
• Personnel baskets should only be used as the last practical means after 

documenting that all other means are unacceptable. 
• The personnel basket must be manufactured, tested, and used in 

accordance with OSHA 1926.550.  The crane lifting the basket must also 
meet OSHA requirements. 
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12.13 Personal Lifts With Articulating Booms (Jlg) And Scissors Lifts 
• Operators must be trained in the safe operation of the lift including daily 

inspection procedures prior to use. 
• Operators of JLG lifts must wear a full body harness with shock absorbing 

lanyard and be tied off while the lift is operation.  Operators in a scissors 
lift must use fall protection anytime the guardrail system removed or 
altered. 

 
12.14 Ladders* 

 
• Ladders are acceptable means of access when used in compliance with 

OSHA 1926.1053. 
• Ladders must be in good repair, have safety feet and be inspected. 
• Extension ladders must be either held by an employee on the ground or 

tied off at the top. 
• Homemade ladders not meeting OSHA requirements should not be used. 
• Non-conducting ladders are required for electrical work. 
• Fall protection is encouraged for employees working on ladders especially 

if they will be leaning and turning in their work activities. 
 

12.15 Tools And Equipment* 
 

All tools and equipment used on the project must be in a safe operating 
condition, with all guards in place, and must meet or exceed all governmental 
regulations (OSHA, EPA, DOT, etc.).  Tools and equipment must be maintained, 
inspected, tested, and used in accordance with OSHA regulations. 

 
12.16 Compressed Gas Cylinders* 

 
• Compressed gas cylinders must be used, stored, and transported in 

accordance with OSHA requirements, DOT requirements, and 
Compressed Gas Association standards. 

• Fuel and oxygen cylinders must be store separately or separated by a ½ 
hour rated firewall. 

• Compressed gas cylinders are not allowed inside confined spaces. 
 
12.17 Welding, Burning, And Cutting* 

 
• The Contractor’s program must meet or exceed OSHA and NFPA 

requirements. 
• All flammables must be removed from work area and a fire watch posted 

in area until 30 minutes after the job is completed. 
• At a minimum a 10 LB ABC rated fire extinguisher must be available in the 

immediate work area. 
• Regulators must be in good working order and must have anti-flash back 

and check valves. 
• Welding shields and burning goggles must be used. 
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12.18 Sanitation And Housekeeping* 

 
• The project site shall have an adequate number of portable toilets and 

hand washing facilities. 
• The project site must establish a housekeeping plan that includes daily 

site clean up and trash and debris removal. 
 

12.19 Hearing Conservation* 
 

The Contractor and each Sub-Contractor who has employees exposed to noise 
levels exceeding 85 dBA must establish a hearing conservation program that 
meets or exceeds OSHA requirements.  Minimum program elements include 
audiometric testing, noise monitoring, use of hearing protectors, and employee 
training. 

 
12.20 Respiratory Protection 

  
The Contractor and each Sub-Contractor who has employees who wear 
respiratory protection must implement a respiratory protection program that 
meets or exceeds OSHA requirements.  Minimum program elements include risk 
based respirator selection, medical surveillance, employee training, respirator fit 
testing, and written operating procedures. 

 
13.0 SPECIALIZED SAFETY PROGRAM ELEMENTS 
 

If required by the project scope of work and specific work site or activities, specialized 
programs listed below shall be included in the Contractor’s Safety Program submittal. 
The Contractor is required to implement the required programs and assure that they 
meet or exceed all contractual, regulatory and Fulton County’s requirements applicable.  
Details for specific program elements may be included in the contract documents. 

 
13.1  Asbestos Removal  
13.2  Lead Based Paint Removal  
13.3  Exposure Assessment and Employee Monitoring (Industrial Hygiene) 
13.4  Hazardous Waste Operations and Training 
13.5  Overhead Power Lines 
13.6  Locating underground utilities 
13.7  Dust Control 
13.8  Guarding for floor holes and roof openings 
13.9  Heavy Equipment, Truck and Earth Moving Equipment requirements 
13.10 Environmental Requirements 

 
14.0 ROAD AND TRANSPORTATION SAFETY REQUIREMENTS 
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The Contractor shall implement the following into its safety program whether required by 
the contract or any other authority having jurisdiction if required to perform the work and 
maintain vehicular and pedestrian traffic safety: 
  
14.1 Barricades and Cones 
14.2 Traffic and Warning Signs 
14.3 Traffic control devices 
14.4 Equipment and materials storage 
14.5 Reflective Clothing and other personal protective equipment 
14.6 Excavation and road hole protection 
14.7 Erosion protection 
14.8 Trained flaggers 
  

15.0 ADDITIONAL REQUIREMENTS TO PROTECT THE GENERAL PUBLIC 
 

Based on the Contractor’s scope of work and specific work activities or location the 
Contractor may be required to implement the following into its safety program to protect 
the general public: 

 
15.1  Fencing and other measures for site security 
15.2  Warning, direction and no trespassing signs 
15.3  Alternate public walk ways 
15.4  Protection of the public from over head and other construction hazards 
15.5  Site Traffic Control  
15.6  Barricading off hazardous areas and open pits and holes 
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APPENDIX C - JOB SAFETY ANALYSIS WORKSHEET EXAMPLE AND INFORMATION 
 

JOB SAFETY ANALYSIS/ JOB PRE-PLANNING WORKSHEET 
 
 

Job Name 
and #: 

 Completed By:  

Date:  Phase/Operation:  
Task Hazard Control 
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APPENDIX D - FACT FINDING GUIDE - GL 
 
 

I. Evaluate present conditions at job site to determine items that could lead to liability 
claims during work and after completion of the project. 

 
A. PRESENT OCCUPANCY OR USE OF THE SITE 

 
− Demolition to be done? 
− Structures will remain (condition)? 

 
B. HISTORY OF THE SITE 

 
− For what was the site used before? 
− Underground tanks? 
− Underground utilities? 

 
C. GEOLOGY OF THE SITE 

 
− Rock to be blasted? 
− Water to be removed/diverted? 
− Fill needed? (where and how obtained?) 
− Excavation needed? (where and how disposed of?) 

 
II. Evaluate controls needed in reference to site security and public protection. 
 

A. FENCING NEEDED? 
 

B. ACCESS/GATES 
 
− Can traffic be routed past office or checkpoint? 
− "Non-Vendor" visitors escorted? 
− Gate lockable after hours? 
− "Hard Hat" signs at entrance? 
− Dirt removal/tarping area at exit? 
− Ready Mix chute wash area? 

 
C. PEDESTRIANS 

 
− Sidewalk maintained outside fence? 
− Covered sidewalk needed? 
− Special access requirements for neighboring occupants? 
− Special after-hours considerations? 

 
D. ENVIRONMENTAL 

− Dust control? 
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− Silt control? 
− Mud control on streets? 
− Vibration control? 
 

 
E. UTILITIES 
 

− Underground utilities located? 
− Overhead power lines in work area relocated, removed, or deenergized? 
− Temporary power service away from high traffic areas? 

 
F. SUB-CONTRACTORS 

 
− Method to secure proof of adequate insurance coverage in place? 
− List of hazardous materials obtained? 
− List of hazardous materials provided? 
− Responsibilities established 
− Job site safety meetings 
− Materials delivery 
− Debris removal 
− Access to site 
− Weekly Sub-Contractors' meetings 
− Schedule of safety inspections 
− Emergency Procedures 

 
G. MATERIALS HANDLING 

 
− Crane selection criteria established 
− Maximum weight to be handled 
− Maximum lifting height 
− Maximum horizontal reach needed 
− Amount of travel needed 
− Swing radius available 
− Set-up area available 
− Ground bearing capacity 
− Approximate frequency of lifts 
− Crane operations responsibilities established 
− Triangle or leasing company crane to be used? 
− Operator trained and experienced on specific machine? 
− Operator can accurately read and interpret machine load chart? 
− Critical lift identified (75% of net capacity)? 
− Machine fully inspected by a qualified outside agency? 
− Rigging hardware properly selected? 
− Inspecting and maintaining the crane per owner/manufacturer specifications? 
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III. Start Up. 
 

A. ELECTRICAL 
 

− Temporary Power 
− Underground service possible? 
− Maintenance responsibilities established? 
− Main circuit panel barricaded? 
− Lighting planned? 
− Circuit Protection 
− Ground fault circuit interrupt protection? 
− Assured grounding conductor program? 
− Responsibilities established? 

 
B. FIRE PROTECTION 

 
− ABC extinguishers adequately distributed? 
− Properly sized? 
− Maintenance of fire extinguishers? 
− Stand pipe/hydrant available?  Adequate? 
− Housekeeping checks/inspections? 

 
C. FALL PROTECTION 

 
− Critical Job Phases Identified? 
− Critical exposures identified by phase?  (e.g. "Worker falls into basement 

excavation") 
− Scheduled start dates for critical phases? 
− General Fall Protection Procedures 
− Perimeters 
− Floor openings 
− Working deck 
− Work area access 
− Ladders 
− Elevator hatchways 

 
D. PERSONAL PROTECTIVE EQUIPMENT 

 
− General 
− Hard hats 
− Work shoes 
− Specific by Task 

 
E. HAZARD COMMUNICATION PROGRAM ESTABLISHED AND EMPLOYEES 

TRAINED 
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F. CONFINED SPACE ENTRY 

 
− Procedures established and task(s) identified requiring use of procedures? 

 
G. TRENCHING 

 
− Procedures established and task(s) requiring procedures identified? 

 
H. PHASE PRE-PLANNING 

 
− Job schedules established? 
− Agreed upon target dates for meeting? 
− Follow up system 
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APPENDIX E - FINAL AFFIDAVIT 
 

TO FULTON COUNTY, GEORGIA 
I,                                                        , hereby certify that all suppliers of materials, 

equipment and service, subcontractors, mechanics, and laborers employed by or 

any of his subcontractors in connection with the T217 Buice Road at Kimball 
Bridge Road / T220 Sargent Road at Findley Road in Fulton County, have 

been paid and satisfied in full as of                       , 200   , and that there are 

no outstanding obligations or claims of any kind for the payment of which Fulton 

County on the above named project might be liable, or subject to, in any lawful 

proceeding at law or in equity. 

                      
     Signature 
      
            
     Title 
 
       
ATTEST 

Personally appeared before me this              day of                          , 200    . 

                                                      , who under oath, deposes and says that he is  

           of the firm of                                                            

, that he has read the above statement and that to the best of his knowledge and 

belief same is an exact true statement. 

                                                                  
Notary Public 

My Commission Expires:                                                                          

(seal) 
 
 


