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PRE-BID CONFERENCE DATE: August 21,2014 at 10:00 A.M. 
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E-MAIL: joyce.daniel@fultoncountyga.gov 

LOCATION: FULTON COUNTY DEPARTMENT OF PURCHASING & 
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130 PEACHTREE STREET, S.W., SUITE 1168 
ATLANTA, GA 30303 
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INVITATION TO BID 
#14ITB9384SK-JD - PROVIDENCE PARK - PHASE III SITE DECOMISSIONING 

Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances 
necessary to remove the groundwater treatment system and well network at Providence 
Park cleanup site, located in the City of Milton and for the abandonment of seven (7) 
groundwater wells at the Morgan Fall Landfill, will be received by the Fulton County 
Department of Purchasing and Contract Compliance at 130 Peachtree Street, S.W. 
Suite 1168 Atlanta, GA 30303, no later than 11 :00 a.m., local time, on Monday, 
September 15, 2014 from a Georgia-licensed well driller or geologist in the State of 
Georgia. The work must be performed in accordance with all regulations and guidelines 
issued by the Georgia Department of Natural Resources (GDNR) Environmental 
Protection Division for the abandonment of wells. 

BACKGROUND 

Providence Park environmental cleanup site is a County-owned property located in the 
City of Milton, and has been under remediation since 2004 due to the discovery of 
metals, volatile organic compound (VOCs), semi-violate organic compounds (SVOCs), 
pesticides, herbicides, and poly-chlorinated biphynels (PCBs) in the soil and 
groundwater. The source of the release(s) at the site is the dumping of drums and other 
containers. While the exact contents of the drums and containers is unknown, it is 
believed that solvents, paints, epoxies, petroleum products, herbicides and pesticides 
were disposed of at the site at some point in the past. It is also believed that the 
dumping occurred sometime between the late 1950's and 1970's. The site was formally 
operated as a road aggregate quarry and county maintenance facility until approximately 
1970. The property was subsequently developed by Fulton County into a park in 1971. 
On December 5, 2003, Providence Park was listed on the Georgia Environmental 
Protection Division (GEPD), Hazardous Site Inventory (SHI No. 10773) due to the 
discovery of containers and 55 gallon drums containing Resource Conservation and 
Recovery Act (RCRA) regulated materials. Providence Park was closed to the public in 
2003. A Compliance Status Report (CSR) was completed in 2004, and the investigation 
confirmed that RCRA regulated substances were present in site soil and groundwater 
remediation activities were ongoing from 2006 to 2012. Subsequent groundwater 
monitoring has shown that RCRA regulated materials are below relevant RRS and 
Providence Park received a delisting from HSI letter from the GEPD in 2014. Fulton 
County requested proposals to abandon the groundwater monitoring network and 
remove the pump and treat system, and return the site to its natural condition. 
In February 2014, sampling was completed to characterize residual solids and liquids of 
the pump and treat system as hazardous or non-hazardous materials. The analysis 
indicated that these solids and liquids are non-hazardous, except for the residual 
chemical dosing agent. In its current form the pH of the chemical dosing agent does not 
meet the non-hazardous waste classification characteristic for corrosivity (i.e. low pH). 
Work on Providence Park was divided into three (3) phases: Phase I - developed and 
initiated a Corrective Action Plan (CAP), in accordance with Georgia Department of 
Natural Resources' Environmental Protection Division (EPD) regulations, to remove the 
environmental contaminates in the soil and groundwater below the regulatory risk 
reduction standards. The remediation activities involved the removal of contaminated 
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soils, direct chemical injection into fracture bedrock under the park, and the installation 
and operation of a groundwater treatment system. Phase II - repeated groundwater 
sampling and analysis results in FY2013, which has provided significant evidence that 
the remediation efforts have been successful at lowering the contamination levels below 
the risk reduction standards. Based on the analytical results, we have asked the EPD to 
allow the County to submit a formal delisting study to remove the Providence Park Site 
from the hazardous waste site inventory (HSI) and to immediately release the site from 
any additional further regulatory compliance activities. If the EPD concurs with the 
County's certification and approves the delisting of the site without conditions, the 
County is prepared to go to Phase III - to remove the groundwater treatment system 
and well network, which is the basis for this ITB. 

In addition to the remediation work at Providence Park, Bidders shall submit their 
proposal for the abandonment of seven (7) groundwater wells at the Morgan Falls 
Landfill, of which six (6) are located at the Edgewater apartment complex and one (1) at 
the Steel Canyon Golf Course. 

To date, $1,997,652.00 has been expended on the environmental cleanup of the park 
property. The current approved EPD project completion date is May 2015 .. 

SCOPE OF WORK 
The Project consists of the removal of the groundwater treatment system and well 
network at Providence Park cleanup site, located in the City of Milton and Morgan Falls 
Landfill. Details of the Scope of Work may be found in Section 4 of this document. 

BID DOCUMENTS 

This document and supporting documents can be downloaded at the Fulton County 
Website, http://www.fultoncountyga.gov under "Bid Opportunities". 

PURCHASING CONTACT 

Information regarding the bid or bid requirements, either procedural or technical, may be 
obtained by submitting questions in writing to: 

Fulton County Government 
Department of Purchasing & Contract Compliance 
Attn: Joyce Daniel, Assistant Purchasing Agent 
Fulton County Public Safety Building 
130 Peachtree Street, S.W. Suite 1168 
Atlanta, GA 30303 
E-mail: joyce.daniel@fultoncountyga.gov 
Fax: 404-335-5806 
Reference Bid #: 141TB9384SK-JD 
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PRE-BID CONFERENCE 

Date: August 21, 2014 
Time: 10:00 A.M. 
Location: Fulton County Department of Purchasing & Contract Compliance Bid Room 

A Pre-Bid Conference will be held at the Fulton County Department of Purchasing & 
Contract Compliance's Bid Room located at 130 Peachtree Street, S.W., Suite 1168, 
Atlanta, Georgia 30303. Inquiries regarding the solicitation either technical or 
otherwise may be submitted in writing prior to the pre-bid conference and will be 
addressed at the pre-bid conference. 

Any additional questions asked at the Pre-Bid Conference must be submitted in written 
form at the Pre-Bid conference and will be responded to in the form of an addendum 
with the County's official responses. 

The Pre-Bid Conference will be conducted for the purpose of explaining the County's bid 
process, the specifications/technical documents, and to provide non-binding verbal 
responses to questions concerning these bid specifications and to discuss issues from 
the Bidders perspective. However, no verbal response provided at the Pre-Bid 
Conference binds the County. Only those responses to written questions that are 
responded to by the County in written communications will be official. 

Fulton County does not discriminate on the basis of disability in the admission or access 
to its programs or activities. Any requests for reasonable accommodations required by 
individuals to fully participate in any open meeting, program or activity of Fulton County 
Government should be directed to Rholanda Stanberry, Contract Compliance 
Administrator at (404) 612-6304 or email: rholanda.stanberry@fultoncountyga.gov. 

BONDING REQUIREMENTS 

Each Bid must be accompanied by a Bid Bond, prepared on the Bid Bond provided in 
this Bid Document or a Surety Company's Standard Bid Bond, duly executed by the 
Bidder as principal and having as surety, a surety company licensed to do business in 
the State of Georgia by the Georgia Insurance Commissioner and listed in the latest 
issue of U.S. Treasury Circular 570, in the amount of fiver percent of the Bid. 

The successful Bidder for this Contract will be required to furnish a satisfactory 
Performance and Payment Bond each in the amount of 100 percent of the Bid, and proof 
of insurance in accordance with the requirements set forth in Section 3 of this Bid 
Document. 
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OWNER - CONTRACTOR AGREEMENT 
#14ITB9384SK-JD 

PROVIDENCE PARK - PHASE III SITE DECOMMISSIONING 

Contractor: _ Project No. _ 

Address: --------------- Telephone: _ 

Contact: _ Facsimile: ---------- 

THIS AGREEMENT is effective as of the day of ~_, 20 , 
by and between Fulton County, a political subdivision of the State of Georgia (hereinafter 
called the "County"), and the above named CONTRACTOR in accordance with all 
provisions of this Construction Agreement ("Contract"), which consists of the following: 
Owner-Contractor Agreement, Owner's invitation for bid, ;;;instructions to bidders, bid 
form, performance bond, payment bond, acknowledgments, general conditions, special 
conditions, scope of work and specifications, plans, 'argwings, exhibits, addenda, 
Purchasing forms, Office of Contract Compliance Forms, Risk Management insurance 
provisions forms and written change orders. ,0.' 

"fj ~1? j1 

The specific Exhibits of this Contract are as, follows: 
h ' 

$ "y 
Exhibit A: General Conditions 
Exhibit B: SpeCla,1 pon"ditions (if applicable) 
Exhibit c. Addenda 
ExhibitD: Bid Form 
E')hibit E: Bonds (Bid, Payment & Performance) 
Exhibit F: Scope of Work and Technical Specifications 
Exhitritx~,: /Exhibits 
Exhibit 11': Purchasing Forms 
Exhibit I: Office of Contract Compliance Forms 

-% £xhibit J: Risk Management Insurance Provisions Forms 
0;.;;, ~/. "'00 

./ :,,;~ . 

WITNESSETI:;l: "'That the said Contractor has agreed, and by these present does agree 
-.(1. ./, 

with"" !De . ~~td Oounty, for and in consideration of a Contract Price of [I NSERT 
CONTRACT AMOUNT IN WORDS], ($[INSERT CONTRACT AMOUNT IN 

~, ~/- ;/..:.4';': 

NUMBER~]) and other good and valuable consideration, and under the penalty 
expressed'on Bonds hereto attached, to furnish all equipment, tools, materials, skill, and 
labor of every description necessary to carry out and complete in good, firm, and 
workmanlike manner, the Work specified, in strict conformity with the Drawings and the 
Specifications hereinafter set forth, which Drawings and Specifications together with the 
bid submittals made by the Contractor, General Conditions, Special Provisions, Detailed 
Specifications, Exhibits, and this Construction Agreement, shall all form essential parts 
of this Contract. The Work covered by this Contract includes all Work indicated on Plans 
and Specifications and listed in the Bid entitled: 
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PROJECT NUMBER: 14ITBXXXXXX-JD 

PROVIDENCE PARK - PHASE'" SITE DECOMMISSIONING 

The Contractor, providing services as an Independent Contractor, shall commence the 
Work with adequate force and equipment within ten (10) days from receipt of Notice to 
Proceed ("NTP") from the County, and shall complete the work within Ninety (90) 
consecutive days from the Notice to Proceed or the date work begins, whichever 
comes first. The Contractor shall remain responsible for performing, in accordance with 
the terms of the Contract, all work assigned prior to the expiration of the §aid calendar 
days allowed for completion of the work even if the work is not cornpletej] until"aUer the 
expiration of such days. The Contractor shall agree that in the performance of this 
Contract he will comply with all lawful agreements, if any, which the contractor has made 
with any association, union or other entity, with respect to waqes.. salaries and working 
conditions, so as to cause inconvenience, picketing or work st~ppage. 

For each calendar day that any work remains uncompleted after the time allowed for 
completion of the work, the Contractor shall pay the County the sum of $ 500.00 not as a 
penalty but as liquidated damages, which liquidated .dali)<;lges the County may deduct 
from any money due the contractor. At the County's Gonveni¥nce and not to it prejudice 
the County may provide written notice of the commencement of the assessment of 
liq uidated damages]. ",,/~ " "z 

11' 
As full compensation for the faithful performance 'Of this Contract, the County shall pay 
the Contractor in accordance with the GefJ.eh~1 Conditions and the prices stipulated in the 
Bid, hereto attached. ,," £ 

'{ %: 
It is further mutually agreed b*1ween !t1~1?'parties hereto that if, at any time after the 
execution of this Agreement "and the Surety Bonds hereto attached for its faithful ~w . 
performance, the County snail deem the surety or sureties upon such bonds to be 
unsatisfactory, or, if, for any reaso Q,f such bonds cease to be adequate to cover the 
performance of the Work",Jhe Contractor shall, at his expense, within five days after 
receipt of notice fron1' 'the COJ:mty so to do, furnish an additional bond or bonds in such 

Ii " '. 
form and amount" and with such surety or sureties as shall be satisfactory to the County. 
In such event no ftfrth~hi,payment to the Contractor shall be deemed to be due under this 
Agreement until.sudh;lew or additional security for the faithful performance of the Work 
shall be furnishe~ in manner and form satisfactory to the County. 

~ '/;1 .r,. 

The Contractor hereby assumes the entire responsibility and liability for any and all 
fnj'dry t~or death of any and all persons, including the Contractor's agents, servants, 
and erpployees, and in addition thereto, for any and all damages to property caused 
by 0£o 'resulting from or arising out of any act or omission in connection with this 
contract or the prosecution of work hereunder, whether caused by the Contractor or 
the Contractor's agents, Servants, or employees, or by any of the Contractor's 
subcontractors or suppliers, and the Contractor shall indemnify and hold harmless 
the County, the Construction Manager, County's Commissioners, officers, 
employees, successors, assigns and agents, or any of their subcontractors from and 
against any and all loss and/or expense which they or any of them may suffer or pay 
as a result of claims or suits due to, because of, or arising out of any and all such 
injuries, deaths and/or damage, irrespective of County or Construction Manager 
negligence (except that no party shall be indemnified for their own sole negligence). 
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The Contractor, if requested, shall assume and defend at the Contractor's own 
expense, any suit, action or other legal proceedings arising there from, and the 
Contractor hereby agrees to satisfy, pay, and cause to be discharged of record any 
judgment which may be rendered against the County and the Construction Manager 
arising there from. 

In the event of any such loss, expense, damage, or injury, or if any claim or demand 
for damages as heretofore set forth is made against the County or the Construction 
Manager, the County may withhold from any payment due or thereafter to become 
due to the Contractor under the terms of this Contract, an amount sufficient in its 
judgment to protect and indemnify it and the Construction Manager, County's 
Commissioners, officers, employees, successors, assigns and agents fl'Om~any and 
all claims, expense, loss, damages, or injury; and the County, in it~~discretion, may 
require the Contractor to furnish a surety bond satisfactory to the .County providing 
for such protection and indemnity, which bond shall be furnished by the Contractor 

'. " within five (5) days after written demand has been made therefore. The expense of 
said Bond shall be borne by the Contractor. [See General Conditions for similar 
provision] ,10 

This Contract constitutes the full agreement between the parties, and the Contractor 
shall not sublet, assign, transfer, pledge, convey, sell or otherwise dispose of the whole 
or any part of this Contract or his right, title, 01 intetest therein to any person, firm or 
corporation without the previous consent of the Count/il:} writing. Subject to applicable 
provisions of law, this Contract shall be in full force and effect as a Contract, from the 
date on which a fully executed and apprgved cQunterpart hereof is delivered to the 
Contractor and shall remain and contipue in f.y}1 fOJce and effect until after the expiration 
of any guarantee period and the Contractorajid his sureties are finally released by the 
Coun~. • 

This agreement was approved by the Fulton County Board of Commissioner on [Insert 
approval date and item number}, 

A .~ Z 

z;, ~~, [SIGNATURES NEXT PAGE] 
# 
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IN WITNESS THEREOF, the Parties hereto have caused this Contract to be executed 
by their duly authorized representatives as attested and witnessed and their corporate 
seals to be hereunto affixed as of the day and year date first above written. 

OWNER: CONTRACTOR: 

FULTON COUNTY, GEORGIA [Insert Contractor COMPANY 
NAME] 

John H. Eaves, Commission Chair 
Board of Commissioners 

[Insert Name & Title of person 
authorized to sign c~ntract] 

ATTEST: ATTEST: 

Mark Massey 
Clerk to the Commission (Seal) 

Secretary/ 
Assjsta nt-Secreta ry 

.'z ~/, 
(Affix Gorporate Seal) 

APPROVED AS TO FORM: 

Office of the County Attorney 

APPROVED AS TO CONTENT:'" // 

David L. Ricks, Director, 
Facilities aria 'Tr,C?rlsportation 
Services,.[~epaqrrieht 

;.-: z. 0@ 

" 
z ,. .:t 

%; h. 

ff 

0 '/ 
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Section 1 
Instructions to Bidders 

INSTRUCTIONS TO BIDDERS 

1. CONTRACT DOCUMENTS 
The Contract Documents include the Contract Agreement, Contractor's Bid 
(including all documentation accompanying the Bid and any post-Bid 
documentation required by the County prior to the Notice of Award), Bonds, all 
Special Conditions, General Conditions, Supplementary Conditions, Specifications, 
Drawings and addenda, together with written amendments, change orders, field 
orders and the Construction Manager's written interpretations and clarifications 
issued in accordance with the General Conditions on or after the date of the 
Contract Agreement. 

Shop drawing submittals reviewed in accordance with the General Conditions, 
geotechnical investigations and soils report and drawings of physical conditions in 
or relating to existing surface structures at or contiguous to the site are not 
Contract Documents. 

The Contract Documents shall define and describe the complete work to which 
they relate. 

2. BID PREPARATION 
Bidders shall SUBMIT ONE (1) ORIGINAL, SIGNED AND DATED, AND THREE 
(3) COPIES on the forms provided in the Bid Document. 

All bids must be made on the bid forms contained herein and shall be subject to all 
requirements of the Agreement Documents. All bids must be regular in every 
respect and no interlineations, excisions, or special conditions shall be made or 
included in the bid by the Bidder. 

Lump sum, unit price and extensions of unit prices must be entered in the 
appropriate spaces provided on the Bid Schedule/Bid Form. Unit prices shall 
include an appropriate allocation of overhead and other indirect costs so that the 
summation of unit price extensions and lump sum items represents the total bid 
amount. All blank spaces must be typed or hand written in blue ink on the 
"Original". All dollar amounts must be BOTH in writing and figures and represent 
prices for the published scope of work without exceptions. 

The County may, in its sole discretion, reject any bid determined as irregular, a 
conditional bid or any bid on which there is an alteration of, or departure from the 
Bid Schedule attached. 

Erasures or other changes in the bids must be explained or noted over the 
signature of the Bidder. All corrections to any entry must be lined out and initialed 
by the Bidder. Please do not use correction tapes or fluid. Failure to do so shall 
render the Bidder as non-responsive and cause rejection of the bid. 

Failure to execute the Bid Schedule/Bid Form documents may result in Bidder 
being deemed non-responsive and cause rejection of the bid. 
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Section 1 
Instructions to Bidders 

3. RECEIPT AND OPENING OF BIDS 

Sealed bids will be received by the Fulton County Department of Purchasing & 
Contract Compliance at Fulton County Public Safety Building, 130 Peachtree 
Street, S.W., Suite 1168 Atlanta, Georgia 30303. All submitted bids shall be time 
and date stamped according to the clock at the front desk of the Fulton County 
Department of Purchasing & Contract Compliance. The original signed Bid with 
three (3) copies shall be submitted in a sealed envelope, addressed to the 
Department of Purchasing and Contract Compliance and labeled #14ITB93845K­ 
JD - Providence Park - Phase III Site Decommissioning. 

REQUIRED SUBMITTALS: The bidder must complete and execute the 
following: 

1. Bid Form 
2. Acknowledgement of each Addendum 
3. Bid Bond 
4. Purchasing Forms (See Submittal Check List at end of this Section), fully 

executed 
5. Contract Compliance Forms (See Submittal Check List at end of this Section), 

fully executed 
6. Risk Management Insurance Provisions Form 
7. Georgia Licensed Driller and/or Licensed Geologist License 
8. Driller's Bond with the Georgia Water Well Standards Advisory Council 

Any bids received after the stated time and date will not be considered. It shall be 
the sole responsibility of the bidder to have his/her bid delivered to the Fulton 
County Department of Purchasing and Contract Compliance for receipt on or 
before the stated time and date. If a bid is sent by U.S. Mail, the bidder shall be 
responsible for its timely delivery to the Purchasing Department. Bids delayed by 
mail will not be considered, shall not be opened, and arrangements shall be made 
for their return at the bidder's request and expense. 

Bid shall be publicly opened, with only the names and total bid price of the bidders 
disclosed at the opening. 

4. ADDENDA AND INTERPRETATIONS 

No interpretations of the meaning of the Drawings, Specifications or other pre-bid 
documents will be made to any Bidder orally. 
Bidders requiring clarification or interpretation of the Contract Documents shall 
make a request in writing, either by mail, hand delivery, e-mail or fax, to the 
Purchasing Agent at the address below. To be given consideration, requests must 
be received no later than 2:00 PM, Thursday, September 4, 2014. The County 
will not respond to any requests, oral or written, received after this date. 
Telephone inquiries will not be accepted. 
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Department of Purchasing and Contract Compliance 
Attn: Joyce Daniel, Assistant Purchasing Agent 
Fulton County Public Safety Building 
130 Peachtree Street, S.W., 1168 
Atlanta, GA 30303 
Fax: (404) 355-5806 
joyce.daniel@fultoncountyga.gov 
Bid # 141TB93845K-JD 

Only communications from firms that are in writing and signed will be recognized 
by the County as duly authorized expressions on behalf of proposers/bidders. Any 
and all such interpretations and any supplemental instructions will be in the form of 
written Addenda to the Specifications which, if any addend are issued to this 
Invitation to Bid. 

Failure of Bidders to receive or acknowledge any Addendum shall not relieve them 
of any obligation under the Bid. All Addenda shall become part of the Contract 
Documents. 

5. BIDDER'S MODIFICATION AND WITHDRAWAL OF BIDS 

A Bidder may modify or withdraw its bid by written request, provided that the 
request is received by the County prior to the bid due date and time at the address 
to which bids are to be submitted. Provided further, that in case of an electronic 
request (i.e. facsimile, e-mail, etc.) a written confirmation thereof over the 
authorized signature of the Bidder must be received by the County at the address 
to which original Bids are to be submitted within three (3) calendar days after issue 
of the electronic message. Following withdrawal of its bid, the Bidder may submit 
a new bid, providing delivery is affected prior to the established bid opening date 
and time. No bid may be withdrawn after bid due date for sixty (60) calendar 
days. 

6. BID AND CONTRACT SECURITY 

A Bid Bond for an amount equal to five percent (5%) of the bid amount must 
accompany each Proposal. The bid bond shall be submitted in a separate, sealed 
envelope marked "Bid Bond". Bids must be accompanied by a bid bond or 
certified check in an amount of five percent (5%) of the TOTAL AMOUNT of the 
base bid. The bid bond or certified check shall apply ONLY TO THIS BID. The bid 
name and contract number must appear on the security instrument. The bond 
must remain in full force and effect until the Bidder executes the final Contract. 
Bids not satisfying the bonding requirements of this project will be declared non­ 
responsive. 

Any bid bond, performance bond, payment bond, or security deposit required for 
public works construction contract shall be approved and filed with purchasing 
agent. At the option of the County, if the surety named in the bond is other than a 
surety company authorized by law to do business in this state pursuant to a current 
certificate of authority to transact surety business by the Commissioner of 
Insurance, such bond shall not be approved and filed unless such surety is on the 
United States Department of Treasury's list of approved bond sureties. 

Page 3 of 15 



#14ITB93845K-JD 
Providence Park - Phase III Site Decommissioning 

Section 1 
Instructions to Bidders 

A Purchasing Agent shall approve as to form and as to the solvency of the surety 
any bid bond, performance bond, or payment bond required by this. In the case of 
a bid bond, such approval shall be obtained prior to acceptance of the bid or 
proposal. In the case of payment bonds and performance bonds, such approval 
shall be obtained prior to the execution of the contract. 

Whenever, in the judgment of the County: 

(1) Any surety on a bid, performance, or payment bond has become insolvent; 
(2) Any corporation surety is no longer certified or approved by the Commissioner 

of Insurance to do business in the state; or 
(3) For any cause there are no longer proper or sufficient sureties on any or all the 

bonds 

The County may require the contractor to strengthen any or all of the bonds or to 
furnish a new or additional bond or bonds within ten days. Thereupon, if so 
ordered by the County, all work on the contract shall cease unless such new or 
additional bond or bonds are furnished. If such bond or bonds are not furnished 
within such time, the County may terminate the contract and complete the same as 
the agent of and at the expense of the contractor and his or her sureties. 

As a condition of responsiveness the bidder must contain a Bid Bond for an 
amount equal to 5% of the bid amount. The Bid Bond shall be included in a 
separate envelope marked on the outside "Bid Bond". Checks or letters of credit of 
any type will not be accepted. A certified cashier's check will be acceptable. 
Provide a completed and fully executed Bid Bond. When the bidder's package is 
opened, a purchasing agent will verify the presence of the Bid Bond and remove it 
from the Proposal Package. 

If the bidder withdraws its bid from the competition after the selection of its bid for a 
reason not authorized by Georgia law, the County will proceed on the Bid Bond, 
along with any other available remedies. 

The Surety of the Bid Bond shall be from a surety company authorized to do 
business in the State of Georgia, shall be listed in the Department of Treasury 
Circular 570, and shall have an underwriting limitation in excess of 100% of the bid 
amount. The Bonds and Surety shall be subject to approval by the County 
Attorney. 

Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with 
each bond a certified and effectively dated copy of their power of attorney. 

7. SURETY BONDS 

The submission of surety bonds subsequent to the Bid submission shall be: 

a. Any surety bond submitted in accordance with the Bid or Agreement 
requirements must be issued by a corporate surety company satisfactory to the 
Commission and authorized to act as such in the State of Georgia; 
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b. Such bonds shall conform to the forms provided with the Bid Documents and be 
completed in accordance with the instructions thereon; and 

c. In accordance with Georgia law, and upon award of the Agreement, separate 
performance and payment bonds shall be required of the successful Bidder, 
each in an amount not less than the total amount payable under the Agreement. 
The performance bond shall remain in effect for one (1) year after final 
acceptance of the Work or the guaranty period under the Agreement, whichever 
is the larger. 

The payment bond shall remain in effect for the period required under Georgia law 
for the payment bonds on public construction agreements. Reference is made to 
the bond forms and the Agreement Documents for additional particulars of the 
terms required in the bonds. In the case of any inconsistency between the Bond 
Forms and Georgia law, the law shall control. Alterations, extension of the time 
allowed for performance, extra and additional Work, and other changes authorized 
under the Agreement may be made without notice to or consent of the surety or 
sureties. 

8. INSURANCE REQUIREMENTS 
The Contractor shall procure and maintain during the life of this Agreement, 
Workmen's Compensation, Public Liability, Property Damage, Automobile Liability 
insurance and any other insurance necessary to satisfy the requirements of the 
Agreement Documents. 

9. RIGHT TO REJECT BIDS 
The County reserves the right to reject any or all bids and to waive informalities. 
No bids will be received after the time set for opening bids. Any unauthorized 
conditions, limitations or provisions attached to the Bid, except as provided herein, 
will render it informal and may cause its rejection. Unbalanced bids will be subject 
to rejection. Any bidder may withdraw his/her bid, either personally or by 
telegraphic or written request, at any time prior to the scheduled closing time for 
receipt of bids. Telegraphic or written requests for withdrawal must be in the 
possession of the County prior to the closing time for receipt of bids. 

10. APPLICABLE LAWS 

All applicable laws and regulations of the State of Georgia and ordinances and 
regulations of Fulton County shall apply. Protestors shall seek resolution of their 
complaints in the manner provided in the Fulton County Code of Laws §2-324, 
which is incorporated by reference herein. 

11. EXAMINATION OF CONTRACT DOCUMENTS 
Prospective bidders shall examine the contract documents and before submitting a 
bid, shall make a written request to the County for an interpretation or correction of 
any ambiguity, in consistency or error therein which could be discovered by a 
bidder. At the bid opening each bidder shall be presumed to have read and be 
familiar with the contract documents. 
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12. BID EVALUATION 
a. Each Bid timely received and in the County's hands at the time set forth for 

the Bid opening shall constitute an offer to perform the Agreement on the 
terms and conditions thereof, in strict accordance with the Agreement 
documents, and all other requirements, all for the Bid total. For good cause 
and valuable consideration, the sufficiency of which is acknowledged by 
submittal of a Bid, each Bidder promises and agrees that its Bid shall be 
irrevocable for a period of sixty calendar days after the Bid opening and 
will not be withdrawn or modified during that time. The County may accept 
any Bid by giving the Bidder Written Notice of acceptance during that time. 
If necessary, the period of time specified may be extended by written 
agreement between the County and the Bidder or Bidders concerned. 

b. After the Bids have been opened and before any award is made, the County 
will evaluate the Bid process, the Bid total, the supplements to the Bid form, 
Bidder's experience, proposed Subcontractors and equipment 
manufacturers and other data relating to Bidders' responsibility and 
qualifications to perform the Agreement satisfactorily. 

c. All extension of the unit prices shown and the subsequent addition of 
extended amounts may be verified by the County. In the event of a 
discrepancy between the unit price bid and the extension, the unit price will 
be deemed intended by the Bidder and the extension shall be adjusted. In 
the event of a discrepancy between the sum of the extended amounts and 
the bid total, the sum of the extended amounts shall govern. 

d. Bidder may be required to submit, in writing, the addresses of any proposed 
Subcontractors or Equipment manufacturers listed on the Bid, and to submit 
other material information relative to proposed Subcontractors or Equipment 
manufacturers. The County reserves the right to disapprove any proposed 
Subcontractor or Equipment manufacturers whose technical or financial 
ability or resources or whose experience are deemed inadequate. 

e. The County reserves the right to reject any Bid the prices of which appear to 
be unbalanced, and to reject any or all Bids, or parts thereof, if it 
determines, in its sole discretion, that such rejection is in the best interest of 
the Commission. Where only a single responsible and responsive Bid is 
received, the County may in its sole discretion, elect to conduct a price or 
cost analysis of the Bid. Such Bidder shall cooperate with such analysis 
and provide such supplemental information as may be required. The 
determination whether to enter into an Agreement with such sole Bidder 
shall be solely within the County's discretion and not dependent upon 
performance of a price or cost analysis. 

f. Bids will be evaluated on the basis of determining the lowest Bid total of a 
Bidder, not including alternates, whose Bid is responsive to the Invitation to 
Bid and who is determined to be technically, financially and otherwise 
responsible to perform the Agreement satisfactorily, and to meet all other 
requirements of the Bidding Documents relating thereto. Any Bid may be 
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rejected if it is determined by the County to be non-responsive, provided, 
however, that the Commission reserves the right to waive any irregularities 
or technicalities which it determines, within its sole discretion, to be minor in 
nature and in the interest of the public. Furthermore, any Bid may be 
rejected if it is determined by the County, in its sole discretion, that the 
Bidder is not capable of performing the Agreement satisfactorily based upon 
review of its experience and technical and financial capabilities, or the 
failure of such bidder to provide information requested relating to such 
determination. Additionally, the County reserves the right to disqualify Bids, 
before and after the bid opening, upon evidence of collusion with intent to 
defraud or other illegal practices upon the part of any Bidder(s). 

g. The County intends to award the Agreement at the earliest practicable date 
to the lowest responsive, responsible Bidder(s), provided that the Bid is 
within the funds available for the project. In addition, the Commission 
reserves the right to reject all Bids if it determines, in its sole discretion, that 
the public interest will be best served by doing so. 

h. A Pre-award Conference may be conducted with the apparent low Bidder(s) 
to review general requirements of the Bidding Documents. 

13. AWARD CRITERIA 
Award will be made after evaluating the prices, responsiveness and responsibility 
of each Bidder. 

A. Responsiveness: The determination of responsiveness will be determined by 
the following: 

a. The completeness of all material, documents and/or information 
required by the County; 

b. Whether the bidder has submitted a complete Bid form without 
irregularities, excisions, special conditions, or alternative bids for any 
item unless specifically requested in the Bid form. 

B. Responsibility: The determination of the bidder's responsibility will be 
determined by the following 

a. The ability, capacity and skill of the Bidder to perform and/or provide 
the Work required; 

b. The County reserves the right to reject any bid if the evidence 
submitted by, or investigation of, the bidder fails to satisfy the County 
that he/she is properly qualified to carry out the obligations of the 
Contract; 

c. The character, integrity, reputation, judgment, experience and efficiency 
of the Bidder; 

d. The quality of performance of work on previous contracts or work; 
Maintains a permanent place of business individually or in conjunction 
with the prime contractor. 
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e. Has the appropriate and adequate technical experience necessary to 
perform the Work; 

f. Has adequate personnel and equipment to do the Work expeditiously; 
g. Has suitable financial means to meet obligations incidental to the work. 

14. DISQUALIFICATION OF BIDDERS 
Any of the following may be considered as sufficient for disqualification of a Bidder 
and the rejection of the Bid: 

a. Submission of more than one Bid for the same work by an individual, 
firm, partnership or Corporation under the same of different name(s); 

b. Evidence of collusion among Bidders; 

c. Previous participation in collusive bidding on Work for the County; 

d. Submission of an unbalanced Bid, in which the prices quoted for same 
items are out of proportion to the prices for other items; 

e. Lack of competency of Bidder. The Agreement will be awarded only to 
a Bidder(s) rated as capable of performing the Work. 

15. BASIS OF AWARD 
The Contract, if awarded, will be awarded to the lowest responsive and responsible 
bidder. No bid may be withdrawn for a period of sixty (60) days after the date of 
bid opening except as permitted by O.C.G.A., §36-91-41 et seq., as amended. 
Each Bid must be accompanied by a Bid Bond in accordance with the Bid Bond 
Requirements provided in the Contract Documents, on a Surety Company's 
Standard Bid Bond Form acceptable to the County in an amount no less than 5% 
of the amount bid. The successful bidder will be required to furnish a Performance 
Bond and Payment Bond, on or before the issuance of Notice to Proceed, each in 
the amount of 100% of the Contract Amount. All other required Contract 
Documents must be fully completed and executed by the Contractor and his/her 
Surety, and submitted to the Owner on or before the issuance of the Notice to 
Proceed. 

16. PROFESSIONAL LICENSES (APPLICABLE) 
The State of Georgia requires that the following professions are required by state 
law to be licensed: 

1. Driller 
2. Geologist 

Bidders and any sub-contractors performing any of the above described work must 
provide a copy of their license for the work they will perform on this project. 
Bidders must complete Form C3: Georgia Professional License Certification in 
Section 6, Purchasing Forms Failure to provide the required license may deem 
your bid non-responsive. 
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17. WAGE CLAUSE 
Pursuant to 1 02-413, Each Contractor shall agree that in the performance of the 
Contract he will comply with all lawful agreements, if any, which the Contractor had 
made with any association, union, or other entity, with respect to wages, salaries, 
and working conditions, so as not to cause inconvenience, picketing, or work 
stoppage. 

18. NOTICE OF AWARD OF CONTRACT 
As soon as possible, and within sixty (60) days after receipt of bids, the County 
shall notify the successful Bidder of the Award of Contract. 

The award shall be made by the Board of Commissioners of Fulton County to the 
lowest responsive, responsible bidder(s) as soon as possible after receipt of bids, 
taking into consideration price and the responsiveness to the requirements set 
forth in the Invitation for Bid. In such case, no claim shall be made by the selected 
Contractor( s) for loss of profit if the contract is not awarded or awarded for less 
work than is indicated and for less than the amount of his bid. The total of the 
awarded contract shall not exceed the available funds allocated for this project. 

Should the County require additional time to award the contract, the time may be 
extended by mutual agreement between the County and the successful bidder. If 
an Award of Contract has not been made within sixty (60) days from the bid date or 
within the extension mutually agreed upon, the Bidder may withdraw the Bid 
without further liability on the part of either party. 

Any award made by the Board of Commissioners as a result of this bid will begin 
from the date of the notice to proceed. The Bidder agrees hereby to commence 
work under this Contract, with adequate personnel and equipment, on a date to be 
specified in a written order from the user department. The contract shall become 
effective on the Contract Date and shall continue in effect until the end of the term 
of the contract or until the project has been closed-out unless earlier terminated 
pursuant to the termination provisions of the contract. 

19. EXECUTION OF CONTRACT DOCUMENTS 
Upon notification of Award of Contract, the County shall furnish the Contractor the 
conformed copies of Contract Documents for execution by the Contractor and 
Contractor's surety. 

Within ten (10) days after receipt the Contractor shall return all the documents 
properly executed by the Contractor and the Contractor's surety. Attached to each 
document shall be an original power-of-attorney for the person executing the 
bonds for the surety and certificates of insurance for the required insurance 
coverage. 

After receipt of the documents executed by the Contractor and his surety with the 
power-of-attorney and certificates of insurance, the County shall complete the 
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execution of the documents. Distribution of the completed documents will be 
made upon completion. 

Should the contractor and/or surety fail to execute the documents within the time 
specified, the County shall have the right to proceed on the Bid Bond 
accompanying the bid. 

If the County fails to execute the documents within the time limit specified, the 
Contractor shall have the right to withdraw the Contractor's bid without penalty. 

Should an extension of any of the time limits stated above be required, this shall be 
done only by mutual agreement between both parties. 

Any agreement or contract resulting from the acceptance of a bid shall be on a 
County approved document form. The County reserves the right to reject any 
agreement that does not conform to the Invitation for Bid and any County 
requirements for agreements and contracts. The County reserves the right to 
modify the agreement resulting from this bid upon the recommendation of the 
County Attorney. 

20. EQUAL EMPLOYMENT OPPORTUNITY ("EEO") IN PURCHASING AND 
CONTRACTING 
To be eligible for award of this Agreement, the Bidder must certify and fully comply 
with the requirements, terms, and conditions of the County's Non Discrimination in 
Contracting and Procurement. 

21. JOINT VENTURE 
Any Bidder intending to respond to this solicitation as a joint venture must submit 
an executed joint venture agreement with its offer. The agreement must designate 
those persons or entities authorized to execute documents or otherwise bind the 
joint venture in all transactions with Fulton County, or be accompanied by a 
document, binding upon the joint venture and its constituent members, making 
such designation. Offers from joint ventures that do not include these documents 
will be rejected as being non-responsive. 

22. CONTRACTORS COMPLIANCE WITH ALL ASSURANCES AND/OR 
PROMISES MADE IN RESPONSE TO PROCUREMENT 
Should any Bidder submit a response to the County promising to provide a certain 
level of service for either the scope of work, MFBE participation, or any other 
matter, including where such promise or assurance is greater than what is required 
by the procurement documents, and should this response containing the promise 
or assurance be accepted by the County and made a part of the Contract 
Documents, then this degree or level of service promised by the bidder relating to 
the scope of work, MFBE participation, or other matter shall be considered to be a 
material part of the Agreement between the bidder and the County, such that the 
bidder's failure to provide the agreed upon degree or level of service or 
participation shall be a material breach of the Agreement giving the County just 
cause to terminate the Agreement for cause, pursuant to the General Conditions of 
the Agreement. 
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23. GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT 
This Invitation to Bid is subject to the Georgia Security & Immigration Compliance 
Act. Effective July 1, 2013, bidders and proposers are notified that all 
bids/proposals for services that are to be physically performed within the State of 
Georgia must be accompanied by proof of their registration with and continuing 
and future participation in the E-Verify program established by the United States 
Department of Homeland Security. Physical performance of services means any 
performance of labor or services for a public employer using a bidding process or 
by contract wherein the labor or services exceed $2,499.99 99 (except for 
services performed by an individual who is licensed pursuant to Title 26, Title 43, 
or the State Bar of Georgia). 

A completed affidavit must be submitted on the top of the bid/proposal at the time 
of submission, prior to the time for opening bids/proposals. Under state law, the 
County cannot consider any bid/proposal which does not include a completed 
affidavit. It is not the intent of this notice to provide detailed information or legal 
advice concerning the Georgia Security & Immigration Compliance Act. All 
bidders/proposers intending to do business with the County are responsible for 
independently apprising themselves and complying with the requirements of that 
law and its effect on County procurements and their participation in those 
procurements. For additional information on the E-Verify program or to enroll in 
the program, go to: https://e-verify.uscis.gov/enroll. 

The Director of Purchasing & Contract Compliance is authorized to conduct 
random audits of a contractor's or subcontractors' compliance with the Illegal 
Immigration Reform and Enforcement Act and the rules and regulations of the 
Georgia Department of Labor. 

See Section 00420, Purchasing Forms & Instructions for declarations and 
affidavits. 

24. SUBCONTRACTING OPPORTUNITIES 
Potential prime contractors submitting a bid on this project for Fulton County and 
are seeking subcontractors and/or suppliers can advertise those subcontracting 
opportunities on the County's website, http://www.fultoncountyga.gov under 
"Subcontracting Bid Opportunities". 

25. TERM OF CONTRACT 
The term of the Agreement shall be for a period of ninety (90) consecutive days, 
or as may be amended under the Agreement to comprise the Agreement Time. 
Contractor shall commence the Work within ten (10) calendar days after receipt 
of Notice to Proceed and shall substantially complete the Work within ninety (90) 
consecutive days from issuance of the Notice to Proceed and finally complete the 
Work within ninety (90) consecutive days of issuance of the Notice to Proceed. 
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26. NO CONTACT PROVISION 
It is the policy of Fulton County that the evaluation and award process for County 
contracts shall be free from both actual and perceived impropriety, and that 
contacts between potential vendors and County officials, elected officials and staff 
regarding pending awards of County contracts shall be prohibited. 

A. No person, firm, or business entity, however situated or composed, obtaining a 
copy of or responding to this solicitation, shall initiate or continue any verbal or 
written communication regarding this solicitation with any County officer, 
elected official, employee, or designated County representative, between the 
date of the issuance of this solicitation and the date of the County Manager's 
recommendation to the Board of Commissioners for award of the subject 
contract, except as may otherwise be specifically authorized and permitted by 
the terms and conditions of this solicitation. 

B. All verbal and written communications initiated by such person, firm, or entity 
regarding this solicitation, if same are authorized and permitted by the terms 
and conditions of this solicitation, shall be directed to the Purchasing Agent. 

C. Any violation of this prohibition of the initiation or continuation of verbal or 
written communications with County officers, elected officials, employees, or 
designated County representatives shall result in a written finding by the 
Purchasing Agent that the submitted Bid or proposal of the person, firm, or 
entity in violation is "non-responsive", and same shall not be considered for 
award. 

27. AUTHORIZATION TO TRANSACT BUSINESS 
If the Contractor is a corporation or corporations combined to form a joint venture, 
the corporation or members of the joint venture team, prior to Agreement execution, 
must submit documentary evidence from the Secretary of State that the corporation 
is in good standing and that the corporation is authorized to transact business in the 
State of Georgia. 

28. PRE-CONSTRUCTION CONFERENCE 
A Kick-off meeting will be held with the successful Bidder and all known 
Subcontractors at a time and place set by the County. 

29. SUBSTITUTIONS 
See Special Conditions. 

30. RIGHT TO PROTEST 
Any actual bidder or offeror that has submitted a bid/proposal for a particular 
procurement and is aggrieved in connection with the solicitation or award of the 
contract shall protest in writing to the purchasing agent after the date that the 
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specific bid or proposal is submitted. No protest will be accepted or considered 
prior to the date the specific bid or proposal is submitted; it will be considered 
untimely. All protests shall set forth in full detail the factual and legal bases for 
the protest and specific relief sought by the protestor. Protests arising from 
factual or legal bases that the protestor knew or should have known prior to the 
submission of the bid/proposal must be submitted within three business days of 
the submission of the bid/proposal. Protests arising from factual or legal bases 
that the protestor knew or should have known subsequent to the date the 
bid/proposal was submitted must be submitted within ten business days after the 
protestor knew or should have known of such bases, but in no event shall any 
protest be submitted more than ten business days after the award of the contract. 
Untimely protests will not be considered by the purchasing agent and will be 
simply denied as untimely. Decisions on timeliness by the purchasing agent are 
not appealable. An oral protest or a protest to an official, employee, User 
Department, or other person apart from the Director of Purchasing & Contract 
Compliance does not comply. 

31. BID GENERAL CONDITIONS 
1. Proposals may be withdrawn upon receipt of a written request prior to the 

stated due date and time. If a firm seeks to withdraw a proposal after the 
due date and time, the firm must present a notarized statement indicating 
that an error was made, with an explanation of how it occurred. The 
withdrawal request must be accompanied by documentation supporting the 
claim. Prior to approving or disapproving the request, an opinion will be 
obtained from Fulton County's Legal Counsel indicating whether the firm is 
bound by its proposal. 

Proposals for projects that are solicited pursuant to the Georgia Local 
Government Public Works Construction Law (O.C.G.A. §36-91-1 et seq.) 
may be withdrawn as follows: 

The County must advise Offerors in the request for proposals of the number 
of days that Offerors will be required to honor their proposals. If an Offeror 
is not selected within 60 days of opening the proposals, any Offeror that is 
determined by the governmental entity to be unlikely of being selected for 
contract award will be released from the proposal. 

2. Fulton County shall be the sole judge of the quality and the applicability of 
all proposals. Design, features, overall quality, local facilities, terms and 
other pertinent considerations will be taken into account in determining 
acceptability. 

3. The successful Offeror must assume full responsibility for delivery of all 
goods and services proposed. 

4. The successful Offeror must assume full responsibility for replacement of all 
defective or damaged goods and/or performance of contracted services 
within thirty (30) days' notice by the County of such defect, damage or 
deficiency. 
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5. The successful Offeror must assume full responsibility for providing 
warranty service on all goods, materials, or equipment provided to the 
County with warranty coverage. Should a vendor be other than the 
manufacturer, the vendor and not the County is responsible for contacting 
the manufacturer. The Offeror is solely responsible for arranging for the 
service to be performed. 

6. The successful Offeror shall be responsible for the proper training and 
certification of personnel used in the performance of the services proposed. 

7. The successful Offeror shall not assign, transfer, convey, sublet, or 
otherwise dispose of any contract resulting from the RFP or of any of its 
rights, title or interest therein without prior written consent of the Fulton 
County Board of Commissioners. 

8. In case of default by the successful Offeror, Fulton County may procure the 
articles or services from another source and hold the successful Vendor 
responsible for any resultant excess cost. 

9. All proposals and bids submitted to Fulton County are subject to the 
Georgia "Open Records Act", Official Code of Georgia, Annotated 
(O.C.G.A.) § 50-18-70 et seq. 

10. All proposals and bids submitted to Fulton County involving Utility 
Contracting are subject to the Georgia law governing licensing of Utility 
Contractors, O.C.G.A. §43-14-8.2(h). 
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32. SUBMITTALS 

The following submittals must be completed and submitted with the Bid Submittal. 
This checklist is provided to ensure that the Bidder submits certain required 
information with its Bid. 

Check 
Bid Submittal Check Sheet (..J) 

1. Georgia Security and Immigration Contractor 
Affidavit(s) and Agreements 

2. Georgia Security and Immigration Subcontractor 
Affidavit( s) 

3. Bid Form w/Pricing Sheets 
4. Acknowledgment of Addenda 
5. Bid Bond 
6. Non-Collusion Affidavit 
7. Certificate of Acceptance of Request for Bid 
8. Georgia Utility Contractor's License (if applicable) 
9. Georgia Licensed Driller and/or 

Licensed Geologist License 
10. Georgia Professional License (if applicable) 
11. Certificate Regarding Debarment 
12. Disclosure Form and Questionnaire 
13. Office of Contract Compliance Requirements 

(submitted in a separate envelope) 
14. Proof of Insurance Coverage 
15. Copy of Driller's Bond with the Georgia Water Well 

Standards Advisory Council 
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BID FORM 

Submitted To: Fulton County Government 

Submitted By: 

For: #14ITB9384SK-JD - Providence Park - Phase III Site Decommissioning 

Submitted on ,2014 ------------------ 
The undersigned, as Bidder, hereby declares that the only person or persons interested 
in the Bid as principal or principals is or are named herein and that no other person than 
herein mentioned has any interest in this Bid or in the Contract to be entered into; that 
this Bid is made without connection with any other person, company or parties making a 
Bid; and that it is in all respects fair and in good faith without collusion or fraud. 

The Bidder further declares that he has examined the site of the work and informed 
himself fully in regard to all conditions pertaining to the place where the work is to be 
done; that he has examined the Drawings and Specifications for the work and 
contractual documents relative thereto, and has read all instructions to Bidders and 
General Conditions furnished prior to the openings of bids; that he has satisfied himself 
relative to the work to be performed. 

The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of 
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to 
furnish all necessary materials, equipment, machinery, tools, apparatus, means of 
transportation and labor necessary, and to complete the construction of the work in full 
and complete accordance with the shown, noted, and reasonably intended requirements 
of the Specifications and Contract Documents to the full and entire satisfaction of the 
Board of Commissioners of Fulton County, Atlanta, Georgia, with a definite 
understanding that no money will be allowed for extra work except as set forth in the 
attached General Conditions and Contract Documents for the following prices. 

THE BASE BID IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY 
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST 
RESPONSIBLE BIDDER. 

The base bid may not be withdrawn or modified for a period of sixty (60) days following 
the receipt of bids. 

BASE BID AMOUNT (Do not include any Bid Alternates) 

$--------------------------------------------------------------- (Dollar Amount in Numbers) 

(Dollar Amount in Words) 
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Providence Park - Phase III and Morgan Falls Landfill Remediation Bid Form 
The Bidder agrees hereby to commence work under this Contract, with adequate 
personnel and equipment, on a date to be specified in a written "Notice to Proceed" from 
the County. 

The Bidder declares that he understands that the quantities shown for the unit prices 
items are subject to either increase or decrease, and that should the quantities of any of 
the items of work be increased, the Bidder proposes to do the additional work at the unit 
prices stated herein; and should the quantities be decreased, the Bidder also 
understands that payment will be made on the basis of actual quantities at the unit price 
bid and will make no claim for anticipated profits for any decrease in quantities; and that 
actual quantities will be determined upon completion of work, at which time adjustments 
will be made to the contract amount by direct increase or decrease. 

1 

1 

Providence Park Pump and 
Treat System Removal 
A. Drain and containerize residual 
groundwater in the pump & treat 
system, and have the groundwater 
properly processed/disposed by a 
waste water treatment plant or 
similar facility. 

Lump Sum B. Properly dispose of the 
chemical dosing agent (Redux- 
340), that was characterized as a 
hazardous, corrosive material. 
C. Disconnection of the pump & 
treat system from the electrical 
grid and removal and proper 
disposal of all above ground pump 
& treat system components. 

2 1 

Providence Park Groundwater 
Well and Recovery Well 

Lump Sum Abandonment 

3 1 
Providence Park Grading and 

Lump Sum Seeding 

4 1 

Morgan Falls Landfill 
Groundwater Well 

Lump Sum Abandonment 

5 
Project 

Lump Sum Documentation/Certification 

TOTAL TASKS (1-5): TOTAL: 
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#14ITB93845K-JO 
Providence Park - Phase III and Morgan Falls Landfill Remediation 

Section 2 
Bid Form 

The Bidder furthermore agrees that, in the case of a failure on his part to execute the 
Contract Agreement and Bonds within ten days after receipt of conformed contract 
documents for execution, the Bid Bond accompanying his bid and the monies payable 
thereon shall be paid into the funds of the Owner as liquidated damages for such failure. 
Enclosed is a Bid Bond in the approved form, in the sum of: 

Dollars ----------------------------------------------------------- ($ according to the conditions of "Instructions to Bidders" and 
provisions thereof. 
The undersigned acknowledges receipt of the following addenda (list by the number and 
date appearing on each addendum) and thereby affirms that its Bid considers and 
incorporates any modifications to the originally issued Bidding Documents included 
therein. 

ADDENDUM # DATED --------- 

ADDENDUM # DATED --------- 

ADDENDUM # DATED --------- 

ADDENDUM # DATED --------- 

BIDDER: __ 

Signedby: __ 
[Type or Print Name] 

Title: _ 

Business Address: ---------------------------------------- 

Business Phone: 
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#14ITB93845K-JD 
Providence Park - Phase III and Morgan Falls Landfill Remediation 

Section 2 
Bid Form 

Note: If the Bidder is a corporation, the Bid shall be signed by an officer of the 
corporation; if a partnership, it shall be signed by a partner. If signed by others, authority 
for signature shall be attached. 

The full name and addresses of persons or parties interested in the foregoing Bid, as 
principals, are as follows: 

Name Address 
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#14ITB93845K-J D 
Providence Park - Phase III Site Decommissioning 

Section 3 
Bid Bond 

BID BOND 

No bid for a contract in Fulton County for work to be done shall be valid for any purpose unless 
the Contractor shall give a Bid Bond with good and sufficient surety payable to, in favor of, and for 
the protection of Fulton County. The Bid Bond shall not be less than 5% of the total amount 
payable by the terms of the Contract. No bid shall be read aloud or considered if a proper bid 
bond has not been submitted. 

Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 

Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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#14ITB93845K-JD 
Providence Park - Phase III Site Decommissioning 

Section 3 
Bid Bond 

BID BOND 
#14ITB93845K-JD - PROVIDENCE PARK - PHASE III SITE DECOMMISSIONING 

FULTON COUNTY GOVERNMENT 

KNOW ALL MEN BY THESE PRESENTS, THAT WE _ 

hereinafter called the PRINCIPAL, and _ 

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of 
______________ and duly authorized to transact Surety business in the 

State of Georgia, are held and firmly bound unto the Fulton County Government (COUNTY), in 
the penal sum of _ 

______ Dollars and Cents ($ ) good and lawful money of the 

United States of America, to be paid upon demand of the COUNTY, to which payment well and 

truly to be made we bind ourselves, our heirs, executors, and administrators and assigns, jointly 

and severally and firmly by these presents. 

WHEREAS the PRINCIPAL has submitted to the COUNTY, for #14ITB93845K-JD - 
PROVIDENCE PARK - PHASE III SITE DECOMMISSIONING a Bid; 

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law: 

NOW THEREFORE: The conditions of this obligation are such that if the Bid be accepted, the 

PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the 

COUNTY of the award of the Contract execute the Contract in accordance with the Bid and upon 

the terms, conditions and prices set forth therein, in the form and manner required by the 

COUNTY, and execute sufficient and satisfactory Performance and Payments Bonds payable to 

the COUNTY, each in the amount of one hundred percent (100%) of the total contract price, in 

form and with security satisfactory to said COUNTY, then this obligation to be void; otherwise, to 

be and remain in full force and virtue in law; and the SURETY shall upon failure of the 

PRINCIPAL to comply with any or all of the foregoing requirements within the time specified 

above immediately pay to the COUNTY, upon demand the amount hereof in good and lawful 

money of the United States of America, not as a penalty, but as liquidated damages. 

In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the 

SURETY shall pay all costs incurred by the COUNTY in such suit, including attorney's fees to be 
fixed by the Court. 
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#14ITB9384SK-JD 
Providence Park - Phase III Site Decommissioning 

Section 3 
Bid Bond 

Enclosed is a Bid Bond in the approved form, in the amount of _ 
_________________________________ Dollars 

($ ) being in the amount of five percent (5%) of the Contract Sum. 

The money payable on this bond shall be paid to the COUNTY, for the failure of the Bidder to 

execute a Contract within ten (10) days after receipt of the Contract and at the same time furnish 
a Payment Bond and Performance Bond. 

(SIGNATURES ON NEXT PAGE) 
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#14ITB9384SK-JD 
Providence Park - Phase III Site Decommissioning 

Section 3 
Bid Bond 

IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be 
duly signed and sealed this day of 20 

ATTEST: 

PRINCIPAL 

BY ___ 

(SEAL) 

CERTIFICATE AS TO CORPORATE PRINCIPAL 

I, , certify that I am the Secretary of the 
Corporation named as principal in the within bond; that _ who 
signed the said bond of said corporation; that I know this signature, and his/her signature thereto 

is genuine; and that said bond was duly signed, sealed and attested for in behalf of said 
Corporation by authority of its governing body. 

SECRETARY 

(CORPORATE SEAL) 

SURETY 

BY ___ 
(SEAL) 

END OF SECTION 
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#14ITB93845K-JD 
Providence Park - Phase III Site Decommissioning 

Section 3 
Payment Bond 

PAYMENT BOND 

No Contract with Fulton County for work to be done shall be valid for any purpose unless the 
Contractor provides a Payment Bond with good and sufficient surety payable to Fulton County for 
the use and protection of all sub-contractors and all persons supplying labor, materials, 
machinery, and equipment in the prosecution of the work provided for in the Contract. The 
Payment Bond shall be in the amount of 100% of the total contract amount, payable by the terms 
of the Contract, and shall be written on the following form. 

Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 

Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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#14ITB9384SK-JD 
Providence Park - Phase III Site Decommissioning 

Section 3 
Payment Bond 

PAYMENT BOND 

KNOW ALL MEN BY THESE PRESENTS that [insert name of contractor' (hereinafter 
called the "Principal") and [insert name of surety' (hereinafter called the "Surety"), are held and 
firmly bound unto FULTON COUNTY, a political subdivision of the State of Georgia (hereinafter 
called the "Owner"), its successors and assigns as obligee, in the penal sum of [100% of contract 
amount], lawful money of the United States of America, for the payment of which the Principal 
and the Surety bind themselves, their administrators, executors, successors and assigns, jointly 
and severally, firmly by these presents. 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
with the Owner, dated [insert date of contract], which is incorporated herein by reference in its 
entirety (hereinafter called the "Contract"), for construction-type services of a project known as 
[insert name of project], as more particularly described in the Contract (hereinafter called the 
"Project"); 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to all persons working on or supplying labor or materials under the 
Contract, and any amendments thereto, with regard to labor or materials furnished and used in 
the Project, and with regard to labor or materials furnished but not so used, then this obligation 
shall be void; but otherwise it shall remain in full force and effect. 

1. A "Claimant' shall be defined herein as any subcontractor, person, party, 
partnership, corporation or the entity furnishing labor, services or materials used, or reasonably 
required for use, in the performance of the Contract, without regard to whether such labor, 
services or materials were sold, leased or rented, and without regard to whether such Claimant is 
or is not in privity of contract with the Principal or any subcontractor performing work on the 
Project, including, but not limited to, the following labor, services, or materials: water, gas, power, 
light, heat, oil, gasoline, telephone service or rental of equipment directly applicable to the 
Contract. 

2. In the event a Claimant files a lien against the property of the Owner, and the 
Principal fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the 
lien promptly upon written notice from the Owner, either by bond or as otherwise provided in the 
Contract. 

3. The Surety hereby waives notice of any and all modifications, orrussrons, 
additions, changes, alterations, extensions of time, changes in the payment terms, and any other 
amendments in or about the Contract and agrees that the obligations undertaken by this Bond 
shall not be impaired in any manner by reason of any such modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and amendments. 

4. The Surety hereby agrees that this Bond shall be deemed amended 
automatically and immediately, without formal or separate amendments hereto, upon any 
amendment or modifications to the Contract, so as to bind the Principal and Surety, jointly and 
severally, to the full payment of any Claimant under the Contract, as amended or modified, 
provided only that the Surety shall not be liable for more than the penal sum of the Bond, as 
specified in the first paragraph hereof. 

5. This Bond is made for the use and benefit of all persons, firms, and corporations 
who or which may furnish any materials or perform any labor for or on account of the 
construction-type services to be performed or supplied under the Contract, and any amendments 
thereto, and they and each of them may sue hereon. 
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#14ITB9384SK-JD 
Providence Park - Phase III Site Decommissioning 

Section 3 
Payment Bond 

6. No action may be maintained on this Bond after one (1) year from the date the 
last services, labor, or materials were provided under the Contract by the Claimant prosecuting 
said action. 

7. This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be 
interpreted so as to comply with the minimum requirements thereof. However, in the event the 
express language of this Bond extends protection to the Owner beyond that contemplated by 
O.C.G.A. Section 13-10-1, or any other statutory law applicable to this Project, then the additional 
protection shall be enforced in favor of the Owner, whether or not such protection is found in the 
applicable statutes. IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed 
their corporate seals and caused this obligations to be signed by their duly authorized 
representatives this of _ 

____________ (SEAL) 
(Principal) 

By: _ 

Attest: 

Secretary 

____________ (SEAL) 
(Surety) 

By: _ 

Attest: 

Secretary 

(Address of Surety's Home Office) 

(Resident Agent of Surety) 
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#14ITB9384SK-JD 
Providence Park - Phase III Site Decommissioning 

Section 3 
Performance Bond 

PERFORMANCE BOND 

No contract with Fulton County for work to be done shall be valid for any purpose unless the 
Contractor provides a Performance Bond with good and sufficient surety payable to, in favor of, 
and for the protection of Fulton County. The Performance Bond shall be in the amount of 100% of 
the total contract amount, payable by the terms of the Contract, and shall be written on the 
following form. 

Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business as a surety in Georgia. 

Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 



#14ITB9384SK-JD 
Providence Park - Phase III Site Decommissioning 

Section 3 
Performance Bond 

PERFORMANCE BOND 

KNOW ALL MEN BY THESE PRESENTS that _ 
(Insert name of Contractor) 

(hereinafter called the "Principal") and (hereinafter called the 
(Insert name of Surety) 

"Surety"), are held and firmly bound unto FULTON COUNTY, a political subdivision of the State 
of Georgia (hereinafter called the "Owner"), its successors and assigns, in the penal sum of 
________ ___J100% of Contract amount], lawful money of the United States of America, for the 
payment of which the Principal and the Surety bind themselves, their administrators, executors, 
successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the 
Owner, dated , which is incorporated herein by reference in its 
entirety (hereinafter called the "Contract"), for construction-type services of a project known as 
#14ITB93845K-JD - PROVIDENCE PARK - PHASE III SITE DECOMMISSIONING, as more 
particularly described in the Contract (hereinafter called the "Project"); 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal 
shall fully and completely perform all the undertakings, covenants, terms, conditions, warranties, 
and guarantees contained in the Contract, including all modifications, amendments, changes, 
deletions, additions, and alterations thereto that may hereafter be made, then this obligation shall 
be void; otherwise it shall remain in full force and effect. 

Whenever the Principal shall be, and declared by the Owner to be, in default under the 
Construction-Type Contract, the Surety shall promptly remedy the default as follows: 

1. Complete the Contract in accordance with its terms and conditions; or, at the sole 
option of the Owner, 

2. Obtain a bid or bids for completing the Contract in accordance with its terms and 
conditions, and upon determination by the Surety and the Owner of the lowest 
responsible bidder, arrange for a contract between such bidder and Owner and make 
available as the work progresses (even though there should be a default or 
succession of defaults under the Contract or contracts of completion arranged under 
this paragraph) sufficient funds to pay the cost of completion less the balance of the 
contract price; but not exceeding, including other costs and damages for which the 
Surety may be liable hereunder, the penal sum set forth in the first paragraph hereof, 
as may be adjusted, and the Surety shall make available and pay to the Owner the 
funds required by this Paragraph prior to the payment of the Owner of the balance of 
the contract price, or any portion thereof. The term "balance of the contract price," as 
used in this paragraph, shall mean the total amount payable by the Owner to the 
Contractor under the Contract, and any amendments thereto, less the amount paid 
by the Owner to the Contractor; or, at the sole option of the Owner, 

3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs 
incurred in completing the work. 

In addition to performing as required in the above paragraphs, the Surety shall indemnify 
and hold harmless the Owner from any and all losses, liability and damages, claims, judgments, 
liens, costs and fees of every description, including reasonable attorney's fees, litigation costs 
and expert witness fees, which the Owner may incur, sustain or suffer by reason of the failure or 
default on the part of the Principal in the performance of any or all of the terms, provisions, and 
requirements of the Contract, including any and all amendments and modifications thereto, or 
incurred by the Owner in making good any such failure of performance on the part of the 
Principal. 



#14ITB9384SK-JD 
Providence Park - Phase III Site Decommissioning 

Section 3 
Performance Bond 

The Surety shall commence performance of its obligations and undertakings under this 
Bond promptly and without delay, after written notice from the Owner to the Surety. 

The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and any other amendments 
in or about the Contract, and agrees that the obligations undertaken by this Bond shall not be 
impaired in any manner by reason of any such modifications, omissions, additions, changes, 
alterations, extensions of time, change in payment terms, and amendments. 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the 
Contract, so as to bind the Principal and the Surety to the full and faithful performance of the 
Contract as so amended or modified, and so as to increase the penal sum to the adjusted 
Contract Price of the Contract. 

No right of action shall accrue on this Bond to or for the use of any person, entity or 
corporation other than the Owner and any other obligee named herein, or their executors, 
administrators, successors or assigns. 

This Bond is intended to comply with O.C.GA Section 36-91-1 et seq., and shall be 
interpreted so; as to comply with; the minimum requirements thereof. However, in the event the 
express language of this Bond extends protection to; the Owner beyond that contemplated by 
O.C.G.A. Section 36-91-1 et seq. and O.C.G.A. Section 13-10-1, as amended, or any other 
statutory law applicable to this Project, then the additional protection shall be enforced in favor of 
the Owner, whether or not such protection is found in the applicable statutes. 

SIGNATURES ON THE NEXT PAGE 



#14ITB9384SK-JD 
Providence Park - Phase III Site Decommissioning 

Section 3 
Performance Bond 

IN WITNESS WHEREOF the undersigned have caused this instrument to be executed 
and their respective corporate seals to be affixed and attested by their duly authorized 
representatives this day of _ 

_____________ (SEAL) 
(Principal) 

By __ 

Attest: 

Secretary 

____________ (SEAL) 
(Surety) 

By: _ 

Attest: 

Secretary 

(Address of Surety's Home Office) 

(Resident Agent of Surety) 



#14ITB9384SK-JD 
Providence Park - Phase III Site Decommissioning 

Section 4 
Scope of Work and Technical Specifications 

SECTION 4 

SCOPE OF WORK AND TECHNICAL SPECIFICATIONS 

The Scope of Work requirements are as follows: 

TASK 1 - Providence Park Pump and Treat System Removal 

The successful Bidder shall remove all above ground components of the groundwater 
pump and treat system (P&T) and return the area to natural grade. Before work for Task 
1 can commence the Bidder must disconnect the P& T from the electrical grid and verify 
the absence of electrical power before attempting to remove any equipment. To 
accomplish this task the Bidder must contact and work with the Georgia Power 
Company to disconnect power and allow for removal of Georgia Power Company's 
equipment/property. All above ground electrical equipment and lines must be removed; 
however, underground electrical conduits may remain in place. All electrical work shall 
be performed by a licensed electrician. 

Once all components of the P&T have been verified as de-energized by a licensed 
electrician, preparation for removal of the P&T can commence. A list of major 
components and pictures of the P& T is provided in Section 10, Exhibits, Attachment "B". 
Note that this is only a list of major components; all above ground ancillary components, 
piping, pallets, drums, fencing, etc ... must be removed from the site. Horizontal, 
underground piping associated with the P&T may be left in place. 

As noted above, residual solids and liquids were analyzed for hazardous material 
characteristics (refer to the Analytical Report in Section 10, Exhibits, Attachment "A"). A 
key for the sample identifications in the Analytical Report is as follows: 

• CARBON 1 - Granular Activated Carbon (GAC) in the groundwater and air 
carbon canisters that are still connected to the system; 

• CARBON 2 - Spent GAC in the two (2) air carbon canisters not connected to the 
system; 

• SOIL - Residual soil in the five (5) 55-gallon steel drums; 
• WATER - Residual groundwater that is still in the P&T; and 
• DOSING AGENT - Liquid present in the chemical dosing station 55-gallon high 

density polyethylene (HDPE) drum and in the HDPE containment basin. 

The only material found to be hazardous was the small amount of liquid in the chemical 
dosing station (approximately 3 to 5 gallons), due to corrosivity. The original content of 
the drum was Redux-340, manufactured by Redux Technology. The material safety 
data sheet (MSDS) is included in Attachment "B". According to the MSDS for Redux- 
340, it is a hazardous corrosive (D002) and should be properly disposed (refer to 
MSDA). The chemical dosing agent may be treated onsite to render it non-hazardous in 
accordance with State and Federal regulations or managed as a hazardous waste and 
transported offsite to a Treatment Storage or Disposal Facility (TSDF) permitted to 
accept and manage such wastes. There were, also, low level volatile organic compound 
(VDC) and semi-volatile organic compound (SVDC) detections in the groundwater 
sample. Although the residual groundwater is not considered a hazardous material, due 
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#14ITB9384SK-JD Section 4 
Providence Park - Phase III Site Decommissioning Scope of Work and Technical Specifications 

to the presence of VOCs/SVOCs, the material shall be drained from the P&T, 
containerized and properly processed/disposed (such as at a waste water treatment 
plant or similar facility). Once the chemical dosing agent and groundwater have been 
removed from the site and properly disposed; the remaining P&T materials may be 
handled as non-hazardous material. 

It is the Bidder's responsibility to dispose of all P&T material in accordance with relevant 
local, state, and federal regulations. The Bidder shall keep hazardous and non­ 
hazardous waste manifest records of all material disposed. In short, the Bidder must 
provide the County with "cradle to grave" documentation of all materials removed from 
the site. There shall be no electricity, potable water, or sanitary facilities available at the 
site. All materials, equipment, labor, power supply, and facilities necessary for Task 1 
shall be provided by the Bidder. Additionally, the Bidder's responsibility to develop a 
site-specific Health and Safety Plan, prior to commencing Task 1, that shall apply to all 
tasks. 

Tasks 2 - Providence Park Groundwater Well and Recovery Well Abandonment 

The successful Bidder shall be responsible for the abandonment of twenty-five (25) 
groundwater monitoring wells, two (2) groundwater recovery wells, and an "unknown" 
vault that contains two (2) two-inch diameter, poly-vinyl chloride (PVC) pipes. The 
groundwater monitoring wells are two-inch diameter PVC wells with standard steel or 
aluminum, stand-up protective covers encased in two-feet by two-feet square concrete 
pads. The recovery wells are four-inch diameter PVC and are flush-mount with t feet 
steel vaults. The steel vaults, stand-up protective covers, PVC well risers, and concrete 
pads shall have to be removed and properly discarded. All wells shall be filled, sealed, 
and plugged in place in accordance with the Georgia Water Well Standards Act of 1985, 
amended 2012. The abandonments shall be performed by a driller with a valid bond on 
file with the Georgia Water Well Standards Advisory Council. Prior to abandonment the 
successful Bidder shall measure the depth of the well and compare to the anticipated 
depth (provide in Section 10, Exhibits, Attachment "B"). Any obstructions shall be 
removed prior to filling the well. Only chemically inert, impermeable material such as 
neat cement or bentonite grout may be used in the plugging of wells. The grout shall be 
mixed to a uniform consistency and placed in the well using a positive displacement 
method, such as pumping through tremie pipe set at the bottom of the well, until the well 
is filled. After a twenty-four (24) hour period the grout column should be checked for 
settlement and topped off as necessary to approximately one (1) foot below ground 
surface. Any remaining void left by the removal of the surface completion should be 
filled with topsoil or clean fill and the area returned to natural grade. Documentation of 
each abandonment shall be recorded by the successful Bidder and should include, at a 
minimum, the name of the water well contractor and person performing the work, date, 
well identification, measured depth of well, and type and amount of materials used in 
plugging. A copy of the abandonment documentation shall be provided to Fulton County 
upon projection completion. There is an estimated 805 linear feet of 2-inch inside 
diameter (I.D.) abandonment and 72 linear feet of 4-inch I.D. abandonment (see Section 
10, Exhibits, Attachment "B .... and Figure 1 for layout of wells). 
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#14ITB93845K-JD 
Providence Park - Phase III Site Decommissioning 

Section 4 
Scope of Work and Technical Specifications 

Task 3 - Providence Park Grading and Seeding 

After completion of Tasks 1 and 2, the successful Bidder shall return the work area to 
natural grade, smoothing out any land disturbances. After grading activities, the 
successful Bidder shall be responsible for developing grass on the "bald" areas of the 
site. It shall be the successful Bidder's responsibility to determine the appropriate 
means to re-establish grass (i.e., seed and hay, hydroseed, erosion blanket). However, 
the technique must be adequate to completely cover and grow permanent grass for the 
soil type and time of year of sowing. The estimated acreage for Task 3 is approximately 
three (3) acres. 

The following task is outside of Providence Park, but within the Scope of Work. 

Task 4 - Morgan Falls Landfill Groundwater Well Abandonment 

The successful Bidder shall be responsible for the abandonment of seven (7) 
groundwater monitoring wells at the Morgan Falls Road Landfill (GWC-17 Rock, GWC- 
18 Rock, GWC-19 Rock, GWC-20 Rock, GWC-21 Rock, and GWC-22 Rock). Six (6) of 
the groundwater monitoring wells are located in the Edgewater apartment complex 
property, and are constructed of 2-inch diameter PVC wells with flush mounts, 2-feet by 
2-feet concrete surface completions. The other well (GWC-17 Rock) is located inside 
the golf course and is constructed of two-inch diameter PVC with a 4-inch by 4-inch 
stand-up casing and a 6-foot by 6-foot concrete pad. Prior to the start of work for Task 
4, the successful Bidder shall have to work with Edgewater property management to 
obtain a signed access agreement for the period work is to be completed. Additionally, 
the successful Bidder shall have to work with the Steel Canyon Golf Course 
management for proper access to GWC-17 Rock. Any damage to Edgewater 
Apartments or Steel Canyon Golf Couse improvements caused by the successful 
Bidder's activities onsite shall be repaired/replaced to the satisfaction of the apartment 
complex or Steel Canyon Golf Course management by the successful Bidder. And 
damage to Fulton County's property shall be repaired/replaced to the satisfaction of 
Fulton County by the successful Bidder. 

All surface completions shall be removed and properly discarded. All wells shall be 
filled, sealed, and plugged in place in accordance with the Georgia Water Well 
Standards Act of 1985, amended 2012. The abandonments shall be performed by a 
driller with a valid bond on file with the Georgia Water Well Standards Advisory Council. 
Prior to abandonment the successful Bidder shall measure the depth of the well and 
compare to the anticipated depth (provide in Section 10, Exhibits, Attachment "C"). Any 
obstructions shall be removed prior to filling the well. Only chemically inert, 
impermeable material such as neat cement or bentonite grout may be used in the 
plugging of wells. The grout shall be mixed to a uniform consistency and placed in the 
well using a positive displacement method, such as pumping through tremie pipe set at 
the bottom of the well, until the well is filled. After a twenty-four (24) hour period the 
grout column should be checked for settlement and topped off as necessary to 
approximately one (1) foot below ground surface. Any remaining void left by the removal 
of the surface completion should be filled with topsoil or clean fill and the area returned 
to natural grade. Documentation of each abandonment shall be recorded by the 
successful Bidder and should include, at a minimum, the name of the water well 
contractor and person performing the work, date, well identification, measured depth of 
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well, and type and amount of materials used in plugging. A copy of the abandonment 
documentation shall be provided to Fulton County upon projection completion. There is 
an estimated 261 linear feet of 2-inch inside diameter (1.0.) abandonment (see Section 
10, Exhibits, Attachment "C", and Figure 2 for layout of wells). 

The successful Bidder shall be responsible for returning areas impacted by the well 
abandonment process to original condition. None of the wells are in asphalt or 
sidewalks, therefore returning to original condition shall mainly entail re-vegetating. It 
shall be the successful Bidder's responsibility to determine the appropriate means to re­ 
establish pre-well installation conditions. Vegetation restoration on the Steel Canyon 
Golf Course shall be as directed by the Golf Course management. 

Task 5 - Project Documentation/Certification 

After the completion of Tasks 1 through 4, the successful Bidder shall provide the 
County with all project documentation, complied in an orderly, concise report. This 
report shall include all non-hazardous and hazardous waste manifests, all abandonment 
records, documentation of adequate grass seeding, and descriptions of field methods 
employed for each task. Additionally, the successful Bidder shall provide a certification 
statement that all work was conducted in accordance with all relevant local, state, and 
federal regulations, as applicable. 
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SECTION 5 

INSURANCE AND RISK MANAGEMENT PROVISIONS 

It is Fulton County Government's practice to obtain Certificates of Insurance from our 
Contractors and Vendors. Insurance must be written by a licensed agent in a company 
licensed to write insurance in the State of Georgia. Respondents shall submit with the 
bid/proposal evidence of insurability satisfactory to Fulton County Government as to 
form and content. Either of the following forms of evidence is acceptable: 

• A letter from an insurance carrier stating that upon your firm/company 
being the successful Bidder/Respondent that a Certificate of Insurance 
shall be issued in compliance with the Insurance and Risk Management 
Provisions outlined below. 

• A Certificate of Insurance complying with the Insurance and Risk 
Management Provisions outlined below (Request for Bid/Proposal 
number and Project Description must appear on the Certificate of 
Insurance ). 

• A combination of specific policies written with an umbrella policy covering 
liabilities in excess of the required limits is acceptable to achieve the 
applicable insurance coverage levels. 

Upon award, the ContractoriVendor must maintain at their expense, insurance with 
policy limits equal to or greater than the limits described below. Any and all Insurance 
Coverage(s) and Bonds required under the terms and conditions of the contract shall be 
maintained during the entire length of the contract, including any extensions or renewals 
thereto, and until all work has been completed to the satisfaction of Fulton County 
Government. 

Accordingly the Respondent shall provide a certificate evidencing the following: 

1. WORKERS COMPENSATION/EMPLOYER'S LIABILITY INSURANCE 
STATUTORY (In compliance with the Georgia Workers Compensation Acts 
and any other State or Federal Acts or Provisions in which jurisdiction may 
be granted) 
Employer's Liability Insurance 
Employer's Liability Insurance 
Employer's Liability Insurance 

BY ACCIDENT - EACH ACCIDENT 
BY DISEASE - POLICY LIMIT 
BY DISEASE - EACH EMPLOYEE 

$1,000,000 
$1,000,000 
$1,000,000 

2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual 
Liability Insurance) 
Bodily Injury and Property Damage Liability 
(Other than Products/Completed Operations) 
Products\Completed Operations 
Personal and Advertising Injury 
Damage to Rented Premises 

Each Occurrence 
General Aggregate 
Aggregate Limit 
Limits 
Limits 

- $1,000,000 
- $2,000,000 
- $2,000,000 
- $1,000,000 
- $100,000 
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3. BUSINESS AUTOMOBILE LIABILITY INSURANCE 

Combined Single Limits Each Occurrence $1,000,000 
(Including operation of non-owned, owned, and hired automobiles). 
**Include Broadened Pollution - Endorsement # CG9948 and MCS 90** 

4. UMBRELLA LIABILITY 

(In excess of Auto GL and Employers Liability) Each Occurrence $5,000,000 

5. CONTRACTOR'S POLLUTION LIABILITY Each Occurrence - $5,000,000 
(To include three (3) years of extended Completed Operations coverage. 

*If Broadened Pollution on Auto is not included, to be included by evidence of Transit 
Coverage under the Pollution Policy 

CERTIFICATES: 

Certificates shall state that the policy or policies shall not expire, be cancelled or altered 
without at least thirty (30) days prior written notice to Fulton County Government. 
Policies and Certificates of Insurance are to list Fulton County Government as an 
Additional Insured (except for Workers' Compensation) and shall conform to all terms 
and conditions (including coverage of the indemnification and hold harmless agreement) 
contained in the Insurance and Risk Management Provisions. 

The Contractor agrees to name the County as an additional insured using ISO Additional 
Insured Endorsement form CG 2010 11/85, its equivalent or on a blanket basis. This 
insurance shall apply as Primary Insurance before any other insurance or self-insurance, 
including any deductible, non-contributory, and Waiver of Subrogation provided in favor 
of Fulton County. 

Additional Insured under the General Liability, Auto Liability, Umbrella Policies (with 
exception of Workers Compensation), with no Cross Suits exclusion. 
If Fulton County Government shall so request, the Respondent, Contractor or Vendor 
will furnish the County for its inspection and approval such policies of insurance with all 
endorsements, or confirmed specimens thereof certified by the insurance company to be 
true and correct copies. 
Such certificates and notices shall be sent to: 

Fulton County Government - Purchasing Department 
130 Peachtree Street, S.W. 
Suite 1168 
Atlanta, Georgia 30303-3459 

Important: 

It is understood that Insurance in no way Limits the Liability of the 
ContractorNendor. 
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USE OF PREMISES 

ContractorlVendor shall confine its apparatus, the storage of materials and the 
operations of its workers to limits/requirements indicated by law, ordinance, permits and 
any restrictions of Fulton County Government and shall not unreasonably encumber the 
premises with its materials. 

PROTECTION OF PROPERTY 

ContractorlVendor will adequately protect its own work from damage, will protect Fulton 
County Government's property from damage or loss and will take all necessary 
precautions during the progress of the work to protect all persons and the property of 
others from damage or loss. 

ContractorlVendor shall take all necessary precautions for the safety of employees of 
the work and shall comply with all applicable provisions of the Federal, State and local 
safety laws and building codes to prevent accidents or injury to persons on, about, or 
adjacent to the premises where work is being performed. 
ContractorlVendor shall erect and properly maintain at all times as required by the 
conditions and progress of the work, all necessary safeguards for the protection of its 
employees, Fulton County Government employees and the public and shall post all 
applicable signage and other warning devices t protect against potential hazards for the 
work being performed. 
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INDEMNIFICATION AND HOLD HARMLESS AGREEMENT 

Consultant/Contractor hereby agrees to indemnify and hold harmless 
Fulton County, its Commissioners and their respective officers, members, 
employees, and agents (each, hereinafter referred to as an "Indemnified 
Person") from and against any and all claims, demands, liabilities, losses, 
costs or expenses, including attorneys' fees due to liability to a third party 
or parties, for any loss due to bodily injury (including death), personal 
injury, and property damage arising out of or resulting from the 
performance of this Agreement or any act or omission on the part of the 
Consultant/Contractor, its agents, employees or others working at the 
direction of Consultant/Contractor or on its behalf, or due to any breach of 
this Agreement by the Consultant/Contractor or due to the application or 
violation of any pertinent Federal, State or local law, rule or regulation. This 
indemnification is binding upon to the successors and assigns of 
Consultant/Contractor. This indemnification does not extend to the sole 
negligence of the Indemnified Persons nor beyond the scope of this 
Agreement and the work undertaken thereunder. This indemnification 
survives the termination of this Agreement and shall also survive the 
dissolution or to the extent allowed by law, the bankruptcy of 
Consultant/Contractor. 

THE RESPONDENT ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND 
AGREES TO COMPLY WITH THE ABOVE STATEMENTS, AND IS AUTHORIZED TO 
SIGN CONTRACTS ON BEHALF OF THE RESPONDING COMPANY. 

COMPANY: __ 

SIGNATURE: ---------------------------------------------------- 
NAME: TITLE: _ 

DATE: _ 
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PURCHASING FORMS & INSTRUCTIONS 

This section contains the procurement forms that are required to be executed and 
submitted with the bid package. This section does not contain all forms required to be 
included with the bid package submittal. 

To be deemed responsive to this ITB, Bidders must provide the information requested 
and complete in detail all Purchasing Forms. The appropriate individual(s) authorized to 
commit the Bidder to the Project must sign the Purchasing Forms. Bidders should 
reproduce each Purchasing Form, as required, and complete the appropriate portions of 
the forms provided in this section. 

• Form A: Non-Collusion Affidavit of Prime Bidder/Offeror 

• Form B: Certificate of Acceptance of Request for Bid/Proposal Requirements 

• Form C: Professional License Certifications (not applicable) 

» Form C1 - Georgia Utility License Contractor License (applicable) » Form C2 - Georgia General Contractors License (applicable) 
» Form C3 - Georgia Professional License (applicable) 

• Form D: Certification Regarding Debarment 

• Form E: Disclosure Form and Questionnaire 

• Form F: Georgia Security and Immigration Contractor Affidavit and Agreement 

• Form G: Georgia Security and Immigration Subcontractor Affidavit 
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FORM A: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR 

STATE OF GEORGIA 

COUNTY OF FULTON 

I, certify that pursuant to Fulton County Code 
Section 102-397, this bid or proposal is made without prior understanding, agreement or 
connection with any corporation, firm or person submitting a bid for the same work, labor 
or service to be done or the supplies, materials or equipment to be furnished and is in all 
respects fair and without collusion or fraud. I understand collusive bidding is a violation 
of state and federal law and can result in fines, prison sentences and civil damages 
awards. I agree to abide by all conditions of this bid or proposal and certify that I am 
authorized to sign this bid or proposal for the bidder. 

Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
has not, by itself or with 

others, directly or indirectly, prevented or attempted to prevent competition in such 
bidding or proposals by any means whatsoever. Affiant further states that (s)he has not 
prevented or endeavored to prevent anyone from making a bid or offer on the project by 
any means whatever, nor has Affiant caused or induced another to withdraw a bid or 
offer for the work. 

Affiant further states that the said offer of is bona 
fide, and that no one has gone to any supplier and attempted to get such person or 
company to furnish the materials to the bidder only, or if furnished to any other bidder, 
that the material shall be at a higher price. 

(COMPANY NAME) 

(PRESIDENTIVICE PRESIDENT) 

Sworn to and subscribed before me this day of , 20_. 

(SECRETARY/ASSISTANT SECRETARY) 

(Affix corporate seal here, if a corporation) 

Notary Public: _ 

County: _ 

Commission Expires: _ 

Page 2 of 18 



#14ITB9384SK-JD 
Providence Park - Phase III Site Decommissioning 

Section 6 
Purchasing Forms & Instructions 

NOTE: 

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY 
OFFICER, AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR 
ACTED FOR THEM IN BIDDING FOR OR PROCURING THE CONTRACT SHALL 
ALSO MAKE THIS OATH. 

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER 
PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION 
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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FORM B: FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL 
REQUIREMENTS 

This is to certify that on this day, offeror acknowledges that he/she has read this 

solicitation document, pages # to # inclusive, including any 

addenda # to # exhibit(s) # __ to # , attachment(s) # 
to # , and/or appendices # to #,, in its entirety, and agrees that 

no pages or parts of the document have been omitted, that he/she understands, accepts 

and agrees to fully comply with the requirements therein, and that the undersigned is 

authorized by the offeror to submit the proposal herein and to legally obligate the offeror 
thereto. 

This is also to certify that the offeror has reviewed the form Fulton County contract 
included in the solicitation documents and agrees to be bound by its terms, or that the 

offeror certifies that it is submitting any proposed modification to the contract terms with 

its proposal. The offeror further certifies that the failure to submit proposed modifications 
with the proposal waives the Offeror's right to submit proposed modifications later. The 

offeror also acknowledges that the indemnification and insurance provisions of Fulton 

County's contract included in the solicitation documents are non-negotiable and that 

proposed modifications to said terms may be reason to declare the Offeror's proposal as 
non-responsive. 

Company: _ 

Signature: 

Name: 

Title: 

Date: __ 

(Corporate Seal) 
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FORM C1: CONTRACTOR'S GEORGIA UTILITY LICENSE CERTIFICATION 

Contractor's Name: --------------------------------------------------- 

Utility Contractor's Name: _ 

Expiration Date of License: _ 

I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 

Signed: 

Date: 

(ATTACH COPY OF LICENSE) 
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FORM C2: CONTRACTOR'S GEORGIA GENERAL CONTRACTOR'S LICENSE 
CERTIFICATION 

Contractor's Name: --------------------------------------------------- 

General Contractor's License Number: ------------------------------------ 

Expiration Date of License: _ 

I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 

Signed: 

Date: 

(ATTACH COPY OF LICENSE) 
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FORM C3: GEORGIA PROFESSIONAL LICENSE CERTIFICATION 

NOTE: Please complete this form for the work your firm will perform on this 
project. 

Contractor's Name: --------------------------------------------------- 

Performing work as: Prime Contractor __ Sub-Contractor -- 

Professional License Type: _ 

Professional License Number: -------------------------------------------- 

Expiration Date of License: _ 

I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 

Signed: 

Date: 

(ATTACH COPY OF LICENSE) 
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FORM D: CERTIFICATION REGARDING DEBARMENT 

(1) The Offeror certifies that neither it or its subcontractors is presently debarred, suspended, 
proposed for debarment, declared ineligible, or otherwise excluded from doing business with 
any government agency. Any such exclusion may cause prohibition of your firm from 
participating in any procurement by the Fulton County Government. 

(2) If the Offeror is unable to certify to any of the statements in this certification, such Offeror or 
subcontractor shall attach an explanation to this bid or proposal. 

INSTRUCTIONS FOR CERTIFICATION 

By signing and submitting this certification, the Offeror is providing the certification set out below: 

(1) The certification in this clause is a material representation of fact upon which reliance will be 
placed. If it is later determined that the prospective vendor knowingly rendered a false 
certification, the Purchasing Agent may pursue all available remedies, including suspension 
and/or debarment, for withdrawal of award or termination of a contract. 

(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if at 
anytime the Offeror learns that its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances. 

(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in writing 
of any changes, if as a result of such changes, the Offeror certification regarding debarment 
is affected. 

DEBARMENT ORDINANCE 

The following Section 102-449 of Fulton County Code of Laws establishes the procedure for the 
debarment of contractors. 

(a) Authority to Suspend 

After reasonable notice to the entity involved and reasonable opportunity for that entity to be 
heard, the Purchasing Agent, after consultation with user department, the County Manager and 
the County Attorney shall have the authority to suspend an entity for cause from consideration for 
award of county contracts. As used in this section, the term entity means any business entity, 
individual, firm, contractor, subcontractor or business corporation, partnership, limited liability 
corporation, firm, contractor, subcontractor or business structured; provided, further, that any 
such entity shall also be subject to suspension under this section if any of its constituents, 
members, subcontractors at any tier of such entity's and the entity, or any constituent or member, 
knew or should have known of the commission of the act. The suspension shall be for a period 
not to exceed three (3) years unless cause is based on a felony conviction for an offense related 
or associated with fraudulent contracting or misappropriation of funds wherein the suspension 
shall not exceed seven (7) years. 

(b) Causes for Suspension The causes for suspension include: 

(1) Conviction for commission of a criminal offense as an incident to obtain or attempting to 
obtain a public or private contract or subcontract, or in performance of such contract or 
subcontract; 
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(2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, receiving stolen property or other offense 
indicating a lack of business integrity or business honesty which currently, seriously 
and directly affects responsibility as a county contractor. 

(3) Conviction of state or federal anti-trust statues arising out of the solicitation and 
submission of bids and proposals; 

(4) Violation of contract provisions, as set forth below, of a character which is regarded by 
the Purchasing Agent to be so serious as to justify suspension action: 

a. Failure to perform in accordance with the specifications within a time limit 
provided in a county contract; 

b. A recent record of failure to perform or unsatisfactory performance in accordance 
with the terms of one or more contracts; provided, that failure to perform or 
unsatisfactory performance caused by acts beyond the control of the contractor 
shall not be considered to be a basis for suspension; 

c. Material representation of the composition of the ownership or workforce or 
business entity certified to the county as a minority business enterprise; or 

d. Falsification of any documents. 

(5) For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code 
of Ethics. 

(6) Knowing misrepresentation to the county, of the use which a majority owned contractor 
intends to make a minority business enterprise (a business entity at least 51 percent of 
which is owned and controlled by minority persons, as defined in Fulton County Code 
Section 102-431) as a subcontractor or a joint venture partner, in performing work 
under contract with the County. 

Failure to fully and truthfully provide the information required, may result in the disqualification of 
your bid/proposal from consideration or termination of the Contract, once awarded. This 
document must be completed and included as a part of the bid/proposal package along with other 
required documents. 

[SIGNATURES ON NEXT PAGE] 
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Under penalty of perjury, I declare that I have examined this certification and all attachments 
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto 
are true, correct, and complete. 

On this day of , 20 __ 

(Legal Name of Offeror) (Date) 

(Signature of Authorized Representative) (Date) 

(Title) 
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FORM E: DISCLOSURE FORM AND QUESTIONNAIRE 

1. Please provide the names and business addresses of each of the Offeror's firm's 
officers and directors. 

For the purposes of this form, the term "Offeror" means an entity that responds to 
a solicitation for a County contract by either submitting a proposal in response to 
a Request for Proposal or a Request for Qualification or a Bid in response to an 
Invitation to Bid. Describe accurately, fully and completely, their respective 
relationships with said Offeror, including their ownership interests and their 
anticipated role in the management and operations of said Offeror. 

2. Please describe the general development of said Offeror's business during the 
past five (5) years, or such shorter period of time that said Offeror has been in 
business. 

3. Please state whether any employee, agent or representative of said Offeror who 
is or will be directly involved in the subject project has or has ever: (i) directly or 
indirectly had a business relationship with Fulton County; (ii) directly or indirectly 
received revenues from Fulton County; or (iii) directly or indirectly receives 
revenues from the result of conducting business on Fulton County property or 
pursuant to any contract with Fulton County. Please describe in detail any such 
relationship. 
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LITIGATION DISCLOSURE: 

Failure to fully and truthfully disclose the information required, may result in the 
disqualification of your bid or proposal from consideration or termination of the Contract, 
once awarded. 

1. Please state whether any of the following events have occurred in the last five (5) 
years with respect to said Offeror. If any answer is yes, explain fully the 
following: 

(a) whether a petition under the federal bankruptcy laws or state insolvency 
laws was filed by or against said Offeror, or a receiver fiscal agent or 
similar officer was appointed by a court for the business or property of 
said Offeror; 

Circle One: YES NO 

(b) whether Offeror was subject of any order, judgment, or decree not 
subsequently reversed, suspended or vacated by any court of competent 
jurisdiction, permanently enjoining said Offeror from engaging in any type 
of business practice, or otherwise eliminating any type of business 
practice; and 

Circle One: YES NO 

(c) whether said Offeror's business was the subject of any civil or criminal 
proceeding in which there was a final adjudication adverse to said or 
Offeror, which directly arose from activities conducted by the business 
unit or corporate division of said Offeror which submitted a bid or proposal 
for the subject project. If so please explain. 

Circle One: YES NO 

2. Have you or any member of your firm or team to be assigned to this engagement 
ever been indicted or convicted of a criminal offense within the last five (5) 
years? 

Circle One: YES NO 

3. Have you or any member of your firm or team been terminated (for cause or 
otherwise) from any work being performed for Fulton County or any other 
Federal, State or Local Government? 

Circle One: YES NO 

4. Have you or any member of your firm or team been involved in any claim or 
litigation adverse to Fulton County or any other federal, state or local 
government, or private entity during the last three (3) years? 
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Circle One: YES NO 

5. Has any offeror, member of offeror's team, or officer of any of them (with respect 
to any matter involving the business practices or activities of his or her 
employer), been notified within the five (5) years preceding the date of this offer 
that any of them are the target of a criminal investigation, grand jury 
investigation, or civil enforcement proceeding? 

Circle One: YES NO 

If you have answered "YES" to any of the above questions, please indicate the name(s) 
of the person(s), the nature, and the status and/or outcome of the information, 
indictment, conviction, termination, claim or litigation, the name of the court and the file 
or reference number of the case, as applicable. Any such information should be 
provided on a separate page, attached to this form and submitted with your proposal. 

NOTE: If any response to any question set forth in this questionnaire has been 
disclosed in any other document, a response may be made by attaching a copy of 
such disclosure. (For example, said Offeror's most recent filings with the 
Securities and Exchange Commission ("SEC") may be provided if they are 
responsive to certain items within the questionnaire.) However, for purposes of 
clarity, Offeror should correlate its responses with the exhibits by identifying the 
exhibit and its relevant text. 

Disclosures must specifically address, completely respond and comply with all 
information requested and fully answer all questions requested by Fulton County. Such 
disclosure must be submitted at the time of the bid or proposal submission and included 
as a part of the bid/proposal submitted for this project. Disclosure is required for 
Offerors, joint venture partners and first-tier subcontractors. 

Failure to provide required disclosure, submit officially signed and notarized documents 
or respond to any and all information requested/required by Fulton County can result in 
the bid/proposal declared as non-responsive. This document must be completed and 
included as a part of the bid/proposal package along with other required documents. 

[SIGNATURES ON NEXT PAGE] 
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Under penalty or\f perjury, I declare that I have examined this questionnaire and all 
attachments hereto, if applicable, to the best of my knowledge and belief, and all 
statements contained hereto are true, correct, and complete. 

On this day of , 20 

(Legal Name of Proponent) (Date) 

(Signature of Authorized Representative) (Date) 

(Title) 

Sworn to and subscribed before me, 

This day of , 20 

(Notary Public) (Seal) 

Commission Expires _ 
(Date) 
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FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT 
AND AGREEMENT 

Instructions: 

Contractors must attest to compliance with the requirements of O.C.G.A 13-10-91 and 
the Georgia Department of Labor Rule 300-10-01-.02 by executing the Contractor 
Affidavit provided. 
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STATE OF GEORGIA 

COUNTY OF FULTON 

FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT 
AND AGREEMENT 

By executing this affidavit, the undersigned contractor verifies its compliance with 
O.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is 
engaged in the physical performance of services 1 under a contract with [insert name of 
prime contractor] on behalf 
of Fulton County Government has registered with and is participating in a federal work 
authorization program*,2 in accordance with the applicability provisions and deadlines 
established in O.C.G.A.13-10-91. 

The undersigned further agrees that, should it employ or contract with any 
subcontractor(s) in connection with the physical performance of services to this contract 
with Fulton County Government, contractor will secure from such subcontractor(s) 
similar verification of compliance with O.C.G.A. 13-10-91 on the Subcontractor Affidavit 
provided in Rule 300-10-01-.08 or a substantially similar form. Contractor further agrees 
to maintain records of such compliance and provide a copy of each such verification to 
the Fulton County Government at the time the subcontractor(s) is retained to perform 
such service. 

EEV/Basic Pilot Program* User Identification Number 

BY: Authorized Officer of Agent 
(Insert Contractor Name) 

Title of Authorized Officer or Agent of Contractor 

Printed Name of Authorized Officer or Agent 

Sworn to and subscribed before me this day of , 20_ 

Notary Public: _ 

County: _ 

Commission Expires: _ 

IO.C.G.A.§ 13-10-90(4), as amended by Senate Bill 160, provides that "physical performance of services" means any performance of 
labor or services for a public employer (e.g., Fulton County) using a bidding process (e.g., ITB, RFQ, RfP, etc.) or contract wherein 
the labor or services exceed 52,499.99, except for those individuals licensed pursuant to title 26 or Title 43 or by the State Bar of 
Georgia and is in good standing when such contract is for service to be rendered by such individual. 

2*[Any of the electronic verification of work authorization programs operated by the United States Department of Homeland Security 
or any equivalent federal work authorization program operated by the United States Department of Homeland Security to verify 
information of newly hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603). 
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FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR 
AFFIDAVIT 

Instructions: 

In the event that your company is awarded the contract for this project, and will be 
utilizing the services of any subcontractor(s) in connection with the physical performance 
of services pursuant to this contract, the following affidavit must be completed by such 
subcontractor(s). Your company must provide a copy of each such affidavit to Fulton 
County Government, Department of Purchasing & Contract Compliance with the 
proposal submittal. 

All subcontractor affidavit(s) shall become a part of the contract and all subcontractor(s) 
affidavits shall be maintained by your company and available for inspection by Fulton 
County Government at any time during the term of the contract. All subcontractor(s) 
affidavit(s) shall become a part of any contractor/subcontractor agreement(s) entered 
into by your company. 
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STATE OF GEORGIA 

COUNTY OF FULTON 

FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR 
AFFIDAVIT 

By executing this affidavit, the undersigned subcontractor verifies its compliance with 
O.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is 
engaged in the physical performance of services" under a contract with [insert name of 
prime contractor] behalf of 
Fulton County Government has registered with and is participating in a federal work 
authorization proqrarn"," in accordance with the applicability provisions and deadlines 
established in O.C.G.A. 13-10-91. 

EEV/Basic Pilot Program* User Identification Number 

BY: Authorized Officer of Agent 
(Insert Subcontractor Name) 

Title of Authorized Officer or Agent of Subcontractor 

Printed Name of Authorized Officer or Agent 

Sworn to and subscribed before me this day of , 20_ 

Notary Public: _ 

County: _ 

Commission Expires: _ 

JO.C.G.A.§ 13-10-90(4), as amended by Senate Bill 160, provides that "physical performance of services" means any performance of 
labor or services for a public employer (e.g., fulton County) using a bidding process (e.g., ITB, RfQ, RFP, etc.) or contract wherein 
the labor or services exceed $2,499.99, except for those individuals licensed pursuant to title 26 or Title 43 or by the State Bar of 
Georgia and is in good standing when such contract is for service to be rendered by such individual. 

"*[Any of the electronic verification of work authorization programs operated by the United States Department of Homeland Security 
or any equivalent federal work authorization program operated by the United States Department of Homeland Security to verify 
infonnation of newly hired employees, pursuant to the Immigration Refonn and Control Act of 1986 (lRCA), P.L. 99-603]. 
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Section 7 
Contract Compliance Requirements 

SECTION 7 

CONTRACT COMPLIANCE REQUIREMENTS 

NON-DISCRIMINATION IN PURCHASING AND CONTRACTING 

It is the policy of Fulton County Government that discrimination against businesses by 
reason of the race, color, gender or national origin of the ownership of any such 
business is prohibited. Furthermore, it is the policy of the Board of Commissioners 
("Board") that Fulton County and all vendors and contractors doing business with Fulton 
County shall provide to all businesses the opportunity to participate in contracting and 
procurement paid, in whole or in part, with monetary appropriations of the Board without 
regard to the race, color, gender or national origin of the ownership of any such 
business. Similarly, it is the policy of the Board that the contracting and procurement 
practices of Fulton County should not implicate Fulton County as either an active or 
passive participant in the discriminatory practices engaged in by private contractors or 
vendors seeking to obtain contracts with Fulton County. 

Implementation of Equal Employment Opportunity (EEO) Policy 

The County effectuates Equal Employment Opportunity thru Policy #800-8, Non­ 
Discrimination in Contracting and Procurement. This policy considers racial and gender 
workforce availability. The availability of each workgroup is derived from the work force 
demographics set forth in the 2000 Census EEO file prepared by the United States 
Department of Commerce for the applicable labor pool normally utilized for the contract. 

Monitoring of EEO Policy 

Upon award of a contract with Fulton County, the successful bidder/proposer must 
complete an Equal Employment Opportunity Report (EEOR), describing the racial and 
gender make-up of the firm's work force. If the EEOR indicates that the firm's 
demographic composition indicates underutilization of employee's of a particular ethnic 
group for each job category, the firm will be required to submit an aggressive action plan 
setting forth steps the firm will take to address the identified underutilization. 

DETERMINATION OF GOOD FAITH EFFORTS 

During the course of the project, the Prime Contractor shall demonstrate that they have 
made all efforts reasonably possible to ensure that Minority and Female Business 
Enterprises (MFBE) have had a full and fair opportunity to compete and win 
subcontracts on this project. The Prime Contractor is required to include all outreach 
attempts that would demonstrate a "Good Faith Effort" in the solicitation of sub­ 
consultants/subcontractors. 

Written documentation demonstrating the Prime Contractor's outreach efforts to identify, 
contact, contract with or utilize Minority or Female owned businesses shall include 
holding pre-bid conferences, publishing advertisements in general circulation media, 
trade association publications, minority-focused media, and the County's bid board, as 
well as other efforts. 
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Section 7 
Contract Compliance Requirements 

Include a list of publications where the advertisement was placed as well as a copy of 
the advertisement. Advertisement shall include at a minimum, scope of work, project 
location, location(s) of where plans and specifications may be viewed or obtained and 
trade or scopes of work for which subcontracts are being solicited. 

EQUAL BUSINESS OPPORTUNITY PLAN (EBO PLAN) 

In addition to the proposal submission requirements, each vendor must submit an Equal 
Business Opportunity Plan (EBO Plan) with their bid/proposal. The EBO Plan is 
designed to enhance the utilization of a particular racial, gender or ethnic group by a 
bidder/proposer, contractor, or vendor or by Fulton County. The respondent must 
outline a plan of action to encourage and achieve diversity and equality in the available 
procurement and contracting opportunities with this solicitation. 

The EBO Plan must identify and include: 

1. Potential opportunities within the scope of work of this solicitation that will allow 
for participation of racial, gender or ethnic groups. 

2. Efforts that will be made by the bidder/proposer to encourage and solicit minority 
and female business utilization in this solicitation. 

Fulton County encourages joint ventures, teaming, partnering and mentor-protege 
relationships with minority and female businesses in an effort to achieve contracting and 
procurement diversity. 

Prompt Payment: The prime contractor must certify in writing and must document all 
subcontractors, sub-consultants and suppliers have been promptly paid for work and 
materials, (less any retainage by the prime contractor prior to receipt of any further 
progress payments). In the event the prime contractor is unable to pay subcontractors, 
sub-consultants or suppliers until it has received a progress payment from Fulton 
County, the prime contractor shall pay all subcontractors, sub-consultants or suppliers 
funds due from said progress payment within forty-eight (48) hours of receipt of payment 
from Fulton County. In no event shall a subcontractor, sub-consultant or supplier be 
paid later than fifteen (15) days as provided for by state law. 

REQUIRED FORMS AND EBO PLAN 

In order to be compliant with the intent and provrsions of the Fulton County Non­ 
Discrimination in Purchasing and Contracting Ordinance (99-0960), bidders/proposers 
must submit the following completed documents. Failure to provide this information 
shall result in the proposal being deemed non-responsive. 

• Exhibit A - Promise of Non-Discrimination 
• Exhibit B - Employment Report 
• Exhibit C - Schedule of Intended Subcontractor Utilization 
• Exhibit D - Letter of Intent to Perform as a Subcontractor or Provide 

Materials or Services 
• Exhibit E - Declaration Regarding Subcontractors Practices 
• Exhibit F - Joint Venture Disclosure Affidavit 
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Section 7 
Contract Compliance Requirements 

• Equal Business Opportunity Plan (EBO Plan). This document is not a 
form rather a statement created by the bidder/proposer on its company 
letter head addressing the EBO Plan requirements. 

• Exhibit H - First Source Jobs Program Information, Form 1 
The following document must be completed as instructed if awarded the project: 

• Exhibit G - Prime Contractor's Subcontractor Utilization Report 
• Exhibit H - First Source Jobs Program Agreement, Form 2 

All Contract Compliance documents (Exhibits A - Hand EBO Plan) are to be placed in a 
separate sealed envelope clearly marked "Contract Compliance". The EBO Plan must 
be submitted on company letterhead. These documents are considered part of and 
should be submitted with the Technical Proposal. 
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EXHIBIT A - PROMISE OF NON-DISCRIMINATION 

"Know all persons by these presents, that I/We ( ), 
Name 

Title Firm Name 
Hereinafter "Company", in consideration of the privilege to bid on or obtain contracts 
funded, in whole or in part, by Fulton County, hereby consent, covenant and agree as 
follows: 

1) No person shall be excluded from participation in, denied the benefit of, or 
otherwise discriminated against on the basis of race, color, national origin 
or gender in connection with any bid submitted to Fulton County for the 
performance of any resulting there from, 

2) That it is and shall be the policy of this Company to provide equal 
opportunity to all businesses seeking to contract or otherwise interested 
in contracting with this Company without regard to the race, color, gender 
or national origin of the ownership of this business, 

3) That the promises of non-discrimination as made and set forth herein 
shall be continuing in nature and shall remain in full force and effect 
without interruption, 

4) That the promise of non-discrimination as made and set forth herein shall 
be made a part of, and incorporated by reference into, any contract or 
portion thereof which this Company may hereafter obtain, 

5) That the failure of this Company to satisfactorily discharge any of the 
promises of non-discrimination as made and set forth herein shall 
constitute a material breach of contract entitling the Board to declare the 
contract in default and to exercise any and all applicable rights and 
remedies, including but not limited to cancellation of the contract, 
termination of the contract, suspension and debarment from future 
contracting opportunities, and withholding and/or forfeiture of 
compensation due and owning on a contract; and 

6) That the bidder shall provide such information as may be required by the 
Director of Contract Compliance pursuant to Section 4.4 of the Fulton 
County Non-Discrimination in Purchasing and Contracting Ordinance. 

SIGNATURE: ------------------------------------------------------- 
ADDRESS: ----------------------------------------------- 

TELEPHONE NUMBER: ---------------------------------------- 
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Section 7 
Contract Compliance Requirements 

EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 

If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), 
this form must be completed and submitted with the bid/proposal. All prime 
bidders/proposers must include Letter(s) of Intent (Exhibit D) in the bid document for all 
subcontractors who will be utilized under the scope of worklservices. 

Prime Bidder/Proposer: _ 

ITB/RFP Number: _ 

Project Name or Description of WorklService(s): _ 

1. My firm, as Prime Bidder/Proposer on this scope of worklservice(s) is __ is not 
a minority or female owned and controlled business enterprise. (Please indicate 
below the portion of work, including, percentage of bid/proposal amount that your 
firm will carry out directly): 

2. If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint 
Venture Disclosure Affidavit and attach a copy of the executed Joint Venture 
Agreement. 

3. Sub-Contractors (including suppliers) to be utilized in the performance of this 
scope of worklservice(s), if awarded, are: 

SUBCONTRACTOR NAME: _ 
ADDRESS: _ 

PHONE: ___ 
CONTACTPERSON: ___ 
ETHNIC GROUP*: COUNTY CERTIFIED** _ 
WORK TO BE PERFORMED: _ 

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: o.:..:;.yo 

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic 
American (HBE); Native American (NABE); White Female American (WFBE); **If 
yes, please attach copy of recent certification. 
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Contract Compliance Requirements 

SUBCONTRACTOR NAME: ---------------------------------------- ADDRESS: ___ 

PHONE: __ 
CONTACT PERSON: -------------------------------------------- ETHNIC GROUP*: COUNTY CERTIFIED** __ 
WORK TO BE PERFORMED: __ 

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: o~yo 

SUBCONTRACTOR NAME: ---------------------------------------- ADDRESS: ___ 

PH ON E: _ 
CONTACT PERSON: -------------------------------------------- ETHNIC GROUP*: COUNTY CERTIFIED** __ 
WORK TO BE PERFORMED: __ 

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: o.:...:.yo 

SUBCONTRACTOR NAME: ---------------------------------------- 
ADDRESS: --------------------------------------------------- 
PHONE: _ 
CONTACTPERSON: _ 
ETHNIC GROUP*: COUNTY CERTIFIED** __ 
WORK TO BE PERFORMED: ------------------------------------- 
DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: o~yo 

SUBCONTRACTORNAME: _ 
ADDRESS: ___ 

PH ON E: _ 
CONTACT PERSON: -------------------------------------------- 
ETHNIC GROUP*: COUNTY CERTIFIED** --------------------- -------- WORK TO BE PERFORMED: __ 

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: o.:...:.% 

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic 
American (HBE); Native American (NABE); White Female American (WFBE); **If 
yes, please attach copy of recent certification. 
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Section 7 
Contract Compliance Requirements 

Total Dollar Value of Subcontractor Agreements: $ 

I Total Percentage Value: (%) 

CERTIFICATION: The undersigned certifies that he/she has read, understands and 
agrees to be bound by the Bid/Proposer provisions, including the accompanying Exhibits 
and other terms and conditions regarding sub-contractor utilization. The undersigned 
further certifies that he/she is legally authorized by the Bidder/Proposer to make the 
statement and representation in this Exhibit and that said statements and 
representations are true and correct to the best of his/her knowledge and belief. The 
undersigned understands and agrees that if any of the statements and representations 
are made by the Bidder/Proposer knowing them to be false, or if there is a failure of the 
intentions, objectives and commitments set forth herein without prior approval of the 
County, then in any such event the Contractor's acts or failure to act, as the case may 
be, shall constitute a material breach of the contract, entitling the County to terminate the 
Contract for default. The right to so terminate shall be in addition to, and in lieu of, any 
other rights and remedies the County may have for other defaults under the contract. 

Signature: Title: _ 

Firm or Corporate Name: _ 

Address: _ 

Telephone: ( 

Fax Number: ( 

E-mail Address: _ 
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EXHIBIT D 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
OR 

PROVIDE MATERIALS OR SERVICES 

This form must be completed by ALL known subcontractor and submitted with the 
bid/proposal. The Prime Contractor must submit Letters of Intent for ALL known 
subcontractors at time of bid submission. 

To: ---------------------------------------------------------------- (Name of Prime Contractor Firm) 

From: __ 
(Name of Subcontractor Firm) 

ITB/RFP Number: ----------------------------------------------------- 
Project Name: _ 

The undersigned is prepared to perform the following described work or provide 
materials or services in connection with the above project (specify in detail particular 
work items, materials, or services to be performed or provided): 

Project Project Estimated 
Commence Completion Dollar 

Description of Work Date Date Amount 

(Prime Bidder) (S u bcontractor) 

Signature -------------------------- Signature __ 

Title ------------------------------ Title ------------------------ 
Date ------------------------------ 

Date _ 
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EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES 

If the bidder/proposer does not intend to subcontract any portion of the scope of work 
services(s), this form must be completed and submitted with the bid/proposal. 

________________ hereby declares that it is my/our intent to 
(Bidder) 

perform 100% of the work required for _ 
(ITB/RFP Number) 

(Description of Work) 

In making this declaration, the bidder/proposer states the following: 

1. That the bidder/proposer does not customarily subcontract elements of this 
type project, and normally performs and has the capability to perform and will 
perform all elements of the work on this project with his/her own current work 
forces; 

2. If it should become necessary to subcontract some portion of the work at a 
later date, the bidder/proposer will comply with all requirements of the 
County's Non-Discrimination Ordinance in providing equal opportunities to all 
firms to subcontract the work. The determination to subcontract some portion 
of the work at a later date shall be made in good faith and the County 
reserves the right to require additional information to substantiate a decision 
made by the bidder/proposer to subcontract work following the award of the 
contract. Nothing contained in this provision shall be employed to circumvent 
the spirit and intent of the County's Non-Discrimination Ordinances; 

3. The bidder will provide, upon request, information sufficient for the County to 
verify Item Number one. 

AUTHORIZED COMPANY REPRESENTATIVE 

Name: Title: Date: _ 

Signature: _ 

Firm: _ 

Address: _ 

Phone Number: _ 

Fax Number: _ 

E-mail Address: _ 
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Section 7 
Contract Compliance Requirements 

EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT 

ITB/RFP No. ------------------ 
Project Name Providence Park - Phase III Site Decommissioning 

This form must be completed and submitted with the bid/proposal if a joint venture 
approach is to be undertaken. 

In order to evaluate the extent of small, minority and female business involvement being 
proposed by a Bidder/Proposer, certain relevant information must be provided prior to 
contract award. The information requested below is to clearly identify and explain the 
extent of small business participation in the proposed joint venture. All items must be 
properly addressed before the business entity can be evaluated. 

1. Firms: 

1) Name of Business: _ 
Street Address: ------------------------------------- Telephone No.: _ 
Nature of Business: --------------------------------- 

2) Name of Business: _ 
Street Address: ------------------------------------- Telephone No. : _ 
Nature of Business: --------------------------------- 

3) Name of Business: _ 
Street Address: ------------------------------------- Telephone No.: _ 
Nature of Business: --------------------------------- 

NAME OF JOINT VENTURE (If applicable): _ 

ADDRESS: -------------------------------------------------------- 

PRINCIPAL OFFICE: _ 

OFFICE PHONE: ----------------------------------------------------- 
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Note: Attach additional sheets as required 

1. Describe the capital contributions by each joint venturer and accounting thereof. 

2. Describe the financial controls of the joint venture, e.g., will a separate cost 
center be established? Which venturer will be responsible for keeping the 
books? How will the expense therefore be reimbursed? What is the authority of 
each joint venture to commit or obligate the order? 

3. Describe any ownership, options for ownership, or loans between the joint 
ventures. Identify terms thereof. 

4. Describe the estimated contract cash flow for each joint venturer. 

5. To what extent and by whom will the on-site work be supervised? 

6. To what extent and by whom will the administrative office be supervised? 

7. Which joint venturer will be responsible for material purchases including the 
estimated cost thereof? How will the purchase be financed? 

8. Which joint venturer will provide equipment? What is the estimated cost thereof? 
How will the equipment be financed? 

9. Describe the experience and business qualifications of each joint venturer. 

10. Submit a copy of all joint venture agreements and evidence of authority to do 
business in the State of Georgia as well as locally, to include all necessary 
business licenses. 

11. Percent of Minority/Female Business Enterprises ownership by each joint venture 
in terms of profit and loss sharing: _ 

12. The authority of each joint venturer to commit or obligate the other: _ 
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13. Number of personnel to be involved in project, their crafts and positions and 
whether they are employees of the Minority/Female Business Enterprises 
enterprise, the majority firm or the joint venture: _ 

14. Identification of control and participation in venture; list those individuals who are 
responsible for day-to-day management and policy decision-maker, including, but 
not limited to, those with prime responsibility for areas designated below; (use 
additional sheets if necessary} 

Name 
Operation 

Financial 
Decisions 

Supervision 
Field 

In connection with any work that these firms, as a joint venture, might be 
authorized to perform in connection with above captioned contract, we each do 
hereby authorize representatives of the Fulton County Department of Contract 
Compliance, Departments of Purchasing and Contract Compliance, and Finance, 
under the direction of the County Manger's Office, to examine, from time to time, 
the books, records and files to the extent that such relate to this County project. 

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF 
PERJURY THAT THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE 
AND CORRECT, AND THAT WE ARE AUTHORIZED, ON BEHALF OF THE ABOVE 
FIRMS, TO MAKE THIS AFFIDAVIT AND GRANT THE ABOVE PRIVILEGE. 

FOR 
(Company) 

Date: 
(Signature of Affiant) 

(Printed Name) 

(Company) 

Date: 
(Signature of Affiant) 

(Printed Name) 
State of 

County of 
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On this day of , 20_, before me, appeared 
the undersigned officer, personally appeared 

_______________ known to me to be the person described in 

the foregoing Affidavit and acknowledges that he (she) executed the same in the 

capacity therein stated and for the purpose therein contained. 
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EXHIBIT H 

FULTON COUNTY FIRST SOURCE JOBS PROGRAM 

STATEMENT OF POLICY: 

It is the policy of Fulton County Government to provide employment opportunities to the citizens 
of Fulton County. This policy will apply to all contracts procured through the Department of 
Purchasing & Contract Compliance valued in excess of $200,000. The Prime Contractor is 
expected to utilize the First Source Jobs Program to fill 50% of the entry level jobs which arise 
as a result of any project funded in whole or in part with County funds with residents of Fulton 
County. 

PURPOSE: 

The purpose of this policy is to create a pool of employable persons who are residents of Fulton 
County to be called upon as a source to fill jobs created as a result of any eligible project funded 
in whole or in part with County funds in order to provide stable economic opportunities for 
families throughout the County. The First Source Jobs Program will be implemented by the 
Department of Purchasing & Contract Compliance and the Office of Workforce Development. 

MONITORING POLICY: 

Upon execution of a contract with Fulton County Government, the First Source Jobs Agreement 
(FSJ Form 2) will become a part of the contract between the bidder/proposer and Fulton County 
Government. The First Source Jobs Program will be monitored during routine site visits by the 
Office of Contract Compliance along with the Office of Workforce Development. 

FORM 1 
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FULTON COUNTY 

First Source Jobs Program Information 

Company Name: ___ 

Project Number: 

Pr~ectName: _ 

The following entry-level positions will become available as a result of the above 
referenced contract with Fulton County. 

1. 

2. 

3. 

4. 

5. 

6. 

Include a job description and all required qualifications for each position listed above. 

Identify a company representative and contact phone number who will be responsible for 
coordinating with the First Source Jobs Program: 

Company Representative: 

Phone Number: _ 

E-mail Address: 

FORM 2 
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FULTON COUNTY 
First Source Jobs Program Agreement 

Awarded Contractor's Name: _ 

Formal Contract Name: 

RFP/ITB Number: 

Contact Person: 

Contact Phone: 

The contractor listed above agrees to the following: 

1. The contractor shall make a good faith effort to fill 50% of the entry level position(s) 
created by this project using the Fulton County First Source Jobs Program. 

2. The contractor shall provide the applicable details of every entry level job in writing 
within the required form. 

3. The contractor shall be expected to present documentation that confirms employment 
terms to both the employee and Fulton County. 

The Office of Contract Compliance will assist with monitoring the participation of First Source 
Jobs Program employees during routine site visits and report findings to the Office of Workforce 
Development for confirmation and follow-up. The Office of Workforce Development shall notify 
the Director of Human Services and the Purchasing Agent of any determination of non­ 
compliance with the requirements of this policy and recommend a resolution or action to be 
taken. 

Upon a determination by the Purchasing Agent and the Director of Human Services that a 
contractor has failed to comply with any portion of this policy, the County may impose the 
following: 

1. Ten percent (10%) of all future payments under the involved eligible project shall be 
entitled to be withheld from a contractor that has violated this policy until the contractor 
complies with the provisions of this policy. 

The undersigned agrees to the terms and conditions set forth in this agreement. 
Contractor's Official Title: Date: -------- 
Contractor's Name: ------------ 
Contractor's Signature: _ 

FORM 3 
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#14ITB9384SK-JD 
Providence Park - Phase III Site Decommissioning 

Section 8 
Contract Compliance Requirements 

SECTION 8 
GENERAL CONDITIONS 

00700-1 FAMILIARITY WITH SITE 
Execution of this agreement by the Contractor is a representation that the Contractor 
has visited the site, has become familiar with the local conditions under which the work 
is to be performed, and has correlated personal observations with the requirements of 
this agreement. 

00700-2 CONTRACT DOCUMENTS 
This agreement consists of Owner's invitation for bid, instructions to bidders, bid form, 
performance bond, payment bond, acknowledgments, the contract, general conditions, 
special conditions, specifications, plans, drawings, exhibits, addenda, and written 
change orders. 

A. Notice of Award of Contract: 
B. Execution of Contract Documents 

Upon notification of Award of Contract, the Owner shall furnish the Contractor the 
conformed copies of Contract Documents for execution by the Contractor and the 
Contractor's surety. 
Within ten (10) days after receipt the Contractor shall return all the documents properly 
executed by the Contractor and the Contractor's surety. Attached to each document 
shall be an original power-of-attorney for the person executing the bonds for the surety 
and certificates of insurance for the required insurance coverage. 
After receipt of the documents executed by the Contractor and his surety with the power­ 
of-attorney and certificates of insurance, the Owner shall complete the execution of the 
documents. Distribution of the completed documents will be made upon completion. 
Should the Contractor and/or Surety fail to execute the documents within the time 
specified; the Owner shall have the right to proceed on the Bid Bond accompanying the 
bid. 
If the Owner fails to execute the documents within the time limit specified, the Contractor 
shall have the right to withdraw the Contractor's bid without penalty. 
Drawings and Specifications: 
The Drawings, Specifications, Contract Documents, and all supplemental documents, 
are considered essential parts of the Contract, and requirements occurring in one are as 
binding as though occurring in all. They are intended to define, describe and provide for 
all Work necessary to complete the Project in an acceptable manner, ready for use, 
occupancy, or operation by the Owner. 
In case of conflict between the Drawings and Specifications, the Specifications shall 
govern. Figure dimensions on Drawings shall govern over scale dimensions, and 
detailed Drawings shall govern over general Drawings. 
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Providence Park - Phase III Site Decommissioning 

Section 8 
Contract Compliance Reguirements 

In cases where products or quantities are omitted from the Specifications, the 
description and quantities shown on the Drawings shall govern. 
Any ambiguities or need for clarification of the Drawings or Specifications shall be 
immediately reported to the Construction Manager in writing. Any such ambiguity or 
need for clarification shall be handled by the Construction Manager in writing. No 
clarification of the Drawings and Specifications hereunder by the Construction Manager 
shall entitle the Contractor to any additional monies unless a Change Order has been 
processed as provided by "Changes in the Contract" hereof. 
Any work done by the Contractor following a discovery of such differing site condition or 
ambiguity or need for clarification in the Contract Drawings and Specifications prior to a 
written report to the Construction Manager shall not entitle the Contractor to additional 
monies and shall be done at the Contractor's risk. 
The Construction Manager will furnish the Contractor five (5) copies of the Contract 
Drawings and the Specifications, one copy of which the Contractor shall have available 
at all times on the Project site. 

00700-3 DEFINITIONS 
The following terms as used in this agreement are defined as follows to the extent the 
definitions herein differ or conflict with those in the Instructions for Bidders, Section 
00100, the definitions herein shall control. 
Alternate bids - the amount stated in the bid or proposal to be added to or deducted 
from the amount of the base bid or base proposal if the corresponding change in project 
scope or alternate materials or methods of construction is accepted. 
Base bid - the amount of money stated in the bid or proposal as the sum for which the 
bidder or proposer offers to perform the work. 
Change Order - an alteration, addition, or deduction from the original scope of work as 
defined by the contract documents to address changes or unforeseen conditions 
necessary for project completion. A written order to the Contractor issued by the County 
pursuant to Fulton County Policy and Procedures 800-6 for changes in the work within 
the general scope of the contract documents, adjustment of the contract price, extension 
of the contract time, or reservation of determination of a time extension. 
Construction Manager shall mean the individual designated in writing, by the Director of 
the Facilities and Transportation Services Department as the Construction Manager. 
Contractor shall mean the party of the second part to the Contract Agreement or the 
authorized and legal representative of such party. 
Contract Documents include the Contract Agreement, Contractor's Bid (including all 
documentation accompanying the Bid and any post-Bid documentation required by the 
County prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, 
Supplementary Conditions, Specifications, Drawings and addenda, together with written 
amendments, change orders, field orders and the Construction Manager's written 
interpretations and clarifications issued in accordance with the General Conditions on or 
after the date of the Contract Agreement. 
Shop drawing submittals reviewed in accordance with the General Conditions, 
geotechnical investigations and soils report and drawings of physical conditions in or 
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Section 8 
Contract Compliance Requirements 

relating to existing surface structures at or contiguous to the site are not Contract 
Documents. 

Contract Price - The sum specified in the Agreement to be paid to the Contractor in 
consideration of the Work. 

Contract Time shall mean the number of consecutive calendar days as provided in the 
Contract Agreement for completion of the Work, to be computed from the date of Notice 
to Proceed. 

Owner or County shall mean Fulton County Government, party of the first part to the 
Contract Agreement, or its authorized and legal representatives. 

Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight 
the next day. 

Detention Equipment Contractor ("DEC") - Any legally chartered business entity whose 
primary activity is the supply and/or installation of detention hardware equipment and 
related systems. 
Director - Director of the Facilities and Transportation Services Department of Fulton 
County, Georgia or the designee thereof. 
Engineer of Record - Hellmuth, Obata, Kassabaum, Inc., in conjunction with SafeTech 
Engineering developed the specifications and drawings referred to herein. 
Final Completion shall mean the completion of all work as required in accordance with 
the terms and conditions of the contract documents. 

Liguidated Damages shall mean the amount, stated in the Contract Agreement, which 
the Contractor agrees to pay to the Owner for each consecutive calendar day beyond 
the Contract time required to complete the Project or for failing to comply with associated 
milestones. Liquidated Damages will end upon written notification from the Owner of 
Final Acceptance of the Project or upon written notification of from the Owner of 
completion of the milestone. 

Notice to Proceed - A written communication issued by the County to the Contractor 
authorizing it to proceed with the work, establishing the date of commencement and 
completion of the work, and providing other direction to the Contractor. 
Products shall mean materials or equipment permanently incorporated into the work. 
Program Manager - Not used in this contract. Delete all references. 
Project Manual - The Contract Documents. 
Provide shall mean to furnish and install. 

Substantial Completion - The date certified by the Construction Manager when all or a 
part of the work, as established pursuant to General Condition 0700-81, is sufficiently 
completed in accordance with the requirements of the contract documents so that the 
identified portion of the work can be utilized for the purposes for which it is intended. 
Work or Project - All of the services specified, indicated, shown or contemplated by the 
contract documents, and furnishing by the Contractor of all materials, equipment, labor, 
methods, processes, construction and manufacturing materials and equipment, tools, 
plans, supplies, power, water, transportation and other things necessary to complete 
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Section 8 
Contract Compliance Requirements 

such services in accordance with the contract documents to insure a functional and 
complete facility. 
00700-4 CODES 
All codes, specifications, and standards referenced in the contract documents shall be 
the latest editions, amendments and revisions of such referenced standards in effect as 
of the date of the request for proposals for this contract. 
00700-5 REVIEW OF CONTRACT DOCUMENTS 
Before making its proposal to the County, and continuously after the execution of the 
agreement, the Contractor shall carefully study and compare the contract documents 
and shall at once report to the Construction Manager any error, ambiguity, inconsistency 
or omission that may be discovered, including any requirement which may be contrary to 
any law, ordinance, rule, or regulation of any public authority bearing on the performance 
of the work. By submitting its proposal, the Contractor agrees that the contract 
documents, along with any supplementary written instructions issued by or through the 
Construction Manager that have become a part of the contract documents, appear 
accurate, consistent and complete insofar as can be reasonably determined. If the 
Contractor has timely reported in writing any error, inconsistency, or omission to the 
Construction Manager, has properly stopped the affected work until instructed to 
proceed, and has otherwise followed the instructions of the Construction Manager, the 
Contractor shall not be liable to the County for any damage resulting from any such 
error, inconsistency, or omission in the contract documents. The Contractor shall not 
perform any portion of the work without the contract documents, approved plans, 
specifications, products and data, or samples for such portion of the work. For purposes 
of this section "timely" is defined as the time period in which the contractor discovers, or 
should have discovered, the error, inconsistency, or omission, with the exercise of 
reasonable diligence. 
00700-6 STRICT COMPLIANCE 
No observation, inspection, test or approval of the County or Construction Manager shall 
relieve the Contractor from its obligation to perform the work in strict conformity with the 
contract documents except as provided in General Condition 00700-48. 
00700-7 APPLICABLE LAW 
All applicable State laws, County ordinances, codes, and rules and regulations of all 
authorities having jurisdiction over the construction of the project shall apply to this 
agreement. The Contractor shall comply with the requirements of any Fulton County 
program concerning non-discrimination in contracting. All work performed within the 
right of way of the Georgia Department of Transportation and any railroad crossing shall 
be in accordance with Georgia Department of Transportation regulations, policies and 
procedures and, where applicable, those of any affected railroad. The Contractor shall 
comply with all laws, ordinances, codes, rules and regulations bearing on the conduct of 
the work as specified and the Contractor agrees to indemnify and hold harmless the 
County, its officers, agents and employees, as well as the Construction Manager and the 
Program Manager against any claim or liability arising from or based on the violation of 
any law, ordinance, regulation, order or decree affecting the conduct of the work, 
whether occasioned by the Contractor, his agents or employees. 
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Section 8 
Contract Compliance Requirements 

00700-8 PERMITS. LICENSES AND BONDS 
All permits and licenses necessary for the work shall be secured and paid for by the 
Contractor. If any permit, license or certificate expires or is revoked, terminated, or 
suspended as a result of any action on the part of the Contractor, the Contractor shall 
not be entitled to additional compensation or time. The Contractor shall obtain and keep 
in force at all times performance and payment bonds payable to Fulton County in penal 
amounts equal to 100% of the Contract price. 
00700-9 TAXES 

A. The Contractor shall pay all sales, retail, occupational, service, excise, old age 
benefit and unemployment compensation taxes, consumer, use and other similar 
taxes, as well as any other taxes or duties on the materials, equipment, and labor 
for the work provided by the Contractor which are legally enacted by any 
municipal, county, state or federal authority, department or agency at the time 
bids are received, whether or not yet effective. The Contractor shall maintain 
records pertaining to such taxes and levies as well as payment thereof and shall 
make the same available to the County at all reasonable times for inspection and 
copying. The Contractor shall apply for any and all tax exemptions which may be 
applicable and shall timely request from the County such documents and 
information as may be necessary to obtain such tax exemptions. The County 
shall have no liability to the Contractor for payment of any tax from which it is 
exempt. 

B. The Contractor is obligated to comply with all local and State Sales and Use Tax 
laws. The Contractor shall provide the Owner with documentation to assist the 
Owner in obtaining sales and/or use tax refunds for eligible machinery and 
equipment used for the primary purpose of reducing or eliminating air or water 
pollution as provided for in Chapter 48-8-3 (36) and (37) of the Official Code of 
Georgia. All taxes shall be paid by the Contractor. All refunds will accrue to the 
Owner. 

Acceptance of the project as complete and final payment will not be made by the Owner 
until the Contractor has fully complied with this requirement. 
00700-10 DELINQUENT CONTRACTORS 
The County shall not pay any claim, debt, demand or account whatsoever to any person 
firm or corporation who is in arrears to the County for taxes. The County shall be 
entitled to a counterclaim, backcharge, and offset for any such debt in the amount of 
taxes in arrears, and no assignment or transfer of such debt after the taxes become due 
shall affect the right of the County to offset any taxes owed against said debt. 
00700-11 LIEN WAIVERS 
The Contractor shall furnish the County with evidence that all persons who have 
performed work or furnished materials pursuant to this agreement have been paid in full 
prior to submitting its demand for final payment pursuant to this agreement. A final 
affidavit, Exhibit A, must be completed, and submitted to comply with requirements of 
00700-11. In the event that such evidence is not furnished, the County may retain 
sufficient sums necessary to meet all lawful claims of such laborers and materialmen. 
The County assumes no obligation nor in any way undertakes to pay such lawful claims 
from any funds due or that may become due to the Contractor. 
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00700-12 MEASUREMENT 
All items of work to be paid for per unit of measurement shall be subject to inspection, 
measurement, and confirmation by the Construction Manager. 
00700-13 ASSIGNMENT 
The Contractor shall not assign any portion of this agreement or moneys due there from 
(include factoring of receivables) without the prior written consent of the County. The 
Contractor shall retain personal control and shall provide personal attention to the 
fulfillment of its obligations pursuant to this agreement. Any assignment without the 
express written consent of the County shall render this contract voidable at the sole 
option of the County. 
00700-14 FOREIGN CONTRACTORS 
In the event that the Contractor is a foreign corporation, partnership, or sole 
proprietorship, the Contractor hereby irrevocably appoints the Secretary of State of 
Georgia as its agent for service of all legal process for the purpose of this contract only. 
00700-15 INDEMNIFICATION 
The Contractor hereby assumes the entire responsibility and liability for any and all injury 
to or death of any and all persons, including the Contractor's agents, servants, and 
employees, and in addition thereto, for any and all damages to property caused by or 
resulting from or arising out of any act or omission in connection with this contract or the 
prosecution of work hereunder, whether caused by the Contractor or the Contractor's 
agents, Servants, or employees, or by any of the Contractor's subcontractors or 
suppliers, and the Contractor shall indemnify and hold harmless the County, the 
Construction Manager, County's Commissioners, officers, employees, successors, 
assigns and agents, or any of their subcontractors from and against any and all loss 
and/or expense which they or any of them may suffer or pay as a result of claims or suits 
due to, because of, or arising out of any and all such injuries, deaths and/or damage, 
irrespective of County or Construction Manager negligence (except that no party shall be 
indemnified for their own sole negligence). The Contractor, if requested, shall assume 
and defend at the Contractor's own expense, any suit, action or other legal proceedings 
arising there from, and the Contractor hereby agrees to satisfy, pay, and cause to be 
discharged of record any judgment which may be rendered against the County and the 
Construction Manager arising there from. 

In the event of any such loss, expense, damage, or injury, or if any claim or demand for 
damages as heretofore set forth is made against the County or the Construction 
Manager, the County may withhold from any payment due or thereafter to become due 
to the Contractor under the terms of this Contract, an amount sufficient in its judgment to 
protect and indemnify it and the Construction Manager, County's Commissioners, 
officers, employees, successors, assigns and agents from any and all claims, expense, 
loss, damages, or injury; and the County, in its discretion, may require the Contractor to 
furnish a surety bond satisfactory to the County providing for such protection and 
indemnity, which bond shall be furnished by the Contractor within five (5) days after 
written demand has been made therefore. The expense of said Bond shall be borne by 
the Contractor. 
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00700-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS 
The Contractor shall supervise and direct the work using the Contractor's best skill and 
attention. The Contractor shall be solely responsible for all construction methods and 
procedures and shall coordinate all portions of the work pursuant to the contract subject 
to the overall coordination of the Construction Manager. All work pursuant to this 
agreement shall be performed in a skillful and workmanlike manner. 
The County reserves the right to perform work related to the Project with the County's 
own forces and to award separate contracts in connection with other portions of the 
project, other work on the site under these or similar conditions of the contract, or work 
which has been extracted from the Contractor's work by the County. 
When separate contracts are awarded for different portions of the project or other work 
on the site, the term "separate contractor" in the Contract Documents in each case shall 
mean the contractor who executes each separate County Agreement. 
The Contractor shall cooperate with the County and separate contractors in arranging 
the introduction and storage of materials and equipment and execution of their work, and 
shall cooperate in coordinating connection of its work with theirs as required by the 
Contract Documents. 
If any part of the Contractor's Work depends for proper execution or results upon the 
work of the County or any separate contractor, the Contractor shall, prior to proceeding 
with that portion of the Work, promptly report to the Construction Manager any apparent 
discrepancies or defects in such other work that render it unsuitable for such proper 
execution and results within fourteen (14) days of discovery of such discrepancy or 
defect. Failure of the Contractor to so report in writing shall constitute an acceptance of 
the County's or separate contractor's work as fit and proper to receive the Work, except 
as to any defects which may subsequently become apparent in such work by others. 
Any costs caused by defective or untimely work shall be borne by the party responsible 
therefore. 
Should the Contractor wrongfully cause damage to the work or property of the County or 
to other work or property on the site, including the work of separate contractors, the 
Contractor shall promptly remedy such damage at the Contractor's expense. 
Should the Contractor be caused damage by any other contractor on the Project, by 
reason of such other contractor's failure to perform properly his contract with the County, 
no action shall lie against the County or the Construction Manager inasmuch as the 
parties to this agreement are the only beneficiaries hereof and there are no third party 
beneficiaries and neither the County nor the Construction Manager shall have liabilities 
therefore, but the Contractor may assert his claim for damages solely against such other 
contractor. The Contractor shall not be excused from performance of the contract by 
reason of any dispute as to damages with any other contractor or third party. 
Where the Work of this Contract shall be performed concurrently in the same areas as 
other construction work, the Contractor shall coordinate with the Construction Manager 
and the separate contractors in establishing mutually acceptable schedules and 
procedures that shall permit all jobs to proceed with minimum interference. 
If a dispute arises between the Contractor and separate contractors as to their 
responsibility for cleaning up, the County may clean up and charge the cost thereof to 
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the Contractor or contractors responsible therefore as the County shall determine to be 
just. 
00700-17 ADMINISTRATION OF CONTRACT 
The Program Manager and the Construction Manager shall provide administration 
services as hereinafter described. 
For the administration of this Contract, the Construction Manager shall serve as the 
County's primary representative during design and construction and until final payment 
to the Contractor is due. The Construction Manager shall advise and consult with the 
County and the Program Manager. The primary point of contact for the Contractor shall 
be the Construction Manager. All correspondence from the Contractor to the County 
shall be forwarded through the Construction Manager. Likewise, all correspondence and 
instructions to the Contractor shall be forwarded through the Construction Manager. 
The Construction Manager will determine in general that the construction is being 
performed in accordance with design and engineering requirements, and will endeavor 
to guard the County against defects and deficiencies in the Work. 
The Construction Manager will not be responsible for or have control or charge of 
construction means, methods, techniques, sequences, or procedures, or for safety 
precautions and programs in connection with the Work, nor will it be responsible for the 
Contractor's failure to carry out the Work in accordance with the Contract Documents. 
The Construction Manager will not be responsible for or have control or charge over the 
acts or omissions of the Contractor, its engineers, consultants, subcontractors, or any of 
their agents or employees, or any other persons performing the Work. 
Based on the Construction Manager's observations regarding the Contractor's 
Applications for Payment, the Construction Manager shall determine the amounts owing 
to the Contractor, in accordance with the payment terms of the Contract, and shall issue 
Certificates for Payment in such amount to the County. 
The Construction Manager shall render interpretations necessary for the proper 
execution or progress of the Work. Either party to the Contract may make written 
requests to the Construction Manager for such interpretations. 
Claims, disputes and other matters in question between the Contractor and the County 
relating to the progress of the Work or the interpretation of the Contract Documents shall 
be referred to the Construction Manager for interpretation. 
All interpretations of the Construction Manager shall be consistent with the intent of and 
reasonably inferable from the Contract Documents and shall be in writing or in graphic 
form. 
Except as otherwise provided in this Contract, the Construction Manager shall issue a 
decision on any disagreement concerning a question of fact arising under this Contract. 
The Construction Manager shall reduce the decision to writing and mail or otherwise 
furnish a copy thereof to the Contractor. The decision of the Construction Manager shall 
be final and conclusive unless, within thirty (30) days from the date of receipt of such 
copy, the Contractor files a written appeal with the Director of Public Works and mails or 
otherwise furnishes the Construction Manager a copy of such appeal. The decision of 
the Director of Public Works or the Director's duly authorized representative for the 
determination of such appeals shall be final and conclusive. Such final decision shall not 
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be pleaded in any suit involving a question of fact arising under this Contract, provided 
such is not fraudulent, capricious, arbitrary, so grossly erroneous as necessarily implying 
bad faith, or is not supported by substantial evidence. In connection with any appeal 
proceeding under this Article, the Contractor shall be afforded an opportunity to be heard 
and to offer evidence in support of Contractor's appeal. Pending any final decision of a 
dispute hereunder, the Contractor shall proceed diligently with the performance of the 
Contract as directed by the Construction Manager. 
The Construction Manager shall have authority to reject Work which does not conform to 
the Contract Documents. Whenever, in the Construction Manager's opinion, it is 
considered necessary or advisable for the implementation of the intent of the Contract 
Documents, the County shall have authority to require special inspection or testing of the 
Work whether or not such Work be then fabricated, installed or completed. The 
Contractor shall pay for such special inspection or testing if the Work so inspected or 
tested is found not to comply with the requirements of the contract; the County shall pay 
for special inspection and testing if the Work is found to comply with the contract. 
Neither the Construction Manager's authority to act under this Subparagraph, nor any 
decision made by the Construction Manager in good faith either to exercise or not to 
exercise such authority, shall give rise to any duty or responsibility of the Construction 
Manager to the Contractor, any subcontractor, any of their agents or employees, or any 
other person performing any of the Work. 
The Contractor shall provide such shop drawings, product data, and samples as may be 
required by the Construction Manager and/or as required by these Contract Documents. 
The Construction Manager shall conduct inspections to determine Substantial 
Completion and Final Completion, and shall receive and forward to the County for review 
written warranties and related documents required by the Contract Documents and 
assembled by the Contractor. The Construction Manager shall approve and issue 
Certificates for Payment upon compliance with Substantial and Final Completion 
requirements indicated in General Conditions 00700-81, 00700-82, 00700-84 and 
00700-85 of this Agreement. 
Except as provided in General Condition 00700-48, the Contractor shall not be relieved 
from the Contractor's obligations to perform the work in accordance with the contract 
documents by the activities or duties of the County or any of its officers, employees, or 
agents, including inspections, tests or approvals, required or performed pursuant to this 
agreement. 
00700-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES 
The Contractor shall employ only competent and skilled personnel. The Contractor 
shall, upon demand from the Construction Manager, immediately remove any 
superintendent, foreman or workman whom the Construction Manager may consider 
incompetent or undesirable. 
The Contractor shall be responsible to the County for the acts and omissions of the 
Contractor's employees, subcontractors, and agents as well as any other persons 
performing work pursuant to this agreement for the Contractor. 
00700-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT 
Unless otherwise provided in this agreement, the Contractor shall make all 
arrangements with necessary support agencies and utility companies provide and pay 
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for all labor, materials, equipment, tools, construction equipment and machinery, water, 
heat, utilities, transportation, and other facilities and services necessary for the execution 
and completion of the work. 
00700-20 DISCIPLINE ON WORK SITE 
The Contractor shall enforce strict discipline and good order among its employees and 
subcontractors at all times during the performance of the work, to include compliance 
with the Fulton County Drug Free Work Place Policy. The Contractor shall not employ 
any subcontractor who is not skilled in the task assigned to it. The Construction 
Manager may, by written notice, require the Contractor to remove from the work any 
subcontractor or employee deemed by the Construction Manager to be incompetent. 
00700-21 HOURS OF OPERATION 
All work at the construction site shall be performed during regular business hours of the 
Fulton County government, except upon the Construction Manager's prior written 

·consent to other work hours. It is further understood that the Contractor's construction 
schedule is based on a normal 40 hours, five day work week, less Fulton County­ 
recognized holidays. Contractors work schedule shall not violate Fulton County Noise 
Ordinance by working hours inconsistent with the Fulton County Noise Ordinance. The 
County's current noise ordinance or other applicable ordinance shall govern. If the 
Contractor desires to work in excess of this limit, the Contractor shall submit a written 
request to the Construction Manager, a minimum of five days prior to the desired work 
date. The Contractor shall be responsible for any additional expenses incurred by the 
Owner as a result of the extended work hours, including resident inspection overtime. 
The cost associated with resident inspector overtime shall be deducted form the 
Contractor monthly payment request. 
00700-22 FAMILIARITY WITH WORK CONDITIONS 
The Contractor shall take all steps necessary to ascertain the nature and location of the 
work and the general and local conditions which may affect the work or the cost thereof. 
The Contractor's failure to fully acquaint itself with the conditions which may affect the 
work, including, but not limited to conditions relating to transportation, handling, storage 
of materials, availability of utilities, labor, water, roads, weather, topographic and 
subsurface conditions, other separate contracts to be entered into by the County relating 
to the project which may affect the work of the Contractor, applicable provisions of law, 
and the character and availability of equipment and facilities necessary prior to and 
during the performance of the work shall not relieve the Contractor of its responsibilities 
pursuant to this agreement and shall not constitute a basis for an equitable adjustment 
of the contract terms. The County reserves the right to perform with its own forces or to 
contract with other entities for other portions of the project work, in which case the 
Contractor's responsibility to assure its familiarity with work conditions hereunder shall 
include all coordination with such other contractors and the County necessary to insure 
that there is no interference between contractors as will delay or hinder any contractor in 
its prosecution of work on the project. The County assumes no responsibility for any 
understandings or representations concerning conditions of the work made by any of its 
officers, agents, or employees prior to the execution of this agreement. 
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00700-23 RIGHT OF ENTRY 
The County reserves the right to enter the site of the work by such agent, including the 
Construction Manager, as it may elect for the purpose of inspecting the work or installing 
such collateral work as the County may desire. The Contractor shall provide safe 
facilities for such access so that the County and its agents may perform their functions. 
00700-24 NOTICES 
Any notice, order, instruction, claim or other written communication required pursuant to 
this agreement shall be deemed to have been delivered or received as follows: 
Upon personal delivery to the Contractor, its authorized representative, or the 
Construction Manager on behalf of the County. Personal delivery may be accomplished 
by in-person hand delivery or bona fide overnight express service. 
Three days after depositing in the United States mail a certified letter addressed to the 
Contractor or the Construction Manager for the County. For purposes of mailed notices, 
the County's mailing address shall be 141 Pryor Street, 6th Floor, Atlanta, Georgia 
30303, or as the County shall have otherwise notified the Contractor. The Contractor's 
mailing address shall be the address stated in its proposal or as it shall have most 
recently notified the Construction Manager in writing. 
00700-25 SAFETY 
A. SAFETY, HEALTH AND LOSS PREVENTION 

The Contractor shall be responsible for implementing a comprehensive project­ 
specific safety, health and loss prevention program and employee substance 
abuse program for this project. All Sub-Contractors must either implement their 
own program or follow the Contractor's safety, health and loss prevention 
program and employee substance abuse program. 
The Contractor's safety, health and loss prevention program and employee 
substance abuse program must meet or exceed all governmental regulations 
(OSHA, EPA, DOT, State, local), and any other specific Fulton County 
requirements 

B. COUNTY'S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS 
GUIDELINES AND REQUIREMENTS 
The County and its agents reserve the right, but assume no duty, to establish 
and enforce safety, health, and loss prevention guidelines and to make the 
appropriate changes in the guidelines, for the protection of persons and property 
and to review the efficiency of all protective measures taken by the Contractor. 
The Contractor shall comply with all safety, health, and loss prevention process 
guidelines and requirements and changes made by the County or its agent(s). 
The issuance of any such guidelines or changes by the County or its agent(s) 
shall not relieve the Contractor of its duties and responsibilities under this 
Agreement, and the County or its agent(s) shall not thereby assume, nor be 
deemed to have assumed, any such duties or responsibilities of the Contractor. 

C. COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL 
APPLICABLE LAWS and REGULATIONS 
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All Work, whether performed by the Contractor or its Sub-Contractors of any tier, 
or anyone directly or indirectly employed by any of them, and all equipment, 
appliances, machinery, materials, tools and like items incorporated or used in the 
Work, shall be in compliance with and conform to: 
1. All applicable laws, ordinances, rules, regulations and orders of any 

public, quasi-public or other governmental authority relating to the safety 
of persons and their protection against injury, specifically including, but in 
no event limited to, the Federal Occupational Safety and Health Act of 
1970, as amended, and all rules and regulations now or hereafter in effect 
pursuant to said Act. 

2. All rules, regulations, and requirements of the County or its agent(s) and 
its insurance carriers relating there to. In the event of a conflict or 
differing requirements the more stringent shall govern. 

D. PROTECTION OF THE WORK 
1. The Contractor shall, throughout the performance of the Work, maintain 

adequate and continuous protection of all Work and temporary facilities 
against loss or damage from whatever cause, shall protect the property of 
the County and third parties from loss or damage from whatever cause 
arising out of the performance of the Work, and shall comply with the 
requirements of the County or its agent(s) and its insurance carriers, and 
with all applicable laws, codes, rules and regulations, (as same may be 
amended) with respect to the prevention of loss or damage to property as 
a result of fire or other hazards. 

2. The County or its agent(s) may, but shall not be required to, make 
periodic inspections of the Project work area. In such event, however, the 
Contractor shall not be relieved of its aforesaid responsibilities and the 
County or its agent(s) shall not assume, nor shall it be deemed to have 
assumed, any responsibility otherwise imposed upon the assurance of 
Contractor by this Agreement. 

E. SAFETY EQUIPMENT 
1. The Contractor shall provide to each worker on the Project work area the 

proper safety equipment for the duties being performed by that worker 
and will not permit any worker on the Project work area who fails or 
refuses to use the same. The County or its agent shall have the right, but 
not the obligation, to order the removal of a worker from the Project work 
site for his/her failure to comply with safe practices or substance abuse 
policies. 

F. EMERGENCIES 
1. In any emergency affecting the safety of persons or property, or in the 

event of a claimed violation of any federal or state safety or health law or 
regulation, arising out of or in any way connected with the Work or its 
performance, the Contractor shall act immediately to prevent threatened 
damage, injury or loss and to remedy said violation. Failing such action 
the County or its agent(s) may immediately take whatever steps it deems 
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necessary including, but not limited to, suspending the Work as provided 
in this Agreement. 

2. The County or its agent(s) may offset any and all costs or expenses of 
whatever nature, including attorneys' fees, paid or incurred by the County 
or its agent(s) (whether such fees are for in-house counselor counsel 
retained by the County or its agent), in taking the steps authorized by 
Section 00700-25(G) (1) above against any sums then or thereafter due 
to the Contractor. The Contractor shall defend, indemnify and hold the 
County, its officers, agents, and employees harmless against any and all 
costs or expenses caused by or arising from the exercise by the County 
of its authority to act in an emergency as set out herein. If the Contractor 
shall be entitled to any additional compensation or extension of time 
change order on account of emergency work not due to the fault or 
neglect of the Contractor or its Sub-Contractors, such additional 
compensation or extension of time shall be determined in accordance 
with General Condition 00700-52 and General Condition 00700-87 of this 
Agreement. 

G. SUSPENSION OF THE WORK 
1. Should, in the judgment of the County or its agent(s), the Contractor or 

any Sub-Contractor fail to provide a safe and healthy work place, the 
County or its agent shall have the right, but not the obligation, to suspend 
work in the unsafe areas until deficiencies are corrected. All costs of any 
nature (including, without limitation, overtime pay, liquidated damages or 
other costs arising out of delays) resulting from the suspension, by 
whomsoever incurred, shall be borne by the Contractor. 

2. Should the Contractor or any Sub-Contractor fail to provide a safe and 
healthy work place after being formally notified in writing by the County or 
its agents of such non-compliance, the contract may be terminated 
following the termination provision of the contract. 

H. CONTRACTOR'S INDEMNITY OF THE COUNTY FOR CONTRACTOR'S NON­ 
COMPLIANCE WITH SAFETY PROGRAM 
1. The Contractor recognizes that it has sole responsibility to assure its 

Safety Program is implemented and to assure its construction services 
are safely provided. The Contractor shall indemnify, defend and hold the 
County and its agents harmless, from and against any and all liability 
(whether public or private), penalties (contractual or otherwise), losses, 
damages, costs, attorneys' fees, expenses, causes of action, claims or 
judgments resulting, either in whole or in part, from any failure of the 
Contractor, its Sub-Contractors of any tier or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, to 
comply with the safety requirements of the contract. The Contractor shall 
not be relieved of its responsibilities under the safety requirements of the 
Contract should the County or its agent( s) act or fail to act pursuant to its 
rights hereunder. 

2. The Contractor shall not raise as a defense to its obligation to indemnify 
under this Subparagraph I any failure of those indemnified hereunder to 
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assure Contractor operates safely, it being understood and agreed that 
no such failure shall relieve the Contractor from its obligation to assure 
safe operations or from its obligation to so indemnify. The Contractor also 
hereby waives any rights it may have to seek contribution, either directly 
or indirectly, from those indemnified hereunder. 

3. In any and all claims against those indemnified hereunder by any 
employee of the Contractor, any Sub-Contractor of any tier or anyone 
directly or indirectly employed by any of them or anyone for whose acts 
any of them may be liable, the indemnification obligation under this 
Subparagraph I shall not be limited in any way as to the amount or type of 
damages, compensation or benefits payable by or for the Contractor or 
any Sub-Contractor of any tier under any workers' compensation act, 
disability benefit or other employee benefit acts. 

00700-26 BLASTING AND EXCAVATION 
The Contractor acknowledges that it is fully aware of the contents and requirements of 
O.C.G.A. § 25-9-1 through 25-9-12 concerning blasting and excavation near 
underground gas pipes and facilities and shall fully comply therewith. 
00700-27 HIGH VOLTAGE LINES 
The Contractor acknowledges that it is fully aware of the contents and requirements 
O.C.G.A. § 46-3-30 through 46-3-39 concerning safeguards against contact with high 
voltage lines, and the Contractor shall fully comply with said provisions. 
00700-28 SCAFFOLDING AND STAGING 
The Contractor acknowledges that it is the person responsible for employing and 
directing others to perform labor within the meaning of O.C.G.A. § 34-1-1 and agrees to 
comply with said provisions. 
00700-29 CLEAN-UP 
The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by 
its operations to the end that the site of the work shall present a neat, orderly and 
workmanlike appearance at all times. 
00700-30 PROTECTION OF WORK 
The Contractor shall be responsible for maintenance and protection of the work, which 
shall include any County-furnished supplies, material, equipment, until final completion 
of this agreement and acceptance of the work as defined herein. Any portion of the work 
suffering injury, damage or loss shall be considered defective and shall be corrected or 
replaced by the Contractor without additional cost to the County. 
00700-31 REJECTED WORK 
The Contractor shall promptly remove from the project all work rejected by the 
Construction Manager for failure to comply with the contract documents and the 
Contractor shall promptly replace and re-execute the work in accordance with the 
contract documents and without expense to the County. The Contractor shall also bear 
the expense of making good all work of other Contractors destroyed or damaged by 
such removal or replacement. 
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00700-32 DEFECTIVE WORK 
If the Contractor defaults or neglects to carry out any portion of the work in accordance 
with the contract documents, and fails within three days after receipt of written notice 
from the Construction Manager to commence and continue correction of such default or 
neglect with diligence and promptness, the County may, after three days following 
receipt by the Contractor of an additional written notice and without prejudice to any 
other remedy the County may have, make good such deficiencies and complete all or 
any portion of any work through such means as the County may select, including the use 
of a separate Contractor. In such case, an appropriate change order shall be issued 
deducting from the payments then or thereafter due the Contractor the cost of correcting 
such deficiencies. In the event the payments then or thereafter due the Contractor are 
not sufficient to cover such amount, the Contractor shall pay the difference to the County 
on demand. 
The County may, at its option, accept defective or nonconforming work instead of 
requiring its removal or correction. In such case, a change order shall be issued 
reducing the price due the contractor to the extent appropriate and equitable. Such 
contract price adjustment shall be effected whether or not final payment has been made. 
00700-33 WARRANTY OF NEW MATERIALS 
The Contractor warrants to the County that all materials and equipment furnished under 
this contract will be new unless otherwise specified, and the Contractor further warrants 
that all work will be of good quality, free from faults and defects, and in conformance with 
the contract documents. The warranty set forth in this paragraph shall survive final 
acceptance of the work. 
00700-34 CONTRACTOR'S WARRANTY OF THE WORK 
If within one year after the date of issuance of the certificate of final payment pursuant to 
General Condition 84, or within such longer period of time as may be prescribed by law 
or by the term of any applicable special warranty required by the contract documents, 
any of the work is found to be defective or not in accordance with the contract 
documents, the Contractor shall correct such work promptly after receipt of written notice 
from the Construction Manager to do so. This obligation shall survive both final payment 
for the work and termination of the contract. 
00700-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES 
Without limiting the responsibility or liability of the Contractor pursuant to this agreement, 
all warranties given by manufacturers on materials or equipment incorporated in the 
work are hereby assigned by the Contractor to the County. If requested, the Contractor 
shall execute formal assignments of said manufacturer's warranties to the County. All 
such warranties shall be directly enforceable by the County. 
00700-36 WARRANTIES IMPLIED BY LAW 
The warranties contained in this agreement, as well as those warranties implied by law, 
shall be deemed cumulative and shall not be deemed alternative or exclusive. No one 
or more of the warranties contained herein shall be deemed to alter or limit any other. 
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00700-37 STOP WORK ORDERS 
In the event that the Contractor fails to correct defective work as required by the contract 
documents or fails to carry out the work in accordance with contract documents, the 
Construction Manager, in writing, may order the Contractor to stop work until the cause 
for such order has been eliminated. This right of the County to stop work shall not give 
rise to any duty on the part of the County or the Construction Manager to execute this 
right for the benefit of the Contractor or for any other person or entity. 
00700-38 TERMINATION FOR CAUSE 
If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of 
creditors, suffers the appointment of a receiver on account of its insolvency, fails to 
supply sufficient properly skilled workers or materials, fails to make prompt payment to 
subcontractors or materialmen, disregards laws, ordinances, rules, regulations, or orders 
of any public authority having jurisdiction, fails to diligently prosecute the work, or is 
otherwise guilty of a material violation of this agreement and fails within seven days after 
receipt of written notice to commence and continue correction of such default, neglect, or 
violation with diligence and promptness, the County may, after seven days following 
receipt by the Contractor of an additional written notice and without prejudice to any 
other remedy the County may have, terminate the employment of the Contractor and 
take possession of the site as well as all materials, equipment, tools, construction 
equipment and machinery thereon. The County may finish the work by whatever 
methods the County deems expedient. In such case, the Contractor shall not be entitled 
to receive any further payment until the work is completed. If the unpaid balance of the 
contract price exceeds the cost of completing the work, such excess shall be paid to the 
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the 
difference to the County on demand. This obligation for payment shall survive the 
termination of the contract. Termination of this agreement pursuant to this paragraph 
may result in disqualification of the Contractor from bidding on future County contracts. 
00700-39 TERMINATION FOR CONVENIENCE 
The County may, at any time upon written notice to the Contractor, terminate the whole 
or any portion of the work for the convenience of the County. The effective data of the 
terminations shall be provided in the written notice. Said termination shall be without 
prejudice to any right or remedy of the County provided herein. In addition, in the event 
this agreement has been terminated due to the default of the Contractor, and if it is later 
determined that the Contractor was not in default pursuant to the provisions of this 
agreement at the time of termination, then such termination shall be considered a 
termination for convenience pursuant to this paragraph. 
00700-40 TERMINATION FOR CONVENIENCE - PAYMENT 
If the Contract is terminated for convenience by the Owner as provided in this article, 
Contractor will be paid compensation for those services actually performed as approved 
by the Owner or his representative. Partially completed tasks will be compensated for 
based on a signed statement of completion prepared by the Project Manager and 
submitted to the Contractor which shall itemize each task element and briefly state what 
work has been completed and what work remains to be done. Contractor shall also be 
paid for reasonable costs for the orderly filing and closing of the project. 

Page 16 of 34 



#14ITB9384SK-JD 
Providence Park - Phase III Site Decommissioning 

Section 8 
Contract Compliance Requirements 

00700-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS 
Except for normal spoilage, and except to the extent that the County shall have 
otherwise expressly assumed the risk of loss, there shall be excluded from the amounts 
payable to the Contractor the fair value, as determined by the Construction Manager, of 
property which is destroyed, lost, stolen or damaged so as to become undeliverable to 
the County or to another buyer. 
00700-42 COST TO CURE 
If the County terminates for cause the whole or any part of the work pursuant to this 
agreement, then the County may procure upon such terms and in such manner as the 
Construction Manager may deem appropriate, supplies or services similar to those so 
terminated, and the Contractor shall be liable to the County for any excess costs for 
such similar supplies or services. The Contractor shall continue the performance of this 
agreement to the extent not terminated hereunder. 
00700-43 ATTORNEY'S FEES 
Should the Contractor default pursuant to any of the provisions of this agreement, the 
Contractor and its surety shall pay to the County such reasonable attorney's fees as the 
County may expend as a result thereof and all costs, expenses, and filing fees incidental 
thereto. 
00700-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION 
After receipt of a notice of termination from the County, and except as otherwise directed 
by the Construction Manager, the Contractor shall: 

1. Stop work under the contract on the date and to the extent specified in 
the notice of termination; 

2. Place no further orders or subcontracts for materials, services or facilities, 
except as may be necessary for completion of such portion of the work 
under the agreement as is not terminated; 

3. Terminate all orders and subcontracts to the extent that they relate to the 
performance of work terminated by the notice of termination; 

4. Assign to the County in the manner, at the times, and to the extent 
directed by the Construction Manager, all of the rights, title and interest of 
the Contractor under the orders and subcontracts so terminated, in which 
case the County shall have the right, at its discretion, to settle or pay any 
and all claims arising out of the termination of such orders or 
subcontracts; 

5. Settle all outstanding liabilities and all claims arising out of such 
termination of orders and subcontracts with the approval or ratification of 
the Construction Manager, to the extent the Construction Manager may 
require, which approval or ratification shall be final for all purposes; 

6. Transfer title and deliver to the entity or entities designated by the 
Construction Manager, in the manner, at the times, and to the extent, if 
any, directed by the Construction Manager, and to the extent specifically 
produced or specifically acquired by the Contractor for the performance of 
such portion of the work as has been terminated: 
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a. The fabricated or un-fabricated parts, work, and progress, partially 
completed supplies, and equipment, materials, parts, tools, dyes, 
jigs, and other fixtures, completed work, supplies, and other 
material produced as a part of or acquired in connection with the 
performance of the work terminated by the notice of termination; 
and 

b. The completed or partially completed plans, drawings, information, 
and other property to the work. 

7. Use its best efforts to sell in the manner, at the times, to the extent, and at 
the prices directed or authorized by the Construction Manager, any 
property described in Section 6 of this paragraph, provided, however, that 
the Contractor shall not be required to extend credit to any buyer and 
further provided that the proceeds of any such transfer or disposition shall 
be applied in reduction of any payments to be made by the County to the 
Contractor pursuant to this agreement. 

8. Complete performance of such part of the work as shall not have been 
terminated by the notice of termination; and 

9. Take such action as may be necessary, or as the Construction Manager 
may direct, for the protection and preservation of the property related to 
the agreement which is in the possession of the Contractor and in which 
the County has or may acquire an interest. 

00700-45 RECORDS 
The Contractor shall preserve and make available to the County all ofits records, books, 
documents and other evidence bearing on the costs and expenses of the Contractor and 
any subcontractor pursuant to this agreement upon three days advance notice to the 
Contractor. 
00700-46 DEDUCTIONS 
In arriving at any amount due the Contractor pursuant to the terms of this agreement, 
there shall be deducted all liquidated damages, advance payments made to the 
Contractor applicable to the termination portion of the contract, the amount of any claim 
which the County may have against the Contractor, the amount determined 
By the Construction Manager to be necessary to protect the County against loss due to 
outstanding potential liens or claims, and the agreed price of any materials acquired or 
sold by the Contractor and not otherwise recovered by or credited to the County. 
00700-47 REIMBURSEMENT OF THE COUNTY 
In the event of termination, the Contractor shall refund to the County any amount paid by 
the County to the Contractor in excess of the costs properly reimbursable to the 
Contractor. 
00700-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES 
The Contractor shall be entitled to only those damages and that relief from termination 
by the County as specifically set forth in this agreement. The Construction Manager 
may issue a written order requiring the Contractor to suspend, delay or interrupt all or 
any part of the work for such period of time as the County may determine to be 
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appropriate for the convenience of the County. If the performance of the work is 
interrupted for an unreasonable period of time by an act of the County or any of its 
officers, agents, employees, contractors, or consultants in the administration of this 
agreement, an equitable adjustment shall be made for any increase in the Contractor's 
costs of performance and any increase in the time required for performance of the work 
necessarily caused by the unreasonable suspension, delay, or interruption. Any 
equitable adjustment shall be reduced to writing and shall constitute a modification to 
this agreement. In no event, however, shall an equitable adjustment be made to the 
extent that performance of this agreement would have been suspended, delayed or 
interrupted by any other cause, including the fault or negligence of the Contractor. No 
claim for an equitable adjustment pursuant to this paragraph shall be permitted before 
the Contractor shall have notified the Construction Manager in writing of the act or failure 
to act involved, and no claim shall be allowed unless asserted in writing to the 
Construction Manager within ten days after the termination of such suspension, delay or 
interruption. 
00700-49 COMMENCEMENT AND DURATION OF WORK 
The County may issue a Notice to Proceed at any time within 120 days following 
execution of the contract by the County. The Contractor shall commence work pursuant 
to this agreement within ten days of mailing or delivery of written notice to proceed. The 
Contractor shall diligently prosecute the work to completion within the time specified 
therefore in the Agreement. The capacity of the Contractor's construction and 
manufacturing equipment and plan, sequence and method of operation and forces 
employed, including management and supervisory personnel, shall be such as to insure 
completion of the work within the time specified in the Agreement. The Contractor and 
County hereby agree that the contract time for completion of the work is reasonable 
taking into consideration the average climatic conditions prevailing in the locality of the 
work and anticipated work schedules of other contractors whose activities are in 
conjunction with or may affect the work under this contract. 
00700-50 TIME OF THE ESSENCE 
All time limits stated in this agreement are of the essence of this contract. 
00700-51 IMPACT DAMAGES 
Except as specifically provided pursuant to a stop work order or change order, the 
Contractor shall not be entitled to payment or compensation of any kind from the County 
for direct or indirect or impact damages including, but not limited to, costs of acceleration 
arising because of delay, disruption, interference or hindrance from any cause 
whatsoever whether such delay, disruption, interference or hindrance is reasonable or 
unreasonable, foreseeable or unforeseeable, or avoidable, provided, however, that this 
provision shall not preclude the recovery of damages by the Contractor for hindrances or 
delays due solely to fraud or bad faith on the part of the County, its agents, or 
employees. The Contractor shall be entitled only to extensions in the time required for 
performance of the work as specifically provided in the contract. 
00700-52 DELAY 
The Contractor may be entitled to an extension of the contract time, but not an increase 
in the contract price or damages, for delays arising from unforeseeable causes beyond 
the control and without the fault or negligence of the Contractor or its subcontractors for 
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labor strikes, acts of God, acts of the public enemy, acts of the state, federal or local 
government in its sovereign capacity, by acts of another separate contractor, or by an 
act or neglect of the County. 
00700-53 INCLEMENT WEATHER 
The Contractor shall not be entitled to an extension of the contract time due to normal 
inclement weather. Unless the Contractor can substantiate to the satisfaction of the 
Construction Manager that there was greater than normal inclement weather and that 
such greater than normal inclement weather actually delayed the work, the Contractor 
shall not be entitled to an extension of time therefore. The following shall be considered 
the normal inclement weather days for each month listed, and extensions of time shall 
be granted in increments of not less than one half day only for inclement weather in 
excess of the days set out. 

January 10 days 
February 10 days 
March 7 days 
April 6 days 
May 4 days 
June 3 days 
July 4 days 
August 2 days 
September 2 days 
October 3 days 
November 6 days 
December 9 days 

00700-54 DELAY - NOTICE AND CLAIM 
The Contractor shall not receive an extension of time unless a Notice of Delay is filed 
with the Construction Manager within ten days of the first instance of such delay, 
disruption, interference or hindrance and a written Statement of the Claim is filed with 
the Construction Manager within 20 days of the first such instance. In the event that the 
Contractor fails to comply with this provision, it waives any claim which it may have for 
an extension of time pursuant to this agreement. 
00700-55 STATEMENT OF CLAIM - CONTENTS 
The Statement of Claim referenced in Article 00700-54 shall include specific information 
concerning the nature of the delay, the date of commencement of the delay, the 
construction activities affected by the delay, the person or organization responsible for 
the delay, the anticipated extent of the delay, and any recommended action to avoid or 
minimize the delay. 
00700-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR 
If the work actually in place falls behind the currently updated and approved schedule, 
and it becomes apparent from the current schedule that work will not be completed 
within the contract time, the Contractor agrees that it will, as necessary, or as directed by 
the Construction Manager, take action at no additional cost to the County to improve the 
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progress of the work, including increasing manpower, increasing the number of working 
hours per shift or shifts per working day, increasing the amount of equipment at the site, 
and any other measure reasonably required to complete the work in a timely fashion. 
00700-57 DILIGENCE 
The Contractor's failure to substantially comply with the requirements of the preceding 
paragraph may be grounds for determination by the County that the Contractor is failing 
to prosecute the work with such diligence as will insure its completion within the time 
specified. In such event, the County shall have the right to furnish, from its own forces 
or by contract, such additional labor and materials as may be required to comply with the 
schedule after 48 hours written notice to the Contractor, and the Contractor shall be 
liable for such costs incurred by the County. 
00700-58 SET -OFFS 
Any monies due to the Contractor pursuant to the preceding paragraph of this 
agreement may be deducted by the County against monies due from the County to the 
Contractor. 
00700-59 REMEDIES CUMULATIVE 
The remedies of the County under Articles 00700-56, 00700-57, and 00700-58 are in 
addition to and without prejudice to all of the rights and remedies of the County at law, in 
equity, or contained in this agreement. 
00700-60 TITLE TO MATERIALS 
No materials or supplies shall be purchased by the Contractor or by any Subcontractor 
subject to any chattel mortgage or under a conditional sales contract or other agreement 
by which any interest is retained by the seller. The Contractor hereby warrants that it 
has good and marketable title to all materials and supplies used by it in the work, and 
the Contractor further warrants that all materials and supplies shall be free from all liens, 
claims, or encumbrances at the time of incorporation in the work. 
00700-61 INSPECTION OF MATERIALS 
All materials and equipment used in the construction of the project shall be subject to 
adequate inspection and testing in accordance with accepted standards and in 
accordance with the requirements of the contract documents. Additional tests performed 
after the rejection of materials or equipment shall be at the Contractor's expense. 
00700-62 CONSTRUCTION MANAGER'S PRESENCE DURING TESTING 
All tests performed by the Contractor shall be witnessed by the Construction Manager 
unless the requirement therefore is waived in writing. The Construction Manager may 
perform additional tests on materials previously tested by the Contractor, and the 
Contractor shall furnish samples for this purpose as requested. 
00700-63 MATERIALS INCORPORATED IN WORK 
The Contractor shall furnish all materials and equipment to be incorporated in the work. 
All such materials or equipment shall be new and of the highest quality available. 
Manufactured materials and equipment shall be obtained from sources which are 
currently manufacturing such materials, except as otherwise specifically approved by the 
Construction Manager. 
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00700-64 STORAGE OF MATERIALS 
Materials and equipment to be incorporated in the work shall be stored in such a manner 
as to preserve their quality and fitness for the work and to facilitate inspection. 
00700-65 PAYROLL REPORTS 
The Contractor may be required to furnish payroll reports to the Construction Manager 
as required by the Owner Controlled Insurance Program. 
00700-66 CONTRACTORS' REPRESENTATIVE 
Before beginning work, the Contractor shall notify the Construction Manager in writing of 
one person within its organization who shall have complete authority to supervise the 
work, receive orders from the Construction Manager, and represent the Contractor in all 
matters arising pursuant to this agreement. The Contractor shall not remove its 
representative without first designating in writing a new representative. The Contractor's 
representative shall normally be present at or about the site of work while the work is in 
progress. When neither the Contractor nor its representative is present at the work site, 
the superintendent, foreman, or other of the Contractor' employee in charge of the work 
shall be an authorized representative of the Contractor. 
00700-67 SPECIAL TV SUB-CONTRACTORS 
The Contractor may utilize the services of specialty subcontractors on those parts of the 
project which, under normal contracting practices, are performed by specialty 
subcontractors. The Contractor shall not award more than seventy-five percent of the 
work to subcontractors. 
00700-68 INSPECTION BY THE CONSTRUCTION MANAGER 
All work pursuant to this agreement shall be subject to inspection by the Construction 
Manager for conformity with contract drawings and specifications. The Contractor shall 
give the Construction Manager reasonable advance notice of operations requiring 
special inspection of a portion of the work. 
00700-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER'S INSPECTION 
In the event that work is covered or completed without the approval of the Construction 
Manager, and such approval is required by the specifications or required in advance by 
the Construction Manager, the Contractor shall bear all costs involved in inspection 
notwithstanding conformance of such portion of the work to the contract drawings and 
specifications. 
00700-70 SCHEDULING OF THE WORK 
The work of this contract shall be planned, scheduled, executed, and reported as 
required by the Contract Documents. 
00700-71 PROGRESS ESTIMATES 
The Contractor shall prepare a written report for the Construction Manager's approval, 
on County forms, of the total value of work performed and materials and equipment 
obtained to the date of submission. Such a report must accompany each request for a 
progress payment and is subject to review and approval by the Construction Manager. 
Approval of a progress estimate or tendering of a progress payment shall not be 
considered an approval or acceptance of any work performed, and all estimates and 
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payments shall be subject to correction in subsequent estimates. Progress payments 
shall be made for all completed activities and for materials suitably stored on-site. 

00700-72 PROGRESS PAYMENTS 
Upon approval of each monthly estimate of work performed and materials furnished, the 
Construction Manager shall approve payment to the Contractor for the estimated value 
of such work, materials, and equipment, less the amount of all prior payments and any 
liquidated damages. The Contractor will be paid 100 percent, less retainage, of the cost 
of materials received and properly stored on-site but not incorporated into the work. 
Payments for materials or equipment stored on the site shall be conditioned upon 
submission by the Contractor of bills of sale to establish the County's title to such 
materials or equipment. The Contractor's request for payment shall provide sufficient 
detail as to the work completed or materials purchased for which payment is requested 
to permit meaningful review by the Construction Manager. 
00700-73 TIME OF PAYMENT 
The Contractor will be paid within 45 days following receipt of an approved Progress 
Estimate. The Contractor expressly agrees that the payment provisions within this 
Contract shall supersede the rates of interest, payment periods, and contract and 
subcontract terms provided for under the Georgia Prompt Pay Act, O.C.G.A. §13-11-1 et 
seq., and that the rates of interest, payment periods, and contract and subcontract terms 
provided for under the Prompt Pay Act shall have no application to this Contract. The 
County shall not be liable for any late payment interest or penalty. 
00700-74 RETAINAGE 
The County shall retain from each progress payment ten percent of the estimated value 
of the work performed until the progress payments, including retainage, total 50 percent 
of the contract price. If a contract includes two or more projects or assignments that 
have been separately priced and have separate budgets, and the performances of such 
projects or assignments are not related to or dependent upon the performance of any 
other, the 50 per cent limit shall be based upon the price for each individual project or 
assignment. Thereafter, no further retainage shall be withheld so long as the Contractor 
is making satisfactory progress to insure completion of the work within the time specified 
therefore. The County may reinstate the ten percent retainage in the event the 
Construction Manager determines that the Contractor is not making satisfactory 
progress to complete the work within the time specified in this agreement or in the event 
that the Construction Manager provides a specific cause for such withholding. The 
County may also withhold retainage upon substantial completion of the work as provided 
in O.C.G.A. §13-10-81(c). Interest may be paid upon the retainage in accordance with 
Georgia law. 
00700-75 PAYMENT OF SUBCONTRACTORS 
The Contractor shall promptly pay each subcontractor upon the receipt of payment from 
the County. Such payment shall be made from the amount paid to the Contractor 
pursuant to the subcontractor's work. The Contractor shall also maintain the records of 
the percentage retained from payments to the Contractor pursuant to such 
subcontractor's work. The Contractor shall procure agreements from each subcontractor 
requiring each subcontractor to pay their subcontractors, agents and employees in a 
similar manner. The County reserves the right to inquire of any subcontractor, supplier, 
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materialmen, or subconsultant, the status of any indebtedness of the Contractor. The 
County further reserves the right to require the Contractor to designate on each 
instrument of payment exceeding $400.00 to subcontractors, suppliers, materialmen, 
and subconsultants that such payment is on account of the work under this Contract. 
00700-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS 
Neither the County nor the Construction Manager shall have any obligation to pay any 
subcontractor except as otherwise required by law. 
00700-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK 
Certification of progress payments, as well as the actual payment thereof, shall not 
constitute the County's acceptance of work performed pursuant to this agreement. 
00700-78 PAYMENTS IN TRUST 
All sums paid to the Contractor pursuant to this agreement are hereby declared to 
constitute trust funds in the hands of the contractor to be applied first to the payment of 
claims of subcontractors, laborers, and suppliers arising out of the work, to claims for 
utilities furnished and taxes imposed, and to the payment of premiums on surety and 
other bonds and on insurance for any other application. 
00700-79 JOINT PAYMENTS 
The County reserves the right to issue any progress payment or final payment by check 
jointly to the Contractor and any subcontractor or supplier. 
00700-80 RIGHT TO WITHHOLD PAYMENT 
The Construction Manager may decline to approve payment and may withhold payment 
in whole or in part to the extent reasonable and necessary to protect the County against 
loss due to defective work, probable or actual third party claims, the Contractor's failure 
to pay subcontractors or materialmen, reasonable evidence that the work will not be 
completed within the contract time or contract price or damage to the County or any 
other contractor on the project. 
00700-81 CERTIFICATE OF SUBSTANTIAL COMPLETION 
Upon the Contractor's submission of a request for a certificate of Substantial 
Completion, the Construction Manager shall inspect the work and determine whether the 
work is Substantially Complete. If the work is Substantially Complete, the Construction 
Manager shall issue a certificate of SUbstantial Completion of the work which shall 
establish the date of Substantial Completion, shall state the responsibilities of the 
County and the Contractor for security, maintenance, heat, utilities, damage to the work 
and insurance, and shall fix the time within which the Contractor shall complete the items 
submitted by the Contractor as requiring correction or further work. The certificate of 
SUbstantial completion of the work shall be submitted to the County and the Contractor 
for their written acceptance of the responsibilities assigned to them pursuant to such 
certificate. 
If in the sole opinion of the Construction Manager, the work is not substantially complete, 
the Construction Manager shall notify the Contractor of such, in writing, and outline 
requirements to be met to achieve Substantial Completion. 
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00700-82 PAYMENT UPON SUBSTANTIAL COMPLETION 
Upon Substantial Completion of the work and upon application by the Contractor and 
approval by the Construction Manager, the County shall make payment reflecting 100% 
work completed, less value of work remaining as determined by Construction Manager 
and any authorized retainage. 
00700-83 COMMENCEMENT OF WARRANTIES 
Warranties required by this agreement shall commence on the date of final completion of 
the project as determined under Article 00700-84 unless otherwise provided in the 
certificate of Substantial Completion. 
00700-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT 
The acceptance of the Substantial Completion payment shall constitute a waiver of all 
claims by the Contractor except those previously made in writing and identified by the 
Contractor as unsettled at the time of application for payment at Substantial Completion 
and except for the retainage sums due at final acceptance. Following the Construction 
Manager's issuance of the certificate of Substantial Completion and the Contractor's 
completion of the work pursuant to this agreement, the Contractor shall forward to the 
Construction Manager a written notice that the work is ready for final inspection and 
acceptance. If after inspection the Construction Manager certifies that the work is 
complete and issues written notification of such to the Contractor, the Contractor shall 
forward to the Construction Manager a final application for payment. The Construction 
Manager shall issue a certificate for payment, which shall approve final payment to the 
Contractor and shall establish the date of final completion. 
In the event the Contractor timely disputes the amount of the final payment, the amount 
due the Contractor shall be deemed by the Contractor and the County to be an 
unliquidated sum and no interest shall accrue or be payable on the sum finally 
determined to be due to the Contractor for any period prior to final determination of such 
sum, whether such determination be by agreement of the Contractor and the County or 
by final judgment of the proper court in the event of litigation between the County and 
the Contractor. The Contractor specifically waives and renounces any and all rights it 
may have under O.C.G.A. §13-6-13 and agrees that in the event suit is brought by the 
Contractor against the County for any sum claimed by the Contractor under the Contract 
or for any extra or additional work, no interest shall be awarded on any sum found to be 
due from the County to the Contractor in the final judgment entered in such suit. All final 
judgments shall draw interest at the legal rate, as specified by law. 
00700-85 DOCUMENTATION OF COMPLETION OF WORK 
Neither the final payment nor the remaining retainage shall become due until the 
Contractor submits the following documents to the Construction Manager: 

a. An affidavit that all payrolls, bills for materials and equipment, and other 
indebtedness connected with the work have been paid other otherwise 
satisfied; 

b. The surety's consent to final payment; and 
c. Any other data reasonably required by the County or Construction 

Manager establishing payment or satisfaction of all such obligations, 
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including releases, waivers of liens, and documents of satisfaction of 
debts. 

In the event that a subcontractor refuses to furnish a release or waiver as required by 
the County or Construction Manager, the Contractor may furnish a bond satisfactory to 
the County to indemnify the County against such loss. In the event that any lien or 
indebtedness remains unsatisfied after all payments are made, the contractor shall 
refund to the County all moneys that the County may become compelled to pay in 
discharging such lien or other indebtedness, including all costs and reasonable 
attorney's fees. 
00700-86 GOVERNING LAW 
Each and every provision of this agreement shall be construed in accordance with and 
governed by Georgia law. The parties acknowledge that this contract is executed in 
Fulton County, Georgia and that the contract is to be performed in Fulton County, 
Georgia. Each party hereby consents to the Fulton Superior Court's sole jurisdiction 
over any dispute which arises as a result of the execution or performance of this 
agreement, and each party hereby waives any and all objections to venue in the Fulton 
Superior Court. 
00700-87 CHANGES IN THE WORK 
A. CHANGE ORDERS 

1. A Change Order is a written order to the Contractor signed to show the 
approval and the authorization of the County, issued after execution of 
the Contract, authorizing a change in the Work and/or an adjustment in 
the Contract Sum or the Contract Time. Change Orders shall be written 
using forms designated by the County with Contractor providing 
supporting documentation as required by the Construction Manager. The 
Contract Sum and the Contract Time may be changed only by approved 
Change Order pursuant to Fulton County Procedure 800-6. The amount 
payable by the Change Order is payment in full for all direct and indirect 
costs incurred and related to the work under said Change Order, 
including but not limited to delays, imports, acceleration, disruption and 
extended overhead. A Change Order signed by the Contractor indicates 
the Contractor's agreement therewith, including the adjustment in either 
or both of the Contract Sum or the Contract Time. 

2. The County, without invalidating the Contract, may order changes in the 
Work within the general scope of the Contract as defined herein. The 
time allowed for performance of the work and the contract price to be paid 
to the Contractor may be adjusted accordingly. 

3. The cost or credit to the County resulting from a change in the Work shall 
be determined in one or more of the following ways: 
a. By mutual acceptance of a lump sum properly itemized and 

supported by sufficient substantiating data to permit evaluation; 
b. By unit prices stated in the Contract Documents or subsequently 

agreed upon; 
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c. By cost to be determined in a manner agreed upon by the parties 
and a mutually acceptable fixed or percentage fee; or 

d. By the method provided in Subparagraph A4 below. 
4. If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is 

agreed upon, the Contractor, provided a written order signed by the 
Construction Manager is received, shall promptly proceed with the Work 
involved. The cost of such Work shall then be determined by the 
Construction Manager on basis of the reasonable expenditures and 
savings of those performing the Work attributable to the change. The 
cost of the change shall include only the items listed in Subparagraph Sa 
below, and in the case of either a decrease or an increase in the Contract 
Sum, an allowance for overhead and profit in accordance with the 
schedules set forth in Subparagraphs Sb and 6 below shall be applied to 
the cost or credit. 
a. In such case, and also under Subparagraph 3a above, the 

Contractor shall keep and present, in such form as the 
Construction Manager may prescribe, an itemized accounting of 
all actual costs expended, together with appropriate supporting 
data for inclusion in a Change Order. 

b. All hourly rate charges shall b submitted to the Construction 
Manager for prior review and approval. All hourly rate charges 
shall be properly supported as required by the Construction 
Manager with certified payrolls, or their acceptable equivalent. 
When authorized to proceed for a given change and actual 
expenditures have been made prior to execution of a Change 
Order for the entire change, such actual expenditures may be 
summarized monthly, and if approved, incorporated into a Change 
Order. When both additions and credits covering related Work or 
substitutions are involved in anyone change, the allowance for 
overhead and profit shall be figured on the basis of the net 
increase or decrease, if any, with respect to that change. 

S. In Subparagraphs 3 and 4 above, the items included in "Cost and 
"Overhead" shall be based on the following schedule: 
a. Unless otherwise provided in the Contract Documents, "Cost" 

shall be limited to the following: cost of materials incorporated into 
the Work, including sales tax and cost of delivery; cost of direct 
labor (labor cost may include a pro rata share of foreman's 
account of the change) including social security, old age and 
unemployment insurance, and fringe benefits required by 
agreement or custom; workers' or workmen's compensation 
insurance; rental value of equipment and machinery; costs for 
preparing Shop Drawings. 

b. Unless otherwise provided in the Contract Documents, 
"Overhead" shall include the following: bond and insurance 
premiums including increase and decreases from change in the 
Work, supervision, superintendence, construction parking, wages 
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of timekeepers, watchmen and clerks, small tools, consumable 
supplies, expendables, incidentals, general office expense, the 
cost of additional reproduction for the Contractor's subcontractors 
beyond that agreed upon in the Contract Documents, construction 
parking, any additional costs of craft supervision by the 
Contractor's or subcontractors' superintendents, and overhead 
charges which would be customary and expended regardless of 
the change in the Work due to other overlapping activities which 
are included as part of the original Contract, and all other 
expenses not included in "Cost" above. 

c. In the event that a change is issued by the County which would 
require the expenditure of substantial amounts of special 
supervision (beyond the foreman level) by the Contractor, the 
Contractor may, at the sole direction of the Construction Manager, 
be allowed to incorporate these charges into the agreement cost 
for the change. 

6. In Subparagraphs 3 and 4 above, the allowance for overhead and profit 
combined, included in the total cost or credit to the County, shall be 
based on the following schedule: 
a. For the Contractor, for any work performed by the Contractor's 

own forces, ten (10) percent of the cost. 
b. For the Contractor, for any work performed by a Contractor's 

subcontractor, five (5) percent of the amount due the 
subcontractor. 

c. For each subcontractor or sub-subcontractor involved, for any 
work performed by that subcontractor's or sub-subcontractor's 
own forces, ten (10) percent of the cost. 

d. For each subcontractor, for work performed by a sub­ 
subcontractor, five (5) percent of the amount due to the sub­ 
subcontractor. 

e. Cost to which overhead and profit is to be applied shall be 
determined in accordance with Subparagraph 5 above unless 
modified otherwise. 

7. In order to facilitate checking of quotations for extras or credits, all 
proposals or bids, except those so minor that their propriety can be seen 
by inspection, shall be accompanied by a complete itemization of costs, 
including labor cost, materials and subcontracts. Labor and materials 
shall be itemized in the manner defined in Subparagraph 4 above. 
Where major cost items are subcontracts, they shall be itemized also. lo. 
no case shall a change be approved without such itemization. 

8. No payment shall be made for any changes to the contract that are not 
included in a fully executed Change Order. 

B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS 
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1. Should concealed conditions be encountered in the performance of the 
Work below the surface of the ground, or should concealed or unknown 
conditions in an existing structure be at variance with the conditions 
indicated by the Contract Documents, or should unknown physical 
conditions below the surface of the ground or concealed or unknown 
conditions in an existing structure of an unusual nature, differing 
materially from those ordinarily encountered and generally recognized as 
inherent in work of the character provided for in this Contract, be 
encountered, the Contract Sum and Contract Time shall be equitably 
adjusted by Change Order upon request by either party made within 
twenty (20) days after the first observance of the conditions. No such 
request for equitable adjustment shall be valid unless the Contractor 
complies with this (20) days notice and Subparagraph C.1. below. 

2. The Contractor shall promptly, and before such conditions are disturbed, 
notify the Construction Manager in writing of any claim of concealed, 
unknown or differing conditions pursuant to this paragraph. The 
Construction Manager shall authorize the Engineer to investigate the 
conditions, and if it is found that such conditions do materially so differ 
and cause an increase or decrease in the Contractor's cost of, or the time 
required for, performance of any part of the Work under this Contract, 
whether or not changed as a result of such conditions, an equitable 
adjustment shall be recommended to the Construction Manager. 

3. No claim of the Contractor under this clause shall be allowed unless the 
Contractor has given the notice required in (a) above, prior to disturbing 
the condition. 

4. No claim by the Contractor for an equitable adjustment shall be allowed if 
asserted after final payment under this Contract. 

5. Any materially differing site condition as between what is shown on the 
Drawings and Specifications and actually found on site shall be 
immediately reported to the Construction Manager in writing prior to the 
commencement of Work at the site. Failure of the Contractor to notify the 
Construction Manager in writing of the differing site condition prior to 
performance of Work at the site shall constitute a waiver of any claim for 
additional monies. Any Change Order necessitated by the differing site 
condition shall be processed as provided under "Changes in the 
Contract". 

C. REQUESTS FOR ADDITIONAL COST 
1. If the Contractor wishes to request an increase in the Contract Sum, the 

Contractor shall give the Construction Manager written notice thereof 
within twenty (20) days after the occurrence of the event, or identification 
of the conditions, giving rise to such request. This notice shall be give by 
the Contractor before proceeding to execute the Work, except in an 
emergency endangering life or property in which case the Contractor shall 
proceed in accordance with Article 00700-25 and Subparagraph A.4 
above. No such request shall be valid unless so made within the twenty 
(20) days specified above. If the County and the Contractor cannot agree 
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on the amount of the adjustment in the Contract Sum, it shall be 
determined by the Construction Manager. Any change in the Contract 
Sum resulting from such claim shall be documented by Change Order. 

2. If the Contractor claims that addition cost is involved because of, but not 
limited to (1) any written interpretation pursuant to General Condition 
00700-17 of this Agreement, (2) any order by the County to stop the Work 
pursuant to Articles 00700-25 and 00700-37 of this Agreement where the 
Contractor was not at fault, or any such order by the Construction 
Manager as the County's agent, or (3) any written order for a minor 
change in the Work issued pursuant to Paragraph D below, the 
Contractor shall submit a request for an increase in the Contract Sum as 
provided in Subparagraph C.1 above. No such claim shall be valid unless 
the Contractor complies with Subparagraph C.1 above and approved by 
the County pursuant to Change Order Policy 800-6. 

D. MINOR CHANGES IN THE WORK 
The Construction Manager may order minor changes in the Work not involving an 
adjustment in the Contract Price, extension of the time allowed for performance of the 
work and not inconsistent with the intent of the Contract Documents. Such changes 
shall be effected by a written Change Directive issued by the Construction Manager, and 
shall be binding on the County and the Contractor. The Contractor shall carry out such 
written orders promptly. 
E. BONDS 
If any change order results in an increase in the contract price, the contractor shall 
increase the penal sum of the performance and payment bonds to equal the increased 
price. 
00700-88 DISAGREEMENT WITH ORDERS FOR CHANGE 
Contractor's written acceptance of a Change Order or other order for changes shall 
constitute his final and binding agreement to the provisions thereof and a waiver of all 
claims in connection therewith, whether direct or consequential in nature. Should 
Contractor disagree with any order for changes, he may submit a notice of potential 
claim to the Construction Manager, at such time as the order is set forth in the form of a 
Change Order. Disagreement with the provisions of an order for changes shall not 
relieve Contractor of his obligation under Article 00700-87 of this Agreement. 
00700-89 NO WAIVER OF REMEDIES 
Exercise by the County of any remedy is not exclusive of any other remedy available to 
County and shall not constitute a waiver of any such other remedies. Failure of the 
County to exercise any remedy, including breach of contract remedies, shall not 
preclude the County from exercising such remedies in similar circumstances in the 
future. 
00700-90 LAND AND RIGHTS-OF-WAY 
The owner will provide, as indicated in the Contract Documents and prior to Notice to 
Proceed, the lands upon which the work is to be done, right-of-way for access thereto, 
and such other lands which are designated for the use of the Contractor. The Contractor 
shall confine the Contractor's work and all associated activities to the easements and 
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other areas designated for the Contractor's use. The Contractor shall comply with any 
limits on construction methods and practices which may be required by easement 
agreements. If, due to some unforeseen reason, the necessary easements are not 
obtained, the Contractor shall receive an equitable extension of contract time dependent 
upon the effect on the critical path of the project schedule or the County may terminate 
the Contract for its convenience. 
00700-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION 
No clearing or grading shall be completed by Contractor within the State Department of 
Transportation (DOT) area under construction. The Contractor must coordinate his 
construction scheduling with DOT. 
If the Contractor begins work before DOT's completion date, he must obtain the approval 
of DOT before starting work in the area. The state DOT has the right to stop the 
Contractor's work the DOT area. 
The Contractor shall receive no additional compensation or damages resulting from 
delay or work stoppage from DOT actions or scheduling. 
Contractor shall obtain DOT drawings of the DOT, project area for verification of road 
geometry, storm drains, etc. from Georgia Department of Transportation or Fulton 
County. The Contractor is responsible for obtaining any pertinent DOT revisions. 
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EXHIBIT A 
FINAL AFFIDAVIT 

TO FULTON COUNTY, GEORGIA 
I, , hereby certify that all suppliers of materials, 
equipment and service, subcontractors, mechanic, and laborers employed by 
___________ or any of his subcontractors in connection with the design 
and/or construction of at Fulton County have been paid and satisfied in 
full as of , 200_, and that there are no outstanding obligations or 
claims of any kind for the payment of which Fulton County on the above-named project 
might be liable, or subject to, in any lawful proceeding at law or in equity. 

Signature 

Title 

Personally appeared before me this day of _ 
20 , who under Oath deposes and 

of the firm of -------------- ___________ , that he has read the above statement and that to the best 
of his knowledge and belief same is an exact true statement. 

says that he is 

Notary Public 

My Commission Expires 
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