



Fulton County, GA

Department of Purchasing & Contract Compliance

*Cecil S. Moore, CPPO, CPPB, CPSM, C.P.M., A.P.P
Director*

November 10, 2011

Re: 11RFP80542K-LW, Architectural & Engineering Services for Four (4) Branch Libraries for the Atlanta Public Library System Capital Improvement Program

Dear Proposers:

Attached is one (1) copy of Addendum 5, hereby made a part of the above referenced Request for Proposal (RFP), **11RFP80542K-LW, Architectural & Engineering Services for Four (4) Branch Libraries.**

The time responses are due has changed due to an Emergency Evacuation Drill for Fulton County Government occurring at 10:00 A.M. The time for this RFP has been extended to Thursday, November 10, 2011 at 2:00 P.M.

Except as provided herein, all terms and conditions in the RFP referenced above remain unchanged, in full force and effect.

Sincerely,

Linda Walton

**Linda Walton
Assistant Purchasing Agent**

Winner 2000 - 2009 Achievement of Excellence in Procurement Award • National Purchasing Institute



**11RFP80542K-LW, Architectural & Engineering Services for Four (4) Branch Libraries
Addendum 5
Page Two**

This Addendum forms a part of the contract documents and **modifies** the original RFP documents as noted on page one.

ACKNOWLEDGEMENT OF ADDENDUM 5

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Fulton County Purchasing Department, Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the RFP due date and time **Thursday, November 10, 2011, 2:00 P.M.**

This is to acknowledge receipt of Addendum 5, _____ day of _____, 2011.

_____ Legal Name of Proposer

_____ Signature of Authorized Representative

_____ Title