



FULTON COUNTY PURCHASING DEPARTMENT

Winner 2000- 2005 Achievement of Excellence in
Procurement Award
National Purchasing Institute



Jerome Noble, Director

May 18, 2006

RE: **#06ITB50414K-RS, Crabapple Streetscape and Sewer Improvements**

Dear Bidders:

Attached is one (1) copy of Addendum 1, hereby made a part of the above referenced Invitation to Bid (ITB).

Except as provided herein, all terms and conditions in the bid referenced above remain unchanged and in full force and effect.

Sincerely,

Rholanda M. Stanberry

Chief Assistant Purchasing Agent

#06ITB50414K-RS, Crabapple Streetscape and Sewer Improvements

Addendum No. 1

May 18, 2006

Page Two

Under SECTION XI PRICE QUOTE Remove Item 670-9730 RELOCATE EXIST WATER METER, INCL BOX

Replace Sheet No. 1 dated 7/19/05 with Sheet No. 1 dated 5/10/06 Cover Sheet – Added Revision Date

Replace Sheet No. 3 dated 7/19/05 with Sheet No. 3 dated 5/10/06 Revision Summary Sheet – Added Revisions

Replace Sheet No. 6 dated 7/19/05 with Sheet No. 6 dated 5/10/06 Summary of Quantities - Revised Signal Installation Quantities

Replace Sheet No. 13 dated 7/19/05 with Sheet No. 13 dated 5/10/06 Utility Plan - Revised Note County to Relocate Water Meter

Replace Sheet No. 16 dated 7/19/05 with Sheet No. 16 dated 5/10/06 Signal Modification Plan - Revised Phasing Add 5 Section Head

Replace Sheet No. 17 dated 7/19/05 with Sheet No. 17 dated 5/10/06 Landscape Plan – Opened Driveway and Moved Landscaping

Replace Sheet No. 18 dated 7/19/05 with Sheet No. 18 dated 5/10/06 Landscape Details– Landscape Modification

Under Crabapple Road S.S.I. section. Delete Item #8 of page 4 of 5 under General Notes and replace with the following: Water Services to be provided by Fulton County.

In the bid document, Page 147 refers to the 10% DBE goal for the entire project. Since there are Federal funds associated with only the roadway portion, does the 10% goal apply to both or just that portion?

There are two components that make up this bid, roadway work and water/sewer. Even though the project has DBE (10%) goals, Fulton County Office of Contract Compliance ask that all Prime Contractors demonstrate a good faith effort to use minority and women owned businesses for the water/sewer portion also.

#06ITB50414K-RS, Crabapple Streetscape and Sewer Improvements

Addendum No. 1

May 18, 2006

Page Three

This Addendum forms a part of the contract documents and **modifies** the original ITB documents as noted below:

ACKNOWLEDGEMENT OF ADDENDUM NO. 1

The undersigned bidder acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Purchasing Department, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30335 by the ITB due date and time **Tuesday, May 30, 2006 no later than 11:00 A.M.**

This is to acknowledge receipt of Addendum No. 1, _____ day of _____, 2006.

Legal Name of Bidder

Signature of Authorized Representative

Title

