



Fulton County, GA

Department of Purchasing & Contract Compliance

BID TABULATION SHEET Providence Park – Phase III Site Decommissioning

#14ITB93845K-JD

DATE: September 15, 2014

TOTAL NUMBER OF BIDDERS: 1

Joyce Daniel
Assistant Purchasing Agent

* CONTRACTOR'S NAME	BID BOND YES/NO	TOTAL BASE BID AMOUNT	GA UTILITY LICENSE YES/NO	E-verify Number
KEMRON ENVIRONMENTAL SERVICES*	YES	\$31,989.16	N/A	65054

*INDICATES BUSINESS IS LOCATED IN FULTON COUNTY

THE RESULTS RECEIVED IN RESPONSE TO THIS SOLICITATION DOES NOT REFLECT AWARD OF THIS CONTRACT. RESPONSES WILL BE FURTHER EVALUATED BY FULTON COUNTY REPRESENTATIVES.

FULTON COUNTY PURCHASING AND COMPLIANCE DEPARTMENT

BID TABULATION SHEET - PROVIDENCE PARK PHASE III SITE DECOMMISSIONING

BID NUMBER#:		#1417B93845K-JD	KEMRON ENVIRONMENTAL SERVICES		ADDRESS		ADDRESS	
BID DESCRIPTION:		PROVIDENCE PARK PHASE III SITE DECOMMISSIONING	ADDRESS		ADDRESS		ADDRESS	
REQUESTING DEPARTMENT:		Facilities & Transportation Services Department	1359 Ellsworth Industrial Blvd NW Atlanta, GA 30318		TELEPHONE		TELEPHONE	
OPENING DATE:		September 15, 2014	(404) 636-0928		CONTACT:		CONTACT:	
Purchasing Officer:		Joyce Daniel	Jeff Goodwin jgoodwin@kemron.com		CONTACT:		CONTACT:	
CONSTRUCTION ITEMS			KEMRON ENVIRONMENTAL SERVICES					
PAY ITEM	TOTAL QUANTITY	UNIT	DESCRIPTION	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	1	Lump Sum	Providence Park Pump and Treat System Removal a. Drain and containerize residual groundwater in the pump & treat system, and have the groundwater properly processed/disposed by a waste water treatment plant or similar facility. B. Properly dispose of the chemical dosing agent (Redux-340), that was characterized as a hazardous, corrosive material. C. Disconnection of the pump & treat system from the electrical grid and removal and proper disposal of all above ground pump & treat system components.	11,723.12				
2	1	Lump Sum	Providence Park Groundwater Well and Recovery Well Abandonment	7,617.54				
3	1	Lump Sum	Providence Park Grading and Seeding	4,960.00				
4	1	Lump Sum	Morgan Falls Landfill Groundwater Well Abandonment	4,821.90				
5	1	Lump Sum	Project Documentation/Certification	2,866.60				
TOTAL TASKS (1-5) TOTAL:				\$ 31,989.16		\$ -		\$ -
GRAND TOTAL:				\$31,989.16				
BIDS RECEIVED:		1	NO-BIDS:	CONTACT: Joyce Daniel	DATE RECEIVED: 9/27/2014	DATE COMPLETED: 10/9/2014		