



FULTON COUNTY PURCHASING DEPARTMENT

Winner 2000 - 2004 Achievement of Excellence in Procurement Award
National Association of Purchasing Management

Jerome Noble, Director

October 20, 2005

RE: **#05RFP46462K-DJ, Design/Build Services for Big Creek Inflow and
Infiltration Reduction Phase I**

Dear Proposers:

Attached is one (1) copy of Addendum 3, hereby made a part of the above referenced Request For Proposal (RFP).

Except as provided herein, all terms and conditions in the RFP referenced above remain unchanged and in full force and effect.

Sincerely,

Donna Jenkins

Assistant Purchasing Agent

**#05RFP46462K-DJ, Design/Build Services for Big Creek Inflow and Infiltration
Reduction Phase I
Addendum No. 3
October 20, 2005
Page Two**

*The proposal due date has been changed to **Monday, November 14, 2005**, no later than 1:00 am.

This Addendum forms a part of the contract documents and **modifies** the original RFP documents as noted below:

ACKNOWLEDGEMENT OF ADDENDUM NO. 3

The undersigned bidder acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Purchasing Department, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30335 by the RFP due date and time **Monday, November 14, 2005 no later than 11:00 A.M.**

This is to acknowledge receipt of Addendum No. 3, _____ day of _____, 2005.

Legal Name of Bidder

Signature of Authorized Representative

Title