



Fulton County, GA

Department of Purchasing & Contract Compliance

Cecil S. Moore, CPPO, CPPB, CPSM, C.P.M., A.P.P
Director

September 7, 2011

Re: #11RFP78834K-DB; Design/Build Services for S134 Big Creek WRF Immediate Needs Rehabilitation Project

Dear Vendors

Attached is one (1) copy of Addendum 3, hereby made a part of the above referenced #11RFP78834K-DB; Design/Build Services for S134 Big Creek WRF Immediate Needs Rehabilitation Project

Except as provided herein, all terms and conditions in the RFP referenced above remain unchanged and in full force and effect.

Sincerely,

Darlene A. Banks *DAB*

Darlene A. Banks, CPPB
Assistant Purchasing Agent

Winner 2000 - 2009 Achievement of Excellence in Procurement Award • National Purchasing Institute



130 Peachtree Street, S.W., Suite 1168 • Atlanta, GA 30303 • (404) 612-5800

This Addendum forms a part of the contract documents and modifies the original Proposal documents as noted below:

Additional Site Visits:

Two additional site visits are planned to be held. The first additional site visit is scheduled for **Thursday, September 8, 2011** at 10:00 AM until 2:00 PM. The second site visit is scheduled for **Friday, September 9, 2011** at 10:00 AM until 2:00 PM.

During this time, the water level in one of the aeration basins is planned to be lowered (weather and operational requirements permitting) to allow viewing of the tank from above. Entering the tank will not be allowed and visitors will be required to follow site specific safety requirements.

ACKNOWLEDGEMENT OF ADDENDUM NO. 3

The undersigned bidder acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Department of Purchasing and Contract Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by **11:00am on Monday, September 26, 2011.**

This is to acknowledge receipt of Addendum No. 3 _____ day of _____, 2011.

Legal Name of Bidder

Signature of Authorized Representative

Title