



Fulton County, GA

# Department of Purchasing & Contract Compliance

August 6, 2012


Re: **#12RFP84545K-DB**  
**S-134 Big Creek WRF Immediate Needs Design Services**

Dear Vendors:

Attached is one (1) copy of Addendum 3, hereby made a part of the above referenced **#12RFP84545K-DB; S-134 Big Creek WRF Immediate Needs Design Services.**

Except as provided herein, all terms and conditions in the RFP referenced above remain unchanged and in full force and effect.

Sincerely,



Darlene A. Banks, APA

**#12RFP84545K-DB; S-134 Big Creek WRF Immediate Needs Design Services  
Addendum No. 3  
Page Two**

This Addendum forms a part of the contract documents and **modifies** the original RFP documents as noted below:

- **Due Date for Proposal has been changed to Tuesday, August 28, 2012 @ 11:00 A.M.**

The County will not be accepting any more requests for clarifications or interpretations regarding this RFP.

**ACKNOWLEDGEMENT OF ADDENDUM NO. 3**

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Department of Purchasing & Contract Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the RFP due date and time **Tuesday, August 28, 2012 @ 11:00 A.M.**

This is to acknowledge receipt of Addendum No. 3, \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_.

\_\_\_\_\_  
Legal Name of Bidder

\_\_\_\_\_  
Signature of Authorized Representative

\_\_\_\_\_  
Title