



Fulton County, GA

Department of Purchasing & Contract Compliance

Cecil S. Moore, CPPO, CPPB, CPSM, C.P.M., A.P.P
Director

January 12, 2011

Re: 11ITB75460YC-BL, Supply and Installation of Domestic Water Pumps

Dear Bidder::

Attached is one (1) copy of Addendum 2, hereby made a part of the above referenced 11ITB75460YC-BL, Supply and Installation of Domestic Water Pumps.

Except as provided herein, all terms and conditions in the 11ITB75460YC-BL referenced above remain unchanged and in full force and effect.

Sincerely,

William E. Long, Jr., CPPB
Chief Assistant Purchasing Agent

This Addendum forms a part of the contract documents and modifies the original RFP documents as noted below:

Due to the inclement weather Monday, January 10 through Wednesday, January 12 (Bid opening day), bids will not be due for this project until **Wednesday, January 19, 2011**.

ACKNOWLEDGEMENT OF ADDENDUM NO. 2

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Purchasing Department, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the RFP due date and time **Wednesday, January 19, 2011, 11:00 A.M.**

This is to acknowledge receipt of Addendum No. 2, _____ day of _____, 2011.

Legal Name of Bidder

Signature of Authorized Representative

Title