



Fulton County, GA

Department of Purchasing & Contract Compliance

July 12, 2012

Re: 12RFP61812B-TR, Homestead Exemption Audit

Dear Proposers:

Attached is one (1) copy of Addendum 2, hereby made a part of the above referenced Proposal (RFP).

Except as provided herein, all terms and conditions in the RFP referenced above remain unchanged and in full force and effect.

Sincerely,

Terrence Reese

Terrence Reese
Assistant Purchasing Agent

Winner 2000 - 2009 Achievement of Excellence in
Procurement Award • National Purchasing Institute



**12RFP61812B-TR, Homestead Exemption Audit
Addendum No. 2
Page Two**

This Addendum forms a part of the contract documents and **modifies** the original RFP documents as noted below:

The following question was posed of the aforementioned RFP project:

QUESTION 1: The final deadline for written questions is July 17, 2012; will questions submitted earlier be answered earlier or are the questions answered all at once?

ANSWER1: *The questions will be answered in the order upon which they are received; therefore, there will be more than one addendum.*

QUESTION 2: The RFP outlines a 180-day delivery period for the proposed project. Does this period include both Phase I and Phase II?

ANSWER 2: *Please see change 1 below.*

The following change has occurred for the aforementioned RFP project:

CHANGE 1: The initial “**Term of Contract**” located on (page 2-4, No 2.5) reads as follows:

Initial Term of Contract:

The contract will commence as of the date a Notice to Proceed (NTP) is issued and will terminate upon submittal of the final recommendations. The Final Report shall be due 180 days after the NTP is issued. In no event shall the contract exceed 180 days from the issuance of the NTP.

The new “Term of Contract” is as follows:

The contract will commence as of the date a Notice to Proceed (NTP) is issued and will terminate upon submittal of the final recommendations. The Final Report shall be due on June 30, 2013 *or* 180 days from the NTP, whichever is later. The County will consider alternative completion dates with the successful bidder if they include regularly scheduled submissions of completed parcel audits and at least 80% of the project is completed by the termination terms listed previously in this article. This includes both phase I and phase II.

ACKNOWLEDGEMENT OF ADDENDUM No. 2

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Department of Purchasing & Contract Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the RFP due date and time **Tuesday, July 24, 2012, 11:00 A.M.**

This is to acknowledge receipt of Addendum No. 2, _____ day of _____, 20__.

Legal Name of Bidder

Signature of Authorized Representative

Title