

Addendum #11

DATE: 8-12-14

CONTENT FOR ADDENDUM #11:

1. Smith Dalia Architects – Addendum #9 – see attachments.
2. NOTE – spec section 12 4813 – Entrance Floor Mats and Frames, as issued in Addendum #9, to be deleted as part of bid documents. This scope of work has been removed from project.
3. NOTE – clarification for Bid Package 12.02. There is no spec section for 12 2113 – Horizontal Louver Blinds, please delete reference. The only spec section of reference is 12 2400 – Window Shades.
4. REMINDER – All bids to be submitted via email to Mark Hawks at mark.hawks@fultoncountyga.gov . Also, please copy William Mensah at wmensah@winter-construction.com and Jeff Lewis at jlewis@winter-construction.com with bids.
5. REMINDER – Deadline for RFI's to be 7 days prior to bid date and time.
6. NOTE – Deadline for posting Addenda to be 72 hours(business days) prior to bid date and time.

END OF ADDENDUM

A D D E N D U M N O . : 0 9

Project Name: Metropolitan Library
Project Number: 11165

Date: 12 August 2004
To: Evan Jahn - Heery/Russell; Jeff Lewis, William Mensah - Winter-Construction
From: Sara Singleton, SDA
Copies: Robyn Zurfluh, Craig Wertz, Glenn Grosse - SDA

This addendum forms a part of the Contract Documents and modifies the original "Revised Pricing Documents" dated 05/28/14.

This Addendum includes changes to the following:

ADDITIONS & CHANGES TO SPECIFICATION:

1. 10 7300 2.01- Mitchell Metals is an approved manufacturer for Aluminum Canopies.
2. Changes to spec below where in bold:
08 8000- 2.01 A. Type IG-1
8-a. Coating: **Guardian 51/32**
8-b. Tint: **clear glass**
3. 08 6200- WASCO is an accepted manufacturer, pending approval post-bid. Substitution section must be complied with for consideration to review for approval.

END OF ADDENDUM