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SECTION 1 

INTRODUCTION 

1.1 PURPOSE 
 

Fulton County, Georgia (“County”) is soliciting bids for Comprehensive Operation 
and Preventive and Predictive Maintenance Services for Fulton County Jail 
Complex. 

 
Through the issuance of this Request for Proposal (“RFP” and/or “Proposals”), 
the County is soliciting Proposals from qualified Proposers for the 
Comprehensive Operation and Preventive and Predictive Maintenance 
Services for the Fulton County Jail. 

 
Proposals provided in response to this RFP that comply with the submittal 
requirements set forth in Section 4.0, including all forms and certifications, will be 
evaluated in accordance with the criteria and procedures described in Section 
5.0. Based on the results of the evaluation, the County will award the 
Comprehensive Operation and Preventive and Predictive Maintenance Services 
for the Fulton County Jail to the most advantageous Proposer based on the cost 
and the evaluation factors set forth in the RFP. 
 

1.2 DESCRIPTION OF THE PROJECT 
 

This project involves the management, supervision, labor, materials, supplies, 
spare parts, tools, equipment, scheduling and coordination, all required for 
effective and economical operation, preventive maintenance, predictive 
maintenance, corrective/repair maintenance and approved work projects for the 
facility grounds and building systems.  The facility grounds and building systems 
associated with this contract are outlined in Exhibit 3. 
 
Proposer will be responsible for all costs involved with operations and preventive 
and predictive maintenance.  Costs involved for corrective/repair maintenance 
shall be reimbursed as described in Section 3.5 based on the actual cost 
involved 
 

1.3 BACKGROUND  
 

The Fulton County Jail Complex consists of twelve (12) facilities varying 
purpose/usage ranging from administrative offices to maximum security inmate 
housing.   The Jail Complex presents the successful Proposer with a challenging 
maintenance environment that requires the highest level of expertise. 

 
1.4 COUNTY OBJECTIVES   

The following are the County Objectives for this project: 
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 Ensure the safety and security of County staff, visitors and inmates 
through a well-designed and organized comprehensive maintenance 
program. 

 Ensure the efficient operation of the Jail complex facilities in order to  
 Preserve building assets in such a manner as to extend their useful life 

expectancy.  
 
1.5 PURCHASING THE RFP 

 
This document and supporting documents can be downloaded at the Fulton 
County Website, http://www.fultoncountyga.gov  under “Bid Opportunities”.   

 
1.6 SUBCONTRACTING OPPORTUNITIES 
 

Potential prime contractors submitting a bid on this project for Fulton County and 
are seeking subcontractors and/or suppliers can advertise those subcontracting 
opportunities on the County’s website, http://www.fultoncountyga.gov under 
“Subcontracting Bid Opportunities”.   

 
 1.7 PRE-PROPOSAL CONFERENCE 

 
The County will hold a Pre-Proposal Conference at the Fulton County Jail, 901 
Rice Street, NW, Atlanta, Georgia 30318, on Wednesday, September 14, 2010 
at 9:30 A.M. in the Administrative Staff Roll-Call Room.  Respondents shall meet 
in the Jail lobby at 9:00 A.M. to sign in for the meeting.  A photo ID (driver’s 
license or passport) is required to enter the building.  Attendance at the Pre-
Proposal Conference is voluntary for responding to this RFP, however Proposers 
are encouraged to attend.  The purpose of the Pre-Proposal Conference is to 
provide information regarding the project and to address any questions and 
concerns regarding the services sought by the County through this RFP.   
 
A mandatory walk-through of the facility will follow the Pre-Proposal 
Conference to view the Jail Complex facility site.  Attendance at the Pre-
Proposal Meeting is for responding to this RFP since it is an opportunity to 
discuss issues regarding the services sought by the County through the RFP.  
This will be the only walk-through opportunity before submitting proposals.  
Attendance at the mandatory walk-through is required for responding to 
this RFP. 
 
FAILURE TO ATTEND THIS WALK-THROUGH WILL RENDER THE 
PROPOSER INELIGIBLE FOR CONSIDERATION, EVEN IF THE VENDOR 
SUBMITS A PROPOSAL. 

 
 
 

http://www.fultoncountyga.gov/�
http://www.co.fulton.ga.us/�
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1.8 PROPOSAL DUE DATE 
 

All proposals are due in the Department of Purchasing and Contract Compliance 
of Fulton County located in the Public Safety Building, Suite 1168, 130 Peachtree 
St, S.W., Atlanta Georgia 30303 on or before Monday, October 11, 2010 at 
11:00 A.M., legal prevailing time.  All submitted proposals will be time and date 
stamped according to the clock at the front desk of the Fulton County 
Department of Purchasing and Contract Compliance.  Any proposals received 
after this appointed schedule will be considered late and subject to be returned 
unopened to the Proposer.  The proposal due date can be changed only by 
addendum. 

 
1.9 DELIVERY REQUIREMENTS 
 

Any proposal received after the above stipulated due date and time will not be 
considered and will be rejected and returned.  It shall be the sole responsibility of 
the Proposer to have his/her proposal delivered to the Fulton County Department 
of Purchasing and Contract Compliance for receipt on or before the above 
stipulated due date and time.  If a proposal is sent by U.S. Mail, the proposer 
shall be responsible for its timely delivery to the Department of Purchasing and 
Contract Compliance.   

 

1.10 CONTACT PERSON AND INQUIRIES 

Any questions or suggestions regarding this RFP should be submitted in writing 
to the Purchasing Department contact person, Joyce Daniel, Assistant 
Purchasing Agent, 130 Peachtree Street, S.W., Suite 1168, Atlanta, Georgia 
30303, 404-612-5824, 404-335-5806-fax, joyce.daniel@fultoncountyga.gov.   
Any response made by the County will be provided in writing to all Proposers by 
addendum.  No verbal responses shall be authoritative. 
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SECTION 2 
INSTRUCTIONS TO PROPOSERS 

 
2.1 PROCUREMENT PROCESS 

 
The procurement will be on a formally advertised basis.  All technical 
requirements, unless otherwise specified, must be met, or be capable of being 
met by the Proposer or their proposal will be disqualified as being non-
responsive.   

 
2.2  CONTRACT DEFINITIONS  
 

In addition to any other terms that may be defined in this solicitation, the following 
terms have the following meaning: 
 
Addendum – Revision to the RFP documents issued by the County prior to the 
receipt of proposals. 
 
Agreement – refers to the executed contract between the County and 
Contracting Entity. 
 
ASHRAE – American Society for Heating, Refrigeration and Air-conditioning 
Engineers  
 
CMMS – Computerized Maintenance Management System 
 
Contact Person – Purchasing staff designated by the Fulton County Department 
of Purchasing and Contract Compliance to submit any questions and 
suggestions to. 
 
Contract Administrator (CA) - Person appointed by the General Services 
Department to monitor, control and evaluate the activities covered by this 
contract 
 
County – Fulton County Government and its authorized representatives 
 
Emergency Services – Attending to call(s) originating from any and all of the 
tenants in an effective way so that any difficulty arising from the emergency is 
alleviated. This also includes safety, all record keeping and reporting 
requirements 
 
FMC – Facility Maintenance Contractor This will be the successful vendor with 
whom the County signs a contract for the work described in the RFP 
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FMM – Facility Maintenance Manager. He/She will represent the FMC in the 
facility.  
 
General Services Department (GSD): The department of Fulton County directly 
responsible for the maintenance and operation of building systems covered by 
this contract 
 
Maintenance – The recurring day-to-day work required to preserve or restore the 
facility grounds, building systems and equipment to a condition that it may be 
effectively utilized for its designed purpose. This also includes management, 
safety, security, record keeping and reporting requirements 
 
Megging  –   This is the process of measuring the insulation value of the motor 
winding using an instrument commonly called a “megger”. (Also referred to as 
‘Megger’)  

 
MTBF - Short for Mean Time Between Failures, the average time a device will 
function before failing. MTBF ratings are measured in thousands of hours and 
indicate the sturdiness of the equipment. 

 
NEMA – National Electrical Manufacturers Association 

 
Offeror – the entity of individual submitting a proposal in response to this RFP. 
 
Operation – Performing the necessary procedures, including manual control, 
attendance, and the supervision to affect the performance of the designed 
function of the building systems and equipment. This also includes all record 
keeping and reporting requirements 

 
Owner – Fulton County Government 

 
PPM – Preventive and Predictive maintenance 

 
Predictive Maintenance - The programmed of replacement of devices, parts, 
components, fixtures and / or sub-component to ensure that the building systems 
and equipment perform as designed and avoid an expected failure. This also 
includes all safety, record keeping and reporting requirements. 

 
Preventive Maintenance – The process of performing daily functions or 
procedures that ensure the buildings, systems and equipment perform as 
designed.  These includes but are not limited to; daily walk-thru, checking,  
 verifying and adjusting systems and equipment.  This also includes safety, all 
 record keeping and reporting requirements. 

 
Proposal – the document submitted by the offeror in response to this RFP. 
 
Proposer – the entity or individual submitting a proposal in response to his RFP 
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Purchasing Agent – Purchasing staff designated by the Fulton County 
Department of Purchasing to submit any questions and suggestions to. 

 
QCI - Quality Control Inspections 

 
QCP – Quality Control Program 

 
Repair – Restoring facility grounds or building system or component to its 
original intended operation or use. This also includes all record keeping and 
reporting requirements. 

 
RFP  – (Request for Proposal) A formal solicitation for goods or services valued 
at $50,000 or more.  

 
Scope of Work – All the services specified, indicated, shown, or contemplated 
by the Contract, and furnishing by the Contractor of all materials, equipment, 
labor, methods, processes, construction and manufacturing materials and 
equipment, tools, plants, supplies, power, water, transportation and other things 
necessary to complete such services in accordance with the Contract. 
 
Technical Requirements – All the services specified, indicated, shown, or 
contemplated by the Contract. The Contractor will furnish all materials, 
equipment, labor, methods, processes, construction and manufacturing materials 
and equipment, tools, plants, supplies, power, water, transportation and other 
things necessary to complete such services in accordance with the Contract. 
 
Uninterrupted Power Supply (UPS): Equipment and System that provides 
continuous power supply for a designed duration in the event of failure of power 
supply from the utility company 
 

2.3  NO CONTACT DURING PROCUREMENT PROCESS 
 

It is the policy of Fulton County that the evaluation and award process for County 
contracts shall be free from both actual and perceived impropriety, and that 
contacts between potential vendors and County officials, elected officials and 
staff regarding pending awards of County contracts shall be prohibited. 

 
A. No person, firm, or business entity,  however situated or composed, 

obtaining a copy of or responding to this solicitation, shall initiate or 
continue any verbal or written communication regarding this solicitation 
with any County officer, elected official, employee, or designated County 
representative, between the date of the issuance of this solicitation and 
the date of the County Manager’s recommendation to the Board of 
Commissioners for award of the subject contract, except as may otherwise  

 be specifically authorized and permitted by the terms and conditions of 
this solicitation. 
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B. All verbal and written communications initiated by such person, firm, or 

entity regarding this solicitation, if same are authorized and permitted by 
the terms and conditions of this solicitation, shall be directed to the 
Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of verbal or 

written communications with County officers, elected officials, employees, 
or designated County representatives shall result in a written finding by 
the Purchasing Agent that the submitted bid or proposal of the person, 
firm, or entity in violation is “non-responsive”, and same shall not be 
considered for award. 

 
2.4 CLARIFICATION & ADDENDA 

 
Proposers may submit requests for clarifications or interpretations regarding this 
RFP and the Contract. Proposers must prepare such requests in writing for the 
County’s consideration as set forth in this section of this RFP. While the County 
has not placed an initial limitation on the number of requests which can be 
submitted, Proposers are cautioned that if Proposers do not request meaningful 
clarifications or interpretations in an organized manner (e.g., limited frequency of 
requests), the County will set restrictions on the frequency and number of 
requests permitted. The County will not respond to requests, oral or written, 
received after Tuesday, September 28, 2010 at 2:00 P.M., local prevailing time. 
Proposers are advised that this section places no obligation on the part of the 
County to respond to any or all requests for clarification or interpretation, and that 
the County’s failure to respond to any such request will not relieve the Proposer 
of any obligations or conditions required by this RFP. 
 
Requests for clarification or interpretation regarding this RFP shall only be 
submitted in writing (letter, fax or email) to: 
 

Fulton County Department of Purchasing & Contract Compliance 
Attn:  Joyce Daniel, Assistant Purchasing Agent 

Public Safety Building 
130 Peachtree Street S.W. Suite 1168 

Atlanta GA 30303 
Email: joyce.daniel@fultoncountyga.gov 

P: (404) 612- 5824  F: (404) 335-5806 
 

RE: #10RFP74948K-JD Comprehensive Operation and Preventive and 

Predictive Maintenance Services for the Fulton County Jail Complex 

All responses to written requests for clarification, interpretation, or 
additional information will be distributed as addenda to this RFP and 
posted on the Fulton County website www.fultoncountyga.gov. 

http://www.fultoncountyga.gov/�
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No oral interpretation, instruction, or information concerning this RFP given by 
any employee or agent of the County shall be binding on the County. Proposers 
who submit a Proposal in reliance on any such oral information risk having their 
response to this RFP deemed non-responsive by the County. Only written 
responses issued by addendum to this RFP should be considered by the 
Proposers.   
 
During the period provided for the preparation of Proposals, the County may 
issue addenda to this RFP. These addenda will be numbered consecutively and 
will be posted on the Fulton County website, www.fultoncountyga.gov.  These 
addenda will be issued by, or on behalf of, the County and will constitute a part of 
this RFP. Each Proposer is required to acknowledge receipt of each addendum 
by submitting an executed acknowledgment form. This acknowledgment shall 
include all addenda distributed prior to the Proposal Submission Date. All  
responses to this RFP shall be prepared with full consideration of the addenda 
issued prior to the Proposal Submission Date. 

 
2.5  MULTI-YEAR CONTRACT TERM 

 The term of contract is one (1) year with four (4) one year renewal options upon 
 execution of contract. 

The period of this Agreement shall consist of a series of Terms as defined below. 
The County is obligated only to pay such compensation under this Agreement as 
may lawfully be made from funds budgeted and appropriated for that purpose 
during the County’s then current fiscal year. 

a.  Commencement Term 

The “Commencement Term” of this Agreement shall begin on the date of 
execution of the Agreement in the year 2010, the starting date, and shall 
end absolutely and without further obligation on the part of the County on 
the 31st day of December, 2010. The Commencement Term shall be 
subject to events of termination and the County’s termination rights that 
are described elsewhere in this Agreement. Notwithstanding anything 
contained in this Agreement, the County’s obligation to make payments 
provided under this Agreement shall be subject to the County’s annual 
appropriations of funds for the goods, services, materials, property and/or 
supplies procured under this Agreement by the County’s governing body 
and such obligation shall not constitute a pledge of the County’s full faith 
and credit within the meaning of any constitutional debt limitation. 

b.  Renewal Terms 

Unless the terms of this Agreement are fulfilled with no further obligation  
of the part of either party on or before the final date of the Commencement 
Term as stated above, or unless an event of termination as defined within 
this Agreement occurs during the Commencement Term, this Agreement 

http://www.fultoncountyga.gov/�
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may be renewed at the written option of the County upon the approval of  
the County Board of Commissioners for four (4) one-year (“Renewal 
Terms”). However, no Renewal Term of this Agreement shall be 
authorized nor shall any Renewal Term of this Agreement commence 
unless and until each Renewal Term has first been approved in writing by 
the County Board of Commissioners for the calendar year of such 
Renewal Term. If approved by the County Board of Commissioners, the 
First Renewal Term shall begin on the 1st day of January, 2011 and shall 
end no later than the 31st day of December, 2011. If approved by the 
County Board of Commissioners, the Second Renewal Term shall begin 
on the 1st day of January, 2012 and shall end no later than the 31st day of 
December, 2012. If approved by the County Board of Commissioners,  the 
Third Renewal Term shall begin on the 1st day of January, 2013 and shall 
end no later than the 31st day of December, 2013. If approved by the 
County Board of Commissioners, the Fourth Renewal Term shall begin on 
the 1st day of January, 2014 and shall end no later than the 31st day of 
December, 2014. If the County chooses not to exercise any Renewal 
Term as provided in this Section, then the Term of this Agreement then in 
effect shall also be deemed the “Ending Term” with no further obligation 
on the party of either party.  
 

c. Term Subject to Events of Termination  
 

All “Terms” as defined within this Section are subject to the section of this 
Agreement which pertain to events of termination and the County’s rights 
upon termination.   

 
d.     Same Terms 

 
Unless mutually agreed upon in writing by the parties, or otherwise indicated 
herein, all provisions and conditions of any Renewal Term shall be exactly 
the same as those contained within in this Agreement.  

 
e.     Statutory Compliance Regarding Purchase Contracts.  

 
The parties intend that this Agreement shall, and this Agreement shall 
operate in conformity with and not in contravention of the requirements of 
O.C.G.A. § 36-60-13, as applicable, and in the event that this Agreement 
would conflict therewith, then this Agreement shall be interpreted and 
implemented in a manner consistent with such statute. 
 

2.6  REQUIRED SUBMITTALS 
 

See Exhibit 1 for the Required Submittal Checklist.  This checklist will assist you 
to ensure that all required submittals are submitted.  Failure to submit all required 
submittals may deem your proposal non-responsive.  
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2.7 PROPOSAL EVALUATION 
 
 All proposals will be evaluated using the criteria specified in Section 4 of this RFP.  

Selection will include an analysis of proposals by a Vendor Selection Committee 
composed of County personnel who will review the proposal submittals in 
accordance with the submittal requirements and the evaluation criteria set forth in 
Section 4 of this RFP.  The committee may request oral interviews and/or site 
visits. 

 
2.8 DISQUALIFICATION OF PROPOSERS 
 
 The submission of more than one (1) proposal to the County as the primary 

Proposer or member of a joint venture for the same work by and individual firm, 
partnership or corporation under the same or different names may be considered 
as sufficient for disqualification of a Proposer and the rejection of the proposal. 

 
2.9 RESERVED RIGHTS 

 
The County reserves the right to accept or reject any and/or all proposals, to 
waive irregularities and technicalities, and to request resubmission.  Any sole 
response that is received may or may not be rejected by the County depending 
on available competition and timely needs of the County.  There is no obligation 
on the part of the County to award the contract to the lowest proposer and the 
County reserves the right to award the contract to the responsible proposers 
submitting responsive proposals with resulting agreements most advantageous 
and in the best interest of the County.  The County shall be the sole judge of the 
proposals and the resulting agreements that are in its best interest and its 
decision shall be final.  Also, the County reserves the right to make such 
investigation as it deems necessary to determine the ability of any proposer to 
perform the work or service requested.  Information the County deems necessary 
to make this determination shall be provided by the proposer.  Such information 
may include, but shall not be limited to, current financial statements by an 
independent CPA; verification of availability of personnel; and past performance 
records. 

 
2.10 APPLICABLE LAWS 

 
All applicable laws and regulations of the State of Georgia and ordinances and 
regulations of Fulton County shall apply.  Protestors shall seek resolution of their 
complaints in the manner provided in the Fulton County Code of Laws §2-324 
which is incorporated by reference herein. 
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2.11 MINIMUM PARTICIPATION REQUIREMENTS FOR PRIME CONTRACTORS 
 
   Pursuant to Fulton County Code 102-357, Prime Bidders on the project must     
   perform no less than 51% of the scope of work required under the project. 

 
2.12 GEORGIA UTILITY CONTRACTOR’S LICENSE  (NON-APPLICABLE) 
 
 The Offeror must have a Utility Contractors License to perform this work in 
 accordance with O.C.G.A. §43-14-8.3 (h).  Bids for utility contracting projects 
 must be from a licensed utility contractor and that licensed contractor must 
 be the prime on the project.  It is not permissible for an unlicensed 
 individual/firm to subcontract with a licensed utility contractor. Offerors must 
 complete Form C1:  Georgia Utility License Certification in Section 6, Purchasing 
 Forms.  Failure to provide the Georgia Utility Contractor License Number will 
 result in a rejection of the Bid at the Opening.  The Offeror is required to submit 
 the certificate as identified above.  

 
2.13 GENERAL CONTRACTOR’S LICENSE  (APPLICABLE) 

 
Effective July 1, 2008, all general contractors are required to be licensed by the  
State of Georgia to perform the following work; construction; construction 
management services; or design-build services as a prime contractor, joing 
venture partner, or as a subcontractor to a design professional acting as prime 
contractor as part of a design-build entity or combination, unless exempted from 
holding such license pursuant to Georgia law (O.C.G.A. 43-41-17).  If exempted, 
Contractor must submit a copy of their Georgia Department of Transportation 
Certificate of Qualification with their bid submittal. 
 
Bidders must complete Form C2:  Georgia General Contractors License 
Certification in Section 6, Purchasing Forms.  Failure to provide the required 
license shall deem your bid non-responsive. 
 

2.14 PROFESSIONAL LICENSES  (APPLICABLE) 
 

The State of Georgia requires that the following professions are required by state 
law to be licensed: 
 

1. Electricians 
2. Plumbers 
3. Conditioned Air Contractors 
4. Low voltage Contractors 

 
Bidders and any sub-contractors performing any of the above described work 
must provide a copy of their license for the work they will perform on this project.  
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Bidders must complete Form C3:  Georgia Professional License Certification in 
Section 6, Purchasing Forms.  Failure to provide the required license may deem 
your bid non-responsive. 
 

2.15 INSURANCE AND RISK MANAGEMENT PROVISIONS 
 
 Insurance and Risk Management provisions and Indemnification and Hold 
  
 Harmless provisions are outlined in Section 7 of this RFP. 
 

Bonding Requirements: 
 
Regarding submission of surety bonds prior to or subsequent to the Bid 

 submission, the following requirements pertain: 
 

a. Any surety bond submitted in accordance with the Bid or Agreement 
requirements must be issued by a corporate surety company satisfactory 
to the County and authorized to act as such in the State of Georgia. 

 
b. Such bonds shall conform to the forms provided with the Bid documents 

and be completed in accordance with the instructions. 
 

c. In accordance with Georgia law, and upon award of the Agreement, 
separate performance and payment bonds shall be required of the 
successful Offeror, each in an amount not less than the total amount 
payable under the Agreement.  The performance bond shall remain in 
effect for one (1) year after final acceptance of the work. 

 
d. The payment bond shall remain in effect for the period required under 

Georgia law for the payment bonds on public construction agreements.  
Alterations, extensions of the time allowed for performance, extra and 
additional work, and other changes authorized under the Agreement may 
be made without notice to or consent of the surety or sureties. 

 
Proposal Bond or Guaranty – Each proposal must be accompanied by a 
Proposal Bond/Guaranty in the amount of five percent (5%) of the Proposer’s 
price.  The Proposal Bond/Guaranty shall be included in a separate, sealed 
envelope marked “Proposal Bond/Guaranty”.  The Proposal Bond/Guaranty Form 
can be found in Section 8 of the RFP. 
 
Payment & Performance Bond – the Proposer awarded the contract for the 
project must provide a Payment Bond and Performance Bond in the amount 
equal to one hundred percent (100%) of the Proposer’s price prior to the 
execution of the Contract.  The Payment and Performance Bond Forms can be 
found in Section 9 of this RFP. 
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2.16 ACCURACY OF RFP AND RELATED DOCUMENTS 
 

The County assumes no responsibility that the specified technical and 
background information presented in this RFP, or otherwise distributed or made 
available during this procurement process, is complete or accurate. Without 
limiting the generality of the foregoing, the County will not be bound by or be 
responsible for any explanation or interpretation of the Proposal documents other 
than those given in writing as an addendum to this RFP. 
 
Should a recipient of this RFP find discrepancies in or omissions from this RFP 
and related documents, the recipient of this RFP shall immediately notify the 
Purchasing Contact Person identified in Section 1.11 in writing at the following 
address: Fulton County Department of Purchasing and Contract Compliance, 
Public Safety Bldg, 130 Peachtree Street S.E., Suite 1168 Atlanta, GA 30303. A 
written addendum, if necessary, then will be made available to each recipient of 
this RFP. 

 
2.17 RESPONSIBILITY OF PROPOSER 

 
Each Proposer is encouraged to conduct all necessary investigations and review 
all available and relevant data and information, which are necessary in its 
judgment in order to assume this responsibility prior to the submittal of its 
Proposal.  Proposers are reminded of Fulton County’s “No Contact During 
Procurement” policy and may only contact the person designated by the RFP.  

 
2.18 CONFIDENTIAL INFORMATION 

 
If any Proposal contains technical, financial, or other confidential information that 
the Proposer believes is exempt from disclosure, the Proposer must clearly label 
the specific portions sought to be kept confidential and specify on what the 
exemption is based. The County, at its sole discretion and subject to applicable 
law, will determine whether such exemption applies. The County has sole 
discretion to make such determination regarding the disclosure of information, 
and by responding to this RFP, Proposers waive any challenge to the County’s 
decisions in this regard. Marking all or substantially all of a Proposal as 
confidential may result in the Proposer being deemed non-responsive to this 
RFP. 
 
Notwithstanding the foregoing, Proposers recognize and agree that the County, 
its staff, and its Consultants will not be responsible or liable in any way for any 
losses that the Proposer may suffer from the disclosure of information or 
materials to third parties. 

 
2.19 COUNTY RIGHTS AND OPTIONS 
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This RFP constitutes an invitation to submit Proposals to the County. 
Without limitation or penalty, the County reserves and holds at its sole 
discretion, the following rights and options: 
 

 This RFP does not obligate the County to select, procure or contract for 
any services whatsoever 

 
 The County reserves the right to change or alter the schedule for any 

events associated with this procurement and, if required, notify the 
Proposers. A Proposer, by submitting a Proposal, agrees to be bound by 
any modifications made by the County 

 
 All costs incurred by a Proposer in connection with responding to this 

RFP, the evaluation and selection process undertaken in connection with 
 

  this procurement, and any negotiations with the County will be borne by 
 the Proposer. 

 
 The County reserves the right to reject all Proposals and components 

thereof to eliminate all Proposers responding to this RFP from further 
consideration for this procurement, and to notify such Proposers of the 
County's determination. 

 
 The County may cancel this RFP without the substitution of another RFP 

and terminate this procurement at any time without any liability 
whatsoever. 

 
 The County reserves the right to waive any technicalities or irregularities in 

the Proposals. 
 

 The County reserves the right to eliminate any Proposer who submits 
incomplete or inadequate responses or is not responsive to the 
requirements of this RFP. 

 
 The County may request Proposers to send representatives to the County 

for interviews and presentations. 
 

 To the extent deemed appropriate by the County, the County may select 
and enter into discussion and negotiations with the Proposer(s) submitting 
Proposal(s), which are found to be reasonably susceptible for award.  

 
 The County reserves the right to discontinue negotiations with any 

selected Proposer. 
 

 The County reserves the right, without prior notice, to supplement, amend, 
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or otherwise modify this RFP. 
 
 All Proposals (other than portions thereof subject to patent or copyright 

protection) become the property of the County and will not be returned, 
and the County reserves the right to utilize all such information contained 
in the Proposals without further cost to the County. 

 
 The County may add to or delete from the Project Scope of Work set forth 

in this RFP. 
 

 Any and all Proposals not received by the Proposal Submission Date shall 
be rejected and returned unopened. 

 
 Neither the County, its staff, its representatives, nor any of its consultants 
  or attorneys will be liable for any claims or damages resulting from the 
 solicitation, collection, review, or evaluation of responses to this RFP. 

 
 The County, including its representatives and consultants, reserves the 

right to visit and examine any of the facilities referenced in any Proposal 
and to observe and investigate the operations of such facilities. 

 
 The County reserves the right to conduct investigations of the Proposers 

and their responses to this RFP and to request additional evidence to 
support the information included in any such response. 

 
By responding to this RFP, Proposers acknowledge and consent to the rights 
and conditions set forth in this RFP. 

 
2.20 COST OF PROPOSAL PREPARATION AND SELECTION PROCESS 
 

Each Proposal, including preparation of all information required to be included in 
a Proposal pursuant to this RFP, shall be prepared at the sole cost and expense 
(including, but not limited to, engineering and legal costs) of the Proposer. In 
addition, the Proposer shall be solely responsible for all costs (including 
engineering and legal costs) incurred by such Proposer in connection with this 
selection process, including any costs incurred by the Proposer in any 
subsequent negotiations entered into in connection with developing the Proposal. 
There shall be no claims whatsoever against the County, its staff, or its 
consultants for reimbursement for the costs or expenses (including, but not 
limited to, engineering and legal costs) incurred during the preparation of the 
Proposal or other information required by this RFP or procurement process or in 
connection with the selection process or any negotiations. 

 
2.21 TERMINATION OF NEGOTIATIONS 

The County at its sole discretion may, at any time, to the extent permitted by 
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Applicable Law, exclude a Proposer from further participation in any negotiation 
process if the County determines that such Proposer is failing to progress in the 
negotiations or if the terms of its Proposal are less advantageous than those of 
other Proposers and such Proposer is deemed to be no longer susceptible of 
selection. The County will give written notice of its decision to the Proposer, 
which shall be sent in writing, signed by the County. 

 
2.22 WAGE CLAUSE 
 
 Pursuant to 102-391, Each Contractor shall agree that in the performance of the 

Contract he will comply with all lawful agreements, if any, which the Contractor had 
made with any association, union, or other entity, with respect to wages, salaries, 
and working conditions, so as not to cause inconvenience, picketing, or work 
stoppage. 

 
2.23 ADDITIONAL OR SUPPLEMENTAL INFORMATION 

 
After receipt of the submittals, the County will evaluate the responses, including  
the references, financial statements, experience and other data relating to the 
Respondent’s qualifications.  If requested by the Fulton County Department of 
Purchasing and Contract Compliance, Respondent’s may required to submit 
additional or supplemental information to determine whether the Respondent 
meets all of the qualification requirements. 
 

2.24     REPORTING RESPONSIBILITIES 
 

The successful Proposer will report directly to the Fulton County Sheriff, or 
designated representative. 
 

2.25 GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT 
 

This Request for Proposal is subject to the Georgia Security & Immigration 
Compliance Act.  Pursuant to the Georgia Security & Immigration Compliance 
Act of 2006, as amended on May 11, 2009, bidders and proposers are notified 
that all bids/proposals for services that are to be physically performed within the 
State of Georgia must be accompanied by proof of their registration with and 
continuing and future participation in the E-Verify program established by the 
United States Department of Homeland Security.  A completed affidavit must be 
submitted on the top of the bid/proposal at the time of submission, prior to the 
time for opening bids/proposals.  Under state law, the County cannot consider 
any bid/proposal which does not include a completed affidavit.  It is not the intent 
of this notice to provide detailed information or legal advice concerning the 
Georgia Security & Immigration Compliance Act.  All bidders/proposers intending 
to do business with the County are responsible for independently apprising 
themselves and complying with the requirements of that law and its effect on 
County procurements and their participation in those procurements.  For 
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additional information on the E-Verify program or to enroll in the program, go to: 
https://e-verifty.uscis.gov.enroll. 

 
See Section 5, Proposal Forms for declarations and affidavits.  

 
2.26 AUTHORIZATION TO TRANSACT BUSINESS 
 
 If the Proposer is a Georgia corporation, the corporation, prior to contract 

execution, shall submit documentary evidence from the Secretary of State that 
the Corporation is in good standing and that the corporation is authorized to 
transact business in the State of Georgia.  

  
If the Proposer is a foreign (non-Georgia) corporation, the corporation, prior to 
contract execution shall submit a Certificate of Authority and documentary 
 
evidence from the Georgia Secretary of State of good standing which reflects 
that the corporation is authorized to do business in the State of Georgia. 

 
2.27 RIGHT TO PROTEST 
 

Any actual bidder or offeror who is aggrieved in connection with the solicitation or 
award of a contract shall protest in writing to the Director of Purchasing & Contract 
Compliance. An actual bidder or offeror is defined as a person or entity who has 
submitted a bid or proposal on the project for which they are filing a protest.  A 
protest shall be submitted to and received by the Director of Purchasing & Contract 
Compliance in writing within 14 days after such aggrieved entity known or should 
have known of the solicitation, the award of contract to another or other acts giving 
rise to a protest.  An oral protest or a protest to an official, employee, User 
Department, or other person apart from the Director of Purchasing & Contract 
Compliance does not comply. 
 

2.28 GENERAL REQUIREMENTS  
  

The following information pertains to the submission of a proposal to Fulton 
County (“County”), and contains instructions on how proposals must be 
presented in order to be considered.  If specific conditions or instructions in the 
text of the Request for Proposal (“RFP”) conflict with the General Requirements 
as listed here, those conditions or instructions in the RFP shall prevail. 

 
1. Proposals submitted in response to the attached RFP must be formatted as 

specified in the RFP.  Additional sheets, literature, etc., should be clearly 
identified. 

 
2. The original and the required number of copies of the proposal must be 

returned to: 
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    Fulton County Purchasing Agent 
    Department of Purchasing & Contract Compliance 
    130 Peachtree Street, S.W., Suite 1168 
    Atlanta, Georgia 30303 
 
3. The envelope in which the proposal is submitted must be sealed and clearly 

labeled with the RFP project name and number, due date and time, and the 
name of the company or individual submitting the proposal.  Proposals must 
be received by the opening date and time shown on this RFP in order to be 
considered.  The Purchasing Agent has no obligation to consider proposals 
which are not in properly marked envelopes. The Technical Proposal, Cost 
Proposal and Contract Compliance submittals shall be submitted in 
separate sealed envelopes.  The inclusion of any cost information in the 
Technical Proposal may result in such proposal being rejected by the 
County. 

 
4. Proposals received after the time and date specified will not be opened or 

considered. 
 
5. By submitting a signed proposal, Offeror agrees to accept an award made 

as a result of the submission of the prices and terms contained in that 
proposal.  Prices proposed must be audited by the Offeror to insure 
correctness before the proposal is submitted.  Person signing the proposal 
is responsible for the accuracy of information in it.  The specifications, 
provisions, and the terms and conditions of the RFP and proposal shall 
become a valid contract between Fulton County and the Offeror upon notice 
of award of contract in writing and/or issuance of a purchase order. 

 
6. Any contract awarded as a result of this proposal, shall comply fully with all 

Local, State, and Federal laws and regulations. 
 
7. Absolutely no fax proposals or reproduction proposals will be accepted, 

except that if multiple copies of the proposal are required, photocopies of 
the original may be submitted as the additional copies, provided that they 
are clearly marked as such. 

 
8. Type or neatly print company name, as well as the full legal name and title 

of the person signing the proposal, in all appropriate places.  The Offeror’s 
signature must be executed by a Principal of the company duly authorized 
to make contracts and bind the company to all terms being proposed. 

 
9. Proposals may be withdrawn upon receipt of a written request prior to the 

stated due date and time.   If a firm seeks to withdraw a proposal after the 
due date and time, the firm must present a notarized statement indicating 
that an error was made, with an explanation of how it occurred.  The 
withdrawal request must be accompanied by documentation supporting the 
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claim.  Prior to approving or disapproving the request, an opinion will be 
obtained from Fulton County’s Legal Counsel indicating whether the firm is 
bound by its proposal. 

 
 Proposals for projects that are solicited pursuant to the Georgia Local 

Government Public Works Construction Law (O.C.G.A. § 36-91-1 et seq.) 
may be withdrawn as follows: 

 
 The County must advise Offerors in the request for proposals of the number 

of days that Offerors will be required to honor their proposals. If an Offeror is 
not selected within 60 days of opening the proposals, any Offeror that is 
determined by the governmental entity to be unlikely of being selected for 
contract award will be released from the proposal. 

 
10. Show information and prices in the format requested.  Prices are to be 

quoted F.O.B. destination, and must include all costs chargeable to the 
Offeror in executing the contract, including taxes.  Unless otherwise 
provided in the Contract, Fulton County shall have no liability for any cost 
not included in the price.  The Offeror shall provide Fulton County the 
benefit through a reduction in price of any decrease in the Offeror’s costs by 
reason of tax exemptions based upon Fulton County’s status as a tax-
exempt entity. 

 
11. Propose all items specified or indicate under each item what alternative is 

being proposed and why it should be considered in lieu of the original 
specification.  Failures to indicate any exceptions shall be interpreted as the 
Offeror’s intent to fully comply with the specifications as written.  Conditional 
or qualified proposals (except as specifically allowed in the specifications) 
are subject to rejection in whole or in part. 

 
12. Fulton County shall be the sole judge of the quality and the applicability of 

all proposals.  Design, features, overall quality, local facilities, terms and 
other pertinent considerations will be taken into account in determining 
acceptability. 

 
13. The successful Offeror must assume full responsibility for delivery of all 

goods and services proposed and agree to relieve Fulton County of all 
responsibility and costs for prosecuting claims. 

 
14. The successful Offeror must assume full responsibility for replacement of all 

defective or damaged goods and/or performance of contracted services 
within thirty (30) days notice by the County of such defect, damage or 
deficiency. 

 
15. The successful Offeror must assume full responsibility for providing 

warranty service on all goods, materials, or equipment provided to the 
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County with warranty coverage.  Should a vendor be other than the 
manufacturer, the vendor and not the County is responsible for contacting 
the manufacturer.  The Offeror is solely responsible for arranging for the 
service to be performed. 

 
16. The successful Offeror shall be responsible for the proper training and 

certification of personnel used in the performance of the services proposed. 
 
17. The successful Offeror shall not assign, transfer, convey, sublet, or 

otherwise dispose of any contract resulting from the RFP or of any of all of 
its rights, title or interest therein without prior written consent of the Fulton 
County Board of Commissioners. 

 
18. Proposals must contain references which reflect successful completion of 

contracts for the types of goods, materials, equipment, or services for which 
the vendor is submitting a proposal to the County.  In instances where that 
does not apply, the proposal must contain a statement and supporting 
documentation demonstrating such expertise, knowledge, or experience to 
establish the vendor submitting the proposal as capable of meeting the 
demands of the proposal should an award be made to them. 

 
19. Offerors submitting proposals may be required to furnish evidence that they 

maintain permanent places of business of a type and nature compatible with 
their proposal, and are in all respects competent and eligible vendors, able 
to fulfill the terms of the specifications.  Fulton County may make such 
investigations as it deems necessary to determine the ability of the Offeror 
to perform such work, and reserves the right to reject any proposal if 
evidence fails to indicate that the proposed vendor is qualified to carry out 
the obligation of the contract and to complete the work satisfactorily. 

 
20. By submitting a signed proposal, Offeror certifies that there has been no 

collusion with any other Offeror. Reasonable grounds for believing Offeror 
has an interest in more than one proposal will result in rejection of all 
proposals in which the Offeror has an interest.  Any party to collusion may 
not be considered in future proposals for the same or similar work. 

 
21. Upon notice of selection, the Offeror submitting the proposal is obligated to 

perform.  Should a successful Offeror refuse to enter into a contract 
subsequent to an award, a penalty may be assessed and/or the Offeror may 
be found to be “non-responsible” in the future. 

 
22. In case of default by the successful Offeror, Fulton County may procure the 

articles or services from another source and hold the successful Vendor 
responsible for any resultant excess cost. 
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23. Successful Offerors contract directly with the County and are the party or 
parties obligated to perform.  Contracts may not be assigned and any failure 
to perform the Contract in accordance with the specifications will constitute 
a breach of contract and may result in an Offeror being found to be “non-
responsible” in the future. 

 
24. Invoice(s) must list each item separately and must show Fulton County’s 

purchase order number as well as the proper department and address to 
whom the service or product was provided. 

 
25. Fulton County reserves the right to accept or reject any or all proposals, or 

any part thereof, and to waive any technicalities.  Fulton County reserves 
the right to award a contract based on this RFP and the proposal(s) 
received (in whole or in part) to one or several Vendors. 

 
26. Awards will not necessarily be based on cost alone.  Other factors, as 

detailed in the RFP, will be considered in determining what proposal will be 
deemed to best meet the needs of Fulton County. 

 
27. All proposals and bids submitted to Fulton County are subject to the 

Georgia “Open Records Act”, Official Code of Georgia, Annotated 
(O.C.G.A.) § 50-18-70 et seq.  

 
28. All proposals and bids submitted to Fulton County involving Utility 

Contracting are subject to the Georgia law governing licensing of Utility 
Contractors, O.C.G.A. §43-14-8.2(h).  The Utility Contractor License number 
of the person who will perform the utility work shall be written on the face of 
the bid envelope. 

 
29. Prior to beginning any work, the successful Offeror shall furnish to Fulton 

County (for the contracting firm and for any subcontractors) a certificate 
from an insurance company showing issuance of Workers’ compensation 
coverage for the State of Georgia or a certificated from the Georgia 
Workers’ Compensation Board showing proof of ability to pay compensation 
directly. 

 
30. It is the policy of Fulton County that the evaluation and award process for 

County contracts shall be free from both actual and perceived impropriety, 
and that contacts between potential vendors and County officials, elected 
officials and staff regarding pending awards of County contracts shall be 
prohibited. 

 
A. No person, firm, or business entity,  however situated or composed, 

obtaining a copy of or responding to this solicitation, shall initiate or 
continue any verbal or written communication regarding this solicitation 
with any County officer, elected official, employee, or designated County 
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representative, between the date of the issuance of this solicitation and 
the date of the County Manager’s recommendation to the Board of  

 
 Commissioners for award of the subject contract, except as may 

otherwise be specifically authorized and permitted by the terms and 
conditions of this solicitation. 

 
B. All verbal and written communications initiated by such person, firm, or 

entity regarding this solicitation, if same are authorized and permitted by 
 
  the terms and conditions of this solicitation, shall be directed to the 

Purchasing Agent. 
 

C. Any violation of this prohibition of the initiation or continuation of verbal 
or written communications with County officers, elected officials, 
employees, or designated County representatives shall result in a written 
finding by the Purchasing Agent that the submitted bid or proposal of the 
person, firm, or entity in violation is “non-responsive”, and same shall not 
be considered for award. 

 
31. Any Offeror intending to respond to this solicitation as a Joint Venture must 

submit an executed Joint Venture Agreement with this offer.  This 
agreement must designate those persons or entities authorized to execute 
documents or otherwise bind the Joint Venture in all transactions with Fulton 
County, or be accompanied by a document, binding upon the Joint Venture 
and its constituent members, making such designation.  Offers from Joint 
Ventures that do not include these documents will be rejected as being 
“non-responsive”. 

 
32. Any Offeror intending to respond to this solicitation must complete all of the 

Procurement Affidavit Forms provided in Section 5.  Proposals that do not 
include these completed documents will be rejected as being “non-
responsive”.  
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SECTION 3 
PROPOSAL REQUIREMENTS 

 
3.1 SUBMISSION REQUIREMENTS 
 

3.1.1 Proposal Submission Date and Submittal Format 
 
All Proposals, including all attachments, must be received by the County in a 
sealed package no later than Monday, October 11, 2010 at 11:00 A.M. and 
must be addressed to: 
 

REQUEST FOR PROPOSALS RFP #10RFP74948K-JD 
Fulton County Department of Purchasing & Contract Compliance 

Public Safety Building 
130 Peachtree Street S.E. Suite 1168 

Atlanta GA  30303 
 

The Proposal shall consist of a Technical Proposal, a Cost Proposal and all 
documents listed on the Required Submittal Checklist (Exhibit 1). The Technical 
Proposal shall include proposer information, technical information, business-
related information, and any Technical Proposal forms requested. The Cost 
Proposal shall include the Cost Proposal Forms and any information describing 
the basis for pricing and must be separately, sealed, marked and packaged. 
 
The required content of the Technical Proposal and Cost Proposal is further 
specified in this section of the RFP. The Proposal must be signed and 
acknowledged by the Proposer, including certain information to be provided 
under oath as required under applicable law, in accordance with the instructions 
herein and the various proposal forms. 
 
 
THE TECHNICAL PROPOSAL, THE COST PROPOSAL AND CONTRACT 
COMPLIANCE EXHIBITS SHALL BE SUBMITTED IN SEPARATE, SEALED 
ENVELOPES OR PACKAGES. THE INCLUSION OF ANY COST 
INFORMATION IN THE TECHNICAL PROPOSAL MAY RESULT IN SUCH 
PROPOSAL BEING REJECTED BY THE COUNTY. 
 

Each envelope or package shall be clearly marked as follows: 

 

REQUEST FOR PROPOSALS RFP ________ 
Project # and Title 

 [Technical or Cost Proposal] 
 Proposer's Name and Address 
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3.1.2 Number of Copies 

Proposers shall submit one (1) original of the Technical Proposal and five (5) 
copies on CD media in PDF format.  Proposers shall submit one (1) original of 
the Contract Compliance Exhibits with the Technical Proposal marked “Original” 
and one (1) copy in a separate sealed envelope. Proposers shall submit one (1) 
original of the Financial Information with the Technical Proposal marked 
“Original” and one (1) copy in a separate sealed envelope.   
 
Proposers shall submit one (1) original and one (1) copy of the Cost Proposal in 
a separate sealed envelope. 
 
All Proposals must be complete with all requested information.   

 
3.2 OVERVIEW OF PROPOSAL REQUIREMENTS 
 

Proposers shall submit Proposals in accordance with the content and format 
requirements set forth in this RFP. Proposals should be clearly organized and 
structured in a manner that allows materials included in the document to be 
located easily. 
 
Each of the instructions set forth in this section must be followed for a Proposal 
to be deemed responsive to this RFP. In all cases, the County reserves the right 
to determine, at its sole discretion, whether any aspect of the Proposal meets the 
requirements set forth in this section. The County reserves the right to reject any 
Proposal, which in its judgment, does not comply with these Proposal submission 
requirements. 

 
3.3 SCOPE OF WORK 
 

 The Facility Maintenance Contractor (hereafter referred as ‘FMC’) will provide all 
managerial, administrative and technical functions for the effective and timely 
accomplishment of the technical requirements described below. The scope of 
work includes all, but not limited to, operation preventive and predictive 
maintenance and emergency services for the building and building systems in the 
facilities listed in Exhibit – 3. The contractor shall be fully responsible for 
providing customer service, quality control and all other services listed herein. 
The results of the work performed under this contract will conform to the quality 
requirements and the County expects that upon daily or periodic inspections that 
these minimum standards are met or exceeded. 
 

    3.3.1 Basic services shall include: 
 Please refer to Exhibit – 3 for a complete listing of Building Systems and 

Grounds and their associated services covered by this contract 
 Facilities Maintenance: day-to-day management 
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 Operation and Maintenance of Electrical, Mechanical and HVAC 
Equipment 

 Architectural, Structural and Mechanical Maintenance of building 
including doors, windows and gate systems. 

 Carpet repair and replacement 
 Millwork (Does not include replacement) 
 Appliance repair including repair of kitchen and break room equipment. 

All equipment must have a Fulton County ID number attached. 
(Kitchen hood, water coolers, ice machines, refrigerators and micro 
wave ovens) 

 Audio systems, video systems, CCTV and cable TV 
 Roof and roof components 
 Plumbing and grease trap maintenance 
 Fire extinguishers 
 Fire alarm and Fire suppression system, including fire sprinklers 
 Exterior lighting including lighting in the parking lot. 
 Lock and locksmith services including security locks and electronic locks 
 Intrusion Alarm Systems 
 Elevators and vertical transportation systems 
 Trash removal and Re-cycling 
 Propane System 
 Diesel system including tanks and pumps 
 Facility Grounds and external systems including Fire hydrants as 

described in Exhibit -3. Any system not specifically excluded in 3.3.2 
below. 

 
3.3.2 Services not included: 
 

 Janitorial Services 
 Landscape Maintenance 
 Vector Control 
 Furniture, Office supplies 
 Networking and Telecommunication services 
 Personal computers (except those utilized in operations of building 

systems –i.e.  security, fire alarm, life safety,…) 
 Telephone systems  
 Inmate imaging and data collection system 
 Radio system 
 Medical equipment 
 Repairs to vandalized systems and components of building systems (see 

section 3.19.8) 
 

3.3.3 Services, Supplies, Materials and Equipment to be furnished by FMC 
 

 The FMC must furnish all tools, spare parts, direct and indirect material 
and man power required to perform work under this contract 
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 All personnel working for the FMC in the facility must wear uniforms and 
identifying tags as outlined in Paragraph 3.4.9 If the FMC uses a vehicle 
on the premises, that vehicle shall have the FMC’s name and/or     
company logo painted on the back and on each side of the vehicle. 

 
 General Services Department (“GSD”) will be responsible for the 

payment for the supply of water, electricity and natural gas. However, if 
there is any interruption in the supply of any/all of the above utilities, the 
FMC will coordinate with the respective utility vendors and ensure early    
resumption of utilities. 

 
 3.3.4 All employees assigned to the facility under this contract must pass (1) a 

drug and alcohol test and (2) back ground check conducted by GSD and 
the Sheriff department.  

 
           3.3.5 ORGANIZATIONAL REQUIREMENTS 

 
3.3.5.1 The successful Proposer will provide a full-time on-site Facility 

Maintenance Manager (here after referred to as “FMM”) who will be 
responsible to the Contract Administrator (“CA”) designated by the 
GSD 

 
3.3.5.2  The FMM will be supported by qualified and experienced technicians 

exclusively assigned to these facilities for the duration of the contract 
 
3.3.5.3  The FMC will provide a minimum of one (1) Chief Engineer, two (2) 

HVAC Technicians, two (2) Electricians, two (2) Plumbers, two (2) 
lock smiths, two (2) Electronic Technicians and three (4) Building 
Mechanics on a full time basis. Qualifications for these positions are 
identified in Section 3.3.6. 

 
3.3.5.3.1 The labor strength indicated in 3.3.5.3 is only the minimum 

required for the facility. The contractor must staff the 
organization sufficiently to meet all Preventive, Predictive 
Maintenance and repair requirements.  

 
3.3.5.3.2  Having the minimum staff strength as shown above is only 

one of several points of assessment of the contractor 
performance. This is a necessary requirement, but this 
alone is not sufficient to ensure a ‘satisfactory’ assessment 
of the performance. 

 
3.3.5.3.3  Since this is a 24/7 operation the Proposer must provide a 

Staffing Plan that shows the number of staff and their 
discipline for each shift. This Staffing Plan must address 
weekends, emergencies, holidays and natural disasters. 

 
 
3.3.5.4 At least one employee on each shift must be trained on the 
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operation and emergency shut down of all fire protection and fire 
alarm systems. 

 
3.3.5.5  All maintenance personnel assigned to this contract must be 

stationed in the facilities continuously during the term of the contract. 
 
3.3.5.6  FMC shall not assign trainees to meet minimum staff requirements or 

rotate the staff among other business units that FMC may have. 
 
3.3.5.7  All employees of the FMC will be required to comply with sign-in and 

sign-out procedures. GSD must have access to all records indicating 
the hours worked by each employee. The attendance and absence of 
personnel assigned must be recorded accurately and must be 
available for auditing by the GSD, CA or other authorized staff. 

 
3.3.5.8  If any of the permanently assigned staff is absent for a day, part of a 

day or for a specific period, FMC must inform the CA immediately 
and provide information on the workload impact and any alternate 
staffing solution implemented. 

 
3.3.5.9  All employees of the FMC must wear uniform with the company logs 

clearly visible from the front and must in addition wear Sheriff 
Department issued photographic identification badges at all times 
when on-site at any of the facilities. These badges are to be the 
official form of identification for all employees when on site and are 
only to be issued by the Sheriff. 

 
3.3.5.10 All full time contract employees must be on-site for a minimum of  

forty (40) hours in a week. All hours must be spent on site, except as 
otherwise agreed to by both CA and FMC. The contractor’s schedule 
will be modified only upon the parties’ mutual agreement. 

 
3.3.5.11 The FMM will be responsible for ensuring that all contracted services 

and work performed is completed in compliance with the contract 
requirements and in a manner that is satisfactory, timely and 
acceptable to the County. 

 
3.3.5.12  The FMM must have the authority to act on behalf of the FMC. All 

 communications given to the FMM shall be as binding as if given to 
 the FMC. 

 
3.3.5.13  During all periods of absence from the site the FMM must 

 designate personnel who are authorized to act on his behalf during 
 his absence and inform the C A. 

 
3.3.5.14  The FMM will be responsible for scheduling periodic walk through 

 inspections and discussing non-performance issues with the CA. 
 
 
  The FMM will be responsible for maintaining and submitting an 
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 accounting of all activities connected to facility maintenance for 
 auditing purposes. 

 
3.3.5.15  If sufficient expertise is not available within the maintenance 

 organization to repair or maintain any of the systems or sub-
 systems within this Contract, the FMC will subcontract the task 
 when needed or directed by the CA. 

 
3.3.5.16  The FMC must obtain prior written approval from the CA or Central 

 Fulton Area Manager for any of the following: 
 
 3.3.5.16.1  Changes to hardware and/or software settings of the building 

  controls and automation, CCTV or Cable TV systems. 
 3.3.5.16.2.  Making any modifications/alterations to any mechanical,  

            electrical or structural items in the buildings. 
 3.3.5.16.3  Making any changes in the security and lock systems related 

  to inmate housing, including making of additional keys. 
 3.3.5.16.4 Some of the building systems and components may be  

  under  warranty. The FMC shall acquaint himself with such  
  warranty details and coordinate repair with the guarantor  
  when warranty repairs do arise. 

 
3.3.5.17 The FMC must use the existing Computerized Maintenance 

 Management System (“CMMS”), Maximo, and process and 
 procedures to document all repair and maintenance activities (see  

  Section 3.8 for details). The FMC shall not use any other CMMS to 
 document repair and maintenance activities. 

 
3.3.5.18  The FMC must provide/facilitate training to GSD/Sheriff department 

 staff in operation of systems including, but not limited to, cell 
 security locking, fire alarm systems, fire control (sprinkler) video 
 systems and video conferencing. Duration of training shall not be 
 less than 4 hours in each case. 

 
      3.3.6 CONTRACTOR QUALIFICATIONS 
 

3.3.6.1 FMC must provide documentation to support compliance with all 
requirements under this section. The Contractor must have a 
minimum of seven (7) consecutive years of facility maintenance 
experience, five (5) of which must be in a correctional facility of a 
size comparable to the Fulton County Jail. 

 
3.3.6.1.1  The FMM must have at least seven (7) years of experience, 

with at least five (5) recent years in maintaining a 
correctional facility of size equivalent to Fulton County Jail. 

 
   The County considers this position as a part of the key 

personnel team listed in section 3.4. 
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3.3.6.1.2 The Chief Engineer must have at least five (5) years of 
  equitable experience as a Chief Engineer, with at least three 

(3) recent years in maintaining a correctional facility of size 
equivalent to Fulton County Jail.  The County considers this 
position as a member of the key personnel team listed in 
section 3.4. 

 
3.3.6.1.3 The HVAC Technicians assigned must possess universal 

certification under EPA mandatory technician certification as 
required by 40 CFR Part 82, Subpart F  

 
3.3.6.1.4 HVAC Technicians must have training obtained from the 

National Institute for Certification in Engineering and 
Technology (NICET) or from an equivalent institution, or 
from a manufacturer of HVAC equipment. 

 
3.3.6.1.5 HVAC Technicians must have at least five (5) years of 

demonstrated experience in maintaining, repairing and 
troubleshooting HVAC equipment in a large commercial or 
industrial building. 

 
3.3.6.1.6  HVAC Technician must be competent in troubleshooting the 

HVAC direct digital control system based on the data 
provided by the Service Calls. 

 
3.3.6.1.7  Plumbers assigned must be trained, licensed by the State of 

Georgia, and have three (3) years of experience in large 
building systems. 

 
3.3.6.1.7.1  The Plumbers must have 5 (five) years experience in 

installation and repair of plumbing systems, including 
back-flow prevention and grease trap maintenance, in 
large commercial or industrial buildings. 

 
3.3.6.1.8 The Building Mechanics assigned must have training in an 

industrial training institution in one (1) or more trades like 
carpentry, masonry, steel working, millwright etc. or 
equivalent experience. 

 
3.3.6.1.8.1  Building Mechanic must have at least five (5) years 

 experience in a large commercial or industrial 
 building. 

 
3.3.6.1.8.2 Building Mechanic must have adequate knowledge in 

 identifying problems related to building systems, 
 especially carpentry, wood working, doors and 
 windows, and locks. 
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3.3.6.1.9 The Electricians must have received training from the 

National Institute for Certification in Engineering and 
Technology (NICET) or from an equivalent institution and 
must possess a license issued by a Federal or State 
administration recognized by the State of Georgia  

 
3.3.6.1.10 Electricians must have adequate knowledge of NEC 2008 

and must have experience working as an electrician for a 
large commercial/office/correctional facility for a period not 
less than three (3) years. 

 
3.3.6.1.11 Electronic Technicians must have undergone a course of 

study in electronics and must possess a certification 
equivalent to NICET certification. Further, the technician 
must have experience as a technician working on the 
security systems of a correctional facility, for a period not 
less than three (3) years. 

 
3.3.6.1.12 Technicians responsible for maintenance of Fire Protection 

system as required in Section 3.4.4 must possess NICET 
Level 2 certification in Inspection and Testing of water based 
systems. 

 
3.3.6.1.15 Locksmiths must have undergone a course of training in 

Locksmith trade and must have a minimum of five (5) years 
experience in a correctional facility of similar size in 
operating, troubleshooting and repairing locking systems 
independently.  

 
     3.3.7 SUB-CONTRACTORS 

 
The FMC as Prime Contractor must perform no less than 51% of the total 
contract dollar value.  If the FMC proposes a sub-contractor, the trades or crafts 
must be clearly indicated in the proposal. The Contractor also must submit a 
letter of intent in Form C and Form D in the case of each sub-contractor. 

 
3.3.7.1  The FMC must ensure that all requirements of this contract are 

enforced in all sub contracts  
3.3.7.2   The FMC must perform all preventive maintenance work with their in-

house personnel except that which requires specialized skill or 
licensing. 

 
 3.3.7.3   The FMC may sub-contract preventive maintenance of control and 

monitoring equipment, fire extinguisher inspection, fire sprinkler tests, 
fire alarm system inspection, kitchen exhaust maintenance and water 
treatment. 
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3.3.7.4   The FMC may also sub-contract repair and maintenance of Kitchen 
Appliances and Laundry equipment with manufacturer’s 
representatives if their in-house technicians do not have sufficient 
experience in the maintenance of such equipment.  

 
3.3.7.5    Where a mandatory license or certification is required for carrying out 

work, and if the FMC is not utilizing a licensed/certified sub-contractor 
for the work, the FMC must submit documents to prove that they are 
licensed or certified to perform the work. 

 
3.3.7.6  The FMC shall comply with Fulton County’s MFBE program as 

described in the attachment to this document. 
 
3.3.7.6   The FMC must be prepared to execute a contract, keep a proposal 

bond, and on the awarding the contract, a performance bond. 
 

  3.3.8   HOURS OF OPERATION 
 

3.3.8.1 Maintenance services must be provided 24 hrs a day 7 days a week.   
 
3.3.8.2 FMC must keep sufficient number of technicians on duty for continuous 

coverage of all the facilities during the operating hours of each facility 
for the Monday through Friday schedule. For Saturday, Sunday and 
Holiday schedules, the FMC must provide sufficient staff to provide the 
required level of service. 

 
3.3.8.2.1  In addition to this basic requirement, the FMC must respond 

 to any technical requirement by employing on-call 
 technicians who can respond to emergency situations within 
 thirty (30) minutes (see Section 3.7). 

 
3.3.8.2.2  The response to on-call work is a part of the contract and will 

 not be considered eligible for charge back , over time or sub-
 contractor surcharges. 

 
3.3.8.3 The Holidays applicable will be those applicable to the County. FMC 

will be provided a list of holidays recognized for the year, at the 
beginning of the contract period. 

 
3.3.9 SERVICE CALLS 
 

A Service Call is a report by building occupants, GSD staff, or other interested 
parties of a mechanical, fire protection, electrical, plumbing, building system or 
architectural/structural malfunctioning and/or a related maintenance problem and 
the FMC’s subsequent response to and correction of the problem.  
 

3.3.9.1 Service Calls include any needed maintenance repairs requiring three 
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hours or less of labor and no more than $ 300 in parts and material.  
 Repairs exceeding these requirements will be classified as 

maintenance repairs. 
 
3.3.9.2 The FMC must establish a Call Response Center within the facility to 

receive calls for service and to respond accordingly.  
 

3.3.9.2.1   The Call Response Center must be staffed with at least one 
(1) Administrative staff member from 7AM to 7 PM. 

 
3.3.9.2.2  Calls that originate between 7PM and 7 AM must be routed 

to a specific telephone station which will be manned by 
suitable technical personnel 

 
3.3.9.2.3 FMC must use the CMMS (MAXIMO) for recording and 

tracking of all transactions.  
 

 3.3.9.3 FMC must respond to service calls as follows: 
 

3.3.9.3.1    Emergency calls are those which cause immediate danger 
to personnel and property, including, but not limited to, 
broken water pipes, power outages, fire and problems 
which may result in fire, gas or oil leaks and situations that 
may result in the breach of security in the inmate housing 
areas. 

 
3.3.9.3.2  Emergency calls may be responded to within thirty (30) 

minutes to correct situation or reduce it to a High Priority 
status. 

 
3.3.9.3.3  High Priority is a situation in which a timely response is 

important. However, property or safety is not immediately 
threatened. Response time is sixty (60) minutes. 

 
3.3.9.3.4  Scheduled is a situation in which work can be scheduled 

for a future date. The work must be performed during 
normal operating hours as much as is practical. Response 
time is within five (5) days. 

 
       3.3.10 COMPUTERIZED MAINTENANCE MANAGEMENT 

 
Fulton County Jail makes use of the Computerized Maintenance 
Management System (CMMS), MAXIMO. FMC is required to use this 
system for all transactions.  

 
3.3.10.1  FMC will create a work request for all maintenance work initiated 

by the FMC or initiated by the customer. 
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3.3.10.2  When work is completed, the FMC must enter the date and time 

the work was completed, name of those who worked on the job, 
duration of work and final result of the repair/maintenance job into 
the CMMS. 

 
3.3.10.3  All FMC technicians must be provided with an appropriate 

handheld device in order to input detailed work order results data 
into the CMMS including, but not limited to, cause of repair, labor 
hours performed in facilitating repair, materials used, necessary 
follow-up details.   

 
3.3.10.4  FMC must schedule all Preventive and Predictive Maintenance 

tasks (PPM) into the system within two (2) months of 
commencement of contract. PPM program must be followed up 
using the CMMS and proper records must be maintained for audit 
purposes. 

 
3.3.10.5 FMC must assign one administrative staff member as the CMMS 

Administrator.  Administrator will have responsibility for ensuring 
proper utilization of the CMMS and the production of the monthly 
maintenance report outlined in section 3.3.21. Administrator must 
have a minimum of three (3) years experience as a database 
administrator and must have two (2) years experience creating 
and generating reports using Maximo.  The County considers this 
position as part of the key personnel team listed in section 3.4. 

  
3.3.10.6 Complying with the procedural requirements of the CMMS is an 

essential part of the Contract and any failure to comply shall lead 
to termination of contract 

 
  3.3.11 OPERATIONAL REQUIREMENTS: DEFINITIONS 

 
3.3.11.1  Comprehensive maintenance:  The recurring day-to-day, periodic, 

or scheduled work required to preserve, repair and/or restore the 
facility and equipment to a condition such that it may be 
effectively utilized for its designated purpose. 

 
3.3.11.2  Repair – This is work classified as that effort required for restoring 

equipment, or systems, to a proper working condition.  
 

3.3.11.2.1  The FMC is responsible for accomplishing all repair work 
for which the cost of labor, equipment, parts and materials 
is expected to be $5,000.00 or less. This dollar threshold 
applies to each individual repair job or replacement that 
may be required. 
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3.3.11.2.2  Any repair work estimated to cost of labor, equipment, 
parts and materials is expected to be more than $5,000 but 
less than $ 10,000 might be accomplished by the FMC. 
GSD reserves the right to have these types of services 
performed by outside sources. The FMC will remain 
responsible for the first $5,000. 

 
3.3.11.2.3  The FMC must be prepared to perform any 

repair/replacement where the cost of labor, equipment, 
parts and materials is expected to exceed $ 10,000. The 
FMC will not be responsible for the first $5,000 in this 
case. GSD reserves the right to have these types of 
services performed by other sources.  

 
3.3.11.2.4 In cases were equipment, or system, are beyond their 

useful life, the County will reimburse the FMC for the 
replacement costs, provided the FMC was not negligent in 
the upkeep of the equipment or system in question as 
evidenced by the Preventive Maintenance schedule and 
CMMS documentation. 

 
3.3.11.2.5 In all such cases, the County, and FMC, must have agreed 

to the procedure and costs prior to the work being carried 
out.  

 
3.3.11.2.6 These charges as agreed must be billed, in detail, 

indicating the material and labor cost separately.  In the 
event subcontractors are utilized for these repairs, FMC 
must obtain price quotes from three (3) separate vendors 
and must provide the County with the quotes.  Fulton 
County reserves the right to make the final subcontractor 
selection.   

 
3.3.11.2.7 Billing for all work under this contract section must not 

exceed fifteen (15) percent of the price quoted by selected 
subcontractor. 

 
3.3.11.2.8 All replacement items must be identified, and listed, in a 

separate section entitled “beyond useful life equipment or 
systems replacement report”.  For future referral and/or 
reference, an appropriate reference must also be reflected 
within the computerized based maintenance management 
system. (CMMS)   

 
3.3.11.3 Labor - is the manpower required, and associated costs, covered 

under the comprehensive maintenance services contract between the 
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FMC and Fulton County.   This is to include, but is not limited to, the 
manpower required for preventive and predictive work. This is also to 
include the process needed to provide the recording, record keeping, 
and reporting process of this task. 

 
3.3.11.4    Plant Operation:  The process of carrying out the necessary 

procedures, including manual control, attendance, and supervision, to 
affect the performance of the designed function of the facility and 
equipment. This is also to include the process needed to provide the 
recording, record keeping, and reporting process of this task. 

 
3.3.11.5   Requisitioned Services:   Other non-designated maintenance services 

that may be required for plant operations, including the renovation, 
alteration, or building modification, must be authorized in writing by the 
county, before the work begins. 

 
 OPERATIONAL REQUIREMENTS :  PARAMETERS  FOR 

OPERATION  
 
 Building systems must be operated in an energy efficient manner to 

provide the following environmental conditions: 
 
3.3.11.6  Temperatures will be maintained to maximize customer satisfaction. 

Specific operational parameters will be determined by GSD‘s Indoor 
Space Temperature Policy.  These set points are required to be 
maintained and recorded by FMC. 

 
3.3.11.7  Outside air will be used to the maximum extent possible during 

moderate seasons based on outside temperature and humidity 
conditions. 

 
3.3.11.8  During working hours in periods of both heating and cooling, the FMC 

must provide ventilation in accordance with ASHRAE Standard 62, 
“Ventilation for acceptable Indoor Air quality” where physically 
practical. Where not physically practical, provide maximum allowable 
ventilation and pursue opportunities to increase ventilation to current 
standards of ASHRAE. 

 
3.3.11.9   Domestic hot water will be provided at 105 degrees F at point of use. 
 
3.3.11.10  Lighting system shall be maintained to achieve the following minimum 

levels during occupancy: 
 

(a) Public areas within the building – 10 foot-candles 
(b) Normal workstations – 50 foot-candles 
(c) Reading areas – 100 foot-candles 
(d) General work areas – 50  foot-candles 
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(e) Court rooms – 200 foot-candles 
(f) Storage areas – 10 foot-candles 

 
Lighting necessary for safety and security shall remain on during 
hours of non-occupancy. All other lights shall be turned off during 
hours of non-occupancy. 
 

3.3.11.11 While re-lamping, FMC will replace existing fluorescent tubes, compact 
fluorescent lamps and ballasts with lights and ballasts of like wattage 
and design. Maximum wattage of fluorescent lamps shall not be more  

   than 32 watts.  Re-lamping shall also consist of cleaning the interior of 
the affected light fixture including the light cover. 

 
3.3.11.12 FMC must dispose of damaged fluorescent lamps and ballasts in 

accordance with EPA regulations for the disposal of environmentally 
hazardous materials. 

 
3.3.11.13 All electric motors considered for replacement shall meet NEMA MG 

specification and shall satisfy NEMA MG -10 and NEMA MG -11 
efficiency ratings. 

 
3.3.11.14 Ventilators shall be adequately filtered during hours of occupancy to 

assure a safe and healthy environment. 
 
3.3.11.15  Running tests of any equipment shall be performed only if: 
 

(a) Such a test will not cause interruption in the operation of the  
 facility 
(b) Such tests will not cause any breach of security  
(c) Such tests will not cause an increase in the monthly demand cost. 
 

3.3.11.16 Environmental conditions in special areas, like the library, laboratory 
and computer rooms, shall be maintained to meet the functional 
requirements of the space. This includes, but is not limited to, 
maintenance of negative pressure and use of HEPA filters in medical 
isolation areas. 

 
3.3.11.17 Maintenance and Operation activities are further governed by the 

conditions given in the applicable EPA/ASHRAE/NFPA publications. A 
list of applicable publications is given as Exhibit – 6. 

 
3.3.12 PREVENTIVE MAINTENANCE REQUIREMENTS 

 
The FMC shall develop and implement the Preventive Maintenance (PM) 
program in coordination with the GSD for each piece of equipment identified for 
PM. The PM program shall include all, but not be limited to, periodic inspection, 
testing, cleaning, lubrication, adjustment, filter cleaning and replacement and 
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necessary parts and repairs to keep the equipment and systems in optimum 
operating condition   
 
3.3.12.1 A comprehensive PM program, taking into consideration the 

manufacturer’s recommendations, must be finalized in consultation 
with the representatives of GSD within one (1) month of date of issue 
of Notice to Proceed.  

 
3.3.12.2 Any failure in accomplishing PM targets will adversely affect the 

performance evaluation for that period. 
 
The following types of equipment have been identified by the GSD for carrying 
out PM. The FMC will verify that the equipment is installed and identify any 
equipment requiring PM that has not been identified by GSD. Equipment thus 
identified by the FMC will be submitted to GSD for inclusion in the maintenance 
contract as a change order. 

 
3.3.12.3  Chillers 

 
Monthly preventive maintenance checks on gauges, temperature and 
motor conditions. FMC shall replace filters, belts and other components 
that wear, at this time. 

 
3.3.12.3.1 Annual maintenance of chillers must be undertaken by a 

FMC/agency authorized carry out such work by the 
manufacturers.  The FMC may perform the annual 
maintenance of the chillers if the personnel on their staff have 
at least five (5) years of experience in overhauling chillers, 
with documented training on the chillers installed on the 
specific site.  

 
3.3.12.3.2  Annual maintenance of chillers will include opening the vessel, 

cleaning the tubes, testing the oil and refrigerant, checking 
and megging the motors, calibrating protective relays and 
reporting the results. Eddy current and vibration tests are 
required every two years. 

 
3.3.12.3.3  FMC will provide GSD with detailed reports during and after 

the annual maintenance. Any modification in the wiring, set up 
and assembly, including plugging leaking tubes in the chiller,  
shall be strictly subject to approval by GSD. 

 
3.3.12.4   Air Handling Units, Fan Coil Units and Air Terminal Units 

 
Inspection and maintenance will be performed once every three (3) 
months in accordance with procedures recommended by the 
manufacturer, or as specified in the Task sheets prepared by the GSD. 
The FMC must conduct monthly inspection of all condensate drip pans 
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to ensure that they drain properly. The filters must be changed on the 
same schedule, every three (3) months 

 
  3.3.12.5  Cooling Towers 

 
Cooling towers shall be cleaned prior to commencement of cooling 
season. Cooling fans, circulation pumps and drive gear and shafts and 
bearings must be checked and re-greased every six (6) months per GSD 
task sheet or manufacturer recommendation. 
 
3.3.12.5.1 The HEPA filters shall be inspected every month. The pre-

filters shall be replaced every three months. HEP filters shall 
be replaced every six months. 

 
3.3.12.6  Boiler/Water Heater/Furnace 

 
Boilers/Water Heaters are required to be checked every month for 
operational readiness. These must be serviced once every three (3) 
months per manufacturer recommendations/GSD task sheets. 

 
3.3.12.7  Walk-in Coolers/Freezers 

 
 Performed once in every three (3) months and must include all tasks per 

manufacturer recommendations/GSD task sheets. 
 

3.3.12.8 Generators 
 

All stand-by generators are required to be tested for operational 
readiness once per week. The tests shall be done in conjunction with 
UPS where installed. Generators and UPS systems, where installed, 
must further, be checked once every six (6) months. The checks must 
include condition of belts, cooling system, lubricating system and control 
system and other maintenance activities followed in the industry. The 
maintenance must include all tasks recommended by the manufacturer 
and described in GSD task sheets. 
 
3.3.12.8.1   FMC shall also be responsible for maintaining/ensuring   
  compliance with all EPA and GA Dept. of Natural Resources  
  regulations pertaining to Underground Storage Tanks.  

 
3.3.12.9 Fire System: Alarm, Sprinklers and Extinguishers 

 
3.3.12.9.1  The Contractor shall provide inspection, maintenance, 

testing, repair and monitoring of Fire Alarms systems. Fire 
Alarm system must be tested once in a year and such tests 
must satisfy  all requirements in NFPA 72. 
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3.3.12.9.2  The Contractor shall provide inspection, maintenance, 
testing, and repair of water based fire protection system.  
Sprinklers and fire control system must be checked strictly 
as per  NFPA – 25 Specifications and such tests must, in 
addition, comply with the requirements of Fulton County Risk 
Management Services. 

 
3.3.12.9.3  There must be one (1) annual inspection of the sprinkler 

system and three quarterly testing of valves and Fire Pumps 
as required by Fulton County Risk Management Services.  

 
3.3.12.9.4  All fire pumps are required to be tested for operation every 

week and documented on the fire pump log sheets. 
 
3.3.12.9.5 Fire extinguishers are required to be tested and certified 

once a year as required in NFPA -10. All fire extinguishers 
must bear labels documenting these tests. A list of fire 
extinguishers must be identified and kept on-site in the 
FMM’s office with a copy provided to GSD. 

 
3.3.12.9.6 The FMC must maintain and make available for verification, 

the records of tests conducted on Fire Alarm and Fire 
Control systems and the Fire Extinguishers. 

 
 3.3.12.10   Roof 
 

 Inspect and clean all the drains, gutters and downspouts at least once 
every six (6) months removing any and all debris inhibiting proper 
drainage.  

 
3.3.12.10.1 During the fall the lower level facilities will require 

additional cleaning. 
 
3.3.12.10.2 FMC shall not install any component, roof top equipment or 
  make any roof penetration without the written consent of 

the CA. 
 
3.3.12.10.3 Any repair on the roof of building at 901 Rice Street (Fulton 

County Jail) must be performed only by a contractor 
certified by Firestone.  

 
3.3.12.11 Grease Traps 
 

Grease traps must be pumped and the waste must be transported and 
disposed in accordance with the City of Atlanta ordinances and EPA 
requirements. The frequency of grease disposal shall not be less than 
once in two weeks 
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3.3.12.12   Kitchen hoods 
 

Kitchen hoods must be cleaned once every three (3) months. Fire 
extinguishers and fire control system associated with the kitchen hood 
must be tested and certified once in every year as specified in Section 
3.3.12.9 

 
 3.3.12.13  ‘Muffin Monster’ sewage grinders shall be inspected and serviced 

 annually. 
 

3.3.12.14   Manholes must be cleaned and pumped four (4) times in a year. All  
 observations must be documented and forwarded to the CA. 

 
3.3.12.15   Building and Life Safety and Security Systems 
 

 Inspect, test, maintain and repair building and life safety systems 
impacting personnel and physical safety to the level mandated by 
State and County laws. Such systems include elevators and 
escalators, switchgear, pressure vessels, boilers and fire control 
systems. FMC shall only employ qualified and licensed personnel for 
such work. Report of all such inspections shall be submitted to the 
GSD within thirty (30) days of completion of the tests. 

 
3.3.12.15.1 Where inspections are carried out by Georgia 

Department of Labor (GDOL), FMC shall coordinate the 
mandated inspections through agencies appointed by 
GDOL. 

 
3.3.12.15.2 FMC shall work with GSD and Fulton County Risk 

Management on yearly inspection of Pressure Vessels. 
 
3.3.12.16 Equipment under warranty shall be maintained strictly as  
  recommended by the manufacturer and in such a way that the 

warranty terms are not violated. 
 
3.3.12.17 When any equipment scheduled for maintenance is to be opened or 

dismantled, the tenant and GSD shall  be notified in writing sufficiently 
in advance to avoid any surprise interruptions in the facility operation. 

 
3.3.12.18 FMC shall be responsible for reporting and repairing all defects found 

during the PM. 
 

  3.3.13    WATER TREATMENT 
 

The FMC must contract with a qualified and licensed (licensed for pesticide 
application) water treatment vendor for water treatment services. This is to 
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ensure that the water used in the air conditioning systems, including cooling 
towers, where used, is treated properly to prevent corrosion and or scaling in the 
tubes, growth of bacteria/algae, slime and other water borne hazards throughout 
the system. 

 
3.3.13.1  FMC must submit a detailed plan that includes the procedures and 

frequencies for water testing and treatment, within fifteen (15) days of 
award of Notice to Proceed.  

 
3.3.13.2  The FMC must have the water tested once every month by a qualified 

chemist. The chemist’s report shall be available for GSD verification  
 and include the details of required corrective action taken, if warranted. 
 
3.3.13.3  Cooling towers and condensate pans must be treated with suitable 

algaecides to prevent bacterial infection and growth 
 
3.3.13.4   FMC will document action taken through the CMMS. 

 
  3.3.14    ARCHITECTURAL AND STRUCTURAL MAINTENANCE AND REPAIR  

      WORK 
 
3.3.14.1  The FMC is responsible for accomplishing all repair work for which the 

cost of labor, equipment, parts and materials is expected to be 
$5,000.00 or less. This dollar threshold applies to each individual 
repair job or replacement that may be required. 

 
3.3.14.2  Any repair work where the estimated cost of labor, equipment, parts 

and materials is expected to be more than $ 5,000 but less than $ 
10,000, might be accomplished by the FMC. GSD reserves the right to 
have these types of services performed by outside sources. The FMC 
will remain responsible for the first $ 5,000. 

 
3.3.14.3  The FMC must be prepared to perform any repair/replacement where 

the cost of labor, equipment, parts and materials is expected to exceed 
$ 10,000. The FMC will not be responsible for the first $ 5,000 in this 
case. GSD reserves the right to have these types of services 
performed by other sources.  

 
3.3.14.4  Except in emergency situations, the FMC shall commence the work 

only after obtaining written GSD approval. 
 
3.3.14.5 FMC shall provide all labor, equipment and materials necessary to 

perform all architectural and structural maintenance and repairs to the 
interior and exterior of the facility including, but not limited to: 

 
(a) Exterior walls 
(b) Roof, flashings and skylights 
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(c) Chimneys, ventilators and other roof penetrations 
(d) Gutters, downspouts, splash blocks and overhangs 
(e) Windows and doors including overhead doors 
(f) Patios, interior and exterior stairways. 
(g) Interior and exterior walls including baseboards 
(h) Floor coverings including vinyl tile and concrete floors 
(i) Hardwood flooring, carpeting (excluding carpet cleaning), 

ceramic tile, ceilings, Venetian blinds and shades 
(j) Toilet fixtures and piping 
(k) Locksmith services including security locking system 
(l)  Fencing, all, including razor wire fencing. 

 
3.3.14.6 Major roof repair or replacement is NOT a part of this contract.       

However the FMC must be prepared to carry out inspections and minor 
repairs on the roof when called for. 

 
3.3.14.7 FMC shall perform touch-up painting to the interior and exterior of the 

facility as required in the accomplishment of maintenance and repair 
work. 

 
3.3.14.8 FMC shall maintain power doors, such as garage and loading ramp 

door, revolving doors, sliding or swinging doors and adjustable loading 
ramps in a safe and usable condition. 

 
3.3.14.9 FMC shall assist building occupants in obtaining access to office 

space if locked out. Access shall be given to building occupants only 
after securing approval from GSD. 

 
3.3.14.10  FMC must furnish lock smith services for routine installation and 

 removal of lock sets and tumblers, duplication of keys, repair of 
 defective lock sets, opening doors, lockers and safes in the event of 
 lost keys and changing of combination of all existing locks.    

 
3.3.14.10.1 Re-keying, duplication of keys and similar activities that 

affect the security of the facilities must be done in 
consultation with the CA only. 

   3.3.15  CARPETS 
 

FMC shall be responsible for carpet repair in the administrative blocks covered 
by this contract. Replacement of carpet is not a part of this contract. However, 
FMC must be prepared to replace the carpet, if required by the tenant and  
approved by GSD/Sheriff Department. FMC will be compensated for carpet 
replacement approved by GSD in advance. 

 
3.3.15.1  FMC will be responsible for minor carpet repairs. Minor carpet repair 

is defined as contiguous four (4) square yards. The repair must be 
performed in accordance with industry standards. 
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3.3.15.2 FMC shall supply all material, tools and equipment required for all 

repairs. 
 
   3.3.16  APPLIANCE REPAIR 
 

The FMC shall be responsible for repairing appliances used in the kitchen and 
else where within the facility. 

 
3.3.16.1 FMC shall repair appliances having county ID including those used in 

the kitchen. 
 

3.3.16.2 FMC, however, shall not be responsible for repairing any privately 
owned appliance used in the facility. 

 
3.3.17 ELEVATORS 
 

Elevator maintenance and repair is included in the scope of this contract. The 
FMC shall be responsible for carrying out the following routine operations and 
shall satisfy the reporting requirements. 
 

3.3.17.1  Elevators shall be inspected, tested and maintained as specified in 
Exhibit – 5 

 
3.3.17.2  FMC must verify each morning that all elevators and lifts are 

operating satisfactorily. 
 
3.3.17.3 FMC must develop a process, in consultation with the CA, for 

responding to situation arising from elevator entrapment.  
 
3.3.17.4  FMC will maintain a verifiable log of all such problems including 

details of follow up action taken by them. 
 

3.3.18  EXISTING DEFICIENCY REPORT 
 
  Prior to commencing the work, the FMC will be given an opportunity to assess 

the facilities for pre-existing deficiencies. These deficiencies will be recorded 
based on a joint survey conducted by FMC and GSD. 

 
3.3.18.1  Following the issuance of the Notice to Proceed and before the FMC   

commences work in the facility, FMC and GSD will conduct a joint  
  walk through in the facility to determine all pre-existing deficiencies. 

This walk through will be conducted within the first fifteen (15) days of 
contract start-up. 

 
3.3.18.2  A report will be prepared in duplicate and signed jointly by each 

representative, after the walk through. The report shall list defect on 
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each equipment/system, including structural failures, if any observed 
during the walk through. 

 
3.3.18.3  The report will not include any items that will be replaced in normal 

course of time, like belts, bearings etc. 
 
3.3.18.4  FMC shall submit a report to GSD along with a listing of repairs 

required for correcting the defects within fifteen (15) days of 
completion of walk through. 

 
3.3.18.5  FMC must attach an estimate for repair work. GSD may review the  
 report on a case-to-case basis. GSD reserves the right to reject the 

estimates. 
 
3.3.18.6  GSD may elect to have the FMC do the repair or have another 

agency perform the repair. 
 
3.3.18.7  When a deficiency is corrected, the FMC will assume responsibility 

for any subsequent repairs to the system and such repairs will be 
governed by conditions in Section 3.3.11.2. 

 
3.3.18.8  Any and all deficiencies found after the initial walk through will not be 

considered as pre-existing and therefore, repair shall be the 
responsibility of FMC and such repair shall be completed under terms 
and conditions shown on Section 3.3.11.2 

 
3.3.19   REFRIGERANT RECORDS 
 

The FMC is responsible for maintaining refrigerant records for CFC/HCFC 
refrigerants. The following reports are to be prepared for verification by the CA.  
 

  3.3.19.1  Refrigerant Inventory and usage log: This will be a log for each type 
     of refrigerant on-hand in each building, except refrigerant contained 

 in the Chillers and other HVAC units 
 
  3.3.19.2  Refrigerant Oil inventory and usage log. 
 
  3.3.19.3  Individual equipment consumption log. This log will be updated 

 each time a refrigerant containing unit is serviced or planned 
 maintenance is performed.  

 
  3.3.19.4  The FMC is responsible to respond to any refrigerant leakage 

 situation and will recover the refrigerant and clean up the 
 environment as mandated by relevant EPA regulations. 

 
  3.3.19.5  GSD recommends use of a standard refrigerant management

 software for maintaining transactions in a form acceptable to EPA 
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3.3.20 CONTRACT CLOSE OUT INSPECTION 
 

The FMC must provide a detailed close out plan 120 calendar days prior to the 
final date of contract. This plan shall include a transition plan and a document 
verifying the transfer of all tools, keys and documents provided to the FMC by 
GSD. 
 
3.3.20.1 On a mutually agreed upon date, but not less than sixty (60) days prior 

to the contract termination date, the FMC and GSD shall make a 
complete and systematic inspection of the facility to include all work 
covered by this contract. 

 
3.3.20.2  Based on the inspection, the FMC will submit a close out deficiency 

listing. 
 
3.3.20.3  The FMC must repair the defects observed during the inspection to the 

full satisfaction of GSD before the expiration of the contract. 
 
3.3.20.4  If the FMC fails to repair the defects before the expiration of the 

contract, suitable deductions will be made from the FMC’s invoices. 
Such deductions will not exceed the cost of carrying out the repairs by 
GSD or agencies employed by GSD. 

 
3.3.21  REPORTING REQUIREMENTS 
 

Submitting the periodic reports as required in this RFP is an important criterion of 
performance. FMC must submit the following reports at the intervals indicated. 
Exact days, for which the reports will be due, are indicated in the Section 
“Performance Criteria.”  

 
3.3.21.1  Quality Control Inspection reports: Quality Control Inspection reports of 

all specified operation, maintenance and repair services shall be 
submitted as required in the Quality Control Plan (QCP) approved by 
the CA (See Section 3.3.22) 

 
3.3.21.2 Report on maintenance of Fire Alarm System and Fire Control System 

 
3.3.21.3  (Sprinklers) and Fire Extinguishers- Annually for fire alarm system and 

quarterly for fire control system. 
  
3.3.21.3   Water Treatment and Water Analysis report. (Submit Monthly). 
 
3.3.21.4  Refrigerant Record keeping report. Provide a quarterly report on all 

CFC/HCFC refrigerant consumption, removal and losses. 
 
3.3.21.5   Employee sign in/sign out report.  See section 3.3.5.7. 
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3.3.21.6  Equipment Addition/Deletion report. The FMC is responsible for 
reporting any addition and / or deletion of equipment within fifteen (15) 
days from the date of such change/s. 

 
3.3.21.7 Boiler/Pressure Vessel/Elevator inspection report. The FMC is 

responsible to coordinate the inspection by agencies authorized by the 
State/County, display the inspection report at appropriate places and 
submit a copy for the records of CA. 

3.3.21.8 Repairs resulting from Vandalism, Control and Reporting 
   Vandalism is defined as physical damage to facility, grounds, building 

systems or building systems’ components caused by actions of 
inmates and or staff with careless abandon for property and/or 
intentional destructive action by the same causing a repair service 
labor and material costs of $500 or more per incident.    Note response 
activity and management cost for service orders identified as caused 
by vandalism are considered as FMC Contract requirements and are 
not reimbursable.   

 
3.3.21.8.1  The FMC is required to assist in the investigation and 

 documentation of incidents of vandalism.  Required 
 documentation will include pictures, description of 
 vandalism, scope of services required for service repairs, 
 estimated cost for labor and material for repairs and/or listed 
 subcontract cost, and incident report number.    

 
3.3.21.8.2  A monthly vandalism report shall incorporate: 

 
 documentation of each current incident for the respective  

month; 
 a listing year to date of all service orders coded as 

‘vandalism’;  
 year-to-date list to include labor hours / labor cost / 

material cost / and    individual incident total cost and year 
to date cost; 

 recommendation for corrective measures to reduce re-
occurrence;  

 
3.3.21.8.3  Note: incidents of vandalism with associated cost below $  

  500 will repaired by the FMC as a standard repair, yet will be 
  written and documented as an incident of vandalism.    
  Associated cost will be documented to this service order.  

 
3.3.21.8.4 An approved subcontractor labor and material repair costs 

over $ 500 from an incident of vandalism is fully refundable.    
 

3.3.21.8.5  The FMC shall not include any cost for temporary services  
  and materials associated with the respective incident of  
  vandalism unless labor cost is greater than $ 500 and/or  
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  material cost is grater than $ 500.   
 

3.3.21.8.6  Payment for vandalized building systems and system   
  components requires investigation, documentation,   
  authorization and CMMS reporting.   The FMC shall include  
  in the RFP proposal lump sum pricing a contingency fund in  
  the amount of $ 4,000 per month for a lump sum total of 

   $48,000 per year.  Separate FMC invoices would be drawn  
  against this account on a monthly basis itemizing the   

   approved repair services with attached documentation  
  detailing scope of services, materials and cost of materials,  
  listed labor and labor cost, and copy of approved vandalism  
  repair authorization.   

 
3.3.21.9 Other reports: The following is a list of other reports that the FMC is 

required to submit on system checks and maintenance. 
 

Report When Due 
 

 Security & Alarm Outages Immediately to the CA 
 Equipment opening or 

dismantling 
Prior to Start as concurred in or as directed 
by the CA 

 Planned Utility & Security 
System outage 

72 Hours in Advance of Outages 

 Any Planned Work Disruptive 
to Building Occupants or 
Operations 

72 Hours in Advance 

 “As built” Alteration Drawings Upon Completion of Work 
 Welding   
 

As Required 

 Service Call Log As Rquired 
 Major Equipment/Systems Not 

Operational 
Daily before 8 AM, to CA 

 Complete Inspection Records 
of Work Performed  

As Required in the QCP 

 Switchgear Load Test Results  Immediately after conclusion 
 Fire Protection Systems (Fire 

Alarm Systems, Water-Based 
Systems, and other Systems 

Daily, weekly and monthly activities should 
be filled out on appropriate forms and 
submitted as a group once per Month.  
Quarterly, semi-annually, annually, bi-
annually and year activities shall be 
submitted with all other forms on the month 
the activity is complete.  Maintain a copy of 
all reports on-site for at least 2 years from 
the date of the inspection or test. 

 Chiller Refrigerant Air Monitor  Quarterly or as per manufacturer’s 
instruction, submit documentation of zeroing 
and spanning of the chiller air monitor 
instrument (Freon detector) 

 Chiller: Annual Systems Check Annually document system check of Freon 
detector, ventilation and alarm system to 
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ensure system works as a unit. 
 Phase Out Plan 90 days prior to the expiration of the 

contract or any option periods 
 Contract Closeout Inspection 60 days prior to contract expiration date a 

systematic inspection of all architectural and 
structural, mechanical, electrical, fire 
protection systems (fire alarm water-based 
fir protection, and other systems) and utility 
systems and any item or equipment in the 
building(s) covered by the contract 

 Completion of Contract 30 days prior to completion of the contract, 
a jointly prepared (Contractor and 
Government) inventory of equipment 

 
In addition to the reports mentioned above, the reports produced from the CMMS 
system for the purpose of Quality Control meetings will be considered as report 
emanating from the FMC. 

 
3.3.22 QUALITY CONTROL PLAN (QCP) 
 

The Contractor must establish a complete Quality Control Plan (QCP) to ensure 
that the requirements of the contract are provided as specified.  
 
Within fifteen (15) days of issue of Notice to Proceed, the Contractor must submit 
a copy of the QCP for approval by the CA. The QCP must include, but not be 
limited to, the following: 
 
3.3.22.1  An inspection system that is tailored to the buildings covered in this 

 contract and which covers all services specified therein. 
 
3.3.22.2  Number of personnel that will be assigned for such inspections. 
 
3.3.22.3  A check list for use during the scheduled and unscheduled   

  inspections. 
 
3.3.22.4  A local file of all inspections conducted by the Contractor or their 
  employees, including corrective actions taken.  
 
3.3.22.5  A system to ensure that the Contractor’s employees are trained to 

 carry out inspection, identification of problems and remediation. 
 
3.3.22.6  Copy of inspection reports must be made available to the CA upon 

 completion of the inspection 
 
3.3.22.7 Failure to submit a QCP to the CA within the specified time will  result 

in with holding all the monies due to the Contractor till such  time 
the plan is received, reviewed and approved by the CA. 
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3.3.23 QUALITY CONTROL INSPECTION AND IMPLEMENTATION (QCI) 
 

The performance of QCI in accordance with approved QCP is essential part of 
this program. QC inspection of all specified operation, maintenance and repair 
services shall be performed at a minimum to the following frequencies: 
 
3.3.23.1  Monthly inspection by on-site Engineers or CA approved dedicated 

 Quality Control Inspector. 
 
3.3.23.2  Quarterly Inspection by qualified Corporate/Regional personnel, not 

 performing on-site services on this contract. An approved sub-
 contractor may substitute for this function 

 
3.3.23.3  Failure to accomplish and/or document QCI at the frequencies 

 approved or failure to identify deficiencies before the level of 
 performance becomes unacceptable to the CA will result in 
 deductions being assessed on the monies due. 

 
3.3.24  MINIMUM PERFORMANCE REQUIREMENTS 
 

FMC is required to achieve a minimum level of performance with regard to key 
functional areas of the building system. The details and requirements for 
performance measuring will be set after the Contract is awarded.  A joint meeting 
will be held with the Contractor and GSD to discuss and set these performance 
requirements.  
 

  Listed below are typical service contract requirements for performance   
  evaluation.  
 

Function Minimum performance requirement 

Power Not more than one (1) internal power outage of duration no more 
than one (1) hour in any section reported in a calendar month 

Stand-by Generator Not more than one (1) instance of stand-by generator failing to 
crank up during a power outage. 

Stand-by Generator Not more than two (2) instances of stand-by generator failing a 
self test in two (2) calendar months period. 

Plumbing Not more than two (2) faucets, leaking more than two (2) days 
reporting in a period of two (2) weeks. 

Plumbing Not more than three (3) clogged drains or toilets for duration of 
three (3) hours or more reported in a period of one (1) calendar 
month 

Water heaters Supply water temperature is not less than 80 degrees F, any time 
during a three (3) calendar month period 
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Life safety and 
hazardous material 

No citation received from any authorized authority having 
jurisdiction in the matter of fire safety including kitchen exhaust, 
boilers and pressure vessels, grease trap and back flow 
prevention devices. 

Ceiling tiles Not more than two (2) missing or stained ceiling tiles reported in a 
period of consecutive three (3) calendar months period 

Service Calls Not more than one (1) instance reported of Contractor not 
responding to emergency service calls within 120 minutes, in a 
review period of three (3) months. 

Service re-calls Not more than one (1) instance of service re-call to attend the 
same problem in a review period of one (1) month 

 
 
3.3.25 CONTRACT PERFORMANCE EVALUATION 
 

The performance of FMC shall be evaluated on a continuous basis. Guidelines 
for performance evaluation are as follows. 

 
3.3.25.1 The Contract Administrator or other authorized person in General 

Services  Department will grade the contract performance each month. 
 
3.3.25.2  FMC will be given a copy of the monthly and quarterly evaluations and 

is required to acknowledge the receipt of the evaluation. 
 
3.3.25.3  FMC can provide remarks or note corrective actions taken on the 

evaluation sheet. 
 
3.3.25.4  Any dispute resulting from the evaluation will be resolved by the 
   Assistant Director of Building Maintenance. 
 
3.3.25.5  The decision of the Assistant Director of Building Maintenance will be 

final and binding on both the parties. 
 
3.3.25.6  During the life of the contract, FMC performance will be evaluated and 

documented by means of written inspections, minutes of meetings, 
GSD/Customer surveys and records which will be retained as part of 
the official contract file. The performance evaluation will be based on 
the following: 

 
3.3.25.6.1   Effectiveness of Quality Control The CA will assess the 

effectiveness of the FMC’s QCP through review of reports 
required of the FMC, Service delivery information and 
customer interaction and by means of GSD inspections. 

3.3.25.6.2     Service delivery information will be evaluated from the 
quality and timeliness of the FMC’s performance of the 
scheduled PPM program, building operation, incidental and  



#10RFP74948K-JD - Comprehensive Operation and Preventive and Predictive Maintenance Services for Fulton County Jail  
Request for Proposals 

 

54 
 

 
 

 
 
 minor repairs, emergency call backs, overtime services and 

service call responses. 
3.3.25.6.3     Service call responses and other responses will be extracted 

from the CMMS. 
 

3.3.25.7  Inspections 
 
   GSD or designated staff will make tours and inspections through the 

buildings and other areas covered by this contract with the FMC’s 
representative whenever possible to ascertain the level of services 
being performed. The FMC will be informed of less than satisfactory 
performance. 

 
3.3.25.8 Performance Evaluation Meetings 
 
   General: The FMC will coordinate the Performance Evaluation 

Meetings (PEM) with the CA and the Jail Bureau. Written minutes of 
   the meeting will be prepared by the FMC and submitted for approval 

by the CA prior to distribution.  
 
3.3.25.9  GSD/FMC meeting 
  The FMC or FMC’s authorized representative will meet with the CA 
  frequently, but not less than twice each month during the first three 

months, and at least once in each month thereafter. A mutual effort 
  shall be made to resolve all problems in these meetings. 
 
3.3.25.10  The CA will use these GSD/FMC meetings to determine FMC’ 

responsiveness to QCP, corrective action plans, proposals for extra 
services and management of sub-contractor problems impacting 
overall contract performance and service delivery. 

 
3.3.25.11  GSD/FMC/ Jail Bureau Meetings These meetings will be held 

between GSD, the FMC and the Jail Bureau representatives at least 
once in a month during the first three months of contract and not less 
than once in three (3) months thereafter.  

 
3.3.25.12  These meetings will discuss the FMC’s performance in areas of 

deficiencies, and areas of satisfaction and Jail Bureau’s needs and/or 
concerns. 

 
3.3.25.13  The CA will establish points of contact with Jail Bureau to assist in 

monitoring FMC service delivery. 
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3.3.25.14  The minutes of GSD/FMC/ Jail Bureau meeting and tenant surveys 

should provide sufficient performance data to make sound business 
decisions when considering a contract renewal or new contract 
awards. 

 
3.3.25.15   Interim/Final Performance Evaluation Report (PER)  

The CA will summarize all available performance information and 
prepare an interim evaluation report 90 days prior to the anniversary 
date of the contract. This interim evaluation report will be used to 
assess past performance for consideration of exercising options and 
award of future contracts. 

 
3.3.25.16  If the FMC’s performance remains less than satisfactory or fails to 

adhere to contract specifications GSD may contract for the deficient 
services and charge the FMC for all costs incurred including 
administrative costs. 

 
3.3.25.17  GSD will make deduction from the FMC’s invoices monies 

proportional to the non performing labor hours where the FMC has 
failed to meet the quality expectations. 

 
3.3.26   DEDUCTION FROM INVOICES 
 

3.3.26.1  GSD has the right to seek from FMC deductions from invoice for 
  non-compliance and or non-performance in execution of any   
  part of the contract. 
 

3.3.26.1.1     Monies will be deducted as indicated below, per occurrence, 
for non-compliance in the following areas. 

 
3.3.26.1.2   If it is established that the FMC failed to meet the quality 

standards, the CA will determine the quantity of non-
performing labor hours and recommend such amounts from 
the FMC’s invoice based on the labor rates quoted by the 
FMC for requisitioned services for that craft/trade 

 
3.3.26.1.3     The FMC will have the right to offer their comments about the 

deductions to the Assistant Director of Building Maintenance. 
 
3.3.26.1.4     Any dispute arising out of the assessment of non-performing 

labor as mentioned above will be left for the arbitration of the 
Assistant Director of Building Maintenance. 
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3.3.26.1.5    The deductions, when assessed, will be made on the FMC’s 

invoice for the following month. 
 

3.3.26.2  Back charge Costs. The cost of back charge work shall include: 
 

3.3.26.2.1 Incurred labor costs including all payroll additives; 
3.3.26.2.2 Incurred net delivered material costs; 

 3.3.26.2.3 Incurred lower-tier supplier and subcontractor costs directly 
related to performing the corrective action; 

3.3.26.2.4 Equipment and tool rentals at prevailing rates in the Jobsite 
area;  and 

3.3.26.2.5 A factor of thirty-five percent (35%) applied to the total of 
Items 1 through 4 for overhead, supervision and 
administrative costs. 

3.3.26.2.6 Contractor’s Concurrence. The back charge notice will 
request Contractor’s concurrence for Project 
Manager/County Representative to proceed with the 
required work. However, failure of Contractor to grant such 

 concurrence shall not impair County’s right to proceed with 
work under this or any other provision of this Contract. 

3.3.26.2.7 Backcharge not a Release. Project Manager/County 
Representative shall separately invoice or deduct from  

  payments otherwise due to Contractor the costs as provided 
  herein. County’s right to backcharge is in addition to any and 

all other rights and remedies provided in this Contract or by 
law. The performance of backcharge work by Project 
Manager/County Representative shall not relieve Contractor 
of any of its responsibilities under this Contract including but 
not limited to express or implied warranties, specified 
standards for quality, contractual liabilities and 
indemnifications, and meeting the Contract Milestones.  

 
      3.3.27  INVOICES 
 

Invoices shall be submitted to the Contract Administrator at the following 
address: 

 
 General Services Department 
      Joseph N. Davis, Building Operations Manager  
      901 Rice Street 
 Atlanta GA 30318 
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Invoices for monthly services shall not exceed the proposed price for the 
services. Invoices for requisitioned services/contingency services shall not 
exceed the approved estimate for the work. In cases where the work exceeds 
estimated labor hours or material costs, a revised estimate may be submitted 
and approved by the CA. Invoices shall not contain freight charges, taxes, 
forwarding or packing charges or any other miscellaneous fees. 

 
3.3.27  PAYMENT 
 

Contract payments will be made based on the invoice submitted by the FMC on a 
monthly basis. Payments shall be subject to the following conditions. Upon 
determination of satisfactory performance, one (1) payment will be made 
monthly. GSD shall make withholdings from the payment(s) as dictated by the 
Performance Evaluation for each quarter. Deductions will be made from any 
current invoice based on the determination of the CA under performance 
evaluation as described in section 3.3.2. 

 
3.4  TECHNICAL PROPOSAL FORMAT AND CONTENT 

 
The Technical Proposal shall include the appropriate and requested information 
in sufficient detail to demonstrate the Proposer’s knowledge, skills and abilities to 
provide requested services. 
 
The Technical Proposal shall be arranged and include content as described 

 below: 
 

Section 1 - Executive Summary 
  
The executive summary shall include the following information:  
 
 Provide the legal name of the entity responding to this proposal. 

 
 Provide the business type of the entity responding to this proposal (i.e. 

Joint Venture, Partnership, etc). 
 
 Include a brief statement of approach to the work, understanding of the 

project’s goals and objectives and demonstrated understanding of the 
project’s potential problems and concerns.   

 
Section 2 – Project Plan  
 

1. Name, address and telephone number of one (1) individual to whom all 
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 future correspondence and/or communications will be directed. 

 
2. The Project Plan must address the management approach in completing 

the work identified in Section 3.3 Scope of Work.  At a minimum, the plan 
must identify all major tasks, when the major tasks will start and finish, 
planned reviews of work associated with each major task, project 
completion date, and any other information that will assist in the planning 

 and tracking this project successfully.  Describe methodologies including 
 best practices and benchmarks to be used.   
 

      Maintenance Program Management Plan/Approach of Work 
 

1. The Proposer should concisely describe their understanding of the goals  
 and objectives to be accomplished under this maintenance program.   
2. Address the implementation plan of action for the facility assessments at 

the beginning and end of the contract. 
3. Provide an implementation plan for contract start-up services. 
4. Give a list of all temporary personnel required on site for start-up services 

and assessment. 
5. Provide a proposed schedule for start-up services including building 

assessments. 
 
Submit a plan of action for Quality Control Plan 
 
1. List the individuals and describe the responsibilities of these individuals 

involved in the quality control process. 
2. Identify those who will perform the inspections with the County and the 
  frequency of the inspections. 
3. Provide a formal outline description for the plan. 
4. Include a Quality Assurance Plan outline and description to be used in 

performing this Contract. 
 
Submit a Safety and Health Program Plan  
 
1. The safety and health program must be in compliance with all applicable 

OSHA Standards as well as ACA and other associations certifying similar 
detention facilities. 

2. Identify the staff member trained in safety who will implement and manage 
this program. 

 
Submit a preliminary Preventive and Predictive Maintenance Program 
Plan for comprehensive contract services 
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1.  Identify specific Preventive tasking and frequency of task for associated 
 building systems and equipment. 
2. Identify specific Predictive tasking and frequency of task for associated 

building systems and equipment. 
3. Provide charts for specific building systems and equipment and list the 

associated preventive and Predictive tasking and frequency. 
4. Describe and identify the industry standard proposed for equipment and 

building systems maintenance tasking (i.e. RS Means, Manufacturer’s 
recommendations or industry (ASME) practices). 

5. Present a preliminary program schedule for PPM contract services. 
6. Address all performance requirements work plan for repair services and 

work projects-(Contingency repairs and replacements). 
 
Submit a proposed Operations and Maintenance program work plan 
 
1. Address all performance requirements for all building systems operation 

and maintenance. 
2. Submit equipment listing and ‘tour’ schedule for when and where readings  
 are to be taken for associated equipment. 
3. Submit ‘watch’ schedule and associated equipment included for 
  performance watch.   Identify personnel and their required qualifications to 

perform ‘watch’. 
4. Propose procedure for operations for start-up and shut down for critical 

systems. –(i.e. chillers, boilers, generators, propane blending system, fire 
pump) 

5. Propose procedure for coordinating information and activities between 
shift changes. 

6. Submit plan of action to monitor critical building systems and equipment. –
(i.e. high voltage switch gear, chillers, towers, boilers, pumps, fire alarm 
system, elevator system, fire protection system, LP gas system, locking 
control systems, CCTV system) 

7. Submit plan for procedures in responding to emergencies during 
weekdays, weekends, holidays, during respective shifts. 

8. Submit a proposed typical staffing plan and work schedule for three shifts 
during weekdays, weekends, and holidays.   

9. Provide a listing of proposed equipment, supplies, tools and materials 
necessary to perform contract services. 

 
  Submit a subcontracting plan 
 

1. Provide a list of proposed subcontractors and the scope of services each 
will perform. 
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2. List the qualifications of the subcontractor. 
3. No third party or brokering of services or material and equipment will be 

allowed in this contract.  All effort must be made to keep cost operations 
effective and efficient.  

 
  Customer Service Plan and CMMS Programming Implementation Plan 
 

1. Submit an implementation plan for Customer Service Including staffing 
positions, hours of operation, process for service calls, documentation of 
tasking orders, addressing daily concerns and complaints, addressing day 
to day operations and reporting documents. 

2. Describe the system and outline the plan of action to receive, record,   
 respond to, and track all service calls including trouble calls and other  
 operational problems.  Include in this plan a description of action to 

resolve trouble calls and County follow-up. 
3. Describe the process that is proposed for implementing tasking orders – 
 (preventive task –(Routine Work Plan) / predictive task / service and repair 

orders). 
4. Describe what actions will be taken or what program plan will be set in 

place to maximize positive customer interaction. 
5. Submit proposed start-up services tasking and schedule for CMMS 

programming. 
6. Submit plan of action for assuring accuracy in and quality control data 

collection for documentation of tasking, scheduling of tasks, inventory 
  control, cost control, and corresponding reports within the full capability of 

the CMMS operations. 
7. Submit plan of action for providing training of County personnel on CMMS 

program. 
8. Submit plan of action for proposed upgrade of current CMMS hardware, 

software and licensing.   
  

Section 3 – Project Team Qualifications/ Qualifications of Key Personnel  
 

1. Provide resumes for each of the key personnel proposed for this project with 
specific emphasis on the Facility Manager, Chief Engineer, and CMMS 
Administrator.   

 
2. Each resume should be limited to no more than three (3) pages per person 

and be organized according to the following: 
 

 Name and Title 
 Professional Background 
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 Current and Past Relevant Experience 
 Relevant Training 
 Courses completed during past five (5) years 
 Previous Work Experience related to correctional facilities 
 Include two (2) references for each key personnel member on 

similar projects. 
 Include the role and responsibilities that each key personnel 

member will perform on this project. 
 
3. Provide an organizational profile including: 

 
 An organizational chart illustrating all full-time personnel – name, 

title, and function (both on site and off site); 
 Full resumes of the Facility Maintenance Manager, Chief Engineer,  
 HVAC Mechanics, Electronics Technicians and Plumbers 
 A plan listing all proposed permanent positions including names,  
 title, qualifications, certifications, tasking, roles, level authority and 
  responsibility for all on site staff and trades; 
 List of personnel licenses, certifications and qualifications for each  
 position including management and craft; 
 Proposed daily position manpower charts showing on-site positions 

on the three shifts for weekday, weekend and holiday schedules; 
 Proposed typical ‘Weekly Labor Allocation Report’ 
 Specific listing of proposed customer service personnel and CMMS 

programming and implementation personnel and their specific 
  qualifications and experience. 
 Provide the qualifications and certifications for the Facility 

Maintenance Manager, HVAC Technician, Plumber, Building 
Mechanic, and any additional key personnel such as on-site 
customer service representatives.   

 Provide a list of part-time employees that will be on site.   This will 
include contract start-up services.   Address their scope of services 
to be rendered for start-up, assessments and reporting. 

 
Section 4 – Relevant Project Experience  
 
In accordance with the minimum qualifications in section 1.2 of this RFP, identify 
three (3) projects where the Proposer has performed comprehensive operations 
and maintenance in a facility of similar size and type as that of the Fulton County 
Jail.  Limit your response to one (1) page per project; please provide the 
following information for each project: 
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 The name of the project, the owner, year performed and the project 
location. 

 A description of the project. 
 

 A reference, including a contact name, addresses and phone number.  
This reference should be the owner’s staff member who was in charge of 
the project for the owner. 

 
Section 5 – Proposer Financial Information  

 
It is the policy of the County to conduct a review of a firm’s financial responsibility 
in order to determine the firm’s capability to successfully perform the work.  
 
If submitting as a Joint Venture, Partnership, Limited Liability Corporation or 
Limited Liability Partnership, the financials must be submitted for each entity that  
comprises the prime contractor. 
 
The following documentation is required in order for the County to evaluate 
 financial responsibility:   
 

(1) Provide audited financial statements for the last three (3) years, 
including income statements, balance sheets, and any changes in 
financial position.  

(2) The latest quarterly financial report and a description of any material 
changes in financial position since the last audited financial statement. 

(3) Proposer’s most recent Dun & Bradstreet, Value Line Reports or other 
credit ratings/report. 

(4) Identify any evidence of access to a line or letter of credit. 
 
Section 6 - Availability of Key Personnel 
 
      (1)     Percentage of time key personnel will spend on this project 
      (2)     Current workload of key personnel 
 
Section 7- Location of Firm 
 
Local Preference is given to businesses that have a business location within the 
geographic boundaries of Fulton County.  In order to receive the Local 
Preference points of ten (10) points the Proposer must provide one (1) of the 
following supporting documentation to the Department of Purchasing & Contract 
Compliance: 
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1. Copy of occupational tax certificate (business license); 
2. Copy of a lease or rental agreement;  
3. Proof of ownership interest in a location within the geographical boundaries of      

Fulton County. 
 
The term business location means a physical structure, office or suite but does  
not include a post office box or a temporary job or project site location.  If 
submitting as a Joint Venture or Partnership, provide a copy of the Joint Venture 
or Partnership agreement including the business address of all members.   
 
Failure to provide the required supporting documentation with your proposal 
submittal shall result in your firm receiving a “0” (zero) for Local Preference. 
 
Section 8 – Disclosure Form and Questionnaire 
 
It is the policy of Fulton County to review the history of litigation of each Proposer 
that includes bankruptcy history, insolvency history, civil and criminal 
proceedings, judgments and termination for cause in order to determine whether 
a firm’s business practices, legal practices and overall reputation in the industry  
is one that would be acceptable to perform work for Fulton County.  The 
Disclosure Form and Questionnaire is provided in Section 5, Proposal Forms, 
Form D. 

 
Section 9 – Cost  
 
The respondent with the lowest total cost will receive the full 10 points.  For 
respondents with the second, third, fourth, etc., their total costs will be divided 
into the lowest cost and multiplied by 10, the total points allowed for cost. 
 
The County has established the following formula to evaluate cost proposals for 
Request for Proposals (RFP): 
 
Lowest cost submitted      
Each successive cost    X Points allocated for cost in RFP = Cost proposal 
score 
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3.5   COST PROPOSAL FORMAT AND CONTENT 
 

The Cost Proposal shall be provided in a separate sealed envelope. The Cost 
Proposal shall include current information and shall be arranged and include 
content as described below: 

 
Section 1 - Introduction 

The Proposer shall include an introduction which outlines the contents of the 
Cost Proposal. 

 
Section 2 - Completed Cost Proposal Forms  

The Proposer is required to complete all of the Cost Proposal Forms provided.  
 
See Exhibit 2-  for Cost Proposal Forms 

 
Proposal  Form A. – The Proposer shall include all cost for comprehensive 
operation and maintenance for the Jail Complex. 
 
Proposal  Form B. – Labor Cost: Normal Hours Rate and After Hours Rate.  The 
cost of labor for contingency service covered is item A3. 
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       EXHIBIT 2 

COST PROPOSAL FORM A 
 

A. The Proposer shall include all cost for comprehensive operation and 
maintenance for the Jail Complex. 

 
Option Years  

No 
 

Description of 
cost 

 
2011 Year 1 

2012 
Year 2 
2013 

Year 3 
 2014 

Year 4 
2015 

1 Total monthly cost of 
operation and 
maintenance of all 
buildings and grounds 
in Attachment -1 as per 
the scope of work in 
this document. (This 
fee is a prorated portion 
of the proposed 
contract cost for the 
year) 

 
 
$________ 

 
 
$_________ 

 
 
$_________ 

 
 
$_________ 

 
 
$_________ 

2 Total yearly contract 
cost proposed for 
comprehensive 
operation and 
maintenance services 
for all buildings and 
grounds in Attachment -
1 as per the scope of 
work in this document 
for the year – January 
through December 

 
 
$________ 

 
 
$_________ 

 
 
$_________ 

 
 
$_________ 

 
 
$_________ 

3 Total contingency 
available as an 
allowance to cover 
work projects and 
repair services over 
and above Contract 
scope of work.   

 
 
$  1,350,000 

 
 
$   1,390,500 

 
 
$   1,432,215 

 
 
$   1,475,180 

 
 
$   1,519,440 

4 Potential Contract cost 
for year. Total lump 
sum cost proposed 
plus contingency 
allowance for any 
County approved work 
projects and repair 
services. 
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EXHIBIT 2 
 

COST PROPOSAL FORM B 
 
 

B.  LABOR COSTS:  NORMAL HOURS RATE AND AFTER HOURS RATE 
   

 2011 2012 2013 
 

2014 
 

2015 
 

Cost of labor for 
requisitioned 
services 
List all trade 
crafts below 

 
Normal 

Hrs 
Rate 

 
Over 
Time 
Rate 

 
Normal 

Hrs 
Rate 

 
Over 
Time 
Rate 

 
Normal 

Hrs 
Rate 

 
Over 
Time 
Rate 

 
Normal 

Hrs 
Rate 

 
Over 
Time 
Rate 

 
Normal 

Hrs 
Rate 

 
Over 
Time 
Rate 

 
 
(1) _ _ _ _ _ _ _ _  
 
(2) _ _ _ _ _ _ _ _   
 
(3) _ _ _ _ _ _ _ _   
 
(4) _ _ _ _ _ _ _ _   
 
(5) _ _ _ _ _ _ _ _  
 
(6) _ _ _ _ _ _ _ _    
 
(7) _ _ _ _ _ _ _ _    
 
(8) _ _ _ _ _ _ _ _   
 
(9) _ _ _ _ _ _ _ _  
 
(10) _ _ _ _ _ _ _  
 
 

 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 

 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
 

 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 

 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
 

 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 

 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
 

 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 

 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
 

 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 

 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
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SECTION 4 
EVALUATION CRITERIA 

 
4.1 PROPOSAL EVALUATION – SELECTION CRITERIA 
 
The following criteria will be used to evaluate the proposals submitted in response to 
this RFP: 
 

Evaluation Criteria Weight 
 

Project Plan 
 

30% 

Qualifications of Key Personnel                              
 

20% 

Relevant Project Experience                                   
 

10% 

Financial Responsibility                                          
  

5% 

Availability of Key Personnel                                  
 

5% 

Past performance on previous contracts                
 

5% 

Disclosure Form and Questionnaire                       
 

5% 

Location of Firm                                                    
 

10% 

Cost Proposal                                                          
 

10% 
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SECTION 5 

PROPOSAL FORMS 

5.1 INTRODUCTION 
 

To be deemed responsive to this RFP, Proposers must provide the information 
requested and complete in detail all Proposal Forms. The appropriate 
individual(s) authorized to commit the Proposer to the Project must sign the 
Proposal Forms. Proposers should reproduce each Proposal Form, as required, 
and complete the appropriate portions of the forms provided in this section. 

 
Form A - Certification Regarding Debarment 

Form B - Non-Collusion Affidavit of Bidder/Offeror 

Form C - Certificate of Acceptance of Request for Proposal Requirements 

Form D - Disclosure Form and Questionnaire 

Form E - Security and Immigration Contractor Affidavit/Agreement 

 Form F - Georgia Security and Immigration Subcontractor Affidavit 

Form G – Professional License 
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5.2 PROPOSAL FORMS DESCRIPTION 
 
The following paragraphs present an overview of each Proposal Form required. 
 
5.2.1 Certification Regarding Debarment 

Proposer shall complete and submit Form A, which certifies that neither it 
nor its subcontractors are presently debarred, suspended, proposed for 
debarment, declared ineligible, or otherwise excluded from doing business 
with any government agency.   
 

5.2.2 Non-Collusion Affidavit of Bidder/Offeror 
The Proposal shall include a copy of Proposal Form B, executed by an 
authorized officer of the corporation. Proposals developed by a joint 
venture shall be similarly executed by all joint venture participants.   
 

5.2.3 Certificate of Acceptance of Request for Proposal Requirements 
Proposer shall complete and submit Form C, which certifies that Proposer 
has read the solicitation including all addenda, exhibits, attachments and 
appendices. 
 

5.2.4 Disclosure Form and Questionnaire 
Proposer shall complete and submit Form D, which requests disclosure of 
business and litigation. 

 
5.2.5 Georgia Security and Immigration Contractor Affidavit and 

Agreement 
Proposer shall complete and submit Form F, in order to comply with the 
requirements of O.C.G.A. 13-10-91 and the Georgia Department of Labor 
Rule 300-10-01-.02. 
 

5.2.6 Georgia Security and Immigration Subcontractor Affidavit 
Proposer shall ensure that any subcontractor(s) that will be utilized for this 
project shall complete and submit Form G, Subcontractor Affidavit. 

 
          5.2.7 Professional License 
 Proposer and any subcontractor(s) performing work required by state law 

to be licensed must provide a copy of their license for the work they will 
perform on this project. 
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FORM A:                  CERTIFICATION REGARDING DEBARMENT 
 

(1)  The Offeror certifies that neither it or its subcontractors is presently debarred, 
suspended, proposed for debarment, declared ineligible, or otherwise excluded from 
doing business with any government agency.  Any such exclusion may cause prohibition 
of your firm from participating in any procurement by the Fulton County Government. 

 
(2) If the Offeror is unable to certify to any of the statements in this certification, such Offeror 

or subcontractor shall attach an explanation to this bid or proposal. 
 

INSTRUCTIONS FOR CERTIFICATION  
 
By signing and submitting this certification, the Offeror is providing the certification set out 

below: 
 
(1) The certification in this clause is a material representation of fact upon which reliance will 

be placed.   If it is later determined that the prospective vendor knowingly rendered a 
false certification, the Purchasing Agent may pursue all available remedies, including 
suspension and/or debarment, for withdrawal of award or termination of a contract. 

 
(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if 

at anytime the Offeror learns that its certification was erroneous when submitted or has 
become erroneous by reason of changed circumstances. 

 
(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in 

writing of any changes, if as a result of such changes, the Offeror certification regarding 
debarment is affected.           

 
DEBARMENT ORDINANCE 

 
The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the 
debarment of contractors. 

 
(a) Authority to suspend. 
 
After reasonable notice to the entity involved and reasonable opportunity for that entity to be 
heard, the Purchasing Agent, after consultation with user department, the County Manager and 
the County Attorney shall have the authority to suspend an entity for cause from consideration 
for award of county contracts.  As used in this section, the term entity means any business 
entity, individual, firm, contractor, subcontractor or business corporation, partnership, limited 
liability corporation, firm, contractor, subcontractor or business structured; provided, further, that 
any such entity shall also be subject to suspension under this section if any of its constituents, 
members, subcontractors at any tier of such entity’s and the entity, or any constituent or 
member, knew or should have known of the commission of the act.  The suspension shall be for 
a period not to exceed three (3) years unless cause is based on a felony conviction for an 
offense related or associated with fraudulent contracting or misappropriation of funds wherein 
the suspension shall not exceed seven (7) years. 
 
 



 

#10RFP74948K-JD - Comprehensive Operation and Preventive and Predictive Maintenance Services for Fulton County Jail  
Request for Proposals 

71 

(b) Causes for Suspension.  The causes for suspension include: 
 

1) Conviction for commission of a criminal offense as an incident to obtain or attempting to 
obtain a public or private contract or subcontract, or in performance of such contract or 
subcontract; 

 
2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, 

falsification or destruction of records, receiving stolen property or other offense indicating 
a lack of business integrity or business honesty which currently, seriously and directly 
affects responsibility as a county contractor. 

 
3) Conviction of state or federal anti-trust statues arising out of the solicitation and 

submission of bids and proposals; 
 
4) Violation of contract provisions, as set forth below, of a character which is regarded by 

the Purchasing Agent to be so serious as to justify suspension action: 
 

a. Failure to perform in accordance with the specifications within a time limit 
provided in a county contract; 

 
b. A recent record of failure to perform or unsatisfactory performance in accordance 

with the terms of one or more contracts; provided, that failure to perform or 
unsatisfactory performance caused by acts beyond the control of the contractor 
shall not be considered to be a basis for suspension; 

 
c. Material representation of the composition of the ownership or workforce or 

business entity certified to the county as a minority business enterprise; or 
 

d. Falsification of any documents. 
 

i. For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code of 
Ethics. 

 
ii. Knowing misrepresentation to the county, of the use which a majority owned contractor 

intends to make a minority business enterprise (a business entity at least 51 percent of 
which is owned and controlled by minority persons, as defined in Fulton County Code 
Chapter 6, Article B, Minority  
Business Enterprise Affirmative Action Program and certified as such by the County) as 
a subcontractor or a joint venture partner, in performing work under contract with the 
County. 
 
Failure to fully and truthfully provide the information required, may result in the 
disqualification of your bid/proposal from consideration or termination of the Contract, 
once awarded.  This document must be completed and included as a part of the 
bid/proposal package along with other required documents. 

 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty of perjury, I declare that I have examined this certification and all attachments 
hereto, if applicable, to the best of my knowledge and belief, and all statements contained 
hereto are true, correct, and complete. 
 
 

           On this _______ day of _____________________, 2010 
 
 
          __________ 
    (Legal Name of Proponent)       (Date) 
 
 
                     __________ 
             (Signature of Authorized Representative)      (Date) 

 
                                        
_____________________________________________ 

    (Title) 
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STATE OF GEORGIA          
 
COUNTY OF FULTON 
 
FORM B:                NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR 
 
 
I, __________________________________ certify that pursuant to Fulton County Code 
Section 2-320 (11), this bid or proposal is made without prior understanding, agreement or 
connection with any corporation, firm or person submitting a bid for the same work, labor or 
service to be done or the supplies, materials or equipment to be furnished and is in all respects 
fair and without collusion or fraud.  I understand collusive bidding is a violation of state and 
federal law and can result in fines, prison sentences and civil damages awards.  I agree to abide 
by all conditions of this bid or proposal and certify that I am authorized to sign this bid or 
proposal for the bidder. 

 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with others, 
directly or indirectly, prevented or attempted to prevent competition in such bidding or proposals 
by any means whatsoever.  Affiant further states that (s)he has not prevented or endeavored to 
prevent anyone from making a bid or offer on the project by any means whatever, nor has 
Affiant caused or induced another to withdraw a bid or offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona fide, and 
that no one has gone to any supplier and attempted to get such person or company to furnish 
the materials to the bidder only, or if furnished to any other bidder, that the material shall be at a 
higher price. 
   
   
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 200__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
Notary Public: ________________________________ 
 
County: _____________________________________    
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER, 
AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN 
BIDDING FOR OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS 
WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR 
OR PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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FORM C:             CERTIFICATE OF ACCEPTANCE OF REQUEST 
FOR PROPOSAL REQUIREMENTS 

 
 
This is to certify that on this day, offeror acknowledges that he/she has read this 

solicitation document, pages #                          to #                  inclusive, including any 

addenda #                     to #              exhibit(s) #         to #         , attachment(s) #              

to #           , and/or appendices #                  to #,              in its entirety, and agrees that 

no pages or parts of the document have been omitted, that he/she understands, 

accepts and agrees to fully comply with the requirements therein, and that the 

undersigned is authorized by the offeror to submit the proposal herein and to legally 

obligate the offeror thereto.  

 
 
Company: _______________________________________________________                                  
 
Signature: _______________________________________________________                                   
 
Name: __________________________________________________________                                   
 
Title:                                                       Date: ____________________________                                  
                                                  
 
 
(Affix Corporate Seal) 
 



 

#10RFP74948K-JD - Comprehensive Operation and Preventive and Predictive Maintenance Services for Fulton County Jail  
Request for Proposals 

76 

 
FORM D:         OFFEROR’S DISCLOSURE FORM AND QUESTIONNAIRE 
 
1. Please provide the names and business addresses of each of the Offeror’s firm’s 

officers and directors.    
 

For the purposes of this form, the term “Offeror” means an entity that responds to 
a solicitation for a County contract by either submitting a proposal in response to 
a Request for Proposal or a Request for Qualification or a Bid in response to an 
Invitation to Bid.  
Describe accurately, fully and completely, their respective relationships with said 
Offeror, including their ownership interests and their anticipated role in the 
management and operations of said Offeror. 

 
2. Please describe the general development of said Offeror's business during the 

past five (5) years, or such shorter period of time that said Offeror has been in 
business.  

 
3. Please state whether any employee, agent or representative of said Offeror who 

is or will be directly involved in the subject project has or had within the last five 
(5) years: (i) directly or indirectly had a business relationship with Fulton County; 
(ii) directly or indirectly received revenues from Fulton County; or (iii) directly or 
indirectly receives revenues from the result of conducting business on Fulton 
County property or pursuant to any contract with Fulton County.   Please 
describe in detail any such relationship. 

 
LITIGATION DISCLOSURE: 
 
Failure to fully and truthfully disclose the information required, may result in the 
disqualification of your bid or proposal from consideration or termination of the Contract, 
once awarded. 

 
1. Please state whether any of the following events have occurred in the last five (5) 

years with respect to said Offeror.  If any answer is yes, explain fully the 
following: 

 
(a) whether a petition under the federal bankruptcy laws or state insolvency 

laws was filed by or against said Offeror, or a receiver fiscal agent or 
similar officer was appointed by a court for the business or property of said 
Offeror; 

 
(b) whether Offeror was subject of any order, judgment, or decree not 

subsequently reversed, suspended or vacated by any court of competent 
jurisdiction, permanently enjoining said Offeror from engaging in any type 
of business practice, or otherwise eliminating any type of business 
practice; and 
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(c) whether said Offeror's business was the subject of any civil or criminal 

proceeding in which there was a final adjudication adverse to said  or 
Offeror, which directly arose from activities conducted by the business unit 
or corporate division of said Offeror which submitted a bid or proposal for 
the subject project. If so please explain. 

 
2. Have you or any member of your firm or team to be assigned to this engagement 

ever been indicted or convicted of a criminal offense within the last five (5) 
years?  

 
  Circle One:  YES   NO 
 
3. Have you or any member of your firm or team been terminated (for cause or 

otherwise) from any work being performed for Fulton County or any other 
Federal, State or Local Government? 

 
  Circle One:  YES   NO 
 
4. Have you or any member of your firm or team been involved in any claim or 

litigation adverse to Fulton County or any other federal, state or local 
government, or private entity during the last three (3) years? 

 
  Circle One:  YES   NO 
 
5. Has any offeror, member of offeror’s team, or officer of any of them (with respect 

to any matter involving the business practices or activities of his or her 
employer), been notified within the five (5) years preceding the date of this offer 
that any of them are the target of a criminal investigation, grand jury 
investigation, or civil enforcement proceeding? 

 
  Circle One:  YES   NO 
 
If you have answered “YES” to any of the above questions, please indicate the name(s) 
of the person(s), the nature, and the status and/or outcome of the information, 
indictment, conviction, termination, claim or litigation, the name of the court and the file 
or reference number of the case, as applicable.  Any such information should be 
provided on a separate page, attached to this form and submitted with your proposal. 
 
NOTE:  If any response to any question set forth in this questionnaire has been 
disclosed in any other document, a response may be made by attaching a copy of 
such disclosure.  (For example, said Offeror's most recent filings with the 
Securities and Exchange Commission (“SEC”) may be provided if they are 
responsive to certain items within the questionnaire.)  However, for purposes of 
clarity, Offeror should correlate its responses with the exhibits by identifying the 
exhibit and its relevant text. 
 



 

#10RFP74948K-JD - Comprehensive Operation and Preventive and Predictive Maintenance Services for Fulton County Jail  
Request for Proposals 

78 

 
 

Disclosures must specifically address, completely respond and comply with all 
information requested and fully answer all questions requested by Fulton County.  Such 
disclosure must be submitted at the time of the bid or proposal submission and included 
as a part of the bid/proposal submitted for this project.   Disclosure is required for 
Offerors, joint venture partners and first-tier subcontractors. 

 
Failure to provide required disclosure, submit officially signed and notarized documents 
or respond to any and all information requested/required by Fulton County can result in 
the bid/proposal declared as non-responsive.  This document must be completed and 
included as a part of the bid/proposal package along with other required documents. 
 
 
 
 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty or\f perjury, I declare that I have examined this questionnaire and all 
attachments hereto, if applicable, to the best of my knowledge and belief, and all 
statements contained hereto are true, correct, and complete. 
 
 

    On this _______ day of __________________, 2010 
 
 
                
        (Legal Name of Proponent)     (Date) 
 
 
                
       (Signature of Authorized Representative) (Date) 
 
 
       
____________________________________________ 
       (Title) 
 
Sworn to and subscribed before me, 
 
 
this _________ day of ___________________________, 2010 
 
 
__________________________________________________ 
(Notary Public)                       (Seal) 
 
 
Commission Expires _________________________________ 
                (Date)  
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 FORM E:  GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT 
 

 
Instructions: 
 
Contractors must attest to compliance with the requirements of O.C.G.A 13-10-91 and 
the Georgia Department of Labor Rule 300-10-01-.02 by executing the Contractor 
Affidavit.  The affidavit should be executed by Contractors with 100 or more employees. 
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STATE OF GEORGIA          
 
COUNTY OF FULTON 
 

FORM E:   GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND 
AGREEMENT 

 
By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the 
physical performance of services under a contract with [insert name of prime contractor] 
_______________________________________________ on behalf of Fulton County 
Government has registered with and is participating in a federal work authorization program* 
[any of the electronic verification of work authorization programs operated by the United States 
Department of Homeland Security or any equivalent federal work authorization program 
operated by the United States Department of Homeland Security to verify information of newly 
hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-
603], in accordance with the applicability provisions and deadlines established in O.C.G.A. 13-
10-91. 
 
The undersigned further agrees that, should it employ or contract with any subcontractor(s) in 
connection with the physical performance of services to this contract with Fulton County 
Government, contractor will secure from such subcontractor(s) similar verification of 
compliance with O.C.G.A. 13-10-91 on the Subcontractor Affidavit provided in Rule 300-10-01-
.08 or a substantially similar form.  Contractor further agrees to maintain records of such 
compliance and provide a copy of each such verification to the Fulton County Government at 
the time the subcontractor(s) is retained to perform such service. 
 
______________________________________________ 
EEV/Basic Pilot Program* User Identification Number 
 
______________________________________________ 
BY: Authorized Officer of Agent 
       (Insert Subcontract Name) 
 
_____________________________________________ 
Title of Authorized Officer or Agent of Subcontractor 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
Sworn to and subscribed before me this ______ day of _________________, 2010. 
  
Notary Public: ________________________________ 
 
County: _____________________________________    
 
Commission Expires: __________________________ 
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NOTE: 
 
* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization 
program is the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and 
Immigration Services Bureau of the U.S. Department of Homeland Security, in 
conjunction with the Social Security Administration (SSA). 
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FORM F:  GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR 
AFFIDAVIT 

 
 
Instructions: 
 
In the event that your company is awarded the contract for this project, and will be 
utilizing the services of any subcontractor(s) in connection with the physical 
performance of services pursuant to this contract, the following affidavit must be 
completed by such subcontractor(s).  Your company must provide a copy of each such 
affidavit to Fulton County Government, Department of Purchasing & Contract 
Compliance with the proposal submittal.   
 
All subcontractor affidavit(s) shall become a part of the contract and all subcontractor(s) 
affidavits shall be maintained by your company and available for inspection by Fulton 
County Government at any time during the term of the contract.  All subcontractor(s) 
affidavit(s) shall become a part of any contractor/subcontractor agreement(s) entered 
into by your company. 
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STATE OF GEORGIA          
 
COUNTY OF FULTON 
 

FORM F: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT 
 
By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. 
13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the 
physical performance of services under a contract with [insert name of prime contractor] 
_______________________________________________behalf of Fulton County 
Government has registered with and is participating in a federal work authorization program* 
[any of the electronic verification of work authorization programs operated by the United States 
Department of Homeland Security or any equivalent federal work authorization program 
operated by the United States Department of Homeland Security to verify information of newly 
hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-
603], in accordance with the applicability provisions and deadlines established in O.C.G.A. 13-
10-91. 
 
 
______________________________________________ 
EEV/Basic Pilot Program* User Identification Number 
 
 
______________________________________________ 
BY: Authorized Officer of Agent 
       (Insert Subcontract Name) 
   
______________________________________________ 
Title of Authorized Officer or Agent of Subcontractor 
 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
  
  
Notary Public: ________________________________ 
 
 
County: _____________________________________    
 
 
Commission Expires: __________________________ 
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NOTE: 
 
* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization 
program is the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and 
Immigration Services Bureau of the U.S. Department of Homeland Security, in 
conjunction with the Social Security Administration (SSA). 
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FORM G:  GEORGIA PROFESSIONAL LICENSE CERTIFICATION 

 

NOTE:  Please complete this form for the work your firm will perform on this project. 

 

Contractor’s Name: _____________________________________________________________ 

 

Performing work as:  Prime Contractor ____ Sub-Contractor _____ 

 

Professional License Type: _______________________________________________________ 

 

Professional License Number: _____________________________________________________ 

 

Expiration Date of License: _______________________________________________________ 

 

I certify that the above information is true and correct and that the classification noted is applicable to the 
Bid for this Project. 

 

Signed: _______________________________________________________________________ 

 

Date: ________________________________________________________________________  

 
(ATTACH COPY OF LICENSE) 
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SECTION 6 

CONTRACT COMPLIANCE REQUIREMENTS 
 
6.1 NON-DISCRIMINATION IN CONTRACTING AND PROCUREMENTS 
 
It is the policy of Fulton County Government that discrimination against businesses by reason of 
the race, color, gender or national origin of the ownership of any such business is prohibited. 
Furthermore, it is the policy of the Board of Commissioners (“Board”) that Fulton County  and all 
vendors and contractors doing business with Fulton County shall provide to all businesses the 
opportunity to participate in contracting and procurement paid, in whole or in part, with monetary 
appropriations of the Board.  Similarly, it is the policy of the Board that the contracting and 
procurement practices of Fulton County should not implicate Fulton County as either an active 
or passive participant in the discriminatory practices engaged in by private contractors or 
vendors  seeking to obtain contracts with Fulton County.   
 
Equal Business Opportunity Plan (EBO Plan):  In addition to the proposal submission 
requirements, each vendor must submit an Equal Business Opportunity Plan (EBO Plan) with 
their bid/proposal.  The EBO Plan is designed to enhance the utilization of a particular racial, 
gender or ethnic group by a bidder/proposer, contractor, or vendor or by Fulton County.  The 
respondent must outline a plan of action to encourage and achieve diversity and equality in the 
available procurement and contracting opportunities with this solicitation.   
  
The Plan must identify and include: 
 

1. Potential opportunities within the scope of work of this solicitation that will allow for 
participation of racial, gender or ethnic groups. (Ex: subcontracting, joint venturing, etc.)  

 
2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and 

female business utilization in this solicitation.  (Ex: media solicitation directed to M/FBEs, 
contacting Fulton County certified M/FBEs listed in the M/FBE Directory, etc.)  

 
Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships 
with minority and female businesses in an effort to achieve contracting and procurement 
diversity. 
 
Prompt Payment:  The prime contractor must certify in writing and must document on the 
Exhibit G Form (Prime Contractor/Subcontractor Utilization Report) that all subcontractors, sub-
consultants and suppliers have been promptly paid for work and materials, (less any retainage 
by the prime contractor prior to receipt of any further progress payments).  In the event the 
prime contractor is unable to pay subcontractors, sub-consultants or suppliers until it has 
received a progress payment from Fulton County, the prime contractor shall pay all 
subcontractors, sub-consultants or suppliers funds due from said progress payment within forty-
eight (48) hours of receipt of payment from Fulton County.  In no event shall a subcontractor, 
sub-consultant or supplier be paid later than fifteen (15) days as provided for by state law.  
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6.2 REQUIRED FORMS AND EBO PLAN 
 

In order to be compliant with the intent and provisions of the Fulton County Non-
Discrimination in Purchasing and Contracting Ordinance (99-0960), bidders/proposers 
must submit the following completed documents.  Failure to provide this information 
shall result in the proposal being deemed non-responsive. 
 
 Exhibit A – Promise of Non-Discrimination 
 Exhibit B – Employment Report 
 Exhibit C – Schedule of Intended Subcontractor Utilization 
 Exhibit D – Letter of Intent to Perform as a Subcontractor or Provide Materials or 

Services 
 Exhibit E – Declaration Regarding Subcontractors Practices 
 Exhibit F – Joint Venture Disclosure Affidavit 
 Equal Business Opportunity Plan (EBO Plan).   This document is not a form 

rather a statement created by the bidder/proposer on its company letter head 
addressing the EBO Plan requirements. 

 
The following document must be completed as instructed if awarded the project: 
 
 Exhibit G – Prime Contractor’s Subcontractor Utilization Report 

 
All Contract Compliance documents (Exhibits A – F and EBO Plan) are to be placed in a 
separate sealed envelope clearly marked “Contract Compliance”.  The EBO Plan must 
be submitted on company letterhead.  These documents are considered part of and 
should be submitted with the Technical Proposal. 
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EXHIBIT A – PROMISE OF NON-DISCRIMINATION 
 
“Know all persons by these presents, that I/We (                   ),    
         Name 
 
              
  Title      Firm Name 
Hereinafter “Company”, in consideration of the privilege to bid on or obtain contracts funded, in 
whole or in part, by Fulton County, hereby consent, covenant and agree as follows: 
 

1) No person shall be excluded from participation in, denied the benefit of, or 
otherwise discriminated against on the basis of race, color, national origin or 
gender in connection with any bid submitted to Fulton County for the 
performance of any resulting there from, 

 
2) That it is and shall be the policy of this Company to provide equal opportunity to 

all businesses seeking to contract or otherwise interested in contracting with this 
Company without regard to the race, color, gender or national origin of the 
ownership of this business, 

 
3) That the promises of non-discrimination as made and set forth herein shall be 

continuing in nature and shall remain in full force and effect without interruption, 
 
4) That the promise of non-discrimination as made and set forth herein shall be 

made a part of, and incorporated by reference into, any contract or portion 
thereof which this Company may hereafter obtain, 

 
5) That the failure of this Company to satisfactorily discharge any of the promises of 

non-discrimination as made and set forth herein shall constitute a material 
breach of contract entitling the Board to declare the contract in default and to 
exercise any and all applicable rights and remedies, including but not limited to 
cancellation of the contract, termination of the contract, suspension and 
debarment from future contracting opportunities, and withholding and/or forfeiture 
of compensation due and owning on a contract; and 

 
6) That the bidder shall provide such information as may be required by the Director 

of Contract Compliance pursuant to Section 4.4 of the Fulton County Non-
Discrimination in Purchasing and Contracting Ordinance. 

 
 
SIGNATURE:            
 
ADDRESS:             
 
              
 
TELEPHONE NUMBER:           
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EXHIBIT B – EMPLOYMENT REPORT 
 
 
The demographic employment make-up for the bidder/proposer must be identified and 
submitted with this bid/proposal.  In addition, if subcontractors will be utilized by the 
bidder/proposer to complete this project, then the demographic employment make-up of the 
subcontractor(s) must be identified and submitted with this bid.   

 
EMPLOYEES 

 
CATEGORY NATIVE 

AMERICAN 
AFRICAN 

AMERICAN 
ASIAN 

AMERICAN 
HISPANIC 

AMERICAN 
CAUCASIAN 
AMERICAN 

OTHER 

 
Male/Female 

M F M F M F M F M F M F 

 
Mgmt/Official 

            

 
Professional 

            

 
Supervisors 

            

 
Office/ 
Clerical 

            

 
Craftsmen 

            

 
Laborers 

            

 
Other 
(specify) 

            

 
TOTALS 

            

 
 
FIRM’S NAME:            
 
ADDRESS:             
 
              
 
TELEPHONE NUMBER:           
 
This completed form is for (Check one)        Bidder/Proposer  _____           
Subcontractor 
 
Submitted by: ____________________________ Date Completed:    
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EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this 
form must be completed and submitted with the bid/proposal.   All prime bidders/proposers 
must include Letter(s) of Intent (Exhibit D) in the bid document for all subcontractors who will be 
utilized under the scope of work/services. 
 
Prime Bidder/Proposer:           
 
ITB/RFP Number:            
 
Project Name or Description of Work/Service(s):       
 
              
 
              
 
 
1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is         is not      a 

minority or female owned and controlled business enterprise.  (Please indicate below the 
portion of work, including, percentage of bid/proposal amount that your firm will carry out 
directly):    
            
             
 

2. If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture 
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement. 

 
3. Sub-Contractors (including suppliers) to be utilized in the performance of this scope of 

work/service(s), if awarded, are: 
 
 
 
SUBCONTRATOR NAME:           
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:    COUNTY CERTIFIED**     
WORK TO BE PERFORMED:         
              
DOLLAR VALUE OF WORK: $     PERCENTAGE VALUE:        % 
 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE);  **If yes, please attach copy of recent 
certification.  
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SUBCONTRATOR NAME:           
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:         
              
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:        % 
 

 
SUBCONTRATOR NAME:           
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:         
              
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:        % 
 

 
SUBCONTRATOR NAME:           
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:         
              
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:        % 
 

 
SUBCONTRATOR NAME:           
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:         
              
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:        % 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE); **If yes, please attach copy of recent 
certification.  
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Total Dollar Value of Subcontractor Agreements: ($) 
 
 

 
Total Percentage Value: (%) 
 
 
CERTIFICATION:  The undersigned certifies that he/she has read, understands and agrees to 
be bound by the Bid/Proposer provisions, including the accompanying Exhibits and other terms 
and conditions regarding sub-contractor utilization.  The undersigned further certifies that he/she 
is legally authorized by the Bidder/Proposer to make the statement and representation in this 
Exhibit and that said statements and representations are true and correct to the best of his/her 
knowledge and belief.  The undersigned understands and agrees that if any of the statements 
and representations are made by the Bidder/Proposer knowing them to be false, or if there is a 
failure of the intentions, objectives and commitments set forth herein without prior approval of 
the County, then in any such event the Contractor’s acts or failure to act, as the case may be, 
shall constitute a material breach of the contract, entitling the County to terminate the Contract 
for default.  The right to so terminate shall be in addition to, and in lieu of, any other rights and 
remedies the County may have for other defaults under the contract. 
 
 
Signature:      Title:       
 
Firm or Corporate Name:           
 
Address:             
 
              
 
Telephone: (         )            

Fax Number: (        )           

Email Address:            
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EXHIBIT D  
 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
OR  

PROVIDE MATERIALS OR SERVICES 
 

This form must be completed by ALL known subcontractor and submitted with the bid/proposal.  The 
Prime Contractor must submit Letters of Intent for ALL known subcontractors at time of bid submission. 

 
To:              

(Name of Prime Contractor Firm) 
 

From:              
(Name of Subcontractor Firm) 

 
ITB/RFP Number:            
 
Project Name:            
 
The undersigned is prepared to perform the following described work or provide materials or 
services in connection with the above project (specify in detail particular work items, materials, 
or services to be performed or provided): 
 

Description of Work 

Project 
Commence 

Date 

Project 
Completion 

Date 

Estimated 
Dollar 

Amount 

        

        

        

        

        

        
 
             
  (Prime Bidder)     (Subcontractor) 
 
Signature      Signature     
 
Title       Title      
 
Date       Date      
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EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES 
 
If the bidder/proposer does not intend to subcontract any portion of the scope of work 
services(s), this form must be completed and submitted with the bid/proposal. 
  
       hereby declares that it is my/our intent to  
                              (Bidder) 
 
perform 100% of the work required for         
       (ITB/RFP Number) 
 
              
     (Description of Work) 
 
In making this declaration, the bidder/proposer states the following: 
 

1. That the bidder/proposer does not customarily subcontract elements of this type 
project, and normally performs and has the capability to perform and will perform all 
elements of the work on this project with his/her own current work forces; 

 
2. If it should become necessary to subcontract some portion of the work at a later 

date, the bidder/proposer will comply with all requirements of the County’s Non-
Discrimination Ordinance in providing equal opportunities to all firms to subcontract 
the work.  The determination to subcontract some portion of the work at a later date 
shall be made in good faith and the County reserves the right to require additional 
information to substantiate a decision made by the bidder/proposer to subcontract 
work following the award of the contract.  Nothing contained in this provision shall be 
employed to circumvent the spirit and intent of the County’s Non-Discrimination 
Ordinances; 

 
3. The bidder will provide, upon request, information sufficient for the County to verify 

Item Number one. 
 
 

AUTHORIZED COMPANY REPRESENTATIVE 
 

Name:       Title:      Date:   
 
Signature:             
 
Firm:              
 
Address:             
 
Phone Number:            
 
Fax Number:             
 
Email Address:            



 

#10RFP74948K-JD - Comprehensive Operation and Preventive and Predictive Maintenance Services for Fulton County Jail  
Request for Proposals 

96 

EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT 
 
ITB/RFP No.     
 
Project Name    

 
 
This form must be completed and submitted with the bid/proposal if a joint venture 
approach is to be undertaken. 
 
In order to evaluate the extent of small, minority and female business involvement being 
proposed by a Bidder/Proposer, certain relevant information must be provided prior to 
contract award.  The information requested below is to clearly identify and explain the 
extent of small business participation in the proposed joint venture.  All items must be 
properly addressed before the business entity can be evaluated. 
 
 

1. Firms: 
 

1) Name of Business:        
  Street Address:         
  Telephone No.:         
  Nature of Business:        
 

2) Name of Business:        
  Street Address:         
  Telephone No.:         
  Nature of Business:        
 

3) Name of Business:        
  Street Address:         
  Telephone No.:         
  Nature of Business:        
 
 
NAME OF JOINT VENTURE (If applicable):       
 
ADDRESS:            
 
           _____ 
 
PRINCIPAL OFFICE:      ________________ 
 
OFFICE PHONE:         _____
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Note:  Attach additional sheets as required 
 
1. Describe the capital contributions by each joint venturer and accounting thereof. 
 
 
2. Describe the financial controls of the joint venture, e.g., will a separate cost center be 

established?  Which venturer will be responsible for keeping the books?  How will the 
expense therefore be reimbursed?  What is the authority of each joint venture to commit 
or obligate the order? 

 
 
3. Describe any ownership, options for ownership, or loans between the joint ventures.  

Identify terms thereof. 
 
 
4. Describe the estimated contract cash flow for each joint venturer. 
 
 
5. To what extent and by whom will the on-site work be supervised? 
 
 
6. To what extent and by whom will the administrative office be supervised? 
 
 
7. Which joint venturer will be responsible for material purchases including the estimated 

cost thereof?  How will the purchase be financed? 
 
 
 
8. Which joint venturer will provide equipment?  What is the estimated cost thereof?  How 

will the equipment be financed? 
 
 
9. Describe the experience and business qualifications of each joint venturer. 
 
 

10. Submit a copy of all joint venture agreements and evidence of authority to do business in 
the State of Georgia as well as locally, to include all necessary business licenses. 

 
11. Percent of Minority/Female Business Enterprises ownership by each joint venture in 

terms of profit and loss sharing:        
             

              
 
12. The authority of each joint venturer to commit or obligate the other:   

             
 

13. Number of personnel to be involved in project, their crafts and positions and whether 
they are employees of the Minority/Female Business Enterprises enterprise, the majority 
firm or the joint venture:           
         _________________ 
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14. Identification of control and participation in venture; list those individuals who are 

responsible for day-to-day management and policy decision-maker, including, but not 
limited to, those with prime responsibility for areas designated below; (use additional 
sheets if necessary) 

Financial  Supervision 
Name  Race  Sex  Decisions  Field Operation 
            
            
            
            
            

 
In connection with any work that these firms, as a joint venture, might be authorized to 
perform in connection with above captioned contract, we each do hereby authorize 
representatives of the Fulton County Department of Contract Compliance, Departments 
of Purchasing and Contract Compliance, and Finance, under the direction of the County 
Manger’s Office, to examine, from time to time, the books, records and files to the extent 
that such relate to this County project. 
 

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT 
THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND 
THAT WE ARE AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS 
AFFIDAVIT AND GRANT THE ABOVE PRIVILEGE. 
 
      FOR      _____ 
        (Company) 
 

Date:            _____ 
        (Signature of Affiant) 
 

            _____ 
        (Printed Name) 
 

            _____ 
        (Company) 
 

Date:            _____ 
        (Signature of Affiant) 
 

            _____ 
        (Printed Name) 
 
State of    : 
 
County of    : 
 

On this   day of   ___, 20 , before me, 

appeared_______________________________, the undersigned officer, personally 

appeared_______________________________, known to me to be the person described 

in the foregoing Affidavit and acknowledges that he (she) executed the same in the 

capacity therein stated and for the purpose therein contained. 
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EXHIBIT – G PRIME CONTRACTOR/SUB-CONTRACTOR UTILIZATION REPORT 
This report must be submitted by the tenth day of each month, along with a copy of your monthly invoice (schedule of values/payment application) to Contract Compliance.  
Failure to comply shall result in the County commencing proceedings to impose sanctions to the prime contractor, in addition to pursuing any other available legal remedy.  
Sanctions may include the suspending of any payment or part thereof, termination or cancellation of the contract, and the denial of participation in any future contracts awarded 
by Fulton County. 
 
REPORTING PERIOD 

PROJECT NAME: 
  

  

 
FROM: 

  PROJECT NUMBER:   

 
TO:  

  PROJECT LOCATION:   

  
 

PRIME CONTRACTOR 
Contract 

Award Date 
Contract Award 

Amount 
Change Order 

Amount 
Contract 
Period 

% Complete 
to Date 

Name:   
  

          

Address:   
  

          

 Telephone 
#: 

  
  

          

 

AMOUNT OF REQUISITION THIS PERIOD: $                                                                                               
TOTAL AMOUNT REQUISITION TO DATE: $                                                                                             
TOTAL AMOUNT REQUISITION TO DATE: $                                                                                             
  

SUBCONTRACTOR UTILIZATION (add additional rows as necessary)  
 

Name of Sub-Contractor 
 

Description of Work 
Contract 
Amount 

Amount Paid To 
Date 

Amount Requisition 
This Period 

Contract Period 
Starting Date    Ending 
Date 

              
              
              
              
              
              

                                                    
TOTALS      

            

  
Executed By:                                                                                                                                                                                                                        
                                                (Signature)                                                                                                  (Printed Name) 
Nortary: _________________________________________________________           Date: ______________________________________________ 
 
My Commission Expires:  __________________________________________ 
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Should you have questions regarding any of the documents contained in Section 6, 
please feel free to contact the Office of Contract Compliance at (404) 612-6300, for further 
assistance. 
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SECTION 7 
 

Insurance and Risk Management Provisions 
Comprehensive Operation and Preventive/Predictive Maintenance 

Services  
 
It is Fulton County Government’s practice to obtain Certificates of Insurance from our 
Contractors and Vendors. Insurance must be written by a licensed agent in a company 
licensed to write insurance in the State of Georgia. Respondents shall submit with the 
bid/proposal evidence of insurability satisfactory to Fulton County Government as to 
form and content. Either of the following forms of evidence is acceptable:  
 

 A letter from an insurance carrier stating that upon your firm/company 
being the successful Bidder/Respondent that a Certificate of Insurance 
shall be issued in compliance with the Insurance and Risk Management 
Provisions outlined below.  

 A Certificate of Insurance complying with the Insurance and Risk 
Management Provisions outlined below (Request for Bid/Proposal 
number and Project Description must appear on the Certificate of 
Insurance).  

 A combination of specific policies written with an umbrella policy covering 
liabilities in excess of the required limits is acceptable to achieve the 
applicable insurance coverage levels. 

 
Upon award, the Contractor/Vendor must maintain at their expense, insurance with 
policy limits equal to or greater than the limits described below. Any and all Insurance 
Coverage(s) and Bonds required under the terms and conditions of the contract shall be 
maintained during the entire length of the contract, including any extensions or renewals 
thereto, and until all work has been completed to the satisfaction of Fulton County 
Government. 
 
Accordingly the Respondent shall provide a certificate evidencing the following: 
 

1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE – 
STATUTORY (In compliance with the Georgia Workers Compensation Acts and 
any other State or Federal Acts or Provisions in which jurisdiction may be 
granted)   

 
Employer’s Liability Insurance       BY ACCIDENT - EACH ACCIDENT $500,000 
Employer’s Liability Insurance       BY DISEASE     - POLICY LIMIT $500,000 
Employer’s Liability Insurance       BY DISEASE     - EACH EMPLOYEE    $500,000 
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2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability 
Insurance) 

 
Bodily Injury and Property Damage Liability  Each Occurrence - $1,000,000 
(Other than Products/Completed Operations) General Aggregate -           $2,000,000 
 
**To include Designated Per Project/Location Endorsement #CG2503/CG2504** 
Products\Completed Operations   Aggregate Limit -  $2,000,000 
Personal and Advertising Injury   Limits  - $1,000,000 
Fire Damage      Limits  -    $100,000 
 

3. BUSINESS AUTOMOBILE LIABILITY INSURANCE  
         Combined Single Limits            Each Occurrence -        $1,000,000 

 (Including operation of non-owned, owned, and hired automobiles). 
 

4. UMBRELLA  LIABILITY  
     (In excess of Auto GL and Employers Liability) Each Occurrence    -   $2,000,000    

 
5. CONTRACTOR’S POLLUTION LIABILITY     Each Occurrence     -       $1,000,000 

             **Or by endorsement to General Liability Policy for sudden and accidental** 
If Pollution provided by General Liability Endorsement and sudden and accidental, 
Completed Operations would not be a requirement.  
 
(To include three (3) years of extended Completed Operations coverage or a three (3) 
year extended reporting period. 

 
Certificates: 

 
Certificates shall state that the policy or policies shall not expire, be cancelled or altered 
without at least sixty (60) days prior written notice to Fulton County Government. 
Policies and Certificates of Insurance are to list Fulton County Government, Its 
Employees, Servants and Agents as an Additional Insured (except for Workers’ 
Compensation) and shall conform to all terms and conditions (including coverage of the 
indemnification and hold harmless agreement) contained in the Insurance and Risk 
Management Provisions.  
 
The Contractor agrees to name the Owner and all other parties required of the 
Contractor/Vendor shall be included as additional insureds on the CGL, using ISO 
Additional Insured Endorsement forms CG 2010 11/85 or its equivalent coverage to the 
additional insureds.  This insurance for the additional insureds shall be as broad as the 
coverage provided for the named insured Contractor.  It shall apply as Primary 
Insurance before any other insurance or self-insurance, including any deductible, non-
contributory, and Waiver of Subrogation provided to the Additional Insureds.   
 
Additional Insured under the General Liability, Auto Liability, Umbrella Policies (with 
exception of Workers Compensation), with no Cross Suits exclusion. 
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If Fulton County Government shall so request, the Respondent, Contractor or Vendor 
will furnish the County for its inspection and approval such policies of insurance with all 
 
endorsements, or confirmed specimens thereof certified by the insurance company to 
be true and correct copies.  
 
Such certificates and notices shall be sent to: 
 

  Fulton County Government – Purchasing Department 
  130 Peachtree Street, S.W. 
  Suite 1168 
  Atlanta, Georgia  30303-3459   

 
Important: 
 
It is understood that Insurance in no way Limits the Liability of the 
Contractor/Vendor. 
 
 

USE OF PREMISES 
 
Contractor/Vendor shall confine its apparatus, the storage of materials and the 
operations of its workers to limits/requirements indicated by law, ordinance, permits and 
any restrictions of Fulton County Government and shall not unreasonably encumber the 
premises with its materials. 

PROTECTION OF PROPERTY 
 
Contractor/Vendor will adequately protect its own work from damage, will protect Fulton 
County Government’s property from damage or loss and will take all necessary 
precautions during the progress of the work to protect all persons and the property of 
others from damage or loss.  
  
Contractor/Vendor shall take all necessary precautions for the safety of employees of 
the work and shall comply with all applicable provisions of the Federal, State and local 
safety laws and building codes to prevent accidents or injury to persons on, about, or 
adjacent to the premises where work is being performed.  
 
Contractor/Vendor shall erect and properly maintain at all times as required by the 
conditions and progress of the work, all necessary safeguards for the protection of its 
employees, Fulton County Government employees and the public and shall post all 
applicable signage and other warning devices t protect against potential hazards for the 
work being performed. 
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INDEMNIFICATION AND HOLD HARMLESS AGREEMENT 
 

To the fullest extent permitted by Law, Contractor/Vendor hereby agrees to release, 
indemnify, defend and hold harmless the County, it’s Commissioners, officers, 
employees, subcontractors, successors, assigns and agents, from and against any and 
all losses (including death), claims, damages, liabilities, costs and expenses (including 
but not limited to all actions, proceedings, or investigations in respect thereof and any 
costs of judgments, settlements, court costs, attorney’s fees or expenses, regardless of 
the outcome of any such action, proceeding, or investigation), caused by, relating to, 
based upon or arising out of any act or omission by contractor, it’s directors, officers, 
employees, subcontractors, successors, assigns or agents, or otherwise in connection 
with it’s acceptance, or the performance, or nonperformance, of it’s obligations under 
this agreements. Such obligations shall not be construed to negate, abridge or 
otherwise reduce any other rights or obligations of indemnity which would otherwise 
exist as to any party or person as set forth in this paragraph.  
 
Contractor/Vendor’s obligation to protect, defend, indemnify and hold harmless, as set 
forth hereinabove, shall also include, but is not limited to, any matter arising out of any 
actual or alleged infringement of any patent, trademark, copyright, or service mark, or 
other actual or alleged unfair competition disparagement of product or service, or other 
tort or any type whatsoever, or any actual or alleged violation of trade regulations.  
 
Contractor/Vendor further agrees to protect, defend, indemnify and hold harmless 
Fulton County, its Commissioners, officers, employees, subcontractors, successors, 
assigns and agents from and against any and all claims or liability for compensation 
under the Worker’s Compensation Act, Disability Benefits Act, or any other employee 
benefits act arising out of injuries sustained by any employees of Contractor/Vendor.  
These indemnities shall not be limited by reason of the listing of any insurance 
coverage. 
 
 
THE RESPONDENT ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND 
AGREES TO COMPLY WITH THE ABOVE STATEMENTS, AND IS AUTHORIZED TO 
SIGN CONTRACTS ON BEHALF OF THE RESPONDING COMPANY. 
 
 
COMPANY:____________________________SIGNATURE:_____________________ 
 
NAME:____________________TITLE:_______________________DATE:__________  
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SECTION 8 

PROPOSAL BOND 
 

PROPOSAL BOND 

 

The Public Works Construction Law, 36-91-50(a), requires all Proposers to submit Bid 
Bonds for all public works construction contracts with estimated bids or proposals over 
$100,000. 

No bid for a contract in Fulton County for work to be done shall be valid for any purpose 
unless the Contractor shall give a Bid Bond with good and sufficient surety payable to, 
in favor of, and for the protection of Fulton County.  The Bid Bond shall not be less than 
5% of the total amount payable by the terms of the Contract.  No bid shall be read aloud 
or considered if a proper bid bond has not been submitted. 

Surety companies executing Bonds must appear on the Treasury Department’s most 
current list (Circular 570 as amended) and be authorized to transact business in the 
State of Georgia. 

Attestation for the corporation must be by the corporate officer; for a partnership by 
another partner; for an individual by a notary with the corporate seal. 
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 PROPOSAL BOND 
 
 #10RFP74948K 

Comprehensive Operation and Preventive and Predictive Maintenance Services for 
Fulton County Jail 

  
 FULTON COUNTY GOVERNMENT 
 
KNOW ALL MEN BY THESE PRESENTS, THAT WE   
   
hereinafter called the PRINCIPAL, and   
  
hereinafter called the SURETY, a corporation chartered and existing under the laws of the State of 
______________________________, and duly authorized to transact Surety business in the State of 
Georgia, are held and firmly bound unto the Fulton County Government, in the penal sum of 
_____________________________ Dollars and Cents ($__________________________) good 
and lawful money of the United States of America, to be paid upon demand of the Fulton County 
Government, to which payment well and truly to be made we bind ourselves, our heirs, executors, 
administrators and assigns, jointly and severally and firmly by these presents. 
 
WHEREAS the PRINCIPAL has submitted to the Fulton County Government, for #10RFP74948K-JD 
Comprehensive Operation and Preventive and Predictive Maintenance Services for Fulton County 
Jail, a Bid; 
 
WHEREAS the PRINCIPAL desires to file this Bond in accordance with law;   
 
NOW THEREFORE: The conditions of this obligation are such that if the Bid be accepted, the 
PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the COUNTY of 
the award of the Contract execute a Contract in accordance with the Bid and upon the terms, conditions 
and prices set forth therein, in the form and manner required by the Fulton County Government, and 
execute sufficient and satisfactory Performance and Payment Bonds payable to the Fulton County 
Government, each in the amount of one hundred (100%) percent of the total contract price in form and 
with security satisfactory to said Fulton County Government, then this obligation to be void; otherwise, to 
be and remain in full force and virtue in law; and the SURETY shall upon failure of the PRINCIPAL to 
comply with any or all of the foregoing requirements within the time specified above immediately pay to 
the Fulton County Government, upon demand the amount hereof in good and lawful money of the United 
States of America, not as a penalty but as liquidated damages. 
 
In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the SURETY 
shall pay all costs incurred by the COUNTY in such suit, including attorney’s fees to be fixed by the 
Court.Enclosed is a Bid Bond in the approved form, in the amount of 
 
 Dollars 
 
($                                       ) being in the amount of five (5%) percent of the CONTRACT Sum. The money 
payable on this bond shall be paid to the Fulton County Government, for the failure of the Bidder to 
execute a CONTRACT within ten (10) days after receipt of the Contract form and at the same time furnish 
a Payment Bond and Performance Bond.
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IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be 
duly signed and sealed this     day of 20__. 
 
ATTEST: 
 
 
 

 
PRINCIPAL 
 

 BY   
                                                                            (SEAL) 

 
 
 
 
 CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
I, _____________________________________, certify that I am the Secretary of the 
Corporation named as principal in the within bond; that 
____________________________________________, who signed the said bond of said 
corporation; that I know this signature, and his/her signature thereto is genuine; and that said 
bond was duly signed, sealed and attested for in behalf of said Corporation by authority of its 
governing body. 
 
 

 
SECRETARY 
 
 (CORPORATE SEAL) 
 
 
 
 

 
SURETY 
 
 

BY    
(SEAL) 
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                                                                                            SECTION 9 

                                                            PAYMENT AND PERFORMANCE BOND 
 

    PAYMENT BOND  
 

No Contract with Fulton County for work to be done shall be valid for any purpose 
unless the Contractor provides a Payment Bond with good and sufficient surety payable 
to Fulton County for the use and protection of all sub-contractors and all persons 
supplying labor, materials, machinery, and equipment in the prosecution of the work 
provided for in the Contract. The Payment Bond shall be in the amount of 100% of the 
total contract amount, payable by the terms of the Contract, and shall be written on the 
following form. 

Surety companies executing Bonds must appear on the Treasury Department's most 
current list (Circular 570 as amended) and be authorized to transact business in the 
State of Georgia. 

Attestation for the corporation must be by the corporate officer; for a partnership by 
another partner; for an individual by a notary with the corporate seal. 
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     PAYMENT BOND 

 

KNOW ALL MEN BY THESE PRESENTS that _________________________________ 

(Insert name of Contractor) 

(hereinafter called the “Principal”) and _____________________________(hereinafter called the                                        
(Insert name of Surety)     “Surety”), are held and firmly bound unto FULTON COUNTY,  a political 
subdivision of the State of Georgia (hereinafter called the “Owner”), its successors and assigns as 
obligee, in the penal sum of ___________________[100% of Contract amount], lawful money of the 
United States of America, for the payment of which the Principal and the Surety bind themselves, their 
administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the 
Owner, dated _______________________, which is incorporated herein by reference in its entirety 
(hereinafter called the “Contract”), for  construction-type services of a project known as [NAME OF 
PROJECT], as more particularly described in the Contract (hereinafter called the “Project”); 

 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly 
make payment to all persons working on or supplying labor or materials under the Contract, and any 
amendments thereto, with regard to labor or materials furnished and used in the Project, and with regard 
to labor or materials furnished but not so used, then this obligation shall be void; but otherwise it shall 
remain in full force and effect. 

 

1. A “Claimant’ shall be defined herein as any subcontractor, person, party, partnership, corporation 
or the entity furnishing labor, services or materials used, or reasonably required for use, in the 
performance of the Contract, without regard to whether such labor, services or materials were 
sold, leased or rented, and without regard to whether such Claimant is or is not in privity of 
contract with the Principal or any subcontractor performing work on the Project, including, but not 
limited to, the following labor, services, or materials: water, gas, power, light, heat, oil, gasoline, 
telephone service or rental of equipment directly applicable to the Contract. 

 

2. In the event a Claimant files a lien against the property of the Owner, and the Principal fails or 
refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the lien promptly upon 
written notice from the Owner, either by bond or as otherwise provided in the Contract. 

 

3. The Surety hereby waives notice of any and all modifications, omissions, additions, changes, 
alterations, extensions of time, changes in the payment terms, and any other amendments in or 
about the Contract and agrees that the obligations undertaken by this Bond shall not be impaired 
in any manner by reason of any such modifications, omissions, additions, changes, alterations, 
extensions of time, changes in payment terms, and amendments. 

 

4. The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment or 
modifications to the Contract, so as to bind the Principal and Surety, jointly and severally, to the 
full payment of any Claimant under the Contract, as amended or modified, provided only that the 
Surety shall not be liable for more than the penal sum of the Bond, as specified in the first 
paragraph hereof. 

 

5. This Bond is made for the use and benefit of all persons, firms, and corporations who or which 
may furnish any materials or perform any labor for or on account of the construction-type services 
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to be performed or supplied under the Contract, and any amendments thereto, and they and each 
of them may sue hereon. 

 

6. No action may be maintained on this Bond after one (1) year from the date the last services, 
labor, or materials were provided under the Contract by the Claimant prosecuting said action. 

 

7. This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be interpreted so as to 
comply with the minimum requirements thereof.  However, in the event the express language of 
this Bond extends protection to the Owner beyond that contemplated by O.C.G.A. Section 13-10-
1, or any other statutory law applicable to this Project, then the additional protection shall be 
enforced in favor of the Owner, whether or not such protection is found in the applicable statutes.  
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their 
respective corporate seals to be affixed and attested by their duly authorized representatives this                      
day of                                          ,               . 

                                                                   (SEAL) 

 (Principal) 

 

 By:________________________________ 

Attest: 
 
________________________________ 

Secretary 
                                                                 (SEAL) 

 (Surety) 

 
 By:________________________________Attest: 

________________________________ 

Secretary 
 ___________________________________ 

 
 (Address of Surety’s Home Office) 
 
 
 

 ____________________________________ 

 (Resident Agent of Surety) 
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    PERFORMANCE BOND  
 

No contract with Fulton County for work to be done shall be valid for any purpose unless 
the Contractor provides a Performance Bond with good and sufficient surety payable to, 
in favor of, and for the protection of Fulton County. The Performance Bond shall be in 
the amount of 100% of the total contract amount, payable by the terms of the Contract, 
and shall be written on the following form. 

Surety companies executing Bonds must appear on the Treasury Department's most 
current list (Circular 570 as amended) and be authorized to transact business as a 
surety in Georgia. 

Attestation for the corporation must be by the corporate officer; for a partnership by 
another partner; for an individual by a notary with the corporate seal. 
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    PERFORMANCE BOND 
 

KNOW ALL MEN BY THESE PRESENTS that _________________________________ 

(Insert name of Contractor) 

(hereinafter called the “Principal”) and _____________________________(hereinafter called the  

(Insert name of Surety) 

“Surety”), are held and firmly bound unto FULTON COUNTY,  a political subdivision of the State of 
Georgia (hereinafter called the “Owner”), its successors and assigns, in the penal sum of 
___________________[100% of Contract amount], lawful money of the United States of America, for the 
payment of which the Principal and the Surety bind themselves, their administrators, executors, 
successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the 
Owner, dated _______________________, which is incorporated herein by reference in its entirety 
(hereinafter called the “Contract”), for  construction-type services of a project known as [NAME OF 
PROJECT], as more particularly described in the Contract (hereinafter called the “Project”); 

 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal shall fully 
and completely perform all the undertakings, covenants, terms, conditions, warranties, and guarantees 
contained in the Contract, including all modifications, amendments, changes, deletions, additions, and 
alterations thereto that may hereafter be made, then this obligation shall be void; otherwise it shall remain 
in full force and effect. 

 

Whenever the Principal shall be, and declared by the Owner to be, in default under the 
Construction-Type Contract, the Surety shall promptly remedy the default as follows: 

 

1. Complete the Contract in accordance with its terms and conditions; or, at the sole option of 
the Owner, 

 

2. Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, 
and upon determination by the Surety and the Owner of the lowest responsible bidder, 
arrange for a contract between such bidder and Owner and make available as the work 
progresses (even though there should be a default or succession of defaults under the 
Contract or contracts of completion arranged under this paragraph) sufficient funds to pay the 
cost of completion less the balance of the contract price; but not exceeding, including other 
costs and damages for which the Surety may be liable hereunder, the penal sum set forth in 
the first paragraph hereof, as may be adjusted, and the Surety shall make available and pay 
to the Owner the funds required by this Paragraph prior to the payment of the Owner of the 
balance of the contract price, or any portion thereof.  The term “balance of the contract price,” 
as used in this paragraph, shall mean the total amount payable by the Owner to the 
Contractor under the Contract, and any amendments thereto, less the amount paid by the 
Owner to the Contractor; or, at the sole option of the Owner, 

 

3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs incurred 
in completing the work. 
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In addition to performing as required in the above paragraphs, the Surety shall indemnify and 
hold harmless the Owner from any and all losses, liability and damages, claims, judgments, liens, costs 
and fees of every description, including reasonable attorney’s fees, litigation costs and expert witness 
fees, which the Owner may incur, sustain or suffer by reason of the failure or default on the part of the 
Principal in the performance of any or all of the terms, provisions, and requirements of the Contract, 
including any and all amendments and modifications thereto, or incurred by the Owner in making good 
any such failure of performance on the part of the Principal. 

 

The Surety shall commence performance of its obligations and undertakings under this Bond 
promptly and without delay, after written notice from the Owner to the Surety. 

 

The Surety hereby waives notice of any and all modifications, omissions, additions, changes, 
alterations, extensions of time, changes in payment terms, and any other amendments in or about the 
Contract, and agrees that the obligations undertaken by this Bond shall not be impaired in any manner by 
reason of any such modifications, omissions, additions, changes, alterations, extensions of time, change 
in payment terms, and amendments. 

 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the Contract, so as 
to bind the Principal and the Surety to the full and faithful performance of the Contract as so amended or 
modified, and so as to increase the penal sum to the adjusted Contract Price of the Contract. 

 

No right of action shall accrue on this Bond to or for the use of any person, entity or corporation 
other than the Owner and any other obligee named herein, or their executors, administrators, successors 
or assigns. 

 

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be interpreted 
so; as to comply with; the minimum requirements thereof.  However, in the event the express language of 
this Bond extends protection to; the Owner beyond that contemplated by O.C.G.A. Section 36-91-1 et 
seq. and O.C.G.A. Section 13-10-1, as amended, or any other statutory law applicable to this Project, 
then the additional protection shall be enforced in favor of the Owner, whether or not such protection is 
found in the applicable statutes. 
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their 
respective corporate seals to be affixed and attested by their duly authorized representatives this                      
day of                                          ,               . 

 

 

                                                                   (SEAL) 

 (Principal) 

 

 By:____________________________________ 

 

Attest: 
 
________________________________ 

Secretary 
 
 
 

                                                                 (SEAL) 

 (Surety) 

 
 By:____________________________________ 

 
Attest: 
 
________________________________ 

Secretary 
 
 
 ______________________________________ 

 
 (Address of Surety’s Home Office) 
 
 
 

 ______________________________________ 

 (Resident Agent of Surety) 
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SECTION 10  
SAMPLE CONTRACT 
       Sample Contract 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

CONTRACT DOCUMENTS FOR  
 

PROJECT NUMBER 
 

PROJECT TITLE 
 

For 
 

DEPARTMENT NAME 

                             Vision 
People              Families        Neighborhoods 
 
                           Mission 
To serve, protect and govern in concert with 
local municipalities 
 
                           Values 
People   Customer Services 
Ethics   Resource Management 
Innovation               Equal Opportunity  
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PROMISES MADE IN RESPONSE TO PROCUREMENT 
ARTICLE  40. INVOICING AND PAYMENT 
ARTICLE  41. NON-APPROPRIATION 
ARTICLE  42. WAGE CLAUSE 
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CONTRACT AGREEMENT 
 

Consultant:  [Insert Consultant  Name] 
 
Contract No.: [Insert Project Number and Title] 
 
Address: [Insert Consultant Address] 
City, State  

Telephone: [Insert Consultant telephone #] 
 
Facsimile: [Insert Consultant Facsimile #] 
 
Contact: [Insert Consultant Contact Name] 
 [Insert Consultant Contact Title 
  
This Agreement made and entered into effective the ______ day of ____________, 20   
by and between FULTON COUNTY, GEORGIA, a political subdivision of the State of 
Georgia, hereinafter referred to as “County”, and [Insert Consultant Company 
Name] to provide professional consulting services in Georgia, hereinafter referred to as 
“Consultant”. 
 
 WITNESSETH 
 
WHEREAS, County through its [Insert User Department Name] hereinafter referred to 
as the “Department”, desires to retain a qualified and experienced Consultant to 
perform [Insert project description/services to be provided, hereinafter, referred to 
as the "Project". 
 
WHEREAS, Consultant has represented to County that it is experienced and has 
qualified and local staff available to commit to the Project and County has relied upon 
such representations. 
 
NOW THEREFORE, for and in consideration of the mutual covenants contained herein, 
and for other good and valuable consideration, County and Consultant agree as follows: 
 

ARTICLE 1. CONTRACT DOCUMENTS 
 
County hereby engages Consultant, and Consultant hereby agrees, to perform the 
services hereinafter set forth in accordance with this Agreement, consisting of the 
following contract documents:  
 

I. Form of Agreement; 
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II. Addenda; 
III. Exhibit A:  General Conditions; 
IV. Exhibit B:  Special Conditions [where applicable]; 
V. Exhibit C:  Scope of Work 

VI. Exhibit D:  Project Deliverables; 
VII. Exhibit E:  Compensation; 

VIII. Exhibit F:  Office of Contract Compliance Forms; 
IX. Exhibit G:  Insurance and Risk Management Forms 

 
The foregoing documents constitute the entire Agreement of the parties pertaining to 
the Project hereof and is intended as a complete and exclusive statement of promises, 
representations, discussions and agreements oral or otherwise that have been made in 
connection therewith.  No modifications or amendment to this Agreement shall be 
binding upon the parties unless the same is in writing, conforms to Fulton County Policy 
and Procedure 800-6 governing change orders, is signed by the County’s and the 
Consultant’s duly authorized representatives, and entered upon the meeting minutes of 
the Fulton County Board of Commissioners. 
 
If any portion of the Contract Documents shall be in conflict with any other portion, the 
various documents comprising the Contract Documents shall govern in the following 
order of precedence: 1) the Agreement, 2) the RFP, 3) any Addenda, 4) change orders, 
5) the exhibits, and 6) portions of Consultant’s proposal that was accepted by the 
County and made a part of the Contract Documents. 
 
The Agreement was approved by the Fulton County Board of Commissioners on [Insert 
Board of Commissioners approval date and item number]. 
 

ARTICLE 2. SEVERABILITY 
 
If any provision of this Agreement is held to be unenforceable for any reason, the 
unenforceability thereof shall not affect the remainder of the Agreement, which shall 
remain in full force and effect, and enforceable in accordance with its terms. 
 

ARTICLE 3. DESCRIPTION OF PROJECT: 
 
County and Consultant agree the Project is to perform [Insert project description]. All 
exhibits referenced in this agreement are incorporated by reference and constitute an 
integral part of this Agreement as if they were contained herein. 
 

ARTICLE 4. SCOPE OF SERVICES 
 
Unless modified in writing by both parties in the manner specified in the agreement, 
duties of Consultant shall not be construed to exceed those services specifically set 
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forth herein. Consultant agrees to provide all services, products, and data and to 
perform all tasks described in Exhibit C, Scope of Services. 
 

ARTICLE 5. DELIVERABLES 
 
Consultant shall deliver to County all reports prepared under the terms of this 
Agreement that are specified in Exhibit D, Project Deliverables. Consultant shall provide 
to County all deliverables specified in Exhibit D, Project Deliverables.  Deliverables shall 
be furnished to County by Consultant in a media of form that is acceptable and usable 
by County at no additional cost at the end of the project. 
 

ARTICLE 6. SERVICES PROVIDED BY COUNTY 
 
Consultant shall gather from County all available non-privileged data and information 
pertinent to the performance of the services for the Project. Certain services as 
described in Exhibit C, Scope of Services, if required, will be performed and furnished 
by County in a timely manner so as not to unduly delay Consultant in the performance 
of said obligations. County shall have the final decision as to what data and information 
is pertinent. 
 
County will appoint in writing a County authorized representative with respect to work to 
be performed under this Agreement until County gives written notice of the appointment 
of a successor. The County’s authorized representative shall have complete authority to 
transmit instructions, receive information, and define County’s policies, consistent with 
County rules and regulations. Consultant may rely upon written consents and approvals 
signed by County’s authorized representative that are consistent with County rules and 
regulations. 

 

ARTICLE 7. MODIFICATIONS 
 
If during the course of performing the Project, County and Consultant agree that 
it is necessary to make changes in the Project as described herein and 
referenced exhibits, such changes will be incorporated by written amendments in 
the form of Change Orders to this Agreement.  Any such Change Order and/or 
supplemental agreement shall not become effective or binding unless approved 
by the Board of Commissioners and entered on the minutes.  Such modifications 
shall conform to the requirements of Fulton County Policy 800-6, which is 
incorporated by reference herein. 
 

ARTICLE 8. SCHEDULE OF WORK 
 
Consultant shall not proceed to furnish such services and County shall not 
become obligated to pay for same until a written authorization to proceed (Notice 
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to Proceed) has been sent to Consultant from County. The Consultant shall 
begin work under this Agreement no later than five (5) days after the effective 
date of notice to proceed.  
 

ARTICLE 9. CONTRACT TERM 
 

[Insert contract term and any renewal options] 

 

ARTICLE 10. COMPENSATION  
 

Compensation for work performed by Consultant on Project shall be in accordance with 
the payment provisions and compensation schedule, attached as Exhibit E, 
Compensation.  

 
The total contract amount for the Project shall not exceed [Insert amount approved by 
BOC], which is full payment for a complete scope of services.  
 

ARTICLE 11.  PERSONNEL AND EQUIPMENT 
 
Consultant shall designate in writing a person(s) to serve as its authorized 
representative(s) who shall have sole authority to represent Consultant on all manners 
pertaining to this contract.   
 
Consultant represents that it has secured or will secure, at its’ own expense, all 
equipment and personnel necessary to complete this Agreement, none of whom shall 
be employees of or have any contractual relationship with County. All of the services 
required hereunder will be performed by Consultant under his supervision and all 
personnel engaged in the work shall be fully qualified and shall be authorized or 
permitted under law to perform such services. 
 
Written notification shall be immediately provided to County upon change or severance 
of any of the authorized representative(s), listed key personnel or subcontractor 
performing services on this Project by Consultant. No changes or substitutions shall be 
permitted in Consultant's key personnel or subcontractor as set forth herein without the 
prior written approval of the County. Requests for changes in key personnel or 
subcontractors will not be unreasonably withheld by County.   
 

ARTICLE 12. SUSPENSION OF WORK 
 
Suspension Notice:  The County may by written notice to the Consultant, suspend at 
any time the performance of all or any portion of the services to be performed under this 
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Agreement.  Upon receipt of a suspension notice, the Consultant must, unless the 
notice requires otherwise: 
 

1) Immediately discontinue suspended services on the date and to the extent 
specified in the notice; 

2) Place no further orders or subcontracts for material, services or facilities with 
respect to suspended services, other than to the extent required in the notice; 
and 

3) Take any other reasonable steps to minimize costs associated with the 
suspension. 

 
Notice to Resume:  Upon receipt of notice to resume suspended services, the 
Consultant will immediately resume performance under this Agreement as required in 
the notice. 

 
ARTICLE 13.  DISPUTES 

 
Except as otherwise provided in this Agreement, any dispute concerning a question of 
fact arising under this contract which is not disposed of by agreement shall be decided 
by the Fulton County [insert user department name] designated representative.  The 
representative shall reduce the decision to writing and mail or otherwise furnish a copy 
thereof to the Consultant.  The Consultant shall have 30 days from date the decision is 
sent to appeal the decision to the County Manager or his designee by mailing or 
otherwise furnishing to the County Manager or designee, copy of the written appeal.  
The decision of the County Manager or his designee for the determination of such 
appeal shall be final and conclusive.  This condition shall not be pleaded in any suit 
involving a question of fact arising under this Agreement, unless the same is fraudulent, 
or capricious, or arbitrary, or so grossly erroneous as necessarily to imply bad faith, or is 
not supported by substantial evidence. In connection with any appeal proceeding under 
this clause, Consultant shall be afforded an opportunity to be heard and to offer 
evidence in support of an appeal.  Pending any final decision of a dispute hereunder, 
Consultant shall proceed diligently with performance of the Agreement and in 
accordance with the decision [insert user department name] of the designated 
representative. 
 

ARTICLE 14. TERMINATION OF AGREEMENT FOR CAUSE 
 
(1) Either County or Consultant may terminate work under this Agreement in the 

event the other party fails to perform in accordance with the provisions of the 
Agreement. Any party seeking to terminate this Agreement is required to give 
thirty (30) days prior written notice to the other party.  
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(2) Notice of termination shall be delivered by certified mail with receipt for delivery 
returned to the sender.   

 
(3) TIME IS OF THE ESSENCE and if the Consultant refuses or fails to perform the 

work as specified in Exhibit C, Scope of Services and maintain the scheduled 
level of effort as proposed, or any separable part thereof, with such diligence as 
will insure completion of the work within the specified time period, or any 
extension or tolling there of, or fails to complete said work within such time. The 
County may exercise any remedy available under law or this Agreement. Failure 
to maintain the scheduled level of effort as proposed or deviation from the 
aforesaid proposal without prior approval of County shall constitute cause for 
termination 

 
(4) The County may, by written notice to Consultant, terminate Consultant’s right to 

proceed with the Project or such part of the Project as to which there has been 
delay.  In such event, the County may take over the work and perform the same 
to completion, by contract or otherwise, and Consultant shall be required to 
provide all copies of finished or unfinished documents prepared by Consultant 
under this Agreement to the County as stated in  Exhibit D, “Project 
Deliverables”.   

 
(5) Consultant shall be entitled to receive compensation for any satisfactory work 

completed on such documents as reasonably determined by the County. 
 
(6) Whether or not the Consultant’s right to proceed with the work has been 

terminated, the Consultant shall be liable for any damage to the County resulting 
from the Consultant’s refusal or failure to complete the work within the specified 
time period, and said damages shall include, but not be limited to, any additional 
costs associated with the County obtaining the services of another Consultant to 
complete the project. 

 
ARTICLE 15. TERMINATION FOR CONVENIENCE OF COUNTY 

 
Notwithstanding any other provisions, the County may terminate this Agreement for its 
convenience at any time by a written notice to Consultant.  If the Agreement is 
terminated for convenience by the County, as provided in this article, Consultant will be 
paid compensation for those services actually performed.  Partially completed tasks will 
be compensated for based on a signed statement of completion to be submitted by 
Consultant which shall itemize each task element and briefly state what work has been 
completed and what work remains to be done. 
 

ARTICLE 16.WAIVER OF BREACH 
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The waiver by either party of a breach or violation of any provision of this Agreement, 
shall not operate or be construed to be, a waiver of any subsequent breach or violation 
of the same or other provision thereof. 

 
ARTICLE 17.  INDEPENDENT CONTRACTOR 

 
Consultant shall perform the services under this Agreement as an independent 
contractor and nothing contained herein shall be construed to be inconsistent with such 
relationship or status. Nothing in this Agreement shall be interpreted or construed to 
constitute Consultant or any of its agents or employees to be the agent, employee or 
representative of County. 
 

ARTICLE 18. PROFESSIONAL RESPONSIBILITY 
 
Consultant represents that it has, or will secure at its own expenses, all personnel 
appropriate to perform all work to be completed under this Agreement; 
 
All the services required hereunder will be performed by Consultant or under the direct 
supervision of Consultant.  All personnel engaged in the Project by Consultant shall be 
fully qualified and shall be authorized or permitted under applicable State and local law 
to perform such services.   
 
None of the work or services covered by this Agreement shall be transferred, assigned, 
or subcontracted by Consultant without the prior written consent of the County. 

 
ARTICLE 19.  COOPERATION WITH OTHER CONSULTANTS 

 
Consultant will undertake the Project in cooperation with and in coordination with other 
studies, projects or related work performed for, with or by County’s employees, 
appointed committee(s) or other Consultants. Consultant shall fully cooperate with such 
other related Consultants and County employees or appointed committees. Consultant 
shall provide within his schedule of work, time and effort to coordinate with other 
Consultants under contract with County.  Consultant shall not commit or permit any act, 
which will interfere with the performance of work by any other consultant or by County 
employees.  Consultant shall not be liable or responsible for the delays of third parties 
not under its control nor affiliated with the Consultant in any manner. 
 

ARTICLE 20.  ACCURACY OF WORK 
 
Consultant shall be responsible for the accuracy of his work and shall promptly correct 
its errors and omissions without additional compensation. Acceptance of the work by 
the County will not relieve Consultant of the responsibility of subsequent corrections of 
any errors and the clarification of any ambiguities. Consultant shall prepare any plans, 
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report, fieldwork, or data required by County to correct its errors or omissions. The 
above consultation, clarification or correction shall be made without added 
compensation to Consultant. Consultant shall give immediate attention to these 
changes so there will be a minimum of delay to others.  
 
 

ARTICLE 21. REVIEW OF WORK 
 
Authorized representatives of County may at all reasonable times review and inspect 
Project activities and data collected under this Agreement and amendments thereto. All 
reports, drawings, studies, specifications, estimates, maps and computations prepared 
by or for Consultant, shall be available to authorized representatives of County for 
inspection and review at all reasonable times in the main office of County. Acceptance 
shall not relieve Consultant of its professional obligation to correct, at its expense, any 
of its errors in work. County may request at any time and Consultant shall produce 
progress prints or copies of any work as performed under this Agreement. Refusal by 
Consultant to submit progress reports and/or plans shall be cause for County, without 
any liability thereof, to withhold payment to consultant until Consultant complies with 
County’s request in this regard. County’s review recommendations shall be incorporated 
into the plans by Consultant. 
 

ARTICLE 22. INDEMNIFICATION 
 
The Consultant shall indemnify, defend and hold harmless the County, its officers, 
agents, employees and successors and assigns from and against any and all liability, 
loss, damages, claims, suits, liens, and judgments including attorneys fees, of whatever 
nature, including claims for contributions and/or indemnification, for injuries to or death 
or any person or persons, or damage to property or other rights of any person or 
persons caused by (1) any failure by the Consultant to perform its obligations under this 
Agreement; (2) the negligent, intentional or willful misconduct of the Consultant or any 
of its officers, directors, employees, representatives, agents or Subcontractors in 
connection with this Agreement; (3) Consultant’s fault; or (4) the performance of the 
Consultant’s obligations under this Agreement.  The Consultant shall also indemnify the 
County to the extent provided elsewhere in this Agreement.  To the extent there is a 
determination that Consultant has acted as an agent of the County, the Consultant is 
specifically excluded from the term “agent” mentioned in the previous sentence, such 
that Consultant will be required to comply with the requirements of this Article.  
Consultant’s obligation to protect, defend, indemnify, and hold harmless, as set forth 
hereinabove, shall also included but not limited to any matter arising out of any actual or 
alleged infringement of any patent, trademark, copyright, or service mark, or any actual 
or alleged unfair competition disparagement of produce or service, or other business 
tort of any type whatsoever, or any actual or alleged violation of trade regulations.  
Consultant shall not indemnify or hold harmless the County for the sole acts or 
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omissions of employees or officers of the County.  Consultant further agrees to protect, 
defend, indemnify and hold harmless County, its officers, agents and employees from 
and against any and all claims or liability for compensation under the Worker's 
Compensation Act arising out of injuries sustained by any employees of Consultant. 
These Consultant indemnities shall not be limited by reason of the listing of any 
insurance coverage. 
 
These indemnity provisions are for the protection of the County indemnities only and 
shall not establish, of themselves, any liability to third parties.  The provisions of this 
article shall survive termination of this Agreement. 
 

ARTICLE 23.  CONFIDENTIALITY 
 
Consultant agrees that its conclusions and any reports are for the confidential 
information of County and that it will not disclose its conclusions in whole or in part to 
any persons whatsoever, other than to submit its written documentation to County, and 
will only discuss the same with it or its authorized representatives, except as required 
under this Agreement to provide information to the public. Upon completion of this 
Agreement term, all documents, reports, maps, data and studies prepared by 
Consultant pursuant thereto and any equipment paid for by County as a result of this 
Agreement, shall become the property of County and be delivered to [insert user 
department name]. 
 
Articles, papers, bulletins, reports, or other materials reporting the plans, progress, 
analyses, or results and findings of the work conducted under this Agreement shall not 
be presented publicly or published without prior approval in writing of County. 
 
It is further agreed that if any information concerning the Project, its conduct results, or 
data gathered or processed should be released by Consultant without prior approval 
from County, the release of the same shall constitute grounds for termination of this 
Agreement without indemnity to Consultant, but should any such information be 
released by County or by Consultant with such prior written approval, the same shall be 
regarded as Public information and no longer subject to the restrictions of this 
Agreement. 
 

ARTICLE 24.  OWNERSHIP OF INTELLECTUAL PROPERTY AND INFORMATION 
 
Consultant agrees that Fulton County is the sole owner of all information, data, and 
materials that are developed or prepared subject to this Agreement. Consultant or any 
subcontractor is not allowed to use or sell any information subject to this contract for 
educational, publication, profit, research or any other purpose without the written and 
authorized consent of the [Insert User Department Representative for project]. All 
electronic files used in connection to this Agreement, which are by definition, any 
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custom software files used in connection to this Agreement, (collectively, the 
“Software”), shall be turned over to the County for its use after termination hereof and 
Consultant shall have no interest of any kind in such electronic files.  Any required 
licenses and fees for the Software or other required materials shall be purchased and/or 
paid for by Consultant and registered in the name of the [Insert User Department 
Representative for project] , if possible.  The Software as defined hereunder, 
specifically excludes all software, documentation, information, and materials in which 
Consultant has pre-existing proprietary rights and/or has otherwise been licensed to 
Consultant prior to this Agreement, and any upgrades, updates, modifications or 
enhancements thereto.  Consultant agrees to provide at no cost to County any 
upgrades to any software used in connection with this Agreement which may be 
subsequently developed or upgraded for a period of three (3) years from the date of 
completion of the work under the Agreement, except in the case of commercial 
Software licensed to the County or [Insert User Department Representative for 
project].  Any information developed for use in connection with this Agreement may be 
released as public domain information by the County at its sole discretion. 
 

ARTICLE 25.  COVENANT AGAINST CONTINGENT FEES 
 
Consultant warrants that no person or selling agency has been employed or retained to 
solicit or secure this Agreement upon an agreement or understanding for a commission, 
percentage, brokerage or contingent fee, excepting bona fide employees maintained by 
Consultant for the purpose of securing business and that Consultant has not received 
any non-County fee related to this Agreement without the prior written consent of 
County. For breach or violation of this warranty, County shall have the right to annul this 
Agreement without liability or at its discretion to deduct from the Contract Price or 
consideration the full amount of such commission, percentage, brokerage or contingent 
fee. 
 

ARTICLE 26.  INSURANCE 
 
Consultant agrees to obtain and maintain during the entire term of this Agreement, all of 
the insurance required as specified in the Agreement documents, Exhibit G, Insurance 
and Risk Management Forms, with the County as an additional insured and shall furnish 
the County a Certificate of Insurance showing the required coverage.  The cancellation 
of any policy of insurance required by this Agreement shall meet the requirements of 
notice under the laws of the State of Georgia as presently set forth in the Georgia Code. 
 

ARTICLE 27.  PROHIBITED INTEREST 
 
Section 27.01 Conflict of interest: 
 
Consultant agrees that it presently has no interest and shall acquire no interest direct or 
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indirect that would conflict in any manner or degree with the performance of its service 
hereunder. Consultant further agrees that, in the performance of the Agreement, no 
person having any such interest shall be employed. 
 
Section 27.02 Interest of Public Officials:  
 
No member, officer or employee of County during his tenure shall have any interest, 
direct or indirect, in this Agreement or the proceeds thereof. 
 

ARTICLE 28. SUBCONTRACTING 
 
Consultant shall not subcontract any part of the work covered by this Agreement or 
permit subcontracted work to be further subcontracted without prior written approval of 
County. 
 

ARTICLE 29.  ASSIGNABILITY 
 
Consultant shall not assign or subcontract this Agreement or any portion thereof without 
the prior expressed written consent of County. Any attempted assignment or 
subcontracting by Consultant without the prior expressed written consent of County 
shall at County’s sole option terminate this Agreement without any notice to Consultant 
of such termination. Consultant binds itself, its successors, assigns, and legal 
representatives of such other party in respect to all covenants, agreements and 
obligations contained herein. 
 

ARTICLE 30. ANTI-KICKBACK CLAUSE 
 
Salaries of engineers, surveyors, draftsmen, clerical and technicians performing work 
under this Agreement shall be paid unconditionally and not less often than once a 
month without deduction or rebate on any account except only such payroll deductions 
as are mandatory by law. Consultant hereby promises to comply with all applicable 
"Anti-Kickback" Laws, and shall insert appropriate provisions in all subcontracts 
covering work under this Agreement. 
 

ARTICLE 31. AUDITS AND INSPECTORS 
 
At any time during normal business hours and as often as County may deem 
necessary, Consultant shall make available to County and/or representatives of the 
County for examination all of its records with respect to all matters covered by this 
Agreement. 
 
It shall also permit County and/or representative of the County to audit, examine and 
make copies, excerpts or transcripts from such records of personnel, conditions of 
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employment and other data relating to all matters covered by this Agreement. 
Consultant's records of personnel, conditions of employment, and financial statements 
(hereinafter "Information") constitute trade secrets and are considered confidential and 
proprietary by Consultant. To the extent County audits or examines such Information 
related to this Agreement, County shall not disclose or otherwise make available to third 
parties any such Information without Consultant's prior written consent unless required 
to do so by a court order. Nothing in this Agreement shall be construed as granting 
County any right to make copies, excerpts or transcripts of such information outside the 
area covered by this Agreement without the prior written consent of Consultant. 
Consultant shall maintain all books, documents, papers, accounting records and other 
evidence pertaining to costs incurred on the Project and used in support of its proposal 
and shall make such material available at all reasonable times during the period of the 
Agreement and for three years from the date of final payment under the Agreement, for 
inspection by County or any reviewing agencies and copies thereof shall be furnished 
upon request and at no additional cost to County. Consultant agrees that the provisions 
of this Article shall be included in any Agreements it may make with any subcontractor, 
assignee or transferee. 
 

ARTICLE 32. ACCOUNTING SYSTEM 
 
Consultant shall have an accounting system, which is established, and maintaining in 
accordance with generally accepted accounting principles. Consultant must account for 
cost in a manner consistent with generally accepted accounting procedures, as 
approved by Fulton County. 
 

ARTICLE 33. VERBAL AGREEMENT 
 
No verbal agreement or conversation with any officer, agent or employee of County 
either before, during or after the execution of this Agreement, shall affect or modify any 
of the terms of obligations herein contained, nor shall such verbal agreement or 
conversation entitle Consultant to any additional payment whatsoever under the terms 
of this Agreement. All changes to this shall be in writing and the form of a change order 
in supplemental agreement, approved by the County, and entered on the Minutes of the 
Board of Commissioners. 
 

ARTICLE 34. NOTICES 
 
All notices shall be in writing and delivered in person or transmitted by certified mail, 
postage prepaid. 
 
Notice to County, shall be addressed as follows:  
 
 



   

#10RFP74948K-JD - Comprehensive Operation and Preventive and Predictive Maintenance Services for Fulton County Jail 
                                                                                                                                                                         Request for Proposals 

130 

 
[Insert User Department Representative Position  for project] 
 [Insert User Department Address 
Atlanta, Georgia 30303 
Telephone:                                    
Facsimile:                                      
Attention:     [Insert User Department Representative for project] 
With a copy to:  
 
Fulton County Department of Purchasing & Contract Compliance 
Interim Director 
130 Peachtree Street, Suite 1168 
Atlanta, Georgia 30303 
Telephone: (404) 730-5800 
Facsimile:   (404) 893-6273 
Attention:    Felicia Strong-Whitaker 

 
Notices to Consultant shall be addressed as follows: 
 
[Insert  Consultant Representative for project]  
 [Insert  Consultant Address]   
Telephone:                                 
Facsimile:                                   
Attention:     [Insert  Consultant Representative for project]   

 
ARTICLE 35. JURISDICTION 

 
This Agreement shall be administered and interpreted under the laws of the State of 
Georgia. Jurisdiction of litigation arising from this Agreement shall be in that state. If any 
part of this Agreement is found to be in conflict with applicable laws, such part shall be 
inoperative, null and void insofar as it is in conflict with said laws, but the remainder of 
this Agreement shall be in full force and effect. 
 
Whenever reference is made in the Agreement to standards or codes in accordance 
with which work is to be performed, the edition or revision of the standards or codes 
current on the effective date of this Agreement shall apply, unless otherwise expressly 
stated. 
 

ARTICLE 36. EQUAL EMPLOYMENT OPPORTUNITY 
 
During the performance of this Agreement, Consultant agrees as follows: 
 
Section 36.01 Consultant will not discriminate against any employee or applicant for 
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employment because of race, creed, color, sex or national origin; 
 
Section 36.02 Consultant will, in all solicitations or advertisements for employees placed 
by, or on behalf of, Consultant state that all qualified applicants, will receive 
consideration for employment without regard to race, creed, color, sex or national origin; 
 
Section 36.03 Consultant will cause the foregoing provisions to be inserted in all 
subcontracts for any work covered by the Agreement so that such provision will be 
binding upon each subcontractor, provided that the foregoing provisions shall not apply 
to contracts or subcontracts for standard commercial supplies or raw materials. 
 
 
 

ARTICLE 37. FORCE MAJEURE 
 

Neither County nor Consultant shall be deemed in violation of this Agreement if either is 
prevented from performing its obligations hereunder for any reason beyond its control, 
including but not limited to acts of God, civil or military authority, act of public enemy, 
accidents, fires, explosions, earthquakes, floods or catastrophic failures of public 
transportation, provided however, that nothing herein shall relieve or be construed to 
relieve Consultant from performing its obligations hereunder in the event of riots, 
rebellions or legal strikes. 
 

ARTICLE 38. OPEN RECORDS ACT 
 
The Georgia Open Records Act, O.C.G.A. Section 50-18-70 et seq., applies to this 
Agreement.  The Consultant acknowledges that any documents or computerized data 
provided to the County by the Consultant may be subject to release to the public.  The 
Consultant also acknowledges that documents and computerized data created or held 
by the Consultant in relation to the Agreement may be subject to release to the public, 
to include documents turned over to the County.  The Consultant shall cooperate with 
and provide assistance to the County in rapidly responding to Open Records Act 
requests.  The Consultant shall notify the County of any Open Records Act requests no 
later than 24 hours following receipt of any such requests by the Consultant.  The 
Consultant shall promptly comply with the instructions or requests of the County in 
relation to responding to Open Records Act requests. 
 

ARTICLE 39. CONSULTANT’S COMPLIANCE WITH ALL ASSURANCES OR 
PROMISES MADE IN RESPONSE TO PROCUREMENT 

 
Where the procurement documents do not place a degree or level of service relating to 
the scope of work, M/FBE participation, or any other matter relating to the services 
being procured, should any Consultant submit a response to the County promising to 
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provide a certain level of service for the scope of work, M/FBE participation, or any 
other matter, including where such promises or assurances are greater than what is 
required by the procurement documents, and should this response containing these 
promises or assurances be accepted by the County and made a part of the Contract 
Documents, then the degree or level of service promised relating to the scope of work, 
M/FBE participation, or other matter shall be considered to be a material part of the 
Agreement between the Consultant and the County, such that the Consultant’s failure to 
provide the agreed upon degree or level of service or participation shall be a material 
breach of the Agreement giving the County just cause to terminate the Agreement for 
cause, pursuant to ARTICLE 14 of the Agreement. 
 

ARTICLE 40. INVOICING AND PAYMENT 
 
Consultant shall submit monthly invoices for work performed during the previous 
calendar month, in a form acceptable to the County and accompanied by all support 
documentation requested by the County, for payment and for services that were 
completed during the preceding phase. The County shall review for approval of said 
invoices. The County shall have the right not to pay any invoice or part thereof if not 
properly supported, or if the costs requested or a part thereof, as determined by the 
County, are reasonably in excess of the actual stage of completion. 
 
Time of Payment:  Invoices for payment shall be submitted to County by the first (1st) 
calendar day of the month to facilitate processing for payment in that same month. 
Invoices received after the first (1st) calendar day of the month may not be paid until the 
last day of the following month. The County shall make payments to Consultant by U.S. 
mail approximately thirty (30) days after receipt of a proper invoice.  Parties hereto 
expressly agree that the above contract term shall supersede the rates of interest, 
payment periods, and contract and subcontract terms provided for under the Georgia 
Prompt Pay Act, O.C.G.A. 13-11-1 et seq., pursuant to 13-11-7(b), and the rates of 
interest, payment periods, and contract and subcontract terms provided for under the 
Prompt Pay Act shall have no application to this Agreement; parties further agree that 
the County shall not be liable for any interest or penalty arising from late payments. 
 
Submittal of Invoices:  Consultant shall submit all invoices in original and one (1) copy 
to: 
 
[Insert User Department Representative Position  for project] 
 [Insert User Department Address] 
Atlanta, Georgia 30303 
Telephone:                                    
Facsimile:                                      
Attention:     [Insert User Department Representative for project] 
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Consultant’s cumulative invoices shall not exceed the total not-to-exceed fee 
established for this Agreement. 
 
Optional: [A narrative of one (1) page only, listing the scope of services billed for shall 
accompany each invoice.] 
  
County’s Right to Withhold Payments:  The County may withhold payments for 
services that involve disputed costs, involve disputed audits, or are otherwise performed 
in an inadequate fashion.  Payments withheld by the County will be released and paid to 
the Consultant when the services are subsequently performed adequately and on a 
timely basis, the causes for disputes are reconciled or any other remedies or actions 
stipulated by the County are satisfied. The County shall promptly pay any undisputed 
items contained in such invoices. 
 
Payment of Sub-consultants/Suppliers: The Consultant must certify in writing that all 
sub-consultants of the Consultant and suppliers have been promptly paid for work and 
materials and previous progress payments received.  In the event the prime Consultant 
is unable to pay sub-consultants or suppliers until it has received a progress payment 
from Fulton County, the prime Consultant shall pay all sub-consultants or supplier funds 
due from said progress payments within forty-eight (48) hours of receipt of payment 
from Fulton County an in no event later than fifteen days as provided for by State Law.   

 
Acceptance of Payments by Consultant; Release.  The acceptance by the 
Consultant of any payment for services under this Agreement will, in each instance, 
operate as, and be a release to the County from, all claim and liability to the Consultant 
for work performed or furnished for or relating to the service for which payment was 
accepted, unless the Consultant within five (5) days of its receipt of a payment, advises 
the County in writing of a specific claim it contends is not released by that payment. 
 

ARTICLE 41. NON-APPROPRIATION 

This Agreement states the total obligation of the County to the Consultant for the 
calendar year of execution.  Notwithstanding anything contained in this Agreement, the 
obligation of the County to make payments provided under this Agreement shall be 
subject to annual appropriations of funds thereof by the governing body of the County 
and such obligation shall not constitute a pledge of the full faith and credit of the County 
within the meaning of any constitutional debt limitation.  The Director of Finance shall 
deliver written notice to the Consultant in the event the County does not intend to 
budget funds for the succeeding Contract year. 

Notwithstanding anything contained in this Agreement, if sufficient funds have not been 
appropriated to support continuation of this Agreement for an additional calendar year 
or an additional term of the Agreement, this Agreement shall terminate absolutely and 
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without further obligation on the part of the County at the close of the calendar year of 
its execution and at the close of each succeeding calendar year of which it may be 
renewed, unless a shorter termination period is provided or the County suspends 
performance pending the appropriation of funds. 

 
ARTICLE 42. WAGE CLAUSE 

 
Consultant shall agree that in the performance of this Agreement the Consultant will 
comply with all lawful agreements, if any, which the Consultant had made with any 
association, union, or other entity, with respect to wages, salaries, and working 
conditions, so as not to cause inconvenience, picketing, or work stoppage. 
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IN WITNESS THEREOF, the Parties hereto have caused this Contract to be 
executed by their duly authorized representatives as attested and witnessed and 
their corporate seals to be hereunto affixed as of the day and year date first 
above written. 

 
OWNER:   
 
FULTON COUNTY, GEORGIA 
 
 
 

 CONSULTANT: 
 
[Insert Consultant COMPANY 
NAME ] 
 
 
 
 

John H. Eaves, Commission Chair 
Board of Commissioners 
 
ATTEST: 
 
 
 

   
[Insert Name & Title of person 
authorized to sign contract] 
 
ATTEST: 
 
 
 

Mark Massey 
Clerk to the Commission  (Seal) 

 Secretary/ 
Assistant Secretary 
 
(Affix Corporate Seal) 

 
APPROVED AS TO FORM: 
 
 
 

  

Office of the County Attorney 
 
APPROVED AS TO CONTENT: 
 
 
 

  

[Insert Department Head Name 
Insert Department Head Title] 
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ADDENDA 
 

Instructions for Users:  Acknowledgement(s) of any addenda 
should be inserted behind this cover sheet. 
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EXHIBIT A 
 

GENERAL CONDITIONS 
 

Instructions for Users:  Insert any General Conditions that were in 
the solicitation document behind this cover sheet.   
 
Example: “Fulton County Purchasing Department Request For 
Proposal (RFP) General Requirements”. 
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EXHIBIT B 
 

SPECIAL CONDITIONS 
 
Instructions for Users:  Insert any Special Conditions that were in 
the solicitation document behind this cover sheet.  If no Special 
Conditions were required, on a separate page behind this cover 
page please use the following language: 
 

No Special Conditions were required for this Project 
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EXHIBIT C 
 

SCOPE OF WORK 
 

Instructions for Users:  Insert the detailed Scope of Work to be 
provided by the Consultant behind this cover sheet.   
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EXHIBIT D 
 

PROJECT DELIVERABLES 
 
Instructions for Users:  Insert any Project Deliverables to be 
provided by the Consultant behind this cover sheet.   
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EXHIBIT E 
 

COMPENSATION 
 

Instructions for Users:  Insert the detailed Compensation to 
Consultant (payment to consultant providing service) behind this 
cover sheet.   
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EXHIBIT F 
 

OFFICE OF CONTRACT COMPLIANCE 
FORMS 

 
Instructions for Users:  Insert the Contract Compliance forms 
submitted by the Consultant.  Please contact Contract 
Compliance to insure you have the correct forms. Insert forms 
behind this cover sheet.   
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EXHIBIT G 
 

INSURANCE AND RISK MANAGEMENT 
FORMS 

 
Instructions for Users:  Insert the following information behind this 
cover sheet. 
 

1. Insurance and Risk Management Provisions from 
Solicitation Document 

 
The following information should be inserted after you have 
received submittals from the Consultant: 

 
2. Certificate of Insurance 
3. Payment Bonds (if applicable) 
4. Performance Bonds (if applicable)   
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SECTION 11 
EXHIBITS 

 
 
 
Exhibit 1 – Required Proposal Submittal Check List for Request to Proposal 
 
Exhibit 2 – Cost Proposal Forms 
 
Exhibit 3 – Facilities Included in the Scope of RFP 
 
Exhibit 4 – Equipment List 
 
Exhibit 5 – Specifications for Inspection, Tests and Maintenance of Elevators  
         and Escalators 
 
Exhibit 6 – Publications 
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EXHIBIT 1 

 
The following submittals shall be completed and submitted with each proposal (see table 
below “Required Proposal Submittal Check List.”).  Please check to make sure that the 
required submittals are in the envelope before it is sealed.  Failure to submit all required 
submittals may deem your proposal non-responsive. 
 
Submit one (1) Original proposal and five (5) CD’s as required in Section 3.1.2 of the RFP.  

Item # Required Proposal Submittal 
Check List 

Check (√) 
 

1 One (1) Proposal marked “Original”, five (5) CD’s 
 

 

2 *Form E:  Georgia Security and Immigration Contractor Affidavit(s) 
and Agreements 
Note:  If prime contractor is a joint venture, partnership, LLC, each 
member of the entity must submit an affidavit 

 

3 *Form F:  Georgia Security and Immigration Subcontractor Affidavit (s)  
4 Technical Proposal   
5 Cost Proposal (submitted in a separate sealed envelope)  
6 Financial Information (submitted in a separate sealed envelope)  
7 Acknowledgement of each Addendum  
8 Proposal Bond (submitted in a separate sealed envelope)  
9       Executive Summary 

      Project Plan 
      Project Team Qualifications/Qualifications of Key Personnel 
      Relevant Project Experience 
      Proposer Financial Information 
      Availability of Key Personnel 
      Location of Firm 

Disclosure Form and Questionnaire 

 

10 Purchasing Forms 
Form A:  Certificate Regarding Debarment  
Form B:  Non-Collusion Affidavit of Bidder/Offer or 
Form C:  Certificate of Acceptance of Request Proposal              

Requirements 
Form D:  Disclosure Form & Questionnaire 
From G:  Professional License 

 

11 Office of Contract Compliance Requirements (separate envelope) 
      Exhibit A:  Promise of Non-Discrimination 
      Exhibit B:  Employment Record 
      Exhibit C:  Schedule of Intended Subcontractor Utilization 
      Exhibit D:  Letter of Intent to Perform as Subcontractor 
      Exhibit E:  Declaration Regarding Subcontractor Practices 

 
 
 



   

#10RFP74948K-JD - Comprehensive Operation and Preventive and Predictive Maintenance Services for Fulton County Jail 
                                                                                                                                                                         Request for Proposals 

146 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      Exhibit F:  Joint Venture Disclosure Affidavit 
      Exhibit G:  Prime Contractor/Subcontractor Utilization Report  
      Equal Business Opportunity Plan (EBO Plan) 

12 Evidence of Insurability, proposer must submit one (1) of the following: 
      Letter from insurance carrier 
      Certificate of Insurance 
      An umbrella policy in excess of required limits for this project 

 

13 Verify that Bidder/Proposer is registered w/Georgia Secretary of State 
and attach a copy of print out for each 

 

14 Verify Georgia Utility License Number and attach a copy of print out 
for each Bidder/Proposer (Non-applicable) 

 

15 Verify General Contractor’s License and attach a copy of the print out 
for each Bidder/Proposer (Applicable) 

 

16 Verify Professional License and attach a copy of print out for each 
Bidder/Proposer (Applicable) 
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EXHIBIT 2 
COST PROPOSAL FORM A 

 
A.     The Proposer shall include all cost for comprehensive operation and   
       maintenance for the Jail Complex. 
 

Option Years  
No 

 
Description of 

cost 

 
2011 Year 1 

2012 
Year 2 
2013 

Year 3 
 2014 

Year 4 
2015 

1 Total monthly cost of 
operation and 
maintenance of all 
buildings and grounds 
in Attachment -1 as per 
the scope of work in 
this document. (This 
fee is a prorated portion 
of the proposed 
contract cost for the 
year) 

 
 
$________ 

 
 
$_________ 

 
 
$_________ 

 
 
$_________ 

 
 
$_________ 

2 Total yearly contract 
cost proposed for 
comprehensive 
operation and 
maintenance services 
for all buildings and 
grounds in Attachment -
1 as per the scope of 
work in this document 
for the year – January 
through December 

 
 
$________ 

 
 
$_________ 

 
 
$_________ 

 
 
$_________ 

 
 
$_________ 

3 Total contingency 
available as an 
allowance to cover 
work projects and 
repair services over 
and above Contract 
scope of work.   

 
 
$  1,350,000 

 
 
$   1,390,500 

 
 
$   1,432,215 

 
 
$   1,475,180 

 
 
$   1,519,440 

4 Potential Contract cost 
for year. Total lump 
sum cost proposed 
plus contingency 
allowance for any 
County approved work 
projects and repair 
services. 
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EXHIBIT 2 

 
COST PROPOSAL FORM B 

 
 
B.  LABOR COSTS:  NORMAL HOURS RATE AND AFTER HOURS RATE 

   

 2011 2012 2013 
 

2014 
 

2015 
 

Cost of labor for 
requisitioned 
services 
List all trade crafts 
below 

 
Normal 

Hrs 
Rate 

 
Over 
Time 
Rate 

 
Normal 

Hrs 
Rate 

 
Over 
Time 
Rate 

 
Normal 

Hrs 
Rate 

 
Over 
Time 
Rate 

 
Normal 

Hrs 
Rate 

 
Over 
Time 
Rate 

 
Normal 

Hrs 
Rate 

 
Over 
Time 
Rate 

 
 
(1) _ _ _ _ _ _ _ _  
 
(2) _ _ _ _ _ _ _ _   
 
(3) _ _ _ _ _ _ _ _   
 
(4) _ _ _ _ _ _ _ _   
 
(5) _ _ _ _ _ _ _ _  
 
(6) _ _ _ _ _ _ _ _    
 
(7) _ _ _ _ _ _ _ _    
 
(8) _ _ _ _ _ _ _ _   
 
(9) _ _ _ _ _ _ _ _  
 
(10) _ _ _ _ _ _ _  
 
 

 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 

 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
 

 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 

 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
 

 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 

 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
$___ 
 
 

 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
 
$____ 

 
 
$____ 
 
$____ 
 
$____ 
 
$____ 
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EXHIBIT 3 
 
FACILITIES INCLUDED IN THE SCOPE OF RFP 
 
No Asset No Name and address Approximate

Floor Area 
(Sq.Ft) 

1 B504062 Fulton County Jail Complex, 901 Rice Street      554,000 
2 B501012 Fulton County Jail Barracks and Office building, 

1101 Jefferson Street 
      22,600 

3 B501082 Fulton County Jail Hope Center, 1101 Jefferson 
Street 

        9,030 

4 B501092 Fulton County Jail Isolation building, 1101 
Jefferson Street 

        2,250 

5 B501102 Fulton County Jail Laundry building, 1101, 
Jefferson Street 

           550 

6 B504022 Fulton County Jail Metal Storage building, 1135 
Jefferson Street 

        2,100 

7 B501062 Fulton County Jail Storage building, 1101 Jefferson 
Street 

           480 

8 B504012 Fulton County Jail Marietta Boulevard Annex, 781 
Marietta Boulevard 

      15,400 

9 B504072 Fulton County Jail Old Guard house, Front, 901 
Rice Street 

             16 

10 B504132 Fulton County Jail Guard House Rear, 1135 
Jefferson Street 

           120 

 
FACILITY GROUNDS  
>(Landscape maintenance program is NOT INCLUDED in this Contract.)< 
Listing of program items for operation and maintenance contract: 
 
 fencing & razor wire  

 
 electronic gates  

 
 asphalt paving  

 
 storm water piping and manholes 

 
 sanitary piping and manholes  

 
 security & area lighting  

 
>(fire hydrants included with Plumbing – Fire Protection) 
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BUILDING SYSTEMS  
Listing of program items for operation and maintenance contract: 
 
 ARCHITECTURAL  

Windows / overhead doors / walls / doors, frames & hardware / roof / exterior 
insulation finish system –(EIFS ) /  

 
 MECHANICAL 

Heating / ventilation / air conditioning / smoke exhaust / HVAC controls / pipe – 
valves – fittings / water pumps / water chillers / cooling towers / boilers / domestic 
hot water heat exchangers / back-flow preventers / liquid propane blending 
station /  

 
 ELECTRICAL 

High voltage switchgear / breaker panels / breakers / transformers / lighting 
fixtures / switches & receptacles /  UPS –(uninterrupted power source) / 
emergency generators & power transfer controls /   

 
 ELECTRONIC 

CCTV / audio –paging & intercom / phone communications – (North-Star) / 
security locking controls –(electronic & mechanical) / keypad-locking control / fire 
alarm / smoke control / cable TV & video network / video teleconferencing   

 
 PLUMBING 

Fire protection –(controls, sprinkler, fire pump, fire hydrants) / fixtures –(sinks, 
toilets, lavatories, floor & roof drains, showers, tubs, water fountains, ) / pipe – 
valves – fittings /  water flow controls / water temperature regulators & controls / 
toilet overflow prevention / muffin monsters / grease trap permits and pumping / 
sanitary & storm water manholes – cleaning & pumping 

 
 ELEVATOR 

Certified service and inspection / fire alarm interface / daily maintenance /  
 
 KITCHEN  

Certified equipment inspections / equipment service & maintenance for plumbing, 
electrical and appliances / hood fire protection system certification, inspection, 
service and maintenance /  refrigeration for food storage unit coolers & freezers /  
 

 LAUNDRY 
Washers/dryers/washer lint collection system/dryer lint collection 
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EXHIBIT 4 
 

 
EQUIPMENT LIST 

(see PDF file attached to Solicitation) 
 
 
 

 

Jail Equipment.pdf
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EXHIBIT 5 
 

Specifications for                                                                
Inspection, Tests and Maintenance of Elevators and Escalators 

 
GENERAL REQUIREMENTS FOR INSPECTION, TESTING AND MAINTENANCE OF 
ELEVATORS AND ESCALATORS ARE GIVEN BELOW. THESE REQUIREMENTS 

WILL BE APPLIED BASED ON WHAT TYPE OF EQUIPMENT ARE INSTALLED ON 
SITE 

 
SECTION 1 - SCOPE OF PREVENTIVE MAINTENANCE 
 
1.1 PROVISIONS AND EXCEPTIONS: 
 

A. ELEVATORS, DUMBWAITERS, LIFTS: 
This specification provides for complete maintenance coverage including 
examinations, cleaning, painting, lubrication, adjusting, parts replacement, 
repairs and testing on all parts of the elevator equipment including, but not 
limited to: machines, worms, gears, thrust bearings, drive sheaves, 
sheave bearings, brake pulleys, brakes, brake coils, linings, motors, motor 
generator, hydraulic power units, hydraulic pumps and valves silencers, 
mufflers, controllers, selectors, relays, contacts, solid state devices, 
transformers, resistors and all related control hardware. 

 
It also includes over speed governors, governor sheaves, car safeties, 
counterweight safeties, hydraulic plunger, bolster plate, jack packing, 
deflector and secondary sheaves, bearings, car and counterweight 
buffers, car and counterweight guide rails, limit switches, guide shoes 
(slide and roller), door operators, car and hoist way door hangers, 
contacts, interlocks, auxiliary door closing devices, safety edges, photo 
eyes, car emergency light systems including batteries, car fans, car 
frames, platforms and all other elevator related devices, except those 
identified in section 1.1.C. 

 
B. ESCALATORS: 

This specification provides for complete maintenance coverage including 
examinations, cleaning, painting, lubrication, adjusting, parts replacement, 
repairs and testing on all parts of the escalator equipment including, but 
not limited to: drive machines, including motor bearings, drive chains, 
handrail chains, tracks, guides, handrails, handrail chains, sprockets or 
pulleys and related components and parts;  controllers, including relays, 
contacts, transformers, fuses, wiring, magnets and magnetic coils, 
resistors;  Step assemblies including, step treads, step risers, step rollers, 
step brackets, step wheel tracks, step demarcation lighting and inserts, 
missing step device, comb plates and comb plate finger sections and all 
related components;  Starting switches, stop buttons, stop button covers  

      



 

#10RFP74948K-JD - Comprehensive Operation and Preventive and Predictive Maintenance Services for Fulton County Jail 
                                                                                                                                                                         Request for Proposals 

153 

Specifications for                                                                
Inspection, Tests and Maintenance of Elevators and Escalators 

 
and alarm, caution signs, slack step chain switches, skirt safety switches, 
step up-thrust switches and all other such safety devices as may have 
been installed; Balustrades, skirt and deck panels, and all other escalator 
related devices, except the items identified in section 1.1.C. 

 
C. CONTRACT EXCLUSIONS: 

The Contractor shall not be responsible for the following, under the basic 
maintenance contract: 

 
(1) Repairs required because of negligence, accident or misuse of the 

equipment by anyone other than the Contractor, his employees, 
subcontractors, servants or agents, or other cause beyond the 
Contractor’s control except ordinary wear and tear. 

(2) Making other safety test or installing new attachments on the elevators 
when recommended by insurance companies or governmental 
authorities outside of General Services Department. 

(3) Making any alterations to the elevator equipment, including control 
circuits, without prior written approval from Owner. 

(4) For maintaining the main line power feeders and associated disconnect 
switches and breakers. 

(5) The following items associated with Elevators, Dumbwaiters, and Lifts: 
Car enclosures (including removable panels, door panels, car gates, 
plenum chambers, hung ceilings, light diffusers, light tubes and bulbs, 
handrails, mirrors, carpets and tile flooring), hoist way enclosure, hoist 
way doors and/or gates, frames and sills, underground hydraulic jack 
cylinders including underground piping and fittings, audio and two-way 
communications equipment and smoke sensors. 

(6) Escalator exterior panels and cladding, power switches, fuses and 
feeders to the controllers. 

 
FOR THE PURPOSE OF CLARIFIACTION, ANY ITEM NOT SPECIFICALLY 
EXCLUDED SHALL BE CONSIDERED THE CONTRACTOR’S 
RESPONSIBLITY. 

 
1.2 SCHEDULED MAINTENANCE: 

All preventive maintenance performed by the Contractor shall be scheduled 
elevator by elevator prior to commencement of this contract and subject to final 
approval of the Owner.  Minimum preventive maintenance frequency visits shall  
be weekly for gearless equipment, semi-monthly for geared equipment, monthly 
for hydraulic equipment and semi-monthly for escalator equipment. 
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The preventive maintenance schedule, as prepared by the Contractor, shall show 
building name, elevator serial numbers, examination frequency, examination 
hours and be keyed to a preventive maintenance schedule prepared for the 
specific equipment covered by this specification. 
Maintenance schedules shall be permanently located in the equipment rooms for 
each elevator.  The schedules shall be accessible for the Owner’s or Owner’s 
representative monitoring.  Schedules shall be maintained by indicating the work 
performed, signature of the technician performing the work and dated the day the 
work was performed. 
Removal of elevators from service shall be coordinated with the approval by the 
Owner or Owner’s representative.  To the extent possible all preventive 
maintenance which requires removal of elevator from service shall be scheduled 
during off peak hours of building operation.  No elevator shall be taken out of 
service during the normal business day without prior notification to the Owner or 
Owner’s representative except under emergency conditions.  Contractor shall not 
remove from service more than one (1) elevator at a time in any bank of 
elevators (except in emergencies).  Emergency circumstances are understood to 
be those which pose imminent possibility of equipment damage or passenger 
injury as judged by the Contractor’s employees. 

 
1.3 EXAMINE: 

The Contractor shall examine the equipment at regular intervals sufficient to 
preserve the life of the equipment.  When, as a result of a Contractor 
examination, corrective action is determined to be the responsibility of the 
Contractor, the Contractor shall proceed immediately to make (or cause to be 
made) replacements, repairs and corrections. 
When such work is determined not to be the Contractor’s responsibility, a written 
report signed by the Contractor, shall be delivered to the Owner promptly.  If the 
Owner disagrees with the Contractor’s determination, Owner and Contractor 
shall use their best efforts to resolve the disagreement in a manner mutually 
agreeable to the parties. 
Items of an emergency nature shall be communicated by the Contractor to the 
Owner immediately and followed up in a written form. 
Examination of the equipment shall follow the basic procedures recognized by 
the vertical transportation industry. 

 
1.4 CLEAN: 

The Contractor shall clean all of the elevator equipment as well as the elevator 
equipment room and hoistways.  Cleaning of the equipment shall occur at regular 
intervals sufficient to maintain a professional appearance and preserve the life of 
the equipment.  Minimum cleaning intervals shall be as set forth in Section 6 of 
this specification. 
The Contractor shall report to the Owner the need for cleaning and/or janitorial 
services for all items not covered by the contract or which are otherwise not the 
responsibility of the Contractor. 
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Specifications for                                                               
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1.5 PAINT: 

The Contract shall paint the elevator equipment at intervals to maintain a 
professional appearance, prevent rusting and preserve the equipment.  All paint 
shall be suitable for the purpose intended and be of a high quality.  Paint shall 
not emit hazardous or offensive odors.  Application of the paint shall, in all 
circumstances, comply with applicable local and/or current ASME Codes.  
Coordinate paint colors and painting schedule with Owner. 

 
1.6 LUBRICATE: 

The Contractor shall lubricate all moving parts of the equipment.  Lubricants shall 
be applied at intervals recommended by the equipment manufacturer or as 
dictated through use of the equipment.  All lubricants shall be suitable for the 
purpose intended and shall meet or exceed the minimum requirements specified 
by the manufacturer of the equipment to which the lubricant is applied.     

 
1.7 ADJUST: 

The Contractor shall make all the necessary equipment adjustments when the 
operation of the equipment varies from its normal designed performance 
standards.  See Section 3 for performance standards. 
Qualified individuals Employed by the Contractor shall make adjustments with 
appropriate tools and instruments.  Adjustments shall be made at regular 
intervals to maintain the elevator in optimum operating conditions. 
Parts or assemblies which have worn or otherwise deteriorated beyond normal 
adjustment limits shall be replaced. 

 
1.8 REPLACE: 

The Contractor shall replace all items covered under the contract during the 
course of scheduled preventive maintenance. In the opinion of the Contractor 
and/or Owner, a replacement shall be made to prevent an unscheduled elevator 
shutdown and to ensure the continued normal operations of the elevator.  
Replacements shall be made to extend the useful life of the elevator. 

 
1.9 REPLACEMENT PARTS: 

The Contractor shall be required to furnish metal cabinets with a supply of spare 
parts sufficient for normal maintenance and repair of the elevators.  The value of 
the replacement parts maintained on the job shall be adequate to perform an 
effective preventive maintenance program. These cabinets will be inspected by 
the General Services Department for adequate parts. 

 
Motors, armatures, field coils, and any other major component shall be delivered 
to the job site within two (2) days of known requirements. 
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Used parts or parts that are not equal to or better than genuine manufacturer’s 
parts are not acceptable and shall not be used by the Contractor on the Owner’s 
elevating equipment. 

 
1.10 REPAIRS: 

Repairs which are the responsibility of the Contractor: 
Repairs shall be made by the Contractor to elevator components covered by this 
agreement.  The Contractor shall make (or cause to be made) all repairs which 
become necessary for all cost of  labor, materials, expenses and supplies which 
occur as a result of the stated repair. 

 
Repairs which are the responsibility of the Owner: 
Prior to any repairs being made by the Contractor, where such repairs are not 
included in the base maintenance contract, the Contractor submit a written 
proposal to the Owner to obtain formal approval to proceed.  The Owner 
reserves the right to obtain comparison proposals from other contractors. 
If authorized to proceed, the Contractor shall supply all labor, materials and 
supplies at the Contractors billing rates as stated.  Material and supplies shall be 
billed at cost plus 10% for overhead and plus 10% for profit.  On completion of all 
repair work, the Contractor shall submit to the Owner for payment an invoice 
detailing the nature of the work performed and related charges. 

 
1.11 PERFORMANCE OF PERIODIC TEST(S) 

The Contractor shall perform all periodic safety test(s) of the elevator 
components.  The periodic test(s) shall be conducted in accordance with 
standards and procedures stated in ASME A17.1 Safety Code Elevators and 
Escalators.  Test results shall be recorded on forms supplied by the Contractor 
and acceptable to the Owner.  Upon completion of test(s), copies shall be 
submitted to the Owner signed by the elevator technician who performed the 
test(s) and an authorized representative of the Contractor.  Inspections 
performed by the city, county, state, or federal government and/or insurance 
agencies or representative are not included in this specification. 

 
1.12 MANAGEMENT PERFORMANCE DATA: 

Before a system can be managed successfully, it first must be measured.  The 
Contractor within ninety (90) days of notice to proceed shall conduct a 
computerized group and individual performance evaluation covering all elevating 
equipment. A copy of the performance data shall be provided to the owner within 
14 calendar days after completion of the evaluation. 
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1.13 CALLBACK SERVICE 

For the purpose of this specification, a callback is a request from the Owner to 
the Contractor requesting the Contractor to go to a specific elevator to correct 
any elevator problem and/or condition which needs attention before the 
Contractor’s next scheduled preventive maintenance visit.  The Contractor shall 
respond within one (1) hour for any callback from the time in which the callback 
was reported to the Contractor. 

 
1.14 PERFORMANCE BY THE OWNER: 

The Owner agrees to the following: 
 

1. To provide the Contractor access to the vertical transportation equipment; 
2. To keep the elevator pit(s) and equipment room(s) free from water and/or 

to be responsible for removing water from elevator pits and maintaining 
the drainage facilities for the pits, or for damage there from; 

3. Not to use the elevator rooms and equipment spaces for storage; 
4. To be responsible for refinishing of elevator cabs, hoist ways or equipment 

room interiors unless damaged by Contractor; 
5. To be responsible for the main line switch providing electricity to the 

equipment; 
6. To be responsible for the maintenance and service of the lights and fire 

extinguishers in the equipment room(s) and penthouse; 
7. To report to the Contractor any conditions discovered by the Owner which 

may indicate the need for correction before the next regularly scheduled 
examination; 

8. That the Contractor does not at any time assume possession or control of 
any part of the equipment, but such remains exclusively as the Owner 
thereof. 
 

NOTE: Failure to list a specific task below does not excuse contractor from 
performing such task if it is a reasonable and prudent activity commonly 
recognized in the industry as a normal part of the type of maintenance being 
requested. 

 
PLEASE SEE NEXT PAGE FOR SECTION 2 
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SECTION 2 - MINIMUM PREVENTIVE MAINTENANCE FREQUENCY AND TASK 
 
2.1 EACH DAY: 

During each visit to a building complete the following: 
 

1. Ride each elevator car and/or escalator.  During this ride, listen, look, and 
feel for any unusual noises or abnormal operation. 

2. Check the operation of the following: 
A. Emergency alarm bell; 
B. Emergency stop switches (if the car is so equipped); 
C. Door open buttons; 
D. Lights and gongs on each floor; 
E. Emergency communication system; 
1. Car door photo rays, sensitive edge (passenger & freight) 

and freight door open and close sequence operation; 
F. Car landing accuracy. 

 
4. Check all system event logs. 
5. Examine machine room equipment. 
6. Correct any observed deficiency as required. 
7. Record all work completed. 
8. Check the expiration date on the fire extinguisher in the machine room.  

 Inform building representative when extinguisher is past the expiration 
 date. 

 
2.2 GEARLESS ELEVATING EQUIPMENT 
 

1. MACHINE ROOM: 
Examine and clean machine, generator, governor, controller, and floor.  
Remove trash. 

 
2. CONTROLLER: 

Check loop, direction, and brake contactor operation and mountings.  
Check relay contacts for excessive burning and proper contact wipe.  
Check cabinet cooling fans for operation.  

 
 3. MACHINE AND GENERATOR: 

Check motor cooling fan/blower for operational air flow.  Check 
tachometer/encoder, surface.  Check oil/slinger and ring/chain operation.  
Observe brushes while car is in operation for arcing and bounce.  Check 
bearings for noise or heating. 
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 4. CAR AND HOISTWAY: 

Check condition of glass, panels, handrails, car lighting, and fixtures.  
Check sills for trash.  Lubricate sheaves when car rated speed exceeds 
800 fpm (4.06 m/s). 

 
 5. MACHINE 

Check commutators for carbon, high mica and discoloration.  Check 
armature clearance and connections.  Check hoist motor brushes, rigging, 
insulators, fastenings and spring tension on brush holders.  Check oil 
reservoir for proper lubrication level. 

 
6. MOTOR-GENERATOR: 

Check commutators for carbon, high mica and discoloration. Check 
armature clearance and connections.  Check brushes, rigging, insulators, 
fastenings and spring tension on brush holders.  Check oil reservoir for 
proper lubrication level. 

 
7. GOVERNOR: 

Check oil cups for proper lubrication level. 
 

MONTHLY - (4 weeks) 
 

8. GOVERNOR: 
Check, clean and lubricate bearings, fastenings, gears, bushings, pins and 
links.  Check governor tension weight sheave and lubricate. 

 
9. CAR AND HOISTWAY: 

Lubricate sheaves when car rated speed exceeds 500 rpm (2.54 m/s).  
Check pit switch and light for proper operation. Check that pit light guard is 
in place.  Clean pit.  Check operation of all signal lights, lanterns and 
gongs.  Check hall button operation. 

 
10. CAR TOP: 

Check inspection station operation, light and guard.  Make certain 
emergency exit doors are secure. 

 
QUARTERLY - (13 weeks) 

 
11. CONTROLLER: 

Check peak and system clocks for correct time. 
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12. MECHANICAL SELECTOR DRIVE: 

Clean and apply light film of oil on tape, cable or chains.  Check oil pan 
reservoir. 

 
13. MACHINE: 

Check all machine mountings and isolation, fastenings and drive sheave. 
 

14. BRAKE: 
Check operation, electrical contact, pins, fastenings and adjustments.  
Check brake friction surfaces for oil contamination, discoloration, foreign 
material, wear and clearances. 

 
15. DOOR AND GATE OPERATIONS: 

Check, clean and lubricate operator.  Check cams and micro switches.  
Check tightness of cam set screws, levers and fastenings.  Check door 
torque, setting not to exceed 30 lbs. (133N).  Check nudging operation.  
Check door opening and closing speed.  All group cars must be equal.  
Check belt tension and shaft bearings for wear.  Make certain door 
operator cover is securely fastened. 

 
16. CAR DOORS: 

Check door clutch and restrictive clutch operation, wear, clearance and 
alignment.  Lubricate pivot points.  Make certain safety edge mountings 
are secure.  Lubricate pivot points.  Check condition of nylon retracting 
clip.  Check and clean tracks, sheaves, sprockets and chains.  Check 
relating cable.  Disassemble and clean door (gate) contract.  Check door 
(gate) roller for wear.  Check for contact wipe.  Check for proper running 
clearance between door panels, door jambs and header.  Check condition 
of gibs and sills.  Clean and check alignment of electric eyes and 
reflector/receiver.  Check eccentric rollers for proper clearance. 

 
17. HOISTWAY DOORS - CAR TOP 

Clean car top. Check leveling switches. Lubricate and clean car fan or 
blower. 
 

QUARTERLY - (13 weeks) 
18. HOISTWAY - CAR: 
 

Check all sheave fastenings and grooves.  Check sheave grooves for 
wear.  Check adjustment of car and counterweight shoes and/or roller 
guides.  Lubricate guide shoe stems. 

 
19. RETIRING CAM: 

Check retiring cam for proper operation.  Lubricate pivot points. 
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SEMI-ANNUALLY - (26 weeks) 

 
20. CONTROLLER: 

Clean dust from controller and filters.  Check all resistance tubes, grids 
and connections. 

 
21. MECHANICAL SELECTOR DRIVE: 

Check and clean switches, floor bars contacts, brushes and holders.  
Check springs, shunts and fastenings.  Check condition of travel cable 
wire.  Check wire connections for tightness.  Check and lubricate selector 
sheaves, gearing and advancing mechanism.  Check condition of selector 
cable or tape, hitches.  Check operation of slack cable switch. 

 
22. MACHINE: 

Check tachometer brush length and clean out carbon dust.  Return brush 
to original position and holder. 

 
23. HOISTWAY DOORS - CAR TOP 

Check TM switch contacts, cams, spring and roller.  Check encoder drive 
wheel, coupling and running surface. 

 
24. HOISTWAY - CAR: 
 Check car and counterweight safeties for proper clearance.  Clean and 

lubricate pivots.  Check travel cable for damage.  Check limit switches by 
hand for proper operation.  Clean limit switch contacts, roller and check for 
wear.  Check limit switch cam alignment.  Check oil level in buffers.  
Check alignment of buffer to strike plate.  Make sure fastenings are 
secure.  Check main and counterweight rail block ups, jack bolts or shims.  
Check overhead rail clearance. Check D.B.G. 

 
25. ROPES: 

Check all hoist ropes sheaves for wear.  Check rope height at hoist 
machine using a straight edge across drive sheave.  Check for equal hoist 
rope tension.  Make certain shackles, nuts and cotter pins are in place.  
Check hoist ropes for wear, rouge and diameter.  Check governor rope for 
wear, rouge and diameter.  Check governor rope cable clamps.  Check 
car and counterweight run-by (striker plate, car and counterweight to 
buffer).  Make certain releasing carrier fastening is secure.  Check 
compensating chain/rope fastenings and hitches. 

 
26. GOVERNOR: 

Check and clean electrical contacts.  Check circuit integrity.  
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ANNUALLY - (52 weeks) 

 
27. CONTROLLER: 

Cheek wire connections for tightness and relay shunts for wear.  Check 
power supply and calibration voltages.  Lubricate contactor armature 
shafts.  Check settings and operation of overloads.  Remove and clean 
fuses, clean fuses holders.  Check, clean lubricate damping motor, speed 
regulator (pilot generator).  Check brushes, commutators.  Check “static 
control” for power removal on hoist motor by (2) independent devices (not 
required with main generator. 

 
28. MACHINE: 

Remove relief plug and grease hoist motor (ball bearing type).  Lubricate 
machine sheave shaft bearings.  Check tacho/encoder for loose or worn 
coupling and alignment. 

 
29. MOTOR AND GENERAOR: 

Remove relief plug and grease (ball bearing).  
 
30. BRAKE: 

Clean brake plunger.  Lubricate as necessary.  Check brake voltage(s) 
and brake timer.         

 
31. HOISTWAY DOORS - CAR TOP: 

Check operation and adjustment of interlock, hook and pickup roller 
assemblies.  Check condition and alignment of roller and lift rod.  Check 
hook to box clearance.  Clean tracks, sheaves/sprockets and chains.   
Check tracks and sheave/sprockets for wear and chains for stretch.  
Check condition of relating cable.  Check door closer (reel, weighted, or 
spring type). Check condition for door gibs, sills and struts.  Check for 
proper running clearance between door panels, door jambs and header.  
Check eccentrics for .005" clearance.  Check all car mounted cams and 
switches.  Check each cab stabilizer. 

 
32. HOISTWAY - CAR: 

Check terminal slowdown cam fastenings.  Clean hoist way, rails, 
counterweights and car sides.  Check fascia slip joints for free vertical 
movement.  Make certain fastenings are secure.  Check travel cable for 
damage, twisting or chafing. Make certain fastenings are secure.  Check 
hoist way duct for distortion, shrinkage or bowing.  Check guide rail clips, 
brackets and fastenings for tightness.  Lubricate slide type rail clips.  
Check stiles for cracks, bends, rust, loose bolts.  Check slant rods and 
nuts for tightness.  
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33. ROPES: 

Lubricate hoist ropes as necessary. 
 

34. SAFETY TESTS: 
Perform the one (1) year inspection and test requirements for car and 
counterweight safeties and buffers in accordance with Rule 1002.2 ASME 
A17.1. 

24 MONTHS - (2 years) 
 

35.   MACHINE: 
Drain, clean and refill motor sheave bearings. 

 
36.  MOTOR GENERATOR: 

Drain, flush and refill (sleeve bearings only). 
 

60 MONTHS - (5 years) 
 

37.  SAFETY TESTS: 
Perform the five (5) year full load safety test requirements for car and 
counterweight safeties, governors, buffers and brake in accordance with 
Rule 1002.3 ASME A17.1 
 

2.3  GEARED ELEVATING EQUIPMENT: 
 

SEMI - MONTHLY - (2 weeks) 
 
1.  MACHINE ROOM: 

Examine and clean machine, generator, governor, controller, and floor.  
Remove trash. 

    
2.       CONTROLLER: 

Check loop, direction, and brake contactor operation and mountings.  
Check relay contacts for excessive burning and proper contact wipe.  
Check cabinet cooling fans for operation. 

 
3.  MACHINE AND GENERATOR: 

Check motor cooling fan/blower for operational air flow.  Check 
tachometer/encoder, wheel running surface.  Check oil/slinger and 
ring/chain operation.  Observe brushes while car is in operation for arcing 
and bounce.  Check bearings for nose or heating. 
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4.  CAR AND HOISTWAY: 

Check condition of glass, panels, handrails, car lighting, and fixtures.  
Check sills for trash. 

 
5.  MACHINE: 

Check commutators for carbon, high mica and discoloration.  Check 
armature clearance and connections.  Check hoist motor brushes, rigging, 
insulators, fastenings and spring tension on brush holders.  Check oil 
reservoir for proper lubrication level. 

 
6.  MOTOR-GENERATOR: 

Check commutators for carbon, high mica and discoloration.  Check 
armature clearance and connections.  Check brushes, rigging, insulators, 
fastenings and spring tension on brush holders.  Check oil reservoir for 
proper lubrication level. 

 
 

7.  GOVERNOR:   
 Check oil cups for proper lubrication level. 
 

MONTHLY - (4 weeks) 
 

8.  GOVERNOR: 
Check, clean and lubricate bearings, fastenings, gears, bushing, pins and 
links. Check governor tension weight sheave and lubricate. 

 
9.  CAR AND HOISTWAY: 

Check pit switch and light for proper operation.  Check that pit light guard 
is in place.  Clean pit.  Check operation of all signal lights, lanterns and 
gongs.  Check hall button operation. 

 
10.  CAR TOP: 

Check inspection station operation, light and guard.  Make certain 
emergency exit doors are secure. 

 
QUARTERLY - (13 weeks) 

 
11.   CONTROLLER: 

Check peak and system clocks for correct time. 
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12.  MECHANICAL SELECTOR DRIVE: 

Check all Machine mountings and isolation, fastenings and drive sheave.  
Check ring gear bolts, gear back lash, leaks and oil level. 

 
13.  MACHINE: 

Check operation, electrical contact, pins, fastenings and adjustments.  
Check brake friction surfaces for oil contamination, discoloration, foreign 
material, wear and clearances. 

14.  BRAKE: 
Check operation, electrical contact, pin, fastenings and adjustments.  
Check brake friction surfaces for oil contamination, discoloration, foreign 
material, wear and clearances. 

 
15.  DOOR AND GATE OPERATOR: 

Check, clean and lubricate operator.  Check cams and micro switches.  
Check tightness of cam set screws, levers and fastenings.  Check door 
torque, setting not to exceed 30 lbs. (133N).  Check nudging operation.  
Check door opening and closing speed.  All group cars must be equal.  
Check belt tension and shaft bearings for wear.  Make certain door 
operator cover is securely fastened. 

 
16.  CAR DOORS: 

Check door clutch and restrictive clutch operation, wear, clearance and 
alignment.  Lubricate pivot points.  Makes certain safety edge mountings 
are secure.  Lubricate pivot points.  Check condition of nylon retracting 
clip.  Check and clean tracks, sheaves, sprockets and chains.  Check 
relating cable.  Disassemble and clean door (gate) contact.  Check door 
(gate) roller for wear.  Check for contact wipe.  Check for proper running 
clearance between door panels, door jambs and header.  Check condition 
of gibs and sills.  Clean and check alignment of electric eyes and 
reflector/receiver.  Check eccentric rollers for proper clearance. 

 
17.  HOISTWAY DOORS - CAR TOP: 

Clean car top.  Check leveling switches.  Lubricate and clean car fan or 
blower. 

 
18.  HOISTWAY - CAR 

Check all sheave fastenings and grooves.  Check sheave grooves for 
wear. Check adjustment of car counterweight shoes and/or roller guides.  
Lubricate guide shoe stems.  Lubricate sheaves. 

 
19.  RETIRING CAM: 

Check retiring cam for proper operation.  Lubricate pivot points. 
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SEMI - ANNUALLY - (26 weeks) 

 
20.  CONTROLLER: 

Clean dust from controller and filters.  Check all resistance tubes, grids 
and connections. 

 
21.  MECHANICAL SELECTOR DRIVE: 

Check and Clean switches, floor contacts, brushes and holders.  Check 
springs, shunts and fastenings.  Check condition of travel cable wire.  
Check wire connections for tightness.  Check and lubricate selector 
sheaves, gearing and advancing mechanism.  Check condition of selector 
cable or tape, hitches.  Check operation of slack cable switch. 

 
22.  MACHINE: 

Check tachometer brush length and clean out carbon dust.  Return brush 
to original position and holder. 

 
23.  HOISTWAY DOORS - CAR TOP: 

Check TM switches contacts, cams, spring and roller.  Check encoder 
drive wheel, coupling and running surface. 

 
24.  HOISTWAY - CAR: 

Check car and counterweight safeties for proper clearance.  Clean and 
lubricate pivots.  Check travel cable for damage.  Check limit switches by 
hand for proper operation.  Clean limit switch contacts, roller and check for 
wear.  Check limit switch cam alignment.  Check oil level in buffers.  
Check alignment of buffer to strike plate.  Make sure fastenings are 
secure.   Check main and counterweight rail block ups, jack bolts or 
shims.  Check overhead rail clearance.  Check D.B.G. 

 
25.  ROPES: 

Check all hoist ropes sheaves for wear.  Check rope height at hoist 
machine using a straight edge across drive sheave.  Check for equal hoist 
rope tension.  Make certain shackles, nuts, and cotter pins are in place.  
Check hoist rope wear, rouge and diameter.  Check governor rope for 
wear, rouge and diameter.  Check governor rope cable clamps.  Check 
car and counterweight run-by (striker plate, car and counterweight to 
buffer).  Make certain releasing carrier fastening is secure.  Check 
compensating chain/rope fastenings and hitches. 
 

26.  GOVERNOR: 
Check and clean electrical contacts.  Check circuit integrity. 
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ANNUALLY - (52 weeks) 

 
27.  CONTROLLER: 

Check wire connections for tightness and relay shunts for wear.  Check 
power supply and calibration voltages.  Lubricate contactor armature 
shafts.  Check settings and operation of overloads.  Remove and clean 
fuses, clean fuses holders.  Check, clean and lubricate dampening motor, 
speed regulator (pilot generator).  Check brushes, commutators. Check 
“static control” for power removal on hoist motor by two (2) independent 
devices (not required with generator). 

 
28.   MACHINE: 

Remove relief plug and grease hoist motor (ball bearing type).  Lubricate 
machine sheave shaft bearings.  Check tacho/encoder for loose or worn 
coupling and alignment. 

 
29.  MOTOR AND GENERATOR: 

Remove relief plug and grease (ball bearing). 
 

30.  BRAKE: 
Clean brake plunger.  Lubricate as necessary.  Check brake voltage(s) 
and brake timer.   

 
31.  HOISTWAY CAR: 

Check operation and adjustment of interlock, hook and pickup roller 
assemblies.  Check condition and alignment of roller and lift rod.  Check 
hood to box clearance.  Clean tracks, sheaves/sprockets and chains.  
Check tracks and sheaves/sprockets for wear and chains for stretch.  
Check condition of relating cable. Check door closer (reel, weighted, or 
spring type).  Check condition for door gibs, sills, and struts.  Check for 
proper running clearance between door panels, door jambs and header.  
Check eccentrics for .005" clearance.  Check all car mounted cams and 
switches.  Check each cab stabilizer. 

 
32.  HOISTWAY - CAR: 

Check terminal slowdown cam fastenings.  Clean hoist way, rails, 
counterweights and car sides.  Check fascia slip joints for free vertical 
movement.  Make certain fastenings are secure.  Check travel cable for 
damage, twisting or chafing.  Make certain fastenings are secure.  Check 
hoist way duct for distortion, shrinkage or bowling.  Check guide rail clips, 
brackets and fastenings for tightness.  Lubricate slide type rail clips.  
Check stiles for cracks, bends, rust, loose bolts.  Check slant rods and 
nuts for tightness. 
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33.  ROPES: 

Lubricate hoist ropes as necessary. 
 

34.  SAFETY TESTS: 
Perform the one (1) year inspection and test requirements for car and 
counterweight safeties and buffers in accordance with Rule 1002.2 ASME 
A17.1. 

24 MONTHS - (2 years) 
 

35.   MACHINE: 
Drain, clean and refill motor sheave bearings.  Drain, clean gear case and 
refill with gear oil. 

 
36.  MOTOR GENERATOR: 

Drain, flush and refill (sleeve bearings only). 
 

60 MONTH - (5 years) 
 

37.  SAFETY TESTS: 
Perform the five (5) year full load safety test requirements for car and 
counterweight safeties, governors, buffers and brake in accordance with 
Rule 1002.3 ASME A17.1. 

 
2.4 HYDRAULIC ELEVATING EQUIPMENT: 
 

MONTHLY - (4 weeks) 
 
1.  MACHINE ROOM: 

Examine and clean pump unit, muffler, hydraulic pipe, controller, and floor.  
Remove trash. 

 
2.  CONTROLLER: 

Check condition of line starter contactor(s), mountings and contacts.  
Check relay contacts for excessive burning and proper contact wipe.  
Check cabinet cooling fans for operation. 

 
3. PUMP UNIT: 

Check for oil leakage around valves and pump.  Check oil reservoir for 
proper fluid level.  
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4.  CAR AND HOISTWAY: 

Check condition of glass, panels, handrails, car lighting, and fixtures.  
Check sill for trash. 

 
5.  PIT: 

Check jack packing gland for excess leakage.  Check pit switch and light 
for proper operation.  Check that pit light guard is in place.  Clean pit.  
Check piston and hydraulic pipe for signs of leakage and rust. 

 
6.  CAR TOP: 

Check inspection station operation, light and guard.  Make certain 
emergency exit doors are secure. 

 
7.  CAR AND HOISTWAY: 

Check operation of all signal lights, lanterns and gongs. Check call button 
operation. 

 
QUARTERLY - (13 weeks) 

 
8. CONTROLLER:  

Check peak and system clocks for correct time. 
   

9.  MECHANICAL SELECTOR DRIVE: 
Clean and apply light film of oil on tape, cable or chains. 

 
10. PUMP UNIT  

Check the V belts for wear and correct tension. Check gaskets and hoses 
for deterioration 

 
11.  DOOR AND GATE OPERATOR:  

Check, clean and lubricate operator.  Check cams and micro switches.  
Check tightness of cam set screws, levers and fastenings.  Check door 
torque, setting no to exceed 30 lbs (133N). Check nudging operation.  
Check door opening and closing speed.  All group cars must be equal.  
Check belt tension and shaft bearing for wear.  Make certain door operator 
cover is securely fastened. 
 

12.  CAR DOORS: 
Check, door clutch and restrictive clutch operation, wear, clearance and 
alignment.  Lubricate pivot points.  Make certain safety edge mountings 
are secure.  Lubricate pivot points. Check condition of nylon retracing clip. 
Check  
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and clean tracks, sheaves, sprockets and chains.  Check relating cable.  
Disassemble and clean door (gate) contact.  Check door (gate) roller for 
wear.  Check for contact wipe.  Check for proper running clearance 
between door panels, door jambs and header.  Check condition of gibs 
and sills.  Clean and check alignment of electric eyes and 
reflector/receiver.  Check eccentric rollers for proper clearance. 

 
13.  HOISTWAY - CAR TOP: 

Clean car top. Check leveling switches.  Lubricate and clean car fan or 
blower.  Check oil reservoir levels in rail lubricators.   

 
14.  HOISTWAY - CAR: 

Clean all sheave fastenings and grooves.  Check sheave grooves for 
wear.  Check adjustment of car shoes and/or roller guides.  Lubricate 
guides shoes stems. 

 
15.  RETIRING CAM: 

Check retiring cam for proper operation.  Lubricate guides pivot points. 
 

SEMI-ANNUALLY - (26 weeks) 
 

16.      CONTROLLER: 
Clean dust from controller and filters.  Check all resistance tubes, grids 
and connections. 

 
17.  MECHANICAL SELECTOR DRIVE: 

Check and clean switches, floor bars contacts, brushes and holders.  
Check springs, shunts and fastenings.  Check condition of travel cable 
wire.  Check wire connections for tightness.  Check condition of selsyn 
motor brushes.  Check and lubricate selector sheaves and gearing.  
Check condition of selector cable or table and hitches. Check operation of 
slack cable switch. 

 
18.  CAR DOORS: 

Check and clean tracks, sheaves sprockets and chains.  Check relating 
cable. 

 
19.  HOISTWAY - CAR: 

Check limit switches by hand for proper operation. Clean limit switch 
contacts, rollers and check wear. Check limit switch cam alignment.  
Check oil levels in buffers.  Check alignment of buffer to strike plate.  
Make sure fastenings are secure. 
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ANNUALLY - (5 weeks) 

 
20.  CONTROLLER: 

Check wire connections for tightness and relay shunts for wear.  Check 
power supply and calibration voltages.  Check low oil protection timer for 
proper operation.  Check settings and operation of overloads.  Remove 
and clean fuses, clean fuse holders. 
 

21.  PUMP UNIT: 
Lubricate pump motor per manufacture’s instruction.  Check valves, 
muffler and mounting for tightness. 

 
22.  HOISTWAY DOORS - CAR TOP: 

Check operation and adjustment of interlock, hook and pickup roller 
assemblies.  Check conditions and alignment of roller and lift rod.  Check 
hook to box clearance.  Clean tracks, sheaves/sprockets and chains.  
Check tracks and sheaves/sprockets for wear and chains for stretch.  
Check condition of relating cable.  Check door closer (reel, weighted, or 
spring type).  Check condition for door gibs, sills and struts.  Check for 
proper running clearance between door panels, door jambs and header.  
Check eccentrics for .005" clearance.  Check all car mounted cams and 
switches.  Check each stabilizer. 

 
23.  HOISTWAY - CAR: 

Check supports for hydraulic pipe.  Check terminal slowdown cam 
fastenings.  Make sure piston and platen plate fastening are secure.  
Clean hoist way, rails and car side.  Check travel cables for damage, 
twisting or chafing.  Make certain fastenings are secure.  Check guide rail 
clips, brackets and fastenings for tightness.  Check stiles for cracks, 
bends, rust, or loose bolts.  Check slant rods and nuts for tightness. 

 
24.  SAFETY TESTS: 

Perform the one (1) year inspection and test requirements to relief valves, 
cylinders, flexible hose and fittings, pressure switch and slack rope device 
in accordance with Rile 1005.2 ASME A17.1 

 
   36 MONTHS - (3 years)  
 
25.  SAFETY TESTS: 

Perform the three (3) year inspection and test requirements for unexposed 
portions of pistons and pressure vessels in accordance with Rule 1005.3 
ASME A17.1. 
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60 MONTHS - (5 years) 
 

26.  SAFETY TESTS: 
Perform the five (5) year inspection and test requirements for governors, 
safeties and oil buffers in accordance with Rule 1005.4 ASME A17.1. 

 
2.5  ESCALATOR EQUIPMENT: 
 

SEMI-MONTHLY - (2 weeks) 
 

1.  Ride the escalator and observe the operation of the steps and handrails 
for smoothness and noise.  Check handrails for proper tracking with the 
steps. 

2.  Check comb plates for broken fingers and replace any that are damaged.  
Check floor plates, to include flush even fit, rocking and missing screws.  
Check step demarcation lighting and inserts. 

3. Examine the clearance between the step and comb plate fingers 
and between the step treads and skirt panels.  Should clearance 
approach or exceed the maximum allowed, correct the problem 
immediately. Apply skirt panel lubrication per manufacture 
guidelines. 

4. Ride each step and check for bumps or broken treads, wobble or 
tilt.  Replace or adjust step and track components as required to 
correct the problem. 

5. Check all controller relays for proper contact and excessive 
heating, loose leads and burned contacts.  

 
 

MONTHLY - (4 weeks) 
 

6.  Run escalator in reverse direction for a short period. 
7.  Thoroughly clean the machine.  Check the machine bearings for 

excessive heating.  Check the oil level in the machine and examine for oil 
leaks. 

8.  Press each stop button and check for proper stopping distance.  Observe 
that the brake action is correct.  Adjust brake as required.  Test all skirt 
switches. 

9.  Check step chain for proper tension and lubricate.  Check sprockets. 
10.  Clean truss pans, well ways, and top and bottom pans of all debris. 
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QUARTERLY - (13 weeks) 

 
11.  Check handrail guides, newel and rollers.  Check handrail motion 

detectors, handrail tension, handrail appearance, brush guards, moldings 
and clearances. 

12.  Check step clearances, up-thrust, alignment, switches and appearance. 
13.  Check motor commutators, renew or reseat brushes as required. 
14.  Check mainline switch fuses for heating. 

 
SEMI-ANNUALLY - (26 weeks) 

 
15.  Trip governor by hand.  Check all parts of the mechanism for freeness and 

clean and lubricate as required. 
16.  Vacuum clean the motor (do not use a blower). 
17.  Examine the machine gear teeth for wear. 
18.  Examine the drive chain for wear. 
19.  Clean the controller, examine all equipment and replace worn parts.  

Tighten all power circuit wiring connections.  Pay particular attention to 
overload relay wire connections. 

20.  Check overloads to ensure that they are correctly set. 
 

ANNUALLY - (52 weeks) 
 

21.  Remove steps for a thorough inspection, lubricate and adjust equipment 
as required.  Inspect step welds.  Slide step axle bushings to center of 
axle, clean and lubricate. 

22. Steam clean thoroughly all steps and other parts of the escalator 
23.  Clean truss, pan underside of steps. 
24.  Check condition of track for wear, joints, wheel clearances both laterally 

and vertically. 
25.  Check step chain for wear, and lubrication of side bars and pin connector 

holes. 
26.  Check setting and operation of all safety devices, including skirt switches, 

handrail switches, broken chain switches, tension devices, etc. 
27.  Check operation of tension carriage, clearances.  Lubricate rollers and 

pivots as required. 
28.  Check tightness of main sprockets on shaft and the condition and 

lubrication of main bearings. 
29.  Check handrail chain, countershaft bearings, and sprockets.  Check 

setting and wear of tangential and step guides.  Lubricate as required. 
30.   Check upper landing handrail sheave bearings, sprockets and handrail 

tension device.  Clean and lubricate as required. 
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31.  Clean surface of handrail tension rollers.  Check and lubricate handrail 

guide wheels. 
32.  Check lower handrail sheave bearings and rollers, lubricate as required. 
33.  Reassemble and check entire unit for running clearances and operation. 
34.  Keep the exterior of the machinery clean and properly painted if previously 

painted.   
35.  Keep escalator machine room floors clean and properly painted. 

 
2.6 CAB AND LOBBY LIGHTING (As required) 

1. The contractor will be responsible for maintaining sufficient lighting levels 
in the elevator cars and elevator lobby. This applies to all elevators under 
maintenance. 

2.  While replacing lights and control circuit elements, the contractor must use 
same or equivalent type of material 

3. Consumables required for such upkeep of lighting levels will be supplied 
by General Services Department  

4. Maintenance of lights and electrical control gear will be the responsibility 
of General Services Department as described in Section 1, Paragraph 
1.1C 

 
PLEASE SEE NEXT PAGE FOR SECTION 3
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SECTION 3 - PERFORMANCE STANDARDS: 
 
3.1 It is the intent of this specification that the elevator equipment be maintained so 

as to preserve the operating characteristics in accordance with the 
manufacturer’s design. 

3.2  The following are performance levels which are a part of the original design and 
which shall be maintained at all times. 
A.  Rated (contract) speed of all elevators, escalators, dumbwaiters and lifts.  

Variance from rated speed, regardless of load, shall not exceed the 
following: 
 
1.  Hydraulic Elevators  + 20% 

 
2.  Geared Elevators  + 5% 

 
3.  Gearless Elevators  + 5% 

 
4.  Escalators  + 5% 

 
5. Dumbwaiter & Lifts  +5% 

 
B.  Motion and Performance Times. 
C.  Accuracy of leveling shall be measured under all load conditions.  An 

accuracy of leveling with 1/2 in. (13mm) of the floor is required. 
D.  Opening and closing times for all hoist way and car doors shall be within 

limits of ASME A17.1 Safety Code of Elevators and Escalators, latest 
edition.  

E.  Door reversal devices, detectors and/or all passenger sensor devices.  
F.  Variable car and hall door open times. 
G.  Individual car and group operations and devices. 
H. Firefighters’ Service emergency power operation and emergency car lights 

and alarm bells. 
3.3 For the purpose of these specifications, the following performance criteria shall 

apply: 
 

A. Motion Time is the elapsed time measured in seconds from start if car 
movement until car is stopped within a predetermined stopping zone.  
Measured at a typical adjacent landing. 

B. Performance Time is the elapsed time measured in seconds 
from the start of closing to doors open 32 in. (813mm) at an 
adjacent floor, with a car in a specified stopping zone.  
Measured using a typical floor height. 

C. Door opening time is the elapsed time measured in seconds from the time 
of start of car door opening motion, with door full closed, until car door full 
opened and until car door motion stops, measured at a typical landing. 

D. Door closing time is the elapsed time measured in seconds from the time 
of start of car door closing motion, from door full open, until car door 
opening motion stops.  Measured at a typical landing. 
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E. Door Closing Force.  The force necessary to prevent closing of the 

hoistway door (or the car door or gate if power operated) from rest shall be 
not more than 30 foot pound (133N).  This force shall be measured on the 
leading edge of the door with the door at any point between 1/3 and 2/3 of 
its travel.  Door closing force shall not exceed the requirements of Rule 
112.4 ASME A17.1. 

 
3.4  NOISE AND VIBRATION CONTROL: 

Elevator equipment, shall be maintained and adjusted to meet the performance 
specified herein within the following parameters with tests performed in 
accordance with Vibration Measurements as defined in NEII Vertical 
Transportation Standards, Latest Edition.  
 

1.  Horizontal acceleration within cars during all riding and door 
operating   conditions shall not exceed 25 mg peak in the 1 to 10Hz 
range. 

2.  Acceleration and deceleration shall be constant and not exceed 5 
feet /second/second with an initial ramp between 0.5 and 0.75 
seconds. 

3.  Sustained jerk shall not exceed 8 feet/second/second squared. 
4.  Measured noise levels in a moving car outside the leveling zone 

shall not exceed 55 decibels under any condition including car 
exhaust blower/fan on highest speed.  

5. Measured noise levels in the car within the leveling zone or when 
the car is stopped shall not exceed 60 decibels. 

6. There shall be no discernible sound in the elevator car from the 
machines, ropes, sheaves, pump unit, SCR units or car roller 
guides. 

 
In accomplishing the above requirements, Contractor shall maintain a 
comfortable elevator ride with smooth acceleration, retardation and soft stop.  
Door operation shall be quiet and positive with smooth checking at the extremes 
of travel.  

 
3.5 ESCALATOR BRAKE OPERATION: 

The escalator brake when operated shall maintain a gradual rate of deceleration 
and stop without a noticeable jerk or an abrupt stop.  The brake shall hold the 
stopped escalator with any load up to the brake rated load.  The brake shall stop 
a down running escalator at a rate no greater than 3 feet/second/second.  The 
stopping distance of an empty unit in down direction @ 90ft/min (0.46 m/s): 

 
1. Dings Brake  Step Glide 4 in. (104mm) to 4 1/2 in. (115m) 

 
2. AC Shoe Brake  Step Glide 8 in. (204mm) to 10 in. (254mm) 
3. DC Shoe Brake  Step Glide 4 in (104mm) to 6 in. (152mm) 

 
4. Permanent Magnet Step Glide 5 in. (127mm) to 7 in. (178mm) 
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All brake adjustments shall be at running temperature. 

 
3.6 As minimum requirements, the performance levels set forth shall be as follows: 
 

Motion and Performance Times 
 

 
Equipment 

 
Motion Time (Seconds) 

 
Performance Time (Seconds) 

 
Hydraulic  

 
9.6 

 
15.0 

 
Geared Variable Voltage 

 
6.4 

 
10.0 

 
Gearless Variable Voltage 

 
5.4 

 
9.0 

 
Motion time = Brake to brake or start to stop at adjacent floor. 

Performance time = Time from start of door closing to door open 32 in. (813mm) at 
adjacent floor. 

 
Door Opening/Closing Times 

 
 
Door Opening (in.) 

 
30 

 
32 

 
34 

 
36 

 
38 

 
40 

 
42 

 
44 

 
46 

 
48 

 
54 

 
60 

 
66 

 
72 

  
SINGLE SPEED SIDE OPENING (SSSO): 

 
Open 

 
2.3 

 
2.4 

 
2.5 

 
2.5 

 
2.6 

 
2.7 

 
2.7 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Close 

 
3.0 

 
3.2 

 
3.4 

 
3.6 

 
3.7 

 
3.8 

 
3.8 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  
TWO SPEED SIDE OPENING (2SSO): 

 
OPEN 

 
 

 
 

 
 

 
2.1 

 
2.2 

 
2.3 

 
2.4 

 
2.5 

 
2.6 

 
2.7 

 
3.3 

 
3.9 

 
4.5 

 
5.1 

 
CLOSE 

 
 

 
 

 
 

 
3.3 

 
3.5 

 
3.6 

 
3.7 

 
3.8 

 
4.0 

 
4.5 

 
5.0 

 
5.5 

 
5.6 

 
6.1 

 
SINGLE SPEED CENTER OPENING (SSCO): 

 
OPEN 

 
 

 
 

 
 

 
1.5 

 
1.6 

 
1.6 

 
1.7 

 
1.8 

 
1.8 

 
1.9 

 
2.3 

 
2.5 

 
2.7 

 
2.9 

 
CLOSE 

 
 

 
 

 
 

 
2.1 

 
2.2 

 
2.3 

 
2.4 

 
2.5 

 
2.7 

 
2.9 

 
3.2 

 
3.5 

 
3.8 

 
4.1 

 
TWO SPEED CENTER OPENING (2SCO): 

 
OPEN 

 
 

 
 

 
 

 
 

 
 

 
 

 
1.8 

 
1.9 

 
2.0 

 
2.1 

 
2.3 

 
2.5 

 
2.7 

 
2.9 

 
CLOSE 

 
 

  
 

 
 

 
 

 
 

 
2.1 

 
2.2 

 
2.4 

 
2.5 

 
2.8 

 
3.0 

 
3.3 

 
3.6 

 
 
SECTION 4 - CODES AND STANDARDS: 
 
4.1 All Preventive Maintenance Practices including, but not limited to Examinations, 

cleaning, painting lubrication, adjusting, parts replacement, repairs and testing on 
all parts of the vertical transportation equipment, performed under this 
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Specification shall comply with all applicable requirements of the Latest Editions 
of the following Codes and Standards, including all revisions and authorized 
changes. 

 
1. ASME A17.1  Safety Code for Elevators and Escalators 

2. ASME A17.2.1 Inspector’s Manual for Electric Elevators 

3. ASME A17.2.2 Inspector’s Manual for Hydraulic Elevators 

4. ASME A17.2.3 Inspector’s Manual for Escalators 

5. ASME A17.3  Safety Code for Existing Escalators  

6. ASME A17.5  Elevator and Escalator Electrical Equipment 

7. ANSI/NFPA 70 National Electrical Code 

8. IEEE   Institute of Electrical and Electronic Engineers  

9. ADAAG Americans with Disabilities Act Accessibility 

Guidelines for Buildings and Facilities 

10. ANSI A117.1 Specifications for Making Building and Facilities 

Accessible to and Usable by Physically Challenged 

People 

11. UFAS   Uniform Federal Accessibility Standards 

12. VTS/NEII  Vertical Transportation Standards for Elevators, 
Escalators and Dumbwaiters 

13. NFPA 101  Life Safety Code 

14. SBC   Southern Building Code 

15.            GA CODE Georgia Laws and Rule Regulating Escalators and                            
Elevators 

 
Where Codes and Standards conflict, the stringent requirement(s) shall 

supersede. 
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EXHIBIT 6 
Publications 

 
Applicable 
Publication 

Sections Title Date Portion 

ANSI-ASME  
 
 

A17.1 A17.2 
A17.3 
QEI 

American National 
Standards Institute 
Safety Code For 
Elevators & 
Escalators 
 

Current All 

ANSI-ASME A17-4 Evacuation of 
passengers from 
stalled elevators 

Current All 

ASME  Boiler Pressure 
Codes 

Current Section 
VIII 

EPA Title 40 CFR 
61 Part M 

National Emission 
Standards for 
hazardous air 

Current All 

Title 40 CFR 
 

Part 260-268 EPA Hazardous 
waste management 

Current All 

ANSI Z  - 
88.2 
 

 
 
Title  29 CFR 
Parts 1900-
1910 

For Respiratory 
protection  
OSHA Genl. Industry 

Current 
 

Current 

All 
 

All 

Title 29 CFR  Parts 
1910.1030 

Blood borne 
Pathogens 

Current All 

Title 40 CFR 
 

Emissions 
Part 80 Sub 
part F 

Recycling solutions Current All 

Title 40 CFR Part 761 EPA – PCB’s in 
Electrical 
Transformers 

Current All 

40 CFR Part 
82 

 Subpart F Current All 

NFPA 10  Portable Fire 
Extinguishers 

Current All 

NFPA 17  Dry chemical 
Extinguishing 
Systems  

Current All 

NFPA 17A  Wet Chemical 
Extinguishing 
Systems 

Current All 

NFPA 25  Inspection Testing, 
and Maintenance of 
water Based Fire 

Current All 
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Applicable 
Publication 

Sections Title Date Portion 

Protection Systems 
NFPA 72  National Fire Alarm 

Code 
Current All 

NFPA 80  Fire Doors and Fire 
Windows 

Current All 

NFPA 92A  Smoke Control 
Systems 

Current All 

NFPA 96  Ventilation Control 
and Fire Protection of 
Commercial Cooking 
Operations 

Current All 

NFPA 101  Life Safety Code Current All 
 NFPA 110  Standard for 

Emergency and 
Standby Power 
Systems 

Current All 

 NFPA 2001  Clean Agent 
Systems 

Current All 

American 
Correction 
Association 

 Performance Based 
Standards for Adult 
Local Detention 
Facilities 

June 2004 4th Edition 

Fulton County 
Office of the 
Sheriff 

 Jail Bureau – Policies 
and Procedures 
Standard Operations 
Manual 

Current  
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Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


1LB06ROL Roll-Up Door 2 1LB06 OVERHEAD 0.00 0.00 0.00 Y


1LB07ROL Roll-Up Door 1 1LB07 OVERHEAD 0.00 0.00 0.00 Y


1LB07ROL Roll-Up Door 3 1LB07 OVERHEAD 0.00 0.00 0.00 Y


1LB07ROL Roll-Up Door 4 1LB07 OVERHEAD 0.00 0.00 0.00 Y


1LB12TCO TRASH COMPACTOR 01 1LB12 0.00 0.00 0.00 Y


1LB12TCO Trash Compactor 02 1LB12 0.00 0.00 0.00 Y


1LB19EYE Eye Wash Station 1LB19 0.00 0.00 0.00 Y


1LB21SPK Sprinkler System Control
Valve #1


1LR 0.00 0.00 0.00 Y


1LRBDEN Key pad, entrance 1LR 0.00 0.00 0.00 Y


1LRBDRO Roll-Up Door 1 1LR ATLAS 0.00 0.00 0.00 Y


1LRBDRO Roll-Up Door 2 1LR ATLAS 0.00 0.00 0.00 Y


1LRBDRO Roll-Up Door 3 1LR ATLAS 0.00 0.00 0.00 Y


1LRBDRO Roll-Up Door 4 1LR ATLAS 0.00 0.00 0.00 Y


1LRCOMM A/C Unit 1LRCOMM Whirlpoo 0.00 0.00 0.00 Y


1LRCOMM Electrical Circuit 1LRCOMM 0.00 0.00 0.00 Y


1LRCOMM Thermostat 1LRCOMM JCI 0.00 0.00 0.00 Y


1LRCOMM UPS 1 1LRCOMM BESTPOW 0.00 0.00 0.00 Y


1LRCOMM UPS 1LRCOMM BESTPOW 0.00 0.00 0.00 Y


1LRCOMM UPS Disconnect 1 1LRCOMM BESTPOW 0.00 0.00 0.00 Y


1LRCOMM UPS Disconnect 2 1LRCOMM BESTPOW 0.00 0.00 0.00 Y


1LRCOMM Water Fountain 1LRCOMM OASIS 0.00 0.00 0.00 Y


1LRCOMM Walk-In Cooler 1LRCOMM SOUTHEAS 0.00 0.00 0.00 Y


1LRFCU01 Fan Coil Unit 01 1LR 0.00 0.00 0.00 Y
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1LRFCU02 Fan Coil Unit 02 1LR 0.00 0.00 0.00 Y


1LRFCU03 Fan Coil Unit 03 1LR 0.00 0.00 0.00 Y


1LRFCU04 Fan Coil Unit 04 1LR 0.00 0.00 0.00 Y


1LRFCU05 Fan Coil Unit 05 1LR 0.00 0.00 0.00 Y


1LRHEPA HEPA Unit 01 1LR 0.00 0.00 0.00 Y


1LRHEPA HEPA Unit 02 1LR 0.00 0.00 0.00 Y


1LRHEPA HEPA Unit 03 1LR 0.00 0.00 0.00 Y


1LRLAUN Control Panel 1LRLAUNDR
Y


0.00 0.00 0.00 Y


1LRLAUN Dryer 01 1LRLAUNDR
Y


GIRBAU 0.00 0.00 0.00 Y


1LRLAUN Dryer 02 1LRLAUNDR
Y


GIRBAU 0.00 0.00 0.00 Y


1LRLAUN Dryer 03 1LRLAUNDR
Y


GIRBAU 0.00 0.00 0.00 Y


1LRLAUN Dryer 04 1LRLAUNDR
Y


GIRBAU 0.00 0.00 0.00 Y


1LRLAUN Dryer 05 1LRLAUNDR
Y


GIRBAU 0.00 0.00 0.00 Y


1LRLAUN Dryer 06 1LRLAUNDR
Y


GIRBAU 0.00 0.00 0.00 Y


1LRLAUN Lint Collector 1LRLAUNDR
Y


0.00 0.00 0.00 Y


1LRLAUN Washing Machine 01 1LRLAUNDR
Y


GIRBAU 0.00 0.00 0.00 Y


1LRLAUN Washing Machine 02 1LRLAUNDR
Y


GIRBAU 0.00 0.00 0.00 Y


1LRLAUN Washing Machine 03 1LRLAUNDR
Y


ALLIANCE 0.00 0.00 0.00 Y


1LRLAUN Washing Machine 04 1LRLAUNDR
Y


ALLIANCE 0.00 0.00 0.00 Y
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1LRLAUN Washing Machine 05 1LRLAUNDR
Y


GIRBAU 0.00 0.00 0.00 Y


1LRLAUN Washing Machine 06 1LRLAUNDR
Y


GIRBAU 0.00 0.00 0.00 Y


1LRLIGHT Lights, 1LR, 01 1LR 0.00 0.00 0.00 Y


1LRLIGHT Lights, 1LR, 02 1LR 0.00 0.00 0.00 Y


1LRMCC Motor Control Center 1LRMCCROO
M


SQUARED 0.00 0.00 0.00 Y


1LRSWGE Switchgear Control 01 1LRMCCROO
M


SQUARED 0.00 0.00 0.00 Y


1LRSWGE Switchgear Control 02 1LRMCCROO
M


SQUARED 0.00 0.00 0.00 Y


1LRSWGE Switchgear Control 03 1LRMCCROO
M


SQUARED 0.00 0.00 0.00 Y


1LRSWGE Switchgear Control 04 1LRMCCROO
M


SQUARED 0.00 0.00 0.00 Y


1LRSWGE Switchgear Control 05 1LRMCCROO
M


SQUARED 0.00 0.00 0.00 Y


1LRSWGE Switchgear Control 06 1LRMCCROO
M


SQUARED 0.00 0.00 0.00 Y


1LRSWGE Switchgear Control 07 1LRMCCROO
M


SQUARED 0.00 0.00 0.00 Y


1LRSWGE Switchgear Control 08 1LRMCCROO
M


SQUARED 0.00 0.00 0.00 Y


1LRTRAN Transfer Switch 1LRMCCROO
M


ASCO 0.00 0.00 0.00 Y


1N100BED Bed 1N100 0.00 0.00 0.00 Y


1N100CTIL 1N100,Ceiling Tiles 1N100 0.00 0.00 0.00 Y


1N100DO 1N100, Door 1N100 0.00 0.00 0.00 Y


1N100HEP HEPA Unit 01 1N100 0.00 0.00 0.00 Y


1N100HEP HEPA Unit 02 1N100 0.00 0.00 0.00 Y


1N100HEP HEPA Unit 03 1N100 0.00 0.00 0.00 Y
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1N100IC1 Call Box 1 1N100 0.00 0.00 0.00 Y


1N100LOC 1N100, Lockr 1N100 0.00 0.00 0.00 Y


1N100PC1 Pipe Chase 1 1N100 0.00 0.00 0.00 Y


1N100PC1 Pipe Chase 10 1N100 0.00 0.00 0.00 Y


1N100PC2 Pipe Chase 2 1N100 0.00 0.00 0.00 Y


1N100PC3 Pipe Chase 3 1N100 0.00 0.00 0.00 Y


1N100PC4 Pipe Chase 4 1N100 0.00 0.00 0.00 Y


1N100PC5 Pipe Chase 5 1N100 0.00 0.00 0.00 Y


1N100PC6 Pipe Chase 6 1N100 0.00 0.00 0.00 Y


1N100PC7 Pipe Chase 7 1N100 0.00 0.00 0.00 Y


1N100PC8 Pipe Chase 8 1N100 0.00 0.00 0.00 Y


1N100PC9 Pipe Chase 9 1N100 0.00 0.00 0.00 Y


1N100SHO Shower 01 1N100 0.00 0.00 0.00 Y


1N100SHO Shower 02 1N100 0.00 0.00 0.00 Y


1N100TEL Telephone 1 1N100 0.00 0.00 0.00 Y


1N100TEL Telephone 2 1N100 0.00 0.00 0.00 Y


1N100TEL Telephone 3 1N100 0.00 0.00 0.00 Y


1N100TEL Telephone 4 1N100 0.00 0.00 0.00 Y


1N100TEL Telephone 5 1N100 0.00 0.00 0.00 Y


1N100TOI Toilet 1N100 0.00 0.00 0.00 Y


1N100TV Television 1N100 0.00 0.00 0.00 Y


1N100VEN VENT 1N100 0.00 0.00 0.00 Y


1N101BED Bed 1N101 0.00 0.00 0.00 Y
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1N101DHI Door Hinge 1N101 0.00 0.00 0.00 Y


1N101DO DOOR 1N101 0.00 0.00 0.00 Y


1N101GLA Glass 1N101 0.00 0.00 0.00 Y


1N101ISWI 1N101, Inside Light Switch 1N101 0.00 0.00 0.00 Y


1N101LIG Light 1N101 0.00 0.00 0.00 Y


1N101LOC Lock 1N101 0.00 0.00 0.00 Y


1N101NIT Nightlight 1N101 0.00 0.00 0.00 Y


1N101OS 1N101, Outside Light Switch 1N101 0.00 0.00 0.00 Y


1N101SIN Sink 1N101 0.00 0.00 0.00 Y


1N101TOI Toilet 1N101 0.00 0.00 0.00 Y


1N102BED Bed 1N102 0.00 0.00 0.00 Y


1N102DHI Door Hinge 1N102 0.00 0.00 0.00 Y


1N102DO DOOR 1N102 0.00 0.00 0.00 Y


1N102GLA Glass 1N102 0.00 0.00 0.00 Y


1N102ISWI 1N102, Inside Light Switch 1N102 0.00 0.00 0.00 Y


1N102LIG Light 1N102 0.00 0.00 0.00 Y


1N102LOC Lock 1N102 0.00 0.00 0.00 Y


1N102NIT Nightlight 1N102 0.00 0.00 0.00 Y


1N102OS 1N102, Outside Light Switch 1N102 0.00 0.00 0.00 Y


1N102SIN Sink 1N102 0.00 0.00 0.00 Y


1N102TOI Toilet 1N102 0.00 0.00 0.00 Y


1N103BED Bed 1N103 0.00 0.00 0.00 Y


1N103DHI Door Hinge 1N103 0.00 0.00 0.00 Y
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1N103DO DOOR 1N103 0.00 0.00 0.00 Y


1N103GLA Glass 1N103 0.00 0.00 0.00 Y


1N103ISWI 1N103, Inside Light Switch 1N103 0.00 0.00 0.00 Y


1N103LIG Light 1N103 0.00 0.00 0.00 Y


1N103LOC Lock 1N103 0.00 0.00 0.00 Y


1N103NIT Nightlight 1N103 0.00 0.00 0.00 Y


1N103OS 1N103, Outside Light Switch 1N103 0.00 0.00 0.00 Y


1N103SIN Sink 1N103 0.00 0.00 0.00 Y


1N103TOI Toilet 1N103 0.00 0.00 0.00 Y


1N104BED Bed 1N104 0.00 0.00 0.00 Y


1N104DHI Door Hinge 1N104 0.00 0.00 0.00 Y


1N104DO DOOR 1N104 0.00 0.00 0.00 Y


1N104GLA Glass 1N104 0.00 0.00 0.00 Y


1N104ISWI 1N104, Inside Light Switch 1N104 0.00 0.00 0.00 Y


1N104LIG Light 1N104 0.00 0.00 0.00 Y


1N104LOC Lock 1N104 0.00 0.00 0.00 Y


1N104NIT Nightlight 1N104 0.00 0.00 0.00 Y


1N104OS 1N104, Outside Light Switch 1N104 0.00 0.00 0.00 Y


1N104SIN Sink 1N104 0.00 0.00 0.00 Y


1N104TOI Toilet 1N104 0.00 0.00 0.00 Y


1N105BED Bed 1N105 0.00 0.00 0.00 Y


1N105DHI Door Hinge 1N105 0.00 0.00 0.00 Y


1N105DO DOOR 1N105 0.00 0.00 0.00 Y
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1N105GLA Glass 1N105 0.00 0.00 0.00 Y


1N105ISWI 1N105, Inside Light Switch 1N105 0.00 0.00 0.00 Y


1N105LIG Light 1N105 0.00 0.00 0.00 Y


1N105LOC Lock 1N105 0.00 0.00 0.00 Y


1N105NIT Nightlight 1N105 0.00 0.00 0.00 Y


1N105OS 1N105, Outside Light Switch 1N105 0.00 0.00 0.00 Y


1N105SIN Sink 1N105 0.00 0.00 0.00 Y


1N105TOI Toilet 1N105 0.00 0.00 0.00 Y


1N106BED Bed 1N106 0.00 0.00 0.00 Y


1N106DHI Door Hinge 1N106 0.00 0.00 0.00 Y


1N106DO DOOR 1N106 0.00 0.00 0.00 Y


1N106GLA Glass 1N106 0.00 0.00 0.00 Y


1N106ISWI 1N106, Inside Light Switch 1N106 0.00 0.00 0.00 Y


1N106LIG Light 1N106 0.00 0.00 0.00 Y


1N106LOC Lock 1N106 0.00 0.00 0.00 Y


1N106NIT Nightlight 1N106 0.00 0.00 0.00 Y


1N106OS 1N106, Outside Light Switch 1N106 0.00 0.00 0.00 Y


1N106SIN Sink 1N106 0.00 0.00 0.00 Y


1N106TOI Toilet 1N106 0.00 0.00 0.00 Y


1N107BED Bed 1N107 0.00 0.00 0.00 Y


1N107DHI Door Hinge 1N107 0.00 0.00 0.00 Y


1N107DO DOOR 1N107 0.00 0.00 0.00 Y


1N107GLA Glass 1N107 0.00 0.00 0.00 Y
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1N107ISWI 1N107, Inside Light Switch 1N107 0.00 0.00 0.00 Y


1N107LIG Light 1N107 0.00 0.00 0.00 Y


1N107LOC Lock 1N107 0.00 0.00 0.00 Y


1N107NIT Nightlight 1N107 0.00 0.00 0.00 Y


1N107OS 1N107, Outside Light Switch 1N107 0.00 0.00 0.00 Y


1N107SIN Sink 1N107 0.00 0.00 0.00 Y


1N107TOI Toilet 1N107 0.00 0.00 0.00 Y


1N108BED Bed 1N108 0.00 0.00 0.00 Y


1N108DHI Door Hinge 1N108 0.00 0.00 0.00 Y


1N108DO DOOR 1N108 0.00 0.00 0.00 Y


1N108GLA Glass 1N108 0.00 0.00 0.00 Y


1N108ISWI 1N108, Inside Light Switch 1N108 0.00 0.00 0.00 Y


1N108LIG Light 1N108 0.00 0.00 0.00 Y


1N108LOC Lock 1N108 0.00 0.00 0.00 Y


1N108NIT Nightlight 1N108 0.00 0.00 0.00 Y


1N108OS 1N108, Outside Light Switch 1N108 0.00 0.00 0.00 Y


1N108SIN Sink 1N108 0.00 0.00 0.00 Y


1N108TOI Toilet 1N108 0.00 0.00 0.00 Y


1N109BED Bed 1N109 0.00 0.00 0.00 Y


1N109DHI Door Hinge 1N109 0.00 0.00 0.00 Y


1N109DO DOOR 1N109 0.00 0.00 0.00 Y


1N109GLA Glass 1N109 0.00 0.00 0.00 Y


1N109ISWI 1N109, Inside Light Switch 1N109 0.00 0.00 0.00 Y
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1N109LIG Light 1N109 0.00 0.00 0.00 Y


1N109LOC Lock 1N109 0.00 0.00 0.00 Y


1N109NIT Nightlight 1N109 0.00 0.00 0.00 Y


1N109OS 1N109, Outside Light Switch 1N109 0.00 0.00 0.00 Y


1N109SIN Sink 1N109 0.00 0.00 0.00 Y


1N109TOI Toilet 1N109 0.00 0.00 0.00 Y


1N110BED Bed 1N110 0.00 0.00 0.00 Y


1N110DHI Door Hinge 1N110 0.00 0.00 0.00 Y


1N110DO DOOR 1N110 0.00 0.00 0.00 Y


1N110GLA Glass 1N110 0.00 0.00 0.00 Y


1N110ISWI 1N110, Inside Light Switch 1N110 0.00 0.00 0.00 Y


1N110LIG Light 1N110 0.00 0.00 0.00 Y


1N110LOC Lock 1N110 0.00 0.00 0.00 Y


1N110NIT Nightlight 1N110 0.00 0.00 0.00 Y


1N110OS 1N110, Outside Light Switch 1N110 0.00 0.00 0.00 Y


1N110SIN Sink 1N110 0.00 0.00 0.00 Y


1N110TOIL Toilet 1N110 0.00 0.00 0.00 Y


1N111BED Bed 1N111 0.00 0.00 0.00 Y


1N111DHI Door Hinge 1N111 0.00 0.00 0.00 Y


1N111DOO DOOR 1N111 0.00 0.00 0.00 Y


1N111GLA Glass 1N111 0.00 0.00 0.00 Y


1N111ISWI 1N111, Inside Light Switch 1N111 0.00 0.00 0.00 Y


1N111LIGH Light 1N111 0.00 0.00 0.00 Y
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1N111LOC Lock 1N111 0.00 0.00 0.00 Y


1N111NITE Nightlight 1N111 0.00 0.00 0.00 Y


1N111OS 1N111, Outside Light Switch 1N111 0.00 0.00 0.00 Y


1N111SINK Sink 1N111 0.00 0.00 0.00 Y


1N111TOIL Toilet 1N111 0.00 0.00 0.00 Y


1N112BED Bed 1N112 0.00 0.00 0.00 Y


1N112DHI Door Hinge 1N112 0.00 0.00 0.00 Y


1N112DO DOOR 1N112 0.00 0.00 0.00 Y


1N112GLA Glass 1N112 0.00 0.00 0.00 Y


1N112ISWI 1N112, Inside Light Switch 1N112 0.00 0.00 0.00 Y


1N112LIG Light 1N112 0.00 0.00 0.00 Y


1N112LOC Lock 1N112 0.00 0.00 0.00 Y


1N112NIT Nightlight 1N112 0.00 0.00 0.00 Y


1N112OS 1N112, Outside Light Switch 1N112 0.00 0.00 0.00 Y


1N112SIN Sink 1N112 0.00 0.00 0.00 Y


1N112TOIL Toilet 1N112 0.00 0.00 0.00 Y


1N113BED Bed 1N113 0.00 0.00 0.00 Y


1N113DHI Door Hinge 1N113 0.00 0.00 0.00 Y


1N113DO DOOR 1N113 0.00 0.00 0.00 Y


1N113GLA Glass 1N113 0.00 0.00 0.00 Y


1N113ISWI 1N113, Inside Light Switch 1N113 0.00 0.00 0.00 Y


1N113LIG Light 1N113 0.00 0.00 0.00 Y


1N113LOC Lock 1N113 0.00 0.00 0.00 Y
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1N113NIT Nightlight 1N113 0.00 0.00 0.00 Y


1N113OS 1N113, Outside Light Switch 1N113 0.00 0.00 0.00 Y


1N113SIN Sink 1N113 0.00 0.00 0.00 Y


1N113TOIL Toilet 1N113 0.00 0.00 0.00 Y


1N114BED Bed 1N114 0.00 0.00 0.00 Y


1N114DHI Door Hinge 1N114 0.00 0.00 0.00 Y


1N114DO DOOR 1N114 0.00 0.00 0.00 Y


1N114GLA Glass 1N114 0.00 0.00 0.00 Y


1N114ISWI 1N114, Inside Light Switch 1N114 0.00 0.00 0.00 Y


1N114LIG Light 1N114 0.00 0.00 0.00 Y


1N114LOC Lock 1N114 0.00 0.00 0.00 Y


1N114NIT Nightlight 1N114 0.00 0.00 0.00 Y


1N114OS 1N114, Outside Light Switch 1N114 0.00 0.00 0.00 Y


1N114SIN Sink 1N114 0.00 0.00 0.00 Y


1N114TOIL Toilet 1N114 0.00 0.00 0.00 Y


1N115BED Bed 1N115 0.00 0.00 0.00 Y


1N115DHI Door Hinge 1N115 0.00 0.00 0.00 Y


1N115DO DOOR 1N115 0.00 0.00 0.00 Y


1N115GLA Glass 1N115 0.00 0.00 0.00 Y


1N115ISWI 1N115, Inside Light Switch 1N115 0.00 0.00 0.00 Y


1N115LIG Light 1N115 0.00 0.00 0.00 Y


1N115LOC Lock 1N115 0.00 0.00 0.00 Y


1N115NIT Nightlight 1N115 0.00 0.00 0.00 Y
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1N115OS 1N115, Outside Light Switch 1N115 0.00 0.00 0.00 Y


1N115SIN Sink 1N115 0.00 0.00 0.00 Y


1N115TOIL Toilet 1N115 0.00 0.00 0.00 Y


1N116BED Bed 1N116 0.00 0.00 0.00 Y


1N116DHI Door Hinge 1N116 0.00 0.00 0.00 Y


1N116DO DOOR 1N116 0.00 0.00 0.00 Y


1N116GLA Glass 1N116 0.00 0.00 0.00 Y


1N116ISWI 1N116, Inside Light Switch 1N116 0.00 0.00 0.00 Y


1N116LIG Light 1N116 0.00 0.00 0.00 Y


1N116LOC Lock 1N116 0.00 0.00 0.00 Y


1N116NIT Nightlight 1N116 0.00 0.00 0.00 Y


1N116OS 1N116, Outside Light Switch 1N116 0.00 0.00 0.00 Y


1N116SIN Sink 1N116 0.00 0.00 0.00 Y


1N116TOIL Toilet 1N116 0.00 0.00 0.00 Y


1N117BED Bed 1N117 0.00 0.00 0.00 Y


1N117DHI Door Hinge 1N117 0.00 0.00 0.00 Y


1N117DO DOOR 1N117 0.00 0.00 0.00 Y


1N117GLA Glass 1N117 0.00 0.00 0.00 Y


1N117ISWI 1N117, Inside Light Switch 1N117 0.00 0.00 0.00 Y


1N117LIG Light 1N117 0.00 0.00 0.00 Y


1N117LOC Lock 1N117 0.00 0.00 0.00 Y


1N117NIT Nightlight 1N117 0.00 0.00 0.00 Y


1N117OS 1N117, Outside Light Switch 1N117 0.00 0.00 0.00 Y
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1N117SIN Sink 1N117 0.00 0.00 0.00 Y


1N117TOIL Toilet 1N117 0.00 0.00 0.00 Y


1N118BED Bed 1N118 0.00 0.00 0.00 Y


1N118DHI Door Hinge 1N118 0.00 0.00 0.00 Y


1N118DO DOOR 1N118 0.00 0.00 0.00 Y


1N118GLA Glass 1N118 0.00 0.00 0.00 Y


1N118ISWI 1N118, Inside Light Switch 1N118 0.00 0.00 0.00 Y


1N118LIG Light 1N118 0.00 0.00 0.00 Y


1N118LOC Lock 1N118 0.00 0.00 0.00 Y


1N118NIT Nightlight 1N118 0.00 0.00 0.00 Y


1N118OS 1N118, Outside Light Switch 1N118 0.00 0.00 0.00 Y


1N118SIN Sink 1N118 0.00 0.00 0.00 Y


1N118TOIL Toilet 1N118 0.00 0.00 0.00 Y


1N200BED Bed 1N200 0.00 0.00 0.00 Y


1N200CTIL 1N200,Ceiling Tiles 1N200 0.00 0.00 0.00 Y


1N200DO 1N200, Door 1N200 0.00 0.00 0.00 Y


1N200IC1 Call Box 1 1N200 0.00 0.00 0.00 Y


1N200LOC 1N200, Lockr 1N200 0.00 0.00 0.00 Y


1N200PC1 Pipe Chase 1 1N200 0.00 0.00 0.00 Y


1N200PC1 Pipe Chase 10 1N200 0.00 0.00 0.00 Y


1N200PC2 Pipe Chase 2 1N200 0.00 0.00 0.00 Y


1N200PC3 Pipe Chase 3 1N200 0.00 0.00 0.00 Y


1N200PC4 Pipe Chase 4 1N200 0.00 0.00 0.00 Y
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1N200PC5 Pipe Chase 5 1N200 0.00 0.00 0.00 Y


1N200PC6 Pipe Chase 6 1N200 0.00 0.00 0.00 Y


1N200PC7 Pipe Chase 7 1N200 0.00 0.00 0.00 Y


1N200PC8 Pipe Chase 8 1N200 0.00 0.00 0.00 Y


1N200PC9 Pipe Chase 9 1N200 0.00 0.00 0.00 Y


1N200SHO Shower 01 1N200 0.00 0.00 0.00 Y


1N200SHO Shower 02 1N200 0.00 0.00 0.00 Y


1N200SIN Sink 1N200 0.00 0.00 0.00 Y


1N200SNK Sink 1N200 0.00 0.00 0.00 Y


1N200TEL Telephone 1 1N200 0.00 0.00 0.00 Y


1N200TEL Telephone 2 1N200 0.00 0.00 0.00 Y


1N200TEL Telephone 3 1N200 0.00 0.00 0.00 Y


1N200TEL Telephone 4 1N200 0.00 0.00 0.00 Y


1N200TEL Telephone 5 1N200 0.00 0.00 0.00 Y


1N200TOI Toilet 1N200 0.00 0.00 0.00 Y


1N200TOL Toilet 1N200 0.00 0.00 0.00 Y


1N200TV Television 1N200 0.00 0.00 0.00 Y


1N200VEN VENT 1N200 0.00 0.00 0.00 Y


1N201BED Bed 1N201 0.00 0.00 0.00 Y


1N201DHI Door Hinge 1N201 0.00 0.00 0.00 Y


1N201DO DOOR 1N201 0.00 0.00 0.00 Y


1N201GLA Glass 1N201 0.00 0.00 0.00 Y


1N201ISWI 1N201, Inside Light Switch 1N201 0.00 0.00 0.00 Y
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1N201LIG Light 1N201 0.00 0.00 0.00 Y


1N201LOC Lock 1N201 0.00 0.00 0.00 Y


1N201NIT Nightlight 1N201 0.00 0.00 0.00 Y


1N201OS 1N201, Outside Light Switch 1N201 0.00 0.00 0.00 Y


1N201SIN Sink 1N201 0.00 0.00 0.00 Y


1N201TOI Toilet 1N201 0.00 0.00 0.00 Y


1N202BED Bed 1N202 0.00 0.00 0.00 Y


1N202DHI Door Hinge 1N202 0.00 0.00 0.00 Y


1N202DO DOOR 1N202 0.00 0.00 0.00 Y


1N202GLA Glass 1N202 0.00 0.00 0.00 Y


1N202ISWI 1N202, Inside Light Switch 1N202 0.00 0.00 0.00 Y


1N202LIG Light 1N202 0.00 0.00 0.00 Y


1N202LOC Lock 1N202 0.00 0.00 0.00 Y


1N202NIT Nightlight 1N202 0.00 0.00 0.00 Y


1N202OS 1N202, Outside Light Switch 1N202 0.00 0.00 0.00 Y


1N202SIN Sink 1N202 0.00 0.00 0.00 Y


1N202TOI Toilet 1N202 0.00 0.00 0.00 Y


1N203BED Bed 1N203 0.00 0.00 0.00 Y


1N203DHI Door Hinge 1N203 0.00 0.00 0.00 Y


1N203DO DOOR 1N203 0.00 0.00 0.00 Y


1N203GLA Glass 1N203 0.00 0.00 0.00 Y


1N203ISWI 1N203, Inside Light Switch 1N203 0.00 0.00 0.00 Y


1N203LIG Light 1N203 0.00 0.00 0.00 Y
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1N203LOC Lock 1N203 0.00 0.00 0.00 Y


1N203NIT Nightlight 1N203 0.00 0.00 0.00 Y


1N203OS 1N203, Outside Light Switch 1N203 0.00 0.00 0.00 Y


1N203SIN Sink 1N203 0.00 0.00 0.00 Y


1N203TOI Toilet 1N203 0.00 0.00 0.00 Y


1N204BED Bed 1N204 0.00 0.00 0.00 Y


1N204DHI Door Hinge 1N204 0.00 0.00 0.00 Y


1N204DO DOOR 1N204 0.00 0.00 0.00 Y


1N204GLA Glass 1N204 0.00 0.00 0.00 Y


1N204ISWI 1N204, Inside Light Switch 1N204 0.00 0.00 0.00 Y


1N204LIG Light 1N204 0.00 0.00 0.00 Y


1N204LOC Lock 1N204 0.00 0.00 0.00 Y


1N204NIT Nightlight 1N204 0.00 0.00 0.00 Y


1N204OS 1N204, Outside Light Switch 1N204 0.00 0.00 0.00 Y


1N204SIN Sink 1N204 0.00 0.00 0.00 Y


1N204TOI Toilet 1N204 0.00 0.00 0.00 Y


1N205BED Bed 1N205 0.00 0.00 0.00 Y


1N205DHI Door Hinge 1N205 0.00 0.00 0.00 Y


1N205DO DOOR 1N205 0.00 0.00 0.00 Y


1N205GLA Glass 1N205 0.00 0.00 0.00 Y


1N205ISWI 1N205, Inside Light Switch 1N205 0.00 0.00 0.00 Y


1N205LIG Light 1N205 0.00 0.00 0.00 Y


1N205LOC Lock 1N205 0.00 0.00 0.00 Y
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1N205NIT Nightlight 1N205 0.00 0.00 0.00 Y


1N205OS 1N205, Outside Light Switch 1N205 0.00 0.00 0.00 Y


1N205SIN Sink 1N205 0.00 0.00 0.00 Y


1N205TOI Toilet 1N205 0.00 0.00 0.00 Y


1N206BED Bed 1N206 0.00 0.00 0.00 Y


1N206DHI Door Hinge 1N206 0.00 0.00 0.00 Y


1N206DO DOOR 1N206 0.00 0.00 0.00 Y


1N206GLA Glass 1N206 0.00 0.00 0.00 Y


1N206ISWI 1N206, Inside Light Switch 1N206 0.00 0.00 0.00 Y


1N206LIG Light 1N206 0.00 0.00 0.00 Y


1N206LOC Lock 1N206 0.00 0.00 0.00 Y


1N206NIT Nightlight 1N206 0.00 0.00 0.00 Y


1N206OS 1N206, Outside Light Switch 1N206 0.00 0.00 0.00 Y


1N206SIN Sink 1N206 0.00 0.00 0.00 Y


1N206TOI Toilet 1N206 0.00 0.00 0.00 Y


1N207BED Bed 1N207 0.00 0.00 0.00 Y


1N207DHI Door Hinge 1N207 0.00 0.00 0.00 Y


1N207DO DOOR 1N207 0.00 0.00 0.00 Y


1N207GLA Glass 1N207 0.00 0.00 0.00 Y


1N207ISWI 1N207, Inside Light Switch 1N207 0.00 0.00 0.00 Y


1N207LIG Light 1N207 0.00 0.00 0.00 Y


1N207LOC Lock 1N207 0.00 0.00 0.00 Y


1N207NIT Nightlight 1N207 0.00 0.00 0.00 Y
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1N207OS 1N207, Outside Light Switch 1N207 0.00 0.00 0.00 Y


1N207SIN Sink 1N207 0.00 0.00 0.00 Y


1N207TOI Toilet 1N207 0.00 0.00 0.00 Y


1N208BED Bed 1N208 0.00 0.00 0.00 Y


1N208DHI Door Hinge 1N208 0.00 0.00 0.00 Y


1N208DO DOOR 1N208 0.00 0.00 0.00 Y


1N208GLA Glass 1N208 0.00 0.00 0.00 Y


1N208ISWI 1N208, Inside Light Switch 1N208 0.00 0.00 0.00 Y


1N208LIG Light 1N208 0.00 0.00 0.00 Y


1N208LOC Lock 1N208 0.00 0.00 0.00 Y


1N208NIT Nightlight 1N208 0.00 0.00 0.00 Y


1N208OS 1N208, Outside Light Switch 1N208 0.00 0.00 0.00 Y


1N208SIN Sink 1N208 0.00 0.00 0.00 Y


1N208TOI Toilet 1N208 0.00 0.00 0.00 Y


1N209BED Bed 1N209 0.00 0.00 0.00 Y


1N209DHI Door Hinge 1N209 0.00 0.00 0.00 Y


1N209DO DOOR 1N209 0.00 0.00 0.00 Y


1N209GLA Glass 1N209 0.00 0.00 0.00 Y


1N209ISWI 1N209, Inside Light Switch 1N209 0.00 0.00 0.00 Y


1N209LIG Light 1N209 0.00 0.00 0.00 Y


1N209LOC Lock 1N209 0.00 0.00 0.00 Y


1N209NIT Nightlight 1N209 0.00 0.00 0.00 Y


1N209OS 1N209, Outside Light Switch 1N209 0.00 0.00 0.00 Y
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1N209SIN Sink 1N209 0.00 0.00 0.00 Y


1N209TOI Toilet 1N209 0.00 0.00 0.00 Y


1N210BED Bed 1N210 0.00 0.00 0.00 Y


1N210DHI Door Hinge 1N210 0.00 0.00 0.00 Y


1N210DO DOOR 1N210 0.00 0.00 0.00 Y


1N210GLA Glass 1N210 0.00 0.00 0.00 Y


1N210ISWI 1N210, Inside Light Switch 1N210 0.00 0.00 0.00 Y


1N210LIG Light 1N210 0.00 0.00 0.00 Y


1N210LOC Lock 1N210 0.00 0.00 0.00 Y


1N210NIT Nightlight 1N210 0.00 0.00 0.00 Y


1N210OS 1N210, Outside Light Switch 1N210 0.00 0.00 0.00 Y


1N210SIN Sink 1N210 0.00 0.00 0.00 Y


1N210TOI Toilet 1N210 0.00 0.00 0.00 Y


1N211BED Bed 1N211 0.00 0.00 0.00 Y


1N211DHI Door Hinge 1N211 0.00 0.00 0.00 Y


1N211DO DOOR 1N211 0.00 0.00 0.00 Y


1N211GLA Glass 1N211 0.00 0.00 0.00 Y


1N211ISWI 1N211, Inside Light Switch 1N211 0.00 0.00 0.00 Y


1N211LIG Light 1N211 0.00 0.00 0.00 Y


1N211LOC Lock 1N211 0.00 0.00 0.00 Y


1N211NIT Nightlight 1N211 0.00 0.00 0.00 Y


1N211OS 1N211, Outside Light Switch 1N211 0.00 0.00 0.00 Y


1N211SIN Sink 1N211 0.00 0.00 0.00 Y


Page 19 of 830 Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


1N211TOIL Toilet 1N211 0.00 0.00 0.00 Y


1N212BED Bed 1N212 0.00 0.00 0.00 Y


1N212DHI Door Hinge 1N212 0.00 0.00 0.00 Y


1N212DO DOOR 1N212 0.00 0.00 0.00 Y


1N212GLA Glass 1N212 0.00 0.00 0.00 Y


1N212ISWI 1N212, Inside Light Switch 1N212 0.00 0.00 0.00 Y


1N212LIG Light 1N212 0.00 0.00 0.00 Y


1N212LOC Lock 1N212 0.00 0.00 0.00 Y


1N212NIT Nightlight 1N212 0.00 0.00 0.00 Y


1N212OS 1N212, Outside Light Switch 1N212 0.00 0.00 0.00 Y


1N212SIN Sink 1N212 0.00 0.00 0.00 Y


1N212TOI Toilet 1N212 0.00 0.00 0.00 Y


1N213BED Bed 1N213 0.00 0.00 0.00 Y


1N213DHI Door Hinge 1N213 0.00 0.00 0.00 Y


1N213DO DOOR 1N213 0.00 0.00 0.00 Y


1N213GLA Glass 1N213 0.00 0.00 0.00 Y


1N213ISWI 1N213, Inside Light Switch 1N213 0.00 0.00 0.00 Y


1N213LIG Light 1N213 0.00 0.00 0.00 Y


1N213LOC Lock 1N213 0.00 0.00 0.00 Y


1N213NIT Nightlight 1N213 0.00 0.00 0.00 Y


1N213OS 1N213, Outside Light Switch 1N213 0.00 0.00 0.00 Y


1N213SIN Sink 1N213 0.00 0.00 0.00 Y


1N213TOI Toilet 1N213 0.00 0.00 0.00 Y
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1N214BED Bed 1N214 0.00 0.00 0.00 Y


1N214DHI Door Hinge 1N214 0.00 0.00 0.00 Y


1N214DO DOOR 1N214 0.00 0.00 0.00 Y


1N214GLA Glass 1N214 0.00 0.00 0.00 Y


1N214ISWI 1N214, Inside Light Switch 1N214 0.00 0.00 0.00 Y


1N214LIG Light 1N214 0.00 0.00 0.00 Y


1N214LOC Lock 1N214 0.00 0.00 0.00 Y


1N214NIT Nightlight 1N214 0.00 0.00 0.00 Y


1N214OS 1N214, Outside Light Switch 1N214 0.00 0.00 0.00 Y


1N214SIN Sink 1N214 0.00 0.00 0.00 Y


1N214TOI Toilet 1N214 0.00 0.00 0.00 Y


1N215BED Bed 1N215 0.00 0.00 0.00 Y


1N215DHI Door Hinge 1N215 0.00 0.00 0.00 Y


1N215DO DOOR 1N215 0.00 0.00 0.00 Y


1N215GLA Glass 1N215 0.00 0.00 0.00 Y


1N215ISWI 1N215, Inside Light Switch 1N215 0.00 0.00 0.00 Y


1N215LIG Light 1N215 0.00 0.00 0.00 Y


1N215LOC Lock 1N215 0.00 0.00 0.00 Y


1N215NIT Nightlight 1N215 0.00 0.00 0.00 Y


1N215OS 1N215, Outside Light Switch 1N215 0.00 0.00 0.00 Y


1N215SIN Sink 1N215 0.00 0.00 0.00 Y


1N215TOI Toilet 1N215 0.00 0.00 0.00 Y


1N216BED Bed 1N216 0.00 0.00 0.00 Y
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1N216DHI Door Hinge 1N216 0.00 0.00 0.00 Y


1N216DO DOOR 1N216 0.00 0.00 0.00 Y


1N216GLA Glass 1N216 0.00 0.00 0.00 Y


1N216ISWI 1N216, Inside Light Switch 1N216 0.00 0.00 0.00 Y


1N216LIG Light 1N216 0.00 0.00 0.00 Y


1N216LOC Lock 1N216 0.00 0.00 0.00 Y


1N216NIT Nightlight 1N216 0.00 0.00 0.00 Y


1N216OS 1N216, Outside Light Switch 1N216 0.00 0.00 0.00 Y


1N216SIN Sink 1N216 0.00 0.00 0.00 Y


1N216TOI Toilet 1N216 0.00 0.00 0.00 Y


1N217DHI Door Hinge 1N217 0.00 0.00 0.00 Y


1N217DO DOOR 1N217 0.00 0.00 0.00 Y


1N217GLA Glass 1N217 0.00 0.00 0.00 Y


1N217ISWI 1N217, Inside Light Switch 1N217 0.00 0.00 0.00 Y


1N217LIG Light 1N217 0.00 0.00 0.00 Y


1N217LOC Lock 1N217 0.00 0.00 0.00 Y


1N217NIT Nightlight 1N217 0.00 0.00 0.00 Y


1N217OS 1N217, Outside Light Switch 1N217 0.00 0.00 0.00 Y


1N217SIN Sink 1N217 0.00 0.00 0.00 Y


1N217TOI Toilet 1N217 0.00 0.00 0.00 Y


1N218DHI Door Hinge 1N218 0.00 0.00 0.00 Y


1N218DO DOOR 1N218 0.00 0.00 0.00 Y


1N218GLA Glass 1N218 0.00 0.00 0.00 Y
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1N218ISWI 1N218, Inside Light Switch 1N218 0.00 0.00 0.00 Y


1N218LIG Light 1N218 0.00 0.00 0.00 Y


1N218LOC Lock 1N218 0.00 0.00 0.00 Y


1N218NIT Nightlight 1N218 0.00 0.00 0.00 Y


1N218OS 1N218, Outside Light Switch 1N218 0.00 0.00 0.00 Y


1N218SIN Sink 1N218 0.00 0.00 0.00 Y


1N218TOI Toilet 1N218 0.00 0.00 0.00 Y


1N300BED Bed 1N300 0.00 0.00 0.00 Y


1N300CTIL 1N300,Ceiling Tiles 1N300 0.00 0.00 0.00 Y


1N300DO 1N300, Door 1N300 0.00 0.00 0.00 Y


1N300IC1 Call Box 1 1N300 0.00 0.00 0.00 Y


1N300LOC 1N300, Lockr 1N300 0.00 0.00 0.00 Y


1N300PC1 Pipe Chase 1 1N300 0.00 0.00 0.00 Y


1N300PC1 Pipe Chase 10 1N300 0.00 0.00 0.00 Y


1N300PC2 Pipe Chase 2 1N300 0.00 0.00 0.00 Y


1N300PC3 Pipe Chase 3 1N300 0.00 0.00 0.00 Y


1N300PC4 Pipe Chase 4 1N300 0.00 0.00 0.00 Y


1N300PC5 Pipe Chase 5 1N300 0.00 0.00 0.00 Y


1N300PC6 Pipe Chase 6 1N300 0.00 0.00 0.00 Y


1N300PC7 Pipe Chase 7 1N300 0.00 0.00 0.00 Y


1N300PC8 Pipe Chase 8 1N300 0.00 0.00 0.00 Y


1N300PC9 Pipe Chase 9 1N300 0.00 0.00 0.00 Y


1N300SHO Shower 01 1N300 0.00 0.00 0.00 Y
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1N300SHO Shower 02 1N300 0.00 0.00 0.00 Y


1N300SIN Sink 1N300 0.00 0.00 0.00 Y


1N300TEL Telephone 1 1N300 0.00 0.00 0.00 Y


1N300TEL Telephone 2 1N300 0.00 0.00 0.00 Y


1N300TEL Telephone 3 1N300 0.00 0.00 0.00 Y


1N300TEL Telephone 4 1N300 0.00 0.00 0.00 Y


1N300TEL Telephone 5 1N300 0.00 0.00 0.00 Y


1N300TOI Toilet 1N300 0.00 0.00 0.00 Y


1N300TV Television 1N300 0.00 0.00 0.00 Y


1N300VEN VENT 1N300 0.00 0.00 0.00 Y


1N301BED Bed 1N301 0.00 0.00 0.00 Y


1N301DHI Door Hinge 1N301 0.00 0.00 0.00 Y


1N301DO DOOR 1N301 0.00 0.00 0.00 Y


1N301GLA Glass 1N301 0.00 0.00 0.00 Y


1N301ISWI 1N301, Inside Light Switch 1N301 0.00 0.00 0.00 Y


1N301LIG Light 1N301 0.00 0.00 0.00 Y


1N301LOC Lock 1N301 0.00 0.00 0.00 Y


1N301NIT Nightlight 1N301 0.00 0.00 0.00 Y


1N301OS 1N301, Outside Light Switch 1N301 0.00 0.00 0.00 Y


1N301SIN Sink 1N301 0.00 0.00 0.00 Y


1N301TOI Toilet 1N301 0.00 0.00 0.00 Y


1N302BED Bed 1N302 0.00 0.00 0.00 Y


1N302DHI Door Hinge 1N302 0.00 0.00 0.00 Y
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1N302DO DOOR 1N302 0.00 0.00 0.00 Y


1N302GLA Glass 1N302 0.00 0.00 0.00 Y


1N302ISWI 1N302, Inside Light Switch 1N302 0.00 0.00 0.00 Y


1N302LIG Light 1N302 0.00 0.00 0.00 Y


1N302LOC Lock 1N302 0.00 0.00 0.00 Y


1N302NIT Nightlight 1N302 0.00 0.00 0.00 Y


1N302OS 1N302, Outside Light Switch 1N302 0.00 0.00 0.00 Y


1N302SIN Sink 1N302 0.00 0.00 0.00 Y


1N302TOI Toilet 1N302 0.00 0.00 0.00 Y


1N303BED Bed 1N303 0.00 0.00 0.00 Y


1N303DHI Door Hinge 1N303 0.00 0.00 0.00 Y


1N303DO DOOR 1N303 0.00 0.00 0.00 Y


1N303GLA Glass 1N303 0.00 0.00 0.00 Y


1N303ISWI 1N303, Inside Light Switch 1N303 0.00 0.00 0.00 Y


1N303LIG Light 1N303 0.00 0.00 0.00 Y


1N303LOC Lock 1N303 0.00 0.00 0.00 Y


1N303NIT Nightlight 1N303 0.00 0.00 0.00 Y


1N303OS 1N303, Outside Light Switch 1N303 0.00 0.00 0.00 Y


1N303SIN Sink 1N303 0.00 0.00 0.00 Y


1N303TOI Toilet 1N303 0.00 0.00 0.00 Y


1N304BED Bed 1N304 0.00 0.00 0.00 Y


1N304DHI Door Hinge 1N304 0.00 0.00 0.00 Y


1N304DO DOOR 1N304 0.00 0.00 0.00 Y
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1N304GLA Glass 1N304 0.00 0.00 0.00 Y


1N304ISWI 1N304, Inside Light Switch 1N304 0.00 0.00 0.00 Y


1N304LIG Light 1N304 0.00 0.00 0.00 Y


1N304LOC Lock 1N304 0.00 0.00 0.00 Y


1N304NIT Nightlight 1N304 0.00 0.00 0.00 Y


1N304OS 1N304, Outside Light Switch 1N304 0.00 0.00 0.00 Y


1N304SIN Sink 1N304 0.00 0.00 0.00 Y


1N304TOI Toilet 1N304 0.00 0.00 0.00 Y


1N305BED Bed 1N305 0.00 0.00 0.00 Y


1N305DHI Door Hinge 1N305 0.00 0.00 0.00 Y


1N305DO DOOR 1N305 0.00 0.00 0.00 Y


1N305GLA Glass 1N305 0.00 0.00 0.00 Y


1N305ISWI 1N305, Inside Light Switch 1N305 0.00 0.00 0.00 Y


1N305LIG Light 1N305 0.00 0.00 0.00 Y


1N305LOC Lock 1N305 0.00 0.00 0.00 Y


1N305NIT Nightlight 1N305 0.00 0.00 0.00 Y


1N305OS 1N305, Outside Light Switch 1N305 0.00 0.00 0.00 Y


1N305SIN Sink 1N305 0.00 0.00 0.00 Y


1N305TOI Toilet 1N305 0.00 0.00 0.00 Y


1N306BED Bed 1N306 0.00 0.00 0.00 Y


1N306DHI Door Hinge 1N306 0.00 0.00 0.00 Y


1N306DO DOOR 1N306 0.00 0.00 0.00 Y


1N306GLA Glass 1N306 0.00 0.00 0.00 Y
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1N306ISWI 1N306, Inside Light Switch 1N306 0.00 0.00 0.00 Y


1N306LIG Light 1N306 0.00 0.00 0.00 Y


1N306LOC Lock 1N306 0.00 0.00 0.00 Y


1N306NIT Nightlight 1N306 0.00 0.00 0.00 Y


1N306OS 1N306, Outside Light Switch 1N306 0.00 0.00 0.00 Y


1N306SIN Sink 1N306 0.00 0.00 0.00 Y


1N306TOI Toilet 1N306 0.00 0.00 0.00 Y


1N307BED Bed 1N307 0.00 0.00 0.00 Y


1N307DHI Door Hinge 1N307 0.00 0.00 0.00 Y


1N307DO DOOR 1N307 0.00 0.00 0.00 Y


1N307GLA Glass 1N307 0.00 0.00 0.00 Y


1N307ISWI 1N307, Inside Light Switch 1N307 0.00 0.00 0.00 Y


1N307LIG Light 1N307 0.00 0.00 0.00 Y


1N307LOC Lock 1N307 0.00 0.00 0.00 Y


1N307NIT Nightlight 1N307 0.00 0.00 0.00 Y


1N307OS 1N307, Outside Light Switch 1N307 0.00 0.00 0.00 Y


1N307SIN Sink 1N307 0.00 0.00 0.00 Y


1N307TOI Toilet 1N307 0.00 0.00 0.00 Y


1N308BED Bed 1N308 0.00 0.00 0.00 Y


1N308DHI Door Hinge 1N308 0.00 0.00 0.00 Y


1N308DO DOOR 1N308 0.00 0.00 0.00 Y


1N308GLA Glass 1N308 0.00 0.00 0.00 Y


1N308ISWI 1N308, Inside Light Switch 1N308 0.00 0.00 0.00 Y
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1N308LIG Light 1N308 0.00 0.00 0.00 Y


1N308LOC Lock 1N308 0.00 0.00 0.00 Y


1N308NIT Nightlight 1N308 0.00 0.00 0.00 Y


1N308OS 1N308, Outside Light Switch 1N308 0.00 0.00 0.00 Y


1N308SIN Sink 1N308 0.00 0.00 0.00 Y


1N308TOI Toilet 1N308 0.00 0.00 0.00 Y


1N309BED Bed 1N309 0.00 0.00 0.00 Y


1N309DHI Door Hinge 1N309 0.00 0.00 0.00 Y


1N309DO DOOR 1N309 0.00 0.00 0.00 Y


1N309GLA Glass 1N309 0.00 0.00 0.00 Y


1N309ISWI 1N309, Inside Light Switch 1N309 0.00 0.00 0.00 Y


1N309LIG Light 1N309 0.00 0.00 0.00 Y


1N309LOC Lock 1N309 0.00 0.00 0.00 Y


1N309NIT Nightlight 1N309 0.00 0.00 0.00 Y


1N309OS 1N309, Outside Light Switch 1N309 0.00 0.00 0.00 Y


1N309SIN Sink 1N309 0.00 0.00 0.00 Y


1N309TOI Toilet 1N309 0.00 0.00 0.00 Y


1N310BED Bed 1N310 0.00 0.00 0.00 Y


1N310DHI Door Hinge 1N310 0.00 0.00 0.00 Y


1N310DO DOOR 1N310 0.00 0.00 0.00 Y


1N310GLA Glass 1N310 0.00 0.00 0.00 Y


1N310ISWI 1N310, Inside Light Switch 1N310 0.00 0.00 0.00 Y


1N310LIG Light 1N310 0.00 0.00 0.00 Y


Page 28 of 830 Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


1N310LOC Lock 1N310 0.00 0.00 0.00 Y


1N310NIT Nightlight 1N310 0.00 0.00 0.00 Y


1N310OS 1N310, Outside Light Switch 1N310 0.00 0.00 0.00 Y


1N310SIN Sink 1N310 0.00 0.00 0.00 Y


1N310TOI Toilet 1N310 0.00 0.00 0.00 Y


1N311BED Bed 1N311 0.00 0.00 0.00 Y


1N311DHI Door Hinge 1N311 0.00 0.00 0.00 Y


1N311DO DOOR 1N311 0.00 0.00 0.00 Y


1N311GLA Glass 1N311 0.00 0.00 0.00 Y


1N311ISWI 1N311, Inside Light Switch 1N311 0.00 0.00 0.00 Y


1N311LIG Light 1N311 0.00 0.00 0.00 Y


1N311LOC Lock 1N311 0.00 0.00 0.00 Y


1N311NIT Nightlight 1N311 0.00 0.00 0.00 Y


1N311OS 1N311, Outside Light Switch 1N311 0.00 0.00 0.00 Y


1N311SIN Sink 1N311 0.00 0.00 0.00 Y


1N311TOIL Toilet 1N311 0.00 0.00 0.00 Y


1N312BED Bed 1N312 0.00 0.00 0.00 Y


1N312DHI Door Hinge 1N312 0.00 0.00 0.00 Y


1N312DO DOOR 1N312 0.00 0.00 0.00 Y


1N312GLA Glass 1N312 0.00 0.00 0.00 Y


1N312ISWI 1N312, Inside Light Switch 1N312 0.00 0.00 0.00 Y


1N312LIG Light 1N312 0.00 0.00 0.00 Y


1N312LOC Lock 1N312 0.00 0.00 0.00 Y
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1N312NIT Nightlight 1N312 0.00 0.00 0.00 Y


1N312OS 1N312, Outside Light Switch 1N312 0.00 0.00 0.00 Y


1N312SIN Sink 1N312 0.00 0.00 0.00 Y


1N312TOI Toilet 1N312 0.00 0.00 0.00 Y


1N313BED Bed 1N313 0.00 0.00 0.00 Y


1N313DHI Door Hinge 1N313 0.00 0.00 0.00 Y


1N313DO DOOR 1N313 0.00 0.00 0.00 Y


1N313GLA Glass 1N313 0.00 0.00 0.00 Y


1N313ISWI 1N313, Inside Light Switch 1N313 0.00 0.00 0.00 Y


1N313LIG Light 1N313 0.00 0.00 0.00 Y


1N313LOC Lock 1N313 0.00 0.00 0.00 Y


1N313NIT Nightlight 1N313 0.00 0.00 0.00 Y


1N313OS 1N313, Outside Light Switch 1N313 0.00 0.00 0.00 Y


1N313SIN Sink 1N313 0.00 0.00 0.00 Y


1N313TOI Toilet 1N313 0.00 0.00 0.00 Y


1N314BED Bed 1N314 0.00 0.00 0.00 Y


1N314DHI Door Hinge 1N314 0.00 0.00 0.00 Y


1N314DO DOOR 1N314 0.00 0.00 0.00 Y


1N314GLA Glass 1N314 0.00 0.00 0.00 Y


1N314ISWI 1N314, Inside Light Switch 1N314 0.00 0.00 0.00 Y


1N314LIG Light 1N314 0.00 0.00 0.00 Y


1N314LOC Lock 1N314 0.00 0.00 0.00 Y


1N314NIT Nightlight 1N314 0.00 0.00 0.00 Y
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1N314OS 1N314, Outside Light Switch 1N314 0.00 0.00 0.00 Y


1N314SIN Sink 1N314 0.00 0.00 0.00 Y


1N314TOI Toilet 1N314 0.00 0.00 0.00 Y


1N315BED Bed 1N315 0.00 0.00 0.00 Y


1N315DHI Door Hinge 1N315 0.00 0.00 0.00 Y


1N315DO DOOR 1N315 0.00 0.00 0.00 Y


1N315GLA Glass 1N315 0.00 0.00 0.00 Y


1N315ISWI 1N315, Inside Light Switch 1N315 0.00 0.00 0.00 Y


1N315LIG Light 1N315 0.00 0.00 0.00 Y


1N315LOC Lock 1N315 0.00 0.00 0.00 Y


1N315NIT Nightlight 1N315 0.00 0.00 0.00 Y


1N315OS 1N315, Outside Light Switch 1N315 0.00 0.00 0.00 Y


1N315SIN Sink 1N315 0.00 0.00 0.00 Y


1N315TOI Toilet 1N315 0.00 0.00 0.00 Y


1N316BED Bed 1N316 0.00 0.00 0.00 Y


1N316DHI Door Hinge 1N316 0.00 0.00 0.00 Y


1N316DO DOOR 1N316 0.00 0.00 0.00 Y


1N316GLA Glass 1N316 0.00 0.00 0.00 Y


1N316ISWI 1N316, Inside Light Switch 1N316 0.00 0.00 0.00 Y


1N316LIG Light 1N316 0.00 0.00 0.00 Y


1N316LOC Lock 1N316 0.00 0.00 0.00 Y


1N316NIT Nightlight 1N316 0.00 0.00 0.00 Y


1N316OS 1N316, Outside Light Switch 1N316 0.00 0.00 0.00 Y
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1N316SIN Sink 1N316 0.00 0.00 0.00 Y


1N316TOI Toilet 1N316 0.00 0.00 0.00 Y


1N317DHI Door Hinge 1N317 0.00 0.00 0.00 Y


1N317DO DOOR 1N317 0.00 0.00 0.00 Y


1N317GLA Glass 1N317 0.00 0.00 0.00 Y


1N317ISWI 1N317, Inside Light Switch 1N317 0.00 0.00 0.00 Y


1N317LIG Light 1N317 0.00 0.00 0.00 Y


1N317LOC Lock 1N317 0.00 0.00 0.00 Y


1N317NIT Nightlight 1N317 0.00 0.00 0.00 Y


1N317OS 1N317, Outside Light Switch 1N317 0.00 0.00 0.00 Y


1N317SIN Sink 1N317 0.00 0.00 0.00 Y


1N317TOI Toilet 1N317 0.00 0.00 0.00 Y


1N318DHI Door Hinge 1N318 0.00 0.00 0.00 Y


1N318DO DOOR 1N318 0.00 0.00 0.00 Y


1N318GLA Glass 1N318 0.00 0.00 0.00 Y


1N318ISWI 1N318, Inside Light Switch 1N318 0.00 0.00 0.00 Y


1N318LIG Light 1N318 0.00 0.00 0.00 Y


1N318LOC Lock 1N318 0.00 0.00 0.00 Y


1N318NIT Nightlight 1N318 0.00 0.00 0.00 Y


1N318OS 1N318, Outside Light Switch 1N318 0.00 0.00 0.00 Y


1N318SIN Sink 1N318 0.00 0.00 0.00 Y


1N318TOI Toilet 1N318 0.00 0.00 0.00 Y


1N400BED Bed 1N400 0.00 0.00 0.00 Y
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1N400CTIL 1N400,Ceiling Tiles 1N400 0.00 0.00 0.00 Y


1N400DO 1N400, Door 1N400 0.00 0.00 0.00 Y


1N400IC1 Call Box 1 1N400 0.00 0.00 0.00 Y


1N400LOC 1N400, Lockr 1N400 0.00 0.00 0.00 Y


1N400PC1 Pipe Chase 1 1N400 0.00 0.00 0.00 Y


1N400PC1 Pipe Chase 10 1N400 0.00 0.00 0.00 Y


1N400PC2 Pipe Chase 2 1N400 0.00 0.00 0.00 Y


1N400PC3 Pipe Chase 3 1N400 0.00 0.00 0.00 Y


1N400PC4 Pipe Chase 4 1N400 0.00 0.00 0.00 Y


1N400PC5 Pipe Chase 5 1N400 0.00 0.00 0.00 Y


1N400PC6 Pipe Chase 6 1N400 0.00 0.00 0.00 Y


1N400PC7 Pipe Chase 7 1N400 0.00 0.00 0.00 Y


1N400PC8 Pipe Chase 8 1N400 0.00 0.00 0.00 Y


1N400PC9 Pipe Chase 9 1N400 0.00 0.00 0.00 Y


1N400SHO Shower 01 1N400 0.00 0.00 0.00 Y


1N400SHO Shower 02 1N400 0.00 0.00 0.00 Y


1N400SIN Sink 1N400 0.00 0.00 0.00 Y


1N400TEL Telephone 1 1N400 0.00 0.00 0.00 Y


1N400TEL Telephone 2 1N400 0.00 0.00 0.00 Y


1N400TEL Telephone 3 1N400 0.00 0.00 0.00 Y


1N400TEL Telephone 4 1N400 0.00 0.00 0.00 Y


1N400TEL Telephone 5 1N400 0.00 0.00 0.00 Y


1N400TOI Toilet 1N400 0.00 0.00 0.00 Y
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1N400TV Television 1N400 0.00 0.00 0.00 Y


1N400VEN VENT 1N400 0.00 0.00 0.00 Y


1N401BED Bed 1N401 0.00 0.00 0.00 Y


1N401DHI Door Hinge 1N401 0.00 0.00 0.00 Y


1N401DO DOOR 1N401 0.00 0.00 0.00 Y


1N401GLA Glass 1N401 0.00 0.00 0.00 Y


1N401ISWI 1N401, Inside Light Switch 1N401 0.00 0.00 0.00 Y


1N401LIG Light 1N401 0.00 0.00 0.00 Y


1N401LOC Lock 1N401 0.00 0.00 0.00 Y


1N401NIT Nightlight 1N401 0.00 0.00 0.00 Y


1N401OS 1N401, Outside Light Switch 1N401 0.00 0.00 0.00 Y


1N401SIN Sink 1N401 0.00 0.00 0.00 Y


1N401TOI Toilet 1N401 0.00 0.00 0.00 Y


1N402BED Bed 1N402 0.00 0.00 0.00 Y


1N402DHI Door Hinge 1N402 0.00 0.00 0.00 Y


1N402DO DOOR 1N402 0.00 0.00 0.00 Y


1N402GLA Glass 1N402 0.00 0.00 0.00 Y


1N402ISWI 1N402, Inside Light Switch 1N402 0.00 0.00 0.00 Y


1N402LIG Light 1N402 0.00 0.00 0.00 Y


1N402LOC Lock 1N402 0.00 0.00 0.00 Y


1N402NIT Nightlight 1N402 0.00 0.00 0.00 Y


1N402OS 1N402, Outside Light Switch 1N402 0.00 0.00 0.00 Y


1N402SIN Sink 1N402 0.00 0.00 0.00 Y
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1N402TOI Toilet 1N402 0.00 0.00 0.00 Y


1N403BED Bed 1N403 0.00 0.00 0.00 Y


1N403DHI Door Hinge 1N403 0.00 0.00 0.00 Y


1N403DO DOOR 1N403 0.00 0.00 0.00 Y


1N403GLA Glass 1N403 0.00 0.00 0.00 Y


1N403ISWI 1N403, Inside Light Switch 1N403 0.00 0.00 0.00 Y


1N403LIG Light 1N403 0.00 0.00 0.00 Y


1N403LOC Lock 1N403 0.00 0.00 0.00 Y


1N403NIT Nightlight 1N403 0.00 0.00 0.00 Y


1N403OS 1N403, Outside Light Switch 1N403 0.00 0.00 0.00 Y


1N403SIN Sink 1N403 0.00 0.00 0.00 Y


1N403TOI Toilet 1N403 0.00 0.00 0.00 Y


1N404BED Bed 1N404 0.00 0.00 0.00 Y


1N404DHI Door Hinge 1N404 0.00 0.00 0.00 Y


1N404DO DOOR 1N404 0.00 0.00 0.00 Y


1N404GLA Glass 1N404 0.00 0.00 0.00 Y


1N404ISWI 1N404, Inside Light Switch 1N404 0.00 0.00 0.00 Y


1N404LIG Light 1N404 0.00 0.00 0.00 Y


1N404LOC Lock 1N404 0.00 0.00 0.00 Y


1N404NIT Nightlight 1N404 0.00 0.00 0.00 Y


1N404OS 1N404, Outside Light Switch 1N404 0.00 0.00 0.00 Y


1N404SIN Sink 1N404 0.00 0.00 0.00 Y


1N404TOI Toilet 1N404 0.00 0.00 0.00 Y
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1N405BED Bed 1N405 0.00 0.00 0.00 Y


1N405DHI Door Hinge 1N405 0.00 0.00 0.00 Y


1N405DO DOOR 1N405 0.00 0.00 0.00 Y


1N405GLA Glass 1N405 0.00 0.00 0.00 Y


1N405ISWI 1N405, Inside Light Switch 1N405 0.00 0.00 0.00 Y


1N405LIG Light 1N405 0.00 0.00 0.00 Y


1N405LOC Lock 1N405 0.00 0.00 0.00 Y


1N405NIT Nightlight 1N405 0.00 0.00 0.00 Y


1N405OS 1N405, Outside Light Switch 1N405 0.00 0.00 0.00 Y


1N405SIN Sink 1N405 0.00 0.00 0.00 Y


1N405TOI Toilet 1N405 0.00 0.00 0.00 Y


1N406BED Bed 1N406 0.00 0.00 0.00 Y


1N406DHI Door Hinge 1N406 0.00 0.00 0.00 Y


1N406DO DOOR 1N406 0.00 0.00 0.00 Y


1N406GLA Glass 1N406 0.00 0.00 0.00 Y


1N406ISWI 1N406, Inside Light Switch 1N406 0.00 0.00 0.00 Y


1N406LIG Light 1N406 0.00 0.00 0.00 Y


1N406LOC Lock 1N406 0.00 0.00 0.00 Y


1N406NIT Nightlight 1N406 0.00 0.00 0.00 Y


1N406OS 1N406, Outside Light Switch 1N406 0.00 0.00 0.00 Y


1N406SIN Sink 1N406 0.00 0.00 0.00 Y


1N406TOI Toilet 1N406 0.00 0.00 0.00 Y


1N407BED Bed 1N407 0.00 0.00 0.00 Y
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1N407DHI Door Hinge 1N407 0.00 0.00 0.00 Y


1N407DO DOOR 1N407 0.00 0.00 0.00 Y


1N407GLA Glass 1N407 0.00 0.00 0.00 Y


1N407ISWI 1N407, Inside Light Switch 1N407 0.00 0.00 0.00 Y


1N407LIG Light 1N407 0.00 0.00 0.00 Y


1N407LOC Lock 1N407 0.00 0.00 0.00 Y


1N407NIT Nightlight 1N407 0.00 0.00 0.00 Y


1N407OS 1N407, Outside Light Switch 1N407 0.00 0.00 0.00 Y


1N407SIN Sink 1N407 0.00 0.00 0.00 Y


1N407TOI Toilet 1N407 0.00 0.00 0.00 Y


1N408BED Bed 1N408 0.00 0.00 0.00 Y


1N408DHI Door Hinge 1N408 0.00 0.00 0.00 Y


1N408DO DOOR 1N408 0.00 0.00 0.00 Y


1N408GLA Glass 1N408 0.00 0.00 0.00 Y


1N408ISWI 1N408, Inside Light Switch 1N408 0.00 0.00 0.00 Y


1N408LIG Light 1N408 0.00 0.00 0.00 Y


1N408LOC Lock 1N408 0.00 0.00 0.00 Y


1N408NIT Nightlight 1N408 0.00 0.00 0.00 Y


1N408OS 1N408, Outside Light Switch 1N408 0.00 0.00 0.00 Y


1N408SIN Sink 1N408 0.00 0.00 0.00 Y


1N408TOI Toilet 1N408 0.00 0.00 0.00 Y


1N409BED Bed 1N409 0.00 0.00 0.00 Y


1N409DHI Door Hinge 1N409 0.00 0.00 0.00 Y
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1N409DO DOOR 1N409 0.00 0.00 0.00 Y


1N409GLA Glass 1N409 0.00 0.00 0.00 Y


1N409ISWI 1N409, Inside Light Switch 1N409 0.00 0.00 0.00 Y


1N409LIG Light 1N409 0.00 0.00 0.00 Y


1N409LOC Lock 1N409 0.00 0.00 0.00 Y


1N409NIT Nightlight 1N409 0.00 0.00 0.00 Y


1N409OS 1N409, Outside Light Switch 1N409 0.00 0.00 0.00 Y


1N409SIN Sink 1N409 0.00 0.00 0.00 Y


1N409TOI Toilet 1N409 0.00 0.00 0.00 Y


1N410BED Bed 1N410 0.00 0.00 0.00 Y


1N410DHI Door Hinge 1N410 0.00 0.00 0.00 Y


1N410DO DOOR 1N410 0.00 0.00 0.00 Y


1N410GLA Glass 1N410 0.00 0.00 0.00 Y


1N410ISWI 1N410, Inside Light Switch 1N410 0.00 0.00 0.00 Y


1N410LIG Light 1N410 0.00 0.00 0.00 Y


1N410LOC Lock 1N410 0.00 0.00 0.00 Y


1N410NIT Nightlight 1N410 0.00 0.00 0.00 Y


1N410OS 1N410, Outside Light Switch 1N410 0.00 0.00 0.00 Y


1N410SIN Sink 1N410 0.00 0.00 0.00 Y


1N410TOI Toilet 1N410 0.00 0.00 0.00 Y


1N411BED Bed 1N411 0.00 0.00 0.00 Y


1N411DHI Door Hinge 1N411 0.00 0.00 0.00 Y


1N411DO DOOR 1N411 0.00 0.00 0.00 Y
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1N411GLA Glass 1N411 0.00 0.00 0.00 Y


1N411ISWI 1N411, Inside Light Switch 1N411 0.00 0.00 0.00 Y


1N411LIG Light 1N411 0.00 0.00 0.00 Y


1N411LOC Lock 1N411 0.00 0.00 0.00 Y


1N411NIT Nightlight 1N411 0.00 0.00 0.00 Y


1N411OS 1N411, Outside Light Switch 1N411 0.00 0.00 0.00 Y


1N411SIN Sink 1N411 0.00 0.00 0.00 Y


1N411TOIL Toilet 1N411 0.00 0.00 0.00 Y


1N412BED Bed 1N412 0.00 0.00 0.00 Y


1N412DHI Door Hinge 1N412 0.00 0.00 0.00 Y


1N412DO DOOR 1N412 0.00 0.00 0.00 Y


1N412GLA Glass 1N412 0.00 0.00 0.00 Y


1N412ISWI 1N412, Inside Light Switch 1N412 0.00 0.00 0.00 Y


1N412LIG Light 1N412 0.00 0.00 0.00 Y


1N412LOC Lock 1N412 0.00 0.00 0.00 Y


1N412NIT Nightlight 1N412 0.00 0.00 0.00 Y


1N412OS 1N412, Outside Light Switch 1N412 0.00 0.00 0.00 Y


1N412SIN Sink 1N412 0.00 0.00 0.00 Y


1N412TOI Toilet 1N412 0.00 0.00 0.00 Y


1N413BED Bed 1N413 0.00 0.00 0.00 Y


1N413DHI Door Hinge 1N413 0.00 0.00 0.00 Y


1N413DO DOOR 1N413 0.00 0.00 0.00 Y


1N413GLA Glass 1N413 0.00 0.00 0.00 Y
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1N413ISWI 1N413, Inside Light Switch 1N413 0.00 0.00 0.00 Y


1N413LIG Light 1N413 0.00 0.00 0.00 Y


1N413LOC Lock 1N413 0.00 0.00 0.00 Y


1N413NIT Nightlight 1N413 0.00 0.00 0.00 Y


1N413OS 1N413, Outside Light Switch 1N413 0.00 0.00 0.00 Y


1N413SIN Sink 1N413 0.00 0.00 0.00 Y


1N413TOI Toilet 1N413 0.00 0.00 0.00 Y


1N414BED Bed 1N414 0.00 0.00 0.00 Y


1N414DHI Door Hinge 1N414 0.00 0.00 0.00 Y


1N414DO DOOR 1N414 0.00 0.00 0.00 Y


1N414GLA Glass 1N414 0.00 0.00 0.00 Y


1N414ISWI 1N414, Inside Light Switch 1N414 0.00 0.00 0.00 Y


1N414LIG Light 1N414 0.00 0.00 0.00 Y


1N414LOC Lock 1N414 0.00 0.00 0.00 Y


1N414NIT Nightlight 1N414 0.00 0.00 0.00 Y


1N414OS 1N414, Outside Light Switch 1N414 0.00 0.00 0.00 Y


1N414SIN Sink 1N414 0.00 0.00 0.00 Y


1N414TOI Toilet 1N414 0.00 0.00 0.00 Y


1N415BED Bed 1N415 0.00 0.00 0.00 Y


1N415DHI Door Hinge 1N415 0.00 0.00 0.00 Y


1N415DO DOOR 1N415 0.00 0.00 0.00 Y


1N415GLA Glass 1N415 0.00 0.00 0.00 Y


1N415ISWI 1N415, Inside Light Switch 1N415 0.00 0.00 0.00 Y
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1N415LIG Light 1N415 0.00 0.00 0.00 Y


1N415LOC Lock 1N415 0.00 0.00 0.00 Y


1N415NIT Nightlight 1N415 0.00 0.00 0.00 Y


1N415OS 1N415, Outside Light Switch 1N415 0.00 0.00 0.00 Y


1N415SIN Sink 1N415 0.00 0.00 0.00 Y


1N415TOI Toilet 1N415 0.00 0.00 0.00 Y


1N416BED Bed 1N416 0.00 0.00 0.00 Y


1N416DHI Door Hinge 1N416 0.00 0.00 0.00 Y


1N416DO DOOR 1N416 0.00 0.00 0.00 Y


1N416GLA Glass 1N416 0.00 0.00 0.00 Y


1N416ISWI 1N416, Inside Light Switch 1N416 0.00 0.00 0.00 Y


1N416LIG Light 1N416 0.00 0.00 0.00 Y


1N416LOC Lock 1N416 0.00 0.00 0.00 Y


1N416NIT Nightlight 1N416 0.00 0.00 0.00 Y


1N416OS 1N416, Outside Light Switch 1N416 0.00 0.00 0.00 Y


1N416SIN Sink 1N416 0.00 0.00 0.00 Y


1N416TOI Toilet 1N416 0.00 0.00 0.00 Y


1N417BED Bed 1N417 0.00 0.00 0.00 Y


1N417DHI Door Hinge 1N417 0.00 0.00 0.00 Y


1N417DO DOOR 1N417 0.00 0.00 0.00 Y


1N417GLA Glass 1N417 0.00 0.00 0.00 Y


1N417ISWI 1N417, Inside Light Switch 1N417 0.00 0.00 0.00 Y


1N417LIG Light 1N417 0.00 0.00 0.00 Y
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1N417LOC Lock 1N417 0.00 0.00 0.00 Y


1N417NIT Nightlight 1N417 0.00 0.00 0.00 Y


1N417OS 1N417, Outside Light Switch 1N417 0.00 0.00 0.00 Y


1N417SIN Sink 1N417 0.00 0.00 0.00 Y


1N417TOI Toilet 1N417 0.00 0.00 0.00 Y


1N418BED Bed 1N418 0.00 0.00 0.00 Y


1N418DHI Door Hinge 1N418 0.00 0.00 0.00 Y


1N418DO DOOR 1N418 0.00 0.00 0.00 Y


1N418GLA Glass 1N418 0.00 0.00 0.00 Y


1N418ISWI 1N418, Inside Light Switch 1N418 0.00 0.00 0.00 Y


1N418LIG Light 1N418 0.00 0.00 0.00 Y


1N418LOC Lock 1N418 0.00 0.00 0.00 Y


1N418NIT Nightlight 1N418 0.00 0.00 0.00 Y


1N418OS 1N418, Outside Light Switch 1N418 0.00 0.00 0.00 Y


1N418SIN Sink 1N418 0.00 0.00 0.00 Y


1N418TOI Toilet 1N418 0.00 0.00 0.00 Y


1N500BED Bed 1N500 0.00 0.00 0.00 Y


1N500CTIL 1N500,Ceiling Tiles 1N500 0.00 0.00 0.00 Y


1N500DO 1N500, Door 1N500 0.00 0.00 0.00 Y


1N500IC1 Call Box 1 1N500 0.00 0.00 0.00 Y


1N500LOC 1N500, Lockr 1N500 0.00 0.00 0.00 Y


1N500PC1 Pipe Chase 1 1N500 0.00 0.00 0.00 Y


1N500PC1 Pipe Chase 10 1N500 0.00 0.00 0.00 Y
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1N500PC2 Pipe Chase 2 1N500 0.00 0.00 0.00 Y


1N500PC3 Pipe Chase 3 1N500 0.00 0.00 0.00 Y


1N500PC4 Pipe Chase 4 1N500 0.00 0.00 0.00 Y


1N500PC5 Pipe Chase 5 1N500 0.00 0.00 0.00 Y


1N500PC6 Pipe Chase 6 1N500 0.00 0.00 0.00 Y


1N500PC7 Pipe Chase 7 1N500 0.00 0.00 0.00 Y


1N500PC8 Pipe Chase 8 1N500 0.00 0.00 0.00 Y


1N500PC9 Pipe Chase 9 1N500 0.00 0.00 0.00 Y


1N500SHO Shower 01 1N500 0.00 0.00 0.00 Y


1N500SHO Shower 02 1N500 0.00 0.00 0.00 Y


1N500SIN Sink 1N500 0.00 0.00 0.00 Y


1N500TEL Telephone 1 1N500 0.00 0.00 0.00 Y


1N500TEL Telephone 2 1N500 0.00 0.00 0.00 Y


1N500TEL Telephone 3 1N500 0.00 0.00 0.00 Y


1N500TEL Telephone 4 1N500 0.00 0.00 0.00 Y


1N500TEL Telephone 5 1N500 0.00 0.00 0.00 Y


1N500TOI Toilet 1N500 0.00 0.00 0.00 Y


1N500TV Television 1N500 0.00 0.00 0.00 Y


1N500VEN VENT 1N500 0.00 0.00 0.00 Y


1N501BED Bed 1N501 0.00 0.00 0.00 Y


1N501DHI Door Hinge 1N501 0.00 0.00 0.00 Y


1N501DO DOOR 1N501 0.00 0.00 0.00 Y


1N501GLA Glass 1N501 0.00 0.00 0.00 Y
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1N501ISWI 1N501, Inside Light Switch 1N501 0.00 0.00 0.00 Y


1N501LIG Light 1N501 0.00 0.00 0.00 Y


1N501LOC Lock 1N501 0.00 0.00 0.00 Y


1N501NIT Nightlight 1N501 0.00 0.00 0.00 Y


1N501OS 1N501, Outside Light Switch 1N501 0.00 0.00 0.00 Y


1N501SIN Sink 1N501 0.00 0.00 0.00 Y


1N501TOI Toilet 1N501 0.00 0.00 0.00 Y


1N502BED Bed 1N502 0.00 0.00 0.00 Y


1N502DHI Door Hinge 1N502 0.00 0.00 0.00 Y


1N502DO DOOR 1N502 0.00 0.00 0.00 Y


1N502GLA Glass 1N502 0.00 0.00 0.00 Y


1N502ISWI 1N502, Inside Light Switch 1N502 0.00 0.00 0.00 Y


1N502LIG Light 1N502 0.00 0.00 0.00 Y


1N502LOC Lock 1N502 0.00 0.00 0.00 Y


1N502NIT Nightlight 1N502 0.00 0.00 0.00 Y


1N502OS 1N502, Outside Light Switch 1N502 0.00 0.00 0.00 Y


1N502SIN Sink 1N502 0.00 0.00 0.00 Y


1N502TOI Toilet 1N502 0.00 0.00 0.00 Y


1N503BED Bed 1N503 0.00 0.00 0.00 Y


1N503DHI Door Hinge 1N503 0.00 0.00 0.00 Y


1N503DO DOOR 1N503 0.00 0.00 0.00 Y


1N503GLA Glass 1N503 0.00 0.00 0.00 Y


1N503ISWI 1N503, Inside Light Switch 1N503 0.00 0.00 0.00 Y


Page 44 of 830 Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


1N503LIG Light 1N503 0.00 0.00 0.00 Y


1N503LOC Lock 1N503 0.00 0.00 0.00 Y


1N503NIT Nightlight 1N503 0.00 0.00 0.00 Y


1N503OS 1N503, Outside Light Switch 1N503 0.00 0.00 0.00 Y


1N503SIN Sink 1N503 0.00 0.00 0.00 Y


1N503TOI Toilet 1N503 0.00 0.00 0.00 Y


1N504BED Bed 1N504 0.00 0.00 0.00 Y


1N504DHI Door Hinge 1N504 0.00 0.00 0.00 Y


1N504DO DOOR 1N504 0.00 0.00 0.00 Y


1N504GLA Glass 1N504 0.00 0.00 0.00 Y


1N504ISWI 1N504, Inside Light Switch 1N504 0.00 0.00 0.00 Y


1N504LIG Light 1N504 0.00 0.00 0.00 Y


1N504LOC Lock 1N504 0.00 0.00 0.00 Y


1N504NIT Nightlight 1N504 0.00 0.00 0.00 Y


1N504OS 1N504, Outside Light Switch 1N504 0.00 0.00 0.00 Y


1N504SIN Sink 1N504 0.00 0.00 0.00 Y


1N504TOI Toilet 1N504 0.00 0.00 0.00 Y


1N505BED Bed 1N505 0.00 0.00 0.00 Y


1N505DHI Door Hinge 1N505 0.00 0.00 0.00 Y


1N505DO DOOR 1N505 0.00 0.00 0.00 Y


1N505GLA Glass 1N505 0.00 0.00 0.00 Y


1N505ISWI 1N505, Inside Light Switch 1N505 0.00 0.00 0.00 Y


1N505LIG Light 1N505 0.00 0.00 0.00 Y
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1N505LOC Lock 1N505 0.00 0.00 0.00 Y


1N505NIT Nightlight 1N505 0.00 0.00 0.00 Y


1N505OS 1N505, Outside Light Switch 1N505 0.00 0.00 0.00 Y


1N505SIN Sink 1N505 0.00 0.00 0.00 Y


1N505TOI Toilet 1N505 0.00 0.00 0.00 Y


1N506BED Bed 1N506 0.00 0.00 0.00 Y


1N506DHI Door Hinge 1N506 0.00 0.00 0.00 Y


1N506DO DOOR 1N506 0.00 0.00 0.00 Y


1N506GLA Glass 1N506 0.00 0.00 0.00 Y


1N506ISWI 1N506, Inside Light Switch 1N506 0.00 0.00 0.00 Y


1N506LIG Light 1N506 0.00 0.00 0.00 Y


1N506LOC Lock 1N506 0.00 0.00 0.00 Y


1N506NIT Nightlight 1N506 0.00 0.00 0.00 Y


1N506OS 1N506, Outside Light Switch 1N506 0.00 0.00 0.00 Y


1N506SIN Sink 1N506 0.00 0.00 0.00 Y


1N506TOI Toilet 1N506 0.00 0.00 0.00 Y


1N507BED Bed 1N507 0.00 0.00 0.00 Y


1N507DHI Door Hinge 1N507 0.00 0.00 0.00 Y


1N507DO DOOR 1N507 0.00 0.00 0.00 Y


1N507GLA Glass 1N507 0.00 0.00 0.00 Y


1N507ISWI 1N507, Inside Light Switch 1N507 0.00 0.00 0.00 Y


1N507LIG Light 1N507 0.00 0.00 0.00 Y


1N507LOC Lock 1N507 0.00 0.00 0.00 Y
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1N507NIT Nightlight 1N507 0.00 0.00 0.00 Y


1N507OS 1N507, Outside Light Switch 1N507 0.00 0.00 0.00 Y


1N507SIN Sink 1N507 0.00 0.00 0.00 Y


1N507TOI Toilet 1N507 0.00 0.00 0.00 Y


1N508BED Bed 1N508 0.00 0.00 0.00 Y


1N508DHI Door Hinge 1N508 0.00 0.00 0.00 Y


1N508DO DOOR 1N508 0.00 0.00 0.00 Y


1N508GLA Glass 1N508 0.00 0.00 0.00 Y


1N508ISWI 1N508, Inside Light Switch 1N508 0.00 0.00 0.00 Y


1N508LIG Light 1N508 0.00 0.00 0.00 Y


1N508LOC Lock 1N508 0.00 0.00 0.00 Y


1N508NIT Nightlight 1N508 0.00 0.00 0.00 Y


1N508OS 1N508, Outside Light Switch 1N508 0.00 0.00 0.00 Y


1N508SIN Sink 1N508 0.00 0.00 0.00 Y


1N508TOI Toilet 1N508 0.00 0.00 0.00 Y


1N509BED Bed 1N509 0.00 0.00 0.00 Y


1N509DHI Door Hinge 1N509 0.00 0.00 0.00 Y


1N509DO DOOR 1N509 0.00 0.00 0.00 Y


1N509GLA Glass 1N509 0.00 0.00 0.00 Y


1N509ISWI 1N509, Inside Light Switch 1N509 0.00 0.00 0.00 Y


1N509LIG Light 1N509 0.00 0.00 0.00 Y


1N509LOC Lock 1N509 0.00 0.00 0.00 Y


1N509NIT Nightlight 1N509 0.00 0.00 0.00 Y
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1N509OS 1N509, Outside Light Switch 1N509 0.00 0.00 0.00 Y


1N509SIN Sink 1N509 0.00 0.00 0.00 Y


1N509TOI Toilet 1N509 0.00 0.00 0.00 Y


1N510BED Bed 1N510 0.00 0.00 0.00 Y


1N510DHI Door Hinge 1N510 0.00 0.00 0.00 Y


1N510DO DOOR 1N510 0.00 0.00 0.00 Y


1N510GLA Glass 1N510 0.00 0.00 0.00 Y


1N510ISWI 1N510, Inside Light Switch 1N510 0.00 0.00 0.00 Y


1N510LIG Light 1N510 0.00 0.00 0.00 Y


1N510LOC Lock 1N510 0.00 0.00 0.00 Y


1N510NIT Nightlight 1N510 0.00 0.00 0.00 Y


1N510OS 1N510, Outside Light Switch 1N510 0.00 0.00 0.00 Y


1N510SIN Sink 1N510 0.00 0.00 0.00 Y


1N510TOI Toilet 1N510 0.00 0.00 0.00 Y


1N511BED Bed 1N511 0.00 0.00 0.00 Y


1N511DHI Door Hinge 1N511 0.00 0.00 0.00 Y


1N511DO DOOR 1N511 0.00 0.00 0.00 Y


1N511GLA Glass 1N511 0.00 0.00 0.00 Y


1N511ISWI 1N511, Inside Light Switch 1N511 0.00 0.00 0.00 Y


1N511LIG Light 1N511 0.00 0.00 0.00 Y


1N511LOC Lock 1N511 0.00 0.00 0.00 Y


1N511NIT Nightlight 1N511 0.00 0.00 0.00 Y


1N511OS 1N511, Outside Light Switch 1N511 0.00 0.00 0.00 Y
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1N511SIN Sink 1N511 0.00 0.00 0.00 Y


1N511TOIL Toilet 1N511 0.00 0.00 0.00 Y


1N512BED Bed 1N512 0.00 0.00 0.00 Y


1N512DHI Door Hinge 1N512 0.00 0.00 0.00 Y


1N512DO DOOR 1N512 0.00 0.00 0.00 Y


1N512GLA Glass 1N512 0.00 0.00 0.00 Y


1N512ISWI 1N512, Inside Light Switch 1N512 0.00 0.00 0.00 Y


1N512LIG Light 1N512 0.00 0.00 0.00 Y


1N512LOC Lock 1N512 0.00 0.00 0.00 Y


1N512NIT Nightlight 1N512 0.00 0.00 0.00 Y


1N512OS 1N512, Outside Light Switch 1N512 0.00 0.00 0.00 Y


1N512SIN Sink 1N512 0.00 0.00 0.00 Y


1N512TOI Toilet 1N512 0.00 0.00 0.00 Y


1N513BED Bed 1N513 0.00 0.00 0.00 Y


1N513DHI Door Hinge 1N513 0.00 0.00 0.00 Y


1N513DO DOOR 1N513 0.00 0.00 0.00 Y


1N513GLA Glass 1N513 0.00 0.00 0.00 Y


1N513ISWI 1N513, Inside Light Switch 1N513 0.00 0.00 0.00 Y


1N513LIG Light 1N513 0.00 0.00 0.00 Y


1N513LOC Lock 1N513 0.00 0.00 0.00 Y


1N513NIT Nightlight 1N513 0.00 0.00 0.00 Y


1N513OS 1N513, Outside Light Switch 1N513 0.00 0.00 0.00 Y


1N513SIN Sink 1N513 0.00 0.00 0.00 Y
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1N513TOI Toilet 1N513 0.00 0.00 0.00 Y


1N514BED Bed 1N514 0.00 0.00 0.00 Y


1N514DHI Door Hinge 1N514 0.00 0.00 0.00 Y


1N514DO DOOR 1N514 0.00 0.00 0.00 Y


1N514GLA Glass 1N514 0.00 0.00 0.00 Y


1N514ISWI 1N514, Inside Light Switch 1N514 0.00 0.00 0.00 Y


1N514LIG Light 1N514 0.00 0.00 0.00 Y


1N514LOC Lock 1N514 0.00 0.00 0.00 Y


1N514NIT Nightlight 1N514 0.00 0.00 0.00 Y


1N514OS 1N514, Outside Light Switch 1N514 0.00 0.00 0.00 Y


1N514SIN Sink 1N514 0.00 0.00 0.00 Y


1N514TOI Toilet 1N514 0.00 0.00 0.00 Y


1N515BED Bed 1N515 0.00 0.00 0.00 Y


1N515DHI Door Hinge 1N515 0.00 0.00 0.00 Y


1N515DO DOOR 1N515 0.00 0.00 0.00 Y


1N515GLA Glass 1N515 0.00 0.00 0.00 Y


1N515ISWI 1N515, Inside Light Switch 1N515 0.00 0.00 0.00 Y


1N515LIG Light 1N515 0.00 0.00 0.00 Y


1N515LOC Lock 1N515 0.00 0.00 0.00 Y


1N515NIT Nightlight 1N515 0.00 0.00 0.00 Y


1N515OS 1N515, Outside Light Switch 1N515 0.00 0.00 0.00 Y


1N515SIN Sink 1N515 0.00 0.00 0.00 Y


1N515TOI Toilet 1N515 0.00 0.00 0.00 Y
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1N516BED Bed 1N516 0.00 0.00 0.00 Y


1N516DHI Door Hinge 1N516 0.00 0.00 0.00 Y


1N516DO DOOR 1N516 0.00 0.00 0.00 Y


1N516GLA Glass 1N516 0.00 0.00 0.00 Y


1N516ISWI 1N516, Inside Light Switch 1N516 0.00 0.00 0.00 Y


1N516LIG Light 1N516 0.00 0.00 0.00 Y


1N516LOC Lock 1N516 0.00 0.00 0.00 Y


1N516NIT Nightlight 1N516 0.00 0.00 0.00 Y


1N516OS 1N516, Outside Light Switch 1N516 0.00 0.00 0.00 Y


1N516SIN Sink 1N516 0.00 0.00 0.00 Y


1N516TOI Toilet 1N516 0.00 0.00 0.00 Y


1N517BED Bed 1N517 0.00 0.00 0.00 Y


1N517DHI Door Hinge 1N517 0.00 0.00 0.00 Y


1N517DO DOOR 1N517 0.00 0.00 0.00 Y


1N517GLA Glass 1N517 0.00 0.00 0.00 Y


1N517ISWI 1N517, Inside Light Switch 1N517 0.00 0.00 0.00 Y


1N517LIG Light 1N517 0.00 0.00 0.00 Y


1N517LOC Lock 1N517 0.00 0.00 0.00 Y


1N517NIT Nightlight 1N517 0.00 0.00 0.00 Y


1N517OS 1N517, Outside Light Switch 1N517 0.00 0.00 0.00 Y


1N517SIN Sink 1N517 0.00 0.00 0.00 Y


1N517TOI Toilet 1N517 0.00 0.00 0.00 Y


1N518BED Bed 1N518 0.00 0.00 0.00 Y
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1N518DHI Door Hinge 1N518 0.00 0.00 0.00 Y


1N518DO DOOR 1N518 0.00 0.00 0.00 Y


1N518GLA Glass 1N518 0.00 0.00 0.00 Y


1N518ISWI 1N518, Inside Light Switch 1N518 0.00 0.00 0.00 Y


1N518LIG Light 1N518 0.00 0.00 0.00 Y


1N518LOC Lock 1N518 0.00 0.00 0.00 Y


1N518NIT Nightlight 1N518 0.00 0.00 0.00 Y


1N518OS 1N518, Outside Light Switch 1N518 0.00 0.00 0.00 Y


1N518SIN Sink 1N518 0.00 0.00 0.00 Y


1N518TOI Toilet 1N518 0.00 0.00 0.00 Y


1N600 **DO NOT USE** 1N600 0.00 0.00 0.00 Y


1N600APU AIR PURIFICATION UNIT
#01-1N600


1N600 0.00 0.00 0.00 Y


1N600APU AIR PURIFICATION UNIT
#02-1N600


1N600 0.00 0.00 0.00 Y


1N600APU AIR PURIFICATION UNIT
#03-1N600


1N600 0.00 0.00 0.00 Y


1N600BED Bed 1N600 0.00 0.00 0.00 Y


1N600CTIL 1N600,Ceiling Tiles 1N600 0.00 0.00 0.00 Y


1N600DO 1N600, Door 1N600 0.00 0.00 0.00 Y


1N600IC1 Call Box 1 1N600 0.00 0.00 0.00 Y


1N600LOC 1N600, Lockr 1N600 0.00 0.00 0.00 Y


1N600PC1 Pipe Chase 1 1N600 0.00 0.00 0.00 Y


1N600PC1 Pipe Chase 10 1N600 0.00 0.00 0.00 Y


1N600PC2 Pipe Chase 2 1N600 0.00 0.00 0.00 Y
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1N600PC3 Pipe Chase 3 1N600 0.00 0.00 0.00 Y


1N600PC4 Pipe Chase 4 1N600 0.00 0.00 0.00 Y


1N600PC5 Pipe Chase 5 1N600 0.00 0.00 0.00 Y


1N600PC6 Pipe Chase 6 1N600 0.00 0.00 0.00 Y


1N600PC7 Pipe Chase 7 1N600 0.00 0.00 0.00 Y


1N600PC8 Pipe Chase 8 1N600 0.00 0.00 0.00 Y


1N600PC9 Pipe Chase 9 1N600 0.00 0.00 0.00 Y


1N600SHO Shower 01 1N600 0.00 0.00 0.00 Y


1N600SHO Shower 02 1N600 0.00 0.00 0.00 Y


1N600SIN Sink 1N600 0.00 0.00 0.00 Y


1N600TEL Telephone 1 1N600 0.00 0.00 0.00 Y


1N600TEL Telephone 2 1N600 0.00 0.00 0.00 Y


1N600TEL Telephone 3 1N600 0.00 0.00 0.00 Y


1N600TEL Telephone 4 1N600 0.00 0.00 0.00 Y


1N600TEL Telephone 5 1N600 0.00 0.00 0.00 Y


1N600TOI Toilet 1N600 0.00 0.00 0.00 Y


1N600TV Television 1N600 0.00 0.00 0.00 Y


1N600VEN VENT 1N600 0.00 0.00 0.00 Y


1N601BED Bed 1N601 0.00 0.00 0.00 Y


1N601DHI Door Hinge 1N601 0.00 0.00 0.00 Y


1N601DO DOOR 1N601 0.00 0.00 0.00 Y


1N601GLA Glass 1N601 0.00 0.00 0.00 Y


1N601ISWI 1N601, Inside Light Switch 1N601 0.00 0.00 0.00 Y
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1N601LIG Light 1N601 0.00 0.00 0.00 Y


1N601LOC Lock 1N601 0.00 0.00 0.00 Y


1N601NIT Nightlight 1N601 0.00 0.00 0.00 Y


1N601OS 1N601, Outside Light Switch 1N601 0.00 0.00 0.00 Y


1N601SIN Sink 1N601 0.00 0.00 0.00 Y


1N601TOI Toilet 1N601 0.00 0.00 0.00 Y


1N602BED Bed 1N602 0.00 0.00 0.00 Y


1N602DHI Door Hinge 1N602 0.00 0.00 0.00 Y


1N602DO DOOR 1N602 0.00 0.00 0.00 Y


1N602GLA Glass 1N602 0.00 0.00 0.00 Y


1N602ISWI 1N602, Inside Light Switch 1N602 0.00 0.00 0.00 Y


1N602LIG Light 1N602 0.00 0.00 0.00 Y


1N602LOC Lock 1N602 0.00 0.00 0.00 Y


1N602NIT Nightlight 1N602 0.00 0.00 0.00 Y


1N602OS 1N602, Outside Light Switch 1N602 0.00 0.00 0.00 Y


1N602SIN Sink 1N602 0.00 0.00 0.00 Y


1N602TOI Toilet 1N602 0.00 0.00 0.00 Y


1N603BED Bed 1N603 0.00 0.00 0.00 Y


1N603DHI Door Hinge 1N603 0.00 0.00 0.00 Y


1N603DO DOOR 1N603 0.00 0.00 0.00 Y


1N603GLA Glass 1N603 0.00 0.00 0.00 Y


1N603ISWI 1N603, Inside Light Switch 1N603 0.00 0.00 0.00 Y


1N603LIG Light 1N603 0.00 0.00 0.00 Y


Page 54 of 830 Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


1N603LOC Lock 1N603 0.00 0.00 0.00 Y


1N603NIT Nightlight 1N603 0.00 0.00 0.00 Y


1N603OS 1N603, Outside Light Switch 1N603 0.00 0.00 0.00 Y


1N603SIN Sink 1N603 0.00 0.00 0.00 Y


1N603TOI Toilet 1N603 0.00 0.00 0.00 Y


1N604DHI Door Hinge 1N604 0.00 0.00 0.00 Y


1N604DO DOOR 1N604 0.00 0.00 0.00 Y


1N604GLA Glass 1N604 0.00 0.00 0.00 Y


1N604ISWI 1N604, Inside Light Switch 1N604 0.00 0.00 0.00 Y


1N604LIG Light 1N604 0.00 0.00 0.00 Y


1N604LOC Lock 1N604 0.00 0.00 0.00 Y


1N604NIT Nightlight 1N604 0.00 0.00 0.00 Y


1N604OS 1N604, Outside Light Switch 1N604 0.00 0.00 0.00 Y


1N604SIN Sink 1N604 0.00 0.00 0.00 Y


1N604TOI Toilet 1N604 0.00 0.00 0.00 Y


1N605BED Bed 1N605 0.00 0.00 0.00 Y


1N605DHI Door Hinge 1N605 0.00 0.00 0.00 Y


1N605DO DOOR 1N605 0.00 0.00 0.00 Y


1N605GLA Glass 1N605 0.00 0.00 0.00 Y


1N605ISWI 1N605, Inside Light Switch 1N605 0.00 0.00 0.00 Y


1N605LIG Light 1N605 0.00 0.00 0.00 Y


1N605LOC Lock 1N605 0.00 0.00 0.00 Y


1N605NIT Nightlight 1N605 0.00 0.00 0.00 Y
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1N605OS 1N605, Outside Light Switch 1N605 0.00 0.00 0.00 Y


1N605SIN Sink 1N605 0.00 0.00 0.00 Y


1N605TOI Toilet 1N605 0.00 0.00 0.00 Y


1N606BED Bed 1N606 0.00 0.00 0.00 Y


1N606DHI Door Hinge 1N606 0.00 0.00 0.00 Y


1N606DO DOOR 1N606 0.00 0.00 0.00 Y


1N606GLA Glass 1N606 0.00 0.00 0.00 Y


1N606ISWI 1N606, Inside Light Switch 1N606 0.00 0.00 0.00 Y


1N606LIG Light 1N606 0.00 0.00 0.00 Y


1N606LOC Lock 1N606 0.00 0.00 0.00 Y


1N606NIT Nightlight 1N606 0.00 0.00 0.00 Y


1N606OS 1N606, Outside Light Switch 1N606 0.00 0.00 0.00 Y


1N606SIN Sink 1N606 0.00 0.00 0.00 Y


1N606TOI Toilet 1N606 0.00 0.00 0.00 Y


1N607BED Bed 1N607 0.00 0.00 0.00 Y


1N607DHI Door Hinge 1N607 0.00 0.00 0.00 Y


1N607DO DOOR 1N607 0.00 0.00 0.00 Y


1N607GLA Glass 1N607 0.00 0.00 0.00 Y


1N607ISWI 1N607, Inside Light Switch 1N607 0.00 0.00 0.00 Y


1N607LIG Light 1N607 0.00 0.00 0.00 Y


1N607LOC Lock 1N607 0.00 0.00 0.00 Y


1N607NIT Nightlight 1N607 0.00 0.00 0.00 Y


1N607OS 1N607, Outside Light Switch 1N607 0.00 0.00 0.00 Y
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1N607SIN Sink 1N607 0.00 0.00 0.00 Y


1N607TOI Toilet 1N607 0.00 0.00 0.00 Y


1N608BED Bed 1N608 0.00 0.00 0.00 Y


1N608DHI Door Hinge 1N608 0.00 0.00 0.00 Y


1N608DO DOOR 1N608 0.00 0.00 0.00 Y


1N608GLA Glass 1N608 0.00 0.00 0.00 Y


1N608ISWI 1N608, Inside Light Switch 1N608 0.00 0.00 0.00 Y


1N608LIG Light 1N608 0.00 0.00 0.00 Y


1N608LOC Lock 1N608 0.00 0.00 0.00 Y


1N608NIT Nightlight 1N608 0.00 0.00 0.00 Y


1N608OS 1N608, Outside Light Switch 1N608 0.00 0.00 0.00 Y


1N608SIN Sink 1N608 0.00 0.00 0.00 Y


1N608TOI Toilet 1N608 0.00 0.00 0.00 Y


1N609BED Bed 1N609 0.00 0.00 0.00 Y


1N609DHI Door Hinge 1N609 0.00 0.00 0.00 Y


1N609DO DOOR 1N609 0.00 0.00 0.00 Y


1N609GLA Glass 1N609 0.00 0.00 0.00 Y


1N609ISWI 1N609, Inside Light Switch 1N609 0.00 0.00 0.00 Y


1N609LIG Light 1N609 0.00 0.00 0.00 Y


1N609LOC Lock 1N609 0.00 0.00 0.00 Y


1N609NIT Nightlight 1N609 0.00 0.00 0.00 Y


1N609OS 1N609, Outside Light Switch 1N609 0.00 0.00 0.00 Y


1N609SIN Sink 1N609 0.00 0.00 0.00 Y
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1N609TOI Toilet 1N609 0.00 0.00 0.00 Y


1N610BED Bed 1N610 0.00 0.00 0.00 Y


1N610DHI Door Hinge 1N610 0.00 0.00 0.00 Y


1N610DO DOOR 1N610 0.00 0.00 0.00 Y


1N610GLA Glass 1N610 0.00 0.00 0.00 Y


1N610ISWI 1N610, Inside Light Switch 1N610 0.00 0.00 0.00 Y


1N610LIG Light 1N610 0.00 0.00 0.00 Y


1N610LOC Lock 1N610 0.00 0.00 0.00 Y


1N610NIT Nightlight 1N610 0.00 0.00 0.00 Y


1N610OS 1N610, Outside Light Switch 1N610 0.00 0.00 0.00 Y


1N610SIN Sink 1N610 0.00 0.00 0.00 Y


1N610TOI Toilet 1N610 0.00 0.00 0.00 Y


1N611BED Bed 1N611 0.00 0.00 0.00 Y


1N611DHI Door Hinge 1N611 0.00 0.00 0.00 Y


1N611DO DOOR 1N611 0.00 0.00 0.00 Y


1N611GLA Glass 1N611 0.00 0.00 0.00 Y


1N611ISWI 1N611, Inside Light Switch 1N611 0.00 0.00 0.00 Y


1N611LIG Light 1N611 0.00 0.00 0.00 Y


1N611LOC Lock 1N611 0.00 0.00 0.00 Y


1N611NIT Nightlight 1N611 0.00 0.00 0.00 Y


1N611OS 1N611, Outside Light Switch 1N611 0.00 0.00 0.00 Y


1N611SIN Sink 1N611 0.00 0.00 0.00 Y


1N611TOIL Toilet 1N611 0.00 0.00 0.00 Y
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1N612BED Bed 1N612 0.00 0.00 0.00 Y


1N612DHI Door Hinge 1N612 0.00 0.00 0.00 Y


1N612DO DOOR 1N612 0.00 0.00 0.00 Y


1N612GLA Glass 1N612 0.00 0.00 0.00 Y


1N612ISWI 1N612, Inside Light Switch 1N612 0.00 0.00 0.00 Y


1N612LIG Light 1N612 0.00 0.00 0.00 Y


1N612LOC Lock 1N612 0.00 0.00 0.00 Y


1N612NIT Nightlight 1N612 0.00 0.00 0.00 Y


1N612OS 1N612, Outside Light Switch 1N612 0.00 0.00 0.00 Y


1N612SIN Sink 1N612 0.00 0.00 0.00 Y


1N612TOI Toilet 1N612 0.00 0.00 0.00 Y


1N613BED Bed 1N613 0.00 0.00 0.00 Y


1N613DHI Door Hinge 1N613 0.00 0.00 0.00 Y


1N613DO DOOR 1N613 0.00 0.00 0.00 Y


1N613GLA Glass 1N613 0.00 0.00 0.00 Y


1N613ISWI 1N613, Inside Light Switch 1N613 0.00 0.00 0.00 Y


1N613LIG Light 1N613 0.00 0.00 0.00 Y


1N613LOC Lock 1N613 0.00 0.00 0.00 Y


1N613NIT Nightlight 1N613 0.00 0.00 0.00 Y


1N613OS 1N613, Outside Light Switch 1N613 0.00 0.00 0.00 Y


1N613SIN Sink 1N613 0.00 0.00 0.00 Y


1N613TOI Toilet 1N613 0.00 0.00 0.00 Y


1N614BED Bed 1N614 0.00 0.00 0.00 Y
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1N614DHI Door Hinge 1N614 0.00 0.00 0.00 Y


1N614DO DOOR 1N614 0.00 0.00 0.00 Y


1N614GLA Glass 1N614 0.00 0.00 0.00 Y


1N614ISWI 1N614, Inside Light Switch 1N614 0.00 0.00 0.00 Y


1N614LIG Light 1N614 0.00 0.00 0.00 Y


1N614LOC Lock 1N614 0.00 0.00 0.00 Y


1N614NIT Nightlight 1N614 0.00 0.00 0.00 Y


1N614OS 1N614, Outside Light Switch 1N614 0.00 0.00 0.00 Y


1N614SIN Sink 1N614 0.00 0.00 0.00 Y


1N614TOI Toilet 1N614 0.00 0.00 0.00 Y


1N615BED Bed 1N615 0.00 0.00 0.00 Y


1N615DHI Door Hinge 1N615 0.00 0.00 0.00 Y


1N615DO DOOR 1N615 0.00 0.00 0.00 Y


1N615GLA Glass 1N615 0.00 0.00 0.00 Y


1N615ISWI 1N615, Inside Light Switch 1N615 0.00 0.00 0.00 Y


1N615LIG Light 1N615 0.00 0.00 0.00 Y


1N615LOC Lock 1N615 0.00 0.00 0.00 Y


1N615NIT Nightlight 1N615 0.00 0.00 0.00 Y


1N615OS 1N615, Outside Light Switch 1N615 0.00 0.00 0.00 Y


1N615SIN Sink 1N615 0.00 0.00 0.00 Y


1N615TOI Toilet 1N615 0.00 0.00 0.00 Y


1N616BED Bed 1N616 0.00 0.00 0.00 Y


1N616DHI Door Hinge 1N616 0.00 0.00 0.00 Y
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1N616DO DOOR 1N616 0.00 0.00 0.00 Y


1N616GLA Glass 1N616 0.00 0.00 0.00 Y


1N616ISWI 1N616, Inside Light Switch 1N616 0.00 0.00 0.00 Y


1N616LIG Light 1N616 0.00 0.00 0.00 Y


1N616LOC Lock 1N616 0.00 0.00 0.00 Y


1N616NIT Nightlight 1N616 0.00 0.00 0.00 Y


1N616OS 1N616, Outside Light Switch 1N616 0.00 0.00 0.00 Y


1N616SIN Sink 1N616 0.00 0.00 0.00 Y


1N616TOI Toilet 1N616 0.00 0.00 0.00 Y


1N617DHI Door Hinge 1N617 0.00 0.00 0.00 Y


1N617DO DOOR 1N617 0.00 0.00 0.00 Y


1N617GLA Glass 1N617 0.00 0.00 0.00 Y


1N617ISWI 1N617, Inside Light Switch 1N617 0.00 0.00 0.00 Y


1N617LIG Light 1N617 0.00 0.00 0.00 Y


1N617LOC Lock 1N617 0.00 0.00 0.00 Y


1N617NIT Nightlight 1N617 0.00 0.00 0.00 Y


1N617OS 1N617, Outside Light Switch 1N617 0.00 0.00 0.00 Y


1N617SIN Sink 1N617 0.00 0.00 0.00 Y


1N617TOI Toilet 1N617 0.00 0.00 0.00 Y


1N618DHI Door Hinge 1N618 0.00 0.00 0.00 Y


1N618DO DOOR 1N618 0.00 0.00 0.00 Y


1N618GLA Glass 1N618 0.00 0.00 0.00 Y


1N618ISWI 1N618, Inside Light Switch 1N618 0.00 0.00 0.00 Y
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1N618LIG Light 1N618 0.00 0.00 0.00 Y


1N618LOC Lock 1N618 0.00 0.00 0.00 Y


1N618NIT Nightlight 1N618 0.00 0.00 0.00 Y


1N618OS 1N618, Outside Light Switch 1N618 0.00 0.00 0.00 Y


1N618SIN Sink 1N618 0.00 0.00 0.00 Y


1N618TOI Toilet 1N618 0.00 0.00 0.00 Y


1N700APU AIR PURIFICATION UNIT
#01-1N700


1N700 0.00 0.00 0.00 Y


1N700APU AIR PURIFICATION UNIT
#02-1N700


1N700 0.00 0.00 0.00 Y


1N700CTIL 1N700,Ceiling Tiles 1N700 0.00 0.00 0.00 Y


1N700DO 1N700, Door 1N700 0.00 0.00 0.00 Y


1N700LOC 1N700, Lockr 1N700 0.00 0.00 0.00 Y


1N700TOI Toilet 1N700 0.00 0.00 0.00 Y


1N700VEN VENT 1N700 0.00 0.00 0.00 Y


1N904SPK 1N904 CORRIDOR-Sprinkler
System Control Valve #1


1N904CORRI
DOR


0.00 0.00 0.00 Y


1NCORRI Call Box 1 1NCORR 0.00 0.00 0.00 Y


1NCORRI Call Box 2 1NCORR 0.00 0.00 0.00 Y


1NCORRP Pipe Chase 1 1NCORR 0.00 0.00 0.00 Y


1NCORRP Pipe Chase 2 1NCORR 0.00 0.00 0.00 Y


1NCTOWE Control Panel 1NCTOWER 0.00 0.00 0.00 Y


1NCTOWE Monitor 01 1NCTOWER 0.00 0.00 0.00 Y


1NCTOWE Monitor 02 1NCTOWER 0.00 0.00 0.00 Y


1NCTOWE Monitor 03 1NCTOWER 0.00 0.00 0.00 Y
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1NCTOWE Monitor 04 1NCTOWER 0.00 0.00 0.00 Y


1NCTOWE Terminal Unit 1NCTOWER TUTTLE&B 0.00 0.00 0.00 Y


1NDOORZ 100 Door 1NZ100 0.00 0.00 0.00 Y


1NDOORZ 200 Door 1NZ200 0.00 0.00 0.00 Y


1NDOORZ 300 Door 1NZ300 0.00 0.00 0.00 Y


1NDOORZ 320 Door 1NZ320 0.00 0.00 0.00 Y


1NDOORZ 400 Door 1NZ400 0.00 0.00 0.00 Y


1NDOORZ 421 Door 1NZ421 0.00 0.00 0.00 Y


1NDOORZ 500 Door 1NZ500 0.00 0.00 0.00 Y


1NDOORZ 600 Door 1NZ600 0.00 0.00 0.00 Y


1NDOORZ 700 Door 1NZ700 0.00 0.00 0.00 Y


1NDOORZ 800 Door 1NZ800 0.00 0.00 0.00 Y


1NDOORZ 901 Door 1NZ901 0.00 0.00 0.00 Y


1NDOORZ 902 Door 1NZ902 0.00 0.00 0.00 Y


1NDOORZ 903 Door 1NZ903 0.00 0.00 0.00 Y


1NDOORZ 904 Door 1NZ904 0.00 0.00 0.00 Y


1NEMERS Sprinkler System 1NEMERSTAI
R


POTTEREL 0.00 0.00 0.00 Y


1NEMERS Call Box 1 1NEMERSTAI
R


0.00 0.00 0.00 Y


1NEXFAN0 Exhaust Fan 01 1N COOK 0.00 0.00 0.00 Y


1NEXFAN0 Exhaust Fan 02 1N COOK 0.00 0.00 0.00 Y


1NFLOOR 1 NORTH HALL FLOOR
DRAIN - WEEKLY


1N 0.00 0.00 0.00 Y


1NHS901D 901 Door 1NHS 0.00 0.00 0.00 Y
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1NHS902D 902 Door 1NHS 0.00 0.00 0.00 Y


1NHSIC1 Call Box 1 1NHS 0.00 0.00 0.00 Y


1NICEWAT Ice Machine/ Water Machine 1N 0.00 0.00 0.00 Y


1NOUTAIR Outside Air Unit 1 1N700 0.00 0.00 0.00 Y


1NPASYS0 P.A. System 01 1N 0.00 0.00 0.00 Y


1NPASYS0 P.A. System 02 1N 0.00 0.00 0.00 Y


1NPASYS0 P.A. System 03 1N 0.00 0.00 0.00 Y


1NSINK01 Sink 01 1N 0.00 0.00 0.00 Y


1NTELEP Telephone 01 1N 0.00 0.00 0.00 Y


1NTELEP Telephone 02 1N 0.00 0.00 0.00 Y


1NTOILET Toilet 01 1N 0.00 0.00 0.00 Y


1NWINDO Window 01 1N 0.00 0.00 0.00 Y


1NWINDO Window 02 1N 0.00 0.00 0.00 Y


1NWINDO Window 03 1N 0.00 0.00 0.00 Y


1NWINDO Window 04 1N 0.00 0.00 0.00 Y


1NWINDO Window 05 1N 0.00 0.00 0.00 Y


1NWINDO Window 06 1N 0.00 0.00 0.00 Y


1NWINDO Window 07 1N 0.00 0.00 0.00 Y


1NWINDO Window 08 1N 0.00 0.00 0.00 Y


1NZ100TU Terminal Unit 1 1NZ100 TUTTLE&B 0.00 0.00 0.00 Y


1NZ200DH Door Hinge 1NZ200 0.00 0.00 0.00 Y


1NZ200GL Glass 1NZ200 0.00 0.00 0.00 Y


1NZ200LO Lock 1NZ200 0.00 0.00 0.00 Y
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1NZ200NI Nightlight 1NZ200 0.00 0.00 0.00 Y


1NZ200TU Terminal Unit 2 1NZ200 TUTTLE&B 0.00 0.00 0.00 Y


1NZ300TU Terminal Unit 3 1NZ300 TUTTLE&B 0.00 0.00 0.00 Y


1NZ400TU Terminal Unit 4 1NZ400 TUTTLE&B 0.00 0.00 0.00 Y


1NZ500TU Terminal Unit 5 1NZ500 TUTTLE&B 0.00 0.00 0.00 Y


1NZ600TU Terminal Unit 6 1NZ600 TUTTLE&B 0.00 0.00 0.00 Y


1NZ700TU Terminal Unit 7 1NZ700 TUTTLE&B 0.00 0.00 0.00 Y


2LB23ENT Key pad, entrance 2LB23 0.00 0.00 0.00 Y


2LB23EXT Key pad, exit, 2LB23 2LB23 0.00 0.00 0.00 Y


2LB32SPK Sprinkler System Control
Valve #1


2LR 0.00 0.00 0.00 Y


2LB32SPK Sprinkler System Control
Valve #2


2LR 0.00 0.00 0.00 Y


2LB32SPK Sprinkler System Control
Valve #3


2LR 0.00 0.00 0.00 Y


2LB58SPK Sprinkler System Control
Valve #1


2LR 0.00 0.00 0.00 Y


2LB63 CENTRAL CONTROL CELL
#2LB63


2LR 0.00 0.00 0.00 Y


2LB84HEP HEPA Unit 01 2LB84 0.00 0.00 0.00 Y


2LB84PC Pipe Chase 2LB84 0.00 0.00 0.00 Y


2LRAHU Air Handling Unit 2LR 0.00 0.00 0.00 Y


2LRAPUL AIR PURIFICATION UNIT -
VISITOR'S LOBBY


2LR 0.00 0.00 0.00 Y


2LRCAFEF Sprinkler System 2LRCAFE POTTEREL 0.00 0.00 0.00 Y


2LRCAFEF Sprinkler System 2LRCAFE POTTEREL 0.00 0.00 0.00 Y


2LRCAFEI Call Box 1 2LRCAFE 0.00 0.00 0.00 Y
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2LRCAFEI Call Box 2 2LRCAFE 0.00 0.00 0.00 Y


2LRCREN Key pad, entrance 01,
Courtroom 01


2LR 0.00 0.00 0.00 Y


2LRCREN Key pad, entrance 02,
Courtroom 02


2LR 0.00 0.00 0.00 Y


2LRCREX Key pad, exit 01, Courtroom
1


2LR 0.00 0.00 0.00 Y


2LRCREX Key pad, exit 02, Courtroom
2


2LR 0.00 0.00 0.00 Y


2LRELEVA Elevator control panel 2LR 0.00 0.00 0.00 Y


2LRENRR Key pad, entrance 03,
Records Room 2LR


2LR 0.00 0.00 0.00 Y


2LRENTK Key pad, entrance 04,
security room


2LR 0.00 0.00 0.00 Y


2LRENTR Key pad, entrance 03,
Records room


2LR 0.00 0.00 0.00 Y


2LREXKE Key pad, exit 04, Security
room


2LR 0.00 0.00 0.00 Y


2LRFCU01 Fan Coil Unit 01 2LR 0.00 0.00 0.00 Y


2LRFIREA Fire alarm system 2LR 0.00 0.00 0.00 Y


2LRFPU01 Fan Powered Unit 01 2LR 0.00 0.00 0.00 Y


2LRFPU02 Fan Powered Unit 02 2LR 0.00 0.00 0.00 Y


2LRFPU03 Fan Powered Unit 03 2LR 0.00 0.00 0.00 Y


2LRFPU04 Fan Powered Unit 04 2LR 0.00 0.00 0.00 Y


2LRFPU05 Fan Powered Unit 05 2LR 0.00 0.00 0.00 Y


2LRFPU06 Fan Powered Unit 06 2LR 0.00 0.00 0.00 Y


2LRFPU07 Fan Powered Unit 07 2LR 0.00 0.00 0.00 Y


2LRFPU08 Fan Powered Unit 08 2LR 0.00 0.00 0.00 Y


2LRHEPA HEPA Unit 01 2LRLOBBY 0.00 0.00 0.00 Y
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2LRHEPA HEPA Unit 02 2LRLOBBY 0.00 0.00 0.00 Y


2LRLOBB Lobby Ceiling Tiles 2LRLOBBY 0.00 0.00 0.00 Y


2LRMON 1 Monitor 1 2LR 0.00 0.00 0.00 Y


2LRMON 2 Monitor 2 2LR 0.00 0.00 0.00 Y


2LRMON 3 Monitor 3 2LR 0.00 0.00 0.00 Y


2LRMON 4 Monitor 4 2LR 0.00 0.00 0.00 Y


2LRMON 5 Monitor 5 2LR 0.00 0.00 0.00 Y


2LRRREX Key pad, exit 03, Records
room


2LR 0.00 0.00 0.00 Y


2LRSINK0 Sink 01 2LR 0.00 0.00 0.00 Y


2LRUH01 Unit Heater 01 LRBLRROOM QMARK 0.00 0.00 0.00 Y


2LRWF06 Water fountain 06 2LR 0.00 0.00 0.00 Y


2N100BED Bed 2N100 0.00 0.00 0.00 Y


2N100CTIL 2N100,Ceiling Tiles 2N100 0.00 0.00 0.00 Y


2N100DO 2N100, Door 2N100 0.00 0.00 0.00 Y


2N100IC1 Call Box 1 2N100 0.00 0.00 0.00 Y


2N100LOC 2N100, Lockr 2N100 0.00 0.00 0.00 Y


2N100PC1 Pipe Chase 1 2N100 0.00 0.00 0.00 Y


2N100PC1 Pipe Chase 10 2N100 0.00 0.00 0.00 Y


2N100PC2 Pipe Chase 2 2N100 0.00 0.00 0.00 Y


2N100PC3 Pipe Chase 3 2N100 0.00 0.00 0.00 Y


2N100PC4 Pipe Chase 4 2N100 0.00 0.00 0.00 Y


2N100PC5 Pipe Chase 5 2N100 0.00 0.00 0.00 Y


2N100PC6 Pipe Chase 6 2N100 0.00 0.00 0.00 Y
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2N100PC7 Pipe Chase 7 2N100 0.00 0.00 0.00 Y


2N100PC8 Pipe Chase 8 2N100 0.00 0.00 0.00 Y


2N100PC9 Pipe Chase 9 2N100 0.00 0.00 0.00 Y


2N100SHO Shower 01 2N100 0.00 0.00 0.00 Y


2N100SHO Shower 02 2N100 0.00 0.00 0.00 Y


2N100TEL Telephone 1 2N100 0.00 0.00 0.00 Y


2N100TEL Telephone 2 2N100 0.00 0.00 0.00 Y


2N100TEL Telephone 3 2N100 0.00 0.00 0.00 Y


2N100TEL Telephone 4 2N100 0.00 0.00 0.00 Y


2N100TEL Telephone 5 2N100 0.00 0.00 0.00 Y


2N100TV Television 2N100 0.00 0.00 0.00 Y


2N100VEN VENT 2N100 0.00 0.00 0.00 Y


2N101BED Bed 2N101 0.00 0.00 0.00 Y


2N101DHI Door Hinge 2N101 0.00 0.00 0.00 Y


2N101DO DOOR 2N101 0.00 0.00 0.00 Y


2N101GLA Glass 2N101 0.00 0.00 0.00 Y


2N101ISWI 2N101, Inside Light Switch 2N101 0.00 0.00 0.00 Y


2N101LIG Light 2N101 0.00 0.00 0.00 Y


2N101LOC Lock 2N101 0.00 0.00 0.00 Y


2N101NIT Nightlight 2N101 0.00 0.00 0.00 Y


2N101OS 2N101, Outside Light Switch 2N101 0.00 0.00 0.00 Y


2N101SIN Sink 2N101 0.00 0.00 0.00 Y


2N101TOI Toilet 2N101 0.00 0.00 0.00 Y
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2N102BED Bed 2N102 0.00 0.00 0.00 Y


2N102DHI Door Hinge 2N102 0.00 0.00 0.00 Y


2N102DO DOOR 2N102 0.00 0.00 0.00 Y


2N102GLA Glass 2N102 0.00 0.00 0.00 Y


2N102ISWI 2N102, Inside Light Switch 2N102 0.00 0.00 0.00 Y


2N102LIG Light 2N102 0.00 0.00 0.00 Y


2N102LOC Lock 2N102 0.00 0.00 0.00 Y


2N102NIT Nightlight 2N102 0.00 0.00 0.00 Y


2N102OS 2N102, Outside Light Switch 2N102 0.00 0.00 0.00 Y


2N102SIN Sink 2N102 0.00 0.00 0.00 Y


2N102TOI Toilet 2N102 0.00 0.00 0.00 Y


2N103BED Bed 2N103 0.00 0.00 0.00 Y


2N103DHI Door Hinge 2N103 0.00 0.00 0.00 Y


2N103DO DOOR 2N103 0.00 0.00 0.00 Y


2N103GLA Glass 2N103 0.00 0.00 0.00 Y


2N103ISWI 2N103, Inside Light Switch 2N103 0.00 0.00 0.00 Y


2N103LIG Light 2N103 0.00 0.00 0.00 Y


2N103LOC Lock 2N103 0.00 0.00 0.00 Y


2N103NIT Nightlight 2N103 0.00 0.00 0.00 Y


2N103OS 2N103, Outside Light Switch 2N103 0.00 0.00 0.00 Y


2N103SIN Sink 2N103 0.00 0.00 0.00 Y


2N103TOI Toilet 2N103 0.00 0.00 0.00 Y


2N104BED Bed 2N104 0.00 0.00 0.00 Y
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2N104DHI Door Hinge 2N104 0.00 0.00 0.00 Y


2N104DO DOOR 2N104 0.00 0.00 0.00 Y


2N104GLA Glass 2N104 0.00 0.00 0.00 Y


2N104ISWI 2N104, Inside Light Switch 2N104 0.00 0.00 0.00 Y


2N104LIG Light 2N104 0.00 0.00 0.00 Y


2N104LOC Lock 2N104 0.00 0.00 0.00 Y


2N104NIT Nightlight 2N104 0.00 0.00 0.00 Y


2N104OS 2N104, Outside Light Switch 2N104 0.00 0.00 0.00 Y


2N104SIN Sink 2N104 0.00 0.00 0.00 Y


2N104TOI Toilet 2N104 0.00 0.00 0.00 Y


2N105BED Bed 2N105 0.00 0.00 0.00 Y


2N105DHI Door Hinge 2N105 0.00 0.00 0.00 Y


2N105DO DOOR 2N105 0.00 0.00 0.00 Y


2N105GLA Glass 2N105 0.00 0.00 0.00 Y


2N105ISWI 2N105, Inside Light Switch 2N105 0.00 0.00 0.00 Y


2N105LIG Light 2N105 0.00 0.00 0.00 Y


2N105LOC Lock 2N105 0.00 0.00 0.00 Y


2N105NIT Nightlight 2N105 0.00 0.00 0.00 Y


2N105OS 2N105, Outside Light Switch 2N105 0.00 0.00 0.00 Y


2N105SIN Sink 2N105 0.00 0.00 0.00 Y


2N105TOI Toilet 2N105 0.00 0.00 0.00 Y


2N106BED Bed 2N106 0.00 0.00 0.00 Y


2N106DHI Door Hinge 2N106 0.00 0.00 0.00 Y
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2N106DO DOOR 2N106 0.00 0.00 0.00 Y


2N106GLA Glass 2N106 0.00 0.00 0.00 Y


2N106ISWI 2N106, Inside Light Switch 2N106 0.00 0.00 0.00 Y


2N106LIG Light 2N106 0.00 0.00 0.00 Y


2N106LOC Lock 2N106 0.00 0.00 0.00 Y


2N106NIT Nightlight 2N106 0.00 0.00 0.00 Y


2N106OS 2N106, Outside Light Switch 2N106 0.00 0.00 0.00 Y


2N106SIN Sink 2N106 0.00 0.00 0.00 Y


2N106TOI Toilet 2N106 0.00 0.00 0.00 Y


2N107BED Bed 2N107 0.00 0.00 0.00 Y


2N107DHI Door Hinge 2N107 0.00 0.00 0.00 Y


2N107DO DOOR 2N107 0.00 0.00 0.00 Y


2N107GLA Glass 2N107 0.00 0.00 0.00 Y


2N107ISWI 2N107, Inside Light Switch 2N107 0.00 0.00 0.00 Y


2N107LIG Light 2N107 0.00 0.00 0.00 Y


2N107LOC Lock 2N107 0.00 0.00 0.00 Y


2N107NIT Nightlight 2N107 0.00 0.00 0.00 Y


2N107OS 2N107, Outside Light Switch 2N107 0.00 0.00 0.00 Y


2N107SIN Sink 2N107 0.00 0.00 0.00 Y


2N107TOI Toilet 2N107 0.00 0.00 0.00 Y


2N108BED Bed 2N108 0.00 0.00 0.00 Y


2N108DHI Door Hinge 2N108 0.00 0.00 0.00 Y


2N108DO DOOR 2N108 0.00 0.00 0.00 Y
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2N108GLA Glass 2N108 0.00 0.00 0.00 Y


2N108ISWI 2N108, Inside Light Switch 2N108 0.00 0.00 0.00 Y


2N108LIG Light 2N108 0.00 0.00 0.00 Y


2N108LOC Lock 2N108 0.00 0.00 0.00 Y


2N108NIT Nightlight 2N108 0.00 0.00 0.00 Y


2N108OS 2N108, Outside Light Switch 2N108 0.00 0.00 0.00 Y


2N108SIN Sink 2N108 0.00 0.00 0.00 Y


2N108TOI Toilet 2N108 0.00 0.00 0.00 Y


2N109BED Bed 2N109 0.00 0.00 0.00 Y


2N109DHI Door Hinge 2N109 0.00 0.00 0.00 Y


2N109DO DOOR 2N109 0.00 0.00 0.00 Y


2N109GLA Glass 2N109 0.00 0.00 0.00 Y


2N109ISWI 2N109, Inside Light Switch 2N109 0.00 0.00 0.00 Y


2N109LIG Light 2N109 0.00 0.00 0.00 Y


2N109LOC Lock 2N109 0.00 0.00 0.00 Y


2N109NIT Nightlight 2N109 0.00 0.00 0.00 Y


2N109OS 2N109, Outside Light Switch 2N109 0.00 0.00 0.00 Y


2N109SIN Sink 2N109 0.00 0.00 0.00 Y


2N109TOI Toilet 2N109 0.00 0.00 0.00 Y


2N110BED Bed 2N110 0.00 0.00 0.00 Y


2N110DHI Door Hinge 2N110 0.00 0.00 0.00 Y


2N110DO DOOR 2N110 0.00 0.00 0.00 Y


2N110GLA Glass 2N110 0.00 0.00 0.00 Y
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2N110ISWI 2N110, Inside Light Switch 2N110 0.00 0.00 0.00 Y


2N110LIG Light 2N110 0.00 0.00 0.00 Y


2N110LOC Lock 2N110 0.00 0.00 0.00 Y


2N110NIT Nightlight 2N110 0.00 0.00 0.00 Y


2N110OS 2N110, Outside Light Switch 2N110 0.00 0.00 0.00 Y


2N110SIN Sink 2N110 0.00 0.00 0.00 Y


2N110TOIL Toilet 2N110 0.00 0.00 0.00 Y


2N111BED Bed 2N111 0.00 0.00 0.00 Y


2N111DHI Door Hinge 2N111 0.00 0.00 0.00 Y


2N111DOO DOOR 2N111 0.00 0.00 0.00 Y


2N111GLA Glass 2N111 0.00 0.00 0.00 Y


2N111ISWI 2N111, Inside Light Switch 2N111 0.00 0.00 0.00 Y


2N111LIGH Light 2N111 0.00 0.00 0.00 Y


2N111LOC Lock 2N111 0.00 0.00 0.00 Y


2N111NITE Nightlight 2N111 0.00 0.00 0.00 Y


2N111OS 2N111, Outside Light Switch 2N111 0.00 0.00 0.00 Y


2N111SINK Sink 2N111 0.00 0.00 0.00 Y


2N111TOIL Toilet 2N111 0.00 0.00 0.00 Y


2N112BED Bed 2N112 0.00 0.00 0.00 Y


2N112DHI Door Hinge 2N112 0.00 0.00 0.00 Y


2N112DO DOOR 2N112 0.00 0.00 0.00 Y


2N112GLA Glass 2N112 0.00 0.00 0.00 Y


2N112ISWI 2N112, Inside Light Switch 2N112 0.00 0.00 0.00 Y
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2N112LIG Light 2N112 0.00 0.00 0.00 Y


2N112LOC Lock 2N112 0.00 0.00 0.00 Y


2N112NIT Nightlight 2N112 0.00 0.00 0.00 Y


2N112OS 2N112, Outside Light Switch 2N112 0.00 0.00 0.00 Y


2N112SIN Sink 2N112 0.00 0.00 0.00 Y


2N112TOIL Toilet 2N112 0.00 0.00 0.00 Y


2N113BED Bed 2N113 0.00 0.00 0.00 Y


2N113DHI Door Hinge 2N113 0.00 0.00 0.00 Y


2N113DO DOOR 2N113 0.00 0.00 0.00 Y


2N113GLA Glass 2N113 0.00 0.00 0.00 Y


2N113ISWI 2N113, Inside Light Switch 2N113 0.00 0.00 0.00 Y


2N113LIG Light 2N113 0.00 0.00 0.00 Y


2N113LOC Lock 2N113 0.00 0.00 0.00 Y


2N113NIT Nightlight 2N113 0.00 0.00 0.00 Y


2N113OS 2N113, Outside Light Switch 2N113 0.00 0.00 0.00 Y


2N113SIN Sink 2N113 0.00 0.00 0.00 Y


2N113TOIL Toilet 2N113 0.00 0.00 0.00 Y


2N114BED Bed 2N114 0.00 0.00 0.00 Y


2N114DHI Door Hinge 2N114 0.00 0.00 0.00 Y


2N114DO DOOR 2N114 0.00 0.00 0.00 Y


2N114GLA Glass 2N114 0.00 0.00 0.00 Y


2N114ISWI 2N114, Inside Light Switch 2N114 0.00 0.00 0.00 Y


2N114LIG Light 2N114 0.00 0.00 0.00 Y
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2N114LOC Lock 2N114 0.00 0.00 0.00 Y


2N114NIT Nightlight 2N114 0.00 0.00 0.00 Y


2N114OS 2N114, Outside Light Switch 2N114 0.00 0.00 0.00 Y


2N114SIN Sink 2N114 0.00 0.00 0.00 Y


2N114TOIL Toilet 2N114 0.00 0.00 0.00 Y


2N115BED Bed 2N115 0.00 0.00 0.00 Y


2N115DHI Door Hinge 2N115 0.00 0.00 0.00 Y


2N115DO DOOR 2N115 0.00 0.00 0.00 Y


2N115GLA Glass 2N115 0.00 0.00 0.00 Y


2N115ISWI 2N115, Inside Light Switch 2N115 0.00 0.00 0.00 Y


2N115LIG Light 2N115 0.00 0.00 0.00 Y


2N115LOC Lock 2N115 0.00 0.00 0.00 Y


2N115NIT Nightlight 2N115 0.00 0.00 0.00 Y


2N115OS 2N115, Outside Light Switch 2N115 0.00 0.00 0.00 Y


2N115SIN Sink 2N115 0.00 0.00 0.00 Y


2N115TOIL Toilet 2N115 0.00 0.00 0.00 Y


2N116BED Bed 2N116 0.00 0.00 0.00 Y


2N116DHI Door Hinge 2N116 0.00 0.00 0.00 Y


2N116DO DOOR 2N116 0.00 0.00 0.00 Y


2N116GLA Glass 2N116 0.00 0.00 0.00 Y


2N116ISWI 2N116, Inside Light Switch 2N116 0.00 0.00 0.00 Y


2N116LIG Light 2N116 0.00 0.00 0.00 Y


2N116LOC Lock 2N116 0.00 0.00 0.00 Y
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2N116NIT Nightlight 2N116 0.00 0.00 0.00 Y


2N116OS 2N116, Outside Light Switch 2N116 0.00 0.00 0.00 Y


2N116SIN Sink 2N116 0.00 0.00 0.00 Y


2N116TOIL Toilet 2N116 0.00 0.00 0.00 Y


2N117BED Bed 2N117 0.00 0.00 0.00 Y


2N117DHI Door Hinge 2N117 0.00 0.00 0.00 Y


2N117DO DOOR 2N117 0.00 0.00 0.00 Y


2N117GLA Glass 2N117 0.00 0.00 0.00 Y


2N117ISWI 2N117, Inside Light Switch 2N117 0.00 0.00 0.00 Y


2N117LIG Light 2N117 0.00 0.00 0.00 Y


2N117LOC Lock 2N117 0.00 0.00 0.00 Y


2N117NIT Nightlight 2N117 0.00 0.00 0.00 Y


2N117OS 2N117, Outside Light Switch 2N117 0.00 0.00 0.00 Y


2N117SIN Sink 2N117 0.00 0.00 0.00 Y


2N117TOIL Toilet 2N117 0.00 0.00 0.00 Y


2N118BED Bed 2N118 0.00 0.00 0.00 Y


2N118DHI Door Hinge 2N118 0.00 0.00 0.00 Y


2N118DO DOOR 2N118 0.00 0.00 0.00 Y


2N118GLA Glass 2N118 0.00 0.00 0.00 Y


2N118ISWI 2N118, Inside Light Switch 2N118 0.00 0.00 0.00 Y


2N118LIG Light 2N118 0.00 0.00 0.00 Y


2N118LOC Lock 2N118 0.00 0.00 0.00 Y


2N118NIT Nightlight 2N118 0.00 0.00 0.00 Y
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2N118OS 2N118, Outside Light Switch 2N118 0.00 0.00 0.00 Y


2N118SIN Sink 2N118 0.00 0.00 0.00 Y


2N118TOIL Toilet 2N118 0.00 0.00 0.00 Y


2N200BED Bed 2N200 0.00 0.00 0.00 Y


2N200CTIL 2N200,Ceiling Tiles 2N200 0.00 0.00 0.00 Y


2N200DO 2N200, Door 2N200 0.00 0.00 0.00 Y


2N200IC1 Call Box 1 2N200 0.00 0.00 0.00 Y


2N200LOC 2N200, Lockr 2N200 0.00 0.00 0.00 Y


2N200PC1 Pipe Chase 1 2N200 0.00 0.00 0.00 Y


2N200PC1 Pipe Chase 10 2N200 0.00 0.00 0.00 Y


2N200PC2 Pipe Chase 2 2N200 0.00 0.00 0.00 Y


2N200PC3 Pipe Chase 3 2N200 0.00 0.00 0.00 Y


2N200PC4 Pipe Chase 4 2N200 0.00 0.00 0.00 Y


2N200PC5 Pipe Chase 5 2N200 0.00 0.00 0.00 Y


2N200PC6 Pipe Chase 6 2N200 0.00 0.00 0.00 Y


2N200PC7 Pipe Chase 7 2N200 0.00 0.00 0.00 Y


2N200PC8 Pipe Chase 8 2N200 0.00 0.00 0.00 Y


2N200PC9 Pipe Chase 9 2N200 0.00 0.00 0.00 Y


2N200SHO Shower 01 2N200 0.00 0.00 0.00 Y


2N200SHO Shower 02 2N200 0.00 0.00 0.00 Y


2N200SIN Sink 2N200 0.00 0.00 0.00 Y


2N200TEL Telephone 1 2N200 0.00 0.00 0.00 Y


2N200TEL Telephone 2 2N200 0.00 0.00 0.00 Y
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2N200TEL Telephone 3 2N200 0.00 0.00 0.00 Y


2N200TEL Telephone 4 2N200 0.00 0.00 0.00 Y


2N200TEL Telephone 5 2N200 0.00 0.00 0.00 Y


2N200TOI Toilet 2N200 0.00 0.00 0.00 Y


2N200TV Television 2N200 0.00 0.00 0.00 Y


2N200VEN VENT 2N200 0.00 0.00 0.00 Y


2N201BED Bed 2N201 0.00 0.00 0.00 Y


2N201DHI Door Hinge 2N201 0.00 0.00 0.00 Y


2N201DO DOOR 2N201 0.00 0.00 0.00 Y


2N201GLA Glass 2N201 0.00 0.00 0.00 Y


2N201ISWI 2N201, Inside Light Switch 2N201 0.00 0.00 0.00 Y


2N201LIG Light 2N201 0.00 0.00 0.00 Y


2N201LOC Lock 2N201 0.00 0.00 0.00 Y


2N201NIT Nightlight 2N201 0.00 0.00 0.00 Y


2N201OS 2N201, Outside Light Switch 2N201 0.00 0.00 0.00 Y


2N201SIN Sink 2N201 0.00 0.00 0.00 Y


2N201TOI Toilet 2N201 0.00 0.00 0.00 Y


2N202BED Bed 2N202 0.00 0.00 0.00 Y


2N202DHI Door Hinge 2N202 0.00 0.00 0.00 Y


2N202DO DOOR 2N202 0.00 0.00 0.00 Y


2N202GLA Glass 2N202 0.00 0.00 0.00 Y


2N202ISWI 2N202, Inside Light Switch 2N202 0.00 0.00 0.00 Y


2N202LIG Light 2N202 0.00 0.00 0.00 Y
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2N202LOC Lock 2N202 0.00 0.00 0.00 Y


2N202NIT Nightlight 2N202 0.00 0.00 0.00 Y


2N202OS 2N202, Outside Light Switch 2N202 0.00 0.00 0.00 Y


2N202SIN Sink 2N202 0.00 0.00 0.00 Y


2N202TOI Toilet 2N202 0.00 0.00 0.00 Y


2N203BED Bed 2N203 0.00 0.00 0.00 Y


2N203DHI Door Hinge 2N203 0.00 0.00 0.00 Y


2N203DO DOOR 2N203 0.00 0.00 0.00 Y


2N203GLA Glass 2N203 0.00 0.00 0.00 Y


2N203ISWI 2N203, Inside Light Switch 2N203 0.00 0.00 0.00 Y


2N203LIG Light 2N203 0.00 0.00 0.00 Y


2N203LOC Lock 2N203 0.00 0.00 0.00 Y


2N203NIT Nightlight 2N203 0.00 0.00 0.00 Y


2N203OS 2N203, Outside Light Switch 2N203 0.00 0.00 0.00 Y


2N203SIN Sink 2N203 0.00 0.00 0.00 Y


2N203TOI Toilet 2N203 0.00 0.00 0.00 Y


2N204BED Bed 2N204 0.00 0.00 0.00 Y


2N204DHI Door Hinge 2N204 0.00 0.00 0.00 Y


2N204DO DOOR 2N204 0.00 0.00 0.00 Y


2N204GLA Glass 2N204 0.00 0.00 0.00 Y


2N204ISWI 2N204, Inside Light Switch 2N204 0.00 0.00 0.00 Y


2N204LIG Light 2N204 0.00 0.00 0.00 Y


2N204LOC Lock 2N204 0.00 0.00 0.00 Y
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2N204NIT Nightlight 2N204 0.00 0.00 0.00 Y


2N204OS 2N204, Outside Light Switch 2N204 0.00 0.00 0.00 Y


2N204SIN Sink 2N204 0.00 0.00 0.00 Y


2N204TOI Toilet 2N204 0.00 0.00 0.00 Y


2N205BED Bed 2N205 0.00 0.00 0.00 Y


2N205DHI Door Hinge 2N205 0.00 0.00 0.00 Y


2N205DO DOOR 2N205 0.00 0.00 0.00 Y


2N205GLA Glass 2N205 0.00 0.00 0.00 Y


2N205ISWI 2N205, Inside Light Switch 2N205 0.00 0.00 0.00 Y


2N205LIG Light 2N205 0.00 0.00 0.00 Y


2N205LOC Lock 2N205 0.00 0.00 0.00 Y


2N205NIT Nightlight 2N205 0.00 0.00 0.00 Y


2N205OS 2N205, Outside Light Switch 2N205 0.00 0.00 0.00 Y


2N205SIN Sink 2N205 0.00 0.00 0.00 Y


2N205TOI Toilet 2N205 0.00 0.00 0.00 Y


2N206BED Bed 2N206 0.00 0.00 0.00 Y


2N206DHI Door Hinge 2N206 0.00 0.00 0.00 Y


2N206DO DOOR 2N206 0.00 0.00 0.00 Y


2N206GLA Glass 2N206 0.00 0.00 0.00 Y


2N206ISWI 2N206, Inside Light Switch 2N206 0.00 0.00 0.00 Y


2N206LIG Light 2N206 0.00 0.00 0.00 Y


2N206LOC Lock 2N206 0.00 0.00 0.00 Y


2N206NIT Nightlight 2N206 0.00 0.00 0.00 Y
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2N206OS 2N206, Outside Light Switch 2N206 0.00 0.00 0.00 Y


2N206SIN Sink 2N206 0.00 0.00 0.00 Y


2N206TOI Toilet 2N206 0.00 0.00 0.00 Y


2N207BED Bed 2N207 0.00 0.00 0.00 Y


2N207DHI Door Hinge 2N207 0.00 0.00 0.00 Y


2N207DO DOOR 2N207 0.00 0.00 0.00 Y


2N207GLA Glass 2N207 0.00 0.00 0.00 Y


2N207ISWI 2N207, Inside Light Switch 2N207 0.00 0.00 0.00 Y


2N207LIG Light 2N207 0.00 0.00 0.00 Y


2N207LOC Lock 2N207 0.00 0.00 0.00 Y


2N207NIT Nightlight 2N207 0.00 0.00 0.00 Y


2N207OS 2N207, Outside Light Switch 2N207 0.00 0.00 0.00 Y


2N207SIN Sink 2N207 0.00 0.00 0.00 Y


2N207TOI Toilet 2N207 0.00 0.00 0.00 Y


2N208BED Bed 2N208 0.00 0.00 0.00 Y


2N208DHI Door Hinge 2N208 0.00 0.00 0.00 Y


2N208DO DOOR 2N208 0.00 0.00 0.00 Y


2N208GLA Glass 2N208 0.00 0.00 0.00 Y


2N208ISWI 2N208, Inside Light Switch 2N208 0.00 0.00 0.00 Y


2N208LIG Light 2N208 0.00 0.00 0.00 Y


2N208LOC Lock 2N208 0.00 0.00 0.00 Y


2N208NIT Nightlight 2N208 0.00 0.00 0.00 Y


2N208OS 2N208, Outside Light Switch 2N208 0.00 0.00 0.00 Y
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2N208SIN Sink 2N208 0.00 0.00 0.00 Y


2N208TOI Toilet 2N208 0.00 0.00 0.00 Y


2N209BED Bed 2N209 0.00 0.00 0.00 Y


2N209DHI Door Hinge 2N209 0.00 0.00 0.00 Y


2N209DO DOOR 2N209 0.00 0.00 0.00 Y


2N209GLA Glass 2N209 0.00 0.00 0.00 Y


2N209ISWI 2N209, Inside Light Switch 2N209 0.00 0.00 0.00 Y


2N209LIG Light 2N209 0.00 0.00 0.00 Y


2N209LOC Lock 2N209 0.00 0.00 0.00 Y


2N209NIT Nightlight 2N209 0.00 0.00 0.00 Y


2N209OS 2N209, Outside Light Switch 2N209 0.00 0.00 0.00 Y


2N209SIN Sink 2N209 0.00 0.00 0.00 Y


2N209TOI Toilet 2N209 0.00 0.00 0.00 Y


2N210BED Bed 2N210 0.00 0.00 0.00 Y


2N210DHI Door Hinge 2N210 0.00 0.00 0.00 Y


2N210DO DOOR 2N210 0.00 0.00 0.00 Y


2N210GLA Glass 2N210 0.00 0.00 0.00 Y


2N210ISWI 2N210, Inside Light Switch 2N210 0.00 0.00 0.00 Y


2N210LIG Light 2N210 0.00 0.00 0.00 Y


2N210LOC Lock 2N210 0.00 0.00 0.00 Y


2N210NIT Nightlight 2N210 0.00 0.00 0.00 Y


2N210OS 2N210, Outside Light Switch 2N210 0.00 0.00 0.00 Y


2N210SIN Sink 2N210 0.00 0.00 0.00 Y
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2N210TOI Toilet 2N210 0.00 0.00 0.00 Y


2N211BED Bed 2N211 0.00 0.00 0.00 Y


2N211DHI Door Hinge 2N211 0.00 0.00 0.00 Y


2N211DO DOOR 2N211 0.00 0.00 0.00 Y


2N211GLA Glass 2N211 0.00 0.00 0.00 Y


2N211ISWI 2N211, Inside Light Switch 2N211 0.00 0.00 0.00 Y


2N211LIG Light 2N211 0.00 0.00 0.00 Y


2N211LOC Lock 2N211 0.00 0.00 0.00 Y


2N211NIT Nightlight 2N211 0.00 0.00 0.00 Y


2N211OS 2N211, Outside Light Switch 2N211 0.00 0.00 0.00 Y


2N211SIN Sink 2N211 0.00 0.00 0.00 Y


2N211TOIL Toilet 2N211 0.00 0.00 0.00 Y


2N212BED Bed 2N212 0.00 0.00 0.00 Y


2N212DHI Door Hinge 2N212 0.00 0.00 0.00 Y


2N212DO DOOR 2N212 0.00 0.00 0.00 Y


2N212GLA Glass 2N212 0.00 0.00 0.00 Y


2N212ISWI 2N212, Inside Light Switch 2N212 0.00 0.00 0.00 Y


2N212LIG Light 2N212 0.00 0.00 0.00 Y


2N212LOC Lock 2N212 0.00 0.00 0.00 Y


2N212NIT Nightlight 2N212 0.00 0.00 0.00 Y


2N212OS 2N212, Outside Light Switch 2N212 0.00 0.00 0.00 Y


2N212SIN Sink 2N212 0.00 0.00 0.00 Y


2N212TOI Toilet 2N212 0.00 0.00 0.00 Y
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2N213BED Bed 2N213 0.00 0.00 0.00 Y


2N213DHI Door Hinge 2N213 0.00 0.00 0.00 Y


2N213DO DOOR 2N213 0.00 0.00 0.00 Y


2N213GLA Glass 2N213 0.00 0.00 0.00 Y


2N213ISWI 2N213, Inside Light Switch 2N213 0.00 0.00 0.00 Y


2N213LIG Light 2N213 0.00 0.00 0.00 Y


2N213LOC Lock 2N213 0.00 0.00 0.00 Y


2N213NIT Nightlight 2N213 0.00 0.00 0.00 Y


2N213OS 2N213, Outside Light Switch 2N213 0.00 0.00 0.00 Y


2N213SIN Sink 2N213 0.00 0.00 0.00 Y


2N213TOI Toilet 2N213 0.00 0.00 0.00 Y


2N214BED Bed 2N214 0.00 0.00 0.00 Y


2N214DHI Door Hinge 2N214 0.00 0.00 0.00 Y


2N214DO DOOR 2N214 0.00 0.00 0.00 Y


2N214GLA Glass 2N214 0.00 0.00 0.00 Y


2N214ISWI 2N214, Inside Light Switch 2N214 0.00 0.00 0.00 Y


2N214LIG Light 2N214 0.00 0.00 0.00 Y


2N214LOC Lock 2N214 0.00 0.00 0.00 Y


2N214NIT Nightlight 2N214 0.00 0.00 0.00 Y


2N214OS 2N214, Outside Light Switch 2N214 0.00 0.00 0.00 Y


2N214SIN Sink 2N214 0.00 0.00 0.00 Y


2N214TOI Toilet 2N214 0.00 0.00 0.00 Y


2N215BED Bed 2N215 0.00 0.00 0.00 Y
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2N215DHI Door Hinge 2N215 0.00 0.00 0.00 Y


2N215DO DOOR 2N215 0.00 0.00 0.00 Y


2N215GLA Glass 2N215 0.00 0.00 0.00 Y


2N215ISWI 2N215, Inside Light Switch 2N215 0.00 0.00 0.00 Y


2N215LIG Light 2N215 0.00 0.00 0.00 Y


2N215LOC Lock 2N215 0.00 0.00 0.00 Y


2N215NIT Nightlight 2N215 0.00 0.00 0.00 Y


2N215OS 2N215, Outside Light Switch 2N215 0.00 0.00 0.00 Y


2N215SIN Sink 2N215 0.00 0.00 0.00 Y


2N215TOI Toilet 2N215 0.00 0.00 0.00 Y


2N216BED Bed 2N216 0.00 0.00 0.00 Y


2N216DHI Door Hinge 2N216 0.00 0.00 0.00 Y


2N216DO DOOR 2N216 0.00 0.00 0.00 Y


2N216GLA Glass 2N216 0.00 0.00 0.00 Y


2N216ISWI 2N216, Inside Light Switch 2N216 0.00 0.00 0.00 Y


2N216LIG Light 2N216 0.00 0.00 0.00 Y


2N216LOC Lock 2N216 0.00 0.00 0.00 Y


2N216NIT Nightlight 2N216 0.00 0.00 0.00 Y


2N216OS 2N216, Outside Light Switch 2N216 0.00 0.00 0.00 Y


2N216SIN Sink 2N216 0.00 0.00 0.00 Y


2N216TOI Toilet 2N216 0.00 0.00 0.00 Y


2N217DHI Door Hinge 2N217 0.00 0.00 0.00 Y


2N217DO DOOR 2N217 0.00 0.00 0.00 Y
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2N217GLA Glass 2N217 0.00 0.00 0.00 Y


2N217ISWI 2N217, Inside Light Switch 2N217 0.00 0.00 0.00 Y


2N217LIG Light 2N217 0.00 0.00 0.00 Y


2N217LOC Lock 2N217 0.00 0.00 0.00 Y


2N217NIT Nightlight 2N217 0.00 0.00 0.00 Y


2N217OS 2N217, Outside Light Switch 2N217 0.00 0.00 0.00 Y


2N217SIN Sink 2N217 0.00 0.00 0.00 Y


2N217TOI Toilet 2N217 0.00 0.00 0.00 Y


2N218DHI Door Hinge 2N218 0.00 0.00 0.00 Y


2N218DO DOOR 2N218 0.00 0.00 0.00 Y


2N218GLA Glass 2N218 0.00 0.00 0.00 Y


2N218ISWI 2N218, Inside Light Switch 2N218 0.00 0.00 0.00 Y


2N218LIG Light 2N218 0.00 0.00 0.00 Y


2N218LOC Lock 2N218 0.00 0.00 0.00 Y


2N218NIT Nightlight 2N218 0.00 0.00 0.00 Y


2N218OS 2N218, Outside Light Switch 2N218 0.00 0.00 0.00 Y


2N218SIN Sink 2N218 0.00 0.00 0.00 Y


2N218TOI Toilet 2N218 0.00 0.00 0.00 Y


2N300BED Bed 2N300 0.00 0.00 0.00 Y


2N300CTIL 2N300,Ceiling Tiles 2N300 0.00 0.00 0.00 Y


2N300DO 2N300, Door 2N300 0.00 0.00 0.00 Y


2N300IC1 Call Box 1 2N300 0.00 0.00 0.00 Y


2N300LOC 2N300, Lockr 2N300 0.00 0.00 0.00 Y
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2N300PC1 Pipe Chase 1 2N300 0.00 0.00 0.00 Y


2N300PC1 Pipe Chase 10 2N300 0.00 0.00 0.00 Y


2N300PC2 Pipe Chase 2 2N300 0.00 0.00 0.00 Y


2N300PC3 Pipe Chase 3 2N300 0.00 0.00 0.00 Y


2N300PC4 Pipe Chase 4 2N300 0.00 0.00 0.00 Y


2N300PC5 Pipe Chase 5 2N300 0.00 0.00 0.00 Y


2N300PC6 Pipe Chase 6 2N300 0.00 0.00 0.00 Y


2N300PC7 Pipe Chase 7 2N300 0.00 0.00 0.00 Y


2N300PC8 Pipe Chase 8 2N300 0.00 0.00 0.00 Y


2N300PC9 Pipe Chase 9 2N300 0.00 0.00 0.00 Y


2N300SHO Shower 01 2N300 0.00 0.00 0.00 Y


2N300SHO Shower 02 2N300 0.00 0.00 0.00 Y


2N300SIN Sink 2N300 0.00 0.00 0.00 Y


2N300TEL Telephone 1 2N300 0.00 0.00 0.00 Y


2N300TEL Telephone 2 2N300 0.00 0.00 0.00 Y


2N300TEL Telephone 3 2N300 0.00 0.00 0.00 Y


2N300TEL Telephone 4 2N300 0.00 0.00 0.00 Y


2N300TEL Telephone 5 2N300 0.00 0.00 0.00 Y


2N300TOI Toilet 2N300 0.00 0.00 0.00 Y


2N300TV Television 2N300 0.00 0.00 0.00 Y


2N300VEN VENT 2N300 0.00 0.00 0.00 Y


2N301BED Bed 2N301 0.00 0.00 0.00 Y


2N301DHI Door Hinge 2N301 0.00 0.00 0.00 Y
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2N301DO DOOR 2N301 0.00 0.00 0.00 Y


2N301GLA Glass 2N301 0.00 0.00 0.00 Y


2N301ISWI 2N301, Inside Light Switch 2N301 0.00 0.00 0.00 Y


2N301LIG Light 2N301 0.00 0.00 0.00 Y


2N301LOC Lock 2N301 0.00 0.00 0.00 Y


2N301NIT Nightlight 2N301 0.00 0.00 0.00 Y


2N301OS 2N301, Outside Light Switch 2N301 0.00 0.00 0.00 Y


2N301SIN Sink 2N301 0.00 0.00 0.00 Y


2N301TOI Toilet 2N301 0.00 0.00 0.00 Y


2N302BED BED 2N302 0.00 0.00 0.00 Y


2N302DHI Door Hinge 2N302 0.00 0.00 0.00 Y


2N302DO DOOR 2N302 0.00 0.00 0.00 Y


2N302GLA Glass 2N302 0.00 0.00 0.00 Y


2N302ISWI 2N302, Inside Light Switch 2N302 0.00 0.00 0.00 Y


2N302LIG Light 2N302 0.00 0.00 0.00 Y


2N302LOC Lock 2N302 0.00 0.00 0.00 Y


2N302NIT Nightlight 2N302 0.00 0.00 0.00 Y


2N302OS 2N302, Outside Light Switch 2N302 0.00 0.00 0.00 Y


2N302SIN Sink 2N302 0.00 0.00 0.00 Y


2N302TOI Toilet 2N302 0.00 0.00 0.00 Y


2N303BED Bed 2N303 0.00 0.00 0.00 Y


2N303DHI Door Hinge 2N303 0.00 0.00 0.00 Y


2N303DO DOOR 2N303 0.00 0.00 0.00 Y
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2N303GLA Glass 2N303 0.00 0.00 0.00 Y


2N303ISWI 2N303, Inside Light Switch 2N303 0.00 0.00 0.00 Y


2N303LIG Light 2N303 0.00 0.00 0.00 Y


2N303LOC Lock 2N303 0.00 0.00 0.00 Y


2N303NIT Nightlight 2N303 0.00 0.00 0.00 Y


2N303OS 2N303, Outside Light Switch 2N303 0.00 0.00 0.00 Y


2N303SIN Sink 2N303 0.00 0.00 0.00 Y


2N303TOI Toilet 2N303 0.00 0.00 0.00 Y


2N304BED Bed 2N304 0.00 0.00 0.00 Y


2N304DHI Door Hinge 2N304 0.00 0.00 0.00 Y


2N304DO DOOR 2N304 0.00 0.00 0.00 Y


2N304GLA Glass 2N304 0.00 0.00 0.00 Y


2N304ISWI 2N304, Inside Light Switch 2N304 0.00 0.00 0.00 Y


2N304LIG Light 2N304 0.00 0.00 0.00 Y


2N304LOC Lock 2N304 0.00 0.00 0.00 Y


2N304NIT Nightlight 2N304 0.00 0.00 0.00 Y


2N304OS 2N304, Outside Light Switch 2N304 0.00 0.00 0.00 Y


2N304SIN Sink 2N304 0.00 0.00 0.00 Y


2N304TOI Toilet 2N304 0.00 0.00 0.00 Y


2N305BED Bed 2N305 0.00 0.00 0.00 Y


2N305DHI Door Hinge 2N305 0.00 0.00 0.00 Y


2N305DO DOOR 2N305 0.00 0.00 0.00 Y


2N305GLA Glass 2N305 0.00 0.00 0.00 Y
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2N305ISWI 2N305, Inside Light Switch 2N305 0.00 0.00 0.00 Y


2N305LIG Light 2N305 0.00 0.00 0.00 Y


2N305LOC Lock 2N305 0.00 0.00 0.00 Y


2N305NIT Nightlight 2N305 0.00 0.00 0.00 Y


2N305OS 2N305, Outside Light Switch 2N305 0.00 0.00 0.00 Y


2N305SIN Sink 2N305 0.00 0.00 0.00 Y


2N305TOI Toilet 2N305 0.00 0.00 0.00 Y


2N306BED Bed 2N306 0.00 0.00 0.00 Y


2N306DHI Door Hinge 2N306 0.00 0.00 0.00 Y


2N306DO DOOR 2N306 0.00 0.00 0.00 Y


2N306GLA Glass 2N306 0.00 0.00 0.00 Y


2N306ISWI 2N306, Inside Light Switch 2N306 0.00 0.00 0.00 Y


2N306LIG Light 2N306 0.00 0.00 0.00 Y


2N306LOC Lock 2N306 0.00 0.00 0.00 Y


2N306NIT Nightlight 2N306 0.00 0.00 0.00 Y


2N306OS 2N306, Outside Light Switch 2N306 0.00 0.00 0.00 Y


2N306SIN Sink 2N306 0.00 0.00 0.00 Y


2N306TOI Toilet 2N306 0.00 0.00 0.00 Y


2N307BED Bed 2N307 0.00 0.00 0.00 Y


2N307DHI Door Hinge 2N307 0.00 0.00 0.00 Y


2N307DO DOOR 2N307 0.00 0.00 0.00 Y


2N307GLA Glass 2N307 0.00 0.00 0.00 Y


2N307ISWI 2N307, Inside Light Switch 2N307 0.00 0.00 0.00 Y
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2N307LIG Light 2N307 0.00 0.00 0.00 Y


2N307LOC Lock 2N307 0.00 0.00 0.00 Y


2N307NIT Nightlight 2N307 0.00 0.00 0.00 Y


2N307OS 2N307, Outside Light Switch 2N307 0.00 0.00 0.00 Y


2N307SIN Sink 2N307 0.00 0.00 0.00 Y


2N307TOI Toilet 2N307 0.00 0.00 0.00 Y


2N308BED Bed 2N308 0.00 0.00 0.00 Y


2N308DHI Door Hinge 2N308 0.00 0.00 0.00 Y


2N308DO DOOR 2N308 0.00 0.00 0.00 Y


2N308GLA Glass 2N308 0.00 0.00 0.00 Y


2N308ISWI 2N308, Inside Light Switch 2N308 0.00 0.00 0.00 Y


2N308LIG Light 2N308 0.00 0.00 0.00 Y


2N308LOC Lock 2N308 0.00 0.00 0.00 Y


2N308NIT Nightlight 2N308 0.00 0.00 0.00 Y


2N308OS 2N308, Outside Light Switch 2N308 0.00 0.00 0.00 Y


2N308SIN Sink 2N308 0.00 0.00 0.00 Y


2N308TOI Toilet 2N308 0.00 0.00 0.00 Y


2N309BED Bed 2N309 0.00 0.00 0.00 Y


2N309DHI Door Hinge 2N309 0.00 0.00 0.00 Y


2N309DO DOOR 2N309 0.00 0.00 0.00 Y


2N309GLA Glass 2N309 0.00 0.00 0.00 Y


2N309ISWI 2N309, Inside Light Switch 2N309 0.00 0.00 0.00 Y


2N309LIG Light 2N309 0.00 0.00 0.00 Y
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2N309LOC Lock 2N309 0.00 0.00 0.00 Y


2N309NIT Nightlight 2N309 0.00 0.00 0.00 Y


2N309OS 2N309, Outside Light Switch 2N309 0.00 0.00 0.00 Y


2N309SIN Sink 2N309 0.00 0.00 0.00 Y


2N309TOI Toilet 2N309 0.00 0.00 0.00 Y


2N310BED Bed 2N310 0.00 0.00 0.00 Y


2N310DHI Door Hinge 2N310 0.00 0.00 0.00 Y


2N310DO DOOR 2N310 0.00 0.00 0.00 Y


2N310GLA Glass 2N310 0.00 0.00 0.00 Y


2N310ISWI 2N310, Inside Light Switch 2N310 0.00 0.00 0.00 Y


2N310LIG Light 2N310 0.00 0.00 0.00 Y


2N310LOC Lock 2N310 0.00 0.00 0.00 Y


2N310NIT Nightlight 2N310 0.00 0.00 0.00 Y


2N310OS 2N310, Outside Light Switch 2N310 0.00 0.00 0.00 Y


2N310SIN Sink 2N310 0.00 0.00 0.00 Y


2N310TOI Toilet 2N310 0.00 0.00 0.00 Y


2N311BED Bed 2N311 0.00 0.00 0.00 Y


2N311DHI Door Hinge 2N311 0.00 0.00 0.00 Y


2N311DO DOOR 2N311 0.00 0.00 0.00 Y


2N311GLA Glass 2N311 0.00 0.00 0.00 Y


2N311ISWI 2N311, Inside Light Switch 2N311 0.00 0.00 0.00 Y


2N311LIG Light 2N311 0.00 0.00 0.00 Y


2N311LOC Lock 2N311 0.00 0.00 0.00 Y
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2N311NIT Nightlight 2N311 0.00 0.00 0.00 Y


2N311OS 2N311, Outside Light Switch 2N311 0.00 0.00 0.00 Y


2N311SIN Sink 2N311 0.00 0.00 0.00 Y


2N311TOIL Toilet 2N311 0.00 0.00 0.00 Y


2N312DHI Door Hinge 2N312 0.00 0.00 0.00 Y


2N312DO DOOR 2N312 0.00 0.00 0.00 Y


2N312GLA Glass 2N312 0.00 0.00 0.00 Y


2N312ISWI 2N312, Inside Light Switch 2N312 0.00 0.00 0.00 Y


2N312LIG Light 2N312 0.00 0.00 0.00 Y


2N312LOC Lock 2N312 0.00 0.00 0.00 Y


2N312NIT Nightlight 2N312 0.00 0.00 0.00 Y


2N312OS 2N312, Outside Light Switch 2N312 0.00 0.00 0.00 Y


2N312SIN Sink 2N312 0.00 0.00 0.00 Y


2N312TOI Toilet 2N312 0.00 0.00 0.00 Y


2N313BED Bed 2N313 0.00 0.00 0.00 Y


2N313DHI Door Hinge 2N313 0.00 0.00 0.00 Y


2N313DO DOOR 2N313 0.00 0.00 0.00 Y


2N313GLA Glass 2N313 0.00 0.00 0.00 Y


2N313ISWI 2N313, Inside Light Switch 2N313 0.00 0.00 0.00 Y


2N313LIG Light 2N313 0.00 0.00 0.00 Y


2N313LOC Lock 2N313 0.00 0.00 0.00 Y


2N313NIT Nightlight 2N313 0.00 0.00 0.00 Y


2N313OS 2N313, Outside Light Switch 2N313 0.00 0.00 0.00 Y
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2N313SIN Sink 2N313 0.00 0.00 0.00 Y


2N313TOI Toilet 2N313 0.00 0.00 0.00 Y


2N314BED Bed 2N314 0.00 0.00 0.00 Y


2N314DHI Door Hinge 2N314 0.00 0.00 0.00 Y


2N314DO DOOR 2N314 0.00 0.00 0.00 Y


2N314GLA Glass 2N314 0.00 0.00 0.00 Y


2N314ISWI 2N314, Inside Light Switch 2N314 0.00 0.00 0.00 Y


2N314LIG Light 2N314 0.00 0.00 0.00 Y


2N314LOC Lock 2N314 0.00 0.00 0.00 Y


2N314NIT Nightlight 2N314 0.00 0.00 0.00 Y


2N314OS 2N314, Outside Light Switch 2N314 0.00 0.00 0.00 Y


2N314SIN Sink 2N314 0.00 0.00 0.00 Y


2N314TOI Toilet 2N314 0.00 0.00 0.00 Y


2N315BED Bed 2N315 0.00 0.00 0.00 Y


2N315DHI Door Hinge 2N315 0.00 0.00 0.00 Y


2N315DO DOOR 2N315 0.00 0.00 0.00 Y


2N315GLA Glass 2N315 0.00 0.00 0.00 Y


2N315ISWI 2N315, Inside Light Switch 2N315 0.00 0.00 0.00 Y


2N315LIG Light 2N315 0.00 0.00 0.00 Y


2N315LOC Lock 2N315 0.00 0.00 0.00 Y


2N315NIT Nightlight 2N315 0.00 0.00 0.00 Y


2N315OS 2N315, Outside Light Switch 2N315 0.00 0.00 0.00 Y


2N315SIN Sink 2N315 0.00 0.00 0.00 Y
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2N315TOI Toilet 2N315 0.00 0.00 0.00 Y


2N316BED Bed 2N316 0.00 0.00 0.00 Y


2N316DHI Door Hinge 2N316 0.00 0.00 0.00 Y


2N316DO DOOR 2N316 0.00 0.00 0.00 Y


2N316GLA Glass 2N316 0.00 0.00 0.00 Y


2N316ISWI 2N316, Inside Light Switch 2N316 0.00 0.00 0.00 Y


2N316LIG Light 2N316 0.00 0.00 0.00 Y


2N316LOC Lock 2N316 0.00 0.00 0.00 Y


2N316NIT Nightlight 2N316 0.00 0.00 0.00 Y


2N316OS 2N316, Outside Light Switch 2N316 0.00 0.00 0.00 Y


2N316SIN Sink 2N316 0.00 0.00 0.00 Y


2N316TOI Toilet 2N316 0.00 0.00 0.00 Y


2N317DHI Door Hinge 2N317 0.00 0.00 0.00 Y


2N317DO DOOR 2N317 0.00 0.00 0.00 Y


2N317GLA Glass 2N317 0.00 0.00 0.00 Y


2N317ISWI 2N317, Inside Light Switch 2N317 0.00 0.00 0.00 Y


2N317LIG Light 2N317 0.00 0.00 0.00 Y


2N317LOC Lock 2N317 0.00 0.00 0.00 Y


2N317NIT Nightlight 2N317 0.00 0.00 0.00 Y


2N317OS 2N317, Outside Light Switch 2N317 0.00 0.00 0.00 Y


2N317SIN Sink 2N317 0.00 0.00 0.00 Y


2N317TOI Toilet 2N317 0.00 0.00 0.00 Y


2N318DHI Door Hinge 2N318 0.00 0.00 0.00 Y
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2N318DO DOOR 2N318 0.00 0.00 0.00 Y


2N318GLA Glass 2N318 0.00 0.00 0.00 Y


2N318ISWI 2N318, Inside Light Switch 2N318 0.00 0.00 0.00 Y


2N318LIG Light 2N318 0.00 0.00 0.00 Y


2N318LOC Lock 2N318 0.00 0.00 0.00 Y


2N318NIT Nightlight 2N318 0.00 0.00 0.00 Y


2N318OS 2N318, Outside Light Switch 2N318 0.00 0.00 0.00 Y


2N318SIN Sink 2N318 0.00 0.00 0.00 Y


2N318TOI Toilet 2N318 0.00 0.00 0.00 Y


2N400BED Bed 2N400 0.00 0.00 0.00 Y


2N400CTIL 2N400,Ceiling Tiles 2N400 0.00 0.00 0.00 Y


2N400DO 2N400, Door 2N400 0.00 0.00 0.00 Y


2N400IC1 Call Box 1 2N400 0.00 0.00 0.00 Y


2N400LOC 2N400, Lockr 2N400 0.00 0.00 0.00 Y


2N400PC1 Pipe Chase 1 2N400 0.00 0.00 0.00 Y


2N400PC1 Pipe Chase 10 2N400 0.00 0.00 0.00 Y


2N400PC2 Pipe Chase 2 2N400 0.00 0.00 0.00 Y


2N400PC3 Pipe Chase 3 2N400 0.00 0.00 0.00 Y


2N400PC4 Pipe Chase 4 2N400 0.00 0.00 0.00 Y


2N400PC5 Pipe Chase 5 2N400 0.00 0.00 0.00 Y


2N400PC6 Pipe Chase 6 2N400 0.00 0.00 0.00 Y


2N400PC7 Pipe Chase 7 2N400 0.00 0.00 0.00 Y


2N400PC8 Pipe Chase 8 2N400 0.00 0.00 0.00 Y
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2N400PC9 Pipe Chase 9 2N400 0.00 0.00 0.00 Y


2N400SHO Shower 01 2N400 0.00 0.00 0.00 Y


2N400SHO Shower 02 2N400 0.00 0.00 0.00 Y


2N400SIN Sink 2N400 0.00 0.00 0.00 Y


2N400TEL Telephone 1 2N400 0.00 0.00 0.00 Y


2N400TEL Telephone 2 2N400 0.00 0.00 0.00 Y


2N400TEL Telephone 3 2N400 0.00 0.00 0.00 Y


2N400TEL Telephone 4 2N400 0.00 0.00 0.00 Y


2N400TEL Telephone 5 2N400 0.00 0.00 0.00 Y


2N400TOI Toilet 2N400 0.00 0.00 0.00 Y


2N400TV Television 2N400 0.00 0.00 0.00 Y


2N400VEN VENT 2N400 0.00 0.00 0.00 Y


2N401BED Bed 2N401 0.00 0.00 0.00 Y


2N401DHI Door Hinge 2N401 0.00 0.00 0.00 Y


2N401DO DOOR 2N401 0.00 0.00 0.00 Y


2N401GLA Glass 2N401 0.00 0.00 0.00 Y


2N401ISWI 2N401, Inside Light Switch 2N401 0.00 0.00 0.00 Y


2N401LIG Light 2N401 0.00 0.00 0.00 Y


2N401LOC Lock 2N401 0.00 0.00 0.00 Y


2N401NIT Nightlight 2N401 0.00 0.00 0.00 Y


2N401OS 2N401, Outside Light Switch 2N401 0.00 0.00 0.00 Y


2N401SIN Sink 2N401 0.00 0.00 0.00 Y


2N401TOI Toilet 2N401 0.00 0.00 0.00 Y


Page 97 of 830 Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


2N402BED Bed 2N402 0.00 0.00 0.00 Y


2N402DHI Door Hinge 2N402 0.00 0.00 0.00 Y


2N402DO DOOR 2N402 0.00 0.00 0.00 Y


2N402GLA Glass 2N402 0.00 0.00 0.00 Y


2N402ISWI 2N402, Inside Light Switch 2N402 0.00 0.00 0.00 Y


2N402LIG Light 2N402 0.00 0.00 0.00 Y


2N402LOC Lock 2N402 0.00 0.00 0.00 Y


2N402NIT Nightlight 2N402 0.00 0.00 0.00 Y


2N402OS 2N402, Outside Light Switch 2N402 0.00 0.00 0.00 Y


2N402SIN Sink 2N402 0.00 0.00 0.00 Y


2N402TOI Toilet 2N402 0.00 0.00 0.00 Y


2N403BED Bed 2N403 0.00 0.00 0.00 Y


2N403DHI Door Hinge 2N403 0.00 0.00 0.00 Y


2N403DO DOOR 2N403 0.00 0.00 0.00 Y


2N403GLA Glass 2N403 0.00 0.00 0.00 Y


2N403ISWI 2N403, Inside Light Switch 2N403 0.00 0.00 0.00 Y


2N403LIG Light 2N403 0.00 0.00 0.00 Y


2N403LOC Lock 2N403 0.00 0.00 0.00 Y


2N403NIT Nightlight 2N403 0.00 0.00 0.00 Y


2N403OS 2N403, Outside Light Switch 2N403 0.00 0.00 0.00 Y


2N403SIN Sink 2N403 0.00 0.00 0.00 Y


2N403TOI Toilet 2N403 0.00 0.00 0.00 Y


2N404BED Bed 2N404 0.00 0.00 0.00 Y
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2N404DHI Door Hinge 2N404 0.00 0.00 0.00 Y


2N404DO DOOR 2N404 0.00 0.00 0.00 Y


2N404GLA Glass 2N404 0.00 0.00 0.00 Y


2N404ISWI 2N404, Inside Light Switch 2N404 0.00 0.00 0.00 Y


2N404LIG Light 2N404 0.00 0.00 0.00 Y


2N404LOC Lock 2N404 0.00 0.00 0.00 Y


2N404NIT Nightlight 2N404 0.00 0.00 0.00 Y


2N404OS 2N404, Outside Light Switch 2N404 0.00 0.00 0.00 Y


2N404SIN Sink 2N404 0.00 0.00 0.00 Y


2N404TOI Toilet 2N404 0.00 0.00 0.00 Y


2N405BED Bed 2N405 0.00 0.00 0.00 Y


2N405DHI Door Hinge 2N405 0.00 0.00 0.00 Y


2N405DO DOOR 2N405 0.00 0.00 0.00 Y


2N405GLA Glass 2N405 0.00 0.00 0.00 Y


2N405ISWI 2N405, Inside Light Switch 2N405 0.00 0.00 0.00 Y


2N405LIG Light 2N405 0.00 0.00 0.00 Y


2N405LOC Lock 2N405 0.00 0.00 0.00 Y


2N405NIT Nightlight 2N405 0.00 0.00 0.00 Y


2N405OS 2N405, Outside Light Switch 2N405 0.00 0.00 0.00 Y


2N405SIN Sink 2N405 0.00 0.00 0.00 Y


2N405TOI Toilet 2N405 0.00 0.00 0.00 Y


2N406BED Bed 2N406 0.00 0.00 0.00 Y


2N406DHI Door Hinge 2N406 0.00 0.00 0.00 Y
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2N406DO DOOR 2N406 0.00 0.00 0.00 Y


2N406GLA Glass 2N406 0.00 0.00 0.00 Y


2N406ISWI 2N406, Inside Light Switch 2N406 0.00 0.00 0.00 Y


2N406LIG Light 2N406 0.00 0.00 0.00 Y


2N406LOC Lock 2N406 0.00 0.00 0.00 Y


2N406NIT Nightlight 2N406 0.00 0.00 0.00 Y


2N406OS 2N406, Outside Light Switch 2N406 0.00 0.00 0.00 Y


2N406SIN Sink 2N406 0.00 0.00 0.00 Y


2N406TOI Toilet 2N406 0.00 0.00 0.00 Y


2N407BED Bed 2N407 0.00 0.00 0.00 Y


2N407DHI Door Hinge 2N407 0.00 0.00 0.00 Y


2N407DO DOOR 2N407 0.00 0.00 0.00 Y


2N407GLA Glass 2N407 0.00 0.00 0.00 Y


2N407ISWI 2N407, Inside Light Switch 2N407 0.00 0.00 0.00 Y


2N407LIG Light 2N407 0.00 0.00 0.00 Y


2N407LOC Lock 2N407 0.00 0.00 0.00 Y


2N407NIT Nightlight 2N407 0.00 0.00 0.00 Y


2N407OS 2N407, Outside Light Switch 2N407 0.00 0.00 0.00 Y


2N407SIN Sink 2N407 0.00 0.00 0.00 Y


2N407TOI Toilet 2N407 0.00 0.00 0.00 Y


2N408BED Bed 2N408 0.00 0.00 0.00 Y


2N408DHI Door Hinge 2N408 0.00 0.00 0.00 Y


2N408DO DOOR 2N408 0.00 0.00 0.00 Y
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2N408GLA Glass 2N408 0.00 0.00 0.00 Y


2N408ISWI 2N408, Inside Light Switch 2N408 0.00 0.00 0.00 Y


2N408LIG Light 2N408 0.00 0.00 0.00 Y


2N408LOC Lock 2N408 0.00 0.00 0.00 Y


2N408NIT Nightlight 2N408 0.00 0.00 0.00 Y


2N408OS 2N408, Outside Light Switch 2N408 0.00 0.00 0.00 Y


2N408SIN Sink 2N408 0.00 0.00 0.00 Y


2N408TOI Toilet 2N408 0.00 0.00 0.00 Y


2N409BED Bed 2N409 0.00 0.00 0.00 Y


2N409DHI Door Hinge 2N409 0.00 0.00 0.00 Y


2N409DO DOOR 2N409 0.00 0.00 0.00 Y


2N409GLA Glass 2N409 0.00 0.00 0.00 Y


2N409ISWI 2N409, Inside Light Switch 2N409 0.00 0.00 0.00 Y


2N409LIG Light 2N409 0.00 0.00 0.00 Y


2N409LOC Lock 2N409 0.00 0.00 0.00 Y


2N409NIT Nightlight 2N409 0.00 0.00 0.00 Y


2N409OS 2N409, Outside Light Switch 2N409 0.00 0.00 0.00 Y


2N409SIN Sink 2N409 0.00 0.00 0.00 Y


2N409TOI Toilet 2N409 0.00 0.00 0.00 Y


2N410BED Bed 2N410 0.00 0.00 0.00 Y


2N410DHI Door Hinge 2N410 0.00 0.00 0.00 Y


2N410DO DOOR 2N410 0.00 0.00 0.00 Y


2N410GLA Glass 2N410 0.00 0.00 0.00 Y
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2N410ISWI 2N410, Inside Light Switch 2N410 0.00 0.00 0.00 Y


2N410LIG Light 2N410 0.00 0.00 0.00 Y


2N410LOC Lock 2N410 0.00 0.00 0.00 Y


2N410NIT Nightlight 2N410 0.00 0.00 0.00 Y


2N410OS 2N410, Outside Light Switch 2N410 0.00 0.00 0.00 Y


2N410SIN Sink 2N410 0.00 0.00 0.00 Y


2N410TOI Toilet 2N410 0.00 0.00 0.00 Y


2N411BED Bed 2N411 0.00 0.00 0.00 Y


2N411DHI Door Hinge 2N411 0.00 0.00 0.00 Y


2N411DO DOOR 2N411 0.00 0.00 0.00 Y


2N411GLA Glass 2N411 0.00 0.00 0.00 Y


2N411ISWI 2N411, Inside Light Switch 2N411 0.00 0.00 0.00 Y


2N411LIG Light 2N411 0.00 0.00 0.00 Y


2N411LOC Lock 2N411 0.00 0.00 0.00 Y


2N411NIT Nightlight 2N411 0.00 0.00 0.00 Y


2N411OS 2N411, Outside Light Switch 2N411 0.00 0.00 0.00 Y


2N411SIN Sink 2N411 0.00 0.00 0.00 Y


2N411TOIL Toilet 2N411 0.00 0.00 0.00 Y


2N412BED Bed 2N412 0.00 0.00 0.00 Y


2N412DHI Door Hinge 2N412 0.00 0.00 0.00 Y


2N412DO DOOR 2N412 0.00 0.00 0.00 Y


2N412GLA Glass 2N412 0.00 0.00 0.00 Y


2N412ISWI 2N412, Inside Light Switch 2N412 0.00 0.00 0.00 Y
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2N412LIG Light 2N412 0.00 0.00 0.00 Y


2N412LOC Lock 2N412 0.00 0.00 0.00 Y


2N412NIT Nightlight 2N412 0.00 0.00 0.00 Y


2N412OS 2N412, Outside Light Switch 2N412 0.00 0.00 0.00 Y


2N412SIN Sink 2N412 0.00 0.00 0.00 Y


2N412TOI Toilet 2N412 0.00 0.00 0.00 Y


2N413BED Bed 2N413 0.00 0.00 0.00 Y


2N413DHI Door Hinge 2N413 0.00 0.00 0.00 Y


2N413DO DOOR 2N413 0.00 0.00 0.00 Y


2N413GLA Glass 2N413 0.00 0.00 0.00 Y


2N413ISWI 2N413, Inside Light Switch 2N413 0.00 0.00 0.00 Y


2N413LIG Light 2N413 0.00 0.00 0.00 Y


2N413LOC Lock 2N413 0.00 0.00 0.00 Y


2N413NIT Nightlight 2N413 0.00 0.00 0.00 Y


2N413OS 2N413, Outside Light Switch 2N413 0.00 0.00 0.00 Y


2N413SIN Sink 2N413 0.00 0.00 0.00 Y


2N413TOI Toilet 2N413 0.00 0.00 0.00 Y


2N414BED Bed 2N414 0.00 0.00 0.00 Y


2N414DHI Door Hinge 2N414 0.00 0.00 0.00 Y


2N414DO DOOR 2N414 0.00 0.00 0.00 Y


2N414GLA Glass 2N414 0.00 0.00 0.00 Y


2N414ISWI 2N414, Inside Light Switch 2N414 0.00 0.00 0.00 Y


2N414LIG Light 2N414 0.00 0.00 0.00 Y
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2N414LOC Lock 2N414 0.00 0.00 0.00 Y


2N414NIT Nightlight 2N414 0.00 0.00 0.00 Y


2N414OS 2N414, Outside Light Switch 2N414 0.00 0.00 0.00 Y


2N414SIN Sink 2N414 0.00 0.00 0.00 Y


2N414TOI Toilet 2N414 0.00 0.00 0.00 Y


2N415BED Bed 2N415 0.00 0.00 0.00 Y


2N415DHI Door Hinge 2N415 0.00 0.00 0.00 Y


2N415DO DOOR 2N415 0.00 0.00 0.00 Y


2N415GLA Glass 2N415 0.00 0.00 0.00 Y


2N415ISWI 2N415, Inside Light Switch 2N415 0.00 0.00 0.00 Y


2N415LIG Light 2N415 0.00 0.00 0.00 Y


2N415LOC Lock 2N415 0.00 0.00 0.00 Y


2N415NIT Nightlight 2N415 0.00 0.00 0.00 Y


2N415OS 2N415, Outside Light Switch 2N415 0.00 0.00 0.00 Y


2N415SIN Sink 2N415 0.00 0.00 0.00 Y


2N415TOI Toilet 2N415 0.00 0.00 0.00 Y


2N416BED Bed 2N416 0.00 0.00 0.00 Y


2N416DHI Door Hinge 2N416 0.00 0.00 0.00 Y


2N416DO DOOR 2N416 0.00 0.00 0.00 Y


2N416GLA Glass 2N416 0.00 0.00 0.00 Y


2N416ISWI 2N416, Inside Light Switch 2N416 0.00 0.00 0.00 Y


2N416LIG Light 2N416 0.00 0.00 0.00 Y


2N416LOC Lock 2N416 0.00 0.00 0.00 Y
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2N416NIT Nightlight 2N416 0.00 0.00 0.00 Y


2N416OS 2N416, Outside Light Switch 2N416 0.00 0.00 0.00 Y


2N416SIN Sink 2N416 0.00 0.00 0.00 Y


2N416TOI Toilet 2N416 0.00 0.00 0.00 Y


2N417BED Bed 2N417 0.00 0.00 0.00 Y


2N417DHI Door Hinge 2N417 0.00 0.00 0.00 Y


2N417DO DOOR 2N417 0.00 0.00 0.00 Y


2N417GLA Glass 2N417 0.00 0.00 0.00 Y


2N417ISWI 2N417, Inside Light Switch 2N417 0.00 0.00 0.00 Y


2N417LIG Light 2N417 0.00 0.00 0.00 Y


2N417LOC Lock 2N417 0.00 0.00 0.00 Y


2N417NIT Nightlight 2N417 0.00 0.00 0.00 Y


2N417OS 2N417, Outside Light Switch 2N417 0.00 0.00 0.00 Y


2N417SIN Sink 2N417 0.00 0.00 0.00 Y


2N417TOI Toilet 2N417 0.00 0.00 0.00 Y


2N418BED Bed 2N418 0.00 0.00 0.00 Y


2N418DHI Door Hinge 2N418 0.00 0.00 0.00 Y


2N418DO DOOR 2N418 0.00 0.00 0.00 Y


2N418GLA Glass 2N418 0.00 0.00 0.00 Y


2N418ISWI 2N418, Inside Light Switch 2N418 0.00 0.00 0.00 Y


2N418LIG Light 2N418 0.00 0.00 0.00 Y


2N418LOC Lock 2N418 0.00 0.00 0.00 Y


2N418NIT Nightlight 2N418 0.00 0.00 0.00 Y
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2N418OS 2N418, Outside Light Switch 2N418 0.00 0.00 0.00 Y


2N418SIN Sink 2N418 0.00 0.00 0.00 Y


2N418TOI Toilet 2N418 0.00 0.00 0.00 Y


2N500BED Bed 2N500 0.00 0.00 0.00 Y


2N500CTIL 2N500,Ceiling Tiles 2N500 0.00 0.00 0.00 Y


2N500DO 2N500, Door 2N500 0.00 0.00 0.00 Y


2N500IC1 Call Box 1 2N500 0.00 0.00 0.00 Y


2N500LOC 2N500, Lockr 2N500 0.00 0.00 0.00 Y


2N500PC1 Pipe Chase 1 2N500 0.00 0.00 0.00 Y


2N500PC1 Pipe Chase 10 2N500 0.00 0.00 0.00 Y


2N500PC2 Pipe Chase 2 2N500 0.00 0.00 0.00 Y


2N500PC3 Pipe Chase 3 2N500 0.00 0.00 0.00 Y


2N500PC4 Pipe Chase 4 2N500 0.00 0.00 0.00 Y


2N500PC5 Pipe Chase 5 2N500 0.00 0.00 0.00 Y


2N500PC6 Pipe Chase 6 2N500 0.00 0.00 0.00 Y


2N500PC7 Pipe Chase 7 2N500 0.00 0.00 0.00 Y


2N500PC8 Pipe Chase 8 2N500 0.00 0.00 0.00 Y


2N500PC9 Pipe Chase 9 2N500 0.00 0.00 0.00 Y


2N500SHO Shower 01 2N500 0.00 0.00 0.00 Y


2N500SHO Shower 02 2N500 0.00 0.00 0.00 Y


2N500SIN Sink 2N500 0.00 0.00 0.00 Y


2N500TEL Telephone 1 2N500 0.00 0.00 0.00 Y


2N500TEL Telephone 2 2N500 0.00 0.00 0.00 Y
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2N500TEL Telephone 3 2N500 0.00 0.00 0.00 Y


2N500TEL Telephone 4 2N500 0.00 0.00 0.00 Y


2N500TEL Telephone 5 2N500 0.00 0.00 0.00 Y


2N500TOI Toilet 2N500 0.00 0.00 0.00 Y


2N500TV Television 2N500 0.00 0.00 0.00 Y


2N500VEN VENT 2N500 0.00 0.00 0.00 Y


2N501BED Bed 2N501 0.00 0.00 0.00 Y


2N501DHI Door Hinge 2N501 0.00 0.00 0.00 Y


2N501DO DOOR 2N501 0.00 0.00 0.00 Y


2N501GLA Glass 2N501 0.00 0.00 0.00 Y


2N501ISWI 2N501, Inside Light Switch 2N501 0.00 0.00 0.00 Y


2N501LIG Light 2N501 0.00 0.00 0.00 Y


2N501LOC Lock 2N501 0.00 0.00 0.00 Y


2N501NIT Nightlight 2N501 0.00 0.00 0.00 Y


2N501OS 2N501, Outside Light Switch 2N501 0.00 0.00 0.00 Y


2N501SIN Sink 2N501 0.00 0.00 0.00 Y


2N501TOI Toilet 2N501 0.00 0.00 0.00 Y


2N502BED Bed 2N502 0.00 0.00 0.00 Y


2N502DHI Door Hinge 2N502 0.00 0.00 0.00 Y


2N502DO DOOR 2N502 0.00 0.00 0.00 Y


2N502GLA Glass 2N502 0.00 0.00 0.00 Y


2N502ISWI 2N502, Inside Light Switch 2N502 0.00 0.00 0.00 Y


2N502LIG Light 2N502 0.00 0.00 0.00 Y
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2N502LOC Lock 2N502 0.00 0.00 0.00 Y


2N502NIT Nightlight 2N502 0.00 0.00 0.00 Y


2N502OS 2N502, Outside Light Switch 2N502 0.00 0.00 0.00 Y


2N502SIN Sink 2N502 0.00 0.00 0.00 Y


2N502TOI Toilet 2N502 0.00 0.00 0.00 Y


2N503BED Bed 2N503 0.00 0.00 0.00 Y


2N503DHI Door Hinge 2N503 0.00 0.00 0.00 Y


2N503DO DOOR 2N503 0.00 0.00 0.00 Y


2N503GLA Glass 2N503 0.00 0.00 0.00 Y


2N503ISWI 2N503, Inside Light Switch 2N503 0.00 0.00 0.00 Y


2N503LIG Light 2N503 0.00 0.00 0.00 Y


2N503LOC Lock 2N503 0.00 0.00 0.00 Y


2N503NIT Nightlight 2N503 0.00 0.00 0.00 Y


2N503OS 2N503, Outside Light Switch 2N503 0.00 0.00 0.00 Y


2N503SIN Sink 2N503 0.00 0.00 0.00 Y


2N503TOI Toilet 2N503 0.00 0.00 0.00 Y


2N504BED Bed 2N504 0.00 0.00 0.00 Y


2N504DHI Door Hinge 2N504 0.00 0.00 0.00 Y


2N504DO DOOR 2N504 0.00 0.00 0.00 Y


2N504GLA Glass 2N504 0.00 0.00 0.00 Y


2N504ISWI 2N504, Inside Light Switch 2N504 0.00 0.00 0.00 Y


2N504LIG Light 2N504 0.00 0.00 0.00 Y


2N504LOC Lock 2N504 0.00 0.00 0.00 Y
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2N504NIT Nightlight 2N504 0.00 0.00 0.00 Y


2N504OS 2N504, Outside Light Switch 2N504 0.00 0.00 0.00 Y


2N504SIN Sink 2N504 0.00 0.00 0.00 Y


2N504TOI Toilet 2N504 0.00 0.00 0.00 Y


2N505BED Bed 2N505 0.00 0.00 0.00 Y


2N505DHI Door Hinge 2N505 0.00 0.00 0.00 Y


2N505DO DOOR 2N505 0.00 0.00 0.00 Y


2N505GLA Glass 2N505 0.00 0.00 0.00 Y


2N505ISWI 2N505, Inside Light Switch 2N505 0.00 0.00 0.00 Y


2N505LIG Light 2N505 0.00 0.00 0.00 Y


2N505LOC Lock 2N505 0.00 0.00 0.00 Y


2N505NIT Nightlight 2N505 0.00 0.00 0.00 Y


2N505OS 2N505, Outside Light Switch 2N505 0.00 0.00 0.00 Y


2N505SIN Sink 2N505 0.00 0.00 0.00 Y


2N505TOI Toilet 2N505 0.00 0.00 0.00 Y


2N506BED Bed 2N506 0.00 0.00 0.00 Y


2N506DHI Door Hinge 2N506 0.00 0.00 0.00 Y


2N506DO DOOR 2N506 0.00 0.00 0.00 Y


2N506GLA Glass 2N506 0.00 0.00 0.00 Y


2N506ISWI 2N506, Inside Light Switch 2N506 0.00 0.00 0.00 Y


2N506LIG Light 2N506 0.00 0.00 0.00 Y


2N506LOC Lock 2N506 0.00 0.00 0.00 Y


2N506NIT Nightlight 2N506 0.00 0.00 0.00 Y


Page 109 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


2N506OS 2N506, Outside Light Switch 2N506 0.00 0.00 0.00 Y


2N506SIN Sink 2N506 0.00 0.00 0.00 Y


2N506TOI Toilet 2N506 0.00 0.00 0.00 Y


2N507BED Bed 2N507 0.00 0.00 0.00 Y


2N507DHI Door Hinge 2N507 0.00 0.00 0.00 Y


2N507DO DOOR 2N507 0.00 0.00 0.00 Y


2N507GLA Glass 2N507 0.00 0.00 0.00 Y


2N507ISWI 2N507, Inside Light Switch 2N507 0.00 0.00 0.00 Y


2N507LIG Light 2N507 0.00 0.00 0.00 Y


2N507LOC Lock 2N507 0.00 0.00 0.00 Y


2N507NIT Nightlight 2N507 0.00 0.00 0.00 Y


2N507OS 2N507, Outside Light Switch 2N507 0.00 0.00 0.00 Y


2N507SIN Sink 2N507 0.00 0.00 0.00 Y


2N507TOI Toilet 2N507 0.00 0.00 0.00 Y


2N508BED Bed 2N508 0.00 0.00 0.00 Y


2N508DHI Door Hinge 2N508 0.00 0.00 0.00 Y


2N508DO DOOR 2N508 0.00 0.00 0.00 Y


2N508GLA Glass 2N508 0.00 0.00 0.00 Y


2N508ISWI 2N508, Inside Light Switch 2N508 0.00 0.00 0.00 Y


2N508LIG Light 2N508 0.00 0.00 0.00 Y


2N508LOC Lock 2N508 0.00 0.00 0.00 Y


2N508NIT Nightlight 2N508 0.00 0.00 0.00 Y


2N508OS 2N508, Outside Light Switch 2N508 0.00 0.00 0.00 Y
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2N508SIN Sink 2N508 0.00 0.00 0.00 Y


2N508TOI Toilet 2N508 0.00 0.00 0.00 Y


2N509BED Bed 2N509 0.00 0.00 0.00 Y


2N509DHI Door Hinge 2N509 0.00 0.00 0.00 Y


2N509DO DOOR 2N509 0.00 0.00 0.00 Y


2N509GLA Glass 2N509 0.00 0.00 0.00 Y


2N509ISWI 2N509, Inside Light Switch 2N509 0.00 0.00 0.00 Y


2N509LIG Light 2N509 0.00 0.00 0.00 Y


2N509LOC Lock 2N509 0.00 0.00 0.00 Y


2N509NIT Nightlight 2N509 0.00 0.00 0.00 Y


2N509OS 2N509, Outside Light Switch 2N509 0.00 0.00 0.00 Y


2N509SIN Sink 2N509 0.00 0.00 0.00 Y


2N509TOI Toilet 2N509 0.00 0.00 0.00 Y


2N510BED Bed 2N510 0.00 0.00 0.00 Y


2N510DHI Door Hinge 2N510 0.00 0.00 0.00 Y


2N510DO DOOR 2N510 0.00 0.00 0.00 Y


2N510GLA Glass 2N510 0.00 0.00 0.00 Y


2N510ISWI 2N510, Inside Light Switch 2N510 0.00 0.00 0.00 Y


2N510LIG Light 2N510 0.00 0.00 0.00 Y


2N510LOC Lock 2N510 0.00 0.00 0.00 Y


2N510NIT Nightlight 2N510 0.00 0.00 0.00 Y


2N510OS 2N510, Outside Light Switch 2N510 0.00 0.00 0.00 Y


2N510SIN Sink 2N510 0.00 0.00 0.00 Y
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2N510TOI Toilet 2N510 0.00 0.00 0.00 Y


2N511BED Bed 2N511 0.00 0.00 0.00 Y


2N511DHI Door Hinge 2N511 0.00 0.00 0.00 Y


2N511DO DOOR 2N511 0.00 0.00 0.00 Y


2N511GLA Glass 2N511 0.00 0.00 0.00 Y


2N511ISWI 2N511, Inside Light Switch 2N511 0.00 0.00 0.00 Y


2N511LIG Light 2N511 0.00 0.00 0.00 Y


2N511LOC Lock 2N511 0.00 0.00 0.00 Y


2N511NIT Nightlight 2N511 0.00 0.00 0.00 Y


2N511OS 2N511, Outside Light Switch 2N511 0.00 0.00 0.00 Y


2N511SIN Sink 2N511 0.00 0.00 0.00 Y


2N511TOIL Toilet 2N511 0.00 0.00 0.00 Y


2N512BED Bed 2N512 0.00 0.00 0.00 Y


2N512DHI Door Hinge 2N512 0.00 0.00 0.00 Y


2N512DO DOOR 2N512 0.00 0.00 0.00 Y


2N512GLA Glass 2N512 0.00 0.00 0.00 Y


2N512ISWI 2N512, Inside Light Switch 2N512 0.00 0.00 0.00 Y


2N512LIG Light 2N512 0.00 0.00 0.00 Y


2N512LOC Lock 2N512 0.00 0.00 0.00 Y


2N512NIT Nightlight 2N512 0.00 0.00 0.00 Y


2N512OS 2N512, Outside Light Switch 2N512 0.00 0.00 0.00 Y


2N512SIN Sink 2N512 0.00 0.00 0.00 Y


2N512TOI Toilet 2N512 0.00 0.00 0.00 Y
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2N513BED Bed 2N513 0.00 0.00 0.00 Y


2N513DHI Door Hinge 2N513 0.00 0.00 0.00 Y


2N513DO DOOR 2N513 0.00 0.00 0.00 Y


2N513GLA Glass 2N513 0.00 0.00 0.00 Y


2N513ISWI 2N513, Inside Light Switch 2N513 0.00 0.00 0.00 Y


2N513LIG Light 2N513 0.00 0.00 0.00 Y


2N513LOC Lock 2N513 0.00 0.00 0.00 Y


2N513NIT Nightlight 2N513 0.00 0.00 0.00 Y


2N513OS 2N513, Outside Light Switch 2N513 0.00 0.00 0.00 Y


2N513SIN Sink 2N513 0.00 0.00 0.00 Y


2N513TOI Toilet 2N513 0.00 0.00 0.00 Y


2N514BED Bed 2N514 0.00 0.00 0.00 Y


2N514DHI Door Hinge 2N514 0.00 0.00 0.00 Y


2N514DO DOOR 2N514 0.00 0.00 0.00 Y


2N514GLA Glass 2N514 0.00 0.00 0.00 Y


2N514ISWI 2N514, Inside Light Switch 2N514 0.00 0.00 0.00 Y


2N514LIG Light 2N514 0.00 0.00 0.00 Y


2N514LOC Lock 2N514 0.00 0.00 0.00 Y


2N514NIT Nightlight 2N514 0.00 0.00 0.00 Y


2N514OS 2N514, Outside Light Switch 2N514 0.00 0.00 0.00 Y


2N514SIN Sink 2N514 0.00 0.00 0.00 Y


2N514TOI Toilet 2N514 0.00 0.00 0.00 Y


2N515BED Bed 2N515 0.00 0.00 0.00 Y
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2N515DHI Door Hinge 2N515 0.00 0.00 0.00 Y


2N515DO DOOR 2N515 0.00 0.00 0.00 Y


2N515GLA Glass 2N515 0.00 0.00 0.00 Y


2N515ISWI 2N515, Inside Light Switch 2N515 0.00 0.00 0.00 Y


2N515LIG Light 2N515 0.00 0.00 0.00 Y


2N515LOC Lock 2N515 0.00 0.00 0.00 Y


2N515NIT Nightlight 2N515 0.00 0.00 0.00 Y


2N515OS 2N515, Outside Light Switch 2N515 0.00 0.00 0.00 Y


2N515SIN Sink 2N515 0.00 0.00 0.00 Y


2N515TOI Toilet 2N515 0.00 0.00 0.00 Y


2N516BED Bed 2N516 0.00 0.00 0.00 Y


2N516DHI Door Hinge 2N516 0.00 0.00 0.00 Y


2N516DO DOOR 2N516 0.00 0.00 0.00 Y


2N516GLA Glass 2N516 0.00 0.00 0.00 Y


2N516ISWI 2N516, Inside Light Switch 2N516 0.00 0.00 0.00 Y


2N516LIG Light 2N516 0.00 0.00 0.00 Y


2N516LOC Lock 2N516 0.00 0.00 0.00 Y


2N516NIT Nightlight 2N516 0.00 0.00 0.00 Y


2N516OS 2N516, Outside Light Switch 2N516 0.00 0.00 0.00 Y


2N516SIN Sink 2N516 0.00 0.00 0.00 Y


2N516TOI Toilet 2N516 0.00 0.00 0.00 Y


2N517BED Bed 2N517 0.00 0.00 0.00 Y


2N517DHI Door Hinge 2N517 0.00 0.00 0.00 Y
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2N517DO DOOR 2N517 0.00 0.00 0.00 Y


2N517GLA Glass 2N517 0.00 0.00 0.00 Y


2N517ISWI 2N517, Inside Light Switch 2N517 0.00 0.00 0.00 Y


2N517LIG Light 2N517 0.00 0.00 0.00 Y


2N517LOC Lock 2N517 0.00 0.00 0.00 Y


2N517NIT Nightlight 2N517 0.00 0.00 0.00 Y


2N517OS 2N517, Outside Light Switch 2N517 0.00 0.00 0.00 Y


2N517SIN Sink 2N517 0.00 0.00 0.00 Y


2N517TOI Toilet 2N517 0.00 0.00 0.00 Y


2N518BED Bed 2N518 0.00 0.00 0.00 Y


2N518DHI Door Hinge 2N518 0.00 0.00 0.00 Y


2N518DO DOOR 2N518 0.00 0.00 0.00 Y


2N518GLA Glass 2N518 0.00 0.00 0.00 Y


2N518ISWI 2N518, Inside Light Switch 2N518 0.00 0.00 0.00 Y


2N518LIG Light 2N518 0.00 0.00 0.00 Y


2N518LOC Lock 2N518 0.00 0.00 0.00 Y


2N518NIT Nightlight 2N518 0.00 0.00 0.00 Y


2N518OS 2N518, Outside Light Switch 2N518 0.00 0.00 0.00 Y


2N518SIN Sink 2N518 0.00 0.00 0.00 Y


2N518TOI Toilet 2N518 0.00 0.00 0.00 Y


2N600BED Bed 2N600 0.00 0.00 0.00 Y


2N600CTIL 2N600,Ceiling Tiles 2N600 0.00 0.00 0.00 Y


2N600DO 2N600, Door 2N600 0.00 0.00 0.00 Y
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2N600IC1 Call Box 1 2N600 0.00 0.00 0.00 Y


2N600LOC 2N600, Lockr 2N600 0.00 0.00 0.00 Y


2N600PC1 Pipe Chase 1 2N600 0.00 0.00 0.00 Y


2N600PC1 Pipe Chase 10 2N600 0.00 0.00 0.00 Y


2N600PC2 Pipe Chase 2 2N600 0.00 0.00 0.00 Y


2N600PC3 Pipe Chase 3 2N600 0.00 0.00 0.00 Y


2N600PC4 Pipe Chase 4 2N600 0.00 0.00 0.00 Y


2N600PC5 Pipe Chase 5 2N600 0.00 0.00 0.00 Y


2N600PC6 Pipe Chase 6 2N600 0.00 0.00 0.00 Y


2N600PC7 Pipe Chase 7 2N600 0.00 0.00 0.00 Y


2N600PC8 Pipe Chase 8 2N600 0.00 0.00 0.00 Y


2N600PC9 Pipe Chase 9 2N600 0.00 0.00 0.00 Y


2N600SHO Shower 01 2N600 0.00 0.00 0.00 Y


2N600SHO Shower 02 2N600 0.00 0.00 0.00 Y


2N600SIN Sink 2N600 0.00 0.00 0.00 Y


2N600TEL Telephone 1 2N600 0.00 0.00 0.00 Y


2N600TEL Telephone 2 2N600 0.00 0.00 0.00 Y


2N600TEL Telephone 3 2N600 0.00 0.00 0.00 Y


2N600TEL Telephone 4 2N600 0.00 0.00 0.00 Y


2N600TEL Telephone 5 2N600 0.00 0.00 0.00 Y


2N600TOI Toilet 2N600 0.00 0.00 0.00 Y


2N600TV Television 2N600 0.00 0.00 0.00 Y


2N600VEN VENT 2N600 0.00 0.00 0.00 Y
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2N601BED Bed 2N601 0.00 0.00 0.00 Y


2N601DHI Door Hinge 2N601 0.00 0.00 0.00 Y


2N601DO DOOR 2N601 0.00 0.00 0.00 Y


2N601GLA Glass 2N601 0.00 0.00 0.00 Y


2N601ISWI 2N601, Inside Light Switch 2N601 0.00 0.00 0.00 Y


2N601LIG Light 2N601 0.00 0.00 0.00 Y


2N601LOC Lock 2N601 0.00 0.00 0.00 Y


2N601NIT Nightlight 2N601 0.00 0.00 0.00 Y


2N601OS 2N601, Outside Light Switch 2N601 0.00 0.00 0.00 Y


2N601SIN Sink 2N601 0.00 0.00 0.00 Y


2N601TOI Toilet 2N601 0.00 0.00 0.00 Y


2N602BED Bed 2N602 0.00 0.00 0.00 Y


2N602DHI Door Hinge 2N602 0.00 0.00 0.00 Y


2N602DO DOOR 2N602 0.00 0.00 0.00 Y


2N602GLA Glass 2N602 0.00 0.00 0.00 Y


2N602ISWI 2N602, Inside Light Switch 2N602 0.00 0.00 0.00 Y


2N602LIG Light 2N602 0.00 0.00 0.00 Y


2N602LOC Lock 2N602 0.00 0.00 0.00 Y


2N602NIT Nightlight 2N602 0.00 0.00 0.00 Y


2N602OS 2N602, Outside Light Switch 2N602 0.00 0.00 0.00 Y


2N602SIN Sink 2N602 0.00 0.00 0.00 Y


2N602TOI Toilet 2N602 0.00 0.00 0.00 Y


2N603BED Bed 2N603 0.00 0.00 0.00 Y
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2N603DHI Door Hinge 2N603 0.00 0.00 0.00 Y


2N603DO DOOR 2N603 0.00 0.00 0.00 Y


2N603GLA Glass 2N603 0.00 0.00 0.00 Y


2N603ISWI 2N603, Inside Light Switch 2N603 0.00 0.00 0.00 Y


2N603LIG Light 2N603 0.00 0.00 0.00 Y


2N603LOC Lock 2N603 0.00 0.00 0.00 Y


2N603NIT Nightlight 2N603 0.00 0.00 0.00 Y


2N603OS 2N603, Outside Light Switch 2N603 0.00 0.00 0.00 Y


2N603SIN Sink 2N603 0.00 0.00 0.00 Y


2N603TOI Toilet 2N603 0.00 0.00 0.00 Y


2N604BED Bed 2N604 0.00 0.00 0.00 Y


2N604DHI Door Hinge 2N604 0.00 0.00 0.00 Y


2N604DO DOOR 2N604 0.00 0.00 0.00 Y


2N604GLA Glass 2N604 0.00 0.00 0.00 Y


2N604ISWI 2N604, Inside Light Switch 2N604 0.00 0.00 0.00 Y


2N604LIG Light 2N604 0.00 0.00 0.00 Y


2N604LOC Lock 2N604 0.00 0.00 0.00 Y


2N604NIT Nightlight 2N604 0.00 0.00 0.00 Y


2N604OS 2N604, Outside Light Switch 2N604 0.00 0.00 0.00 Y


2N604SIN Sink 2N604 0.00 0.00 0.00 Y


2N604TOI Toilet 2N604 0.00 0.00 0.00 Y


2N605BED Bed 2N605 0.00 0.00 0.00 Y


2N605DHI Door Hinge 2N605 0.00 0.00 0.00 Y
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2N605DO DOOR 2N605 0.00 0.00 0.00 Y


2N605GLA Glass 2N605 0.00 0.00 0.00 Y


2N605ISWI 2N605, Inside Light Switch 2N605 0.00 0.00 0.00 Y


2N605LIG Light 2N605 0.00 0.00 0.00 Y


2N605LOC Lock 2N605 0.00 0.00 0.00 Y


2N605NIT Nightlight 2N605 0.00 0.00 0.00 Y


2N605OS 2N605, Outside Light Switch 2N605 0.00 0.00 0.00 Y


2N605SIN Sink 2N605 0.00 0.00 0.00 Y


2N605TOI Toilet 2N605 0.00 0.00 0.00 Y


2N606BED Bed 2N606 0.00 0.00 0.00 Y


2N606DHI Door Hinge 2N606 0.00 0.00 0.00 Y


2N606DO DOOR 2N606 0.00 0.00 0.00 Y


2N606GLA Glass 2N606 0.00 0.00 0.00 Y


2N606ISWI 2N606, Inside Light Switch 2N606 0.00 0.00 0.00 Y


2N606LIG Light 2N606 0.00 0.00 0.00 Y


2N606LOC Lock 2N606 0.00 0.00 0.00 Y


2N606NIT Nightlight 2N606 0.00 0.00 0.00 Y


2N606OS 2N606, Outside Light Switch 2N606 0.00 0.00 0.00 Y


2N606SIN Sink 2N606 0.00 0.00 0.00 Y


2N606TOI Toilet 2N606 0.00 0.00 0.00 Y


2N607BED Bed 2N607 0.00 0.00 0.00 Y


2N607DHI Door Hinge 2N607 0.00 0.00 0.00 Y


2N607DO DOOR 2N607 0.00 0.00 0.00 Y
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2N607GLA Glass 2N607 0.00 0.00 0.00 Y


2N607ISWI 2N607, Inside Light Switch 2N607 0.00 0.00 0.00 Y


2N607LIG Light 2N607 0.00 0.00 0.00 Y


2N607LOC Lock 2N607 0.00 0.00 0.00 Y


2N607NIT Nightlight 2N607 0.00 0.00 0.00 Y


2N607OS 2N607, Outside Light Switch 2N607 0.00 0.00 0.00 Y


2N607SIN Sink 2N607 0.00 0.00 0.00 Y


2N607TOI Toilet 2N607 0.00 0.00 0.00 Y


2N608BED Bed 2N608 0.00 0.00 0.00 Y


2N608DHI Door Hinge 2N608 0.00 0.00 0.00 Y


2N608DO DOOR 2N608 0.00 0.00 0.00 Y


2N608GLA Glass 2N608 0.00 0.00 0.00 Y


2N608ISWI 2N608, Inside Light Switch 2N608 0.00 0.00 0.00 Y


2N608LIG Light 2N608 0.00 0.00 0.00 Y


2N608LOC Lock 2N608 0.00 0.00 0.00 Y


2N608NIT Nightlight 2N608 0.00 0.00 0.00 Y


2N608OS 2N608, Outside Light Switch 2N608 0.00 0.00 0.00 Y


2N608SIN Sink 2N608 0.00 0.00 0.00 Y


2N608TOI Toilet 2N608 0.00 0.00 0.00 Y


2N609BED Bed 2N609 0.00 0.00 0.00 Y


2N609DHI Door Hinge 2N609 0.00 0.00 0.00 Y


2N609DO DOOR 2N609 0.00 0.00 0.00 Y


2N609GLA Glass 2N609 0.00 0.00 0.00 Y
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2N609ISWI 2N609, Inside Light Switch 2N609 0.00 0.00 0.00 Y


2N609LIG Light 2N609 0.00 0.00 0.00 Y


2N609LOC Lock 2N609 0.00 0.00 0.00 Y


2N609NIT Nightlight 2N609 0.00 0.00 0.00 Y


2N609OS 2N609, Outside Light Switch 2N609 0.00 0.00 0.00 Y


2N609SIN Sink 2N609 0.00 0.00 0.00 Y


2N609TOI Toilet 2N609 0.00 0.00 0.00 Y


2N610BED Bed 2N610 0.00 0.00 0.00 Y


2N610DHI Door Hinge 2N610 0.00 0.00 0.00 Y


2N610DO DOOR 2N610 0.00 0.00 0.00 Y


2N610GLA Glass 2N610 0.00 0.00 0.00 Y


2N610ISWI 2N610, Inside Light Switch 2N610 0.00 0.00 0.00 Y


2N610LIG Light 2N610 0.00 0.00 0.00 Y


2N610LOC Lock 2N610 0.00 0.00 0.00 Y


2N610NIT Nightlight 2N610 0.00 0.00 0.00 Y


2N610OS 2N610, Outside Light Switch 2N610 0.00 0.00 0.00 Y


2N610SIN Sink 2N610 0.00 0.00 0.00 Y


2N610TOI Toilet 2N610 0.00 0.00 0.00 Y


2N611BED Bed 2N611 0.00 0.00 0.00 Y


2N611DHI Door Hinge 2N611 0.00 0.00 0.00 Y


2N611DO DOOR 2N611 0.00 0.00 0.00 Y


2N611GLA Glass 2N611 0.00 0.00 0.00 Y


2N611ISWI 2N611, Inside Light Switch 2N611 0.00 0.00 0.00 Y
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2N611LIG Light 2N611 0.00 0.00 0.00 Y


2N611LOC Lock 2N611 0.00 0.00 0.00 Y


2N611NIT Nightlight 2N611 0.00 0.00 0.00 Y


2N611OS 2N611, Outside Light Switch 2N611 0.00 0.00 0.00 Y


2N611SIN Sink 2N611 0.00 0.00 0.00 Y


2N611TOIL Toilet 2N611 0.00 0.00 0.00 Y


2N612BED Bed 2N612 0.00 0.00 0.00 Y


2N612DHI Door Hinge 2N612 0.00 0.00 0.00 Y


2N612DO DOOR 2N612 0.00 0.00 0.00 Y


2N612GLA Glass 2N612 0.00 0.00 0.00 Y


2N612ISWI 2N612, Inside Light Switch 2N612 0.00 0.00 0.00 Y


2N612LIG Light 2N612 0.00 0.00 0.00 Y


2N612LOC Lock 2N612 0.00 0.00 0.00 Y


2N612NIT Nightlight 2N612 0.00 0.00 0.00 Y


2N612OS 2N612, Outside Light Switch 2N612 0.00 0.00 0.00 Y


2N612SIN Sink 2N612 0.00 0.00 0.00 Y


2N612TOI Toilet 2N612 0.00 0.00 0.00 Y


2N613BED Bed 2N613 0.00 0.00 0.00 Y


2N613DHI Door Hinge 2N613 0.00 0.00 0.00 Y


2N613DO DOOR 2N613 0.00 0.00 0.00 Y


2N613GLA Glass 2N613 0.00 0.00 0.00 Y


2N613ISWI 2N613, Inside Light Switch 2N613 0.00 0.00 0.00 Y


2N613LIG Light 2N613 0.00 0.00 0.00 Y
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2N613LOC Lock 2N613 0.00 0.00 0.00 Y


2N613NIT Nightlight 2N613 0.00 0.00 0.00 Y


2N613OS 2N613, Outside Light Switch 2N613 0.00 0.00 0.00 Y


2N613SIN Sink 2N613 0.00 0.00 0.00 Y


2N613TOI Toilet 2N613 0.00 0.00 0.00 Y


2N614BED Bed 2N614 0.00 0.00 0.00 Y


2N614DHI Door Hinge 2N614 0.00 0.00 0.00 Y


2N614DO DOOR 2N614 0.00 0.00 0.00 Y


2N614GLA Glass 2N614 0.00 0.00 0.00 Y


2N614ISWI 2N614, Inside Light Switch 2N614 0.00 0.00 0.00 Y


2N614LIG Light 2N614 0.00 0.00 0.00 Y


2N614LOC Lock 2N614 0.00 0.00 0.00 Y


2N614NIT Nightlight 2N614 0.00 0.00 0.00 Y


2N614OS 2N614, Outside Light Switch 2N614 0.00 0.00 0.00 Y


2N614SIN Sink 2N614 0.00 0.00 0.00 Y


2N614TOI Toilet 2N614 0.00 0.00 0.00 Y


2N615BED Bed 2N615 0.00 0.00 0.00 Y


2N615DHI Door Hinge 2N615 0.00 0.00 0.00 Y


2N615DO DOOR 2N615 0.00 0.00 0.00 Y


2N615GLA Glass 2N615 0.00 0.00 0.00 Y


2N615ISWI 2N615, Inside Light Switch 2N615 0.00 0.00 0.00 Y


2N615LIG Light 2N615 0.00 0.00 0.00 Y


2N615LOC Lock 2N615 0.00 0.00 0.00 Y
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2N615NIT Nightlight 2N615 0.00 0.00 0.00 Y


2N615OS 2N615, Outside Light Switch 2N615 0.00 0.00 0.00 Y


2N615SIN Sink 2N615 0.00 0.00 0.00 Y


2N615TOI Toilet 2N615 0.00 0.00 0.00 Y


2N616BED Bed 2N616 0.00 0.00 0.00 Y


2N616DHI Door Hinge 2N616 0.00 0.00 0.00 Y


2N616DO DOOR 2N616 0.00 0.00 0.00 Y


2N616GLA Glass 2N616 0.00 0.00 0.00 Y


2N616ISWI 2N616, Inside Light Switch 2N616 0.00 0.00 0.00 Y


2N616LIG Light 2N616 0.00 0.00 0.00 Y


2N616LOC Lock 2N616 0.00 0.00 0.00 Y


2N616NIT Nightlight 2N616 0.00 0.00 0.00 Y


2N616OS 2N616, Outside Light Switch 2N616 0.00 0.00 0.00 Y


2N616SIN Sink 2N616 0.00 0.00 0.00 Y


2N616TOI Toilet 2N616 0.00 0.00 0.00 Y


2N617DHI Door Hinge 2N617 0.00 0.00 0.00 Y


2N617DO DOOR 2N617 0.00 0.00 0.00 Y


2N617GLA Glass 2N617 0.00 0.00 0.00 Y


2N617ISWI 2N617, Inside Light Switch 2N617 0.00 0.00 0.00 Y


2N617LIG Light 2N617 0.00 0.00 0.00 Y


2N617LOC Lock 2N617 0.00 0.00 0.00 Y


2N617NIT Nightlight 2N617 0.00 0.00 0.00 Y


2N617OS 2N617, Outside Light Switch 2N617 0.00 0.00 0.00 Y
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2N617SIN Sink 2N617 0.00 0.00 0.00 Y


2N617TOI Toilet 2N617 0.00 0.00 0.00 Y


2N618DHI Door Hinge 2N618 0.00 0.00 0.00 Y


2N618DO DOOR 2N618 0.00 0.00 0.00 Y


2N618GLA Glass 2N618 0.00 0.00 0.00 Y


2N618ISWI 2N618, Inside Light Switch 2N618 0.00 0.00 0.00 Y


2N618LIG Light 2N618 0.00 0.00 0.00 Y


2N618LOC Lock 2N618 0.00 0.00 0.00 Y


2N618NIT Nightlight 2N618 0.00 0.00 0.00 Y


2N618OS 2N618, Outside Light Switch 2N618 0.00 0.00 0.00 Y


2N618SIN Sink 2N618 0.00 0.00 0.00 Y


2N618TOI Toilet 2N618 0.00 0.00 0.00 Y


2N700 **DO NOT USE** 2N700 0.00 0.00 0.00 Y


2N700CTIL 2N700,Ceiling Tiles 2N700 0.00 0.00 0.00 Y


2N700DO 2N700, Door 2N700 0.00 0.00 0.00 Y


2N700LOC 2N700, Lockr 2N700 0.00 0.00 0.00 Y


2N700TOI Toilet 2N700 0.00 0.00 0.00 Y


2N700VEN VENT 2N700 0.00 0.00 0.00 Y


2N904SPK 2N904 CORRIDOR-Sprinkler
System Control Valve #1


2N904CORRI
DOR


0.00 0.00 0.00 Y


2NCORRI Call Box 1 2NCORR 0.00 0.00 0.00 Y


2NCORRI Call Box 2 2NCORR 0.00 0.00 0.00 Y


2NCORRP Pipe Chase 1 2NCORR 0.00 0.00 0.00 Y


2NCORRP Pipe Chase 2 2NCORR 0.00 0.00 0.00 Y
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2NCTOWE Control Panel 2NCTOWER 0.00 0.00 0.00 Y


2NCTOWE Terminal Unit 2NCTOWER TUTTLE&B 0.00 0.00 0.00 Y


2NDOORZ 100 Door 2NZ100 0.00 0.00 0.00 Y


2NDOORZ 200 Door 2NZ200 0.00 0.00 0.00 Y


2NDOORZ 300 Door 2NZ300 0.00 0.00 0.00 Y


2NDOORZ 320 Door 2NZ320 0.00 0.00 0.00 Y


2NDOORZ 400 Door 2NZ400 0.00 0.00 0.00 Y


2NDOORZ 421 Door 2NZ421 0.00 0.00 0.00 Y


2NDOORZ 500 Door 2NZ500 0.00 0.00 0.00 Y


2NDOORZ 600 Door 2NZ600 0.00 0.00 0.00 Y


2NDOORZ 700 Door 2NZ700 0.00 0.00 0.00 Y


2NDOORZ 800 Door 2NZ800 0.00 0.00 0.00 Y


2NDOORZ 901 Door 2NZ901 0.00 0.00 0.00 Y


2NDOORZ 902 Door 2NZ902 0.00 0.00 0.00 Y


2NDOORZ 903 Door 2NZ903 0.00 0.00 0.00 Y


2NDOORZ 904 Door 2NZ904 0.00 0.00 0.00 Y


2NEMERS Sprinkler System 2NEMERSTAI
R


POTTEREL 0.00 0.00 0.00 Y


2NEMERS Call Box 1 2NEMERSTAI
R


0.00 0.00 0.00 Y


2NEXFAN0 Exhaust Fan 01 2N COOK 0.00 0.00 0.00 Y


2NEXFAN0 Exhaust Fan 02 2N COOK 0.00 0.00 0.00 Y


2NHS901D 901 Door 2NHS 0.00 0.00 0.00 Y


2NHS902D 902 Door 2NHS 0.00 0.00 0.00 Y
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2NHSIC1 Call Box 1 2NHS 0.00 0.00 0.00 Y


2NICEWAT Ice Machine/ Water Machine 2N 0.00 0.00 0.00 Y


2NOUTAIR Outside Air Unit 1 2N700 0.00 0.00 0.00 Y


2NPASYS0 P.A. System 01 2N 0.00 0.00 0.00 Y


2NPASYS0 P.A. System 02 2N 0.00 0.00 0.00 Y


2NPASYS0 P.A. System 03 2N 0.00 0.00 0.00 Y


2NPASYS0 P.A. System 04 2N 0.00 0.00 0.00 Y


2NPASYS0 P.A. System 05 2N 0.00 0.00 0.00 Y


2NSINK01 Sink 01 2N 0.00 0.00 0.00 Y


2NTELEP Telephone 01 2N 0.00 0.00 0.00 Y


2NTELEP Telephone 02 2N 0.00 0.00 0.00 Y


2NTOILET Toilet 2N 0.00 0.00 0.00 Y


2NWINDO Window 01 2N 0.00 0.00 0.00 Y


2NWINDO Window 02 2N 0.00 0.00 0.00 Y


2NWINDO Window 03 2N 0.00 0.00 0.00 Y


2NWINDO Window 04 2N 0.00 0.00 0.00 Y


2NWINDO Window 05 2N 0.00 0.00 0.00 Y


2NWINDO Window 06 2N 0.00 0.00 0.00 Y


2NWINDO Window 07 2N 0.00 0.00 0.00 Y


2NWINDO Window 08 2N 0.00 0.00 0.00 Y


2NZ100TU Terminal Unit 1 2NZ100 TUTTLE&B 0.00 0.00 0.00 Y


2NZ200TU Terminal Unit 2 2NZ200 TUTTLE&B 0.00 0.00 0.00 Y


2NZ300TU Terminal Unit 3 2NZ300 TUTTLE&B 0.00 0.00 0.00 Y
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2NZ400TU Terminal Unit 4 2NZ400 TUTTLE&B 0.00 0.00 0.00 Y


2NZ500TU Terminal Unit 5 2NZ500 TUTTLE&B 0.00 0.00 0.00 Y


2NZ600TU Terminal Unit 6 2NZ600 TUTTLE&B 0.00 0.00 0.00 Y


2NZ700TU Terminal Unit 7 2NZ700 TUTTLE&B 0.00 0.00 0.00 Y


2S100BED Bed 2S100 0.00 0.00 0.00 Y


2S100CTIL 2S100,Ceiling Tiles 2S100 0.00 0.00 0.00 Y


2S100IC1 Call Box 1 2S100 0.00 0.00 0.00 Y


2S100PC1 Pipe Chase 1 2S100 0.00 0.00 0.00 Y


2S100PC1 Pipe Chase 10 2S100 0.00 0.00 0.00 Y


2S100PC2 Pipe Chase 2 2S100 0.00 0.00 0.00 Y


2S100PC3 Pipe Chase 3 2S100 0.00 0.00 0.00 Y


2S100PC4 Pipe Chase 4 2S100 0.00 0.00 0.00 Y


2S100PC5 Pipe Chase 5 2S100 0.00 0.00 0.00 Y


2S100PC6 Pipe Chase6 2S100 0.00 0.00 0.00 Y


2S100PC7 Pipe Chase 7 2S100 0.00 0.00 0.00 Y


2S100PC8 Pipe Chase 8 2S100 0.00 0.00 0.00 Y


2S100PC9 Pipe Chase 9 2S100 0.00 0.00 0.00 Y


2S100SHO Shower 01 2S100 0.00 0.00 0.00 Y


2S100SHO Shower 02 2S100 0.00 0.00 0.00 Y


2S100TEL Telephone 1 2S100 0.00 0.00 0.00 Y


2S100TEL Telephone 2 2S100 0.00 0.00 0.00 Y


2S100TEL Telephone 3 2S100 0.00 0.00 0.00 Y


2S100TEL Telephone 4 2S100 0.00 0.00 0.00 Y
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2S100TEL Telephone 5 2S100 0.00 0.00 0.00 Y


2S100TOIL Toilet 2S100 0.00 0.00 0.00 Y


2S100TV Television 2S100 0.00 0.00 0.00 Y


2S101BED Bed 2S101 0.00 0.00 0.00 Y


2S101DHI Door Hinge 2S101 0.00 0.00 0.00 Y


2S101DO DOOR 2S101 0.00 0.00 0.00 Y


2S101GLA Glass 2S101 0.00 0.00 0.00 Y


2S101ISWI 2S101, Inside Light Switch 2S101 0.00 0.00 0.00 Y


2S101LIG Light 2S101 0.00 0.00 0.00 Y


2S101LOC Lock 2S101 0.00 0.00 0.00 Y


2S101NIT Nightlight 2S101 0.00 0.00 0.00 Y


2S101OS 2S101, Outside Light Switch 2S101 0.00 0.00 0.00 Y


2S101SIN Sink 2S101 0.00 0.00 0.00 Y


2S101TOIL Toilet 2S101 0.00 0.00 0.00 Y


2S102BED Bed 2S102 0.00 0.00 0.00 Y


2S102DHI Door Hinge 2S102 0.00 0.00 0.00 Y


2S102DO DOOR 2S102 0.00 0.00 0.00 Y


2S102GLA Glass 2S102 0.00 0.00 0.00 Y


2S102ISWI 2S102, Inside Light Switch 2S102 0.00 0.00 0.00 Y


2S102LIG Light 2S102 0.00 0.00 0.00 Y


2S102LOC Lock 2S102 0.00 0.00 0.00 Y


2S102NIT Nightlight 2S102 0.00 0.00 0.00 Y


2S102OS 2S102, Outside Light Switch 2S102 0.00 0.00 0.00 Y
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2S102SIN Sink 2S102 0.00 0.00 0.00 Y


2S102TOIL Toilet 2S102 0.00 0.00 0.00 Y


2S103BED Bed 2S103 0.00 0.00 0.00 Y


2S103DHI Door Hinge 2S103 0.00 0.00 0.00 Y


2S103DO DOOR 2S103 0.00 0.00 0.00 Y


2S103GLA Glass 2S103 0.00 0.00 0.00 Y


2S103ISWI 2S103, Inside Light Switch 2S103 0.00 0.00 0.00 Y


2S103LIG Light 2S103 0.00 0.00 0.00 Y


2S103LOC Lock 2S103 0.00 0.00 0.00 Y


2S103NIT Nightlight 2S103 0.00 0.00 0.00 Y


2S103OS 2S103, Outside Light Switch 2S103 0.00 0.00 0.00 Y


2S103SIN Sink 2S103 0.00 0.00 0.00 Y


2S103TOIL Toilet 2S103 0.00 0.00 0.00 Y


2S104BED Bed 2S104 0.00 0.00 0.00 Y


2S104DHI Door Hinge 2S104 0.00 0.00 0.00 Y


2S104DO DOOR 2S104 0.00 0.00 0.00 Y


2S104GLA Glass 2S104 0.00 0.00 0.00 Y


2S104ISWI 2S104, Inside Light Switch 2S104 0.00 0.00 0.00 Y


2S104LIG Light 2S104 0.00 0.00 0.00 Y


2S104LOC Lock 2S104 0.00 0.00 0.00 Y


2S104NIT Nightlight 2S104 0.00 0.00 0.00 Y


2S104OS 2S104, Outside Light Switch 2S104 0.00 0.00 0.00 Y


2S104SIN Sink 2S104 0.00 0.00 0.00 Y
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2S104TOIL Toilet 2S104 0.00 0.00 0.00 Y


2S105BED Bed 2S105 0.00 0.00 0.00 Y


2S105DHI Door Hinge 2S105 0.00 0.00 0.00 Y


2S105DO DOOR 2S105 0.00 0.00 0.00 Y


2S105GLA Glass 2S105 0.00 0.00 0.00 Y


2S105ISWI 2S105, Inside Light Switch 2S105 0.00 0.00 0.00 Y


2S105LIG Light 2S105 0.00 0.00 0.00 Y


2S105LOC Lock 2S105 0.00 0.00 0.00 Y


2S105NIT Nightlight 2S105 0.00 0.00 0.00 Y


2S105OS 2S105, Outside Light Switch 2S105 0.00 0.00 0.00 Y


2S105SIN Sink 2S105 0.00 0.00 0.00 Y


2S105TOIL Toilet 2S105 0.00 0.00 0.00 Y


2S106BED Bed 2S106 0.00 0.00 0.00 Y


2S106DHI Door Hinge 2S106 0.00 0.00 0.00 Y


2S106DO DOOR 2S106 0.00 0.00 0.00 Y


2S106GLA Glass 2S106 0.00 0.00 0.00 Y


2S106ISWI 2S106, Inside Light Switch 2S106 0.00 0.00 0.00 Y


2S106LIG Light 2S106 0.00 0.00 0.00 Y


2S106LOC Lock 2S106 0.00 0.00 0.00 Y


2S106NIT Nightlight 2S106 0.00 0.00 0.00 Y


2S106OS 2S106, Outside Light Switch 2S106 0.00 0.00 0.00 Y


2S106SIN Sink 2S106 0.00 0.00 0.00 Y


2S106TOIL Toilet 2S106 0.00 0.00 0.00 Y
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2S107BED Bed 2S107 0.00 0.00 0.00 Y


2S107DHI Door Hinge 2S107 0.00 0.00 0.00 Y


2S107DO DOOR 2S107 0.00 0.00 0.00 Y


2S107GLA Glass 2S107 0.00 0.00 0.00 Y


2S107ISWI 2S107, Inside Light Switch 2S107 0.00 0.00 0.00 Y


2S107LIG Light 2S107 0.00 0.00 0.00 Y


2S107LOC Lock 2S107 0.00 0.00 0.00 Y


2S107NIT Nightlight 2S107 0.00 0.00 0.00 Y


2S107OS 2S107, Outside Light Switch 2S107 0.00 0.00 0.00 Y


2S107SIN Sink 2S107 0.00 0.00 0.00 Y


2S107TOIL Toilet 2S107 0.00 0.00 0.00 Y


2S108BED Bed 2S108 0.00 0.00 0.00 Y


2S108DHI Door Hinge 2S108 0.00 0.00 0.00 Y


2S108DO DOOR 2S108 0.00 0.00 0.00 Y


2S108GLA Glass 2S108 0.00 0.00 0.00 Y


2S108ISWI 2S108, Inside Light Switch 2S108 0.00 0.00 0.00 Y


2S108LIG Light 2S108 0.00 0.00 0.00 Y


2S108LOC Lock 2S108 0.00 0.00 0.00 Y


2S108NIT Nightlight 2S108 0.00 0.00 0.00 Y


2S108OS 2S108, Outside Light Switch 2S108 0.00 0.00 0.00 Y


2S108SIN Sink 2S108 0.00 0.00 0.00 Y


2S108TOIL Toilet 2S108 0.00 0.00 0.00 Y


2S109BED Bed 2S109 0.00 0.00 0.00 Y


Page 132 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


2S109DHI Door Hinge 2S109 0.00 0.00 0.00 Y


2S109DO DOOR 2S109 0.00 0.00 0.00 Y


2S109GLA Glass 2S109 0.00 0.00 0.00 Y


2S109ISWI 2S109, Inside Light Switch 2S109 0.00 0.00 0.00 Y


2S109LIG Light 2S109 0.00 0.00 0.00 Y


2S109LOC Lock 2S109 0.00 0.00 0.00 Y


2S109NIT Nightlight 2S109 0.00 0.00 0.00 Y


2S109OS 2S109, Outside Light Switch 2S109 0.00 0.00 0.00 Y


2S109SIN Sink 2S109 0.00 0.00 0.00 Y


2S109TOIL Toilet 2S109 0.00 0.00 0.00 Y


2S110BED Bed 2S110 0.00 0.00 0.00 Y


2S110DHI Door Hinge 2S110 0.00 0.00 0.00 Y


2S110DOO DOOR 2S110 0.00 0.00 0.00 Y


2S110GLA Glass 2S110 0.00 0.00 0.00 Y


2S110ISWI 2S110, Inside Light Switch 2S110 0.00 0.00 0.00 Y


2S110LIG Light 2S110 0.00 0.00 0.00 Y


2S110LOC Lock 2S110 0.00 0.00 0.00 Y


2S110NITE Nightlight 2S110 0.00 0.00 0.00 Y


2S110OS 2S110, Outside Light Switch 2S110 0.00 0.00 0.00 Y


2S110SIN Sink 2S110 0.00 0.00 0.00 Y


2S110TOIL Toilet 2S110 0.00 0.00 0.00 Y


2S111BED Bed 2S111 0.00 0.00 0.00 Y


2S111DHI Door Hinge 2S111 0.00 0.00 0.00 Y
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2S111DOO DOOR 2S111 0.00 0.00 0.00 Y


2S111GLA Glass 2S111 0.00 0.00 0.00 Y


2S111ISWI 2S111, Inside Light Switch 2S111 0.00 0.00 0.00 Y


2S111LIGH Light 2S111 0.00 0.00 0.00 Y


2S111LOC Lock 2S111 0.00 0.00 0.00 Y


2S111NITE Nightlight 2S111 0.00 0.00 0.00 Y


2S111OS 2S111, Outside Light Switch 2S111 0.00 0.00 0.00 Y


2S111SINK Sink 2S111 0.00 0.00 0.00 Y


2S111TOIL Toilet 2S111 0.00 0.00 0.00 Y


2S112BED Bed 2S112 0.00 0.00 0.00 Y


2S112DHI Door Hinge 2S112 0.00 0.00 0.00 Y


2S112DOO DOOR 2S112 0.00 0.00 0.00 Y


2S112GLA Glass 2S112 0.00 0.00 0.00 Y


2S112ISWI 2S112, Inside Light Switch 2S112 0.00 0.00 0.00 Y


2S112LIG Light 2S112 0.00 0.00 0.00 Y


2S112LOC Lock 2S112 0.00 0.00 0.00 Y


2S112NITE Nightlight 2S112 0.00 0.00 0.00 Y


2S112OS 2S112, Outside Light Switch 2S112 0.00 0.00 0.00 Y


2S112SIN Sink 2S112 0.00 0.00 0.00 Y


2S112TOIL Toilet 2S112 0.00 0.00 0.00 Y


2S113BED Bed 2S113 0.00 0.00 0.00 Y


2S113DHI Door Hinge 2S113 0.00 0.00 0.00 Y


2S113DOO DOOR 2S113 0.00 0.00 0.00 Y
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2S113GLA Glass 2S113 0.00 0.00 0.00 Y


2S113ISWI 2S113, Inside Light Switch 2S113 0.00 0.00 0.00 Y


2S113LIG Light 2S113 0.00 0.00 0.00 Y


2S113LOC Lock 2S113 0.00 0.00 0.00 Y


2S113NITE Nightlight 2S113 0.00 0.00 0.00 Y


2S113OS 2S113, Outside Light Switch 2S113 0.00 0.00 0.00 Y


2S113SIN Sink 2S113 0.00 0.00 0.00 Y


2S113TOIL Toilet 2S113 0.00 0.00 0.00 Y


2S114BED Bed 2S114 0.00 0.00 0.00 Y


2S114DHI Door Hinge 2S114 0.00 0.00 0.00 Y


2S114DOO DOOR 2S114 0.00 0.00 0.00 Y


2S114GLA Glass 2S114 0.00 0.00 0.00 Y


2S114ISWI 2S114, Inside Light Switch 2S114 0.00 0.00 0.00 Y


2S114LIG Light 2S114 0.00 0.00 0.00 Y


2S114LOC Lock 2S114 0.00 0.00 0.00 Y


2S114NITE Nightlight 2S114 0.00 0.00 0.00 Y


2S114OS 2S114, Outside Light Switch 2S114 0.00 0.00 0.00 Y


2S114SIN Sink 2S114 0.00 0.00 0.00 Y


2S114TOIL Toilet 2S114 0.00 0.00 0.00 Y


2S115BED BED 2S115 0.00 0.00 0.00 Y


2S115DHI Door Hinge 2S115 0.00 0.00 0.00 Y


2S115DOO DOOR 2S115 0.00 0.00 0.00 Y


2S115GLA Glass 2S115 0.00 0.00 0.00 Y
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2S115ISWI 2S115, Inside Light Switch 2S115 0.00 0.00 0.00 Y


2S115LIG Light 2S115 0.00 0.00 0.00 Y


2S115LOC Lock 2S115 0.00 0.00 0.00 Y


2S115NITE Nightlight 2S115 0.00 0.00 0.00 Y


2S115OS 2S115, Outside Light Switch 2S115 0.00 0.00 0.00 Y


2S115SIN Sink 2S115 0.00 0.00 0.00 Y


2S115TOIL Toilet 2S115 0.00 0.00 0.00 Y


2S116BED Bed 2S116 0.00 0.00 0.00 Y


2S116DHI Door Hinge 2S116 0.00 0.00 0.00 Y


2S116DOO DOOR 2S116 0.00 0.00 0.00 Y


2S116GLA Glass 2S116 0.00 0.00 0.00 Y


2S116ISWI 2S116, Inside Light Switch 2S116 0.00 0.00 0.00 Y


2S116LIG Light 2S116 0.00 0.00 0.00 Y


2S116LOC Lock 2S116 0.00 0.00 0.00 Y


2S116NITE Nightlight 2S116 0.00 0.00 0.00 Y


2S116OS 2S116, Outside Light Switch 2S116 0.00 0.00 0.00 Y


2S116SIN Sink 2S116 0.00 0.00 0.00 Y


2S116TOIL Toilet 2S116 0.00 0.00 0.00 Y


2S117BED Bed 2S117 0.00 0.00 0.00 Y


2S117DHI Door Hinge 2S117 0.00 0.00 0.00 Y


2S117DOO DOOR 2S117 0.00 0.00 0.00 Y


2S117GLA Glass 2S117 0.00 0.00 0.00 Y


2S117ISWI 2S117, Inside Light Switch 2S117 0.00 0.00 0.00 Y
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2S117LIG Light 2S117 0.00 0.00 0.00 Y


2S117LOC Lock 2S117 0.00 0.00 0.00 Y


2S117NITE Nightlight 2S117 0.00 0.00 0.00 Y


2S117OS 2S117, Outside Light Switch 2S117 0.00 0.00 0.00 Y


2S117SIN Sink 2S117 0.00 0.00 0.00 Y


2S117TOIL Toilet 2S117 0.00 0.00 0.00 Y


2S118BED Bed 2S118 0.00 0.00 0.00 Y


2S118DHI Door Hinge 2S118 0.00 0.00 0.00 Y


2S118DOO DOOR 2S118 0.00 0.00 0.00 Y


2S118GLA Glass 2S118 0.00 0.00 0.00 Y


2S118ISWI 2S118, Inside Light Switch 2S118 0.00 0.00 0.00 Y


2S118LIG Light 2S118 0.00 0.00 0.00 Y


2S118LOC Lock 2S118 0.00 0.00 0.00 Y


2S118NITE Nightlight 2S118 0.00 0.00 0.00 Y


2S118OS 2S118, Outside Light Switch 2S118 0.00 0.00 0.00 Y


2S118SIN Sink 2S118 0.00 0.00 0.00 Y


2S118TOIL Toilet 2S118 0.00 0.00 0.00 Y


2S200BED Bed 2S200 0.00 0.00 0.00 Y


2S200CTIL 2S200,Ceiling Tiles 2S200 0.00 0.00 0.00 Y


2S200DO DOOR 2S200 0.00 0.00 0.00 Y


2S200IC1 Call Box 1 2S200 0.00 0.00 0.00 Y


2S200ISWI 2S200, Inside Light Switch 2S200 0.00 0.00 0.00 Y


2S200OS 2S200, Outside Light Switch 2S200 0.00 0.00 0.00 Y
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2S200PC1 Pipe Chase 1 2S200 0.00 0.00 0.00 Y


2S200PC1 Pipe Chase 10 2S200 0.00 0.00 0.00 Y


2S200PC2 Pipe Chase 2 2S200 0.00 0.00 0.00 Y


2S200PC3 Pipe Chase 3 2S200 0.00 0.00 0.00 Y


2S200PC4 Pipe Chase 4 2S200 0.00 0.00 0.00 Y


2S200PC5 Pipe Chase 5 2S200 0.00 0.00 0.00 Y


2S200PC6 Pipe Chase 6 2S200 0.00 0.00 0.00 Y


2S200PC7 Pipe Chase 7 2S200 0.00 0.00 0.00 Y


2S200PC8 Pipe Chase 8 2S200 0.00 0.00 0.00 Y


2S200PC9 Pipe Chase 9 2S200 0.00 0.00 0.00 Y


2S200SHO Shower 01 2S200 0.00 0.00 0.00 Y


2S200SHO Shower 02 2S200 0.00 0.00 0.00 Y


2S200TEL Telephone 1 2S200 0.00 0.00 0.00 Y


2S200TEL Telephone 2 2S200 0.00 0.00 0.00 Y


2S200TEL Telephone 3 2S200 0.00 0.00 0.00 Y


2S200TEL Telephone 4 2S200 0.00 0.00 0.00 Y


2S200TEL Telephone 5 2S200 0.00 0.00 0.00 Y


2S200TOIL Toilet 2S200 0.00 0.00 0.00 Y


2S200TV Television 2S200 0.00 0.00 0.00 Y


2S201BED Bed 2S201 0.00 0.00 0.00 Y


2S201DHI Door Hinge 2S201 0.00 0.00 0.00 Y


2S201DO DOOR 2S201 0.00 0.00 0.00 Y


2S201GLA Glass 2S201 0.00 0.00 0.00 Y
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2S201ISWI 2S201, Inside Light Switch 2S201 0.00 0.00 0.00 Y


2S201LIG Light 2S201 0.00 0.00 0.00 Y


2S201LOC Lock 2S201 0.00 0.00 0.00 Y


2S201NIT Nightlight 2S201 0.00 0.00 0.00 Y


2S201OS 2S201, Outside Light Switch 2S201 0.00 0.00 0.00 Y


2S201SIN Sink 2S201 0.00 0.00 0.00 Y


2S201TOIL Toilet 2S201 0.00 0.00 0.00 Y


2S202BED Bed 2S202 0.00 0.00 0.00 Y


2S202DHI Door Hinge 2S202 0.00 0.00 0.00 Y


2S202DO DOOR 2S202 0.00 0.00 0.00 Y


2S202GLA Glass 2S202 0.00 0.00 0.00 Y


2S202ISWI 2S202, Inside Light Switch 2S202 0.00 0.00 0.00 Y


2S202LIG Light 2S202 0.00 0.00 0.00 Y


2S202LOC Lock 2S202 0.00 0.00 0.00 Y


2S202NIT Nightlight 2S202 0.00 0.00 0.00 Y


2S202OS 2S202, Outside Light Switch 2S202 0.00 0.00 0.00 Y


2S202SIN Sink 2S202 0.00 0.00 0.00 Y


2S202TOIL Toilet 2S202 0.00 0.00 0.00 Y


2S203BED Bed 2S203 0.00 0.00 0.00 Y


2S203DHI Door Hinge 2S203 0.00 0.00 0.00 Y


2S203DO DOOR 2S203 0.00 0.00 0.00 Y


2S203GLA Glass 2S203 0.00 0.00 0.00 Y


2S203ISWI 2S203, Inside Light Switch 2S203 0.00 0.00 0.00 Y
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2S203LIG Light 2S203 0.00 0.00 0.00 Y


2S203LOC Lock 2S203 0.00 0.00 0.00 Y


2S203NIT Nightlight 2S203 0.00 0.00 0.00 Y


2S203OS 2S203, Outside Light Switch 2S203 0.00 0.00 0.00 Y


2S203SIN Sink 2S203 0.00 0.00 0.00 Y


2S203TOIL Toilet 2S203 0.00 0.00 0.00 Y


2S204BED Bed 2S204 0.00 0.00 0.00 Y


2S204DHI Door Hinge 2S204 0.00 0.00 0.00 Y


2S204DO DOOR 2S204 0.00 0.00 0.00 Y


2S204GLA Glass 2S204 0.00 0.00 0.00 Y


2S204ISWI 2S204, Inside Light Switch 2S204 0.00 0.00 0.00 Y


2S204LIG Light 2S204 0.00 0.00 0.00 Y


2S204LOC Lock 2S204 0.00 0.00 0.00 Y


2S204NIT Nightlight 2S204 0.00 0.00 0.00 Y


2S204OS 2S204, Outside Light Switch 2S204 0.00 0.00 0.00 Y


2S204SIN Sink 2S204 0.00 0.00 0.00 Y


2S204TOIL Toilet 2S204 0.00 0.00 0.00 Y


2S205DHI Door Hinge 2S205 0.00 0.00 0.00 Y


2S205DO DOOR 2S205 0.00 0.00 0.00 Y


2S205GLA Glass 2S205 0.00 0.00 0.00 Y


2S205ISWI 2S205, Inside Light Switch 2S205 0.00 0.00 0.00 Y


2S205LIG Light 2S205 0.00 0.00 0.00 Y


2S205LOC Lock 2S205 0.00 0.00 0.00 Y
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2S205NIT Nightlight 2S205 0.00 0.00 0.00 Y


2S205OS 2S205, Outside Light Switch 2S205 0.00 0.00 0.00 Y


2S205SIN Sink 2S205 0.00 0.00 0.00 Y


2S205TOIL Toilet 2S205 0.00 0.00 0.00 Y


2S206BED Bed 2S206 0.00 0.00 0.00 Y


2S206DHI Door Hinge 2S206 0.00 0.00 0.00 Y


2S206DO DOOR 2S206 0.00 0.00 0.00 Y


2S206GLA Glass 2S206 0.00 0.00 0.00 Y


2S206ISWI 2S206, Inside Light Switch 2S206 0.00 0.00 0.00 Y


2S206LIG Light 2S206 0.00 0.00 0.00 Y


2S206LOC Lock 2S206 0.00 0.00 0.00 Y


2S206NIT Nightlight 2S206 0.00 0.00 0.00 Y


2S206OS 2S206, Outside Light Switch 2S206 0.00 0.00 0.00 Y


2S206SIN Sink 2S206 0.00 0.00 0.00 Y


2S206TOIL Toilet 2S206 0.00 0.00 0.00 Y


2S207BED Bed 2S207 0.00 0.00 0.00 Y


2S207DHI Door Hinge 2S207 0.00 0.00 0.00 Y


2S207DO DOOR 2S207 0.00 0.00 0.00 Y


2S207GLA Glass 2S207 0.00 0.00 0.00 Y


2S207ISWI 2S207, Inside Light Switch 2S207 0.00 0.00 0.00 Y


2S207LIG Light 2S207 0.00 0.00 0.00 Y


2S207LOC Lock 2S207 0.00 0.00 0.00 Y


2S207NIT Nightlight 2S207 0.00 0.00 0.00 Y
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2S207OS 2S207, Outside Light Switch 2S207 0.00 0.00 0.00 Y


2S207SIN Sink 2S207 0.00 0.00 0.00 Y


2S207TOIL Toilet 2S207 0.00 0.00 0.00 Y


2S208BED Bed 2S208 0.00 0.00 0.00 Y


2S208DHI Door Hinge 2S208 0.00 0.00 0.00 Y


2S208DO DOOR 2S208 0.00 0.00 0.00 Y


2S208GLA Glass 2S208 0.00 0.00 0.00 Y


2S208ISWI 2S208, Inside Light Switch 2S208 0.00 0.00 0.00 Y


2S208LIG Light 2S208 0.00 0.00 0.00 Y


2S208LOC Lock 2S208 0.00 0.00 0.00 Y


2S208NIT Nightlight 2S208 0.00 0.00 0.00 Y


2S208OS 2S208, Outside Light Switch 2S208 0.00 0.00 0.00 Y


2S208SIN Sink 2S208 0.00 0.00 0.00 Y


2S208TOIL Toilet 2S208 0.00 0.00 0.00 Y


2S209BED Bed 2S209 0.00 0.00 0.00 Y


2S209DHI Door Hinge 2S209 0.00 0.00 0.00 Y


2S209DO DOOR 2S209 0.00 0.00 0.00 Y


2S209GLA Glass 2S209 0.00 0.00 0.00 Y


2S209ISWI 2S209, Inside Light Switch 2S209 0.00 0.00 0.00 Y


2S209LIG Light 2S209 0.00 0.00 0.00 Y


2S209LOC Lock 2S209 0.00 0.00 0.00 Y


2S209NIT Nightlight 2S209 0.00 0.00 0.00 Y


2S209OS 2S209, Outside Light Switch 2S209 0.00 0.00 0.00 Y
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2S209SIN Sink 2S209 0.00 0.00 0.00 Y


2S209TOIL Toilet 2S209 0.00 0.00 0.00 Y


2S210BED Bed 2S210 0.00 0.00 0.00 Y


2S210DHI Door Hinge 2S210 0.00 0.00 0.00 Y


2S210DO DOOR 2S210 0.00 0.00 0.00 Y


2S210GLA Glass 2S210 0.00 0.00 0.00 Y


2S210ISWI 2S210, Inside Light Switch 2S210 0.00 0.00 0.00 Y


2S210LIG Light 2S210 0.00 0.00 0.00 Y


2S210LOC Lock 2S210 0.00 0.00 0.00 Y


2S210NIT Nightlight 2S210 0.00 0.00 0.00 Y


2S210OS 2S210, Outside Light Switch 2S210 0.00 0.00 0.00 Y


2S210SIN Sink 2S210 0.00 0.00 0.00 Y


2S210TOIL Toilet 2S210 0.00 0.00 0.00 Y


2S211BED Bed 2S211 0.00 0.00 0.00 Y


2S211DHI Door Hinge 2S211 0.00 0.00 0.00 Y


2S211DOO DOOR 2S211 0.00 0.00 0.00 Y


2S211GLA Glass 2S211 0.00 0.00 0.00 Y


2S211ISWI 2S211, Inside Light Switch 2S211 0.00 0.00 0.00 Y


2S211LIG Light 2S211 0.00 0.00 0.00 Y


2S211LOC Lock 2S211 0.00 0.00 0.00 Y


2S211NITE Nightlight 2S211 0.00 0.00 0.00 Y


2S211OS 2S211, Outside Light Switch 2S211 0.00 0.00 0.00 Y


2S211SIN Sink 2S211 0.00 0.00 0.00 Y
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2S211TOIL Toilet 2S211 0.00 0.00 0.00 Y


2S212BED Bed 2S212 0.00 0.00 0.00 Y


2S212DHI Door Hinge 2S212 0.00 0.00 0.00 Y


2S212DO DOOR 2S212 0.00 0.00 0.00 Y


2S212GLA Glass 2S212 0.00 0.00 0.00 Y


2S212ISWI 2S212, Inside Light Switch 2S212 0.00 0.00 0.00 Y


2S212LIG Light 2S212 0.00 0.00 0.00 Y


2S212LOC Lock 2S212 0.00 0.00 0.00 Y


2S212NIT Nightlight 2S212 0.00 0.00 0.00 Y


2S212OS 2S212, Outside Light Switch 2S212 0.00 0.00 0.00 Y


2S212SIN Sink 2S212 0.00 0.00 0.00 Y


2S212TOIL Toilet 2S212 0.00 0.00 0.00 Y


2S213BED Bed 2S213 0.00 0.00 0.00 Y


2S213DHI Door Hinge 2S213 0.00 0.00 0.00 Y


2S213DO DOOR 2S213 0.00 0.00 0.00 Y


2S213GLA Glass 2S213 0.00 0.00 0.00 Y


2S213ISWI 2S213, Inside Light Switch 2S213 0.00 0.00 0.00 Y


2S213LIG Light 2S213 0.00 0.00 0.00 Y


2S213LOC Lock 2S213 0.00 0.00 0.00 Y


2S213NIT Nightlight 2S213 0.00 0.00 0.00 Y


2S213OS 2S213, Outside Light Switch 2S213 0.00 0.00 0.00 Y


2S213SIN Sink 2S213 0.00 0.00 0.00 Y


2S213TOIL Toilet 2S213 0.00 0.00 0.00 Y
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2S214BED Bed 2S214 0.00 0.00 0.00 Y


2S214DHI Door Hinge 2S214 0.00 0.00 0.00 Y


2S214DO DOOR 2S214 0.00 0.00 0.00 Y


2S214GLA Glass 2S214 0.00 0.00 0.00 Y


2S214ISWI 2S214, Inside Light Switch 2S214 0.00 0.00 0.00 Y


2S214LIG Light 2S214 0.00 0.00 0.00 Y


2S214LOC Lock 2S214 0.00 0.00 0.00 Y


2S214NIT Nightlight 2S214 0.00 0.00 0.00 Y


2S214OS 2S214, Outside Light Switch 2S214 0.00 0.00 0.00 Y


2S214SIN Sink 2S214 0.00 0.00 0.00 Y


2S214TOIL Toilet 2S214 0.00 0.00 0.00 Y


2S215BED Bed 2S215 0.00 0.00 0.00 Y


2S215DHI Door Hinge 2S215 0.00 0.00 0.00 Y


2S215DO DOOR 2S215 0.00 0.00 0.00 Y


2S215GLA Glass 2S215 0.00 0.00 0.00 Y


2S215ISWI 2S215, Inside Light Switch 2S215 0.00 0.00 0.00 Y


2S215LIG Light 2S215 0.00 0.00 0.00 Y


2S215LOC Lock 2S215 0.00 0.00 0.00 Y


2S215NIT Nightlight 2S215 0.00 0.00 0.00 Y


2S215OS 2S215, Outside Light Switch 2S215 0.00 0.00 0.00 Y


2S215SIN Sink 2S215 0.00 0.00 0.00 Y


2S215TOIL Toilet 2S215 0.00 0.00 0.00 Y


2S216BED Bed 2S216 0.00 0.00 0.00 Y
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2S216DHI Door Hinge 2S216 0.00 0.00 0.00 Y


2S216DO DOOR 2S216 0.00 0.00 0.00 Y


2S216GLA Glass 2S216 0.00 0.00 0.00 Y


2S216ISWI 2S216, Inside Light Switch 2S216 0.00 0.00 0.00 Y


2S216LIG Light 2S216 0.00 0.00 0.00 Y


2S216LOC Lock 2S216 0.00 0.00 0.00 Y


2S216NIT Nightlight 2S216 0.00 0.00 0.00 Y


2S216OS 2S216, Outside Light Switch 2S216 0.00 0.00 0.00 Y


2S216SIN Sink 2S216 0.00 0.00 0.00 Y


2S216TOIL Toilet 2S216 0.00 0.00 0.00 Y


2S217DHI Door Hinge 2S217 0.00 0.00 0.00 Y


2S217DO DOOR 2S217 0.00 0.00 0.00 Y


2S217GLA Glass 2S217 0.00 0.00 0.00 Y


2S217ISWI 2S217, Inside Light Switch 2S217 0.00 0.00 0.00 Y


2S217LIG Light 2S217 0.00 0.00 0.00 Y


2S217LOC Lock 2S217 0.00 0.00 0.00 Y


2S217NIT Nightlight 2S217 0.00 0.00 0.00 Y


2S217OS 2S217, Outside Light Switch 2S217 0.00 0.00 0.00 Y


2S217SIN Sink 2S217 0.00 0.00 0.00 Y


2S217TOIL Toilet 2S217 0.00 0.00 0.00 Y


2S218DHI Door Hinge 2S218 0.00 0.00 0.00 Y


2S218DO DOOR 2S218 0.00 0.00 0.00 Y


2S218GLA Glass 2S218 0.00 0.00 0.00 Y
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2S218ISWI 2S218, Inside Light Switch 2S218 0.00 0.00 0.00 Y


2S218LIG Light 2S218 0.00 0.00 0.00 Y


2S218LOC Lock 2S218 0.00 0.00 0.00 Y


2S218NIT Nightlight 2S218 0.00 0.00 0.00 Y


2S218OS 2S218, Outside Light Switch 2S218 0.00 0.00 0.00 Y


2S218SIN Sink 2S218 0.00 0.00 0.00 Y


2S218TOIL Toilet 2S218 0.00 0.00 0.00 Y


2S300BED Bed 2S300 0.00 0.00 0.00 Y


2S300CTIL 2S300,Ceiling Tiles 2S300 0.00 0.00 0.00 Y


2S300IC1 Call Box 1 2S300 0.00 0.00 0.00 Y


2S300ISWI 2S300, Inside Light Switch 2S300 0.00 0.00 0.00 Y


2S300OS 2S300, Outside Light Switch 2S300 0.00 0.00 0.00 Y


2S300PC1 Pipe Chase 1 2S300 0.00 0.00 0.00 Y


2S300PC1 Pipe Chase 10 2S300 0.00 0.00 0.00 Y


2S300PC2 Pipe Chase 2 2S300 0.00 0.00 0.00 Y


2S300PC3 Pipe Chase 3 2S300 0.00 0.00 0.00 Y


2S300PC4 Pipe Chase 4 2S300 0.00 0.00 0.00 Y


2S300PC5 Pipe Chase 5 2S300 0.00 0.00 0.00 Y


2S300PC6 Pipe Chase 6 2S300 0.00 0.00 0.00 Y


2S300PC7 Pipe Chase 7 2S300 0.00 0.00 0.00 Y


2S300PC8 Pipe Chase 8 2S300 0.00 0.00 0.00 Y


2S300PC9 Pipe Chase 9 2S300 0.00 0.00 0.00 Y


2S300SHO Shower 01 2S300 0.00 0.00 0.00 Y
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2S300SHO Shower 02 2S300 0.00 0.00 0.00 Y


2S300SIN Sink 2S300 0.00 0.00 0.00 Y


2S300TEL Telephone 1 2S300 0.00 0.00 0.00 Y


2S300TEL Telephone 2 2S300 0.00 0.00 0.00 Y


2S300TEL Telephone 3 2S300 0.00 0.00 0.00 Y


2S300TEL Telephone 4 2S300 0.00 0.00 0.00 Y


2S300TEL Telephone 5 2S300 0.00 0.00 0.00 Y


2S300TOIL Toilet 2S300 0.00 0.00 0.00 Y


2S300TV Television 2S300 0.00 0.00 0.00 Y


2S301BED Bed 2S301 0.00 0.00 0.00 Y


2S301DHI Door Hinge 2S301 0.00 0.00 0.00 Y


2S301DO DOOR 2S301 0.00 0.00 0.00 Y


2S301GLA Glass 2S301 0.00 0.00 0.00 Y


2S301ISWI 2S301, Inside Light Switch 2S301 0.00 0.00 0.00 Y


2S301LIG Light 2S301 0.00 0.00 0.00 Y


2S301LOC Lock 2S301 0.00 0.00 0.00 Y


2S301NIT Nightlight 2S301 0.00 0.00 0.00 Y


2S301OS 2S301, Outside Light Switch 2S301 0.00 0.00 0.00 Y


2S301SIN Sink 2S301 0.00 0.00 0.00 Y


2S301TOIL Toilet 2S301 0.00 0.00 0.00 Y


2S302BED Bed 2S302 0.00 0.00 0.00 Y


2S302DHI Door Hinge 2S302 0.00 0.00 0.00 Y


2S302DO DOOR 2S302 0.00 0.00 0.00 Y
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2S302GLA Glass 2S302 0.00 0.00 0.00 Y


2S302ISWI 2S302, Inside Light Switch 2S302 0.00 0.00 0.00 Y


2S302LIG Light 2S302 0.00 0.00 0.00 Y


2S302LOC Lock 2S302 0.00 0.00 0.00 Y


2S302NIT Nightlight 2S302 0.00 0.00 0.00 Y


2S302OS 2S302, Outside Light Switch 2S302 0.00 0.00 0.00 Y


2S302SIN Sink 2S302 0.00 0.00 0.00 Y


2S302TOIL Toilet 2S302 0.00 0.00 0.00 Y


2S303BED Bed 2S303 0.00 0.00 0.00 Y


2S303DHI Door Hinge 2S303 0.00 0.00 0.00 Y


2S303DO DOOR 2S303 0.00 0.00 0.00 Y


2S303GLA Glass 2S303 0.00 0.00 0.00 Y


2S303ISWI 2S303, Inside Light Switch 2S303 0.00 0.00 0.00 Y


2S303LIG Light 2S303 0.00 0.00 0.00 Y


2S303LOC Lock 2S303 0.00 0.00 0.00 Y


2S303NIT Nightlight 2S303 0.00 0.00 0.00 Y


2S303OS 2S303, Outside Light Switch 2S303 0.00 0.00 0.00 Y


2S303SIN Sink 2S303 0.00 0.00 0.00 Y


2S303TOIL Toilet 2S303 0.00 0.00 0.00 Y


2S304BED Bed 2S304 0.00 0.00 0.00 Y


2S304DHI Door Hinge 2S304 0.00 0.00 0.00 Y


2S304DO DOOR 2S304 0.00 0.00 0.00 Y


2S304GLA Glass 2S304 0.00 0.00 0.00 Y
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2S304ISWI 2S304, Inside Light Switch 2S304 0.00 0.00 0.00 Y


2S304LIG Light 2S304 0.00 0.00 0.00 Y


2S304LOC Lock 2S304 0.00 0.00 0.00 Y


2S304NIT Nightlight 2S304 0.00 0.00 0.00 Y


2S304OS 2S304, Outside Light Switch 2S304 0.00 0.00 0.00 Y


2S304SIN Sink 2S304 0.00 0.00 0.00 Y


2S304TOIL Toilet 2S304 0.00 0.00 0.00 Y


2S305BED Bed 2S305 0.00 0.00 0.00 Y


2S305DHI Door Hinge 2S305 0.00 0.00 0.00 Y


2S305DO DOOR 2S305 0.00 0.00 0.00 Y


2S305GLA Glass 2S305 0.00 0.00 0.00 Y


2S305ISWI 2S305, Inside Light Switch 2S305 0.00 0.00 0.00 Y


2S305LIG Light 2S305 0.00 0.00 0.00 Y


2S305LOC Lock 2S305 0.00 0.00 0.00 Y


2S305NIT Nightlight 2S305 0.00 0.00 0.00 Y


2S305OS 2S305, Outside Light Switch 2S305 0.00 0.00 0.00 Y


2S305SIN Sink 2S305 0.00 0.00 0.00 Y


2S305TOIL Toilet 2S305 0.00 0.00 0.00 Y


2S306BED Bed 2S306 0.00 0.00 0.00 Y


2S306DHI Door Hinge 2S306 0.00 0.00 0.00 Y


2S306DO DOOR 2S306 0.00 0.00 0.00 Y


2S306GLA Glass 2S306 0.00 0.00 0.00 Y


2S306ISWI 2S306, Inside Light Switch 2S306 0.00 0.00 0.00 Y
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2S306LIG Light 2S306 0.00 0.00 0.00 Y


2S306LOC Lock 2S306 0.00 0.00 0.00 Y


2S306NIT Nightlight 2S306 0.00 0.00 0.00 Y


2S306OS 2S306, Outside Light Switch 2S306 0.00 0.00 0.00 Y


2S306SIN Sink 2S306 0.00 0.00 0.00 Y


2S306TOIL Toilet 2S306 0.00 0.00 0.00 Y


2S307BED Bed 2S307 0.00 0.00 0.00 Y


2S307DHI Door Hinge 2S307 0.00 0.00 0.00 Y


2S307DO DOOR 2S307 0.00 0.00 0.00 Y


2S307GLA Glass 2S307 0.00 0.00 0.00 Y


2S307ISWI 2S307, Inside Light Switch 2S307 0.00 0.00 0.00 Y


2S307LIG Light 2S307 0.00 0.00 0.00 Y


2S307LOC Lock 2S307 0.00 0.00 0.00 Y


2S307NIT Nightlight 2S307 0.00 0.00 0.00 Y


2S307OS 2S307, Outside Light Switch 2S307 0.00 0.00 0.00 Y


2S307SIN Sink 2S307 0.00 0.00 0.00 Y


2S307TOIL Toilet 2S307 0.00 0.00 0.00 Y


2S308BED Bed 2S308 0.00 0.00 0.00 Y


2S308DHI Door Hinge 2S308 0.00 0.00 0.00 Y


2S308DO DOOR 2S308 0.00 0.00 0.00 Y


2S308GLA Glass 2S308 0.00 0.00 0.00 Y


2S308ISWI 2S308, Inside Light Switch 2S308 0.00 0.00 0.00 Y


2S308LIG Light 2S308 0.00 0.00 0.00 Y
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2S308LOC Lock 2S308 0.00 0.00 0.00 Y


2S308NIT Nightlight 2S308 0.00 0.00 0.00 Y


2S308OS 2S308, Outside Light Switch 2S308 0.00 0.00 0.00 Y


2S308SIN Sink 2S308 0.00 0.00 0.00 Y


2S308TOIL Toilet 2S308 0.00 0.00 0.00 Y


2S309BED Bed 2S309 0.00 0.00 0.00 Y


2S309DHI Door Hinge 2S309 0.00 0.00 0.00 Y


2S309DO DOOR 2S309 0.00 0.00 0.00 Y


2S309GLA Glass 2S309 0.00 0.00 0.00 Y


2S309ISWI 2S309, Inside Light Switch 2S309 0.00 0.00 0.00 Y


2S309LIG Light 2S309 0.00 0.00 0.00 Y


2S309LOC Lock 2S309 0.00 0.00 0.00 Y


2S309NIT Nightlight 2S309 0.00 0.00 0.00 Y


2S309OS 2S309, Outside Light Switch 2S309 0.00 0.00 0.00 Y


2S309SIN Sink 2S309 0.00 0.00 0.00 Y


2S309TOIL Toilet 2S309 0.00 0.00 0.00 Y


2S310BED Bed 2S310 0.00 0.00 0.00 Y


2S310DHI Door Hinge 2S310 0.00 0.00 0.00 Y


2S310DO DOOR 2S310 0.00 0.00 0.00 Y


2S310GLA Glass 2S310 0.00 0.00 0.00 Y


2S310ISWI 2S310, Inside Light Switch 2S310 0.00 0.00 0.00 Y


2S310LIG Light 2S310 0.00 0.00 0.00 Y


2S310LOC Lock 2S310 0.00 0.00 0.00 Y
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2S310NIT Nightlight 2S310 0.00 0.00 0.00 Y


2S310OS 2S310, Outside Light Switch 2S310 0.00 0.00 0.00 Y


2S310SIN Sink 2S310 0.00 0.00 0.00 Y


2S310TOIL Toilet 2S310 0.00 0.00 0.00 Y


2S311BED Bed 2S311 0.00 0.00 0.00 Y


2S311DHI Door Hinge 2S311 0.00 0.00 0.00 Y


2S311DOO DOOR 2S311 0.00 0.00 0.00 Y


2S311GLA Glass 2S311 0.00 0.00 0.00 Y


2S311ISWI 2S311, Inside Light Switch 2S311 0.00 0.00 0.00 Y


2S311LIG Light 2S311 0.00 0.00 0.00 Y


2S311LOC Lock 2S311 0.00 0.00 0.00 Y


2S311NITE Nightlight 2S311 0.00 0.00 0.00 Y


2S311OS 2S311, Outside Light Switch 2S311 0.00 0.00 0.00 Y


2S311SIN Sink 2S311 0.00 0.00 0.00 Y


2S311TOIL Toilet 2S311 0.00 0.00 0.00 Y


2S312BED Bed 2S312 0.00 0.00 0.00 Y


2S312DHI Door Hinge 2S312 0.00 0.00 0.00 Y


2S312DO DOOR 2S312 0.00 0.00 0.00 Y


2S312GLA Glass 2S312 0.00 0.00 0.00 Y


2S312ISWI 2S312, Inside Light Switch 2S312 0.00 0.00 0.00 Y


2S312LIG Light 2S312 0.00 0.00 0.00 Y


2S312LOC Lock 2S312 0.00 0.00 0.00 Y


2S312NIT Nightlight 2S312 0.00 0.00 0.00 Y
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2S312OS 2S312, Outside Light Switch 2S312 0.00 0.00 0.00 Y


2S312SIN Sink 2S312 0.00 0.00 0.00 Y


2S312TOIL Toilet 2S312 0.00 0.00 0.00 Y


2S313BED Bed 2S313 0.00 0.00 0.00 Y


2S313DHI Door Hinge 2S313 0.00 0.00 0.00 Y


2S313DO DOOR 2S313 0.00 0.00 0.00 Y


2S313GLA Glass 2S313 0.00 0.00 0.00 Y


2S313ISWI 2S313, Inside Light Switch 2S313 0.00 0.00 0.00 Y


2S313LIG Light 2S313 0.00 0.00 0.00 Y


2S313LOC Lock 2S313 0.00 0.00 0.00 Y


2S313NIT Nightlight 2S313 0.00 0.00 0.00 Y


2S313OS 2S313, Outside Light Switch 2S313 0.00 0.00 0.00 Y


2S313SIN Sink 2S313 0.00 0.00 0.00 Y


2S313TOIL Toilet 2S313 0.00 0.00 0.00 Y


2S314BED Bed 2S314 0.00 0.00 0.00 Y


2S314DHI Door Hinge 2S314 0.00 0.00 0.00 Y


2S314DO DOOR 2S314 0.00 0.00 0.00 Y


2S314GLA Glass 2S314 0.00 0.00 0.00 Y


2S314ISWI 2S314, Inside Light Switch 2S314 0.00 0.00 0.00 Y


2S314LIG Light 2S314 0.00 0.00 0.00 Y


2S314LOC Lock 2S314 0.00 0.00 0.00 Y


2S314NIT Nightlight 2S314 0.00 0.00 0.00 Y


2S314OS 2S314, Outside Light Switch 2S314 0.00 0.00 0.00 Y
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2S314SIN Sink 2S314 0.00 0.00 0.00 Y


2S314TOIL Toilet 2S314 0.00 0.00 0.00 Y


2S315BED Bed 2S315 0.00 0.00 0.00 Y


2S315DHI Door Hinge 2S315 0.00 0.00 0.00 Y


2S315DO DOOR 2S315 0.00 0.00 0.00 Y


2S315GLA Glass 2S315 0.00 0.00 0.00 Y


2S315ISWI 2S315, Inside Light Switch 2S315 0.00 0.00 0.00 Y


2S315LIG Light 2S315 0.00 0.00 0.00 Y


2S315LOC Lock 2S315 0.00 0.00 0.00 Y


2S315NIT Nightlight 2S315 0.00 0.00 0.00 Y


2S315OS 2S315, Outside Light Switch 2S315 0.00 0.00 0.00 Y


2S315SIN Sink 2S315 0.00 0.00 0.00 Y


2S315TOIL Toilet 2S315 0.00 0.00 0.00 Y


2S316BED Bed 2S316 0.00 0.00 0.00 Y


2S316DHI Door Hinge 2S316 0.00 0.00 0.00 Y


2S316DO DOOR 2S316 0.00 0.00 0.00 Y


2S316GLA Glass 2S316 0.00 0.00 0.00 Y


2S316ISWI 2S316, Inside Light Switch 2S316 0.00 0.00 0.00 Y


2S316LIG Light 2S316 0.00 0.00 0.00 Y


2S316LOC Lock 2S316 0.00 0.00 0.00 Y


2S316NIT Nightlight 2S316 0.00 0.00 0.00 Y


2S316OS 2S316, Outside Light Switch 2S316 0.00 0.00 0.00 Y


2S316SIN Sink 2S316 0.00 0.00 0.00 Y
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2S316TOIL Toilet 2S316 0.00 0.00 0.00 Y


2S317DHI Door Hinge 2S317 0.00 0.00 0.00 Y


2S317DO DOOR 2S317 0.00 0.00 0.00 Y


2S317GLA Glass 2S317 0.00 0.00 0.00 Y


2S317ISWI 2S317, Inside Light Switch 2S317 0.00 0.00 0.00 Y


2S317LIG Light 2S317 0.00 0.00 0.00 Y


2S317LOC Lock 2S317 0.00 0.00 0.00 Y


2S317NIT Nightlight 2S317 0.00 0.00 0.00 Y


2S317OS 2S317, Outside Light Switch 2S317 0.00 0.00 0.00 Y


2S317SIN Sink 2S317 0.00 0.00 0.00 Y


2S317TOIL Toilet 2S317 0.00 0.00 0.00 Y


2S318DHI Door Hinge 2S318 0.00 0.00 0.00 Y


2S318DO DOOR 2S318 0.00 0.00 0.00 Y


2S318GLA Glass 2S318 0.00 0.00 0.00 Y


2S318ISWI 2S318, Inside Light Switch 2S318 0.00 0.00 0.00 Y


2S318LIG Light 2S318 0.00 0.00 0.00 Y


2S318LOC Lock 2S318 0.00 0.00 0.00 Y


2S318NIT Nightlight 2S318 0.00 0.00 0.00 Y


2S318OS 2S318, Outside Light Switch 2S318 0.00 0.00 0.00 Y


2S318SIN Sink 2S318 0.00 0.00 0.00 Y


2S318TOIL Toilet 2S318 0.00 0.00 0.00 Y


2S400BED Bed 2S400 0.00 0.00 0.00 Y


2S400CTIL 2S400,Ceiling Tiles 2S400 0.00 0.00 0.00 Y
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2S400IC1 Call Box 1 2S400 0.00 0.00 0.00 Y


2S400PC1 Pipe Chase 1 2S400 0.00 0.00 0.00 Y


2S400PC1 Pipe Chase 10 2S400 0.00 0.00 0.00 Y


2S400PC2 Pipe Chase 2 2S400 0.00 0.00 0.00 Y


2S400PC3 Pipe Chase 3 2S400 0.00 0.00 0.00 Y


2S400PC4 Pipe Chase 4 2S400 0.00 0.00 0.00 Y


2S400PC5 Pipe Chase 5 2S400 0.00 0.00 0.00 Y


2S400PC6 Pipe Chase 6 2S400 0.00 0.00 0.00 Y


2S400PC7 Pipe Chase 7 2S400 0.00 0.00 0.00 Y


2S400PC8 Pipe Chase 8 2S400 0.00 0.00 0.00 Y


2S400PC9 Pipe Chase 9 2S400 0.00 0.00 0.00 Y


2S400SHO Shower 01 2S400 0.00 0.00 0.00 Y


2S400SHO Shower 02 2S400 0.00 0.00 0.00 Y


2S400SIN Sink 2S400 0.00 0.00 0.00 Y


2S400TEL Telephone 1 2S400 0.00 0.00 0.00 Y


2S400TEL Telephone 2 2S400 0.00 0.00 0.00 Y


2S400TEL Telephone 3 2S400 0.00 0.00 0.00 Y


2S400TEL Telephone 4 2S400 0.00 0.00 0.00 Y


2S400TEL Telephone 5 2S400 0.00 0.00 0.00 Y


2S400TOIL Toilet 2S400 0.00 0.00 0.00 Y


2S400TV Television 2S400 0.00 0.00 0.00 Y


2S401BED Bed 2S401 0.00 0.00 0.00 Y


2S401DHI Door Hinge 2S401 0.00 0.00 0.00 Y
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2S401DO DOOR 2S401 0.00 0.00 0.00 Y


2S401GLA Glass 2S401 0.00 0.00 0.00 Y


2S401ISWI 2S401, Inside Light Switch 2S401 0.00 0.00 0.00 Y


2S401LIG Light 2S401 0.00 0.00 0.00 Y


2S401LOC Lock 2S401 0.00 0.00 0.00 Y


2S401NIT Nightlight 2S401 0.00 0.00 0.00 Y


2S401OS 2S401, Outside Light Switch 2S401 0.00 0.00 0.00 Y


2S401SIN Sink 2S401 0.00 0.00 0.00 Y


2S401TOIL Toilet 2S401 0.00 0.00 0.00 Y


2S402BED Bed 2S402 0.00 0.00 0.00 Y


2S402DHI Door Hinge 2S402 0.00 0.00 0.00 Y


2S402DO DOOR 2S402 0.00 0.00 0.00 Y


2S402GLA Glass 2S402 0.00 0.00 0.00 Y


2S402ISWI 2S402, Inside Light Switch 2S402 0.00 0.00 0.00 Y


2S402LIG Light 2S402 0.00 0.00 0.00 Y


2S402LOC Lock 2S402 0.00 0.00 0.00 Y


2S402NIT Nightlight 2S402 0.00 0.00 0.00 Y


2S402OS 2S402, Outside Light Switch 2S402 0.00 0.00 0.00 Y


2S402SIN Sink 2S402 0.00 0.00 0.00 Y


2S402TOIL Toilet 2S402 0.00 0.00 0.00 Y


2S403BED Bed 2S403 0.00 0.00 0.00 Y


2S403DHI Door Hinge 2S403 0.00 0.00 0.00 Y


2S403DO DOOR 2S403 0.00 0.00 0.00 Y
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2S403GLA Glass 2S403 0.00 0.00 0.00 Y


2S403ISWI 2S403, Inside Light Switch 2S403 0.00 0.00 0.00 Y


2S403LIG Light 2S403 0.00 0.00 0.00 Y


2S403LOC Lock 2S403 0.00 0.00 0.00 Y


2S403NIT Nightlight 2S403 0.00 0.00 0.00 Y


2S403OS 2S403, Outside Light Switch 2S403 0.00 0.00 0.00 Y


2S403SIN Sink 2S403 0.00 0.00 0.00 Y


2S403TOIL Toilet 2S403 0.00 0.00 0.00 Y


2S404BED Bed 2S404 0.00 0.00 0.00 Y


2S404DHI Door Hinge 2S404 0.00 0.00 0.00 Y


2S404DO DOOR 2S404 0.00 0.00 0.00 Y


2S404GLA Glass 2S404 0.00 0.00 0.00 Y


2S404ISWI 2S404, Inside Light Switch 2S404 0.00 0.00 0.00 Y


2S404LIG Light 2S404 0.00 0.00 0.00 Y


2S404LOC Lock 2S404 0.00 0.00 0.00 Y


2S404NIT Nightlight 2S404 0.00 0.00 0.00 Y


2S404OS 2S404, Outside Light Switch 2S404 0.00 0.00 0.00 Y


2S404SIN Sink 2S404 0.00 0.00 0.00 Y


2S404TOIL Toilet 2S404 0.00 0.00 0.00 Y


2S405BED Bed 2S405 0.00 0.00 0.00 Y


2S405DHI Door Hinge 2S405 0.00 0.00 0.00 Y


2S405DO DOOR 2S405 0.00 0.00 0.00 Y


2S405GLA Glass 2S405 0.00 0.00 0.00 Y
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2S405ISWI 2S405, Inside Light Switch 2S405 0.00 0.00 0.00 Y


2S405LIG Light 2S405 0.00 0.00 0.00 Y


2S405LOC Lock 2S405 0.00 0.00 0.00 Y


2S405NIT Nightlight 2S405 0.00 0.00 0.00 Y


2S405OS 2S405, Outside Light Switch 2S405 0.00 0.00 0.00 Y


2S405SIN Sink 2S405 0.00 0.00 0.00 Y


2S405TOIL Toilet 2S405 0.00 0.00 0.00 Y


2S406BED Bed 2S406 0.00 0.00 0.00 Y


2S406DHI Door Hinge 2S406 0.00 0.00 0.00 Y


2S406DO DOOR 2S406 0.00 0.00 0.00 Y


2S406GLA Glass 2S406 0.00 0.00 0.00 Y


2S406ISWI 2S406, Inside Light Switch 2S406 0.00 0.00 0.00 Y


2S406LIG Light 2S406 0.00 0.00 0.00 Y


2S406LOC Lock 2S406 0.00 0.00 0.00 Y


2S406NIT Nightlight 2S406 0.00 0.00 0.00 Y


2S406OS 2S406, Outside Light Switch 2S406 0.00 0.00 0.00 Y


2S406SIN Sink 2S406 0.00 0.00 0.00 Y


2S406TOIL Toilet 2S406 0.00 0.00 0.00 Y


2S407BED Bed 2S407 0.00 0.00 0.00 Y


2S407DHI Door Hinge 2S407 0.00 0.00 0.00 Y


2S407DO DOOR 2S407 0.00 0.00 0.00 Y


2S407GLA Glass 2S407 0.00 0.00 0.00 Y


2S407ISWI 2S407, Inside Light Switch 2S407 0.00 0.00 0.00 Y
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2S407LIG Light 2S407 0.00 0.00 0.00 Y


2S407LOC Lock 2S407 0.00 0.00 0.00 Y


2S407NIT Nightlight 2S407 0.00 0.00 0.00 Y


2S407OS 2S407, Outside Light Switch 2S407 0.00 0.00 0.00 Y


2S407SIN Sink 2S407 0.00 0.00 0.00 Y


2S407TOIL Toilet 2S407 0.00 0.00 0.00 Y


2S408BED Bed 2S408 0.00 0.00 0.00 Y


2S408DHI Door Hinge 2S408 0.00 0.00 0.00 Y


2S408DO DOOR 2S408 0.00 0.00 0.00 Y


2S408GLA Glass 2S408 0.00 0.00 0.00 Y


2S408ISWI 2S408, Inside Light Switch 2S408 0.00 0.00 0.00 Y


2S408LIG Light 2S408 0.00 0.00 0.00 Y


2S408LOC Lock 2S408 0.00 0.00 0.00 Y


2S408NIT Nightlight 2S408 0.00 0.00 0.00 Y


2S408OS 2S408, Outside Light Switch 2S408 0.00 0.00 0.00 Y


2S408SIN Sink 2S408 0.00 0.00 0.00 Y


2S408TOIL Toilet 2S408 0.00 0.00 0.00 Y


2S409BED Bed 2S409 0.00 0.00 0.00 Y


2S409DHI Door Hinge 2S409 0.00 0.00 0.00 Y


2S409DO DOOR 2S409 0.00 0.00 0.00 Y


2S409GLA Glass 2S409 0.00 0.00 0.00 Y


2S409ISWI 2S409, Inside Light Switch 2S409 0.00 0.00 0.00 Y


2S409LIG Light 2S409 0.00 0.00 0.00 Y
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2S409LOC Lock 2S409 0.00 0.00 0.00 Y


2S409NIT Nightlight 2S409 0.00 0.00 0.00 Y


2S409OS 2S409, Outside Light Switch 2S409 0.00 0.00 0.00 Y


2S409SIN Sink 2S409 0.00 0.00 0.00 Y


2S409TOIL Toilet 2S409 0.00 0.00 0.00 Y


2S410BED Bed 2S410 0.00 0.00 0.00 Y


2S410DHI Door Hinge 2S410 0.00 0.00 0.00 Y


2S410DO DOOR 2S410 0.00 0.00 0.00 Y


2S410GLA Glass 2S410 0.00 0.00 0.00 Y


2S410ISWI 2S410, Inside Light Switch 2S410 0.00 0.00 0.00 Y


2S410LIG Light 2S410 0.00 0.00 0.00 Y


2S410LOC Lock 2S410 0.00 0.00 0.00 Y


2S410NIT Nightlight 2S410 0.00 0.00 0.00 Y


2S410OS 2S410, Outside Light Switch 2S410 0.00 0.00 0.00 Y


2S410SIN Sink 2S410 0.00 0.00 0.00 Y


2S410TOIL Toilet 2S410 0.00 0.00 0.00 Y


2S411DHI Door Hinge 2S411 0.00 0.00 0.00 Y


2S411DOO DOOR 2S411 0.00 0.00 0.00 Y


2S411GLA Glass 2S411 0.00 0.00 0.00 Y


2S411ISWI 2S411, Inside Light Switch 2S411 0.00 0.00 0.00 Y


2S411LIG Light 2S411 0.00 0.00 0.00 Y


2S411LOC Lock 2S411 0.00 0.00 0.00 Y


2S411NITE Nightlight 2S411 0.00 0.00 0.00 Y
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2S411OS 2S411, Outside Light Switch 2S411 0.00 0.00 0.00 Y


2S411SIN Sink 2S411 0.00 0.00 0.00 Y


2S411TOIL Toilet 2S411 0.00 0.00 0.00 Y


2S412BED Bed 2S412 0.00 0.00 0.00 Y


2S412DHI Door Hinge 2S412 0.00 0.00 0.00 Y


2S412DO DOOR 2S412 0.00 0.00 0.00 Y


2S412GLA Glass 2S412 0.00 0.00 0.00 Y


2S412ISWI 2S412, Inside Light Switch 2S412 0.00 0.00 0.00 Y


2S412LIG Light 2S412 0.00 0.00 0.00 Y


2S412LOC Lock 2S412 0.00 0.00 0.00 Y


2S412NIT Nightlight 2S412 0.00 0.00 0.00 Y


2S412OS 2S412, Outside Light Switch 2S412 0.00 0.00 0.00 Y


2S412SIN Sink 2S412 0.00 0.00 0.00 Y


2S412TOIL Toilet 2S412 0.00 0.00 0.00 Y


2S413BED Bed 2S413 0.00 0.00 0.00 Y


2S413DHI Door Hinge 2S413 0.00 0.00 0.00 Y


2S413DO DOOR 2S413 0.00 0.00 0.00 Y


2S413GLA Glass 2S413 0.00 0.00 0.00 Y


2S413ISWI 2S413, Inside Light Switch 2S413 0.00 0.00 0.00 Y


2S413LIG Light 2S413 0.00 0.00 0.00 Y


2S413LOC Lock 2S413 0.00 0.00 0.00 Y


2S413NIT Nightlight 2S413 0.00 0.00 0.00 Y


2S413OS 2S413, Outside Light Switch 2S413 0.00 0.00 0.00 Y
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2S413SIN Sink 2S413 0.00 0.00 0.00 Y


2S413TOIL Toilet 2S413 0.00 0.00 0.00 Y


2S414BED Bed 2S414 0.00 0.00 0.00 Y


2S414DHI Door Hinge 2S414 0.00 0.00 0.00 Y


2S414DO DOOR 2S414 0.00 0.00 0.00 Y


2S414GLA Glass 2S414 0.00 0.00 0.00 Y


2S414ISWI 2S414, Inside Light Switch 2S414 0.00 0.00 0.00 Y


2S414LIG Light 2S414 0.00 0.00 0.00 Y


2S414LOC Lock 2S414 0.00 0.00 0.00 Y


2S414NIT Nightlight 2S414 0.00 0.00 0.00 Y


2S414OS 2S414, Outside Light Switch 2S414 0.00 0.00 0.00 Y


2S414SIN Sink 2S414 0.00 0.00 0.00 Y


2S414TOIL Toilet 2S414 0.00 0.00 0.00 Y


2S415BED Bed 2S415 0.00 0.00 0.00 Y


2S415DHI Door Hinge 2S415 0.00 0.00 0.00 Y


2S415DO DOOR 2S415 0.00 0.00 0.00 Y


2S415GLA Glass 2S415 0.00 0.00 0.00 Y


2S415ISWI 2S415, Inside Light Switch 2S415 0.00 0.00 0.00 Y


2S415LIG Light 2S415 0.00 0.00 0.00 Y


2S415LOC Lock 2S415 0.00 0.00 0.00 Y


2S415NIT Nightlight 2S415 0.00 0.00 0.00 Y


2S415OS 2S415, Outside Light Switch 2S415 0.00 0.00 0.00 Y


2S415SIN Sink 2S415 0.00 0.00 0.00 Y
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2S415TOIL Toilet 2S415 0.00 0.00 0.00 Y


2S416BED Bed 2S416 0.00 0.00 0.00 Y


2S416DHI Door Hinge 2S416 0.00 0.00 0.00 Y


2S416DO DOOR 2S416 0.00 0.00 0.00 Y


2S416GLA Glass 2S416 0.00 0.00 0.00 Y


2S416ISWI 2S416, Inside Light Switch 2S416 0.00 0.00 0.00 Y


2S416LIG Light 2S416 0.00 0.00 0.00 Y


2S416LOC Lock 2S416 0.00 0.00 0.00 Y


2S416NIT Nightlight 2S416 0.00 0.00 0.00 Y


2S416OS 2S416, Outside Light Switch 2S416 0.00 0.00 0.00 Y


2S416SIN Sink 2S416 0.00 0.00 0.00 Y


2S416TOIL Toilet 2S416 0.00 0.00 0.00 Y


2S417BED Bed 2S417 0.00 0.00 0.00 Y


2S417DHI Door Hinge 2S417 0.00 0.00 0.00 Y


2S417DO DOOR 2S417 0.00 0.00 0.00 Y


2S417GLA Glass 2S417 0.00 0.00 0.00 Y


2S417ISWI 2S417, Inside Light Switch 2S417 0.00 0.00 0.00 Y


2S417LIG Light 2S417 0.00 0.00 0.00 Y


2S417LOC Lock 2S417 0.00 0.00 0.00 Y


2S417NIT Nightlight 2S417 0.00 0.00 0.00 Y


2S417OS 2S417, Outside Light Switch 2S417 0.00 0.00 0.00 Y


2S417SIN Sink 2S417 0.00 0.00 0.00 Y


2S417TOIL Toilet 2S417 0.00 0.00 0.00 Y
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2S418BED Bed 2S418 0.00 0.00 0.00 Y


2S418DHI Door Hinge 2S418 0.00 0.00 0.00 Y


2S418DO DOOR 2S418 0.00 0.00 0.00 Y


2S418GLA Glass 2S418 0.00 0.00 0.00 Y


2S418ISWI 2S418, Inside Light Switch 2S418 0.00 0.00 0.00 Y


2S418LIG Light 2S418 0.00 0.00 0.00 Y


2S418LOC Lock 2S418 0.00 0.00 0.00 Y


2S418NIT Nightlight 2S418 0.00 0.00 0.00 Y


2S418OS 2S418, Outside Light Switch 2S418 0.00 0.00 0.00 Y


2S418SIN Sink 2S418 0.00 0.00 0.00 Y


2S418TOIL Toilet 2S418 0.00 0.00 0.00 Y


2S500BED Bed 2S500 0.00 0.00 0.00 Y


2S500CTIL 2S500,Ceiling Tiles 2S500 0.00 0.00 0.00 Y


2S500IC1 Call Box 1 2S500 0.00 0.00 0.00 Y


2S500PC1 Pipe Chase 1 2S500 0.00 0.00 0.00 Y


2S500PC1 Pipe Chase 10 2S500 0.00 0.00 0.00 Y


2S500PC2 Pipe Chase 2 2S500 0.00 0.00 0.00 Y


2S500PC3 Pipe Chase 3 2S500 0.00 0.00 0.00 Y


2S500PC4 Pipe Chase 4 2S500 0.00 0.00 0.00 Y


2S500PC5 Pipe Chase 5 2S500 0.00 0.00 0.00 Y


2S500PC6 Pipe Chase 6 2S500 0.00 0.00 0.00 Y


2S500PC7 Pipe Chase 7 2S500 0.00 0.00 0.00 Y


2S500PC8 Pipe Chase 8 2S500 0.00 0.00 0.00 Y
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2S500PC9 Pipe Chase 9 2S500 0.00 0.00 0.00 Y


2S500SHO Shower 01 2S500 0.00 0.00 0.00 Y


2S500SHO Shower 02 2S500 0.00 0.00 0.00 Y


2S500SIN Sink 2S500 0.00 0.00 0.00 Y


2S500TEL Telephone 1 2S500 0.00 0.00 0.00 Y


2S500TEL Telephone 2 2S500 0.00 0.00 0.00 Y


2S500TEL Telephone 3 2S500 0.00 0.00 0.00 Y


2S500TEL Telephone 4 2S500 0.00 0.00 0.00 Y


2S500TEL Telephone 5 2S500 0.00 0.00 0.00 Y


2S500TOIL Toilet 2S500 0.00 0.00 0.00 Y


2S500TV Television 2S500 0.00 0.00 0.00 Y


2S501BED Bed 2S501 0.00 0.00 0.00 Y


2S501DHI Door Hinge 2S501 0.00 0.00 0.00 Y


2S501DO DOOR 2S501 0.00 0.00 0.00 Y


2S501GLA Glass 2S501 0.00 0.00 0.00 Y


2S501ISWI 2S501, Inside Light Switch 2S501 0.00 0.00 0.00 Y


2S501LIG Light 2S501 0.00 0.00 0.00 Y


2S501LOC Lock 2S501 0.00 0.00 0.00 Y


2S501NIT Nightlight 2S501 0.00 0.00 0.00 Y


2S501OS 2S501, Outside Light Switch 2S501 0.00 0.00 0.00 Y


2S501SIN Sink 2S501 0.00 0.00 0.00 Y


2S501TOIL Toilet 2S501 0.00 0.00 0.00 Y


2S502BED Bed 2S502 0.00 0.00 0.00 Y
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2S502DHI Door Hinge 2S502 0.00 0.00 0.00 Y


2S502DO DOOR 2S502 0.00 0.00 0.00 Y


2S502GLA Glass 2S502 0.00 0.00 0.00 Y


2S502ISWI 2S502, Inside Light Switch 2S502 0.00 0.00 0.00 Y


2S502LIG Light 2S502 0.00 0.00 0.00 Y


2S502LOC Lock 2S502 0.00 0.00 0.00 Y


2S502NIT Nightlight 2S502 0.00 0.00 0.00 Y


2S502OS 2S502, Outside Light Switch 2S502 0.00 0.00 0.00 Y


2S502SIN Sink 2S502 0.00 0.00 0.00 Y


2S502TOIL Toilet 2S502 0.00 0.00 0.00 Y


2S503BED Bed 2S503 0.00 0.00 0.00 Y


2S503DHI Door Hinge 2S503 0.00 0.00 0.00 Y


2S503DO DOOR 2S503 0.00 0.00 0.00 Y


2S503GLA Glass 2S503 0.00 0.00 0.00 Y


2S503ISWI 2S503, Inside Light Switch 2S503 0.00 0.00 0.00 Y


2S503LIG Light 2S503 0.00 0.00 0.00 Y


2S503LOC Lock 2S503 0.00 0.00 0.00 Y


2S503NIT Nightlight 2S503 0.00 0.00 0.00 Y


2S503OS 2S503, Outside Light Switch 2S503 0.00 0.00 0.00 Y


2S503SIN Sink 2S503 0.00 0.00 0.00 Y


2S503TOIL Toilet 2S503 0.00 0.00 0.00 Y


2S504BED Bed 2S504 0.00 0.00 0.00 Y


2S504DHI Door Hinge 2S504 0.00 0.00 0.00 Y
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2S504DO DOOR 2S504 0.00 0.00 0.00 Y


2S504GLA Glass 2S504 0.00 0.00 0.00 Y


2S504ISWI 2S504, Inside Light Switch 2S504 0.00 0.00 0.00 Y


2S504LIG Light 2S504 0.00 0.00 0.00 Y


2S504LOC Lock 2S504 0.00 0.00 0.00 Y


2S504NIT Nightlight 2S504 0.00 0.00 0.00 Y


2S504OS 2S504, Outside Light Switch 2S504 0.00 0.00 0.00 Y


2S504SIN Sink 2S504 0.00 0.00 0.00 Y


2S504TOIL Toilet 2S504 0.00 0.00 0.00 Y


2S505BED Bed 2S505 0.00 0.00 0.00 Y


2S505DHI Door Hinge 2S505 0.00 0.00 0.00 Y


2S505DO DOOR 2S505 0.00 0.00 0.00 Y


2S505GLA Glass 2S505 0.00 0.00 0.00 Y


2S505ISWI 2S505, Inside Light Switch 2S505 0.00 0.00 0.00 Y


2S505LIG Light 2S505 0.00 0.00 0.00 Y


2S505LOC Lock 2S505 0.00 0.00 0.00 Y


2S505NIT Nightlight 2S505 0.00 0.00 0.00 Y


2S505OS 2S505, Outside Light Switch 2S505 0.00 0.00 0.00 Y


2S505SIN Sink 2S505 0.00 0.00 0.00 Y


2S505TOIL Toilet 2S505 0.00 0.00 0.00 Y


2S506BED Bed 2S506 0.00 0.00 0.00 Y


2S506DHI Door Hinge 2S506 0.00 0.00 0.00 Y


2S506DO DOOR 2S506 0.00 0.00 0.00 Y
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2S506GLA Glass 2S506 0.00 0.00 0.00 Y


2S506ISWI 2S506, Inside Light Switch 2S506 0.00 0.00 0.00 Y


2S506LIG Light 2S506 0.00 0.00 0.00 Y


2S506LOC Lock 2S506 0.00 0.00 0.00 Y


2S506NIT Nightlight 2S506 0.00 0.00 0.00 Y


2S506OS 2S506, Outside Light Switch 2S506 0.00 0.00 0.00 Y


2S506SIN Sink 2S506 0.00 0.00 0.00 Y


2S506TOIL Toilet 2S506 0.00 0.00 0.00 Y


2S507BED Bed 2S507 0.00 0.00 0.00 Y


2S507DHI Door Hinge 2S507 0.00 0.00 0.00 Y


2S507DO DOOR 2S507 0.00 0.00 0.00 Y


2S507GLA Glass 2S507 0.00 0.00 0.00 Y


2S507ISWI 2S507, Inside Light Switch 2S507 0.00 0.00 0.00 Y


2S507LIG Light 2S507 0.00 0.00 0.00 Y


2S507LOC Lock 2S507 0.00 0.00 0.00 Y


2S507NIT Nightlight 2S507 0.00 0.00 0.00 Y


2S507OS 2S507, Outside Light Switch 2S507 0.00 0.00 0.00 Y


2S507SIN Sink 2S507 0.00 0.00 0.00 Y


2S507TOIL Toilet 2S507 0.00 0.00 0.00 Y


2S508BED Bed 2S508 0.00 0.00 0.00 Y


2S508DHI Door Hinge 2S508 0.00 0.00 0.00 Y


2S508DO DOOR 2S508 0.00 0.00 0.00 Y


2S508GLA Glass 2S508 0.00 0.00 0.00 Y
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2S508ISWI 2S508, Inside Light Switch 2S508 0.00 0.00 0.00 Y


2S508LIG Light 2S508 0.00 0.00 0.00 Y


2S508LOC Lock 2S508 0.00 0.00 0.00 Y


2S508NIT Nightlight 2S508 0.00 0.00 0.00 Y


2S508OS 2S508, Outside Light Switch 2S508 0.00 0.00 0.00 Y


2S508SIN Sink 2S508 0.00 0.00 0.00 Y


2S508TOIL Toilet 2S508 0.00 0.00 0.00 Y


2S509BED Bed 2S509 0.00 0.00 0.00 Y


2S509DHI Door Hinge 2S509 0.00 0.00 0.00 Y


2S509DO DOOR 2S509 0.00 0.00 0.00 Y


2S509GLA Glass 2S509 0.00 0.00 0.00 Y


2S509ISWI 2S509, Inside Light Switch 2S509 0.00 0.00 0.00 Y


2S509LIG Light 2S509 0.00 0.00 0.00 Y


2S509LOC Lock 2S509 0.00 0.00 0.00 Y


2S509NIT Nightlight 2S509 0.00 0.00 0.00 Y


2S509OS 2S509, Outside Light Switch 2S509 0.00 0.00 0.00 Y


2S509SIN Sink 2S509 0.00 0.00 0.00 Y


2S509TOIL Toilet 2S509 0.00 0.00 0.00 Y


2S510BED Bed 2S510 0.00 0.00 0.00 Y


2S510DHI Door Hinge 2S510 0.00 0.00 0.00 Y


2S510DO DOOR 2S510 0.00 0.00 0.00 Y


2S510GLA Glass 2S510 0.00 0.00 0.00 Y


2S510ISWI 2S510, Inside Light Switch 2S510 0.00 0.00 0.00 Y
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2S510LIG Light 2S510 0.00 0.00 0.00 Y


2S510LOC Lock 2S510 0.00 0.00 0.00 Y


2S510NIT Nightlight 2S510 0.00 0.00 0.00 Y


2S510OS 2S510, Outside Light Switch 2S510 0.00 0.00 0.00 Y


2S510SIN Sink 2S510 0.00 0.00 0.00 Y


2S510TOIL Toilet 2S510 0.00 0.00 0.00 Y


2S511BED Bed 2S511 0.00 0.00 0.00 Y


2S511DHI Door Hinge 2S511 0.00 0.00 0.00 Y


2S511DOO DOOR 2S511 0.00 0.00 0.00 Y


2S511GLA Glass 2S511 0.00 0.00 0.00 Y


2S511ISWI 2S511, Inside Light Switch 2S511 0.00 0.00 0.00 Y


2S511LIG Light 2S511 0.00 0.00 0.00 Y


2S511LOC Lock 2S511 0.00 0.00 0.00 Y


2S511NITE Nightlight 2S511 0.00 0.00 0.00 Y


2S511OS 2S511, Outside Light Switch 2S511 0.00 0.00 0.00 Y


2S511SIN Sink 2S511 0.00 0.00 0.00 Y


2S511TOIL Toilet 2S511 0.00 0.00 0.00 Y


2S512BED Bed 2S512 0.00 0.00 0.00 Y


2S512DHI Door Hinge 2S512 0.00 0.00 0.00 Y


2S512DO DOOR 2S512 0.00 0.00 0.00 Y


2S512GLA Glass 2S512 0.00 0.00 0.00 Y


2S512ISWI 2S512, Inside Light Switch 2S512 0.00 0.00 0.00 Y


2S512LIG Light 2S512 0.00 0.00 0.00 Y
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2S512LOC Lock 2S512 0.00 0.00 0.00 Y


2S512NIT Nightlight 2S512 0.00 0.00 0.00 Y


2S512OS 2S512, Outside Light Switch 2S512 0.00 0.00 0.00 Y


2S512SIN Sink 2S512 0.00 0.00 0.00 Y


2S512TOIL Toilet 2S512 0.00 0.00 0.00 Y


2S513BED Bed 2S513 0.00 0.00 0.00 Y


2S513DHI Door Hinge 2S513 0.00 0.00 0.00 Y


2S513DO DOOR 2S513 0.00 0.00 0.00 Y


2S513GLA Glass 2S513 0.00 0.00 0.00 Y


2S513ISWI 2S513, Inside Light Switch 2S513 0.00 0.00 0.00 Y


2S513LIG Light 2S513 0.00 0.00 0.00 Y


2S513LOC Lock 2S513 0.00 0.00 0.00 Y


2S513NIT Nightlight 2S513 0.00 0.00 0.00 Y


2S513OS 2S513, Outside Light Switch 2S513 0.00 0.00 0.00 Y


2S513SIN Sink 2S513 0.00 0.00 0.00 Y


2S513TOIL Toilet 2S513 0.00 0.00 0.00 Y


2S514BED Bed 2S514 0.00 0.00 0.00 Y


2S514DHI Door Hinge 2S514 0.00 0.00 0.00 Y


2S514DO DOOR 2S514 0.00 0.00 0.00 Y


2S514GLA Glass 2S514 0.00 0.00 0.00 Y


2S514ISWI 2S514, Inside Light Switch 2S514 0.00 0.00 0.00 Y


2S514LIG Light 2S514 0.00 0.00 0.00 Y


2S514LOC Lock 2S514 0.00 0.00 0.00 Y
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2S514NIT Nightlight 2S514 0.00 0.00 0.00 Y


2S514OS 2S514, Outside Light Switch 2S514 0.00 0.00 0.00 Y


2S514SIN Sink 2S514 0.00 0.00 0.00 Y


2S514TOIL Toilet 2S514 0.00 0.00 0.00 Y


2S515BED Bed 2S515 0.00 0.00 0.00 Y


2S515DHI Door Hinge 2S515 0.00 0.00 0.00 Y


2S515DO DOOR 2S515 0.00 0.00 0.00 Y


2S515GLA Glass 2S515 0.00 0.00 0.00 Y


2S515ISWI 2S515, Inside Light Switch 2S515 0.00 0.00 0.00 Y


2S515LIG Light 2S515 0.00 0.00 0.00 Y


2S515LOC Lock 2S515 0.00 0.00 0.00 Y


2S515NIT Nightlight 2S515 0.00 0.00 0.00 Y


2S515OS 2S515, Outside Light Switch 2S515 0.00 0.00 0.00 Y


2S515SIN Sink 2S515 0.00 0.00 0.00 Y


2S515TOIL Toilet 2S515 0.00 0.00 0.00 Y


2S516BED Bed 2S516 0.00 0.00 0.00 Y


2S516DHI Door Hinge 2S516 0.00 0.00 0.00 Y


2S516DO DOOR 2S516 0.00 0.00 0.00 Y


2S516GLA Glass 2S516 0.00 0.00 0.00 Y


2S516ISWI 2S516, Inside Light Switch 2S516 0.00 0.00 0.00 Y


2S516LIG Light 2S516 0.00 0.00 0.00 Y


2S516LOC Lock 2S516 0.00 0.00 0.00 Y


2S516NIT Nightlight 2S516 0.00 0.00 0.00 Y
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2S516OS 2S516, Outside Light Switch 2S516 0.00 0.00 0.00 Y


2S516SIN Sink 2S516 0.00 0.00 0.00 Y


2S516TOIL Toilet 2S516 0.00 0.00 0.00 Y


2S517BED Bed 2S517 0.00 0.00 0.00 Y


2S517DHI Door Hinge 2S517 0.00 0.00 0.00 Y


2S517DO DOOR 2S517 0.00 0.00 0.00 Y


2S517GLA Glass 2S517 0.00 0.00 0.00 Y


2S517ISWI 2S517, Inside Light Switch 2S517 0.00 0.00 0.00 Y


2S517LIG Light 2S517 0.00 0.00 0.00 Y


2S517LOC Lock 2S517 0.00 0.00 0.00 Y


2S517NIT Nightlight 2S517 0.00 0.00 0.00 Y


2S517OS 2S517, Outside Light Switch 2S517 0.00 0.00 0.00 Y


2S517SIN Sink 2S517 0.00 0.00 0.00 Y


2S517TOIL Toilet 2S517 0.00 0.00 0.00 Y


2S518BED Bed 2S518 0.00 0.00 0.00 Y


2S518DHI Door Hinge 2S518 0.00 0.00 0.00 Y


2S518DO DOOR 2S518 0.00 0.00 0.00 Y


2S518GLA Glass 2S518 0.00 0.00 0.00 Y


2S518ISWI 2S518, Inside Light Switch 2S518 0.00 0.00 0.00 Y


2S518LIG Light 2S518 0.00 0.00 0.00 Y


2S518LOC Lock 2S518 0.00 0.00 0.00 Y


2S518NIT Nightlight 2S518 0.00 0.00 0.00 Y


2S518OS 2S518, Outside Light Switch 2S518 0.00 0.00 0.00 Y
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2S518SIN Sink 2S518 0.00 0.00 0.00 Y


2S518TOIL Toilet 2S518 0.00 0.00 0.00 Y


2S600BED Bed 2S600 0.00 0.00 0.00 Y


2S600CTIL 2S600,Ceiling Tiles 2S600 0.00 0.00 0.00 Y


2S600IC1 Call Box 1 2S600 0.00 0.00 0.00 Y


2S600PC1 Pipe Chase 1 2S600 0.00 0.00 0.00 Y


2S600PC1 Pipe Chase 10 2S600 0.00 0.00 0.00 Y


2S600PC2 Pipe Chase 2 2S600 0.00 0.00 0.00 Y


2S600PC3 Pipe Chase 3 2S600 0.00 0.00 0.00 Y


2S600PC4 Pipe Chase 4 2S600 0.00 0.00 0.00 Y


2S600PC5 Pipe Chase 5 2S600 0.00 0.00 0.00 Y


2S600PC6 Pipe Chase 6 2S600 0.00 0.00 0.00 Y


2S600PC7 Pipe Chase 7 2S600 0.00 0.00 0.00 Y


2S600PC8 Pipe Chase 8 2S600 0.00 0.00 0.00 Y


2S600PC9 Pipe Chase 9 2S600 0.00 0.00 0.00 Y


2S600SHO Shower 01 2S600 0.00 0.00 0.00 Y


2S600SHO Shower 02 2S600 0.00 0.00 0.00 Y


2S600SIN Sink 2S600 0.00 0.00 0.00 Y


2S600TEL Telephone 1 2S600 0.00 0.00 0.00 Y


2S600TEL Telephone 2 2S600 0.00 0.00 0.00 Y


2S600TEL Telephone 3 2S600 0.00 0.00 0.00 Y


2S600TEL Telephone 4 2S600 0.00 0.00 0.00 Y


2S600TEL Telephone 5 2S600 0.00 0.00 0.00 Y
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2S600TOIL Toilet 2S600 0.00 0.00 0.00 Y


2S600TV Television 2S600 0.00 0.00 0.00 Y


2S601BED Bed 2S601 0.00 0.00 0.00 Y


2S601DHI Door Hinge 2S601 0.00 0.00 0.00 Y


2S601DO DOOR 2S601 0.00 0.00 0.00 Y


2S601GLA Glass 2S601 0.00 0.00 0.00 Y


2S601ISWI 2S601, Inside Light Switch 2S601 0.00 0.00 0.00 Y


2S601LIG Light 2S601 0.00 0.00 0.00 Y


2S601LOC Lock 2S601 0.00 0.00 0.00 Y


2S601NIT Nightlight 2S601 0.00 0.00 0.00 Y


2S601OS 2S601, Outside Light Switch 2S601 0.00 0.00 0.00 Y


2S601SIN Sink 2S601 0.00 0.00 0.00 Y


2S601TOIL Toilet 2S601 0.00 0.00 0.00 Y


2S602BED Bed 2S602 0.00 0.00 0.00 Y


2S602DHI Door Hinge 2S602 0.00 0.00 0.00 Y


2S602DO DOOR 2S602 0.00 0.00 0.00 Y


2S602GLA Glass 2S602 0.00 0.00 0.00 Y


2S602ISWI 2S602, Inside Light Switch 2S602 0.00 0.00 0.00 Y


2S602LIG Light 2S602 0.00 0.00 0.00 Y


2S602LOC Lock 2S602 0.00 0.00 0.00 Y


2S602NIT Nightlight 2S602 0.00 0.00 0.00 Y


2S602OS 2S602, Outside Light Switch 2S602 0.00 0.00 0.00 Y


2S602SIN Sink 2S602 0.00 0.00 0.00 Y
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2S602TOIL Toilet 2S602 0.00 0.00 0.00 Y


2S603BED Bed 2S603 0.00 0.00 0.00 Y


2S603DHI Door Hinge 2S603 0.00 0.00 0.00 Y


2S603DO DOOR 2S603 0.00 0.00 0.00 Y


2S603GLA Glass 2S603 0.00 0.00 0.00 Y


2S603ISWI 2S603, Inside Light Switch 2S603 0.00 0.00 0.00 Y


2S603LIG Light 2S603 0.00 0.00 0.00 Y


2S603LOC Lock 2S603 0.00 0.00 0.00 Y


2S603NIT Nightlight 2S603 0.00 0.00 0.00 Y


2S603OS 2S603, Outside Light Switch 2S603 0.00 0.00 0.00 Y


2S603SIN Sink 2S603 0.00 0.00 0.00 Y


2S603TOIL Toilet 2S603 0.00 0.00 0.00 Y


2S604BED Bed 2S604 0.00 0.00 0.00 Y


2S604DHI Door Hinge 2S604 0.00 0.00 0.00 Y


2S604DO DOOR 2S604 0.00 0.00 0.00 Y


2S604GLA Glass 2S604 0.00 0.00 0.00 Y


2S604ISWI 2S604, Inside Light Switch 2S604 0.00 0.00 0.00 Y


2S604LIG Light 2S604 0.00 0.00 0.00 Y


2S604LOC Lock 2S604 0.00 0.00 0.00 Y


2S604NIT Nightlight 2S604 0.00 0.00 0.00 Y


2S604OS 2S604, Outside Light Switch 2S604 0.00 0.00 0.00 Y


2S604SIN Sink 2S604 0.00 0.00 0.00 Y


2S604TOIL Toilet 2S604 0.00 0.00 0.00 Y
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2S605BED Bed 2S605 0.00 0.00 0.00 Y


2S605DHI Door Hinge 2S605 0.00 0.00 0.00 Y


2S605DO DOOR 2S605 0.00 0.00 0.00 Y


2S605GLA Glass 2S605 0.00 0.00 0.00 Y


2S605ISWI 2S605, Inside Light Switch 2S605 0.00 0.00 0.00 Y


2S605LIG Light 2S605 0.00 0.00 0.00 Y


2S605LOC Lock 2S605 0.00 0.00 0.00 Y


2S605NIT Nightlight 2S605 0.00 0.00 0.00 Y


2S605OS 2S605, Outside Light Switch 2S605 0.00 0.00 0.00 Y


2S605SIN Sink 2S605 0.00 0.00 0.00 Y


2S605TOIL Toilet 2S605 0.00 0.00 0.00 Y


2S606BED Bed 2S606 0.00 0.00 0.00 Y


2S606DHI Door Hinge 2S606 0.00 0.00 0.00 Y


2S606DO DOOR 2S606 0.00 0.00 0.00 Y


2S606GLA Glass 2S606 0.00 0.00 0.00 Y


2S606ISWI 2S606, Inside Light Switch 2S606 0.00 0.00 0.00 Y


2S606LIG Light 2S606 0.00 0.00 0.00 Y


2S606LOC Lock 2S606 0.00 0.00 0.00 Y


2S606NIT Nightlight 2S606 0.00 0.00 0.00 Y


2S606OS 2S606, Outside Light Switch 2S606 0.00 0.00 0.00 Y


2S606SIN Sink 2S606 0.00 0.00 0.00 Y


2S606TOIL Toilet 2S606 0.00 0.00 0.00 Y


2S607BED Bed 2S607 0.00 0.00 0.00 Y
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2S607DHI Door Hinge 2S607 0.00 0.00 0.00 Y


2S607DO DOOR 2S607 0.00 0.00 0.00 Y


2S607GLA Glass 2S607 0.00 0.00 0.00 Y


2S607ISWI 2S607, Inside Light Switch 2S607 0.00 0.00 0.00 Y


2S607LIG Light 2S607 0.00 0.00 0.00 Y


2S607LOC Lock 2S607 0.00 0.00 0.00 Y


2S607NIT Nightlight 2S607 0.00 0.00 0.00 Y


2S607OS 2S607, Outside Light Switch 2S607 0.00 0.00 0.00 Y


2S607SIN Sink 2S607 0.00 0.00 0.00 Y


2S607TOIL Toilet 2S607 0.00 0.00 0.00 Y


2S608BED Bed 2S608 0.00 0.00 0.00 Y


2S608DHI Door Hinge 2S608 0.00 0.00 0.00 Y


2S608DO DOOR 2S608 0.00 0.00 0.00 Y


2S608GLA Glass 2S608 0.00 0.00 0.00 Y


2S608ISWI 2S608, Inside Light Switch 2S608 0.00 0.00 0.00 Y


2S608LIG Light 2S608 0.00 0.00 0.00 Y


2S608LOC Lock 2S608 0.00 0.00 0.00 Y


2S608NIT Nightlight 2S608 0.00 0.00 0.00 Y


2S608OS 2S608, Outside Light Switch 2S608 0.00 0.00 0.00 Y


2S608SIN Sink 2S608 0.00 0.00 0.00 Y


2S608TOIL Toilet 2S608 0.00 0.00 0.00 Y


2S609BED Bed 2S609 0.00 0.00 0.00 Y


2S609DHI Door Hinge 2S609 0.00 0.00 0.00 Y


Page 180 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


2S609DO DOOR 2S609 0.00 0.00 0.00 Y


2S609GLA Glass 2S609 0.00 0.00 0.00 Y


2S609ISWI 2S609, Inside Light Switch 2S609 0.00 0.00 0.00 Y


2S609LIG Light 2S609 0.00 0.00 0.00 Y


2S609LOC Lock 2S609 0.00 0.00 0.00 Y


2S609NIT Nightlight 2S609 0.00 0.00 0.00 Y


2S609OS 2S609, Outside Light Switch 2S609 0.00 0.00 0.00 Y


2S609SIN Sink 2S609 0.00 0.00 0.00 Y


2S609TOIL Toilet 2S609 0.00 0.00 0.00 Y


2S610BED Bed 2S610 0.00 0.00 0.00 Y


2S610DHI Door Hinge 2S610 0.00 0.00 0.00 Y


2S610DO DOOR 2S610 0.00 0.00 0.00 Y


2S610GLA Glass 2S610 0.00 0.00 0.00 Y


2S610ISWI 2S610, Inside Light Switch 2S610 0.00 0.00 0.00 Y


2S610LIG Light 2S610 0.00 0.00 0.00 Y


2S610LOC Lock 2S610 0.00 0.00 0.00 Y


2S610NIT Nightlight 2S610 0.00 0.00 0.00 Y


2S610OS 2S610, Outside Light Switch 2S610 0.00 0.00 0.00 Y


2S610SIN Sink 2S610 0.00 0.00 0.00 Y


2S610TOIL Toilet 2S610 0.00 0.00 0.00 Y


2S611BED Bed 2S611 0.00 0.00 0.00 Y


2S611DHI Door Hinge 2S611 0.00 0.00 0.00 Y


2S611DOO DOOR 2S611 0.00 0.00 0.00 Y
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2S611GLA Glass 2S611 0.00 0.00 0.00 Y


2S611ISWI 2S611, Inside Light Switch 2S611 0.00 0.00 0.00 Y


2S611LIG Light 2S611 0.00 0.00 0.00 Y


2S611LOC Lock 2S611 0.00 0.00 0.00 Y


2S611NITE Nightlight 2S611 0.00 0.00 0.00 Y


2S611OS 2S611, Outside Light Switch 2S611 0.00 0.00 0.00 Y


2S611SIN Sink 2S611 0.00 0.00 0.00 Y


2S611TOIL Toilet 2S611 0.00 0.00 0.00 Y


2S612BED Bed 2S612 0.00 0.00 0.00 Y


2S612DHI Door Hinge 2S612 0.00 0.00 0.00 Y


2S612DO DOOR 2S612 0.00 0.00 0.00 Y


2S612GLA Glass 2S612 0.00 0.00 0.00 Y


2S612ISWI 2S612, Inside Light Switch 2S612 0.00 0.00 0.00 Y


2S612LIG Light 2S612 0.00 0.00 0.00 Y


2S612LOC Lock 2S612 0.00 0.00 0.00 Y


2S612NIT Nightlight 2S612 0.00 0.00 0.00 Y


2S612OS 2S612, Outside Light Switch 2S612 0.00 0.00 0.00 Y


2S612SIN Sink 2S612 0.00 0.00 0.00 Y


2S612TOIL Toilet 2S612 0.00 0.00 0.00 Y


2S613BED Bed 2S613 0.00 0.00 0.00 Y


2S613DHI Door Hinge 2S613 0.00 0.00 0.00 Y


2S613DO DOOR 2S613 0.00 0.00 0.00 Y


2S613GLA Glass 2S613 0.00 0.00 0.00 Y
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2S613ISWI 2S613, Inside Light Switch 2S613 0.00 0.00 0.00 Y


2S613LIG Light 2S613 0.00 0.00 0.00 Y


2S613LOC Lock 2S613 0.00 0.00 0.00 Y


2S613NIT Nightlight 2S613 0.00 0.00 0.00 Y


2S613OS 2S613, Outside Light Switch 2S613 0.00 0.00 0.00 Y


2S613SIN Sink 2S613 0.00 0.00 0.00 Y


2S613TOIL Toilet 2S613 0.00 0.00 0.00 Y


2S614BED Bed 2S614 0.00 0.00 0.00 Y


2S614DHI Door Hinge 2S614 0.00 0.00 0.00 Y


2S614DO DOOR 2S614 0.00 0.00 0.00 Y


2S614GLA Glass 2S614 0.00 0.00 0.00 Y


2S614ISWI 2S614, Inside Light Switch 2S614 0.00 0.00 0.00 Y


2S614LIG Light 2S614 0.00 0.00 0.00 Y


2S614LOC Lock 2S614 0.00 0.00 0.00 Y


2S614NIT Nightlight 2S614 0.00 0.00 0.00 Y


2S614OS 2S614, Outside Light Switch 2S614 0.00 0.00 0.00 Y


2S614SIN Sink 2S614 0.00 0.00 0.00 Y


2S614TOIL Toilet 2S614 0.00 0.00 0.00 Y


2S615BED Bed 2S615 0.00 0.00 0.00 Y


2S615DHI Door Hinge 2S615 0.00 0.00 0.00 Y


2S615DO DOOR 2S615 0.00 0.00 0.00 Y


2S615GLA Glass 2S615 0.00 0.00 0.00 Y


2S615ISWI 2S615, Inside Light Switch 2S615 0.00 0.00 0.00 Y
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2S615LIG Light 2S615 0.00 0.00 0.00 Y


2S615LOC Lock 2S615 0.00 0.00 0.00 Y


2S615NIT Nightlight 2S615 0.00 0.00 0.00 Y


2S615OS 2S615, Outside Light Switch 2S615 0.00 0.00 0.00 Y


2S615SIN Sink 2S615 0.00 0.00 0.00 Y


2S615TOIL Toilet 2S615 0.00 0.00 0.00 Y


2S616BED BED 2S616 0.00 0.00 0.00 Y


2S616DHI Door Hinge 2S616 0.00 0.00 0.00 Y


2S616DO DOOR 2S616 0.00 0.00 0.00 Y


2S616GLA Glass 2S616 0.00 0.00 0.00 Y


2S616ISWI 2S616, Inside Light Switch 2S616 0.00 0.00 0.00 Y


2S616LIG Light 2S616 0.00 0.00 0.00 Y


2S616LOC Lock 2S616 0.00 0.00 0.00 Y


2S616NIT Nightlight 2S616 0.00 0.00 0.00 Y


2S616OS 2S616, Outside Light Switch 2S616 0.00 0.00 0.00 Y


2S616SIN Sink 2S616 0.00 0.00 0.00 Y


2S616TOIL Toilet 2S616 0.00 0.00 0.00 Y


2S617DHI Door Hinge 2S617 0.00 0.00 0.00 Y


2S617DO DOOR 2S617 0.00 0.00 0.00 Y


2S617GLA Glass 2S617 0.00 0.00 0.00 Y


2S617ISWI 2S617, Inside Light Switch 2S617 0.00 0.00 0.00 Y


2S617LIG Light 2S617 0.00 0.00 0.00 Y


2S617LOC Lock 2S617 0.00 0.00 0.00 Y
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2S617NIT Nightlight 2S617 0.00 0.00 0.00 Y


2S617OS 2S617, Outside Light Switch 2S617 0.00 0.00 0.00 Y


2S617SIN Sink 2S617 0.00 0.00 0.00 Y


2S617TOIL Toilet 2S617 0.00 0.00 0.00 Y


2S618DHI Door Hinge 2S618 0.00 0.00 0.00 Y


2S618DO DOOR 2S618 0.00 0.00 0.00 Y


2S618GLA Glass 2S618 0.00 0.00 0.00 Y


2S618ISWI 2S618, Inside Light Switch 2S618 0.00 0.00 0.00 Y


2S618LIG Light 2S618 0.00 0.00 0.00 Y


2S618LOC Lock 2S618 0.00 0.00 0.00 Y


2S618NIT Nightlight 2S618 0.00 0.00 0.00 Y


2S618OS 2S618, Outside Light Switch 2S618 0.00 0.00 0.00 Y


2S618SIN Sink 2S618 0.00 0.00 0.00 Y


2S618TOIL Toilet 2S618 0.00 0.00 0.00 Y


2S700CTIL 2S700,Ceiling Tiles 2S700 0.00 0.00 0.00 Y


2S700NIT Nightlight 2S700 0.00 0.00 0.00 Y


2S700TOIL Toilet 2S700 0.00 0.00 0.00 Y


2S904SPK 2S904 CORRIDOR-Sprinkler
System Control Valve #1


2S904CORRI
DOR


0.00 0.00 0.00 Y


2SCTOWE Control Panel 2SCTOWER 0.00 0.00 0.00 Y


2SCTOWE Terminal Unit 2SCTOWER TUTTLE&B 0.00 0.00 0.00 Y


2SDOORZ 100 Door 2SZ100 0.00 0.00 0.00 Y


2SDOORZ 200 Door 2SZ200 0.00 0.00 0.00 Y


2SDOORZ 300 Door 2SZ300 0.00 0.00 0.00 Y
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2SDOORZ 320 Door 2SZ320 0.00 0.00 0.00 Y


2SDOORZ 400 Door 2SZ400 0.00 0.00 0.00 Y


2SDOORZ 421 Door 2SZ421 0.00 0.00 0.00 Y


2SDOORZ 500 Door 2SZ500 0.00 0.00 0.00 Y


2SDOORZ 600 Door 2SZ600 0.00 0.00 0.00 Y


2SDOORZ 700 Door 2SZ700 0.00 0.00 0.00 Y


2SDOORZ 800 Door 2SZ800 0.00 0.00 0.00 Y


2SDOORZ 901 Door 2SZ901 0.00 0.00 0.00 Y


2SDOORZ 902 Door 2SZ902 0.00 0.00 0.00 Y


2SDOORZ 903 Door 2SZ903 0.00 0.00 0.00 Y


2SDOORZ 904 Door 2SZ904 0.00 0.00 0.00 Y


2SEMERS Sprinkler System 2SEMERSTAI
R


POTTEREL 0.00 0.00 0.00 Y


2SEMERS Call Box 1 2SEMERSTAI
R


0.00 0.00 0.00 Y


2SEXFAN0 Exhaust Fan 01 2S COOK 0.00 0.00 0.00 Y


2SEXFAN0 Exhaust Fan 02 2S COOK 0.00 0.00 0.00 Y


2SHS901D 901 Door 2SHS 0.00 0.00 0.00 Y


2SHS902D 902 Door 2SHS 0.00 0.00 0.00 Y


2SHSIC1 Call Box 1 2SHS 0.00 0.00 0.00 Y


2SICEWAT Ice Machine/ Water Machine 2S 0.00 0.00 0.00 Y


2SLIGHT Light 2S 0.00 0.00 0.00 Y


2SOUTAIR Outside Air Unit 01 2S700 0.00 0.00 0.00 Y


2SPASYS0 P.A. System 01 2S 0.00 0.00 0.00 Y
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2SSINK01 Sink 01 2S 0.00 0.00 0.00 Y


2SSINK02 Sink 02 2S 0.00 0.00 0.00 Y


2SSINK03 Sink 03 2S 0.00 0.00 0.00 Y


2STELEPN Telephone 01 2S 0.00 0.00 0.00 Y


2STELEPN Telephone 02 2S 0.00 0.00 0.00 Y


2STOILET Toilet 01 2S 0.00 0.00 0.00 Y


2SWINDO Window 01 2S 0.00 0.00 0.00 Y


2SWINDO Window 02 2S 0.00 0.00 0.00 Y


2SWINDO Window 03 2S 0.00 0.00 0.00 Y


2SWINDO Window 04 2S 0.00 0.00 0.00 Y


2SWINDO Window 05 2S 0.00 0.00 0.00 Y


2SWINDO Window 06 2S 0.00 0.00 0.00 Y


2SWINDO Window 07 2S 0.00 0.00 0.00 Y


2SWINDO Window 08 2S 0.00 0.00 0.00 Y


2SZ100TU Terminal Unit 1 2SZ100 TUTTLE&B 0.00 0.00 0.00 Y


2SZ200TU Terminal Unit 2 2SZ200 TUTTLE&B 0.00 0.00 0.00 Y


2SZ300TU Terminal Unit 3 2SZ300 TUTTLE&B 0.00 0.00 0.00 Y


2SZ400TU Terminal Unit 4 2SZ400 TUTTLE&B 0.00 0.00 0.00 Y


2SZ500TU Terminal Unit 5 2SZ500 TUTTLE&B 0.00 0.00 0.00 Y


2SZ600TU Terminal Unit 6 2SZ600 TUTTLE&B 0.00 0.00 0.00 Y


2SZ700TU Terminal Unit 7 2SZ700 TUTTLE&B 0.00 0.00 0.00 Y


3LB04ENT Key pad, entrance 3LB04 0.00 0.00 0.00 Y


3LB04EXT Key pad, exit, 3LB04 3LB04 0.00 0.00 0.00 Y
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3LB17ENT Key pad, entrance 3LB17 0.00 0.00 0.00 Y


3LB17EXT Key pad, exit, 3LB17 3LB17 0.00 0.00 0.00 Y


3LB50SIN Mop sink 2LB59 0.00 0.00 0.00 Y


3LB51PC Pipe Chase 3LB51 0.00 0.00 0.00 Y


3LBMEDW Pipe Chase 3LBMEDWIN
G


0.00 0.00 0.00 Y


3LD30DO 3LD30, Door 3LD30 0.00 0.00 0.00 Y


3LD30ISWI 3LD30, Inside Light Switch 3LD30 0.00 0.00 0.00 Y


3LD30OS 3LD30, Outside Light Switch 3LD30 0.00 0.00 0.00 Y


3LD337DO 3LD337, Door 3LD337 0.00 0.00 0.00 Y


3LD337IS 3LD337, Inside Light Switch 3LD337 0.00 0.00 0.00 Y


3LD337OS 3LD337, Outside Light Switch 3LD337 0.00 0.00 0.00 Y


3LD337PC Pipe Chase 3LD337 0.00 0.00 0.00 Y


3LD33DO 3LD33, Door 3LD33 0.00 0.00 0.00 Y


3LD33ISWI 3LD33, Inside Light Switch 3LD33 0.00 0.00 0.00 Y


3LD33OS 3LD33, Outside Light Switch 3LD33 0.00 0.00 0.00 Y


3LD50DO 3LD50, Door 3LD50 0.00 0.00 0.00 Y


3LD50ISWI 3LD50, Inside Light Switch 3LD50 0.00 0.00 0.00 Y


3LD50OS 3LD50, Outside Light Switch 3LD50 0.00 0.00 0.00 Y


3LD55DO 3LD55, Door 3LD55 0.00 0.00 0.00 Y


3LD55ISWI 3LD55, Inside Light Switch 3LD55 0.00 0.00 0.00 Y


3LD55OS 3LD55, Outside Light Switch 3LD55 0.00 0.00 0.00 Y


3LD56DO 3LD56, Door 3LD56 0.00 0.00 0.00 Y


3LD56ISWI 3LD56, Inside Light Switch 3LD56 0.00 0.00 0.00 Y
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3LD56OS 3LD56, Outside Light Switch 3LD56 0.00 0.00 0.00 Y


3LD57DO 3LD57, Door 3LD57 0.00 0.00 0.00 Y


3LD57ISWI 3LD57, Inside Light Switch 3LD57 0.00 0.00 0.00 Y


3LD57OS 3LD57, Outside Light Switch 3LD57 0.00 0.00 0.00 Y


3LD58DO 3LD58, Door 3LD58 0.00 0.00 0.00 Y


3LD58ISWI 3LD58, Inside Light Switch 3LD58 0.00 0.00 0.00 Y


3LD58OS 3LD58, Outside Light Switch 3LD58 0.00 0.00 0.00 Y


3LD58PC Pipe Chase 3LD58 0.00 0.00 0.00 Y


3LD60DO 3LD60, Door 3LD60 0.00 0.00 0.00 Y


3LD60ISWI 3LD60, Inside Light Switch 3LD60 0.00 0.00 0.00 Y


3LD60OS 3LD60, Outside Light Switch 3LD60 0.00 0.00 0.00 Y


3LD60PC Pipe Chase 3LD60 0.00 0.00 0.00 Y


3LD61DO 3LD61, Door 3LD61 0.00 0.00 0.00 Y


3LD61ISWI 3LD61, Inside Light Switch 3LD61 0.00 0.00 0.00 Y


3LD61OS 3LD61, Outside Light Switch 3LD61 0.00 0.00 0.00 Y


3LD61PC Pipe Chase 3LD61 0.00 0.00 0.00 Y


3LD62DO 3LD62, Door 3LD62 0.00 0.00 0.00 Y


3LD62ISWI 3LD62, Inside Light Switch 3LD62 0.00 0.00 0.00 Y


3LD62OS 3LD62, Outside Light Switch 3LD62 0.00 0.00 0.00 Y


3LD63DO 3LD63, Door 3LD63 0.00 0.00 0.00 Y


3LD63ISWI 3LD63, Inside Light Switch 3LD63 0.00 0.00 0.00 Y


3LD63OS 3LD63, Outside Light Switch 3LD63 0.00 0.00 0.00 Y


3LD64DO 3LD64, Door 3LD64 0.00 0.00 0.00 Y
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3LD64ISWI 3LD64, Inside Light Switch 3LD64 0.00 0.00 0.00 Y


3LD64LOC Cell D64 Lock 3LD64 0.00 0.00 0.00 Y


3LD64OS 3LD64, Outside Light Switch 3LD64 0.00 0.00 0.00 Y


3LD65DO 3LD65, Door 3LD65 0.00 0.00 0.00 Y


3LD65ISWI 3LD65, Inside Light Switch 3LD65 0.00 0.00 0.00 Y


3LD65OS 3LD65, Outside Light Switch 3LD65 0.00 0.00 0.00 Y


3LD66DO 3LD66, Door 3LD66 0.00 0.00 0.00 Y


3LD66ISWI 3LD66, Inside Light Switch 3LD66 0.00 0.00 0.00 Y


3LD66OS 3LD66, Outside Light Switch 3LD66 0.00 0.00 0.00 Y


3LD67DO 3LD67, Door 3LD67 0.00 0.00 0.00 Y


3LD67ISWI 3LD67, Inside Light Switch 3LD67 0.00 0.00 0.00 Y


3LD67OS 3LD67, Outside Light Switch 3LD67 0.00 0.00 0.00 Y


3LD68DO 3LD68, Door 3LD68 0.00 0.00 0.00 Y


3LD68ISWI 3LD68, Inside Light Switch 3LD68 0.00 0.00 0.00 Y


3LD68OS 3LD68, Outside Light Switch 3LD68 0.00 0.00 0.00 Y


3LD71DO 3LD71, Door 3LD71 0.00 0.00 0.00 Y


3LD71ISWI 3LD71, Inside Light Switch 3LD71 0.00 0.00 0.00 Y


3LD71OS 3LD71, Outside Light Switch 3LD71 0.00 0.00 0.00 Y


3LD72DO 3LD72, Door 3LD72 0.00 0.00 0.00 Y


3LD72ISWI 3LD72, Inside Light Switch 3LD72 0.00 0.00 0.00 Y


3LD72OS 3LD72, Outside Light Switch 3LD72 0.00 0.00 0.00 Y


3LD76DO 3LD76, Door 3LD76 0.00 0.00 0.00 Y


3LD76ISWI 3LD76, Inside Light Switch 3LD76 0.00 0.00 0.00 Y
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3LD76OS 3LD76, Outside Light Switch 3LD76 0.00 0.00 0.00 Y


3LD77DO 3LD77, Door 3LD77 0.00 0.00 0.00 Y


3LD77ISWI 3LD77, Inside Light Switch 3LD77 0.00 0.00 0.00 Y


3LD77OS 3LD77, Outside Light Switch 3LD77 0.00 0.00 0.00 Y


3LD84DO 3LD84, Door 3LD84 0.00 0.00 0.00 Y


3LD84ISWI 3LD84, Inside Light Switch 3LD84 0.00 0.00 0.00 Y


3LD84OS 3LD84, Outside Light Switch 3LD84 0.00 0.00 0.00 Y


3LRAHU Air Handling Unit 3LR 0.00 0.00 0.00 Y


3LRCELLB 3LRCELLB20, Inside Light
Switch


3LRCELLB20 0.00 0.00 0.00 Y


3LRCELLB 3LRCELLB20, Outside Light
Switch


3LRCELLB20 0.00 0.00 0.00 Y


3LRCELLB 3LRCELLB22, Inside Light
Switch


3LRCELLB22 0.00 0.00 0.00 Y


3LRCELLB 3LRCELLB22, Outside Light
Switch


3LRCELLB22 0.00 0.00 0.00 Y


3LRCELLB 3LRCELLB23, Inside Light
Switch


3LRCELLB23 0.00 0.00 0.00 Y


3LRCELLB 3LRCELLB23, Outside Light
Switch


3LRCELLB23 0.00 0.00 0.00 Y


3LRCELLC 3LRCELLC20, Inside Light
Switch


3LRCELLC20 0.00 0.00 0.00 Y


3LRCELLC 3LRCELLC20, Outside Light
Switch


3LRCELLC20 0.00 0.00 0.00 Y


3LRD03PC Pipe Chase 3LRD03 0.00 0.00 0.00 Y


3LRD06PC Pipe Chase 3LRD06 0.00 0.00 0.00 Y


3LRD09PC Pipe Chase 3LRD09 0.00 0.00 0.00 Y


3LRD12PC Pipe Chase 3LRD12 0.00 0.00 0.00 Y


3LRD15PC Pipe Chase 3LRD15 0.00 0.00 0.00 Y
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3LRD18PC Pipe Chase 3LRD18 0.00 0.00 0.00 Y


3LRD21PC Pipe Chase 3LRD21 0.00 0.00 0.00 Y


3LRD23PC Pipe Chase 3LRD23 0.00 0.00 0.00 Y


3LRD26IC Call Box 1 3LRD26 0.00 0.00 0.00 Y


3LRD26PC Pipe Chase 3LRD26 0.00 0.00 0.00 Y


3LRD28PC Pipe Chase 3LRD28 0.00 0.00 0.00 Y


3LRD34IC Call Box 1 3LRD34 0.00 0.00 0.00 Y


3LRD37AH Air Handler 3LRD37 0.00 0.00 0.00 Y


3LRDENT 3LR DENTAL AIRCOMP 3LRDENTWIN
G


0.00 0.00 0.00 Y


3LRDENT Call Box 1 3LRDENTWIN
G


0.00 0.00 0.00 Y


3LRDENT Call Box 2 3LRDENTWIN
G


0.00 0.00 0.00 Y


3LRDENT Pipe Chase 3LRDENTWIN
G


0.00 0.00 0.00 Y


3LRELEVA Elevator 3 3LR 0.00 0.00 0.00 Y


3LRENTK Key pad, entrance 3LR 0.00 0.00 0.00 Y


3LREXKE Key pad, exit 01 3LR 0.00 0.00 0.00 Y


3LRFCU01 Fan Coil Unit 01 3LR 0.00 0.00 0.00 Y


3LRFPU01 Fan Powered Unit 01 3LR 0.00 0.00 0.00 Y


3LRFPU02 Fan Powered Unit 02 3LR 0.00 0.00 0.00 Y


3LRFPU03 Fan Powered Unit 03 3LR 0.00 0.00 0.00 Y


3LRFPU04 Fan Powered Unit 04 3LR 0.00 0.00 0.00 Y


3LRFPU05 Fan Powered Unit 05 3LR 0.00 0.00 0.00 Y


3LRFPU06 Fan Powered Unit 06 3LR 0.00 0.00 0.00 Y
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3LRFPU07 Fan Powered Unit 07 3LR 0.00 0.00 0.00 Y


3LRFPU08 Fan Powered Unit 08 3LR 0.00 0.00 0.00 Y


3LRMEDR Sink 3LRMEDREC
OV


0.00 0.00 0.00 Y


3LRMEDR Sink 3LRMEDREC
OV


0.00 0.00 0.00 Y


3N100BED Bed 3N100 0.00 0.00 0.00 Y


3N100CTIL 3N100,Ceiling Tiles 3N100 0.00 0.00 0.00 Y


3N100DO 3N100, Door 3N100 0.00 0.00 0.00 Y


3N100IC1 Call Box 1 3N100 0.00 0.00 0.00 Y


3N100LOC 3N100, Lockr 3N100 0.00 0.00 0.00 Y


3N100PC1 Pipe Chase 1 3N100 0.00 0.00 0.00 Y


3N100PC1 Pipe Chase 10 3N100 0.00 0.00 0.00 Y


3N100PC2 Pipe Chase 2 3N100 0.00 0.00 0.00 Y


3N100PC3 Pipe Chase 3 3N100 0.00 0.00 0.00 Y


3N100PC4 Pipe Chase 4 3N100 0.00 0.00 0.00 Y


3N100PC5 Pipe Chase 5 3N100 0.00 0.00 0.00 Y


3N100PC6 Pipe Chase 6 3N100 0.00 0.00 0.00 Y


3N100PC7 Pipe Chase 7 3N100 0.00 0.00 0.00 Y


3N100PC8 Pipe Chase 8 3N100 0.00 0.00 0.00 Y


3N100PC9 Pipe Chase 9 3N100 0.00 0.00 0.00 Y


3N100SHO Shower 01 3N100 0.00 0.00 0.00 Y


3N100SHO Shower 02 3N100 0.00 0.00 0.00 Y


3N100TEL Telephone 1 3N100 0.00 0.00 0.00 Y
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3N100TEL Telephone 2 3N100 0.00 0.00 0.00 Y


3N100TEL Telephone 3 3N100 0.00 0.00 0.00 Y


3N100TEL Telephone 4 3N100 0.00 0.00 0.00 Y


3N100TEL Telephone 5 3N100 0.00 0.00 0.00 Y


3N100TOI Toilet 3N100 0.00 0.00 0.00 Y


3N100TV Television 3N100 0.00 0.00 0.00 Y


3N100VEN VENT 3N100 0.00 0.00 0.00 Y


3N101BED BED 3N101 0.00 0.00 0.00 Y


3N101DHI Door Hinge 3N101 0.00 0.00 0.00 Y


3N101DO DOOR 3N101 0.00 0.00 0.00 Y


3N101GLA Glass 3N101 0.00 0.00 0.00 Y


3N101ISWI 3N101, Inside Light Switch 3N101 0.00 0.00 0.00 Y


3N101LIG Light 3N101 0.00 0.00 0.00 Y


3N101LOC Lock 3N101 0.00 0.00 0.00 Y


3N101NIT Nightlight 3N101 0.00 0.00 0.00 Y


3N101OS 3N101, Outside Light Switch 3N101 0.00 0.00 0.00 Y


3N101SIN Sink 3N101 0.00 0.00 0.00 Y


3N101TOI Toilet 3N101 0.00 0.00 0.00 Y


3N102BED Bed 3N102 0.00 0.00 0.00 Y


3N102DHI Door Hinge 3N102 0.00 0.00 0.00 Y


3N102DO DOOR 3N102 0.00 0.00 0.00 Y


3N102GLA Glass 3N102 0.00 0.00 0.00 Y


3N102ISWI 3N102, Inside Light Switch 3N102 0.00 0.00 0.00 Y
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3N102LIG Light 3N102 0.00 0.00 0.00 Y


3N102LOC Lock 3N102 0.00 0.00 0.00 Y


3N102NIT Nightlight 3N102 0.00 0.00 0.00 Y


3N102OS 3N102, Outside Light Switch 3N102 0.00 0.00 0.00 Y


3N102SIN Sink 3N102 0.00 0.00 0.00 Y


3N102TOI Toilet 3N102 0.00 0.00 0.00 Y


3N103BED Bed 3N103 0.00 0.00 0.00 Y


3N103DHI Door Hinge 3N103 0.00 0.00 0.00 Y


3N103DO DOOR 3N103 0.00 0.00 0.00 Y


3N103GLA Glass 3N103 0.00 0.00 0.00 Y


3N103ISWI 3N103, Inside Light Switch 3N103 0.00 0.00 0.00 Y


3N103LIG Light 3N103 0.00 0.00 0.00 Y


3N103LOC Lock 3N103 0.00 0.00 0.00 Y


3N103NIT Nightlight 3N103 0.00 0.00 0.00 Y


3N103OS 3N103, Outside Light Switch 3N103 0.00 0.00 0.00 Y


3N103SIN Sink 3N103 0.00 0.00 0.00 Y


3N103TOI Toilet 3N103 0.00 0.00 0.00 Y


3N104BED Bed 3N104 0.00 0.00 0.00 Y


3N104DHI Door Hinge 3N104 0.00 0.00 0.00 Y


3N104DO DOOR 3N104 0.00 0.00 0.00 Y


3N104GLA Glass 3N104 0.00 0.00 0.00 Y


3N104ISWI 3N104, Inside Light Switch 3N104 0.00 0.00 0.00 Y


3N104LIG Light 3N104 0.00 0.00 0.00 Y
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3N104LOC Lock 3N104 0.00 0.00 0.00 Y


3N104NIT Nightlight 3N104 0.00 0.00 0.00 Y


3N104OS 3N104, Outside Light Switch 3N104 0.00 0.00 0.00 Y


3N104SIN Sink 3N104 0.00 0.00 0.00 Y


3N104TOI Toilet 3N104 0.00 0.00 0.00 Y


3N105BED BED 3N105 0.00 0.00 0.00 Y


3N105DHI Door Hinge 3N105 0.00 0.00 0.00 Y


3N105DO DOOR 3N105 0.00 0.00 0.00 Y


3N105GLA Glass 3N105 0.00 0.00 0.00 Y


3N105ISWI 3N105, Inside Light Switch 3N105 0.00 0.00 0.00 Y


3N105LIG Light 3N105 0.00 0.00 0.00 Y


3N105LOC Lock 3N105 0.00 0.00 0.00 Y


3N105NIT Nightlight 3N105 0.00 0.00 0.00 Y


3N105OS 3N105, Outside Light Switch 3N105 0.00 0.00 0.00 Y


3N105SIN Sink 3N105 0.00 0.00 0.00 Y


3N105TOI Toilet 3N105 0.00 0.00 0.00 Y


3N106BED Bed 3N106 0.00 0.00 0.00 Y


3N106DHI Door Hinge 3N106 0.00 0.00 0.00 Y


3N106DO DOOR 3N106 0.00 0.00 0.00 Y


3N106GLA Glass 3N106 0.00 0.00 0.00 Y


3N106ISWI 3N106, Inside Light Switch 3N106 0.00 0.00 0.00 Y


3N106LIG Light 3N106 0.00 0.00 0.00 Y


3N106LOC Lock 3N106 0.00 0.00 0.00 Y
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3N106NIT Nightlight 3N106 0.00 0.00 0.00 Y


3N106OS 3N106, Outside Light Switch 3N106 0.00 0.00 0.00 Y


3N106SIN Sink 3N106 0.00 0.00 0.00 Y


3N106TOI Toilet 3N106 0.00 0.00 0.00 Y


3N107BED Bed 3N107 0.00 0.00 0.00 Y


3N107DHI Door Hinge 3N107 0.00 0.00 0.00 Y


3N107DO DOOR 3N107 0.00 0.00 0.00 Y


3N107GLA Glass 3N107 0.00 0.00 0.00 Y


3N107ISWI 3N107, Inside Light Switch 3N107 0.00 0.00 0.00 Y


3N107LIG Light 3N107 0.00 0.00 0.00 Y


3N107LOC Lock 3N107 0.00 0.00 0.00 Y


3N107NIT Nightlight 3N107 0.00 0.00 0.00 Y


3N107OS 3N107, Outside Light Switch 3N107 0.00 0.00 0.00 Y


3N107SIN Sink 3N107 0.00 0.00 0.00 Y


3N107TOI Toilet 3N107 0.00 0.00 0.00 Y


3N108BED Bed 3N108 0.00 0.00 0.00 Y


3N108DHI Door Hinge 3N108 0.00 0.00 0.00 Y


3N108DO DOOR 3N108 0.00 0.00 0.00 Y


3N108GLA Glass 3N108 0.00 0.00 0.00 Y


3N108ISWI 3N108, Inside Light Switch 3N108 0.00 0.00 0.00 Y


3N108LIG Light 3N108 0.00 0.00 0.00 Y


3N108LOC Lock 3N108 0.00 0.00 0.00 Y


3N108NIT Nightlight 3N108 0.00 0.00 0.00 Y
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3N108OS 3N108, Outside Light Switch 3N108 0.00 0.00 0.00 Y


3N108SIN Sink 3N108 0.00 0.00 0.00 Y


3N108TOI Toilet 3N108 0.00 0.00 0.00 Y


3N109BED Bed 3N109 0.00 0.00 0.00 Y


3N109DHI Door Hinge 3N109 0.00 0.00 0.00 Y


3N109DO DOOR 3N109 0.00 0.00 0.00 Y


3N109GLA Glass 3N109 0.00 0.00 0.00 Y


3N109ISWI 3N109, Inside Light Switch 3N109 0.00 0.00 0.00 Y


3N109LIG Light 3N109 0.00 0.00 0.00 Y


3N109LOC Lock 3N109 0.00 0.00 0.00 Y


3N109NIT Nightlight 3N109 0.00 0.00 0.00 Y


3N109OS 3N109, Outside Light Switch 3N109 0.00 0.00 0.00 Y


3N109SIN Sink 3N109 0.00 0.00 0.00 Y


3N109TOI Toilet 3N109 0.00 0.00 0.00 Y


3N110BED Bed 3N110 0.00 0.00 0.00 Y


3N110DHI Door Hinge 3N110 0.00 0.00 0.00 Y


3N110DO DOOR 3N110 0.00 0.00 0.00 Y


3N110GLA Glass 3N110 0.00 0.00 0.00 Y


3N110ISWI 3N110, Inside Light Switch 3N110 0.00 0.00 0.00 Y


3N110LIG Light 3N110 0.00 0.00 0.00 Y


3N110LOC Lock 3N110 0.00 0.00 0.00 Y


3N110NIT Nightlight 3N110 0.00 0.00 0.00 Y


3N110OS 3N110, Outside Light Switch 3N110 0.00 0.00 0.00 Y
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3N110SIN Sink 3N110 0.00 0.00 0.00 Y


3N110TOIL Toilet 3N110 0.00 0.00 0.00 Y


3N111BED Bed 3N111 0.00 0.00 0.00 Y


3N111DHI Door Hinge 3N111 0.00 0.00 0.00 Y


3N111DOO DOOR 3N111 0.00 0.00 0.00 Y


3N111GLA Glass 3N111 0.00 0.00 0.00 Y


3N111ISWI 3N111, Inside Light Switch 3N111 0.00 0.00 0.00 Y


3N111LIGH Light 3N111 0.00 0.00 0.00 Y


3N111LOC Lock 3N111 0.00 0.00 0.00 Y


3N111NITE Nightlight 3N111 0.00 0.00 0.00 Y


3N111OS 3N111, Outside Light Switch 3N111 0.00 0.00 0.00 Y


3N111SINK Sink 3N111 0.00 0.00 0.00 Y


3N111TOIL Toilet 3N111 0.00 0.00 0.00 Y


3N112BED Bed 3N112 0.00 0.00 0.00 Y


3N112DHI Door Hinge 3N112 0.00 0.00 0.00 Y


3N112DO DOOR 3N112 0.00 0.00 0.00 Y


3N112GLA Glass 3N112 0.00 0.00 0.00 Y


3N112ISWI 3N112, Inside Light Switch 3N112 0.00 0.00 0.00 Y


3N112LIG Light 3N112 0.00 0.00 0.00 Y


3N112LOC Lock 3N112 0.00 0.00 0.00 Y


3N112NIT Nightlight 3N112 0.00 0.00 0.00 Y


3N112OS 3N112, Outside Light Switch 3N112 0.00 0.00 0.00 Y


3N112SIN Sink 3N112 0.00 0.00 0.00 Y
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3N112TOIL Toilet 3N112 0.00 0.00 0.00 Y


3N113BED Bed 3N113 0.00 0.00 0.00 Y


3N113DHI Door Hinge 3N113 0.00 0.00 0.00 Y


3N113DO DOOR 3N113 0.00 0.00 0.00 Y


3N113GLA Glass 3N113 0.00 0.00 0.00 Y


3N113ISWI 3N113, Inside Light Switch 3N113 0.00 0.00 0.00 Y


3N113LIG Light 3N113 0.00 0.00 0.00 Y


3N113LOC Lock 3N113 0.00 0.00 0.00 Y


3N113NIT Nightlight 3N113 0.00 0.00 0.00 Y


3N113OS 3N113, Outside Light Switch 3N113 0.00 0.00 0.00 Y


3N113SIN Sink 3N113 0.00 0.00 0.00 Y


3N113TOIL Toilet 3N113 0.00 0.00 0.00 Y


3N114BED Bed 3N114 0.00 0.00 0.00 Y


3N114DHI Door Hinge 3N114 0.00 0.00 0.00 Y


3N114DO DOOR 3N114 0.00 0.00 0.00 Y


3N114GLA Glass 3N114 0.00 0.00 0.00 Y


3N114ISWI 3N114, Inside Light Switch 3N114 0.00 0.00 0.00 Y


3N114LIG Light 3N114 0.00 0.00 0.00 Y


3N114LOC Lock 3N114 0.00 0.00 0.00 Y


3N114NIT Nightlight 3N114 0.00 0.00 0.00 Y


3N114OS 3N114, Outside Light Switch 3N114 0.00 0.00 0.00 Y


3N114SIN Sink 3N114 0.00 0.00 0.00 Y


3N114TOIL Toilet 3N114 0.00 0.00 0.00 Y
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3N115BED Bed 3N115 0.00 0.00 0.00 Y


3N115DHI Door Hinge 3N115 0.00 0.00 0.00 Y


3N115DO DOOR 3N115 0.00 0.00 0.00 Y


3N115GLA Glass 3N115 0.00 0.00 0.00 Y


3N115ISWI 3N115, Inside Light Switch 3N115 0.00 0.00 0.00 Y


3N115LIG Light 3N115 0.00 0.00 0.00 Y


3N115LOC Lock 3N115 0.00 0.00 0.00 Y


3N115NIT Nightlight 3N115 0.00 0.00 0.00 Y


3N115OS 3N115, Outside Light Switch 3N115 0.00 0.00 0.00 Y


3N115SIN Sink 3N115 0.00 0.00 0.00 Y


3N115TOIL Toilet 3N115 0.00 0.00 0.00 Y


3N116BED Bed 3N116 0.00 0.00 0.00 Y


3N116DHI Door Hinge 3N116 0.00 0.00 0.00 Y


3N116DO DOOR 3N116 0.00 0.00 0.00 Y


3N116GLA Glass 3N116 0.00 0.00 0.00 Y


3N116ISWI 3N116, Inside Light Switch 3N116 0.00 0.00 0.00 Y


3N116LIG Light 3N116 0.00 0.00 0.00 Y


3N116LOC Lock 3N116 0.00 0.00 0.00 Y


3N116NIT Nightlight 3N116 0.00 0.00 0.00 Y


3N116OS 3N116, Outside Light Switch 3N116 0.00 0.00 0.00 Y


3N116SIN Sink 3N116 0.00 0.00 0.00 Y


3N116TOIL Toilet 3N116 0.00 0.00 0.00 Y


3N117BED Bed 3N117 0.00 0.00 0.00 Y
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3N117DHI Door Hinge 3N117 0.00 0.00 0.00 Y


3N117DO DOOR 3N117 0.00 0.00 0.00 Y


3N117GLA Glass 3N117 0.00 0.00 0.00 Y


3N117ISWI 3N117, Inside Light Switch 3N117 0.00 0.00 0.00 Y


3N117LIG Light 3N117 0.00 0.00 0.00 Y


3N117LOC Lock 3N117 0.00 0.00 0.00 Y


3N117NIT Nightlight 3N117 0.00 0.00 0.00 Y


3N117OS 3N117, Outside Light Switch 3N117 0.00 0.00 0.00 Y


3N117SIN Sink 3N117 0.00 0.00 0.00 Y


3N117TOIL Toilet 3N117 0.00 0.00 0.00 Y


3N118BED BED 3N118 0.00 0.00 0.00 Y


3N118DHI Door Hinge 3N118 0.00 0.00 0.00 Y


3N118DO DOOR 3N118 0.00 0.00 0.00 Y


3N118GLA Glass 3N118 0.00 0.00 0.00 Y


3N118ISWI 3N118, Inside Light Switch 3N118 0.00 0.00 0.00 Y


3N118LIG Light 3N118 0.00 0.00 0.00 Y


3N118LOC Lock 3N118 0.00 0.00 0.00 Y


3N118NIT Nightlight 3N118 0.00 0.00 0.00 Y


3N118OS 3N118, Outside Light Switch 3N118 0.00 0.00 0.00 Y


3N118SIN Sink 3N118 0.00 0.00 0.00 Y


3N118TOIL Toilet 3N118 0.00 0.00 0.00 Y


3N200BED Bed 3N200 0.00 0.00 0.00 Y


3N200CTIL 3N200,Ceiling Tiles 3N200 0.00 0.00 0.00 Y
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3N200DO 3N200, Door 3N200 0.00 0.00 0.00 Y


3N200IC1 Call Box 1 3N200 0.00 0.00 0.00 Y


3N200LOC 3N200, Lockr 3N200 0.00 0.00 0.00 Y


3N200PC1 Pipe Chase 1 3N200 0.00 0.00 0.00 Y


3N200PC1 Pipe Chase 10 3N200 0.00 0.00 0.00 Y


3N200PC2 Pipe Chase 2 3N200 0.00 0.00 0.00 Y


3N200PC3 Pipe Chase 3 3N200 0.00 0.00 0.00 Y


3N200PC4 Pipe Chase 4 3N200 0.00 0.00 0.00 Y


3N200PC5 Pipe Chase 5 3N200 0.00 0.00 0.00 Y


3N200PC6 Pipe Chase 6 3N200 0.00 0.00 0.00 Y


3N200PC7 Pipe Chase 7 3N200 0.00 0.00 0.00 Y


3N200PC8 Pipe Chase 8 3N200 0.00 0.00 0.00 Y


3N200PC9 Pipe Chase 9 3N200 0.00 0.00 0.00 Y


3N200SHO Shower 01 3N200 0.00 0.00 0.00 Y


3N200SHO Shower 02 3N200 0.00 0.00 0.00 Y


3N200SIN Sink 3N200 0.00 0.00 0.00 Y


3N200TEL Telephone 1 3N200 0.00 0.00 0.00 Y


3N200TEL Telephone 2 3N200 0.00 0.00 0.00 Y


3N200TEL Telephone 3 3N200 0.00 0.00 0.00 Y


3N200TEL Telephone 4 3N200 0.00 0.00 0.00 Y


3N200TEL Telephone 5 3N200 0.00 0.00 0.00 Y


3N200TOI Toilet 3N200 0.00 0.00 0.00 Y


3N200TV Television 3N200 0.00 0.00 0.00 Y
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3N200VEN VENT 3N200 0.00 0.00 0.00 Y


3N201BED Bed 3N201 0.00 0.00 0.00 Y


3N201DHI Door Hinge 3N201 0.00 0.00 0.00 Y


3N201DO DOOR 3N201 0.00 0.00 0.00 Y


3N201GLA Glass 3N201 0.00 0.00 0.00 Y


3N201ISWI 3N201, Inside Light Switch 3N201 0.00 0.00 0.00 Y


3N201LIG Light 3N201 0.00 0.00 0.00 Y


3N201LOC Lock 3N201 0.00 0.00 0.00 Y


3N201NIT Nightlight 3N201 0.00 0.00 0.00 Y


3N201OS 3N201, Outside Light Switch 3N201 0.00 0.00 0.00 Y


3N201SIN Sink 3N201 0.00 0.00 0.00 Y


3N201TOI Toilet 3N201 0.00 0.00 0.00 Y


3N202BED Bed 3N202 0.00 0.00 0.00 Y


3N202DHI Door Hinge 3N202 0.00 0.00 0.00 Y


3N202DO DOOR 3N202 0.00 0.00 0.00 Y


3N202GLA Glass 3N202 0.00 0.00 0.00 Y


3N202ISWI 3N202, Inside Light Switch 3N202 0.00 0.00 0.00 Y


3N202LIG Light 3N202 0.00 0.00 0.00 Y


3N202LOC Lock 3N202 0.00 0.00 0.00 Y


3N202NIT Nightlight 3N202 0.00 0.00 0.00 Y


3N202OS 3N202, Outside Light Switch 3N202 0.00 0.00 0.00 Y


3N202SIN Sink 3N202 0.00 0.00 0.00 Y


3N202TOI Toilet 3N202 0.00 0.00 0.00 Y
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3N203DHI Door Hinge 3N203 0.00 0.00 0.00 Y


3N203DO DOOR 3N203 0.00 0.00 0.00 Y


3N203GLA Glass 3N203 0.00 0.00 0.00 Y


3N203ISWI 3N203, Inside Light Switch 3N203 0.00 0.00 0.00 Y


3N203LIG Light 3N203 0.00 0.00 0.00 Y


3N203LOC Lock 3N203 0.00 0.00 0.00 Y


3N203NIT Nightlight 3N203 0.00 0.00 0.00 Y


3N203OS 3N203, Outside Light Switch 3N203 0.00 0.00 0.00 Y


3N203SIN Sink 3N203 0.00 0.00 0.00 Y


3N203TOI Toilet 3N203 0.00 0.00 0.00 Y


3N204BED Bed 3N204 0.00 0.00 0.00 Y


3N204DHI Door Hinge 3N204 0.00 0.00 0.00 Y


3N204DO DOOR 3N204 0.00 0.00 0.00 Y


3N204GLA Glass 3N204 0.00 0.00 0.00 Y


3N204ISWI 3N204, Inside Light Switch 3N204 0.00 0.00 0.00 Y


3N204LIG Light 3N204 0.00 0.00 0.00 Y


3N204LOC Lock 3N204 0.00 0.00 0.00 Y


3N204NIT Nightlight 3N204 0.00 0.00 0.00 Y


3N204OS 3N204, Outside Light Switch 3N204 0.00 0.00 0.00 Y


3N204SIN Sink 3N204 0.00 0.00 0.00 Y


3N204TOI Toilet 3N204 0.00 0.00 0.00 Y


3N205BED Bed 3N205 0.00 0.00 0.00 Y


3N205DHI Door Hinge 3N205 0.00 0.00 0.00 Y
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3N205DO DOOR 3N205 0.00 0.00 0.00 Y


3N205GLA Glass 3N205 0.00 0.00 0.00 Y


3N205ISWI 3N205, Inside Light Switch 3N205 0.00 0.00 0.00 Y


3N205LIG Light 3N205 0.00 0.00 0.00 Y


3N205LOC Lock 3N205 0.00 0.00 0.00 Y


3N205NIT Nightlight 3N205 0.00 0.00 0.00 Y


3N205OS 3N205, Outside Light Switch 3N205 0.00 0.00 0.00 Y


3N205SIN Sink 3N205 0.00 0.00 0.00 Y


3N205TOI Toilet 3N205 0.00 0.00 0.00 Y


3N206BED Bed 3N206 0.00 0.00 0.00 Y


3N206DHI Door Hinge 3N206 0.00 0.00 0.00 Y


3N206DO DOOR 3N206 0.00 0.00 0.00 Y


3N206GLA Glass 3N206 0.00 0.00 0.00 Y


3N206ISWI 3N206, Inside Light Switch 3N206 0.00 0.00 0.00 Y


3N206LIG Light 3N206 0.00 0.00 0.00 Y


3N206LOC Lock 3N206 0.00 0.00 0.00 Y


3N206NIT Nightlight 3N206 0.00 0.00 0.00 Y


3N206OS 3N206, Outside Light Switch 3N206 0.00 0.00 0.00 Y


3N206SIN Sink 3N206 0.00 0.00 0.00 Y


3N206TOI Toilet 3N206 0.00 0.00 0.00 Y


3N207BED Bed 3N207 0.00 0.00 0.00 Y


3N207DHI Door Hinge 3N207 0.00 0.00 0.00 Y


3N207DO DOOR 3N207 0.00 0.00 0.00 Y
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3N207GLA Glass 3N207 0.00 0.00 0.00 Y


3N207ISWI 3N207, Inside Light Switch 3N207 0.00 0.00 0.00 Y


3N207LIG Light 3N207 0.00 0.00 0.00 Y


3N207LOC Lock 3N207 0.00 0.00 0.00 Y


3N207NIT Nightlight 3N207 0.00 0.00 0.00 Y


3N207OS 3N207, Outside Light Switch 3N207 0.00 0.00 0.00 Y


3N207SIN Sink 3N207 0.00 0.00 0.00 Y


3N207TOI Toilet 3N207 0.00 0.00 0.00 Y


3N208BED Bed 3N208 0.00 0.00 0.00 Y


3N208DHI Door Hinge 3N208 0.00 0.00 0.00 Y


3N208DO DOOR 3N208 0.00 0.00 0.00 Y


3N208GLA Glass 3N208 0.00 0.00 0.00 Y


3N208ISWI 3N208, Inside Light Switch 3N208 0.00 0.00 0.00 Y


3N208LIG Light 3N208 0.00 0.00 0.00 Y


3N208LOC Lock 3N208 0.00 0.00 0.00 Y


3N208NIT Nightlight 3N208 0.00 0.00 0.00 Y


3N208OS 3N208, Outside Light Switch 3N208 0.00 0.00 0.00 Y


3N208SIN Sink 3N208 0.00 0.00 0.00 Y


3N208TOI Toilet 3N208 0.00 0.00 0.00 Y


3N209BED Bed 3N209 0.00 0.00 0.00 Y


3N209DHI Door Hinge 3N209 0.00 0.00 0.00 Y


3N209DO DOOR 3N209 0.00 0.00 0.00 Y


3N209GLA Glass 3N209 0.00 0.00 0.00 Y
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3N209ISWI 3N209, Inside Light Switch 3N209 0.00 0.00 0.00 Y


3N209LIG Light 3N209 0.00 0.00 0.00 Y


3N209LOC Lock 3N209 0.00 0.00 0.00 Y


3N209NIT Nightlight 3N209 0.00 0.00 0.00 Y


3N209OS 3N209, Outside Light Switch 3N209 0.00 0.00 0.00 Y


3N209SIN Sink 3N209 0.00 0.00 0.00 Y


3N209TOI Toilet 3N209 0.00 0.00 0.00 Y


3N210BED Bed 3N210 0.00 0.00 0.00 Y


3N210DHI Door Hinge 3N210 0.00 0.00 0.00 Y


3N210DO DOOR 3N210 0.00 0.00 0.00 Y


3N210GLA Glass 3N210 0.00 0.00 0.00 Y


3N210ISWI 3N210, Inside Light Switch 3N210 0.00 0.00 0.00 Y


3N210LIG Light 3N210 0.00 0.00 0.00 Y


3N210LOC Lock 3N210 0.00 0.00 0.00 Y


3N210NIT Nightlight 3N210 0.00 0.00 0.00 Y


3N210OS 3N210, Outside Light Switch 3N210 0.00 0.00 0.00 Y


3N210SIN Sink 3N210 0.00 0.00 0.00 Y


3N210TOI Toilet 3N210 0.00 0.00 0.00 Y


3N211BED Bed 3N211 0.00 0.00 0.00 Y


3N211DHI Door Hinge 3N211 0.00 0.00 0.00 Y


3N211DO DOOR 3N211 0.00 0.00 0.00 Y


3N211GLA Glass 3N211 0.00 0.00 0.00 Y


3N211ISWI 3N211, Inside Light Switch 3N211 0.00 0.00 0.00 Y
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3N211LIG Light 3N211 0.00 0.00 0.00 Y


3N211LOC Lock 3N211 0.00 0.00 0.00 Y


3N211NIT Nightlight 3N211 0.00 0.00 0.00 Y


3N211OS 3N211, Outside Light Switch 3N211 0.00 0.00 0.00 Y


3N211SIN Sink 3N211 0.00 0.00 0.00 Y


3N211TOIL Toilet 3N211 0.00 0.00 0.00 Y


3N212DHI Door Hinge 3N212 0.00 0.00 0.00 Y


3N212DO DOOR 3N212 0.00 0.00 0.00 Y


3N212GLA Glass 3N212 0.00 0.00 0.00 Y


3N212ISWI 3N212, Inside Light Switch 3N212 0.00 0.00 0.00 Y


3N212LIG Light 3N212 0.00 0.00 0.00 Y


3N212LOC Lock 3N212 0.00 0.00 0.00 Y


3N212NIT Nightlight 3N212 0.00 0.00 0.00 Y


3N212OS 3N212, Outside Light Switch 3N212 0.00 0.00 0.00 Y


3N212SIN Sink 3N212 0.00 0.00 0.00 Y


3N212TOI Toilet 3N212 0.00 0.00 0.00 Y


3N213BED Bed 3N213 0.00 0.00 0.00 Y


3N213DHI Door Hinge 3N213 0.00 0.00 0.00 Y


3N213DO DOOR 3N213 0.00 0.00 0.00 Y


3N213GLA Glass 3N213 0.00 0.00 0.00 Y


3N213ISWI 3N213, Inside Light Switch 3N213 0.00 0.00 0.00 Y


3N213LIG Light 3N213 0.00 0.00 0.00 Y


3N213LOC Lock 3N213 0.00 0.00 0.00 Y
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3N213NIT Nightlight 3N213 0.00 0.00 0.00 Y


3N213OS 3N213, Outside Light Switch 3N213 0.00 0.00 0.00 Y


3N213SIN Sink 3N213 0.00 0.00 0.00 Y


3N213TOI Toilet 3N213 0.00 0.00 0.00 Y


3N214BED Bed 3N214 0.00 0.00 0.00 Y


3N214DHI Door Hinge 3N214 0.00 0.00 0.00 Y


3N214DO DOOR 3N214 0.00 0.00 0.00 Y


3N214GLA Glass 3N214 0.00 0.00 0.00 Y


3N214ISWI 3N214, Inside Light Switch 3N214 0.00 0.00 0.00 Y


3N214LIG Light 3N214 0.00 0.00 0.00 Y


3N214LOC Lock 3N214 0.00 0.00 0.00 Y


3N214NIT Nightlight 3N214 0.00 0.00 0.00 Y


3N214OS 3N214, Outside Light Switch 3N214 0.00 0.00 0.00 Y


3N214SIN Sink 3N214 0.00 0.00 0.00 Y


3N214TOI Toilet 3N214 0.00 0.00 0.00 Y


3N215BED Bed 3N215 0.00 0.00 0.00 Y


3N215DHI Door Hinge 3N215 0.00 0.00 0.00 Y


3N215DO DOOR 3N215 0.00 0.00 0.00 Y


3N215GLA Glass 3N215 0.00 0.00 0.00 Y


3N215ISWI 3N215, Inside Light Switch 3N215 0.00 0.00 0.00 Y


3N215LIG Light 3N215 0.00 0.00 0.00 Y


3N215LOC Lock 3N215 0.00 0.00 0.00 Y


3N215NIT Nightlight 3N215 0.00 0.00 0.00 Y
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3N215OS 3N215, Outside Light Switch 3N215 0.00 0.00 0.00 Y


3N215SIN Sink 3N215 0.00 0.00 0.00 Y


3N215TOI Toilet 3N215 0.00 0.00 0.00 Y


3N216BED Bed 3N216 0.00 0.00 0.00 Y


3N216DHI Door Hinge 3N216 0.00 0.00 0.00 Y


3N216DO DOOR 3N216 0.00 0.00 0.00 Y


3N216GLA Glass 3N216 0.00 0.00 0.00 Y


3N216ISWI 3N216, Inside Light Switch 3N216 0.00 0.00 0.00 Y


3N216LIG Light 3N216 0.00 0.00 0.00 Y


3N216LOC Lock 3N216 0.00 0.00 0.00 Y


3N216NIT Nightlight 3N216 0.00 0.00 0.00 Y


3N216OS 3N216, Outside Light Switch 3N216 0.00 0.00 0.00 Y


3N216SIN Sink 3N216 0.00 0.00 0.00 Y


3N216TOI Toilet 3N216 0.00 0.00 0.00 Y


3N217DHI Door Hinge 3N217 0.00 0.00 0.00 Y


3N217DO DOOR 3N217 0.00 0.00 0.00 Y


3N217GLA Glass 3N217 0.00 0.00 0.00 Y


3N217ISWI 3N217, Inside Light Switch 3N217 0.00 0.00 0.00 Y


3N217LIG Light 3N217 0.00 0.00 0.00 Y


3N217LOC Lock 3N217 0.00 0.00 0.00 Y


3N217NIT Nightlight 3N217 0.00 0.00 0.00 Y


3N217OS 3N217, Outside Light Switch 3N217 0.00 0.00 0.00 Y


3N217SIN Sink 3N217 0.00 0.00 0.00 Y
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3N217TOI Toilet 3N217 0.00 0.00 0.00 Y


3N218DHI Door Hinge 3N218 0.00 0.00 0.00 Y


3N218DO DOOR 3N218 0.00 0.00 0.00 Y


3N218GLA Glass 3N218 0.00 0.00 0.00 Y


3N218ISWI 3N218, Inside Light Switch 3N218 0.00 0.00 0.00 Y


3N218LIG Light 3N218 0.00 0.00 0.00 Y


3N218LOC Lock 3N218 0.00 0.00 0.00 Y


3N218NIT Nightlight 3N218 0.00 0.00 0.00 Y


3N218OS 3N218, Outside Light Switch 3N218 0.00 0.00 0.00 Y


3N218SIN Sink 3N218 0.00 0.00 0.00 Y


3N218TOI Toilet 3N218 0.00 0.00 0.00 Y


3N300BED Bed 3N300 0.00 0.00 0.00 Y


3N300CTIL 3N300,Ceiling Tiles 3N300 0.00 0.00 0.00 Y


3N300DO 3N300, Door 3N300 0.00 0.00 0.00 Y


3N300IC1 Call Box 1 3N300 0.00 0.00 0.00 Y


3N300LOC 3N300, Lockr 3N300 0.00 0.00 0.00 Y


3N300PC1 Pipe Chase 1 3N300 0.00 0.00 0.00 Y


3N300PC1 Pipe Chase 10 3N300 0.00 0.00 0.00 Y


3N300PC2 Pipe Chase 2 3N300 0.00 0.00 0.00 Y


3N300PC3 Pipe Chase 3 3N300 0.00 0.00 0.00 Y


3N300PC4 Pipe Chase 4 3N300 0.00 0.00 0.00 Y


3N300PC5 Pipe Chase 5 3N300 0.00 0.00 0.00 Y


3N300PC6 Pipe Chase 6 3N300 0.00 0.00 0.00 Y
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3N300PC7 Pipe Chase 7 3N300 0.00 0.00 0.00 Y


3N300PC8 Pipe Chase 8 3N300 0.00 0.00 0.00 Y


3N300PC9 Pipe Chase 9 3N300 0.00 0.00 0.00 Y


3N300SHO Shower 01 3N300 0.00 0.00 0.00 Y


3N300SHO Shower 02 3N300 0.00 0.00 0.00 Y


3N300SIN Sink 3N300 0.00 0.00 0.00 Y


3N300TEL Telephone 1 3N300 0.00 0.00 0.00 Y


3N300TEL Telephone 2 3N300 0.00 0.00 0.00 Y


3N300TEL Telephone 3 3N300 0.00 0.00 0.00 Y


3N300TEL Telephone 4 3N300 0.00 0.00 0.00 Y


3N300TEL Telephone 5 3N300 0.00 0.00 0.00 Y


3N300TOI Toilet 3N300 0.00 0.00 0.00 Y


3N300TV Television 3N300 0.00 0.00 0.00 Y


3N300VEN VENT 3N300 0.00 0.00 0.00 Y


3N301BED Bed 3N301 0.00 0.00 0.00 Y


3N301DHI Door Hinge 3N301 0.00 0.00 0.00 Y


3N301DO DOOR 3N301 0.00 0.00 0.00 Y


3N301GLA Glass 3N301 0.00 0.00 0.00 Y


3N301ISWI 3N301, Inside Light Switch 3N301 0.00 0.00 0.00 Y


3N301LIG Light 3N301 0.00 0.00 0.00 Y


3N301LOC Lock 3N301 0.00 0.00 0.00 Y


3N301NIT Nightlight 3N301 0.00 0.00 0.00 Y


3N301OS 3N301, Outside Light Switch 3N301 0.00 0.00 0.00 Y
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3N301SIN Sink 3N301 0.00 0.00 0.00 Y


3N301TOI Toilet 3N301 0.00 0.00 0.00 Y


3N302BED Bed 3N302 0.00 0.00 0.00 Y


3N302DHI Door Hinge 3N302 0.00 0.00 0.00 Y


3N302DO DOOR 3N302 0.00 0.00 0.00 Y


3N302GLA Glass 3N302 0.00 0.00 0.00 Y


3N302ISWI 3N302, Inside Light Switch 3N302 0.00 0.00 0.00 Y


3N302LIG Light 3N302 0.00 0.00 0.00 Y


3N302LOC Lock 3N302 0.00 0.00 0.00 Y


3N302NIT Nightlight 3N302 0.00 0.00 0.00 Y


3N302OS 3N302, Outside Light Switch 3N302 0.00 0.00 0.00 Y


3N302SIN Sink 3N302 0.00 0.00 0.00 Y


3N302TOI Toilet 3N302 0.00 0.00 0.00 Y


3N303BED BED 3N303 0.00 0.00 0.00 Y


3N303DHI Door Hinge 3N303 0.00 0.00 0.00 Y


3N303DO DOOR 3N303 0.00 0.00 0.00 Y


3N303GLA Glass 3N303 0.00 0.00 0.00 Y


3N303ISWI 3N303, Inside Light Switch 3N303 0.00 0.00 0.00 Y


3N303LIG Light 3N303 0.00 0.00 0.00 Y


3N303LOC Lock 3N303 0.00 0.00 0.00 Y


3N303NIT Nightlight 3N303 0.00 0.00 0.00 Y


3N303OS 3N303, Outside Light Switch 3N303 0.00 0.00 0.00 Y


3N303SIN Sink 3N303 0.00 0.00 0.00 Y
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3N303TOI Toilet 3N303 0.00 0.00 0.00 Y


3N304BED Bed 3N304 0.00 0.00 0.00 Y


3N304DHI Door Hinge 3N304 0.00 0.00 0.00 Y


3N304DO DOOR 3N304 0.00 0.00 0.00 Y


3N304GLA Glass 3N304 0.00 0.00 0.00 Y


3N304ISWI 3N304, Inside Light Switch 3N304 0.00 0.00 0.00 Y


3N304LIG Light 3N304 0.00 0.00 0.00 Y


3N304LOC Lock 3N304 0.00 0.00 0.00 Y


3N304NIT Nightlight 3N304 0.00 0.00 0.00 Y


3N304OS 3N304, Outside Light Switch 3N304 0.00 0.00 0.00 Y


3N304SIN Sink 3N304 0.00 0.00 0.00 Y


3N304TOI Toilet 3N304 0.00 0.00 0.00 Y


3N305BED Bed 3N305 0.00 0.00 0.00 Y


3N305DHI Door Hinge 3N305 0.00 0.00 0.00 Y


3N305DO DOOR 3N305 0.00 0.00 0.00 Y


3N305GLA Glass 3N305 0.00 0.00 0.00 Y


3N305ISWI 3N305, Inside Light Switch 3N305 0.00 0.00 0.00 Y


3N305LIG Light 3N305 0.00 0.00 0.00 Y


3N305LOC Lock 3N305 0.00 0.00 0.00 Y


3N305NIT Nightlight 3N305 0.00 0.00 0.00 Y


3N305OS 3N305, Outside Light Switch 3N305 0.00 0.00 0.00 Y


3N305SIN Sink 3N305 0.00 0.00 0.00 Y


3N305TOI Toilet 3N305 0.00 0.00 0.00 Y
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3N306BED Bed 3N306 0.00 0.00 0.00 Y


3N306DHI Door Hinge 3N306 0.00 0.00 0.00 Y


3N306DO DOOR 3N306 0.00 0.00 0.00 Y


3N306GLA Glass 3N306 0.00 0.00 0.00 Y


3N306ISWI 3N306, Inside Light Switch 3N306 0.00 0.00 0.00 Y


3N306LIG Light 3N306 0.00 0.00 0.00 Y


3N306LOC Lock 3N306 0.00 0.00 0.00 Y


3N306NIT Nightlight 3N306 0.00 0.00 0.00 Y


3N306OS 3N306, Outside Light Switch 3N306 0.00 0.00 0.00 Y


3N306SIN Sink 3N306 0.00 0.00 0.00 Y


3N306TOI Toilet 3N306 0.00 0.00 0.00 Y


3N307BED BED 3N307 0.00 0.00 0.00 Y


3N307DHI Door Hinge 3N307 0.00 0.00 0.00 Y


3N307DO DOOR 3N307 0.00 0.00 0.00 Y


3N307GLA Glass 3N307 0.00 0.00 0.00 Y


3N307ISWI 3N307, Inside Light Switch 3N307 0.00 0.00 0.00 Y


3N307LIG Light 3N307 0.00 0.00 0.00 Y


3N307LOC Lock 3N307 0.00 0.00 0.00 Y


3N307NIT Nightlight 3N307 0.00 0.00 0.00 Y


3N307OS 3N307, Outside Light Switch 3N307 0.00 0.00 0.00 Y


3N307SIN Sink 3N307 0.00 0.00 0.00 Y


3N307TOI Toilet 3N307 0.00 0.00 0.00 Y


3N308BED Bed 3N308 0.00 0.00 0.00 Y
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3N308DHI Door Hinge 3N308 0.00 0.00 0.00 Y


3N308DO DOOR 3N308 0.00 0.00 0.00 Y


3N308GLA Glass 3N308 0.00 0.00 0.00 Y


3N308ISWI 3N308, Inside Light Switch 3N308 0.00 0.00 0.00 Y


3N308LIG Light 3N308 0.00 0.00 0.00 Y


3N308LOC Lock 3N308 0.00 0.00 0.00 Y


3N308NIT Nightlight 3N308 0.00 0.00 0.00 Y


3N308OS 3N308, Outside Light Switch 3N308 0.00 0.00 0.00 Y


3N308SIN Sink 3N308 0.00 0.00 0.00 Y


3N308TOI Toilet 3N308 0.00 0.00 0.00 Y


3N309BED Bed 3N309 0.00 0.00 0.00 Y


3N309DHI Door Hinge 3N309 0.00 0.00 0.00 Y


3N309DO DOOR 3N309 0.00 0.00 0.00 Y


3N309GLA Glass 3N309 0.00 0.00 0.00 Y


3N309ISWI 3N309, Inside Light Switch 3N309 0.00 0.00 0.00 Y


3N309LIG Light 3N309 0.00 0.00 0.00 Y


3N309LOC Lock 3N309 0.00 0.00 0.00 Y


3N309NIT Nightlight 3N309 0.00 0.00 0.00 Y


3N309OS 3N309, Outside Light Switch 3N309 0.00 0.00 0.00 Y


3N309SIN Sink 3N309 0.00 0.00 0.00 Y


3N309TOI Toilet 3N309 0.00 0.00 0.00 Y


3N310BED Bed 3N310 0.00 0.00 0.00 Y


3N310DHI Door Hinge 3N310 0.00 0.00 0.00 Y
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3N310DO DOOR 3N310 0.00 0.00 0.00 Y


3N310GLA Glass 3N310 0.00 0.00 0.00 Y


3N310ISWI 3N310, Inside Light Switch 3N310 0.00 0.00 0.00 Y


3N310LIG Light 3N310 0.00 0.00 0.00 Y


3N310LOC Lock 3N310 0.00 0.00 0.00 Y


3N310NIT Nightlight 3N310 0.00 0.00 0.00 Y


3N310OS 3N310, Outside Light Switch 3N310 0.00 0.00 0.00 Y


3N310SIN Sink 3N310 0.00 0.00 0.00 Y


3N310TOI Toilet 3N310 0.00 0.00 0.00 Y


3N311BED Bed 3N311 0.00 0.00 0.00 Y


3N311DHI Door Hinge 3N311 0.00 0.00 0.00 Y


3N311DO DOOR 3N311 0.00 0.00 0.00 Y


3N311GLA Glass 3N311 0.00 0.00 0.00 Y


3N311ISWI 3N311, Inside Light Switch 3N311 0.00 0.00 0.00 Y


3N311LIG Light 3N311 0.00 0.00 0.00 Y


3N311LOC Lock 3N311 0.00 0.00 0.00 Y


3N311NIT Nightlight 3N311 0.00 0.00 0.00 Y


3N311OS 3N311, Outside Light Switch 3N311 0.00 0.00 0.00 Y


3N311SIN Sink 3N311 0.00 0.00 0.00 Y


3N311TOIL Toilet 3N311 0.00 0.00 0.00 Y


3N312BED Bed 3N312 0.00 0.00 0.00 Y


3N312DHI Door Hinge 3N312 0.00 0.00 0.00 Y


3N312DO DOOR 3N312 0.00 0.00 0.00 Y
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3N312GLA Glass 3N312 0.00 0.00 0.00 Y


3N312ISWI 3N312, Inside Light Switch 3N312 0.00 0.00 0.00 Y


3N312LIG Light 3N312 0.00 0.00 0.00 Y


3N312LOC Lock 3N312 0.00 0.00 0.00 Y


3N312NIT Nightlight 3N312 0.00 0.00 0.00 Y


3N312OS 3N312, Outside Light Switch 3N312 0.00 0.00 0.00 Y


3N312SIN Sink 3N312 0.00 0.00 0.00 Y


3N312TOI Toilet 3N312 0.00 0.00 0.00 Y


3N313BED Bed 3N313 0.00 0.00 0.00 Y


3N313DHI Door Hinge 3N313 0.00 0.00 0.00 Y


3N313DO DOOR 3N313 0.00 0.00 0.00 Y


3N313GLA Glass 3N313 0.00 0.00 0.00 Y


3N313ISWI 3N313, Inside Light Switch 3N313 0.00 0.00 0.00 Y


3N313LIG Light 3N313 0.00 0.00 0.00 Y


3N313LOC Lock 3N313 0.00 0.00 0.00 Y


3N313NIT Nightlight 3N313 0.00 0.00 0.00 Y


3N313OS 3N313, Outside Light Switch 3N313 0.00 0.00 0.00 Y


3N313SIN Sink 3N313 0.00 0.00 0.00 Y


3N313TOI Toilet 3N313 0.00 0.00 0.00 Y


3N314BED Bed 3N314 0.00 0.00 0.00 Y


3N314DHI Door Hinge 3N314 0.00 0.00 0.00 Y


3N314DO DOOR 3N314 0.00 0.00 0.00 Y


3N314GLA Glass 3N314 0.00 0.00 0.00 Y
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3N314ISWI 3N314, Inside Light Switch 3N314 0.00 0.00 0.00 Y


3N314LIG Light 3N314 0.00 0.00 0.00 Y


3N314LOC Lock 3N314 0.00 0.00 0.00 Y


3N314NIT Nightlight 3N314 0.00 0.00 0.00 Y


3N314OS 3N314, Outside Light Switch 3N314 0.00 0.00 0.00 Y


3N314SIN Sink 3N314 0.00 0.00 0.00 Y


3N314TOI Toilet 3N314 0.00 0.00 0.00 Y


3N315BED Bed 3N315 0.00 0.00 0.00 Y


3N315DHI Door Hinge 3N315 0.00 0.00 0.00 Y


3N315DO DOOR 3N315 0.00 0.00 0.00 Y


3N315GLA Glass 3N315 0.00 0.00 0.00 Y


3N315ISWI 3N315, Inside Light Switch 3N315 0.00 0.00 0.00 Y


3N315LIG Light 3N315 0.00 0.00 0.00 Y


3N315LOC Lock 3N315 0.00 0.00 0.00 Y


3N315NIT Nightlight 3N315 0.00 0.00 0.00 Y


3N315OS 3N315, Outside Light Switch 3N315 0.00 0.00 0.00 Y


3N315SIN Sink 3N315 0.00 0.00 0.00 Y


3N315TOI Toilet 3N315 0.00 0.00 0.00 Y


3N316BED Bed 3N316 0.00 0.00 0.00 Y


3N316DHI Door Hinge 3N316 0.00 0.00 0.00 Y


3N316DO DOOR 3N316 0.00 0.00 0.00 Y


3N316GLA Glass 3N316 0.00 0.00 0.00 Y


3N316ISWI 3N316, Inside Light Switch 3N316 0.00 0.00 0.00 Y
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3N316LIG Light 3N316 0.00 0.00 0.00 Y


3N316LOC Lock 3N316 0.00 0.00 0.00 Y


3N316NIT Nightlight 3N316 0.00 0.00 0.00 Y


3N316OS 3N316, Outside Light Switch 3N316 0.00 0.00 0.00 Y


3N316SIN Sink 3N316 0.00 0.00 0.00 Y


3N316TOI Toilet 3N316 0.00 0.00 0.00 Y


3N317DHI Door Hinge 3N317 0.00 0.00 0.00 Y


3N317DO DOOR 3N317 0.00 0.00 0.00 Y


3N317GLA Glass 3N317 0.00 0.00 0.00 Y


3N317ISWI 3N317, Inside Light Switch 3N317 0.00 0.00 0.00 Y


3N317LIG Light 3N317 0.00 0.00 0.00 Y


3N317LOC Lock 3N317 0.00 0.00 0.00 Y


3N317NIT Nightlight 3N317 0.00 0.00 0.00 Y


3N317OS 3N317, Outside Light Switch 3N317 0.00 0.00 0.00 Y


3N317SIN Sink 3N317 0.00 0.00 0.00 Y


3N317TOI Toilet 3N317 0.00 0.00 0.00 Y


3N318DHI Door Hinge 3N318 0.00 0.00 0.00 Y


3N318DO DOOR 3N318 0.00 0.00 0.00 Y


3N318GLA Glass 3N318 0.00 0.00 0.00 Y


3N318ISWI 3N318, Inside Light Switch 3N318 0.00 0.00 0.00 Y


3N318LIG Light 3N318 0.00 0.00 0.00 Y


3N318LOC Lock 3N318 0.00 0.00 0.00 Y


3N318NIT Nightlight 3N318 0.00 0.00 0.00 Y
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3N318OS 3N318, Outside Light Switch 3N318 0.00 0.00 0.00 Y


3N318SIN Sink 3N318 0.00 0.00 0.00 Y


3N318TOI Toilet 3N318 0.00 0.00 0.00 Y


3N400BED Bed 3N400 0.00 0.00 0.00 Y


3N400CTIL 3N400,Ceiling Tiles 3N400 0.00 0.00 0.00 Y


3N400DO 3N400, Door 3N400 0.00 0.00 0.00 Y


3N400IC1 Call Box 1 3N400 0.00 0.00 0.00 Y


3N400LOC 3N400, Lockr 3N400 0.00 0.00 0.00 Y


3N400PC1 Pipe Chase 1 3N400 0.00 0.00 0.00 Y


3N400PC1 Pipe Chase 10 3N400 0.00 0.00 0.00 Y


3N400PC2 Pipe Chase 2 3N400 0.00 0.00 0.00 Y


3N400PC3 Pipe Chase 3 3N400 0.00 0.00 0.00 Y


3N400PC4 Pipe Chase 4 3N400 0.00 0.00 0.00 Y


3N400PC5 Pipe Chase 5 3N400 0.00 0.00 0.00 Y


3N400PC6 Pipe Chase 6 3N400 0.00 0.00 0.00 Y


3N400PC7 Pipe Chase 7 3N400 0.00 0.00 0.00 Y


3N400PC8 Pipe Chase 8 3N400 0.00 0.00 0.00 Y


3N400PC9 Pipe Chase 9 3N400 0.00 0.00 0.00 Y


3N400SHO Shower 01 3N400 0.00 0.00 0.00 Y


3N400SHO Shower 02 3N400 0.00 0.00 0.00 Y


3N400SIN Sink 3N400 0.00 0.00 0.00 Y


3N400TEL Telephone 1 3N400 0.00 0.00 0.00 Y


3N400TEL Telephone 2 3N400 0.00 0.00 0.00 Y
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3N400TEL Telephone 3 3N400 0.00 0.00 0.00 Y


3N400TEL Telephone 4 3N400 0.00 0.00 0.00 Y


3N400TEL Telephone 5 3N400 0.00 0.00 0.00 Y


3N400TOI Toilet 3N400 0.00 0.00 0.00 Y


3N400TV Television 3N400 0.00 0.00 0.00 Y


3N400VEN VENT 3N400 0.00 0.00 0.00 Y


3N401BED Bed 3N401 0.00 0.00 0.00 Y


3N401DHI Door Hinge 3N401 0.00 0.00 0.00 Y


3N401DO DOOR 3N401 0.00 0.00 0.00 Y


3N401GLA Glass 3N401 0.00 0.00 0.00 Y


3N401ISWI 3N401, Inside Light Switch 3N401 0.00 0.00 0.00 Y


3N401LIG Light 3N401 0.00 0.00 0.00 Y


3N401LOC Lock 3N401 0.00 0.00 0.00 Y


3N401NIT Nightlight 3N401 0.00 0.00 0.00 Y


3N401OS 3N401, Outside Light Switch 3N401 0.00 0.00 0.00 Y


3N401SIN Sink 3N401 0.00 0.00 0.00 Y


3N401TOI Toilet 3N401 0.00 0.00 0.00 Y


3N402BED BED 3N402 0.00 0.00 0.00 Y


3N402DHI Door Hinge 3N402 0.00 0.00 0.00 Y


3N402DO DOOR 3N402 0.00 0.00 0.00 Y


3N402GLA Glass 3N402 0.00 0.00 0.00 Y


3N402ISWI 3N402, Inside Light Switch 3N402 0.00 0.00 0.00 Y


3N402LIG Light 3N402 0.00 0.00 0.00 Y
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3N402LOC Lock 3N402 0.00 0.00 0.00 Y


3N402NIT Nightlight 3N402 0.00 0.00 0.00 Y


3N402OS 3N402, Outside Light Switch 3N402 0.00 0.00 0.00 Y


3N402SIN Sink 3N402 0.00 0.00 0.00 Y


3N402TOI Toilet 3N402 0.00 0.00 0.00 Y


3N403BED Bed 3N403 0.00 0.00 0.00 Y


3N403DHI Door Hinge 3N403 0.00 0.00 0.00 Y


3N403DO DOOR 3N403 0.00 0.00 0.00 Y


3N403GLA Glass 3N403 0.00 0.00 0.00 Y


3N403ISWI 3N403, Inside Light Switch 3N403 0.00 0.00 0.00 Y


3N403LIG Light 3N403 0.00 0.00 0.00 Y


3N403LOC Lock 3N403 0.00 0.00 0.00 Y


3N403NIT Nightlight 3N403 0.00 0.00 0.00 Y


3N403OS 3N403, Outside Light Switch 3N403 0.00 0.00 0.00 Y


3N403SIN Sink 3N403 0.00 0.00 0.00 Y


3N403TOI Toilet 3N403 0.00 0.00 0.00 Y


3N404BED Bed 3N404 0.00 0.00 0.00 Y


3N404DHI Door Hinge 3N404 0.00 0.00 0.00 Y


3N404DO DOOR 3N404 0.00 0.00 0.00 Y


3N404GLA Glass 3N404 0.00 0.00 0.00 Y


3N404ISWI 3N404, Inside Light Switch 3N404 0.00 0.00 0.00 Y


3N404LIG Light 3N404 0.00 0.00 0.00 Y


3N404LOC Lock 3N404 0.00 0.00 0.00 Y
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3N404NIT Nightlight 3N404 0.00 0.00 0.00 Y


3N404OS 3N404, Outside Light Switch 3N404 0.00 0.00 0.00 Y


3N404SIN Sink 3N404 0.00 0.00 0.00 Y


3N404TOI Toilet 3N404 0.00 0.00 0.00 Y


3N405BED Bed 3N405 0.00 0.00 0.00 Y


3N405DHI Door Hinge 3N405 0.00 0.00 0.00 Y


3N405DO DOOR 3N405 0.00 0.00 0.00 Y


3N405GLA Glass 3N405 0.00 0.00 0.00 Y


3N405ISWI 3N405, Inside Light Switch 3N405 0.00 0.00 0.00 Y


3N405LIG Light 3N405 0.00 0.00 0.00 Y


3N405LOC Lock 3N405 0.00 0.00 0.00 Y


3N405NIT Nightlight 3N405 0.00 0.00 0.00 Y


3N405OS 3N405, Outside Light Switch 3N405 0.00 0.00 0.00 Y


3N405SIN Sink 3N405 0.00 0.00 0.00 Y


3N405TOI Toilet 3N405 0.00 0.00 0.00 Y


3N406BED Bed 3N406 0.00 0.00 0.00 Y


3N406DHI Door Hinge 3N406 0.00 0.00 0.00 Y


3N406DO DOOR 3N406 0.00 0.00 0.00 Y


3N406GLA Glass 3N406 0.00 0.00 0.00 Y


3N406ISWI 3N406, Inside Light Switch 3N406 0.00 0.00 0.00 Y


3N406LIG Light 3N406 0.00 0.00 0.00 Y


3N406LOC Lock 3N406 0.00 0.00 0.00 Y


3N406NIT Nightlight 3N406 0.00 0.00 0.00 Y
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3N406OS 3N406, Outside Light Switch 3N406 0.00 0.00 0.00 Y


3N406SIN Sink 3N406 0.00 0.00 0.00 Y


3N406TOI Toilet 3N406 0.00 0.00 0.00 Y


3N407BED Bed 3N407 0.00 0.00 0.00 Y


3N407DHI Door Hinge 3N407 0.00 0.00 0.00 Y


3N407DO DOOR 3N407 0.00 0.00 0.00 Y


3N407GLA Glass 3N407 0.00 0.00 0.00 Y


3N407ISWI 3N407, Inside Light Switch 3N407 0.00 0.00 0.00 Y


3N407LIG Light 3N407 0.00 0.00 0.00 Y


3N407LOC Lock 3N407 0.00 0.00 0.00 Y


3N407NIT Nightlight 3N407 0.00 0.00 0.00 Y


3N407OS 3N407, Outside Light Switch 3N407 0.00 0.00 0.00 Y


3N407SIN Sink 3N407 0.00 0.00 0.00 Y


3N407TOI Toilet 3N407 0.00 0.00 0.00 Y


3N408BED Bed 3N408 0.00 0.00 0.00 Y


3N408DHI Door Hinge 3N408 0.00 0.00 0.00 Y


3N408DO DOOR 3N408 0.00 0.00 0.00 Y


3N408GLA Glass 3N408 0.00 0.00 0.00 Y


3N408ISWI 3N408, Inside Light Switch 3N408 0.00 0.00 0.00 Y


3N408LIG Light 3N408 0.00 0.00 0.00 Y


3N408LOC Lock 3N408 0.00 0.00 0.00 Y


3N408NIT Nightlight 3N408 0.00 0.00 0.00 Y


3N408OS 3N408, Outside Light Switch 3N408 0.00 0.00 0.00 Y
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3N408SIN Sink 3N408 0.00 0.00 0.00 Y


3N408TOI Toilet 3N408 0.00 0.00 0.00 Y


3N409BED Bed 3N409 0.00 0.00 0.00 Y


3N409DHI Door Hinge 3N409 0.00 0.00 0.00 Y


3N409DO DOOR 3N409 0.00 0.00 0.00 Y


3N409GLA Glass 3N409 0.00 0.00 0.00 Y


3N409ISWI 3N409, Inside Light Switch 3N409 0.00 0.00 0.00 Y


3N409LIG Light 3N409 0.00 0.00 0.00 Y


3N409LOC Lock 3N409 0.00 0.00 0.00 Y


3N409NIT Nightlight 3N409 0.00 0.00 0.00 Y


3N409OS 3N409, Outside Light Switch 3N409 0.00 0.00 0.00 Y


3N409SIN Sink 3N409 0.00 0.00 0.00 Y


3N409TOI Toilet 3N409 0.00 0.00 0.00 Y


3N410BED Bed 3N410 0.00 0.00 0.00 Y


3N410DHI Door Hinge 3N410 0.00 0.00 0.00 Y


3N410DO DOOR 3N410 0.00 0.00 0.00 Y


3N410GLA Glass 3N410 0.00 0.00 0.00 Y


3N410ISWI 3N410, Inside Light Switch 3N410 0.00 0.00 0.00 Y


3N410LIG Light 3N410 0.00 0.00 0.00 Y


3N410LOC Lock 3N410 0.00 0.00 0.00 Y


3N410NIT Nightlight 3N410 0.00 0.00 0.00 Y


3N410OS 3N410, Outside Light Switch 3N410 0.00 0.00 0.00 Y


3N410SIN Sink 3N410 0.00 0.00 0.00 Y
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3N410TOI Toilet 3N410 0.00 0.00 0.00 Y


3N411BED Bed 3N411 0.00 0.00 0.00 Y


3N411DHI Door Hinge 3N411 0.00 0.00 0.00 Y


3N411DO DOOR 3N411 0.00 0.00 0.00 Y


3N411GLA Glass 3N411 0.00 0.00 0.00 Y


3N411ISWI 3N411, Inside Light Switch 3N411 0.00 0.00 0.00 Y


3N411LIG Light 3N411 0.00 0.00 0.00 Y


3N411LOC Lock 3N411 0.00 0.00 0.00 Y


3N411NIT Nightlight 3N411 0.00 0.00 0.00 Y


3N411OS 3N411, Outside Light Switch 3N411 0.00 0.00 0.00 Y


3N411SIN Sink 3N411 0.00 0.00 0.00 Y


3N411TOIL Toilet 3N411 0.00 0.00 0.00 Y


3N412BED Bed 3N412 0.00 0.00 0.00 Y


3N412DHI Door Hinge 3N412 0.00 0.00 0.00 Y


3N412DO DOOR 3N412 0.00 0.00 0.00 Y


3N412GLA Glass 3N412 0.00 0.00 0.00 Y


3N412ISWI 3N412, Inside Light Switch 3N412 0.00 0.00 0.00 Y


3N412LIG Light 3N412 0.00 0.00 0.00 Y


3N412LOC Lock 3N412 0.00 0.00 0.00 Y


3N412NIT Nightlight 3N412 0.00 0.00 0.00 Y


3N412OS 3N412, Outside Light Switch 3N412 0.00 0.00 0.00 Y


3N412SIN Sink 3N412 0.00 0.00 0.00 Y


3N412TOI Toilet 3N412 0.00 0.00 0.00 Y
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3N413BED Bed 3N413 0.00 0.00 0.00 Y


3N413DHI Door Hinge 3N413 0.00 0.00 0.00 Y


3N413DO DOOR 3N413 0.00 0.00 0.00 Y


3N413GLA Glass 3N413 0.00 0.00 0.00 Y


3N413ISWI 3N413, Inside Light Switch 3N413 0.00 0.00 0.00 Y


3N413LIG Light 3N413 0.00 0.00 0.00 Y


3N413LOC Lock 3N413 0.00 0.00 0.00 Y


3N413NIT Nightlight 3N413 0.00 0.00 0.00 Y


3N413OS 3N413, Outside Light Switch 3N413 0.00 0.00 0.00 Y


3N413SIN Sink 3N413 0.00 0.00 0.00 Y


3N413TOI Toilet 3N413 0.00 0.00 0.00 Y


3N414BED Bed 3N414 0.00 0.00 0.00 Y


3N414DHI Door Hinge 3N414 0.00 0.00 0.00 Y


3N414DO DOOR 3N414 0.00 0.00 0.00 Y


3N414GLA Glass 3N414 0.00 0.00 0.00 Y


3N414ISWI 3N414, Inside Light Switch 3N414 0.00 0.00 0.00 Y


3N414LIG Light 3N414 0.00 0.00 0.00 Y


3N414LOC Lock 3N414 0.00 0.00 0.00 Y


3N414NIT Nightlight 3N414 0.00 0.00 0.00 Y


3N414OS 3N414, Outside Light Switch 3N414 0.00 0.00 0.00 Y


3N414SIN Sink 3N414 0.00 0.00 0.00 Y


3N414TOI Toilet 3N414 0.00 0.00 0.00 Y


3N415BED Bed 3N415 0.00 0.00 0.00 Y
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3N415DHI Door Hinge 3N415 0.00 0.00 0.00 Y


3N415DO DOOR 3N415 0.00 0.00 0.00 Y


3N415GLA Glass 3N415 0.00 0.00 0.00 Y


3N415ISWI 3N415, Inside Light Switch 3N415 0.00 0.00 0.00 Y


3N415LIG Light 3N415 0.00 0.00 0.00 Y


3N415LOC Lock 3N415 0.00 0.00 0.00 Y


3N415NIT Nightlight 3N415 0.00 0.00 0.00 Y


3N415OS 3N415, Outside Light Switch 3N415 0.00 0.00 0.00 Y


3N415SIN Sink 3N415 0.00 0.00 0.00 Y


3N415TOI Toilet 3N415 0.00 0.00 0.00 Y


3N416BED Bed 3N416 0.00 0.00 0.00 Y


3N416DHI Door Hinge 3N416 0.00 0.00 0.00 Y


3N416DO DOOR 3N416 0.00 0.00 0.00 Y


3N416GLA Glass 3N416 0.00 0.00 0.00 Y


3N416ISWI 3N416, Inside Light Switch 3N416 0.00 0.00 0.00 Y


3N416LIG Light 3N416 0.00 0.00 0.00 Y


3N416LOC Lock 3N416 0.00 0.00 0.00 Y


3N416NIT Nightlight 3N416 0.00 0.00 0.00 Y


3N416OS 3N416, Outside Light Switch 3N416 0.00 0.00 0.00 Y


3N416SIN Sink 3N416 0.00 0.00 0.00 Y


3N416TOI Toilet 3N416 0.00 0.00 0.00 Y


3N417BED Bed 3N417 0.00 0.00 0.00 Y


3N417DHI Door Hinge 3N417 0.00 0.00 0.00 Y
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3N417DO DOOR 3N417 0.00 0.00 0.00 Y


3N417GLA Glass 3N417 0.00 0.00 0.00 Y


3N417ISWI 3N417, Inside Light Switch 3N417 0.00 0.00 0.00 Y


3N417LIG Light 3N417 0.00 0.00 0.00 Y


3N417LOC Lock 3N417 0.00 0.00 0.00 Y


3N417NIT Nightlight 3N417 0.00 0.00 0.00 Y


3N417OS 3N417, Outside Light Switch 3N417 0.00 0.00 0.00 Y


3N417SIN Sink 3N417 0.00 0.00 0.00 Y


3N417TOI Toilet 3N417 0.00 0.00 0.00 Y


3N418BED Bed 3N418 0.00 0.00 0.00 Y


3N418DHI Door Hinge 3N418 0.00 0.00 0.00 Y


3N418DO DOOR 3N418 0.00 0.00 0.00 Y


3N418GLA Glass 3N418 0.00 0.00 0.00 Y


3N418ISWI 3N418, Inside Light Switch 3N418 0.00 0.00 0.00 Y


3N418LIG Light 3N418 0.00 0.00 0.00 Y


3N418LOC Lock 3N418 0.00 0.00 0.00 Y


3N418NIT Nightlight 3N418 0.00 0.00 0.00 Y


3N418OS 3N418, Outside Light Switch 3N418 0.00 0.00 0.00 Y


3N418SIN Sink 3N418 0.00 0.00 0.00 Y


3N418TOI Toilet 3N418 0.00 0.00 0.00 Y


3N500BED Bed 3N500 0.00 0.00 0.00 Y


3N500CTIL 3N500,Ceiling Tiles 3N500 0.00 0.00 0.00 Y


3N500DO 3N500, Door 3N500 0.00 0.00 0.00 Y
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3N500IC1 Call Box 1 3N500 0.00 0.00 0.00 Y


3N500LOC 3N500, Lockr 3N500 0.00 0.00 0.00 Y


3N500PC1 Pipe Chase 1 3N500 0.00 0.00 0.00 Y


3N500PC1 Pipe Chase 10 3N500 0.00 0.00 0.00 Y


3N500PC2 Pipe Chase 2 3N500 0.00 0.00 0.00 Y


3N500PC3 Pipe Chase 3 3N500 0.00 0.00 0.00 Y


3N500PC4 Pipe Chase 4 3N500 0.00 0.00 0.00 Y


3N500PC5 Pipe Chase 5 3N500 0.00 0.00 0.00 Y


3N500PC6 Pipe Chase 6 3N500 0.00 0.00 0.00 Y


3N500PC7 Pipe Chase 7 3N500 0.00 0.00 0.00 Y


3N500PC8 Pipe Chase 8 3N500 0.00 0.00 0.00 Y


3N500PC9 Pipe Chase 9 3N500 0.00 0.00 0.00 Y


3N500SHO Shower 01 3N500 0.00 0.00 0.00 Y


3N500SHO Shower 02 3N500 0.00 0.00 0.00 Y


3N500SIN Sink 3N500 0.00 0.00 0.00 Y


3N500TEL Telephone 1 3N500 0.00 0.00 0.00 Y


3N500TEL Telephone 2 3N500 0.00 0.00 0.00 Y


3N500TEL Telephone 3 3N500 0.00 0.00 0.00 Y


3N500TEL Telephone 4 3N500 0.00 0.00 0.00 Y


3N500TEL Telephone 5 3N500 0.00 0.00 0.00 Y


3N500TOI Toilet 3N500 0.00 0.00 0.00 Y


3N500TV Television 3N500 0.00 0.00 0.00 Y


3N500VEN VENT 3N500 0.00 0.00 0.00 Y
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3N501BED Bed 3N501 0.00 0.00 0.00 Y


3N501DHI Door Hinge 3N501 0.00 0.00 0.00 Y


3N501DO DOOR 3N501 0.00 0.00 0.00 Y


3N501GLA Glass 3N501 0.00 0.00 0.00 Y


3N501ISWI 3N501, Inside Light Switch 3N501 0.00 0.00 0.00 Y


3N501LIG Light 3N501 0.00 0.00 0.00 Y


3N501LOC Lock 3N501 0.00 0.00 0.00 Y


3N501NIT Nightlight 3N501 0.00 0.00 0.00 Y


3N501OS 3N501, Outside Light Switch 3N501 0.00 0.00 0.00 Y


3N501SIN Sink 3N501 0.00 0.00 0.00 Y


3N501TOI Toilet 3N501 0.00 0.00 0.00 Y


3N502BED Bed 3N502 0.00 0.00 0.00 Y


3N502DHI Door Hinge 3N502 0.00 0.00 0.00 Y


3N502DO DOOR 3N502 0.00 0.00 0.00 Y


3N502GLA Glass 3N502 0.00 0.00 0.00 Y


3N502ISWI 3N502, Inside Light Switch 3N502 0.00 0.00 0.00 Y


3N502LIG Light 3N502 0.00 0.00 0.00 Y


3N502LOC Lock 3N502 0.00 0.00 0.00 Y


3N502NIT Nightlight 3N502 0.00 0.00 0.00 Y


3N502OS 3N502, Outside Light Switch 3N502 0.00 0.00 0.00 Y


3N502SIN Sink 3N502 0.00 0.00 0.00 Y


3N502TOI Toilet 3N502 0.00 0.00 0.00 Y


3N503BED Bed 3N503 0.00 0.00 0.00 Y
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3N503DHI Door Hinge 3N503 0.00 0.00 0.00 Y


3N503DO DOOR 3N503 0.00 0.00 0.00 Y


3N503GLA Glass 3N503 0.00 0.00 0.00 Y


3N503ISWI 3N503, Inside Light Switch 3N503 0.00 0.00 0.00 Y


3N503LIG Light 3N503 0.00 0.00 0.00 Y


3N503LOC Lock 3N503 0.00 0.00 0.00 Y


3N503NIT Nightlight 3N503 0.00 0.00 0.00 Y


3N503OS 3N503, Outside Light Switch 3N503 0.00 0.00 0.00 Y


3N503SIN Sink 3N503 0.00 0.00 0.00 Y


3N503TOI Toilet 3N503 0.00 0.00 0.00 Y


3N504BED Bed 3N504 0.00 0.00 0.00 Y


3N504DHI Door Hinge 3N504 0.00 0.00 0.00 Y


3N504DO DOOR 3N504 0.00 0.00 0.00 Y


3N504GLA Glass 3N504 0.00 0.00 0.00 Y


3N504ISWI 3N504, Inside Light Switch 3N504 0.00 0.00 0.00 Y


3N504LIG Light 3N504 0.00 0.00 0.00 Y


3N504LOC Lock 3N504 0.00 0.00 0.00 Y


3N504NIT Nightlight 3N504 0.00 0.00 0.00 Y


3N504OS 3N504, Outside Light Switch 3N504 0.00 0.00 0.00 Y


3N504SIN Sink 3N504 0.00 0.00 0.00 Y


3N504TOI Toilet 3N504 0.00 0.00 0.00 Y


3N505BED Bed 3N505 0.00 0.00 0.00 Y


3N505DHI Door Hinge 3N505 0.00 0.00 0.00 Y
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3N505DO DOOR 3N505 0.00 0.00 0.00 Y


3N505GLA Glass 3N505 0.00 0.00 0.00 Y


3N505ISWI 3N505, Inside Light Switch 3N505 0.00 0.00 0.00 Y


3N505LIG Light 3N505 0.00 0.00 0.00 Y


3N505LOC Lock 3N505 0.00 0.00 0.00 Y


3N505NIT Nightlight 3N505 0.00 0.00 0.00 Y


3N505OS 3N505, Outside Light Switch 3N505 0.00 0.00 0.00 Y


3N505SIN Sink 3N505 0.00 0.00 0.00 Y


3N505TOI Toilet 3N505 0.00 0.00 0.00 Y


3N506BED Bed 3N506 0.00 0.00 0.00 Y


3N506DHI Door Hinge 3N506 0.00 0.00 0.00 Y


3N506DO DOOR 3N506 0.00 0.00 0.00 Y


3N506GLA Glass 3N506 0.00 0.00 0.00 Y


3N506ISWI 3N506, Inside Light Switch 3N506 0.00 0.00 0.00 Y


3N506LIG Light 3N506 0.00 0.00 0.00 Y


3N506LOC Lock 3N506 0.00 0.00 0.00 Y


3N506NIT Nightlight 3N506 0.00 0.00 0.00 Y


3N506OS 3N506, Outside Light Switch 3N506 0.00 0.00 0.00 Y


3N506SIN Sink 3N506 0.00 0.00 0.00 Y


3N506TOI Toilet 3N506 0.00 0.00 0.00 Y


3N507BED Bed 3N507 0.00 0.00 0.00 Y


3N507DHI Door Hinge 3N507 0.00 0.00 0.00 Y


3N507DO DOOR 3N507 0.00 0.00 0.00 Y
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3N507GLA Glass 3N507 0.00 0.00 0.00 Y


3N507ISWI 3N507, Inside Light Switch 3N507 0.00 0.00 0.00 Y


3N507LIG Light 3N507 0.00 0.00 0.00 Y


3N507LOC Lock 3N507 0.00 0.00 0.00 Y


3N507NIT Nightlight 3N507 0.00 0.00 0.00 Y


3N507OS 3N507, Outside Light Switch 3N507 0.00 0.00 0.00 Y


3N507SIN Sink 3N507 0.00 0.00 0.00 Y


3N507TOI Toilet 3N507 0.00 0.00 0.00 Y


3N508BED Bed 3N508 0.00 0.00 0.00 Y


3N508DHI Door Hinge 3N508 0.00 0.00 0.00 Y


3N508DO DOOR 3N508 0.00 0.00 0.00 Y


3N508GLA Glass 3N508 0.00 0.00 0.00 Y


3N508ISWI 3N508, Inside Light Switch 3N508 0.00 0.00 0.00 Y


3N508LIG Light 3N508 0.00 0.00 0.00 Y


3N508LOC Lock 3N508 0.00 0.00 0.00 Y


3N508NIT Nightlight 3N508 0.00 0.00 0.00 Y


3N508OS 3N508, Outside Light Switch 3N508 0.00 0.00 0.00 Y


3N508SIN Sink 3N508 0.00 0.00 0.00 Y


3N508TOI Toilet 3N508 0.00 0.00 0.00 Y


3N509BED Bed 3N509 0.00 0.00 0.00 Y


3N509DHI Door Hinge 3N509 0.00 0.00 0.00 Y


3N509DO DOOR 3N509 0.00 0.00 0.00 Y


3N509GLA Glass 3N509 0.00 0.00 0.00 Y
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3N509ISWI 3N509, Inside Light Switch 3N509 0.00 0.00 0.00 Y


3N509LIG Light 3N509 0.00 0.00 0.00 Y


3N509LOC Lock 3N509 0.00 0.00 0.00 Y


3N509NIT Nightlight 3N509 0.00 0.00 0.00 Y


3N509OS 3N509, Outside Light Switch 3N509 0.00 0.00 0.00 Y


3N509SIN Sink 3N509 0.00 0.00 0.00 Y


3N509TOI Toilet 3N509 0.00 0.00 0.00 Y


3N510BED Bed 3N510 0.00 0.00 0.00 Y


3N510DHI Door Hinge 3N510 0.00 0.00 0.00 Y


3N510DO DOOR 3N510 0.00 0.00 0.00 Y


3N510GLA Glass 3N510 0.00 0.00 0.00 Y


3N510ISWI 3N510, Inside Light Switch 3N510 0.00 0.00 0.00 Y


3N510LIG Light 3N510 0.00 0.00 0.00 Y


3N510LOC Lock 3N510 0.00 0.00 0.00 Y


3N510NIT Nightlight 3N510 0.00 0.00 0.00 Y


3N510OS 3N510, Outside Light Switch 3N510 0.00 0.00 0.00 Y


3N510SIN Sink 3N510 0.00 0.00 0.00 Y


3N510TOI Toilet 3N510 0.00 0.00 0.00 Y


3N511BED Bed 3N511 0.00 0.00 0.00 Y


3N511DHI Door Hinge 3N511 0.00 0.00 0.00 Y


3N511DO DOOR 3N511 0.00 0.00 0.00 Y


3N511GLA Glass 3N511 0.00 0.00 0.00 Y


3N511ISWI 3N511, Inside Light Switch 3N511 0.00 0.00 0.00 Y
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3N511LIG Light 3N511 0.00 0.00 0.00 Y


3N511LOC Lock 3N511 0.00 0.00 0.00 Y


3N511NIT Nightlight 3N511 0.00 0.00 0.00 Y


3N511OS 3N511, Outside Light Switch 3N511 0.00 0.00 0.00 Y


3N511SIN Sink 3N511 0.00 0.00 0.00 Y


3N511TOIL Toilet 3N511 0.00 0.00 0.00 Y


3N512BED Bed 3N512 0.00 0.00 0.00 Y


3N512DHI Door Hinge 3N512 0.00 0.00 0.00 Y


3N512DO DOOR 3N512 0.00 0.00 0.00 Y


3N512GLA Glass 3N512 0.00 0.00 0.00 Y


3N512ISWI 3N512, Inside Light Switch 3N512 0.00 0.00 0.00 Y


3N512LIG Light 3N512 0.00 0.00 0.00 Y


3N512LOC Lock 3N512 0.00 0.00 0.00 Y


3N512NIT Nightlight 3N512 0.00 0.00 0.00 Y


3N512OS 3N512, Outside Light Switch 3N512 0.00 0.00 0.00 Y


3N512SIN Sink 3N512 0.00 0.00 0.00 Y


3N512TOI Toilet 3N512 0.00 0.00 0.00 Y


3N513BED Bed 3N513 0.00 0.00 0.00 Y


3N513DHI Door Hinge 3N513 0.00 0.00 0.00 Y


3N513DO DOOR 3N513 0.00 0.00 0.00 Y


3N513GLA Glass 3N513 0.00 0.00 0.00 Y


3N513ISWI 3N513, Inside Light Switch 3N513 0.00 0.00 0.00 Y


3N513LIG Light 3N513 0.00 0.00 0.00 Y
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3N513LOC Lock 3N513 0.00 0.00 0.00 Y


3N513NIT Nightlight 3N513 0.00 0.00 0.00 Y


3N513OS 3N513, Outside Light Switch 3N513 0.00 0.00 0.00 Y


3N513SIN Sink 3N513 0.00 0.00 0.00 Y


3N513TOI Toilet 3N513 0.00 0.00 0.00 Y


3N514BED Bed 3N514 0.00 0.00 0.00 Y


3N514DHI Door Hinge 3N514 0.00 0.00 0.00 Y


3N514DO DOOR 3N514 0.00 0.00 0.00 Y


3N514GLA Glass 3N514 0.00 0.00 0.00 Y


3N514ISWI 3N514, Inside Light Switch 3N514 0.00 0.00 0.00 Y


3N514LIG Light 3N514 0.00 0.00 0.00 Y


3N514LOC Lock 3N514 0.00 0.00 0.00 Y


3N514NIT Nightlight 3N514 0.00 0.00 0.00 Y


3N514OS 3N514, Outside Light Switch 3N514 0.00 0.00 0.00 Y


3N514SIN Sink 3N514 0.00 0.00 0.00 Y


3N514TOI Toilet 3N514 0.00 0.00 0.00 Y


3N515BED Bed 3N515 0.00 0.00 0.00 Y


3N515DHI Door Hinge 3N515 0.00 0.00 0.00 Y


3N515DO DOOR 3N515 0.00 0.00 0.00 Y


3N515GLA Glass 3N515 0.00 0.00 0.00 Y


3N515ISWI 3N515, Inside Light Switch 3N515 0.00 0.00 0.00 Y


3N515LIG Light 3N515 0.00 0.00 0.00 Y


3N515LOC Lock 3N515 0.00 0.00 0.00 Y
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3N515NIT Nightlight 3N515 0.00 0.00 0.00 Y


3N515OS 3N515, Outside Light Switch 3N515 0.00 0.00 0.00 Y


3N515SIN Sink 3N515 0.00 0.00 0.00 Y


3N515TOI Toilet 3N515 0.00 0.00 0.00 Y


3N516BED Bed 3N516 0.00 0.00 0.00 Y


3N516DHI Door Hinge 3N516 0.00 0.00 0.00 Y


3N516DO DOOR 3N516 0.00 0.00 0.00 Y


3N516GLA Glass 3N516 0.00 0.00 0.00 Y


3N516ISWI 3N516, Inside Light Switch 3N516 0.00 0.00 0.00 Y


3N516LIG Light 3N516 0.00 0.00 0.00 Y


3N516LOC Lock 3N516 0.00 0.00 0.00 Y


3N516NIT Nightlight 3N516 0.00 0.00 0.00 Y


3N516OS 3N516, Outside Light Switch 3N516 0.00 0.00 0.00 Y


3N516SIN Sink 3N516 0.00 0.00 0.00 Y


3N516TOI Toilet 3N516 0.00 0.00 0.00 Y


3N517BED Bed 3N517 0.00 0.00 0.00 Y


3N517DHI Door Hinge 3N517 0.00 0.00 0.00 Y


3N517DO DOOR 3N517 0.00 0.00 0.00 Y


3N517GLA Glass 3N517 0.00 0.00 0.00 Y


3N517ISWI 3N517, Inside Light Switch 3N517 0.00 0.00 0.00 Y


3N517LIG Light 3N517 0.00 0.00 0.00 Y


3N517LOC Lock 3N517 0.00 0.00 0.00 Y


3N517NIT Nightlight 3N517 0.00 0.00 0.00 Y
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3N517OS 3N517, Outside Light Switch 3N517 0.00 0.00 0.00 Y


3N517SIN Sink 3N517 0.00 0.00 0.00 Y


3N517TOI Toilet 3N517 0.00 0.00 0.00 Y


3N518BED Bed 3N518 0.00 0.00 0.00 Y


3N518DHI Door Hinge 3N518 0.00 0.00 0.00 Y


3N518DO DOOR 3N518 0.00 0.00 0.00 Y


3N518GLA Glass 3N518 0.00 0.00 0.00 Y


3N518ISWI 3N518, Inside Light Switch 3N518 0.00 0.00 0.00 Y


3N518LIG Light 3N518 0.00 0.00 0.00 Y


3N518LOC Lock 3N518 0.00 0.00 0.00 Y


3N518NIT Nightlight 3N518 0.00 0.00 0.00 Y


3N518OS 3N518, Outside Light Switch 3N518 0.00 0.00 0.00 Y


3N518SIN Sink 3N518 0.00 0.00 0.00 Y


3N518TOI Toilet 3N518 0.00 0.00 0.00 Y


3N600CTIL 3N600,Ceiling Tiles 3N600 0.00 0.00 0.00 Y


3N600DO 3N600, Door 3N600 0.00 0.00 0.00 Y


3N600IC1 Call Box 1 3N600 0.00 0.00 0.00 Y


3N600LOC 3N600, Lockr 3N600 0.00 0.00 0.00 Y


3N600PC1 Pipe Chase 1 3N600 0.00 0.00 0.00 Y


3N600PC1 Pipe Chase 10 3N600 0.00 0.00 0.00 Y


3N600PC2 Pipe Chase 2 3N600 0.00 0.00 0.00 Y


3N600PC3 Pipe Chase 3 3N600 0.00 0.00 0.00 Y


3N600PC4 Pipe Chase 4 3N600 0.00 0.00 0.00 Y
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3N600PC5 Pipe Chase 5 3N600 0.00 0.00 0.00 Y


3N600PC6 Pipe Chase 6 3N600 0.00 0.00 0.00 Y


3N600PC7 Pipe Chase 7 3N600 0.00 0.00 0.00 Y


3N600PC8 Pipe Chase 8 3N600 0.00 0.00 0.00 Y


3N600PC9 Pipe Chase 9 3N600 0.00 0.00 0.00 Y


3N600SHO Shower 01 3N600 0.00 0.00 0.00 Y


3N600SHO Shower 02 3N600 0.00 0.00 0.00 Y


3N600SIN Sink 3N600 0.00 0.00 0.00 Y


3N600TEL Telephone 1 3N600 0.00 0.00 0.00 Y


3N600TEL Telephone 2 3N600 0.00 0.00 0.00 Y


3N600TEL Telephone 3 3N600 0.00 0.00 0.00 Y


3N600TEL Telephone 4 3N600 0.00 0.00 0.00 Y


3N600TEL Telephone 5 3N600 0.00 0.00 0.00 Y


3N600TOI Toilet 3N600 0.00 0.00 0.00 Y


3N600TV Television 3N600 0.00 0.00 0.00 Y


3N600VEN VENT 3N600 0.00 0.00 0.00 Y


3N601BED Bed 3N601 0.00 0.00 0.00 Y


3N601DHI Door Hinge 3N601 0.00 0.00 0.00 Y


3N601DO DOOR 3N601 0.00 0.00 0.00 Y


3N601GLA Glass 3N601 0.00 0.00 0.00 Y


3N601ISWI 3N601, Inside Light Switch 3N601 0.00 0.00 0.00 Y


3N601LIG Light 3N601 0.00 0.00 0.00 Y


3N601LOC Lock 3N601 0.00 0.00 0.00 Y
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3N601NIT Nightlight 3N601 0.00 0.00 0.00 Y


3N601OS 3N601, Outside Light Switch 3N601 0.00 0.00 0.00 Y


3N601SIN Sink 3N601 0.00 0.00 0.00 Y


3N601TOI Toilet 3N601 0.00 0.00 0.00 Y


3N602BED Bed 3N602 0.00 0.00 0.00 Y


3N602DHI Door Hinge 3N602 0.00 0.00 0.00 Y


3N602DO DOOR 3N602 0.00 0.00 0.00 Y


3N602GLA Glass 3N602 0.00 0.00 0.00 Y


3N602ISWI 3N602, Inside Light Switch 3N602 0.00 0.00 0.00 Y


3N602LIG Light 3N602 0.00 0.00 0.00 Y


3N602LOC Lock 3N602 0.00 0.00 0.00 Y


3N602NIT Nightlight 3N602 0.00 0.00 0.00 Y


3N602OS 3N602, Outside Light Switch 3N602 0.00 0.00 0.00 Y


3N602SIN Sink 3N602 0.00 0.00 0.00 Y


3N602TOI Toilet 3N602 0.00 0.00 0.00 Y


3N603BED Bed 3N603 0.00 0.00 0.00 Y


3N603DHI Door Hinge 3N603 0.00 0.00 0.00 Y


3N603DO DOOR 3N603 0.00 0.00 0.00 Y


3N603GLA Glass 3N603 0.00 0.00 0.00 Y


3N603ISWI 3N603, Inside Light Switch 3N603 0.00 0.00 0.00 Y


3N603LIG Light 3N603 0.00 0.00 0.00 Y


3N603LOC Lock 3N603 0.00 0.00 0.00 Y


3N603NIT Nightlight 3N603 0.00 0.00 0.00 Y
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3N603OS 3N603, Outside Light Switch 3N603 0.00 0.00 0.00 Y


3N603SIN Sink 3N603 0.00 0.00 0.00 Y


3N603TOI Toilet 3N603 0.00 0.00 0.00 Y


3N604BED Bed 3N604 0.00 0.00 0.00 Y


3N604DHI Door Hinge 3N604 0.00 0.00 0.00 Y


3N604DO DOOR 3N604 0.00 0.00 0.00 Y


3N604GLA Glass 3N604 0.00 0.00 0.00 Y


3N604ISWI 3N604, Inside Light Switch 3N604 0.00 0.00 0.00 Y


3N604LIG Light 3N604 0.00 0.00 0.00 Y


3N604LOC Lock 3N604 0.00 0.00 0.00 Y


3N604NIT Nightlight 3N604 0.00 0.00 0.00 Y


3N604OS 3N604, Outside Light Switch 3N604 0.00 0.00 0.00 Y


3N604SIN Sink 3N604 0.00 0.00 0.00 Y


3N604TOI Toilet 3N604 0.00 0.00 0.00 Y


3N605BED Bed 3N605 0.00 0.00 0.00 Y


3N605DHI Door Hinge 3N605 0.00 0.00 0.00 Y


3N605DO DOOR 3N605 0.00 0.00 0.00 Y


3N605GLA Glass 3N605 0.00 0.00 0.00 Y


3N605ISWI 3N605, Inside Light Switch 3N605 0.00 0.00 0.00 Y


3N605LIG Light 3N605 0.00 0.00 0.00 Y


3N605LOC Lock 3N605 0.00 0.00 0.00 Y


3N605NIT Nightlight 3N605 0.00 0.00 0.00 Y


3N605OS 3N605, Outside Light Switch 3N605 0.00 0.00 0.00 Y
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3N605SIN Sink 3N605 0.00 0.00 0.00 Y


3N605TOI Toilet 3N605 0.00 0.00 0.00 Y


3N606BED Bed 3N606 0.00 0.00 0.00 Y


3N606DHI Door Hinge 3N606 0.00 0.00 0.00 Y


3N606DO DOOR 3N606 0.00 0.00 0.00 Y


3N606GLA Glass 3N606 0.00 0.00 0.00 Y


3N606ISWI 3N606, Inside Light Switch 3N606 0.00 0.00 0.00 Y


3N606LIG Light 3N606 0.00 0.00 0.00 Y


3N606LOC Lock 3N606 0.00 0.00 0.00 Y


3N606NIT Nightlight 3N606 0.00 0.00 0.00 Y


3N606OS 3N606, Outside Light Switch 3N606 0.00 0.00 0.00 Y


3N606SIN Sink 3N606 0.00 0.00 0.00 Y


3N606TOI Toilet 3N606 0.00 0.00 0.00 Y


3N607BED Bed 3N607 0.00 0.00 0.00 Y


3N607DHI Door Hinge 3N607 0.00 0.00 0.00 Y


3N607DO DOOR 3N607 0.00 0.00 0.00 Y


3N607GLA Glass 3N607 0.00 0.00 0.00 Y


3N607ISWI 3N607, Inside Light Switch 3N607 0.00 0.00 0.00 Y


3N607LIG Light 3N607 0.00 0.00 0.00 Y


3N607LOC Lock 3N607 0.00 0.00 0.00 Y


3N607NIT Nightlight 3N607 0.00 0.00 0.00 Y


3N607OS 3N607, Outside Light Switch 3N607 0.00 0.00 0.00 Y


3N607SIN Sink 3N607 0.00 0.00 0.00 Y
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3N607TOI Toilet 3N607 0.00 0.00 0.00 Y


3N608BED Bed 3N608 0.00 0.00 0.00 Y


3N608DHI Door Hinge 3N608 0.00 0.00 0.00 Y


3N608DO DOOR 3N608 0.00 0.00 0.00 Y


3N608GLA Glass 3N608 0.00 0.00 0.00 Y


3N608ISWI 3N608, Inside Light Switch 3N608 0.00 0.00 0.00 Y


3N608LIG Light 3N608 0.00 0.00 0.00 Y


3N608LOC Lock 3N608 0.00 0.00 0.00 Y


3N608NIT Nightlight 3N608 0.00 0.00 0.00 Y


3N608OS 3N608, Outside Light Switch 3N608 0.00 0.00 0.00 Y


3N608SIN Sink 3N608 0.00 0.00 0.00 Y


3N608TOI Toilet 3N608 0.00 0.00 0.00 Y


3N609BED Bed 3N609 0.00 0.00 0.00 Y


3N609DHI Door Hinge 3N609 0.00 0.00 0.00 Y


3N609DO DOOR 3N609 0.00 0.00 0.00 Y


3N609GLA Glass 3N609 0.00 0.00 0.00 Y


3N609ISWI 3N609, Inside Light Switch 3N609 0.00 0.00 0.00 Y


3N609LIG Light 3N609 0.00 0.00 0.00 Y


3N609LOC Lock 3N609 0.00 0.00 0.00 Y


3N609NIT Nightlight 3N609 0.00 0.00 0.00 Y


3N609OS 3N609, Outside Light Switch 3N609 0.00 0.00 0.00 Y


3N609SIN Sink 3N609 0.00 0.00 0.00 Y


3N609TOI Toilet 3N609 0.00 0.00 0.00 Y
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3N610BED Bed 3N610 0.00 0.00 0.00 Y


3N610DHI Door Hinge 3N610 0.00 0.00 0.00 Y


3N610DO DOOR 3N610 0.00 0.00 0.00 Y


3N610GLA Glass 3N610 0.00 0.00 0.00 Y


3N610ISWI 3N610, Inside Light Switch 3N610 0.00 0.00 0.00 Y


3N610LIG Light 3N610 0.00 0.00 0.00 Y


3N610LOC Lock 3N610 0.00 0.00 0.00 Y


3N610NIT Nightlight 3N610 0.00 0.00 0.00 Y


3N610OS 3N610, Outside Light Switch 3N610 0.00 0.00 0.00 Y


3N610SIN Sink 3N610 0.00 0.00 0.00 Y


3N610TOI Toilet 3N610 0.00 0.00 0.00 Y


3N611BED Bed 3N611 0.00 0.00 0.00 Y


3N611DHI Door Hinge 3N611 0.00 0.00 0.00 Y


3N611DO DOOR 3N611 0.00 0.00 0.00 Y


3N611GLA Glass 3N611 0.00 0.00 0.00 Y


3N611ISWI 3N611, Inside Light Switch 3N611 0.00 0.00 0.00 Y


3N611LIG Light 3N611 0.00 0.00 0.00 Y


3N611LOC Lock 3N611 0.00 0.00 0.00 Y


3N611NIT Nightlight 3N611 0.00 0.00 0.00 Y


3N611OS 3N611, Outside Light Switch 3N611 0.00 0.00 0.00 Y


3N611SIN Sink 3N611 0.00 0.00 0.00 Y


3N611TOIL Toilet 3N611 0.00 0.00 0.00 Y


3N612BED Bed 3N612 0.00 0.00 0.00 Y
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3N612DHI Door Hinge 3N612 0.00 0.00 0.00 Y


3N612DO DOOR 3N612 0.00 0.00 0.00 Y


3N612GLA Glass 3N612 0.00 0.00 0.00 Y


3N612ISWI 3N612, Inside Light Switch 3N612 0.00 0.00 0.00 Y


3N612LIG Light 3N612 0.00 0.00 0.00 Y


3N612LOC Lock 3N612 0.00 0.00 0.00 Y


3N612NIT Nightlight 3N612 0.00 0.00 0.00 Y


3N612OS 3N612, Outside Light Switch 3N612 0.00 0.00 0.00 Y


3N612SIN Sink 3N612 0.00 0.00 0.00 Y


3N612TOI Toilet 3N612 0.00 0.00 0.00 Y


3N613BED Bed 3N613 0.00 0.00 0.00 Y


3N613DHI Door Hinge 3N613 0.00 0.00 0.00 Y


3N613DO DOOR 3N613 0.00 0.00 0.00 Y


3N613GLA Glass 3N613 0.00 0.00 0.00 Y


3N613ISWI 3N613, Inside Light Switch 3N613 0.00 0.00 0.00 Y


3N613LIG Light 3N613 0.00 0.00 0.00 Y


3N613LOC Lock 3N613 0.00 0.00 0.00 Y


3N613NIT Nightlight 3N613 0.00 0.00 0.00 Y


3N613OS 3N613, Outside Light Switch 3N613 0.00 0.00 0.00 Y


3N613SIN Sink 3N613 0.00 0.00 0.00 Y


3N613TOI Toilet 3N613 0.00 0.00 0.00 Y


3N614BED Bed 3N614 0.00 0.00 0.00 Y


3N614DHI Door Hinge 3N614 0.00 0.00 0.00 Y
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3N614DO DOOR 3N614 0.00 0.00 0.00 Y


3N614GLA Glass 3N614 0.00 0.00 0.00 Y


3N614ISWI 3N614, Inside Light Switch 3N614 0.00 0.00 0.00 Y


3N614LIG Light 3N614 0.00 0.00 0.00 Y


3N614LOC Lock 3N614 0.00 0.00 0.00 Y


3N614NIT Nightlight 3N614 0.00 0.00 0.00 Y


3N614OS 3N614, Outside Light Switch 3N614 0.00 0.00 0.00 Y


3N614SIN Sink 3N614 0.00 0.00 0.00 Y


3N614TOI Toilet 3N614 0.00 0.00 0.00 Y


3N615BED Bed 3N615 0.00 0.00 0.00 Y


3N615DHI Door Hinge 3N615 0.00 0.00 0.00 Y


3N615DO DOOR 3N615 0.00 0.00 0.00 Y


3N615GLA Glass 3N615 0.00 0.00 0.00 Y


3N615ISWI 3N615, Inside Light Switch 3N615 0.00 0.00 0.00 Y


3N615LIG Light 3N615 0.00 0.00 0.00 Y


3N615LOC Lock 3N615 0.00 0.00 0.00 Y


3N615NIT Nightlight 3N615 0.00 0.00 0.00 Y


3N615OS 3N615, Outside Light Switch 3N615 0.00 0.00 0.00 Y


3N615SIN Sink 3N615 0.00 0.00 0.00 Y


3N615TOI Toilet 3N615 0.00 0.00 0.00 Y


3N616BED Bed 3N616 0.00 0.00 0.00 Y


3N616DHI Door Hinge 3N616 0.00 0.00 0.00 Y


3N616DO DOOR 3N616 0.00 0.00 0.00 Y
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3N616GLA Glass 3N616 0.00 0.00 0.00 Y


3N616ISWI 3N616, Inside Light Switch 3N616 0.00 0.00 0.00 Y


3N616LIG Light 3N616 0.00 0.00 0.00 Y


3N616LOC Lock 3N616 0.00 0.00 0.00 Y


3N616NIT Nightlight 3N616 0.00 0.00 0.00 Y


3N616OS 3N616, Outside Light Switch 3N616 0.00 0.00 0.00 Y


3N616SIN Sink 3N616 0.00 0.00 0.00 Y


3N616TOI Toilet 3N616 0.00 0.00 0.00 Y


3N617DHI Door Hinge 3N617 0.00 0.00 0.00 Y


3N617DO DOOR 3N617 0.00 0.00 0.00 Y


3N617GLA Glass 3N617 0.00 0.00 0.00 Y


3N617ISWI 3N617, Inside Light Switch 3N617 0.00 0.00 0.00 Y


3N617LIG Light 3N617 0.00 0.00 0.00 Y


3N617LOC Lock 3N617 0.00 0.00 0.00 Y


3N617NIT Nightlight 3N617 0.00 0.00 0.00 Y


3N617OS 3N617, Outside Light Switch 3N617 0.00 0.00 0.00 Y


3N617SIN Sink 3N617 0.00 0.00 0.00 Y


3N617TOI Toilet 3N617 0.00 0.00 0.00 Y


3N618DHI Door Hinge 3N618 0.00 0.00 0.00 Y


3N618DO DOOR 3N618 0.00 0.00 0.00 Y


3N618GLA Glass 3N618 0.00 0.00 0.00 Y


3N618ISWI 3N618, Inside Light Switch 3N618 0.00 0.00 0.00 Y


3N618LIG Light 3N618 0.00 0.00 0.00 Y
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3N618LOC Lock 3N618 0.00 0.00 0.00 Y


3N618NIT Nightlight 3N618 0.00 0.00 0.00 Y


3N618OS 3N618, Outside Light Switch 3N618 0.00 0.00 0.00 Y


3N618SIN Sink 3N618 0.00 0.00 0.00 Y


3N618TOI Toilet 3N618 0.00 0.00 0.00 Y


3N700CTIL 3N700,Ceiling Tiles 3N700 0.00 0.00 0.00 Y


3N700DO 3N700, Door 3N700 0.00 0.00 0.00 Y


3N700LOC 3N700, Lockr 3N700 0.00 0.00 0.00 Y


3N700TOI Toilet 3N700 0.00 0.00 0.00 Y


3N700VEN VENT 3N700 0.00 0.00 0.00 Y


3N904SPK 3N904 CORRIDOR-Sprinkler
System Control Valve #1


3N904CORRI
DOR


0.00 0.00 0.00 Y


3NCORRI Call Box 1 3NCORR 0.00 0.00 0.00 Y


3NCORRI Call Box 2 3NCORR 0.00 0.00 0.00 Y


3NCORRP Pipe Chase 1 3NCORR 0.00 0.00 0.00 Y


3NCORRP Pipe Chase 2 3NCORR 0.00 0.00 0.00 Y


3NCTOWE Control Panel 3NCTOWER 0.00 0.00 0.00 Y


3NCTOWE Terminal Unit 3NCTOWER TUTTLE&B 0.00 0.00 0.00 Y


3NDOORZ 100 Door 3NZ100 0.00 0.00 0.00 Y


3NDOORZ 200 Door 3NZ200 0.00 0.00 0.00 Y


3NDOORZ 300 Door 3NZ300 0.00 0.00 0.00 Y


3NDOORZ 320 Door 3NZ320 0.00 0.00 0.00 Y


3NDOORZ 421 Door 3NZ421 0.00 0.00 0.00 Y


3NDOORZ 500 Door 3NZ500 0.00 0.00 0.00 Y
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3NDOORZ 600 Door 3NZ600 0.00 0.00 0.00 Y


3NDOORZ 700 Door 3NZ700 0.00 0.00 0.00 Y


3NDOORZ 800 Door 3NZ800 0.00 0.00 0.00 Y


3NDOORZ 901 Door 3NZ901 0.00 0.00 0.00 Y


3NDOORZ 902 Door 3NZ902 0.00 0.00 0.00 Y


3NDOORZ 903 Door 3NZ903 0.00 0.00 0.00 Y


3NDOORZ 904 Door 3NZ904 0.00 0.00 0.00 Y


3NEMERS Sprinkler System 3NEMERSTAI
R


POTTEREL 0.00 0.00 0.00 Y


3NEMERS Call Box 1 3NEMERSTAI
R


0.00 0.00 0.00 Y


3NEXFAN0 Exhaust Fan 01 3N COOK 0.00 0.00 0.00 Y


3NEXFAN0 Exhaust Fan 02 3N COOK 0.00 0.00 0.00 Y


3NHS901D 901 Door 3NHS 0.00 0.00 0.00 Y


3NHS902D 902 Door 3NHS 0.00 0.00 0.00 Y


3NHSIC1 Call Box 1 3NHS 0.00 0.00 0.00 Y


3NICEWAT Ice Machine/ Water Machine 3N 0.00 0.00 0.00 Y


3NOUTAIR Outside Air Unit 1 3N700 0.00 0.00 0.00 Y


3NPASYS0 P.A. System 01 3N 0.00 0.00 0.00 Y


3NPASYS0 P.A. System 02 3N 0.00 0.00 0.00 Y


3NPASYS0 P.A. System 03 3N 0.00 0.00 0.00 Y


3NPASYS0 P.A. System 04 3N 0.00 0.00 0.00 Y


3NPASYS0 P.A. System 05 3N 0.00 0.00 0.00 Y


3NSINK01 Sink 01 3N 0.00 0.00 0.00 Y
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3NTELEP Telephone 01 3N 0.00 0.00 0.00 Y


3NTELEP Telephone 02 3N 0.00 0.00 0.00 Y


3NTOILET Toilet 01 3N 0.00 0.00 0.00 Y


3NWINDO Window 01 3N 0.00 0.00 0.00 Y


3NWINDO Window 02 3N 0.00 0.00 0.00 Y


3NWINDO Window 03 3N 0.00 0.00 0.00 Y


3NWINDO Window 04 3N 0.00 0.00 0.00 Y


3NWINDO Window 05 3N 0.00 0.00 0.00 Y


3NWINDO Window 06 3N 0.00 0.00 0.00 Y


3NWINDO Window 07 3N 0.00 0.00 0.00 Y


3NWINDO Window 08 3N 0.00 0.00 0.00 Y


3NZ100TU Terminal Unit 1 3NZ100 TUTTLE&B 0.00 0.00 0.00 Y


3NZ200TU Terminal Unit 2 3NZ200 TUTTLE&B 0.00 0.00 0.00 Y


3NZ300TU Terminal Unit 3 3NZ300 TUTTLE&B 0.00 0.00 0.00 Y


3NZ400TU Terminal Unit 4 3NZ400 TUTTLE&B 0.00 0.00 0.00 Y


3NZ500TU Terminal Unit 5 3NZ500 TUTTLE&B 0.00 0.00 0.00 Y


3NZ600TU Terminal Unit 6 3NZ600 TUTTLE&B 0.00 0.00 0.00 Y


3NZ700TU Terminal Unit 7 3NZ700 TUTTLE&B 0.00 0.00 0.00 Y


3S100BED Bed 3S100 0.00 0.00 0.00 Y


3S100CTIL 3S100,Ceiling Tiles 3S100 0.00 0.00 0.00 Y


3S100IC1 Call Box 1 3S100 0.00 0.00 0.00 Y


3S100PC1 Pipe Chase 1 3S100 0.00 0.00 0.00 Y


3S100PC1 Pipe Chase 10 3S100 0.00 0.00 0.00 Y
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3S100PC2 Pipe Chase 2 3S100 0.00 0.00 0.00 Y


3S100PC3 Pipe Chase 3 3S100 0.00 0.00 0.00 Y


3S100PC4 Pipe Chase 4 3S100 0.00 0.00 0.00 Y


3S100PC5 Pipe Chase 5 3S100 0.00 0.00 0.00 Y


3S100PC6 Pipe Chase 6 3S100 0.00 0.00 0.00 Y


3S100PC7 Pipe Chase 7 3S100 0.00 0.00 0.00 Y


3S100PC8 Pipe Chase 8 3S100 0.00 0.00 0.00 Y


3S100PC9 Pipe Chase 9 3S100 0.00 0.00 0.00 Y


3S100SHO Shower 01 3S100 0.00 0.00 0.00 Y


3S100SHO Shower 02 3S100 0.00 0.00 0.00 Y


3S100TEL Telephone 1 3S100 0.00 0.00 0.00 Y


3S100TEL Telephone 2 3S100 0.00 0.00 0.00 Y


3S100TEL Telephone 3 3S100 0.00 0.00 0.00 Y


3S100TEL Telephone 4 3S100 0.00 0.00 0.00 Y


3S100TEL Telephone 5 3S100 0.00 0.00 0.00 Y


3S100TV Television 3S100 0.00 0.00 0.00 Y


3S101BED Bed 3S101 0.00 0.00 0.00 Y


3S101DHI Door Hinge 3S101 0.00 0.00 0.00 Y


3S101DO DOOR 3S101 0.00 0.00 0.00 Y


3S101GLA Glass 3S101 0.00 0.00 0.00 Y


3S101ISWI 3S101, Inside Light Switch 3S101 0.00 0.00 0.00 Y


3S101LIG Light 3S101 0.00 0.00 0.00 Y


3S101LOC Lock 3S101 0.00 0.00 0.00 Y
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3S101NIT Nightlight 3S101 0.00 0.00 0.00 Y


3S101OS 3S101, Outside Light Switch 3S101 0.00 0.00 0.00 Y


3S101SIN Sink 3S101 0.00 0.00 0.00 Y


3S101TOIL Toilet 3S101 0.00 0.00 0.00 Y


3S102BED Bed 3S102 0.00 0.00 0.00 Y


3S102DHI Door Hinge 3S102 0.00 0.00 0.00 Y


3S102DO DOOR 3S102 0.00 0.00 0.00 Y


3S102GLA Glass 3S102 0.00 0.00 0.00 Y


3S102ISWI 3S102, Inside Light Switch 3S102 0.00 0.00 0.00 Y


3S102LIG Light 3S102 0.00 0.00 0.00 Y


3S102LOC Lock 3S102 0.00 0.00 0.00 Y


3S102NIT Nightlight 3S102 0.00 0.00 0.00 Y


3S102OS 3S102, Outside Light Switch 3S102 0.00 0.00 0.00 Y


3S102SIN Sink 3S102 0.00 0.00 0.00 Y


3S102TOIL Toilet 3S102 0.00 0.00 0.00 Y


3S103BED Bed 3S103 0.00 0.00 0.00 Y


3S103DHI Door Hinge 3S103 0.00 0.00 0.00 Y


3S103DO DOOR 3S103 0.00 0.00 0.00 Y


3S103GLA Glass 3S103 0.00 0.00 0.00 Y


3S103ISWI 3S103, Inside Light Switch 3S103 0.00 0.00 0.00 Y


3S103LIG Light 3S103 0.00 0.00 0.00 Y


3S103LOC Lock 3S103 0.00 0.00 0.00 Y


3S103NIT Nightlight 3S103 0.00 0.00 0.00 Y
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3S103OS 3S103, Outside Light Switch 3S103 0.00 0.00 0.00 Y


3S103SIN Sink 3S103 0.00 0.00 0.00 Y


3S103TOIL Toilet 3S103 0.00 0.00 0.00 Y


3S104BED Bed 3S104 0.00 0.00 0.00 Y


3S104DHI Door Hinge 3S104 0.00 0.00 0.00 Y


3S104DO DOOR 3S104 0.00 0.00 0.00 Y


3S104GLA Glass 3S104 0.00 0.00 0.00 Y


3S104ISWI 3S104, Inside Light Switch 3S104 0.00 0.00 0.00 Y


3S104LIG Light 3S104 0.00 0.00 0.00 Y


3S104LOC Lock 3S104 0.00 0.00 0.00 Y


3S104NIT Nightlight 3S104 0.00 0.00 0.00 Y


3S104OS 3S104, Outside Light Switch 3S104 0.00 0.00 0.00 Y


3S104SIN Sink 3S104 0.00 0.00 0.00 Y


3S104TOIL Toilet 3S104 0.00 0.00 0.00 Y


3S105BED Bed 3S105 0.00 0.00 0.00 Y


3S105DHI Door Hinge 3S105 0.00 0.00 0.00 Y


3S105DO DOOR 3S105 0.00 0.00 0.00 Y


3S105GLA Glass 3S105 0.00 0.00 0.00 Y


3S105ISWI 3S105, Inside Light Switch 3S105 0.00 0.00 0.00 Y


3S105LIG Light 3S105 0.00 0.00 0.00 Y


3S105LOC Lock 3S105 0.00 0.00 0.00 Y


3S105NIT Nightlight 3S105 0.00 0.00 0.00 Y


3S105OS 3S105, Outside Light Switch 3S105 0.00 0.00 0.00 Y
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3S105SIN Sink 3S105 0.00 0.00 0.00 Y


3S105TOIL Toilet 3S105 0.00 0.00 0.00 Y


3S106BED Bed 3S106 0.00 0.00 0.00 Y


3S106DHI Door Hinge 3S106 0.00 0.00 0.00 Y


3S106DO DOOR 3S106 0.00 0.00 0.00 Y


3S106GLA Glass 3S106 0.00 0.00 0.00 Y


3S106ISWI 3S106, Inside Light Switch 3S106 0.00 0.00 0.00 Y


3S106LIG Light 3S106 0.00 0.00 0.00 Y


3S106LOC Lock 3S106 0.00 0.00 0.00 Y


3S106NIT Nightlight 3S106 0.00 0.00 0.00 Y


3S106OS 3S106, Outside Light Switch 3S106 0.00 0.00 0.00 Y


3S106SIN Sink 3S106 0.00 0.00 0.00 Y


3S106TOIL Toilet 3S106 0.00 0.00 0.00 Y


3S107BED Bed 3S107 0.00 0.00 0.00 Y


3S107DHI Door Hinge 3S107 0.00 0.00 0.00 Y


3S107DO DOOR 3S107 0.00 0.00 0.00 Y


3S107GLA Glass 3S107 0.00 0.00 0.00 Y


3S107ISWI 3S107, Inside Light Switch 3S107 0.00 0.00 0.00 Y


3S107LIG Light 3S107 0.00 0.00 0.00 Y


3S107LOC Lock 3S107 0.00 0.00 0.00 Y


3S107NIT Nightlight 3S107 0.00 0.00 0.00 Y


3S107OS 3S107, Outside Light Switch 3S107 0.00 0.00 0.00 Y


3S107SIN Sink 3S107 0.00 0.00 0.00 Y
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3S107TOIL Toilet 3S107 0.00 0.00 0.00 Y


3S108BED Bed 3S108 0.00 0.00 0.00 Y


3S108DHI Door Hinge 3S108 0.00 0.00 0.00 Y


3S108DO DOOR 3S108 0.00 0.00 0.00 Y


3S108GLA Glass 3S108 0.00 0.00 0.00 Y


3S108ISWI 3S108, Inside Light Switch 3S108 0.00 0.00 0.00 Y


3S108LIG Light 3S108 0.00 0.00 0.00 Y


3S108LOC Lock 3S108 0.00 0.00 0.00 Y


3S108NIT Nightlight 3S108 0.00 0.00 0.00 Y


3S108OS 3S108, Outside Light Switch 3S108 0.00 0.00 0.00 Y


3S108SIN Sink 3S108 0.00 0.00 0.00 Y


3S108TOIL Toilet 3S108 0.00 0.00 0.00 Y


3S109BED Bed 3S109 0.00 0.00 0.00 Y


3S109DHI Door Hinge 3S109 0.00 0.00 0.00 Y


3S109DO DOOR 3S109 0.00 0.00 0.00 Y


3S109GLA Glass 3S109 0.00 0.00 0.00 Y


3S109ISWI 3S109, Inside Light Switch 3S109 0.00 0.00 0.00 Y


3S109LIG Light 3S109 0.00 0.00 0.00 Y


3S109LOC Lock 3S109 0.00 0.00 0.00 Y


3S109NIT Nightlight 3S109 0.00 0.00 0.00 Y


3S109OS 3S109, Outside Light Switch 3S109 0.00 0.00 0.00 Y


3S109SIN Sink 3S109 0.00 0.00 0.00 Y


3S109TOIL Toilet 3S109 0.00 0.00 0.00 Y
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3S110BED Bed 3S110 0.00 0.00 0.00 Y


3S110DHI Door Hinge 3S110 0.00 0.00 0.00 Y


3S110DOO DOOR 3S110 0.00 0.00 0.00 Y


3S110GLA Glass 3S110 0.00 0.00 0.00 Y


3S110ISWI 3S110, Inside Light Switch 3S110 0.00 0.00 0.00 Y


3S110LIG Light 3S110 0.00 0.00 0.00 Y


3S110LOC Lock 3S110 0.00 0.00 0.00 Y


3S110NITE Nightlight 3S110 0.00 0.00 0.00 Y


3S110OS 3S110, Outside Light Switch 3S110 0.00 0.00 0.00 Y


3S110SIN Sink 3S110 0.00 0.00 0.00 Y


3S110TOIL Toilet 3S110 0.00 0.00 0.00 Y


3S111BED Bed 3S111 0.00 0.00 0.00 Y


3S111DHI Door Hinge 3S111 0.00 0.00 0.00 Y


3S111DOO DOOR 3S111 0.00 0.00 0.00 Y


3S111GLA Glass 3S111 0.00 0.00 0.00 Y


3S111ISWI 3S111, Inside Light Switch 3S111 0.00 0.00 0.00 Y


3S111LIGH Light 3S111 0.00 0.00 0.00 Y


3S111LOC Lock 3S111 0.00 0.00 0.00 Y


3S111NITE Nightlight 3S111 0.00 0.00 0.00 Y


3S111OS 3S111, Outside Light Switch 3S111 0.00 0.00 0.00 Y


3S111SINK Sink 3S111 0.00 0.00 0.00 Y


3S111TOIL Toilet 3S111 0.00 0.00 0.00 Y


3S112BED Bed 3S112 0.00 0.00 0.00 Y
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3S112DHI Door Hinge 3S112 0.00 0.00 0.00 Y


3S112DOO DOOR 3S112 0.00 0.00 0.00 Y


3S112GLA Glass 3S112 0.00 0.00 0.00 Y


3S112ISWI 3S112, Inside Light Switch 3S112 0.00 0.00 0.00 Y


3S112LIG Light 3S112 0.00 0.00 0.00 Y


3S112LOC Lock 3S112 0.00 0.00 0.00 Y


3S112NITE Nightlight 3S112 0.00 0.00 0.00 Y


3S112OS 3S112, Outside Light Switch 3S112 0.00 0.00 0.00 Y


3S112SIN Sink 3S112 0.00 0.00 0.00 Y


3S112TOIL Toilet 3S112 0.00 0.00 0.00 Y


3S113BED Bed 3S113 0.00 0.00 0.00 Y


3S113DHI Door Hinge 3S113 0.00 0.00 0.00 Y


3S113DOO DOOR 3S113 0.00 0.00 0.00 Y


3S113GLA Glass 3S113 0.00 0.00 0.00 Y


3S113ISWI 3S113, Inside Light Switch 3S113 0.00 0.00 0.00 Y


3S113LIG Light 3S113 0.00 0.00 0.00 Y


3S113LOC Lock 3S113 0.00 0.00 0.00 Y


3S113NITE Nightlight 3S113 0.00 0.00 0.00 Y


3S113OS 3S113, Outside Light Switch 3S113 0.00 0.00 0.00 Y


3S113SIN Sink 3S113 0.00 0.00 0.00 Y


3S113TOIL Toilet 3S113 0.00 0.00 0.00 Y


3S114BED Bed 3S114 0.00 0.00 0.00 Y


3S114DHI Door Hinge 3S114 0.00 0.00 0.00 Y
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3S114DOO DOOR 3S114 0.00 0.00 0.00 Y


3S114GLA Glass 3S114 0.00 0.00 0.00 Y


3S114ISWI 3S114, Inside Light Switch 3S114 0.00 0.00 0.00 Y


3S114LIG Light 3S114 0.00 0.00 0.00 Y


3S114LOC Lock 3S114 0.00 0.00 0.00 Y


3S114NITE Nightlight 3S114 0.00 0.00 0.00 Y


3S114OS 3S114, Outside Light Switch 3S114 0.00 0.00 0.00 Y


3S114SIN Sink 3S114 0.00 0.00 0.00 Y


3S114TOIL Toilet 3S114 0.00 0.00 0.00 Y


3S115BED Bed 3S115 0.00 0.00 0.00 Y


3S115DHI Door Hinge 3S115 0.00 0.00 0.00 Y


3S115DOO DOOR 3S115 0.00 0.00 0.00 Y


3S115GLA Glass 3S115 0.00 0.00 0.00 Y


3S115ISWI 3S115, Inside Light Switch 3S115 0.00 0.00 0.00 Y


3S115LIG Light 3S115 0.00 0.00 0.00 Y


3S115LOC Lock 3S115 0.00 0.00 0.00 Y


3S115NITE Nightlight 3S115 0.00 0.00 0.00 Y


3S115OS 3S115, Outside Light Switch 3S115 0.00 0.00 0.00 Y


3S115SIN Sink 3S115 0.00 0.00 0.00 Y


3S115TOIL Toilet 3S115 0.00 0.00 0.00 Y


3S116BED Bed 3S116 0.00 0.00 0.00 Y


3S116DHI Door Hinge 3S116 0.00 0.00 0.00 Y


3S116DOO DOOR 3S116 0.00 0.00 0.00 Y
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3S116GLA Glass 3S116 0.00 0.00 0.00 Y


3S116ISWI 3S116, Inside Light Switch 3S116 0.00 0.00 0.00 Y


3S116LIG Light 3S116 0.00 0.00 0.00 Y


3S116LOC Lock 3S116 0.00 0.00 0.00 Y


3S116NITE Nightlight 3S116 0.00 0.00 0.00 Y


3S116OS 3S116, Outside Light Switch 3S116 0.00 0.00 0.00 Y


3S116SIN Sink 3S116 0.00 0.00 0.00 Y


3S116TOIL Toilet 3S116 0.00 0.00 0.00 Y


3S117BED Bed 3S117 0.00 0.00 0.00 Y


3S117DHI Door Hinge 3S117 0.00 0.00 0.00 Y


3S117DOO DOOR 3S117 0.00 0.00 0.00 Y


3S117GLA Glass 3S117 0.00 0.00 0.00 Y


3S117ISWI 3S117, Inside Light Switch 3S117 0.00 0.00 0.00 Y


3S117LIG Light 3S117 0.00 0.00 0.00 Y


3S117LOC Lock 3S117 0.00 0.00 0.00 Y


3S117NITE Nightlight 3S117 0.00 0.00 0.00 Y


3S117OS 3S117, Outside Light Switch 3S117 0.00 0.00 0.00 Y


3S117SIN Sink 3S117 0.00 0.00 0.00 Y


3S117TOIL Toilet 3S117 0.00 0.00 0.00 Y


3S118BED Bed 3S118 0.00 0.00 0.00 Y


3S118DHI Door Hinge 3S118 0.00 0.00 0.00 Y


3S118DOO DOOR 3S118 0.00 0.00 0.00 Y


3S118GLA Glass 3S118 0.00 0.00 0.00 Y
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3S118ISWI 3S118, Inside Light Switch 3S118 0.00 0.00 0.00 Y


3S118LIG Light 3S118 0.00 0.00 0.00 Y


3S118LOC Lock 3S118 0.00 0.00 0.00 Y


3S118NITE Nightlight 3S118 0.00 0.00 0.00 Y


3S118OS 3S118, Outside Light Switch 3S118 0.00 0.00 0.00 Y


3S118SIN Sink 3S118 0.00 0.00 0.00 Y


3S118TOIL Toilet 3S118 0.00 0.00 0.00 Y


3S200BED Bed 3S200 0.00 0.00 0.00 Y


3S200CTIL 3S200,Ceiling Tiles 3S200 0.00 0.00 0.00 Y


3S200IC1 Call Box 1 3S200 0.00 0.00 0.00 Y


3S200PC1 Pipe Chase 1 3S200 0.00 0.00 0.00 Y


3S200PC1 Pipe Chase 10 3S200 0.00 0.00 0.00 Y


3S200PC2 Pipe Chase 2 3S200 0.00 0.00 0.00 Y


3S200PC3 Pipe Chase 3 3S200 0.00 0.00 0.00 Y


3S200PC4 Pipe Chase 4 3S200 0.00 0.00 0.00 Y


3S200PC5 Pipe Chase 5 3S200 0.00 0.00 0.00 Y


3S200PC6 Pipe Chase 6 3S200 0.00 0.00 0.00 Y


3S200PC7 Pipe Chase 7 3S200 0.00 0.00 0.00 Y


3S200PC8 Pipe Chase 8 3S200 0.00 0.00 0.00 Y


3S200PC9 Pipe Chase 9 3S200 0.00 0.00 0.00 Y


3S200SHO Shower 01 3S200 0.00 0.00 0.00 Y


3S200SHO Shower 02 3S200 0.00 0.00 0.00 Y


3S200SIN Sink 3S200 0.00 0.00 0.00 Y
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3S200TEL Telephone 1 3S200 0.00 0.00 0.00 Y


3S200TEL Telephone 2 3S200 0.00 0.00 0.00 Y


3S200TEL Telephone 3 3S200 0.00 0.00 0.00 Y


3S200TEL Telephone 4 3S200 0.00 0.00 0.00 Y


3S200TEL Telephone 5 3S200 0.00 0.00 0.00 Y


3S200TOIL Toilet 3S200 0.00 0.00 0.00 Y


3S200TV Television 3S200 0.00 0.00 0.00 Y


3S201BED Bed 3S201 0.00 0.00 0.00 Y


3S201DHI Door Hinge 3S201 0.00 0.00 0.00 Y


3S201DO DOOR 3S201 0.00 0.00 0.00 Y


3S201GLA Glass 3S201 0.00 0.00 0.00 Y


3S201ISWI 3S201, Inside Light Switch 3S201 0.00 0.00 0.00 Y


3S201LIG Light 3S201 0.00 0.00 0.00 Y


3S201LOC Lock 3S201 0.00 0.00 0.00 Y


3S201NIT Nightlight 3S201 0.00 0.00 0.00 Y


3S201OS 3S201, Outside Light Switch 3S201 0.00 0.00 0.00 Y


3S201SIN Sink 3S201 0.00 0.00 0.00 Y


3S201TOIL Toilet 3S201 0.00 0.00 0.00 Y


3S202BED Bed 3S202 0.00 0.00 0.00 Y


3S202DHI Door Hinge 3S202 0.00 0.00 0.00 Y


3S202DO DOOR 3S202 0.00 0.00 0.00 Y


3S202GLA Glass 3S202 0.00 0.00 0.00 Y


3S202ISWI 3S202, Inside Light Switch 3S202 0.00 0.00 0.00 Y
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3S202LIG Light 3S202 0.00 0.00 0.00 Y


3S202LOC Lock 3S202 0.00 0.00 0.00 Y


3S202NIT Nightlight 3S202 0.00 0.00 0.00 Y


3S202OS 3S202, Outside Light Switch 3S202 0.00 0.00 0.00 Y


3S202SIN Sink 3S202 0.00 0.00 0.00 Y


3S202TOIL Toilet 3S202 0.00 0.00 0.00 Y


3S203BED Bed 3S203 0.00 0.00 0.00 Y


3S203DHI Door Hinge 3S203 0.00 0.00 0.00 Y


3S203DO DOOR 3S203 0.00 0.00 0.00 Y


3S203GLA Glass 3S203 0.00 0.00 0.00 Y


3S203ISWI 3S203, Inside Light Switch 3S203 0.00 0.00 0.00 Y


3S203LIG Light 3S203 0.00 0.00 0.00 Y


3S203LOC Lock 3S203 0.00 0.00 0.00 Y


3S203NIT Nightlight 3S203 0.00 0.00 0.00 Y


3S203OS 3S203, Outside Light Switch 3S203 0.00 0.00 0.00 Y


3S203SIN Sink 3S203 0.00 0.00 0.00 Y


3S203TOIL Toilet 3S203 0.00 0.00 0.00 Y


3S204BED Bed 3S204 0.00 0.00 0.00 Y


3S204DHI Door Hinge 3S204 0.00 0.00 0.00 Y


3S204DO DOOR 3S204 0.00 0.00 0.00 Y


3S204GLA Glass 3S204 0.00 0.00 0.00 Y


3S204ISWI 3S204, Inside Light Switch 3S204 0.00 0.00 0.00 Y


3S204LIG Light 3S204 0.00 0.00 0.00 Y


Page 265 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


3S204LOC Lock 3S204 0.00 0.00 0.00 Y


3S204NIT Nightlight 3S204 0.00 0.00 0.00 Y


3S204OS 3S204, Outside Light Switch 3S204 0.00 0.00 0.00 Y


3S204SIN Sink 3S204 0.00 0.00 0.00 Y


3S204TOIL Toilet 3S204 0.00 0.00 0.00 Y


3S205DHI Door Hinge 3S205 0.00 0.00 0.00 Y


3S205DO DOOR 3S205 0.00 0.00 0.00 Y


3S205GLA Glass 3S205 0.00 0.00 0.00 Y


3S205ISWI 3S205, Inside Light Switch 3S205 0.00 0.00 0.00 Y


3S205LIG Light 3S205 0.00 0.00 0.00 Y


3S205LOC Lock 3S205 0.00 0.00 0.00 Y


3S205NED Bed 3S205 0.00 0.00 0.00 Y


3S205NIT Nightlight 3S205 0.00 0.00 0.00 Y


3S205OS 3S205, Outside Light Switch 3S205 0.00 0.00 0.00 Y


3S205SIN Sink 3S205 0.00 0.00 0.00 Y


3S205TOIL Toilet 3S205 0.00 0.00 0.00 Y


3S206BED Bed 3S206 0.00 0.00 0.00 Y


3S206DHI Door Hinge 3S206 0.00 0.00 0.00 Y


3S206DO DOOR 3S206 0.00 0.00 0.00 Y


3S206GLA Glass 3S206 0.00 0.00 0.00 Y


3S206ISWI 3S206, Inside Light Switch 3S206 0.00 0.00 0.00 Y


3S206LIG Light 3S206 0.00 0.00 0.00 Y


3S206LOC Lock 3S206 0.00 0.00 0.00 Y
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3S206NIT Nightlight 3S206 0.00 0.00 0.00 Y


3S206OS 3S206, Outside Light Switch 3S206 0.00 0.00 0.00 Y


3S206SIN Sink 3S206 0.00 0.00 0.00 Y


3S206TOIL Toilet 3S206 0.00 0.00 0.00 Y


3S207BED Bed 3S207 0.00 0.00 0.00 Y


3S207DHI Door Hinge 3S207 0.00 0.00 0.00 Y


3S207DO DOOR 3S207 0.00 0.00 0.00 Y


3S207GLA Glass 3S207 0.00 0.00 0.00 Y


3S207ISWI 3S207, Inside Light Switch 3S207 0.00 0.00 0.00 Y


3S207LIG Light 3S207 0.00 0.00 0.00 Y


3S207LOC Lock 3S207 0.00 0.00 0.00 Y


3S207NIT Nightlight 3S207 0.00 0.00 0.00 Y


3S207OS 3S207, Outside Light Switch 3S207 0.00 0.00 0.00 Y


3S207SIN Sink 3S207 0.00 0.00 0.00 Y


3S207TOIL Toilet 3S207 0.00 0.00 0.00 Y


3S208BED Bed 3S208 0.00 0.00 0.00 Y


3S208DHI Door Hinge 3S208 0.00 0.00 0.00 Y


3S208DO DOOR 3S208 0.00 0.00 0.00 Y


3S208GLA Glass 3S208 0.00 0.00 0.00 Y


3S208ISWI 3S208, Inside Light Switch 3S208 0.00 0.00 0.00 Y


3S208LIG Light 3S208 0.00 0.00 0.00 Y


3S208LOC Lock 3S208 0.00 0.00 0.00 Y


3S208NIT Nightlight 3S208 0.00 0.00 0.00 Y
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3S208OS 3S208, Outside Light Switch 3S208 0.00 0.00 0.00 Y


3S208SIN Sink 3S208 0.00 0.00 0.00 Y


3S208TOIL Toilet 3S208 0.00 0.00 0.00 Y


3S209BED Bed 3S209 0.00 0.00 0.00 Y


3S209DHI Door Hinge 3S209 0.00 0.00 0.00 Y


3S209DO DOOR 3S209 0.00 0.00 0.00 Y


3S209GLA Glass 3S209 0.00 0.00 0.00 Y


3S209ISWI 3S209, Inside Light Switch 3S209 0.00 0.00 0.00 Y


3S209LIG Light 3S209 0.00 0.00 0.00 Y


3S209LOC Lock 3S209 0.00 0.00 0.00 Y


3S209NIT Nightlight 3S209 0.00 0.00 0.00 Y


3S209OS 3S209, Outside Light Switch 3S209 0.00 0.00 0.00 Y


3S209SIN Sink 3S209 0.00 0.00 0.00 Y


3S209TOIL Toilet 3S209 0.00 0.00 0.00 Y


3S210BED Bed 3S210 0.00 0.00 0.00 Y


3S210DHI Door Hinge 3S210 0.00 0.00 0.00 Y


3S210DO DOOR 3S210 0.00 0.00 0.00 Y


3S210GLA Glass 3S210 0.00 0.00 0.00 Y


3S210ISWI 3S210, Inside Light Switch 3S210 0.00 0.00 0.00 Y


3S210LIG Light 3S210 0.00 0.00 0.00 Y


3S210LOC Lock 3S210 0.00 0.00 0.00 Y


3S210NIT Nightlight 3S210 0.00 0.00 0.00 Y


3S210OS 3S210, Outside Light Switch 3S210 0.00 0.00 0.00 Y
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3S210SIN Sink 3S210 0.00 0.00 0.00 Y


3S210TOIL Toilet 3S210 0.00 0.00 0.00 Y


3S211BED BED 3S211 0.00 0.00 0.00 Y


3S211DHI Door Hinge 3S211 0.00 0.00 0.00 Y


3S211DOO DOOR 3S211 0.00 0.00 0.00 Y


3S211GLA Glass 3S211 0.00 0.00 0.00 Y


3S211ISWI 3S211, Inside Light Switch 3S211 0.00 0.00 0.00 Y


3S211LIG Light 3S211 0.00 0.00 0.00 Y


3S211LOC Lock 3S211 0.00 0.00 0.00 Y


3S211NITE Nightlight 3S211 0.00 0.00 0.00 Y


3S211OS 3S211, Outside Light Switch 3S211 0.00 0.00 0.00 Y


3S211SIN Sink 3S211 0.00 0.00 0.00 Y


3S211TOIL Toilet 3S211 0.00 0.00 0.00 Y


3S212BED Bed 3S212 0.00 0.00 0.00 Y


3S212DHI Door Hinge 3S212 0.00 0.00 0.00 Y


3S212DO DOOR 3S212 0.00 0.00 0.00 Y


3S212GLA Glass 3S212 0.00 0.00 0.00 Y


3S212ISWI 3S212, Inside Light Switch 3S212 0.00 0.00 0.00 Y


3S212LIG Light 3S212 0.00 0.00 0.00 Y


3S212LOC Lock 3S212 0.00 0.00 0.00 Y


3S212NIT Nightlight 3S212 0.00 0.00 0.00 Y


3S212OS 3S212, Outside Light Switch 3S212 0.00 0.00 0.00 Y


3S212SIN Sink 3S212 0.00 0.00 0.00 Y
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3S212TOIL Toilet 3S212 0.00 0.00 0.00 Y


3S213BED Bed 3S213 0.00 0.00 0.00 Y


3S213DHI Door Hinge 3S213 0.00 0.00 0.00 Y


3S213DO DOOR 3S213 0.00 0.00 0.00 Y


3S213GLA Glass 3S213 0.00 0.00 0.00 Y


3S213ISWI 3S213, Inside Light Switch 3S213 0.00 0.00 0.00 Y


3S213LIG Light 3S213 0.00 0.00 0.00 Y


3S213LOC Lock 3S213 0.00 0.00 0.00 Y


3S213NIT Nightlight 3S213 0.00 0.00 0.00 Y


3S213OS 3S213, Outside Light Switch 3S213 0.00 0.00 0.00 Y


3S213SIN Sink 3S213 0.00 0.00 0.00 Y


3S213TOIL Toilet 3S213 0.00 0.00 0.00 Y


3S214BED Bed 3S214 0.00 0.00 0.00 Y


3S214DHI Door Hinge 3S214 0.00 0.00 0.00 Y


3S214DO DOOR 3S214 0.00 0.00 0.00 Y


3S214GLA Glass 3S214 0.00 0.00 0.00 Y


3S214ISWI 3S214, Inside Light Switch 3S214 0.00 0.00 0.00 Y


3S214LIG Light 3S214 0.00 0.00 0.00 Y


3S214LOC Lock 3S214 0.00 0.00 0.00 Y


3S214NIT Nightlight 3S214 0.00 0.00 0.00 Y


3S214OS 3S214, Outside Light Switch 3S214 0.00 0.00 0.00 Y


3S214SIN Sink 3S214 0.00 0.00 0.00 Y


3S214TOIL Toilet 3S214 0.00 0.00 0.00 Y
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3S215BED Bed 3S215 0.00 0.00 0.00 Y


3S215DHI Door Hinge 3S215 0.00 0.00 0.00 Y


3S215DO DOOR 3S215 0.00 0.00 0.00 Y


3S215GLA Glass 3S215 0.00 0.00 0.00 Y


3S215ISWI 3S215, Inside Light Switch 3S215 0.00 0.00 0.00 Y


3S215LIG Light 3S215 0.00 0.00 0.00 Y


3S215LOC Lock 3S215 0.00 0.00 0.00 Y


3S215NIT Nightlight 3S215 0.00 0.00 0.00 Y


3S215OS 3S215, Outside Light Switch 3S215 0.00 0.00 0.00 Y


3S215SIN Sink 3S215 0.00 0.00 0.00 Y


3S215TOIL Toilet 3S215 0.00 0.00 0.00 Y


3S216BED Bed 3S216 0.00 0.00 0.00 Y


3S216DHI Door Hinge 3S216 0.00 0.00 0.00 Y


3S216DO DOOR 3S216 0.00 0.00 0.00 Y


3S216GLA Glass 3S216 0.00 0.00 0.00 Y


3S216ISWI 3S216, Inside Light Switch 3S216 0.00 0.00 0.00 Y


3S216LIG Light 3S216 0.00 0.00 0.00 Y


3S216LOC Lock 3S216 0.00 0.00 0.00 Y


3S216NIT Nightlight 3S216 0.00 0.00 0.00 Y


3S216OS 3S216, Outside Light Switch 3S216 0.00 0.00 0.00 Y


3S216SIN Sink 3S216 0.00 0.00 0.00 Y


3S216TOIL Toilet 3S216 0.00 0.00 0.00 Y


3S217DHI Door Hinge 3S217 0.00 0.00 0.00 Y
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3S217DO DOOR 3S217 0.00 0.00 0.00 Y


3S217GLA Glass 3S217 0.00 0.00 0.00 Y


3S217ISWI 3S217, Inside Light Switch 3S217 0.00 0.00 0.00 Y


3S217LIG Light 3S217 0.00 0.00 0.00 Y


3S217LOC Lock 3S217 0.00 0.00 0.00 Y


3S217NIT Nightlight 3S217 0.00 0.00 0.00 Y


3S217OS 3S217, Outside Light Switch 3S217 0.00 0.00 0.00 Y


3S217SIN Sink 3S217 0.00 0.00 0.00 Y


3S217TOIL Toilet 3S217 0.00 0.00 0.00 Y


3S218DHI Door Hinge 3S218 0.00 0.00 0.00 Y


3S218DO DOOR 3S218 0.00 0.00 0.00 Y


3S218GLA Glass 3S218 0.00 0.00 0.00 Y


3S218ISWI 3S218, Inside Light Switch 3S218 0.00 0.00 0.00 Y


3S218LIG Light 3S218 0.00 0.00 0.00 Y


3S218LOC Lock 3S218 0.00 0.00 0.00 Y


3S218NIT Nightlight 3S218 0.00 0.00 0.00 Y


3S218OS 3S218, Outside Light Switch 3S218 0.00 0.00 0.00 Y


3S218SIN Sink 3S218 0.00 0.00 0.00 Y


3S218TOIL Toilet 3S218 0.00 0.00 0.00 Y


3S295BED Bed 3S295 0.00 0.00 0.00 Y


3S300BED Bed 3S300 0.00 0.00 0.00 Y


3S300CTIL 3S300,Ceiling Tiles 3S300 0.00 0.00 0.00 Y


3S300IC1 Call Box 1 3S300 0.00 0.00 0.00 Y
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3S300PC1 Pipe Chase 1 3S300 0.00 0.00 0.00 Y


3S300PC1 Pipe Chase 10 3S300 0.00 0.00 0.00 Y


3S300PC2 Pipe Chase 2 3S300 0.00 0.00 0.00 Y


3S300PC3 Pipe Chase 3 3S300 0.00 0.00 0.00 Y


3S300PC4 Pipe Chase 4 3S300 0.00 0.00 0.00 Y


3S300PC5 Pipe Chase 5 3S300 0.00 0.00 0.00 Y


3S300PC6 Pipe Chase 6 3S300 0.00 0.00 0.00 Y


3S300PC7 Pipe Chase 7 3S300 0.00 0.00 0.00 Y


3S300PC8 Pipe Chase 8 3S300 0.00 0.00 0.00 Y


3S300PC9 Pipe Chase 9 3S300 0.00 0.00 0.00 Y


3S300SHO Shower 01 3S300 0.00 0.00 0.00 Y


3S300SHO Shower 02 3S300 0.00 0.00 0.00 Y


3S300SIN Sink 3S300 0.00 0.00 0.00 Y


3S300TEL Telephone 1 3S300 0.00 0.00 0.00 Y


3S300TEL Telephone 2 3S300 0.00 0.00 0.00 Y


3S300TEL Telephone 3 3S300 0.00 0.00 0.00 Y


3S300TEL Telephone 4 3S300 0.00 0.00 0.00 Y


3S300TEL Telephone 5 3S300 0.00 0.00 0.00 Y


3S300TOIL Toilet 3S300 0.00 0.00 0.00 Y


3S300TV Television 3S300 0.00 0.00 0.00 Y


3S301BED Bed 3S301 0.00 0.00 0.00 Y


3S301DHI Door Hinge 3S301 0.00 0.00 0.00 Y


3S301DO DOOR 3S301 0.00 0.00 0.00 Y
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3S301GLA Glass 3S301 0.00 0.00 0.00 Y


3S301ISWI 3S301, Inside Light Switch 3S301 0.00 0.00 0.00 Y


3S301LIG Light 3S301 0.00 0.00 0.00 Y


3S301LOC Lock 3S301 0.00 0.00 0.00 Y


3S301NIT Nightlight 3S301 0.00 0.00 0.00 Y


3S301OS 3S301, Outside Light Switch 3S301 0.00 0.00 0.00 Y


3S301SIN Sink 3S301 0.00 0.00 0.00 Y


3S301TOIL Toilet 3S301 0.00 0.00 0.00 Y


3S302BED Bed 3S302 0.00 0.00 0.00 Y


3S302DHI Door Hinge 3S302 0.00 0.00 0.00 Y


3S302DO DOOR 3S302 0.00 0.00 0.00 Y


3S302GLA Glass 3S302 0.00 0.00 0.00 Y


3S302ISWI 3S302, Inside Light Switch 3S302 0.00 0.00 0.00 Y


3S302LIG Light 3S302 0.00 0.00 0.00 Y


3S302LOC Lock 3S302 0.00 0.00 0.00 Y


3S302NIT Nightlight 3S302 0.00 0.00 0.00 Y


3S302OS 3S302, Outside Light Switch 3S302 0.00 0.00 0.00 Y


3S302SIN Sink 3S302 0.00 0.00 0.00 Y


3S302TOIL Toilet 3S302 0.00 0.00 0.00 Y


3S303BED Bed 3S303 0.00 0.00 0.00 Y


3S303DHI Door Hinge 3S303 0.00 0.00 0.00 Y


3S303DO DOOR 3S303 0.00 0.00 0.00 Y


3S303GLA Glass 3S303 0.00 0.00 0.00 Y


Page 274 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


3S303ISWI 3S303, Inside Light Switch 3S303 0.00 0.00 0.00 Y


3S303LIG Light 3S303 0.00 0.00 0.00 Y


3S303LOC Lock 3S303 0.00 0.00 0.00 Y


3S303NIT Nightlight 3S303 0.00 0.00 0.00 Y


3S303OS 3S303, Outside Light Switch 3S303 0.00 0.00 0.00 Y


3S303SIN Sink 3S303 0.00 0.00 0.00 Y


3S303TOIL Toilet 3S303 0.00 0.00 0.00 Y


3S304BED Bed 3S304 0.00 0.00 0.00 Y


3S304DHI Door Hinge 3S304 0.00 0.00 0.00 Y


3S304DO DOOR 3S304 0.00 0.00 0.00 Y


3S304GLA Glass 3S304 0.00 0.00 0.00 Y


3S304ISWI 3S304, Inside Light Switch 3S304 0.00 0.00 0.00 Y


3S304LIG Light 3S304 0.00 0.00 0.00 Y


3S304LOC Lock 3S304 0.00 0.00 0.00 Y


3S304NIT Nightlight 3S304 0.00 0.00 0.00 Y


3S304OS 3S304, Outside Light Switch 3S304 0.00 0.00 0.00 Y


3S304SIN Sink 3S304 0.00 0.00 0.00 Y


3S304TOIL Toilet 3S304 0.00 0.00 0.00 Y


3S305BED Bed 3S305 0.00 0.00 0.00 Y


3S305DHI Door Hinge 3S305 0.00 0.00 0.00 Y


3S305DO DOOR 3S305 0.00 0.00 0.00 Y


3S305GLA Glass 3S305 0.00 0.00 0.00 Y


3S305ISWI 3S305, Inside Light Switch 3S305 0.00 0.00 0.00 Y
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3S305LIG Light 3S305 0.00 0.00 0.00 Y


3S305LOC Lock 3S305 0.00 0.00 0.00 Y


3S305NIT Nightlight 3S305 0.00 0.00 0.00 Y


3S305OS 3S305, Outside Light Switch 3S305 0.00 0.00 0.00 Y


3S305SIN Sink 3S305 0.00 0.00 0.00 Y


3S305TOIL Toilet 3S305 0.00 0.00 0.00 Y


3S306BED Bed 3S306 0.00 0.00 0.00 Y


3S306DHI Door Hinge 3S306 0.00 0.00 0.00 Y


3S306DO DOOR 3S306 0.00 0.00 0.00 Y


3S306GLA Glass 3S306 0.00 0.00 0.00 Y


3S306ISWI 3S306, Inside Light Switch 3S306 0.00 0.00 0.00 Y


3S306LIG Light 3S306 0.00 0.00 0.00 Y


3S306LOC Lock 3S306 0.00 0.00 0.00 Y


3S306NIT Nightlight 3S306 0.00 0.00 0.00 Y


3S306OS 3S306, Outside Light Switch 3S306 0.00 0.00 0.00 Y


3S306SIN Sink 3S306 0.00 0.00 0.00 Y


3S306TOIL Toilet 3S306 0.00 0.00 0.00 Y


3S307BED Bed 3S307 0.00 0.00 0.00 Y


3S307DHI Door Hinge 3S307 0.00 0.00 0.00 Y


3S307DO DOOR 3S307 0.00 0.00 0.00 Y


3S307GLA Glass 3S307 0.00 0.00 0.00 Y


3S307ISWI 3S307, Inside Light Switch 3S307 0.00 0.00 0.00 Y


3S307LIG Light 3S307 0.00 0.00 0.00 Y
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3S307LOC Lock 3S307 0.00 0.00 0.00 Y


3S307NIT Nightlight 3S307 0.00 0.00 0.00 Y


3S307OS 3S307, Outside Light Switch 3S307 0.00 0.00 0.00 Y


3S307SIN Sink 3S307 0.00 0.00 0.00 Y


3S307TOIL Toilet 3S307 0.00 0.00 0.00 Y


3S308BED Bed 3S308 0.00 0.00 0.00 Y


3S308DHI Door Hinge 3S308 0.00 0.00 0.00 Y


3S308DO DOOR 3S308 0.00 0.00 0.00 Y


3S308GLA Glass 3S308 0.00 0.00 0.00 Y


3S308ISWI 3S308, Inside Light Switch 3S308 0.00 0.00 0.00 Y


3S308LIG Light 3S308 0.00 0.00 0.00 Y


3S308LOC Lock 3S308 0.00 0.00 0.00 Y


3S308NIT Nightlight 3S308 0.00 0.00 0.00 Y


3S308OS 3S308, Outside Light Switch 3S308 0.00 0.00 0.00 Y


3S308SIN Sink 3S308 0.00 0.00 0.00 Y


3S308TOIL Toilet 3S308 0.00 0.00 0.00 Y


3S309BED Bed 3S309 0.00 0.00 0.00 Y


3S309DHI Door Hinge 3S309 0.00 0.00 0.00 Y


3S309DO DOOR 3S309 0.00 0.00 0.00 Y


3S309GLA Glass 3S309 0.00 0.00 0.00 Y


3S309ISWI 3S309, Inside Light Switch 3S309 0.00 0.00 0.00 Y


3S309LIG Light 3S309 0.00 0.00 0.00 Y


3S309LOC Lock 3S309 0.00 0.00 0.00 Y
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3S309NIT Nightlight 3S309 0.00 0.00 0.00 Y


3S309OS 3S309, Outside Light Switch 3S309 0.00 0.00 0.00 Y


3S309SIN Sink 3S309 0.00 0.00 0.00 Y


3S309TOIL Toilet 3S309 0.00 0.00 0.00 Y


3S310BED Bed 3S310 0.00 0.00 0.00 Y


3S310DHI Door Hinge 3S310 0.00 0.00 0.00 Y


3S310DO DOOR 3S310 0.00 0.00 0.00 Y


3S310GLA Glass 3S310 0.00 0.00 0.00 Y


3S310ISWI 3S310, Inside Light Switch 3S310 0.00 0.00 0.00 Y


3S310LIG Light 3S310 0.00 0.00 0.00 Y


3S310LOC Lock 3S310 0.00 0.00 0.00 Y


3S310NIT Nightlight 3S310 0.00 0.00 0.00 Y


3S310OS 3S310, Outside Light Switch 3S310 0.00 0.00 0.00 Y


3S310SIN Sink 3S310 0.00 0.00 0.00 Y


3S310TOIL Toilet 3S310 0.00 0.00 0.00 Y


3S311BED Bed 3S311 0.00 0.00 0.00 Y


3S311DHI Door Hinge 3S311 0.00 0.00 0.00 Y


3S311DOO DOOR 3S311 0.00 0.00 0.00 Y


3S311GLA Glass 3S311 0.00 0.00 0.00 Y


3S311ISWI 3S311, Inside Light Switch 3S311 0.00 0.00 0.00 Y


3S311LIG Light 3S311 0.00 0.00 0.00 Y


3S311LOC Lock 3S311 0.00 0.00 0.00 Y


3S311NITE Nightlight 3S311 0.00 0.00 0.00 Y
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3S311OS 3S311, Outside Light Switch 3S311 0.00 0.00 0.00 Y


3S311SIN Sink 3S311 0.00 0.00 0.00 Y


3S311TOIL Toilet 3S311 0.00 0.00 0.00 Y


3S312BED Bed 3S312 0.00 0.00 0.00 Y


3S312DHI Door Hinge 3S312 0.00 0.00 0.00 Y


3S312DO DOOR 3S312 0.00 0.00 0.00 Y


3S312GLA Glass 3S312 0.00 0.00 0.00 Y


3S312ISWI 3S312, Inside Light Switch 3S312 0.00 0.00 0.00 Y


3S312LIG Light 3S312 0.00 0.00 0.00 Y


3S312LOC Lock 3S312 0.00 0.00 0.00 Y


3S312NIT Nightlight 3S312 0.00 0.00 0.00 Y


3S312OS 3S312, Outside Light Switch 3S312 0.00 0.00 0.00 Y


3S312SIN Sink 3S312 0.00 0.00 0.00 Y


3S312TOIL Toilet 3S312 0.00 0.00 0.00 Y


3S313BED Bed 3S313 0.00 0.00 0.00 Y


3S313DHI Door Hinge 3S313 0.00 0.00 0.00 Y


3S313DO DOOR 3S313 0.00 0.00 0.00 Y


3S313GLA Glass 3S313 0.00 0.00 0.00 Y


3S313ISWI 3S313, Inside Light Switch 3S313 0.00 0.00 0.00 Y


3S313LIG Light 3S313 0.00 0.00 0.00 Y


3S313LOC Lock 3S313 0.00 0.00 0.00 Y


3S313NIT Nightlight 3S313 0.00 0.00 0.00 Y


3S313OS 3S313, Outside Light Switch 3S313 0.00 0.00 0.00 Y
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3S313SIN Sink 3S313 0.00 0.00 0.00 Y


3S313TOIL Toilet 3S313 0.00 0.00 0.00 Y


3S314BED Bed 3S314 0.00 0.00 0.00 Y


3S314DHI Door Hinge 3S314 0.00 0.00 0.00 Y


3S314DO DOOR 3S314 0.00 0.00 0.00 Y


3S314GLA Glass 3S314 0.00 0.00 0.00 Y


3S314ISWI 3S314, Inside Light Switch 3S314 0.00 0.00 0.00 Y


3S314LIG Light 3S314 0.00 0.00 0.00 Y


3S314LOC Lock 3S314 0.00 0.00 0.00 Y


3S314NIT Nightlight 3S314 0.00 0.00 0.00 Y


3S314OS 3S314, Outside Light Switch 3S314 0.00 0.00 0.00 Y


3S314SIN Sink 3S314 0.00 0.00 0.00 Y


3S314TOIL Toilet 3S314 0.00 0.00 0.00 Y


3S315BED Bed 3S315 0.00 0.00 0.00 Y


3S315DHI Door Hinge 3S315 0.00 0.00 0.00 Y


3S315DO DOOR 3S315 0.00 0.00 0.00 Y


3S315GLA Glass 3S315 0.00 0.00 0.00 Y


3S315ISWI 3S315, Inside Light Switch 3S315 0.00 0.00 0.00 Y


3S315LIG Light 3S315 0.00 0.00 0.00 Y


3S315LOC Lock 3S315 0.00 0.00 0.00 Y


3S315NIT Nightlight 3S315 0.00 0.00 0.00 Y


3S315OS 3S315, Outside Light Switch 3S315 0.00 0.00 0.00 Y


3S315SIN Sink 3S315 0.00 0.00 0.00 Y
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3S315TOIL Toilet 3S315 0.00 0.00 0.00 Y


3S316BED Bed 3S316 0.00 0.00 0.00 Y


3S316DHI Door Hinge 3S316 0.00 0.00 0.00 Y


3S316DO DOOR 3S316 0.00 0.00 0.00 Y


3S316GLA Glass 3S316 0.00 0.00 0.00 Y


3S316ISWI 3S316, Inside Light Switch 3S316 0.00 0.00 0.00 Y


3S316LIG Light 3S316 0.00 0.00 0.00 Y


3S316LOC Lock 3S316 0.00 0.00 0.00 Y


3S316NIT Nightlight 3S316 0.00 0.00 0.00 Y


3S316OS 3S316, Outside Light Switch 3S316 0.00 0.00 0.00 Y


3S316SIN Sink 3S316 0.00 0.00 0.00 Y


3S316TOIL Toilet 3S316 0.00 0.00 0.00 Y


3S317DHI Door Hinge 3S317 0.00 0.00 0.00 Y


3S317DO DOOR 3S317 0.00 0.00 0.00 Y


3S317GLA Glass 3S317 0.00 0.00 0.00 Y


3S317ISWI 3S317, Inside Light Switch 3S317 0.00 0.00 0.00 Y


3S317LIG Light 3S317 0.00 0.00 0.00 Y


3S317LOC Lock 3S317 0.00 0.00 0.00 Y


3S317NIT Nightlight 3S317 0.00 0.00 0.00 Y


3S317OS 3S317, Outside Light Switch 3S317 0.00 0.00 0.00 Y


3S317SIN Sink 3S317 0.00 0.00 0.00 Y


3S317TOIL Toilet 3S317 0.00 0.00 0.00 Y


3S318DHI Door Hinge 3S318 0.00 0.00 0.00 Y
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3S318DO DOOR 3S318 0.00 0.00 0.00 Y


3S318GLA Glass 3S318 0.00 0.00 0.00 Y


3S318ISWI 3S318, Inside Light Switch 3S318 0.00 0.00 0.00 Y


3S318LIG Light 3S318 0.00 0.00 0.00 Y


3S318LOC Lock 3S318 0.00 0.00 0.00 Y


3S318NIT Nightlight 3S318 0.00 0.00 0.00 Y


3S318OS 3S318, Outside Light Switch 3S318 0.00 0.00 0.00 Y


3S318SIN Sink 3S318 0.00 0.00 0.00 Y


3S318TOIL Toilet 3S318 0.00 0.00 0.00 Y


3S400BED Bed 3S400 0.00 0.00 0.00 Y


3S400CTIL 3S400,Ceiling Tiles 3S400 0.00 0.00 0.00 Y


3S400HEP HEPA Unit 01 3S400 0.00 0.00 0.00 Y


3S400HEP HEPA Unit 02 3S400 0.00 0.00 0.00 Y


3S400HEP HEPA Unit 03 3S400 0.00 0.00 0.00 Y


3S400IC1 Call Box 1 3S400 0.00 0.00 0.00 Y


3S400PC1 Pipe Chase 1 3S400 0.00 0.00 0.00 Y


3S400PC1 Pipe Chase 10 3S400 0.00 0.00 0.00 Y


3S400PC2 Pipe Chase 2 3S400 0.00 0.00 0.00 Y


3S400PC3 Pipe Chase 3 3S400 0.00 0.00 0.00 Y


3S400PC4 Pipe Chase 4 3S400 0.00 0.00 0.00 Y


3S400PC5 Pipe Chase 5 3S400 0.00 0.00 0.00 Y


3S400PC6 Pipe Chase 6 3S400 0.00 0.00 0.00 Y


3S400PC7 Pipe Chase 7 3S400 0.00 0.00 0.00 Y
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3S400PC8 Pipe Chase 8 3S400 0.00 0.00 0.00 Y


3S400PC9 Pipe Chase 9 3S400 0.00 0.00 0.00 Y


3S400SHO Shower 01 3S400 0.00 0.00 0.00 Y


3S400SHO Shower 02 3S400 0.00 0.00 0.00 Y


3S400SIN Sink 3S400 0.00 0.00 0.00 Y


3S400TEL Telephone 1 3S400 0.00 0.00 0.00 Y


3S400TEL Telephone 2 3S400 0.00 0.00 0.00 Y


3S400TEL Telephone 3 3S400 0.00 0.00 0.00 Y


3S400TEL Telephone 4 3S400 0.00 0.00 0.00 Y


3S400TEL Telephone 5 3S400 0.00 0.00 0.00 Y


3S400TOIL Toilet 3S400 0.00 0.00 0.00 Y


3S400TV Television 3S400 0.00 0.00 0.00 Y


3S401BED Bed 3S401 0.00 0.00 0.00 Y


3S401DHI Door Hinge 3S401 0.00 0.00 0.00 Y


3S401DO DOOR 3S401 0.00 0.00 0.00 Y


3S401GLA Glass 3S401 0.00 0.00 0.00 Y


3S401ISWI 3S401, Inside Light Switch 3S401 0.00 0.00 0.00 Y


3S401LIG Light 3S401 0.00 0.00 0.00 Y


3S401LOC Lock 3S401 0.00 0.00 0.00 Y


3S401NIT Nightlight 3S401 0.00 0.00 0.00 Y


3S401OS 3S401, Outside Light Switch 3S401 0.00 0.00 0.00 Y


3S401SIN Sink 3S401 0.00 0.00 0.00 Y


3S401TOIL Toilet 3S401 0.00 0.00 0.00 Y


Page 283 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


3S402BED Bed 3S402 0.00 0.00 0.00 Y


3S402DHI Door Hinge 3S402 0.00 0.00 0.00 Y


3S402DO DOOR 3S402 0.00 0.00 0.00 Y


3S402GLA Glass 3S402 0.00 0.00 0.00 Y


3S402ISWI 3S402, Inside Light Switch 3S402 0.00 0.00 0.00 Y


3S402LIG Light 3S402 0.00 0.00 0.00 Y


3S402LOC Lock 3S402 0.00 0.00 0.00 Y


3S402NIT Nightlight 3S402 0.00 0.00 0.00 Y


3S402OS 3S402, Outside Light Switch 3S402 0.00 0.00 0.00 Y


3S402SIN Sink 3S402 0.00 0.00 0.00 Y


3S402TOIL Toilet 3S402 0.00 0.00 0.00 Y


3S403BED Bed 3S403 0.00 0.00 0.00 Y


3S403DHI Door Hinge 3S403 0.00 0.00 0.00 Y


3S403DO DOOR 3S403 0.00 0.00 0.00 Y


3S403GLA Glass 3S403 0.00 0.00 0.00 Y


3S403ISWI 3S403, Inside Light Switch 3S403 0.00 0.00 0.00 Y


3S403LIG Light 3S403 0.00 0.00 0.00 Y


3S403LOC Lock 3S403 0.00 0.00 0.00 Y


3S403NIT Nightlight 3S403 0.00 0.00 0.00 Y


3S403OS 3S403, Outside Light Switch 3S403 0.00 0.00 0.00 Y


3S403SIN Sink 3S403 0.00 0.00 0.00 Y


3S403TOIL Toilet 3S403 0.00 0.00 0.00 Y


3S404BED Bed 3S404 0.00 0.00 0.00 Y
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3S404DHI Door Hinge 3S404 0.00 0.00 0.00 Y


3S404DO DOOR 3S404 0.00 0.00 0.00 Y


3S404GLA Glass 3S404 0.00 0.00 0.00 Y


3S404ISWI 3S404, Inside Light Switch 3S404 0.00 0.00 0.00 Y


3S404LIG Light 3S404 0.00 0.00 0.00 Y


3S404LOC Lock 3S404 0.00 0.00 0.00 Y


3S404NIT Nightlight 3S404 0.00 0.00 0.00 Y


3S404OS 3S404, Outside Light Switch 3S404 0.00 0.00 0.00 Y


3S404SIN Sink 3S404 0.00 0.00 0.00 Y


3S404TOIL Toilet 3S404 0.00 0.00 0.00 Y


3S405BED Bed 3S405 0.00 0.00 0.00 Y


3S405DHI Door Hinge 3S405 0.00 0.00 0.00 Y


3S405DO DOOR 3S405 0.00 0.00 0.00 Y


3S405GLA Glass 3S405 0.00 0.00 0.00 Y


3S405ISWI 3S405, Inside Light Switch 3S405 0.00 0.00 0.00 Y


3S405LIG Light 3S405 0.00 0.00 0.00 Y


3S405LOC Lock 3S405 0.00 0.00 0.00 Y


3S405NIT Nightlight 3S405 0.00 0.00 0.00 Y


3S405OS 3S405, Outside Light Switch 3S405 0.00 0.00 0.00 Y


3S405SIN Sink 3S405 0.00 0.00 0.00 Y


3S405TOIL Toilet 3S405 0.00 0.00 0.00 Y


3S406BED Bed 3S406 0.00 0.00 0.00 Y


3S406DHI Door Hinge 3S406 0.00 0.00 0.00 Y
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3S406DO DOOR 3S406 0.00 0.00 0.00 Y


3S406GLA Glass 3S406 0.00 0.00 0.00 Y


3S406ISWI 3S406, Inside Light Switch 3S406 0.00 0.00 0.00 Y


3S406LIG Light 3S406 0.00 0.00 0.00 Y


3S406LOC Lock 3S406 0.00 0.00 0.00 Y


3S406NIT Nightlight 3S406 0.00 0.00 0.00 Y


3S406OS 3S406, Outside Light Switch 3S406 0.00 0.00 0.00 Y


3S406SIN Sink 3S406 0.00 0.00 0.00 Y


3S406TOIL Toilet 3S406 0.00 0.00 0.00 Y


3S407BED Bed 3S407 0.00 0.00 0.00 Y


3S407DHI Door Hinge 3S407 0.00 0.00 0.00 Y


3S407DO DOOR 3S407 0.00 0.00 0.00 Y


3S407GLA Glass 3S407 0.00 0.00 0.00 Y


3S407ISWI 3S407, Inside Light Switch 3S407 0.00 0.00 0.00 Y


3S407LIG Light 3S407 0.00 0.00 0.00 Y


3S407LOC Lock 3S407 0.00 0.00 0.00 Y


3S407NIT Nightlight 3S407 0.00 0.00 0.00 Y


3S407OS 3S407, Outside Light Switch 3S407 0.00 0.00 0.00 Y


3S407SIN Sink 3S407 0.00 0.00 0.00 Y


3S407TOIL Toilet 3S407 0.00 0.00 0.00 Y


3S408BED Bed 3S408 0.00 0.00 0.00 Y


3S408DHI Door Hinge 3S408 0.00 0.00 0.00 Y


3S408DO DOOR 3S408 0.00 0.00 0.00 Y
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3S408GLA Glass 3S408 0.00 0.00 0.00 Y


3S408ISWI 3S408, Inside Light Switch 3S408 0.00 0.00 0.00 Y


3S408LIG Light 3S408 0.00 0.00 0.00 Y


3S408LOC Lock 3S408 0.00 0.00 0.00 Y


3S408NIT Nightlight 3S408 0.00 0.00 0.00 Y


3S408OS 3S408, Outside Light Switch 3S408 0.00 0.00 0.00 Y


3S408SIN Sink 3S408 0.00 0.00 0.00 Y


3S408TOIL Toilet 3S408 0.00 0.00 0.00 Y


3S409BED Bed 3S409 0.00 0.00 0.00 Y


3S409DHI Door Hinge 3S409 0.00 0.00 0.00 Y


3S409DO DOOR 3S409 0.00 0.00 0.00 Y


3S409GLA Glass 3S409 0.00 0.00 0.00 Y


3S409ISWI 3S409, Inside Light Switch 3S409 0.00 0.00 0.00 Y


3S409LIG Light 3S409 0.00 0.00 0.00 Y


3S409LOC Lock 3S409 0.00 0.00 0.00 Y


3S409NIT Nightlight 3S409 0.00 0.00 0.00 Y


3S409OS 3S409, Outside Light Switch 3S409 0.00 0.00 0.00 Y


3S409SIN Sink 3S409 0.00 0.00 0.00 Y


3S409TOIL Toilet 3S409 0.00 0.00 0.00 Y


3S410BED Bed 3S410 0.00 0.00 0.00 Y


3S410DHI Door Hinge 3S410 0.00 0.00 0.00 Y


3S410DO DOOR 3S410 0.00 0.00 0.00 Y


3S410GLA Glass 3S410 0.00 0.00 0.00 Y
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3S410ISWI 3S410, Inside Light Switch 3S410 0.00 0.00 0.00 Y


3S410LIG Light 3S410 0.00 0.00 0.00 Y


3S410LOC Lock 3S410 0.00 0.00 0.00 Y


3S410NIT Nightlight 3S410 0.00 0.00 0.00 Y


3S410OS 3S410, Outside Light Switch 3S410 0.00 0.00 0.00 Y


3S410SIN Sink 3S410 0.00 0.00 0.00 Y


3S410TOIL Toilet 3S410 0.00 0.00 0.00 Y


3S411BED Bed 3S411 0.00 0.00 0.00 Y


3S411DHI Door Hinge 3S411 0.00 0.00 0.00 Y


3S411DOO DOOR 3S411 0.00 0.00 0.00 Y


3S411GLA Glass 3S411 0.00 0.00 0.00 Y


3S411ISWI 3S411, Inside Light Switch 3S411 0.00 0.00 0.00 Y


3S411LIG Light 3S411 0.00 0.00 0.00 Y


3S411LOC Lock 3S411 0.00 0.00 0.00 Y


3S411NITE Nightlight 3S411 0.00 0.00 0.00 Y


3S411OS 3S411, Outside Light Switch 3S411 0.00 0.00 0.00 Y


3S411SIN Sink 3S411 0.00 0.00 0.00 Y


3S411TOIL Toilet 3S411 0.00 0.00 0.00 Y


3S412BED Bed 3S412 0.00 0.00 0.00 Y


3S412DHI Door Hinge 3S412 0.00 0.00 0.00 Y


3S412DO DOOR 3S412 0.00 0.00 0.00 Y


3S412GLA Glass 3S412 0.00 0.00 0.00 Y


3S412ISWI 3S412, Inside Light Switch 3S412 0.00 0.00 0.00 Y
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3S412LIG Light 3S412 0.00 0.00 0.00 Y


3S412LOC Lock 3S412 0.00 0.00 0.00 Y


3S412NIT Nightlight 3S412 0.00 0.00 0.00 Y


3S412OS 3S412, Outside Light Switch 3S412 0.00 0.00 0.00 Y


3S412SIN Sink 3S412 0.00 0.00 0.00 Y


3S412TOIL Toilet 3S412 0.00 0.00 0.00 Y


3S413BED Bed 3S413 0.00 0.00 0.00 Y


3S413DHI Door Hinge 3S413 0.00 0.00 0.00 Y


3S413DO DOOR 3S413 0.00 0.00 0.00 Y


3S413GLA Glass 3S413 0.00 0.00 0.00 Y


3S413ISWI 3S413, Inside Light Switch 3S413 0.00 0.00 0.00 Y


3S413LIG Light 3S413 0.00 0.00 0.00 Y


3S413LOC Lock 3S413 0.00 0.00 0.00 Y


3S413NIT Nightlight 3S413 0.00 0.00 0.00 Y


3S413OS 3S413, Outside Light Switch 3S413 0.00 0.00 0.00 Y


3S413SIN Sink 3S413 0.00 0.00 0.00 Y


3S413TOIL Toilet 3S413 0.00 0.00 0.00 Y


3S414BED Bed 3S414 0.00 0.00 0.00 Y


3S414DHI Door Hinge 3S414 0.00 0.00 0.00 Y


3S414DO DOOR 3S414 0.00 0.00 0.00 Y


3S414GLA Glass 3S414 0.00 0.00 0.00 Y


3S414ISWI 3S414, Inside Light Switch 3S414 0.00 0.00 0.00 Y


3S414LIG Light 3S414 0.00 0.00 0.00 Y
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3S414LOC Lock 3S414 0.00 0.00 0.00 Y


3S414NIT Nightlight 3S414 0.00 0.00 0.00 Y


3S414OS 3S414, Outside Light Switch 3S414 0.00 0.00 0.00 Y


3S414SIN Sink 3S414 0.00 0.00 0.00 Y


3S414TOIL Toilet 3S414 0.00 0.00 0.00 Y


3S415BED Bed 3S415 0.00 0.00 0.00 Y


3S415DHI Door Hinge 3S415 0.00 0.00 0.00 Y


3S415DO DOOR 3S415 0.00 0.00 0.00 Y


3S415GLA Glass 3S415 0.00 0.00 0.00 Y


3S415ISWI 3S415, Inside Light Switch 3S415 0.00 0.00 0.00 Y


3S415LIG Light 3S415 0.00 0.00 0.00 Y


3S415LOC Lock 3S415 0.00 0.00 0.00 Y


3S415NIT Nightlight 3S415 0.00 0.00 0.00 Y


3S415OS 3S415, Outside Light Switch 3S415 0.00 0.00 0.00 Y


3S415SIN Sink 3S415 0.00 0.00 0.00 Y


3S415TOIL Toilet 3S415 0.00 0.00 0.00 Y


3S416BED Bed 3S416 0.00 0.00 0.00 Y


3S416DHI Door Hinge 3S416 0.00 0.00 0.00 Y


3S416DO DOOR 3S416 0.00 0.00 0.00 Y


3S416GLA Glass 3S416 0.00 0.00 0.00 Y


3S416ISWI 3S416, Inside Light Switch 3S416 0.00 0.00 0.00 Y


3S416LIG Light 3S416 0.00 0.00 0.00 Y


3S416LOC Lock 3S416 0.00 0.00 0.00 Y
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3S416NIT Nightlight 3S416 0.00 0.00 0.00 Y


3S416OS 3S416, Outside Light Switch 3S416 0.00 0.00 0.00 Y


3S416SIN Sink 3S416 0.00 0.00 0.00 Y


3S416TOIL Toilet 3S416 0.00 0.00 0.00 Y


3S417BED Bed 3S417 0.00 0.00 0.00 Y


3S417DHI Door Hinge 3S417 0.00 0.00 0.00 Y


3S417DO DOOR 3S417 0.00 0.00 0.00 Y


3S417GLA Glass 3S417 0.00 0.00 0.00 Y


3S417ISWI 3S417, Inside Light Switch 3S417 0.00 0.00 0.00 Y


3S417LIG Light 3S417 0.00 0.00 0.00 Y


3S417LOC Lock 3S417 0.00 0.00 0.00 Y


3S417NIT Nightlight 3S417 0.00 0.00 0.00 Y


3S417OS 3S417, Outside Light Switch 3S417 0.00 0.00 0.00 Y


3S417SIN Sink 3S417 0.00 0.00 0.00 Y


3S417TOIL Toilet 3S417 0.00 0.00 0.00 Y


3S418BED Bed 3S418 0.00 0.00 0.00 Y


3S418DHI Door Hinge 3S418 0.00 0.00 0.00 Y


3S418DO DOOR 3S418 0.00 0.00 0.00 Y


3S418GLA Glass 3S418 0.00 0.00 0.00 Y


3S418ISWI 3S418, Inside Light Switch 3S418 0.00 0.00 0.00 Y


3S418LIG Light 3S418 0.00 0.00 0.00 Y


3S418LOC Lock 3S418 0.00 0.00 0.00 Y


3S418NIT Nightlight 3S418 0.00 0.00 0.00 Y
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3S418OS 3S418, Outside Light Switch 3S418 0.00 0.00 0.00 Y


3S418SIN Sink 3S418 0.00 0.00 0.00 Y


3S418TOIL Toilet 3S418 0.00 0.00 0.00 Y


3S500BED Bed 3S500 0.00 0.00 0.00 Y


3S500CTIL 3S500,Ceiling Tiles 3S500 0.00 0.00 0.00 Y


3S500HEP HEPA Unit 01 3S500 0.00 0.00 0.00 Y


3S500HEP HEPA Unit 02 3S500 0.00 0.00 0.00 Y


3S500HEP HEPA Unit 03 3S500 0.00 0.00 0.00 Y


3S500IC1 Call Box 1 3S500 0.00 0.00 0.00 Y


3S500PC1 Pipe Chase 1 3S500 0.00 0.00 0.00 Y


3S500PC1 Pipe Chase 10 3S500 0.00 0.00 0.00 Y


3S500PC2 Pipe Chase 2 3S500 0.00 0.00 0.00 Y


3S500PC3 Pipe Chase 3 3S500 0.00 0.00 0.00 Y


3S500PC4 Pipe Chase 4 3S500 0.00 0.00 0.00 Y


3S500PC5 Pipe Chase 5 3S500 0.00 0.00 0.00 Y


3S500PC6 Pipe Chase 6 3S500 0.00 0.00 0.00 Y


3S500PC7 Pipe Chase 7 3S500 0.00 0.00 0.00 Y


3S500PC8 Pipe Chase 8 3S500 0.00 0.00 0.00 Y


3S500PC9 Pipe Chase 9 3S500 0.00 0.00 0.00 Y


3S500SHO Shower 01 3S500 0.00 0.00 0.00 Y


3S500SHO Shower 02 3S500 0.00 0.00 0.00 Y


3S500SIN Sink 3S500 0.00 0.00 0.00 Y


3S500TEL Telephone 1 3S500 0.00 0.00 0.00 Y
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3S500TEL Telephone 2 3S500 0.00 0.00 0.00 Y


3S500TEL Telephone 3 3S500 0.00 0.00 0.00 Y


3S500TEL Telephone 4 3S500 0.00 0.00 0.00 Y


3S500TEL Telephone 5 3S500 0.00 0.00 0.00 Y


3S500TOIL Toilet 3S500 0.00 0.00 0.00 Y


3S500TV Television 3S500 0.00 0.00 0.00 Y


3S501BED Bed 3S501 0.00 0.00 0.00 Y


3S501DHI Door Hinge 3S501 0.00 0.00 0.00 Y


3S501DO DOOR 3S501 0.00 0.00 0.00 Y


3S501GLA Glass 3S501 0.00 0.00 0.00 Y


3S501ISWI 3S501, Inside Light Switch 3S501 0.00 0.00 0.00 Y


3S501LIG Light 3S501 0.00 0.00 0.00 Y


3S501LOC Lock 3S501 0.00 0.00 0.00 Y


3S501NIT Nightlight 3S501 0.00 0.00 0.00 Y


3S501OS 3S501, Outside Light Switch 3S501 0.00 0.00 0.00 Y


3S501SIN Sink 3S501 0.00 0.00 0.00 Y


3S501TOIL Toilet 3S501 0.00 0.00 0.00 Y


3S502BED Bed 3S502 0.00 0.00 0.00 Y


3S502DHI Door Hinge 3S502 0.00 0.00 0.00 Y


3S502DO DOOR 3S502 0.00 0.00 0.00 Y


3S502GLA Glass 3S502 0.00 0.00 0.00 Y


3S502ISWI 3S502, Inside Light Switch 3S502 0.00 0.00 0.00 Y


3S502LIG Light 3S502 0.00 0.00 0.00 Y
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3S502LOC Lock 3S502 0.00 0.00 0.00 Y


3S502NIT Nightlight 3S502 0.00 0.00 0.00 Y


3S502OS 3S502, Outside Light Switch 3S502 0.00 0.00 0.00 Y


3S502SIN Sink 3S502 0.00 0.00 0.00 Y


3S502TOIL Toilet 3S502 0.00 0.00 0.00 Y


3S503BED Bed 3S503 0.00 0.00 0.00 Y


3S503DHI Door Hinge 3S503 0.00 0.00 0.00 Y


3S503DO DOOR 3S503 0.00 0.00 0.00 Y


3S503GLA Glass 3S503 0.00 0.00 0.00 Y


3S503ISWI 3S503, Inside Light Switch 3S503 0.00 0.00 0.00 Y


3S503LIG Light 3S503 0.00 0.00 0.00 Y


3S503LOC Lock 3S503 0.00 0.00 0.00 Y


3S503NIT Nightlight 3S503 0.00 0.00 0.00 Y


3S503OS 3S503, Outside Light Switch 3S503 0.00 0.00 0.00 Y


3S503SIN Sink 3S503 0.00 0.00 0.00 Y


3S503TOIL Toilet 3S503 0.00 0.00 0.00 Y


3S504BED Bed 3S504 0.00 0.00 0.00 Y


3S504DHI Door Hinge 3S504 0.00 0.00 0.00 Y


3S504DO DOOR 3S504 0.00 0.00 0.00 Y


3S504GLA Glass 3S504 0.00 0.00 0.00 Y


3S504ISWI 3S504, Inside Light Switch 3S504 0.00 0.00 0.00 Y


3S504LIG Light 3S504 0.00 0.00 0.00 Y


3S504LOC Lock 3S504 0.00 0.00 0.00 Y
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3S504NIT Nightlight 3S504 0.00 0.00 0.00 Y


3S504OS 3S504, Outside Light Switch 3S504 0.00 0.00 0.00 Y


3S504SIN Sink 3S504 0.00 0.00 0.00 Y


3S504TOIL Toilet 3S504 0.00 0.00 0.00 Y


3S505BED Bed 3S505 0.00 0.00 0.00 Y


3S505DHI Door Hinge 3S505 0.00 0.00 0.00 Y


3S505DO DOOR 3S505 0.00 0.00 0.00 Y


3S505GLA Glass 3S505 0.00 0.00 0.00 Y


3S505ISWI 3S505, Inside Light Switch 3S505 0.00 0.00 0.00 Y


3S505LIG Light 3S505 0.00 0.00 0.00 Y


3S505LOC Lock 3S505 0.00 0.00 0.00 Y


3S505NIT Nightlight 3S505 0.00 0.00 0.00 Y


3S505OS 3S505, Outside Light Switch 3S505 0.00 0.00 0.00 Y


3S505SIN Sink 3S505 0.00 0.00 0.00 Y


3S505TOIL Toilet 3S505 0.00 0.00 0.00 Y


3S506BED Bed 3S506 0.00 0.00 0.00 Y


3S506DHI Door Hinge 3S506 0.00 0.00 0.00 Y


3S506DO DOOR 3S506 0.00 0.00 0.00 Y


3S506GLA Glass 3S506 0.00 0.00 0.00 Y


3S506ISWI 3S506, Inside Light Switch 3S506 0.00 0.00 0.00 Y


3S506LIG Light 3S506 0.00 0.00 0.00 Y


3S506LOC Lock 3S506 0.00 0.00 0.00 Y


3S506NIT Nightlight 3S506 0.00 0.00 0.00 Y
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3S506OS 3S506, Outside Light Switch 3S506 0.00 0.00 0.00 Y


3S506SIN Sink 3S506 0.00 0.00 0.00 Y


3S506TOIL Toilet 3S506 0.00 0.00 0.00 Y


3S507BED Bed 3S507 0.00 0.00 0.00 Y


3S507DHI Door Hinge 3S507 0.00 0.00 0.00 Y


3S507DO DOOR 3S507 0.00 0.00 0.00 Y


3S507GLA Glass 3S507 0.00 0.00 0.00 Y


3S507ISWI 3S507, Inside Light Switch 3S507 0.00 0.00 0.00 Y


3S507LIG Light 3S507 0.00 0.00 0.00 Y


3S507LOC Lock 3S507 0.00 0.00 0.00 Y


3S507NIT Nightlight 3S507 0.00 0.00 0.00 Y


3S507OS 3S507, Outside Light Switch 3S507 0.00 0.00 0.00 Y


3S507SIN Sink 3S507 0.00 0.00 0.00 Y


3S507TOIL Toilet 3S507 0.00 0.00 0.00 Y


3S508BED Bed 3S508 0.00 0.00 0.00 Y


3S508DHI Door Hinge 3S508 0.00 0.00 0.00 Y


3S508DO DOOR 3S508 0.00 0.00 0.00 Y


3S508GLA Glass 3S508 0.00 0.00 0.00 Y


3S508ISWI 3S508, Inside Light Switch 3S508 0.00 0.00 0.00 Y


3S508LIG Light 3S508 0.00 0.00 0.00 Y


3S508LOC Lock 3S508 0.00 0.00 0.00 Y


3S508NIT Nightlight 3S508 0.00 0.00 0.00 Y


3S508OS 3S508, Outside Light Switch 3S508 0.00 0.00 0.00 Y
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3S508SIN Sink 3S508 0.00 0.00 0.00 Y


3S508TOIL Toilet 3S508 0.00 0.00 0.00 Y


3S509DHI Door Hinge 3S509 0.00 0.00 0.00 Y


3S509DO DOOR 3S509 0.00 0.00 0.00 Y


3S509GLA Glass 3S509 0.00 0.00 0.00 Y


3S509ISWI 3S509, Inside Light Switch 3S509 0.00 0.00 0.00 Y


3S509LIG Light 3S509 0.00 0.00 0.00 Y


3S509LOC Lock 3S509 0.00 0.00 0.00 Y


3S509NIT Nightlight 3S509 0.00 0.00 0.00 Y


3S509OS 3S509, Outside Light Switch 3S509 0.00 0.00 0.00 Y


3S509SIN Sink 3S509 0.00 0.00 0.00 Y


3S509TOIL Toilet 3S509 0.00 0.00 0.00 Y


3S510BED Bed 3S510 0.00 0.00 0.00 Y


3S510DHI Door Hinge 3S510 0.00 0.00 0.00 Y


3S510DO DOOR 3S510 0.00 0.00 0.00 Y


3S510GLA Glass 3S510 0.00 0.00 0.00 Y


3S510ISWI 3S510, Inside Light Switch 3S510 0.00 0.00 0.00 Y


3S510LIG Light 3S510 0.00 0.00 0.00 Y


3S510LOC Lock 3S510 0.00 0.00 0.00 Y


3S510NIT Nightlight 3S510 0.00 0.00 0.00 Y


3S510OS 3S510, Outside Light Switch 3S510 0.00 0.00 0.00 Y


3S510SIN Sink 3S510 0.00 0.00 0.00 Y


3S510TOIL Toilet 3S510 0.00 0.00 0.00 Y
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3S511BED Bed 3S511 0.00 0.00 0.00 Y


3S511DHI Door Hinge 3S511 0.00 0.00 0.00 Y


3S511DOO DOOR 3S511 0.00 0.00 0.00 Y


3S511GLA Glass 3S511 0.00 0.00 0.00 Y


3S511ISWI 3S511, Inside Light Switch 3S511 0.00 0.00 0.00 Y


3S511LIG Light 3S511 0.00 0.00 0.00 Y


3S511LOC Lock 3S511 0.00 0.00 0.00 Y


3S511NITE Nightlight 3S511 0.00 0.00 0.00 Y


3S511OS 3S511, Outside Light Switch 3S511 0.00 0.00 0.00 Y


3S511SIN Sink 3S511 0.00 0.00 0.00 Y


3S511TOIL Toilet 3S511 0.00 0.00 0.00 Y


3S512BED Bed 3S512 0.00 0.00 0.00 Y


3S512DHI Door Hinge 3S512 0.00 0.00 0.00 Y


3S512DO DOOR 3S512 0.00 0.00 0.00 Y


3S512GLA Glass 3S512 0.00 0.00 0.00 Y


3S512ISWI 3S512, Inside Light Switch 3S512 0.00 0.00 0.00 Y


3S512LIG Light 3S512 0.00 0.00 0.00 Y


3S512LOC Lock 3S512 0.00 0.00 0.00 Y


3S512NIT Nightlight 3S512 0.00 0.00 0.00 Y


3S512OS 3S512, Outside Light Switch 3S512 0.00 0.00 0.00 Y


3S512SIN Sink 3S512 0.00 0.00 0.00 Y


3S512TOIL Toilet 3S512 0.00 0.00 0.00 Y


3S513BED Bed 3S513 0.00 0.00 0.00 Y
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3S513DHI Door Hinge 3S513 0.00 0.00 0.00 Y


3S513DO DOOR 3S513 0.00 0.00 0.00 Y


3S513GLA Glass 3S513 0.00 0.00 0.00 Y


3S513ISWI 3S513, Inside Light Switch 3S513 0.00 0.00 0.00 Y


3S513LIG Light 3S513 0.00 0.00 0.00 Y


3S513LOC Lock 3S513 0.00 0.00 0.00 Y


3S513NIT Nightlight 3S513 0.00 0.00 0.00 Y


3S513OS 3S513, Outside Light Switch 3S513 0.00 0.00 0.00 Y


3S513SIN Sink 3S513 0.00 0.00 0.00 Y


3S513TOIL Toilet 3S513 0.00 0.00 0.00 Y


3S514BED Bed 3S514 0.00 0.00 0.00 Y


3S514DHI Door Hinge 3S514 0.00 0.00 0.00 Y


3S514DO DOOR 3S514 0.00 0.00 0.00 Y


3S514GLA Glass 3S514 0.00 0.00 0.00 Y


3S514ISWI 3S514, Inside Light Switch 3S514 0.00 0.00 0.00 Y


3S514LIG Light 3S514 0.00 0.00 0.00 Y


3S514LOC Lock 3S514 0.00 0.00 0.00 Y


3S514NIT Nightlight 3S514 0.00 0.00 0.00 Y


3S514OS 3S514, Outside Light Switch 3S514 0.00 0.00 0.00 Y


3S514SIN Sink 3S514 0.00 0.00 0.00 Y


3S514TOIL Toilet 3S514 0.00 0.00 0.00 Y


3S515BED Bed 3S515 0.00 0.00 0.00 Y


3S515DHI Door Hinge 3S515 0.00 0.00 0.00 Y
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3S515DO DOOR 3S515 0.00 0.00 0.00 Y


3S515GLA Glass 3S515 0.00 0.00 0.00 Y


3S515ISWI 3S515, Inside Light Switch 3S515 0.00 0.00 0.00 Y


3S515LIG Light 3S515 0.00 0.00 0.00 Y


3S515LOC Lock 3S515 0.00 0.00 0.00 Y


3S515NIT Nightlight 3S515 0.00 0.00 0.00 Y


3S515OS 3S515, Outside Light Switch 3S515 0.00 0.00 0.00 Y


3S515SIN Sink 3S515 0.00 0.00 0.00 Y


3S515TOIL Toilet 3S515 0.00 0.00 0.00 Y


3S516BED Bed 3S516 0.00 0.00 0.00 Y


3S516DHI Door Hinge 3S516 0.00 0.00 0.00 Y


3S516DO DOOR 3S516 0.00 0.00 0.00 Y


3S516GLA Glass 3S516 0.00 0.00 0.00 Y


3S516ISWI 3S516, Inside Light Switch 3S516 0.00 0.00 0.00 Y


3S516LIG Light 3S516 0.00 0.00 0.00 Y


3S516LOC Lock 3S516 0.00 0.00 0.00 Y


3S516NIT Nightlight 3S516 0.00 0.00 0.00 Y


3S516OS 3S516, Outside Light Switch 3S516 0.00 0.00 0.00 Y


3S516SIN Sink 3S516 0.00 0.00 0.00 Y


3S516TOIL Toilet 3S516 0.00 0.00 0.00 Y


3S517BED Bed 3S517 0.00 0.00 0.00 Y


3S517DHI Door Hinge 3S517 0.00 0.00 0.00 Y


3S517DO DOOR 3S517 0.00 0.00 0.00 Y
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3S517GLA Glass 3S517 0.00 0.00 0.00 Y


3S517ISWI 3S517, Inside Light Switch 3S517 0.00 0.00 0.00 Y


3S517LIG Light 3S517 0.00 0.00 0.00 Y


3S517LOC Lock 3S517 0.00 0.00 0.00 Y


3S517NIT Nightlight 3S517 0.00 0.00 0.00 Y


3S517OS 3S517, Outside Light Switch 3S517 0.00 0.00 0.00 Y


3S517SIN Sink 3S517 0.00 0.00 0.00 Y


3S517TOIL Toilet 3S517 0.00 0.00 0.00 Y


3S518BED Bed 3S518 0.00 0.00 0.00 Y


3S518DHI Door Hinge 3S518 0.00 0.00 0.00 Y


3S518DO DOOR 3S518 0.00 0.00 0.00 Y


3S518GLA Glass 3S518 0.00 0.00 0.00 Y


3S518ISWI 3S518, Inside Light Switch 3S518 0.00 0.00 0.00 Y


3S518LIG Light 3S518 0.00 0.00 0.00 Y


3S518LOC Lock 3S518 0.00 0.00 0.00 Y


3S518NIT Nightlight 3S518 0.00 0.00 0.00 Y


3S518OS 3S518, Outside Light Switch 3S518 0.00 0.00 0.00 Y


3S518SIN Sink 3S518 0.00 0.00 0.00 Y


3S518TOIL Toilet 3S518 0.00 0.00 0.00 Y


3S600APU AIR PURIFICATION UNIT
#01-3S600


3S600 0.00 0.00 0.00 Y


3S600APU AIR PURIFICATION UNIT
#02-3S600


3S600 0.00 0.00 0.00 Y


3S600APU AIR PURIFICATION UNIT
#03-3S600


3S600 0.00 0.00 0.00 Y
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3S600BED Bed 3S600 0.00 0.00 0.00 Y


3S600CTIL 3S600,Ceiling Tiles 3S600 0.00 0.00 0.00 Y


3S600IC1 Call Box 1 3S600 0.00 0.00 0.00 Y


3S600PC1 Pipe Chase 1 3S600 0.00 0.00 0.00 Y


3S600PC1 Pipe Chase 10 3S600 0.00 0.00 0.00 Y


3S600PC2 Pipe Chase 2 3S600 0.00 0.00 0.00 Y


3S600PC3 Pipe Chase 3 3S600 0.00 0.00 0.00 Y


3S600PC4 Pipe Chase 4 3S600 0.00 0.00 0.00 Y


3S600PC5 Pipe Chase 5 3S600 0.00 0.00 0.00 Y


3S600PC6 Pipe Chase 6 3S600 0.00 0.00 0.00 Y


3S600PC7 Pipe Chase 7 3S600 0.00 0.00 0.00 Y


3S600PC8 Pipe Chase 8 3S600 0.00 0.00 0.00 Y


3S600PC9 Pipe Chase 9 3S600 0.00 0.00 0.00 Y


3S600SHO Shower 01 3S600 0.00 0.00 0.00 Y


3S600SHO Shower 02 3S600 0.00 0.00 0.00 Y


3S600SIN Sink 3S600 0.00 0.00 0.00 Y


3S600TEL Telephone 1 3S600 0.00 0.00 0.00 Y


3S600TEL Telephone 2 3S600 0.00 0.00 0.00 Y


3S600TEL Telephone 3 3S600 0.00 0.00 0.00 Y


3S600TEL Telephone 4 3S600 0.00 0.00 0.00 Y


3S600TEL Telephone 5 3S600 0.00 0.00 0.00 Y


3S600TOIL Toilet 3S600 0.00 0.00 0.00 Y


3S600TV Television 3S600 0.00 0.00 0.00 Y
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3S601BED Bed 3S601 0.00 0.00 0.00 Y


3S601DHI Door Hinge 3S601 0.00 0.00 0.00 Y


3S601DO DOOR 3S601 0.00 0.00 0.00 Y


3S601GLA Glass 3S601 0.00 0.00 0.00 Y


3S601ISWI 3S601, Inside Light Switch 3S601 0.00 0.00 0.00 Y


3S601LIG Light 3S601 0.00 0.00 0.00 Y


3S601LOC Lock 3S601 0.00 0.00 0.00 Y


3S601NIT Nightlight 3S601 0.00 0.00 0.00 Y


3S601OS 3S601, Outside Light Switch 3S601 0.00 0.00 0.00 Y


3S601SIN Sink 3S601 0.00 0.00 0.00 Y


3S601TOIL Toilet 3S601 0.00 0.00 0.00 Y


3S602BED Bed 3S602 0.00 0.00 0.00 Y


3S602DHI Door Hinge 3S602 0.00 0.00 0.00 Y


3S602DO DOOR 3S602 0.00 0.00 0.00 Y


3S602GLA Glass 3S602 0.00 0.00 0.00 Y


3S602ISWI 3S602, Inside Light Switch 3S602 0.00 0.00 0.00 Y


3S602LIG Light 3S602 0.00 0.00 0.00 Y


3S602LOC Lock 3S602 0.00 0.00 0.00 Y


3S602NIT Nightlight 3S602 0.00 0.00 0.00 Y


3S602OS 3S602, Outside Light Switch 3S602 0.00 0.00 0.00 Y


3S602SIN Sink 3S602 0.00 0.00 0.00 Y


3S602TOIL Toilet 3S602 0.00 0.00 0.00 Y


3S603BED Bed 3S603 0.00 0.00 0.00 Y
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3S603DHI Door Hinge 3S603 0.00 0.00 0.00 Y


3S603DO DOOR 3S603 0.00 0.00 0.00 Y


3S603GLA Glass 3S603 0.00 0.00 0.00 Y


3S603ISWI 3S603, Inside Light Switch 3S603 0.00 0.00 0.00 Y


3S603LIG Light 3S603 0.00 0.00 0.00 Y


3S603LOC Lock 3S603 0.00 0.00 0.00 Y


3S603NIT Nightlight 3S603 0.00 0.00 0.00 Y


3S603OS 3S603, Outside Light Switch 3S603 0.00 0.00 0.00 Y


3S603SIN Sink 3S603 0.00 0.00 0.00 Y


3S603TOIL Toilet 3S603 0.00 0.00 0.00 Y


3S604BED Bed 3S604 0.00 0.00 0.00 Y


3S604DHI Door Hinge 3S604 0.00 0.00 0.00 Y


3S604DO DOOR 3S604 0.00 0.00 0.00 Y


3S604GLA Glass 3S604 0.00 0.00 0.00 Y


3S604ISWI 3S604, Inside Light Switch 3S604 0.00 0.00 0.00 Y


3S604LIG Light 3S604 0.00 0.00 0.00 Y


3S604LOC Lock 3S604 0.00 0.00 0.00 Y


3S604NIT Nightlight 3S604 0.00 0.00 0.00 Y


3S604OS 3S604, Outside Light Switch 3S604 0.00 0.00 0.00 Y


3S604SIN Sink 3S604 0.00 0.00 0.00 Y


3S604TOIL Toilet 3S604 0.00 0.00 0.00 Y


3S605BED Bed 3S605 0.00 0.00 0.00 Y


3S605DHI Door Hinge 3S605 0.00 0.00 0.00 Y
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3S605DO DOOR 3S605 0.00 0.00 0.00 Y


3S605GLA Glass 3S605 0.00 0.00 0.00 Y


3S605ISWI 3S605, Inside Light Switch 3S605 0.00 0.00 0.00 Y


3S605LIG Light 3S605 0.00 0.00 0.00 Y


3S605LOC Lock 3S605 0.00 0.00 0.00 Y


3S605NIT Nightlight 3S605 0.00 0.00 0.00 Y


3S605OS 3S605, Outside Light Switch 3S605 0.00 0.00 0.00 Y


3S605SIN Sink 3S605 0.00 0.00 0.00 Y


3S605TOIL Toilet 3S605 0.00 0.00 0.00 Y


3S606BED Bed 3S606 0.00 0.00 0.00 Y


3S606DHI Door Hinge 3S606 0.00 0.00 0.00 Y


3S606DO DOOR 3S606 0.00 0.00 0.00 Y


3S606GLA Glass 3S606 0.00 0.00 0.00 Y


3S606ISWI 3S606, Inside Light Switch 3S606 0.00 0.00 0.00 Y


3S606LIG Light 3S606 0.00 0.00 0.00 Y


3S606LOC Lock 3S606 0.00 0.00 0.00 Y


3S606NIT Nightlight 3S606 0.00 0.00 0.00 Y


3S606OS 3S606, Outside Light Switch 3S606 0.00 0.00 0.00 Y


3S606SIN Sink 3S606 0.00 0.00 0.00 Y


3S606TOIL Toilet 3S606 0.00 0.00 0.00 Y


3S607BED Bed 3S607 0.00 0.00 0.00 Y


3S607DHI Door Hinge 3S607 0.00 0.00 0.00 Y


3S607DO DOOR 3S607 0.00 0.00 0.00 Y
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3S607GLA Glass 3S607 0.00 0.00 0.00 Y


3S607ISWI 3S607, Inside Light Switch 3S607 0.00 0.00 0.00 Y


3S607LIG Light 3S607 0.00 0.00 0.00 Y


3S607LOC Lock 3S607 0.00 0.00 0.00 Y


3S607NIT Nightlight 3S607 0.00 0.00 0.00 Y


3S607OS 3S607, Outside Light Switch 3S607 0.00 0.00 0.00 Y


3S607SIN Sink 3S607 0.00 0.00 0.00 Y


3S607TOIL Toilet 3S607 0.00 0.00 0.00 Y


3S608BED Bed 3S608 0.00 0.00 0.00 Y


3S608DHI Door Hinge 3S608 0.00 0.00 0.00 Y


3S608DO DOOR 3S608 0.00 0.00 0.00 Y


3S608GLA Glass 3S608 0.00 0.00 0.00 Y


3S608ISWI 3S608, Inside Light Switch 3S608 0.00 0.00 0.00 Y


3S608LIG Light 3S608 0.00 0.00 0.00 Y


3S608LOC Lock 3S608 0.00 0.00 0.00 Y


3S608NIT Nightlight 3S608 0.00 0.00 0.00 Y


3S608OS 3S608, Outside Light Switch 3S608 0.00 0.00 0.00 Y


3S608SIN Sink 3S608 0.00 0.00 0.00 Y


3S608TOIL Toilet 3S608 0.00 0.00 0.00 Y


3S609BED Bed 3S609 0.00 0.00 0.00 Y


3S609DHI Door Hinge 3S609 0.00 0.00 0.00 Y


3S609DO DOOR 3S609 0.00 0.00 0.00 Y


3S609GLA Glass 3S609 0.00 0.00 0.00 Y
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3S609ISWI 3S609, Inside Light Switch 3S609 0.00 0.00 0.00 Y


3S609LIG Light 3S609 0.00 0.00 0.00 Y


3S609LOC Lock 3S609 0.00 0.00 0.00 Y


3S609NIT Nightlight 3S609 0.00 0.00 0.00 Y


3S609OS 3S609, Outside Light Switch 3S609 0.00 0.00 0.00 Y


3S609SIN Sink 3S609 0.00 0.00 0.00 Y


3S609TOIL Toilet 3S609 0.00 0.00 0.00 Y


3S610BED Bed 3S610 0.00 0.00 0.00 Y


3S610DHI Door Hinge 3S610 0.00 0.00 0.00 Y


3S610DO DOOR 3S610 0.00 0.00 0.00 Y


3S610GLA Glass 3S610 0.00 0.00 0.00 Y


3S610ISWI 3S610, Inside Light Switch 3S610 0.00 0.00 0.00 Y


3S610LIG Light 3S610 0.00 0.00 0.00 Y


3S610LOC Lock 3S610 0.00 0.00 0.00 Y


3S610NIT Nightlight 3S610 0.00 0.00 0.00 Y


3S610OS 3S610, Outside Light Switch 3S610 0.00 0.00 0.00 Y


3S610SIN Sink 3S610 0.00 0.00 0.00 Y


3S610TOIL Toilet 3S610 0.00 0.00 0.00 Y


3S611BED Bed 3S611 0.00 0.00 0.00 Y


3S611DHI Door Hinge 3S611 0.00 0.00 0.00 Y


3S611DOO DOOR 3S611 0.00 0.00 0.00 Y


3S611GLA Glass 3S611 0.00 0.00 0.00 Y


3S611ISWI 3S611, Inside Light Switch 3S611 0.00 0.00 0.00 Y
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3S611LIG Light 3S611 0.00 0.00 0.00 Y


3S611LOC Lock 3S611 0.00 0.00 0.00 Y


3S611NITE Nightlight 3S611 0.00 0.00 0.00 Y


3S611OS 3S611, Outside Light Switch 3S611 0.00 0.00 0.00 Y


3S611SIN Sink 3S611 0.00 0.00 0.00 Y


3S611TOIL Toilet 3S611 0.00 0.00 0.00 Y


3S612BED Bed 3S612 0.00 0.00 0.00 Y


3S612DHI Door Hinge 3S612 0.00 0.00 0.00 Y


3S612DO DOOR 3S612 0.00 0.00 0.00 Y


3S612GLA Glass 3S612 0.00 0.00 0.00 Y


3S612ISWI 3S612, Inside Light Switch 3S612 0.00 0.00 0.00 Y


3S612LIG Light 3S612 0.00 0.00 0.00 Y


3S612LOC Lock 3S612 0.00 0.00 0.00 Y


3S612NIT Nightlight 3S612 0.00 0.00 0.00 Y


3S612OS 3S612, Outside Light Switch 3S612 0.00 0.00 0.00 Y


3S612SIN Sink 3S612 0.00 0.00 0.00 Y


3S612TOIL Toilet 3S612 0.00 0.00 0.00 Y


3S613BED Bed 3S613 0.00 0.00 0.00 Y


3S613DHI Door Hinge 3S613 0.00 0.00 0.00 Y


3S613DO DOOR 3S613 0.00 0.00 0.00 Y


3S613GLA Glass 3S613 0.00 0.00 0.00 Y


3S613ISWI 3S613, Inside Light Switch 3S613 0.00 0.00 0.00 Y


3S613LIG Light 3S613 0.00 0.00 0.00 Y
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3S613LOC Lock 3S613 0.00 0.00 0.00 Y


3S613NIT Nightlight 3S613 0.00 0.00 0.00 Y


3S613OS 3S613, Outside Light Switch 3S613 0.00 0.00 0.00 Y


3S613SIN Sink 3S613 0.00 0.00 0.00 Y


3S613TOIL Toilet 3S613 0.00 0.00 0.00 Y


3S614BED Bed 3S614 0.00 0.00 0.00 Y


3S614DHI Door Hinge 3S614 0.00 0.00 0.00 Y


3S614DO DOOR 3S614 0.00 0.00 0.00 Y


3S614GLA Glass 3S614 0.00 0.00 0.00 Y


3S614ISWI 3S614, Inside Light Switch 3S614 0.00 0.00 0.00 Y


3S614LIG Light 3S614 0.00 0.00 0.00 Y


3S614LOC Lock 3S614 0.00 0.00 0.00 Y


3S614NIT Nightlight 3S614 0.00 0.00 0.00 Y


3S614OS 3S614, Outside Light Switch 3S614 0.00 0.00 0.00 Y


3S614SIN Sink 3S614 0.00 0.00 0.00 Y


3S614TOIL Toilet 3S614 0.00 0.00 0.00 Y


3S615BED Bed 3S615 0.00 0.00 0.00 Y


3S615DHI Door Hinge 3S615 0.00 0.00 0.00 Y


3S615DO DOOR 3S615 0.00 0.00 0.00 Y


3S615GLA Glass 3S615 0.00 0.00 0.00 Y


3S615ISWI 3S615, Inside Light Switch 3S615 0.00 0.00 0.00 Y


3S615LIG Light 3S615 0.00 0.00 0.00 Y


3S615LOC Lock 3S615 0.00 0.00 0.00 Y
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3S615NIT Nightlight 3S615 0.00 0.00 0.00 Y


3S615OS 3S615, Outside Light Switch 3S615 0.00 0.00 0.00 Y


3S615SIN Sink 3S615 0.00 0.00 0.00 Y


3S615TOIL Toilet 3S615 0.00 0.00 0.00 Y


3S616BED Bed 3S616 0.00 0.00 0.00 Y


3S616DHI Door Hinge 3S616 0.00 0.00 0.00 Y


3S616DO DOOR 3S616 0.00 0.00 0.00 Y


3S616GLA Glass 3S616 0.00 0.00 0.00 Y


3S616ISWI 3S616, Inside Light Switch 3S616 0.00 0.00 0.00 Y


3S616LIG Light 3S616 0.00 0.00 0.00 Y


3S616LOC Lock 3S616 0.00 0.00 0.00 Y


3S616NIT Nightlight 3S616 0.00 0.00 0.00 Y


3S616OS 3S616, Outside Light Switch 3S616 0.00 0.00 0.00 Y


3S616SIN Sink 3S616 0.00 0.00 0.00 Y


3S616TOIL Toilet 3S616 0.00 0.00 0.00 Y


3S617DHI Door Hinge 3S617 0.00 0.00 0.00 Y


3S617DO DOOR 3S617 0.00 0.00 0.00 Y


3S617GLA Glass 3S617 0.00 0.00 0.00 Y


3S617ISWI 3S617, Inside Light Switch 3S617 0.00 0.00 0.00 Y


3S617LIG Light 3S617 0.00 0.00 0.00 Y


3S617LOC Lock 3S617 0.00 0.00 0.00 Y


3S617NIT Nightlight 3S617 0.00 0.00 0.00 Y


3S617OS 3S617, Outside Light Switch 3S617 0.00 0.00 0.00 Y
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3S617SIN Sink 3S617 0.00 0.00 0.00 Y


3S617TOIL Toilet 3S617 0.00 0.00 0.00 Y


3S618DHI Door Hinge 3S618 0.00 0.00 0.00 Y


3S618DO DOOR 3S618 0.00 0.00 0.00 Y


3S618GLA Glass 3S618 0.00 0.00 0.00 Y


3S618ISWI 3S618, Inside Light Switch 3S618 0.00 0.00 0.00 Y


3S618LIG Light 3S618 0.00 0.00 0.00 Y


3S618LOC Lock 3S618 0.00 0.00 0.00 Y


3S618NIT Nightlight 3S618 0.00 0.00 0.00 Y


3S618OS 3S618, Outside Light Switch 3S618 0.00 0.00 0.00 Y


3S618SIN Sink 3S618 0.00 0.00 0.00 Y


3S618TOIL Toilet 3S618 0.00 0.00 0.00 Y


3S700APU AIR PURIFICATION UNIT
#01-3S700


3S700 0.00 0.00 0.00 Y


3S700APU AIR PURIFICATION UNIT
#02-3S700


3S700 0.00 0.00 0.00 Y


3S700CTIL 3S700,Ceiling Tiles 3S700 0.00 0.00 0.00 Y


3S700TOIL Toilet 3S700 0.00 0.00 0.00 Y


3S904SPK 3S904 CORRIDOR-Sprinkler
System Control Valve #1


3S904CORRI
DOR


0.00 0.00 0.00 Y


3SCTOWE Control Panel 3SCTOWER 0.00 0.00 0.00 Y


3SCTOWE Terminal Unit 3SCTOWER TUTTLE&B 0.00 0.00 0.00 Y


3SDOORZ 100 Door 3SZ100 0.00 0.00 0.00 Y


3SDOORZ 200 Door 3SZ200 0.00 0.00 0.00 Y


3SDOORZ 300 Door 3SZ300 0.00 0.00 0.00 Y
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3SDOORZ 320 Door 3SZ320 0.00 0.00 0.00 Y


3SDOORZ 400 Door 3SZ400 0.00 0.00 0.00 Y


3SDOORZ 421 Door 3SZ421 0.00 0.00 0.00 Y


3SDOORZ 500 Door 3SZ500 0.00 0.00 0.00 Y


3SDOORZ 600 Door 3SZ600 0.00 0.00 0.00 Y


3SDOORZ 700 Door 3SZ700 0.00 0.00 0.00 Y


3SDOORZ 800 Door 3SZ800 0.00 0.00 0.00 Y


3SDOORZ 901 Door 3SZ901 0.00 0.00 0.00 Y


3SDOORZ 902 Door 3SZ902 0.00 0.00 0.00 Y


3SDOORZ 903 Door 3SZ903 0.00 0.00 0.00 Y


3SDOORZ 904 Door 3SZ904 0.00 0.00 0.00 Y


3SEMERS Sprinkler System 3SEMERSTAI
R


POTTEREL 0.00 0.00 0.00 Y


3SEMERS Call Box 1 3SEMERSTAI
R


0.00 0.00 0.00 Y


3SEXFAN0 Exhaust Fan 01 3S COOK 0.00 0.00 0.00 Y


3SEXFAN0 Exhaust Fan 02 3S COOK 0.00 0.00 0.00 Y


3SHS901D 901 Door 3SHS 0.00 0.00 0.00 Y


3SHS902D 902 Door 3SHS 0.00 0.00 0.00 Y


3SHSIC1 Call Box 1 3SHS 0.00 0.00 0.00 Y


3SICEWAT Ice Machine/ Water Machine 3S 0.00 0.00 0.00 Y


3SOUTAIR Outside Air Unit 1 3S700 0.00 0.00 0.00 Y


3SPASYS0 P.A. System 01 3S 0.00 0.00 0.00 Y


3SSINK01 Sink 01 3S 0.00 0.00 0.00 Y
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3STELEPN Telephone 01 3S 0.00 0.00 0.00 Y


3STELEPN Telephone 02 3S 0.00 0.00 0.00 Y


3STOILET Toilet 01 3S 0.00 0.00 0.00 Y


3SWINDO Window 01 3S 0.00 0.00 0.00 Y


3SWINDO Window 02 3S 0.00 0.00 0.00 Y


3SWINDO Window 03 3S 0.00 0.00 0.00 Y


3SWINDO Window 04 3S 0.00 0.00 0.00 Y


3SWINDO Window 05 3S 0.00 0.00 0.00 Y


3SWINDO Window 06 3S 0.00 0.00 0.00 Y


3SWINDO Window 07 3S 0.00 0.00 0.00 Y


3SWINDO Window 08 3S 0.00 0.00 0.00 Y


3SZ100TU Terminal Unit 1 3SZ100 TUTTLE&B 0.00 0.00 0.00 Y


3SZ200TU Terminal Unit 2 3SZ200 TUTTLE&B 0.00 0.00 0.00 Y


3SZ300TU Terminal Unit 3 3SZ300 TUTTLE&B 0.00 0.00 0.00 Y


3SZ400TU Terminal Unit 4 3SZ400 TUTTLE&B 0.00 0.00 0.00 Y


3SZ500TU Terminal Unit 5 3SZ500 TUTTLE&B 0.00 0.00 0.00 Y


3SZ600TU Terminal Unit 6 3SZ600 TUTTLE&B 0.00 0.00 0.00 Y


3SZ700TU Terminal Unit 7 3SZ700 TUTTLE&B 0.00 0.00 0.00 Y


4N100BED Bed 4N100 0.00 0.00 0.00 Y


4N100CTIL 4N100,Ceiling Tiles 4N100 0.00 0.00 0.00 Y


4N100DO 4N100, Door 4N100 0.00 0.00 0.00 Y


4N100IC1 Call Box 1 4N100 0.00 0.00 0.00 Y


4N100LOC 4N100, Lockr 4N100 0.00 0.00 0.00 Y
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4N100PC1 Pipe Chase 1 4N100 0.00 0.00 0.00 Y


4N100PC1 Pipe Chase 10 4N100 0.00 0.00 0.00 Y


4N100PC2 Pipe Chase 2 4N100 0.00 0.00 0.00 Y


4N100PC3 Pipe Chase 3 4N100 0.00 0.00 0.00 Y


4N100PC4 Pipe Chase 4 4N100 0.00 0.00 0.00 Y


4N100PC5 Pipe Chase 5 4N100 0.00 0.00 0.00 Y


4N100PC6 Pipe Chase 6 4N100 0.00 0.00 0.00 Y


4N100PC7 Pipe Chase 7 4N100 0.00 0.00 0.00 Y


4N100PC8 Pipe Chase 8 4N100 0.00 0.00 0.00 Y


4N100PC9 Pipe Chase 9 4N100 0.00 0.00 0.00 Y


4N100SHO Shower 01 4N100 0.00 0.00 0.00 Y


4N100SHO Shower 02 4N100 0.00 0.00 0.00 Y


4N100TEL Telephone 1 4N100 0.00 0.00 0.00 Y


4N100TEL Telephone 2 4N100 0.00 0.00 0.00 Y


4N100TEL Telephone 3 4N100 0.00 0.00 0.00 Y


4N100TEL Telephone 4 4N100 0.00 0.00 0.00 Y


4N100TEL Telephone 5 4N100 0.00 0.00 0.00 Y


4N100TV Television 4N100 0.00 0.00 0.00 Y


4N100VEN VENT 4N100 0.00 0.00 0.00 Y


4N101BED Bed 4N101 0.00 0.00 0.00 Y


4N101DHI Door Hinge 4N101 0.00 0.00 0.00 Y


4N101DO DOOR 4N101 0.00 0.00 0.00 Y


4N101GLA Glass 4N101 0.00 0.00 0.00 Y
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4N101ISWI 4N101, Inside Light Switch 4N101 0.00 0.00 0.00 Y


4N101LIG Light 4N101 0.00 0.00 0.00 Y


4N101LOC Lock 4N101 0.00 0.00 0.00 Y


4N101NIT Nightlight 4N101 0.00 0.00 0.00 Y


4N101OS 4N101, Outside Light Switch 4N101 0.00 0.00 0.00 Y


4N101SIN Sink 4N101 0.00 0.00 0.00 Y


4N101TOI Toilet 4N101 0.00 0.00 0.00 Y


4N102BED Bed 4N102 0.00 0.00 0.00 Y


4N102DHI Door Hinge 4N102 0.00 0.00 0.00 Y


4N102DO DOOR 4N102 0.00 0.00 0.00 Y


4N102GLA Glass 4N102 0.00 0.00 0.00 Y


4N102ISWI 4N102, Inside Light Switch 4N102 0.00 0.00 0.00 Y


4N102LIG Light 4N102 0.00 0.00 0.00 Y


4N102LOC Lock 4N102 0.00 0.00 0.00 Y


4N102NIT Nightlight 4N102 0.00 0.00 0.00 Y


4N102OS 4N102, Outside Light Switch 4N102 0.00 0.00 0.00 Y


4N102SIN Sink 4N102 0.00 0.00 0.00 Y


4N102TOI Toilet 4N102 0.00 0.00 0.00 Y


4N103BED Bed 4N103 0.00 0.00 0.00 Y


4N103DHI Door Hinge 4N103 0.00 0.00 0.00 Y


4N103DO DOOR 4N103 0.00 0.00 0.00 Y


4N103GLA Glass 4N103 0.00 0.00 0.00 Y


4N103ISWI 4N103, Inside Light Switch 4N103 0.00 0.00 0.00 Y
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4N103LIG Light 4N103 0.00 0.00 0.00 Y


4N103LOC Lock 4N103 0.00 0.00 0.00 Y


4N103NIT Nightlight 4N103 0.00 0.00 0.00 Y


4N103OS 4N103, Outside Light Switch 4N103 0.00 0.00 0.00 Y


4N103SIN Sink 4N103 0.00 0.00 0.00 Y


4N103TOI Toilet 4N103 0.00 0.00 0.00 Y


4N104BED Bed 4N104 0.00 0.00 0.00 Y


4N104DHI Door Hinge 4N104 0.00 0.00 0.00 Y


4N104DO DOOR 4N104 0.00 0.00 0.00 Y


4N104GLA Glass 4N104 0.00 0.00 0.00 Y


4N104ISWI 4N104, Inside Light Switch 4N104 0.00 0.00 0.00 Y


4N104LIG Light 4N104 0.00 0.00 0.00 Y


4N104LOC Lock 4N104 0.00 0.00 0.00 Y


4N104NIT Nightlight 4N104 0.00 0.00 0.00 Y


4N104OS 4N104, Outside Light Switch 4N104 0.00 0.00 0.00 Y


4N104SIN Sink 4N104 0.00 0.00 0.00 Y


4N104TOI Toilet 4N104 0.00 0.00 0.00 Y


4N105BED Bed 4N105 0.00 0.00 0.00 Y


4N105DHI Door Hinge 4N105 0.00 0.00 0.00 Y


4N105DO DOOR 4N105 0.00 0.00 0.00 Y


4N105GLA Glass 4N105 0.00 0.00 0.00 Y


4N105ISWI 4N105, Inside Light Switch 4N105 0.00 0.00 0.00 Y


4N105LIG Light 4N105 0.00 0.00 0.00 Y
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4N105LOC Lock 4N105 0.00 0.00 0.00 Y


4N105NIT Nightlight 4N105 0.00 0.00 0.00 Y


4N105OS 4N105, Outside Light Switch 4N105 0.00 0.00 0.00 Y


4N105SIN Sink 4N105 0.00 0.00 0.00 Y


4N105TOI Toilet 4N105 0.00 0.00 0.00 Y


4N106BED Bed 4N106 0.00 0.00 0.00 Y


4N106DHI Door Hinge 4N106 0.00 0.00 0.00 Y


4N106DO DOOR 4N106 0.00 0.00 0.00 Y


4N106GLA Glass 4N106 0.00 0.00 0.00 Y


4N106ISWI 4N106, Inside Light Switch 4N106 0.00 0.00 0.00 Y


4N106LIG Light 4N106 0.00 0.00 0.00 Y


4N106LOC Lock 4N106 0.00 0.00 0.00 Y


4N106NIT Nightlight 4N106 0.00 0.00 0.00 Y


4N106OS 4N106, Outside Light Switch 4N106 0.00 0.00 0.00 Y


4N106SIN Sink 4N106 0.00 0.00 0.00 Y


4N106TOI Toilet 4N106 0.00 0.00 0.00 Y


4N107BED Bed 4N107 0.00 0.00 0.00 Y


4N107DHI Door Hinge 4N107 0.00 0.00 0.00 Y


4N107DO DOOR 4N107 0.00 0.00 0.00 Y


4N107GLA Glass 4N107 0.00 0.00 0.00 Y


4N107ISWI 4N107, Inside Light Switch 4N107 0.00 0.00 0.00 Y


4N107LIG Light 4N107 0.00 0.00 0.00 Y


4N107LOC Lock 4N107 0.00 0.00 0.00 Y
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4N107NIT Nightlight 4N107 0.00 0.00 0.00 Y


4N107OS 4N107, Outside Light Switch 4N107 0.00 0.00 0.00 Y


4N107SIN Sink 4N107 0.00 0.00 0.00 Y


4N107TOI Toilet 4N107 0.00 0.00 0.00 Y


4N108BED Bed 4N108 0.00 0.00 0.00 Y


4N108DHI Door Hinge 4N108 0.00 0.00 0.00 Y


4N108DO DOOR 4N108 0.00 0.00 0.00 Y


4N108GLA Glass 4N108 0.00 0.00 0.00 Y


4N108ISWI 4N108, Inside Light Switch 4N108 0.00 0.00 0.00 Y


4N108LIG Light 4N108 0.00 0.00 0.00 Y


4N108LOC Lock 4N108 0.00 0.00 0.00 Y


4N108NIT Nightlight 4N108 0.00 0.00 0.00 Y


4N108OS 4N108, Outside Light Switch 4N108 0.00 0.00 0.00 Y


4N108SIN Sink 4N108 0.00 0.00 0.00 Y


4N108TOI Toilet 4N108 0.00 0.00 0.00 Y


4N109BED Bed 4N109 0.00 0.00 0.00 Y


4N109DHI Door Hinge 4N109 0.00 0.00 0.00 Y


4N109DO DOOR 4N109 0.00 0.00 0.00 Y


4N109GLA Glass 4N109 0.00 0.00 0.00 Y


4N109ISWI 4N109, Inside Light Switch 4N109 0.00 0.00 0.00 Y


4N109LIG Light 4N109 0.00 0.00 0.00 Y


4N109LOC Lock 4N109 0.00 0.00 0.00 Y


4N109NIT Nightlight 4N109 0.00 0.00 0.00 Y
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4N109OS 4N109, Outside Light Switch 4N109 0.00 0.00 0.00 Y


4N109SIN Sink 4N109 0.00 0.00 0.00 Y


4N109TOI Toilet 4N109 0.00 0.00 0.00 Y


4N110BED Bed 4N110 0.00 0.00 0.00 Y


4N110DHI Door Hinge 4N110 0.00 0.00 0.00 Y


4N110DO DOOR 4N110 0.00 0.00 0.00 Y


4N110GLA Glass 4N110 0.00 0.00 0.00 Y


4N110ISWI 4N110, Inside Light Switch 4N110 0.00 0.00 0.00 Y


4N110LIG Light 4N110 0.00 0.00 0.00 Y


4N110LOC Lock 4N110 0.00 0.00 0.00 Y


4N110NIT Nightlight 4N110 0.00 0.00 0.00 Y


4N110OS 4N110, Outside Light Switch 4N110 0.00 0.00 0.00 Y


4N110SIN Sink 4N110 0.00 0.00 0.00 Y


4N110TOIL Toilet 4N110 0.00 0.00 0.00 Y


4N111BED Bed 4N111 0.00 0.00 0.00 Y


4N111DHI Door Hinge 4N111 0.00 0.00 0.00 Y


4N111DOO DOOR 4N111 0.00 0.00 0.00 Y


4N111GLA Glass 4N111 0.00 0.00 0.00 Y


4N111ISWI 4N111, Inside Light Switch 4N111 0.00 0.00 0.00 Y


4N111LIGH Light 4N111 0.00 0.00 0.00 Y


4N111LOC Lock 4N111 0.00 0.00 0.00 Y


4N111NITE Nightlight 4N111 0.00 0.00 0.00 Y


4N111OS 4N111, Outside Light Switch 4N111 0.00 0.00 0.00 Y
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4N111SINK Sink 4N111 0.00 0.00 0.00 Y


4N111TOIL Toilet 4N111 0.00 0.00 0.00 Y


4N112BED Bed 4N112 0.00 0.00 0.00 Y


4N112DHI Door Hinge 4N112 0.00 0.00 0.00 Y


4N112DO DOOR 4N112 0.00 0.00 0.00 Y


4N112GLA Glass 4N112 0.00 0.00 0.00 Y


4N112ISWI 4N112, Inside Light Switch 4N112 0.00 0.00 0.00 Y


4N112LIG Light 4N112 0.00 0.00 0.00 Y


4N112LOC Lock 4N112 0.00 0.00 0.00 Y


4N112NIT Nightlight 4N112 0.00 0.00 0.00 Y


4N112OS 4N112, Outside Light Switch 4N112 0.00 0.00 0.00 Y


4N112SIN Sink 4N112 0.00 0.00 0.00 Y


4N112TOIL Toilet 4N112 0.00 0.00 0.00 Y


4N113BED Bed 4N113 0.00 0.00 0.00 Y


4N113DHI Door Hinge 4N113 0.00 0.00 0.00 Y


4N113DO DOOR 4N113 0.00 0.00 0.00 Y


4N113GLA Glass 4N113 0.00 0.00 0.00 Y


4N113ISWI 4N113, Inside Light Switch 4N113 0.00 0.00 0.00 Y


4N113LIG Light 4N113 0.00 0.00 0.00 Y


4N113LOC Lock 4N113 0.00 0.00 0.00 Y


4N113NIT Nightlight 4N113 0.00 0.00 0.00 Y


4N113OS 4N113, Outside Light Switch 4N113 0.00 0.00 0.00 Y


4N113SIN Sink 4N113 0.00 0.00 0.00 Y
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4N113TOIL Toilet 4N113 0.00 0.00 0.00 Y


4N114BED Bed 4N114 0.00 0.00 0.00 Y


4N114DHI Door Hinge 4N114 0.00 0.00 0.00 Y


4N114DO DOOR 4N114 0.00 0.00 0.00 Y


4N114GLA Glass 4N114 0.00 0.00 0.00 Y


4N114ISWI 4N114, Inside Light Switch 4N114 0.00 0.00 0.00 Y


4N114LIG Light 4N114 0.00 0.00 0.00 Y


4N114LOC Lock 4N114 0.00 0.00 0.00 Y


4N114NIT Nightlight 4N114 0.00 0.00 0.00 Y


4N114OS 4N114, Outside Light Switch 4N114 0.00 0.00 0.00 Y


4N114SIN Sink 4N114 0.00 0.00 0.00 Y


4N114TOIL Toilet 4N114 0.00 0.00 0.00 Y


4N115BED Bed 4N115 0.00 0.00 0.00 Y


4N115DHI Door Hinge 4N115 0.00 0.00 0.00 Y


4N115DO DOOR 4N115 0.00 0.00 0.00 Y


4N115GLA Glass 4N115 0.00 0.00 0.00 Y


4N115ISWI 4N115, Inside Light Switch 4N115 0.00 0.00 0.00 Y


4N115LIG Light 4N115 0.00 0.00 0.00 Y


4N115LOC Lock 4N115 0.00 0.00 0.00 Y


4N115NIT Nightlight 4N115 0.00 0.00 0.00 Y


4N115OS 4N115, Outside Light Switch 4N115 0.00 0.00 0.00 Y


4N115SIN Sink 4N115 0.00 0.00 0.00 Y


4N115TOIL Toilet 4N115 0.00 0.00 0.00 Y


Page 321 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


4N116BED Bed 4N116 0.00 0.00 0.00 Y


4N116DHI Door Hinge 4N116 0.00 0.00 0.00 Y


4N116DO DOOR 4N116 0.00 0.00 0.00 Y


4N116GLA Glass 4N116 0.00 0.00 0.00 Y


4N116ISWI 4N116, Inside Light Switch 4N116 0.00 0.00 0.00 Y


4N116LIG Light 4N116 0.00 0.00 0.00 Y


4N116LOC Lock 4N116 0.00 0.00 0.00 Y


4N116NIT Nightlight 4N116 0.00 0.00 0.00 Y


4N116OS 4N116, Outside Light Switch 4N116 0.00 0.00 0.00 Y


4N116SIN Sink 4N116 0.00 0.00 0.00 Y


4N116TOIL Toilet 4N116 0.00 0.00 0.00 Y


4N117BED Bed 4N117 0.00 0.00 0.00 Y


4N117DHI Door Hinge 4N117 0.00 0.00 0.00 Y


4N117DO DOOR 4N117 0.00 0.00 0.00 Y


4N117GLA Glass 4N117 0.00 0.00 0.00 Y


4N117ISWI 4N117, Inside Light Switch 4N117 0.00 0.00 0.00 Y


4N117LIG Light 4N117 0.00 0.00 0.00 Y


4N117LOC Lock 4N117 0.00 0.00 0.00 Y


4N117NIT Nightlight 4N117 0.00 0.00 0.00 Y


4N117OS 4N117, Outside Light Switch 4N117 0.00 0.00 0.00 Y


4N117SIN Sink 4N117 0.00 0.00 0.00 Y


4N117TOIL Toilet 4N117 0.00 0.00 0.00 Y


4N118BED Bed 4N118 0.00 0.00 0.00 Y
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4N118DHI Door Hinge 4N118 0.00 0.00 0.00 Y


4N118DO DOOR 4N118 0.00 0.00 0.00 Y


4N118GLA Glass 4N118 0.00 0.00 0.00 Y


4N118ISWI 4N118, Inside Light Switch 4N118 0.00 0.00 0.00 Y


4N118LIG Light 4N118 0.00 0.00 0.00 Y


4N118LOC Lock 4N118 0.00 0.00 0.00 Y


4N118NIT Nightlight 4N118 0.00 0.00 0.00 Y


4N118OS 4N118, Outside Light Switch 4N118 0.00 0.00 0.00 Y


4N118SIN Sink 4N118 0.00 0.00 0.00 Y


4N118TOIL Toilet 4N118 0.00 0.00 0.00 Y


4N200BED Bed 4N200 0.00 0.00 0.00 Y


4N200CTIL 4N200,Ceiling Tiles 4N200 0.00 0.00 0.00 Y


4N200DO 4N200, Door 4N200 0.00 0.00 0.00 Y


4N200IC1 Call Box 1 4N200 0.00 0.00 0.00 Y


4N200LOC 4N200, Lockr 4N200 0.00 0.00 0.00 Y


4N200PC1 Pipe Chase 1 4N200 0.00 0.00 0.00 Y


4N200PC1 Pipe Chase 10 4N200 0.00 0.00 0.00 Y


4N200PC2 Pipe Chase 2 4N200 0.00 0.00 0.00 Y


4N200PC3 Pipe Chase 3 4N200 0.00 0.00 0.00 Y


4N200PC4 Pipe Chase 4 4N200 0.00 0.00 0.00 Y


4N200PC5 Pipe Chase 5 4N200 0.00 0.00 0.00 Y


4N200PC6 Pipe Chase 6 4N200 0.00 0.00 0.00 Y


4N200PC7 Pipe Chase 7 4N200 0.00 0.00 0.00 Y
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4N200PC8 Pipe Chase 8 4N200 0.00 0.00 0.00 Y


4N200PC9 Pipe Chase 9 4N200 0.00 0.00 0.00 Y


4N200SHO Shower 01 4N200 0.00 0.00 0.00 Y


4N200SHO Shower 02 4N200 0.00 0.00 0.00 Y


4N200SIN Sink 4N200 0.00 0.00 0.00 Y


4N200TEL Telephone 1 4N200 0.00 0.00 0.00 Y


4N200TEL Telephone 2 4N200 0.00 0.00 0.00 Y


4N200TEL Telephone 3 4N200 0.00 0.00 0.00 Y


4N200TEL Telephone 4 4N200 0.00 0.00 0.00 Y


4N200TEL Telephone 5 4N200 0.00 0.00 0.00 Y


4N200TOI Toilet 4N200 0.00 0.00 0.00 Y


4N200TV Television 4N200 0.00 0.00 0.00 Y


4N200VEN VENT 4N200 0.00 0.00 0.00 Y


4N201BED Bed 4N201 0.00 0.00 0.00 Y


4N201DHI Door Hinge 4N201 0.00 0.00 0.00 Y


4N201DO DOOR 4N201 0.00 0.00 0.00 Y


4N201GLA Glass 4N201 0.00 0.00 0.00 Y


4N201ISWI 4N201, Inside Light Switch 4N201 0.00 0.00 0.00 Y


4N201LIG Light 4N201 0.00 0.00 0.00 Y


4N201LOC Lock 4N201 0.00 0.00 0.00 Y


4N201NIT Nightlight 4N201 0.00 0.00 0.00 Y


4N201OS 4N201, Outside Light Switch 4N201 0.00 0.00 0.00 Y


4N201SIN Sink 4N201 0.00 0.00 0.00 Y
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4N201TOI Toilet 4N201 0.00 0.00 0.00 Y


4N202BED Bed 4N202 0.00 0.00 0.00 Y


4N202DHI Door Hinge 4N202 0.00 0.00 0.00 Y


4N202DO DOOR 4N202 0.00 0.00 0.00 Y


4N202GLA Glass 4N202 0.00 0.00 0.00 Y


4N202ISWI 4N202, Inside Light Switch 4N202 0.00 0.00 0.00 Y


4N202LIG Light 4N202 0.00 0.00 0.00 Y


4N202LOC Lock 4N202 0.00 0.00 0.00 Y


4N202NIT Nightlight 4N202 0.00 0.00 0.00 Y


4N202OS 4N202, Outside Light Switch 4N202 0.00 0.00 0.00 Y


4N202SIN Sink 4N202 0.00 0.00 0.00 Y


4N202TOI Toilet 4N202 0.00 0.00 0.00 Y


4N203BED Bed 4N203 0.00 0.00 0.00 Y


4N203DHI Door Hinge 4N203 0.00 0.00 0.00 Y


4N203DO DOOR 4N203 0.00 0.00 0.00 Y


4N203GLA Glass 4N203 0.00 0.00 0.00 Y


4N203ISWI 4N203, Inside Light Switch 4N203 0.00 0.00 0.00 Y


4N203LIG Light 4N203 0.00 0.00 0.00 Y


4N203LOC Lock 4N203 0.00 0.00 0.00 Y


4N203NIT Nightlight 4N203 0.00 0.00 0.00 Y


4N203OS 4N203, Outside Light Switch 4N203 0.00 0.00 0.00 Y


4N203SIN Sink 4N203 0.00 0.00 0.00 Y


4N203TOI Toilet 4N203 0.00 0.00 0.00 Y


Page 325 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


4N204BED Bed 4N204 0.00 0.00 0.00 Y


4N204DHI Door Hinge 4N204 0.00 0.00 0.00 Y


4N204DO DOOR 4N204 0.00 0.00 0.00 Y


4N204GLA Glass 4N204 0.00 0.00 0.00 Y


4N204ISWI 4N204, Inside Light Switch 4N204 0.00 0.00 0.00 Y


4N204LIG Light 4N204 0.00 0.00 0.00 Y


4N204LOC Lock 4N204 0.00 0.00 0.00 Y


4N204NIT Nightlight 4N204 0.00 0.00 0.00 Y


4N204OS 4N204, Outside Light Switch 4N204 0.00 0.00 0.00 Y


4N204SIN Sink 4N204 0.00 0.00 0.00 Y


4N204TOI Toilet 4N204 0.00 0.00 0.00 Y


4N205BED Bed 4N205 0.00 0.00 0.00 Y


4N205DHI Door Hinge 4N205 0.00 0.00 0.00 Y


4N205DO DOOR 4N205 0.00 0.00 0.00 Y


4N205GLA Glass 4N205 0.00 0.00 0.00 Y


4N205ISWI 4N205, Inside Light Switch 4N205 0.00 0.00 0.00 Y


4N205LIG Light 4N205 0.00 0.00 0.00 Y


4N205LOC Lock 4N205 0.00 0.00 0.00 Y


4N205NIT Nightlight 4N205 0.00 0.00 0.00 Y


4N205OS 4N205, Outside Light Switch 4N205 0.00 0.00 0.00 Y


4N205SIN Sink 4N205 0.00 0.00 0.00 Y


4N205TOI Toilet 4N205 0.00 0.00 0.00 Y


4N206BED Bed 4N206 0.00 0.00 0.00 Y
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4N206DHI Door Hinge 4N206 0.00 0.00 0.00 Y


4N206DO DOOR 4N206 0.00 0.00 0.00 Y


4N206GLA Glass 4N206 0.00 0.00 0.00 Y


4N206ISWI 4N206, Inside Light Switch 4N206 0.00 0.00 0.00 Y


4N206LIG Light 4N206 0.00 0.00 0.00 Y


4N206LOC Lock 4N206 0.00 0.00 0.00 Y


4N206NIT Nightlight 4N206 0.00 0.00 0.00 Y


4N206OS 4N206, Outside Light Switch 4N206 0.00 0.00 0.00 Y


4N206SIN Sink 4N206 0.00 0.00 0.00 Y


4N206TOI Toilet 4N206 0.00 0.00 0.00 Y


4N207BED Bed 4N207 0.00 0.00 0.00 Y


4N207DHI Door Hinge 4N207 0.00 0.00 0.00 Y


4N207DO DOOR 4N207 0.00 0.00 0.00 Y


4N207GLA Glass 4N207 0.00 0.00 0.00 Y


4N207ISWI 4N207, Inside Light Switch 4N207 0.00 0.00 0.00 Y


4N207LIG Light 4N207 0.00 0.00 0.00 Y


4N207LOC Lock 4N207 0.00 0.00 0.00 Y


4N207NIT Nightlight 4N207 0.00 0.00 0.00 Y


4N207OS 4N207, Outside Light Switch 4N207 0.00 0.00 0.00 Y


4N207SIN Sink 4N207 0.00 0.00 0.00 Y


4N207TOI Toilet 4N207 0.00 0.00 0.00 Y


4N208BED Bed 4N208 0.00 0.00 0.00 Y


4N208DHI Door Hinge 4N208 0.00 0.00 0.00 Y
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4N208DO DOOR 4N208 0.00 0.00 0.00 Y


4N208GLA Glass 4N208 0.00 0.00 0.00 Y


4N208ISWI 4N208, Inside Light Switch 4N208 0.00 0.00 0.00 Y


4N208LIG Light 4N208 0.00 0.00 0.00 Y


4N208LOC Lock 4N208 0.00 0.00 0.00 Y


4N208NIT Nightlight 4N208 0.00 0.00 0.00 Y


4N208OS 4N208, Outside Light Switch 4N208 0.00 0.00 0.00 Y


4N208SIN Sink 4N208 0.00 0.00 0.00 Y


4N208TOI Toilet 4N208 0.00 0.00 0.00 Y


4N209BED Bed 4N209 0.00 0.00 0.00 Y


4N209DHI Door Hinge 4N209 0.00 0.00 0.00 Y


4N209DO DOOR 4N209 0.00 0.00 0.00 Y


4N209GLA Glass 4N209 0.00 0.00 0.00 Y


4N209ISWI 4N209, Inside Light Switch 4N209 0.00 0.00 0.00 Y


4N209LIG Light 4N209 0.00 0.00 0.00 Y


4N209LOC Lock 4N209 0.00 0.00 0.00 Y


4N209NIT Nightlight 4N209 0.00 0.00 0.00 Y


4N209OS 4N209, Outside Light Switch 4N209 0.00 0.00 0.00 Y


4N209SIN Sink 4N209 0.00 0.00 0.00 Y


4N209TOI Toilet 4N209 0.00 0.00 0.00 Y


4N210BED Bed 4N210 0.00 0.00 0.00 Y


4N210DHI Door Hinge 4N210 0.00 0.00 0.00 Y


4N210DO DOOR 4N210 0.00 0.00 0.00 Y
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4N210GLA Glass 4N210 0.00 0.00 0.00 Y


4N210ISWI 4N210, Inside Light Switch 4N210 0.00 0.00 0.00 Y


4N210LIG Light 4N210 0.00 0.00 0.00 Y


4N210LOC Lock 4N210 0.00 0.00 0.00 Y


4N210NIT Nightlight 4N210 0.00 0.00 0.00 Y


4N210OS 4N210, Outside Light Switch 4N210 0.00 0.00 0.00 Y


4N210SIN Sink 4N210 0.00 0.00 0.00 Y


4N210TOI Toilet 4N210 0.00 0.00 0.00 Y


4N211BED Bed 4N211 0.00 0.00 0.00 Y


4N211DHI Door Hinge 4N211 0.00 0.00 0.00 Y


4N211DO DOOR 4N211 0.00 0.00 0.00 Y


4N211GLA Glass 4N211 0.00 0.00 0.00 Y


4N211ISWI 4N211, Inside Light Switch 4N211 0.00 0.00 0.00 Y


4N211LIG Light 4N211 0.00 0.00 0.00 Y


4N211LOC Lock 4N211 0.00 0.00 0.00 Y


4N211NIT Nightlight 4N211 0.00 0.00 0.00 Y


4N211OS 4N211, Outside Light Switch 4N211 0.00 0.00 0.00 Y


4N211SIN Sink 4N211 0.00 0.00 0.00 Y


4N211TOIL Toilet 4N211 0.00 0.00 0.00 Y


4N212BED Bed 4N212 0.00 0.00 0.00 Y


4N212DHI Door Hinge 4N212 0.00 0.00 0.00 Y


4N212DO DOOR 4N212 0.00 0.00 0.00 Y


4N212GLA Glass 4N212 0.00 0.00 0.00 Y
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4N212ISWI 4N212, Inside Light Switch 4N212 0.00 0.00 0.00 Y


4N212LIG Light 4N212 0.00 0.00 0.00 Y


4N212LOC Lock 4N212 0.00 0.00 0.00 Y


4N212NIT Nightlight 4N212 0.00 0.00 0.00 Y


4N212OS 4N212, Outside Light Switch 4N212 0.00 0.00 0.00 Y


4N212SIN Sink 4N212 0.00 0.00 0.00 Y


4N212TOI Toilet 4N212 0.00 0.00 0.00 Y


4N213BED Bed 4N213 0.00 0.00 0.00 Y


4N213DHI Door Hinge 4N213 0.00 0.00 0.00 Y


4N213DO DOOR 4N213 0.00 0.00 0.00 Y


4N213GLA Glass 4N213 0.00 0.00 0.00 Y


4N213ISWI 4N213, Inside Light Switch 4N213 0.00 0.00 0.00 Y


4N213LIG Light 4N213 0.00 0.00 0.00 Y


4N213LOC Lock 4N213 0.00 0.00 0.00 Y


4N213NIT Nightlight 4N213 0.00 0.00 0.00 Y


4N213OS 4N213, Outside Light Switch 4N213 0.00 0.00 0.00 Y


4N213SIN Sink 4N213 0.00 0.00 0.00 Y


4N213TOI Toilet 4N213 0.00 0.00 0.00 Y


4N214BED Bed 4N214 0.00 0.00 0.00 Y


4N214DHI Door Hinge 4N214 0.00 0.00 0.00 Y


4N214DO DOOR 4N214 0.00 0.00 0.00 Y


4N214GLA Glass 4N214 0.00 0.00 0.00 Y


4N214ISWI 4N214, Inside Light Switch 4N214 0.00 0.00 0.00 Y
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4N214LIG Light 4N214 0.00 0.00 0.00 Y


4N214LOC Lock 4N214 0.00 0.00 0.00 Y


4N214NIT Nightlight 4N214 0.00 0.00 0.00 Y


4N214OS 4N214, Outside Light Switch 4N214 0.00 0.00 0.00 Y


4N214SIN Sink 4N214 0.00 0.00 0.00 Y


4N214TOI Toilet 4N214 0.00 0.00 0.00 Y


4N215BED Bed 4N215 0.00 0.00 0.00 Y


4N215DHI Door Hinge 4N215 0.00 0.00 0.00 Y


4N215DO DOOR 4N215 0.00 0.00 0.00 Y


4N215GLA Glass 4N215 0.00 0.00 0.00 Y


4N215ISWI 4N215, Inside Light Switch 4N215 0.00 0.00 0.00 Y


4N215LIG Light 4N215 0.00 0.00 0.00 Y


4N215LOC Lock 4N215 0.00 0.00 0.00 Y


4N215NIT Nightlight 4N215 0.00 0.00 0.00 Y


4N215OS 4N215, Outside Light Switch 4N215 0.00 0.00 0.00 Y


4N215SIN Sink 4N215 0.00 0.00 0.00 Y


4N215TOI Toilet 4N215 0.00 0.00 0.00 Y


4N216BED Bed 4N216 0.00 0.00 0.00 Y


4N216DHI Door Hinge 4N216 0.00 0.00 0.00 Y


4N216DO DOOR 4N216 0.00 0.00 0.00 Y


4N216GLA Glass 4N216 0.00 0.00 0.00 Y


4N216ISWI 4N216, Inside Light Switch 4N216 0.00 0.00 0.00 Y


4N216LIG Light 4N216 0.00 0.00 0.00 Y
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4N216LOC Lock 4N216 0.00 0.00 0.00 Y


4N216NIT Nightlight 4N216 0.00 0.00 0.00 Y


4N216OS 4N216, Outside Light Switch 4N216 0.00 0.00 0.00 Y


4N216SIN Sink 4N216 0.00 0.00 0.00 Y


4N216TOI Toilet 4N216 0.00 0.00 0.00 Y


4N217DHI Door Hinge 4N217 0.00 0.00 0.00 Y


4N217DO DOOR 4N217 0.00 0.00 0.00 Y


4N217GLA Glass 4N217 0.00 0.00 0.00 Y


4N217ISWI 4N217, Inside Light Switch 4N217 0.00 0.00 0.00 Y


4N217LIG Light 4N217 0.00 0.00 0.00 Y


4N217LOC Lock 4N217 0.00 0.00 0.00 Y


4N217NIT Nightlight 4N217 0.00 0.00 0.00 Y


4N217OS 4N217, Outside Light Switch 4N217 0.00 0.00 0.00 Y


4N217SIN Sink 4N217 0.00 0.00 0.00 Y


4N217TOI Toilet 4N217 0.00 0.00 0.00 Y


4N218DHI Door Hinge 4N218 0.00 0.00 0.00 Y


4N218DO DOOR 4N218 0.00 0.00 0.00 Y


4N218GLA Glass 4N218 0.00 0.00 0.00 Y


4N218ISWI 4N218, Inside Light Switch 4N218 0.00 0.00 0.00 Y


4N218LIG Light 4N218 0.00 0.00 0.00 Y


4N218LOC Lock 4N218 0.00 0.00 0.00 Y


4N218NIT Nightlight 4N218 0.00 0.00 0.00 Y


4N218OS 4N218, Outside Light Switch 4N218 0.00 0.00 0.00 Y
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4N218SIN Sink 4N218 0.00 0.00 0.00 Y


4N218TOI Toilet 4N218 0.00 0.00 0.00 Y


4N300BED Bed 4N300 0.00 0.00 0.00 Y


4N300CTIL 4N300,Ceiling Tiles 4N300 0.00 0.00 0.00 Y


4N300DO 4N300, Door 4N300 0.00 0.00 0.00 Y


4N300IC1 Call Box 1 4N300 0.00 0.00 0.00 Y


4N300LOC 4N300, Lockr 4N300 0.00 0.00 0.00 Y


4N300PC1 Pipe Chase 1 4N300 0.00 0.00 0.00 Y


4N300PC1 Pipe Chase 10 4N300 0.00 0.00 0.00 Y


4N300PC2 Pipe Chase 2 4N300 0.00 0.00 0.00 Y


4N300PC3 Pipe Chase 3 4N300 0.00 0.00 0.00 Y


4N300PC4 Pipe Chase 4 4N300 0.00 0.00 0.00 Y


4N300PC5 Pipe Chase 5 4N300 0.00 0.00 0.00 Y


4N300PC6 Pipe Chase 6 4N300 0.00 0.00 0.00 Y


4N300PC7 Pipe Chase 7 4N300 0.00 0.00 0.00 Y


4N300PC8 Pipe Chase 8 4N300 0.00 0.00 0.00 Y


4N300PC9 Pipe Chase 9 4N300 0.00 0.00 0.00 Y


4N300SHO Shower 01 4N300 0.00 0.00 0.00 Y


4N300SHO Shower 02 4N300 0.00 0.00 0.00 Y


4N300SIN Sink 4N300 0.00 0.00 0.00 Y


4N300TEL Telephone 1 4N300 0.00 0.00 0.00 Y


4N300TEL Telephone 2 4N300 0.00 0.00 0.00 Y


4N300TEL Telephone 3 4N300 0.00 0.00 0.00 Y
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4N300TEL Telephone 4 4N300 0.00 0.00 0.00 Y


4N300TEL Telephone 5 4N300 0.00 0.00 0.00 Y


4N300TOI Toilet 4N300 0.00 0.00 0.00 Y


4N300TV Television 4N300 0.00 0.00 0.00 Y


4N300VEN VENT 4N300 0.00 0.00 0.00 Y


4N301BED Bed 4N301 0.00 0.00 0.00 Y


4N301DHI Door Hinge 4N301 0.00 0.00 0.00 Y


4N301DO DOOR 4N301 0.00 0.00 0.00 Y


4N301GLA Glass 4N301 0.00 0.00 0.00 Y


4N301ISWI 4N301, Inside Light Switch 4N301 0.00 0.00 0.00 Y


4N301LIG Light 4N301 0.00 0.00 0.00 Y


4N301LOC Lock 4N301 0.00 0.00 0.00 Y


4N301NIT Nightlight 4N301 0.00 0.00 0.00 Y


4N301OS 4N301, Outside Light Switch 4N301 0.00 0.00 0.00 Y


4N301SIN Sink 4N301 0.00 0.00 0.00 Y


4N301TOI Toilet 4N301 0.00 0.00 0.00 Y


4N302BED Bed 4N302 0.00 0.00 0.00 Y


4N302DHI Door Hinge 4N302 0.00 0.00 0.00 Y


4N302DO DOOR 4N302 0.00 0.00 0.00 Y


4N302GLA Glass 4N302 0.00 0.00 0.00 Y


4N302ISWI 4N302, Inside Light Switch 4N302 0.00 0.00 0.00 Y


4N302LIG Light 4N302 0.00 0.00 0.00 Y


4N302LOC Lock 4N302 0.00 0.00 0.00 Y
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4N302NIT Nightlight 4N302 0.00 0.00 0.00 Y


4N302OS 4N302, Outside Light Switch 4N302 0.00 0.00 0.00 Y


4N302SIN Sink 4N302 0.00 0.00 0.00 Y


4N302TOI Toilet 4N302 0.00 0.00 0.00 Y


4N303BED Bed 4N303 0.00 0.00 0.00 Y


4N303DHI Door Hinge 4N303 0.00 0.00 0.00 Y


4N303DO DOOR 4N303 0.00 0.00 0.00 Y


4N303GLA Glass 4N303 0.00 0.00 0.00 Y


4N303ISWI 4N303, Inside Light Switch 4N303 0.00 0.00 0.00 Y


4N303LIG Light 4N303 0.00 0.00 0.00 Y


4N303LOC Lock 4N303 0.00 0.00 0.00 Y


4N303NIT Nightlight 4N303 0.00 0.00 0.00 Y


4N303OS 4N303, Outside Light Switch 4N303 0.00 0.00 0.00 Y


4N303SIN Sink 4N303 0.00 0.00 0.00 Y


4N303TOI Toilet 4N303 0.00 0.00 0.00 Y


4N304BED Bed 4N304 0.00 0.00 0.00 Y


4N304DHI Door Hinge 4N304 0.00 0.00 0.00 Y


4N304DO DOOR 4N304 0.00 0.00 0.00 Y


4N304GLA Glass 4N304 0.00 0.00 0.00 Y


4N304ISWI 4N304, Inside Light Switch 4N304 0.00 0.00 0.00 Y


4N304LIG Light 4N304 0.00 0.00 0.00 Y


4N304LOC Lock 4N304 0.00 0.00 0.00 Y


4N304NIT Nightlight 4N304 0.00 0.00 0.00 Y
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4N304OS 4N304, Outside Light Switch 4N304 0.00 0.00 0.00 Y


4N304SIN Sink 4N304 0.00 0.00 0.00 Y


4N304TOI Toilet 4N304 0.00 0.00 0.00 Y


4N305BED Bed 4N305 0.00 0.00 0.00 Y


4N305DHI Door Hinge 4N305 0.00 0.00 0.00 Y


4N305DO DOOR 4N305 0.00 0.00 0.00 Y


4N305GLA Glass 4N305 0.00 0.00 0.00 Y


4N305ISWI 4N305, Inside Light Switch 4N305 0.00 0.00 0.00 Y


4N305LIG Light 4N305 0.00 0.00 0.00 Y


4N305LOC Lock 4N305 0.00 0.00 0.00 Y


4N305NIT Nightlight 4N305 0.00 0.00 0.00 Y


4N305OS 4N305, Outside Light Switch 4N305 0.00 0.00 0.00 Y


4N305SIN Sink 4N305 0.00 0.00 0.00 Y


4N305TOI Toilet 4N305 0.00 0.00 0.00 Y


4N306BED Bed 4N306 0.00 0.00 0.00 Y


4N306DHI Door Hinge 4N306 0.00 0.00 0.00 Y


4N306DO DOOR 4N306 0.00 0.00 0.00 Y


4N306GLA Glass 4N306 0.00 0.00 0.00 Y


4N306ISWI 4N306, Inside Light Switch 4N306 0.00 0.00 0.00 Y


4N306LIG Light 4N306 0.00 0.00 0.00 Y


4N306LOC Lock 4N306 0.00 0.00 0.00 Y


4N306NIT Nightlight 4N306 0.00 0.00 0.00 Y


4N306OS 4N306, Outside Light Switch 4N306 0.00 0.00 0.00 Y
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4N306SIN Sink 4N306 0.00 0.00 0.00 Y


4N306TOI Toilet 4N306 0.00 0.00 0.00 Y


4N307BED Bed 4N307 0.00 0.00 0.00 Y


4N307DHI Door Hinge 4N307 0.00 0.00 0.00 Y


4N307DO DOOR 4N307 0.00 0.00 0.00 Y


4N307GLA Glass 4N307 0.00 0.00 0.00 Y


4N307ISWI 4N307, Inside Light Switch 4N307 0.00 0.00 0.00 Y


4N307LIG Light 4N307 0.00 0.00 0.00 Y


4N307LOC Lock 4N307 0.00 0.00 0.00 Y


4N307NIT Nightlight 4N307 0.00 0.00 0.00 Y


4N307OS 4N307, Outside Light Switch 4N307 0.00 0.00 0.00 Y


4N307SIN Sink 4N307 0.00 0.00 0.00 Y


4N307TOI Toilet 4N307 0.00 0.00 0.00 Y


4N308BED Bed 4N308 0.00 0.00 0.00 Y


4N308DHI Door Hinge 4N308 0.00 0.00 0.00 Y


4N308DO DOOR 4N308 0.00 0.00 0.00 Y


4N308GLA Glass 4N308 0.00 0.00 0.00 Y


4N308ISWI 4N308, Inside Light Switch 4N308 0.00 0.00 0.00 Y


4N308LIG Light 4N308 0.00 0.00 0.00 Y


4N308LOC Lock 4N308 0.00 0.00 0.00 Y


4N308NIT Nightlight 4N308 0.00 0.00 0.00 Y


4N308OS 4N308, Outside Light Switch 4N308 0.00 0.00 0.00 Y


4N308SIN Sink 4N308 0.00 0.00 0.00 Y
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4N308TOI Toilet 4N308 0.00 0.00 0.00 Y


4N309BED Bed 4N309 0.00 0.00 0.00 Y


4N309DHI Door Hinge 4N309 0.00 0.00 0.00 Y


4N309DO DOOR 4N309 0.00 0.00 0.00 Y


4N309GLA Glass 4N309 0.00 0.00 0.00 Y


4N309ISWI 4N309, Inside Light Switch 4N309 0.00 0.00 0.00 Y


4N309LIG Light 4N309 0.00 0.00 0.00 Y


4N309LOC Lock 4N309 0.00 0.00 0.00 Y


4N309NIT Nightlight 4N309 0.00 0.00 0.00 Y


4N309OS 4N309, Outside Light Switch 4N309 0.00 0.00 0.00 Y


4N309SIN Sink 4N309 0.00 0.00 0.00 Y


4N309TOI Toilet 4N309 0.00 0.00 0.00 Y


4N310BED Bed 4N310 0.00 0.00 0.00 Y


4N310DHI Door Hinge 4N310 0.00 0.00 0.00 Y


4N310DO DOOR 4N310 0.00 0.00 0.00 Y


4N310GLA Glass 4N310 0.00 0.00 0.00 Y


4N310ISWI 4N310, Inside Light Switch 4N310 0.00 0.00 0.00 Y


4N310LIG Light 4N310 0.00 0.00 0.00 Y


4N310LOC Lock 4N310 0.00 0.00 0.00 Y


4N310NIT Nightlight 4N310 0.00 0.00 0.00 Y


4N310OS 4N310, Outside Light Switch 4N310 0.00 0.00 0.00 Y


4N310SIN Sink 4N310 0.00 0.00 0.00 Y


4N310TOI Toilet 4N310 0.00 0.00 0.00 Y
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4N311BED Bed 4N311 0.00 0.00 0.00 Y


4N311DHI Door Hinge 4N311 0.00 0.00 0.00 Y


4N311DO DOOR 4N311 0.00 0.00 0.00 Y


4N311GLA Glass 4N311 0.00 0.00 0.00 Y


4N311ISWI 4N311, Inside Light Switch 4N311 0.00 0.00 0.00 Y


4N311LIG Light 4N311 0.00 0.00 0.00 Y


4N311LOC Lock 4N311 0.00 0.00 0.00 Y


4N311NIT Nightlight 4N311 0.00 0.00 0.00 Y


4N311OS 4N311, Outside Light Switch 4N311 0.00 0.00 0.00 Y


4N311SIN Sink 4N311 0.00 0.00 0.00 Y


4N311TOIL Toilet 4N311 0.00 0.00 0.00 Y


4N312BED Bed 4N312 0.00 0.00 0.00 Y


4N312DHI Door Hinge 4N312 0.00 0.00 0.00 Y


4N312DO DOOR 4N312 0.00 0.00 0.00 Y


4N312GLA Glass 4N312 0.00 0.00 0.00 Y


4N312ISWI 4N312, Inside Light Switch 4N312 0.00 0.00 0.00 Y


4N312LIG Light 4N312 0.00 0.00 0.00 Y


4N312LOC Lock 4N312 0.00 0.00 0.00 Y


4N312NIT Nightlight 4N312 0.00 0.00 0.00 Y


4N312OS 4N312, Outside Light Switch 4N312 0.00 0.00 0.00 Y


4N312SIN Sink 4N312 0.00 0.00 0.00 Y


4N312TOI Toilet 4N312 0.00 0.00 0.00 Y


4N313BED Bed 4N313 0.00 0.00 0.00 Y
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4N313DHI Door Hinge 4N313 0.00 0.00 0.00 Y


4N313DO DOOR 4N313 0.00 0.00 0.00 Y


4N313GLA Glass 4N313 0.00 0.00 0.00 Y


4N313ISWI 4N313, Inside Light Switch 4N313 0.00 0.00 0.00 Y


4N313LIG Light 4N313 0.00 0.00 0.00 Y


4N313LOC Lock 4N313 0.00 0.00 0.00 Y


4N313NIT Nightlight 4N313 0.00 0.00 0.00 Y


4N313OS 4N313, Outside Light Switch 4N313 0.00 0.00 0.00 Y


4N313SIN Sink 4N313 0.00 0.00 0.00 Y


4N313TOI Toilet 4N313 0.00 0.00 0.00 Y


4N314BED Bed 4N314 0.00 0.00 0.00 Y


4N314DHI Door Hinge 4N314 0.00 0.00 0.00 Y


4N314DO DOOR 4N314 0.00 0.00 0.00 Y


4N314GLA Glass 4N314 0.00 0.00 0.00 Y


4N314ISWI 4N314, Inside Light Switch 4N314 0.00 0.00 0.00 Y


4N314LIG Light 4N314 0.00 0.00 0.00 Y


4N314LOC Lock 4N314 0.00 0.00 0.00 Y


4N314NIT Nightlight 4N314 0.00 0.00 0.00 Y


4N314OS 4N314, Outside Light Switch 4N314 0.00 0.00 0.00 Y


4N314SIN Sink 4N314 0.00 0.00 0.00 Y


4N314TOI Toilet 4N314 0.00 0.00 0.00 Y


4N315BED Bed 4N315 0.00 0.00 0.00 Y


4N315DHI Door Hinge 4N315 0.00 0.00 0.00 Y
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4N315DO DOOR 4N315 0.00 0.00 0.00 Y


4N315GLA Glass 4N315 0.00 0.00 0.00 Y


4N315ISWI 4N315, Inside Light Switch 4N315 0.00 0.00 0.00 Y


4N315LIG Light 4N315 0.00 0.00 0.00 Y


4N315LOC Lock 4N315 0.00 0.00 0.00 Y


4N315NIT Nightlight 4N315 0.00 0.00 0.00 Y


4N315OS 4N315, Outside Light Switch 4N315 0.00 0.00 0.00 Y


4N315SIN Sink 4N315 0.00 0.00 0.00 Y


4N315TOI Toilet 4N315 0.00 0.00 0.00 Y


4N316BED Bed 4N316 0.00 0.00 0.00 Y


4N316DHI Door Hinge 4N316 0.00 0.00 0.00 Y


4N316DO DOOR 4N316 0.00 0.00 0.00 Y


4N316GLA Glass 4N316 0.00 0.00 0.00 Y


4N316ISWI 4N316, Inside Light Switch 4N316 0.00 0.00 0.00 Y


4N316LIG Light 4N316 0.00 0.00 0.00 Y


4N316LOC Lock 4N316 0.00 0.00 0.00 Y


4N316NIT Nightlight 4N316 0.00 0.00 0.00 Y


4N316OS 4N316, Outside Light Switch 4N316 0.00 0.00 0.00 Y


4N316SIN Sink 4N316 0.00 0.00 0.00 Y


4N316TOI Toilet 4N316 0.00 0.00 0.00 Y


4N317DHI Door Hinge 4N317 0.00 0.00 0.00 Y


4N317DO DOOR 4N317 0.00 0.00 0.00 Y


4N317GLA Glass 4N317 0.00 0.00 0.00 Y
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4N317ISWI 4N317, Inside Light Switch 4N317 0.00 0.00 0.00 Y


4N317LIG Light 4N317 0.00 0.00 0.00 Y


4N317LOC Lock 4N317 0.00 0.00 0.00 Y


4N317NIT Nightlight 4N317 0.00 0.00 0.00 Y


4N317OS 4N317, Outside Light Switch 4N317 0.00 0.00 0.00 Y


4N317SIN Sink 4N317 0.00 0.00 0.00 Y


4N317TOI Toilet 4N317 0.00 0.00 0.00 Y


4N318DHI Door Hinge 4N318 0.00 0.00 0.00 Y


4N318DO DOOR 4N318 0.00 0.00 0.00 Y


4N318GLA Glass 4N318 0.00 0.00 0.00 Y


4N318ISWI 4N318, Inside Light Switch 4N318 0.00 0.00 0.00 Y


4N318LIG Light 4N318 0.00 0.00 0.00 Y


4N318LOC Lock 4N318 0.00 0.00 0.00 Y


4N318NIT Nightlight 4N318 0.00 0.00 0.00 Y


4N318OS 4N318, Outside Light Switch 4N318 0.00 0.00 0.00 Y


4N318SIN Sink 4N318 0.00 0.00 0.00 Y


4N318TOI Toilet 4N318 0.00 0.00 0.00 Y


4N400CTIL 4N400,Ceiling Tiles 4N400 0.00 0.00 0.00 Y


4N400DO 4N400, Door 4N400 0.00 0.00 0.00 Y


4N400IC1 Call Box 1 4N400 0.00 0.00 0.00 Y


4N400LOC 4N400, Lockr 4N400 0.00 0.00 0.00 Y


4N400PC1 Pipe Chase 1 4N400 0.00 0.00 0.00 Y


4N400PC1 Pipe Chase 10 4N400 0.00 0.00 0.00 Y
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4N400PC2 Pipe Chase 2 4N400 0.00 0.00 0.00 Y


4N400PC3 Pipe Chase 3 4N400 0.00 0.00 0.00 Y


4N400PC4 Pipe Chase 4 4N400 0.00 0.00 0.00 Y


4N400PC5 Pipe Chase 5 4N400 0.00 0.00 0.00 Y


4N400PC6 Pipe Chase 6 4N400 0.00 0.00 0.00 Y


4N400PC7 Pipe Chase 7 4N400 0.00 0.00 0.00 Y


4N400PC8 Pipe Chase 8 4N400 0.00 0.00 0.00 Y


4N400PC9 Pipe Chase 9 4N400 0.00 0.00 0.00 Y


4N400SHO Shower 01 4N400 0.00 0.00 0.00 Y


4N400SHO Shower 02 4N400 0.00 0.00 0.00 Y


4N400SIN Sink 4N400 0.00 0.00 0.00 Y


4N400TEL Telephone 1 4N400 0.00 0.00 0.00 Y


4N400TEL Telephone 2 4N400 0.00 0.00 0.00 Y


4N400TEL Telephone 3 4N400 0.00 0.00 0.00 Y


4N400TEL Telephone 4 4N400 0.00 0.00 0.00 Y


4N400TEL Telephone 5 4N400 0.00 0.00 0.00 Y


4N400TOI Toilet 4N400 0.00 0.00 0.00 Y


4N400TV Television 4N400 0.00 0.00 0.00 Y


4N400VEN VENT 4N400 0.00 0.00 0.00 Y


4N401DHI Door Hinge 4N401 0.00 0.00 0.00 Y


4N401DO DOOR 4N401 0.00 0.00 0.00 Y


4N401GLA Glass 4N401 0.00 0.00 0.00 Y


4N401ISWI 4N401, Inside Light Switch 4N401 0.00 0.00 0.00 Y
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4N401LIG Light 4N401 0.00 0.00 0.00 Y


4N401LOC Lock 4N401 0.00 0.00 0.00 Y


4N401NIT Nightlight 4N401 0.00 0.00 0.00 Y


4N401OS 4N401, Outside Light Switch 4N401 0.00 0.00 0.00 Y


4N401SIN Sink 4N401 0.00 0.00 0.00 Y


4N401TOI Toilet 4N401 0.00 0.00 0.00 Y


4N402DHI Door Hinge 4N402 0.00 0.00 0.00 Y


4N402DO DOOR 4N402 0.00 0.00 0.00 Y


4N402GLA Glass 4N402 0.00 0.00 0.00 Y


4N402ISWI 4N402, Inside Light Switch 4N402 0.00 0.00 0.00 Y


4N402LIG Light 4N402 0.00 0.00 0.00 Y


4N402LOC Lock 4N402 0.00 0.00 0.00 Y


4N402NIT Nightlight 4N402 0.00 0.00 0.00 Y


4N402OS 4N402, Outside Light Switch 4N402 0.00 0.00 0.00 Y


4N402SIN Sink 4N402 0.00 0.00 0.00 Y


4N402TOI Toilet 4N402 0.00 0.00 0.00 Y


4N403DHI Door Hinge 4N403 0.00 0.00 0.00 Y


4N403DO DOOR 4N403 0.00 0.00 0.00 Y


4N403GLA Glass 4N403 0.00 0.00 0.00 Y


4N403ISWI 4N403, Inside Light Switch 4N403 0.00 0.00 0.00 Y


4N403LIG Light 4N403 0.00 0.00 0.00 Y


4N403LOC Lock 4N403 0.00 0.00 0.00 Y


4N403NIT Nightlight 4N403 0.00 0.00 0.00 Y
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4N403OS 4N403, Outside Light Switch 4N403 0.00 0.00 0.00 Y


4N403SIN Sink 4N403 0.00 0.00 0.00 Y


4N403TOI Toilet 4N403 0.00 0.00 0.00 Y


4N404DHI Door Hinge 4N404 0.00 0.00 0.00 Y


4N404DO DOOR 4N404 0.00 0.00 0.00 Y


4N404GLA Glass 4N404 0.00 0.00 0.00 Y


4N404ISWI 4N404, Inside Light Switch 4N404 0.00 0.00 0.00 Y


4N404LIG Light 4N404 0.00 0.00 0.00 Y


4N404LOC Lock 4N404 0.00 0.00 0.00 Y


4N404NIT Nightlight 4N404 0.00 0.00 0.00 Y


4N404OS 4N404, Outside Light Switch 4N404 0.00 0.00 0.00 Y


4N404SIN Sink 4N404 0.00 0.00 0.00 Y


4N404TOI Toilet 4N404 0.00 0.00 0.00 Y


4N405DHI Door Hinge 4N405 0.00 0.00 0.00 Y


4N405DO DOOR 4N405 0.00 0.00 0.00 Y


4N405GLA Glass 4N405 0.00 0.00 0.00 Y


4N405ISWI 4N405, Inside Light Switch 4N405 0.00 0.00 0.00 Y


4N405LIG Light 4N405 0.00 0.00 0.00 Y


4N405LOC Lock 4N405 0.00 0.00 0.00 Y


4N405NIT Nightlight 4N405 0.00 0.00 0.00 Y


4N405OS 4N405, Outside Light Switch 4N405 0.00 0.00 0.00 Y


4N405SIN Sink 4N405 0.00 0.00 0.00 Y


4N405TOI Toilet 4N405 0.00 0.00 0.00 Y
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4N406DHI Door Hinge 4N406 0.00 0.00 0.00 Y


4N406DO DOOR 4N406 0.00 0.00 0.00 Y


4N406GLA Glass 4N406 0.00 0.00 0.00 Y


4N406ISWI 4N406, Inside Light Switch 4N406 0.00 0.00 0.00 Y


4N406LIG Light 4N406 0.00 0.00 0.00 Y


4N406LOC Lock 4N406 0.00 0.00 0.00 Y


4N406NIT Nightlight 4N406 0.00 0.00 0.00 Y


4N406OS 4N406, Outside Light Switch 4N406 0.00 0.00 0.00 Y


4N406SIN Sink 4N406 0.00 0.00 0.00 Y


4N406TOI Toilet 4N406 0.00 0.00 0.00 Y


4N407DHI Door Hinge 4N407 0.00 0.00 0.00 Y


4N407DO DOOR 4N407 0.00 0.00 0.00 Y


4N407GLA Glass 4N407 0.00 0.00 0.00 Y


4N407ISWI 4N407, Inside Light Switch 4N407 0.00 0.00 0.00 Y


4N407LIG Light 4N407 0.00 0.00 0.00 Y


4N407LOC Lock 4N407 0.00 0.00 0.00 Y


4N407NIT Nightlight 4N407 0.00 0.00 0.00 Y


4N407OS 4N407, Outside Light Switch 4N407 0.00 0.00 0.00 Y


4N407SIN Sink 4N407 0.00 0.00 0.00 Y


4N407TOI Toilet 4N407 0.00 0.00 0.00 Y


4N408DHI Door Hinge 4N408 0.00 0.00 0.00 Y


4N408DO DOOR 4N408 0.00 0.00 0.00 Y


4N408GLA Glass 4N408 0.00 0.00 0.00 Y
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4N408ISWI 4N408, Inside Light Switch 4N408 0.00 0.00 0.00 Y


4N408LIG Light 4N408 0.00 0.00 0.00 Y


4N408LOC Lock 4N408 0.00 0.00 0.00 Y


4N408NIT Nightlight 4N408 0.00 0.00 0.00 Y


4N408OS 4N408, Outside Light Switch 4N408 0.00 0.00 0.00 Y


4N408SIN Sink 4N408 0.00 0.00 0.00 Y


4N408TOI Toilet 4N408 0.00 0.00 0.00 Y


4N409DHI Door Hinge 4N409 0.00 0.00 0.00 Y


4N409DO DOOR 4N409 0.00 0.00 0.00 Y


4N409GLA Glass 4N409 0.00 0.00 0.00 Y


4N409ISWI 4N409, Inside Light Switch 4N409 0.00 0.00 0.00 Y


4N409LIG Light 4N409 0.00 0.00 0.00 Y


4N409LOC Lock 4N409 0.00 0.00 0.00 Y


4N409NIT Nightlight 4N409 0.00 0.00 0.00 Y


4N409OS 4N409, Outside Light Switch 4N409 0.00 0.00 0.00 Y


4N409SIN Sink 4N409 0.00 0.00 0.00 Y


4N409TOI Toilet 4N409 0.00 0.00 0.00 Y


4N410DHI Door Hinge 4N410 0.00 0.00 0.00 Y


4N410DO DOOR 4N410 0.00 0.00 0.00 Y


4N410GLA Glass 4N410 0.00 0.00 0.00 Y


4N410ISWI 4N410, Inside Light Switch 4N410 0.00 0.00 0.00 Y


4N410LIG Light 4N410 0.00 0.00 0.00 Y


4N410LOC Lock 4N410 0.00 0.00 0.00 Y
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4N410NIT Nightlight 4N410 0.00 0.00 0.00 Y


4N410OS 4N410, Outside Light Switch 4N410 0.00 0.00 0.00 Y


4N410SIN Sink 4N410 0.00 0.00 0.00 Y


4N410TOI Toilet 4N410 0.00 0.00 0.00 Y


4N411DHI Door Hinge 4N411 0.00 0.00 0.00 Y


4N411DO DOOR 4N411 0.00 0.00 0.00 Y


4N411GLA Glass 4N411 0.00 0.00 0.00 Y


4N411ISWI 4N411, Inside Light Switch 4N411 0.00 0.00 0.00 Y


4N411LIG Light 4N411 0.00 0.00 0.00 Y


4N411LOC Lock 4N411 0.00 0.00 0.00 Y


4N411NIT Nightlight 4N411 0.00 0.00 0.00 Y


4N411OS 4N411, Outside Light Switch 4N411 0.00 0.00 0.00 Y


4N411SIN Sink 4N411 0.00 0.00 0.00 Y


4N411TOIL Toilet 4N411 0.00 0.00 0.00 Y


4N412DHI Door Hinge 4N412 0.00 0.00 0.00 Y


4N412DO DOOR 4N412 0.00 0.00 0.00 Y


4N412GLA Glass 4N412 0.00 0.00 0.00 Y


4N412ISWI 4N412, Inside Light Switch 4N412 0.00 0.00 0.00 Y


4N412LIG Light 4N412 0.00 0.00 0.00 Y


4N412LOC Lock 4N412 0.00 0.00 0.00 Y


4N412NIT Nightlight 4N412 0.00 0.00 0.00 Y


4N412OS 4N412, Outside Light Switch 4N412 0.00 0.00 0.00 Y


4N412SIN Sink 4N412 0.00 0.00 0.00 Y
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4N412TOI Toilet 4N412 0.00 0.00 0.00 Y


4N413DHI Door Hinge 4N413 0.00 0.00 0.00 Y


4N413DO DOOR 4N413 0.00 0.00 0.00 Y


4N413GLA Glass 4N413 0.00 0.00 0.00 Y


4N413ISWI 4N413, Inside Light Switch 4N413 0.00 0.00 0.00 Y


4N413LIG Light 4N413 0.00 0.00 0.00 Y


4N413LOC Lock 4N413 0.00 0.00 0.00 Y


4N413NIT Nightlight 4N413 0.00 0.00 0.00 Y


4N413OS 4N413, Outside Light Switch 4N413 0.00 0.00 0.00 Y


4N413SIN Sink 4N413 0.00 0.00 0.00 Y


4N413TOI Toilet 4N413 0.00 0.00 0.00 Y


4N414DHI Door Hinge 4N414 0.00 0.00 0.00 Y


4N414DO DOOR 4N414 0.00 0.00 0.00 Y


4N414GLA Glass 4N414 0.00 0.00 0.00 Y


4N414ISWI 4N414, Inside Light Switch 4N414 0.00 0.00 0.00 Y


4N414LIG Light 4N414 0.00 0.00 0.00 Y


4N414LOC Lock 4N414 0.00 0.00 0.00 Y


4N414NIT Nightlight 4N414 0.00 0.00 0.00 Y


4N414OS 4N414, Outside Light Switch 4N414 0.00 0.00 0.00 Y


4N414SIN Sink 4N414 0.00 0.00 0.00 Y


4N414TOI Toilet 4N414 0.00 0.00 0.00 Y


4N415DHI Door Hinge 4N415 0.00 0.00 0.00 Y


4N415DO DOOR 4N415 0.00 0.00 0.00 Y
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4N415GLA Glass 4N415 0.00 0.00 0.00 Y


4N415ISWI 4N415, Inside Light Switch 4N415 0.00 0.00 0.00 Y


4N415LIG Light 4N415 0.00 0.00 0.00 Y


4N415LOC Lock 4N415 0.00 0.00 0.00 Y


4N415NIT Nightlight 4N415 0.00 0.00 0.00 Y


4N415OS 4N415, Outside Light Switch 4N415 0.00 0.00 0.00 Y


4N415SIN Sink 4N415 0.00 0.00 0.00 Y


4N415TOI Toilet 4N415 0.00 0.00 0.00 Y


4N416DHI Door Hinge 4N416 0.00 0.00 0.00 Y


4N416DO DOOR 4N416 0.00 0.00 0.00 Y


4N416GLA Glass 4N416 0.00 0.00 0.00 Y


4N416ISWI 4N416, Inside Light Switch 4N416 0.00 0.00 0.00 Y


4N416LIG Light 4N416 0.00 0.00 0.00 Y


4N416LOC Lock 4N416 0.00 0.00 0.00 Y


4N416NIT Nightlight 4N416 0.00 0.00 0.00 Y


4N416OS 4N416, Outside Light Switch 4N416 0.00 0.00 0.00 Y


4N416SIN Sink 4N416 0.00 0.00 0.00 Y


4N416TOI Toilet 4N416 0.00 0.00 0.00 Y


4N417DHI Door Hinge 4N417 0.00 0.00 0.00 Y


4N417DO DOOR 4N417 0.00 0.00 0.00 Y


4N417GLA Glass 4N417 0.00 0.00 0.00 Y


4N417ISWI 4N417, Inside Light Switch 4N417 0.00 0.00 0.00 Y


4N417LIG Light 4N417 0.00 0.00 0.00 Y
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4N417LOC Lock 4N417 0.00 0.00 0.00 Y


4N417NIT Nightlight 4N417 0.00 0.00 0.00 Y


4N417OS 4N417, Outside Light Switch 4N417 0.00 0.00 0.00 Y


4N417SIN Sink 4N417 0.00 0.00 0.00 Y


4N417TOI Toilet 4N417 0.00 0.00 0.00 Y


4N418DHI Door Hinge 4N418 0.00 0.00 0.00 Y


4N418DO DOOR 4N418 0.00 0.00 0.00 Y


4N418GLA Glass 4N418 0.00 0.00 0.00 Y


4N418ISWI 4N418, Inside Light Switch 4N418 0.00 0.00 0.00 Y


4N418LIG Light 4N418 0.00 0.00 0.00 Y


4N418LOC Lock 4N418 0.00 0.00 0.00 Y


4N418NIT Nightlight 4N418 0.00 0.00 0.00 Y


4N418OS 4N418, Outside Light Switch 4N418 0.00 0.00 0.00 Y


4N418SIN Sink 4N418 0.00 0.00 0.00 Y


4N418TOI Toilet 4N418 0.00 0.00 0.00 Y


4N500BED Bed 4N500 0.00 0.00 0.00 Y


4N500CTIL 4N500,Ceiling Tiles 4N500 0.00 0.00 0.00 Y


4N500DO 4N500, Door 4N500 0.00 0.00 0.00 Y


4N500IC1 Call Box 1 4N500 0.00 0.00 0.00 Y


4N500LOC 4N500, Lockr 4N500 0.00 0.00 0.00 Y


4N500PC1 Pipe Chase 1 4N500 0.00 0.00 0.00 Y


4N500PC1 Pipe Chase 10 4N500 0.00 0.00 0.00 Y


4N500PC2 Pipe Chase 2 4N500 0.00 0.00 0.00 Y
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4N500PC3 Pipe Chase 3 4N500 0.00 0.00 0.00 Y


4N500PC4 Pipe Chase 4 4N500 0.00 0.00 0.00 Y


4N500PC5 Pipe Chase 5 4N500 0.00 0.00 0.00 Y


4N500PC6 Pipe Chase 6 4N500 0.00 0.00 0.00 Y


4N500PC7 Pipe Chase 7 4N500 0.00 0.00 0.00 Y


4N500PC8 Pipe Chase 8 4N500 0.00 0.00 0.00 Y


4N500PC9 Pipe Chase 9 4N500 0.00 0.00 0.00 Y


4N500SHO Shower 01 4N500 0.00 0.00 0.00 Y


4N500SHO Shower 02 4N500 0.00 0.00 0.00 Y


4N500SIN Sink 4N500 0.00 0.00 0.00 Y


4N500TEL Telephone 1 4N500 0.00 0.00 0.00 Y


4N500TEL Telephone 2 4N500 0.00 0.00 0.00 Y


4N500TEL Telephone 3 4N500 0.00 0.00 0.00 Y


4N500TEL Telephone 4 4N500 0.00 0.00 0.00 Y


4N500TEL Telephone 5 4N500 0.00 0.00 0.00 Y


4N500TOI Toilet 4N500 0.00 0.00 0.00 Y


4N500TV Television 4N500 0.00 0.00 0.00 Y


4N500VEN VENT 4N500 0.00 0.00 0.00 Y


4N501BED Bed 4N501 0.00 0.00 0.00 Y


4N501DHI Door Hinge 4N501 0.00 0.00 0.00 Y


4N501DO DOOR 4N501 0.00 0.00 0.00 Y


4N501GLA Glass 4N501 0.00 0.00 0.00 Y


4N501ISWI 4N501, Inside Light Switch 4N501 0.00 0.00 0.00 Y
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4N501LIG Light 4N501 0.00 0.00 0.00 Y


4N501LOC Lock 4N501 0.00 0.00 0.00 Y


4N501NIT Nightlight 4N501 0.00 0.00 0.00 Y


4N501OS 4N501, Outside Light Switch 4N501 0.00 0.00 0.00 Y


4N501SIN Sink 4N501 0.00 0.00 0.00 Y


4N501TOI Toilet 4N501 0.00 0.00 0.00 Y


4N502BED Bed 4N502 0.00 0.00 0.00 Y


4N502DHI Door Hinge 4N502 0.00 0.00 0.00 Y


4N502DO DOOR 4N502 0.00 0.00 0.00 Y


4N502GLA Glass 4N502 0.00 0.00 0.00 Y


4N502ISWI 4N502, Inside Light Switch 4N502 0.00 0.00 0.00 Y


4N502LIG Light 4N502 0.00 0.00 0.00 Y


4N502LOC Lock 4N502 0.00 0.00 0.00 Y


4N502NIT Nightlight 4N502 0.00 0.00 0.00 Y


4N502OS 4N502, Outside Light Switch 4N502 0.00 0.00 0.00 Y


4N502SIN Sink 4N502 0.00 0.00 0.00 Y


4N502TOI Toilet 4N502 0.00 0.00 0.00 Y


4N503BED Bed 4N503 0.00 0.00 0.00 Y


4N503DHI Door Hinge 4N503 0.00 0.00 0.00 Y


4N503DO DOOR 4N503 0.00 0.00 0.00 Y


4N503GLA Glass 4N503 0.00 0.00 0.00 Y


4N503ISWI 4N503, Inside Light Switch 4N503 0.00 0.00 0.00 Y


4N503LIG Light 4N503 0.00 0.00 0.00 Y
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4N503LOC Lock 4N503 0.00 0.00 0.00 Y


4N503NIT Nightlight 4N503 0.00 0.00 0.00 Y


4N503OS 4N503, Outside Light Switch 4N503 0.00 0.00 0.00 Y


4N503SIN Sink 4N503 0.00 0.00 0.00 Y


4N503TOI Toilet 4N503 0.00 0.00 0.00 Y


4N504BED Bed 4N504 0.00 0.00 0.00 Y


4N504DHI Door Hinge 4N504 0.00 0.00 0.00 Y


4N504DO DOOR 4N504 0.00 0.00 0.00 Y


4N504GLA Glass 4N504 0.00 0.00 0.00 Y


4N504ISWI 4N504, Inside Light Switch 4N504 0.00 0.00 0.00 Y


4N504LIG Light 4N504 0.00 0.00 0.00 Y


4N504LOC Lock 4N504 0.00 0.00 0.00 Y


4N504NIT Nightlight 4N504 0.00 0.00 0.00 Y


4N504OS 4N504, Outside Light Switch 4N504 0.00 0.00 0.00 Y


4N504SIN Sink 4N504 0.00 0.00 0.00 Y


4N504TOI Toilet 4N504 0.00 0.00 0.00 Y


4N505BED Bed 4N505 0.00 0.00 0.00 Y


4N505DHI Door Hinge 4N505 0.00 0.00 0.00 Y


4N505DO DOOR 4N505 0.00 0.00 0.00 Y


4N505GLA Glass 4N505 0.00 0.00 0.00 Y


4N505ISWI 4N505, Inside Light Switch 4N505 0.00 0.00 0.00 Y


4N505LIG Light 4N505 0.00 0.00 0.00 Y


4N505LOC Lock 4N505 0.00 0.00 0.00 Y
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4N505NIT Nightlight 4N505 0.00 0.00 0.00 Y


4N505OS 4N505, Outside Light Switch 4N505 0.00 0.00 0.00 Y


4N505SIN Sink 4N505 0.00 0.00 0.00 Y


4N505TOI Toilet 4N505 0.00 0.00 0.00 Y


4N506BED Bed 4N506 0.00 0.00 0.00 Y


4N506DHI Door Hinge 4N506 0.00 0.00 0.00 Y


4N506DO DOOR 4N506 0.00 0.00 0.00 Y


4N506GLA Glass 4N506 0.00 0.00 0.00 Y


4N506ISWI 4N506, Inside Light Switch 4N506 0.00 0.00 0.00 Y


4N506LIG Light 4N506 0.00 0.00 0.00 Y


4N506LOC Lock 4N506 0.00 0.00 0.00 Y


4N506NIT Nightlight 4N506 0.00 0.00 0.00 Y


4N506OS 4N506, Outside Light Switch 4N506 0.00 0.00 0.00 Y


4N506SIN Sink 4N506 0.00 0.00 0.00 Y


4N506TOI Toilet 4N506 0.00 0.00 0.00 Y


4N507DHI Door Hinge 4N507 0.00 0.00 0.00 Y


4N507DO DOOR 4N507 0.00 0.00 0.00 Y


4N507GLA Glass 4N507 0.00 0.00 0.00 Y


4N507ISWI 4N507, Inside Light Switch 4N507 0.00 0.00 0.00 Y


4N507LIG Light 4N507 0.00 0.00 0.00 Y


4N507LOC Lock 4N507 0.00 0.00 0.00 Y


4N507NIT Nightlight 4N507 0.00 0.00 0.00 Y


4N507OS 4N507, Outside Light Switch 4N507 0.00 0.00 0.00 Y
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4N507SIN Sink 4N507 0.00 0.00 0.00 Y


4N507TOI Toilet 4N507 0.00 0.00 0.00 Y


4N508DHI Door Hinge 4N508 0.00 0.00 0.00 Y


4N508DO DOOR 4N508 0.00 0.00 0.00 Y


4N508GLA Glass 4N508 0.00 0.00 0.00 Y


4N508ISWI 4N508, Inside Light Switch 4N508 0.00 0.00 0.00 Y


4N508LIG Light 4N508 0.00 0.00 0.00 Y


4N508LOC Lock 4N508 0.00 0.00 0.00 Y


4N508NIT Nightlight 4N508 0.00 0.00 0.00 Y


4N508OS 4N508, Outside Light Switch 4N508 0.00 0.00 0.00 Y


4N508SIN Sink 4N508 0.00 0.00 0.00 Y


4N508TOI Toilet 4N508 0.00 0.00 0.00 Y


4N509BED Bed 4N509 0.00 0.00 0.00 Y


4N509DHI Door Hinge 4N509 0.00 0.00 0.00 Y


4N509DO DOOR 4N509 0.00 0.00 0.00 Y


4N509GLA Glass 4N509 0.00 0.00 0.00 Y


4N509ISWI 4N509, Inside Light Switch 4N509 0.00 0.00 0.00 Y


4N509LIG Light 4N509 0.00 0.00 0.00 Y


4N509LOC Lock 4N509 0.00 0.00 0.00 Y


4N509NIT Nightlight 4N509 0.00 0.00 0.00 Y


4N509OS 4N509, Outside Light Switch 4N509 0.00 0.00 0.00 Y


4N509SIN Sink 4N509 0.00 0.00 0.00 Y


4N509TOI Toilet 4N509 0.00 0.00 0.00 Y
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4N510BED Bed 4N510 0.00 0.00 0.00 Y


4N510DHI Door Hinge 4N510 0.00 0.00 0.00 Y


4N510DO DOOR 4N510 0.00 0.00 0.00 Y


4N510GLA Glass 4N510 0.00 0.00 0.00 Y


4N510ISWI 4N510, Inside Light Switch 4N510 0.00 0.00 0.00 Y


4N510LIG Light 4N510 0.00 0.00 0.00 Y


4N510LOC Lock 4N510 0.00 0.00 0.00 Y


4N510NIT Nightlight 4N510 0.00 0.00 0.00 Y


4N510OS 4N510, Outside Light Switch 4N510 0.00 0.00 0.00 Y


4N510SIN Sink 4N510 0.00 0.00 0.00 Y


4N510TOI Toilet 4N510 0.00 0.00 0.00 Y


4N511BED Bed 4N511 0.00 0.00 0.00 Y


4N511DHI Door Hinge 4N511 0.00 0.00 0.00 Y


4N511DO DOOR 4N511 0.00 0.00 0.00 Y


4N511GLA Glass 4N511 0.00 0.00 0.00 Y


4N511ISWI 4N511, Inside Light Switch 4N511 0.00 0.00 0.00 Y


4N511LIG Light 4N511 0.00 0.00 0.00 Y


4N511LOC Lock 4N511 0.00 0.00 0.00 Y


4N511NIT Nightlight 4N511 0.00 0.00 0.00 Y


4N511OS 4N511, Outside Light Switch 4N511 0.00 0.00 0.00 Y


4N511SIN Sink 4N511 0.00 0.00 0.00 Y


4N511TOIL Toilet 4N511 0.00 0.00 0.00 Y


4N512BED Bed 4N512 0.00 0.00 0.00 Y
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4N512DHI Door Hinge 4N512 0.00 0.00 0.00 Y


4N512DO DOOR 4N512 0.00 0.00 0.00 Y


4N512GLA Glass 4N512 0.00 0.00 0.00 Y


4N512ISWI 4N512, Inside Light Switch 4N512 0.00 0.00 0.00 Y


4N512LIG Light 4N512 0.00 0.00 0.00 Y


4N512LOC Lock 4N512 0.00 0.00 0.00 Y


4N512NIT Nightlight 4N512 0.00 0.00 0.00 Y


4N512OS 4N512, Outside Light Switch 4N512 0.00 0.00 0.00 Y


4N512SIN Sink 4N512 0.00 0.00 0.00 Y


4N512TOI Toilet 4N512 0.00 0.00 0.00 Y


4N513BED Bed 4N513 0.00 0.00 0.00 Y


4N513DHI Door Hinge 4N513 0.00 0.00 0.00 Y


4N513DO DOOR 4N513 0.00 0.00 0.00 Y


4N513GLA Glass 4N513 0.00 0.00 0.00 Y


4N513ISWI 4N513, Inside Light Switch 4N513 0.00 0.00 0.00 Y


4N513LIG Light 4N513 0.00 0.00 0.00 Y


4N513LOC Lock 4N513 0.00 0.00 0.00 Y


4N513NIT Nightlight 4N513 0.00 0.00 0.00 Y


4N513OS 4N513, Outside Light Switch 4N513 0.00 0.00 0.00 Y


4N513SIN Sink 4N513 0.00 0.00 0.00 Y


4N513TOI Toilet 4N513 0.00 0.00 0.00 Y


4N514BED Bed 4N514 0.00 0.00 0.00 Y


4N514DHI Door Hinge 4N514 0.00 0.00 0.00 Y
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4N514DO DOOR 4N514 0.00 0.00 0.00 Y


4N514GLA Glass 4N514 0.00 0.00 0.00 Y


4N514ISWI 4N514, Inside Light Switch 4N514 0.00 0.00 0.00 Y


4N514LIG Light 4N514 0.00 0.00 0.00 Y


4N514LOC Lock 4N514 0.00 0.00 0.00 Y


4N514NIT Nightlight 4N514 0.00 0.00 0.00 Y


4N514OS 4N514, Outside Light Switch 4N514 0.00 0.00 0.00 Y


4N514SIN Sink 4N514 0.00 0.00 0.00 Y


4N514TOI Toilet 4N514 0.00 0.00 0.00 Y


4N515BED Bed 4N515 0.00 0.00 0.00 Y


4N515DHI Door Hinge 4N515 0.00 0.00 0.00 Y


4N515DO DOOR 4N515 0.00 0.00 0.00 Y


4N515GLA Glass 4N515 0.00 0.00 0.00 Y


4N515ISWI 4N515, Inside Light Switch 4N515 0.00 0.00 0.00 Y


4N515LIG Light 4N515 0.00 0.00 0.00 Y


4N515LOC Lock 4N515 0.00 0.00 0.00 Y


4N515NIT Nightlight 4N515 0.00 0.00 0.00 Y


4N515OS 4N515, Outside Light Switch 4N515 0.00 0.00 0.00 Y


4N515SIN Sink 4N515 0.00 0.00 0.00 Y


4N515TOI Toilet 4N515 0.00 0.00 0.00 Y


4N516BED Bed 4N516 0.00 0.00 0.00 Y


4N516DHI Door Hinge 4N516 0.00 0.00 0.00 Y


4N516DO DOOR 4N516 0.00 0.00 0.00 Y
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4N516GLA Glass 4N516 0.00 0.00 0.00 Y


4N516ISWI 4N516, Inside Light Switch 4N516 0.00 0.00 0.00 Y


4N516LIG Light 4N516 0.00 0.00 0.00 Y


4N516LOC Lock 4N516 0.00 0.00 0.00 Y


4N516NIT Nightlight 4N516 0.00 0.00 0.00 Y


4N516OS 4N516, Outside Light Switch 4N516 0.00 0.00 0.00 Y


4N516SIN Sink 4N516 0.00 0.00 0.00 Y


4N516TOI Toilet 4N516 0.00 0.00 0.00 Y


4N517BED Bed 4N517 0.00 0.00 0.00 Y


4N517DHI Door Hinge 4N517 0.00 0.00 0.00 Y


4N517DO DOOR 4N517 0.00 0.00 0.00 Y


4N517GLA Glass 4N517 0.00 0.00 0.00 Y


4N517ISWI 4N517, Inside Light Switch 4N517 0.00 0.00 0.00 Y


4N517LIG Light 4N517 0.00 0.00 0.00 Y


4N517LOC Lock 4N517 0.00 0.00 0.00 Y


4N517NIT Nightlight 4N517 0.00 0.00 0.00 Y


4N517OS 4N517, Outside Light Switch 4N517 0.00 0.00 0.00 Y


4N517SIN Sink 4N517 0.00 0.00 0.00 Y


4N517TOI Toilet 4N517 0.00 0.00 0.00 Y


4N518BED Bed 4N518 0.00 0.00 0.00 Y


4N518DHI Door Hinge 4N518 0.00 0.00 0.00 Y


4N518DO DOOR 4N518 0.00 0.00 0.00 Y


4N518GLA Glass 4N518 0.00 0.00 0.00 Y
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4N518ISWI 4N518, Inside Light Switch 4N518 0.00 0.00 0.00 Y


4N518LIG Light 4N518 0.00 0.00 0.00 Y


4N518LOC Lock 4N518 0.00 0.00 0.00 Y


4N518NIT Nightlight 4N518 0.00 0.00 0.00 Y


4N518OS 4N518, Outside Light Switch 4N518 0.00 0.00 0.00 Y


4N518SIN Sink 4N518 0.00 0.00 0.00 Y


4N518TOI Toilet 4N518 0.00 0.00 0.00 Y


4N600BED Bed 4N600 0.00 0.00 0.00 Y


4N600CTIL 4N600,Ceiling Tiles 4N600 0.00 0.00 0.00 Y


4N600DO 4N600, Door 4N600 0.00 0.00 0.00 Y


4N600IC1 Call Box 1 4N600 0.00 0.00 0.00 Y


4N600LOC 4N600, Lockr 4N600 0.00 0.00 0.00 Y


4N600PC1 Pipe Chase 1 4N600 0.00 0.00 0.00 Y


4N600PC1 Pipe Chase 10 4N600 0.00 0.00 0.00 Y


4N600PC2 Pipe Chase 2 4N600 0.00 0.00 0.00 Y


4N600PC3 Pipe Chase 3 4N600 0.00 0.00 0.00 Y


4N600PC4 Pipe Chase 4 4N600 0.00 0.00 0.00 Y


4N600PC5 Pipe Chase 5 4N600 0.00 0.00 0.00 Y


4N600PC6 Pipe Chase 6 4N600 0.00 0.00 0.00 Y


4N600PC7 Pipe Chase 7 4N600 0.00 0.00 0.00 Y


4N600PC8 Pipe Chase 8 4N600 0.00 0.00 0.00 Y


4N600PC9 Pipe Chase 9 4N600 0.00 0.00 0.00 Y


4N600SHO Shower 01 4N600 0.00 0.00 0.00 Y
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4N600SHO Shower 02 4N600 0.00 0.00 0.00 Y


4N600SIN Sink 4N600 0.00 0.00 0.00 Y


4N600TEL Telephone 1 4N600 0.00 0.00 0.00 Y


4N600TEL Telephone 2 4N600 0.00 0.00 0.00 Y


4N600TEL Telephone 3 4N600 0.00 0.00 0.00 Y


4N600TEL Telephone 4 4N600 0.00 0.00 0.00 Y


4N600TEL Telephone 5 4N600 0.00 0.00 0.00 Y


4N600TOI Toilet 4N600 0.00 0.00 0.00 Y


4N600TV Television 4N600 0.00 0.00 0.00 Y


4N600VEN VENT 4N600 0.00 0.00 0.00 Y


4N601BED Bed 4N601 0.00 0.00 0.00 Y


4N601DHI Door Hinge 4N601 0.00 0.00 0.00 Y


4N601DO DOOR 4N601 0.00 0.00 0.00 Y


4N601GLA Glass 4N601 0.00 0.00 0.00 Y


4N601ISWI 4N601, Inside Light Switch 4N601 0.00 0.00 0.00 Y


4N601LIG Light 4N601 0.00 0.00 0.00 Y


4N601LOC Lock 4N601 0.00 0.00 0.00 Y


4N601NIT Nightlight 4N601 0.00 0.00 0.00 Y


4N601OS 4N601, Outside Light Switch 4N601 0.00 0.00 0.00 Y


4N601SIN Sink 4N601 0.00 0.00 0.00 Y


4N601TOI Toilet 4N601 0.00 0.00 0.00 Y


4N602BED Bed 4N602 0.00 0.00 0.00 Y


4N602DHI Door Hinge 4N602 0.00 0.00 0.00 Y


Page 362 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


4N602DO DOOR 4N602 0.00 0.00 0.00 Y


4N602GLA Glass 4N602 0.00 0.00 0.00 Y


4N602ISWI 4N602, Inside Light Switch 4N602 0.00 0.00 0.00 Y


4N602LIG Light 4N602 0.00 0.00 0.00 Y


4N602LOC Lock 4N602 0.00 0.00 0.00 Y


4N602NIT Nightlight 4N602 0.00 0.00 0.00 Y


4N602OS 4N602, Outside Light Switch 4N602 0.00 0.00 0.00 Y


4N602SIN Sink 4N602 0.00 0.00 0.00 Y


4N602TOI Toilet 4N602 0.00 0.00 0.00 Y


4N603BED Bed 4N603 0.00 0.00 0.00 Y


4N603DHI Door Hinge 4N603 0.00 0.00 0.00 Y


4N603DO DOOR 4N603 0.00 0.00 0.00 Y


4N603GLA Glass 4N603 0.00 0.00 0.00 Y


4N603ISWI 4N603, Inside Light Switch 4N603 0.00 0.00 0.00 Y


4N603LIG Light 4N603 0.00 0.00 0.00 Y


4N603LOC Lock 4N603 0.00 0.00 0.00 Y


4N603NIT Nightlight 4N603 0.00 0.00 0.00 Y


4N603OS 4N603, Outside Light Switch 4N603 0.00 0.00 0.00 Y


4N603SIN Sink 4N603 0.00 0.00 0.00 Y


4N603TOI Toilet 4N603 0.00 0.00 0.00 Y


4N604BED Bed 4N604 0.00 0.00 0.00 Y


4N604DHI Door Hinge 4N604 0.00 0.00 0.00 Y


4N604DO DOOR 4N604 0.00 0.00 0.00 Y
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4N604GLA Glass 4N604 0.00 0.00 0.00 Y


4N604ISWI 4N604, Inside Light Switch 4N604 0.00 0.00 0.00 Y


4N604LIG Light 4N604 0.00 0.00 0.00 Y


4N604LOC Lock 4N604 0.00 0.00 0.00 Y


4N604NIT Nightlight 4N604 0.00 0.00 0.00 Y


4N604OS 4N604, Outside Light Switch 4N604 0.00 0.00 0.00 Y


4N604SIN Sink 4N604 0.00 0.00 0.00 Y


4N604TOI Toilet 4N604 0.00 0.00 0.00 Y


4N605BED Bed 4N605 0.00 0.00 0.00 Y


4N605DHI Door Hinge 4N605 0.00 0.00 0.00 Y


4N605DO DOOR 4N605 0.00 0.00 0.00 Y


4N605GLA Glass 4N605 0.00 0.00 0.00 Y


4N605ISWI 4N605, Inside Light Switch 4N605 0.00 0.00 0.00 Y


4N605LIG Light 4N605 0.00 0.00 0.00 Y


4N605LOC Lock 4N605 0.00 0.00 0.00 Y


4N605NIT Nightlight 4N605 0.00 0.00 0.00 Y


4N605OS 4N605, Outside Light Switch 4N605 0.00 0.00 0.00 Y


4N605SIN Sink 4N605 0.00 0.00 0.00 Y


4N605TOI Toilet 4N605 0.00 0.00 0.00 Y


4N606BED Bed 4N606 0.00 0.00 0.00 Y


4N606DHI Door Hinge 4N606 0.00 0.00 0.00 Y


4N606DO DOOR 4N606 0.00 0.00 0.00 Y


4N606GLA Glass 4N606 0.00 0.00 0.00 Y
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4N606ISWI 4N606, Inside Light Switch 4N606 0.00 0.00 0.00 Y


4N606LIG Light 4N606 0.00 0.00 0.00 Y


4N606LOC Lock 4N606 0.00 0.00 0.00 Y


4N606NIT Nightlight 4N606 0.00 0.00 0.00 Y


4N606OS 4N606, Outside Light Switch 4N606 0.00 0.00 0.00 Y


4N606SIN Sink 4N606 0.00 0.00 0.00 Y


4N606TOI Toilet 4N606 0.00 0.00 0.00 Y


4N607BED Bed 4N607 0.00 0.00 0.00 Y


4N607DHI Door Hinge 4N607 0.00 0.00 0.00 Y


4N607DO DOOR 4N607 0.00 0.00 0.00 Y


4N607GLA Glass 4N607 0.00 0.00 0.00 Y


4N607ISWI 4N607, Inside Light Switch 4N607 0.00 0.00 0.00 Y


4N607LIG Light 4N607 0.00 0.00 0.00 Y


4N607LOC Lock 4N607 0.00 0.00 0.00 Y


4N607NIT Nightlight 4N607 0.00 0.00 0.00 Y


4N607OS 4N607, Outside Light Switch 4N607 0.00 0.00 0.00 Y


4N607SIN Sink 4N607 0.00 0.00 0.00 Y


4N607TOI Toilet 4N607 0.00 0.00 0.00 Y


4N608BED Bed 4N608 0.00 0.00 0.00 Y


4N608DHI Door Hinge 4N608 0.00 0.00 0.00 Y


4N608DO DOOR 4N608 0.00 0.00 0.00 Y


4N608GLA Glass 4N608 0.00 0.00 0.00 Y


4N608ISWI 4N608, Inside Light Switch 4N608 0.00 0.00 0.00 Y
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4N608LIG Light 4N608 0.00 0.00 0.00 Y


4N608LOC Lock 4N608 0.00 0.00 0.00 Y


4N608NIT Nightlight 4N608 0.00 0.00 0.00 Y


4N608OS 4N608, Outside Light Switch 4N608 0.00 0.00 0.00 Y


4N608SIN Sink 4N608 0.00 0.00 0.00 Y


4N608TOI Toilet 4N608 0.00 0.00 0.00 Y


4N609BED Bed 4N609 0.00 0.00 0.00 Y


4N609DHI Door Hinge 4N609 0.00 0.00 0.00 Y


4N609DO DOOR 4N609 0.00 0.00 0.00 Y


4N609GLA Glass 4N609 0.00 0.00 0.00 Y


4N609ISWI 4N609, Inside Light Switch 4N609 0.00 0.00 0.00 Y


4N609LIG Light 4N609 0.00 0.00 0.00 Y


4N609LOC Lock 4N609 0.00 0.00 0.00 Y


4N609NIT Nightlight 4N609 0.00 0.00 0.00 Y


4N609OS 4N609, Outside Light Switch 4N609 0.00 0.00 0.00 Y


4N609SIN Sink 4N609 0.00 0.00 0.00 Y


4N609TOI Toilet 4N609 0.00 0.00 0.00 Y


4N610BED Bed 4N610 0.00 0.00 0.00 Y


4N610DHI Door Hinge 4N610 0.00 0.00 0.00 Y


4N610DO DOOR 4N610 0.00 0.00 0.00 Y


4N610GLA Glass 4N610 0.00 0.00 0.00 Y


4N610ISWI 4N610, Inside Light Switch 4N610 0.00 0.00 0.00 Y


4N610LIG Light 4N610 0.00 0.00 0.00 Y
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4N610LOC Lock 4N610 0.00 0.00 0.00 Y


4N610NIT Nightlight 4N610 0.00 0.00 0.00 Y


4N610OS 4N610, Outside Light Switch 4N610 0.00 0.00 0.00 Y


4N610SIN Sink 4N610 0.00 0.00 0.00 Y


4N610TOI Toilet 4N610 0.00 0.00 0.00 Y


4N611BED Bed 4N611 0.00 0.00 0.00 Y


4N611DHI Door Hinge 4N611 0.00 0.00 0.00 Y


4N611DO DOOR 4N611 0.00 0.00 0.00 Y


4N611GLA Glass 4N611 0.00 0.00 0.00 Y


4N611ISWI 4N611, Inside Light Switch 4N611 0.00 0.00 0.00 Y


4N611LIG Light 4N611 0.00 0.00 0.00 Y


4N611LOC Lock 4N611 0.00 0.00 0.00 Y


4N611NIT Nightlight 4N611 0.00 0.00 0.00 Y


4N611OS 4N611, Outside Light Switch 4N611 0.00 0.00 0.00 Y


4N611SIN Sink 4N611 0.00 0.00 0.00 Y


4N611TOIL Toilet 4N611 0.00 0.00 0.00 Y


4N612BED Bed 4N612 0.00 0.00 0.00 Y


4N612DHI Door Hinge 4N612 0.00 0.00 0.00 Y


4N612DO DOOR 4N612 0.00 0.00 0.00 Y


4N612GLA Glass 4N612 0.00 0.00 0.00 Y


4N612ISWI 4N612, Inside Light Switch 4N612 0.00 0.00 0.00 Y


4N612LIG Light 4N612 0.00 0.00 0.00 Y


4N612LOC Lock 4N612 0.00 0.00 0.00 Y
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4N612NIT Nightlight 4N612 0.00 0.00 0.00 Y


4N612OS 4N612, Outside Light Switch 4N612 0.00 0.00 0.00 Y


4N612SIN Sink 4N612 0.00 0.00 0.00 Y


4N612TOI Toilet 4N612 0.00 0.00 0.00 Y


4N613BED Bed 4N613 0.00 0.00 0.00 Y


4N613DHI Door Hinge 4N613 0.00 0.00 0.00 Y


4N613DO DOOR 4N613 0.00 0.00 0.00 Y


4N613GLA Glass 4N613 0.00 0.00 0.00 Y


4N613ISWI 4N613, Inside Light Switch 4N613 0.00 0.00 0.00 Y


4N613LIG Light 4N613 0.00 0.00 0.00 Y


4N613LOC Lock 4N613 0.00 0.00 0.00 Y


4N613NIT Nightlight 4N613 0.00 0.00 0.00 Y


4N613OS 4N613, Outside Light Switch 4N613 0.00 0.00 0.00 Y


4N613SIN Sink 4N613 0.00 0.00 0.00 Y


4N613TOI Toilet 4N613 0.00 0.00 0.00 Y


4N614BED Bed 4N614 0.00 0.00 0.00 Y


4N614DHI Door Hinge 4N614 0.00 0.00 0.00 Y


4N614DO DOOR 4N614 0.00 0.00 0.00 Y


4N614GLA Glass 4N614 0.00 0.00 0.00 Y


4N614ISWI 4N614, Inside Light Switch 4N614 0.00 0.00 0.00 Y


4N614LIG Light 4N614 0.00 0.00 0.00 Y


4N614LOC Lock 4N614 0.00 0.00 0.00 Y


4N614NIT Nightlight 4N614 0.00 0.00 0.00 Y
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4N614OS 4N614, Outside Light Switch 4N614 0.00 0.00 0.00 Y


4N614SIN Sink 4N614 0.00 0.00 0.00 Y


4N614TOI Toilet 4N614 0.00 0.00 0.00 Y


4N615BED Bed 4N615 0.00 0.00 0.00 Y


4N615DHI Door Hinge 4N615 0.00 0.00 0.00 Y


4N615DO DOOR 4N615 0.00 0.00 0.00 Y


4N615GLA Glass 4N615 0.00 0.00 0.00 Y


4N615ISWI 4N615, Inside Light Switch 4N615 0.00 0.00 0.00 Y


4N615LIG Light 4N615 0.00 0.00 0.00 Y


4N615LOC Lock 4N615 0.00 0.00 0.00 Y


4N615NIT Nightlight 4N615 0.00 0.00 0.00 Y


4N615OS 4N615, Outside Light Switch 4N615 0.00 0.00 0.00 Y


4N615SIN Sink 4N615 0.00 0.00 0.00 Y


4N615TOI Toilet 4N615 0.00 0.00 0.00 Y


4N616BED Bed 4N616 0.00 0.00 0.00 Y


4N616DHI Door Hinge 4N616 0.00 0.00 0.00 Y


4N616DO DOOR 4N616 0.00 0.00 0.00 Y


4N616GLA Glass 4N616 0.00 0.00 0.00 Y


4N616ISWI 4N616, Inside Light Switch 4N616 0.00 0.00 0.00 Y


4N616LIG Light 4N616 0.00 0.00 0.00 Y


4N616LOC Lock 4N616 0.00 0.00 0.00 Y


4N616NIT Nightlight 4N616 0.00 0.00 0.00 Y


4N616OS 4N616, Outside Light Switch 4N616 0.00 0.00 0.00 Y
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4N616SIN Sink 4N616 0.00 0.00 0.00 Y


4N616TOI Toilet 4N616 0.00 0.00 0.00 Y


4N617DHI Door Hinge 4N617 0.00 0.00 0.00 Y


4N617DO DOOR 4N617 0.00 0.00 0.00 Y


4N617GLA Glass 4N617 0.00 0.00 0.00 Y


4N617ISWI 4N617, Inside Light Switch 4N617 0.00 0.00 0.00 Y


4N617LIG Light 4N617 0.00 0.00 0.00 Y


4N617LOC Lock 4N617 0.00 0.00 0.00 Y


4N617NIT Nightlight 4N617 0.00 0.00 0.00 Y


4N617OS 4N617, Outside Light Switch 4N617 0.00 0.00 0.00 Y


4N617SIN Sink 4N617 0.00 0.00 0.00 Y


4N617TOI Toilet 4N617 0.00 0.00 0.00 Y


4N618DHI Door Hinge 4N618 0.00 0.00 0.00 Y


4N618DO DOOR 4N618 0.00 0.00 0.00 Y


4N618GLA Glass 4N618 0.00 0.00 0.00 Y


4N618ISWI 4N618, Inside Light Switch 4N618 0.00 0.00 0.00 Y


4N618LIG Light 4N618 0.00 0.00 0.00 Y


4N618LOC Lock 4N618 0.00 0.00 0.00 Y


4N618NIT Nightlight 4N618 0.00 0.00 0.00 Y


4N618OS 4N618, Outside Light Switch 4N618 0.00 0.00 0.00 Y


4N618SIN Sink 4N618 0.00 0.00 0.00 Y


4N618TOI Toilet 4N618 0.00 0.00 0.00 Y


4N700CTIL 4N700,Ceiling Tiles 4N700 0.00 0.00 0.00 Y
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4N700DO 4N700, Door 4N700 0.00 0.00 0.00 Y


4N700LOC 4N700, Lockr 4N700 0.00 0.00 0.00 Y


4N700TOI Toilet 4N700 0.00 0.00 0.00 Y


4N700VEN VENT 4N700 0.00 0.00 0.00 Y


4N904SPK 4N904 CORRIDOR-Sprinkler
System Control Valve #1


4N904CORRI
DOR


0.00 0.00 0.00 Y


4NCORRI Call Box 1 4NCORR 0.00 0.00 0.00 Y


4NCORRI Call Box 2 4NCORR 0.00 0.00 0.00 Y


4NCORRP Pipe Chase 1 4NCORR 0.00 0.00 0.00 Y


4NCORRP Pipe Chase 2 4NCORR 0.00 0.00 0.00 Y


4NCTOWE Control Panel 4NCTOWER 0.00 0.00 0.00 Y


4NCTOWE Terminal Unit 4NCTOWER TUTTLE&B 0.00 0.00 0.00 Y


4NDOORZ 100 Door 4NZ100 0.00 0.00 0.00 Y


4NDOORZ 200 Door 4NZ200 0.00 0.00 0.00 Y


4NDOORZ 300 Door 4NZ300 0.00 0.00 0.00 Y


4NDOORZ 320 Door 4NZ320 0.00 0.00 0.00 Y


4NDOORZ 400 Door 4NZ400 0.00 0.00 0.00 Y


4NDOORZ 421 Door 4NZ421 0.00 0.00 0.00 Y


4NDOORZ 500 Door 4NZ500 0.00 0.00 0.00 Y


4NDOORZ 600 Door 4NZ600 0.00 0.00 0.00 Y


4NDOORZ 700 Door 4NZ700 0.00 0.00 0.00 Y


4NDOORZ 800 Door 4NZ800 0.00 0.00 0.00 Y


4NDOORZ 901 Door 4NZ901 0.00 0.00 0.00 Y


4NDOORZ 902 Door 4NZ902 0.00 0.00 0.00 Y
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4NDOORZ 903 Door 4NZ903 0.00 0.00 0.00 Y


4NDOORZ 904 Door 4NZ904 0.00 0.00 0.00 Y


4NEMERS Sprinkler System 4NEMERSTAI
R


POTTEREL 0.00 0.00 0.00 Y


4NEMERS Call Box 1 4NEMERSTAI
R


0.00 0.00 0.00 Y


4NEXFAN0 Exhaust Fan 01 4N COOK 0.00 0.00 0.00 Y


4NEXFAN0 Exhaust Fan 02 4N COOK 0.00 0.00 0.00 Y


4NHS901D 901 Door 4NHS 0.00 0.00 0.00 Y


4NHS902D 902 Door 4NHS 0.00 0.00 0.00 Y


4NHSIC1 Call Box 1 4NHS 0.00 0.00 0.00 Y


4NICEWAT Ice Machine/ Water Machine 4N 0.00 0.00 0.00 Y


4NOUTAIR Outside Air Unit 1 4N700 0.00 0.00 0.00 Y


4NPASYS0 P.A. System 01 4N 0.00 0.00 0.00 Y


4NPASYS0 P.A. System 02 4N 0.00 0.00 0.00 Y


4NPASYS0 P.A. System 03 4N 0.00 0.00 0.00 Y


4NPASYS0 P.A. System 04 4N 0.00 0.00 0.00 Y


4NPASYS0 P.A. System 05 4N 0.00 0.00 0.00 Y


4NSINK01 Sink 01 4N 0.00 0.00 0.00 Y


4NTELEP Telephone 01 4N 0.00 0.00 0.00 Y


4NTELEP Telephone 02 4N 0.00 0.00 0.00 Y


4NTOILET Toilet 01 4N 0.00 0.00 0.00 Y


4NWINDO Window 01 4N 0.00 0.00 0.00 Y


4NWINDO Window 02 4N 0.00 0.00 0.00 Y
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4NWINDO Window 03 4N 0.00 0.00 0.00 Y


4NWINDO Window 04 4N 0.00 0.00 0.00 Y


4NWINDO Window 05 4N 0.00 0.00 0.00 Y


4NWINDO Window 06 4N 0.00 0.00 0.00 Y


4NWINDO Window 07 4N 0.00 0.00 0.00 Y


4NWINDO Window 08 4N 0.00 0.00 0.00 Y


4NZ100TU Terminal Unit 1 4NZ100 TUTTLE&B 0.00 0.00 0.00 Y


4NZ200TU Terminal Unit 2 4NZ200 TUTTLE&B 0.00 0.00 0.00 Y


4NZ300TU Terminal Unit 3 4NZ300 TUTTLE&B 0.00 0.00 0.00 Y


4NZ400TU Terminal Unit 4 4NZ400 TUTTLE&B 0.00 0.00 0.00 Y


4NZ500TU Terminal Unit 5 4NZ500 TUTTLE&B 0.00 0.00 0.00 Y


4NZ600TU Terminal Unit 6 4NZ600 TUTTLE&B 0.00 0.00 0.00 Y


4NZ700TU Terminal Unit 7 4NZ700 TUTTLE&B 0.00 0.00 0.00 Y


4S100BED Bed 4S100 0.00 0.00 0.00 Y


4S100CTIL 4S100,Ceiling Tiles 4S100 0.00 0.00 0.00 Y


4S100IC1 Call Box 1 4S100 0.00 0.00 0.00 Y


4S100PC1 Pipe Chase 1 4S100 0.00 0.00 0.00 Y


4S100PC1 Pipe Chase 10 4S100 0.00 0.00 0.00 Y


4S100PC2 Pipe Chase 2 4S100 0.00 0.00 0.00 Y


4S100PC3 Pipe Chase 3 4S100 0.00 0.00 0.00 Y


4S100PC4 Pipe Chase 4 4S100 0.00 0.00 0.00 Y


4S100PC5 Pipe Chase 5 4S100 0.00 0.00 0.00 Y


4S100PC6 Pipe Chase 6 4S100 0.00 0.00 0.00 Y
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4S100PC7 Pipe Chase 7 4S100 0.00 0.00 0.00 Y


4S100PC8 Pipe Chase 8 4S100 0.00 0.00 0.00 Y


4S100PC9 Pipe Chase 9 4S100 0.00 0.00 0.00 Y


4S100SHO Shower 01 4S100 0.00 0.00 0.00 Y


4S100SHO Shower 02 4S100 0.00 0.00 0.00 Y


4S100TEL Telephone 1 4S100 0.00 0.00 0.00 Y


4S100TEL Telephone 2 4S100 0.00 0.00 0.00 Y


4S100TEL Telephone 3 4S100 0.00 0.00 0.00 Y


4S100TEL Telephone 4 4S100 0.00 0.00 0.00 Y


4S100TEL Telephone 5 4S100 0.00 0.00 0.00 Y


4S100TV Television 4S100 0.00 0.00 0.00 Y


4S101BED Bed 4S101 0.00 0.00 0.00 Y


4S101DHI Door Hinge 4S101 0.00 0.00 0.00 Y


4S101DO DOOR 4S101 0.00 0.00 0.00 Y


4S101GLA Glass 4S101 0.00 0.00 0.00 Y


4S101ISWI 4S101, Inside Light Switch 4S101 0.00 0.00 0.00 Y


4S101LIG Light 4S101 0.00 0.00 0.00 Y


4S101LOC Lock 4S101 0.00 0.00 0.00 Y


4S101NIT Nightlight 4S101 0.00 0.00 0.00 Y


4S101OS 4S101, Outside Light Switch 4S101 0.00 0.00 0.00 Y


4S101SIN Sink 4S101 0.00 0.00 0.00 Y


4S101TOIL Toilet 4S101 0.00 0.00 0.00 Y


4S102BED Bed 4S102 0.00 0.00 0.00 Y
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4S102DHI Door Hinge 4S102 0.00 0.00 0.00 Y


4S102DO DOOR 4S102 0.00 0.00 0.00 Y


4S102GLA Glass 4S102 0.00 0.00 0.00 Y


4S102ISWI 4S102, Inside Light Switch 4S102 0.00 0.00 0.00 Y


4S102LIG Light 4S102 0.00 0.00 0.00 Y


4S102LOC Lock 4S102 0.00 0.00 0.00 Y


4S102NIT Nightlight 4S102 0.00 0.00 0.00 Y


4S102OS 4S102, Outside Light Switch 4S102 0.00 0.00 0.00 Y


4S102SIN Sink 4S102 0.00 0.00 0.00 Y


4S102TOIL Toilet 4S102 0.00 0.00 0.00 Y


4S103BED Bed 4S103 0.00 0.00 0.00 Y


4S103DHI Door Hinge 4S103 0.00 0.00 0.00 Y


4S103DO DOOR 4S103 0.00 0.00 0.00 Y


4S103GLA Glass 4S103 0.00 0.00 0.00 Y


4S103ISWI 4S103, Inside Light Switch 4S103 0.00 0.00 0.00 Y


4S103LIG Light 4S103 0.00 0.00 0.00 Y


4S103LOC Lock 4S103 0.00 0.00 0.00 Y


4S103NIT Nightlight 4S103 0.00 0.00 0.00 Y


4S103OS 4S103, Outside Light Switch 4S103 0.00 0.00 0.00 Y


4S103SIN Sink 4S103 0.00 0.00 0.00 Y


4S103TOIL Toilet 4S103 0.00 0.00 0.00 Y


4S104BED Bed 4S104 0.00 0.00 0.00 Y


4S104DHI Door Hinge 4S104 0.00 0.00 0.00 Y
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4S104DO DOOR 4S104 0.00 0.00 0.00 Y


4S104GLA Glass 4S104 0.00 0.00 0.00 Y


4S104ISWI 4S104, Inside Light Switch 4S104 0.00 0.00 0.00 Y


4S104LIG Light 4S104 0.00 0.00 0.00 Y


4S104LOC Lock 4S104 0.00 0.00 0.00 Y


4S104NIT Nightlight 4S104 0.00 0.00 0.00 Y


4S104OS 4S104, Outside Light Switch 4S104 0.00 0.00 0.00 Y


4S104SIN Sink 4S104 0.00 0.00 0.00 Y


4S104TOIL Toilet 4S104 0.00 0.00 0.00 Y


4S105BED Bed 4S105 0.00 0.00 0.00 Y


4S105DHI Door Hinge 4S105 0.00 0.00 0.00 Y


4S105DO DOOR 4S105 0.00 0.00 0.00 Y


4S105GLA Glass 4S105 0.00 0.00 0.00 Y


4S105ISWI 4S105, Inside Light Switch 4S105 0.00 0.00 0.00 Y


4S105LIG Light 4S105 0.00 0.00 0.00 Y


4S105LOC Lock 4S105 0.00 0.00 0.00 Y


4S105NIT Nightlight 4S105 0.00 0.00 0.00 Y


4S105OS 4S105, Outside Light Switch 4S105 0.00 0.00 0.00 Y


4S105SIN Sink 4S105 0.00 0.00 0.00 Y


4S105TOIL Toilet 4S105 0.00 0.00 0.00 Y


4S106BED Bed 4S106 0.00 0.00 0.00 Y


4S106DHI Door Hinge 4S106 0.00 0.00 0.00 Y


4S106DO DOOR 4S106 0.00 0.00 0.00 Y
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4S106GLA Glass 4S106 0.00 0.00 0.00 Y


4S106ISWI 4S106, Inside Light Switch 4S106 0.00 0.00 0.00 Y


4S106LIG Light 4S106 0.00 0.00 0.00 Y


4S106LOC Lock 4S106 0.00 0.00 0.00 Y


4S106NIT Nightlight 4S106 0.00 0.00 0.00 Y


4S106OS 4S106, Outside Light Switch 4S106 0.00 0.00 0.00 Y


4S106SIN Sink 4S106 0.00 0.00 0.00 Y


4S106TOIL Toilet 4S106 0.00 0.00 0.00 Y


4S107BED Bed 4S107 0.00 0.00 0.00 Y


4S107DHI Door Hinge 4S107 0.00 0.00 0.00 Y


4S107DO DOOR 4S107 0.00 0.00 0.00 Y


4S107GLA Glass 4S107 0.00 0.00 0.00 Y


4S107ISWI 4S107, Inside Light Switch 4S107 0.00 0.00 0.00 Y


4S107LIG Light 4S107 0.00 0.00 0.00 Y


4S107LOC Lock 4S107 0.00 0.00 0.00 Y


4S107NIT Nightlight 4S107 0.00 0.00 0.00 Y


4S107OS 4S107, Outside Light Switch 4S107 0.00 0.00 0.00 Y


4S107SIN Sink 4S107 0.00 0.00 0.00 Y


4S107TOIL Toilet 4S107 0.00 0.00 0.00 Y


4S108BED Bed 4S108 0.00 0.00 0.00 Y


4S108DHI Door Hinge 4S108 0.00 0.00 0.00 Y


4S108DO DOOR 4S108 0.00 0.00 0.00 Y


4S108GLA Glass 4S108 0.00 0.00 0.00 Y
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4S108ISWI 4S108, Inside Light Switch 4S108 0.00 0.00 0.00 Y


4S108LIG Light 4S108 0.00 0.00 0.00 Y


4S108LOC Lock 4S108 0.00 0.00 0.00 Y


4S108NIT Nightlight 4S108 0.00 0.00 0.00 Y


4S108OS 4S108, Outside Light Switch 4S108 0.00 0.00 0.00 Y


4S108SIN Sink 4S108 0.00 0.00 0.00 Y


4S108TOIL Toilet 4S108 0.00 0.00 0.00 Y


4S109BED Bed 4S109 0.00 0.00 0.00 Y


4S109DHI Door Hinge 4S109 0.00 0.00 0.00 Y


4S109DO DOOR 4S109 0.00 0.00 0.00 Y


4S109GLA Glass 4S109 0.00 0.00 0.00 Y


4S109ISWI 4S109, Inside Light Switch 4S109 0.00 0.00 0.00 Y


4S109LIG Light 4S109 0.00 0.00 0.00 Y


4S109LOC Lock 4S109 0.00 0.00 0.00 Y


4S109NIT Nightlight 4S109 0.00 0.00 0.00 Y


4S109OS 4S109, Outside Light Switch 4S109 0.00 0.00 0.00 Y


4S109SIN Sink 4S109 0.00 0.00 0.00 Y


4S109TOIL Toilet 4S109 0.00 0.00 0.00 Y


4S110BED Bed 4S110 0.00 0.00 0.00 Y


4S110DHI Door Hinge 4S110 0.00 0.00 0.00 Y


4S110DOO DOOR 4S110 0.00 0.00 0.00 Y


4S110GLA Glass 4S110 0.00 0.00 0.00 Y


4S110ISWI 4S110, Inside Light Switch 4S110 0.00 0.00 0.00 Y
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4S110LIG Light 4S110 0.00 0.00 0.00 Y


4S110LOC Lock 4S110 0.00 0.00 0.00 Y


4S110NITE Nightlight 4S110 0.00 0.00 0.00 Y


4S110OS 4S110, Outside Light Switch 4S110 0.00 0.00 0.00 Y


4S110SIN Sink 4S110 0.00 0.00 0.00 Y


4S110TOIL Toilet 4S110 0.00 0.00 0.00 Y


4S111BED Bed 4S111 0.00 0.00 0.00 Y


4S111DHI Door Hinge 4S111 0.00 0.00 0.00 Y


4S111DOO DOOR 4S111 0.00 0.00 0.00 Y


4S111GLA Glass 4S111 0.00 0.00 0.00 Y


4S111ISWI 4S111, Inside Light Switch 4S111 0.00 0.00 0.00 Y


4S111LIGH Light 4S111 0.00 0.00 0.00 Y


4S111LOC Lock 4S111 0.00 0.00 0.00 Y


4S111NITE Nightlight 4S111 0.00 0.00 0.00 Y


4S111OS 4S111, Outside Light Switch 4S111 0.00 0.00 0.00 Y


4S111SINK Sink 4S111 0.00 0.00 0.00 Y


4S111TOIL Toilet 4S111 0.00 0.00 0.00 Y


4S112BED Bed 4S112 0.00 0.00 0.00 Y


4S112DHI Door Hinge 4S112 0.00 0.00 0.00 Y


4S112DOO DOOR 4S112 0.00 0.00 0.00 Y


4S112GLA Glass 4S112 0.00 0.00 0.00 Y


4S112ISWI 4S112, Inside Light Switch 4S112 0.00 0.00 0.00 Y


4S112LIG Light 4S112 0.00 0.00 0.00 Y
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4S112LOC Lock 4S112 0.00 0.00 0.00 Y


4S112NITE Nightlight 4S112 0.00 0.00 0.00 Y


4S112OS 4S112, Outside Light Switch 4S112 0.00 0.00 0.00 Y


4S112SIN Sink 4S112 0.00 0.00 0.00 Y


4S112TOIL Toilet 4S112 0.00 0.00 0.00 Y


4S113BED Bed 4S113 0.00 0.00 0.00 Y


4S113DHI Door Hinge 4S113 0.00 0.00 0.00 Y


4S113DOO DOOR 4S113 0.00 0.00 0.00 Y


4S113GLA Glass 4S113 0.00 0.00 0.00 Y


4S113ISWI 4S113, Inside Light Switch 4S113 0.00 0.00 0.00 Y


4S113LIG Light 4S113 0.00 0.00 0.00 Y


4S113LOC Lock 4S113 0.00 0.00 0.00 Y


4S113NITE Nightlight 4S113 0.00 0.00 0.00 Y


4S113OS 4S113, Outside Light Switch 4S113 0.00 0.00 0.00 Y


4S113SIN Sink 4S113 0.00 0.00 0.00 Y


4S113TOIL Toilet 4S113 0.00 0.00 0.00 Y


4S114BED Bed 4S114 0.00 0.00 0.00 Y


4S114DHI Door Hinge 4S114 0.00 0.00 0.00 Y


4S114DOO DOOR 4S114 0.00 0.00 0.00 Y


4S114GLA Glass 4S114 0.00 0.00 0.00 Y


4S114ISWI 4S114, Inside Light Switch 4S114 0.00 0.00 0.00 Y


4S114LIG Light 4S114 0.00 0.00 0.00 Y


4S114LOC Lock 4S114 0.00 0.00 0.00 Y
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4S114NITE Nightlight 4S114 0.00 0.00 0.00 Y


4S114OS 4S114, Outside Light Switch 4S114 0.00 0.00 0.00 Y


4S114SIN Sink 4S114 0.00 0.00 0.00 Y


4S114TOIL Toilet 4S114 0.00 0.00 0.00 Y


4S115BED Bed 4S115 0.00 0.00 0.00 Y


4S115DHI Door Hinge 4S115 0.00 0.00 0.00 Y


4S115DOO DOOR 4S115 0.00 0.00 0.00 Y


4S115GLA Glass 4S115 0.00 0.00 0.00 Y


4S115ISWI 4S115, Inside Light Switch 4S115 0.00 0.00 0.00 Y


4S115LIG Light 4S115 0.00 0.00 0.00 Y


4S115LOC Lock 4S115 0.00 0.00 0.00 Y


4S115NITE Nightlight 4S115 0.00 0.00 0.00 Y


4S115OS 4S115, Outside Light Switch 4S115 0.00 0.00 0.00 Y


4S115SIN Sink 4S115 0.00 0.00 0.00 Y


4S115TOIL Toilet 4S115 0.00 0.00 0.00 Y


4S116BED Bed 4S116 0.00 0.00 0.00 Y


4S116DHI Door Hinge 4S116 0.00 0.00 0.00 Y


4S116DOO DOOR 4S116 0.00 0.00 0.00 Y


4S116GLA Glass 4S116 0.00 0.00 0.00 Y


4S116ISWI 4S116, Inside Light Switch 4S116 0.00 0.00 0.00 Y


4S116LIG Light 4S116 0.00 0.00 0.00 Y


4S116LOC Lock 4S116 0.00 0.00 0.00 Y


4S116NITE Nightlight 4S116 0.00 0.00 0.00 Y
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4S116OS 4S116, Outside Light Switch 4S116 0.00 0.00 0.00 Y


4S116SIN Sink 4S116 0.00 0.00 0.00 Y


4S116TOIL Toilet 4S116 0.00 0.00 0.00 Y


4S117BED Bed 4S117 0.00 0.00 0.00 Y


4S117DHI Door Hinge 4S117 0.00 0.00 0.00 Y


4S117DOO DOOR 4S117 0.00 0.00 0.00 Y


4S117GLA Glass 4S117 0.00 0.00 0.00 Y


4S117ISWI 4S117, Inside Light Switch 4S117 0.00 0.00 0.00 Y


4S117LIG Light 4S117 0.00 0.00 0.00 Y


4S117LOC Lock 4S117 0.00 0.00 0.00 Y


4S117NITE Nightlight 4S117 0.00 0.00 0.00 Y


4S117OS 4S117, Outside Light Switch 4S117 0.00 0.00 0.00 Y


4S117SIN Sink 4S117 0.00 0.00 0.00 Y


4S117TOIL Toilet 4S117 0.00 0.00 0.00 Y


4S118BED Bed 4S118 0.00 0.00 0.00 Y


4S118DHI Door Hinge 4S118 0.00 0.00 0.00 Y


4S118DOO DOOR 4S118 0.00 0.00 0.00 Y


4S118GLA Glass 4S118 0.00 0.00 0.00 Y


4S118ISWI 4S118, Inside Light Switch 4S118 0.00 0.00 0.00 Y


4S118LIG Light 4S118 0.00 0.00 0.00 Y


4S118LOC Lock 4S118 0.00 0.00 0.00 Y


4S118NITE Nightlight 4S118 0.00 0.00 0.00 Y


4S118OS 4S118, Outside Light Switch 4S118 0.00 0.00 0.00 Y
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4S118SIN Sink 4S118 0.00 0.00 0.00 Y


4S118TOIL Toilet 4S118 0.00 0.00 0.00 Y


4S200BED Bed 4S200 0.00 0.00 0.00 Y


4S200CTIL 4S200,Ceiling Tiles 4S200 0.00 0.00 0.00 Y


4S200IC1 Call Box 1 4S200 0.00 0.00 0.00 Y


4S200PC1 Pipe Chase 1 4S200 0.00 0.00 0.00 Y


4S200PC1 Pipe Chase 10 4S200 0.00 0.00 0.00 Y


4S200PC2 Pipe Chase 2 4S200 0.00 0.00 0.00 Y


4S200PC3 Pipe Chase 3 4S200 0.00 0.00 0.00 Y


4S200PC4 Pipe Chase 4 4S200 0.00 0.00 0.00 Y


4S200PC5 Pipe Chase 5 4S200 0.00 0.00 0.00 Y


4S200PC6 Pipe Chase 6 4S200 0.00 0.00 0.00 Y


4S200PC7 Pipe Chase 7 4S200 0.00 0.00 0.00 Y


4S200PC8 Pipe Chase 8 4S200 0.00 0.00 0.00 Y


4S200PC9 Pipe Chase 9 4S200 0.00 0.00 0.00 Y


4S200SHO Shower 01 4S200 0.00 0.00 0.00 Y


4S200SHO Shower 02 4S200 0.00 0.00 0.00 Y


4S200SIN Sink 4S200 0.00 0.00 0.00 Y


4S200TEL Telephone 1 4S200 0.00 0.00 0.00 Y


4S200TEL Telephone 2 4S200 0.00 0.00 0.00 Y


4S200TEL Telephone 3 4S200 0.00 0.00 0.00 Y


4S200TEL Telephone 4 4S200 0.00 0.00 0.00 Y


4S200TEL Telephone 5 4S200 0.00 0.00 0.00 Y
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4S200TOIL Toilet 4S200 0.00 0.00 0.00 Y


4S200TV Television 4S200 0.00 0.00 0.00 Y


4S201BED Bed 4S201 0.00 0.00 0.00 Y


4S201DHI Door Hinge 4S201 0.00 0.00 0.00 Y


4S201DO DOOR 4S201 0.00 0.00 0.00 Y


4S201GLA Glass 4S201 0.00 0.00 0.00 Y


4S201ISWI 4S201, Inside Light Switch 4S201 0.00 0.00 0.00 Y


4S201LIG Light 4S201 0.00 0.00 0.00 Y


4S201LOC Lock 4S201 0.00 0.00 0.00 Y


4S201NIT Nightlight 4S201 0.00 0.00 0.00 Y


4S201OS 4S201, Outside Light Switch 4S201 0.00 0.00 0.00 Y


4S201SIN Sink 4S201 0.00 0.00 0.00 Y


4S201TOIL Toilet 4S201 0.00 0.00 0.00 Y


4S202BED Bed 4S202 0.00 0.00 0.00 Y


4S202DHI Door Hinge 4S202 0.00 0.00 0.00 Y


4S202DO DOOR 4S202 0.00 0.00 0.00 Y


4S202GLA Glass 4S202 0.00 0.00 0.00 Y


4S202ISWI 4S202, Inside Light Switch 4S202 0.00 0.00 0.00 Y


4S202LIG Light 4S202 0.00 0.00 0.00 Y


4S202LOC Lock 4S202 0.00 0.00 0.00 Y


4S202NIT Nightlight 4S202 0.00 0.00 0.00 Y


4S202OS 4S202, Outside Light Switch 4S202 0.00 0.00 0.00 Y


4S202SIN Sink 4S202 0.00 0.00 0.00 Y


Page 384 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


4S202TOIL Toilet 4S202 0.00 0.00 0.00 Y


4S203BED BED 4S203 0.00 0.00 0.00 Y


4S203DHI Door Hinge 4S203 0.00 0.00 0.00 Y


4S203DO DOOR 4S203 0.00 0.00 0.00 Y


4S203GLA Glass 4S203 0.00 0.00 0.00 Y


4S203ISWI 4S203, Inside Light Switch 4S203 0.00 0.00 0.00 Y


4S203LIG Light 4S203 0.00 0.00 0.00 Y


4S203LOC Lock 4S203 0.00 0.00 0.00 Y


4S203NIT Nightlight 4S203 0.00 0.00 0.00 Y


4S203OS 4S203, Outside Light Switch 4S203 0.00 0.00 0.00 Y


4S203SIN Sink 4S203 0.00 0.00 0.00 Y


4S203TOIL Toilet 4S203 0.00 0.00 0.00 Y


4S204BED Bed 4S204 0.00 0.00 0.00 Y


4S204DHI Door Hinge 4S204 0.00 0.00 0.00 Y


4S204DO DOOR 4S204 0.00 0.00 0.00 Y


4S204GLA Glass 4S204 0.00 0.00 0.00 Y


4S204ISWI 4S204, Inside Light Switch 4S204 0.00 0.00 0.00 Y


4S204LIG Light 4S204 0.00 0.00 0.00 Y


4S204LOC Lock 4S204 0.00 0.00 0.00 Y


4S204NIT Nightlight 4S204 0.00 0.00 0.00 Y


4S204OS 4S204, Outside Light Switch 4S204 0.00 0.00 0.00 Y


4S204SIN Sink 4S204 0.00 0.00 0.00 Y


4S204TOIL Toilet 4S204 0.00 0.00 0.00 Y
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4S205DHI Door Hinge 4S205 0.00 0.00 0.00 Y


4S205DO DOOR 4S205 0.00 0.00 0.00 Y


4S205GLA Glass 4S205 0.00 0.00 0.00 Y


4S205ISWI 4S205, Inside Light Switch 4S205 0.00 0.00 0.00 Y


4S205LIG Light 4S205 0.00 0.00 0.00 Y


4S205LOC Lock 4S205 0.00 0.00 0.00 Y


4S205NIT Nightlight 4S205 0.00 0.00 0.00 Y


4S205OS 4S205, Outside Light Switch 4S205 0.00 0.00 0.00 Y


4S205SIN Sink 4S205 0.00 0.00 0.00 Y


4S205TOIL Toilet 4S205 0.00 0.00 0.00 Y


4S206BED Bed 4S206 0.00 0.00 0.00 Y


4S206DHI Door Hinge 4S206 0.00 0.00 0.00 Y


4S206DO DOOR 4S206 0.00 0.00 0.00 Y


4S206GLA Glass 4S206 0.00 0.00 0.00 Y


4S206ISWI 4S206, Inside Light Switch 4S206 0.00 0.00 0.00 Y


4S206LIG Light 4S206 0.00 0.00 0.00 Y


4S206LOC Lock 4S206 0.00 0.00 0.00 Y


4S206NIT Nightlight 4S206 0.00 0.00 0.00 Y


4S206OS 4S206, Outside Light Switch 4S206 0.00 0.00 0.00 Y


4S206SIN Sink 4S206 0.00 0.00 0.00 Y


4S206TOIL Toilet 4S206 0.00 0.00 0.00 Y


4S207BED Bed 4S207 0.00 0.00 0.00 Y


4S207DHI Door Hinge 4S207 0.00 0.00 0.00 Y
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4S207DO DOOR 4S207 0.00 0.00 0.00 Y


4S207GLA Glass 4S207 0.00 0.00 0.00 Y


4S207ISWI 4S207, Inside Light Switch 4S207 0.00 0.00 0.00 Y


4S207LIG Light 4S207 0.00 0.00 0.00 Y


4S207LOC Lock 4S207 0.00 0.00 0.00 Y


4S207NIT Nightlight 4S207 0.00 0.00 0.00 Y


4S207OS 4S207, Outside Light Switch 4S207 0.00 0.00 0.00 Y


4S207SIN Sink 4S207 0.00 0.00 0.00 Y


4S207TOIL Toilet 4S207 0.00 0.00 0.00 Y


4S208BED Bed 4S208 0.00 0.00 0.00 Y


4S208DHI Door Hinge 4S208 0.00 0.00 0.00 Y


4S208DO DOOR 4S208 0.00 0.00 0.00 Y


4S208GLA Glass 4S208 0.00 0.00 0.00 Y


4S208ISWI 4S208, Inside Light Switch 4S208 0.00 0.00 0.00 Y


4S208LIG Light 4S208 0.00 0.00 0.00 Y


4S208LOC Lock 4S208 0.00 0.00 0.00 Y


4S208NIT Nightlight 4S208 0.00 0.00 0.00 Y


4S208OS 4S208, Outside Light Switch 4S208 0.00 0.00 0.00 Y


4S208SIN Sink 4S208 0.00 0.00 0.00 Y


4S208TOIL Toilet 4S208 0.00 0.00 0.00 Y


4S209BED Bed 4S209 0.00 0.00 0.00 Y


4S209DHI Door Hinge 4S209 0.00 0.00 0.00 Y


4S209DO DOOR 4S209 0.00 0.00 0.00 Y
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4S209GLA Glass 4S209 0.00 0.00 0.00 Y


4S209ISWI 4S209, Inside Light Switch 4S209 0.00 0.00 0.00 Y


4S209LIG Light 4S209 0.00 0.00 0.00 Y


4S209LOC Lock 4S209 0.00 0.00 0.00 Y


4S209NIT Nightlight 4S209 0.00 0.00 0.00 Y


4S209OS 4S209, Outside Light Switch 4S209 0.00 0.00 0.00 Y


4S209SIN Sink 4S209 0.00 0.00 0.00 Y


4S209TOIL Toilet 4S209 0.00 0.00 0.00 Y


4S210BED Bed 4S210 0.00 0.00 0.00 Y


4S210DHI Door Hinge 4S210 0.00 0.00 0.00 Y


4S210DO DOOR 4S210 0.00 0.00 0.00 Y


4S210GLA Glass 4S210 0.00 0.00 0.00 Y


4S210ISWI 4S210, Inside Light Switch 4S210 0.00 0.00 0.00 Y


4S210LIG Light 4S210 0.00 0.00 0.00 Y


4S210LOC Lock 4S210 0.00 0.00 0.00 Y


4S210NIT Nightlight 4S210 0.00 0.00 0.00 Y


4S210OS 4S210, Outside Light Switch 4S210 0.00 0.00 0.00 Y


4S210SIN Sink 4S210 0.00 0.00 0.00 Y


4S210TOIL Toilet 4S210 0.00 0.00 0.00 Y


4S211BED Bed 4S211 0.00 0.00 0.00 Y


4S211DHI Door Hinge 4S211 0.00 0.00 0.00 Y


4S211DOO DOOR 4S211 0.00 0.00 0.00 Y


4S211GLA Glass 4S211 0.00 0.00 0.00 Y
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4S211ISWI 4S211, Inside Light Switch 4S211 0.00 0.00 0.00 Y


4S211LIG Light 4S211 0.00 0.00 0.00 Y


4S211LOC Lock 4S211 0.00 0.00 0.00 Y


4S211NITE Nightlight 4S211 0.00 0.00 0.00 Y


4S211OS 4S211, Outside Light Switch 4S211 0.00 0.00 0.00 Y


4S211SIN Sink 4S211 0.00 0.00 0.00 Y


4S211TOIL Toilet 4S211 0.00 0.00 0.00 Y


4S212BED Bed 4S212 0.00 0.00 0.00 Y


4S212DHI Door Hinge 4S212 0.00 0.00 0.00 Y


4S212DO DOOR 4S212 0.00 0.00 0.00 Y


4S212GLA Glass 4S212 0.00 0.00 0.00 Y


4S212ISWI 4S212, Inside Light Switch 4S212 0.00 0.00 0.00 Y


4S212LIG Light 4S212 0.00 0.00 0.00 Y


4S212LOC Lock 4S212 0.00 0.00 0.00 Y


4S212NIT Nightlight 4S212 0.00 0.00 0.00 Y


4S212OS 4S212, Outside Light Switch 4S212 0.00 0.00 0.00 Y


4S212SIN Sink 4S212 0.00 0.00 0.00 Y


4S212TOIL Toilet 4S212 0.00 0.00 0.00 Y


4S213BED Bed 4S213 0.00 0.00 0.00 Y


4S213DHI Door Hinge 4S213 0.00 0.00 0.00 Y


4S213DO DOOR 4S213 0.00 0.00 0.00 Y


4S213GLA Glass 4S213 0.00 0.00 0.00 Y


4S213ISWI 4S213, Inside Light Switch 4S213 0.00 0.00 0.00 Y
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4S213LIG Light 4S213 0.00 0.00 0.00 Y


4S213LOC Lock 4S213 0.00 0.00 0.00 Y


4S213NIT Nightlight 4S213 0.00 0.00 0.00 Y


4S213OS 4S213, Outside Light Switch 4S213 0.00 0.00 0.00 Y


4S213SIN Sink 4S213 0.00 0.00 0.00 Y


4S213TOIL Toilet 4S213 0.00 0.00 0.00 Y


4S214BED Bed 4S214 0.00 0.00 0.00 Y


4S214DHI Door Hinge 4S214 0.00 0.00 0.00 Y


4S214DO DOOR 4S214 0.00 0.00 0.00 Y


4S214GLA Glass 4S214 0.00 0.00 0.00 Y


4S214ISWI 4S214, Inside Light Switch 4S214 0.00 0.00 0.00 Y


4S214LIG Light 4S214 0.00 0.00 0.00 Y


4S214LOC Lock 4S214 0.00 0.00 0.00 Y


4S214NIT Nightlight 4S214 0.00 0.00 0.00 Y


4S214OS 4S214, Outside Light Switch 4S214 0.00 0.00 0.00 Y


4S214SIN Sink 4S214 0.00 0.00 0.00 Y


4S214TOIL Toilet 4S214 0.00 0.00 0.00 Y


4S215BED Bed 4S215 0.00 0.00 0.00 Y


4S215DHI Door Hinge 4S215 0.00 0.00 0.00 Y


4S215DO DOOR 4S215 0.00 0.00 0.00 Y


4S215GLA Glass 4S215 0.00 0.00 0.00 Y


4S215ISWI 4S215, Inside Light Switch 4S215 0.00 0.00 0.00 Y


4S215LIG Light 4S215 0.00 0.00 0.00 Y
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4S215LOC Lock 4S215 0.00 0.00 0.00 Y


4S215NIT Nightlight 4S215 0.00 0.00 0.00 Y


4S215OS 4S215, Outside Light Switch 4S215 0.00 0.00 0.00 Y


4S215SIN Sink 4S215 0.00 0.00 0.00 Y


4S215TOIL Toilet 4S215 0.00 0.00 0.00 Y


4S216BED Bed 4S216 0.00 0.00 0.00 Y


4S216DHI Door Hinge 4S216 0.00 0.00 0.00 Y


4S216DO DOOR 4S216 0.00 0.00 0.00 Y


4S216GLA Glass 4S216 0.00 0.00 0.00 Y


4S216ISWI 4S216, Inside Light Switch 4S216 0.00 0.00 0.00 Y


4S216LIG Light 4S216 0.00 0.00 0.00 Y


4S216LOC Lock 4S216 0.00 0.00 0.00 Y


4S216NIT Nightlight 4S216 0.00 0.00 0.00 Y


4S216OS 4S216, Outside Light Switch 4S216 0.00 0.00 0.00 Y


4S216SIN Sink 4S216 0.00 0.00 0.00 Y


4S216TOIL Toilet 4S216 0.00 0.00 0.00 Y


4S217DHI Door Hinge 4S217 0.00 0.00 0.00 Y


4S217DO DOOR 4S217 0.00 0.00 0.00 Y


4S217GLA Glass 4S217 0.00 0.00 0.00 Y


4S217ISWI 4S217, Inside Light Switch 4S217 0.00 0.00 0.00 Y


4S217LIG Light 4S217 0.00 0.00 0.00 Y


4S217LOC Lock 4S217 0.00 0.00 0.00 Y


4S217NIT Nightlight 4S217 0.00 0.00 0.00 Y
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4S217OS 4S217, Outside Light Switch 4S217 0.00 0.00 0.00 Y


4S217SIN Sink 4S217 0.00 0.00 0.00 Y


4S217TOIL Toilet 4S217 0.00 0.00 0.00 Y


4S218DHI Door Hinge 4S218 0.00 0.00 0.00 Y


4S218DO DOOR 4S218 0.00 0.00 0.00 Y


4S218GLA Glass 4S218 0.00 0.00 0.00 Y


4S218ISWI 4S218, Inside Light Switch 4S218 0.00 0.00 0.00 Y


4S218LIG Light 4S218 0.00 0.00 0.00 Y


4S218LOC Lock 4S218 0.00 0.00 0.00 Y


4S218NIT Nightlight 4S218 0.00 0.00 0.00 Y


4S218OS 4S218, Outside Light Switch 4S218 0.00 0.00 0.00 Y


4S218SIN Sink 4S218 0.00 0.00 0.00 Y


4S218TOIL Toilet 4S218 0.00 0.00 0.00 Y


4S300BED Bed 4S300 0.00 0.00 0.00 Y


4S300CTIL 4S300,Ceiling Tiles 4S300 0.00 0.00 0.00 Y


4S300IC1 Call Box 1 4S300 0.00 0.00 0.00 Y


4S300PC1 Pipe Chase 1 4S300 0.00 0.00 0.00 Y


4S300PC1 Pipe Chase 10 4S300 0.00 0.00 0.00 Y


4S300PC2 Pipe Chase 2 4S300 0.00 0.00 0.00 Y


4S300PC3 Pipe Chase 3 4S300 0.00 0.00 0.00 Y


4S300PC4 Pipe Chase 4 4S300 0.00 0.00 0.00 Y


4S300PC5 Pipe Chase 5 4S300 0.00 0.00 0.00 Y


4S300PC6 Pipe Chase 6 4S300 0.00 0.00 0.00 Y
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4S300PC7 Pipe Chase 7 4S300 0.00 0.00 0.00 Y


4S300PC8 Pipe Chase 8 4S300 0.00 0.00 0.00 Y


4S300PC9 Pipe Chase 9 4S300 0.00 0.00 0.00 Y


4S300SHO Shower 01 4S300 0.00 0.00 0.00 Y


4S300SHO Shower 02 4S300 0.00 0.00 0.00 Y


4S300SIN Sink 4S300 0.00 0.00 0.00 Y


4S300TEL Telephone 1 4S300 0.00 0.00 0.00 Y


4S300TEL Telephone 2 4S300 0.00 0.00 0.00 Y


4S300TEL Telephone 3 4S300 0.00 0.00 0.00 Y


4S300TEL Telephone 4 4S300 0.00 0.00 0.00 Y


4S300TEL Telephone 5 4S300 0.00 0.00 0.00 Y


4S300TOIL Toilet 4S300 0.00 0.00 0.00 Y


4S300TV Television 4S300 0.00 0.00 0.00 Y


4S301BED Bed 4S301 0.00 0.00 0.00 Y


4S301DHI Door Hinge 4S301 0.00 0.00 0.00 Y


4S301DO DOOR 4S301 0.00 0.00 0.00 Y


4S301GLA Glass 4S301 0.00 0.00 0.00 Y


4S301ISWI 4S301, Inside Light Switch 4S301 0.00 0.00 0.00 Y


4S301LIG Light 4S301 0.00 0.00 0.00 Y


4S301LOC Lock 4S301 0.00 0.00 0.00 Y


4S301NIT Nightlight 4S301 0.00 0.00 0.00 Y


4S301OS 4S301, Outside Light Switch 4S301 0.00 0.00 0.00 Y


4S301SIN Sink 4S301 0.00 0.00 0.00 Y
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4S301TOIL Toilet 4S301 0.00 0.00 0.00 Y


4S302BED Bed 4S302 0.00 0.00 0.00 Y


4S302DHI Door Hinge 4S302 0.00 0.00 0.00 Y


4S302DO DOOR 4S302 0.00 0.00 0.00 Y


4S302GLA Glass 4S302 0.00 0.00 0.00 Y


4S302ISWI 4S302, Inside Light Switch 4S302 0.00 0.00 0.00 Y


4S302LIG Light 4S302 0.00 0.00 0.00 Y


4S302LOC Lock 4S302 0.00 0.00 0.00 Y


4S302NIT Nightlight 4S302 0.00 0.00 0.00 Y


4S302OS 4S302, Outside Light Switch 4S302 0.00 0.00 0.00 Y


4S302SIN Sink 4S302 0.00 0.00 0.00 Y


4S302TOIL Toilet 4S302 0.00 0.00 0.00 Y


4S303BED Bed 4S303 0.00 0.00 0.00 Y


4S303DHI Door Hinge 4S303 0.00 0.00 0.00 Y


4S303DO DOOR 4S303 0.00 0.00 0.00 Y


4S303GLA Glass 4S303 0.00 0.00 0.00 Y


4S303ISWI 4S303, Inside Light Switch 4S303 0.00 0.00 0.00 Y


4S303LIG Light 4S303 0.00 0.00 0.00 Y


4S303LOC Lock 4S303 0.00 0.00 0.00 Y


4S303NIT Nightlight 4S303 0.00 0.00 0.00 Y


4S303OS 4S303, Outside Light Switch 4S303 0.00 0.00 0.00 Y


4S303SIN Sink 4S303 0.00 0.00 0.00 Y


4S303TOIL Toilet 4S303 0.00 0.00 0.00 Y
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4S304BED Bed 4S304 0.00 0.00 0.00 Y


4S304DHI Door Hinge 4S304 0.00 0.00 0.00 Y


4S304DO DOOR 4S304 0.00 0.00 0.00 Y


4S304GLA Glass 4S304 0.00 0.00 0.00 Y


4S304ISWI 4S304, Inside Light Switch 4S304 0.00 0.00 0.00 Y


4S304LIG Light 4S304 0.00 0.00 0.00 Y


4S304LOC Lock 4S304 0.00 0.00 0.00 Y


4S304NIT Nightlight 4S304 0.00 0.00 0.00 Y


4S304OS 4S304, Outside Light Switch 4S304 0.00 0.00 0.00 Y


4S304SIN Sink 4S304 0.00 0.00 0.00 Y


4S304TOIL Toilet 4S304 0.00 0.00 0.00 Y


4S305DHI Door Hinge 4S305 0.00 0.00 0.00 Y


4S305DO DOOR 4S305 0.00 0.00 0.00 Y


4S305GLA Glass 4S305 0.00 0.00 0.00 Y


4S305ISWI 4S305, Inside Light Switch 4S305 0.00 0.00 0.00 Y


4S305LIG Light 4S305 0.00 0.00 0.00 Y


4S305LOC Lock 4S305 0.00 0.00 0.00 Y


4S305NIT Nightlight 4S305 0.00 0.00 0.00 Y


4S305OS 4S305, Outside Light Switch 4S305 0.00 0.00 0.00 Y


4S305SIN Sink 4S305 0.00 0.00 0.00 Y


4S305TOIL Toilet 4S305 0.00 0.00 0.00 Y


4S306BED Bed 4S306 0.00 0.00 0.00 Y


4S306DHI Door Hinge 4S306 0.00 0.00 0.00 Y
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4S306DO DOOR 4S306 0.00 0.00 0.00 Y


4S306GLA Glass 4S306 0.00 0.00 0.00 Y


4S306ISWI 4S306, Inside Light Switch 4S306 0.00 0.00 0.00 Y


4S306LIG Light 4S306 0.00 0.00 0.00 Y


4S306LOC Lock 4S306 0.00 0.00 0.00 Y


4S306NIT Nightlight 4S306 0.00 0.00 0.00 Y


4S306OS 4S306, Outside Light Switch 4S306 0.00 0.00 0.00 Y


4S306SIN Sink 4S306 0.00 0.00 0.00 Y


4S306TOIL Toilet 4S306 0.00 0.00 0.00 Y


4S307BED Bed 4S307 0.00 0.00 0.00 Y


4S307DHI Door Hinge 4S307 0.00 0.00 0.00 Y


4S307DO DOOR 4S307 0.00 0.00 0.00 Y


4S307GLA Glass 4S307 0.00 0.00 0.00 Y


4S307ISWI 4S307, Inside Light Switch 4S307 0.00 0.00 0.00 Y


4S307LIG Light 4S307 0.00 0.00 0.00 Y


4S307LOC Lock 4S307 0.00 0.00 0.00 Y


4S307NIT Nightlight 4S307 0.00 0.00 0.00 Y


4S307OS 4S307, Outside Light Switch 4S307 0.00 0.00 0.00 Y


4S307SIN Sink 4S307 0.00 0.00 0.00 Y


4S307TOIL Toilet 4S307 0.00 0.00 0.00 Y


4S308BED Bed 4S308 0.00 0.00 0.00 Y


4S308DHI Door Hinge 4S308 0.00 0.00 0.00 Y


4S308DO DOOR 4S308 0.00 0.00 0.00 Y
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4S308GLA Glass 4S308 0.00 0.00 0.00 Y


4S308ISWI 4S308, Inside Light Switch 4S308 0.00 0.00 0.00 Y


4S308LIG Light 4S308 0.00 0.00 0.00 Y


4S308LOC Lock 4S308 0.00 0.00 0.00 Y


4S308NIT Nightlight 4S308 0.00 0.00 0.00 Y


4S308OS 4S308, Outside Light Switch 4S308 0.00 0.00 0.00 Y


4S308SIN Sink 4S308 0.00 0.00 0.00 Y


4S308TOIL Toilet 4S308 0.00 0.00 0.00 Y


4S309DHI Door Hinge 4S309 0.00 0.00 0.00 Y


4S309DO DOOR 4S309 0.00 0.00 0.00 Y


4S309GLA Glass 4S309 0.00 0.00 0.00 Y


4S309ISWI 4S309, Inside Light Switch 4S309 0.00 0.00 0.00 Y


4S309LIG Light 4S309 0.00 0.00 0.00 Y


4S309LOC Lock 4S309 0.00 0.00 0.00 Y


4S309NIT Nightlight 4S309 0.00 0.00 0.00 Y


4S309OS 4S309, Outside Light Switch 4S309 0.00 0.00 0.00 Y


4S309SIN Sink 4S309 0.00 0.00 0.00 Y


4S309TOIL Toilet 4S309 0.00 0.00 0.00 Y


4S310BED Bed 4S310 0.00 0.00 0.00 Y


4S310DHI Door Hinge 4S310 0.00 0.00 0.00 Y


4S310DO DOOR 4S310 0.00 0.00 0.00 Y


4S310GLA Glass 4S310 0.00 0.00 0.00 Y


4S310ISWI 4S310, Inside Light Switch 4S310 0.00 0.00 0.00 Y
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4S310LIG Light 4S310 0.00 0.00 0.00 Y


4S310LOC Lock 4S310 0.00 0.00 0.00 Y


4S310NIT Nightlight 4S310 0.00 0.00 0.00 Y


4S310OS 4S310, Outside Light Switch 4S310 0.00 0.00 0.00 Y


4S310SIN Sink 4S310 0.00 0.00 0.00 Y


4S310TOIL Toilet 4S310 0.00 0.00 0.00 Y


4S311BED Bed 4S311 0.00 0.00 0.00 Y


4S311DHI Door Hinge 4S311 0.00 0.00 0.00 Y


4S311DOO DOOR 4S311 0.00 0.00 0.00 Y


4S311GLA Glass 4S311 0.00 0.00 0.00 Y


4S311ISWI 4S311, Inside Light Switch 4S311 0.00 0.00 0.00 Y


4S311LIG Light 4S311 0.00 0.00 0.00 Y


4S311LOC Lock 4S311 0.00 0.00 0.00 Y


4S311NITE Nightlight 4S311 0.00 0.00 0.00 Y


4S311OS 4S311, Outside Light Switch 4S311 0.00 0.00 0.00 Y


4S311SIN Sink 4S311 0.00 0.00 0.00 Y


4S311TOIL Toilet 4S311 0.00 0.00 0.00 Y


4S312BED Bed 4S312 0.00 0.00 0.00 Y


4S312DHI Door Hinge 4S312 0.00 0.00 0.00 Y


4S312DO DOOR 4S312 0.00 0.00 0.00 Y


4S312GLA Glass 4S312 0.00 0.00 0.00 Y


4S312ISWI 4S312, Inside Light Switch 4S312 0.00 0.00 0.00 Y


4S312LIG Light 4S312 0.00 0.00 0.00 Y
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4S312LOC Lock 4S312 0.00 0.00 0.00 Y


4S312NIT Nightlight 4S312 0.00 0.00 0.00 Y


4S312OS 4S312, Outside Light Switch 4S312 0.00 0.00 0.00 Y


4S312SIN Sink 4S312 0.00 0.00 0.00 Y


4S312TOIL Toilet 4S312 0.00 0.00 0.00 Y


4S313BED Bed 4S313 0.00 0.00 0.00 Y


4S313DHI Door Hinge 4S313 0.00 0.00 0.00 Y


4S313DO DOOR 4S313 0.00 0.00 0.00 Y


4S313GLA Glass 4S313 0.00 0.00 0.00 Y


4S313ISWI 4S313, Inside Light Switch 4S313 0.00 0.00 0.00 Y


4S313LIG Light 4S313 0.00 0.00 0.00 Y


4S313LOC Lock 4S313 0.00 0.00 0.00 Y


4S313NIT Nightlight 4S313 0.00 0.00 0.00 Y


4S313OS 4S313, Outside Light Switch 4S313 0.00 0.00 0.00 Y


4S313SIN Sink 4S313 0.00 0.00 0.00 Y


4S313TOIL Toilet 4S313 0.00 0.00 0.00 Y


4S314BED Bed 4S314 0.00 0.00 0.00 Y


4S314DHI Door Hinge 4S314 0.00 0.00 0.00 Y


4S314DO DOOR 4S314 0.00 0.00 0.00 Y


4S314GLA Glass 4S314 0.00 0.00 0.00 Y


4S314ISWI 4S314, Inside Light Switch 4S314 0.00 0.00 0.00 Y


4S314LIG Light 4S314 0.00 0.00 0.00 Y


4S314LOC Lock 4S314 0.00 0.00 0.00 Y
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4S314NIT Nightlight 4S314 0.00 0.00 0.00 Y


4S314OS 4S314, Outside Light Switch 4S314 0.00 0.00 0.00 Y


4S314SIN Sink 4S314 0.00 0.00 0.00 Y


4S314TOIL Toilet 4S314 0.00 0.00 0.00 Y


4S315BED Bed 4S315 0.00 0.00 0.00 Y


4S315DHI Door Hinge 4S315 0.00 0.00 0.00 Y


4S315DO DOOR 4S315 0.00 0.00 0.00 Y


4S315GLA Glass 4S315 0.00 0.00 0.00 Y


4S315ISWI 4S315, Inside Light Switch 4S315 0.00 0.00 0.00 Y


4S315LIG Light 4S315 0.00 0.00 0.00 Y


4S315LOC Lock 4S315 0.00 0.00 0.00 Y


4S315NIT Nightlight 4S315 0.00 0.00 0.00 Y


4S315OS 4S315, Outside Light Switch 4S315 0.00 0.00 0.00 Y


4S315SIN Sink 4S315 0.00 0.00 0.00 Y


4S315TOIL Toilet 4S315 0.00 0.00 0.00 Y


4S316BED Bed 4S316 0.00 0.00 0.00 Y


4S316DHI Door Hinge 4S316 0.00 0.00 0.00 Y


4S316DO DOOR 4S316 0.00 0.00 0.00 Y


4S316GLA Glass 4S316 0.00 0.00 0.00 Y


4S316ISWI 4S316, Inside Light Switch 4S316 0.00 0.00 0.00 Y


4S316LIG Light 4S316 0.00 0.00 0.00 Y


4S316LOC Lock 4S316 0.00 0.00 0.00 Y


4S316NIT Nightlight 4S316 0.00 0.00 0.00 Y


Page 400 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


4S316OS 4S316, Outside Light Switch 4S316 0.00 0.00 0.00 Y


4S316SIN Sink 4S316 0.00 0.00 0.00 Y


4S316TOIL Toilet 4S316 0.00 0.00 0.00 Y


4S317DHI Door Hinge 4S317 0.00 0.00 0.00 Y


4S317DO DOOR 4S317 0.00 0.00 0.00 Y


4S317GLA Glass 4S317 0.00 0.00 0.00 Y


4S317ISWI 4S317, Inside Light Switch 4S317 0.00 0.00 0.00 Y


4S317LIG Light 4S317 0.00 0.00 0.00 Y


4S317LOC Lock 4S317 0.00 0.00 0.00 Y


4S317NIT Nightlight 4S317 0.00 0.00 0.00 Y


4S317OS 4S317, Outside Light Switch 4S317 0.00 0.00 0.00 Y


4S317SIN Sink 4S317 0.00 0.00 0.00 Y


4S317TOIL Toilet 4S317 0.00 0.00 0.00 Y


4S318DHI Door Hinge 4S318 0.00 0.00 0.00 Y


4S318DO DOOR 4S318 0.00 0.00 0.00 Y


4S318GLA Glass 4S318 0.00 0.00 0.00 Y


4S318ISWI 4S318, Inside Light Switch 4S318 0.00 0.00 0.00 Y


4S318LIG Light 4S318 0.00 0.00 0.00 Y


4S318LOC Lock 4S318 0.00 0.00 0.00 Y


4S318NIT Nightlight 4S318 0.00 0.00 0.00 Y


4S318OS 4S318, Outside Light Switch 4S318 0.00 0.00 0.00 Y


4S318SIN Sink 4S318 0.00 0.00 0.00 Y


4S318TOIL Toilet 4S318 0.00 0.00 0.00 Y
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4S400BED Bed 4S400 0.00 0.00 0.00 Y


4S400CTIL 4S400,Ceiling Tiles 4S400 0.00 0.00 0.00 Y


4S400IC1 Call Box 1 4S400 0.00 0.00 0.00 Y


4S400PC1 Pipe Chase 1 4S400 0.00 0.00 0.00 Y


4S400PC1 Pipe Chase 10 4S400 0.00 0.00 0.00 Y


4S400PC2 Pipe Chase 2 4S400 0.00 0.00 0.00 Y


4S400PC3 Pipe Chase 3 4S400 0.00 0.00 0.00 Y


4S400PC4 Pipe Chase 4 4S400 0.00 0.00 0.00 Y


4S400PC5 Pipe Chase 5 4S400 0.00 0.00 0.00 Y


4S400PC6 Pipe Chase 6 4S400 0.00 0.00 0.00 Y


4S400PC7 Pipe Chase 7 4S400 0.00 0.00 0.00 Y


4S400PC8 Pipe Chase 8 4S400 0.00 0.00 0.00 Y


4S400PC9 Pipe Chase 9 4S400 0.00 0.00 0.00 Y


4S400SHO Shower 01 4S400 0.00 0.00 0.00 Y


4S400SHO Shower 02 4S400 0.00 0.00 0.00 Y


4S400SIN Sink 4S400 0.00 0.00 0.00 Y


4S400TEL Telephone 1 4S400 0.00 0.00 0.00 Y


4S400TEL Telephone 2 4S400 0.00 0.00 0.00 Y


4S400TEL Telephone 3 4S400 0.00 0.00 0.00 Y


4S400TEL Telephone 4 4S400 0.00 0.00 0.00 Y


4S400TEL Telephone 5 4S400 0.00 0.00 0.00 Y


4S400TOIL Toilet 4S400 0.00 0.00 0.00 Y


4S400TV Television 4S400 0.00 0.00 0.00 Y
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4S401BED Bed 4S401 0.00 0.00 0.00 Y


4S401DHI Door Hinge 4S401 0.00 0.00 0.00 Y


4S401DO DOOR 4S401 0.00 0.00 0.00 Y


4S401GLA Glass 4S401 0.00 0.00 0.00 Y


4S401ISWI 4S401, Inside Light Switch 4S401 0.00 0.00 0.00 Y


4S401LIG Light 4S401 0.00 0.00 0.00 Y


4S401LOC Lock 4S401 0.00 0.00 0.00 Y


4S401NIT Nightlight 4S401 0.00 0.00 0.00 Y


4S401OS 4S401, Outside Light Switch 4S401 0.00 0.00 0.00 Y


4S401SIN Sink 4S401 0.00 0.00 0.00 Y


4S401TOIL Toilet 4S401 0.00 0.00 0.00 Y


4S402BED Bed 4S402 0.00 0.00 0.00 Y


4S402DHI Door Hinge 4S402 0.00 0.00 0.00 Y


4S402DO DOOR 4S402 0.00 0.00 0.00 Y


4S402GLA Glass 4S402 0.00 0.00 0.00 Y


4S402ISWI 4S402, Inside Light Switch 4S402 0.00 0.00 0.00 Y


4S402LIG Light 4S402 0.00 0.00 0.00 Y


4S402LOC Lock 4S402 0.00 0.00 0.00 Y


4S402NIT Nightlight 4S402 0.00 0.00 0.00 Y


4S402OS 4S402, Outside Light Switch 4S402 0.00 0.00 0.00 Y


4S402SIN Sink 4S402 0.00 0.00 0.00 Y


4S402TOIL Toilet 4S402 0.00 0.00 0.00 Y


4S403BED Bed 4S403 0.00 0.00 0.00 Y
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4S403DHI Door Hinge 4S403 0.00 0.00 0.00 Y


4S403DO DOOR 4S403 0.00 0.00 0.00 Y


4S403GLA Glass 4S403 0.00 0.00 0.00 Y


4S403ISWI 4S403, Inside Light Switch 4S403 0.00 0.00 0.00 Y


4S403LIG Light 4S403 0.00 0.00 0.00 Y


4S403LOC Lock 4S403 0.00 0.00 0.00 Y


4S403NIT Nightlight 4S403 0.00 0.00 0.00 Y


4S403OS 4S403, Outside Light Switch 4S403 0.00 0.00 0.00 Y


4S403SIN Sink 4S403 0.00 0.00 0.00 Y


4S403TOIL Toilet 4S403 0.00 0.00 0.00 Y


4S404BED Bed 4S404 0.00 0.00 0.00 Y


4S404DHI Door Hinge 4S404 0.00 0.00 0.00 Y


4S404DO DOOR 4S404 0.00 0.00 0.00 Y


4S404GLA Glass 4S404 0.00 0.00 0.00 Y


4S404ISWI 4S404, Inside Light Switch 4S404 0.00 0.00 0.00 Y


4S404LIG Light 4S404 0.00 0.00 0.00 Y


4S404LOC Lock 4S404 0.00 0.00 0.00 Y


4S404NIT Nightlight 4S404 0.00 0.00 0.00 Y


4S404OS 4S404, Outside Light Switch 4S404 0.00 0.00 0.00 Y


4S404SIN Sink 4S404 0.00 0.00 0.00 Y


4S404TOIL Toilet 4S404 0.00 0.00 0.00 Y


4S405DHI Door Hinge 4S405 0.00 0.00 0.00 Y


4S405DO DOOR 4S405 0.00 0.00 0.00 Y
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4S405GLA Glass 4S405 0.00 0.00 0.00 Y


4S405ISWI 4S405, Inside Light Switch 4S405 0.00 0.00 0.00 Y


4S405LIG Light 4S405 0.00 0.00 0.00 Y


4S405LOC Lock 4S405 0.00 0.00 0.00 Y


4S405NIT Nightlight 4S405 0.00 0.00 0.00 Y


4S405OS 4S405, Outside Light Switch 4S405 0.00 0.00 0.00 Y


4S405SIN Sink 4S405 0.00 0.00 0.00 Y


4S405TOIL Toilet 4S405 0.00 0.00 0.00 Y


4S406BED Bed 4S406 0.00 0.00 0.00 Y


4S406DHI Door Hinge 4S406 0.00 0.00 0.00 Y


4S406DO DOOR 4S406 0.00 0.00 0.00 Y


4S406GLA Glass 4S406 0.00 0.00 0.00 Y


4S406ISWI 4S406, Inside Light Switch 4S406 0.00 0.00 0.00 Y


4S406LIG Light 4S406 0.00 0.00 0.00 Y


4S406LOC Lock 4S406 0.00 0.00 0.00 Y


4S406NIT Nightlight 4S406 0.00 0.00 0.00 Y


4S406OS 4S406, Outside Light Switch 4S406 0.00 0.00 0.00 Y


4S406SIN Sink 4S406 0.00 0.00 0.00 Y


4S406TOIL Toilet 4S406 0.00 0.00 0.00 Y


4S407BED Bed 4S407 0.00 0.00 0.00 Y


4S407DHI Door Hinge 4S407 0.00 0.00 0.00 Y


4S407DO DOOR 4S407 0.00 0.00 0.00 Y


4S407GLA Glass 4S407 0.00 0.00 0.00 Y
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4S407ISWI 4S407, Inside Light Switch 4S407 0.00 0.00 0.00 Y


4S407LIG Light 4S407 0.00 0.00 0.00 Y


4S407LOC Lock 4S407 0.00 0.00 0.00 Y


4S407NIT Nightlight 4S407 0.00 0.00 0.00 Y


4S407OS 4S407, Outside Light Switch 4S407 0.00 0.00 0.00 Y


4S407SIN Sink 4S407 0.00 0.00 0.00 Y


4S407TOIL Toilet 4S407 0.00 0.00 0.00 Y


4S408BED Bed 4S408 0.00 0.00 0.00 Y


4S408DHI Door Hinge 4S408 0.00 0.00 0.00 Y


4S408DO DOOR 4S408 0.00 0.00 0.00 Y


4S408GLA Glass 4S408 0.00 0.00 0.00 Y


4S408ISWI 4S408, Inside Light Switch 4S408 0.00 0.00 0.00 Y


4S408LIG Light 4S408 0.00 0.00 0.00 Y


4S408LOC Lock 4S408 0.00 0.00 0.00 Y


4S408NIT Nightlight 4S408 0.00 0.00 0.00 Y


4S408OS 4S408, Outside Light Switch 4S408 0.00 0.00 0.00 Y


4S408SIN Sink 4S408 0.00 0.00 0.00 Y


4S408TOIL Toilet 4S408 0.00 0.00 0.00 Y


4S409BED Bed 4S409 0.00 0.00 0.00 Y


4S409DHI Door Hinge 4S409 0.00 0.00 0.00 Y


4S409DO DOOR 4S409 0.00 0.00 0.00 Y


4S409GLA Glass 4S409 0.00 0.00 0.00 Y


4S409ISWI 4S409, Inside Light Switch 4S409 0.00 0.00 0.00 Y
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4S409LIG Light 4S409 0.00 0.00 0.00 Y


4S409LOC Lock 4S409 0.00 0.00 0.00 Y


4S409NIT Nightlight 4S409 0.00 0.00 0.00 Y


4S409OS 4S409, Outside Light Switch 4S409 0.00 0.00 0.00 Y


4S409SIN Sink 4S409 0.00 0.00 0.00 Y


4S409TOIL Toilet 4S409 0.00 0.00 0.00 Y


4S410BED Bed 4S410 0.00 0.00 0.00 Y


4S410DHI Door Hinge 4S410 0.00 0.00 0.00 Y


4S410DO DOOR 4S410 0.00 0.00 0.00 Y


4S410GLA Glass 4S410 0.00 0.00 0.00 Y


4S410ISWI 4S410, Inside Light Switch 4S410 0.00 0.00 0.00 Y


4S410LIG Light 4S410 0.00 0.00 0.00 Y


4S410LOC Lock 4S410 0.00 0.00 0.00 Y


4S410NIT Nightlight 4S410 0.00 0.00 0.00 Y


4S410OS 4S410, Outside Light Switch 4S410 0.00 0.00 0.00 Y


4S410SIN Sink 4S410 0.00 0.00 0.00 Y


4S410TOIL Toilet 4S410 0.00 0.00 0.00 Y


4S411BED Bed 4S411 0.00 0.00 0.00 Y


4S411DHI Door Hinge 4S411 0.00 0.00 0.00 Y


4S411DOO DOOR 4S411 0.00 0.00 0.00 Y


4S411GLA Glass 4S411 0.00 0.00 0.00 Y


4S411ISWI 4S411, Inside Light Switch 4S411 0.00 0.00 0.00 Y


4S411LIG Light 4S411 0.00 0.00 0.00 Y
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4S411LOC Lock 4S411 0.00 0.00 0.00 Y


4S411NITE Nightlight 4S411 0.00 0.00 0.00 Y


4S411OS 4S411, Outside Light Switch 4S411 0.00 0.00 0.00 Y


4S411SIN Sink 4S411 0.00 0.00 0.00 Y


4S411TOIL Toilet 4S411 0.00 0.00 0.00 Y


4S412BED Bed 4S412 0.00 0.00 0.00 Y


4S412DHI Door Hinge 4S412 0.00 0.00 0.00 Y


4S412DO DOOR 4S412 0.00 0.00 0.00 Y


4S412GLA Glass 4S412 0.00 0.00 0.00 Y


4S412ISWI 4S412, Inside Light Switch 4S412 0.00 0.00 0.00 Y


4S412LIG Light 4S412 0.00 0.00 0.00 Y


4S412LOC Lock 4S412 0.00 0.00 0.00 Y


4S412NIT Nightlight 4S412 0.00 0.00 0.00 Y


4S412OS 4S412, Outside Light Switch 4S412 0.00 0.00 0.00 Y


4S412SIN Sink 4S412 0.00 0.00 0.00 Y


4S412TOIL Toilet 4S412 0.00 0.00 0.00 Y


4S413BED Bed 4S413 0.00 0.00 0.00 Y


4S413DHI Door Hinge 4S413 0.00 0.00 0.00 Y


4S413DO DOOR 4S413 0.00 0.00 0.00 Y


4S413GLA Glass 4S413 0.00 0.00 0.00 Y


4S413ISWI 4S413, Inside Light Switch 4S413 0.00 0.00 0.00 Y


4S413LIG Light 4S413 0.00 0.00 0.00 Y


4S413LOC Lock 4S413 0.00 0.00 0.00 Y
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4S413NIT Nightlight 4S413 0.00 0.00 0.00 Y


4S413OS 4S413, Outside Light Switch 4S413 0.00 0.00 0.00 Y


4S413SIN Sink 4S413 0.00 0.00 0.00 Y


4S413TOIL Toilet 4S413 0.00 0.00 0.00 Y


4S414BED Bed 4S414 0.00 0.00 0.00 Y


4S414DHI Door Hinge 4S414 0.00 0.00 0.00 Y


4S414DO DOOR 4S414 0.00 0.00 0.00 Y


4S414GLA Glass 4S414 0.00 0.00 0.00 Y


4S414ISWI 4S414, Inside Light Switch 4S414 0.00 0.00 0.00 Y


4S414LIG Light 4S414 0.00 0.00 0.00 Y


4S414LOC Lock 4S414 0.00 0.00 0.00 Y


4S414NIT Nightlight 4S414 0.00 0.00 0.00 Y


4S414OS 4S414, Outside Light Switch 4S414 0.00 0.00 0.00 Y


4S414SIN Sink 4S414 0.00 0.00 0.00 Y


4S414TOIL Toilet 4S414 0.00 0.00 0.00 Y


4S415BED Bed 4S415 0.00 0.00 0.00 Y


4S415DHI Door Hinge 4S415 0.00 0.00 0.00 Y


4S415DO DOOR 4S415 0.00 0.00 0.00 Y


4S415GLA Glass 4S415 0.00 0.00 0.00 Y


4S415ISWI 4S415, Inside Light Switch 4S415 0.00 0.00 0.00 Y


4S415LIG Light 4S415 0.00 0.00 0.00 Y


4S415LOC Lock 4S415 0.00 0.00 0.00 Y


4S415NIT Nightlight 4S415 0.00 0.00 0.00 Y
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4S415OS 4S415, Outside Light Switch 4S415 0.00 0.00 0.00 Y


4S415SIN Sink 4S415 0.00 0.00 0.00 Y


4S415TOIL Toilet 4S415 0.00 0.00 0.00 Y


4S416BED Bed 4S416 0.00 0.00 0.00 Y


4S416DHI Door Hinge 4S416 0.00 0.00 0.00 Y


4S416DO DOOR 4S416 0.00 0.00 0.00 Y


4S416GLA Glass 4S416 0.00 0.00 0.00 Y


4S416ISWI 4S416, Inside Light Switch 4S416 0.00 0.00 0.00 Y


4S416LIG Light 4S416 0.00 0.00 0.00 Y


4S416LOC Lock 4S416 0.00 0.00 0.00 Y


4S416NIT Nightlight 4S416 0.00 0.00 0.00 Y


4S416OS 4S416, Outside Light Switch 4S416 0.00 0.00 0.00 Y


4S416SIN Sink 4S416 0.00 0.00 0.00 Y


4S416TOIL Toilet 4S416 0.00 0.00 0.00 Y


4S417BED Bed 4S417 0.00 0.00 0.00 Y


4S417DHI Door Hinge 4S417 0.00 0.00 0.00 Y


4S417DO DOOR 4S417 0.00 0.00 0.00 Y


4S417GLA Glass 4S417 0.00 0.00 0.00 Y


4S417ISWI 4S417, Inside Light Switch 4S417 0.00 0.00 0.00 Y


4S417LIG Light 4S417 0.00 0.00 0.00 Y


4S417LOC Lock 4S417 0.00 0.00 0.00 Y


4S417NIT Nightlight 4S417 0.00 0.00 0.00 Y


4S417OS 4S417, Outside Light Switch 4S417 0.00 0.00 0.00 Y
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4S417SIN Sink 4S417 0.00 0.00 0.00 Y


4S417TOIL Toilet 4S417 0.00 0.00 0.00 Y


4S418BED Bed 4S418 0.00 0.00 0.00 Y


4S418DHI Door Hinge 4S418 0.00 0.00 0.00 Y


4S418DO DOOR 4S418 0.00 0.00 0.00 Y


4S418GLA Glass 4S418 0.00 0.00 0.00 Y


4S418ISWI 4S418, Inside Light Switch 4S418 0.00 0.00 0.00 Y


4S418LIG Light 4S418 0.00 0.00 0.00 Y


4S418LOC Lock 4S418 0.00 0.00 0.00 Y


4S418NIT Nightlight 4S418 0.00 0.00 0.00 Y


4S418OS 4S418, Outside Light Switch 4S418 0.00 0.00 0.00 Y


4S418SIN Sink 4S418 0.00 0.00 0.00 Y


4S418TOIL Toilet 4S418 0.00 0.00 0.00 Y


4S500BED Bed 4S500 0.00 0.00 0.00 Y


4S500CTIL 4S500,Ceiling Tiles 4S500 0.00 0.00 0.00 Y


4S500IC1 Call Box 1 4S500 0.00 0.00 0.00 Y


4S500PC1 Pipe Chase 1 4S500 0.00 0.00 0.00 Y


4S500PC1 Pipe Chase 10 4S500 0.00 0.00 0.00 Y


4S500PC2 Pipe Chase 2 4S500 0.00 0.00 0.00 Y


4S500PC3 Pipe Chase 3 4S500 0.00 0.00 0.00 Y


4S500PC4 Pipe Chase 4 4S500 0.00 0.00 0.00 Y


4S500PC5 Pipe Chase 5 4S500 0.00 0.00 0.00 Y


4S500PC6 Pipe Chase 6 4S500 0.00 0.00 0.00 Y
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4S500PC7 Pipe Chase 7 4S500 0.00 0.00 0.00 Y


4S500PC8 Pipe Chase 8 4S500 0.00 0.00 0.00 Y


4S500PC9 Pipe Chase 9 4S500 0.00 0.00 0.00 Y


4S500SHO Shower 01 4S500 0.00 0.00 0.00 Y


4S500SHO Shower 02 4S500 0.00 0.00 0.00 Y


4S500SIN Sink 4S500 0.00 0.00 0.00 Y


4S500TEL Telephone 1 4S500 0.00 0.00 0.00 Y


4S500TEL Telephone 2 4S500 0.00 0.00 0.00 Y


4S500TEL Telephone 3 4S500 0.00 0.00 0.00 Y


4S500TEL Telephone 4 4S500 0.00 0.00 0.00 Y


4S500TEL Telephone 5 4S500 0.00 0.00 0.00 Y


4S500TOIL Toilet 4S500 0.00 0.00 0.00 Y


4S500TV Television 4S500 0.00 0.00 0.00 Y


4S501BED Bed 4S501 0.00 0.00 0.00 Y


4S501DHI Door Hinge 4S501 0.00 0.00 0.00 Y


4S501DO DOOR 4S501 0.00 0.00 0.00 Y


4S501GLA Glass 4S501 0.00 0.00 0.00 Y


4S501ISWI 4S501, Inside Light Switch 4S501 0.00 0.00 0.00 Y


4S501LIG Light 4S501 0.00 0.00 0.00 Y


4S501LOC Lock 4S501 0.00 0.00 0.00 Y


4S501NIT Nightlight 4S501 0.00 0.00 0.00 Y


4S501OS 4S501, Outside Light Switch 4S501 0.00 0.00 0.00 Y


4S501SIN Sink 4S501 0.00 0.00 0.00 Y
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4S501TOIL Toilet 4S501 0.00 0.00 0.00 Y


4S502BED Bed 4S502 0.00 0.00 0.00 Y


4S502DHI Door Hinge 4S502 0.00 0.00 0.00 Y


4S502DO DOOR 4S502 0.00 0.00 0.00 Y


4S502GLA Glass 4S502 0.00 0.00 0.00 Y


4S502ISWI 4S502, Inside Light Switch 4S502 0.00 0.00 0.00 Y


4S502LIG Light 4S502 0.00 0.00 0.00 Y


4S502LOC Lock 4S502 0.00 0.00 0.00 Y


4S502NIT Nightlight 4S502 0.00 0.00 0.00 Y


4S502OS 4S502, Outside Light Switch 4S502 0.00 0.00 0.00 Y


4S502SIN Sink 4S502 0.00 0.00 0.00 Y


4S502TOIL Toilet 4S502 0.00 0.00 0.00 Y


4S503BED Bed 4S503 0.00 0.00 0.00 Y


4S503DHI Door Hinge 4S503 0.00 0.00 0.00 Y


4S503DO DOOR 4S503 0.00 0.00 0.00 Y


4S503GLA Glass 4S503 0.00 0.00 0.00 Y


4S503ISWI 4S503, Inside Light Switch 4S503 0.00 0.00 0.00 Y


4S503LIG Light 4S503 0.00 0.00 0.00 Y


4S503LOC Lock 4S503 0.00 0.00 0.00 Y


4S503NIT Nightlight 4S503 0.00 0.00 0.00 Y


4S503OS 4S503, Outside Light Switch 4S503 0.00 0.00 0.00 Y


4S503SIN Sink 4S503 0.00 0.00 0.00 Y


4S503TOIL Toilet 4S503 0.00 0.00 0.00 Y
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4S504BED Bed 4S504 0.00 0.00 0.00 Y


4S504DHI Door Hinge 4S504 0.00 0.00 0.00 Y


4S504DO DOOR 4S504 0.00 0.00 0.00 Y


4S504GLA Glass 4S504 0.00 0.00 0.00 Y


4S504ISWI 4S504, Inside Light Switch 4S504 0.00 0.00 0.00 Y


4S504LIG Light 4S504 0.00 0.00 0.00 Y


4S504LOC Lock 4S504 0.00 0.00 0.00 Y


4S504NIT Nightlight 4S504 0.00 0.00 0.00 Y


4S504OS 4S504, Outside Light Switch 4S504 0.00 0.00 0.00 Y


4S504SIN Sink 4S504 0.00 0.00 0.00 Y


4S504TOIL Toilet 4S504 0.00 0.00 0.00 Y


4S505DHI Door Hinge 4S505 0.00 0.00 0.00 Y


4S505DO DOOR 4S505 0.00 0.00 0.00 Y


4S505GLA Glass 4S505 0.00 0.00 0.00 Y


4S505ISWI 4S505, Inside Light Switch 4S505 0.00 0.00 0.00 Y


4S505LIG Light 4S505 0.00 0.00 0.00 Y


4S505LOC Lock 4S505 0.00 0.00 0.00 Y


4S505NIT Nightlight 4S505 0.00 0.00 0.00 Y


4S505OS 4S505, Outside Light Switch 4S505 0.00 0.00 0.00 Y


4S505SIN Sink 4S505 0.00 0.00 0.00 Y


4S505TOIL Toilet 4S505 0.00 0.00 0.00 Y


4S506BED Bed 4S506 0.00 0.00 0.00 Y


4S506DHI Door Hinge 4S506 0.00 0.00 0.00 Y
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4S506DO DOOR 4S506 0.00 0.00 0.00 Y


4S506GLA Glass 4S506 0.00 0.00 0.00 Y


4S506ISWI 4S506, Inside Light Switch 4S506 0.00 0.00 0.00 Y


4S506LIG Light 4S506 0.00 0.00 0.00 Y


4S506LOC Lock 4S506 0.00 0.00 0.00 Y


4S506NIT Nightlight 4S506 0.00 0.00 0.00 Y


4S506OS 4S506, Outside Light Switch 4S506 0.00 0.00 0.00 Y


4S506SIN Sink 4S506 0.00 0.00 0.00 Y


4S506TOIL Toilet 4S506 0.00 0.00 0.00 Y


4S507BED Bed 4S507 0.00 0.00 0.00 Y


4S507DHI Door Hinge 4S507 0.00 0.00 0.00 Y


4S507DO DOOR 4S507 0.00 0.00 0.00 Y


4S507GLA Glass 4S507 0.00 0.00 0.00 Y


4S507ISWI 4S507, Inside Light Switch 4S507 0.00 0.00 0.00 Y


4S507LIG Light 4S507 0.00 0.00 0.00 Y


4S507LOC Lock 4S507 0.00 0.00 0.00 Y


4S507NIT Nightlight 4S507 0.00 0.00 0.00 Y


4S507OS 4S507, Outside Light Switch 4S507 0.00 0.00 0.00 Y


4S507SIN Sink 4S507 0.00 0.00 0.00 Y


4S507TOIL Toilet 4S507 0.00 0.00 0.00 Y


4S508BED Bed 4S508 0.00 0.00 0.00 Y


4S508DHI Door Hinge 4S508 0.00 0.00 0.00 Y


4S508DO DOOR 4S508 0.00 0.00 0.00 Y
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4S508GLA Glass 4S508 0.00 0.00 0.00 Y


4S508ISWI 4S508, Inside Light Switch 4S508 0.00 0.00 0.00 Y


4S508LIG Light 4S508 0.00 0.00 0.00 Y


4S508LOC Lock 4S508 0.00 0.00 0.00 Y


4S508NIT Nightlight 4S508 0.00 0.00 0.00 Y


4S508OS 4S508, Outside Light Switch 4S508 0.00 0.00 0.00 Y


4S508SIN Sink 4S508 0.00 0.00 0.00 Y


4S508TOIL Toilet 4S508 0.00 0.00 0.00 Y


4S509BED Bed 4S509 0.00 0.00 0.00 Y


4S509DHI Door Hinge 4S509 0.00 0.00 0.00 Y


4S509DO DOOR 4S509 0.00 0.00 0.00 Y


4S509GLA Glass 4S509 0.00 0.00 0.00 Y


4S509ISWI 4S509, Inside Light Switch 4S509 0.00 0.00 0.00 Y


4S509LIG Light 4S509 0.00 0.00 0.00 Y


4S509LOC Lock 4S509 0.00 0.00 0.00 Y


4S509NIT Nightlight 4S509 0.00 0.00 0.00 Y


4S509OS 4S509, Outside Light Switch 4S509 0.00 0.00 0.00 Y


4S509SIN Sink 4S509 0.00 0.00 0.00 Y


4S509TOIL Toilet 4S509 0.00 0.00 0.00 Y


4S510BED Bed 4S510 0.00 0.00 0.00 Y


4S510DHI Door Hinge 4S510 0.00 0.00 0.00 Y


4S510DO DOOR 4S510 0.00 0.00 0.00 Y


4S510GLA Glass 4S510 0.00 0.00 0.00 Y
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4S510ISWI 4S510, Inside Light Switch 4S510 0.00 0.00 0.00 Y


4S510LIG Light 4S510 0.00 0.00 0.00 Y


4S510LOC Lock 4S510 0.00 0.00 0.00 Y


4S510NIT Nightlight 4S510 0.00 0.00 0.00 Y


4S510OS 4S510, Outside Light Switch 4S510 0.00 0.00 0.00 Y


4S510SIN Sink 4S510 0.00 0.00 0.00 Y


4S510TOIL Toilet 4S510 0.00 0.00 0.00 Y


4S511BED Bed 4S511 0.00 0.00 0.00 Y


4S511DHI Door Hinge 4S511 0.00 0.00 0.00 Y


4S511DOO DOOR 4S511 0.00 0.00 0.00 Y


4S511GLA Glass 4S511 0.00 0.00 0.00 Y


4S511ISWI 4S511, Inside Light Switch 4S511 0.00 0.00 0.00 Y


4S511LIG Light 4S511 0.00 0.00 0.00 Y


4S511LOC Lock 4S511 0.00 0.00 0.00 Y


4S511NITE Nightlight 4S511 0.00 0.00 0.00 Y


4S511OS 4S511, Outside Light Switch 4S511 0.00 0.00 0.00 Y


4S511SIN Sink 4S511 0.00 0.00 0.00 Y


4S511TOIL Toilet 4S511 0.00 0.00 0.00 Y


4S512BED Bed 4S512 0.00 0.00 0.00 Y


4S512DHI Door Hinge 4S512 0.00 0.00 0.00 Y


4S512DO DOOR 4S512 0.00 0.00 0.00 Y


4S512GLA Glass 4S512 0.00 0.00 0.00 Y


4S512ISWI 4S512, Inside Light Switch 4S512 0.00 0.00 0.00 Y
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4S512LIG Light 4S512 0.00 0.00 0.00 Y


4S512LOC Lock 4S512 0.00 0.00 0.00 Y


4S512NIT Nightlight 4S512 0.00 0.00 0.00 Y


4S512OS 4S512, Outside Light Switch 4S512 0.00 0.00 0.00 Y


4S512SIN Sink 4S512 0.00 0.00 0.00 Y


4S512TOIL Toilet 4S512 0.00 0.00 0.00 Y


4S513BED Bed 4S513 0.00 0.00 0.00 Y


4S513DHI Door Hinge 4S513 0.00 0.00 0.00 Y


4S513DO DOOR 4S513 0.00 0.00 0.00 Y


4S513GLA Glass 4S513 0.00 0.00 0.00 Y


4S513ISWI 4S513, Inside Light Switch 4S513 0.00 0.00 0.00 Y


4S513LIG Light 4S513 0.00 0.00 0.00 Y


4S513LOC Lock 4S513 0.00 0.00 0.00 Y


4S513NIT Nightlight 4S513 0.00 0.00 0.00 Y


4S513OS 4S513, Outside Light Switch 4S513 0.00 0.00 0.00 Y


4S513SIN Sink 4S513 0.00 0.00 0.00 Y


4S513TOIL Toilet 4S513 0.00 0.00 0.00 Y


4S514BED Bed 4S514 0.00 0.00 0.00 Y


4S514DHI Door Hinge 4S514 0.00 0.00 0.00 Y


4S514DO DOOR 4S514 0.00 0.00 0.00 Y


4S514GLA Glass 4S514 0.00 0.00 0.00 Y


4S514ISWI 4S514, Inside Light Switch 4S514 0.00 0.00 0.00 Y


4S514LIG Light 4S514 0.00 0.00 0.00 Y
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4S514LOC Lock 4S514 0.00 0.00 0.00 Y


4S514NIT Nightlight 4S514 0.00 0.00 0.00 Y


4S514OS 4S514, Outside Light Switch 4S514 0.00 0.00 0.00 Y


4S514SIN Sink 4S514 0.00 0.00 0.00 Y


4S514TOIL Toilet 4S514 0.00 0.00 0.00 Y


4S515BED Bed 4S515 0.00 0.00 0.00 Y


4S515DHI Door Hinge 4S515 0.00 0.00 0.00 Y


4S515DO DOOR 4S515 0.00 0.00 0.00 Y


4S515GLA Glass 4S515 0.00 0.00 0.00 Y


4S515ISWI 4S515, Inside Light Switch 4S515 0.00 0.00 0.00 Y


4S515LIG Light 4S515 0.00 0.00 0.00 Y


4S515LOC Lock 4S515 0.00 0.00 0.00 Y


4S515NIT Nightlight 4S515 0.00 0.00 0.00 Y


4S515OS 4S515, Outside Light Switch 4S515 0.00 0.00 0.00 Y


4S515SIN Sink 4S515 0.00 0.00 0.00 Y


4S515TOIL Toilet 4S515 0.00 0.00 0.00 Y


4S516BED Bed 4S516 0.00 0.00 0.00 Y


4S516DHI Door Hinge 4S516 0.00 0.00 0.00 Y


4S516DO DOOR 4S516 0.00 0.00 0.00 Y


4S516GLA Glass 4S516 0.00 0.00 0.00 Y


4S516ISWI 4S516, Inside Light Switch 4S516 0.00 0.00 0.00 Y


4S516LIG Light 4S516 0.00 0.00 0.00 Y


4S516LOC Lock 4S516 0.00 0.00 0.00 Y
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4S516NIT Nightlight 4S516 0.00 0.00 0.00 Y


4S516OS 4S516, Outside Light Switch 4S516 0.00 0.00 0.00 Y


4S516SIN Sink 4S516 0.00 0.00 0.00 Y


4S516TOIL Toilet 4S516 0.00 0.00 0.00 Y


4S517BED Bed 4S517 0.00 0.00 0.00 Y


4S517DHI Door Hinge 4S517 0.00 0.00 0.00 Y


4S517DO DOOR 4S517 0.00 0.00 0.00 Y


4S517GLA Glass 4S517 0.00 0.00 0.00 Y


4S517ISWI 4S517, Inside Light Switch 4S517 0.00 0.00 0.00 Y


4S517LIG Light 4S517 0.00 0.00 0.00 Y


4S517LOC Lock 4S517 0.00 0.00 0.00 Y


4S517NIT Nightlight 4S517 0.00 0.00 0.00 Y


4S517OS 4S517, Outside Light Switch 4S517 0.00 0.00 0.00 Y


4S517SIN Sink 4S517 0.00 0.00 0.00 Y


4S517TOIL Toilet 4S517 0.00 0.00 0.00 Y


4S518BED Bed 4S518 0.00 0.00 0.00 Y


4S518DHI Door Hinge 4S518 0.00 0.00 0.00 Y


4S518DO DOOR 4S518 0.00 0.00 0.00 Y


4S518GLA Glass 4S518 0.00 0.00 0.00 Y


4S518ISWI 4S518, Inside Light Switch 4S518 0.00 0.00 0.00 Y


4S518LIG Light 4S518 0.00 0.00 0.00 Y


4S518LOC Lock 4S518 0.00 0.00 0.00 Y


4S518NIT Nightlight 4S518 0.00 0.00 0.00 Y
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4S518OS 4S518, Outside Light Switch 4S518 0.00 0.00 0.00 Y


4S518SIN Sink 4S518 0.00 0.00 0.00 Y


4S518TOIL Toilet 4S518 0.00 0.00 0.00 Y


4S600BED Bed 4S600 0.00 0.00 0.00 Y


4S600CTIL 4S600,Ceiling Tiles 4S600 0.00 0.00 0.00 Y


4S600IC1 Call Box 1 4S600 0.00 0.00 0.00 Y


4S600PC1 Pipe Chase 1 4S600 0.00 0.00 0.00 Y


4S600PC1 Pipe Chase 10 4S600 0.00 0.00 0.00 Y


4S600PC2 Pipe Chase 2 4S600 0.00 0.00 0.00 Y


4S600PC3 Pipe Chase 3 4S600 0.00 0.00 0.00 Y


4S600PC4 Pipe Chase 4 4S600 0.00 0.00 0.00 Y


4S600PC5 Pipe Chase 5 4S600 0.00 0.00 0.00 Y


4S600PC6 Pipe Chase 6 4S600 0.00 0.00 0.00 Y


4S600PC7 Pipe Chase 7 4S600 0.00 0.00 0.00 Y


4S600PC8 Pipe Chase 8 4S600 0.00 0.00 0.00 Y


4S600PC9 Pipe Chase 9 4S600 0.00 0.00 0.00 Y


4S600SHO Shower 01 4S600 0.00 0.00 0.00 Y


4S600SHO Shower 02 4S600 0.00 0.00 0.00 Y


4S600SIN Sink 4S600 0.00 0.00 0.00 Y


4S600TEL Telephone 1 4S600 0.00 0.00 0.00 Y


4S600TEL Telephone 2 4S600 0.00 0.00 0.00 Y


4S600TEL Telephone 3 4S600 0.00 0.00 0.00 Y


4S600TEL Telephone 4 4S600 0.00 0.00 0.00 Y
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4S600TEL Telephone 5 4S600 0.00 0.00 0.00 Y


4S600TOIL Toilet 4S600 0.00 0.00 0.00 Y


4S600TV Television 4S600 0.00 0.00 0.00 Y


4S601BED Bed 4S601 0.00 0.00 0.00 Y


4S601DHI Door Hinge 4S601 0.00 0.00 0.00 Y


4S601DO DOOR 4S601 0.00 0.00 0.00 Y


4S601GLA Glass 4S601 0.00 0.00 0.00 Y


4S601ISWI 4S601, Inside Light Switch 4S601 0.00 0.00 0.00 Y


4S601LIG Light 4S601 0.00 0.00 0.00 Y


4S601LOC Lock 4S601 0.00 0.00 0.00 Y


4S601NIT Nightlight 4S601 0.00 0.00 0.00 Y


4S601OS 4S601, Outside Light Switch 4S601 0.00 0.00 0.00 Y


4S601SIN Sink 4S601 0.00 0.00 0.00 Y


4S601TOIL Toilet 4S601 0.00 0.00 0.00 Y


4S602BED Bed 4S602 0.00 0.00 0.00 Y


4S602DHI Door Hinge 4S602 0.00 0.00 0.00 Y


4S602DO DOOR 4S602 0.00 0.00 0.00 Y


4S602GLA Glass 4S602 0.00 0.00 0.00 Y


4S602ISWI 4S602, Inside Light Switch 4S602 0.00 0.00 0.00 Y


4S602LIG Light 4S602 0.00 0.00 0.00 Y


4S602LOC Lock 4S602 0.00 0.00 0.00 Y


4S602NIT Nightlight 4S602 0.00 0.00 0.00 Y


4S602OS 4S602, Outside Light Switch 4S602 0.00 0.00 0.00 Y
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4S602SIN Sink 4S602 0.00 0.00 0.00 Y


4S602TOIL Toilet 4S602 0.00 0.00 0.00 Y


4S603BED Bed 4S603 0.00 0.00 0.00 Y


4S603DHI Door Hinge 4S603 0.00 0.00 0.00 Y


4S603DO DOOR 4S603 0.00 0.00 0.00 Y


4S603GLA Glass 4S603 0.00 0.00 0.00 Y


4S603ISWI 4S603, Inside Light Switch 4S603 0.00 0.00 0.00 Y


4S603LIG Light 4S603 0.00 0.00 0.00 Y


4S603LOC Lock 4S603 0.00 0.00 0.00 Y


4S603NIT Nightlight 4S603 0.00 0.00 0.00 Y


4S603OS 4S603, Outside Light Switch 4S603 0.00 0.00 0.00 Y


4S603SIN Sink 4S603 0.00 0.00 0.00 Y


4S603TOIL Toilet 4S603 0.00 0.00 0.00 Y


4S604BED Bed 4S604 0.00 0.00 0.00 Y


4S604DHI Door Hinge 4S604 0.00 0.00 0.00 Y


4S604DO DOOR 4S604 0.00 0.00 0.00 Y


4S604GLA Glass 4S604 0.00 0.00 0.00 Y


4S604ISWI 4S604, Inside Light Switch 4S604 0.00 0.00 0.00 Y


4S604LIG Light 4S604 0.00 0.00 0.00 Y


4S604LOC Lock 4S604 0.00 0.00 0.00 Y


4S604NIT Nightlight 4S604 0.00 0.00 0.00 Y


4S604OS 4S604, Outside Light Switch 4S604 0.00 0.00 0.00 Y


4S604SIN Sink 4S604 0.00 0.00 0.00 Y
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4S604TOIL Toilet 4S604 0.00 0.00 0.00 Y


4S605BED Bed 4S605 0.00 0.00 0.00 Y


4S605DHI Door Hinge 4S605 0.00 0.00 0.00 Y


4S605DO DOOR 4S605 0.00 0.00 0.00 Y


4S605GLA Glass 4S605 0.00 0.00 0.00 Y


4S605ISWI 4S605, Inside Light Switch 4S605 0.00 0.00 0.00 Y


4S605LIG Light 4S605 0.00 0.00 0.00 Y


4S605LOC Lock 4S605 0.00 0.00 0.00 Y


4S605NIT Nightlight 4S605 0.00 0.00 0.00 Y


4S605OS 4S605, Outside Light Switch 4S605 0.00 0.00 0.00 Y


4S605SIN Sink 4S605 0.00 0.00 0.00 Y


4S605TOIL Toilet 4S605 0.00 0.00 0.00 Y


4S606BED Bed 4S606 0.00 0.00 0.00 Y


4S606DHI Door Hinge 4S606 0.00 0.00 0.00 Y


4S606DO DOOR 4S606 0.00 0.00 0.00 Y


4S606GLA Glass 4S606 0.00 0.00 0.00 Y


4S606ISWI 4S606, Inside Light Switch 4S606 0.00 0.00 0.00 Y


4S606LIG Light 4S606 0.00 0.00 0.00 Y


4S606LOC Lock 4S606 0.00 0.00 0.00 Y


4S606NIT Nightlight 4S606 0.00 0.00 0.00 Y


4S606OS 4S606, Outside Light Switch 4S606 0.00 0.00 0.00 Y


4S606SIN Sink 4S606 0.00 0.00 0.00 Y


4S606TOIL Toilet 4S606 0.00 0.00 0.00 Y
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4S607BED Bed 4S607 0.00 0.00 0.00 Y


4S607DHI Door Hinge 4S607 0.00 0.00 0.00 Y


4S607DO DOOR 4S607 0.00 0.00 0.00 Y


4S607GLA Glass 4S607 0.00 0.00 0.00 Y


4S607ISWI 4S607, Inside Light Switch 4S607 0.00 0.00 0.00 Y


4S607LIG Light 4S607 0.00 0.00 0.00 Y


4S607LOC Lock 4S607 0.00 0.00 0.00 Y


4S607NIT Nightlight 4S607 0.00 0.00 0.00 Y


4S607OS 4S607, Outside Light Switch 4S607 0.00 0.00 0.00 Y


4S607SIN Sink 4S607 0.00 0.00 0.00 Y


4S607TOIL Toilet 4S607 0.00 0.00 0.00 Y


4S608BED Bed 4S608 0.00 0.00 0.00 Y


4S608DHI Door Hinge 4S608 0.00 0.00 0.00 Y


4S608DO DOOR 4S608 0.00 0.00 0.00 Y


4S608GLA Glass 4S608 0.00 0.00 0.00 Y


4S608ISWI 4S608, Inside Light Switch 4S608 0.00 0.00 0.00 Y


4S608LIG Light 4S608 0.00 0.00 0.00 Y


4S608LOC Lock 4S608 0.00 0.00 0.00 Y


4S608NIT Nightlight 4S608 0.00 0.00 0.00 Y


4S608OS 4S608, Outside Light Switch 4S608 0.00 0.00 0.00 Y


4S608SIN Sink 4S608 0.00 0.00 0.00 Y


4S608TOIL Toilet 4S608 0.00 0.00 0.00 Y


4S609BED Bed 4S609 0.00 0.00 0.00 Y
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4S609DHI Door Hinge 4S609 0.00 0.00 0.00 Y


4S609DO DOOR 4S609 0.00 0.00 0.00 Y


4S609GLA Glass 4S609 0.00 0.00 0.00 Y


4S609ISWI 4S609, Inside Light Switch 4S609 0.00 0.00 0.00 Y


4S609LIG Light 4S609 0.00 0.00 0.00 Y


4S609LOC Lock 4S609 0.00 0.00 0.00 Y


4S609NIT Nightlight 4S609 0.00 0.00 0.00 Y


4S609OS 4S609, Outside Light Switch 4S609 0.00 0.00 0.00 Y


4S609SIN Sink 4S609 0.00 0.00 0.00 Y


4S609TOIL Toilet 4S609 0.00 0.00 0.00 Y


4S610BED Bed 4S610 0.00 0.00 0.00 Y


4S610DHI Door Hinge 4S610 0.00 0.00 0.00 Y


4S610DO DOOR 4S610 0.00 0.00 0.00 Y


4S610GLA Glass 4S610 0.00 0.00 0.00 Y


4S610ISWI 4S610, Inside Light Switch 4S610 0.00 0.00 0.00 Y


4S610LIG Light 4S610 0.00 0.00 0.00 Y


4S610LOC Lock 4S610 0.00 0.00 0.00 Y


4S610NIT Nightlight 4S610 0.00 0.00 0.00 Y


4S610OS 4S610, Outside Light Switch 4S610 0.00 0.00 0.00 Y


4S610SIN Sink 4S610 0.00 0.00 0.00 Y


4S610TOIL Toilet 4S610 0.00 0.00 0.00 Y


4S611BED Bed 4S611 0.00 0.00 0.00 Y


4S611DHI Door Hinge 4S611 0.00 0.00 0.00 Y
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4S611DOO DOOR 4S611 0.00 0.00 0.00 Y


4S611GLA Glass 4S611 0.00 0.00 0.00 Y


4S611ISWI 4S611, Inside Light Switch 4S611 0.00 0.00 0.00 Y


4S611LIG Light 4S611 0.00 0.00 0.00 Y


4S611LOC Lock 4S611 0.00 0.00 0.00 Y


4S611NITE Nightlight 4S611 0.00 0.00 0.00 Y


4S611OS 4S611, Outside Light Switch 4S611 0.00 0.00 0.00 Y


4S611SIN Sink 4S611 0.00 0.00 0.00 Y


4S611TOIL Toilet 4S611 0.00 0.00 0.00 Y


4S612BED Bed 4S612 0.00 0.00 0.00 Y


4S612DHI Door Hinge 4S612 0.00 0.00 0.00 Y


4S612DO DOOR 4S612 0.00 0.00 0.00 Y


4S612GLA Glass 4S612 0.00 0.00 0.00 Y


4S612ISWI 4S612, Inside Light Switch 4S612 0.00 0.00 0.00 Y


4S612LIG Light 4S612 0.00 0.00 0.00 Y


4S612LOC Lock 4S612 0.00 0.00 0.00 Y


4S612NIT Nightlight 4S612 0.00 0.00 0.00 Y


4S612OS 4S612, Outside Light Switch 4S612 0.00 0.00 0.00 Y


4S612SIN Sink 4S612 0.00 0.00 0.00 Y


4S612TOIL Toilet 4S612 0.00 0.00 0.00 Y


4S613BED Bed 4S613 0.00 0.00 0.00 Y


4S613DHI Door Hinge 4S613 0.00 0.00 0.00 Y


4S613DO DOOR 4S613 0.00 0.00 0.00 Y
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4S613GLA Glass 4S613 0.00 0.00 0.00 Y


4S613ISWI 4S613, Inside Light Switch 4S613 0.00 0.00 0.00 Y


4S613LIG Light 4S613 0.00 0.00 0.00 Y


4S613LOC Lock 4S613 0.00 0.00 0.00 Y


4S613NIT Nightlight 4S613 0.00 0.00 0.00 Y


4S613OS 4S613, Outside Light Switch 4S613 0.00 0.00 0.00 Y


4S613SIN Sink 4S613 0.00 0.00 0.00 Y


4S613TOIL Toilet 4S613 0.00 0.00 0.00 Y


4S614BED Bed 4S614 0.00 0.00 0.00 Y


4S614DHI Door Hinge 4S614 0.00 0.00 0.00 Y


4S614DO DOOR 4S614 0.00 0.00 0.00 Y


4S614GLA Glass 4S614 0.00 0.00 0.00 Y


4S614ISWI 4S614, Inside Light Switch 4S614 0.00 0.00 0.00 Y


4S614LIG Light 4S614 0.00 0.00 0.00 Y


4S614LOC Lock 4S614 0.00 0.00 0.00 Y


4S614NIT Nightlight 4S614 0.00 0.00 0.00 Y


4S614OS 4S614, Outside Light Switch 4S614 0.00 0.00 0.00 Y


4S614SIN Sink 4S614 0.00 0.00 0.00 Y


4S614TOIL Toilet 4S614 0.00 0.00 0.00 Y


4S615BED Bed 4S615 0.00 0.00 0.00 Y


4S615DHI Door Hinge 4S615 0.00 0.00 0.00 Y


4S615DO DOOR 4S615 0.00 0.00 0.00 Y


4S615GLA Glass 4S615 0.00 0.00 0.00 Y
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4S615ISWI 4S615, Inside Light Switch 4S615 0.00 0.00 0.00 Y


4S615LIG Light 4S615 0.00 0.00 0.00 Y


4S615LOC Lock 4S615 0.00 0.00 0.00 Y


4S615NIT Nightlight 4S615 0.00 0.00 0.00 Y


4S615OS 4S615, Outside Light Switch 4S615 0.00 0.00 0.00 Y


4S615SIN Sink 4S615 0.00 0.00 0.00 Y


4S615TOIL Toilet 4S615 0.00 0.00 0.00 Y


4S616BED Bed 4S616 0.00 0.00 0.00 Y


4S616DHI Door Hinge 4S616 0.00 0.00 0.00 Y


4S616DO DOOR 4S616 0.00 0.00 0.00 Y


4S616GLA Glass 4S616 0.00 0.00 0.00 Y


4S616ISWI 4S616, Inside Light Switch 4S616 0.00 0.00 0.00 Y


4S616LIG Light 4S616 0.00 0.00 0.00 Y


4S616LOC Lock 4S616 0.00 0.00 0.00 Y


4S616NIT Nightlight 4S616 0.00 0.00 0.00 Y


4S616OS 4S616, Outside Light Switch 4S616 0.00 0.00 0.00 Y


4S616SIN Sink 4S616 0.00 0.00 0.00 Y


4S616TOIL Toilet 4S616 0.00 0.00 0.00 Y


4S617DHI Door Hinge 4S617 0.00 0.00 0.00 Y


4S617DO DOOR 4S617 0.00 0.00 0.00 Y


4S617GLA Glass 4S617 0.00 0.00 0.00 Y


4S617ISWI 4S617, Inside Light Switch 4S617 0.00 0.00 0.00 Y


4S617LIG Light 4S617 0.00 0.00 0.00 Y
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4S617LOC Lock 4S617 0.00 0.00 0.00 Y


4S617NIT Nightlight 4S617 0.00 0.00 0.00 Y


4S617OS 4S617, Outside Light Switch 4S617 0.00 0.00 0.00 Y


4S617SIN Sink 4S617 0.00 0.00 0.00 Y


4S617TOIL Toilet 4S617 0.00 0.00 0.00 Y


4S618DHI Door Hinge 4S618 0.00 0.00 0.00 Y


4S618DO DOOR 4S618 0.00 0.00 0.00 Y


4S618GLA Glass 4S618 0.00 0.00 0.00 Y


4S618ISWI 4S618, Inside Light Switch 4S618 0.00 0.00 0.00 Y


4S618LIG Light 4S618 0.00 0.00 0.00 Y


4S618LOC Lock 4S618 0.00 0.00 0.00 Y


4S618NIT Nightlight 4S618 0.00 0.00 0.00 Y


4S618OS 4S618, Outside Light Switch 4S618 0.00 0.00 0.00 Y


4S618SIN Sink 4S618 0.00 0.00 0.00 Y


4S618TOIL Toilet 4S618 0.00 0.00 0.00 Y


4S700CTIL 4S700,Ceiling Tiles 4S700 0.00 0.00 0.00 Y


4S700TOIL Toilet 4S700 0.00 0.00 0.00 Y


4S904SPK 4S904 CORRIDOR-Sprinkler
System Control Valve #1


4S904CORRI
DOR


0.00 0.00 0.00 Y


4SCTOWE Control Panel 4SCTOWER 0.00 0.00 0.00 Y


4SCTOWE Terminal Unit 4SCTOWER TUTTLE&B 0.00 0.00 0.00 Y


4SDOORZ 100 Door 4SZ100 0.00 0.00 0.00 Y


4SDOORZ 200 Door 4SZ200 0.00 0.00 0.00 Y


4SDOORZ 300 Door 4SZ300 0.00 0.00 0.00 Y
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4SDOORZ 320 Door 4SZ320 0.00 0.00 0.00 Y


4SDOORZ 400 Door 4SZ400 0.00 0.00 0.00 Y


4SDOORZ 421 Door 4SZ421 0.00 0.00 0.00 Y


4SDOORZ 500 Door 4SZ500 0.00 0.00 0.00 Y


4SDOORZ 600 Door 4SZ600 0.00 0.00 0.00 Y


4SDOORZ 700 Door 4SZ700 0.00 0.00 0.00 Y


4SDOORZ 800 Door 4SZ800 0.00 0.00 0.00 Y


4SDOORZ 901 Door 4SZ901 0.00 0.00 0.00 Y


4SDOORZ 902 Door 4SZ902 0.00 0.00 0.00 Y


4SDOORZ 903 Door 4SZ903 0.00 0.00 0.00 Y


4SDOORZ 904 Door 4SZ904 0.00 0.00 0.00 Y


4SEMERS Sprinkler System 4SEMERSTAI
R


POTTEREL 0.00 0.00 0.00 Y


4SEMERS Call Box 1 4SEMERSTAI
R


0.00 0.00 0.00 Y


4SEXFAN0 Exhaust Fan 01 4S COOK 0.00 0.00 0.00 Y


4SEXFAN0 Exhaust Fan 02 4S COOK 0.00 0.00 0.00 Y


4SHS901D 901 Door 4SHS 0.00 0.00 0.00 Y


4SHS902D 902 Door 4SHS 0.00 0.00 0.00 Y


4SHSIC1 Call Box 1 4SHS 0.00 0.00 0.00 Y


4SICEWAT Ice Machine/ Water Machine 4S 0.00 0.00 0.00 Y


4SOUTAIR Outside Air Unit 1 4S700 0.00 0.00 0.00 Y


4SPASYS0 P.A. System 01 4S 0.00 0.00 0.00 Y


4SSINK01 Sink 01 4S 0.00 0.00 0.00 Y
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4STELEPN Telephone 01 4S 0.00 0.00 0.00 Y


4STELEPN Telephone 02 4S 0.00 0.00 0.00 Y


4STOILET Toilet 01 4S 0.00 0.00 0.00 Y


4SWINDO Window 01 4S 0.00 0.00 0.00 Y


4SWINDO Window 02 4S 0.00 0.00 0.00 Y


4SWINDO Window 03 4S 0.00 0.00 0.00 Y


4SWINDO Window 04 4S 0.00 0.00 0.00 Y


4SWINDO Window 05 4S 0.00 0.00 0.00 Y


4SWINDO Window 06 4S 0.00 0.00 0.00 Y


4SWINDO Window 07 4S 0.00 0.00 0.00 Y


4SWINDO Window 08 4S 0.00 0.00 0.00 Y


4SZ100TU Terminal Unit 1 4SZ100 TUTTLE&B 0.00 0.00 0.00 Y


4SZ200TU Terminal Unit 2 4SZ200 TUTTLE&B 0.00 0.00 0.00 Y


4SZ300TU Terminal Unit 3 4SZ300 TUTTLE&B 0.00 0.00 0.00 Y


4SZ400TU Terminal Unit 4 4SZ400 TUTTLE&B 0.00 0.00 0.00 Y


4SZ500TU Terminal Unit 5 4SZ500 TUTTLE&B 0.00 0.00 0.00 Y


4SZ600TU Terminal Unit 6 4SZ600 TUTTLE&B 0.00 0.00 0.00 Y


4SZ700TU Terminal Unit 7 4SZ700 TUTTLE&B 0.00 0.00 0.00 Y


5N100BED Bed 5N100 0.00 0.00 0.00 Y


5N100CTIL 5N100,Ceiling Tiles 5N100 0.00 0.00 0.00 Y


5N100DO 5N100, Door 5N100 0.00 0.00 0.00 Y


5N100IC1 Call Box 1 5N100 0.00 0.00 0.00 Y


5N100LOC 5N100, Lockr 5N100 0.00 0.00 0.00 Y
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5N100PC1 Pipe Chase 1 5N100 0.00 0.00 0.00 Y


5N100PC1 Pipe Chase 10 5N100 0.00 0.00 0.00 Y


5N100PC2 Pipe Chase 2 5N100 0.00 0.00 0.00 Y


5N100PC3 Pipe Chase 3 5N100 0.00 0.00 0.00 Y


5N100PC4 Pipe Chase 4 5N100 0.00 0.00 0.00 Y


5N100PC5 Pipe Chase 5 5N100 0.00 0.00 0.00 Y


5N100PC6 Pipe Chase 6 5N100 0.00 0.00 0.00 Y


5N100PC7 Pipe Chase 7 5N100 0.00 0.00 0.00 Y


5N100PC8 Pipe Chase 8 5N100 0.00 0.00 0.00 Y


5N100PC9 Pipe Chase 9 5N100 0.00 0.00 0.00 Y


5N100SHO Shower 01 5N100 0.00 0.00 0.00 Y


5N100SHO Shower 02 5N100 0.00 0.00 0.00 Y


5N100SIN Sink 5N100 0.00 0.00 0.00 Y


5N100TEL Telephone 1 5N100 0.00 0.00 0.00 Y


5N100TEL Telephone 2 5N100 0.00 0.00 0.00 Y


5N100TEL Telephone 3 5N100 0.00 0.00 0.00 Y


5N100TEL Telephone 4 5N100 0.00 0.00 0.00 Y


5N100TEL Telephone 5 5N100 0.00 0.00 0.00 Y


5N100TV Television 5N100 0.00 0.00 0.00 Y


5N100VEN VENT 5N100 0.00 0.00 0.00 Y


5N101BED Bed 5N101 0.00 0.00 0.00 Y


5N101DHI Door Hinge 5N101 0.00 0.00 0.00 Y


5N101DO DOOR 5N101 0.00 0.00 0.00 Y
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5N101GLA Glass 5N101 0.00 0.00 0.00 Y


5N101ISWI 5N101, Inside Light Switch 5N101 0.00 0.00 0.00 Y


5N101LIG Light 5N101 0.00 0.00 0.00 Y


5N101LOC Lock 5N101 0.00 0.00 0.00 Y


5N101NIT Nightlight 5N101 0.00 0.00 0.00 Y


5N101OS 5N101, Outside Light Switch 5N101 0.00 0.00 0.00 Y


5N101SIN Sink 5N101 0.00 0.00 0.00 Y


5N101TOI Toilet 5N101 0.00 0.00 0.00 Y


5N102BED Bed 5N102 0.00 0.00 0.00 Y


5N102DHI Door Hinge 5N102 0.00 0.00 0.00 Y


5N102DO DOOR 5N102 0.00 0.00 0.00 Y


5N102GLA Glass 5N102 0.00 0.00 0.00 Y


5N102ISWI 5N102, Inside Light Switch 5N102 0.00 0.00 0.00 Y


5N102LIG Light 5N102 0.00 0.00 0.00 Y


5N102LOC Lock 5N102 0.00 0.00 0.00 Y


5N102NIT Nightlight 5N102 0.00 0.00 0.00 Y


5N102OS 5N102, Outside Light Switch 5N102 0.00 0.00 0.00 Y


5N102SIN Sink 5N102 0.00 0.00 0.00 Y


5N102TOI Toilet 5N102 0.00 0.00 0.00 Y


5N103BED Bed 5N103 0.00 0.00 0.00 Y


5N103DHI Door Hinge 5N103 0.00 0.00 0.00 Y


5N103DO DOOR 5N103 0.00 0.00 0.00 Y


5N103GLA Glass 5N103 0.00 0.00 0.00 Y
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5N103ISWI 5N103, Inside Light Switch 5N103 0.00 0.00 0.00 Y


5N103LIG Light 5N103 0.00 0.00 0.00 Y


5N103LOC Lock 5N103 0.00 0.00 0.00 Y


5N103NIT Nightlight 5N103 0.00 0.00 0.00 Y


5N103OS 5N103, Outside Light Switch 5N103 0.00 0.00 0.00 Y


5N103SIN Sink 5N103 0.00 0.00 0.00 Y


5N103TOI Toilet 5N103 0.00 0.00 0.00 Y


5N104BED Bed 5N104 0.00 0.00 0.00 Y


5N104DHI Door Hinge 5N104 0.00 0.00 0.00 Y


5N104DO DOOR 5N104 0.00 0.00 0.00 Y


5N104GLA Glass 5N104 0.00 0.00 0.00 Y


5N104ISWI 5N104, Inside Light Switch 5N104 0.00 0.00 0.00 Y


5N104LIG Light 5N104 0.00 0.00 0.00 Y


5N104LOC Lock 5N104 0.00 0.00 0.00 Y


5N104NIT Nightlight 5N104 0.00 0.00 0.00 Y


5N104OS 5N104, Outside Light Switch 5N104 0.00 0.00 0.00 Y


5N104SIN Sink 5N104 0.00 0.00 0.00 Y


5N104TOI Toilet 5N104 0.00 0.00 0.00 Y


5N105BED Bed 5N105 0.00 0.00 0.00 Y


5N105DHI Door Hinge 5N105 0.00 0.00 0.00 Y


5N105DO DOOR 5N105 0.00 0.00 0.00 Y


5N105GLA Glass 5N105 0.00 0.00 0.00 Y


5N105ISWI 5N105, Inside Light Switch 5N105 0.00 0.00 0.00 Y
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5N105LIG Light 5N105 0.00 0.00 0.00 Y


5N105LOC Lock 5N105 0.00 0.00 0.00 Y


5N105NIT Nightlight 5N105 0.00 0.00 0.00 Y


5N105OS 5N105, Outside Light Switch 5N105 0.00 0.00 0.00 Y


5N105SIN Sink 5N105 0.00 0.00 0.00 Y


5N105TOI Toilet 5N105 0.00 0.00 0.00 Y


5N106BED Bed 5N106 0.00 0.00 0.00 Y


5N106DHI Door Hinge 5N106 0.00 0.00 0.00 Y


5N106DO DOOR 5N106 0.00 0.00 0.00 Y


5N106GLA Glass 5N106 0.00 0.00 0.00 Y


5N106ISWI 5N106, Inside Light Switch 5N106 0.00 0.00 0.00 Y


5N106LIG Light 5N106 0.00 0.00 0.00 Y


5N106LOC Lock 5N106 0.00 0.00 0.00 Y


5N106NIT Nightlight 5N106 0.00 0.00 0.00 Y


5N106OS 5N106, Outside Light Switch 5N106 0.00 0.00 0.00 Y


5N106SIN Sink 5N106 0.00 0.00 0.00 Y


5N106TOI Toilet 5N106 0.00 0.00 0.00 Y


5N107BED Bed 5N107 0.00 0.00 0.00 Y


5N107DHI Door Hinge 5N107 0.00 0.00 0.00 Y


5N107DO DOOR 5N107 0.00 0.00 0.00 Y


5N107GLA Glass 5N107 0.00 0.00 0.00 Y


5N107ISWI 5N107, Inside Light Switch 5N107 0.00 0.00 0.00 Y


5N107LIG Light 5N107 0.00 0.00 0.00 Y
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5N107LOC Lock 5N107 0.00 0.00 0.00 Y


5N107NIT Nightlight 5N107 0.00 0.00 0.00 Y


5N107OS 5N107, Outside Light Switch 5N107 0.00 0.00 0.00 Y


5N107SIN Sink 5N107 0.00 0.00 0.00 Y


5N107TOI Toilet 5N107 0.00 0.00 0.00 Y


5N108BED Bed 5N108 0.00 0.00 0.00 Y


5N108DHI Door Hinge 5N108 0.00 0.00 0.00 Y


5N108DO DOOR 5N108 0.00 0.00 0.00 Y


5N108GLA Glass 5N108 0.00 0.00 0.00 Y


5N108ISWI 5N108, Inside Light Switch 5N108 0.00 0.00 0.00 Y


5N108LIG Light 5N108 0.00 0.00 0.00 Y


5N108LOC Lock 5N108 0.00 0.00 0.00 Y


5N108NIT Nightlight 5N108 0.00 0.00 0.00 Y


5N108OS 5N108, Outside Light Switch 5N108 0.00 0.00 0.00 Y


5N108SIN Sink 5N108 0.00 0.00 0.00 Y


5N108TOI Toilet 5N108 0.00 0.00 0.00 Y


5N109BED Bed 5N109 0.00 0.00 0.00 Y


5N109DHI Door Hinge 5N109 0.00 0.00 0.00 Y


5N109DO DOOR 5N109 0.00 0.00 0.00 Y


5N109GLA Glass 5N109 0.00 0.00 0.00 Y


5N109ISWI 5N109, Inside Light Switch 5N109 0.00 0.00 0.00 Y


5N109LIG Light 5N109 0.00 0.00 0.00 Y


5N109LOC Lock 5N109 0.00 0.00 0.00 Y
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5N109NIT Nightlight 5N109 0.00 0.00 0.00 Y


5N109OS 5N109, Outside Light Switch 5N109 0.00 0.00 0.00 Y


5N109SIN Sink 5N109 0.00 0.00 0.00 Y


5N109TOI Toilet 5N109 0.00 0.00 0.00 Y


5N110BED Bed 5N110 0.00 0.00 0.00 Y


5N110DHI Door Hinge 5N110 0.00 0.00 0.00 Y


5N110DO DOOR 5N110 0.00 0.00 0.00 Y


5N110GLA Glass 5N110 0.00 0.00 0.00 Y


5N110ISWI 5N110, Inside Light Switch 5N110 0.00 0.00 0.00 Y


5N110LIG Light 5N110 0.00 0.00 0.00 Y


5N110LOC Lock 5N110 0.00 0.00 0.00 Y


5N110NIT Nightlight 5N110 0.00 0.00 0.00 Y


5N110OS 5N110, Outside Light Switch 5N110 0.00 0.00 0.00 Y


5N110SIN Sink 5N110 0.00 0.00 0.00 Y


5N110TOIL Toilet 5N110 0.00 0.00 0.00 Y


5N111BED Bed 5N111 0.00 0.00 0.00 Y


5N111DHI Door Hinge 5N111 0.00 0.00 0.00 Y


5N111DOO DOOR 5N111 0.00 0.00 0.00 Y


5N111GLA Glass 5N111 0.00 0.00 0.00 Y


5N111ISWI 5N111, Inside Light Switch 5N111 0.00 0.00 0.00 Y


5N111LIGH Light 5N111 0.00 0.00 0.00 Y


5N111LOC Lock 5N111 0.00 0.00 0.00 Y


5N111NITE Nightlight 5N111 0.00 0.00 0.00 Y
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5N111OS 5N111, Outside Light Switch 5N111 0.00 0.00 0.00 Y


5N111SINK Sink 5N111 0.00 0.00 0.00 Y


5N111TOIL Toilet 5N111 0.00 0.00 0.00 Y


5N112BED Bed 5N112 0.00 0.00 0.00 Y


5N112DHI Door Hinge 5N112 0.00 0.00 0.00 Y


5N112DO DOOR 5N112 0.00 0.00 0.00 Y


5N112GLA Glass 5N112 0.00 0.00 0.00 Y


5N112ISWI 5N112, Inside Light Switch 5N112 0.00 0.00 0.00 Y


5N112LIG Light 5N112 0.00 0.00 0.00 Y


5N112LOC Lock 5N112 0.00 0.00 0.00 Y


5N112NIT Nightlight 5N112 0.00 0.00 0.00 Y


5N112OS 5N112, Outside Light Switch 5N112 0.00 0.00 0.00 Y


5N112SIN Sink 5N112 0.00 0.00 0.00 Y


5N112TOIL Toilet 5N112 0.00 0.00 0.00 Y


5N113BED Bed 5N113 0.00 0.00 0.00 Y


5N113DHI Door Hinge 5N113 0.00 0.00 0.00 Y


5N113DO DOOR 5N113 0.00 0.00 0.00 Y


5N113GLA Glass 5N113 0.00 0.00 0.00 Y


5N113ISWI 5N113, Inside Light Switch 5N113 0.00 0.00 0.00 Y


5N113LIG Light 5N113 0.00 0.00 0.00 Y


5N113LOC Lock 5N113 0.00 0.00 0.00 Y


5N113NIT Nightlight 5N113 0.00 0.00 0.00 Y


5N113OS 5N113, Outside Light Switch 5N113 0.00 0.00 0.00 Y
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5N113SIN Sink 5N113 0.00 0.00 0.00 Y


5N113TOIL Toilet 5N113 0.00 0.00 0.00 Y


5N114BED Bed 5N114 0.00 0.00 0.00 Y


5N114DHI Door Hinge 5N114 0.00 0.00 0.00 Y


5N114DO DOOR 5N114 0.00 0.00 0.00 Y


5N114GLA Glass 5N114 0.00 0.00 0.00 Y


5N114ISWI 5N114, Inside Light Switch 5N114 0.00 0.00 0.00 Y


5N114LIG Light 5N114 0.00 0.00 0.00 Y


5N114LOC Lock 5N114 0.00 0.00 0.00 Y


5N114NIT Nightlight 5N114 0.00 0.00 0.00 Y


5N114OS 5N114, Outside Light Switch 5N114 0.00 0.00 0.00 Y


5N114SIN Sink 5N114 0.00 0.00 0.00 Y


5N114TOIL Toilet 5N114 0.00 0.00 0.00 Y


5N115BED Bed 5N115 0.00 0.00 0.00 Y


5N115DHI Door Hinge 5N115 0.00 0.00 0.00 Y


5N115DO DOOR 5N115 0.00 0.00 0.00 Y


5N115GLA Glass 5N115 0.00 0.00 0.00 Y


5N115ISWI 5N115, Inside Light Switch 5N115 0.00 0.00 0.00 Y


5N115LIG Light 5N115 0.00 0.00 0.00 Y


5N115LOC Lock 5N115 0.00 0.00 0.00 Y


5N115NIT Nightlight 5N115 0.00 0.00 0.00 Y


5N115OS 5N115, Outside Light Switch 5N115 0.00 0.00 0.00 Y


5N115SIN Sink 5N115 0.00 0.00 0.00 Y
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5N115TOIL Toilet 5N115 0.00 0.00 0.00 Y


5N116BED Bed 5N116 0.00 0.00 0.00 Y


5N116DHI Door Hinge 5N116 0.00 0.00 0.00 Y


5N116DO DOOR 5N116 0.00 0.00 0.00 Y


5N116GLA Glass 5N116 0.00 0.00 0.00 Y


5N116ISWI 5N116, Inside Light Switch 5N116 0.00 0.00 0.00 Y


5N116LIG Light 5N116 0.00 0.00 0.00 Y


5N116LOC Lock 5N116 0.00 0.00 0.00 Y


5N116NIT Nightlight 5N116 0.00 0.00 0.00 Y


5N116OS 5N116, Outside Light Switch 5N116 0.00 0.00 0.00 Y


5N116SIN Sink 5N116 0.00 0.00 0.00 Y


5N116TOIL Toilet 5N116 0.00 0.00 0.00 Y


5N117BED Bed 5N117 0.00 0.00 0.00 Y


5N117DHI Door Hinge 5N117 0.00 0.00 0.00 Y


5N117DO DOOR 5N117 0.00 0.00 0.00 Y


5N117GLA Glass 5N117 0.00 0.00 0.00 Y


5N117ISWI 5N117, Inside Light Switch 5N117 0.00 0.00 0.00 Y


5N117LIG Light 5N117 0.00 0.00 0.00 Y


5N117LOC Lock 5N117 0.00 0.00 0.00 Y


5N117NIT Nightlight 5N117 0.00 0.00 0.00 Y


5N117OS 5N117, Outside Light Switch 5N117 0.00 0.00 0.00 Y


5N117SIN Sink 5N117 0.00 0.00 0.00 Y


5N117TOIL Toilet 5N117 0.00 0.00 0.00 Y
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5N118BED Bed 5N118 0.00 0.00 0.00 Y


5N118DHI Door Hinge 5N118 0.00 0.00 0.00 Y


5N118DO DOOR 5N118 0.00 0.00 0.00 Y


5N118GLA Glass 5N118 0.00 0.00 0.00 Y


5N118ISWI 5N118, Inside Light Switch 5N118 0.00 0.00 0.00 Y


5N118LIG Light 5N118 0.00 0.00 0.00 Y


5N118LOC Lock 5N118 0.00 0.00 0.00 Y


5N118NIT Nightlight 5N118 0.00 0.00 0.00 Y


5N118OS 5N118, Outside Light Switch 5N118 0.00 0.00 0.00 Y


5N118SIN Sink 5N118 0.00 0.00 0.00 Y


5N118TOIL Toilet 5N118 0.00 0.00 0.00 Y


5N16BED Bed 5N16B 0.00 0.00 0.00 Y


5N200BED Bed 5N200 0.00 0.00 0.00 Y


5N200CTIL 5N200,Ceiling Tiles 5N200 0.00 0.00 0.00 Y


5N200DO 5N200, Door 5N200 0.00 0.00 0.00 Y


5N200IC1 Call Box 1 5N200 0.00 0.00 0.00 Y


5N200LOC 5N200, Lockr 5N200 0.00 0.00 0.00 Y


5N200PC1 Pipe Chase 1 5N200 0.00 0.00 0.00 Y


5N200PC1 Pipe Chase 10 5N200 0.00 0.00 0.00 Y


5N200PC2 Pipe Chase 2 5N200 0.00 0.00 0.00 Y


5N200PC3 Pipe Chase 3 5N200 0.00 0.00 0.00 Y


5N200PC4 Pipe Chase 4 5N200 0.00 0.00 0.00 Y


5N200PC5 Pipe Chase 5 5N200 0.00 0.00 0.00 Y
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5N200PC6 Pipe Chase 6 5N200 0.00 0.00 0.00 Y


5N200PC7 Pipe Chase 7 5N200 0.00 0.00 0.00 Y


5N200PC8 Pipe Chase 8 5N200 0.00 0.00 0.00 Y


5N200PC9 Pipe Chase 9 5N200 0.00 0.00 0.00 Y


5N200SHO Shower 01 5N200 0.00 0.00 0.00 Y


5N200SHO Shower 02 5N200 0.00 0.00 0.00 Y


5N200SIN Sink 5N200 0.00 0.00 0.00 Y


5N200TEL Telephone 1 5N200 0.00 0.00 0.00 Y


5N200TEL Telephone 2 5N200 0.00 0.00 0.00 Y


5N200TEL Telephone 3 5N200 0.00 0.00 0.00 Y


5N200TEL Telephone 4 5N200 0.00 0.00 0.00 Y


5N200TEL Telephone 5 5N200 0.00 0.00 0.00 Y


5N200TOI Toilet 5N200 0.00 0.00 0.00 Y


5N200TV Television 5N200 0.00 0.00 0.00 Y


5N200VEN VENT 5N200 0.00 0.00 0.00 Y


5N201BED Bed 5N201 0.00 0.00 0.00 Y


5N201DHI Door Hinge 5N201 0.00 0.00 0.00 Y


5N201DO DOOR 5N201 0.00 0.00 0.00 Y


5N201GLA Glass 5N201 0.00 0.00 0.00 Y


5N201ISWI 5N201, Inside Light Switch 5N201 0.00 0.00 0.00 Y


5N201LIG Light 5N201 0.00 0.00 0.00 Y


5N201LOC Lock 5N201 0.00 0.00 0.00 Y


5N201NIT Nightlight 5N201 0.00 0.00 0.00 Y
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5N201OS 5N201, Outside Light Switch 5N201 0.00 0.00 0.00 Y


5N201SIN Sink 5N201 0.00 0.00 0.00 Y


5N201TOI Toilet 5N201 0.00 0.00 0.00 Y


5N202BED Bed 5N202 0.00 0.00 0.00 Y


5N202DHI Door Hinge 5N202 0.00 0.00 0.00 Y


5N202DO DOOR 5N202 0.00 0.00 0.00 Y


5N202GLA Glass 5N202 0.00 0.00 0.00 Y


5N202ISWI 5N202, Inside Light Switch 5N202 0.00 0.00 0.00 Y


5N202LIG Light 5N202 0.00 0.00 0.00 Y


5N202LOC Lock 5N202 0.00 0.00 0.00 Y


5N202NIT Nightlight 5N202 0.00 0.00 0.00 Y


5N202OS 5N202, Outside Light Switch 5N202 0.00 0.00 0.00 Y


5N202SIN Sink 5N202 0.00 0.00 0.00 Y


5N202TOI Toilet 5N202 0.00 0.00 0.00 Y


5N203BED Bed 5N203 0.00 0.00 0.00 Y


5N203DHI Door Hinge 5N203 0.00 0.00 0.00 Y


5N203DO DOOR 5N203 0.00 0.00 0.00 Y


5N203GLA Glass 5N203 0.00 0.00 0.00 Y


5N203ISWI 5N203, Inside Light Switch 5N203 0.00 0.00 0.00 Y


5N203LIG Light 5N203 0.00 0.00 0.00 Y


5N203LOC Lock 5N203 0.00 0.00 0.00 Y


5N203NIT Nightlight 5N203 0.00 0.00 0.00 Y


5N203OS 5N203, Outside Light Switch 5N203 0.00 0.00 0.00 Y
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5N203SIN Sink 5N203 0.00 0.00 0.00 Y


5N203TOI Toilet 5N203 0.00 0.00 0.00 Y


5N204BED Bed 5N204 0.00 0.00 0.00 Y


5N204DHI Door Hinge 5N204 0.00 0.00 0.00 Y


5N204DO DOOR 5N204 0.00 0.00 0.00 Y


5N204GLA Glass 5N204 0.00 0.00 0.00 Y


5N204ISWI 5N204, Inside Light Switch 5N204 0.00 0.00 0.00 Y


5N204LIG Light 5N204 0.00 0.00 0.00 Y


5N204LOC Lock 5N204 0.00 0.00 0.00 Y


5N204NIT Nightlight 5N204 0.00 0.00 0.00 Y


5N204OS 5N204, Outside Light Switch 5N204 0.00 0.00 0.00 Y


5N204SIN Sink 5N204 0.00 0.00 0.00 Y


5N204TOI Toilet 5N204 0.00 0.00 0.00 Y


5N205BED Bed 5N205 0.00 0.00 0.00 Y


5N205DHI Door Hinge 5N205 0.00 0.00 0.00 Y


5N205DO DOOR 5N205 0.00 0.00 0.00 Y


5N205GLA Glass 5N205 0.00 0.00 0.00 Y


5N205ISWI 5N205, Inside Light Switch 5N205 0.00 0.00 0.00 Y


5N205LIG Light 5N205 0.00 0.00 0.00 Y


5N205LOC Lock 5N205 0.00 0.00 0.00 Y


5N205NIT Nightlight 5N205 0.00 0.00 0.00 Y


5N205OS 5N205, Outside Light Switch 5N205 0.00 0.00 0.00 Y


5N205SIN Sink 5N205 0.00 0.00 0.00 Y
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5N205TOI Toilet 5N205 0.00 0.00 0.00 Y


5N206BED Bed 5N206 0.00 0.00 0.00 Y


5N206DHI Door Hinge 5N206 0.00 0.00 0.00 Y


5N206DO DOOR 5N206 0.00 0.00 0.00 Y


5N206GLA Glass 5N206 0.00 0.00 0.00 Y


5N206ISWI 5N206, Inside Light Switch 5N206 0.00 0.00 0.00 Y


5N206LIG Light 5N206 0.00 0.00 0.00 Y


5N206LOC Lock 5N206 0.00 0.00 0.00 Y


5N206NIT Nightlight 5N206 0.00 0.00 0.00 Y


5N206OS 5N206, Outside Light Switch 5N206 0.00 0.00 0.00 Y


5N206SIN Sink 5N206 0.00 0.00 0.00 Y


5N206TOI Toilet 5N206 0.00 0.00 0.00 Y


5N207BED Bed 5N207 0.00 0.00 0.00 Y


5N207DHI Door Hinge 5N207 0.00 0.00 0.00 Y


5N207DO DOOR 5N207 0.00 0.00 0.00 Y


5N207GLA Glass 5N207 0.00 0.00 0.00 Y


5N207ISWI 5N207, Inside Light Switch 5N207 0.00 0.00 0.00 Y


5N207LIG Light 5N207 0.00 0.00 0.00 Y


5N207LOC Lock 5N207 0.00 0.00 0.00 Y


5N207NIT Nightlight 5N207 0.00 0.00 0.00 Y


5N207OS 5N207, Outside Light Switch 5N207 0.00 0.00 0.00 Y


5N207SIN Sink 5N207 0.00 0.00 0.00 Y


5N207TOI Toilet 5N207 0.00 0.00 0.00 Y
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5N208BED Bed 5N208 0.00 0.00 0.00 Y


5N208DHI Door Hinge 5N208 0.00 0.00 0.00 Y


5N208DO DOOR 5N208 0.00 0.00 0.00 Y


5N208GLA Glass 5N208 0.00 0.00 0.00 Y


5N208ISWI 5N208, Inside Light Switch 5N208 0.00 0.00 0.00 Y


5N208LIG Light 5N208 0.00 0.00 0.00 Y


5N208LOC Lock 5N208 0.00 0.00 0.00 Y


5N208NIT Nightlight 5N208 0.00 0.00 0.00 Y


5N208OS 5N208, Outside Light Switch 5N208 0.00 0.00 0.00 Y


5N208SIN Sink 5N208 0.00 0.00 0.00 Y


5N208TOI Toilet 5N208 0.00 0.00 0.00 Y


5N209BED Bed 5N209 0.00 0.00 0.00 Y


5N209DHI Door Hinge 5N209 0.00 0.00 0.00 Y


5N209DO DOOR 5N209 0.00 0.00 0.00 Y


5N209GLA Glass 5N209 0.00 0.00 0.00 Y


5N209ISWI 5N209, Inside Light Switch 5N209 0.00 0.00 0.00 Y


5N209LIG Light 5N209 0.00 0.00 0.00 Y


5N209LOC Lock 5N209 0.00 0.00 0.00 Y


5N209NIT Nightlight 5N209 0.00 0.00 0.00 Y


5N209OS 5N209, Outside Light Switch 5N209 0.00 0.00 0.00 Y


5N209SIN Sink 5N209 0.00 0.00 0.00 Y


5N209TOI Toilet 5N209 0.00 0.00 0.00 Y


5N210BED Bed 5N210 0.00 0.00 0.00 Y
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5N210DHI Door Hinge 5N210 0.00 0.00 0.00 Y


5N210DO DOOR 5N210 0.00 0.00 0.00 Y


5N210GLA Glass 5N210 0.00 0.00 0.00 Y


5N210ISWI 5N210, Inside Light Switch 5N210 0.00 0.00 0.00 Y


5N210LIG Light 5N210 0.00 0.00 0.00 Y


5N210LOC Lock 5N210 0.00 0.00 0.00 Y


5N210NIT Nightlight 5N210 0.00 0.00 0.00 Y


5N210OS 5N210, Outside Light Switch 5N210 0.00 0.00 0.00 Y


5N210SIN Sink 5N210 0.00 0.00 0.00 Y


5N210TOI Toilet 5N210 0.00 0.00 0.00 Y


5N211BED Bed 5N211 0.00 0.00 0.00 Y


5N211DHI Door Hinge 5N211 0.00 0.00 0.00 Y


5N211DO DOOR 5N211 0.00 0.00 0.00 Y


5N211GLA Glass 5N211 0.00 0.00 0.00 Y


5N211ISWI 5N211, Inside Light Switch 5N211 0.00 0.00 0.00 Y


5N211LIG Light 5N211 0.00 0.00 0.00 Y


5N211LOC Lock 5N211 0.00 0.00 0.00 Y


5N211NIT Nightlight 5N211 0.00 0.00 0.00 Y


5N211OS 5N211, Outside Light Switch 5N211 0.00 0.00 0.00 Y


5N211SIN Sink 5N211 0.00 0.00 0.00 Y


5N211TOIL Toilet 5N211 0.00 0.00 0.00 Y


5N212BED Bed 5N212 0.00 0.00 0.00 Y


5N212DHI Door Hinge 5N212 0.00 0.00 0.00 Y
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5N212DO DOOR 5N212 0.00 0.00 0.00 Y


5N212GLA Glass 5N212 0.00 0.00 0.00 Y


5N212ISWI 5N212, Inside Light Switch 5N212 0.00 0.00 0.00 Y


5N212LIG Light 5N212 0.00 0.00 0.00 Y


5N212LOC Lock 5N212 0.00 0.00 0.00 Y


5N212NIT Nightlight 5N212 0.00 0.00 0.00 Y


5N212OS 5N212, Outside Light Switch 5N212 0.00 0.00 0.00 Y


5N212SIN Sink 5N212 0.00 0.00 0.00 Y


5N212TOI Toilet 5N212 0.00 0.00 0.00 Y


5N213BED Bed 5N213 0.00 0.00 0.00 Y


5N213DHI Door Hinge 5N213 0.00 0.00 0.00 Y


5N213DO DOOR 5N213 0.00 0.00 0.00 Y


5N213GLA Glass 5N213 0.00 0.00 0.00 Y


5N213ISWI 5N213, Inside Light Switch 5N213 0.00 0.00 0.00 Y


5N213LIG Light 5N213 0.00 0.00 0.00 Y


5N213LOC Lock 5N213 0.00 0.00 0.00 Y


5N213NIT Nightlight 5N213 0.00 0.00 0.00 Y


5N213OS 5N213, Outside Light Switch 5N213 0.00 0.00 0.00 Y


5N213SIN Sink 5N213 0.00 0.00 0.00 Y


5N213TOI Toilet 5N213 0.00 0.00 0.00 Y


5N214BED Bed 5N214 0.00 0.00 0.00 Y


5N214DHI Door Hinge 5N214 0.00 0.00 0.00 Y


5N214DO DOOR 5N214 0.00 0.00 0.00 Y
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5N214GLA Glass 5N214 0.00 0.00 0.00 Y


5N214ISWI 5N214, Inside Light Switch 5N214 0.00 0.00 0.00 Y


5N214LIG Light 5N214 0.00 0.00 0.00 Y


5N214LOC Lock 5N214 0.00 0.00 0.00 Y


5N214NIT Nightlight 5N214 0.00 0.00 0.00 Y


5N214OS 5N214, Outside Light Switch 5N214 0.00 0.00 0.00 Y


5N214SIN Sink 5N214 0.00 0.00 0.00 Y


5N214TOI Toilet 5N214 0.00 0.00 0.00 Y


5N215BED Bed 5N215 0.00 0.00 0.00 Y


5N215DHI Door Hinge 5N215 0.00 0.00 0.00 Y


5N215DO DOOR 5N215 0.00 0.00 0.00 Y


5N215GLA Glass 5N215 0.00 0.00 0.00 Y


5N215ISWI 5N215, Inside Light Switch 5N215 0.00 0.00 0.00 Y


5N215LIG Light 5N215 0.00 0.00 0.00 Y


5N215LOC Lock 5N215 0.00 0.00 0.00 Y


5N215NIT Nightlight 5N215 0.00 0.00 0.00 Y


5N215OS 5N215, Outside Light Switch 5N215 0.00 0.00 0.00 Y


5N215SIN Sink 5N215 0.00 0.00 0.00 Y


5N215TOI Toilet 5N215 0.00 0.00 0.00 Y


5N216BED Bed 5N216 0.00 0.00 0.00 Y


5N216DHI Door Hinge 5N216 0.00 0.00 0.00 Y


5N216DO DOOR 5N216 0.00 0.00 0.00 Y


5N216GLA Glass 5N216 0.00 0.00 0.00 Y
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5N216ISWI 5N216, Inside Light Switch 5N216 0.00 0.00 0.00 Y


5N216LIG Light 5N216 0.00 0.00 0.00 Y


5N216LOC Lock 5N216 0.00 0.00 0.00 Y


5N216NIT Nightlight 5N216 0.00 0.00 0.00 Y


5N216OS 5N216, Outside Light Switch 5N216 0.00 0.00 0.00 Y


5N216SIN Sink 5N216 0.00 0.00 0.00 Y


5N216TOI Toilet 5N216 0.00 0.00 0.00 Y


5N217DHI Door Hinge 5N217 0.00 0.00 0.00 Y


5N217DO DOOR 5N217 0.00 0.00 0.00 Y


5N217GLA Glass 5N217 0.00 0.00 0.00 Y


5N217ISWI 5N217, Inside Light Switch 5N217 0.00 0.00 0.00 Y


5N217LIG Light 5N217 0.00 0.00 0.00 Y


5N217LOC Lock 5N217 0.00 0.00 0.00 Y


5N217NIT Nightlight 5N217 0.00 0.00 0.00 Y


5N217OS 5N217, Outside Light Switch 5N217 0.00 0.00 0.00 Y


5N217SIN Sink 5N217 0.00 0.00 0.00 Y


5N217TOI Toilet 5N217 0.00 0.00 0.00 Y


5N218DHI Door Hinge 5N218 0.00 0.00 0.00 Y


5N218DO DOOR 5N218 0.00 0.00 0.00 Y


5N218GLA Glass 5N218 0.00 0.00 0.00 Y


5N218ISWI 5N218, Inside Light Switch 5N218 0.00 0.00 0.00 Y


5N218LIG Light 5N218 0.00 0.00 0.00 Y


5N218LOC Lock 5N218 0.00 0.00 0.00 Y
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5N218NIT Nightlight 5N218 0.00 0.00 0.00 Y


5N218OS 5N218, Outside Light Switch 5N218 0.00 0.00 0.00 Y


5N218SIN Sink 5N218 0.00 0.00 0.00 Y


5N218TOI Toilet 5N218 0.00 0.00 0.00 Y


5N300BED Bed 5N300 0.00 0.00 0.00 Y


5N300CTIL 5N300,Ceiling Tiles 5N300 0.00 0.00 0.00 Y


5N300DO 5N300, Door 5N300 0.00 0.00 0.00 Y


5N300IC1 Call Box 1 5N300 0.00 0.00 0.00 Y


5N300LOC 5N300, Lockr 5N300 0.00 0.00 0.00 Y


5N300PC1 Pipe Chase 1 5N300 0.00 0.00 0.00 Y


5N300PC1 Pipe Chase 10 5N300 0.00 0.00 0.00 Y


5N300PC2 Pipe Chase 2 5N300 0.00 0.00 0.00 Y


5N300PC3 Pipe Chase 3 5N300 0.00 0.00 0.00 Y


5N300PC4 Pipe Chase 4 5N300 0.00 0.00 0.00 Y


5N300PC5 Pipe Chase 5 5N300 0.00 0.00 0.00 Y


5N300PC6 Pipe Chase 6 5N300 0.00 0.00 0.00 Y


5N300PC7 Pipe Chase 7 5N300 0.00 0.00 0.00 Y


5N300PC8 Pipe Chase 8 5N300 0.00 0.00 0.00 Y


5N300PC9 Pipe Chase 9 5N300 0.00 0.00 0.00 Y


5N300SHO Shower 01 5N300 0.00 0.00 0.00 Y


5N300SHO Shower 02 5N300 0.00 0.00 0.00 Y


5N300TEL Telephone 1 5N300 0.00 0.00 0.00 Y


5N300TEL Telephone 2 5N300 0.00 0.00 0.00 Y
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5N300TEL Telephone 3 5N300 0.00 0.00 0.00 Y


5N300TEL Telephone 4 5N300 0.00 0.00 0.00 Y


5N300TEL Telephone 5 5N300 0.00 0.00 0.00 Y


5N300TOI Toilet 5N300 0.00 0.00 0.00 Y


5N300TV Television 5N300 0.00 0.00 0.00 Y


5N300VEN VENT 5N300 0.00 0.00 0.00 Y


5N301BED Bed 5N301 0.00 0.00 0.00 Y


5N301DHI Door Hinge 5N301 0.00 0.00 0.00 Y


5N301DO DOOR 5N301 0.00 0.00 0.00 Y


5N301GLA Glass 5N301 0.00 0.00 0.00 Y


5N301ISWI 5N301, Inside Light Switch 5N301 0.00 0.00 0.00 Y


5N301LIG Light 5N301 0.00 0.00 0.00 Y


5N301LOC Lock 5N301 0.00 0.00 0.00 Y


5N301NIT Nightlight 5N301 0.00 0.00 0.00 Y


5N301OS 5N301, Outside Light Switch 5N301 0.00 0.00 0.00 Y


5N301SIN Sink 5N301 0.00 0.00 0.00 Y


5N301TOI Toilet 5N301 0.00 0.00 0.00 Y


5N302BED Bed 5N302 0.00 0.00 0.00 Y


5N302DHI Door Hinge 5N302 0.00 0.00 0.00 Y


5N302DO DOOR 5N302 0.00 0.00 0.00 Y


5N302GLA Glass 5N302 0.00 0.00 0.00 Y


5N302ISWI 5N302, Inside Light Switch 5N302 0.00 0.00 0.00 Y


5N302LIG Light 5N302 0.00 0.00 0.00 Y
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5N302LOC Lock 5N302 0.00 0.00 0.00 Y


5N302NIT Nightlight 5N302 0.00 0.00 0.00 Y


5N302OS 5N302, Outside Light Switch 5N302 0.00 0.00 0.00 Y


5N302SIN Sink 5N302 0.00 0.00 0.00 Y


5N302TOI Toilet 5N302 0.00 0.00 0.00 Y


5N303BED Bed 5N303 0.00 0.00 0.00 Y


5N303DHI Door Hinge 5N303 0.00 0.00 0.00 Y


5N303DO DOOR 5N303 0.00 0.00 0.00 Y


5N303GLA Glass 5N303 0.00 0.00 0.00 Y


5N303ISWI 5N303, Inside Light Switch 5N303 0.00 0.00 0.00 Y


5N303LIG Light 5N303 0.00 0.00 0.00 Y


5N303LOC Lock 5N303 0.00 0.00 0.00 Y


5N303NIT Nightlight 5N303 0.00 0.00 0.00 Y


5N303OS 5N303, Outside Light Switch 5N303 0.00 0.00 0.00 Y


5N303SIN Sink 5N303 0.00 0.00 0.00 Y


5N303TOI Toilet 5N303 0.00 0.00 0.00 Y


5N304BED Bed 5N304 0.00 0.00 0.00 Y


5N304DHI Door Hinge 5N304 0.00 0.00 0.00 Y


5N304DO DOOR 5N304 0.00 0.00 0.00 Y


5N304GLA Glass 5N304 0.00 0.00 0.00 Y


5N304ISWI 5N304, Inside Light Switch 5N304 0.00 0.00 0.00 Y


5N304LIG Light 5N304 0.00 0.00 0.00 Y


5N304LOC Lock 5N304 0.00 0.00 0.00 Y


Page 454 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


5N304NIT Nightlight 5N304 0.00 0.00 0.00 Y


5N304OS 5N304, Outside Light Switch 5N304 0.00 0.00 0.00 Y


5N304SIN Sink 5N304 0.00 0.00 0.00 Y


5N304TOI Toilet 5N304 0.00 0.00 0.00 Y


5N305BED Bed 5N305 0.00 0.00 0.00 Y


5N305DHI Door Hinge 5N305 0.00 0.00 0.00 Y


5N305DO DOOR 5N305 0.00 0.00 0.00 Y


5N305GLA Glass 5N305 0.00 0.00 0.00 Y


5N305ISWI 5N305, Inside Light Switch 5N305 0.00 0.00 0.00 Y


5N305LIG Light 5N305 0.00 0.00 0.00 Y


5N305LOC Lock 5N305 0.00 0.00 0.00 Y


5N305NIT Nightlight 5N305 0.00 0.00 0.00 Y


5N305OS 5N305, Outside Light Switch 5N305 0.00 0.00 0.00 Y


5N305SIN Sink 5N305 0.00 0.00 0.00 Y


5N305TOI Toilet 5N305 0.00 0.00 0.00 Y


5N306BED Bed 5N306 0.00 0.00 0.00 Y


5N306DHI Door Hinge 5N306 0.00 0.00 0.00 Y


5N306DO DOOR 5N306 0.00 0.00 0.00 Y


5N306GLA Glass 5N306 0.00 0.00 0.00 Y


5N306ISWI 5N306, Inside Light Switch 5N306 0.00 0.00 0.00 Y


5N306LIG Light 5N306 0.00 0.00 0.00 Y


5N306LOC Lock 5N306 0.00 0.00 0.00 Y


5N306NIT Nightlight 5N306 0.00 0.00 0.00 Y
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5N306OS 5N306, Outside Light Switch 5N306 0.00 0.00 0.00 Y


5N306SIN Sink 5N306 0.00 0.00 0.00 Y


5N306TOI Toilet 5N306 0.00 0.00 0.00 Y


5N307BED Bed 5N307 0.00 0.00 0.00 Y


5N307DHI Door Hinge 5N307 0.00 0.00 0.00 Y


5N307DO DOOR 5N307 0.00 0.00 0.00 Y


5N307GLA Glass 5N307 0.00 0.00 0.00 Y


5N307ISWI 5N307, Inside Light Switch 5N307 0.00 0.00 0.00 Y


5N307LIG Light 5N307 0.00 0.00 0.00 Y


5N307LOC Lock 5N307 0.00 0.00 0.00 Y


5N307NIT Nightlight 5N307 0.00 0.00 0.00 Y


5N307OS 5N307, Outside Light Switch 5N307 0.00 0.00 0.00 Y


5N307SIN Sink 5N307 0.00 0.00 0.00 Y


5N307TOI Toilet 5N307 0.00 0.00 0.00 Y


5N308BED Bed 5N308 0.00 0.00 0.00 Y


5N308DHI Door Hinge 5N308 0.00 0.00 0.00 Y


5N308DO DOOR 5N308 0.00 0.00 0.00 Y


5N308GLA Glass 5N308 0.00 0.00 0.00 Y


5N308ISWI 5N308, Inside Light Switch 5N308 0.00 0.00 0.00 Y


5N308LIG Light 5N308 0.00 0.00 0.00 Y


5N308LOC Lock 5N308 0.00 0.00 0.00 Y


5N308NIT Nightlight 5N308 0.00 0.00 0.00 Y


5N308OS 5N308, Outside Light Switch 5N308 0.00 0.00 0.00 Y
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5N308SIN Sink 5N308 0.00 0.00 0.00 Y


5N308TOI Toilet 5N308 0.00 0.00 0.00 Y


5N309BED Bed 5N309 0.00 0.00 0.00 Y


5N309DHI Door Hinge 5N309 0.00 0.00 0.00 Y


5N309DO DOOR 5N309 0.00 0.00 0.00 Y


5N309GLA Glass 5N309 0.00 0.00 0.00 Y


5N309ISWI 5N309, Inside Light Switch 5N309 0.00 0.00 0.00 Y


5N309LIG Light 5N309 0.00 0.00 0.00 Y


5N309LOC Lock 5N309 0.00 0.00 0.00 Y


5N309NIT Nightlight 5N309 0.00 0.00 0.00 Y


5N309OS 5N309, Outside Light Switch 5N309 0.00 0.00 0.00 Y


5N309SIN Sink 5N309 0.00 0.00 0.00 Y


5N309TOI Toilet 5N309 0.00 0.00 0.00 Y


5N310BED Bed 5N310 0.00 0.00 0.00 Y


5N310DHI Door Hinge 5N310 0.00 0.00 0.00 Y


5N310DO DOOR 5N310 0.00 0.00 0.00 Y


5N310GLA Glass 5N310 0.00 0.00 0.00 Y


5N310ISWI 5N310, Inside Light Switch 5N310 0.00 0.00 0.00 Y


5N310LIG Light 5N310 0.00 0.00 0.00 Y


5N310LOC Lock 5N310 0.00 0.00 0.00 Y


5N310NIT Nightlight 5N310 0.00 0.00 0.00 Y


5N310OS 5N310, Outside Light Switch 5N310 0.00 0.00 0.00 Y


5N310SIN Sink 5N310 0.00 0.00 0.00 Y
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5N310TOI Toilet 5N310 0.00 0.00 0.00 Y


5N311BED Bed 5N311 0.00 0.00 0.00 Y


5N311DHI Door Hinge 5N311 0.00 0.00 0.00 Y


5N311DO DOOR 5N311 0.00 0.00 0.00 Y


5N311GLA Glass 5N311 0.00 0.00 0.00 Y


5N311ISWI 5N311, Inside Light Switch 5N311 0.00 0.00 0.00 Y


5N311LIG Light 5N311 0.00 0.00 0.00 Y


5N311LOC Lock 5N311 0.00 0.00 0.00 Y


5N311NIT Nightlight 5N311 0.00 0.00 0.00 Y


5N311OS 5N311, Outside Light Switch 5N311 0.00 0.00 0.00 Y


5N311SIN Sink 5N311 0.00 0.00 0.00 Y


5N311TOIL Toilet 5N311 0.00 0.00 0.00 Y


5N312BED Bed 5N312 0.00 0.00 0.00 Y


5N312DHI Door Hinge 5N312 0.00 0.00 0.00 Y


5N312DO DOOR 5N312 0.00 0.00 0.00 Y


5N312GLA Glass 5N312 0.00 0.00 0.00 Y


5N312ISWI 5N312, Inside Light Switch 5N312 0.00 0.00 0.00 Y


5N312LIG Light 5N312 0.00 0.00 0.00 Y


5N312LOC Lock 5N312 0.00 0.00 0.00 Y


5N312NIT Nightlight 5N312 0.00 0.00 0.00 Y


5N312OS 5N312, Outside Light Switch 5N312 0.00 0.00 0.00 Y


5N312SIN Sink 5N312 0.00 0.00 0.00 Y


5N312TOI Toilet 5N312 0.00 0.00 0.00 Y
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5N313BED Bed 5N313 0.00 0.00 0.00 Y


5N313DHI Door Hinge 5N313 0.00 0.00 0.00 Y


5N313DO DOOR 5N313 0.00 0.00 0.00 Y


5N313GLA Glass 5N313 0.00 0.00 0.00 Y


5N313ISWI 5N313, Inside Light Switch 5N313 0.00 0.00 0.00 Y


5N313LIG Light 5N313 0.00 0.00 0.00 Y


5N313LOC Lock 5N313 0.00 0.00 0.00 Y


5N313NIT Nightlight 5N313 0.00 0.00 0.00 Y


5N313OS 5N313, Outside Light Switch 5N313 0.00 0.00 0.00 Y


5N313SIN Sink 5N313 0.00 0.00 0.00 Y


5N313TOI Toilet 5N313 0.00 0.00 0.00 Y


5N314BED Bed 5N314 0.00 0.00 0.00 Y


5N314DHI Door Hinge 5N314 0.00 0.00 0.00 Y


5N314DO DOOR 5N314 0.00 0.00 0.00 Y


5N314GLA Glass 5N314 0.00 0.00 0.00 Y


5N314ISWI 5N314, Inside Light Switch 5N314 0.00 0.00 0.00 Y


5N314LIG Light 5N314 0.00 0.00 0.00 Y


5N314LOC Lock 5N314 0.00 0.00 0.00 Y


5N314NIT Nightlight 5N314 0.00 0.00 0.00 Y


5N314OS 5N314, Outside Light Switch 5N314 0.00 0.00 0.00 Y


5N314SIN Sink 5N314 0.00 0.00 0.00 Y


5N314TOI Toilet 5N314 0.00 0.00 0.00 Y


5N315BED Bed 5N315 0.00 0.00 0.00 Y
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5N315DHI Door Hinge 5N315 0.00 0.00 0.00 Y


5N315DO DOOR 5N315 0.00 0.00 0.00 Y


5N315GLA Glass 5N315 0.00 0.00 0.00 Y


5N315ISWI 5N315, Inside Light Switch 5N315 0.00 0.00 0.00 Y


5N315LIG Light 5N315 0.00 0.00 0.00 Y


5N315LOC Lock 5N315 0.00 0.00 0.00 Y


5N315NIT Nightlight 5N315 0.00 0.00 0.00 Y


5N315OS 5N315, Outside Light Switch 5N315 0.00 0.00 0.00 Y


5N315SIN Sink 5N315 0.00 0.00 0.00 Y


5N315TOI Toilet 5N315 0.00 0.00 0.00 Y


5N316BED Bed 5N316 0.00 0.00 0.00 Y


5N316DHI Door Hinge 5N316 0.00 0.00 0.00 Y


5N316DO DOOR 5N316 0.00 0.00 0.00 Y


5N316GLA Glass 5N316 0.00 0.00 0.00 Y


5N316ISWI 5N316, Inside Light Switch 5N316 0.00 0.00 0.00 Y


5N316LIG Light 5N316 0.00 0.00 0.00 Y


5N316LOC Lock 5N316 0.00 0.00 0.00 Y


5N316NIT Nightlight 5N316 0.00 0.00 0.00 Y


5N316OS 5N316, Outside Light Switch 5N316 0.00 0.00 0.00 Y


5N316SIN Sink 5N316 0.00 0.00 0.00 Y


5N316TOI Toilet 5N316 0.00 0.00 0.00 Y


5N317DHI Door Hinge 5N317 0.00 0.00 0.00 Y


5N317DO DOOR 5N317 0.00 0.00 0.00 Y


Page 460 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


5N317GLA Glass 5N317 0.00 0.00 0.00 Y


5N317ISWI 5N317, Inside Light Switch 5N317 0.00 0.00 0.00 Y


5N317LIG Light 5N317 0.00 0.00 0.00 Y


5N317LOC Lock 5N317 0.00 0.00 0.00 Y


5N317NIT Nightlight 5N317 0.00 0.00 0.00 Y


5N317OS 5N317, Outside Light Switch 5N317 0.00 0.00 0.00 Y


5N317SIN Sink 5N317 0.00 0.00 0.00 Y


5N317TOI Toilet 5N317 0.00 0.00 0.00 Y


5N318DHI Door Hinge 5N318 0.00 0.00 0.00 Y


5N318DO DOOR 5N318 0.00 0.00 0.00 Y


5N318GLA Glass 5N318 0.00 0.00 0.00 Y


5N318ISWI 5N318, Inside Light Switch 5N318 0.00 0.00 0.00 Y


5N318LIG Light 5N318 0.00 0.00 0.00 Y


5N318LOC Lock 5N318 0.00 0.00 0.00 Y


5N318NIT Nightlight 5N318 0.00 0.00 0.00 Y


5N318OS 5N318, Outside Light Switch 5N318 0.00 0.00 0.00 Y


5N318SIN Sink 5N318 0.00 0.00 0.00 Y


5N318TOI Toilet 5N318 0.00 0.00 0.00 Y


5N400BED Bed 5N400 0.00 0.00 0.00 Y


5N400CTIL 5N400,Ceiling Tiles 5N400 0.00 0.00 0.00 Y


5N400DO 5N400, Door 5N400 0.00 0.00 0.00 Y


5N400IC1 Call Box 1 5N400 0.00 0.00 0.00 Y


5N400LOC 5N400, Lockr 5N400 0.00 0.00 0.00 Y
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5N400PC1 Pipe Chase 1 5N400 0.00 0.00 0.00 Y


5N400PC1 Pipe Chase 10 5N400 0.00 0.00 0.00 Y


5N400PC2 Pipe Chase 2 5N400 0.00 0.00 0.00 Y


5N400PC3 Pipe Chase 3 5N400 0.00 0.00 0.00 Y


5N400PC4 Pipe Chase 4 5N400 0.00 0.00 0.00 Y


5N400PC5 Pipe Chase 5 5N400 0.00 0.00 0.00 Y


5N400PC6 Pipe Chase 6 5N400 0.00 0.00 0.00 Y


5N400PC7 Pipe Chase 7 5N400 0.00 0.00 0.00 Y


5N400PC8 Pipe Chase 8 5N400 0.00 0.00 0.00 Y


5N400PC9 Pipe Chase 9 5N400 0.00 0.00 0.00 Y


5N400SHO Shower 01 5N400 0.00 0.00 0.00 Y


5N400SHO Shower 02 5N400 0.00 0.00 0.00 Y


5N400SIN Sink 5N400 0.00 0.00 0.00 Y


5N400TEL Telephone 1 5N400 0.00 0.00 0.00 Y


5N400TEL Telephone 2 5N400 0.00 0.00 0.00 Y


5N400TEL Telephone 3 5N400 0.00 0.00 0.00 Y


5N400TEL Telephone 4 5N400 0.00 0.00 0.00 Y


5N400TEL Telephone 5 5N400 0.00 0.00 0.00 Y


5N400TOI Toilet 5N400 0.00 0.00 0.00 Y


5N400TV Television 5N400 0.00 0.00 0.00 Y


5N400VEN VENT 5N400 0.00 0.00 0.00 Y


5N401BED Bed 5N401 0.00 0.00 0.00 Y


5N401DHI Door Hinge 5N401 0.00 0.00 0.00 Y
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5N401DO DOOR 5N401 0.00 0.00 0.00 Y


5N401GLA Glass 5N401 0.00 0.00 0.00 Y


5N401ISWI 5N401, Inside Light Switch 5N401 0.00 0.00 0.00 Y


5N401LIG Light 5N401 0.00 0.00 0.00 Y


5N401LOC Lock 5N401 0.00 0.00 0.00 Y


5N401NIT Nightlight 5N401 0.00 0.00 0.00 Y


5N401OS 5N401, Outside Light Switch 5N401 0.00 0.00 0.00 Y


5N401SIN Sink 5N401 0.00 0.00 0.00 Y


5N401TOI Toilet 5N401 0.00 0.00 0.00 Y


5N402BED Bed 5N402 0.00 0.00 0.00 Y


5N402DHI Door Hinge 5N402 0.00 0.00 0.00 Y


5N402DO DOOR 5N402 0.00 0.00 0.00 Y


5N402GLA Glass 5N402 0.00 0.00 0.00 Y


5N402ISWI 5N402, Inside Light Switch 5N402 0.00 0.00 0.00 Y


5N402LIG Light 5N402 0.00 0.00 0.00 Y


5N402LOC Lock 5N402 0.00 0.00 0.00 Y


5N402NIT Nightlight 5N402 0.00 0.00 0.00 Y


5N402OS 5N402, Outside Light Switch 5N402 0.00 0.00 0.00 Y


5N402SIN Sink 5N402 0.00 0.00 0.00 Y


5N402TOI Toilet 5N402 0.00 0.00 0.00 Y


5N403BED Bed 5N403 0.00 0.00 0.00 Y


5N403DHI Door Hinge 5N403 0.00 0.00 0.00 Y


5N403DO DOOR 5N403 0.00 0.00 0.00 Y
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5N403GLA Glass 5N403 0.00 0.00 0.00 Y


5N403ISWI 5N403, Inside Light Switch 5N403 0.00 0.00 0.00 Y


5N403LIG Light 5N403 0.00 0.00 0.00 Y


5N403LOC Lock 5N403 0.00 0.00 0.00 Y


5N403NIT Nightlight 5N403 0.00 0.00 0.00 Y


5N403OS 5N403, Outside Light Switch 5N403 0.00 0.00 0.00 Y


5N403SIN Sink 5N403 0.00 0.00 0.00 Y


5N403TOI Toilet 5N403 0.00 0.00 0.00 Y


5N404BED Bed 5N404 0.00 0.00 0.00 Y


5N404DHI Door Hinge 5N404 0.00 0.00 0.00 Y


5N404DO DOOR 5N404 0.00 0.00 0.00 Y


5N404GLA Glass 5N404 0.00 0.00 0.00 Y


5N404ISWI 5N404, Inside Light Switch 5N404 0.00 0.00 0.00 Y


5N404LIG Light 5N404 0.00 0.00 0.00 Y


5N404LOC Lock 5N404 0.00 0.00 0.00 Y


5N404NIT Nightlight 5N404 0.00 0.00 0.00 Y


5N404OS 5N404, Outside Light Switch 5N404 0.00 0.00 0.00 Y


5N404SIN Sink 5N404 0.00 0.00 0.00 Y


5N404TOI Toilet 5N404 0.00 0.00 0.00 Y


5N405BED Bed 5N405 0.00 0.00 0.00 Y


5N405DHI Door Hinge 5N405 0.00 0.00 0.00 Y


5N405DO DOOR 5N405 0.00 0.00 0.00 Y


5N405GLA Glass 5N405 0.00 0.00 0.00 Y
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5N405ISWI 5N405, Inside Light Switch 5N405 0.00 0.00 0.00 Y


5N405LIG Light 5N405 0.00 0.00 0.00 Y


5N405LOC Lock 5N405 0.00 0.00 0.00 Y


5N405NIT Nightlight 5N405 0.00 0.00 0.00 Y


5N405OS 5N405, Outside Light Switch 5N405 0.00 0.00 0.00 Y


5N405SIN Sink 5N405 0.00 0.00 0.00 Y


5N405TOI Toilet 5N405 0.00 0.00 0.00 Y


5N406BED Bed 5N406 0.00 0.00 0.00 Y


5N406DHI Door Hinge 5N406 0.00 0.00 0.00 Y


5N406DO DOOR 5N406 0.00 0.00 0.00 Y


5N406GLA Glass 5N406 0.00 0.00 0.00 Y


5N406ISWI 5N406, Inside Light Switch 5N406 0.00 0.00 0.00 Y


5N406LIG Light 5N406 0.00 0.00 0.00 Y


5N406LOC Lock 5N406 0.00 0.00 0.00 Y


5N406NIT Nightlight 5N406 0.00 0.00 0.00 Y


5N406OS 5N406, Outside Light Switch 5N406 0.00 0.00 0.00 Y


5N406SIN Sink 5N406 0.00 0.00 0.00 Y


5N406TOI Toilet 5N406 0.00 0.00 0.00 Y


5N407BED Bed 5N407 0.00 0.00 0.00 Y


5N407DHI Door Hinge 5N407 0.00 0.00 0.00 Y


5N407DO DOOR 5N407 0.00 0.00 0.00 Y


5N407GLA Glass 5N407 0.00 0.00 0.00 Y


5N407ISWI 5N407, Inside Light Switch 5N407 0.00 0.00 0.00 Y
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5N407LIG Light 5N407 0.00 0.00 0.00 Y


5N407LOC Lock 5N407 0.00 0.00 0.00 Y


5N407NIT Nightlight 5N407 0.00 0.00 0.00 Y


5N407OS 5N407, Outside Light Switch 5N407 0.00 0.00 0.00 Y


5N407SIN Sink 5N407 0.00 0.00 0.00 Y


5N407TOI Toilet 5N407 0.00 0.00 0.00 Y


5N408BED Bed 5N408 0.00 0.00 0.00 Y


5N408DHI Door Hinge 5N408 0.00 0.00 0.00 Y


5N408DO DOOR 5N408 0.00 0.00 0.00 Y


5N408GLA Glass 5N408 0.00 0.00 0.00 Y


5N408ISWI 5N408, Inside Light Switch 5N408 0.00 0.00 0.00 Y


5N408LIG Light 5N408 0.00 0.00 0.00 Y


5N408LOC Lock 5N408 0.00 0.00 0.00 Y


5N408NIT Nightlight 5N408 0.00 0.00 0.00 Y


5N408OS 5N408, Outside Light Switch 5N408 0.00 0.00 0.00 Y


5N408SIN Sink 5N408 0.00 0.00 0.00 Y


5N408TOI Toilet 5N408 0.00 0.00 0.00 Y


5N409BED Bed 5N409 0.00 0.00 0.00 Y


5N409DHI Door Hinge 5N409 0.00 0.00 0.00 Y


5N409DO DOOR 5N409 0.00 0.00 0.00 Y


5N409GLA Glass 5N409 0.00 0.00 0.00 Y


5N409ISWI 5N409, Inside Light Switch 5N409 0.00 0.00 0.00 Y


5N409LIG Light 5N409 0.00 0.00 0.00 Y
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5N409LOC Lock 5N409 0.00 0.00 0.00 Y


5N409NIT Nightlight 5N409 0.00 0.00 0.00 Y


5N409OS 5N409, Outside Light Switch 5N409 0.00 0.00 0.00 Y


5N409SIN Sink 5N409 0.00 0.00 0.00 Y


5N409TOI Toilet 5N409 0.00 0.00 0.00 Y


5N410BED Bed 5N410 0.00 0.00 0.00 Y


5N410DHI Door Hinge 5N410 0.00 0.00 0.00 Y


5N410DO DOOR 5N410 0.00 0.00 0.00 Y


5N410GLA Glass 5N410 0.00 0.00 0.00 Y


5N410ISWI 5N410, Inside Light Switch 5N410 0.00 0.00 0.00 Y


5N410LIG Light 5N410 0.00 0.00 0.00 Y


5N410LOC Lock 5N410 0.00 0.00 0.00 Y


5N410NIT Nightlight 5N410 0.00 0.00 0.00 Y


5N410OS 5N410, Outside Light Switch 5N410 0.00 0.00 0.00 Y


5N410SIN Sink 5N410 0.00 0.00 0.00 Y


5N410TOI Toilet 5N410 0.00 0.00 0.00 Y


5N411BED Bed 5N411 0.00 0.00 0.00 Y


5N411DHI Door Hinge 5N411 0.00 0.00 0.00 Y


5N411DO DOOR 5N411 0.00 0.00 0.00 Y


5N411GLA Glass 5N411 0.00 0.00 0.00 Y


5N411ISWI 5N411, Inside Light Switch 5N411 0.00 0.00 0.00 Y


5N411LIG Light 5N411 0.00 0.00 0.00 Y


5N411LOC Lock 5N411 0.00 0.00 0.00 Y
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5N411NIT Nightlight 5N411 0.00 0.00 0.00 Y


5N411OS 5N411, Outside Light Switch 5N411 0.00 0.00 0.00 Y


5N411SIN Sink 5N411 0.00 0.00 0.00 Y


5N411TOIL Toilet 5N411 0.00 0.00 0.00 Y


5N412BED Bed 5N412 0.00 0.00 0.00 Y


5N412DHI Door Hinge 5N412 0.00 0.00 0.00 Y


5N412DO DOOR 5N412 0.00 0.00 0.00 Y


5N412GLA Glass 5N412 0.00 0.00 0.00 Y


5N412ISWI 5N412, Inside Light Switch 5N412 0.00 0.00 0.00 Y


5N412LIG Light 5N412 0.00 0.00 0.00 Y


5N412LOC Lock 5N412 0.00 0.00 0.00 Y


5N412NIT Nightlight 5N412 0.00 0.00 0.00 Y


5N412OS 5N412, Outside Light Switch 5N412 0.00 0.00 0.00 Y


5N412SIN Sink 5N412 0.00 0.00 0.00 Y


5N412TOI Toilet 5N412 0.00 0.00 0.00 Y


5N413BED Bed 5N413 0.00 0.00 0.00 Y


5N413DHI Door Hinge 5N413 0.00 0.00 0.00 Y


5N413DO DOOR 5N413 0.00 0.00 0.00 Y


5N413GLA Glass 5N413 0.00 0.00 0.00 Y


5N413ISWI 5N413, Inside Light Switch 5N413 0.00 0.00 0.00 Y


5N413LIG Light 5N413 0.00 0.00 0.00 Y


5N413LOC Lock 5N413 0.00 0.00 0.00 Y


5N413NIT Nightlight 5N413 0.00 0.00 0.00 Y
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5N413OS 5N413, Outside Light Switch 5N413 0.00 0.00 0.00 Y


5N413SIN Sink 5N413 0.00 0.00 0.00 Y


5N413TOI Toilet 5N413 0.00 0.00 0.00 Y


5N414BED Bed 5N414 0.00 0.00 0.00 Y


5N414DHI Door Hinge 5N414 0.00 0.00 0.00 Y


5N414DO DOOR 5N414 0.00 0.00 0.00 Y


5N414GLA Glass 5N414 0.00 0.00 0.00 Y


5N414ISWI 5N414, Inside Light Switch 5N414 0.00 0.00 0.00 Y


5N414LIG Light 5N414 0.00 0.00 0.00 Y


5N414LOC Lock 5N414 0.00 0.00 0.00 Y


5N414NIT Nightlight 5N414 0.00 0.00 0.00 Y


5N414OS 5N414, Outside Light Switch 5N414 0.00 0.00 0.00 Y


5N414SIN Sink 5N414 0.00 0.00 0.00 Y


5N414TOI Toilet 5N414 0.00 0.00 0.00 Y


5N415BED Bed 5N415 0.00 0.00 0.00 Y


5N415DHI Door Hinge 5N415 0.00 0.00 0.00 Y


5N415DO DOOR 5N415 0.00 0.00 0.00 Y


5N415GLA Glass 5N415 0.00 0.00 0.00 Y


5N415ISWI 5N415, Inside Light Switch 5N415 0.00 0.00 0.00 Y


5N415LIG Light 5N415 0.00 0.00 0.00 Y


5N415LOC Lock 5N415 0.00 0.00 0.00 Y


5N415NIT Nightlight 5N415 0.00 0.00 0.00 Y


5N415OS 5N415, Outside Light Switch 5N415 0.00 0.00 0.00 Y
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5N415SIN Sink 5N415 0.00 0.00 0.00 Y


5N415TOI Toilet 5N415 0.00 0.00 0.00 Y


5N416BED Bed 5N416 0.00 0.00 0.00 Y


5N416DHI Door Hinge 5N416 0.00 0.00 0.00 Y


5N416DO DOOR 5N416 0.00 0.00 0.00 Y


5N416GLA Glass 5N416 0.00 0.00 0.00 Y


5N416ISWI 5N416, Inside Light Switch 5N416 0.00 0.00 0.00 Y


5N416LIG Light 5N416 0.00 0.00 0.00 Y


5N416LOC Lock 5N416 0.00 0.00 0.00 Y


5N416NIT Nightlight 5N416 0.00 0.00 0.00 Y


5N416OS 5N416, Outside Light Switch 5N416 0.00 0.00 0.00 Y


5N416SIN Sink 5N416 0.00 0.00 0.00 Y


5N416TOI Toilet 5N416 0.00 0.00 0.00 Y


5N417BED Bed 5N417 0.00 0.00 0.00 Y


5N417DHI Door Hinge 5N417 0.00 0.00 0.00 Y


5N417DO DOOR 5N417 0.00 0.00 0.00 Y


5N417GLA Glass 5N417 0.00 0.00 0.00 Y


5N417ISWI 5N417, Inside Light Switch 5N417 0.00 0.00 0.00 Y


5N417LIG Light 5N417 0.00 0.00 0.00 Y


5N417LOC Lock 5N417 0.00 0.00 0.00 Y


5N417NIT Nightlight 5N417 0.00 0.00 0.00 Y


5N417OS 5N417, Outside Light Switch 5N417 0.00 0.00 0.00 Y


5N417SIN Sink 5N417 0.00 0.00 0.00 Y
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5N417TOI Toilet 5N417 0.00 0.00 0.00 Y


5N418BED Bed 5N418 0.00 0.00 0.00 Y


5N418DHI Door Hinge 5N418 0.00 0.00 0.00 Y


5N418DO DOOR 5N418 0.00 0.00 0.00 Y


5N418GLA Glass 5N418 0.00 0.00 0.00 Y


5N418ISWI 5N418, Inside Light Switch 5N418 0.00 0.00 0.00 Y


5N418LIG Light 5N418 0.00 0.00 0.00 Y


5N418LOC Lock 5N418 0.00 0.00 0.00 Y


5N418NIT Nightlight 5N418 0.00 0.00 0.00 Y


5N418OS 5N418, Outside Light Switch 5N418 0.00 0.00 0.00 Y


5N418SIN Sink 5N418 0.00 0.00 0.00 Y


5N418TOI Toilet 5N418 0.00 0.00 0.00 Y


5N500BED Bed 5N500 0.00 0.00 0.00 Y


5N500CTIL 5N500,Ceiling Tiles 5N500 0.00 0.00 0.00 Y


5N500DO 5N500, Door 5N500 0.00 0.00 0.00 Y


5N500IC1 Call Box 1 5N500 0.00 0.00 0.00 Y


5N500LOC 5N500, Lockr 5N500 0.00 0.00 0.00 Y


5N500PC1 Pipe Chase 1 5N500 0.00 0.00 0.00 Y


5N500PC1 Pipe Chase 10 5N500 0.00 0.00 0.00 Y


5N500PC2 Pipe Chase 2 5N500 0.00 0.00 0.00 Y


5N500PC3 Pipe Chase 3 5N500 0.00 0.00 0.00 Y


5N500PC4 Pipe Chase 4 5N500 0.00 0.00 0.00 Y


5N500PC5 Pipe Chase 5 5N500 0.00 0.00 0.00 Y
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5N500PC6 Pipe Chase 6 5N500 0.00 0.00 0.00 Y


5N500PC7 Pipe Chase 7 5N500 0.00 0.00 0.00 Y


5N500PC8 Pipe Chase 8 5N500 0.00 0.00 0.00 Y


5N500PC9 Pipe Chase 9 5N500 0.00 0.00 0.00 Y


5N500SHO Shower 01 5N500 0.00 0.00 0.00 Y


5N500SHO Shower 02 5N500 0.00 0.00 0.00 Y


5N500SIN Sink 5N500 0.00 0.00 0.00 Y


5N500TEL Telephone 1 5N500 0.00 0.00 0.00 Y


5N500TEL Telephone 2 5N500 0.00 0.00 0.00 Y


5N500TEL Telephone 3 5N500 0.00 0.00 0.00 Y


5N500TEL Telephone 4 5N500 0.00 0.00 0.00 Y


5N500TEL Telephone 5 5N500 0.00 0.00 0.00 Y


5N500TOI Toilet 5N500 0.00 0.00 0.00 Y


5N500TV Television 5N500 0.00 0.00 0.00 Y


5N500VEN VENT 5N500 0.00 0.00 0.00 Y


5N501BED Bed 5N501 0.00 0.00 0.00 Y


5N501DHI Door Hinge 5N501 0.00 0.00 0.00 Y


5N501DO DOOR 5N501 0.00 0.00 0.00 Y


5N501GLA Glass 5N501 0.00 0.00 0.00 Y


5N501ISWI 5N501, Inside Light Switch 5N501 0.00 0.00 0.00 Y


5N501LIG Light 5N501 0.00 0.00 0.00 Y


5N501LOC Lock 5N501 0.00 0.00 0.00 Y


5N501NIT Nightlight 5N501 0.00 0.00 0.00 Y
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5N501OS 5N501, Outside Light Switch 5N501 0.00 0.00 0.00 Y


5N501SIN Sink 5N501 0.00 0.00 0.00 Y


5N501TOI Toilet 5N501 0.00 0.00 0.00 Y


5N502BED Bed 5N502 0.00 0.00 0.00 Y


5N502DHI Door Hinge 5N502 0.00 0.00 0.00 Y


5N502DO DOOR 5N502 0.00 0.00 0.00 Y


5N502GLA Glass 5N502 0.00 0.00 0.00 Y


5N502ISWI 5N502, Inside Light Switch 5N502 0.00 0.00 0.00 Y


5N502LIG Light 5N502 0.00 0.00 0.00 Y


5N502LOC Lock 5N502 0.00 0.00 0.00 Y


5N502NIT Nightlight 5N502 0.00 0.00 0.00 Y


5N502OS 5N502, Outside Light Switch 5N502 0.00 0.00 0.00 Y


5N502SIN Sink 5N502 0.00 0.00 0.00 Y


5N502TOI Toilet 5N502 0.00 0.00 0.00 Y


5N503BED Bed 5N503 0.00 0.00 0.00 Y


5N503DHI Door Hinge 5N503 0.00 0.00 0.00 Y


5N503DO DOOR 5N503 0.00 0.00 0.00 Y


5N503GLA Glass 5N503 0.00 0.00 0.00 Y


5N503ISWI 5N503, Inside Light Switch 5N503 0.00 0.00 0.00 Y


5N503LIG Light 5N503 0.00 0.00 0.00 Y


5N503LOC Lock 5N503 0.00 0.00 0.00 Y


5N503NIT Nightlight 5N503 0.00 0.00 0.00 Y


5N503OS 5N503, Outside Light Switch 5N503 0.00 0.00 0.00 Y
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5N503SIN Sink 5N503 0.00 0.00 0.00 Y


5N503TOI Toilet 5N503 0.00 0.00 0.00 Y


5N504BED Bed 5N504 0.00 0.00 0.00 Y


5N504DHI Door Hinge 5N504 0.00 0.00 0.00 Y


5N504DO DOOR 5N504 0.00 0.00 0.00 Y


5N504GLA Glass 5N504 0.00 0.00 0.00 Y


5N504ISWI 5N504, Inside Light Switch 5N504 0.00 0.00 0.00 Y


5N504LIG Light 5N504 0.00 0.00 0.00 Y


5N504LOC Lock 5N504 0.00 0.00 0.00 Y


5N504NIT Nightlight 5N504 0.00 0.00 0.00 Y


5N504OS 5N504, Outside Light Switch 5N504 0.00 0.00 0.00 Y


5N504SIN Sink 5N504 0.00 0.00 0.00 Y


5N504TOI Toilet 5N504 0.00 0.00 0.00 Y


5N505BED Bed 5N505 0.00 0.00 0.00 Y


5N505DHI Door Hinge 5N505 0.00 0.00 0.00 Y


5N505DO DOOR 5N505 0.00 0.00 0.00 Y


5N505GLA Glass 5N505 0.00 0.00 0.00 Y


5N505ISWI 5N505, Inside Light Switch 5N505 0.00 0.00 0.00 Y


5N505LIG Light 5N505 0.00 0.00 0.00 Y


5N505LOC Lock 5N505 0.00 0.00 0.00 Y


5N505NIT Nightlight 5N505 0.00 0.00 0.00 Y


5N505OS 5N505, Outside Light Switch 5N505 0.00 0.00 0.00 Y


5N505SIN Sink 5N505 0.00 0.00 0.00 Y
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5N505TOI Toilet 5N505 0.00 0.00 0.00 Y


5N506BED Bed 5N506 0.00 0.00 0.00 Y


5N506DHI Door Hinge 5N506 0.00 0.00 0.00 Y


5N506DO DOOR 5N506 0.00 0.00 0.00 Y


5N506GLA Glass 5N506 0.00 0.00 0.00 Y


5N506ISWI 5N506, Inside Light Switch 5N506 0.00 0.00 0.00 Y


5N506LIG Light 5N506 0.00 0.00 0.00 Y


5N506LOC Lock 5N506 0.00 0.00 0.00 Y


5N506NIT Nightlight 5N506 0.00 0.00 0.00 Y


5N506OS 5N506, Outside Light Switch 5N506 0.00 0.00 0.00 Y


5N506SIN Sink 5N506 0.00 0.00 0.00 Y


5N506TOI Toilet 5N506 0.00 0.00 0.00 Y


5N507BED Bed 5N507 0.00 0.00 0.00 Y


5N507DHI Door Hinge 5N507 0.00 0.00 0.00 Y


5N507DO DOOR 5N507 0.00 0.00 0.00 Y


5N507GLA Glass 5N507 0.00 0.00 0.00 Y


5N507ISWI 5N507, Inside Light Switch 5N507 0.00 0.00 0.00 Y


5N507LIG Light 5N507 0.00 0.00 0.00 Y


5N507LOC Lock 5N507 0.00 0.00 0.00 Y


5N507NIT Nightlight 5N507 0.00 0.00 0.00 Y


5N507OS 5N507, Outside Light Switch 5N507 0.00 0.00 0.00 Y


5N507SIN Sink 5N507 0.00 0.00 0.00 Y


5N507TOI Toilet 5N507 0.00 0.00 0.00 Y
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5N508BED Bed 5N508 0.00 0.00 0.00 Y


5N508DHI Door Hinge 5N508 0.00 0.00 0.00 Y


5N508DO DOOR 5N508 0.00 0.00 0.00 Y


5N508GLA Glass 5N508 0.00 0.00 0.00 Y


5N508ISWI 5N508, Inside Light Switch 5N508 0.00 0.00 0.00 Y


5N508LIG Light 5N508 0.00 0.00 0.00 Y


5N508LOC Lock 5N508 0.00 0.00 0.00 Y


5N508NIT Nightlight 5N508 0.00 0.00 0.00 Y


5N508OS 5N508, Outside Light Switch 5N508 0.00 0.00 0.00 Y


5N508SIN Sink 5N508 0.00 0.00 0.00 Y


5N508TOI Toilet 5N508 0.00 0.00 0.00 Y


5N509BED Bed 5N509 0.00 0.00 0.00 Y


5N509DHI Door Hinge 5N509 0.00 0.00 0.00 Y


5N509DO DOOR 5N509 0.00 0.00 0.00 Y


5N509GLA Glass 5N509 0.00 0.00 0.00 Y


5N509ISWI 5N509, Inside Light Switch 5N509 0.00 0.00 0.00 Y


5N509LIG Light 5N509 0.00 0.00 0.00 Y


5N509LOC Lock 5N509 0.00 0.00 0.00 Y


5N509NIT Nightlight 5N509 0.00 0.00 0.00 Y


5N509OS 5N509, Outside Light Switch 5N509 0.00 0.00 0.00 Y


5N509SIN Sink 5N509 0.00 0.00 0.00 Y


5N509TOI Toilet 5N509 0.00 0.00 0.00 Y


5N510BED Bed 5N510 0.00 0.00 0.00 Y
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5N510DHI Door Hinge 5N510 0.00 0.00 0.00 Y


5N510DO DOOR 5N510 0.00 0.00 0.00 Y


5N510GLA Glass 5N510 0.00 0.00 0.00 Y


5N510ISWI 5N510, Inside Light Switch 5N510 0.00 0.00 0.00 Y


5N510LIG Light 5N510 0.00 0.00 0.00 Y


5N510LOC Lock 5N510 0.00 0.00 0.00 Y


5N510NIT Nightlight 5N510 0.00 0.00 0.00 Y


5N510OS 5N510, Outside Light Switch 5N510 0.00 0.00 0.00 Y


5N510SIN Sink 5N510 0.00 0.00 0.00 Y


5N510TOI Toilet 5N510 0.00 0.00 0.00 Y


5N511BED Bed 5N511 0.00 0.00 0.00 Y


5N511DHI Door Hinge 5N511 0.00 0.00 0.00 Y


5N511DO DOOR 5N511 0.00 0.00 0.00 Y


5N511GLA Glass 5N511 0.00 0.00 0.00 Y


5N511ISWI 5N511, Inside Light Switch 5N511 0.00 0.00 0.00 Y


5N511LIG Light 5N511 0.00 0.00 0.00 Y


5N511LOC Lock 5N511 0.00 0.00 0.00 Y


5N511NIT Nightlight 5N511 0.00 0.00 0.00 Y


5N511OS 5N511, Outside Light Switch 5N511 0.00 0.00 0.00 Y


5N511SIN Sink 5N511 0.00 0.00 0.00 Y


5N511TOIL Toilet 5N511 0.00 0.00 0.00 Y


5N512BED Bed 5N512 0.00 0.00 0.00 Y


5N512DHI Door Hinge 5N512 0.00 0.00 0.00 Y
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5N512DO DOOR 5N512 0.00 0.00 0.00 Y


5N512GLA Glass 5N512 0.00 0.00 0.00 Y


5N512ISWI 5N512, Inside Light Switch 5N512 0.00 0.00 0.00 Y


5N512LIG Light 5N512 0.00 0.00 0.00 Y


5N512LOC Lock 5N512 0.00 0.00 0.00 Y


5N512NIT Nightlight 5N512 0.00 0.00 0.00 Y


5N512OS 5N512, Outside Light Switch 5N512 0.00 0.00 0.00 Y


5N512SIN Sink 5N512 0.00 0.00 0.00 Y


5N512TOI Toilet 5N512 0.00 0.00 0.00 Y


5N513BED Bed 5N513 0.00 0.00 0.00 Y


5N513DHI Door Hinge 5N513 0.00 0.00 0.00 Y


5N513DO DOOR 5N513 0.00 0.00 0.00 Y


5N513GLA Glass 5N513 0.00 0.00 0.00 Y


5N513ISWI 5N513, Inside Light Switch 5N513 0.00 0.00 0.00 Y


5N513LIG Light 5N513 0.00 0.00 0.00 Y


5N513LOC Lock 5N513 0.00 0.00 0.00 Y


5N513NIT Nightlight 5N513 0.00 0.00 0.00 Y


5N513OS 5N513, Outside Light Switch 5N513 0.00 0.00 0.00 Y


5N513SIN Sink 5N513 0.00 0.00 0.00 Y


5N513TOI Toilet 5N513 0.00 0.00 0.00 Y


5N514BED Bed 5N514 0.00 0.00 0.00 Y


5N514DHI Door Hinge 5N514 0.00 0.00 0.00 Y


5N514DO DOOR 5N514 0.00 0.00 0.00 Y
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5N514GLA Glass 5N514 0.00 0.00 0.00 Y


5N514ISWI 5N514, Inside Light Switch 5N514 0.00 0.00 0.00 Y


5N514LIG Light 5N514 0.00 0.00 0.00 Y


5N514LOC Lock 5N514 0.00 0.00 0.00 Y


5N514NIT Nightlight 5N514 0.00 0.00 0.00 Y


5N514OS 5N514, Outside Light Switch 5N514 0.00 0.00 0.00 Y


5N514SIN Sink 5N514 0.00 0.00 0.00 Y


5N514TOI Toilet 5N514 0.00 0.00 0.00 Y


5N515BED Bed 5N515 0.00 0.00 0.00 Y


5N515DHI Door Hinge 5N515 0.00 0.00 0.00 Y


5N515DO DOOR 5N515 0.00 0.00 0.00 Y


5N515GLA Glass 5N515 0.00 0.00 0.00 Y


5N515ISWI 5N515, Inside Light Switch 5N515 0.00 0.00 0.00 Y


5N515LIG Light 5N515 0.00 0.00 0.00 Y


5N515LOC Lock 5N515 0.00 0.00 0.00 Y


5N515NIT Nightlight 5N515 0.00 0.00 0.00 Y


5N515OS 5N515, Outside Light Switch 5N515 0.00 0.00 0.00 Y


5N515SIN Sink 5N515 0.00 0.00 0.00 Y


5N515TOI Toilet 5N515 0.00 0.00 0.00 Y


5N516DHI Door Hinge 5N516 0.00 0.00 0.00 Y


5N516DO DOOR 5N516 0.00 0.00 0.00 Y


5N516GLA Glass 5N516 0.00 0.00 0.00 Y


5N516ISWI 5N516, Inside Light Switch 5N516 0.00 0.00 0.00 Y
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5N516LIG Light 5N516 0.00 0.00 0.00 Y


5N516LOC Lock 5N516 0.00 0.00 0.00 Y


5N516NIT Nightlight 5N516 0.00 0.00 0.00 Y


5N516OS 5N516, Outside Light Switch 5N516 0.00 0.00 0.00 Y


5N516SIN Sink 5N516 0.00 0.00 0.00 Y


5N516TOI Toilet 5N516 0.00 0.00 0.00 Y


5N517BED Bed 5N517 0.00 0.00 0.00 Y


5N517DHI Door Hinge 5N517 0.00 0.00 0.00 Y


5N517DO DOOR 5N517 0.00 0.00 0.00 Y


5N517GLA Glass 5N517 0.00 0.00 0.00 Y


5N517ISWI 5N517, Inside Light Switch 5N517 0.00 0.00 0.00 Y


5N517LIG Light 5N517 0.00 0.00 0.00 Y


5N517LOC Lock 5N517 0.00 0.00 0.00 Y


5N517NIT Nightlight 5N517 0.00 0.00 0.00 Y


5N517OS 5N517, Outside Light Switch 5N517 0.00 0.00 0.00 Y


5N517SIN Sink 5N517 0.00 0.00 0.00 Y


5N517TOI Toilet 5N517 0.00 0.00 0.00 Y


5N518BED BED 5N518 0.00 0.00 0.00 Y


5N518DHI Door Hinge 5N518 0.00 0.00 0.00 Y


5N518DO DOOR 5N518 0.00 0.00 0.00 Y


5N518GLA Glass 5N518 0.00 0.00 0.00 Y


5N518ISWI 5N518, Inside Light Switch 5N518 0.00 0.00 0.00 Y


5N518LIG Light 5N518 0.00 0.00 0.00 Y
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5N518LOC Lock 5N518 0.00 0.00 0.00 Y


5N518NIT Nightlight 5N518 0.00 0.00 0.00 Y


5N518OS 5N518, Outside Light Switch 5N518 0.00 0.00 0.00 Y


5N518SIN Sink 5N518 0.00 0.00 0.00 Y


5N518TOI Toilet 5N518 0.00 0.00 0.00 Y


5N600BED Bed 5N600 0.00 0.00 0.00 Y


5N600CTIL 5N600,Ceiling Tiles 5N600 0.00 0.00 0.00 Y


5N600DO 5N600, Door 5N600 0.00 0.00 0.00 Y


5N600IC1 Call Box 1 5N600 0.00 0.00 0.00 Y


5N600LOC 5N600, Lockr 5N600 0.00 0.00 0.00 Y


5N600PC1 Pipe Chase 1 5N600 0.00 0.00 0.00 Y


5N600PC1 Pipe Chase 10 5N600 0.00 0.00 0.00 Y


5N600PC2 Pipe Chase 2 5N600 0.00 0.00 0.00 Y


5N600PC3 Pipe Chase 3 5N600 0.00 0.00 0.00 Y


5N600PC4 Pipe Chase 4 5N600 0.00 0.00 0.00 Y


5N600PC5 Pipe Chase 5 5N600 0.00 0.00 0.00 Y


5N600PC6 Pipe Chase 6 5N600 0.00 0.00 0.00 Y


5N600PC7 Pipe Chase 7 5N600 0.00 0.00 0.00 Y


5N600PC8 Pipe Chase 8 5N600 0.00 0.00 0.00 Y


5N600PC9 Pipe Chase 9 5N600 0.00 0.00 0.00 Y


5N600SHO Shower 01 5N600 0.00 0.00 0.00 Y


5N600SHO Shower 02 5N600 0.00 0.00 0.00 Y


5N600SIN Sink 5N600 0.00 0.00 0.00 Y
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5N600TEL Telephone 1 5N600 0.00 0.00 0.00 Y


5N600TEL Telephone 2 5N600 0.00 0.00 0.00 Y


5N600TEL Telephone 3 5N600 0.00 0.00 0.00 Y


5N600TEL Telephone 4 5N600 0.00 0.00 0.00 Y


5N600TEL Telephone 5 5N600 0.00 0.00 0.00 Y


5N600TOI Toilet 5N600 0.00 0.00 0.00 Y


5N600TV Television 5N600 0.00 0.00 0.00 Y


5N600VEN VENT 5N600 0.00 0.00 0.00 Y


5N601BED Bed 5N601 0.00 0.00 0.00 Y


5N601DHI Door Hinge 5N601 0.00 0.00 0.00 Y


5N601DO DOOR 5N601 0.00 0.00 0.00 Y


5N601GLA Glass 5N601 0.00 0.00 0.00 Y


5N601ISWI 5N601, Inside Light Switch 5N601 0.00 0.00 0.00 Y


5N601LIG Light 5N601 0.00 0.00 0.00 Y


5N601LOC Lock 5N601 0.00 0.00 0.00 Y


5N601NIT Nightlight 5N601 0.00 0.00 0.00 Y


5N601OS 5N601, Outside Light Switch 5N601 0.00 0.00 0.00 Y


5N601SIN Sink 5N601 0.00 0.00 0.00 Y


5N601TOI Toilet 5N601 0.00 0.00 0.00 Y


5N602BED Bed 5N602 0.00 0.00 0.00 Y


5N602DHI Door Hinge 5N602 0.00 0.00 0.00 Y


5N602DO DOOR 5N602 0.00 0.00 0.00 Y


5N602GLA Glass 5N602 0.00 0.00 0.00 Y
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5N602ISWI 5N602, Inside Light Switch 5N602 0.00 0.00 0.00 Y


5N602LIG Light 5N602 0.00 0.00 0.00 Y


5N602LOC Lock 5N602 0.00 0.00 0.00 Y


5N602NIT Nightlight 5N602 0.00 0.00 0.00 Y


5N602OS 5N602, Outside Light Switch 5N602 0.00 0.00 0.00 Y


5N602SIN Sink 5N602 0.00 0.00 0.00 Y


5N602TOI Toilet 5N602 0.00 0.00 0.00 Y


5N603BED Bed 5N603 0.00 0.00 0.00 Y


5N603DHI Door Hinge 5N603 0.00 0.00 0.00 Y


5N603DO DOOR 5N603 0.00 0.00 0.00 Y


5N603GLA Glass 5N603 0.00 0.00 0.00 Y


5N603ISWI 5N603, Inside Light Switch 5N603 0.00 0.00 0.00 Y


5N603LIG Light 5N603 0.00 0.00 0.00 Y


5N603LOC Lock 5N603 0.00 0.00 0.00 Y


5N603NIT Nightlight 5N603 0.00 0.00 0.00 Y


5N603OS 5N603, Outside Light Switch 5N603 0.00 0.00 0.00 Y


5N603SIN Sink 5N603 0.00 0.00 0.00 Y


5N603TOI Toilet 5N603 0.00 0.00 0.00 Y


5N604BED Bed 5N604 0.00 0.00 0.00 Y


5N604DHI Door Hinge 5N604 0.00 0.00 0.00 Y


5N604DO DOOR 5N604 0.00 0.00 0.00 Y


5N604GLA Glass 5N604 0.00 0.00 0.00 Y


5N604ISWI 5N604, Inside Light Switch 5N604 0.00 0.00 0.00 Y
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5N604LIG Light 5N604 0.00 0.00 0.00 Y


5N604LOC Lock 5N604 0.00 0.00 0.00 Y


5N604NIT Nightlight 5N604 0.00 0.00 0.00 Y


5N604OS 5N604, Outside Light Switch 5N604 0.00 0.00 0.00 Y


5N604SIN Sink 5N604 0.00 0.00 0.00 Y


5N604TOI Toilet 5N604 0.00 0.00 0.00 Y


5N605BED Bed 5N605 0.00 0.00 0.00 Y


5N605DHI Door Hinge 5N605 0.00 0.00 0.00 Y


5N605DO DOOR 5N605 0.00 0.00 0.00 Y


5N605GLA Glass 5N605 0.00 0.00 0.00 Y


5N605ISWI 5N605, Inside Light Switch 5N605 0.00 0.00 0.00 Y


5N605LIG Light 5N605 0.00 0.00 0.00 Y


5N605LOC Lock 5N605 0.00 0.00 0.00 Y


5N605NIT Nightlight 5N605 0.00 0.00 0.00 Y


5N605OS 5N605, Outside Light Switch 5N605 0.00 0.00 0.00 Y


5N605SIN Sink 5N605 0.00 0.00 0.00 Y


5N605TOI Toilet 5N605 0.00 0.00 0.00 Y


5N606BED Bed 5N606 0.00 0.00 0.00 Y


5N606DHI Door Hinge 5N606 0.00 0.00 0.00 Y


5N606DO DOOR 5N606 0.00 0.00 0.00 Y


5N606GLA Glass 5N606 0.00 0.00 0.00 Y


5N606ISWI 5N606, Inside Light Switch 5N606 0.00 0.00 0.00 Y


5N606LIG Light 5N606 0.00 0.00 0.00 Y
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5N606LOC Lock 5N606 0.00 0.00 0.00 Y


5N606NIT Nightlight 5N606 0.00 0.00 0.00 Y


5N606OS 5N606, Outside Light Switch 5N606 0.00 0.00 0.00 Y


5N606SIN Sink 5N606 0.00 0.00 0.00 Y


5N606TOI Toilet 5N606 0.00 0.00 0.00 Y


5N607BED Bed 5N607 0.00 0.00 0.00 Y


5N607DHI Door Hinge 5N607 0.00 0.00 0.00 Y


5N607DO DOOR 5N607 0.00 0.00 0.00 Y


5N607GLA Glass 5N607 0.00 0.00 0.00 Y


5N607ISWI 5N607, Inside Light Switch 5N607 0.00 0.00 0.00 Y


5N607LIG Light 5N607 0.00 0.00 0.00 Y


5N607LOC Lock 5N607 0.00 0.00 0.00 Y


5N607NIT Nightlight 5N607 0.00 0.00 0.00 Y


5N607OS 5N607, Outside Light Switch 5N607 0.00 0.00 0.00 Y


5N607SIN Sink 5N607 0.00 0.00 0.00 Y


5N607TOI Toilet 5N607 0.00 0.00 0.00 Y


5N608BED Bed 5N608 0.00 0.00 0.00 Y


5N608DHI Door Hinge 5N608 0.00 0.00 0.00 Y


5N608DO DOOR 5N608 0.00 0.00 0.00 Y


5N608GLA Glass 5N608 0.00 0.00 0.00 Y


5N608ISWI 5N608, Inside Light Switch 5N608 0.00 0.00 0.00 Y


5N608LIG Light 5N608 0.00 0.00 0.00 Y


5N608LOC Lock 5N608 0.00 0.00 0.00 Y
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5N608NIT Nightlight 5N608 0.00 0.00 0.00 Y


5N608OS 5N608, Outside Light Switch 5N608 0.00 0.00 0.00 Y


5N608SIN Sink 5N608 0.00 0.00 0.00 Y


5N608TOI Toilet 5N608 0.00 0.00 0.00 Y


5N609BED Bed 5N609 0.00 0.00 0.00 Y


5N609DHI Door Hinge 5N609 0.00 0.00 0.00 Y


5N609DO DOOR 5N609 0.00 0.00 0.00 Y


5N609GLA Glass 5N609 0.00 0.00 0.00 Y


5N609ISWI 5N609, Inside Light Switch 5N609 0.00 0.00 0.00 Y


5N609LIG Light 5N609 0.00 0.00 0.00 Y


5N609LOC Lock 5N609 0.00 0.00 0.00 Y


5N609NIT Nightlight 5N609 0.00 0.00 0.00 Y


5N609OS 5N609, Outside Light Switch 5N609 0.00 0.00 0.00 Y


5N609SIN Sink 5N609 0.00 0.00 0.00 Y


5N609TOI Toilet 5N609 0.00 0.00 0.00 Y


5N610BED Bed 5N610 0.00 0.00 0.00 Y


5N610DHI Door Hinge 5N610 0.00 0.00 0.00 Y


5N610DO DOOR 5N610 0.00 0.00 0.00 Y


5N610GLA Glass 5N610 0.00 0.00 0.00 Y


5N610ISWI 5N610, Inside Light Switch 5N610 0.00 0.00 0.00 Y


5N610LIG Light 5N610 0.00 0.00 0.00 Y


5N610LOC Lock 5N610 0.00 0.00 0.00 Y


5N610NIT Nightlight 5N610 0.00 0.00 0.00 Y
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5N610OS 5N610, Outside Light Switch 5N610 0.00 0.00 0.00 Y


5N610SIN Sink 5N610 0.00 0.00 0.00 Y


5N610TOI Toilet 5N610 0.00 0.00 0.00 Y


5N611BED Bed 5N611 0.00 0.00 0.00 Y


5N611DHI Door Hinge 5N611 0.00 0.00 0.00 Y


5N611DO DOOR 5N611 0.00 0.00 0.00 Y


5N611GLA Glass 5N611 0.00 0.00 0.00 Y


5N611ISWI 5N611, Inside Light Switch 5N611 0.00 0.00 0.00 Y


5N611LIG Light 5N611 0.00 0.00 0.00 Y


5N611LOC Lock 5N611 0.00 0.00 0.00 Y


5N611NIT Nightlight 5N611 0.00 0.00 0.00 Y


5N611OS 5N611, Outside Light Switch 5N611 0.00 0.00 0.00 Y


5N611SIN Sink 5N611 0.00 0.00 0.00 Y


5N611TOIL Toilet 5N611 0.00 0.00 0.00 Y


5N612BED Bed 5N612 0.00 0.00 0.00 Y


5N612DHI Door Hinge 5N612 0.00 0.00 0.00 Y


5N612DO DOOR 5N612 0.00 0.00 0.00 Y


5N612GLA Glass 5N612 0.00 0.00 0.00 Y


5N612ISWI 5N612, Inside Light Switch 5N612 0.00 0.00 0.00 Y


5N612LIG Light 5N612 0.00 0.00 0.00 Y


5N612LOC Lock 5N612 0.00 0.00 0.00 Y


5N612NIT Nightlight 5N612 0.00 0.00 0.00 Y


5N612OS 5N612, Outside Light Switch 5N612 0.00 0.00 0.00 Y
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5N612SIN Sink 5N612 0.00 0.00 0.00 Y


5N612TOI Toilet 5N612 0.00 0.00 0.00 Y


5N613BED Bed 5N613 0.00 0.00 0.00 Y


5N613DHI Door Hinge 5N613 0.00 0.00 0.00 Y


5N613DO DOOR 5N613 0.00 0.00 0.00 Y


5N613GLA Glass 5N613 0.00 0.00 0.00 Y


5N613ISWI 5N613, Inside Light Switch 5N613 0.00 0.00 0.00 Y


5N613LIG Light 5N613 0.00 0.00 0.00 Y


5N613LOC Lock 5N613 0.00 0.00 0.00 Y


5N613NIT Nightlight 5N613 0.00 0.00 0.00 Y


5N613OS 5N613, Outside Light Switch 5N613 0.00 0.00 0.00 Y


5N613SIN Sink 5N613 0.00 0.00 0.00 Y


5N613TOI Toilet 5N613 0.00 0.00 0.00 Y


5N614BED Bed 5N614 0.00 0.00 0.00 Y


5N614DHI Door Hinge 5N614 0.00 0.00 0.00 Y


5N614DO DOOR 5N614 0.00 0.00 0.00 Y


5N614GLA Glass 5N614 0.00 0.00 0.00 Y


5N614ISWI 5N614, Inside Light Switch 5N614 0.00 0.00 0.00 Y


5N614LIG Light 5N614 0.00 0.00 0.00 Y


5N614LOC Lock 5N614 0.00 0.00 0.00 Y


5N614NIT Nightlight 5N614 0.00 0.00 0.00 Y


5N614OS 5N614, Outside Light Switch 5N614 0.00 0.00 0.00 Y


5N614SIN Sink 5N614 0.00 0.00 0.00 Y
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5N614TOI Toilet 5N614 0.00 0.00 0.00 Y


5N615BED BED 5N615 0.00 0.00 0.00 Y


5N615DHI Door Hinge 5N615 0.00 0.00 0.00 Y


5N615DO DOOR 5N615 0.00 0.00 0.00 Y


5N615GLA Glass 5N615 0.00 0.00 0.00 Y


5N615ISWI 5N615, Inside Light Switch 5N615 0.00 0.00 0.00 Y


5N615LIG Light 5N615 0.00 0.00 0.00 Y


5N615LOC Lock 5N615 0.00 0.00 0.00 Y


5N615NIT Nightlight 5N615 0.00 0.00 0.00 Y


5N615OS 5N615, Outside Light Switch 5N615 0.00 0.00 0.00 Y


5N615SIN Sink 5N615 0.00 0.00 0.00 Y


5N615TOI Toilet 5N615 0.00 0.00 0.00 Y


5N616BED BED 5N616 0.00 0.00 0.00 Y


5N616DHI Door Hinge 5N616 0.00 0.00 0.00 Y


5N616DO DOOR 5N616 0.00 0.00 0.00 Y


5N616GLA Glass 5N616 0.00 0.00 0.00 Y


5N616ISWI 5N616, Inside Light Switch 5N616 0.00 0.00 0.00 Y


5N616LIG Light 5N616 0.00 0.00 0.00 Y


5N616LOC Lock 5N616 0.00 0.00 0.00 Y


5N616NIT Nightlight 5N616 0.00 0.00 0.00 Y


5N616OS 5N616, Outside Light Switch 5N616 0.00 0.00 0.00 Y


5N616SIN Sink 5N616 0.00 0.00 0.00 Y


5N616TOI Toilet 5N616 0.00 0.00 0.00 Y
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5N617DHI Door Hinge 5N617 0.00 0.00 0.00 Y


5N617DO DOOR 5N617 0.00 0.00 0.00 Y


5N617GLA Glass 5N617 0.00 0.00 0.00 Y


5N617ISWI 5N617, Inside Light Switch 5N617 0.00 0.00 0.00 Y


5N617LIG Light 5N617 0.00 0.00 0.00 Y


5N617LOC Lock 5N617 0.00 0.00 0.00 Y


5N617NIT Nightlight 5N617 0.00 0.00 0.00 Y


5N617OS 5N617, Outside Light Switch 5N617 0.00 0.00 0.00 Y


5N617SIN Sink 5N617 0.00 0.00 0.00 Y


5N617TOI Toilet 5N617 0.00 0.00 0.00 Y


5N618DHI Door Hinge 5N618 0.00 0.00 0.00 Y


5N618DO DOOR 5N618 0.00 0.00 0.00 Y


5N618GLA Glass 5N618 0.00 0.00 0.00 Y


5N618ISWI 5N618, Inside Light Switch 5N618 0.00 0.00 0.00 Y


5N618LIG Light 5N618 0.00 0.00 0.00 Y


5N618LOC Lock 5N618 0.00 0.00 0.00 Y


5N618NIT Nightlight 5N618 0.00 0.00 0.00 Y


5N618OS 5N618, Outside Light Switch 5N618 0.00 0.00 0.00 Y


5N618SIN Sink 5N618 0.00 0.00 0.00 Y


5N618TOI Toilet 5N618 0.00 0.00 0.00 Y


5N700CTIL 5N700,Ceiling Tiles 5N700 0.00 0.00 0.00 Y


5N700DO 5N700, Door 5N700 0.00 0.00 0.00 Y


5N700LOC 5N700, Lockr 5N700 0.00 0.00 0.00 Y


Page 490 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


5N700TOI Toilet 5N700 0.00 0.00 0.00 Y


5N700VEN VENT 5N700 0.00 0.00 0.00 Y


5N904SPK 5N904 CORRIDOR-Sprinkler
System Control Valve #1


5N904CORRI
DOR


0.00 0.00 0.00 Y


5NCORRI Call Box 1 5NCORR 0.00 0.00 0.00 Y


5NCORRI Call Box 2 5NCORR 0.00 0.00 0.00 Y


5NCORRP Pipe Chase 1 5NCORR 0.00 0.00 0.00 Y


5NCORRP Pipe Chase 2 5NCORR 0.00 0.00 0.00 Y


5NCTOWE Control Panel 5NCTOWER 0.00 0.00 0.00 Y


5NCTOWE Terminal Unit 5NCTOWER TUTTLE&B 0.00 0.00 0.00 Y


5NDOORZ 100 Door 5NZ100 0.00 0.00 0.00 Y


5NDOORZ 200 Door 5NZ200 0.00 0.00 0.00 Y


5NDOORZ 300 Door 5NZ300 0.00 0.00 0.00 Y


5NDOORZ 320 Door 5NZ320 0.00 0.00 0.00 Y


5NDOORZ 400 Door 5NZ400 0.00 0.00 0.00 Y


5NDOORZ 421 Door 5NZ421 0.00 0.00 0.00 Y


5NDOORZ 500 Door 5NZ500 0.00 0.00 0.00 Y


5NDOORZ 600 Door 5NZ600 0.00 0.00 0.00 Y


5NDOORZ 700 Door 5NZ700 0.00 0.00 0.00 Y


5NDOORZ 800 Door 5NZ800 0.00 0.00 0.00 Y


5NDOORZ 901 Door 5NZ901 0.00 0.00 0.00 Y


5NDOORZ 902 Door 5NZ902 0.00 0.00 0.00 Y


5NDOORZ 903 Door 5NZ903 0.00 0.00 0.00 Y


5NDOORZ 904 Door 5NZ904 0.00 0.00 0.00 Y
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5NEMERS Sprinkler System 5NEMERSTAI
R


POTTEREL 0.00 0.00 0.00 Y


5NEMERS Call Box 1 5NEMERSTAI
R


0.00 0.00 0.00 Y


5NEXFAN0 Exhaust Fan 01 5N COOK 0.00 0.00 0.00 Y


5NEXFAN0 Exhaust Fan 02 5N COOK 0.00 0.00 0.00 Y


5NHS901D 901 Door 5NHS 0.00 0.00 0.00 Y


5NHS902D 902 Door 5NHS 0.00 0.00 0.00 Y


5NHSIC1 Call Box 1 5NHS 0.00 0.00 0.00 Y


5NICEWAT Ice Machine/ Water Machine 5N 0.00 0.00 0.00 Y


5NOUTAIR Outside Air Unit 1 5N700 0.00 0.00 0.00 Y


5NPASYS0 P.A. System 01 5N 0.00 0.00 0.00 Y


5NPASYS0 P.A. System 02 5N 0.00 0.00 0.00 Y


5NPASYS0 P.A. System 03 5N 0.00 0.00 0.00 Y


5NPASYS0 P.A. System 04 5N 0.00 0.00 0.00 Y


5NPASYS0 P.A. System 05 5N 0.00 0.00 0.00 Y


5NSINK01 Sink 01 5N 0.00 0.00 0.00 Y


5NTELEP Telephone 01 5N 0.00 0.00 0.00 Y


5NTELEP Telephone 02 5N 0.00 0.00 0.00 Y


5NTOILET Toilet 01 5N 0.00 0.00 0.00 Y


5NWINDO Window 01 5N 0.00 0.00 0.00 Y


5NWINDO Window 02 5N 0.00 0.00 0.00 Y


5NWINDO Window 03 5N 0.00 0.00 0.00 Y


5NWINDO Window 04 5N 0.00 0.00 0.00 Y
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5NWINDO Window 05 5N 0.00 0.00 0.00 Y


5NWINDO Window 06 5N 0.00 0.00 0.00 Y


5NWINDO Window 07 5N 0.00 0.00 0.00 Y


5NWINDO Window 08 5N 0.00 0.00 0.00 Y


5NZ100TU Terminal Unit 1 5NZ100 TUTTLE&B 0.00 0.00 0.00 Y


5NZ200TU Terminal Unit 2 5NZ200 TUTTLE&B 0.00 0.00 0.00 Y


5NZ300TU Terminal Unit 3 5NZ300 TUTTLE&B 0.00 0.00 0.00 Y


5NZ400TU Terminal Unit 4 5NZ400 TUTTLE&B 0.00 0.00 0.00 Y


5NZ500TU Terminal Unit 5 5NZ500 TUTTLE&B 0.00 0.00 0.00 Y


5NZ600TU Terminal Unit 6 5NZ600 TUTTLE&B 0.00 0.00 0.00 Y


5NZ700TU Terminal Unit 7 5NZ700 TUTTLE&B 0.00 0.00 0.00 Y


5S100BED Bed 5S100 0.00 0.00 0.00 Y


5S100CTIL 5S100,Ceiling Tiles 5S100 0.00 0.00 0.00 Y


5S100IC1 Call Box 1 5S100 0.00 0.00 0.00 Y


5S100PC1 Pipe Chase 1 5S100 0.00 0.00 0.00 Y


5S100PC1 Pipe Chase 10 5S100 0.00 0.00 0.00 Y


5S100PC2 Pipe Chase 2 5S100 0.00 0.00 0.00 Y


5S100PC3 Pipe Chase 3 5S100 0.00 0.00 0.00 Y


5S100PC4 Pipe Chase 4 5S100 0.00 0.00 0.00 Y


5S100PC5 Pipe Chase 5 5S100 0.00 0.00 0.00 Y


5S100PC6 Pipe Chase 6 5S100 0.00 0.00 0.00 Y


5S100PC7 Pipe Chase 7 5S100 0.00 0.00 0.00 Y


5S100PC8 Pipe Chase 8 5S100 0.00 0.00 0.00 Y
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5S100PC9 Pipe Chase 9 5S100 0.00 0.00 0.00 Y


5S100SHO Shower 01 5S100 0.00 0.00 0.00 Y


5S100SHO Shower 02 5S100 0.00 0.00 0.00 Y


5S100TEL Telephone 1 5S100 0.00 0.00 0.00 Y


5S100TEL Telephone 2 5S100 0.00 0.00 0.00 Y


5S100TEL Telephone 3 5S100 0.00 0.00 0.00 Y


5S100TEL Telephone 4 5S100 0.00 0.00 0.00 Y


5S100TEL Telephone 5 5S100 0.00 0.00 0.00 Y


5S100TOIL Toilet 5S100 0.00 0.00 0.00 Y


5S100TV Television 5S100 0.00 0.00 0.00 Y


5S101BED Bed 5S101 0.00 0.00 0.00 Y


5S101DHI Door Hinge 5S101 0.00 0.00 0.00 Y


5S101DO DOOR 5S101 0.00 0.00 0.00 Y


5S101GLA Glass 5S101 0.00 0.00 0.00 Y


5S101ISWI 5S101, Inside Light Switch 5S101 0.00 0.00 0.00 Y


5S101LIG Light 5S101 0.00 0.00 0.00 Y


5S101LOC Lock 5S101 0.00 0.00 0.00 Y


5S101NIT Nightlight 5S101 0.00 0.00 0.00 Y


5S101OS 5S101, Outside Light Switch 5S101 0.00 0.00 0.00 Y


5S101SIN Sink 5S101 0.00 0.00 0.00 Y


5S101TOIL Toilet 5S101 0.00 0.00 0.00 Y


5S102BED Bed 5S102 0.00 0.00 0.00 Y


5S102DHI Door Hinge 5S102 0.00 0.00 0.00 Y
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5S102DO DOOR 5S102 0.00 0.00 0.00 Y


5S102GLA Glass 5S102 0.00 0.00 0.00 Y


5S102ISWI 5S102, Inside Light Switch 5S102 0.00 0.00 0.00 Y


5S102LIG Light 5S102 0.00 0.00 0.00 Y


5S102LOC Lock 5S102 0.00 0.00 0.00 Y


5S102NIT Nightlight 5S102 0.00 0.00 0.00 Y


5S102OS 5S102, Outside Light Switch 5S102 0.00 0.00 0.00 Y


5S102SIN Sink 5S102 0.00 0.00 0.00 Y


5S102TOIL Toilet 5S102 0.00 0.00 0.00 Y


5S103BED Bed 5S103 0.00 0.00 0.00 Y


5S103DHI Door Hinge 5S103 0.00 0.00 0.00 Y


5S103DO DOOR 5S103 0.00 0.00 0.00 Y


5S103GLA Glass 5S103 0.00 0.00 0.00 Y


5S103ISWI 5S103, Inside Light Switch 5S103 0.00 0.00 0.00 Y


5S103LIG Light 5S103 0.00 0.00 0.00 Y


5S103LOC Lock 5S103 0.00 0.00 0.00 Y


5S103NIT Nightlight 5S103 0.00 0.00 0.00 Y


5S103OS 5S103, Outside Light Switch 5S103 0.00 0.00 0.00 Y


5S103SIN Sink 5S103 0.00 0.00 0.00 Y


5S103TOIL Toilet 5S103 0.00 0.00 0.00 Y


5S104BED Bed 5S104 0.00 0.00 0.00 Y


5S104DHI Door Hinge 5S104 0.00 0.00 0.00 Y


5S104DO DOOR 5S104 0.00 0.00 0.00 Y
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5S104GLA Glass 5S104 0.00 0.00 0.00 Y


5S104ISWI 5S104, Inside Light Switch 5S104 0.00 0.00 0.00 Y


5S104LIG Light 5S104 0.00 0.00 0.00 Y


5S104LOC Lock 5S104 0.00 0.00 0.00 Y


5S104NIT Nightlight 5S104 0.00 0.00 0.00 Y


5S104OS 5S104, Outside Light Switch 5S104 0.00 0.00 0.00 Y


5S104SIN Sink 5S104 0.00 0.00 0.00 Y


5S104TOIL Toilet 5S104 0.00 0.00 0.00 Y


5S105BED Bed 5S105 0.00 0.00 0.00 Y


5S105DHI Door Hinge 5S105 0.00 0.00 0.00 Y


5S105DO DOOR 5S105 0.00 0.00 0.00 Y


5S105GLA Glass 5S105 0.00 0.00 0.00 Y


5S105ISWI 5S105, Inside Light Switch 5S105 0.00 0.00 0.00 Y


5S105LIG Light 5S105 0.00 0.00 0.00 Y


5S105LOC Lock 5S105 0.00 0.00 0.00 Y


5S105NIT Nightlight 5S105 0.00 0.00 0.00 Y


5S105OS 5S105, Outside Light Switch 5S105 0.00 0.00 0.00 Y


5S105SIN Sink 5S105 0.00 0.00 0.00 Y


5S105TOIL Toilet 5S105 0.00 0.00 0.00 Y


5S106BED Bed 5S106 0.00 0.00 0.00 Y


5S106DHI Door Hinge 5S106 0.00 0.00 0.00 Y


5S106DO DOOR 5S106 0.00 0.00 0.00 Y


5S106GLA Glass 5S106 0.00 0.00 0.00 Y
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5S106ISWI 5S106, Inside Light Switch 5S106 0.00 0.00 0.00 Y


5S106LIG Light 5S106 0.00 0.00 0.00 Y


5S106LOC Lock 5S106 0.00 0.00 0.00 Y


5S106NIT Nightlight 5S106 0.00 0.00 0.00 Y


5S106OS 5S106, Outside Light Switch 5S106 0.00 0.00 0.00 Y


5S106SIN Sink 5S106 0.00 0.00 0.00 Y


5S106TOIL Toilet 5S106 0.00 0.00 0.00 Y


5S107BED Bed 5S107 0.00 0.00 0.00 Y


5S107DHI Door Hinge 5S107 0.00 0.00 0.00 Y


5S107DO DOOR 5S107 0.00 0.00 0.00 Y


5S107GLA Glass 5S107 0.00 0.00 0.00 Y


5S107ISWI 5S107, Inside Light Switch 5S107 0.00 0.00 0.00 Y


5S107LIG Light 5S107 0.00 0.00 0.00 Y


5S107LOC Lock 5S107 0.00 0.00 0.00 Y


5S107NIT Nightlight 5S107 0.00 0.00 0.00 Y


5S107OS 5S107, Outside Light Switch 5S107 0.00 0.00 0.00 Y


5S107SIN Sink 5S107 0.00 0.00 0.00 Y


5S107TOIL Toilet 5S107 0.00 0.00 0.00 Y


5S108BED Bed 5S108 0.00 0.00 0.00 Y


5S108DHI Door Hinge 5S108 0.00 0.00 0.00 Y


5S108DO DOOR 5S108 0.00 0.00 0.00 Y


5S108GLA Glass 5S108 0.00 0.00 0.00 Y


5S108ISWI 5S108, Inside Light Switch 5S108 0.00 0.00 0.00 Y
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5S108LIG Light 5S108 0.00 0.00 0.00 Y


5S108LOC Lock 5S108 0.00 0.00 0.00 Y


5S108NIT Nightlight 5S108 0.00 0.00 0.00 Y


5S108OS 5S108, Outside Light Switch 5S108 0.00 0.00 0.00 Y


5S108SIN Sink 5S108 0.00 0.00 0.00 Y


5S108TOIL Toilet 5S108 0.00 0.00 0.00 Y


5S109BED Bed 5S109 0.00 0.00 0.00 Y


5S109DHI Door Hinge 5S109 0.00 0.00 0.00 Y


5S109DO DOOR 5S109 0.00 0.00 0.00 Y


5S109GLA Glass 5S109 0.00 0.00 0.00 Y


5S109ISWI 5S109, Inside Light Switch 5S109 0.00 0.00 0.00 Y


5S109LIG Light 5S109 0.00 0.00 0.00 Y


5S109LOC Lock 5S109 0.00 0.00 0.00 Y


5S109NIT Nightlight 5S109 0.00 0.00 0.00 Y


5S109OS 5S109, Outside Light Switch 5S109 0.00 0.00 0.00 Y


5S109SIN Sink 5S109 0.00 0.00 0.00 Y


5S109TOIL Toilet 5S109 0.00 0.00 0.00 Y


5S110BED Bed 5S110 0.00 0.00 0.00 Y


5S110DHI Door Hinge 5S110 0.00 0.00 0.00 Y


5S110DOO DOOR 5S110 0.00 0.00 0.00 Y


5S110GLA Glass 5S110 0.00 0.00 0.00 Y


5S110ISWI 5S110, Inside Light Switch 5S110 0.00 0.00 0.00 Y


5S110LIG Light 5S110 0.00 0.00 0.00 Y
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5S110LOC Lock 5S110 0.00 0.00 0.00 Y


5S110NITE Nightlight 5S110 0.00 0.00 0.00 Y


5S110OS 5S110, Outside Light Switch 5S110 0.00 0.00 0.00 Y


5S110SIN Sink 5S110 0.00 0.00 0.00 Y


5S110TOIL Toilet 5S110 0.00 0.00 0.00 Y


5S111BED Bed 5S111 0.00 0.00 0.00 Y


5S111DHI Door Hinge 5S111 0.00 0.00 0.00 Y


5S111DOO DOOR 5S111 0.00 0.00 0.00 Y


5S111GLA Glass 5S111 0.00 0.00 0.00 Y


5S111ISWI 5S111, Inside Light Switch 5S111 0.00 0.00 0.00 Y


5S111LIGH Light 5S111 0.00 0.00 0.00 Y


5S111LOC Lock 5S111 0.00 0.00 0.00 Y


5S111NITE Nightlight 5S111 0.00 0.00 0.00 Y


5S111OS 5S111, Outside Light Switch 5S111 0.00 0.00 0.00 Y


5S111SINK Sink 5S111 0.00 0.00 0.00 Y


5S111TOIL Toilet 5S111 0.00 0.00 0.00 Y


5S112BED Bed 5S112 0.00 0.00 0.00 Y


5S112DHI Door Hinge 5S112 0.00 0.00 0.00 Y


5S112DOO DOOR 5S112 0.00 0.00 0.00 Y


5S112GLA Glass 5S112 0.00 0.00 0.00 Y


5S112ISWI 5S112, Inside Light Switch 5S112 0.00 0.00 0.00 Y


5S112LIG Light 5S112 0.00 0.00 0.00 Y


5S112LOC Lock 5S112 0.00 0.00 0.00 Y
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5S112NITE Nightlight 5S112 0.00 0.00 0.00 Y


5S112OS 5S112, Outside Light Switch 5S112 0.00 0.00 0.00 Y


5S112SIN Sink 5S112 0.00 0.00 0.00 Y


5S112TOIL Toilet 5S112 0.00 0.00 0.00 Y


5S113BED Bed 5S113 0.00 0.00 0.00 Y


5S113DHI Door Hinge 5S113 0.00 0.00 0.00 Y


5S113DOO DOOR 5S113 0.00 0.00 0.00 Y


5S113GLA Glass 5S113 0.00 0.00 0.00 Y


5S113ISWI 5S113, Inside Light Switch 5S113 0.00 0.00 0.00 Y


5S113LIG Light 5S113 0.00 0.00 0.00 Y


5S113LOC Lock 5S113 0.00 0.00 0.00 Y


5S113NITE Nightlight 5S113 0.00 0.00 0.00 Y


5S113OS 5S113, Outside Light Switch 5S113 0.00 0.00 0.00 Y


5S113SIN Sink 5S113 0.00 0.00 0.00 Y


5S113TOIL Toilet 5S113 0.00 0.00 0.00 Y


5S114BED Bed 5S114 0.00 0.00 0.00 Y


5S114DHI Door Hinge 5S114 0.00 0.00 0.00 Y


5S114DOO DOOR 5S114 0.00 0.00 0.00 Y


5S114GLA Glass 5S114 0.00 0.00 0.00 Y


5S114ISWI 5S114, Inside Light Switch 5S114 0.00 0.00 0.00 Y


5S114LIG Light 5S114 0.00 0.00 0.00 Y


5S114LOC Lock 5S114 0.00 0.00 0.00 Y


5S114NITE Nightlight 5S114 0.00 0.00 0.00 Y
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5S114OS 5S114, Outside Light Switch 5S114 0.00 0.00 0.00 Y


5S114SIN Sink 5S114 0.00 0.00 0.00 Y


5S114TOIL Toilet 5S114 0.00 0.00 0.00 Y


5S115BED Bed 5S115 0.00 0.00 0.00 Y


5S115DHI Door Hinge 5S115 0.00 0.00 0.00 Y


5S115DOO DOOR 5S115 0.00 0.00 0.00 Y


5S115GLA Glass 5S115 0.00 0.00 0.00 Y


5S115ISWI 5S115, Inside Light Switch 5S115 0.00 0.00 0.00 Y


5S115LIG Light 5S115 0.00 0.00 0.00 Y


5S115LOC Lock 5S115 0.00 0.00 0.00 Y


5S115NITE Nightlight 5S115 0.00 0.00 0.00 Y


5S115OS 5S115, Outside Light Switch 5S115 0.00 0.00 0.00 Y


5S115SIN Sink 5S115 0.00 0.00 0.00 Y


5S115TOIL Toilet 5S115 0.00 0.00 0.00 Y


5S116BED Bed 5S116 0.00 0.00 0.00 Y


5S116DHI Door Hinge 5S116 0.00 0.00 0.00 Y


5S116DOO DOOR 5S116 0.00 0.00 0.00 Y


5S116GLA Glass 5S116 0.00 0.00 0.00 Y


5S116ISWI 5S116, Inside Light Switch 5S116 0.00 0.00 0.00 Y


5S116LIG Light 5S116 0.00 0.00 0.00 Y


5S116LOC Lock 5S116 0.00 0.00 0.00 Y


5S116NITE Nightlight 5S116 0.00 0.00 0.00 Y


5S116OS 5S116, Outside Light Switch 5S116 0.00 0.00 0.00 Y
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5S116SIN Sink 5S116 0.00 0.00 0.00 Y


5S116TOIL Toilet 5S116 0.00 0.00 0.00 Y


5S117BED Bed 5S117 0.00 0.00 0.00 Y


5S117DHI Door Hinge 5S117 0.00 0.00 0.00 Y


5S117DOO DOOR 5S117 0.00 0.00 0.00 Y


5S117GLA Glass 5S117 0.00 0.00 0.00 Y


5S117ISWI 5S117, Inside Light Switch 5S117 0.00 0.00 0.00 Y


5S117LIG Light 5S117 0.00 0.00 0.00 Y


5S117LOC Lock 5S117 0.00 0.00 0.00 Y


5S117NITE Nightlight 5S117 0.00 0.00 0.00 Y


5S117OS 5S117, Outside Light Switch 5S117 0.00 0.00 0.00 Y


5S117SIN Sink 5S117 0.00 0.00 0.00 Y


5S117TOIL Toilet 5S117 0.00 0.00 0.00 Y


5S118BED Bed 5S118 0.00 0.00 0.00 Y


5S118DHI Door Hinge 5S118 0.00 0.00 0.00 Y


5S118DOO DOOR 5S118 0.00 0.00 0.00 Y


5S118GLA Glass 5S118 0.00 0.00 0.00 Y


5S118ISWI 5S118, Inside Light Switch 5S118 0.00 0.00 0.00 Y


5S118LIG Light 5S118 0.00 0.00 0.00 Y


5S118LOC Lock 5S118 0.00 0.00 0.00 Y


5S118NITE Nightlight 5S118 0.00 0.00 0.00 Y


5S118OS 5S118, Outside Light Switch 5S118 0.00 0.00 0.00 Y


5S118SIN Sink 5S118 0.00 0.00 0.00 Y
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5S118TOIL Toilet 5S118 0.00 0.00 0.00 Y


5S200BED Bed 5S200 0.00 0.00 0.00 Y


5S200CTIL 5S200,Ceiling Tiles 5S200 0.00 0.00 0.00 Y


5S200IC1 Call Box 1 5S200 0.00 0.00 0.00 Y


5S200PC1 Pipe Chase 1 5S200 0.00 0.00 0.00 Y


5S200PC1 Pipe Chase 10 5S200 0.00 0.00 0.00 Y


5S200PC2 Pipe Chase 2 5S200 0.00 0.00 0.00 Y


5S200PC3 Pipe Chase 3 5S200 0.00 0.00 0.00 Y


5S200PC4 Pipe Chase 4 5S200 0.00 0.00 0.00 Y


5S200PC5 Pipe Chase 5 5S200 0.00 0.00 0.00 Y


5S200PC6 Pipe Chase 6 5S200 0.00 0.00 0.00 Y


5S200PC7 Pipe Chase 7 5S200 0.00 0.00 0.00 Y


5S200PC8 Pipe Chase 8 5S200 0.00 0.00 0.00 Y


5S200PC9 Pipe Chase 9 5S200 0.00 0.00 0.00 Y


5S200SHO Shower 01 5S200 0.00 0.00 0.00 Y


5S200SHO Shower 02 5S200 0.00 0.00 0.00 Y


5S200SIN Sink 5S200 0.00 0.00 0.00 Y


5S200TEL Telephone 1 5S200 0.00 0.00 0.00 Y


5S200TEL Telephone 2 5S200 0.00 0.00 0.00 Y


5S200TEL Telephone 3 5S200 0.00 0.00 0.00 Y


5S200TEL Telephone 4 5S200 0.00 0.00 0.00 Y


5S200TEL Telephone 5 5S200 0.00 0.00 0.00 Y


5S200TOIL Toilet 5S200 0.00 0.00 0.00 Y
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5S200TV Television 5S200 0.00 0.00 0.00 Y


5S201BED Bed 5S201 0.00 0.00 0.00 Y


5S201DHI Door Hinge 5S201 0.00 0.00 0.00 Y


5S201DO DOOR 5S201 0.00 0.00 0.00 Y


5S201GLA Glass 5S201 0.00 0.00 0.00 Y


5S201ISWI 5S201, Inside Light Switch 5S201 0.00 0.00 0.00 Y


5S201LIG Light 5S201 0.00 0.00 0.00 Y


5S201LOC Lock 5S201 0.00 0.00 0.00 Y


5S201NIT Nightlight 5S201 0.00 0.00 0.00 Y


5S201OS 5S201, Outside Light Switch 5S201 0.00 0.00 0.00 Y


5S201SIN Sink 5S201 0.00 0.00 0.00 Y


5S201TOIL Toilet 5S201 0.00 0.00 0.00 Y


5S202BED Bed 5S202 0.00 0.00 0.00 Y


5S202DHI Door Hinge 5S202 0.00 0.00 0.00 Y


5S202DO DOOR 5S202 0.00 0.00 0.00 Y


5S202GLA Glass 5S202 0.00 0.00 0.00 Y


5S202ISWI 5S202, Inside Light Switch 5S202 0.00 0.00 0.00 Y


5S202LIG Light 5S202 0.00 0.00 0.00 Y


5S202LOC Lock 5S202 0.00 0.00 0.00 Y


5S202NIT Nightlight 5S202 0.00 0.00 0.00 Y


5S202OS 5S202, Outside Light Switch 5S202 0.00 0.00 0.00 Y


5S202SIN Sink 5S202 0.00 0.00 0.00 Y


5S202TOIL Toilet 5S202 0.00 0.00 0.00 Y
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5S203BED Bed 5S203 0.00 0.00 0.00 Y


5S203DHI Door Hinge 5S203 0.00 0.00 0.00 Y


5S203DO DOOR 5S203 0.00 0.00 0.00 Y


5S203GLA Glass 5S203 0.00 0.00 0.00 Y


5S203ISWI 5S203, Inside Light Switch 5S203 0.00 0.00 0.00 Y


5S203LIG Light 5S203 0.00 0.00 0.00 Y


5S203LOC Lock 5S203 0.00 0.00 0.00 Y


5S203NIT Nightlight 5S203 0.00 0.00 0.00 Y


5S203OS 5S203, Outside Light Switch 5S203 0.00 0.00 0.00 Y


5S203SIN Sink 5S203 0.00 0.00 0.00 Y


5S203TOIL Toilet 5S203 0.00 0.00 0.00 Y


5S204BED Bed 5S204 0.00 0.00 0.00 Y


5S204DHI Door Hinge 5S204 0.00 0.00 0.00 Y


5S204DO DOOR 5S204 0.00 0.00 0.00 Y


5S204GLA Glass 5S204 0.00 0.00 0.00 Y


5S204ISWI 5S204, Inside Light Switch 5S204 0.00 0.00 0.00 Y


5S204LIG Light 5S204 0.00 0.00 0.00 Y


5S204LOC Lock 5S204 0.00 0.00 0.00 Y


5S204NIT Nightlight 5S204 0.00 0.00 0.00 Y


5S204OS 5S204, Outside Light Switch 5S204 0.00 0.00 0.00 Y


5S204SIN Sink 5S204 0.00 0.00 0.00 Y


5S204TOIL Toilet 5S204 0.00 0.00 0.00 Y


5S205BED Bed 5S205 0.00 0.00 0.00 Y
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5S205DHI Door Hinge 5S205 0.00 0.00 0.00 Y


5S205DO DOOR 5S205 0.00 0.00 0.00 Y


5S205GLA Glass 5S205 0.00 0.00 0.00 Y


5S205ISWI 5S205, Inside Light Switch 5S205 0.00 0.00 0.00 Y


5S205LIG Light 5S205 0.00 0.00 0.00 Y


5S205LOC Lock 5S205 0.00 0.00 0.00 Y


5S205NIT Nightlight 5S205 0.00 0.00 0.00 Y


5S205OS 5S205, Outside Light Switch 5S205 0.00 0.00 0.00 Y


5S205SIN Sink 5S205 0.00 0.00 0.00 Y


5S205TOIL Toilet 5S205 0.00 0.00 0.00 Y


5S206BED Bed 5S206 0.00 0.00 0.00 Y


5S206DHI Door Hinge 5S206 0.00 0.00 0.00 Y


5S206DO DOOR 5S206 0.00 0.00 0.00 Y


5S206GLA Glass 5S206 0.00 0.00 0.00 Y


5S206ISWI 5S206, Inside Light Switch 5S206 0.00 0.00 0.00 Y


5S206LIG Light 5S206 0.00 0.00 0.00 Y


5S206LOC Lock 5S206 0.00 0.00 0.00 Y


5S206NIT Nightlight 5S206 0.00 0.00 0.00 Y


5S206OS 5S206, Outside Light Switch 5S206 0.00 0.00 0.00 Y


5S206SIN Sink 5S206 0.00 0.00 0.00 Y


5S206TOIL Toilet 5S206 0.00 0.00 0.00 Y


5S207BED Bed 5S207 0.00 0.00 0.00 Y


5S207DHI Door Hinge 5S207 0.00 0.00 0.00 Y
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5S207DO DOOR 5S207 0.00 0.00 0.00 Y


5S207GLA Glass 5S207 0.00 0.00 0.00 Y


5S207ISWI 5S207, Inside Light Switch 5S207 0.00 0.00 0.00 Y


5S207LIG Light 5S207 0.00 0.00 0.00 Y


5S207LOC Lock 5S207 0.00 0.00 0.00 Y


5S207NIT Nightlight 5S207 0.00 0.00 0.00 Y


5S207OS 5S207, Outside Light Switch 5S207 0.00 0.00 0.00 Y


5S207SIN Sink 5S207 0.00 0.00 0.00 Y


5S207TOIL Toilet 5S207 0.00 0.00 0.00 Y


5S208BED Bed 5S208 0.00 0.00 0.00 Y


5S208DHI Door Hinge 5S208 0.00 0.00 0.00 Y


5S208DO DOOR 5S208 0.00 0.00 0.00 Y


5S208GLA Glass 5S208 0.00 0.00 0.00 Y


5S208ISWI 5S208, Inside Light Switch 5S208 0.00 0.00 0.00 Y


5S208LIG Light 5S208 0.00 0.00 0.00 Y


5S208LOC Lock 5S208 0.00 0.00 0.00 Y


5S208NIT Nightlight 5S208 0.00 0.00 0.00 Y


5S208OS 5S208, Outside Light Switch 5S208 0.00 0.00 0.00 Y


5S208SIN Sink 5S208 0.00 0.00 0.00 Y


5S208TOIL Toilet 5S208 0.00 0.00 0.00 Y


5S209BED Bed 5S209 0.00 0.00 0.00 Y


5S209DHI Door Hinge 5S209 0.00 0.00 0.00 Y


5S209DO DOOR 5S209 0.00 0.00 0.00 Y
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5S209GLA Glass 5S209 0.00 0.00 0.00 Y


5S209ISWI 5S209, Inside Light Switch 5S209 0.00 0.00 0.00 Y


5S209LIG Light 5S209 0.00 0.00 0.00 Y


5S209LOC Lock 5S209 0.00 0.00 0.00 Y


5S209NIT Nightlight 5S209 0.00 0.00 0.00 Y


5S209OS 5S209, Outside Light Switch 5S209 0.00 0.00 0.00 Y


5S209SIN Sink 5S209 0.00 0.00 0.00 Y


5S209TOIL Toilet 5S209 0.00 0.00 0.00 Y


5S210BED Bed 5S210 0.00 0.00 0.00 Y


5S210DHI Door Hinge 5S210 0.00 0.00 0.00 Y


5S210DO DOOR 5S210 0.00 0.00 0.00 Y


5S210GLA Glass 5S210 0.00 0.00 0.00 Y


5S210ISWI 5S210, Inside Light Switch 5S210 0.00 0.00 0.00 Y


5S210LIG Light 5S210 0.00 0.00 0.00 Y


5S210LOC Lock 5S210 0.00 0.00 0.00 Y


5S210NIT Nightlight 5S210 0.00 0.00 0.00 Y


5S210OS 5S210, Outside Light Switch 5S210 0.00 0.00 0.00 Y


5S210SIN Sink 5S210 0.00 0.00 0.00 Y


5S210TOIL Toilet 5S210 0.00 0.00 0.00 Y


5S211BED Bed 5S211 0.00 0.00 0.00 Y


5S211DHI Door Hinge 5S211 0.00 0.00 0.00 Y


5S211DOO DOOR 5S211 0.00 0.00 0.00 Y


5S211GLA Glass 5S211 0.00 0.00 0.00 Y
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5S211ISWI 5S211, Inside Light Switch 5S211 0.00 0.00 0.00 Y


5S211LIG Light 5S211 0.00 0.00 0.00 Y


5S211LOC Lock 5S211 0.00 0.00 0.00 Y


5S211NITE Nightlight 5S211 0.00 0.00 0.00 Y


5S211OS 5S211, Outside Light Switch 5S211 0.00 0.00 0.00 Y


5S211SIN Sink 5S211 0.00 0.00 0.00 Y


5S211TOIL Toilet 5S211 0.00 0.00 0.00 Y


5S212BED Bed 5S212 0.00 0.00 0.00 Y


5S212DHI Door Hinge 5S212 0.00 0.00 0.00 Y


5S212DO DOOR 5S212 0.00 0.00 0.00 Y


5S212GLA Glass 5S212 0.00 0.00 0.00 Y


5S212ISWI 5S212, Inside Light Switch 5S212 0.00 0.00 0.00 Y


5S212LIG Light 5S212 0.00 0.00 0.00 Y


5S212LOC Lock 5S212 0.00 0.00 0.00 Y


5S212NIT Nightlight 5S212 0.00 0.00 0.00 Y


5S212OS 5S212, Outside Light Switch 5S212 0.00 0.00 0.00 Y


5S212SIN Sink 5S212 0.00 0.00 0.00 Y


5S212TOIL Toilet 5S212 0.00 0.00 0.00 Y


5S213BED Bed 5S213 0.00 0.00 0.00 Y


5S213DHI Door Hinge 5S213 0.00 0.00 0.00 Y


5S213DO DOOR 5S213 0.00 0.00 0.00 Y


5S213GLA Glass 5S213 0.00 0.00 0.00 Y


5S213ISWI 5S213, Inside Light Switch 5S213 0.00 0.00 0.00 Y
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5S213LIG Light 5S213 0.00 0.00 0.00 Y


5S213LOC Lock 5S213 0.00 0.00 0.00 Y


5S213NIT Nightlight 5S213 0.00 0.00 0.00 Y


5S213OS 5S213, Outside Light Switch 5S213 0.00 0.00 0.00 Y


5S213SIN Sink 5S213 0.00 0.00 0.00 Y


5S213TOIL Toilet 5S213 0.00 0.00 0.00 Y


5S214BED Bed 5S214 0.00 0.00 0.00 Y


5S214DHI Door Hinge 5S214 0.00 0.00 0.00 Y


5S214DO DOOR 5S214 0.00 0.00 0.00 Y


5S214GLA Glass 5S214 0.00 0.00 0.00 Y


5S214ISWI 5S214, Inside Light Switch 5S214 0.00 0.00 0.00 Y


5S214LIG Light 5S214 0.00 0.00 0.00 Y


5S214LOC Lock 5S214 0.00 0.00 0.00 Y


5S214NIT Nightlight 5S214 0.00 0.00 0.00 Y


5S214OS 5S214, Outside Light Switch 5S214 0.00 0.00 0.00 Y


5S214SIN Sink 5S214 0.00 0.00 0.00 Y


5S214TOIL Toilet 5S214 0.00 0.00 0.00 Y


5S215BED Bed 5S215 0.00 0.00 0.00 Y


5S215DHI Door Hinge 5S215 0.00 0.00 0.00 Y


5S215DO DOOR 5S215 0.00 0.00 0.00 Y


5S215GLA Glass 5S215 0.00 0.00 0.00 Y


5S215ISWI 5S215, Inside Light Switch 5S215 0.00 0.00 0.00 Y


5S215LIG Light 5S215 0.00 0.00 0.00 Y
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5S215LOC Lock 5S215 0.00 0.00 0.00 Y


5S215NIT Nightlight 5S215 0.00 0.00 0.00 Y


5S215OS 5S215, Outside Light Switch 5S215 0.00 0.00 0.00 Y


5S215SIN Sink 5S215 0.00 0.00 0.00 Y


5S215TOIL Toilet 5S215 0.00 0.00 0.00 Y


5S216BED Bed 5S216 0.00 0.00 0.00 Y


5S216DHI Door Hinge 5S216 0.00 0.00 0.00 Y


5S216DO DOOR 5S216 0.00 0.00 0.00 Y


5S216GLA Glass 5S216 0.00 0.00 0.00 Y


5S216ISWI 5S216, Inside Light Switch 5S216 0.00 0.00 0.00 Y


5S216LIG Light 5S216 0.00 0.00 0.00 Y


5S216LOC Lock 5S216 0.00 0.00 0.00 Y


5S216NIT Nightlight 5S216 0.00 0.00 0.00 Y


5S216OS 5S216, Outside Light Switch 5S216 0.00 0.00 0.00 Y


5S216SIN Sink 5S216 0.00 0.00 0.00 Y


5S216TOIL Toilet 5S216 0.00 0.00 0.00 Y


5S217DHI Door Hinge 5S217 0.00 0.00 0.00 Y


5S217DO DOOR 5S217 0.00 0.00 0.00 Y


5S217GLA Glass 5S217 0.00 0.00 0.00 Y


5S217ISWI 5S217, Inside Light Switch 5S217 0.00 0.00 0.00 Y


5S217LIG Light 5S217 0.00 0.00 0.00 Y


5S217LOC Lock 5S217 0.00 0.00 0.00 Y


5S217NIT Nightlight 5S217 0.00 0.00 0.00 Y
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5S217OS 5S217, Outside Light Switch 5S217 0.00 0.00 0.00 Y


5S217SIN Sink 5S217 0.00 0.00 0.00 Y


5S217TOIL Toilet 5S217 0.00 0.00 0.00 Y


5S218DHI Door Hinge 5S218 0.00 0.00 0.00 Y


5S218DO DOOR 5S218 0.00 0.00 0.00 Y


5S218GLA Glass 5S218 0.00 0.00 0.00 Y


5S218ISWI 5S218, Inside Light Switch 5S218 0.00 0.00 0.00 Y


5S218LIG Light 5S218 0.00 0.00 0.00 Y


5S218LOC Lock 5S218 0.00 0.00 0.00 Y


5S218NIT Nightlight 5S218 0.00 0.00 0.00 Y


5S218OS 5S218, Outside Light Switch 5S218 0.00 0.00 0.00 Y


5S218SIN Sink 5S218 0.00 0.00 0.00 Y


5S218TOIL Toilet 5S218 0.00 0.00 0.00 Y


5S300BED Bed 5S300 0.00 0.00 0.00 Y


5S300CTIL 5S300,Ceiling Tiles 5S300 0.00 0.00 0.00 Y


5S300IC1 Call Box 1 5S300 0.00 0.00 0.00 Y


5S300PC1 Pipe Chase 1 5S300 0.00 0.00 0.00 Y


5S300PC1 Pipe Chase 10 5S300 0.00 0.00 0.00 Y


5S300PC2 Pipe Chase 2 5S300 0.00 0.00 0.00 Y


5S300PC3 Pipe Chase 3 5S300 0.00 0.00 0.00 Y


5S300PC4 Pipe Chase 4 5S300 0.00 0.00 0.00 Y


5S300PC5 Pipe Chase 5 5S300 0.00 0.00 0.00 Y


5S300PC6 Pipe Chase 6 5S300 0.00 0.00 0.00 Y
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5S300PC7 Pipe Chase 7 5S300 0.00 0.00 0.00 Y


5S300PC8 Pipe Chase 8 5S300 0.00 0.00 0.00 Y


5S300PC9 Pipe Chase 9 5S300 0.00 0.00 0.00 Y


5S300SHO Shower 01 5S300 0.00 0.00 0.00 Y


5S300SHO Shower 02 5S300 0.00 0.00 0.00 Y


5S300SIN Sink 5S300 0.00 0.00 0.00 Y


5S300TEL Telephone 1 5S300 0.00 0.00 0.00 Y


5S300TEL Telephone 2 5S300 0.00 0.00 0.00 Y


5S300TEL Telephone 3 5S300 0.00 0.00 0.00 Y


5S300TEL Telephone 4 5S300 0.00 0.00 0.00 Y


5S300TEL Telephone 5 5S300 0.00 0.00 0.00 Y


5S300TOIL Toilet 5S300 0.00 0.00 0.00 Y


5S300TV Television 5S300 0.00 0.00 0.00 Y


5S301BED Bed 5S301 0.00 0.00 0.00 Y


5S301DHI Door Hinge 5S301 0.00 0.00 0.00 Y


5S301DO DOOR 5S301 0.00 0.00 0.00 Y


5S301GLA Glass 5S301 0.00 0.00 0.00 Y


5S301ISWI 5S301, Inside Light Switch 5S301 0.00 0.00 0.00 Y


5S301LIG Light 5S301 0.00 0.00 0.00 Y


5S301LOC Lock 5S301 0.00 0.00 0.00 Y


5S301NIT Nightlight 5S301 0.00 0.00 0.00 Y


5S301OS 5S301, Outside Light Switch 5S301 0.00 0.00 0.00 Y


5S301SIN Sink 5S301 0.00 0.00 0.00 Y


Page 513 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


5S301TOIL Toilet 5S301 0.00 0.00 0.00 Y


5S302BED Bed 5S302 0.00 0.00 0.00 Y


5S302DHI Door Hinge 5S302 0.00 0.00 0.00 Y


5S302DO DOOR 5S302 0.00 0.00 0.00 Y


5S302GLA Glass 5S302 0.00 0.00 0.00 Y


5S302ISWI 5S302, Inside Light Switch 5S302 0.00 0.00 0.00 Y


5S302LIG Light 5S302 0.00 0.00 0.00 Y


5S302LOC Lock 5S302 0.00 0.00 0.00 Y


5S302NIT Nightlight 5S302 0.00 0.00 0.00 Y


5S302OS 5S302, Outside Light Switch 5S302 0.00 0.00 0.00 Y


5S302SIN Sink 5S302 0.00 0.00 0.00 Y


5S302TOIL Toilet 5S302 0.00 0.00 0.00 Y


5S303BED Bed 5S303 0.00 0.00 0.00 Y


5S303DHI Door Hinge 5S303 0.00 0.00 0.00 Y


5S303DO DOOR 5S303 0.00 0.00 0.00 Y


5S303GLA Glass 5S303 0.00 0.00 0.00 Y


5S303ISWI 5S303, Inside Light Switch 5S303 0.00 0.00 0.00 Y


5S303LIG Light 5S303 0.00 0.00 0.00 Y


5S303LOC Lock 5S303 0.00 0.00 0.00 Y


5S303NIT Nightlight 5S303 0.00 0.00 0.00 Y


5S303OS 5S303, Outside Light Switch 5S303 0.00 0.00 0.00 Y


5S303SIN Sink 5S303 0.00 0.00 0.00 Y


5S303TOIL Toilet 5S303 0.00 0.00 0.00 Y
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5S304BED Bed 5S304 0.00 0.00 0.00 Y


5S304DHI Door Hinge 5S304 0.00 0.00 0.00 Y


5S304DO DOOR 5S304 0.00 0.00 0.00 Y


5S304GLA Glass 5S304 0.00 0.00 0.00 Y


5S304ISWI 5S304, Inside Light Switch 5S304 0.00 0.00 0.00 Y


5S304LIG Light 5S304 0.00 0.00 0.00 Y


5S304LOC Lock 5S304 0.00 0.00 0.00 Y


5S304NIT Nightlight 5S304 0.00 0.00 0.00 Y


5S304OS 5S304, Outside Light Switch 5S304 0.00 0.00 0.00 Y


5S304SIN Sink 5S304 0.00 0.00 0.00 Y


5S304TOIL Toilet 5S304 0.00 0.00 0.00 Y


5S305BED Bed 5S305 0.00 0.00 0.00 Y


5S305DHI Door Hinge 5S305 0.00 0.00 0.00 Y


5S305DO DOOR 5S305 0.00 0.00 0.00 Y


5S305GLA Glass 5S305 0.00 0.00 0.00 Y


5S305ISWI 5S305, Inside Light Switch 5S305 0.00 0.00 0.00 Y


5S305LIG Light 5S305 0.00 0.00 0.00 Y


5S305LOC Lock 5S305 0.00 0.00 0.00 Y


5S305NIT Nightlight 5S305 0.00 0.00 0.00 Y


5S305OS 5S305, Outside Light Switch 5S305 0.00 0.00 0.00 Y


5S305SIN Sink 5S305 0.00 0.00 0.00 Y


5S305TOIL Toilet 5S305 0.00 0.00 0.00 Y


5S306BED Bed 5S306 0.00 0.00 0.00 Y
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5S306DHI Door Hinge 5S306 0.00 0.00 0.00 Y


5S306DO DOOR 5S306 0.00 0.00 0.00 Y


5S306GLA Glass 5S306 0.00 0.00 0.00 Y


5S306ISWI 5S306, Inside Light Switch 5S306 0.00 0.00 0.00 Y


5S306LIG Light 5S306 0.00 0.00 0.00 Y


5S306LOC Lock 5S306 0.00 0.00 0.00 Y


5S306NIT Nightlight 5S306 0.00 0.00 0.00 Y


5S306OS 5S306, Outside Light Switch 5S306 0.00 0.00 0.00 Y


5S306SIN Sink 5S306 0.00 0.00 0.00 Y


5S306TOIL Toilet 5S306 0.00 0.00 0.00 Y


5S307BED Bed 5S307 0.00 0.00 0.00 Y


5S307DHI Door Hinge 5S307 0.00 0.00 0.00 Y


5S307DO DOOR 5S307 0.00 0.00 0.00 Y


5S307GLA Glass 5S307 0.00 0.00 0.00 Y


5S307ISWI 5S307, Inside Light Switch 5S307 0.00 0.00 0.00 Y


5S307LIG Light 5S307 0.00 0.00 0.00 Y


5S307LOC Lock 5S307 0.00 0.00 0.00 Y


5S307NIT Nightlight 5S307 0.00 0.00 0.00 Y


5S307OS 5S307, Outside Light Switch 5S307 0.00 0.00 0.00 Y


5S307SIN Sink 5S307 0.00 0.00 0.00 Y


5S307TOIL Toilet 5S307 0.00 0.00 0.00 Y


5S308BED Bed 5S308 0.00 0.00 0.00 Y


5S308DHI Door Hinge 5S308 0.00 0.00 0.00 Y
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5S308DO DOOR 5S308 0.00 0.00 0.00 Y


5S308GLA Glass 5S308 0.00 0.00 0.00 Y


5S308ISWI 5S308, Inside Light Switch 5S308 0.00 0.00 0.00 Y


5S308LIG Light 5S308 0.00 0.00 0.00 Y


5S308LOC Lock 5S308 0.00 0.00 0.00 Y


5S308NIT Nightlight 5S308 0.00 0.00 0.00 Y


5S308OS 5S308, Outside Light Switch 5S308 0.00 0.00 0.00 Y


5S308SIN Sink 5S308 0.00 0.00 0.00 Y


5S308TOIL Toilet 5S308 0.00 0.00 0.00 Y


5S309BED Bed 5S309 0.00 0.00 0.00 Y


5S309DHI Door Hinge 5S309 0.00 0.00 0.00 Y


5S309DO DOOR 5S309 0.00 0.00 0.00 Y


5S309GLA Glass 5S309 0.00 0.00 0.00 Y


5S309ISWI 5S309, Inside Light Switch 5S309 0.00 0.00 0.00 Y


5S309LIG Light 5S309 0.00 0.00 0.00 Y


5S309LOC Lock 5S309 0.00 0.00 0.00 Y


5S309NIT Nightlight 5S309 0.00 0.00 0.00 Y


5S309OS 5S309, Outside Light Switch 5S309 0.00 0.00 0.00 Y


5S309SIN Sink 5S309 0.00 0.00 0.00 Y


5S309TOIL Toilet 5S309 0.00 0.00 0.00 Y


5S310BED Bed 5S310 0.00 0.00 0.00 Y


5S310DHI Door Hinge 5S310 0.00 0.00 0.00 Y


5S310DO DOOR 5S310 0.00 0.00 0.00 Y
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5S310GLA Glass 5S310 0.00 0.00 0.00 Y


5S310ISWI 5S310, Inside Light Switch 5S310 0.00 0.00 0.00 Y


5S310LIG Light 5S310 0.00 0.00 0.00 Y


5S310LOC Lock 5S310 0.00 0.00 0.00 Y


5S310NIT Nightlight 5S310 0.00 0.00 0.00 Y


5S310OS 5S310, Outside Light Switch 5S310 0.00 0.00 0.00 Y


5S310SIN Sink 5S310 0.00 0.00 0.00 Y


5S310TOIL Toilet 5S310 0.00 0.00 0.00 Y


5S311BED Bed 5S311 0.00 0.00 0.00 Y


5S311DHI Door Hinge 5S311 0.00 0.00 0.00 Y


5S311DOO DOOR 5S311 0.00 0.00 0.00 Y


5S311GLA Glass 5S311 0.00 0.00 0.00 Y


5S311ISWI 5S311, Inside Light Switch 5S311 0.00 0.00 0.00 Y


5S311LIG Light 5S311 0.00 0.00 0.00 Y


5S311LOC Lock 5S311 0.00 0.00 0.00 Y


5S311NITE Nightlight 5S311 0.00 0.00 0.00 Y


5S311OS 5S311, Outside Light Switch 5S311 0.00 0.00 0.00 Y


5S311SIN Sink 5S311 0.00 0.00 0.00 Y


5S311TOIL Toilet 5S311 0.00 0.00 0.00 Y


5S312BED Bed 5S312 0.00 0.00 0.00 Y


5S312DHI Door Hinge 5S312 0.00 0.00 0.00 Y


5S312DO DOOR 5S312 0.00 0.00 0.00 Y


5S312GLA Glass 5S312 0.00 0.00 0.00 Y
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5S312ISWI 5S312, Inside Light Switch 5S312 0.00 0.00 0.00 Y


5S312LIG Light 5S312 0.00 0.00 0.00 Y


5S312LOC Lock 5S312 0.00 0.00 0.00 Y


5S312NIT Nightlight 5S312 0.00 0.00 0.00 Y


5S312OS 5S312, Outside Light Switch 5S312 0.00 0.00 0.00 Y


5S312SIN Sink 5S312 0.00 0.00 0.00 Y


5S312TOIL Toilet 5S312 0.00 0.00 0.00 Y


5S313BED Bed 5S313 0.00 0.00 0.00 Y


5S313DHI Door Hinge 5S313 0.00 0.00 0.00 Y


5S313DO DOOR 5S313 0.00 0.00 0.00 Y


5S313GLA Glass 5S313 0.00 0.00 0.00 Y


5S313ISWI 5S313, Inside Light Switch 5S313 0.00 0.00 0.00 Y


5S313LIG Light 5S313 0.00 0.00 0.00 Y


5S313LOC Lock 5S313 0.00 0.00 0.00 Y


5S313NIT Nightlight 5S313 0.00 0.00 0.00 Y


5S313OS 5S313, Outside Light Switch 5S313 0.00 0.00 0.00 Y


5S313SIN Sink 5S313 0.00 0.00 0.00 Y


5S313TOIL Toilet 5S313 0.00 0.00 0.00 Y


5S314BED Bed 5S314 0.00 0.00 0.00 Y


5S314DHI Door Hinge 5S314 0.00 0.00 0.00 Y


5S314DO DOOR 5S314 0.00 0.00 0.00 Y


5S314GLA Glass 5S314 0.00 0.00 0.00 Y


5S314ISWI 5S314, Inside Light Switch 5S314 0.00 0.00 0.00 Y
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5S314LIG Light 5S314 0.00 0.00 0.00 Y


5S314LOC Lock 5S314 0.00 0.00 0.00 Y


5S314NIT Nightlight 5S314 0.00 0.00 0.00 Y


5S314OS 5S314, Outside Light Switch 5S314 0.00 0.00 0.00 Y


5S314SIN Sink 5S314 0.00 0.00 0.00 Y


5S314TOIL Toilet 5S314 0.00 0.00 0.00 Y


5S315BED Bed 5S315 0.00 0.00 0.00 Y


5S315DHI Door Hinge 5S315 0.00 0.00 0.00 Y


5S315DO DOOR 5S315 0.00 0.00 0.00 Y


5S315GLA Glass 5S315 0.00 0.00 0.00 Y


5S315ISWI 5S315, Inside Light Switch 5S315 0.00 0.00 0.00 Y


5S315LIG Light 5S315 0.00 0.00 0.00 Y


5S315LOC Lock 5S315 0.00 0.00 0.00 Y


5S315NIT Nightlight 5S315 0.00 0.00 0.00 Y


5S315OS 5S315, Outside Light Switch 5S315 0.00 0.00 0.00 Y


5S315SIN Sink 5S315 0.00 0.00 0.00 Y


5S315TOIL Toilet 5S315 0.00 0.00 0.00 Y


5S316BED Bed 5S316 0.00 0.00 0.00 Y


5S316DHI Door Hinge 5S316 0.00 0.00 0.00 Y


5S316DO DOOR 5S316 0.00 0.00 0.00 Y


5S316GLA Glass 5S316 0.00 0.00 0.00 Y


5S316ISWI 5S316, Inside Light Switch 5S316 0.00 0.00 0.00 Y


5S316LIG Light 5S316 0.00 0.00 0.00 Y
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5S316LOC Lock 5S316 0.00 0.00 0.00 Y


5S316NIT Nightlight 5S316 0.00 0.00 0.00 Y


5S316OS 5S316, Outside Light Switch 5S316 0.00 0.00 0.00 Y


5S316SIN Sink 5S316 0.00 0.00 0.00 Y


5S316TOIL Toilet 5S316 0.00 0.00 0.00 Y


5S317DHI Door Hinge 5S317 0.00 0.00 0.00 Y


5S317DO DOOR 5S317 0.00 0.00 0.00 Y


5S317GLA Glass 5S317 0.00 0.00 0.00 Y


5S317ISWI 5S317, Inside Light Switch 5S317 0.00 0.00 0.00 Y


5S317LIG Light 5S317 0.00 0.00 0.00 Y


5S317LOC Lock 5S317 0.00 0.00 0.00 Y


5S317NIT Nightlight 5S317 0.00 0.00 0.00 Y


5S317OS 5S317, Outside Light Switch 5S317 0.00 0.00 0.00 Y


5S317SIN Sink 5S317 0.00 0.00 0.00 Y


5S317TOIL Toilet 5S317 0.00 0.00 0.00 Y


5S318DHI Door Hinge 5S318 0.00 0.00 0.00 Y


5S318DO DOOR 5S318 0.00 0.00 0.00 Y


5S318GLA Glass 5S318 0.00 0.00 0.00 Y


5S318ISWI 5S318, Inside Light Switch 5S318 0.00 0.00 0.00 Y


5S318LIG Light 5S318 0.00 0.00 0.00 Y


5S318LOC Lock 5S318 0.00 0.00 0.00 Y


5S318NIT Nightlight 5S318 0.00 0.00 0.00 Y


5S318OS 5S318, Outside Light Switch 5S318 0.00 0.00 0.00 Y
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5S318SIN Sink 5S318 0.00 0.00 0.00 Y


5S318TOIL Toilet 5S318 0.00 0.00 0.00 Y


5S400BED Bed 5S400 0.00 0.00 0.00 Y


5S400CTIL 5S400,Ceiling Tiles 5S400 0.00 0.00 0.00 Y


5S400IC1 Call Box 1 5S400 0.00 0.00 0.00 Y


5S400PC1 Pipe Chase 1 5S400 0.00 0.00 0.00 Y


5S400PC1 Pipe Chase 10 5S400 0.00 0.00 0.00 Y


5S400PC2 Pipe Chase 2 5S400 0.00 0.00 0.00 Y


5S400PC3 Pipe Chase 3 5S400 0.00 0.00 0.00 Y


5S400PC4 Pipe Chase 4 5S400 0.00 0.00 0.00 Y


5S400PC5 Pipe Chase 5 5S400 0.00 0.00 0.00 Y


5S400PC6 Pipe Chase 6 5S400 0.00 0.00 0.00 Y


5S400PC7 Pipe Chase 7 5S400 0.00 0.00 0.00 Y


5S400PC8 Pipe Chase 8 5S400 0.00 0.00 0.00 Y


5S400PC9 Pipe Chase 9 5S400 0.00 0.00 0.00 Y


5S400SHO Shower 01 5S400 0.00 0.00 0.00 Y


5S400SHO Shower 02 5S400 0.00 0.00 0.00 Y


5S400SIN Sink 5S400 0.00 0.00 0.00 Y


5S400TEL Telephone 1 5S400 0.00 0.00 0.00 Y


5S400TEL Telephone 2 5S400 0.00 0.00 0.00 Y


5S400TEL Telephone 3 5S400 0.00 0.00 0.00 Y


5S400TEL Telephone 4 5S400 0.00 0.00 0.00 Y


5S400TEL Telephone 5 5S400 0.00 0.00 0.00 Y


Page 522 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


5S400TOIL Toilet 5S400 0.00 0.00 0.00 Y


5S400TV Television 5S400 0.00 0.00 0.00 Y


5S401BED Bed 5S401 0.00 0.00 0.00 Y


5S401DHI Door Hinge 5S401 0.00 0.00 0.00 Y


5S401DO DOOR 5S401 0.00 0.00 0.00 Y


5S401GLA Glass 5S401 0.00 0.00 0.00 Y


5S401ISWI 5S401, Inside Light Switch 5S401 0.00 0.00 0.00 Y


5S401LIG Light 5S401 0.00 0.00 0.00 Y


5S401LOC Lock 5S401 0.00 0.00 0.00 Y


5S401NIT Nightlight 5S401 0.00 0.00 0.00 Y


5S401OS 5S401, Outside Light Switch 5S401 0.00 0.00 0.00 Y


5S401SIN Sink 5S401 0.00 0.00 0.00 Y


5S401TOIL Toilet 5S401 0.00 0.00 0.00 Y


5S402BED Bed 5S402 0.00 0.00 0.00 Y


5S402DHI Door Hinge 5S402 0.00 0.00 0.00 Y


5S402DO DOOR 5S402 0.00 0.00 0.00 Y


5S402GLA Glass 5S402 0.00 0.00 0.00 Y


5S402ISWI 5S402, Inside Light Switch 5S402 0.00 0.00 0.00 Y


5S402LIG Light 5S402 0.00 0.00 0.00 Y


5S402LOC Lock 5S402 0.00 0.00 0.00 Y


5S402NIT Nightlight 5S402 0.00 0.00 0.00 Y


5S402OS 5S402, Outside Light Switch 5S402 0.00 0.00 0.00 Y


5S402SIN Sink 5S402 0.00 0.00 0.00 Y
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5S402TOIL Toilet 5S402 0.00 0.00 0.00 Y


5S403BED Bed 5S403 0.00 0.00 0.00 Y


5S403DHI Door Hinge 5S403 0.00 0.00 0.00 Y


5S403DO DOOR 5S403 0.00 0.00 0.00 Y


5S403GLA Glass 5S403 0.00 0.00 0.00 Y


5S403ISWI 5S403, Inside Light Switch 5S403 0.00 0.00 0.00 Y


5S403LIG Light 5S403 0.00 0.00 0.00 Y


5S403LOC Lock 5S403 0.00 0.00 0.00 Y


5S403NIT Nightlight 5S403 0.00 0.00 0.00 Y


5S403OS 5S403, Outside Light Switch 5S403 0.00 0.00 0.00 Y


5S403SIN Sink 5S403 0.00 0.00 0.00 Y


5S403TOIL Toilet 5S403 0.00 0.00 0.00 Y


5S404BED Bed 5S404 0.00 0.00 0.00 Y


5S404DHI Door Hinge 5S404 0.00 0.00 0.00 Y


5S404DO DOOR 5S404 0.00 0.00 0.00 Y


5S404GLA Glass 5S404 0.00 0.00 0.00 Y


5S404ISWI 5S404, Inside Light Switch 5S404 0.00 0.00 0.00 Y


5S404LIG Light 5S404 0.00 0.00 0.00 Y


5S404LOC Lock 5S404 0.00 0.00 0.00 Y


5S404NIT Nightlight 5S404 0.00 0.00 0.00 Y


5S404OS 5S404, Outside Light Switch 5S404 0.00 0.00 0.00 Y


5S404SIN Sink 5S404 0.00 0.00 0.00 Y


5S404TOIL Toilet 5S404 0.00 0.00 0.00 Y
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5S405BED Bed 5S405 0.00 0.00 0.00 Y


5S405DHI Door Hinge 5S405 0.00 0.00 0.00 Y


5S405DO DOOR 5S405 0.00 0.00 0.00 Y


5S405GLA Glass 5S405 0.00 0.00 0.00 Y


5S405ISWI 5S405, Inside Light Switch 5S405 0.00 0.00 0.00 Y


5S405LIG Light 5S405 0.00 0.00 0.00 Y


5S405LOC Lock 5S405 0.00 0.00 0.00 Y


5S405NIT Nightlight 5S405 0.00 0.00 0.00 Y


5S405OS 5S405, Outside Light Switch 5S405 0.00 0.00 0.00 Y


5S405SIN Sink 5S405 0.00 0.00 0.00 Y


5S405TOIL Toilet 5S405 0.00 0.00 0.00 Y


5S406BED Bed 5S406 0.00 0.00 0.00 Y


5S406DHI Door Hinge 5S406 0.00 0.00 0.00 Y


5S406DO DOOR 5S406 0.00 0.00 0.00 Y


5S406GLA Glass 5S406 0.00 0.00 0.00 Y


5S406ISWI 5S406, Inside Light Switch 5S406 0.00 0.00 0.00 Y


5S406LIG Light 5S406 0.00 0.00 0.00 Y


5S406LOC Lock 5S406 0.00 0.00 0.00 Y


5S406NIT Nightlight 5S406 0.00 0.00 0.00 Y


5S406OS 5S406, Outside Light Switch 5S406 0.00 0.00 0.00 Y


5S406SIN Sink 5S406 0.00 0.00 0.00 Y


5S406TOIL Toilet 5S406 0.00 0.00 0.00 Y


5S407BED Bed 5S407 0.00 0.00 0.00 Y


Page 525 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


5S407DHI Door Hinge 5S407 0.00 0.00 0.00 Y


5S407DO DOOR 5S407 0.00 0.00 0.00 Y


5S407GLA Glass 5S407 0.00 0.00 0.00 Y


5S407ISWI 5S407, Inside Light Switch 5S407 0.00 0.00 0.00 Y


5S407LIG Light 5S407 0.00 0.00 0.00 Y


5S407LOC Lock 5S407 0.00 0.00 0.00 Y


5S407NIT Nightlight 5S407 0.00 0.00 0.00 Y


5S407OS 5S407, Outside Light Switch 5S407 0.00 0.00 0.00 Y


5S407SIN Sink 5S407 0.00 0.00 0.00 Y


5S407TOIL Toilet 5S407 0.00 0.00 0.00 Y


5S408BED Bed 5S408 0.00 0.00 0.00 Y


5S408DHI Door Hinge 5S408 0.00 0.00 0.00 Y


5S408DO DOOR 5S408 0.00 0.00 0.00 Y


5S408GLA Glass 5S408 0.00 0.00 0.00 Y


5S408ISWI 5S408, Inside Light Switch 5S408 0.00 0.00 0.00 Y


5S408LIG Light 5S408 0.00 0.00 0.00 Y


5S408LOC Lock 5S408 0.00 0.00 0.00 Y


5S408NIT Nightlight 5S408 0.00 0.00 0.00 Y


5S408OS 5S408, Outside Light Switch 5S408 0.00 0.00 0.00 Y


5S408SIN Sink 5S408 0.00 0.00 0.00 Y


5S408TOIL Toilet 5S408 0.00 0.00 0.00 Y


5S409BED Bed 5S409 0.00 0.00 0.00 Y


5S409DHI Door Hinge 5S409 0.00 0.00 0.00 Y
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5S409DO DOOR 5S409 0.00 0.00 0.00 Y


5S409GLA Glass 5S409 0.00 0.00 0.00 Y


5S409ISWI 5S409, Inside Light Switch 5S409 0.00 0.00 0.00 Y


5S409LIG Light 5S409 0.00 0.00 0.00 Y


5S409LOC Lock 5S409 0.00 0.00 0.00 Y


5S409NIT Nightlight 5S409 0.00 0.00 0.00 Y


5S409OS 5S409, Outside Light Switch 5S409 0.00 0.00 0.00 Y


5S409SIN Sink 5S409 0.00 0.00 0.00 Y


5S409TOIL Toilet 5S409 0.00 0.00 0.00 Y


5S410BED Bed 5S410 0.00 0.00 0.00 Y


5S410DHI Door Hinge 5S410 0.00 0.00 0.00 Y


5S410DO DOOR 5S410 0.00 0.00 0.00 Y


5S410GLA Glass 5S410 0.00 0.00 0.00 Y


5S410ISWI 5S410, Inside Light Switch 5S410 0.00 0.00 0.00 Y


5S410LIG Light 5S410 0.00 0.00 0.00 Y


5S410LOC Lock 5S410 0.00 0.00 0.00 Y


5S410NIT Nightlight 5S410 0.00 0.00 0.00 Y


5S410OS 5S410, Outside Light Switch 5S410 0.00 0.00 0.00 Y


5S410SIN Sink 5S410 0.00 0.00 0.00 Y


5S410TOIL Toilet 5S410 0.00 0.00 0.00 Y


5S411BED Bed 5S411 0.00 0.00 0.00 Y


5S411DHI Door Hinge 5S411 0.00 0.00 0.00 Y


5S411DOO DOOR 5S411 0.00 0.00 0.00 Y
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5S411GLA Glass 5S411 0.00 0.00 0.00 Y


5S411ISWI 5S411, Inside Light Switch 5S411 0.00 0.00 0.00 Y


5S411LIG Light 5S411 0.00 0.00 0.00 Y


5S411LOC Lock 5S411 0.00 0.00 0.00 Y


5S411NITE Nightlight 5S411 0.00 0.00 0.00 Y


5S411OS 5S411, Outside Light Switch 5S411 0.00 0.00 0.00 Y


5S411SIN Sink 5S411 0.00 0.00 0.00 Y


5S411TOIL Toilet 5S411 0.00 0.00 0.00 Y


5S412BED Bed 5S412 0.00 0.00 0.00 Y


5S412DHI Door Hinge 5S412 0.00 0.00 0.00 Y


5S412DO DOOR 5S412 0.00 0.00 0.00 Y


5S412GLA Glass 5S412 0.00 0.00 0.00 Y


5S412ISWI 5S412, Inside Light Switch 5S412 0.00 0.00 0.00 Y


5S412LIG Light 5S412 0.00 0.00 0.00 Y


5S412LOC Lock 5S412 0.00 0.00 0.00 Y


5S412NIT Nightlight 5S412 0.00 0.00 0.00 Y


5S412OS 5S412, Outside Light Switch 5S412 0.00 0.00 0.00 Y


5S412SIN Sink 5S412 0.00 0.00 0.00 Y


5S412TOIL Toilet 5S412 0.00 0.00 0.00 Y


5S413BED Bed 5S413 0.00 0.00 0.00 Y


5S413DHI Door Hinge 5S413 0.00 0.00 0.00 Y


5S413DO DOOR 5S413 0.00 0.00 0.00 Y


5S413GLA Glass 5S413 0.00 0.00 0.00 Y
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5S413ISWI 5S413, Inside Light Switch 5S413 0.00 0.00 0.00 Y


5S413LIG Light 5S413 0.00 0.00 0.00 Y


5S413LOC Lock 5S413 0.00 0.00 0.00 Y


5S413NIT Nightlight 5S413 0.00 0.00 0.00 Y


5S413OS 5S413, Outside Light Switch 5S413 0.00 0.00 0.00 Y


5S413SIN Sink 5S413 0.00 0.00 0.00 Y


5S413TOIL Toilet 5S413 0.00 0.00 0.00 Y


5S414BED Bed 5S414 0.00 0.00 0.00 Y


5S414DHI Door Hinge 5S414 0.00 0.00 0.00 Y


5S414DO DOOR 5S414 0.00 0.00 0.00 Y


5S414GLA Glass 5S414 0.00 0.00 0.00 Y


5S414ISWI 5S414, Inside Light Switch 5S414 0.00 0.00 0.00 Y


5S414LIG Light 5S414 0.00 0.00 0.00 Y


5S414LOC Lock 5S414 0.00 0.00 0.00 Y


5S414NIT Nightlight 5S414 0.00 0.00 0.00 Y


5S414OS 5S414, Outside Light Switch 5S414 0.00 0.00 0.00 Y


5S414SIN Sink 5S414 0.00 0.00 0.00 Y


5S414TOIL Toilet 5S414 0.00 0.00 0.00 Y


5S415BED Bed 5S415 0.00 0.00 0.00 Y


5S415DHI Door Hinge 5S415 0.00 0.00 0.00 Y


5S415DO DOOR 5S415 0.00 0.00 0.00 Y


5S415GLA Glass 5S415 0.00 0.00 0.00 Y


5S415ISWI 5S415, Inside Light Switch 5S415 0.00 0.00 0.00 Y
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5S415LIG Light 5S415 0.00 0.00 0.00 Y


5S415LOC Lock 5S415 0.00 0.00 0.00 Y


5S415NIT Nightlight 5S415 0.00 0.00 0.00 Y


5S415OS 5S415, Outside Light Switch 5S415 0.00 0.00 0.00 Y


5S415SIN Sink 5S415 0.00 0.00 0.00 Y


5S415TOIL Toilet 5S415 0.00 0.00 0.00 Y


5S416BED Bed 5S416 0.00 0.00 0.00 Y


5S416DHI Door Hinge 5S416 0.00 0.00 0.00 Y


5S416DO DOOR 5S416 0.00 0.00 0.00 Y


5S416GLA Glass 5S416 0.00 0.00 0.00 Y


5S416ISWI 5S416, Inside Light Switch 5S416 0.00 0.00 0.00 Y


5S416LIG Light 5S416 0.00 0.00 0.00 Y


5S416LOC Lock 5S416 0.00 0.00 0.00 Y


5S416NIT Nightlight 5S416 0.00 0.00 0.00 Y


5S416OS 5S416, Outside Light Switch 5S416 0.00 0.00 0.00 Y


5S416SIN Sink 5S416 0.00 0.00 0.00 Y


5S416TOIL Toilet 5S416 0.00 0.00 0.00 Y


5S417BED Bed 5S417 0.00 0.00 0.00 Y


5S417DHI Door Hinge 5S417 0.00 0.00 0.00 Y


5S417DO DOOR 5S417 0.00 0.00 0.00 Y


5S417GLA Glass 5S417 0.00 0.00 0.00 Y


5S417ISWI 5S417, Inside Light Switch 5S417 0.00 0.00 0.00 Y


5S417LIG Light 5S417 0.00 0.00 0.00 Y
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5S417LOC Lock 5S417 0.00 0.00 0.00 Y


5S417NIT Nightlight 5S417 0.00 0.00 0.00 Y


5S417OS 5S417, Outside Light Switch 5S417 0.00 0.00 0.00 Y


5S417SIN Sink 5S417 0.00 0.00 0.00 Y


5S417TOIL Toilet 5S417 0.00 0.00 0.00 Y


5S418BED Bed 5S418 0.00 0.00 0.00 Y


5S418DHI Door Hinge 5S418 0.00 0.00 0.00 Y


5S418DO DOOR 5S418 0.00 0.00 0.00 Y


5S418GLA Glass 5S418 0.00 0.00 0.00 Y


5S418ISWI 5S418, Inside Light Switch 5S418 0.00 0.00 0.00 Y


5S418LIG Light 5S418 0.00 0.00 0.00 Y


5S418LOC Lock 5S418 0.00 0.00 0.00 Y


5S418NIT Nightlight 5S418 0.00 0.00 0.00 Y


5S418OS 5S418, Outside Light Switch 5S418 0.00 0.00 0.00 Y


5S418SIN Sink 5S418 0.00 0.00 0.00 Y


5S418TOIL Toilet 5S418 0.00 0.00 0.00 Y


5S500BED Bed 5S500 0.00 0.00 0.00 Y


5S500CTIL 5S500,Ceiling Tiles 5S500 0.00 0.00 0.00 Y


5S500IC1 Call Box 1 5S500 0.00 0.00 0.00 Y


5S500PC1 Pipe Chase 1 5S500 0.00 0.00 0.00 Y


5S500PC1 Pipe Chase 10 5S500 0.00 0.00 0.00 Y


5S500PC2 Pipe Chase 2 5S500 0.00 0.00 0.00 Y


5S500PC3 Pipe Chase 3 5S500 0.00 0.00 0.00 Y
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5S500PC4 Pipe Chase 4 5S500 0.00 0.00 0.00 Y


5S500PC5 Pipe Chase 5 5S500 0.00 0.00 0.00 Y


5S500PC6 Pipe Chase 6 5S500 0.00 0.00 0.00 Y


5S500PC7 Pipe Chase 7 5S500 0.00 0.00 0.00 Y


5S500PC8 Pipe Chase 8 5S500 0.00 0.00 0.00 Y


5S500PC9 Pipe Chase 9 5S500 0.00 0.00 0.00 Y


5S500SHO Shower 01 5S500 0.00 0.00 0.00 Y


5S500SHO Shower 02 5S500 0.00 0.00 0.00 Y


5S500SIN Sink 5S500 0.00 0.00 0.00 Y


5S500TEL Telephone 1 5S500 0.00 0.00 0.00 Y


5S500TEL Telephone 2 5S500 0.00 0.00 0.00 Y


5S500TEL Telephone 3 5S500 0.00 0.00 0.00 Y


5S500TEL Telephone 4 5S500 0.00 0.00 0.00 Y


5S500TEL Telephone 5 5S500 0.00 0.00 0.00 Y


5S500TOIL Toilet 5S500 0.00 0.00 0.00 Y


5S500TV Television 5S500 0.00 0.00 0.00 Y


5S501BED Bed 5S501 0.00 0.00 0.00 Y


5S501DHI Door Hinge 5S501 0.00 0.00 0.00 Y


5S501DO DOOR 5S501 0.00 0.00 0.00 Y


5S501GLA Glass 5S501 0.00 0.00 0.00 Y


5S501ISWI 5S501, Inside Light Switch 5S501 0.00 0.00 0.00 Y


5S501LIG Light 5S501 0.00 0.00 0.00 Y


5S501LOC Lock 5S501 0.00 0.00 0.00 Y
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5S501NIT Nightlight 5S501 0.00 0.00 0.00 Y


5S501OS 5S501, Outside Light Switch 5S501 0.00 0.00 0.00 Y


5S501SIN Sink 5S501 0.00 0.00 0.00 Y


5S501TOIL Toilet 5S501 0.00 0.00 0.00 Y


5S502BED Bed 5S502 0.00 0.00 0.00 Y


5S502DHI Door Hinge 5S502 0.00 0.00 0.00 Y


5S502DO DOOR 5S502 0.00 0.00 0.00 Y


5S502GLA Glass 5S502 0.00 0.00 0.00 Y


5S502ISWI 5S502, Inside Light Switch 5S502 0.00 0.00 0.00 Y


5S502LIG Light 5S502 0.00 0.00 0.00 Y


5S502LOC Lock 5S502 0.00 0.00 0.00 Y


5S502NIT Nightlight 5S502 0.00 0.00 0.00 Y


5S502OS 5S502, Outside Light Switch 5S502 0.00 0.00 0.00 Y


5S502SIN Sink 5S502 0.00 0.00 0.00 Y


5S502TOIL Toilet 5S502 0.00 0.00 0.00 Y


5S503BED Bed 5S503 0.00 0.00 0.00 Y


5S503DHI Door Hinge 5S503 0.00 0.00 0.00 Y


5S503DO DOOR 5S503 0.00 0.00 0.00 Y


5S503GLA Glass 5S503 0.00 0.00 0.00 Y


5S503ISWI 5S503, Inside Light Switch 5S503 0.00 0.00 0.00 Y


5S503LIG Light 5S503 0.00 0.00 0.00 Y


5S503LOC Lock 5S503 0.00 0.00 0.00 Y


5S503NIT Nightlight 5S503 0.00 0.00 0.00 Y
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5S503OS 5S503, Outside Light Switch 5S503 0.00 0.00 0.00 Y


5S503SIN Sink 5S503 0.00 0.00 0.00 Y


5S503TOIL Toilet 5S503 0.00 0.00 0.00 Y


5S504BED Bed 5S504 0.00 0.00 0.00 Y


5S504DHI Door Hinge 5S504 0.00 0.00 0.00 Y


5S504DO DOOR 5S504 0.00 0.00 0.00 Y


5S504GLA Glass 5S504 0.00 0.00 0.00 Y


5S504ISWI 5S504, Inside Light Switch 5S504 0.00 0.00 0.00 Y


5S504LIG Light 5S504 0.00 0.00 0.00 Y


5S504LOC Lock 5S504 0.00 0.00 0.00 Y


5S504NIT Nightlight 5S504 0.00 0.00 0.00 Y


5S504OS 5S504, Outside Light Switch 5S504 0.00 0.00 0.00 Y


5S504SIN Sink 5S504 0.00 0.00 0.00 Y


5S504TOIL Toilet 5S504 0.00 0.00 0.00 Y


5S505BED Bed 5S505 0.00 0.00 0.00 Y


5S505DHI Door Hinge 5S505 0.00 0.00 0.00 Y


5S505DO DOOR 5S505 0.00 0.00 0.00 Y


5S505GLA Glass 5S505 0.00 0.00 0.00 Y


5S505ISWI 5S505, Inside Light Switch 5S505 0.00 0.00 0.00 Y


5S505LIG Light 5S505 0.00 0.00 0.00 Y


5S505LOC Lock 5S505 0.00 0.00 0.00 Y


5S505NIT Nightlight 5S505 0.00 0.00 0.00 Y


5S505OS 5S505, Outside Light Switch 5S505 0.00 0.00 0.00 Y
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5S505SIN Sink 5S505 0.00 0.00 0.00 Y


5S505TOIL Toilet 5S505 0.00 0.00 0.00 Y


5S506BED Bed 5S506 0.00 0.00 0.00 Y


5S506DHI Door Hinge 5S506 0.00 0.00 0.00 Y


5S506DO DOOR 5S506 0.00 0.00 0.00 Y


5S506GLA Glass 5S506 0.00 0.00 0.00 Y


5S506ISWI 5S506, Inside Light Switch 5S506 0.00 0.00 0.00 Y


5S506LIG Light 5S506 0.00 0.00 0.00 Y


5S506LOC Lock 5S506 0.00 0.00 0.00 Y


5S506NIT Nightlight 5S506 0.00 0.00 0.00 Y


5S506OS 5S506, Outside Light Switch 5S506 0.00 0.00 0.00 Y


5S506SIN Sink 5S506 0.00 0.00 0.00 Y


5S506TOIL Toilet 5S506 0.00 0.00 0.00 Y


5S507BED Bed 5S507 0.00 0.00 0.00 Y


5S507DHI Door Hinge 5S507 0.00 0.00 0.00 Y


5S507DO DOOR 5S507 0.00 0.00 0.00 Y


5S507GLA Glass 5S507 0.00 0.00 0.00 Y


5S507ISWI 5S507, Inside Light Switch 5S507 0.00 0.00 0.00 Y


5S507LIG Light 5S507 0.00 0.00 0.00 Y


5S507LOC Lock 5S507 0.00 0.00 0.00 Y


5S507NIT Nightlight 5S507 0.00 0.00 0.00 Y


5S507OS 5S507, Outside Light Switch 5S507 0.00 0.00 0.00 Y


5S507SIN Sink 5S507 0.00 0.00 0.00 Y


Page 535 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


5S507TOIL Toilet 5S507 0.00 0.00 0.00 Y


5S508DHI Door Hinge 5S508 0.00 0.00 0.00 Y


5S508DO DOOR 5S508 0.00 0.00 0.00 Y


5S508GLA Glass 5S508 0.00 0.00 0.00 Y


5S508ISWI 5S508, Inside Light Switch 5S508 0.00 0.00 0.00 Y


5S508LIG Light 5S508 0.00 0.00 0.00 Y


5S508LOC Lock 5S508 0.00 0.00 0.00 Y


5S508NIT Nightlight 5S508 0.00 0.00 0.00 Y


5S508OS 5S508, Outside Light Switch 5S508 0.00 0.00 0.00 Y


5S508SIN Sink 5S508 0.00 0.00 0.00 Y


5S508TOIL Toilet 5S508 0.00 0.00 0.00 Y


5S509BED Bed 5S509 0.00 0.00 0.00 Y


5S509DHI Door Hinge 5S509 0.00 0.00 0.00 Y


5S509DO DOOR 5S509 0.00 0.00 0.00 Y


5S509GLA Glass 5S509 0.00 0.00 0.00 Y


5S509ISWI 5S509, Inside Light Switch 5S509 0.00 0.00 0.00 Y


5S509LIG Light 5S509 0.00 0.00 0.00 Y


5S509LOC Lock 5S509 0.00 0.00 0.00 Y


5S509NIT Nightlight 5S509 0.00 0.00 0.00 Y


5S509OS 5S509, Outside Light Switch 5S509 0.00 0.00 0.00 Y


5S509SIN Sink 5S509 0.00 0.00 0.00 Y


5S509TOIL Toilet 5S509 0.00 0.00 0.00 Y


5S510BED Bed 5S510 0.00 0.00 0.00 Y
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5S510DHI Door Hinge 5S510 0.00 0.00 0.00 Y


5S510DO DOOR 5S510 0.00 0.00 0.00 Y


5S510GLA Glass 5S510 0.00 0.00 0.00 Y


5S510ISWI 5S510, Inside Light Switch 5S510 0.00 0.00 0.00 Y


5S510LIG Light 5S510 0.00 0.00 0.00 Y


5S510LOC Lock 5S510 0.00 0.00 0.00 Y


5S510NIT Nightlight 5S510 0.00 0.00 0.00 Y


5S510OS 5S510, Outside Light Switch 5S510 0.00 0.00 0.00 Y


5S510SIN Sink 5S510 0.00 0.00 0.00 Y


5S510TOIL Toilet 5S510 0.00 0.00 0.00 Y


5S511BED Bed 5S511 0.00 0.00 0.00 Y


5S511DHI Door Hinge 5S511 0.00 0.00 0.00 Y


5S511DOO DOOR 5S511 0.00 0.00 0.00 Y


5S511GLA Glass 5S511 0.00 0.00 0.00 Y


5S511ISWI 5S511, Inside Light Switch 5S511 0.00 0.00 0.00 Y


5S511LIG Light 5S511 0.00 0.00 0.00 Y


5S511LOC Lock 5S511 0.00 0.00 0.00 Y


5S511NITE Nightlight 5S511 0.00 0.00 0.00 Y


5S511OS 5S511, Outside Light Switch 5S511 0.00 0.00 0.00 Y


5S511SIN Sink 5S511 0.00 0.00 0.00 Y


5S511TOIL Toilet 5S511 0.00 0.00 0.00 Y


5S512BED Bed 5S512 0.00 0.00 0.00 Y


5S512DHI Door Hinge 5S512 0.00 0.00 0.00 Y
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5S512DO DOOR 5S512 0.00 0.00 0.00 Y


5S512GLA Glass 5S512 0.00 0.00 0.00 Y


5S512ISWI 5S512, Inside Light Switch 5S512 0.00 0.00 0.00 Y


5S512LIG Light 5S512 0.00 0.00 0.00 Y


5S512LOC Lock 5S512 0.00 0.00 0.00 Y


5S512NIT Nightlight 5S512 0.00 0.00 0.00 Y


5S512OS 5S512, Outside Light Switch 5S512 0.00 0.00 0.00 Y


5S512SIN Sink 5S512 0.00 0.00 0.00 Y


5S512TOIL Toilet 5S512 0.00 0.00 0.00 Y


5S513BED Bed 5S513 0.00 0.00 0.00 Y


5S513DHI Door Hinge 5S513 0.00 0.00 0.00 Y


5S513DO DOOR 5S513 0.00 0.00 0.00 Y


5S513GLA Glass 5S513 0.00 0.00 0.00 Y


5S513ISWI 5S513, Inside Light Switch 5S513 0.00 0.00 0.00 Y


5S513LIG Light 5S513 0.00 0.00 0.00 Y


5S513LOC Lock 5S513 0.00 0.00 0.00 Y


5S513NIT Nightlight 5S513 0.00 0.00 0.00 Y


5S513OS 5S513, Outside Light Switch 5S513 0.00 0.00 0.00 Y


5S513SIN Sink 5S513 0.00 0.00 0.00 Y


5S513TOIL Toilet 5S513 0.00 0.00 0.00 Y


5S514BED Bed 5S514 0.00 0.00 0.00 Y


5S514DHI Door Hinge 5S514 0.00 0.00 0.00 Y


5S514DO DOOR 5S514 0.00 0.00 0.00 Y
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5S514GLA Glass 5S514 0.00 0.00 0.00 Y


5S514ISWI 5S514, Inside Light Switch 5S514 0.00 0.00 0.00 Y


5S514LIG Light 5S514 0.00 0.00 0.00 Y


5S514LOC Lock 5S514 0.00 0.00 0.00 Y


5S514NIT Nightlight 5S514 0.00 0.00 0.00 Y


5S514OS 5S514, Outside Light Switch 5S514 0.00 0.00 0.00 Y


5S514SIN Sink 5S514 0.00 0.00 0.00 Y


5S514TOIL Toilet 5S514 0.00 0.00 0.00 Y


5S515BED Bed 5S515 0.00 0.00 0.00 Y


5S515DHI Door Hinge 5S515 0.00 0.00 0.00 Y


5S515DO DOOR 5S515 0.00 0.00 0.00 Y


5S515GLA Glass 5S515 0.00 0.00 0.00 Y


5S515ISWI 5S515, Inside Light Switch 5S515 0.00 0.00 0.00 Y


5S515LIG Light 5S515 0.00 0.00 0.00 Y


5S515LOC Lock 5S515 0.00 0.00 0.00 Y


5S515NIT Nightlight 5S515 0.00 0.00 0.00 Y


5S515OS 5S515, Outside Light Switch 5S515 0.00 0.00 0.00 Y


5S515SIN Sink 5S515 0.00 0.00 0.00 Y


5S515TOIL Toilet 5S515 0.00 0.00 0.00 Y


5S516BED Bed 5S516 0.00 0.00 0.00 Y


5S516DHI Door Hinge 5S516 0.00 0.00 0.00 Y


5S516DO DOOR 5S516 0.00 0.00 0.00 Y


5S516GLA Glass 5S516 0.00 0.00 0.00 Y
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5S516ISWI 5S516, Inside Light Switch 5S516 0.00 0.00 0.00 Y


5S516LIG Light 5S516 0.00 0.00 0.00 Y


5S516LOC Lock 5S516 0.00 0.00 0.00 Y


5S516NIT Nightlight 5S516 0.00 0.00 0.00 Y


5S516OS 5S516, Outside Light Switch 5S516 0.00 0.00 0.00 Y


5S516SIN Sink 5S516 0.00 0.00 0.00 Y


5S516TOIL Toilet 5S516 0.00 0.00 0.00 Y


5S517BED Bed 5S517 0.00 0.00 0.00 Y


5S517DHI Door Hinge 5S517 0.00 0.00 0.00 Y


5S517DO DOOR 5S517 0.00 0.00 0.00 Y


5S517GLA Glass 5S517 0.00 0.00 0.00 Y


5S517ISWI 5S517, Inside Light Switch 5S517 0.00 0.00 0.00 Y


5S517LIG Light 5S517 0.00 0.00 0.00 Y


5S517LOC Lock 5S517 0.00 0.00 0.00 Y


5S517NIT Nightlight 5S517 0.00 0.00 0.00 Y


5S517OS 5S517, Outside Light Switch 5S517 0.00 0.00 0.00 Y


5S517SIN Sink 5S517 0.00 0.00 0.00 Y


5S517TOIL Toilet 5S517 0.00 0.00 0.00 Y


5S518BED Bed 5S518 0.00 0.00 0.00 Y


5S518DHI Door Hinge 5S518 0.00 0.00 0.00 Y


5S518DO DOOR 5S518 0.00 0.00 0.00 Y


5S518GLA Glass 5S518 0.00 0.00 0.00 Y


5S518ISWI 5S518, Inside Light Switch 5S518 0.00 0.00 0.00 Y
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5S518LIG Light 5S518 0.00 0.00 0.00 Y


5S518LOC Lock 5S518 0.00 0.00 0.00 Y


5S518NIT Nightlight 5S518 0.00 0.00 0.00 Y


5S518OS 5S518, Outside Light Switch 5S518 0.00 0.00 0.00 Y


5S518SIN Sink 5S518 0.00 0.00 0.00 Y


5S518TOIL Toilet 5S518 0.00 0.00 0.00 Y


5S5508BE Bed 5S550 0.00 0.00 0.00 Y


5S600BED Bed 5S600 0.00 0.00 0.00 Y


5S600CTIL 5S600,Ceiling Tiles 5S600 0.00 0.00 0.00 Y


5S600IC1 Call Box 1 5S600 0.00 0.00 0.00 Y


5S600PC1 Pipe Chase 1 5S600 0.00 0.00 0.00 Y


5S600PC1 Pipe Chase 10 5S600 0.00 0.00 0.00 Y


5S600PC2 Pipe Chase 2 5S600 0.00 0.00 0.00 Y


5S600PC3 Pipe Chase 3 5S600 0.00 0.00 0.00 Y


5S600PC4 Pipe Chase 4 5S600 0.00 0.00 0.00 Y


5S600PC5 Pipe Chase 5 5S600 0.00 0.00 0.00 Y


5S600PC6 Pipe Chase 6 5S600 0.00 0.00 0.00 Y


5S600PC7 Pipe Chase 7 5S600 0.00 0.00 0.00 Y


5S600PC8 Pipe Chase 8 5S600 0.00 0.00 0.00 Y


5S600PC9 Pipe Chase 9 5S600 0.00 0.00 0.00 Y


5S600SHO Shower 01 5S600 0.00 0.00 0.00 Y


5S600SHO Shower 02 5S600 0.00 0.00 0.00 Y


5S600SIN Sink 5S600 0.00 0.00 0.00 Y
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5S600TEL Telephone 1 5S600 0.00 0.00 0.00 Y


5S600TEL Telephone 2 5S600 0.00 0.00 0.00 Y


5S600TEL Telephone 3 5S600 0.00 0.00 0.00 Y


5S600TEL Telephone 4 5S600 0.00 0.00 0.00 Y


5S600TEL Telephone 5 5S600 0.00 0.00 0.00 Y


5S600TOIL Toilet 5S600 0.00 0.00 0.00 Y


5S600TV Television 5S600 0.00 0.00 0.00 Y


5S601BED Bed 5S601 0.00 0.00 0.00 Y


5S601DHI Door Hinge 5S601 0.00 0.00 0.00 Y


5S601DO DOOR 5S601 0.00 0.00 0.00 Y


5S601GLA Glass 5S601 0.00 0.00 0.00 Y


5S601ISWI 5S601, Inside Light Switch 5S601 0.00 0.00 0.00 Y


5S601LIG Light 5S601 0.00 0.00 0.00 Y


5S601LOC Lock 5S601 0.00 0.00 0.00 Y


5S601NIT Nightlight 5S601 0.00 0.00 0.00 Y


5S601OS 5S601, Outside Light Switch 5S601 0.00 0.00 0.00 Y


5S601SIN Sink 5S601 0.00 0.00 0.00 Y


5S601TOIL Toilet 5S601 0.00 0.00 0.00 Y


5S602BED Bed 5S602 0.00 0.00 0.00 Y


5S602DHI Door Hinge 5S602 0.00 0.00 0.00 Y


5S602DO DOOR 5S602 0.00 0.00 0.00 Y


5S602GLA Glass 5S602 0.00 0.00 0.00 Y


5S602ISWI 5S602, Inside Light Switch 5S602 0.00 0.00 0.00 Y
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5S602LIG Light 5S602 0.00 0.00 0.00 Y


5S602LOC Lock 5S602 0.00 0.00 0.00 Y


5S602NIT Nightlight 5S602 0.00 0.00 0.00 Y


5S602OS 5S602, Outside Light Switch 5S602 0.00 0.00 0.00 Y


5S602SIN Sink 5S602 0.00 0.00 0.00 Y


5S602TOIL Toilet 5S602 0.00 0.00 0.00 Y


5S603BED Bed 5S603 0.00 0.00 0.00 Y


5S603DHI Door Hinge 5S603 0.00 0.00 0.00 Y


5S603DO DOOR 5S603 0.00 0.00 0.00 Y


5S603GLA Glass 5S603 0.00 0.00 0.00 Y


5S603ISWI 5S603, Inside Light Switch 5S603 0.00 0.00 0.00 Y


5S603LIG Light 5S603 0.00 0.00 0.00 Y


5S603LOC Lock 5S603 0.00 0.00 0.00 Y


5S603NIT Nightlight 5S603 0.00 0.00 0.00 Y


5S603OS 5S603, Outside Light Switch 5S603 0.00 0.00 0.00 Y


5S603SIN Sink 5S603 0.00 0.00 0.00 Y


5S603TOIL Toilet 5S603 0.00 0.00 0.00 Y


5S604BED Bed 5S604 0.00 0.00 0.00 Y


5S604DHI Door Hinge 5S604 0.00 0.00 0.00 Y


5S604DO DOOR 5S604 0.00 0.00 0.00 Y


5S604GLA Glass 5S604 0.00 0.00 0.00 Y


5S604ISWI 5S604, Inside Light Switch 5S604 0.00 0.00 0.00 Y


5S604LIG Light 5S604 0.00 0.00 0.00 Y
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5S604LOC Lock 5S604 0.00 0.00 0.00 Y


5S604NIT Nightlight 5S604 0.00 0.00 0.00 Y


5S604OS 5S604, Outside Light Switch 5S604 0.00 0.00 0.00 Y


5S604SIN Sink 5S604 0.00 0.00 0.00 Y


5S604TOIL Toilet 5S604 0.00 0.00 0.00 Y


5S605BED Bed 5S605 0.00 0.00 0.00 Y


5S605DHI Door Hinge 5S605 0.00 0.00 0.00 Y


5S605DO DOOR 5S605 0.00 0.00 0.00 Y


5S605GLA Glass 5S605 0.00 0.00 0.00 Y


5S605ISWI 5S605, Inside Light Switch 5S605 0.00 0.00 0.00 Y


5S605LIG Light 5S605 0.00 0.00 0.00 Y


5S605LOC Lock 5S605 0.00 0.00 0.00 Y


5S605NIT Nightlight 5S605 0.00 0.00 0.00 Y


5S605OS 5S605, Outside Light Switch 5S605 0.00 0.00 0.00 Y


5S605SIN Sink 5S605 0.00 0.00 0.00 Y


5S605TOIL Toilet 5S605 0.00 0.00 0.00 Y


5S606BED Bed 5S606 0.00 0.00 0.00 Y


5S606DHI Door Hinge 5S606 0.00 0.00 0.00 Y


5S606DO DOOR 5S606 0.00 0.00 0.00 Y


5S606GLA Glass 5S606 0.00 0.00 0.00 Y


5S606ISWI 5S606, Inside Light Switch 5S606 0.00 0.00 0.00 Y


5S606LIG Light 5S606 0.00 0.00 0.00 Y


5S606LOC Lock 5S606 0.00 0.00 0.00 Y
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5S606NIT Nightlight 5S606 0.00 0.00 0.00 Y


5S606OS 5S606, Outside Light Switch 5S606 0.00 0.00 0.00 Y


5S606SIN Sink 5S606 0.00 0.00 0.00 Y


5S606TOIL Toilet 5S606 0.00 0.00 0.00 Y


5S607BED Bed 5S607 0.00 0.00 0.00 Y


5S607DHI Door Hinge 5S607 0.00 0.00 0.00 Y


5S607DO DOOR 5S607 0.00 0.00 0.00 Y


5S607GLA Glass 5S607 0.00 0.00 0.00 Y


5S607ISWI 5S607, Inside Light Switch 5S607 0.00 0.00 0.00 Y


5S607LIG Light 5S607 0.00 0.00 0.00 Y


5S607LOC Lock 5S607 0.00 0.00 0.00 Y


5S607NIT Nightlight 5S607 0.00 0.00 0.00 Y


5S607OS 5S607, Outside Light Switch 5S607 0.00 0.00 0.00 Y


5S607SIN Sink 5S607 0.00 0.00 0.00 Y


5S607TOIL Toilet 5S607 0.00 0.00 0.00 Y


5S608BED Bed 5S608 0.00 0.00 0.00 Y


5S608DHI Door Hinge 5S608 0.00 0.00 0.00 Y


5S608DO DOOR 5S608 0.00 0.00 0.00 Y


5S608GLA Glass 5S608 0.00 0.00 0.00 Y


5S608ISWI 5S608, Inside Light Switch 5S608 0.00 0.00 0.00 Y


5S608LIG Light 5S608 0.00 0.00 0.00 Y


5S608LOC Lock 5S608 0.00 0.00 0.00 Y


5S608NIT Nightlight 5S608 0.00 0.00 0.00 Y
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5S608OS 5S608, Outside Light Switch 5S608 0.00 0.00 0.00 Y


5S608SIN Sink 5S608 0.00 0.00 0.00 Y


5S608TOIL Toilet 5S608 0.00 0.00 0.00 Y


5S609BED Bed 5S609 0.00 0.00 0.00 Y


5S609DHI Door Hinge 5S609 0.00 0.00 0.00 Y


5S609DO DOOR 5S609 0.00 0.00 0.00 Y


5S609GLA Glass 5S609 0.00 0.00 0.00 Y


5S609ISWI 5S609, Inside Light Switch 5S609 0.00 0.00 0.00 Y


5S609LIG Light 5S609 0.00 0.00 0.00 Y


5S609LOC Lock 5S609 0.00 0.00 0.00 Y


5S609NIT Nightlight 5S609 0.00 0.00 0.00 Y


5S609OS 5S609, Outside Light Switch 5S609 0.00 0.00 0.00 Y


5S609SIN Sink 5S609 0.00 0.00 0.00 Y


5S609TOIL Toilet 5S609 0.00 0.00 0.00 Y


5S610BED Bed 5S610 0.00 0.00 0.00 Y


5S610DHI Door Hinge 5S610 0.00 0.00 0.00 Y


5S610DO DOOR 5S610 0.00 0.00 0.00 Y


5S610GLA Glass 5S610 0.00 0.00 0.00 Y


5S610ISWI 5S610, Inside Light Switch 5S610 0.00 0.00 0.00 Y


5S610LIG Light 5S610 0.00 0.00 0.00 Y


5S610LOC Lock 5S610 0.00 0.00 0.00 Y


5S610NIT Nightlight 5S610 0.00 0.00 0.00 Y


5S610OS 5S610, Outside Light Switch 5S610 0.00 0.00 0.00 Y
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5S610SIN Sink 5S610 0.00 0.00 0.00 Y


5S610TOIL Toilet 5S610 0.00 0.00 0.00 Y


5S611BED Bed 5S611 0.00 0.00 0.00 Y


5S611DHI Door Hinge 5S611 0.00 0.00 0.00 Y


5S611DOO DOOR 5S611 0.00 0.00 0.00 Y


5S611GLA Glass 5S611 0.00 0.00 0.00 Y


5S611ISWI 5S611, Inside Light Switch 5S611 0.00 0.00 0.00 Y


5S611LIG Light 5S611 0.00 0.00 0.00 Y


5S611LOC Lock 5S611 0.00 0.00 0.00 Y


5S611NITE Nightlight 5S611 0.00 0.00 0.00 Y


5S611OS 5S611, Outside Light Switch 5S611 0.00 0.00 0.00 Y


5S611SIN Sink 5S611 0.00 0.00 0.00 Y


5S611TOIL Toilet 5S611 0.00 0.00 0.00 Y


5S612BED Bed 5S612 0.00 0.00 0.00 Y


5S612DHI Door Hinge 5S612 0.00 0.00 0.00 Y


5S612DO DOOR 5S612 0.00 0.00 0.00 Y


5S612GLA Glass 5S612 0.00 0.00 0.00 Y


5S612ISWI 5S612, Inside Light Switch 5S612 0.00 0.00 0.00 Y


5S612LIG Light 5S612 0.00 0.00 0.00 Y


5S612LOC Lock 5S612 0.00 0.00 0.00 Y


5S612NIT Nightlight 5S612 0.00 0.00 0.00 Y


5S612OS 5S612, Outside Light Switch 5S612 0.00 0.00 0.00 Y


5S612SIN Sink 5S612 0.00 0.00 0.00 Y
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5S612TOIL Toilet 5S612 0.00 0.00 0.00 Y


5S613BED Bed 5S613 0.00 0.00 0.00 Y


5S613DHI Door Hinge 5S613 0.00 0.00 0.00 Y


5S613DO DOOR 5S613 0.00 0.00 0.00 Y


5S613GLA Glass 5S613 0.00 0.00 0.00 Y


5S613ISWI 5S613, Inside Light Switch 5S613 0.00 0.00 0.00 Y


5S613LIG Light 5S613 0.00 0.00 0.00 Y


5S613LOC Lock 5S613 0.00 0.00 0.00 Y


5S613NIT Nightlight 5S613 0.00 0.00 0.00 Y


5S613OS 5S613, Outside Light Switch 5S613 0.00 0.00 0.00 Y


5S613SIN Sink 5S613 0.00 0.00 0.00 Y


5S613TOIL Toilet 5S613 0.00 0.00 0.00 Y


5S614BED Bed 5S614 0.00 0.00 0.00 Y


5S614DHI Door Hinge 5S614 0.00 0.00 0.00 Y


5S614DO DOOR 5S614 0.00 0.00 0.00 Y


5S614GLA Glass 5S614 0.00 0.00 0.00 Y


5S614ISWI 5S614, Inside Light Switch 5S614 0.00 0.00 0.00 Y


5S614LIG Light 5S614 0.00 0.00 0.00 Y


5S614LOC Lock 5S614 0.00 0.00 0.00 Y


5S614NIT Nightlight 5S614 0.00 0.00 0.00 Y


5S614OS 5S614, Outside Light Switch 5S614 0.00 0.00 0.00 Y


5S614SIN Sink 5S614 0.00 0.00 0.00 Y


5S614TOIL Toilet 5S614 0.00 0.00 0.00 Y
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5S615BED Bed 5S615 0.00 0.00 0.00 Y


5S615DHI Door Hinge 5S615 0.00 0.00 0.00 Y


5S615DO DOOR 5S615 0.00 0.00 0.00 Y


5S615GLA Glass 5S615 0.00 0.00 0.00 Y


5S615ISWI 5S615, Inside Light Switch 5S615 0.00 0.00 0.00 Y


5S615LIG Light 5S615 0.00 0.00 0.00 Y


5S615LOC Lock 5S615 0.00 0.00 0.00 Y


5S615NIT Nightlight 5S615 0.00 0.00 0.00 Y


5S615OS 5S615, Outside Light Switch 5S615 0.00 0.00 0.00 Y


5S615SIN Sink 5S615 0.00 0.00 0.00 Y


5S615TOIL Toilet 5S615 0.00 0.00 0.00 Y


5S616BED Bed 5S616 0.00 0.00 0.00 Y


5S616DHI Door Hinge 5S616 0.00 0.00 0.00 Y


5S616DO DOOR 5S616 0.00 0.00 0.00 Y


5S616GLA Glass 5S616 0.00 0.00 0.00 Y


5S616ISWI 5S616, Inside Light Switch 5S616 0.00 0.00 0.00 Y


5S616LIG Light 5S616 0.00 0.00 0.00 Y


5S616LOC Lock 5S616 0.00 0.00 0.00 Y


5S616NIT Nightlight 5S616 0.00 0.00 0.00 Y


5S616OS 5S616, Outside Light Switch 5S616 0.00 0.00 0.00 Y


5S616SIN Sink 5S616 0.00 0.00 0.00 Y


5S616TOIL Toilet 5S616 0.00 0.00 0.00 Y


5S617DHI Door Hinge 5S617 0.00 0.00 0.00 Y
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5S617DO DOOR 5S617 0.00 0.00 0.00 Y


5S617GLA Glass 5S617 0.00 0.00 0.00 Y


5S617ISWI 5S617, Inside Light Switch 5S617 0.00 0.00 0.00 Y


5S617LIG Light 5S617 0.00 0.00 0.00 Y


5S617LOC Lock 5S617 0.00 0.00 0.00 Y


5S617NIT Nightlight 5S617 0.00 0.00 0.00 Y


5S617OS 5S617, Outside Light Switch 5S617 0.00 0.00 0.00 Y


5S617SIN Sink 5S617 0.00 0.00 0.00 Y


5S617TOIL Toilet 5S617 0.00 0.00 0.00 Y


5S618DHI Door Hinge 5S618 0.00 0.00 0.00 Y


5S618DO DOOR 5S618 0.00 0.00 0.00 Y


5S618GLA Glass 5S618 0.00 0.00 0.00 Y


5S618ISWI 5S618, Inside Light Switch 5S618 0.00 0.00 0.00 Y


5S618LIG Light 5S618 0.00 0.00 0.00 Y


5S618LOC Lock 5S618 0.00 0.00 0.00 Y


5S618NIT Nightlight 5S618 0.00 0.00 0.00 Y


5S618OS 5S618, Outside Light Switch 5S618 0.00 0.00 0.00 Y


5S618SIN Sink 5S618 0.00 0.00 0.00 Y


5S618TOIL Toilet 5S618 0.00 0.00 0.00 Y


5S700CTIL 5S700,Ceiling Tiles 5S700 0.00 0.00 0.00 Y


5S700TOIL Toilet 5S700 0.00 0.00 0.00 Y


5S904SPK 5S904 CORRIDOR-Sprinkler
System Control Valve #1


5S904CORRI
DOR


0.00 0.00 0.00 Y


5SCTOWE Control Panel 5SCTOWER 0.00 0.00 0.00 Y
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5SCTOWE Terminal Unit 5SCTOWER TUTTLE&B 0.00 0.00 0.00 Y


5SDOORZ 100 Door 5SZ100 0.00 0.00 0.00 Y


5SDOORZ 200 Door 5SZ200 0.00 0.00 0.00 Y


5SDOORZ 300 Door 5SZ300 0.00 0.00 0.00 Y


5SDOORZ 320 Door 5SZ320 0.00 0.00 0.00 Y


5SDOORZ 400 Door 5SZ400 0.00 0.00 0.00 Y


5SDOORZ 421 Door 5SZ421 0.00 0.00 0.00 Y


5SDOORZ 500 Door 5SZ500 0.00 0.00 0.00 Y


5SDOORZ 600 Door 5SZ600 0.00 0.00 0.00 Y


5SDOORZ 700 Door 5SZ700 0.00 0.00 0.00 Y


5SDOORZ 800 Door 5SZ800 0.00 0.00 0.00 Y


5SDOORZ 901 Door 5SZ901 0.00 0.00 0.00 Y


5SDOORZ 902 Door 5SZ902 0.00 0.00 0.00 Y


5SDOORZ 903 Door 5SZ903 0.00 0.00 0.00 Y


5SDOORZ 904 Door 5SZ904 0.00 0.00 0.00 Y


5SEMERS Sprinkler System 5SEMERSTAI
R


POTTEREL 0.00 0.00 0.00 Y


5SEMERS Call Box 1 5SEMERSTAI
R


0.00 0.00 0.00 Y


5SEXFAN0 Exhaust Fan 01 5S COOK 0.00 0.00 0.00 Y


5SEXFAN0 Exhaust Fan 02 5S COOK 0.00 0.00 0.00 Y


5SHS901D 901 Door 5SHS 0.00 0.00 0.00 Y


5SHS902D 902 Door 5SHS 0.00 0.00 0.00 Y


5SHSIC1 Call Box 1 5SHS 0.00 0.00 0.00 Y
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5SICEWAT Ice Machine/ Water Machine 5S 0.00 0.00 0.00 Y


5SOUTAIR Outside Air Unit 1 5S700 0.00 0.00 0.00 Y


5SPASYS0 P.A. System 01 5S 0.00 0.00 0.00 Y


5SSINK01 Sink 01 5S 0.00 0.00 0.00 Y


5STELEPN Telephone 01 5S 0.00 0.00 0.00 Y


5STELEPN Telephone 02 5S 0.00 0.00 0.00 Y


5STOILET Toilet 01 5S 0.00 0.00 0.00 Y


5SWINDO Window 01 5S 0.00 0.00 0.00 Y


5SWINDO Window 02 5S 0.00 0.00 0.00 Y


5SWINDO Window 03 5S 0.00 0.00 0.00 Y


5SWINDO Window 04 5S 0.00 0.00 0.00 Y


5SWINDO Window 05 5S 0.00 0.00 0.00 Y


5SWINDO Window 06 5S 0.00 0.00 0.00 Y


5SWINDO Window 07 5S 0.00 0.00 0.00 Y


5SWINDO Window 08 5S 0.00 0.00 0.00 Y


5SZ100TU Terminal Unit 1 5SZ100 TUTTLE&B 0.00 0.00 0.00 Y


5SZ200TU Terminal Unit 2 5SZ200 TUTTLE&B 0.00 0.00 0.00 Y


5SZ300TU Terminal Unit 3 5SZ300 TUTTLE&B 0.00 0.00 0.00 Y


5SZ400TU Terminal Unit 4 5SZ400 TUTTLE&B 0.00 0.00 0.00 Y


5SZ500TU Terminal Unit 5 5SZ500 TUTTLE&B 0.00 0.00 0.00 Y


5SZ600TU Terminal Unit 6 5SZ600 TUTTLE&B 0.00 0.00 0.00 Y


5SZ700TU Terminal Unit 7 5SZ700 TUTTLE&B 0.00 0.00 0.00 Y


6N100BED Bed 6N100 0.00 0.00 0.00 Y
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6N100CTIL 6N100,Ceiling Tiles 6N100 0.00 0.00 0.00 Y


6N100DO 6N100, Door 6N100 0.00 0.00 0.00 Y


6N100IC1 Call Box 1 6N100 0.00 0.00 0.00 Y


6N100LOC 6N100, Lockr 6N100 0.00 0.00 0.00 Y


6N100PC1 Pipe Chase 1 6N100 0.00 0.00 0.00 Y


6N100PC1 Pipe Chase 10 6N100 0.00 0.00 0.00 Y


6N100PC2 Pipe Chase 2 6N100 0.00 0.00 0.00 Y


6N100PC3 Pipe Chase 3 6N100 0.00 0.00 0.00 Y


6N100PC4 Pipe Chase 4 6N100 0.00 0.00 0.00 Y


6N100PC5 Pipe Chase 5 6N100 0.00 0.00 0.00 Y


6N100PC6 Pipe Chase 6 6N100 0.00 0.00 0.00 Y


6N100PC7 Pipe Chase 7 6N100 0.00 0.00 0.00 Y


6N100PC8 Pipe Chase 8 6N100 0.00 0.00 0.00 Y


6N100PC9 Pipe Chase 9 6N100 0.00 0.00 0.00 Y


6N100SHO Shower 01 6N100 0.00 0.00 0.00 Y


6N100SHO Shower 02 6N100 0.00 0.00 0.00 Y


6N100TEL Telephone 1 6N100 0.00 0.00 0.00 Y


6N100TEL Telephone 2 6N100 0.00 0.00 0.00 Y


6N100TEL Telephone 3 6N100 0.00 0.00 0.00 Y


6N100TEL Telephone 4 6N100 0.00 0.00 0.00 Y


6N100TEL Telephone 5 6N100 0.00 0.00 0.00 Y


6N100TOI Toilet 6N100 0.00 0.00 0.00 Y


6N100TV Television 6N100 0.00 0.00 0.00 Y
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6N100VEN VENT 6N100 0.00 0.00 0.00 Y


6N101BED Bed 6N101 0.00 0.00 0.00 Y


6N101DHI Door Hinge 6N101 0.00 0.00 0.00 Y


6N101DO DOOR 6N101 0.00 0.00 0.00 Y


6N101GLA Glass 6N101 0.00 0.00 0.00 Y


6N101ISWI 6N101, Inside Light Switch 6N101 0.00 0.00 0.00 Y


6N101LIG Light 6N101 0.00 0.00 0.00 Y


6N101LOC Lock 6N101 0.00 0.00 0.00 Y


6N101NIT Nightlight 6N101 0.00 0.00 0.00 Y


6N101OS 6N101, Outside Light Switch 6N101 0.00 0.00 0.00 Y


6N101SIN Sink 6N101 0.00 0.00 0.00 Y


6N101TOI Toilet 6N101 0.00 0.00 0.00 Y


6N102BED Bed 6N102 0.00 0.00 0.00 Y


6N102DHI Door Hinge 6N102 0.00 0.00 0.00 Y


6N102DO DOOR 6N102 0.00 0.00 0.00 Y


6N102GLA Glass 6N102 0.00 0.00 0.00 Y


6N102ISWI 6N102, Inside Light Switch 6N102 0.00 0.00 0.00 Y


6N102LIG Light 6N102 0.00 0.00 0.00 Y


6N102LOC Lock 6N102 0.00 0.00 0.00 Y


6N102NIT Nightlight 6N102 0.00 0.00 0.00 Y


6N102OS 6N102, Outside Light Switch 6N102 0.00 0.00 0.00 Y


6N102SIN Sink 6N102 0.00 0.00 0.00 Y


6N102TOI Toilet 6N102 0.00 0.00 0.00 Y
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6N103BED Bed 6N103 0.00 0.00 0.00 Y


6N103DHI Door Hinge 6N103 0.00 0.00 0.00 Y


6N103DO DOOR 6N103 0.00 0.00 0.00 Y


6N103GLA Glass 6N103 0.00 0.00 0.00 Y


6N103ISWI 6N103, Inside Light Switch 6N103 0.00 0.00 0.00 Y


6N103LIG Light 6N103 0.00 0.00 0.00 Y


6N103LOC Lock 6N103 0.00 0.00 0.00 Y


6N103NIT Nightlight 6N103 0.00 0.00 0.00 Y


6N103OS 6N103, Outside Light Switch 6N103 0.00 0.00 0.00 Y


6N103SIN Sink 6N103 0.00 0.00 0.00 Y


6N103TOI Toilet 6N103 0.00 0.00 0.00 Y


6N104BED Bed 6N104 0.00 0.00 0.00 Y


6N104DHI Door Hinge 6N104 0.00 0.00 0.00 Y


6N104DO DOOR 6N104 0.00 0.00 0.00 Y


6N104GLA Glass 6N104 0.00 0.00 0.00 Y


6N104ISWI 6N104, Inside Light Switch 6N104 0.00 0.00 0.00 Y


6N104LIG Light 6N104 0.00 0.00 0.00 Y


6N104LOC Lock 6N104 0.00 0.00 0.00 Y


6N104NIT Nightlight 6N104 0.00 0.00 0.00 Y


6N104OS 6N104, Outside Light Switch 6N104 0.00 0.00 0.00 Y


6N104SIN Sink 6N104 0.00 0.00 0.00 Y


6N104TOI Toilet 6N104 0.00 0.00 0.00 Y


6N105BED Bed 6N105 0.00 0.00 0.00 Y
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6N105DHI Door Hinge 6N105 0.00 0.00 0.00 Y


6N105DO DOOR 6N105 0.00 0.00 0.00 Y


6N105GLA Glass 6N105 0.00 0.00 0.00 Y


6N105ISWI 6N105, Inside Light Switch 6N105 0.00 0.00 0.00 Y


6N105LIG Light 6N105 0.00 0.00 0.00 Y


6N105LOC Lock 6N105 0.00 0.00 0.00 Y


6N105NIT Nightlight 6N105 0.00 0.00 0.00 Y


6N105OS 6N105, Outside Light Switch 6N105 0.00 0.00 0.00 Y


6N105SIN Sink 6N105 0.00 0.00 0.00 Y


6N105TOI Toilet 6N105 0.00 0.00 0.00 Y


6N106BED Bed 6N106 0.00 0.00 0.00 Y


6N106DHI Door Hinge 6N106 0.00 0.00 0.00 Y


6N106DO DOOR 6N106 0.00 0.00 0.00 Y


6N106GLA Glass 6N106 0.00 0.00 0.00 Y


6N106ISWI 6N106, Inside Light Switch 6N106 0.00 0.00 0.00 Y


6N106LIG Light 6N106 0.00 0.00 0.00 Y


6N106LOC Lock 6N106 0.00 0.00 0.00 Y


6N106NIT Nightlight 6N106 0.00 0.00 0.00 Y


6N106OS 6N106, Outside Light Switch 6N106 0.00 0.00 0.00 Y


6N106SIN Sink 6N106 0.00 0.00 0.00 Y


6N106TOI Toilet 6N106 0.00 0.00 0.00 Y


6N107BED Bed 6N107 0.00 0.00 0.00 Y


6N107DHI Door Hinge 6N107 0.00 0.00 0.00 Y
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6N107DO DOOR 6N107 0.00 0.00 0.00 Y


6N107GLA Glass 6N107 0.00 0.00 0.00 Y


6N107ISWI 6N107, Inside Light Switch 6N107 0.00 0.00 0.00 Y


6N107LIG Light 6N107 0.00 0.00 0.00 Y


6N107LOC Lock 6N107 0.00 0.00 0.00 Y


6N107NIT Nightlight 6N107 0.00 0.00 0.00 Y


6N107OS 6N107, Outside Light Switch 6N107 0.00 0.00 0.00 Y


6N107SIN Sink 6N107 0.00 0.00 0.00 Y


6N107TOI Toilet 6N107 0.00 0.00 0.00 Y


6N108BED Bed 6N108 0.00 0.00 0.00 Y


6N108DHI Door Hinge 6N108 0.00 0.00 0.00 Y


6N108DO DOOR 6N108 0.00 0.00 0.00 Y


6N108GLA Glass 6N108 0.00 0.00 0.00 Y


6N108ISWI 6N108, Inside Light Switch 6N108 0.00 0.00 0.00 Y


6N108LIG Light 6N108 0.00 0.00 0.00 Y


6N108LOC Lock 6N108 0.00 0.00 0.00 Y


6N108NIT Nightlight 6N108 0.00 0.00 0.00 Y


6N108OS 6N108, Outside Light Switch 6N108 0.00 0.00 0.00 Y


6N108SIN Sink 6N108 0.00 0.00 0.00 Y


6N108TOI Toilet 6N108 0.00 0.00 0.00 Y


6N109BED Bed 6N109 0.00 0.00 0.00 Y


6N109DHI Door Hinge 6N109 0.00 0.00 0.00 Y


6N109DO DOOR 6N109 0.00 0.00 0.00 Y
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6N109GLA Glass 6N109 0.00 0.00 0.00 Y


6N109ISWI 6N109, Inside Light Switch 6N109 0.00 0.00 0.00 Y


6N109LIG Light 6N109 0.00 0.00 0.00 Y


6N109LOC Lock 6N109 0.00 0.00 0.00 Y


6N109NIT Nightlight 6N109 0.00 0.00 0.00 Y


6N109OS 6N109, Outside Light Switch 6N109 0.00 0.00 0.00 Y


6N109SIN Sink 6N109 0.00 0.00 0.00 Y


6N109TOI Toilet 6N109 0.00 0.00 0.00 Y


6N110BED Bed 6N110 0.00 0.00 0.00 Y


6N110DHI Door Hinge 6N110 0.00 0.00 0.00 Y


6N110DO DOOR 6N110 0.00 0.00 0.00 Y


6N110GLA Glass 6N110 0.00 0.00 0.00 Y


6N110ISWI 6N110, Inside Light Switch 6N110 0.00 0.00 0.00 Y


6N110LIG Light 6N110 0.00 0.00 0.00 Y


6N110LOC Lock 6N110 0.00 0.00 0.00 Y


6N110NIT Nightlight 6N110 0.00 0.00 0.00 Y


6N110OS 6N110, Outside Light Switch 6N110 0.00 0.00 0.00 Y


6N110SIN Sink 6N110 0.00 0.00 0.00 Y


6N110TOIL Toilet 6N110 0.00 0.00 0.00 Y


6N111BED Bed 6N111 0.00 0.00 0.00 Y


6N111DHI Door Hinge 6N111 0.00 0.00 0.00 Y


6N111DOO DOOR 6N111 0.00 0.00 0.00 Y


6N111GLA Glass 6N111 0.00 0.00 0.00 Y


Page 558 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


6N111ISWI 6N111, Inside Light Switch 6N111 0.00 0.00 0.00 Y


6N111LIGH Light 6N111 0.00 0.00 0.00 Y


6N111LOC Lock 6N111 0.00 0.00 0.00 Y


6N111NITE Nightlight 6N111 0.00 0.00 0.00 Y


6N111OS 6N111, Outside Light Switch 6N111 0.00 0.00 0.00 Y


6N111SINK Sink 6N111 0.00 0.00 0.00 Y


6N111TOIL Toilet 6N111 0.00 0.00 0.00 Y


6N112BED Bed 6N112 0.00 0.00 0.00 Y


6N112DHI Door Hinge 6N112 0.00 0.00 0.00 Y


6N112DO DOOR 6N112 0.00 0.00 0.00 Y


6N112GLA Glass 6N112 0.00 0.00 0.00 Y


6N112ISWI 6N112, Inside Light Switch 6N112 0.00 0.00 0.00 Y


6N112LIG Light 6N112 0.00 0.00 0.00 Y


6N112LOC Lock 6N112 0.00 0.00 0.00 Y


6N112NIT Nightlight 6N112 0.00 0.00 0.00 Y


6N112OS 6N112, Outside Light Switch 6N112 0.00 0.00 0.00 Y


6N112SIN Sink 6N112 0.00 0.00 0.00 Y


6N112TOIL Toilet 6N112 0.00 0.00 0.00 Y


6N113BED Bed 6N113 0.00 0.00 0.00 Y


6N113DHI Door Hinge 6N113 0.00 0.00 0.00 Y


6N113DO DOOR 6N113 0.00 0.00 0.00 Y


6N113GLA Glass 6N113 0.00 0.00 0.00 Y


6N113ISWI 6N113, Inside Light Switch 6N113 0.00 0.00 0.00 Y
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6N113LIG Light 6N113 0.00 0.00 0.00 Y


6N113LOC Lock 6N113 0.00 0.00 0.00 Y


6N113NIT Nightlight 6N113 0.00 0.00 0.00 Y


6N113OS 6N113, Outside Light Switch 6N113 0.00 0.00 0.00 Y


6N113SIN Sink 6N113 0.00 0.00 0.00 Y


6N113TOIL Toilet 6N113 0.00 0.00 0.00 Y


6N114BED Bed 6N114 0.00 0.00 0.00 Y


6N114DHI Door Hinge 6N114 0.00 0.00 0.00 Y


6N114DO DOOR 6N114 0.00 0.00 0.00 Y


6N114GLA Glass 6N114 0.00 0.00 0.00 Y


6N114ISWI 6N114, Inside Light Switch 6N114 0.00 0.00 0.00 Y


6N114LIG Light 6N114 0.00 0.00 0.00 Y


6N114LOC Lock 6N114 0.00 0.00 0.00 Y


6N114NIT Nightlight 6N114 0.00 0.00 0.00 Y


6N114OS 6N114, Outside Light Switch 6N114 0.00 0.00 0.00 Y


6N114SIN Sink 6N114 0.00 0.00 0.00 Y


6N114TOIL Toilet 6N114 0.00 0.00 0.00 Y


6N115BED Bed 6N115 0.00 0.00 0.00 Y


6N115DHI Door Hinge 6N115 0.00 0.00 0.00 Y


6N115DO DOOR 6N115 0.00 0.00 0.00 Y


6N115GLA Glass 6N115 0.00 0.00 0.00 Y


6N115ISWI 6N115, Inside Light Switch 6N115 0.00 0.00 0.00 Y


6N115LIG Light 6N115 0.00 0.00 0.00 Y
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6N115LOC Lock 6N115 0.00 0.00 0.00 Y


6N115NIT Nightlight 6N115 0.00 0.00 0.00 Y


6N115OS 6N115, Outside Light Switch 6N115 0.00 0.00 0.00 Y


6N115SIN Sink 6N115 0.00 0.00 0.00 Y


6N115TOIL Toilet 6N115 0.00 0.00 0.00 Y


6N116BED Bed 6N116 0.00 0.00 0.00 Y


6N116DHI Door Hinge 6N116 0.00 0.00 0.00 Y


6N116DO DOOR 6N116 0.00 0.00 0.00 Y


6N116GLA Glass 6N116 0.00 0.00 0.00 Y


6N116ISWI 6N116, Inside Light Switch 6N116 0.00 0.00 0.00 Y


6N116LIG Light 6N116 0.00 0.00 0.00 Y


6N116LOC Lock 6N116 0.00 0.00 0.00 Y


6N116NIT Nightlight 6N116 0.00 0.00 0.00 Y


6N116OS 6N116, Outside Light Switch 6N116 0.00 0.00 0.00 Y


6N116SIN Sink 6N116 0.00 0.00 0.00 Y


6N116TOIL Toilet 6N116 0.00 0.00 0.00 Y


6N117BED Bed 6N117 0.00 0.00 0.00 Y


6N117DHI Door Hinge 6N117 0.00 0.00 0.00 Y


6N117DO DOOR 6N117 0.00 0.00 0.00 Y


6N117GLA Glass 6N117 0.00 0.00 0.00 Y


6N117ISWI 6N117, Inside Light Switch 6N117 0.00 0.00 0.00 Y


6N117LIG Light 6N117 0.00 0.00 0.00 Y


6N117LOC Lock 6N117 0.00 0.00 0.00 Y
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6N117NIT Nightlight 6N117 0.00 0.00 0.00 Y


6N117OS 6N117, Outside Light Switch 6N117 0.00 0.00 0.00 Y


6N117SIN Sink 6N117 0.00 0.00 0.00 Y


6N117TOIL Toilet 6N117 0.00 0.00 0.00 Y


6N118BED Bed 6N118 0.00 0.00 0.00 Y


6N118DHI Door Hinge 6N118 0.00 0.00 0.00 Y


6N118DO DOOR 6N118 0.00 0.00 0.00 Y


6N118GLA Glass 6N118 0.00 0.00 0.00 Y


6N118ISWI 6N118, Inside Light Switch 6N118 0.00 0.00 0.00 Y


6N118LIG Light 6N118 0.00 0.00 0.00 Y


6N118LOC Lock 6N118 0.00 0.00 0.00 Y


6N118NIT Nightlight 6N118 0.00 0.00 0.00 Y


6N118OS 6N118, Outside Light Switch 6N118 0.00 0.00 0.00 Y


6N118SIN Sink 6N118 0.00 0.00 0.00 Y


6N118TOIL Toilet 6N118 0.00 0.00 0.00 Y


6N200BED Bed 6N200 0.00 0.00 0.00 Y


6N200CTIL 6N200,Ceiling Tiles 6N200 0.00 0.00 0.00 Y


6N200DO 6N200, Door 6N200 0.00 0.00 0.00 Y


6N200IC1 Call Box 1 6N200 0.00 0.00 0.00 Y


6N200LOC 6N200, Lockr 6N200 0.00 0.00 0.00 Y


6N200PC1 Pipe Chase 1 6N200 0.00 0.00 0.00 Y


6N200PC1 Pipe Chase 10 6N200 0.00 0.00 0.00 Y


6N200PC2 Pipe Chase 2 6N200 0.00 0.00 0.00 Y
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6N200PC3 Pipe Chase 3 6N200 0.00 0.00 0.00 Y


6N200PC4 Pipe Chase 4 6N200 0.00 0.00 0.00 Y


6N200PC5 Pipe Chase 5 6N200 0.00 0.00 0.00 Y


6N200PC6 Pipe Chase 6 6N200 0.00 0.00 0.00 Y


6N200PC7 Pipe Chase 7 6N200 0.00 0.00 0.00 Y


6N200PC8 Pipe Chase 8 6N200 0.00 0.00 0.00 Y


6N200PC9 Pipe Chase 9 6N200 0.00 0.00 0.00 Y


6N200SHO Shower 01 6N200 0.00 0.00 0.00 Y


6N200SHO Shower 02 6N200 0.00 0.00 0.00 Y


6N200SIN Sink 6N200 0.00 0.00 0.00 Y


6N200TEL Telephone 1 6N200 0.00 0.00 0.00 Y


6N200TEL Telephone 2 6N200 0.00 0.00 0.00 Y


6N200TEL Telephone 3 6N200 0.00 0.00 0.00 Y


6N200TEL Telephone 4 6N200 0.00 0.00 0.00 Y


6N200TEL Telephone 5 6N200 0.00 0.00 0.00 Y


6N200TOI Toilet 6N200 0.00 0.00 0.00 Y


6N200TV Television 6N200 0.00 0.00 0.00 Y


6N200VEN VENT 6N200 0.00 0.00 0.00 Y


6N201BED Bed 6N201 0.00 0.00 0.00 Y


6N201DHI Door Hinge 6N201 0.00 0.00 0.00 Y


6N201DO DOOR 6N201 0.00 0.00 0.00 Y


6N201GLA Glass 6N201 0.00 0.00 0.00 Y


6N201ISWI 6N201, Inside Light Switch 6N201 0.00 0.00 0.00 Y
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6N201LIG Light 6N201 0.00 0.00 0.00 Y


6N201LOC Lock 6N201 0.00 0.00 0.00 Y


6N201NIT Nightlight 6N201 0.00 0.00 0.00 Y


6N201OS 6N201, Outside Light Switch 6N201 0.00 0.00 0.00 Y


6N201SIN Sink 6N201 0.00 0.00 0.00 Y


6N201TOI Toilet 6N201 0.00 0.00 0.00 Y


6N202BED Bed 6N202 0.00 0.00 0.00 Y


6N202DHI Door Hinge 6N202 0.00 0.00 0.00 Y


6N202DO DOOR 6N202 0.00 0.00 0.00 Y


6N202GLA Glass 6N202 0.00 0.00 0.00 Y


6N202ISWI 6N202, Inside Light Switch 6N202 0.00 0.00 0.00 Y


6N202LIG Light 6N202 0.00 0.00 0.00 Y


6N202LOC Lock 6N202 0.00 0.00 0.00 Y


6N202NIT Nightlight 6N202 0.00 0.00 0.00 Y


6N202OS 6N202, Outside Light Switch 6N202 0.00 0.00 0.00 Y


6N202SIN Sink 6N202 0.00 0.00 0.00 Y


6N202TOI Toilet 6N202 0.00 0.00 0.00 Y


6N203BED Bed 6N203 0.00 0.00 0.00 Y


6N203DHI Door Hinge 6N203 0.00 0.00 0.00 Y


6N203DO DOOR 6N203 0.00 0.00 0.00 Y


6N203GLA Glass 6N203 0.00 0.00 0.00 Y


6N203ISWI 6N203, Inside Light Switch 6N203 0.00 0.00 0.00 Y


6N203LIG Light 6N203 0.00 0.00 0.00 Y
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6N203LOC Lock 6N203 0.00 0.00 0.00 Y


6N203NIT Nightlight 6N203 0.00 0.00 0.00 Y


6N203OS 6N203, Outside Light Switch 6N203 0.00 0.00 0.00 Y


6N203SIN Sink 6N203 0.00 0.00 0.00 Y


6N203TOI Toilet 6N203 0.00 0.00 0.00 Y


6N204BED Bed 6N204 0.00 0.00 0.00 Y


6N204DHI Door Hinge 6N204 0.00 0.00 0.00 Y


6N204DO DOOR 6N204 0.00 0.00 0.00 Y


6N204GLA Glass 6N204 0.00 0.00 0.00 Y


6N204ISWI 6N204, Inside Light Switch 6N204 0.00 0.00 0.00 Y


6N204LIG Light 6N204 0.00 0.00 0.00 Y


6N204LOC Lock 6N204 0.00 0.00 0.00 Y


6N204NIT Nightlight 6N204 0.00 0.00 0.00 Y


6N204OS 6N204, Outside Light Switch 6N204 0.00 0.00 0.00 Y


6N204SIN Sink 6N204 0.00 0.00 0.00 Y


6N204TOI Toilet 6N204 0.00 0.00 0.00 Y


6N205BED Bed 6N205 0.00 0.00 0.00 Y


6N205DHI Door Hinge 6N205 0.00 0.00 0.00 Y


6N205DO DOOR 6N205 0.00 0.00 0.00 Y


6N205GLA Glass 6N205 0.00 0.00 0.00 Y


6N205ISWI 6N205, Inside Light Switch 6N205 0.00 0.00 0.00 Y


6N205LIG Light 6N205 0.00 0.00 0.00 Y


6N205LOC Lock 6N205 0.00 0.00 0.00 Y
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6N205NIT Nightlight 6N205 0.00 0.00 0.00 Y


6N205OS 6N205, Outside Light Switch 6N205 0.00 0.00 0.00 Y


6N205SIN Sink 6N205 0.00 0.00 0.00 Y


6N205TOI Toilet 6N205 0.00 0.00 0.00 Y


6N206BED Bed 6N206 0.00 0.00 0.00 Y


6N206DHI Door Hinge 6N206 0.00 0.00 0.00 Y


6N206DO DOOR 6N206 0.00 0.00 0.00 Y


6N206GLA Glass 6N206 0.00 0.00 0.00 Y


6N206ISWI 6N206, Inside Light Switch 6N206 0.00 0.00 0.00 Y


6N206LIG Light 6N206 0.00 0.00 0.00 Y


6N206LOC Lock 6N206 0.00 0.00 0.00 Y


6N206NIT Nightlight 6N206 0.00 0.00 0.00 Y


6N206OS 6N206, Outside Light Switch 6N206 0.00 0.00 0.00 Y


6N206SIN Sink 6N206 0.00 0.00 0.00 Y


6N206TOI Toilet 6N206 0.00 0.00 0.00 Y


6N207BED Bed 6N207 0.00 0.00 0.00 Y


6N207DHI Door Hinge 6N207 0.00 0.00 0.00 Y


6N207DO DOOR 6N207 0.00 0.00 0.00 Y


6N207GLA Glass 6N207 0.00 0.00 0.00 Y


6N207ISWI 6N207, Inside Light Switch 6N207 0.00 0.00 0.00 Y


6N207LIG Light 6N207 0.00 0.00 0.00 Y


6N207LOC Lock 6N207 0.00 0.00 0.00 Y


6N207NIT Nightlight 6N207 0.00 0.00 0.00 Y
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6N207OS 6N207, Outside Light Switch 6N207 0.00 0.00 0.00 Y


6N207SIN Sink 6N207 0.00 0.00 0.00 Y


6N207TOI Toilet 6N207 0.00 0.00 0.00 Y


6N208BED Bed 6N208 0.00 0.00 0.00 Y


6N208DHI Door Hinge 6N208 0.00 0.00 0.00 Y


6N208DO DOOR 6N208 0.00 0.00 0.00 Y


6N208GLA Glass 6N208 0.00 0.00 0.00 Y


6N208ISWI 6N208, Inside Light Switch 6N208 0.00 0.00 0.00 Y


6N208LIG Light 6N208 0.00 0.00 0.00 Y


6N208LOC Lock 6N208 0.00 0.00 0.00 Y


6N208NIT Nightlight 6N208 0.00 0.00 0.00 Y


6N208OS 6N208, Outside Light Switch 6N208 0.00 0.00 0.00 Y


6N208SIN Sink 6N208 0.00 0.00 0.00 Y


6N208TOI Toilet 6N208 0.00 0.00 0.00 Y


6N209BED Bed 6N209 0.00 0.00 0.00 Y


6N209DHI Door Hinge 6N209 0.00 0.00 0.00 Y


6N209DO DOOR 6N209 0.00 0.00 0.00 Y


6N209GLA Glass 6N209 0.00 0.00 0.00 Y


6N209ISWI 6N209, Inside Light Switch 6N209 0.00 0.00 0.00 Y


6N209LIG Light 6N209 0.00 0.00 0.00 Y


6N209LOC Lock 6N209 0.00 0.00 0.00 Y


6N209NIT Nightlight 6N209 0.00 0.00 0.00 Y


6N209OS 6N209, Outside Light Switch 6N209 0.00 0.00 0.00 Y
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6N209SIN Sink 6N209 0.00 0.00 0.00 Y


6N209TOI Toilet 6N209 0.00 0.00 0.00 Y


6N210BED Bed 6N210 0.00 0.00 0.00 Y


6N210DHI Door Hinge 6N210 0.00 0.00 0.00 Y


6N210DO DOOR 6N210 0.00 0.00 0.00 Y


6N210GLA Glass 6N210 0.00 0.00 0.00 Y


6N210ISWI 6N210, Inside Light Switch 6N210 0.00 0.00 0.00 Y


6N210LIG Light 6N210 0.00 0.00 0.00 Y


6N210LOC Lock 6N210 0.00 0.00 0.00 Y


6N210NIT Nightlight 6N210 0.00 0.00 0.00 Y


6N210OS 6N210, Outside Light Switch 6N210 0.00 0.00 0.00 Y


6N210SIN Sink 6N210 0.00 0.00 0.00 Y


6N210TOI Toilet 6N210 0.00 0.00 0.00 Y


6N211BED Bed 6N211 0.00 0.00 0.00 Y


6N211DHI Door Hinge 6N211 0.00 0.00 0.00 Y


6N211DO DOOR 6N211 0.00 0.00 0.00 Y


6N211GLA Glass 6N211 0.00 0.00 0.00 Y


6N211ISWI 6N211, Inside Light Switch 6N211 0.00 0.00 0.00 Y


6N211LIG Light 6N211 0.00 0.00 0.00 Y


6N211LOC Lock 6N211 0.00 0.00 0.00 Y


6N211NIT Nightlight 6N211 0.00 0.00 0.00 Y


6N211OS 6N211, Outside Light Switch 6N211 0.00 0.00 0.00 Y


6N211SIN Sink 6N211 0.00 0.00 0.00 Y
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6N211TOIL Toilet 6N211 0.00 0.00 0.00 Y


6N212BED Bed 6N212 0.00 0.00 0.00 Y


6N212DHI Door Hinge 6N212 0.00 0.00 0.00 Y


6N212DO DOOR 6N212 0.00 0.00 0.00 Y


6N212GLA Glass 6N212 0.00 0.00 0.00 Y


6N212ISWI 6N212, Inside Light Switch 6N212 0.00 0.00 0.00 Y


6N212LIG Light 6N212 0.00 0.00 0.00 Y


6N212LOC Lock 6N212 0.00 0.00 0.00 Y


6N212NIT Nightlight 6N212 0.00 0.00 0.00 Y


6N212OS 6N212, Outside Light Switch 6N212 0.00 0.00 0.00 Y


6N212SIN Sink 6N212 0.00 0.00 0.00 Y


6N212TOI Toilet 6N212 0.00 0.00 0.00 Y


6N213BED Bed 6N213 0.00 0.00 0.00 Y


6N213DHI Door Hinge 6N213 0.00 0.00 0.00 Y


6N213DO DOOR 6N213 0.00 0.00 0.00 Y


6N213GLA Glass 6N213 0.00 0.00 0.00 Y


6N213ISWI 6N213, Inside Light Switch 6N213 0.00 0.00 0.00 Y


6N213LIG Light 6N213 0.00 0.00 0.00 Y


6N213LOC Lock 6N213 0.00 0.00 0.00 Y


6N213NIT Nightlight 6N213 0.00 0.00 0.00 Y


6N213OS 6N213, Outside Light Switch 6N213 0.00 0.00 0.00 Y


6N213SIN Sink 6N213 0.00 0.00 0.00 Y


6N213TOI Toilet 6N213 0.00 0.00 0.00 Y
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6N214BED Bed 6N214 0.00 0.00 0.00 Y


6N214DHI Door Hinge 6N214 0.00 0.00 0.00 Y


6N214DO DOOR 6N214 0.00 0.00 0.00 Y


6N214GLA Glass 6N214 0.00 0.00 0.00 Y


6N214ISWI 6N214, Inside Light Switch 6N214 0.00 0.00 0.00 Y


6N214LIG Light 6N214 0.00 0.00 0.00 Y


6N214LOC Lock 6N214 0.00 0.00 0.00 Y


6N214NIT Nightlight 6N214 0.00 0.00 0.00 Y


6N214OS 6N214, Outside Light Switch 6N214 0.00 0.00 0.00 Y


6N214SIN Sink 6N214 0.00 0.00 0.00 Y


6N214TOI Toilet 6N214 0.00 0.00 0.00 Y


6N215BED Bed 6N215 0.00 0.00 0.00 Y


6N215DHI Door Hinge 6N215 0.00 0.00 0.00 Y


6N215DO DOOR 6N215 0.00 0.00 0.00 Y


6N215GLA Glass 6N215 0.00 0.00 0.00 Y


6N215ISWI 6N215, Inside Light Switch 6N215 0.00 0.00 0.00 Y


6N215LIG Light 6N215 0.00 0.00 0.00 Y


6N215LOC Lock 6N215 0.00 0.00 0.00 Y


6N215NIT Nightlight 6N215 0.00 0.00 0.00 Y


6N215OS 6N215, Outside Light Switch 6N215 0.00 0.00 0.00 Y


6N215SIN Sink 6N215 0.00 0.00 0.00 Y


6N215TOI Toilet 6N215 0.00 0.00 0.00 Y


6N216BED Bed 6N216 0.00 0.00 0.00 Y
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6N216DHI Door Hinge 6N216 0.00 0.00 0.00 Y


6N216DO DOOR 6N216 0.00 0.00 0.00 Y


6N216GLA Glass 6N216 0.00 0.00 0.00 Y


6N216ISWI 6N216, Inside Light Switch 6N216 0.00 0.00 0.00 Y


6N216LIG Light 6N216 0.00 0.00 0.00 Y


6N216LOC Lock 6N216 0.00 0.00 0.00 Y


6N216NIT Nightlight 6N216 0.00 0.00 0.00 Y


6N216OS 6N216, Outside Light Switch 6N216 0.00 0.00 0.00 Y


6N216SIN Sink 6N216 0.00 0.00 0.00 Y


6N216TOI Toilet 6N216 0.00 0.00 0.00 Y


6N217DHI Door Hinge 6N217 0.00 0.00 0.00 Y


6N217DO DOOR 6N217 0.00 0.00 0.00 Y


6N217GLA Glass 6N217 0.00 0.00 0.00 Y


6N217ISWI 6N217, Inside Light Switch 6N217 0.00 0.00 0.00 Y


6N217LIG Light 6N217 0.00 0.00 0.00 Y


6N217LOC Lock 6N217 0.00 0.00 0.00 Y


6N217NIT Nightlight 6N217 0.00 0.00 0.00 Y


6N217OS 6N217, Outside Light Switch 6N217 0.00 0.00 0.00 Y


6N217SIN Sink 6N217 0.00 0.00 0.00 Y


6N217TOI Toilet 6N217 0.00 0.00 0.00 Y


6N218DHI Door Hinge 6N218 0.00 0.00 0.00 Y


6N218DO DOOR 6N218 0.00 0.00 0.00 Y


6N218GLA Glass 6N218 0.00 0.00 0.00 Y
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6N218ISWI 6N218, Inside Light Switch 6N218 0.00 0.00 0.00 Y


6N218LIG Light 6N218 0.00 0.00 0.00 Y


6N218LOC Lock 6N218 0.00 0.00 0.00 Y


6N218NIT Nightlight 6N218 0.00 0.00 0.00 Y


6N218OS 6N218, Outside Light Switch 6N218 0.00 0.00 0.00 Y


6N218SIN Sink 6N218 0.00 0.00 0.00 Y


6N218TOI Toilet 6N218 0.00 0.00 0.00 Y


6N300BED Bed 6N300 0.00 0.00 0.00 Y


6N300CTIL 6N300,Ceiling Tiles 6N300 0.00 0.00 0.00 Y


6N300DO 6N300, Door 6N300 0.00 0.00 0.00 Y


6N300IC1 Call Box 1 6N300 0.00 0.00 0.00 Y


6N300LOC 6N300, Lockr 6N300 0.00 0.00 0.00 Y


6N300PC1 Pipe Chase 1 6N300 0.00 0.00 0.00 Y


6N300PC1 Pipe Chase 10 6N300 0.00 0.00 0.00 Y


6N300PC2 Pipe Chase 2 6N300 0.00 0.00 0.00 Y


6N300PC3 Pipe Chase 3 6N300 0.00 0.00 0.00 Y


6N300PC4 Pipe Chase 4 6N300 0.00 0.00 0.00 Y


6N300PC5 Pipe Chase 5 6N300 0.00 0.00 0.00 Y


6N300PC6 Pipe Chase 6 6N300 0.00 0.00 0.00 Y


6N300PC7 Pipe Chase 7 6N300 0.00 0.00 0.00 Y


6N300PC8 Pipe Chase 8 6N300 0.00 0.00 0.00 Y


6N300PC9 Pipe Chase 9 6N300 0.00 0.00 0.00 Y


6N300SHO Shower 01 6N300 0.00 0.00 0.00 Y
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6N300SHO Shower 02 6N300 0.00 0.00 0.00 Y


6N300SIN Sink 6N300 0.00 0.00 0.00 Y


6N300TEL Telephone 1 6N300 0.00 0.00 0.00 Y


6N300TEL Telephone 2 6N300 0.00 0.00 0.00 Y


6N300TEL Telephone 3 6N300 0.00 0.00 0.00 Y


6N300TEL Telephone 4 6N300 0.00 0.00 0.00 Y


6N300TEL Telephone 5 6N300 0.00 0.00 0.00 Y


6N300TOI Toilet 6N300 0.00 0.00 0.00 Y


6N300TV Television 6N300 0.00 0.00 0.00 Y


6N300VEN VENT 6N300 0.00 0.00 0.00 Y


6N301BED Bed 6N301 0.00 0.00 0.00 Y


6N301DHI Door Hinge 6N301 0.00 0.00 0.00 Y


6N301DO DOOR 6N301 0.00 0.00 0.00 Y


6N301GLA Glass 6N301 0.00 0.00 0.00 Y


6N301ISWI 6N301, Inside Light Switch 6N301 0.00 0.00 0.00 Y


6N301LIG Light 6N301 0.00 0.00 0.00 Y


6N301LOC Lock 6N301 0.00 0.00 0.00 Y


6N301NIT Nightlight 6N301 0.00 0.00 0.00 Y


6N301OS 6N301, Outside Light Switch 6N301 0.00 0.00 0.00 Y


6N301SIN Sink 6N301 0.00 0.00 0.00 Y


6N301TOI Toilet 6N301 0.00 0.00 0.00 Y


6N302BED Bed 6N302 0.00 0.00 0.00 Y


6N302DHI Door Hinge 6N302 0.00 0.00 0.00 Y
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6N302DO DOOR 6N302 0.00 0.00 0.00 Y


6N302GLA Glass 6N302 0.00 0.00 0.00 Y


6N302ISWI 6N302, Inside Light Switch 6N302 0.00 0.00 0.00 Y


6N302LIG Light 6N302 0.00 0.00 0.00 Y


6N302LOC Lock 6N302 0.00 0.00 0.00 Y


6N302NIT Nightlight 6N302 0.00 0.00 0.00 Y


6N302OS 6N302, Outside Light Switch 6N302 0.00 0.00 0.00 Y


6N302SIN Sink 6N302 0.00 0.00 0.00 Y


6N302TOI Toilet 6N302 0.00 0.00 0.00 Y


6N303BED Bed 6N303 0.00 0.00 0.00 Y


6N303DHI Door Hinge 6N303 0.00 0.00 0.00 Y


6N303DO DOOR 6N303 0.00 0.00 0.00 Y


6N303GLA Glass 6N303 0.00 0.00 0.00 Y


6N303ISWI 6N303, Inside Light Switch 6N303 0.00 0.00 0.00 Y


6N303LIG Light 6N303 0.00 0.00 0.00 Y


6N303LOC Lock 6N303 0.00 0.00 0.00 Y


6N303NIT Nightlight 6N303 0.00 0.00 0.00 Y


6N303OS 6N303, Outside Light Switch 6N303 0.00 0.00 0.00 Y


6N303SIN Sink 6N303 0.00 0.00 0.00 Y


6N303TOI Toilet 6N303 0.00 0.00 0.00 Y


6N304BED Bed 6N304 0.00 0.00 0.00 Y


6N304DHI Door Hinge 6N304 0.00 0.00 0.00 Y


6N304DO DOOR 6N304 0.00 0.00 0.00 Y
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6N304GLA Glass 6N304 0.00 0.00 0.00 Y


6N304ISWI 6N304, Inside Light Switch 6N304 0.00 0.00 0.00 Y


6N304LIG Light 6N304 0.00 0.00 0.00 Y


6N304LOC Lock 6N304 0.00 0.00 0.00 Y


6N304NIT Nightlight 6N304 0.00 0.00 0.00 Y


6N304OS 6N304, Outside Light Switch 6N304 0.00 0.00 0.00 Y


6N304SIN Sink 6N304 0.00 0.00 0.00 Y


6N304TOI Toilet 6N304 0.00 0.00 0.00 Y


6N305BED Bed 6N305 0.00 0.00 0.00 Y


6N305DHI Door Hinge 6N305 0.00 0.00 0.00 Y


6N305DO DOOR 6N305 0.00 0.00 0.00 Y


6N305GLA Glass 6N305 0.00 0.00 0.00 Y


6N305ISWI 6N305, Inside Light Switch 6N305 0.00 0.00 0.00 Y


6N305LIG Light 6N305 0.00 0.00 0.00 Y


6N305LOC Lock 6N305 0.00 0.00 0.00 Y


6N305NIT Nightlight 6N305 0.00 0.00 0.00 Y


6N305OS 6N305, Outside Light Switch 6N305 0.00 0.00 0.00 Y


6N305SIN Sink 6N305 0.00 0.00 0.00 Y


6N305TOI Toilet 6N305 0.00 0.00 0.00 Y


6N306BED Bed 6N306 0.00 0.00 0.00 Y


6N306DHI Door Hinge 6N306 0.00 0.00 0.00 Y


6N306DO DOOR 6N306 0.00 0.00 0.00 Y


6N306GLA Glass 6N306 0.00 0.00 0.00 Y
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6N306ISWI 6N306, Inside Light Switch 6N306 0.00 0.00 0.00 Y


6N306LIG Light 6N306 0.00 0.00 0.00 Y


6N306LOC Lock 6N306 0.00 0.00 0.00 Y


6N306NIT Nightlight 6N306 0.00 0.00 0.00 Y


6N306OS 6N306, Outside Light Switch 6N306 0.00 0.00 0.00 Y


6N306SIN Sink 6N306 0.00 0.00 0.00 Y


6N306TOI Toilet 6N306 0.00 0.00 0.00 Y


6N307BED Bed 6N307 0.00 0.00 0.00 Y


6N307DHI Door Hinge 6N307 0.00 0.00 0.00 Y


6N307DO DOOR 6N307 0.00 0.00 0.00 Y


6N307GLA Glass 6N307 0.00 0.00 0.00 Y


6N307ISWI 6N307, Inside Light Switch 6N307 0.00 0.00 0.00 Y


6N307LIG Light 6N307 0.00 0.00 0.00 Y


6N307LOC Lock 6N307 0.00 0.00 0.00 Y


6N307NIT Nightlight 6N307 0.00 0.00 0.00 Y


6N307OS 6N307, Outside Light Switch 6N307 0.00 0.00 0.00 Y


6N307SIN Sink 6N307 0.00 0.00 0.00 Y


6N307TOI Toilet 6N307 0.00 0.00 0.00 Y


6N308BED Bed 6N308 0.00 0.00 0.00 Y


6N308DHI Door Hinge 6N308 0.00 0.00 0.00 Y


6N308DO DOOR 6N308 0.00 0.00 0.00 Y


6N308GLA Glass 6N308 0.00 0.00 0.00 Y


6N308ISWI 6N308, Inside Light Switch 6N308 0.00 0.00 0.00 Y
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6N308LIG Light 6N308 0.00 0.00 0.00 Y


6N308LOC Lock 6N308 0.00 0.00 0.00 Y


6N308NIT Nightlight 6N308 0.00 0.00 0.00 Y


6N308OS 6N308, Outside Light Switch 6N308 0.00 0.00 0.00 Y


6N308SIN Sink 6N308 0.00 0.00 0.00 Y


6N308TOI Toilet 6N308 0.00 0.00 0.00 Y


6N309BED Bed 6N309 0.00 0.00 0.00 Y


6N309DHI Door Hinge 6N309 0.00 0.00 0.00 Y


6N309DO DOOR 6N309 0.00 0.00 0.00 Y


6N309GLA Glass 6N309 0.00 0.00 0.00 Y


6N309ISWI 6N309, Inside Light Switch 6N309 0.00 0.00 0.00 Y


6N309LIG Light 6N309 0.00 0.00 0.00 Y


6N309LOC Lock 6N309 0.00 0.00 0.00 Y


6N309NIT Nightlight 6N309 0.00 0.00 0.00 Y


6N309OS 6N309, Outside Light Switch 6N309 0.00 0.00 0.00 Y


6N309SIN Sink 6N309 0.00 0.00 0.00 Y


6N309TOI Toilet 6N309 0.00 0.00 0.00 Y


6N310BED Bed 6N310 0.00 0.00 0.00 Y


6N310DHI Door Hinge 6N310 0.00 0.00 0.00 Y


6N310DO DOOR 6N310 0.00 0.00 0.00 Y


6N310GLA Glass 6N310 0.00 0.00 0.00 Y


6N310ISWI 6N310, Inside Light Switch 6N310 0.00 0.00 0.00 Y


6N310LIG Light 6N310 0.00 0.00 0.00 Y
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6N310LOC Lock 6N310 0.00 0.00 0.00 Y


6N310NIT Nightlight 6N310 0.00 0.00 0.00 Y


6N310OS 6N310, Outside Light Switch 6N310 0.00 0.00 0.00 Y


6N310SIN Sink 6N310 0.00 0.00 0.00 Y


6N310TOI Toilet 6N310 0.00 0.00 0.00 Y


6N311BED Bed 6N311 0.00 0.00 0.00 Y


6N311DHI Door Hinge 6N311 0.00 0.00 0.00 Y


6N311DO DOOR 6N311 0.00 0.00 0.00 Y


6N311GLA Glass 6N311 0.00 0.00 0.00 Y


6N311ISWI 6N311, Inside Light Switch 6N311 0.00 0.00 0.00 Y


6N311LIG Light 6N311 0.00 0.00 0.00 Y


6N311LOC Lock 6N311 0.00 0.00 0.00 Y


6N311NIT Nightlight 6N311 0.00 0.00 0.00 Y


6N311OS 6N311, Outside Light Switch 6N311 0.00 0.00 0.00 Y


6N311SIN Sink 6N311 0.00 0.00 0.00 Y


6N311TOIL Toilet 6N311 0.00 0.00 0.00 Y


6N312DHI Door Hinge 6N312 0.00 0.00 0.00 Y


6N312DO DOOR 6N312 0.00 0.00 0.00 Y


6N312GLA Glass 6N312 0.00 0.00 0.00 Y


6N312ISWI 6N312, Inside Light Switch 6N312 0.00 0.00 0.00 Y


6N312LIG Light 6N312 0.00 0.00 0.00 Y


6N312LOC Lock 6N312 0.00 0.00 0.00 Y


6N312NIT Nightlight 6N312 0.00 0.00 0.00 Y
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6N312OS 6N312, Outside Light Switch 6N312 0.00 0.00 0.00 Y


6N312SIN Sink 6N312 0.00 0.00 0.00 Y


6N312TOI Toilet 6N312 0.00 0.00 0.00 Y


6N313DHI Door Hinge 6N313 0.00 0.00 0.00 Y


6N313DO DOOR 6N313 0.00 0.00 0.00 Y


6N313GLA Glass 6N313 0.00 0.00 0.00 Y


6N313ISWI 6N313, Inside Light Switch 6N313 0.00 0.00 0.00 Y


6N313LIG Light 6N313 0.00 0.00 0.00 Y


6N313LOC Lock 6N313 0.00 0.00 0.00 Y


6N313NIT Nightlight 6N313 0.00 0.00 0.00 Y


6N313OS 6N313, Outside Light Switch 6N313 0.00 0.00 0.00 Y


6N313SIN Sink 6N313 0.00 0.00 0.00 Y


6N313TOI Toilet 6N313 0.00 0.00 0.00 Y


6N314DHI Door Hinge 6N314 0.00 0.00 0.00 Y


6N314DO DOOR 6N314 0.00 0.00 0.00 Y


6N314GLA Glass 6N314 0.00 0.00 0.00 Y


6N314ISWI 6N314, Inside Light Switch 6N314 0.00 0.00 0.00 Y


6N314LIG Light 6N314 0.00 0.00 0.00 Y


6N314LOC Lock 6N314 0.00 0.00 0.00 Y


6N314NIT Nightlight 6N314 0.00 0.00 0.00 Y


6N314OS 6N314, Outside Light Switch 6N314 0.00 0.00 0.00 Y


6N314SIN Sink 6N314 0.00 0.00 0.00 Y


6N314TOI Toilet 6N314 0.00 0.00 0.00 Y
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6N315DHI Door Hinge 6N315 0.00 0.00 0.00 Y


6N315DO DOOR 6N315 0.00 0.00 0.00 Y


6N315GLA Glass 6N315 0.00 0.00 0.00 Y


6N315ISWI 6N315, Inside Light Switch 6N315 0.00 0.00 0.00 Y


6N315LIG Light 6N315 0.00 0.00 0.00 Y


6N315LOC Lock 6N315 0.00 0.00 0.00 Y


6N315NIT Nightlight 6N315 0.00 0.00 0.00 Y


6N315OS 6N315, Outside Light Switch 6N315 0.00 0.00 0.00 Y


6N315SIN Sink 6N315 0.00 0.00 0.00 Y


6N315TOI Toilet 6N315 0.00 0.00 0.00 Y


6N316DHI Door Hinge 6N316 0.00 0.00 0.00 Y


6N316DO DOOR 6N316 0.00 0.00 0.00 Y


6N316GLA Glass 6N316 0.00 0.00 0.00 Y


6N316ISWI 6N316, Inside Light Switch 6N316 0.00 0.00 0.00 Y


6N316LIG Light 6N316 0.00 0.00 0.00 Y


6N316LOC Lock 6N316 0.00 0.00 0.00 Y


6N316NIT Nightlight 6N316 0.00 0.00 0.00 Y


6N316OS 6N316, Outside Light Switch 6N316 0.00 0.00 0.00 Y


6N316SIN Sink 6N316 0.00 0.00 0.00 Y


6N316TOI Toilet 6N316 0.00 0.00 0.00 Y


6N317DHI Door Hinge 6N317 0.00 0.00 0.00 Y


6N317DO DOOR 6N317 0.00 0.00 0.00 Y


6N317GLA Glass 6N317 0.00 0.00 0.00 Y
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6N317ISWI 6N317, Inside Light Switch 6N317 0.00 0.00 0.00 Y


6N317LIG Light 6N317 0.00 0.00 0.00 Y


6N317LOC Lock 6N317 0.00 0.00 0.00 Y


6N317NIT Nightlight 6N317 0.00 0.00 0.00 Y


6N317OS 6N317, Outside Light Switch 6N317 0.00 0.00 0.00 Y


6N317SIN Sink 6N317 0.00 0.00 0.00 Y


6N317TOI Toilet 6N317 0.00 0.00 0.00 Y


6N318DHI Door Hinge 6N318 0.00 0.00 0.00 Y


6N318DO DOOR 6N318 0.00 0.00 0.00 Y


6N318GLA Glass 6N318 0.00 0.00 0.00 Y


6N318ISWI 6N318, Inside Light Switch 6N318 0.00 0.00 0.00 Y


6N318LIG Light 6N318 0.00 0.00 0.00 Y


6N318LOC Lock 6N318 0.00 0.00 0.00 Y


6N318NIT Nightlight 6N318 0.00 0.00 0.00 Y


6N318OS 6N318, Outside Light Switch 6N318 0.00 0.00 0.00 Y


6N318SIN Sink 6N318 0.00 0.00 0.00 Y


6N318TOI Toilet 6N318 0.00 0.00 0.00 Y


6N400BED Bed 6N400 0.00 0.00 0.00 Y


6N400CTIL 6N400,Ceiling Tiles 6N400 0.00 0.00 0.00 Y


6N400DO 6N400, Door 6N400 0.00 0.00 0.00 Y


6N400IC1 Call Box 1 6N400 0.00 0.00 0.00 Y


6N400LOC 6N400, Lockr 6N400 0.00 0.00 0.00 Y


6N400PC1 Pipe Chase 1 6N400 0.00 0.00 0.00 Y
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6N400PC1 Pipe Chase 10 6N400 0.00 0.00 0.00 Y


6N400PC2 Pipe Chase 2 6N400 0.00 0.00 0.00 Y


6N400PC3 Pipe Chase 3 6N400 0.00 0.00 0.00 Y


6N400PC4 Pipe Chase 4 6N400 0.00 0.00 0.00 Y


6N400PC5 Pipe Chase 5 6N400 0.00 0.00 0.00 Y


6N400PC6 Pipe Chase 6 6N400 0.00 0.00 0.00 Y


6N400PC7 Pipe Chase 7 6N400 0.00 0.00 0.00 Y


6N400PC8 Pipe Chase 8 6N400 0.00 0.00 0.00 Y


6N400PC9 Pipe Chase 9 6N400 0.00 0.00 0.00 Y


6N400SHO Shower 01 6N400 0.00 0.00 0.00 Y


6N400SHO Shower 02 6N400 0.00 0.00 0.00 Y


6N400SIN Sink 6N400 0.00 0.00 0.00 Y


6N400TEL Telephone 1 6N400 0.00 0.00 0.00 Y


6N400TEL Telephone 2 6N400 0.00 0.00 0.00 Y


6N400TEL Telephone 3 6N400 0.00 0.00 0.00 Y


6N400TEL Telephone 4 6N400 0.00 0.00 0.00 Y


6N400TEL Telephone 5 6N400 0.00 0.00 0.00 Y


6N400TOI Toilet 6N400 0.00 0.00 0.00 Y


6N400TV Television 6N400 0.00 0.00 0.00 Y


6N400VEN VENT 6N400 0.00 0.00 0.00 Y


6N401BED Bed 6N401 0.00 0.00 0.00 Y


6N401DHI Door Hinge 6N401 0.00 0.00 0.00 Y


6N401DO DOOR 6N401 0.00 0.00 0.00 Y
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6N401GLA Glass 6N401 0.00 0.00 0.00 Y


6N401ISWI 6N401, Inside Light Switch 6N401 0.00 0.00 0.00 Y


6N401LIG Light 6N401 0.00 0.00 0.00 Y


6N401LOC Lock 6N401 0.00 0.00 0.00 Y


6N401NIT Nightlight 6N401 0.00 0.00 0.00 Y


6N401OS 6N401, Outside Light Switch 6N401 0.00 0.00 0.00 Y


6N401SIN Sink 6N401 0.00 0.00 0.00 Y


6N401TOI Toilet 6N401 0.00 0.00 0.00 Y


6N402BED Bed 6N402 0.00 0.00 0.00 Y


6N402DHI Door Hinge 6N402 0.00 0.00 0.00 Y


6N402DO DOOR 6N402 0.00 0.00 0.00 Y


6N402GLA Glass 6N402 0.00 0.00 0.00 Y


6N402ISWI 6N402, Inside Light Switch 6N402 0.00 0.00 0.00 Y


6N402LIG Light 6N402 0.00 0.00 0.00 Y


6N402LOC Lock 6N402 0.00 0.00 0.00 Y


6N402NIT Nightlight 6N402 0.00 0.00 0.00 Y


6N402OS 6N402, Outside Light Switch 6N402 0.00 0.00 0.00 Y


6N402SIN Sink 6N402 0.00 0.00 0.00 Y


6N402TOI Toilet 6N402 0.00 0.00 0.00 Y


6N403BED Bed 6N403 0.00 0.00 0.00 Y


6N403DHI Door Hinge 6N403 0.00 0.00 0.00 Y


6N403DO DOOR 6N403 0.00 0.00 0.00 Y


6N403GLA Glass 6N403 0.00 0.00 0.00 Y
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6N403ISWI 6N403, Inside Light Switch 6N403 0.00 0.00 0.00 Y


6N403LIG Light 6N403 0.00 0.00 0.00 Y


6N403LOC Lock 6N403 0.00 0.00 0.00 Y


6N403NIT Nightlight 6N403 0.00 0.00 0.00 Y


6N403OS 6N403, Outside Light Switch 6N403 0.00 0.00 0.00 Y


6N403SIN Sink 6N403 0.00 0.00 0.00 Y


6N403TOI Toilet 6N403 0.00 0.00 0.00 Y


6N404BED Bed 6N404 0.00 0.00 0.00 Y


6N404DHI Door Hinge 6N404 0.00 0.00 0.00 Y


6N404DO DOOR 6N404 0.00 0.00 0.00 Y


6N404GLA Glass 6N404 0.00 0.00 0.00 Y


6N404ISWI 6N404, Inside Light Switch 6N404 0.00 0.00 0.00 Y


6N404LIG Light 6N404 0.00 0.00 0.00 Y


6N404LOC Lock 6N404 0.00 0.00 0.00 Y


6N404NIT Nightlight 6N404 0.00 0.00 0.00 Y


6N404OS 6N404, Outside Light Switch 6N404 0.00 0.00 0.00 Y


6N404SIN Sink 6N404 0.00 0.00 0.00 Y


6N404TOI Toilet 6N404 0.00 0.00 0.00 Y


6N405BED Bed 6N405 0.00 0.00 0.00 Y


6N405DHI Door Hinge 6N405 0.00 0.00 0.00 Y


6N405DO DOOR 6N405 0.00 0.00 0.00 Y


6N405GLA Glass 6N405 0.00 0.00 0.00 Y


6N405ISWI 6N405, Inside Light Switch 6N405 0.00 0.00 0.00 Y
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6N405LIG Light 6N405 0.00 0.00 0.00 Y


6N405LOC Lock 6N405 0.00 0.00 0.00 Y


6N405NIT Nightlight 6N405 0.00 0.00 0.00 Y


6N405OS 6N405, Outside Light Switch 6N405 0.00 0.00 0.00 Y


6N405SIN Sink 6N405 0.00 0.00 0.00 Y


6N405TOI Toilet 6N405 0.00 0.00 0.00 Y


6N406BED Bed 6N406 0.00 0.00 0.00 Y


6N406DHI Door Hinge 6N406 0.00 0.00 0.00 Y


6N406DO DOOR 6N406 0.00 0.00 0.00 Y


6N406GLA Glass 6N406 0.00 0.00 0.00 Y


6N406ISWI 6N406, Inside Light Switch 6N406 0.00 0.00 0.00 Y


6N406LIG Light 6N406 0.00 0.00 0.00 Y


6N406LOC Lock 6N406 0.00 0.00 0.00 Y


6N406NIT Nightlight 6N406 0.00 0.00 0.00 Y


6N406OS 6N406, Outside Light Switch 6N406 0.00 0.00 0.00 Y


6N406SIN Sink 6N406 0.00 0.00 0.00 Y


6N406TOI Toilet 6N406 0.00 0.00 0.00 Y


6N407BED BED 6N407 0.00 0.00 0.00 Y


6N407DHI Door Hinge 6N407 0.00 0.00 0.00 Y


6N407DO DOOR 6N407 0.00 0.00 0.00 Y


6N407GLA Glass 6N407 0.00 0.00 0.00 Y


6N407ISWI 6N407, Inside Light Switch 6N407 0.00 0.00 0.00 Y


6N407LIG Light 6N407 0.00 0.00 0.00 Y
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6N407LOC Lock 6N407 0.00 0.00 0.00 Y


6N407NIT Nightlight 6N407 0.00 0.00 0.00 Y


6N407OS 6N407, Outside Light Switch 6N407 0.00 0.00 0.00 Y


6N407SIN Sink 6N407 0.00 0.00 0.00 Y


6N407TOI Toilet 6N407 0.00 0.00 0.00 Y


6N408BED Bed 6N408 0.00 0.00 0.00 Y


6N408DHI Door Hinge 6N408 0.00 0.00 0.00 Y


6N408DO DOOR 6N408 0.00 0.00 0.00 Y


6N408GLA Glass 6N408 0.00 0.00 0.00 Y


6N408ISWI 6N408, Inside Light Switch 6N408 0.00 0.00 0.00 Y


6N408LIG Light 6N408 0.00 0.00 0.00 Y


6N408LOC Lock 6N408 0.00 0.00 0.00 Y


6N408NIT Nightlight 6N408 0.00 0.00 0.00 Y


6N408OS 6N408, Outside Light Switch 6N408 0.00 0.00 0.00 Y


6N408SIN Sink 6N408 0.00 0.00 0.00 Y


6N408TOI Toilet 6N408 0.00 0.00 0.00 Y


6N409BED Bed 6N409 0.00 0.00 0.00 Y


6N409DHI Door Hinge 6N409 0.00 0.00 0.00 Y


6N409DO DOOR 6N409 0.00 0.00 0.00 Y


6N409GLA Glass 6N409 0.00 0.00 0.00 Y


6N409ISWI 6N409, Inside Light Switch 6N409 0.00 0.00 0.00 Y


6N409LIG Light 6N409 0.00 0.00 0.00 Y


6N409LOC Lock 6N409 0.00 0.00 0.00 Y
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6N409NIT Nightlight 6N409 0.00 0.00 0.00 Y


6N409OS 6N409, Outside Light Switch 6N409 0.00 0.00 0.00 Y


6N409SIN Sink 6N409 0.00 0.00 0.00 Y


6N409TOI Toilet 6N409 0.00 0.00 0.00 Y


6N410BED Bed 6N410 0.00 0.00 0.00 Y


6N410DHI Door Hinge 6N410 0.00 0.00 0.00 Y


6N410DO DOOR 6N410 0.00 0.00 0.00 Y


6N410GLA Glass 6N410 0.00 0.00 0.00 Y


6N410ISWI 6N410, Inside Light Switch 6N410 0.00 0.00 0.00 Y


6N410LIG Light 6N410 0.00 0.00 0.00 Y


6N410LOC Lock 6N410 0.00 0.00 0.00 Y


6N410NIT Nightlight 6N410 0.00 0.00 0.00 Y


6N410OS 6N410, Outside Light Switch 6N410 0.00 0.00 0.00 Y


6N410SIN Sink 6N410 0.00 0.00 0.00 Y


6N410TOI Toilet 6N410 0.00 0.00 0.00 Y


6N411BED Bed 6N411 0.00 0.00 0.00 Y


6N411DHI Door Hinge 6N411 0.00 0.00 0.00 Y


6N411DO DOOR 6N411 0.00 0.00 0.00 Y


6N411GLA Glass 6N411 0.00 0.00 0.00 Y


6N411ISWI 6N411, Inside Light Switch 6N411 0.00 0.00 0.00 Y


6N411LIG Light 6N411 0.00 0.00 0.00 Y


6N411LOC Lock 6N411 0.00 0.00 0.00 Y


6N411NIT Nightlight 6N411 0.00 0.00 0.00 Y
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6N411OS 6N411, Outside Light Switch 6N411 0.00 0.00 0.00 Y


6N411SIN Sink 6N411 0.00 0.00 0.00 Y


6N411TOIL Toilet 6N411 0.00 0.00 0.00 Y


6N412BED Bed 6N412 0.00 0.00 0.00 Y


6N412DHI Door Hinge 6N412 0.00 0.00 0.00 Y


6N412DO DOOR 6N412 0.00 0.00 0.00 Y


6N412GLA Glass 6N412 0.00 0.00 0.00 Y


6N412ISWI 6N412, Inside Light Switch 6N412 0.00 0.00 0.00 Y


6N412LIG Light 6N412 0.00 0.00 0.00 Y


6N412LOC Lock 6N412 0.00 0.00 0.00 Y


6N412NIT Nightlight 6N412 0.00 0.00 0.00 Y


6N412OS 6N412, Outside Light Switch 6N412 0.00 0.00 0.00 Y


6N412SIN Sink 6N412 0.00 0.00 0.00 Y


6N412TOI Toilet 6N412 0.00 0.00 0.00 Y


6N413BED Bed 6N413 0.00 0.00 0.00 Y


6N413DHI Door Hinge 6N413 0.00 0.00 0.00 Y


6N413DO DOOR 6N413 0.00 0.00 0.00 Y


6N413GLA Glass 6N413 0.00 0.00 0.00 Y


6N413ISWI 6N413, Inside Light Switch 6N413 0.00 0.00 0.00 Y


6N413LIG Light 6N413 0.00 0.00 0.00 Y


6N413LOC Lock 6N413 0.00 0.00 0.00 Y


6N413NIT Nightlight 6N413 0.00 0.00 0.00 Y


6N413OS 6N413, Outside Light Switch 6N413 0.00 0.00 0.00 Y
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6N413SIN Sink 6N413 0.00 0.00 0.00 Y


6N413TOI Toilet 6N413 0.00 0.00 0.00 Y


6N414BED Bed 6N414 0.00 0.00 0.00 Y


6N414DHI Door Hinge 6N414 0.00 0.00 0.00 Y


6N414DO DOOR 6N414 0.00 0.00 0.00 Y


6N414GLA Glass 6N414 0.00 0.00 0.00 Y


6N414ISWI 6N414, Inside Light Switch 6N414 0.00 0.00 0.00 Y


6N414LIG Light 6N414 0.00 0.00 0.00 Y


6N414LOC Lock 6N414 0.00 0.00 0.00 Y


6N414NIT Nightlight 6N414 0.00 0.00 0.00 Y


6N414OS 6N414, Outside Light Switch 6N414 0.00 0.00 0.00 Y


6N414SIN Sink 6N414 0.00 0.00 0.00 Y


6N414TOI Toilet 6N414 0.00 0.00 0.00 Y


6N415BED Bed 6N415 0.00 0.00 0.00 Y


6N415DHI Door Hinge 6N415 0.00 0.00 0.00 Y


6N415DO DOOR 6N415 0.00 0.00 0.00 Y


6N415GLA Glass 6N415 0.00 0.00 0.00 Y


6N415ISWI 6N415, Inside Light Switch 6N415 0.00 0.00 0.00 Y


6N415LIG Light 6N415 0.00 0.00 0.00 Y


6N415LOC Lock 6N415 0.00 0.00 0.00 Y


6N415NIT Nightlight 6N415 0.00 0.00 0.00 Y


6N415OS 6N415, Outside Light Switch 6N415 0.00 0.00 0.00 Y


6N415SIN Sink 6N415 0.00 0.00 0.00 Y
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6N415TOI Toilet 6N415 0.00 0.00 0.00 Y


6N416BED Bed 6N416 0.00 0.00 0.00 Y


6N416DHI Door Hinge 6N416 0.00 0.00 0.00 Y


6N416DO DOOR 6N416 0.00 0.00 0.00 Y


6N416GLA Glass 6N416 0.00 0.00 0.00 Y


6N416ISWI 6N416, Inside Light Switch 6N416 0.00 0.00 0.00 Y


6N416LIG Light 6N416 0.00 0.00 0.00 Y


6N416LOC Lock 6N416 0.00 0.00 0.00 Y


6N416NIT Nightlight 6N416 0.00 0.00 0.00 Y


6N416OS 6N416, Outside Light Switch 6N416 0.00 0.00 0.00 Y


6N416SIN Sink 6N416 0.00 0.00 0.00 Y


6N416TOI Toilet 6N416 0.00 0.00 0.00 Y


6N417BED Bed 6N417 0.00 0.00 0.00 Y


6N417DHI Door Hinge 6N417 0.00 0.00 0.00 Y


6N417DO DOOR 6N417 0.00 0.00 0.00 Y


6N417GLA Glass 6N417 0.00 0.00 0.00 Y


6N417ISWI 6N417, Inside Light Switch 6N417 0.00 0.00 0.00 Y


6N417LIG Light 6N417 0.00 0.00 0.00 Y


6N417LOC Lock 6N417 0.00 0.00 0.00 Y


6N417NIT Nightlight 6N417 0.00 0.00 0.00 Y


6N417OS 6N417, Outside Light Switch 6N417 0.00 0.00 0.00 Y


6N417SIN Sink 6N417 0.00 0.00 0.00 Y


6N417TOI Toilet 6N417 0.00 0.00 0.00 Y
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6N418BED Bed 6N418 0.00 0.00 0.00 Y


6N418DHI Door Hinge 6N418 0.00 0.00 0.00 Y


6N418DO DOOR 6N418 0.00 0.00 0.00 Y


6N418GLA Glass 6N418 0.00 0.00 0.00 Y


6N418ISWI 6N418, Inside Light Switch 6N418 0.00 0.00 0.00 Y


6N418LIG Light 6N418 0.00 0.00 0.00 Y


6N418LOC Lock 6N418 0.00 0.00 0.00 Y


6N418NIT Nightlight 6N418 0.00 0.00 0.00 Y


6N418OS 6N418, Outside Light Switch 6N418 0.00 0.00 0.00 Y


6N418SIN Sink 6N418 0.00 0.00 0.00 Y


6N418TOI Toilet 6N418 0.00 0.00 0.00 Y


6N500BED Bed 6N500 0.00 0.00 0.00 Y


6N500CTIL 6N500,Ceiling Tiles 6N500 0.00 0.00 0.00 Y


6N500DO 6N500, Door 6N500 0.00 0.00 0.00 Y


6N500IC1 Call Box 1 6N500 0.00 0.00 0.00 Y


6N500LOC 6N500, Lockr 6N500 0.00 0.00 0.00 Y


6N500PC Pipe Chase 1 6N500 0.00 0.00 0.00 Y


6N500PC1 Pipe Chase 10 6N500 0.00 0.00 0.00 Y


6N500PC2 Pipe Chase 2 6N500 0.00 0.00 0.00 Y


6N500PC3 Pipe Chase 3 6N500 0.00 0.00 0.00 Y


6N500PC4 Pipe Chase 4 6N500 0.00 0.00 0.00 Y


6N500PC5 Pipe Chase 5 6N500 0.00 0.00 0.00 Y


6N500PC6 Pipe Chase 6 6N500 0.00 0.00 0.00 Y


Page 591 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


6N500PC7 Pipe Chase 7 6N500 0.00 0.00 0.00 Y


6N500PC8 Pipe Chase 8 6N500 0.00 0.00 0.00 Y


6N500PC9 Pipe Chase 9 6N500 0.00 0.00 0.00 Y


6N500SHO Shower 01 6N500 0.00 0.00 0.00 Y


6N500SHO Shower 02 6N500 0.00 0.00 0.00 Y


6N500SIN Sink 6N500 0.00 0.00 0.00 Y


6N500TEL Telephone 1 6N500 0.00 0.00 0.00 Y


6N500TEL Telephone 2 6N500 0.00 0.00 0.00 Y


6N500TEL Telephone 3 6N500 0.00 0.00 0.00 Y


6N500TEL Telephone 4 6N500 0.00 0.00 0.00 Y


6N500TEL Telephone 5 6N500 0.00 0.00 0.00 Y


6N500TOI Toilet 6N500 0.00 0.00 0.00 Y


6N500TV Television 6N500 0.00 0.00 0.00 Y


6N500VEN VENT 6N500 0.00 0.00 0.00 Y


6N501BED Bed 6N501 0.00 0.00 0.00 Y


6N501DHI Door Hinge 6N501 0.00 0.00 0.00 Y


6N501DO DOOR 6N501 0.00 0.00 0.00 Y


6N501GLA Glass 6N501 0.00 0.00 0.00 Y


6N501ISWI 6N501, Inside Light Switch 6N501 0.00 0.00 0.00 Y


6N501LIG Light 6N501 0.00 0.00 0.00 Y


6N501LOC Lock 6N501 0.00 0.00 0.00 Y


6N501NIT Nightlight 6N501 0.00 0.00 0.00 Y


6N501OS 6N501, Outside Light Switch 6N501 0.00 0.00 0.00 Y
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6N501SIN Sink 6N501 0.00 0.00 0.00 Y


6N501TOI Toilet 6N501 0.00 0.00 0.00 Y


6N502BED Bed 6N502 0.00 0.00 0.00 Y


6N502DHI Door Hinge 6N502 0.00 0.00 0.00 Y


6N502DO DOOR 6N502 0.00 0.00 0.00 Y


6N502GLA Glass 6N502 0.00 0.00 0.00 Y


6N502ISWI 6N502, Inside Light Switch 6N502 0.00 0.00 0.00 Y


6N502LIG Light 6N502 0.00 0.00 0.00 Y


6N502LOC Lock 6N502 0.00 0.00 0.00 Y


6N502NIT Nightlight 6N502 0.00 0.00 0.00 Y


6N502OS 6N502, Outside Light Switch 6N502 0.00 0.00 0.00 Y


6N502SIN Sink 6N502 0.00 0.00 0.00 Y


6N502TOI Toilet 6N502 0.00 0.00 0.00 Y


6N503BED Bed 6N503 0.00 0.00 0.00 Y


6N503DHI Door Hinge 6N503 0.00 0.00 0.00 Y


6N503DO DOOR 6N503 0.00 0.00 0.00 Y


6N503GLA Glass 6N503 0.00 0.00 0.00 Y


6N503ISWI 6N503, Inside Light Switch 6N503 0.00 0.00 0.00 Y


6N503LIG Light 6N503 0.00 0.00 0.00 Y


6N503LOC Lock 6N503 0.00 0.00 0.00 Y


6N503NIT Nightlight 6N503 0.00 0.00 0.00 Y


6N503OS 6N503, Outside Light Switch 6N503 0.00 0.00 0.00 Y


6N503SIN Sink 6N503 0.00 0.00 0.00 Y


Page 593 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


6N503TOI Toilet 6N503 0.00 0.00 0.00 Y


6N504BED Bed 6N504 0.00 0.00 0.00 Y


6N504DHI Door Hinge 6N504 0.00 0.00 0.00 Y


6N504DO DOOR 6N504 0.00 0.00 0.00 Y


6N504GLA Glass 6N504 0.00 0.00 0.00 Y


6N504ISWI 6N504, Inside Light Switch 6N504 0.00 0.00 0.00 Y


6N504LIG Light 6N504 0.00 0.00 0.00 Y


6N504LOC Lock 6N504 0.00 0.00 0.00 Y


6N504NIT Nightlight 6N504 0.00 0.00 0.00 Y


6N504OS 6N504, Outside Light Switch 6N504 0.00 0.00 0.00 Y


6N504SIN Sink 6N504 0.00 0.00 0.00 Y


6N504TOI Toilet 6N504 0.00 0.00 0.00 Y


6N505BED Bed 6N505 0.00 0.00 0.00 Y


6N505DHI Door Hinge 6N505 0.00 0.00 0.00 Y


6N505DO DOOR 6N505 0.00 0.00 0.00 Y


6N505GLA Glass 6N505 0.00 0.00 0.00 Y


6N505ISWI 6N505, Inside Light Switch 6N505 0.00 0.00 0.00 Y


6N505LIG Light 6N505 0.00 0.00 0.00 Y


6N505LOC Lock 6N505 0.00 0.00 0.00 Y


6N505NIT Nightlight 6N505 0.00 0.00 0.00 Y


6N505OS 6N505, Outside Light Switch 6N505 0.00 0.00 0.00 Y


6N505SIN Sink 6N505 0.00 0.00 0.00 Y


6N505TOI Toilet 6N505 0.00 0.00 0.00 Y
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6N506BED Bed 6N506 0.00 0.00 0.00 Y


6N506DHI Door Hinge 6N506 0.00 0.00 0.00 Y


6N506DO DOOR 6N506 0.00 0.00 0.00 Y


6N506GLA Glass 6N506 0.00 0.00 0.00 Y


6N506ISWI 6N506, Inside Light Switch 6N506 0.00 0.00 0.00 Y


6N506LIG Light 6N506 0.00 0.00 0.00 Y


6N506LOC Lock 6N506 0.00 0.00 0.00 Y


6N506NIT Nightlight 6N506 0.00 0.00 0.00 Y


6N506OS 6N506, Outside Light Switch 6N506 0.00 0.00 0.00 Y


6N506SIN Sink 6N506 0.00 0.00 0.00 Y


6N506TOI Toilet 6N506 0.00 0.00 0.00 Y


6N507BED Bed 6N507 0.00 0.00 0.00 Y


6N507DHI Door Hinge 6N507 0.00 0.00 0.00 Y


6N507DO DOOR 6N507 0.00 0.00 0.00 Y


6N507GLA Glass 6N507 0.00 0.00 0.00 Y


6N507ISWI 6N507, Inside Light Switch 6N507 0.00 0.00 0.00 Y


6N507LIG Light 6N507 0.00 0.00 0.00 Y


6N507LOC Lock 6N507 0.00 0.00 0.00 Y


6N507NIT Nightlight 6N507 0.00 0.00 0.00 Y


6N507OS 6N507, Outside Light Switch 6N507 0.00 0.00 0.00 Y


6N507SIN Sink 6N507 0.00 0.00 0.00 Y


6N507TOI Toilet 6N507 0.00 0.00 0.00 Y


6N508BED Bed 6N508 0.00 0.00 0.00 Y
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6N508DHI Door Hinge 6N508 0.00 0.00 0.00 Y


6N508DO DOOR 6N508 0.00 0.00 0.00 Y


6N508GLA Glass 6N508 0.00 0.00 0.00 Y


6N508ISWI 6N508, Inside Light Switch 6N508 0.00 0.00 0.00 Y


6N508LIG Light 6N508 0.00 0.00 0.00 Y


6N508LOC Lock 6N508 0.00 0.00 0.00 Y


6N508NIT Nightlight 6N508 0.00 0.00 0.00 Y


6N508OS 6N508, Outside Light Switch 6N508 0.00 0.00 0.00 Y


6N508SIN Sink 6N508 0.00 0.00 0.00 Y


6N508TOI Toilet 6N508 0.00 0.00 0.00 Y


6N509BED Bed 6N509 0.00 0.00 0.00 Y


6N509DHI Door Hinge 6N509 0.00 0.00 0.00 Y


6N509DO DOOR 6N509 0.00 0.00 0.00 Y


6N509GLA Glass 6N509 0.00 0.00 0.00 Y


6N509ISWI 6N509, Inside Light Switch 6N509 0.00 0.00 0.00 Y


6N509LIG Light 6N509 0.00 0.00 0.00 Y


6N509LOC Lock 6N509 0.00 0.00 0.00 Y


6N509NIT Nightlight 6N509 0.00 0.00 0.00 Y


6N509OS 6N509, Outside Light Switch 6N509 0.00 0.00 0.00 Y


6N509SIN Sink 6N509 0.00 0.00 0.00 Y


6N509TOI Toilet 6N509 0.00 0.00 0.00 Y


6N510BED Bed 6N510 0.00 0.00 0.00 Y


6N510DHI Door Hinge 6N510 0.00 0.00 0.00 Y
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6N510DO DOOR 6N510 0.00 0.00 0.00 Y


6N510GLA Glass 6N510 0.00 0.00 0.00 Y


6N510ISWI 6N510, Inside Light Switch 6N510 0.00 0.00 0.00 Y


6N510LIG Light 6N510 0.00 0.00 0.00 Y


6N510LOC Lock 6N510 0.00 0.00 0.00 Y


6N510NIT Nightlight 6N510 0.00 0.00 0.00 Y


6N510OS 6N510, Outside Light Switch 6N510 0.00 0.00 0.00 Y


6N510SIN Sink 6N510 0.00 0.00 0.00 Y


6N510TOI Toilet 6N510 0.00 0.00 0.00 Y


6N511BED Bed 6N511 0.00 0.00 0.00 Y


6N511DHI Door Hinge 6N511 0.00 0.00 0.00 Y


6N511DO DOOR 6N511 0.00 0.00 0.00 Y


6N511GLA Glass 6N511 0.00 0.00 0.00 Y


6N511ISWI 6N511, Inside Light Switch 6N511 0.00 0.00 0.00 Y


6N511LIG Light 6N511 0.00 0.00 0.00 Y


6N511LOC Lock 6N511 0.00 0.00 0.00 Y


6N511NIT Nightlight 6N511 0.00 0.00 0.00 Y


6N511OS 6N511, Outside Light Switch 6N511 0.00 0.00 0.00 Y


6N511SIN Sink 6N511 0.00 0.00 0.00 Y


6N511TOIL Toilet 6N511 0.00 0.00 0.00 Y


6N512BED Bed 6N512 0.00 0.00 0.00 Y


6N512DHI Door Hinge 6N512 0.00 0.00 0.00 Y


6N512DO DOOR 6N512 0.00 0.00 0.00 Y
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6N512GLA Glass 6N512 0.00 0.00 0.00 Y


6N512ISWI 6N512, Inside Light Switch 6N512 0.00 0.00 0.00 Y


6N512LIG Light 6N512 0.00 0.00 0.00 Y


6N512LOC Lock 6N512 0.00 0.00 0.00 Y


6N512NIT Nightlight 6N512 0.00 0.00 0.00 Y


6N512OS 6N512, Outside Light Switch 6N512 0.00 0.00 0.00 Y


6N512SIN Sink 6N512 0.00 0.00 0.00 Y


6N512TOI Toilet 6N512 0.00 0.00 0.00 Y


6N513BED Bed 6N513 0.00 0.00 0.00 Y


6N513DHI Door Hinge 6N513 0.00 0.00 0.00 Y


6N513DO DOOR 6N513 0.00 0.00 0.00 Y


6N513GLA Glass 6N513 0.00 0.00 0.00 Y


6N513ISWI 6N513, Inside Light Switch 6N513 0.00 0.00 0.00 Y


6N513LIG Light 6N513 0.00 0.00 0.00 Y


6N513LOC Lock 6N513 0.00 0.00 0.00 Y


6N513NIT Nightlight 6N513 0.00 0.00 0.00 Y


6N513OS 6N513, Outside Light Switch 6N513 0.00 0.00 0.00 Y


6N513SIN Sink 6N513 0.00 0.00 0.00 Y


6N513TOI Toilet 6N513 0.00 0.00 0.00 Y


6N514BED Bed 6N514 0.00 0.00 0.00 Y


6N514DHI Door Hinge 6N514 0.00 0.00 0.00 Y


6N514DO DOOR 6N514 0.00 0.00 0.00 Y


6N514GLA Glass 6N514 0.00 0.00 0.00 Y
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6N514ISWI 6N514, Inside Light Switch 6N514 0.00 0.00 0.00 Y


6N514LIG Light 6N514 0.00 0.00 0.00 Y


6N514LOC Lock 6N514 0.00 0.00 0.00 Y


6N514NIT Nightlight 6N514 0.00 0.00 0.00 Y


6N514OS 6N514, Outside Light Switch 6N514 0.00 0.00 0.00 Y


6N514SIN Sink 6N514 0.00 0.00 0.00 Y


6N514TOI Toilet 6N514 0.00 0.00 0.00 Y


6N515BED Bed 6N515 0.00 0.00 0.00 Y


6N515DHI Door Hinge 6N515 0.00 0.00 0.00 Y


6N515DO DOOR 6N515 0.00 0.00 0.00 Y


6N515GLA Glass 6N515 0.00 0.00 0.00 Y


6N515ISWI 6N515, Inside Light Switch 6N515 0.00 0.00 0.00 Y


6N515LIG Light 6N515 0.00 0.00 0.00 Y


6N515LOC Lock 6N515 0.00 0.00 0.00 Y


6N515NIT Nightlight 6N515 0.00 0.00 0.00 Y


6N515OS 6N515, Outside Light Switch 6N515 0.00 0.00 0.00 Y


6N515SIN Sink 6N515 0.00 0.00 0.00 Y


6N515TOI Toilet 6N515 0.00 0.00 0.00 Y


6N516BED Bed 6N516 0.00 0.00 0.00 Y


6N516DHI Door Hinge 6N516 0.00 0.00 0.00 Y


6N516DO DOOR 6N516 0.00 0.00 0.00 Y


6N516GLA Glass 6N516 0.00 0.00 0.00 Y


6N516ISWI 6N516, Inside Light Switch 6N516 0.00 0.00 0.00 Y
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6N516LIG Light 6N516 0.00 0.00 0.00 Y


6N516LOC Lock 6N516 0.00 0.00 0.00 Y


6N516NIT Nightlight 6N516 0.00 0.00 0.00 Y


6N516OS 6N516, Outside Light Switch 6N516 0.00 0.00 0.00 Y


6N516SIN Sink 6N516 0.00 0.00 0.00 Y


6N516TOI Toilet 6N516 0.00 0.00 0.00 Y


6N517BED Bed 6N517 0.00 0.00 0.00 Y


6N517DHI Door Hinge 6N517 0.00 0.00 0.00 Y


6N517DO DOOR 6N517 0.00 0.00 0.00 Y


6N517GLA Glass 6N517 0.00 0.00 0.00 Y


6N517ISWI 6N517, Inside Light Switch 6N517 0.00 0.00 0.00 Y


6N517LIG Light 6N517 0.00 0.00 0.00 Y


6N517LOC Lock 6N517 0.00 0.00 0.00 Y


6N517NIT Nightlight 6N517 0.00 0.00 0.00 Y


6N517OS 6N517, Outside Light Switch 6N517 0.00 0.00 0.00 Y


6N517SIN Sink 6N517 0.00 0.00 0.00 Y


6N517TOI Toilet 6N517 0.00 0.00 0.00 Y


6N518BED Bed 6N518 0.00 0.00 0.00 Y


6N518DHI Door Hinge 6N518 0.00 0.00 0.00 Y


6N518DO DOOR 6N518 0.00 0.00 0.00 Y


6N518GLA Glass 6N518 0.00 0.00 0.00 Y


6N518ISWI 6N518, Inside Light Switch 6N518 0.00 0.00 0.00 Y


6N518LIG Light 6N518 0.00 0.00 0.00 Y
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6N518LOC Lock 6N518 0.00 0.00 0.00 Y


6N518NIT Nightlight 6N518 0.00 0.00 0.00 Y


6N518OS 6N518, Outside Light Switch 6N518 0.00 0.00 0.00 Y


6N518SIN Sink 6N518 0.00 0.00 0.00 Y


6N518TOI Toilet 6N518 0.00 0.00 0.00 Y


6N600BED Bed 6N600 0.00 0.00 0.00 Y


6N600CTIL 6N600,Ceiling Tiles 6N600 0.00 0.00 0.00 Y


6N600DO 6N600, Door 6N600 0.00 0.00 0.00 Y


6N600IC1 Call Box 1 6N600 0.00 0.00 0.00 Y


6N600LOC 6N600, Lockr 6N600 0.00 0.00 0.00 Y


6N600PC1 Pipe Chase 1 6N600 0.00 0.00 0.00 Y


6N600PC1 Pipe Chase 10 6N600 0.00 0.00 0.00 Y


6N600PC2 Pipe Chase 2 6N600 0.00 0.00 0.00 Y


6N600PC3 Pipe Chase 3 6N600 0.00 0.00 0.00 Y


6N600PC4 Pipe Chase 4 6N600 0.00 0.00 0.00 Y


6N600PC5 Pipe Chase 5 6N600 0.00 0.00 0.00 Y


6N600PC6 Pipe Chase 6 6N600 0.00 0.00 0.00 Y


6N600PC7 Pipe Chase 7 6N600 0.00 0.00 0.00 Y


6N600PC8 Pipe Chase 8 6N600 0.00 0.00 0.00 Y


6N600PC9 Pipe Chase 9 6N600 0.00 0.00 0.00 Y


6N600SHO Shower 01 6N600 0.00 0.00 0.00 Y


6N600SHO Shower 02 6N600 0.00 0.00 0.00 Y


6N600SIN Sink 6N600 0.00 0.00 0.00 Y


Page 601 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


6N600TEL Telephone 1 6N600 0.00 0.00 0.00 Y


6N600TEL Telephone 2 6N600 0.00 0.00 0.00 Y


6N600TEL Telephone 3 6N600 0.00 0.00 0.00 Y


6N600TEL Telephone 4 6N600 0.00 0.00 0.00 Y


6N600TEL Telephone 5 6N600 0.00 0.00 0.00 Y


6N600TOI Toilet 6N600 0.00 0.00 0.00 Y


6N600TV Television 6N600 0.00 0.00 0.00 Y


6N600VEN VENT 6N600 0.00 0.00 0.00 Y


6N601BED Bed 6N601 0.00 0.00 0.00 Y


6N601DHI Door Hinge 6N601 0.00 0.00 0.00 Y


6N601DO DOOR 6N601 0.00 0.00 0.00 Y


6N601GLA Glass 6N601 0.00 0.00 0.00 Y


6N601ISWI 6N601, Inside Light Switch 6N601 0.00 0.00 0.00 Y


6N601LIG Light 6N601 0.00 0.00 0.00 Y


6N601LOC Lock 6N601 0.00 0.00 0.00 Y


6N601NIT Nightlight 6N601 0.00 0.00 0.00 Y


6N601OS 6N601, Outside Light Switch 6N601 0.00 0.00 0.00 Y


6N601SIN Sink 6N601 0.00 0.00 0.00 Y


6N601TOI Toilet 6N601 0.00 0.00 0.00 Y


6N602BED Bed 6N602 0.00 0.00 0.00 Y


6N602DHI Door Hinge 6N602 0.00 0.00 0.00 Y


6N602DO DOOR 6N602 0.00 0.00 0.00 Y


6N602GLA Glass 6N602 0.00 0.00 0.00 Y
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6N602ISWI 6N602, Inside Light Switch 6N602 0.00 0.00 0.00 Y


6N602LIG Light 6N602 0.00 0.00 0.00 Y


6N602LOC Lock 6N602 0.00 0.00 0.00 Y


6N602NIT Nightlight 6N602 0.00 0.00 0.00 Y


6N602OS 6N602, Outside Light Switch 6N602 0.00 0.00 0.00 Y


6N602SIN Sink 6N602 0.00 0.00 0.00 Y


6N602TOI Toilet 6N602 0.00 0.00 0.00 Y


6N603BED Bed 6N603 0.00 0.00 0.00 Y


6N603DHI Door Hinge 6N603 0.00 0.00 0.00 Y


6N603DO DOOR 6N603 0.00 0.00 0.00 Y


6N603GLA Glass 6N603 0.00 0.00 0.00 Y


6N603ISWI 6N603, Inside Light Switch 6N603 0.00 0.00 0.00 Y


6N603LIG Light 6N603 0.00 0.00 0.00 Y


6N603LOC Lock 6N603 0.00 0.00 0.00 Y


6N603NIT Nightlight 6N603 0.00 0.00 0.00 Y


6N603OS 6N603, Outside Light Switch 6N603 0.00 0.00 0.00 Y


6N603SIN Sink 6N603 0.00 0.00 0.00 Y


6N603TOI Toilet 6N603 0.00 0.00 0.00 Y


6N604BED Bed 6N604 0.00 0.00 0.00 Y


6N604DHI Door Hinge 6N604 0.00 0.00 0.00 Y


6N604DO DOOR 6N604 0.00 0.00 0.00 Y


6N604GLA Glass 6N604 0.00 0.00 0.00 Y


6N604ISWI 6N604, Inside Light Switch 6N604 0.00 0.00 0.00 Y
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6N604LIG Light 6N604 0.00 0.00 0.00 Y


6N604LOC Lock 6N604 0.00 0.00 0.00 Y


6N604NIT Nightlight 6N604 0.00 0.00 0.00 Y


6N604OS 6N604, Outside Light Switch 6N604 0.00 0.00 0.00 Y


6N604SIN Sink 6N604 0.00 0.00 0.00 Y


6N604TOI Toilet 6N604 0.00 0.00 0.00 Y


6N605BED Bed 6N605 0.00 0.00 0.00 Y


6N605DHI Door Hinge 6N605 0.00 0.00 0.00 Y


6N605DO DOOR 6N605 0.00 0.00 0.00 Y


6N605GLA Glass 6N605 0.00 0.00 0.00 Y


6N605ISWI 6N605, Inside Light Switch 6N605 0.00 0.00 0.00 Y


6N605LIG Light 6N605 0.00 0.00 0.00 Y


6N605LOC Lock 6N605 0.00 0.00 0.00 Y


6N605NIT Nightlight 6N605 0.00 0.00 0.00 Y


6N605OS 6N605, Outside Light Switch 6N605 0.00 0.00 0.00 Y


6N605SIN Sink 6N605 0.00 0.00 0.00 Y


6N605TOI Toilet 6N605 0.00 0.00 0.00 Y


6N606BED Bed 6N606 0.00 0.00 0.00 Y


6N606DHI Door Hinge 6N606 0.00 0.00 0.00 Y


6N606DO DOOR 6N606 0.00 0.00 0.00 Y


6N606GLA Glass 6N606 0.00 0.00 0.00 Y


6N606ISWI 6N606, Inside Light Switch 6N606 0.00 0.00 0.00 Y


6N606LIG Light 6N606 0.00 0.00 0.00 Y
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6N606LOC Lock 6N606 0.00 0.00 0.00 Y


6N606NIT Nightlight 6N606 0.00 0.00 0.00 Y


6N606OS 6N606, Outside Light Switch 6N606 0.00 0.00 0.00 Y


6N606SIN Sink 6N606 0.00 0.00 0.00 Y


6N606TOI Toilet 6N606 0.00 0.00 0.00 Y


6N607BED Bed 6N607 0.00 0.00 0.00 Y


6N607DHI Door Hinge 6N607 0.00 0.00 0.00 Y


6N607DO DOOR 6N607 0.00 0.00 0.00 Y


6N607GLA Glass 6N607 0.00 0.00 0.00 Y


6N607ISWI 6N607, Inside Light Switch 6N607 0.00 0.00 0.00 Y


6N607LIG Light 6N607 0.00 0.00 0.00 Y


6N607LOC Lock 6N607 0.00 0.00 0.00 Y


6N607NIT Nightlight 6N607 0.00 0.00 0.00 Y


6N607OS 6N607, Outside Light Switch 6N607 0.00 0.00 0.00 Y


6N607SIN Sink 6N607 0.00 0.00 0.00 Y


6N607TOI Toilet 6N607 0.00 0.00 0.00 Y


6N608BED Bed 6N608 0.00 0.00 0.00 Y


6N608DHI Door Hinge 6N608 0.00 0.00 0.00 Y


6N608DO DOOR 6N608 0.00 0.00 0.00 Y


6N608GLA Glass 6N608 0.00 0.00 0.00 Y


6N608ISWI 6N608, Inside Light Switch 6N608 0.00 0.00 0.00 Y


6N608LIG Light 6N608 0.00 0.00 0.00 Y


6N608LOC Lock 6N608 0.00 0.00 0.00 Y
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6N608NIT Nightlight 6N608 0.00 0.00 0.00 Y


6N608OS 6N608, Outside Light Switch 6N608 0.00 0.00 0.00 Y


6N608SIN Sink 6N608 0.00 0.00 0.00 Y


6N608TOI Toilet 6N608 0.00 0.00 0.00 Y


6N609BED Bed 6N609 0.00 0.00 0.00 Y


6N609DHI Door Hinge 6N609 0.00 0.00 0.00 Y


6N609DO DOOR 6N609 0.00 0.00 0.00 Y


6N609GLA Glass 6N609 0.00 0.00 0.00 Y


6N609ISWI 6N609, Inside Light Switch 6N609 0.00 0.00 0.00 Y


6N609LIG Light 6N609 0.00 0.00 0.00 Y


6N609LOC Lock 6N609 0.00 0.00 0.00 Y


6N609NIT Nightlight 6N609 0.00 0.00 0.00 Y


6N609OS 6N609, Outside Light Switch 6N609 0.00 0.00 0.00 Y


6N609SIN Sink 6N609 0.00 0.00 0.00 Y


6N609TOI Toilet 6N609 0.00 0.00 0.00 Y


6N610BED Bed 6N610 0.00 0.00 0.00 Y


6N610DHI Door Hinge 6N610 0.00 0.00 0.00 Y


6N610DO DOOR 6N610 0.00 0.00 0.00 Y


6N610GLA Glass 6N610 0.00 0.00 0.00 Y


6N610ISWI 6N610, Inside Light Switch 6N610 0.00 0.00 0.00 Y


6N610LIG Light 6N610 0.00 0.00 0.00 Y


6N610LOC Lock 6N610 0.00 0.00 0.00 Y


6N610NIT Nightlight 6N610 0.00 0.00 0.00 Y
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6N610OS 6N610, Outside Light Switch 6N610 0.00 0.00 0.00 Y


6N610SIN Sink 6N610 0.00 0.00 0.00 Y


6N610TOI Toilet 6N610 0.00 0.00 0.00 Y


6N611BED Bed 6N611 0.00 0.00 0.00 Y


6N611DHI Door Hinge 6N611 0.00 0.00 0.00 Y


6N611DO DOOR 6N611 0.00 0.00 0.00 Y


6N611GLA Glass 6N611 0.00 0.00 0.00 Y


6N611ISWI 6N611, Inside Light Switch 6N611 0.00 0.00 0.00 Y


6N611LIG Light 6N611 0.00 0.00 0.00 Y


6N611LOC Lock 6N611 0.00 0.00 0.00 Y


6N611NIT Nightlight 6N611 0.00 0.00 0.00 Y


6N611OS 6N611, Outside Light Switch 6N611 0.00 0.00 0.00 Y


6N611SIN Sink 6N611 0.00 0.00 0.00 Y


6N611TOIL Toilet 6N611 0.00 0.00 0.00 Y


6N612BED Bed 6N612 0.00 0.00 0.00 Y


6N612DHI Door Hinge 6N612 0.00 0.00 0.00 Y


6N612DO DOOR 6N612 0.00 0.00 0.00 Y


6N612GLA Glass 6N612 0.00 0.00 0.00 Y


6N612ISWI 6N612, Inside Light Switch 6N612 0.00 0.00 0.00 Y


6N612LIG Light 6N612 0.00 0.00 0.00 Y


6N612LOC Lock 6N612 0.00 0.00 0.00 Y


6N612NIT Nightlight 6N612 0.00 0.00 0.00 Y


6N612OS 6N612, Outside Light Switch 6N612 0.00 0.00 0.00 Y
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6N612SIN Sink 6N612 0.00 0.00 0.00 Y


6N612TOI Toilet 6N612 0.00 0.00 0.00 Y


6N613BED Bed 6N613 0.00 0.00 0.00 Y


6N613DHI Door Hinge 6N613 0.00 0.00 0.00 Y


6N613DO DOOR 6N613 0.00 0.00 0.00 Y


6N613GLA Glass 6N613 0.00 0.00 0.00 Y


6N613ISWI 6N613, Inside Light Switch 6N613 0.00 0.00 0.00 Y


6N613LIG Light 6N613 0.00 0.00 0.00 Y


6N613LOC Lock 6N613 0.00 0.00 0.00 Y


6N613NIT Nightlight 6N613 0.00 0.00 0.00 Y


6N613OS 6N613, Outside Light Switch 6N613 0.00 0.00 0.00 Y


6N613SIN Sink 6N613 0.00 0.00 0.00 Y


6N613TOI Toilet 6N613 0.00 0.00 0.00 Y


6N614BED Bed 6N614 0.00 0.00 0.00 Y


6N614DHI Door Hinge 6N614 0.00 0.00 0.00 Y


6N614DO DOOR 6N614 0.00 0.00 0.00 Y


6N614GLA Glass 6N614 0.00 0.00 0.00 Y


6N614ISWI 6N614, Inside Light Switch 6N614 0.00 0.00 0.00 Y


6N614LIG Light 6N614 0.00 0.00 0.00 Y


6N614LOC Lock 6N614 0.00 0.00 0.00 Y


6N614NIT Nightlight 6N614 0.00 0.00 0.00 Y


6N614OS 6N614, Outside Light Switch 6N614 0.00 0.00 0.00 Y


6N614SIN Sink 6N614 0.00 0.00 0.00 Y
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6N614TOI Toilet 6N614 0.00 0.00 0.00 Y


6N615BED Bed 6N615 0.00 0.00 0.00 Y


6N615DHI Door Hinge 6N615 0.00 0.00 0.00 Y


6N615DO DOOR 6N615 0.00 0.00 0.00 Y


6N615GLA Glass 6N615 0.00 0.00 0.00 Y


6N615ISWI 6N615, Inside Light Switch 6N615 0.00 0.00 0.00 Y


6N615LIG Light 6N615 0.00 0.00 0.00 Y


6N615LOC Lock 6N615 0.00 0.00 0.00 Y


6N615NIT Nightlight 6N615 0.00 0.00 0.00 Y


6N615OS 6N615, Outside Light Switch 6N615 0.00 0.00 0.00 Y


6N615SIN Sink 6N615 0.00 0.00 0.00 Y


6N615TOI Toilet 6N615 0.00 0.00 0.00 Y


6N616BED Bed 6N616 0.00 0.00 0.00 Y


6N616DHI Door Hinge 6N616 0.00 0.00 0.00 Y


6N616DO DOOR 6N616 0.00 0.00 0.00 Y


6N616GLA Glass 6N616 0.00 0.00 0.00 Y


6N616ISWI 6N616, Inside Light Switch 6N616 0.00 0.00 0.00 Y


6N616LIG Light 6N616 0.00 0.00 0.00 Y


6N616LOC Lock 6N616 0.00 0.00 0.00 Y


6N616NIT Nightlight 6N616 0.00 0.00 0.00 Y


6N616OS 6N616, Outside Light Switch 6N616 0.00 0.00 0.00 Y


6N616SIN Sink 6N616 0.00 0.00 0.00 Y


6N616TOI Toilet 6N616 0.00 0.00 0.00 Y
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6N617DHI Door Hinge 6N617 0.00 0.00 0.00 Y


6N617DO DOOR 6N617 0.00 0.00 0.00 Y


6N617GLA Glass 6N617 0.00 0.00 0.00 Y


6N617ISWI 6N617, Inside Light Switch 6N617 0.00 0.00 0.00 Y


6N617LIG Light 6N617 0.00 0.00 0.00 Y


6N617LOC Lock 6N617 0.00 0.00 0.00 Y


6N617NIT Nightlight 6N617 0.00 0.00 0.00 Y


6N617OS 6N617, Outside Light Switch 6N617 0.00 0.00 0.00 Y


6N617SIN Sink 6N617 0.00 0.00 0.00 Y


6N617TOI Toilet 6N617 0.00 0.00 0.00 Y


6N618DHI Door Hinge 6N618 0.00 0.00 0.00 Y


6N618DO DOOR 6N618 0.00 0.00 0.00 Y


6N618GLA Glass 6N618 0.00 0.00 0.00 Y


6N618ISWI 6N618, Inside Light Switch 6N618 0.00 0.00 0.00 Y


6N618LIG Light 6N618 0.00 0.00 0.00 Y


6N618LOC Lock 6N618 0.00 0.00 0.00 Y


6N618NIT Nightlight 6N618 0.00 0.00 0.00 Y


6N618OS 6N618, Outside Light Switch 6N618 0.00 0.00 0.00 Y


6N618SIN Sink 6N618 0.00 0.00 0.00 Y


6N618TOI Toilet 6N618 0.00 0.00 0.00 Y


6N700CTIL 6N700,Ceiling Tiles 6N700 0.00 0.00 0.00 Y


6N700DO 6N700, Door 6N700 0.00 0.00 0.00 Y


6N700LOC 6N700, Lockr 6N700 0.00 0.00 0.00 Y
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6N700TOI Toilet 6N700 0.00 0.00 0.00 Y


6N700VEN VENT 6N700 0.00 0.00 0.00 Y


6N904SPK 6N904 CORRIDOR-Sprinkler
System Control Valve #1


6N904CORRI
DOR


0.00 0.00 0.00 Y


6NCORRI Call Box 1 6NCORR 0.00 0.00 0.00 Y


6NCORRI Call Box 2 6NCORR 0.00 0.00 0.00 Y


6NCORRP Pipe Chase 1 6NCORR 0.00 0.00 0.00 Y


6NCORRP Pipe Chase 2 6NCORR 0.00 0.00 0.00 Y


6NCTOWE Control Panel 6NCTOWER 0.00 0.00 0.00 Y


6NCTOWE Drink Dispenser 6NCTOWER IMCORNEL 0.00 0.00 0.00 Y


6NCTOWE Terminal Unit 6NCTOWER TUTTLE&B 0.00 0.00 0.00 Y


6NDOORZ 100 Door 6NZ100 0.00 0.00 0.00 Y


6NDOORZ 200 Door 6NZ200 0.00 0.00 0.00 Y


6NDOORZ 300 Door 6NZ300 0.00 0.00 0.00 Y


6NDOORZ 320 Door 6NZ320 0.00 0.00 0.00 Y


6NDOORZ 400 Door 6NZ400 0.00 0.00 0.00 Y


6NDOORZ 421 Door 6NZ421 0.00 0.00 0.00 Y


6NDOORZ 500 Door 6NZ500 0.00 0.00 0.00 Y


6NDOORZ 600 Door 6NZ600 0.00 0.00 0.00 Y


6NDOORZ 700 Door 6NZ700 0.00 0.00 0.00 Y


6NDOORZ 800 Door 6NZ800 0.00 0.00 0.00 Y


6NDOORZ 901 Door 6NZ901 0.00 0.00 0.00 Y


6NDOORZ 902 Door 6NZ902 0.00 0.00 0.00 Y


6NDOORZ 903 Door 6NZ903 0.00 0.00 0.00 Y
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6NDOORZ 904 Door 6NZ904 0.00 0.00 0.00 Y


6NEMERS A/C Unit 6NEMERSTAI
R


0.00 0.00 0.00 Y


6NEMERS Unit Heater 6NEMERSTAI
R


TASKMAST 0.00 0.00 0.00 Y


6NEMERS Pipe Chase 6NEMERSTAI
R


0.00 0.00 0.00 Y


6NEXFAN0 Exhaust Fan 01 6N COOK 0.00 0.00 0.00 Y


6NEXFAN0 Exhaust Fan 02 6N COOK 0.00 0.00 0.00 Y


6NHS901D 901 Door 6NHS 0.00 0.00 0.00 Y


6NHS902D 902 Door 6NHS 0.00 0.00 0.00 Y


6NHSIC1 Call Box 1 6NHS 0.00 0.00 0.00 Y


6NICEWAT Ice Machine/ Water Machine 6N 0.00 0.00 0.00 Y


6NOUTAIR Outside Air Unit 1 6N700 0.00 0.00 0.00 Y


6NPASYS0 P.A. System 01 6N 0.00 0.00 0.00 Y


6NPASYS0 P.A. System 02 6N 0.00 0.00 0.00 Y


6NPASYS0 P.A. System 03 6N 0.00 0.00 0.00 Y


6NPASYS0 P.A. System 04 6N 0.00 0.00 0.00 Y


6NPASYS0 P.A. System 05 6N 0.00 0.00 0.00 Y


6NSINK01 Sink 01 6N 0.00 0.00 0.00 Y


6NTELEP Telephone 01 6N 0.00 0.00 0.00 Y


6NTELEP Telephone 02 6N 0.00 0.00 0.00 Y


6NTOILET Toilet 01 6N 0.00 0.00 0.00 Y


6NWINDO Window 01 6N 0.00 0.00 0.00 Y


6NWINDO Window 02 6N 0.00 0.00 0.00 Y
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6NWINDO Window 03 6N 0.00 0.00 0.00 Y


6NWINDO Window 04 6N 0.00 0.00 0.00 Y


6NWINDO Window 05 6N 0.00 0.00 0.00 Y


6NWINDO Window 06 6N 0.00 0.00 0.00 Y


6NWINDO Window 07 6N 0.00 0.00 0.00 Y


6NWINDO Window 08 6N 0.00 0.00 0.00 Y


6NZ100TU Terminal Unit 1 6NZ100 TUTTLE&B 0.00 0.00 0.00 Y


6NZ200TU Terminal Unit 2 6NZ200 TUTTLE&B 0.00 0.00 0.00 Y


6NZ300TU Terminal Unit 3 6NZ300 TUTTLE&B 0.00 0.00 0.00 Y


6NZ400TU Terminal Unit 4 6NZ400 TUTTLE&B 0.00 0.00 0.00 Y


6NZ500TU Terminal Unit 5 6NZ500 TUTTLE&B 0.00 0.00 0.00 Y


6NZ600TU Terminal Unit 6 6NZ600 TUTTLE&B 0.00 0.00 0.00 Y


6NZ700TU Terminal Unit 7 6NZ700 TUTTLE&B 0.00 0.00 0.00 Y


6S100BED Bed 6S100 0.00 0.00 0.00 Y


6S100CTIL 6S100,Ceiling Tiles 6S100 0.00 0.00 0.00 Y


6S100IC1 Call Box 1 6S100 0.00 0.00 0.00 Y


6S100PC1 Pipe Chase 1 6S100 0.00 0.00 0.00 Y


6S100PC1 Pipe Chase 10 6S100 0.00 0.00 0.00 Y


6S100PC2 Pipe Chase 2 6S100 0.00 0.00 0.00 Y


6S100PC3 Pipe Chase 3 6S100 0.00 0.00 0.00 Y


6S100PC4 Pipe Chase 4 6S100 0.00 0.00 0.00 Y


6S100PC5 Pipe Chase 5 6S100 0.00 0.00 0.00 Y


6S100PC6 Pipe Chase 6 6S100 0.00 0.00 0.00 Y
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6S100PC7 Pipe Chase 7 6S100 0.00 0.00 0.00 Y


6S100PC8 Pipe Chase 8 6S100 0.00 0.00 0.00 Y


6S100PC9 Pipe Chase 9 6S100 0.00 0.00 0.00 Y


6S100SHO Shower 01 6S100 0.00 0.00 0.00 Y


6S100SHO Shower 02 6S100 0.00 0.00 0.00 Y


6S100TEL Telephone 1 6S100 0.00 0.00 0.00 Y


6S100TEL Telephone 2 6S100 0.00 0.00 0.00 Y


6S100TEL Telephone 3 6S100 0.00 0.00 0.00 Y


6S100TEL Telephone 4 6S100 0.00 0.00 0.00 Y


6S100TEL Telephone 5 6S100 0.00 0.00 0.00 Y


6S100TV Television 6S100 0.00 0.00 0.00 Y


6S101BED Bed 6S101 0.00 0.00 0.00 Y


6S101DHI Door Hinge 6S101 0.00 0.00 0.00 Y


6S101DO DOOR 6S101 0.00 0.00 0.00 Y


6S101GLA Glass 6S101 0.00 0.00 0.00 Y


6S101ISWI 6S101, Inside Light Switch 6S101 0.00 0.00 0.00 Y


6S101LIG Light 6S101 0.00 0.00 0.00 Y


6S101LOC Lock 6S101 0.00 0.00 0.00 Y


6S101NIT Nightlight 6S101 0.00 0.00 0.00 Y


6S101OS 6S101, Outside Light Switch 6S101 0.00 0.00 0.00 Y


6S101SIN Sink 6S101 0.00 0.00 0.00 Y


6S101TOIL Toilet 6S101 0.00 0.00 0.00 Y


6S102BED Bed 6S102 0.00 0.00 0.00 Y
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6S102DHI Door Hinge 6S102 0.00 0.00 0.00 Y


6S102DO DOOR 6S102 0.00 0.00 0.00 Y


6S102GLA Glass 6S102 0.00 0.00 0.00 Y


6S102ISWI 6S102, Inside Light Switch 6S102 0.00 0.00 0.00 Y


6S102LIG Light 6S102 0.00 0.00 0.00 Y


6S102LOC Lock 6S102 0.00 0.00 0.00 Y


6S102NIT Nightlight 6S102 0.00 0.00 0.00 Y


6S102OS 6S102, Outside Light Switch 6S102 0.00 0.00 0.00 Y


6S102SIN Sink 6S102 0.00 0.00 0.00 Y


6S102TOIL Toilet 6S102 0.00 0.00 0.00 Y


6S103BED Bed 6S103 0.00 0.00 0.00 Y


6S103DHI Door Hinge 6S103 0.00 0.00 0.00 Y


6S103DO DOOR 6S103 0.00 0.00 0.00 Y


6S103GLA Glass 6S103 0.00 0.00 0.00 Y


6S103ISWI 6S103, Inside Light Switch 6S103 0.00 0.00 0.00 Y


6S103LIG Light 6S103 0.00 0.00 0.00 Y


6S103LOC Lock 6S103 0.00 0.00 0.00 Y


6S103NIT Nightlight 6S103 0.00 0.00 0.00 Y


6S103OS 6S103, Outside Light Switch 6S103 0.00 0.00 0.00 Y


6S103SIN Sink 6S103 0.00 0.00 0.00 Y


6S103TOIL Toilet 6S103 0.00 0.00 0.00 Y


6S104BED Bed 6S104 0.00 0.00 0.00 Y


6S104DHI Door Hinge 6S104 0.00 0.00 0.00 Y


Page 615 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


6S104DO DOOR 6S104 0.00 0.00 0.00 Y


6S104GLA Glass 6S104 0.00 0.00 0.00 Y


6S104ISWI 6S104, Inside Light Switch 6S104 0.00 0.00 0.00 Y


6S104LIG Light 6S104 0.00 0.00 0.00 Y


6S104LOC Lock 6S104 0.00 0.00 0.00 Y


6S104NIT Nightlight 6S104 0.00 0.00 0.00 Y


6S104OS 6S104, Outside Light Switch 6S104 0.00 0.00 0.00 Y


6S104SIN Sink 6S104 0.00 0.00 0.00 Y


6S104TOIL Toilet 6S104 0.00 0.00 0.00 Y


6S105BED Bed 6S105 0.00 0.00 0.00 Y


6S105DHI Door Hinge 6S105 0.00 0.00 0.00 Y


6S105DO DOOR 6S105 0.00 0.00 0.00 Y


6S105GLA Glass 6S105 0.00 0.00 0.00 Y


6S105ISWI 6S105, Inside Light Switch 6S105 0.00 0.00 0.00 Y


6S105LIG Light 6S105 0.00 0.00 0.00 Y


6S105LOC Lock 6S105 0.00 0.00 0.00 Y


6S105NIT Nightlight 6S105 0.00 0.00 0.00 Y


6S105OS 6S105, Outside Light Switch 6S105 0.00 0.00 0.00 Y


6S105SIN Sink 6S105 0.00 0.00 0.00 Y


6S105TOIL Toilet 6S105 0.00 0.00 0.00 Y


6S106BED Bed 6S106 0.00 0.00 0.00 Y


6S106DHI Door Hinge 6S106 0.00 0.00 0.00 Y


6S106DO DOOR 6S106 0.00 0.00 0.00 Y
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6S106GLA Glass 6S106 0.00 0.00 0.00 Y


6S106ISWI 6S106, Inside Light Switch 6S106 0.00 0.00 0.00 Y


6S106LIG Light 6S106 0.00 0.00 0.00 Y


6S106LOC Lock 6S106 0.00 0.00 0.00 Y


6S106NIT Nightlight 6S106 0.00 0.00 0.00 Y


6S106OS 6S106, Outside Light Switch 6S106 0.00 0.00 0.00 Y


6S106SIN Sink 6S106 0.00 0.00 0.00 Y


6S106TOIL Toilet 6S106 0.00 0.00 0.00 Y


6S107BED Bed 6S107 0.00 0.00 0.00 Y


6S107DHI Door Hinge 6S107 0.00 0.00 0.00 Y


6S107DO DOOR 6S107 0.00 0.00 0.00 Y


6S107GLA Glass 6S107 0.00 0.00 0.00 Y


6S107ISWI 6S107, Inside Light Switch 6S107 0.00 0.00 0.00 Y


6S107LIG Light 6S107 0.00 0.00 0.00 Y


6S107LOC Lock 6S107 0.00 0.00 0.00 Y


6S107NIT Nightlight 6S107 0.00 0.00 0.00 Y


6S107OS 6S107, Outside Light Switch 6S107 0.00 0.00 0.00 Y


6S107SIN Sink 6S107 0.00 0.00 0.00 Y


6S107TOIL Toilet 6S107 0.00 0.00 0.00 Y


6S108BED Bed 6S108 0.00 0.00 0.00 Y


6S108DHI Door Hinge 6S108 0.00 0.00 0.00 Y


6S108DO DOOR 6S108 0.00 0.00 0.00 Y


6S108GLA Glass 6S108 0.00 0.00 0.00 Y
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6S108ISWI 6S108, Inside Light Switch 6S108 0.00 0.00 0.00 Y


6S108LIG Light 6S108 0.00 0.00 0.00 Y


6S108LOC Lock 6S108 0.00 0.00 0.00 Y


6S108NIT Nightlight 6S108 0.00 0.00 0.00 Y


6S108OS 6S108, Outside Light Switch 6S108 0.00 0.00 0.00 Y


6S108SIN Sink 6S108 0.00 0.00 0.00 Y


6S108TOIL Toilet 6S108 0.00 0.00 0.00 Y


6S109BED Bed 6S109 0.00 0.00 0.00 Y


6S109DHI Door Hinge 6S109 0.00 0.00 0.00 Y


6S109DO DOOR 6S109 0.00 0.00 0.00 Y


6S109GLA Glass 6S109 0.00 0.00 0.00 Y


6S109ISWI 6S109, Inside Light Switch 6S109 0.00 0.00 0.00 Y


6S109LIG Light 6S109 0.00 0.00 0.00 Y


6S109LOC Lock 6S109 0.00 0.00 0.00 Y


6S109NIT Nightlight 6S109 0.00 0.00 0.00 Y


6S109OS 6S109, Outside Light Switch 6S109 0.00 0.00 0.00 Y


6S109SIN Sink 6S109 0.00 0.00 0.00 Y


6S109TOIL Toilet 6S109 0.00 0.00 0.00 Y


6S110BED Bed 6S110 0.00 0.00 0.00 Y


6S110DHI Door Hinge 6S110 0.00 0.00 0.00 Y


6S110DOO DOOR 6S110 0.00 0.00 0.00 Y


6S110GLA Glass 6S110 0.00 0.00 0.00 Y


6S110ISWI 6S110, Inside Light Switch 6S110 0.00 0.00 0.00 Y
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6S110LIG Light 6S110 0.00 0.00 0.00 Y


6S110LOC Lock 6S110 0.00 0.00 0.00 Y


6S110NITE Nightlight 6S110 0.00 0.00 0.00 Y


6S110OS 6S110, Outside Light Switch 6S110 0.00 0.00 0.00 Y


6S110SIN Sink 6S110 0.00 0.00 0.00 Y


6S110TOIL Toilet 6S110 0.00 0.00 0.00 Y


6S111BED Bed 6S111 0.00 0.00 0.00 Y


6S111DHI Door Hinge 6S111 0.00 0.00 0.00 Y


6S111DOO DOOR 6S111 0.00 0.00 0.00 Y


6S111GLA Glass 6S111 0.00 0.00 0.00 Y


6S111ISWI 6S111, Inside Light Switch 6S111 0.00 0.00 0.00 Y


6S111LIGH Light 6S111 0.00 0.00 0.00 Y


6S111LOC Lock 6S111 0.00 0.00 0.00 Y


6S111NITE Nightlight 6S111 0.00 0.00 0.00 Y


6S111OS 6S111, Outside Light Switch 6S111 0.00 0.00 0.00 Y


6S111SINK Sink 6S111 0.00 0.00 0.00 Y


6S111TOIL Toilet 6S111 0.00 0.00 0.00 Y


6S112BED Bed 6S112 0.00 0.00 0.00 Y


6S112DHI Door Hinge 6S112 0.00 0.00 0.00 Y


6S112DOO DOOR 6S112 0.00 0.00 0.00 Y


6S112GLA Glass 6S112 0.00 0.00 0.00 Y


6S112ISWI 6S112, Inside Light Switch 6S112 0.00 0.00 0.00 Y


6S112LIG Light 6S112 0.00 0.00 0.00 Y
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6S112LOC Lock 6S112 0.00 0.00 0.00 Y


6S112NITE Nightlight 6S112 0.00 0.00 0.00 Y


6S112OS 6S112, Outside Light Switch 6S112 0.00 0.00 0.00 Y


6S112SIN Sink 6S112 0.00 0.00 0.00 Y


6S112TOIL Toilet 6S112 0.00 0.00 0.00 Y


6S113BED Bed 6S113 0.00 0.00 0.00 Y


6S113DHI Door Hinge 6S113 0.00 0.00 0.00 Y


6S113DOO DOOR 6S113 0.00 0.00 0.00 Y


6S113GLA Glass 6S113 0.00 0.00 0.00 Y


6S113ISWI 6S113, Inside Light Switch 6S113 0.00 0.00 0.00 Y


6S113LIG Light 6S113 0.00 0.00 0.00 Y


6S113LOC Lock 6S113 0.00 0.00 0.00 Y


6S113NITE Nightlight 6S113 0.00 0.00 0.00 Y


6S113OS 6S113, Outside Light Switch 6S113 0.00 0.00 0.00 Y


6S113SIN Sink 6S113 0.00 0.00 0.00 Y


6S113TOIL Toilet 6S113 0.00 0.00 0.00 Y


6S114BED Bed 6S114 0.00 0.00 0.00 Y


6S114DHI Door Hinge 6S114 0.00 0.00 0.00 Y


6S114DOO DOOR 6S114 0.00 0.00 0.00 Y


6S114GLA Glass 6S114 0.00 0.00 0.00 Y


6S114ISWI 6S114, Inside Light Switch 6S114 0.00 0.00 0.00 Y


6S114LIG Light 6S114 0.00 0.00 0.00 Y


6S114LOC Lock 6S114 0.00 0.00 0.00 Y
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6S114NITE Nightlight 6S114 0.00 0.00 0.00 Y


6S114OS 6S114, Outside Light Switch 6S114 0.00 0.00 0.00 Y


6S114SIN Sink 6S114 0.00 0.00 0.00 Y


6S114TOIL Toilet 6S114 0.00 0.00 0.00 Y


6S115BED Bed 6S115 0.00 0.00 0.00 Y


6S115DHI Door Hinge 6S115 0.00 0.00 0.00 Y


6S115DOO DOOR 6S115 0.00 0.00 0.00 Y


6S115GLA Glass 6S115 0.00 0.00 0.00 Y


6S115ISWI 6S115, Inside Light Switch 6S115 0.00 0.00 0.00 Y


6S115LIG Light 6S115 0.00 0.00 0.00 Y


6S115LOC Lock 6S115 0.00 0.00 0.00 Y


6S115NITE Nightlight 6S115 0.00 0.00 0.00 Y


6S115OS 6S115, Outside Light Switch 6S115 0.00 0.00 0.00 Y


6S115SIN Sink 6S115 0.00 0.00 0.00 Y


6S115TOIL Toilet 6S115 0.00 0.00 0.00 Y


6S116BED Bed 6S116 0.00 0.00 0.00 Y


6S116DHI Door Hinge 6S116 0.00 0.00 0.00 Y


6S116DOO DOOR 6S116 0.00 0.00 0.00 Y


6S116GLA Glass 6S116 0.00 0.00 0.00 Y


6S116ISWI 6S116, Inside Light Switch 6S116 0.00 0.00 0.00 Y


6S116LIG Light 6S116 0.00 0.00 0.00 Y


6S116LOC Lock 6S116 0.00 0.00 0.00 Y


6S116NITE Nightlight 6S116 0.00 0.00 0.00 Y
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6S116OS 6S116, Outside Light Switch 6S116 0.00 0.00 0.00 Y


6S116SIN Sink 6S116 0.00 0.00 0.00 Y


6S116TOIL Toilet 6S116 0.00 0.00 0.00 Y


6S117BED BED 6S117 0.00 0.00 0.00 Y


6S117DHI Door Hinge 6S117 0.00 0.00 0.00 Y


6S117DOO DOOR 6S117 0.00 0.00 0.00 Y


6S117GLA Glass 6S117 0.00 0.00 0.00 Y


6S117ISWI 6S117, Inside Light Switch 6S117 0.00 0.00 0.00 Y


6S117LIG Light 6S117 0.00 0.00 0.00 Y


6S117LOC Lock 6S117 0.00 0.00 0.00 Y


6S117NITE Nightlight 6S117 0.00 0.00 0.00 Y


6S117OS 6S117, Outside Light Switch 6S117 0.00 0.00 0.00 Y


6S117SIN Sink 6S117 0.00 0.00 0.00 Y


6S117TOIL Toilet 6S117 0.00 0.00 0.00 Y


6S118BED Bed 6S118 0.00 0.00 0.00 Y


6S118DHI Door Hinge 6S118 0.00 0.00 0.00 Y


6S118DOO DOOR 6S118 0.00 0.00 0.00 Y


6S118GLA Glass 6S118 0.00 0.00 0.00 Y


6S118ISWI 6S118, Inside Light Switch 6S118 0.00 0.00 0.00 Y


6S118LIG Light 6S118 0.00 0.00 0.00 Y


6S118LOC Lock 6S118 0.00 0.00 0.00 Y


6S118NITE Nightlight 6S118 0.00 0.00 0.00 Y


6S118OS 6S118, Outside Light Switch 6S118 0.00 0.00 0.00 Y
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6S118SIN Sink 6S118 0.00 0.00 0.00 Y


6S118TOIL Toilet 6S118 0.00 0.00 0.00 Y


6S200BED Bed 6S200 0.00 0.00 0.00 Y


6S200CTIL 6S200,Ceiling Tiles 6S200 0.00 0.00 0.00 Y


6S200IC1 Call Box 1 6S200 0.00 0.00 0.00 Y


6S200PC1 Pipe Chase 1 6S200 0.00 0.00 0.00 Y


6S200PC1 Pipe Chase 10 6S200 0.00 0.00 0.00 Y


6S200PC2 Pipe Chase 2 6S200 0.00 0.00 0.00 Y


6S200PC3 Pipe Chase 3 6S200 0.00 0.00 0.00 Y


6S200PC4 Pipe Chase 4 6S200 0.00 0.00 0.00 Y


6S200PC5 Pipe Chase 5 6S200 0.00 0.00 0.00 Y


6S200PC6 Pipe Chase 6 6S200 0.00 0.00 0.00 Y


6S200PC7 Pipe Chase 7 6S200 0.00 0.00 0.00 Y


6S200PC8 Pipe Chase 8 6S200 0.00 0.00 0.00 Y


6S200PC9 Pipe Chase 9 6S200 0.00 0.00 0.00 Y


6S200SHO Shower 01 6S200 0.00 0.00 0.00 Y


6S200SHO Shower 02 6S200 0.00 0.00 0.00 Y


6S200SIN Sink 6S200 0.00 0.00 0.00 Y


6S200TEL Telephone 1 6S200 0.00 0.00 0.00 Y


6S200TEL Telephone 2 6S200 0.00 0.00 0.00 Y


6S200TEL Telephone 3 6S200 0.00 0.00 0.00 Y


6S200TEL Telephone 4 6S200 0.00 0.00 0.00 Y


6S200TEL Telephone 5 6S200 0.00 0.00 0.00 Y
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6S200TOIL Toilet 6S200 0.00 0.00 0.00 Y


6S200TV Television 6S200 0.00 0.00 0.00 Y


6S201BED Bed 6S201 0.00 0.00 0.00 Y


6S201DHI Door Hinge 6S201 0.00 0.00 0.00 Y


6S201DO DOOR 6S201 0.00 0.00 0.00 Y


6S201GLA Glass 6S201 0.00 0.00 0.00 Y


6S201ISWI 6S201, Inside Light Switch 6S201 0.00 0.00 0.00 Y


6S201LIG Light 6S201 0.00 0.00 0.00 Y


6S201LOC Lock 6S201 0.00 0.00 0.00 Y


6S201NIT Nightlight 6S201 0.00 0.00 0.00 Y


6S201OS 6S201, Outside Light Switch 6S201 0.00 0.00 0.00 Y


6S201SIN Sink 6S201 0.00 0.00 0.00 Y


6S201TOIL Toilet 6S201 0.00 0.00 0.00 Y


6S202BED Bed 6S202 0.00 0.00 0.00 Y


6S202DHI Door Hinge 6S202 0.00 0.00 0.00 Y


6S202DO DOOR 6S202 0.00 0.00 0.00 Y


6S202GLA Glass 6S202 0.00 0.00 0.00 Y


6S202ISWI 6S202, Inside Light Switch 6S202 0.00 0.00 0.00 Y


6S202LIG Light 6S202 0.00 0.00 0.00 Y


6S202LOC Lock 6S202 0.00 0.00 0.00 Y


6S202NIT Nightlight 6S202 0.00 0.00 0.00 Y


6S202OS 6S202, Outside Light Switch 6S202 0.00 0.00 0.00 Y


6S202SIN Sink 6S202 0.00 0.00 0.00 Y
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6S202TOIL Toilet 6S202 0.00 0.00 0.00 Y


6S203BED Bed 6S203 0.00 0.00 0.00 Y


6S203DHI Door Hinge 6S203 0.00 0.00 0.00 Y


6S203DO DOOR 6S203 0.00 0.00 0.00 Y


6S203GLA Glass 6S203 0.00 0.00 0.00 Y


6S203ISWI 6S203, Inside Light Switch 6S203 0.00 0.00 0.00 Y


6S203LIG Light 6S203 0.00 0.00 0.00 Y


6S203LOC Lock 6S203 0.00 0.00 0.00 Y


6S203NIT Nightlight 6S203 0.00 0.00 0.00 Y


6S203OS 6S203, Outside Light Switch 6S203 0.00 0.00 0.00 Y


6S203SIN Sink 6S203 0.00 0.00 0.00 Y


6S203TOIL Toilet 6S203 0.00 0.00 0.00 Y


6S204BED Bed 6S204 0.00 0.00 0.00 Y


6S204DHI Door Hinge 6S204 0.00 0.00 0.00 Y


6S204DO DOOR 6S204 0.00 0.00 0.00 Y


6S204GLA Glass 6S204 0.00 0.00 0.00 Y


6S204ISWI 6S204, Inside Light Switch 6S204 0.00 0.00 0.00 Y


6S204LIG Light 6S204 0.00 0.00 0.00 Y


6S204LOC Lock 6S204 0.00 0.00 0.00 Y


6S204NIT Nightlight 6S204 0.00 0.00 0.00 Y


6S204OS 6S204, Outside Light Switch 6S204 0.00 0.00 0.00 Y


6S204SIN Sink 6S204 0.00 0.00 0.00 Y


6S204TOIL Toilet 6S204 0.00 0.00 0.00 Y
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6S205BED Bed 6S205 0.00 0.00 0.00 Y


6S205DHI Door Hinge 6S205 0.00 0.00 0.00 Y


6S205DO DOOR 6S205 0.00 0.00 0.00 Y


6S205GLA Glass 6S205 0.00 0.00 0.00 Y


6S205ISWI 6S205, Inside Light Switch 6S205 0.00 0.00 0.00 Y


6S205LIG Light 6S205 0.00 0.00 0.00 Y


6S205LOC Lock 6S205 0.00 0.00 0.00 Y


6S205NIT Nightlight 6S205 0.00 0.00 0.00 Y


6S205OS 6S205, Outside Light Switch 6S205 0.00 0.00 0.00 Y


6S205SIN Sink 6S205 0.00 0.00 0.00 Y


6S205TOIL Toilet 6S205 0.00 0.00 0.00 Y


6S206BED Bed 6S206 0.00 0.00 0.00 Y


6S206DHI Door Hinge 6S206 0.00 0.00 0.00 Y


6S206DO DOOR 6S206 0.00 0.00 0.00 Y


6S206GLA Glass 6S206 0.00 0.00 0.00 Y


6S206ISWI 6S206, Inside Light Switch 6S206 0.00 0.00 0.00 Y


6S206LIG Light 6S206 0.00 0.00 0.00 Y


6S206LOC Lock 6S206 0.00 0.00 0.00 Y


6S206NIT Nightlight 6S206 0.00 0.00 0.00 Y


6S206OS 6S206, Outside Light Switch 6S206 0.00 0.00 0.00 Y


6S206SIN Sink 6S206 0.00 0.00 0.00 Y


6S206TOIL Toilet 6S206 0.00 0.00 0.00 Y


6S207BED Bed 6S207 0.00 0.00 0.00 Y
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6S207DHI Door Hinge 6S207 0.00 0.00 0.00 Y


6S207DO DOOR 6S207 0.00 0.00 0.00 Y


6S207GLA Glass 6S207 0.00 0.00 0.00 Y


6S207ISWI 6S207, Inside Light Switch 6S207 0.00 0.00 0.00 Y


6S207LIG Light 6S207 0.00 0.00 0.00 Y


6S207LOC Lock 6S207 0.00 0.00 0.00 Y


6S207NIT Nightlight 6S207 0.00 0.00 0.00 Y


6S207OS 6S207, Outside Light Switch 6S207 0.00 0.00 0.00 Y


6S207SIN Sink 6S207 0.00 0.00 0.00 Y


6S207TOIL Toilet 6S207 0.00 0.00 0.00 Y


6S208BED Bed 6S208 0.00 0.00 0.00 Y


6S208DHI Door Hinge 6S208 0.00 0.00 0.00 Y


6S208DO DOOR 6S208 0.00 0.00 0.00 Y


6S208GLA Glass 6S208 0.00 0.00 0.00 Y


6S208ISWI 6S208, Inside Light Switch 6S208 0.00 0.00 0.00 Y


6S208LIG Light 6S208 0.00 0.00 0.00 Y


6S208LOC Lock 6S208 0.00 0.00 0.00 Y


6S208NIT Nightlight 6S208 0.00 0.00 0.00 Y


6S208OS 6S208, Outside Light Switch 6S208 0.00 0.00 0.00 Y


6S208SIN Sink 6S208 0.00 0.00 0.00 Y


6S208TOIL Toilet 6S208 0.00 0.00 0.00 Y


6S209BED Bed 6S209 0.00 0.00 0.00 Y


6S209DHI Door Hinge 6S209 0.00 0.00 0.00 Y
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6S209DO DOOR 6S209 0.00 0.00 0.00 Y


6S209GLA Glass 6S209 0.00 0.00 0.00 Y


6S209ISWI 6S209, Inside Light Switch 6S209 0.00 0.00 0.00 Y


6S209LIG Light 6S209 0.00 0.00 0.00 Y


6S209LOC Lock 6S209 0.00 0.00 0.00 Y


6S209NIT Nightlight 6S209 0.00 0.00 0.00 Y


6S209OS 6S209, Outside Light Switch 6S209 0.00 0.00 0.00 Y


6S209SIN Sink 6S209 0.00 0.00 0.00 Y


6S209TOIL Toilet 6S209 0.00 0.00 0.00 Y


6S210BED Bed 6S210 0.00 0.00 0.00 Y


6S210DHI Door Hinge 6S210 0.00 0.00 0.00 Y


6S210DO DOOR 6S210 0.00 0.00 0.00 Y


6S210GLA Glass 6S210 0.00 0.00 0.00 Y


6S210ISWI 6S210, Inside Light Switch 6S210 0.00 0.00 0.00 Y


6S210LIG Light 6S210 0.00 0.00 0.00 Y


6S210LOC Lock 6S210 0.00 0.00 0.00 Y


6S210NIT Nightlight 6S210 0.00 0.00 0.00 Y


6S210OS 6S210, Outside Light Switch 6S210 0.00 0.00 0.00 Y


6S210SIN Sink 6S210 0.00 0.00 0.00 Y


6S210TOIL Toilet 6S210 0.00 0.00 0.00 Y


6S211BED Bed 6S211 0.00 0.00 0.00 Y


6S211DHI Door Hinge 6S211 0.00 0.00 0.00 Y


6S211DOO DOOR 6S211 0.00 0.00 0.00 Y
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6S211GLA Glass 6S211 0.00 0.00 0.00 Y


6S211ISWI 6S211, Inside Light Switch 6S211 0.00 0.00 0.00 Y


6S211LIG Light 6S211 0.00 0.00 0.00 Y


6S211LOC Lock 6S211 0.00 0.00 0.00 Y


6S211NITE Nightlight 6S211 0.00 0.00 0.00 Y


6S211OS 6S211, Outside Light Switch 6S211 0.00 0.00 0.00 Y


6S211SIN Sink 6S211 0.00 0.00 0.00 Y


6S211TOIL Toilet 6S211 0.00 0.00 0.00 Y


6S212BED Bed 6S212 0.00 0.00 0.00 Y


6S212DHI Door Hinge 6S212 0.00 0.00 0.00 Y


6S212DO DOOR 6S212 0.00 0.00 0.00 Y


6S212GLA Glass 6S212 0.00 0.00 0.00 Y


6S212ISWI 6S212, Inside Light Switch 6S212 0.00 0.00 0.00 Y


6S212LIG Light 6S212 0.00 0.00 0.00 Y


6S212LOC Lock 6S212 0.00 0.00 0.00 Y


6S212NIT Nightlight 6S212 0.00 0.00 0.00 Y


6S212OS 6S212, Outside Light Switch 6S212 0.00 0.00 0.00 Y


6S212SIN Sink 6S212 0.00 0.00 0.00 Y


6S212TOIL Toilet 6S212 0.00 0.00 0.00 Y


6S213BED BED 6S213 0.00 0.00 0.00 Y


6S213DHI Door Hinge 6S213 0.00 0.00 0.00 Y


6S213DO DOOR 6S213 0.00 0.00 0.00 Y


6S213GLA Glass 6S213 0.00 0.00 0.00 Y
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6S213ISWI 6S213, Inside Light Switch 6S213 0.00 0.00 0.00 Y


6S213LIG Light 6S213 0.00 0.00 0.00 Y


6S213LOC Lock 6S213 0.00 0.00 0.00 Y


6S213NIT Nightlight 6S213 0.00 0.00 0.00 Y


6S213OS 6S213, Outside Light Switch 6S213 0.00 0.00 0.00 Y


6S213SIN Sink 6S213 0.00 0.00 0.00 Y


6S213TOIL Toilet 6S213 0.00 0.00 0.00 Y


6S214BED Bed 6S214 0.00 0.00 0.00 Y


6S214DHI Door Hinge 6S214 0.00 0.00 0.00 Y


6S214DO DOOR 6S214 0.00 0.00 0.00 Y


6S214GLA Glass 6S214 0.00 0.00 0.00 Y


6S214ISWI 6S214, Inside Light Switch 6S214 0.00 0.00 0.00 Y


6S214LIG Light 6S214 0.00 0.00 0.00 Y


6S214LOC Lock 6S214 0.00 0.00 0.00 Y


6S214NIT Nightlight 6S214 0.00 0.00 0.00 Y


6S214OS 6S214, Outside Light Switch 6S214 0.00 0.00 0.00 Y


6S214SIN Sink 6S214 0.00 0.00 0.00 Y


6S214TOIL Toilet 6S214 0.00 0.00 0.00 Y


6S215BED Bed 6S215 0.00 0.00 0.00 Y


6S215DHI Door Hinge 6S215 0.00 0.00 0.00 Y


6S215DO DOOR 6S215 0.00 0.00 0.00 Y


6S215GLA Glass 6S215 0.00 0.00 0.00 Y


6S215ISWI 6S215, Inside Light Switch 6S215 0.00 0.00 0.00 Y
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6S215LIG Light 6S215 0.00 0.00 0.00 Y


6S215LOC Lock 6S215 0.00 0.00 0.00 Y


6S215NIT Nightlight 6S215 0.00 0.00 0.00 Y


6S215OS 6S215, Outside Light Switch 6S215 0.00 0.00 0.00 Y


6S215SIN Sink 6S215 0.00 0.00 0.00 Y


6S215TOIL Toilet 6S215 0.00 0.00 0.00 Y


6S216BED Bed 6S216 0.00 0.00 0.00 Y


6S216DHI Door Hinge 6S216 0.00 0.00 0.00 Y


6S216DO DOOR 6S216 0.00 0.00 0.00 Y


6S216GLA Glass 6S216 0.00 0.00 0.00 Y


6S216ISWI 6S216, Inside Light Switch 6S216 0.00 0.00 0.00 Y


6S216LIG Light 6S216 0.00 0.00 0.00 Y


6S216LOC Lock 6S216 0.00 0.00 0.00 Y


6S216NIT Nightlight 6S216 0.00 0.00 0.00 Y


6S216OS 6S216, Outside Light Switch 6S216 0.00 0.00 0.00 Y


6S216SIN Sink 6S216 0.00 0.00 0.00 Y


6S216TOIL Toilet 6S216 0.00 0.00 0.00 Y


6S217DHI Door Hinge 6S217 0.00 0.00 0.00 Y


6S217DO DOOR 6S217 0.00 0.00 0.00 Y


6S217GLA Glass 6S217 0.00 0.00 0.00 Y


6S217ISWI 6S217, Inside Light Switch 6S217 0.00 0.00 0.00 Y


6S217LIG Light 6S217 0.00 0.00 0.00 Y


6S217LOC Lock 6S217 0.00 0.00 0.00 Y
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6S217NIT Nightlight 6S217 0.00 0.00 0.00 Y


6S217OS 6S217, Outside Light Switch 6S217 0.00 0.00 0.00 Y


6S217SIN Sink 6S217 0.00 0.00 0.00 Y


6S217TOIL Toilet 6S217 0.00 0.00 0.00 Y


6S218DHI Door Hinge 6S218 0.00 0.00 0.00 Y


6S218DO DOOR 6S218 0.00 0.00 0.00 Y


6S218GLA Glass 6S218 0.00 0.00 0.00 Y


6S218ISWI 6S218, Inside Light Switch 6S218 0.00 0.00 0.00 Y


6S218LIG Light 6S218 0.00 0.00 0.00 Y


6S218LOC Lock 6S218 0.00 0.00 0.00 Y


6S218NIT Nightlight 6S218 0.00 0.00 0.00 Y


6S218OS 6S218, Outside Light Switch 6S218 0.00 0.00 0.00 Y


6S218SIN Sink 6S218 0.00 0.00 0.00 Y


6S218TOIL Toilet 6S218 0.00 0.00 0.00 Y


6S300BED Bed 6S300 0.00 0.00 0.00 Y


6S300CTIL 6S300,Ceiling Tiles 6S300 0.00 0.00 0.00 Y


6S300IC1 Call Box 1 6S300 0.00 0.00 0.00 Y


6S300PC1 Pipe Chase 1 6S300 0.00 0.00 0.00 Y


6S300PC1 Pipe Chase 10 6S300 0.00 0.00 0.00 Y


6S300PC2 Pipe Chase 2 6S300 0.00 0.00 0.00 Y


6S300PC3 Pipe Chase 3 6S300 0.00 0.00 0.00 Y


6S300PC4 Pipe Chase 4 6S300 0.00 0.00 0.00 Y


6S300PC5 Pipe Chase 5 6S300 0.00 0.00 0.00 Y
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6S300PC6 Pipe Chase 6 6S300 0.00 0.00 0.00 Y


6S300PC7 Pipe Chase 7 6S300 0.00 0.00 0.00 Y


6S300PC8 Pipe Chase 8 6S300 0.00 0.00 0.00 Y


6S300PC9 Pipe Chase 9 6S300 0.00 0.00 0.00 Y


6S300SHO Shower 01 6S300 0.00 0.00 0.00 Y


6S300SHO Shower 02 6S300 0.00 0.00 0.00 Y


6S300SIN Sink 6S300 0.00 0.00 0.00 Y


6S300TEL Telephone 1 6S300 0.00 0.00 0.00 Y


6S300TEL Telephone 2 6S300 0.00 0.00 0.00 Y


6S300TEL Telephone 3 6S300 0.00 0.00 0.00 Y


6S300TEL Telephone 4 6S300 0.00 0.00 0.00 Y


6S300TEL Telephone 5 6S300 0.00 0.00 0.00 Y


6S300TOIL Toilet 6S300 0.00 0.00 0.00 Y


6S300TV Television 6S300 0.00 0.00 0.00 Y


6S301BED Bed 6S301 0.00 0.00 0.00 Y


6S301DHI Door Hinge 6S301 0.00 0.00 0.00 Y


6S301DO DOOR 6S301 0.00 0.00 0.00 Y


6S301GLA Glass 6S301 0.00 0.00 0.00 Y


6S301ISWI 6S301, Inside Light Switch 6S301 0.00 0.00 0.00 Y


6S301LIG Light 6S301 0.00 0.00 0.00 Y


6S301LOC Lock 6S301 0.00 0.00 0.00 Y


6S301NIT Nightlight 6S301 0.00 0.00 0.00 Y


6S301OS 6S301, Outside Light Switch 6S301 0.00 0.00 0.00 Y
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6S301SIN Sink 6S301 0.00 0.00 0.00 Y


6S301TOIL Toilet 6S301 0.00 0.00 0.00 Y


6S302BED Bed 6S302 0.00 0.00 0.00 Y


6S302DHI Door Hinge 6S302 0.00 0.00 0.00 Y


6S302DO DOOR 6S302 0.00 0.00 0.00 Y


6S302GLA Glass 6S302 0.00 0.00 0.00 Y


6S302ISWI 6S302, Inside Light Switch 6S302 0.00 0.00 0.00 Y


6S302LIG Light 6S302 0.00 0.00 0.00 Y


6S302LOC Lock 6S302 0.00 0.00 0.00 Y


6S302NIT Nightlight 6S302 0.00 0.00 0.00 Y


6S302OS 6S302, Outside Light Switch 6S302 0.00 0.00 0.00 Y


6S302SIN Sink 6S302 0.00 0.00 0.00 Y


6S302TOIL Toilet 6S302 0.00 0.00 0.00 Y


6S303BED Bed 6S303 0.00 0.00 0.00 Y


6S303DHI Door Hinge 6S303 0.00 0.00 0.00 Y


6S303DO DOOR 6S303 0.00 0.00 0.00 Y


6S303GLA Glass 6S303 0.00 0.00 0.00 Y


6S303ISWI 6S303, Inside Light Switch 6S303 0.00 0.00 0.00 Y


6S303LIG Light 6S303 0.00 0.00 0.00 Y


6S303LOC Lock 6S303 0.00 0.00 0.00 Y


6S303NIT Nightlight 6S303 0.00 0.00 0.00 Y


6S303OS 6S303, Outside Light Switch 6S303 0.00 0.00 0.00 Y


6S303SIN Sink 6S303 0.00 0.00 0.00 Y
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6S303TOIL Toilet 6S303 0.00 0.00 0.00 Y


6S304BED Bed 6S304 0.00 0.00 0.00 Y


6S304DHI Door Hinge 6S304 0.00 0.00 0.00 Y


6S304DO DOOR 6S304 0.00 0.00 0.00 Y


6S304GLA Glass 6S304 0.00 0.00 0.00 Y


6S304ISWI 6S304, Inside Light Switch 6S304 0.00 0.00 0.00 Y


6S304LIG Light 6S304 0.00 0.00 0.00 Y


6S304LOC Lock 6S304 0.00 0.00 0.00 Y


6S304NIT Nightlight 6S304 0.00 0.00 0.00 Y


6S304OS 6S304, Outside Light Switch 6S304 0.00 0.00 0.00 Y


6S304SIN Sink 6S304 0.00 0.00 0.00 Y


6S304TOIL Toilet 6S304 0.00 0.00 0.00 Y


6S305BED Bed 6S305 0.00 0.00 0.00 Y


6S305DHI Door Hinge 6S305 0.00 0.00 0.00 Y


6S305DO DOOR 6S305 0.00 0.00 0.00 Y


6S305GLA Glass 6S305 0.00 0.00 0.00 Y


6S305ISWI 6S305, Inside Light Switch 6S305 0.00 0.00 0.00 Y


6S305LIG Light 6S305 0.00 0.00 0.00 Y


6S305LOC Lock 6S305 0.00 0.00 0.00 Y


6S305NIT Nightlight 6S305 0.00 0.00 0.00 Y


6S305OS 6S305, Outside Light Switch 6S305 0.00 0.00 0.00 Y


6S305SIN Sink 6S305 0.00 0.00 0.00 Y


6S305TOIL Toilet 6S305 0.00 0.00 0.00 Y
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6S306BED Bed 6S306 0.00 0.00 0.00 Y


6S306DHI Door Hinge 6S306 0.00 0.00 0.00 Y


6S306DO DOOR 6S306 0.00 0.00 0.00 Y


6S306GLA Glass 6S306 0.00 0.00 0.00 Y


6S306ISWI 6S306, Inside Light Switch 6S306 0.00 0.00 0.00 Y


6S306LIG Light 6S306 0.00 0.00 0.00 Y


6S306LOC Lock 6S306 0.00 0.00 0.00 Y


6S306NIT Nightlight 6S306 0.00 0.00 0.00 Y


6S306OS 6S306, Outside Light Switch 6S306 0.00 0.00 0.00 Y


6S306SIN Sink 6S306 0.00 0.00 0.00 Y


6S306TOIL Toilet 6S306 0.00 0.00 0.00 Y


6S307BED Bed 6S307 0.00 0.00 0.00 Y


6S307DHI Door Hinge 6S307 0.00 0.00 0.00 Y


6S307DO DOOR 6S307 0.00 0.00 0.00 Y


6S307GLA Glass 6S307 0.00 0.00 0.00 Y


6S307ISWI 6S307, Inside Light Switch 6S307 0.00 0.00 0.00 Y


6S307LIG Light 6S307 0.00 0.00 0.00 Y


6S307LOC Lock 6S307 0.00 0.00 0.00 Y


6S307NIT Nightlight 6S307 0.00 0.00 0.00 Y


6S307OS 6S307, Outside Light Switch 6S307 0.00 0.00 0.00 Y


6S307SIN Sink 6S307 0.00 0.00 0.00 Y


6S307TOIL Toilet 6S307 0.00 0.00 0.00 Y


6S308BED Bed 6S308 0.00 0.00 0.00 Y


Page 636 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


6S308DHI Door Hinge 6S308 0.00 0.00 0.00 Y


6S308DO DOOR 6S308 0.00 0.00 0.00 Y


6S308GLA Glass 6S308 0.00 0.00 0.00 Y


6S308ISWI 6S308, Inside Light Switch 6S308 0.00 0.00 0.00 Y


6S308LIG Light 6S308 0.00 0.00 0.00 Y


6S308LOC Lock 6S308 0.00 0.00 0.00 Y


6S308NIT Nightlight 6S308 0.00 0.00 0.00 Y


6S308OS 6S308, Outside Light Switch 6S308 0.00 0.00 0.00 Y


6S308SIN Sink 6S308 0.00 0.00 0.00 Y


6S308TOIL Toilet 6S308 0.00 0.00 0.00 Y


6S309BED Bed 6S309 0.00 0.00 0.00 Y


6S309DHI Door Hinge 6S309 0.00 0.00 0.00 Y


6S309DO DOOR 6S309 0.00 0.00 0.00 Y


6S309GLA Glass 6S309 0.00 0.00 0.00 Y


6S309ISWI 6S309, Inside Light Switch 6S309 0.00 0.00 0.00 Y


6S309LIG Light 6S309 0.00 0.00 0.00 Y


6S309LOC Lock 6S309 0.00 0.00 0.00 Y


6S309NIT Nightlight 6S309 0.00 0.00 0.00 Y


6S309OS 6S309, Outside Light Switch 6S309 0.00 0.00 0.00 Y


6S309SIN Sink 6S309 0.00 0.00 0.00 Y


6S309TOIL Toilet 6S309 0.00 0.00 0.00 Y


6S310BED Bed 6S310 0.00 0.00 0.00 Y


6S310DHI Door Hinge 6S310 0.00 0.00 0.00 Y
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6S310DO DOOR 6S310 0.00 0.00 0.00 Y


6S310GLA Glass 6S310 0.00 0.00 0.00 Y


6S310ISWI 6S310, Inside Light Switch 6S310 0.00 0.00 0.00 Y


6S310LIG Light 6S310 0.00 0.00 0.00 Y


6S310LOC Lock 6S310 0.00 0.00 0.00 Y


6S310NIT Nightlight 6S310 0.00 0.00 0.00 Y


6S310OS 6S310, Outside Light Switch 6S310 0.00 0.00 0.00 Y


6S310SIN Sink 6S310 0.00 0.00 0.00 Y


6S310TOIL Toilet 6S310 0.00 0.00 0.00 Y


6S311BED Bed 6S311 0.00 0.00 0.00 Y


6S311DHI Door Hinge 6S311 0.00 0.00 0.00 Y


6S311DOO DOOR 6S311 0.00 0.00 0.00 Y


6S311GLA Glass 6S311 0.00 0.00 0.00 Y


6S311ISWI 6S311, Inside Light Switch 6S311 0.00 0.00 0.00 Y


6S311LIG Light 6S311 0.00 0.00 0.00 Y


6S311LOC Lock 6S311 0.00 0.00 0.00 Y


6S311NITE Nightlight 6S311 0.00 0.00 0.00 Y


6S311OS 6S311, Outside Light Switch 6S311 0.00 0.00 0.00 Y


6S311SIN Sink 6S311 0.00 0.00 0.00 Y


6S311TOIL Toilet 6S311 0.00 0.00 0.00 Y


6S312BED Bed 6S312 0.00 0.00 0.00 Y


6S312DHI Door Hinge 6S312 0.00 0.00 0.00 Y


6S312DO DOOR 6S312 0.00 0.00 0.00 Y
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6S312GLA Glass 6S312 0.00 0.00 0.00 Y


6S312ISWI 6S312, Inside Light Switch 6S312 0.00 0.00 0.00 Y


6S312LIG Light 6S312 0.00 0.00 0.00 Y


6S312LOC Lock 6S312 0.00 0.00 0.00 Y


6S312NIT Nightlight 6S312 0.00 0.00 0.00 Y


6S312OS 6S312, Outside Light Switch 6S312 0.00 0.00 0.00 Y


6S312SIN Sink 6S312 0.00 0.00 0.00 Y


6S312TOIL Toilet 6S312 0.00 0.00 0.00 Y


6S313BED Bed 6S313 0.00 0.00 0.00 Y


6S313DHI Door Hinge 6S313 0.00 0.00 0.00 Y


6S313DO DOOR 6S313 0.00 0.00 0.00 Y


6S313GLA Glass 6S313 0.00 0.00 0.00 Y


6S313ISWI 6S313, Inside Light Switch 6S313 0.00 0.00 0.00 Y


6S313LIG Light 6S313 0.00 0.00 0.00 Y


6S313LOC Lock 6S313 0.00 0.00 0.00 Y


6S313NIT Nightlight 6S313 0.00 0.00 0.00 Y


6S313OS 6S313, Outside Light Switch 6S313 0.00 0.00 0.00 Y


6S313SIN Sink 6S313 0.00 0.00 0.00 Y


6S313TOIL Toilet 6S313 0.00 0.00 0.00 Y


6S314BED Bed 6S314 0.00 0.00 0.00 Y


6S314DHI Door Hinge 6S314 0.00 0.00 0.00 Y


6S314DO DOOR 6S314 0.00 0.00 0.00 Y


6S314GLA Glass 6S314 0.00 0.00 0.00 Y
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6S314ISWI 6S314, Inside Light Switch 6S314 0.00 0.00 0.00 Y


6S314LIG Light 6S314 0.00 0.00 0.00 Y


6S314LOC Lock 6S314 0.00 0.00 0.00 Y


6S314NIT Nightlight 6S314 0.00 0.00 0.00 Y


6S314OS 6S314, Outside Light Switch 6S314 0.00 0.00 0.00 Y


6S314SIN Sink 6S314 0.00 0.00 0.00 Y


6S314TOIL Toilet 6S314 0.00 0.00 0.00 Y


6S315BED Bed 6S315 0.00 0.00 0.00 Y


6S315DHI Door Hinge 6S315 0.00 0.00 0.00 Y


6S315DO DOOR 6S315 0.00 0.00 0.00 Y


6S315GLA Glass 6S315 0.00 0.00 0.00 Y


6S315ISWI 6S315, Inside Light Switch 6S315 0.00 0.00 0.00 Y


6S315LIG Light 6S315 0.00 0.00 0.00 Y


6S315LOC Lock 6S315 0.00 0.00 0.00 Y


6S315NIT Nightlight 6S315 0.00 0.00 0.00 Y


6S315OS 6S315, Outside Light Switch 6S315 0.00 0.00 0.00 Y


6S315SIN Sink 6S315 0.00 0.00 0.00 Y


6S315TOIL Toilet 6S315 0.00 0.00 0.00 Y


6S316BED Bed 6S316 0.00 0.00 0.00 Y


6S316DHI Door Hinge 6S316 0.00 0.00 0.00 Y


6S316DO DOOR 6S316 0.00 0.00 0.00 Y


6S316GLA Glass 6S316 0.00 0.00 0.00 Y


6S316ISWI 6S316, Inside Light Switch 6S316 0.00 0.00 0.00 Y
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6S316LIG Light 6S316 0.00 0.00 0.00 Y


6S316LOC Lock 6S316 0.00 0.00 0.00 Y


6S316NIT Nightlight 6S316 0.00 0.00 0.00 Y


6S316OS 6S316, Outside Light Switch 6S316 0.00 0.00 0.00 Y


6S316SIN Sink 6S316 0.00 0.00 0.00 Y


6S316TOIL Toilet 6S316 0.00 0.00 0.00 Y


6S317DHI Door Hinge 6S317 0.00 0.00 0.00 Y


6S317DO DOOR 6S317 0.00 0.00 0.00 Y


6S317GLA Glass 6S317 0.00 0.00 0.00 Y


6S317ISWI 6S317, Inside Light Switch 6S317 0.00 0.00 0.00 Y


6S317LIG Light 6S317 0.00 0.00 0.00 Y


6S317LOC Lock 6S317 0.00 0.00 0.00 Y


6S317NIT Nightlight 6S317 0.00 0.00 0.00 Y


6S317OS 6S317, Outside Light Switch 6S317 0.00 0.00 0.00 Y


6S317SIN Sink 6S317 0.00 0.00 0.00 Y


6S317TOIL Toilet 6S317 0.00 0.00 0.00 Y


6S318DHI Door Hinge 6S318 0.00 0.00 0.00 Y


6S318DO DOOR 6S318 0.00 0.00 0.00 Y


6S318GLA Glass 6S318 0.00 0.00 0.00 Y


6S318ISWI 6S318, Inside Light Switch 6S318 0.00 0.00 0.00 Y


6S318LIG Light 6S318 0.00 0.00 0.00 Y


6S318LOC Lock 6S318 0.00 0.00 0.00 Y


6S318NIT Nightlight 6S318 0.00 0.00 0.00 Y
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6S318OS 6S318, Outside Light Switch 6S318 0.00 0.00 0.00 Y


6S318SIN Sink 6S318 0.00 0.00 0.00 Y


6S318TOIL Toilet 6S318 0.00 0.00 0.00 Y


6S400BED Bed 6S400 0.00 0.00 0.00 Y


6S400CTIL 6S400,Ceiling Tiles 6S400 0.00 0.00 0.00 Y


6S400IC1 Call Box 1 6S400 0.00 0.00 0.00 Y


6S400PC1 Pipe Chase 1 6S400 0.00 0.00 0.00 Y


6S400PC1 Pipe Chase 10 6S400 0.00 0.00 0.00 Y


6S400PC2 Pipe Chase 2 6S400 0.00 0.00 0.00 Y


6S400PC3 Pipe Chase 3 6S400 0.00 0.00 0.00 Y


6S400PC4 Pipe Chase 4 6S400 0.00 0.00 0.00 Y


6S400PC5 Pipe Chase 5 6S400 0.00 0.00 0.00 Y


6S400PC6 Pipe Chase 6 6S400 0.00 0.00 0.00 Y


6S400PC7 Pipe Chase 7 6S400 0.00 0.00 0.00 Y


6S400PC8 Pipe Chase 8 6S400 0.00 0.00 0.00 Y


6S400PC9 Pipe Chase 9 6S400 0.00 0.00 0.00 Y


6S400SHO Shower 01 6S400 0.00 0.00 0.00 Y


6S400SHO Shower 02 6S400 0.00 0.00 0.00 Y


6S400SIN Sink 6S400 0.00 0.00 0.00 Y


6S400TEL Telephone 1 6S400 0.00 0.00 0.00 Y


6S400TEL Telephone 2 6S400 0.00 0.00 0.00 Y


6S400TEL Telephone 3 6S400 0.00 0.00 0.00 Y


6S400TEL Telephone 4 6S400 0.00 0.00 0.00 Y
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6S400TEL Telephone 5 6S400 0.00 0.00 0.00 Y


6S400TOIL Toilet 6S400 0.00 0.00 0.00 Y


6S400TV Television 6S400 0.00 0.00 0.00 Y


6S401BED Bed 6S401 0.00 0.00 0.00 Y


6S401DHI Door Hinge 6S401 0.00 0.00 0.00 Y


6S401DO DOOR 6S401 0.00 0.00 0.00 Y


6S401GLA Glass 6S401 0.00 0.00 0.00 Y


6S401ISWI 6S401, Inside Light Switch 6S401 0.00 0.00 0.00 Y


6S401LIG Light 6S401 0.00 0.00 0.00 Y


6S401LOC Lock 6S401 0.00 0.00 0.00 Y


6S401NIT Nightlight 6S401 0.00 0.00 0.00 Y


6S401OS 6S401, Outside Light Switch 6S401 0.00 0.00 0.00 Y


6S401SIN Sink 6S401 0.00 0.00 0.00 Y


6S401TOIL Toilet 6S401 0.00 0.00 0.00 Y


6S402BED Bed 6S402 0.00 0.00 0.00 Y


6S402DHI Door Hinge 6S402 0.00 0.00 0.00 Y


6S402DO DOOR 6S402 0.00 0.00 0.00 Y


6S402GLA Glass 6S402 0.00 0.00 0.00 Y


6S402ISWI 6S402, Inside Light Switch 6S402 0.00 0.00 0.00 Y


6S402LIG Light 6S402 0.00 0.00 0.00 Y


6S402LOC Lock 6S402 0.00 0.00 0.00 Y


6S402NIT Nightlight 6S402 0.00 0.00 0.00 Y


6S402OS 6S402, Outside Light Switch 6S402 0.00 0.00 0.00 Y
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6S402SIN Sink 6S402 0.00 0.00 0.00 Y


6S402TOIL Toilet 6S402 0.00 0.00 0.00 Y


6S403BED Bed 6S403 0.00 0.00 0.00 Y


6S403DHI Door Hinge 6S403 0.00 0.00 0.00 Y


6S403DO DOOR 6S403 0.00 0.00 0.00 Y


6S403GLA Glass 6S403 0.00 0.00 0.00 Y


6S403ISWI 6S403, Inside Light Switch 6S403 0.00 0.00 0.00 Y


6S403LIG Light 6S403 0.00 0.00 0.00 Y


6S403LOC Lock 6S403 0.00 0.00 0.00 Y


6S403NIT Nightlight 6S403 0.00 0.00 0.00 Y


6S403OS 6S403, Outside Light Switch 6S403 0.00 0.00 0.00 Y


6S403SIN Sink 6S403 0.00 0.00 0.00 Y


6S403TOIL Toilet 6S403 0.00 0.00 0.00 Y


6S404BED Bed 6S404 0.00 0.00 0.00 Y


6S404DHI Door Hinge 6S404 0.00 0.00 0.00 Y


6S404DO DOOR 6S404 0.00 0.00 0.00 Y


6S404GLA Glass 6S404 0.00 0.00 0.00 Y


6S404ISWI 6S404, Inside Light Switch 6S404 0.00 0.00 0.00 Y


6S404LIG Light 6S404 0.00 0.00 0.00 Y


6S404LOC Lock 6S404 0.00 0.00 0.00 Y


6S404NIT Nightlight 6S404 0.00 0.00 0.00 Y


6S404OS 6S404, Outside Light Switch 6S404 0.00 0.00 0.00 Y


6S404SIN Sink 6S404 0.00 0.00 0.00 Y
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6S404TOIL Toilet 6S404 0.00 0.00 0.00 Y


6S405BED Bed 6S405 0.00 0.00 0.00 Y


6S405DHI Door Hinge 6S405 0.00 0.00 0.00 Y


6S405DO DOOR 6S405 0.00 0.00 0.00 Y


6S405GLA Glass 6S405 0.00 0.00 0.00 Y


6S405ISWI 6S405, Inside Light Switch 6S405 0.00 0.00 0.00 Y


6S405LIG Light 6S405 0.00 0.00 0.00 Y


6S405LOC Lock 6S405 0.00 0.00 0.00 Y


6S405NIT Nightlight 6S405 0.00 0.00 0.00 Y


6S405OS 6S405, Outside Light Switch 6S405 0.00 0.00 0.00 Y


6S405SIN Sink 6S405 0.00 0.00 0.00 Y


6S405TOIL Toilet 6S405 0.00 0.00 0.00 Y


6S406BED Bed 6S406 0.00 0.00 0.00 Y


6S406DHI Door Hinge 6S406 0.00 0.00 0.00 Y


6S406DO DOOR 6S406 0.00 0.00 0.00 Y


6S406GLA Glass 6S406 0.00 0.00 0.00 Y


6S406ISWI 6S406, Inside Light Switch 6S406 0.00 0.00 0.00 Y


6S406LIG Light 6S406 0.00 0.00 0.00 Y


6S406LOC Lock 6S406 0.00 0.00 0.00 Y


6S406NIT Nightlight 6S406 0.00 0.00 0.00 Y


6S406OS 6S406, Outside Light Switch 6S406 0.00 0.00 0.00 Y


6S406SIN Sink 6S406 0.00 0.00 0.00 Y


6S406TOIL Toilet 6S406 0.00 0.00 0.00 Y
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6S407BED Bed 6S407 0.00 0.00 0.00 Y


6S407DHI Door Hinge 6S407 0.00 0.00 0.00 Y


6S407DO DOOR 6S407 0.00 0.00 0.00 Y


6S407GLA Glass 6S407 0.00 0.00 0.00 Y


6S407ISWI 6S407, Inside Light Switch 6S407 0.00 0.00 0.00 Y


6S407LIG Light 6S407 0.00 0.00 0.00 Y


6S407LOC Lock 6S407 0.00 0.00 0.00 Y


6S407NIT Nightlight 6S407 0.00 0.00 0.00 Y


6S407OS 6S407, Outside Light Switch 6S407 0.00 0.00 0.00 Y


6S407SIN Sink 6S407 0.00 0.00 0.00 Y


6S407TOIL Toilet 6S407 0.00 0.00 0.00 Y


6S408BED Bed 6S408 0.00 0.00 0.00 Y


6S408DHI Door Hinge 6S408 0.00 0.00 0.00 Y


6S408DO DOOR 6S408 0.00 0.00 0.00 Y


6S408GLA Glass 6S408 0.00 0.00 0.00 Y


6S408ISWI 6S408, Inside Light Switch 6S408 0.00 0.00 0.00 Y


6S408LIG Light 6S408 0.00 0.00 0.00 Y


6S408LOC Lock 6S408 0.00 0.00 0.00 Y


6S408NIT Nightlight 6S408 0.00 0.00 0.00 Y


6S408OS 6S408, Outside Light Switch 6S408 0.00 0.00 0.00 Y


6S408SIN Sink 6S408 0.00 0.00 0.00 Y


6S408TOIL Toilet 6S408 0.00 0.00 0.00 Y


6S409BED Bed 6S409 0.00 0.00 0.00 Y
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6S409DHI Door Hinge 6S409 0.00 0.00 0.00 Y


6S409DO DOOR 6S409 0.00 0.00 0.00 Y


6S409GLA Glass 6S409 0.00 0.00 0.00 Y


6S409ISWI 6S409, Inside Light Switch 6S409 0.00 0.00 0.00 Y


6S409LIG Light 6S409 0.00 0.00 0.00 Y


6S409LOC Lock 6S409 0.00 0.00 0.00 Y


6S409NIT Nightlight 6S409 0.00 0.00 0.00 Y


6S409OS 6S409, Outside Light Switch 6S409 0.00 0.00 0.00 Y


6S409SIN Sink 6S409 0.00 0.00 0.00 Y


6S409TOIL Toilet 6S409 0.00 0.00 0.00 Y


6S410BED Bed 6S410 0.00 0.00 0.00 Y


6S410DHI Door Hinge 6S410 0.00 0.00 0.00 Y


6S410DO DOOR 6S410 0.00 0.00 0.00 Y


6S410GLA Glass 6S410 0.00 0.00 0.00 Y


6S410ISWI 6S410, Inside Light Switch 6S410 0.00 0.00 0.00 Y


6S410LIG Light 6S410 0.00 0.00 0.00 Y


6S410LOC Lock 6S410 0.00 0.00 0.00 Y


6S410NIT Nightlight 6S410 0.00 0.00 0.00 Y


6S410OS 6S410, Outside Light Switch 6S410 0.00 0.00 0.00 Y


6S410SIN Sink 6S410 0.00 0.00 0.00 Y


6S410TOIL Toilet 6S410 0.00 0.00 0.00 Y


6S411BED Bed 6S411 0.00 0.00 0.00 Y


6S411DHI Door Hinge 6S411 0.00 0.00 0.00 Y
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6S411DOO DOOR 6S411 0.00 0.00 0.00 Y


6S411GLA Glass 6S411 0.00 0.00 0.00 Y


6S411ISWI 6S411, Inside Light Switch 6S411 0.00 0.00 0.00 Y


6S411LIG Light 6S411 0.00 0.00 0.00 Y


6S411LOC Lock 6S411 0.00 0.00 0.00 Y


6S411NITE Nightlight 6S411 0.00 0.00 0.00 Y


6S411OS 6S411, Outside Light Switch 6S411 0.00 0.00 0.00 Y


6S411SIN Sink 6S411 0.00 0.00 0.00 Y


6S411TOIL Toilet 6S411 0.00 0.00 0.00 Y


6S412BED Bed 6S412 0.00 0.00 0.00 Y


6S412DHI Door Hinge 6S412 0.00 0.00 0.00 Y


6S412DO DOOR 6S412 0.00 0.00 0.00 Y


6S412GLA Glass 6S412 0.00 0.00 0.00 Y


6S412ISWI 6S412, Inside Light Switch 6S412 0.00 0.00 0.00 Y


6S412LIG Light 6S412 0.00 0.00 0.00 Y


6S412LOC Lock 6S412 0.00 0.00 0.00 Y


6S412NIT Nightlight 6S412 0.00 0.00 0.00 Y


6S412OS 6S412, Outside Light Switch 6S412 0.00 0.00 0.00 Y


6S412SIN Sink 6S412 0.00 0.00 0.00 Y


6S412TOIL Toilet 6S412 0.00 0.00 0.00 Y


6S413BED Bed 6S413 0.00 0.00 0.00 Y


6S413DHI Door Hinge 6S413 0.00 0.00 0.00 Y


6S413DO DOOR 6S413 0.00 0.00 0.00 Y
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6S413GLA Glass 6S413 0.00 0.00 0.00 Y


6S413ISWI 6S413, Inside Light Switch 6S413 0.00 0.00 0.00 Y


6S413LIG Light 6S413 0.00 0.00 0.00 Y


6S413LOC Lock 6S413 0.00 0.00 0.00 Y


6S413NIT Nightlight 6S413 0.00 0.00 0.00 Y


6S413OS 6S413, Outside Light Switch 6S413 0.00 0.00 0.00 Y


6S413SIN Sink 6S413 0.00 0.00 0.00 Y


6S413TOIL Toilet 6S413 0.00 0.00 0.00 Y


6S414BED Bed 6S414 0.00 0.00 0.00 Y


6S414DHI Door Hinge 6S414 0.00 0.00 0.00 Y


6S414DO DOOR 6S414 0.00 0.00 0.00 Y


6S414GLA Glass 6S414 0.00 0.00 0.00 Y


6S414ISWI 6S414, Inside Light Switch 6S414 0.00 0.00 0.00 Y


6S414LIG Light 6S414 0.00 0.00 0.00 Y


6S414LOC Lock 6S414 0.00 0.00 0.00 Y


6S414NIT Nightlight 6S414 0.00 0.00 0.00 Y


6S414OS 6S414, Outside Light Switch 6S414 0.00 0.00 0.00 Y


6S414SIN Sink 6S414 0.00 0.00 0.00 Y


6S414TOIL Toilet 6S414 0.00 0.00 0.00 Y


6S415BED Bed 6S415 0.00 0.00 0.00 Y


6S415DHI Door Hinge 6S415 0.00 0.00 0.00 Y


6S415DO DOOR 6S415 0.00 0.00 0.00 Y


6S415GLA Glass 6S415 0.00 0.00 0.00 Y
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6S415ISWI 6S415, Inside Light Switch 6S415 0.00 0.00 0.00 Y


6S415LIG Light 6S415 0.00 0.00 0.00 Y


6S415LOC Lock 6S415 0.00 0.00 0.00 Y


6S415NIT Nightlight 6S415 0.00 0.00 0.00 Y


6S415OS 6S415, Outside Light Switch 6S415 0.00 0.00 0.00 Y


6S415SIN Sink 6S415 0.00 0.00 0.00 Y


6S415TOIL Toilet 6S415 0.00 0.00 0.00 Y


6S416BED Bed 6S416 0.00 0.00 0.00 Y


6S416DHI Door Hinge 6S416 0.00 0.00 0.00 Y


6S416DO DOOR 6S416 0.00 0.00 0.00 Y


6S416GLA Glass 6S416 0.00 0.00 0.00 Y


6S416ISWI 6S416, Inside Light Switch 6S416 0.00 0.00 0.00 Y


6S416LIG Light 6S416 0.00 0.00 0.00 Y


6S416LOC Lock 6S416 0.00 0.00 0.00 Y


6S416NIT Nightlight 6S416 0.00 0.00 0.00 Y


6S416OS 6S416, Outside Light Switch 6S416 0.00 0.00 0.00 Y


6S416SIN Sink 6S416 0.00 0.00 0.00 Y


6S416TOIL Toilet 6S416 0.00 0.00 0.00 Y


6S417BED Bed 6S417 0.00 0.00 0.00 Y


6S417DHI Door Hinge 6S417 0.00 0.00 0.00 Y


6S417DO DOOR 6S417 0.00 0.00 0.00 Y


6S417GLA Glass 6S417 0.00 0.00 0.00 Y


6S417ISWI 6S417, Inside Light Switch 6S417 0.00 0.00 0.00 Y
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6S417LIG Light 6S417 0.00 0.00 0.00 Y


6S417LOC Lock 6S417 0.00 0.00 0.00 Y


6S417NIT Nightlight 6S417 0.00 0.00 0.00 Y


6S417OS 6S417, Outside Light Switch 6S417 0.00 0.00 0.00 Y


6S417SIN Sink 6S417 0.00 0.00 0.00 Y


6S417TOIL Toilet 6S417 0.00 0.00 0.00 Y


6S418BED Bed 6S418 0.00 0.00 0.00 Y


6S418DHI Door Hinge 6S418 0.00 0.00 0.00 Y


6S418DO DOOR 6S418 0.00 0.00 0.00 Y


6S418GLA Glass 6S418 0.00 0.00 0.00 Y


6S418ISWI 6S418, Inside Light Switch 6S418 0.00 0.00 0.00 Y


6S418LIG Light 6S418 0.00 0.00 0.00 Y


6S418LOC Lock 6S418 0.00 0.00 0.00 Y


6S418NIT Nightlight 6S418 0.00 0.00 0.00 Y


6S418OS 6S418, Outside Light Switch 6S418 0.00 0.00 0.00 Y


6S418SIN Sink 6S418 0.00 0.00 0.00 Y


6S418TOIL Toilet 6S418 0.00 0.00 0.00 Y


6S500BED Bed 6S500 0.00 0.00 0.00 Y


6S500CTIL 6S500,Ceiling Tiles 6S500 0.00 0.00 0.00 Y


6S500IC1 Call Box 1 6S500 0.00 0.00 0.00 Y


6S500PC1 Pipe Chase 1 6S500 0.00 0.00 0.00 Y


6S500PC1 Pipe Chase 10 6S500 0.00 0.00 0.00 Y


6S500PC2 Pipe Chase 2 6S500 0.00 0.00 0.00 Y
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6S500PC3 Pipe Chase 3 6S500 0.00 0.00 0.00 Y


6S500PC4 Pipe Chase 4 6S500 0.00 0.00 0.00 Y


6S500PC5 Pipe Chase 5 6S500 0.00 0.00 0.00 Y


6S500PC6 Pipe Chase 6 6S500 0.00 0.00 0.00 Y


6S500PC7 Pipe Chase 7 6S500 0.00 0.00 0.00 Y


6S500PC8 Pipe Chase 8 6S500 0.00 0.00 0.00 Y


6S500PC9 Pipe Chase 9 6S500 0.00 0.00 0.00 Y


6S500SHO Shower 01 6S500 0.00 0.00 0.00 Y


6S500SHO Shower 02 6S500 0.00 0.00 0.00 Y


6S500SIN Sink 6S500 0.00 0.00 0.00 Y


6S500TEL Telephone 1 6S500 0.00 0.00 0.00 Y


6S500TEL Telephone 2 6S500 0.00 0.00 0.00 Y


6S500TEL Telephone 3 6S500 0.00 0.00 0.00 Y


6S500TEL Telephone 4 6S500 0.00 0.00 0.00 Y


6S500TEL Telephone 5 6S500 0.00 0.00 0.00 Y


6S500TOIL Toilet 6S500 0.00 0.00 0.00 Y


6S500TV Television 6S500 0.00 0.00 0.00 Y


6S501BED Bed 6S501 0.00 0.00 0.00 Y


6S501DHI Door Hinge 6S501 0.00 0.00 0.00 Y


6S501DO DOOR 6S501 0.00 0.00 0.00 Y


6S501GLA Glass 6S501 0.00 0.00 0.00 Y


6S501ISWI 6S501, Inside Light Switch 6S501 0.00 0.00 0.00 Y


6S501LIG Light 6S501 0.00 0.00 0.00 Y
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6S501LOC Lock 6S501 0.00 0.00 0.00 Y


6S501NIT Nightlight 6S501 0.00 0.00 0.00 Y


6S501OS 6S501, Outside Light Switch 6S501 0.00 0.00 0.00 Y


6S501SIN Sink 6S501 0.00 0.00 0.00 Y


6S501TOIL Toilet 6S501 0.00 0.00 0.00 Y


6S502BED Bed 6S502 0.00 0.00 0.00 Y


6S502DHI Door Hinge 6S502 0.00 0.00 0.00 Y


6S502DO DOOR 6S502 0.00 0.00 0.00 Y


6S502GLA Glass 6S502 0.00 0.00 0.00 Y


6S502ISWI 6S502, Inside Light Switch 6S502 0.00 0.00 0.00 Y


6S502LIG Light 6S502 0.00 0.00 0.00 Y


6S502LOC Lock 6S502 0.00 0.00 0.00 Y


6S502NIT Nightlight 6S502 0.00 0.00 0.00 Y


6S502OS 6S502, Outside Light Switch 6S502 0.00 0.00 0.00 Y


6S502SIN Sink 6S502 0.00 0.00 0.00 Y


6S502TOIL Toilet 6S502 0.00 0.00 0.00 Y


6S503BED Bed 6S503 0.00 0.00 0.00 Y


6S503DHI Door Hinge 6S503 0.00 0.00 0.00 Y


6S503DO DOOR 6S503 0.00 0.00 0.00 Y


6S503GLA Glass 6S503 0.00 0.00 0.00 Y


6S503ISWI 6S503, Inside Light Switch 6S503 0.00 0.00 0.00 Y


6S503LIG Light 6S503 0.00 0.00 0.00 Y


6S503LOC Lock 6S503 0.00 0.00 0.00 Y
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6S503NIT Nightlight 6S503 0.00 0.00 0.00 Y


6S503OS 6S503, Outside Light Switch 6S503 0.00 0.00 0.00 Y


6S503SIN Sink 6S503 0.00 0.00 0.00 Y


6S503TOIL Toilet 6S503 0.00 0.00 0.00 Y


6S504BED Bed 6S504 0.00 0.00 0.00 Y


6S504DHI Door Hinge 6S504 0.00 0.00 0.00 Y


6S504DO DOOR 6S504 0.00 0.00 0.00 Y


6S504GLA Glass 6S504 0.00 0.00 0.00 Y


6S504ISWI 6S504, Inside Light Switch 6S504 0.00 0.00 0.00 Y


6S504LIG Light 6S504 0.00 0.00 0.00 Y


6S504LOC Lock 6S504 0.00 0.00 0.00 Y


6S504NIT Nightlight 6S504 0.00 0.00 0.00 Y


6S504OS 6S504, Outside Light Switch 6S504 0.00 0.00 0.00 Y


6S504SIN Sink 6S504 0.00 0.00 0.00 Y


6S504TOIL Toilet 6S504 0.00 0.00 0.00 Y


6S505BED Bed 6S505 0.00 0.00 0.00 Y


6S505DHI Door Hinge 6S505 0.00 0.00 0.00 Y


6S505DO DOOR 6S505 0.00 0.00 0.00 Y


6S505GLA Glass 6S505 0.00 0.00 0.00 Y


6S505ISWI 6S505, Inside Light Switch 6S505 0.00 0.00 0.00 Y


6S505LIG Light 6S505 0.00 0.00 0.00 Y


6S505LOC Lock 6S505 0.00 0.00 0.00 Y


6S505NIT Nightlight 6S505 0.00 0.00 0.00 Y
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6S505OS 6S505, Outside Light Switch 6S505 0.00 0.00 0.00 Y


6S505SIN Sink 6S505 0.00 0.00 0.00 Y


6S505TOIL Toilet 6S505 0.00 0.00 0.00 Y


6S506BED Bed 6S506 0.00 0.00 0.00 Y


6S506DHI Door Hinge 6S506 0.00 0.00 0.00 Y


6S506DO DOOR 6S506 0.00 0.00 0.00 Y


6S506GLA Glass 6S506 0.00 0.00 0.00 Y


6S506ISWI 6S506, Inside Light Switch 6S506 0.00 0.00 0.00 Y


6S506LIG Light 6S506 0.00 0.00 0.00 Y


6S506LOC Lock 6S506 0.00 0.00 0.00 Y


6S506NIT Nightlight 6S506 0.00 0.00 0.00 Y


6S506OS 6S506, Outside Light Switch 6S506 0.00 0.00 0.00 Y


6S506SIN Sink 6S506 0.00 0.00 0.00 Y


6S506TOIL Toilet 6S506 0.00 0.00 0.00 Y


6S507BED Bed 6S507 0.00 0.00 0.00 Y


6S507DHI Door Hinge 6S507 0.00 0.00 0.00 Y


6S507DO DOOR 6S507 0.00 0.00 0.00 Y


6S507GLA Glass 6S507 0.00 0.00 0.00 Y


6S507ISWI 6S507, Inside Light Switch 6S507 0.00 0.00 0.00 Y


6S507LIG Light 6S507 0.00 0.00 0.00 Y


6S507LOC Lock 6S507 0.00 0.00 0.00 Y


6S507NIT Nightlight 6S507 0.00 0.00 0.00 Y


6S507OS 6S507, Outside Light Switch 6S507 0.00 0.00 0.00 Y
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6S507SIN Sink 6S507 0.00 0.00 0.00 Y


6S507TOIL Toilet 6S507 0.00 0.00 0.00 Y


6S508BED Bed 6S508 0.00 0.00 0.00 Y


6S508DHI Door Hinge 6S508 0.00 0.00 0.00 Y


6S508DO DOOR 6S508 0.00 0.00 0.00 Y


6S508GLA Glass 6S508 0.00 0.00 0.00 Y


6S508ISWI 6S508, Inside Light Switch 6S508 0.00 0.00 0.00 Y


6S508LIG Light 6S508 0.00 0.00 0.00 Y


6S508LOC Lock 6S508 0.00 0.00 0.00 Y


6S508NIT Nightlight 6S508 0.00 0.00 0.00 Y


6S508OS 6S508, Outside Light Switch 6S508 0.00 0.00 0.00 Y


6S508SIN Sink 6S508 0.00 0.00 0.00 Y


6S508TOIL Toilet 6S508 0.00 0.00 0.00 Y


6S509BED Bed 6S509 0.00 0.00 0.00 Y


6S509DHI Door Hinge 6S509 0.00 0.00 0.00 Y


6S509DO DOOR 6S509 0.00 0.00 0.00 Y


6S509GLA Glass 6S509 0.00 0.00 0.00 Y


6S509ISWI 6S509, Inside Light Switch 6S509 0.00 0.00 0.00 Y


6S509LIG Light 6S509 0.00 0.00 0.00 Y


6S509LOC Lock 6S509 0.00 0.00 0.00 Y


6S509NIT Nightlight 6S509 0.00 0.00 0.00 Y


6S509OS 6S509, Outside Light Switch 6S509 0.00 0.00 0.00 Y


6S509SIN Sink 6S509 0.00 0.00 0.00 Y
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6S509TOIL Toilet 6S509 0.00 0.00 0.00 Y


6S510BED Bed 6S510 0.00 0.00 0.00 Y


6S510DHI Door Hinge 6S510 0.00 0.00 0.00 Y


6S510DO DOOR 6S510 0.00 0.00 0.00 Y


6S510GLA Glass 6S510 0.00 0.00 0.00 Y


6S510ISWI 6S510, Inside Light Switch 6S510 0.00 0.00 0.00 Y


6S510LIG Light 6S510 0.00 0.00 0.00 Y


6S510LOC Lock 6S510 0.00 0.00 0.00 Y


6S510NIT Nightlight 6S510 0.00 0.00 0.00 Y


6S510OS 6S510, Outside Light Switch 6S510 0.00 0.00 0.00 Y


6S510SIN Sink 6S510 0.00 0.00 0.00 Y


6S510TOIL Toilet 6S510 0.00 0.00 0.00 Y


6S511BED Bed 6S511 0.00 0.00 0.00 Y


6S511DHI Door Hinge 6S511 0.00 0.00 0.00 Y


6S511DOO DOOR 6S511 0.00 0.00 0.00 Y


6S511GLA Glass 6S511 0.00 0.00 0.00 Y


6S511ISWI 6S511, Inside Light Switch 6S511 0.00 0.00 0.00 Y


6S511LIG Light 6S511 0.00 0.00 0.00 Y


6S511LOC Lock 6S511 0.00 0.00 0.00 Y


6S511NITE Nightlight 6S511 0.00 0.00 0.00 Y


6S511OS 6S511, Outside Light Switch 6S511 0.00 0.00 0.00 Y


6S511SIN Sink 6S511 0.00 0.00 0.00 Y


6S511TOIL Toilet 6S511 0.00 0.00 0.00 Y
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6S512BED Bed 6S512 0.00 0.00 0.00 Y


6S512DHI Door Hinge 6S512 0.00 0.00 0.00 Y


6S512DO DOOR 6S512 0.00 0.00 0.00 Y


6S512GLA Glass 6S512 0.00 0.00 0.00 Y


6S512ISWI 6S512, Inside Light Switch 6S512 0.00 0.00 0.00 Y


6S512LIG Light 6S512 0.00 0.00 0.00 Y


6S512LOC Lock 6S512 0.00 0.00 0.00 Y


6S512NIT Nightlight 6S512 0.00 0.00 0.00 Y


6S512OS 6S512, Outside Light Switch 6S512 0.00 0.00 0.00 Y


6S512SIN Sink 6S512 0.00 0.00 0.00 Y


6S512TOIL Toilet 6S512 0.00 0.00 0.00 Y


6S513BED Bed 6S513 0.00 0.00 0.00 Y


6S513DHI Door Hinge 6S513 0.00 0.00 0.00 Y


6S513DO DOOR 6S513 0.00 0.00 0.00 Y


6S513GLA Glass 6S513 0.00 0.00 0.00 Y


6S513ISWI 6S513, Inside Light Switch 6S513 0.00 0.00 0.00 Y


6S513LIG Light 6S513 0.00 0.00 0.00 Y


6S513LOC Lock 6S513 0.00 0.00 0.00 Y


6S513NIT Nightlight 6S513 0.00 0.00 0.00 Y


6S513OS 6S513, Outside Light Switch 6S513 0.00 0.00 0.00 Y


6S513SIN Sink 6S513 0.00 0.00 0.00 Y


6S513TOIL Toilet 6S513 0.00 0.00 0.00 Y


6S514BED Bed 6S514 0.00 0.00 0.00 Y
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6S514DHI Door Hinge 6S514 0.00 0.00 0.00 Y


6S514DO DOOR 6S514 0.00 0.00 0.00 Y


6S514GLA Glass 6S514 0.00 0.00 0.00 Y


6S514ISWI 6S514, Inside Light Switch 6S514 0.00 0.00 0.00 Y


6S514LIG Light 6S514 0.00 0.00 0.00 Y


6S514LOC Lock 6S514 0.00 0.00 0.00 Y


6S514NIT Nightlight 6S514 0.00 0.00 0.00 Y


6S514OS 6S514, Outside Light Switch 6S514 0.00 0.00 0.00 Y


6S514SIN Sink 6S514 0.00 0.00 0.00 Y


6S514TOIL Toilet 6S514 0.00 0.00 0.00 Y


6S515BED Bed 6S515 0.00 0.00 0.00 Y


6S515DHI Door Hinge 6S515 0.00 0.00 0.00 Y


6S515DO DOOR 6S515 0.00 0.00 0.00 Y


6S515GLA Glass 6S515 0.00 0.00 0.00 Y


6S515ISWI 6S515, Inside Light Switch 6S515 0.00 0.00 0.00 Y


6S515LIG Light 6S515 0.00 0.00 0.00 Y


6S515LOC Lock 6S515 0.00 0.00 0.00 Y


6S515NIT Nightlight 6S515 0.00 0.00 0.00 Y


6S515OS 6S515, Outside Light Switch 6S515 0.00 0.00 0.00 Y


6S515SIN Sink 6S515 0.00 0.00 0.00 Y


6S515TOIL Toilet 6S515 0.00 0.00 0.00 Y


6S516BED Bed 6S516 0.00 0.00 0.00 Y


6S516DHI Door Hinge 6S516 0.00 0.00 0.00 Y
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6S516DO DOOR 6S516 0.00 0.00 0.00 Y


6S516GLA Glass 6S516 0.00 0.00 0.00 Y


6S516ISWI 6S516, Inside Light Switch 6S516 0.00 0.00 0.00 Y


6S516LIG Light 6S516 0.00 0.00 0.00 Y


6S516LOC Lock 6S516 0.00 0.00 0.00 Y


6S516NIT Nightlight 6S516 0.00 0.00 0.00 Y


6S516OS 6S516, Outside Light Switch 6S516 0.00 0.00 0.00 Y


6S516SIN Sink 6S516 0.00 0.00 0.00 Y


6S516TOIL Toilet 6S516 0.00 0.00 0.00 Y


6S517BED Bed 6S517 0.00 0.00 0.00 Y


6S517DHI Door Hinge 6S517 0.00 0.00 0.00 Y


6S517DO DOOR 6S517 0.00 0.00 0.00 Y


6S517GLA Glass 6S517 0.00 0.00 0.00 Y


6S517ISWI 6S517, Inside Light Switch 6S517 0.00 0.00 0.00 Y


6S517LIG Light 6S517 0.00 0.00 0.00 Y


6S517LOC Lock 6S517 0.00 0.00 0.00 Y


6S517NIT Nightlight 6S517 0.00 0.00 0.00 Y


6S517OS 6S517, Outside Light Switch 6S517 0.00 0.00 0.00 Y


6S517SIN Sink 6S517 0.00 0.00 0.00 Y


6S517TOIL Toilet 6S517 0.00 0.00 0.00 Y


6S518BED Bed 6S518 0.00 0.00 0.00 Y


6S518DHI Door Hinge 6S518 0.00 0.00 0.00 Y


6S518DO DOOR 6S518 0.00 0.00 0.00 Y
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6S518GLA Glass 6S518 0.00 0.00 0.00 Y


6S518ISWI 6S518, Inside Light Switch 6S518 0.00 0.00 0.00 Y


6S518LIG Light 6S518 0.00 0.00 0.00 Y


6S518LOC Lock 6S518 0.00 0.00 0.00 Y


6S518NIT Nightlight 6S518 0.00 0.00 0.00 Y


6S518OS 6S518, Outside Light Switch 6S518 0.00 0.00 0.00 Y


6S518SIN Sink 6S518 0.00 0.00 0.00 Y


6S518TOIL Toilet 6S518 0.00 0.00 0.00 Y


6S600BED Bed 6S600 0.00 0.00 0.00 Y


6S600CTIL 6S600,Ceiling Tiles 6S600 0.00 0.00 0.00 Y


6S600IC1 Call Box 1 6S600 0.00 0.00 0.00 Y


6S600PC1 Pipe Chase 1 6S600 0.00 0.00 0.00 Y


6S600PC1 Pipe Chase 10 6S600 0.00 0.00 0.00 Y


6S600PC2 Pipe Chase 2 6S600 0.00 0.00 0.00 Y


6S600PC3 Pipe Chase 3 6S600 0.00 0.00 0.00 Y


6S600PC4 Pipe Chase 4 6S600 0.00 0.00 0.00 Y


6S600PC5 Pipe Chase 5 6S600 0.00 0.00 0.00 Y


6S600PC6 Pipe Chase 6 6S600 0.00 0.00 0.00 Y


6S600PC7 Pipe Chase 7 6S600 0.00 0.00 0.00 Y


6S600PC8 Pipe Chase 8 6S600 0.00 0.00 0.00 Y


6S600PC9 Pipe Chase 9 6S600 0.00 0.00 0.00 Y


6S600SHO Shower 01 6S600 0.00 0.00 0.00 Y


6S600SHO Shower 02 6S600 0.00 0.00 0.00 Y
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6S600SIN Sink 6S600 0.00 0.00 0.00 Y


6S600TEL Telephone 1 6S600 0.00 0.00 0.00 Y


6S600TEL Telephone 2 6S600 0.00 0.00 0.00 Y


6S600TEL Telephone 3 6S600 0.00 0.00 0.00 Y


6S600TEL Telephone 4 6S600 0.00 0.00 0.00 Y


6S600TEL Telephone 5 6S600 0.00 0.00 0.00 Y


6S600TOIL Toilet 6S600 0.00 0.00 0.00 Y


6S600TV Television 6S600 0.00 0.00 0.00 Y


6S601BED Bed 6S601 0.00 0.00 0.00 Y


6S601DHI Door Hinge 6S601 0.00 0.00 0.00 Y


6S601DO DOOR 6S601 0.00 0.00 0.00 Y


6S601GLA Glass 6S601 0.00 0.00 0.00 Y


6S601ISWI 6S601, Inside Light Switch 6S601 0.00 0.00 0.00 Y


6S601LIG Light 6S601 0.00 0.00 0.00 Y


6S601LOC Lock 6S601 0.00 0.00 0.00 Y


6S601NIT Nightlight 6S601 0.00 0.00 0.00 Y


6S601OS 6S601, Outside Light Switch 6S601 0.00 0.00 0.00 Y


6S601SIN Sink 6S601 0.00 0.00 0.00 Y


6S601TOIL Toilet 6S601 0.00 0.00 0.00 Y


6S602BED Bed 6S602 0.00 0.00 0.00 Y


6S602DHI Door Hinge 6S602 0.00 0.00 0.00 Y


6S602DO DOOR 6S602 0.00 0.00 0.00 Y


6S602GLA Glass 6S602 0.00 0.00 0.00 Y
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6S602ISWI 6S602, Inside Light Switch 6S602 0.00 0.00 0.00 Y


6S602LIG Light 6S602 0.00 0.00 0.00 Y


6S602LOC Lock 6S602 0.00 0.00 0.00 Y


6S602NIT Nightlight 6S602 0.00 0.00 0.00 Y


6S602OS 6S602, Outside Light Switch 6S602 0.00 0.00 0.00 Y


6S602SIN Sink 6S602 0.00 0.00 0.00 Y


6S602TOIL Toilet 6S602 0.00 0.00 0.00 Y


6S603BED Bed 6S603 0.00 0.00 0.00 Y


6S603DHI Door Hinge 6S603 0.00 0.00 0.00 Y


6S603DO DOOR 6S603 0.00 0.00 0.00 Y


6S603GLA Glass 6S603 0.00 0.00 0.00 Y


6S603ISWI 6S603, Inside Light Switch 6S603 0.00 0.00 0.00 Y


6S603LIG Light 6S603 0.00 0.00 0.00 Y


6S603LOC Lock 6S603 0.00 0.00 0.00 Y


6S603NIT Nightlight 6S603 0.00 0.00 0.00 Y


6S603OS 6S603, Outside Light Switch 6S603 0.00 0.00 0.00 Y


6S603SIN Sink 6S603 0.00 0.00 0.00 Y


6S603TOIL Toilet 6S603 0.00 0.00 0.00 Y


6S604BED Bed 6S604 0.00 0.00 0.00 Y


6S604DHI Door Hinge 6S604 0.00 0.00 0.00 Y


6S604DO DOOR 6S604 0.00 0.00 0.00 Y


6S604GLA Glass 6S604 0.00 0.00 0.00 Y


6S604ISWI 6S604, Inside Light Switch 6S604 0.00 0.00 0.00 Y
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6S604LIG Light 6S604 0.00 0.00 0.00 Y


6S604LOC Lock 6S604 0.00 0.00 0.00 Y


6S604NIT Nightlight 6S604 0.00 0.00 0.00 Y


6S604OS 6S604, Outside Light Switch 6S604 0.00 0.00 0.00 Y


6S604SIN Sink 6S604 0.00 0.00 0.00 Y


6S604TOIL Toilet 6S604 0.00 0.00 0.00 Y


6S605BED Bed 6S605 0.00 0.00 0.00 Y


6S605DHI Door Hinge 6S605 0.00 0.00 0.00 Y


6S605DO DOOR 6S605 0.00 0.00 0.00 Y


6S605GLA Glass 6S605 0.00 0.00 0.00 Y


6S605ISWI 6S605, Inside Light Switch 6S605 0.00 0.00 0.00 Y


6S605LIG Light 6S605 0.00 0.00 0.00 Y


6S605LOC Lock 6S605 0.00 0.00 0.00 Y


6S605NIT Nightlight 6S605 0.00 0.00 0.00 Y


6S605OS 6S605, Outside Light Switch 6S605 0.00 0.00 0.00 Y


6S605SIN Sink 6S605 0.00 0.00 0.00 Y


6S605TOIL Toilet 6S605 0.00 0.00 0.00 Y


6S606BED Bed 6S606 0.00 0.00 0.00 Y


6S606DHI Door Hinge 6S606 0.00 0.00 0.00 Y


6S606DO DOOR 6S606 0.00 0.00 0.00 Y


6S606GLA Glass 6S606 0.00 0.00 0.00 Y


6S606ISWI 6S606, Inside Light Switch 6S606 0.00 0.00 0.00 Y


6S606LIG Light 6S606 0.00 0.00 0.00 Y
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6S606LOC Lock 6S606 0.00 0.00 0.00 Y


6S606NIT Nightlight 6S606 0.00 0.00 0.00 Y


6S606OS 6S606, Outside Light Switch 6S606 0.00 0.00 0.00 Y


6S606SIN Sink 6S606 0.00 0.00 0.00 Y


6S606TOIL Toilet 6S606 0.00 0.00 0.00 Y


6S607BED Bed 6S607 0.00 0.00 0.00 Y


6S607DHI Door Hinge 6S607 0.00 0.00 0.00 Y


6S607DO DOOR 6S607 0.00 0.00 0.00 Y


6S607GLA Glass 6S607 0.00 0.00 0.00 Y


6S607ISWI 6S607, Inside Light Switch 6S607 0.00 0.00 0.00 Y


6S607LIG Light 6S607 0.00 0.00 0.00 Y


6S607LOC Lock 6S607 0.00 0.00 0.00 Y


6S607NIT Nightlight 6S607 0.00 0.00 0.00 Y


6S607OS 6S607, Outside Light Switch 6S607 0.00 0.00 0.00 Y


6S607SIN Sink 6S607 0.00 0.00 0.00 Y


6S607TOIL Toilet 6S607 0.00 0.00 0.00 Y


6S608BED Bed 6S608 0.00 0.00 0.00 Y


6S608DHI Door Hinge 6S608 0.00 0.00 0.00 Y


6S608DO DOOR 6S608 0.00 0.00 0.00 Y


6S608GLA Glass 6S608 0.00 0.00 0.00 Y


6S608ISWI 6S608, Inside Light Switch 6S608 0.00 0.00 0.00 Y


6S608LIG Light 6S608 0.00 0.00 0.00 Y


6S608LOC Lock 6S608 0.00 0.00 0.00 Y
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6S608NIT Nightlight 6S608 0.00 0.00 0.00 Y


6S608OS 6S608, Outside Light Switch 6S608 0.00 0.00 0.00 Y


6S608SIN Sink 6S608 0.00 0.00 0.00 Y


6S608TOIL Toilet 6S608 0.00 0.00 0.00 Y


6S609BED Bed 6S609 0.00 0.00 0.00 Y


6S609DHI Door Hinge 6S609 0.00 0.00 0.00 Y


6S609DO DOOR 6S609 0.00 0.00 0.00 Y


6S609GLA Glass 6S609 0.00 0.00 0.00 Y


6S609ISWI 6S609, Inside Light Switch 6S609 0.00 0.00 0.00 Y


6S609LIG Light 6S609 0.00 0.00 0.00 Y


6S609LOC Lock 6S609 0.00 0.00 0.00 Y


6S609NIT Nightlight 6S609 0.00 0.00 0.00 Y


6S609OS 6S609, Outside Light Switch 6S609 0.00 0.00 0.00 Y


6S609SIN Sink 6S609 0.00 0.00 0.00 Y


6S609TOIL Toilet 6S609 0.00 0.00 0.00 Y


6S610BED Bed 6S610 0.00 0.00 0.00 Y


6S610DHI Door Hinge 6S610 0.00 0.00 0.00 Y


6S610DO DOOR 6S610 0.00 0.00 0.00 Y


6S610GLA Glass 6S610 0.00 0.00 0.00 Y


6S610ISWI 6S610, Inside Light Switch 6S610 0.00 0.00 0.00 Y


6S610LIG Light 6S610 0.00 0.00 0.00 Y


6S610LOC Lock 6S610 0.00 0.00 0.00 Y


6S610NIT Nightlight 6S610 0.00 0.00 0.00 Y
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6S610OS 6S610, Outside Light Switch 6S610 0.00 0.00 0.00 Y


6S610SIN Sink 6S610 0.00 0.00 0.00 Y


6S610TOIL Toilet 6S610 0.00 0.00 0.00 Y


6S611BED Bed 6S611 0.00 0.00 0.00 Y


6S611DHI Door Hinge 6S611 0.00 0.00 0.00 Y


6S611DOO DOOR 6S611 0.00 0.00 0.00 Y


6S611GLA Glass 6S611 0.00 0.00 0.00 Y


6S611ISWI 6S611, Inside Light Switch 6S611 0.00 0.00 0.00 Y


6S611LIG Light 6S611 0.00 0.00 0.00 Y


6S611LOC Lock 6S611 0.00 0.00 0.00 Y


6S611NITE Nightlight 6S611 0.00 0.00 0.00 Y


6S611OS 6S611, Outside Light Switch 6S611 0.00 0.00 0.00 Y


6S611SIN Sink 6S611 0.00 0.00 0.00 Y


6S611TOIL Toilet 6S611 0.00 0.00 0.00 Y


6S612BED Bed 6S612 0.00 0.00 0.00 Y


6S612DHI Door Hinge 6S612 0.00 0.00 0.00 Y


6S612DO DOOR 6S612 0.00 0.00 0.00 Y


6S612GLA Glass 6S612 0.00 0.00 0.00 Y


6S612ISWI 6S612, Inside Light Switch 6S612 0.00 0.00 0.00 Y


6S612LIG Light 6S612 0.00 0.00 0.00 Y


6S612LOC Lock 6S612 0.00 0.00 0.00 Y


6S612NIT Nightlight 6S612 0.00 0.00 0.00 Y


6S612OS 6S612, Outside Light Switch 6S612 0.00 0.00 0.00 Y
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6S612SIN Sink 6S612 0.00 0.00 0.00 Y


6S612TOIL Toilet 6S612 0.00 0.00 0.00 Y


6S613BED Bed 6S613 0.00 0.00 0.00 Y


6S613DHI Door Hinge 6S613 0.00 0.00 0.00 Y


6S613DO DOOR 6S613 0.00 0.00 0.00 Y


6S613GLA Glass 6S613 0.00 0.00 0.00 Y


6S613ISWI 6S613, Inside Light Switch 6S613 0.00 0.00 0.00 Y


6S613LIG Light 6S613 0.00 0.00 0.00 Y


6S613LOC Lock 6S613 0.00 0.00 0.00 Y


6S613NIT Nightlight 6S613 0.00 0.00 0.00 Y


6S613OS 6S613, Outside Light Switch 6S613 0.00 0.00 0.00 Y


6S613SIN Sink 6S613 0.00 0.00 0.00 Y


6S613TOIL Toilet 6S613 0.00 0.00 0.00 Y


6S614BED Bed 6S614 0.00 0.00 0.00 Y


6S614DHI Door Hinge 6S614 0.00 0.00 0.00 Y


6S614DO DOOR 6S614 0.00 0.00 0.00 Y


6S614GLA Glass 6S614 0.00 0.00 0.00 Y


6S614ISWI 6S614, Inside Light Switch 6S614 0.00 0.00 0.00 Y


6S614LIG Light 6S614 0.00 0.00 0.00 Y


6S614LOC Lock 6S614 0.00 0.00 0.00 Y


6S614NIT Nightlight 6S614 0.00 0.00 0.00 Y


6S614OS 6S614, Outside Light Switch 6S614 0.00 0.00 0.00 Y


6S614SIN Sink 6S614 0.00 0.00 0.00 Y
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6S614TOIL Toilet 6S614 0.00 0.00 0.00 Y


6S615BED Bed 6S615 0.00 0.00 0.00 Y


6S615DHI Door Hinge 6S615 0.00 0.00 0.00 Y


6S615DO DOOR 6S615 0.00 0.00 0.00 Y


6S615GLA Glass 6S615 0.00 0.00 0.00 Y


6S615ISWI 6S615, Inside Light Switch 6S615 0.00 0.00 0.00 Y


6S615LIG Light 6S615 0.00 0.00 0.00 Y


6S615LOC Lock 6S615 0.00 0.00 0.00 Y


6S615NIT Nightlight 6S615 0.00 0.00 0.00 Y


6S615OS 6S615, Outside Light Switch 6S615 0.00 0.00 0.00 Y


6S615SIN Sink 6S615 0.00 0.00 0.00 Y


6S615TOIL Toilet 6S615 0.00 0.00 0.00 Y


6S616BED Bed 6S616 0.00 0.00 0.00 Y


6S616DHI Door Hinge 6S616 0.00 0.00 0.00 Y


6S616DO DOOR 6S616 0.00 0.00 0.00 Y


6S616GLA Glass 6S616 0.00 0.00 0.00 Y


6S616ISWI 6S616, Inside Light Switch 6S616 0.00 0.00 0.00 Y


6S616LIG Light 6S616 0.00 0.00 0.00 Y


6S616LOC Lock 6S616 0.00 0.00 0.00 Y


6S616NIT Nightlight 6S616 0.00 0.00 0.00 Y


6S616OS 6S616, Outside Light Switch 6S616 0.00 0.00 0.00 Y


6S616SIN Sink 6S616 0.00 0.00 0.00 Y


6S616TOIL Toilet 6S616 0.00 0.00 0.00 Y


Page 669 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


6S617DHI Door Hinge 6S617 0.00 0.00 0.00 Y


6S617DO DOOR 6S617 0.00 0.00 0.00 Y


6S617GLA Glass 6S617 0.00 0.00 0.00 Y


6S617ISWI 6S617, Inside Light Switch 6S617 0.00 0.00 0.00 Y


6S617LIG Light 6S617 0.00 0.00 0.00 Y


6S617LOC Lock 6S617 0.00 0.00 0.00 Y


6S617NIT Nightlight 6S617 0.00 0.00 0.00 Y


6S617OS 6S617, Outside Light Switch 6S617 0.00 0.00 0.00 Y


6S617SIN Sink 6S617 0.00 0.00 0.00 Y


6S617TOIL Toilet 6S617 0.00 0.00 0.00 Y


6S618DHI Door Hinge 6S618 0.00 0.00 0.00 Y


6S618DO DOOR 6S618 0.00 0.00 0.00 Y


6S618GLA Glass 6S618 0.00 0.00 0.00 Y


6S618ISWI 6S618, Inside Light Switch 6S618 0.00 0.00 0.00 Y


6S618LIG Light 6S618 0.00 0.00 0.00 Y


6S618LOC Lock 6S618 0.00 0.00 0.00 Y


6S618NIT Nightlight 6S618 0.00 0.00 0.00 Y


6S618OS 6S618, Outside Light Switch 6S618 0.00 0.00 0.00 Y


6S618SIN Sink 6S618 0.00 0.00 0.00 Y


6S618TOIL Toilet 6S618 0.00 0.00 0.00 Y


6S700CTIL 6S700,Ceiling Tiles 6S700 0.00 0.00 0.00 Y


6S700TOIL Toilet 6S700 0.00 0.00 0.00 Y


6S904SPK 6S904 CORRIDOR-Sprinkler
System Control Valve #1


6S904CORRI
DOR


0.00 0.00 0.00 Y
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6SCTOWE Control Panel 6SCTOWER 0.00 0.00 0.00 Y


6SCTOWE Terminal Unit 6SCTOWER TUTTLE&B 0.00 0.00 0.00 Y


6SDOORZ 100 Door 6SZ100 0.00 0.00 0.00 Y


6SDOORZ 200 Door 6SZ200 0.00 0.00 0.00 Y


6SDOORZ 300 Door 6SZ300 0.00 0.00 0.00 Y


6SDOORZ 320 Door 6SZ320 0.00 0.00 0.00 Y


6SDOORZ 400 Door 6SZ400 0.00 0.00 0.00 Y


6SDOORZ 421 Door 6SZ421 0.00 0.00 0.00 Y


6SDOORZ 500 Door 6SZ500 0.00 0.00 0.00 Y


6SDOORZ 600 Door 6SZ600 0.00 0.00 0.00 Y


6SDOORZ 700 Door 6SZ700 0.00 0.00 0.00 Y


6SDOORZ 800 Door 6SZ800 0.00 0.00 0.00 Y


6SDOORZ 901 Door 6SZ901 0.00 0.00 0.00 Y


6SDOORZ 902 Door 6SZ902 0.00 0.00 0.00 Y


6SDOORZ 903 Door 6SZ903 0.00 0.00 0.00 Y


6SDOORZ 904 Door 6SZ904 0.00 0.00 0.00 Y


6SEMERS Sprinkler System 6SEMERSTAI
R


POTTEREL 0.00 0.00 0.00 Y


6SEMERS Call Box 1 6SEMERSTAI
R


0.00 0.00 0.00 Y


6SEXFAN0 Exhaust Fan 01 6S COOK 0.00 0.00 0.00 Y


6SEXFAN0 Exhaust Fan 02 6S COOK 0.00 0.00 0.00 Y


6SHS901D 901 Door 6SHS 0.00 0.00 0.00 Y


6SHS902D 902 Door 6SHS 0.00 0.00 0.00 Y
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6SHSIC1 Call Box 1 6SHS 0.00 0.00 0.00 Y


6SICEWAT Ice Machine/ Water Machine 6S 0.00 0.00 0.00 Y


6SOUTAIR Outside Air Unit 1 6S700 0.00 0.00 0.00 Y


6SPASYS0 P.A. System 01 6S 0.00 0.00 0.00 Y


6SSINK01 Sink 01 6S 0.00 0.00 0.00 Y


6STELEPN Telephone 01 6S 0.00 0.00 0.00 Y


6STELEPN Telephone 02 6S 0.00 0.00 0.00 Y


6STOILET Toilet 01 6S 0.00 0.00 0.00 Y


6SWINDO Window 01 6S 0.00 0.00 0.00 Y


6SWINDO Window 02 6S 0.00 0.00 0.00 Y


6SWINDO Window 03 6S 0.00 0.00 0.00 Y


6SWINDO Window 04 6S 0.00 0.00 0.00 Y


6SWINDO Window 05 6S 0.00 0.00 0.00 Y


6SWINDO Window 06 6S 0.00 0.00 0.00 Y


6SWINDO Window 07 6S 0.00 0.00 0.00 Y


6SWINDO Window 08 6S 0.00 0.00 0.00 Y


6SZ100TU Terminal Unit 1 6SZ100 TUTTLE&B 0.00 0.00 0.00 Y


6SZ200TU Terminal Unit 2 6SZ200 TUTTLE&B 0.00 0.00 0.00 Y


6SZ300TU Terminal Unit 3 6SZ300 TUTTLE&B 0.00 0.00 0.00 Y


6SZ400TU Terminal Unit 4 6SZ400 TUTTLE&B 0.00 0.00 0.00 Y


6SZ500TU Terminal Unit 5 6SZ500 TUTTLE&B 0.00 0.00 0.00 Y


6SZ600TU Terminal Unit 6 6SZ600 TUTTLE&B 0.00 0.00 0.00 Y


6SZ700TU Terminal Unit 7 6SZ700 TUTTLE&B 0.00 0.00 0.00 Y
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7N100BED Bed 7N100 0.00 0.00 0.00 Y


7N100CTIL 7N100,Ceiling Tiles 7N100 0.00 0.00 0.00 Y


7N100DO 7N100, Door 7N100 0.00 0.00 0.00 Y


7N100IC1 Call Box 1 7N100 0.00 0.00 0.00 Y


7N100LOC 7N100, Lockr 7N100 0.00 0.00 0.00 Y


7N100PC1 Pipe Chase 1 7N100 0.00 0.00 0.00 Y


7N100PC1 Pipe Chase 10 7N100 0.00 0.00 0.00 Y


7N100PC2 Pipe Chase 2 7N100 0.00 0.00 0.00 Y


7N100PC3 Pipe Chase 3 7N100 0.00 0.00 0.00 Y


7N100PC4 Pipe Chase 4 7N100 0.00 0.00 0.00 Y


7N100PC5 Pipe Chase 5 7N100 0.00 0.00 0.00 Y


7N100PC6 Pipe Chase 6 7N100 0.00 0.00 0.00 Y


7N100PC7 Pipe Chase 7 7N100 0.00 0.00 0.00 Y


7N100PC8 Pipe Chase 8 7N100 0.00 0.00 0.00 Y


7N100PC9 Pipe Chase 9 7N100 0.00 0.00 0.00 Y


7N100SHO Shower 01 7N100 0.00 0.00 0.00 Y


7N100SHO Shower 02 7N100 0.00 0.00 0.00 Y


7N100TEL Telephone 1 7N100 0.00 0.00 0.00 Y


7N100TEL Telephone 2 7N100 0.00 0.00 0.00 Y


7N100TEL Telephone 3 7N100 0.00 0.00 0.00 Y


7N100TEL Telephone 4 7N100 0.00 0.00 0.00 Y


7N100TEL Telephone 5 7N100 0.00 0.00 0.00 Y


7N100TOI Dayroom Toilet 7N100 0.00 0.00 0.00 Y
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7N100TV Television 7N100 0.00 0.00 0.00 Y


7N100VEN VENT 7N100 0.00 0.00 0.00 Y


7N101BED Bed 7N101 0.00 0.00 0.00 Y


7N101DHI Door Hinge 7N101 0.00 0.00 0.00 Y


7N101DO DOOR 7N101 0.00 0.00 0.00 Y


7N101GLA Glass 7N101 0.00 0.00 0.00 Y


7N101ISWI 7N101, Inside Light Switch 7N101 0.00 0.00 0.00 Y


7N101LIG Light 7N101 0.00 0.00 0.00 Y


7N101LOC Lock 7N101 0.00 0.00 0.00 Y


7N101NIT Nightlight 7N101 0.00 0.00 0.00 Y


7N101OS 7N101, Outside Light Switch 7N101 0.00 0.00 0.00 Y


7N101SIN Sink 7N101 0.00 0.00 0.00 Y


7N101TOI Toilet 7N101 0.00 0.00 0.00 Y


7N102BED Bed 7N102 0.00 0.00 0.00 Y


7N102DHI Door Hinge 7N102 0.00 0.00 0.00 Y


7N102DO DOOR 7N102 0.00 0.00 0.00 Y


7N102GLA Glass 7N102 0.00 0.00 0.00 Y


7N102ISWI 7N102, Inside Light Switch 7N102 0.00 0.00 0.00 Y


7N102LIG Light 7N102 0.00 0.00 0.00 Y


7N102LOC Lock 7N102 0.00 0.00 0.00 Y


7N102NIT Nightlight 7N102 0.00 0.00 0.00 Y


7N102OS 7N102, Outside Light Switch 7N102 0.00 0.00 0.00 Y


7N102SIN Sink 7N102 0.00 0.00 0.00 Y
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7N102TOI Toilet 7N102 0.00 0.00 0.00 Y


7N103BED Bed 7N103 0.00 0.00 0.00 Y


7N103DHI Door Hinge 7N103 0.00 0.00 0.00 Y


7N103DO DOOR 7N103 0.00 0.00 0.00 Y


7N103GLA Glass 7N103 0.00 0.00 0.00 Y


7N103ISWI 7N103, Inside Light Switch 7N103 0.00 0.00 0.00 Y


7N103LIG Light 7N103 0.00 0.00 0.00 Y


7N103LOC Lock 7N103 0.00 0.00 0.00 Y


7N103NIT Nightlight 7N103 0.00 0.00 0.00 Y


7N103OS 7N103, Outside Light Switch 7N103 0.00 0.00 0.00 Y


7N103SIN Sink 7N103 0.00 0.00 0.00 Y


7N103TOI Toilet 7N103 0.00 0.00 0.00 Y


7N104BED Bed 7N104 0.00 0.00 0.00 Y


7N104DHI Door Hinge 7N104 0.00 0.00 0.00 Y


7N104DO DOOR 7N104 0.00 0.00 0.00 Y


7N104GLA Glass 7N104 0.00 0.00 0.00 Y


7N104ISWI 7N104, Inside Light Switch 7N104 0.00 0.00 0.00 Y


7N104LIG Light 7N104 0.00 0.00 0.00 Y


7N104LOC Lock 7N104 0.00 0.00 0.00 Y


7N104NIT Nightlight 7N104 0.00 0.00 0.00 Y


7N104OS 7N104, Outside Light Switch 7N104 0.00 0.00 0.00 Y


7N104SIN Sink 7N104 0.00 0.00 0.00 Y


7N104TOI Toilet 7N104 0.00 0.00 0.00 Y
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7N105BED Bed 7N105 0.00 0.00 0.00 Y


7N105DHI Door Hinge 7N105 0.00 0.00 0.00 Y


7N105DO DOOR 7N105 0.00 0.00 0.00 Y


7N105GLA Glass 7N105 0.00 0.00 0.00 Y


7N105ISWI 7N105, Inside Light Switch 7N105 0.00 0.00 0.00 Y


7N105LIG Light 7N105 0.00 0.00 0.00 Y


7N105LOC Lock 7N105 0.00 0.00 0.00 Y


7N105NIT Nightlight 7N105 0.00 0.00 0.00 Y


7N105OS 7N105, Outside Light Switch 7N105 0.00 0.00 0.00 Y


7N105SIN Sink 7N105 0.00 0.00 0.00 Y


7N105TOI Toilet 7N105 0.00 0.00 0.00 Y


7N106BED Bed 7N106 0.00 0.00 0.00 Y


7N106DHI Door Hinge 7N106 0.00 0.00 0.00 Y


7N106DO DOOR 7N106 0.00 0.00 0.00 Y


7N106GLA Glass 7N106 0.00 0.00 0.00 Y


7N106ISWI 7N106, Inside Light Switch 7N106 0.00 0.00 0.00 Y


7N106LIG Light 7N106 0.00 0.00 0.00 Y


7N106LOC Lock 7N106 0.00 0.00 0.00 Y


7N106NIT Nightlight 7N106 0.00 0.00 0.00 Y


7N106OS 7N106, Outside Light Switch 7N106 0.00 0.00 0.00 Y


7N106SIN Sink 7N106 0.00 0.00 0.00 Y


7N106TOI Toilet 7N106 0.00 0.00 0.00 Y


7N107BED Bed 7N107 0.00 0.00 0.00 Y
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7N107DHI Door Hinge 7N107 0.00 0.00 0.00 Y


7N107DO DOOR 7N107 0.00 0.00 0.00 Y


7N107GLA Glass 7N107 0.00 0.00 0.00 Y


7N107ISWI 7N107, Inside Light Switch 7N107 0.00 0.00 0.00 Y


7N107LIG Light 7N107 0.00 0.00 0.00 Y


7N107LOC Lock 7N107 0.00 0.00 0.00 Y


7N107NIT Nightlight 7N107 0.00 0.00 0.00 Y


7N107OS 7N107, Outside Light Switch 7N107 0.00 0.00 0.00 Y


7N107SIN Sink 7N107 0.00 0.00 0.00 Y


7N107TOI Toilet 7N107 0.00 0.00 0.00 Y


7N108BED Bed 7N108 0.00 0.00 0.00 Y


7N108DHI Door Hinge 7N108 0.00 0.00 0.00 Y


7N108DO DOOR 7N108 0.00 0.00 0.00 Y


7N108GLA Glass 7N108 0.00 0.00 0.00 Y


7N108ISWI 7N108, Inside Light Switch 7N108 0.00 0.00 0.00 Y


7N108LIG Light 7N108 0.00 0.00 0.00 Y


7N108LOC Lock 7N108 0.00 0.00 0.00 Y


7N108NIT Nightlight 7N108 0.00 0.00 0.00 Y


7N108OS 7N108, Outside Light Switch 7N108 0.00 0.00 0.00 Y


7N108SIN Sink 7N108 0.00 0.00 0.00 Y


7N108TOI Toilet 7N108 0.00 0.00 0.00 Y


7N109BED Bed 7N109 0.00 0.00 0.00 Y


7N109DHI Door Hinge 7N109 0.00 0.00 0.00 Y
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7N109DO DOOR 7N109 0.00 0.00 0.00 Y


7N109GLA Glass 7N109 0.00 0.00 0.00 Y


7N109ISWI 7N109, Inside Light Switch 7N109 0.00 0.00 0.00 Y


7N109LIG Light 7N109 0.00 0.00 0.00 Y


7N109LOC Lock 7N109 0.00 0.00 0.00 Y


7N109NIT Nightlight 7N109 0.00 0.00 0.00 Y


7N109OS 7N109, Outside Light Switch 7N109 0.00 0.00 0.00 Y


7N109SIN Sink 7N109 0.00 0.00 0.00 Y


7N109TOI Toilet 7N109 0.00 0.00 0.00 Y


7N110BED Bed 7N110 0.00 0.00 0.00 Y


7N110DHI Door Hinge 7N110 0.00 0.00 0.00 Y


7N110DO DOOR 7N110 0.00 0.00 0.00 Y


7N110GLA Glass 7N110 0.00 0.00 0.00 Y


7N110ISWI 7N110, Inside Light Switch 7N110 0.00 0.00 0.00 Y


7N110LIG Light 7N110 0.00 0.00 0.00 Y


7N110LOC Lock 7N110 0.00 0.00 0.00 Y


7N110NIT Nightlight 7N110 0.00 0.00 0.00 Y


7N110OS 7N110, Outside Light Switch 7N110 0.00 0.00 0.00 Y


7N110SIN Sink 7N110 0.00 0.00 0.00 Y


7N110TOIL Toilet 7N110 0.00 0.00 0.00 Y


7N111BED Bed 7N111 0.00 0.00 0.00 Y


7N111DHI Door Hinge 7N111 0.00 0.00 0.00 Y


7N111DOO DOOR 7N111 0.00 0.00 0.00 Y
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7N111GLA Glass 7N111 0.00 0.00 0.00 Y


7N111ISWI 7N111, Inside Light Switch 7N111 0.00 0.00 0.00 Y


7N111LIGH Light 7N111 0.00 0.00 0.00 Y


7N111LOC Lock 7N111 0.00 0.00 0.00 Y


7N111NITE Nightlight 7N111 0.00 0.00 0.00 Y


7N111OS 7N111, Outside Light Switch 7N111 0.00 0.00 0.00 Y


7N111SINK Sink 7N111 0.00 0.00 0.00 Y


7N111TOIL Toilet 7N111 0.00 0.00 0.00 Y


7N112BED Bed 7N112 0.00 0.00 0.00 Y


7N112DHI Door Hinge 7N112 0.00 0.00 0.00 Y


7N112DO DOOR 7N112 0.00 0.00 0.00 Y


7N112GLA Glass 7N112 0.00 0.00 0.00 Y


7N112ISWI 7N112, Inside Light Switch 7N112 0.00 0.00 0.00 Y


7N112LIG Light 7N112 0.00 0.00 0.00 Y


7N112LOC Lock 7N112 0.00 0.00 0.00 Y


7N112NIT Nightlight 7N112 0.00 0.00 0.00 Y


7N112OS 7N112, Outside Light Switch 7N112 0.00 0.00 0.00 Y


7N112SIN Sink 7N112 0.00 0.00 0.00 Y


7N112TOIL Toilet 7N112 0.00 0.00 0.00 Y


7N113BED Bed 7N113 0.00 0.00 0.00 Y


7N113DHI Door Hinge 7N113 0.00 0.00 0.00 Y


7N113DO DOOR 7N113 0.00 0.00 0.00 Y


7N113GLA Glass 7N113 0.00 0.00 0.00 Y
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7N113ISWI 7N113, Inside Light Switch 7N113 0.00 0.00 0.00 Y


7N113LIG Light 7N113 0.00 0.00 0.00 Y


7N113LOC Lock 7N113 0.00 0.00 0.00 Y


7N113NIT Nightlight 7N113 0.00 0.00 0.00 Y


7N113OS 7N113, Outside Light Switch 7N113 0.00 0.00 0.00 Y


7N113SIN Sink 7N113 0.00 0.00 0.00 Y


7N113TOIL Toilet 7N113 0.00 0.00 0.00 Y


7N114BED Bed 7N114 0.00 0.00 0.00 Y


7N114DHI Door Hinge 7N114 0.00 0.00 0.00 Y


7N114DO DOOR 7N114 0.00 0.00 0.00 Y


7N114GLA Glass 7N114 0.00 0.00 0.00 Y


7N114ISWI 7N114, Inside Light Switch 7N114 0.00 0.00 0.00 Y


7N114LIG Light 7N114 0.00 0.00 0.00 Y


7N114LOC Lock 7N114 0.00 0.00 0.00 Y


7N114NIT Nightlight 7N114 0.00 0.00 0.00 Y


7N114OS 7N114, Outside Light Switch 7N114 0.00 0.00 0.00 Y


7N114SIN Sink 7N114 0.00 0.00 0.00 Y


7N114TOIL Toilet 7N114 0.00 0.00 0.00 Y


7N115BED Bed 7N115 0.00 0.00 0.00 Y


7N115DHI Door Hinge 7N115 0.00 0.00 0.00 Y


7N115DO DOOR 7N115 0.00 0.00 0.00 Y


7N115GLA Glass 7N115 0.00 0.00 0.00 Y


7N115ISWI 7N115, Inside Light Switch 7N115 0.00 0.00 0.00 Y
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7N115LIG Light 7N115 0.00 0.00 0.00 Y


7N115LOC Lock 7N115 0.00 0.00 0.00 Y


7N115NIT Nightlight 7N115 0.00 0.00 0.00 Y


7N115OS 7N115, Outside Light Switch 7N115 0.00 0.00 0.00 Y


7N115SIN Sink 7N115 0.00 0.00 0.00 Y


7N115TOIL Toilet 7N115 0.00 0.00 0.00 Y


7N116BED Bed 7N116 0.00 0.00 0.00 Y


7N116DHI Door Hinge 7N116 0.00 0.00 0.00 Y


7N116DO DOOR 7N116 0.00 0.00 0.00 Y


7N116GLA Glass 7N116 0.00 0.00 0.00 Y


7N116ISWI 7N116, Inside Light Switch 7N116 0.00 0.00 0.00 Y


7N116LIG Light 7N116 0.00 0.00 0.00 Y


7N116LOC Lock 7N116 0.00 0.00 0.00 Y


7N116NIT Nightlight 7N116 0.00 0.00 0.00 Y


7N116OS 7N116, Outside Light Switch 7N116 0.00 0.00 0.00 Y


7N116SIN Sink 7N116 0.00 0.00 0.00 Y


7N116TOIL Toilet 7N116 0.00 0.00 0.00 Y


7N117BED Bed 7N117 0.00 0.00 0.00 Y


7N117DHI Door Hinge 7N117 0.00 0.00 0.00 Y


7N117DO DOOR 7N117 0.00 0.00 0.00 Y


7N117GLA Glass 7N117 0.00 0.00 0.00 Y


7N117ISWI 7N117, Inside Light Switch 7N117 0.00 0.00 0.00 Y


7N117LIG Light 7N117 0.00 0.00 0.00 Y
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7N117LOC Lock 7N117 0.00 0.00 0.00 Y


7N117NIT Nightlight 7N117 0.00 0.00 0.00 Y


7N117OS 7N117, Outside Light Switch 7N117 0.00 0.00 0.00 Y


7N117SIN Sink 7N117 0.00 0.00 0.00 Y


7N117TOIL Toilet 7N117 0.00 0.00 0.00 Y


7N118BED Bed 7N118 0.00 0.00 0.00 Y


7N118DHI Door Hinge 7N118 0.00 0.00 0.00 Y


7N118DO DOOR 7N118 0.00 0.00 0.00 Y


7N118GLA Glass 7N118 0.00 0.00 0.00 Y


7N118ISWI 7N118, Inside Light Switch 7N118 0.00 0.00 0.00 Y


7N118LIG Light 7N118 0.00 0.00 0.00 Y


7N118LOC Lock 7N118 0.00 0.00 0.00 Y


7N118NIT Nightlight 7N118 0.00 0.00 0.00 Y


7N118OS 7N118, Outside Light Switch 7N118 0.00 0.00 0.00 Y


7N118SIN Sink 7N118 0.00 0.00 0.00 Y


7N118TOIL Toilet 7N118 0.00 0.00 0.00 Y


7N200BED Bed 7N200 0.00 0.00 0.00 Y


7N200CTIL 7N200,Ceiling Tiles 7N200 0.00 0.00 0.00 Y


7N200DO 7N200, Door 7N200 0.00 0.00 0.00 Y


7N200IC1 Call Box 1 7N200 0.00 0.00 0.00 Y


7N200LOC 7N200, Lockr 7N200 0.00 0.00 0.00 Y


7N200PC1 Pipe Chase 1 7N200 0.00 0.00 0.00 Y


7N200PC1 Pipe Chase 10 7N200 0.00 0.00 0.00 Y
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7N200PC2 Pipe Chase 2 7N200 0.00 0.00 0.00 Y


7N200PC3 Pipe Chase 3 7N200 0.00 0.00 0.00 Y


7N200PC4 Pipe Chase 4 7N200 0.00 0.00 0.00 Y


7N200PC5 Pipe Chase 5 7N200 0.00 0.00 0.00 Y


7N200PC6 Pipe Chase 6 7N200 0.00 0.00 0.00 Y


7N200PC7 Pipe Chase 7 7N200 0.00 0.00 0.00 Y


7N200PC8 Pipe Chase 8 7N200 0.00 0.00 0.00 Y


7N200PC9 Pipe Chase 9 7N200 0.00 0.00 0.00 Y


7N200SHO Shower 01 7N200 0.00 0.00 0.00 Y


7N200SHO Shower 02 7N200 0.00 0.00 0.00 Y


7N200SIN Sink 7N200 0.00 0.00 0.00 Y


7N200TEL Telephone 1 7N200 0.00 0.00 0.00 Y


7N200TEL Telephone 2 7N200 0.00 0.00 0.00 Y


7N200TEL Telephone 3 7N200 0.00 0.00 0.00 Y


7N200TEL Telephone 4 7N200 0.00 0.00 0.00 Y


7N200TEL Telephone 5 7N200 0.00 0.00 0.00 Y


7N200TOI Toilet 7N200 0.00 0.00 0.00 Y


7N200TV Television 7N200 0.00 0.00 0.00 Y


7N200VEN VENT 7N200 0.00 0.00 0.00 Y


7N201BED Bed 7N201 0.00 0.00 0.00 Y


7N201DHI Door Hinge 7N201 0.00 0.00 0.00 Y


7N201DO DOOR 7N201 0.00 0.00 0.00 Y


7N201GLA Glass 7N201 0.00 0.00 0.00 Y
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7N201ISWI 7N201, Inside Light Switch 7N201 0.00 0.00 0.00 Y


7N201LIG Light 7N201 0.00 0.00 0.00 Y


7N201LOC Lock 7N201 0.00 0.00 0.00 Y


7N201NIT Nightlight 7N201 0.00 0.00 0.00 Y


7N201OS 7N201, Outside Light Switch 7N201 0.00 0.00 0.00 Y


7N201SIN Sink 7N201 0.00 0.00 0.00 Y


7N201TOI Toilet 7N201 0.00 0.00 0.00 Y


7N202BED Bed 7N202 0.00 0.00 0.00 Y


7N202DHI Door Hinge 7N202 0.00 0.00 0.00 Y


7N202DO DOOR 7N202 0.00 0.00 0.00 Y


7N202GLA Glass 7N202 0.00 0.00 0.00 Y


7N202ISWI 7N202, Inside Light Switch 7N202 0.00 0.00 0.00 Y


7N202LIG Light 7N202 0.00 0.00 0.00 Y


7N202LOC Lock 7N202 0.00 0.00 0.00 Y


7N202NIT Nightlight 7N202 0.00 0.00 0.00 Y


7N202OS 7N202, Outside Light Switch 7N202 0.00 0.00 0.00 Y


7N202SIN Sink 7N202 0.00 0.00 0.00 Y


7N202TOI Toilet 7N202 0.00 0.00 0.00 Y


7N203BED Bed 7N203 0.00 0.00 0.00 Y


7N203DHI Door Hinge 7N203 0.00 0.00 0.00 Y


7N203DO DOOR 7N203 0.00 0.00 0.00 Y


7N203GLA Glass 7N203 0.00 0.00 0.00 Y


7N203ISWI 7N203, Inside Light Switch 7N203 0.00 0.00 0.00 Y
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7N203LIG Light 7N203 0.00 0.00 0.00 Y


7N203LOC Lock 7N203 0.00 0.00 0.00 Y


7N203NIT Nightlight 7N203 0.00 0.00 0.00 Y


7N203OS 7N203, Outside Light Switch 7N203 0.00 0.00 0.00 Y


7N203SIN Sink 7N203 0.00 0.00 0.00 Y


7N203TOI Toilet 7N203 0.00 0.00 0.00 Y


7N204BED Bed 7N204 0.00 0.00 0.00 Y


7N204DHI Door Hinge 7N204 0.00 0.00 0.00 Y


7N204DO DOOR 7N204 0.00 0.00 0.00 Y


7N204GLA Glass 7N204 0.00 0.00 0.00 Y


7N204ISWI 7N204, Inside Light Switch 7N204 0.00 0.00 0.00 Y


7N204LIG Light 7N204 0.00 0.00 0.00 Y


7N204LOC Lock 7N204 0.00 0.00 0.00 Y


7N204NIT Nightlight 7N204 0.00 0.00 0.00 Y


7N204OS 7N204, Outside Light Switch 7N204 0.00 0.00 0.00 Y


7N204SIN Sink 7N204 0.00 0.00 0.00 Y


7N204TOI Toilet 7N204 0.00 0.00 0.00 Y


7N205BED Bed 7N205 0.00 0.00 0.00 Y


7N205DHI Door Hinge 7N205 0.00 0.00 0.00 Y


7N205DO DOOR 7N205 0.00 0.00 0.00 Y


7N205GLA Glass 7N205 0.00 0.00 0.00 Y


7N205ISWI 7N205, Inside Light Switch 7N205 0.00 0.00 0.00 Y


7N205LIG Light 7N205 0.00 0.00 0.00 Y
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7N205LOC Lock 7N205 0.00 0.00 0.00 Y


7N205NIT Nightlight 7N205 0.00 0.00 0.00 Y


7N205OS 7N205, Outside Light Switch 7N205 0.00 0.00 0.00 Y


7N205SIN Sink 7N205 0.00 0.00 0.00 Y


7N205TOI Toilet 7N205 0.00 0.00 0.00 Y


7N206BED Bed 7N206 0.00 0.00 0.00 Y


7N206DHI Door Hinge 7N206 0.00 0.00 0.00 Y


7N206DO DOOR 7N206 0.00 0.00 0.00 Y


7N206GLA Glass 7N206 0.00 0.00 0.00 Y


7N206ISWI 7N206, Inside Light Switch 7N206 0.00 0.00 0.00 Y


7N206LIG Light 7N206 0.00 0.00 0.00 Y


7N206LOC Lock 7N206 0.00 0.00 0.00 Y


7N206NIT Nightlight 7N206 0.00 0.00 0.00 Y


7N206OS 7N206, Outside Light Switch 7N206 0.00 0.00 0.00 Y


7N206SIN Sink 7N206 0.00 0.00 0.00 Y


7N206TOI Toilet 7N206 0.00 0.00 0.00 Y


7N207BED Bed 7N207 0.00 0.00 0.00 Y


7N207DHI Door Hinge 7N207 0.00 0.00 0.00 Y


7N207DO DOOR 7N207 0.00 0.00 0.00 Y


7N207GLA Glass 7N207 0.00 0.00 0.00 Y


7N207ISWI 7N207, Inside Light Switch 7N207 0.00 0.00 0.00 Y


7N207LIG Light 7N207 0.00 0.00 0.00 Y


7N207LOC Lock 7N207 0.00 0.00 0.00 Y
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7N207NIT Nightlight 7N207 0.00 0.00 0.00 Y


7N207OS 7N207, Outside Light Switch 7N207 0.00 0.00 0.00 Y


7N207SIN Sink 7N207 0.00 0.00 0.00 Y


7N207TOI Toilet 7N207 0.00 0.00 0.00 Y


7N208BED Bed 7N208 0.00 0.00 0.00 Y


7N208DHI Door Hinge 7N208 0.00 0.00 0.00 Y


7N208DO DOOR 7N208 0.00 0.00 0.00 Y


7N208GLA Glass 7N208 0.00 0.00 0.00 Y


7N208ISWI 7N208, Inside Light Switch 7N208 0.00 0.00 0.00 Y


7N208LIG Light 7N208 0.00 0.00 0.00 Y


7N208LOC Lock 7N208 0.00 0.00 0.00 Y


7N208NIT Nightlight 7N208 0.00 0.00 0.00 Y


7N208OS 7N208, Outside Light Switch 7N208 0.00 0.00 0.00 Y


7N208SIN Sink 7N208 0.00 0.00 0.00 Y


7N208TOI Toilet 7N208 0.00 0.00 0.00 Y


7N209BED Bed 7N209 0.00 0.00 0.00 Y


7N209DHI Door Hinge 7N209 0.00 0.00 0.00 Y


7N209DO DOOR 7N209 0.00 0.00 0.00 Y


7N209GLA Glass 7N209 0.00 0.00 0.00 Y


7N209ISWI 7N209, Inside Light Switch 7N209 0.00 0.00 0.00 Y


7N209LIG Light 7N209 0.00 0.00 0.00 Y


7N209LOC Lock 7N209 0.00 0.00 0.00 Y


7N209NIT Nightlight 7N209 0.00 0.00 0.00 Y
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7N209OS 7N209, Outside Light Switch 7N209 0.00 0.00 0.00 Y


7N209SIN Sink 7N209 0.00 0.00 0.00 Y


7N209TOI Toilet 7N209 0.00 0.00 0.00 Y


7N210BED Bed 7N210 0.00 0.00 0.00 Y


7N210DHI Door Hinge 7N210 0.00 0.00 0.00 Y


7N210DO DOOR 7N210 0.00 0.00 0.00 Y


7N210GLA Glass 7N210 0.00 0.00 0.00 Y


7N210ISWI 7N210, Inside Light Switch 7N210 0.00 0.00 0.00 Y


7N210LIG Light 7N210 0.00 0.00 0.00 Y


7N210LOC Lock 7N210 0.00 0.00 0.00 Y


7N210NIT Nightlight 7N210 0.00 0.00 0.00 Y


7N210OS 7N210, Outside Light Switch 7N210 0.00 0.00 0.00 Y


7N210SIN Sink 7N210 0.00 0.00 0.00 Y


7N210TOI Toilet 7N210 0.00 0.00 0.00 Y


7N211BED Bed 7N211 0.00 0.00 0.00 Y


7N211DHI Door Hinge 7N211 0.00 0.00 0.00 Y


7N211DO DOOR 7N211 0.00 0.00 0.00 Y


7N211GLA Glass 7N211 0.00 0.00 0.00 Y


7N211ISWI 7N211, Inside Light Switch 7N211 0.00 0.00 0.00 Y


7N211LIG Light 7N211 0.00 0.00 0.00 Y


7N211LOC Lock 7N211 0.00 0.00 0.00 Y


7N211NIT Nightlight 7N211 0.00 0.00 0.00 Y


7N211OS 7N211, Outside Light Switch 7N211 0.00 0.00 0.00 Y
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7N211SIN Sink 7N211 0.00 0.00 0.00 Y


7N211TOIL Toilet 7N211 0.00 0.00 0.00 Y


7N212BED Bed 7N212 0.00 0.00 0.00 Y


7N212DHI Door Hinge 7N212 0.00 0.00 0.00 Y


7N212DO DOOR 7N212 0.00 0.00 0.00 Y


7N212GLA Glass 7N212 0.00 0.00 0.00 Y


7N212ISWI 7N212, Inside Light Switch 7N212 0.00 0.00 0.00 Y


7N212LIG Light 7N212 0.00 0.00 0.00 Y


7N212LOC Lock 7N212 0.00 0.00 0.00 Y


7N212NIT Nightlight 7N212 0.00 0.00 0.00 Y


7N212OS 7N212, Outside Light Switch 7N212 0.00 0.00 0.00 Y


7N212SIN Sink 7N212 0.00 0.00 0.00 Y


7N212TOI Toilet 7N212 0.00 0.00 0.00 Y


7N213BED Bed 7N213 0.00 0.00 0.00 Y


7N213DHI Door Hinge 7N213 0.00 0.00 0.00 Y


7N213DO DOOR 7N213 0.00 0.00 0.00 Y


7N213GLA Glass 7N213 0.00 0.00 0.00 Y


7N213ISWI 7N213, Inside Light Switch 7N213 0.00 0.00 0.00 Y


7N213LIG Light 7N213 0.00 0.00 0.00 Y


7N213LOC Lock 7N213 0.00 0.00 0.00 Y


7N213NIT Nightlight 7N213 0.00 0.00 0.00 Y


7N213OS 7N213, Outside Light Switch 7N213 0.00 0.00 0.00 Y


7N213SIN Sink 7N213 0.00 0.00 0.00 Y
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7N213TOI Toilet 7N213 0.00 0.00 0.00 Y


7N214BED Bed 7N214 0.00 0.00 0.00 Y


7N214DHI Door Hinge 7N214 0.00 0.00 0.00 Y


7N214DO DOOR 7N214 0.00 0.00 0.00 Y


7N214GLA Glass 7N214 0.00 0.00 0.00 Y


7N214ISWI 7N214, Inside Light Switch 7N214 0.00 0.00 0.00 Y


7N214LIG Light 7N214 0.00 0.00 0.00 Y


7N214LOC Lock 7N214 0.00 0.00 0.00 Y


7N214NIT Nightlight 7N214 0.00 0.00 0.00 Y


7N214OS 7N214, Outside Light Switch 7N214 0.00 0.00 0.00 Y


7N214SIN Sink 7N214 0.00 0.00 0.00 Y


7N214TOI Toilet 7N214 0.00 0.00 0.00 Y


7N215BED Bed 7N215 0.00 0.00 0.00 Y


7N215DHI Door Hinge 7N215 0.00 0.00 0.00 Y


7N215DO DOOR 7N215 0.00 0.00 0.00 Y


7N215GLA Glass 7N215 0.00 0.00 0.00 Y


7N215ISWI 7N215, Inside Light Switch 7N215 0.00 0.00 0.00 Y


7N215LIG Light 7N215 0.00 0.00 0.00 Y


7N215LOC Lock 7N215 0.00 0.00 0.00 Y


7N215NIT Nightlight 7N215 0.00 0.00 0.00 Y


7N215OS 7N215, Outside Light Switch 7N215 0.00 0.00 0.00 Y


7N215SIN Sink 7N215 0.00 0.00 0.00 Y


7N215TOI Toilet 7N215 0.00 0.00 0.00 Y
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7N216BED Bed 7N216 0.00 0.00 0.00 Y


7N216DHI Door Hinge 7N216 0.00 0.00 0.00 Y


7N216DO DOOR 7N216 0.00 0.00 0.00 Y


7N216GLA Glass 7N216 0.00 0.00 0.00 Y


7N216ISWI 7N216, Inside Light Switch 7N216 0.00 0.00 0.00 Y


7N216LIG Light 7N216 0.00 0.00 0.00 Y


7N216LOC Lock 7N216 0.00 0.00 0.00 Y


7N216NIT Nightlight 7N216 0.00 0.00 0.00 Y


7N216OS 7N216, Outside Light Switch 7N216 0.00 0.00 0.00 Y


7N216SIN Sink 7N216 0.00 0.00 0.00 Y


7N216TOI Toilet 7N216 0.00 0.00 0.00 Y


7N217DHI Door Hinge 7N217 0.00 0.00 0.00 Y


7N217DO DOOR 7N217 0.00 0.00 0.00 Y


7N217GLA Glass 7N217 0.00 0.00 0.00 Y


7N217ISWI 7N217, Inside Light Switch 7N217 0.00 0.00 0.00 Y


7N217LIG Light 7N217 0.00 0.00 0.00 Y


7N217LOC Lock 7N217 0.00 0.00 0.00 Y


7N217NIT Nightlight 7N217 0.00 0.00 0.00 Y


7N217OS 7N217, Outside Light Switch 7N217 0.00 0.00 0.00 Y


7N217SIN Sink 7N217 0.00 0.00 0.00 Y


7N217TOI Toilet 7N217 0.00 0.00 0.00 Y


7N218DHI Door Hinge 7N218 0.00 0.00 0.00 Y


7N218DO DOOR 7N218 0.00 0.00 0.00 Y


Page 691 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


7N218GLA Glass 7N218 0.00 0.00 0.00 Y


7N218ISWI 7N218, Inside Light Switch 7N218 0.00 0.00 0.00 Y


7N218LIG Light 7N218 0.00 0.00 0.00 Y


7N218LOC Lock 7N218 0.00 0.00 0.00 Y


7N218NIT Nightlight 7N218 0.00 0.00 0.00 Y


7N218OS 7N218, Outside Light Switch 7N218 0.00 0.00 0.00 Y


7N218SIN Sink 7N218 0.00 0.00 0.00 Y


7N218TOI Toilet 7N218 0.00 0.00 0.00 Y


7N300BED Bed 7N300 0.00 0.00 0.00 Y


7N300CTIL 7N300,Ceiling Tiles 7N300 0.00 0.00 0.00 Y


7N300DO 7N300, Door 7N300 0.00 0.00 0.00 Y


7N300IC1 Call Box 1 7N300 0.00 0.00 0.00 Y


7N300LOC 7N300, Lockr 7N300 0.00 0.00 0.00 Y


7N300PC1 Pipe Chase 1 7N300 0.00 0.00 0.00 Y


7N300PC1 Pipe Chase 10 7N300 0.00 0.00 0.00 Y


7N300PC2 Pipe Chase 2 7N300 0.00 0.00 0.00 Y


7N300PC3 Pipe Chase 3 7N300 0.00 0.00 0.00 Y


7N300PC4 Pipe Chase 4 7N300 0.00 0.00 0.00 Y


7N300PC5 Pipe Chase 5 7N300 0.00 0.00 0.00 Y


7N300PC6 Pipe Chase 6 7N300 0.00 0.00 0.00 Y


7N300PC7 Pipe Chase 7 7N300 0.00 0.00 0.00 Y


7N300PC8 Pipe Chase 8 7N300 0.00 0.00 0.00 Y


7N300PC9 Pipe Chase 9 7N300 0.00 0.00 0.00 Y
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7N300SHO Shower 01 7N300 0.00 0.00 0.00 Y


7N300SHO Shower 02 7N300 0.00 0.00 0.00 Y


7N300SIN Sink 7N300 0.00 0.00 0.00 Y


7N300TEL Telephone 1 7N300 0.00 0.00 0.00 Y


7N300TEL Telephone 2 7N300 0.00 0.00 0.00 Y


7N300TEL Telephone 3 7N300 0.00 0.00 0.00 Y


7N300TEL Telephone 4 7N300 0.00 0.00 0.00 Y


7N300TEL Telephone 5 7N300 0.00 0.00 0.00 Y


7N300TOI Toilet 7N300 0.00 0.00 0.00 Y


7N300TV Television 7N300 0.00 0.00 0.00 Y


7N300VEN VENT 7N300 0.00 0.00 0.00 Y


7N301BED Bed 7N301 0.00 0.00 0.00 Y


7N301DHI Door Hinge 7N301 0.00 0.00 0.00 Y


7N301DO DOOR 7N301 0.00 0.00 0.00 Y


7N301GLA Glass 7N301 0.00 0.00 0.00 Y


7N301ISWI 7N301, Inside Light Switch 7N301 0.00 0.00 0.00 Y


7N301LIG Light 7N301 0.00 0.00 0.00 Y


7N301LOC Lock 7N301 0.00 0.00 0.00 Y


7N301NIT Nightlight 7N301 0.00 0.00 0.00 Y


7N301OS 7N301, Outside Light Switch 7N301 0.00 0.00 0.00 Y


7N301SIN Sink 7N301 0.00 0.00 0.00 Y


7N301TOI Toilet 7N301 0.00 0.00 0.00 Y


7N302BED Bed 7N302 0.00 0.00 0.00 Y
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7N302DHI Door Hinge 7N302 0.00 0.00 0.00 Y


7N302DO DOOR 7N302 0.00 0.00 0.00 Y


7N302GLA Glass 7N302 0.00 0.00 0.00 Y


7N302ISWI 7N302, Inside Light Switch 7N302 0.00 0.00 0.00 Y


7N302LIG Light 7N302 0.00 0.00 0.00 Y


7N302LOC Lock 7N302 0.00 0.00 0.00 Y


7N302NIT Nightlight 7N302 0.00 0.00 0.00 Y


7N302OS 7N302, Outside Light Switch 7N302 0.00 0.00 0.00 Y


7N302SIN Sink 7N302 0.00 0.00 0.00 Y


7N302TOI Toilet 7N302 0.00 0.00 0.00 Y


7N303BED Bed 7N303 0.00 0.00 0.00 Y


7N303DHI Door Hinge 7N303 0.00 0.00 0.00 Y


7N303DO DOOR 7N303 0.00 0.00 0.00 Y


7N303GLA Glass 7N303 0.00 0.00 0.00 Y


7N303ISWI 7N303, Inside Light Switch 7N303 0.00 0.00 0.00 Y


7N303LIG Light 7N303 0.00 0.00 0.00 Y


7N303LOC Lock 7N303 0.00 0.00 0.00 Y


7N303NIT Nightlight 7N303 0.00 0.00 0.00 Y


7N303OS 7N303, Outside Light Switch 7N303 0.00 0.00 0.00 Y


7N303SIN Sink 7N303 0.00 0.00 0.00 Y


7N303TOI Toilet 7N303 0.00 0.00 0.00 Y


7N304DHI Door Hinge 7N304 0.00 0.00 0.00 Y


7N304DO DOOR 7N304 0.00 0.00 0.00 Y
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7N304GLA Glass 7N304 0.00 0.00 0.00 Y


7N304ISWI 7N304, Inside Light Switch 7N304 0.00 0.00 0.00 Y


7N304LIG Light 7N304 0.00 0.00 0.00 Y


7N304LOC Lock 7N304 0.00 0.00 0.00 Y


7N304NIT Nightlight 7N304 0.00 0.00 0.00 Y


7N304OS 7N304, Outside Light Switch 7N304 0.00 0.00 0.00 Y


7N304SIN Sink 7N304 0.00 0.00 0.00 Y


7N304TOI Toilet 7N304 0.00 0.00 0.00 Y


7N305DHI Door Hinge 7N305 0.00 0.00 0.00 Y


7N305DO DOOR 7N305 0.00 0.00 0.00 Y


7N305GLA Glass 7N305 0.00 0.00 0.00 Y


7N305ISWI 7N305, Inside Light Switch 7N305 0.00 0.00 0.00 Y


7N305LIG Light 7N305 0.00 0.00 0.00 Y


7N305LOC Lock 7N305 0.00 0.00 0.00 Y


7N305NIT Nightlight 7N305 0.00 0.00 0.00 Y


7N305OS 7N305, Outside Light Switch 7N305 0.00 0.00 0.00 Y


7N305SIN Sink 7N305 0.00 0.00 0.00 Y


7N305TOI Toilet 7N305 0.00 0.00 0.00 Y


7N306DHI Door Hinge 7N306 0.00 0.00 0.00 Y


7N306DO DOOR 7N306 0.00 0.00 0.00 Y


7N306GLA Glass 7N306 0.00 0.00 0.00 Y


7N306ISWI 7N306, Inside Light Switch 7N306 0.00 0.00 0.00 Y


7N306LIG Light 7N306 0.00 0.00 0.00 Y
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7N306LOC Lock 7N306 0.00 0.00 0.00 Y


7N306NIT Nightlight 7N306 0.00 0.00 0.00 Y


7N306OS 7N306, Outside Light Switch 7N306 0.00 0.00 0.00 Y


7N306SIN Sink 7N306 0.00 0.00 0.00 Y


7N306TOI Toilet 7N306 0.00 0.00 0.00 Y


7N307DHI Door Hinge 7N307 0.00 0.00 0.00 Y


7N307DO DOOR 7N307 0.00 0.00 0.00 Y


7N307GLA Glass 7N307 0.00 0.00 0.00 Y


7N307ISWI 7N307, Inside Light Switch 7N307 0.00 0.00 0.00 Y


7N307LIG Light 7N307 0.00 0.00 0.00 Y


7N307LOC Lock 7N307 0.00 0.00 0.00 Y


7N307NIT Nightlight 7N307 0.00 0.00 0.00 Y


7N307OS 7N307, Outside Light Switch 7N307 0.00 0.00 0.00 Y


7N307SIN Sink 7N307 0.00 0.00 0.00 Y


7N307TOI Toilet 7N307 0.00 0.00 0.00 Y


7N308DHI Door Hinge 7N308 0.00 0.00 0.00 Y


7N308DO DOOR 7N308 0.00 0.00 0.00 Y


7N308GLA Glass 7N308 0.00 0.00 0.00 Y


7N308ISWI 7N308, Inside Light Switch 7N308 0.00 0.00 0.00 Y


7N308LIG Light 7N308 0.00 0.00 0.00 Y


7N308LOC Lock 7N308 0.00 0.00 0.00 Y


7N308NIT Nightlight 7N308 0.00 0.00 0.00 Y


7N308OS 7N308, Outside Light Switch 7N308 0.00 0.00 0.00 Y
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7N308SIN Sink 7N308 0.00 0.00 0.00 Y


7N308TOI Toilet 7N308 0.00 0.00 0.00 Y


7N309DHI Door Hinge 7N309 0.00 0.00 0.00 Y


7N309DO DOOR 7N309 0.00 0.00 0.00 Y


7N309GLA Glass 7N309 0.00 0.00 0.00 Y


7N309ISWI 7N309, Inside Light Switch 7N309 0.00 0.00 0.00 Y


7N309LIG Light 7N309 0.00 0.00 0.00 Y


7N309LOC Lock 7N309 0.00 0.00 0.00 Y


7N309NIT Nightlight 7N309 0.00 0.00 0.00 Y


7N309OS 7N309, Outside Light Switch 7N309 0.00 0.00 0.00 Y


7N309SIN Sink 7N309 0.00 0.00 0.00 Y


7N309TOI Toilet 7N309 0.00 0.00 0.00 Y


7N310BED Bed 7N310 0.00 0.00 0.00 Y


7N310DHI Door Hinge 7N310 0.00 0.00 0.00 Y


7N310DO DOOR 7N310 0.00 0.00 0.00 Y


7N310GLA Glass 7N310 0.00 0.00 0.00 Y


7N310ISWI 7N310, Inside Light Switch 7N310 0.00 0.00 0.00 Y


7N310LIG Light 7N310 0.00 0.00 0.00 Y


7N310LOC Lock 7N310 0.00 0.00 0.00 Y


7N310NIT Nightlight 7N310 0.00 0.00 0.00 Y


7N310OS 7N310, Outside Light Switch 7N310 0.00 0.00 0.00 Y


7N310SIN Sink 7N310 0.00 0.00 0.00 Y


7N310TOI Toilet 7N310 0.00 0.00 0.00 Y
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7N311BED Bed 7N311 0.00 0.00 0.00 Y


7N311DHI Door Hinge 7N311 0.00 0.00 0.00 Y


7N311DO DOOR 7N311 0.00 0.00 0.00 Y


7N311GLA Glass 7N311 0.00 0.00 0.00 Y


7N311ISWI 7N311, Inside Light Switch 7N311 0.00 0.00 0.00 Y


7N311LIG Light 7N311 0.00 0.00 0.00 Y


7N311LOC Lock 7N311 0.00 0.00 0.00 Y


7N311NIT Nightlight 7N311 0.00 0.00 0.00 Y


7N311OS 7N311, Outside Light Switch 7N311 0.00 0.00 0.00 Y


7N311SIN Sink 7N311 0.00 0.00 0.00 Y


7N311TOIL Toilet 7N311 0.00 0.00 0.00 Y


7N312BED Bed 7N312 0.00 0.00 0.00 Y


7N312DHI Door Hinge 7N312 0.00 0.00 0.00 Y


7N312DO DOOR 7N312 0.00 0.00 0.00 Y


7N312GLA Glass 7N312 0.00 0.00 0.00 Y


7N312ISWI 7N312, Inside Light Switch 7N312 0.00 0.00 0.00 Y


7N312LIG Light 7N312 0.00 0.00 0.00 Y


7N312LOC Lock 7N312 0.00 0.00 0.00 Y


7N312NIT Nightlight 7N312 0.00 0.00 0.00 Y


7N312OS 7N312, Outside Light Switch 7N312 0.00 0.00 0.00 Y


7N312SIN Sink 7N312 0.00 0.00 0.00 Y


7N312TOI Toilet 7N312 0.00 0.00 0.00 Y


7N313BED Bed 7N313 0.00 0.00 0.00 Y
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7N313DHI Door Hinge 7N313 0.00 0.00 0.00 Y


7N313DO DOOR 7N313 0.00 0.00 0.00 Y


7N313GLA Glass 7N313 0.00 0.00 0.00 Y


7N313ISWI 7N313, Inside Light Switch 7N313 0.00 0.00 0.00 Y


7N313LIG Light 7N313 0.00 0.00 0.00 Y


7N313LOC Lock 7N313 0.00 0.00 0.00 Y


7N313NIT Nightlight 7N313 0.00 0.00 0.00 Y


7N313OS 7N313, Outside Light Switch 7N313 0.00 0.00 0.00 Y


7N313SIN Sink 7N313 0.00 0.00 0.00 Y


7N313TOI Toilet 7N313 0.00 0.00 0.00 Y


7N314BED Bed 7N314 0.00 0.00 0.00 Y


7N314DHI Door Hinge 7N314 0.00 0.00 0.00 Y


7N314DO DOOR 7N314 0.00 0.00 0.00 Y


7N314GLA Glass 7N314 0.00 0.00 0.00 Y


7N314ISWI 7N314, Inside Light Switch 7N314 0.00 0.00 0.00 Y


7N314LIG Light 7N314 0.00 0.00 0.00 Y


7N314LOC Lock 7N314 0.00 0.00 0.00 Y


7N314NIT Nightlight 7N314 0.00 0.00 0.00 Y


7N314OS 7N314, Outside Light Switch 7N314 0.00 0.00 0.00 Y


7N314SIN Sink 7N314 0.00 0.00 0.00 Y


7N314TOI Toilet 7N314 0.00 0.00 0.00 Y


7N315BED Bed 7N315 0.00 0.00 0.00 Y


7N315DHI Door Hinge 7N315 0.00 0.00 0.00 Y
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7N315DO DOOR 7N315 0.00 0.00 0.00 Y


7N315GLA Glass 7N315 0.00 0.00 0.00 Y


7N315ISWI 7N315, Inside Light Switch 7N315 0.00 0.00 0.00 Y


7N315LIG Light 7N315 0.00 0.00 0.00 Y


7N315LOC Lock 7N315 0.00 0.00 0.00 Y


7N315NIT Nightlight 7N315 0.00 0.00 0.00 Y


7N315OS 7N315, Outside Light Switch 7N315 0.00 0.00 0.00 Y


7N315SIN Sink 7N315 0.00 0.00 0.00 Y


7N315TOI Toilet 7N315 0.00 0.00 0.00 Y


7N316BED Bed 7N316 0.00 0.00 0.00 Y


7N316DHI Door Hinge 7N316 0.00 0.00 0.00 Y


7N316DO DOOR 7N316 0.00 0.00 0.00 Y


7N316GLA Glass 7N316 0.00 0.00 0.00 Y


7N316ISWI 7N316, Inside Light Switch 7N316 0.00 0.00 0.00 Y


7N316LIG Light 7N316 0.00 0.00 0.00 Y


7N316LOC Lock 7N316 0.00 0.00 0.00 Y


7N316NIT Nightlight 7N316 0.00 0.00 0.00 Y


7N316OS 7N316, Outside Light Switch 7N316 0.00 0.00 0.00 Y


7N316SIN Sink 7N316 0.00 0.00 0.00 Y


7N316TOI Toilet 7N316 0.00 0.00 0.00 Y


7N317DHI Door Hinge 7N317 0.00 0.00 0.00 Y


7N317DO DOOR 7N317 0.00 0.00 0.00 Y


7N317GLA Glass 7N317 0.00 0.00 0.00 Y
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7N317ISWI 7N317, Inside Light Switch 7N317 0.00 0.00 0.00 Y


7N317LIG Light 7N317 0.00 0.00 0.00 Y


7N317LOC Lock 7N317 0.00 0.00 0.00 Y


7N317NIT Nightlight 7N317 0.00 0.00 0.00 Y


7N317OS 7N317, Outside Light Switch 7N317 0.00 0.00 0.00 Y


7N317SIN Sink 7N317 0.00 0.00 0.00 Y


7N317TOI Toilet 7N317 0.00 0.00 0.00 Y


7N318DHI Door Hinge 7N318 0.00 0.00 0.00 Y


7N318DO DOOR 7N318 0.00 0.00 0.00 Y


7N318GLA Glass 7N318 0.00 0.00 0.00 Y


7N318ISWI 7N318, Inside Light Switch 7N318 0.00 0.00 0.00 Y


7N318LIG Light 7N318 0.00 0.00 0.00 Y


7N318LOC Lock 7N318 0.00 0.00 0.00 Y


7N318NIT Nightlight 7N318 0.00 0.00 0.00 Y


7N318OS 7N318, Outside Light Switch 7N318 0.00 0.00 0.00 Y


7N318SIN Sink 7N318 0.00 0.00 0.00 Y


7N318TOI Toilet 7N318 0.00 0.00 0.00 Y


7N400BED Bed 7N400 0.00 0.00 0.00 Y


7N400CTIL 7N400,Ceiling Tiles 7N400 0.00 0.00 0.00 Y


7N400DO 7N400, Door 7N400 0.00 0.00 0.00 Y


7N400IC1 Call Box 1 7N400 0.00 0.00 0.00 Y


7N400LOC 7N400, Lockr 7N400 0.00 0.00 0.00 Y


7N400PC1 Pipe Chase 1 7N400 0.00 0.00 0.00 Y
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7N400PC1 Pipe Chase 10 7N400 0.00 0.00 0.00 Y


7N400PC2 Pipe Chase 2 7N400 0.00 0.00 0.00 Y


7N400PC3 Pipe Chase 3 7N400 0.00 0.00 0.00 Y


7N400PC4 Pipe Chase 4 7N400 0.00 0.00 0.00 Y


7N400PC5 Pipe Chase 5 7N400 0.00 0.00 0.00 Y


7N400PC6 Pipe Chase 6 7N400 0.00 0.00 0.00 Y


7N400PC7 Pipe Chase 7 7N400 0.00 0.00 0.00 Y


7N400PC8 Pipe Chase 8 7N400 0.00 0.00 0.00 Y


7N400PC9 Pipe Chase 9 7N400 0.00 0.00 0.00 Y


7N400SHO Shower 01 7N400 0.00 0.00 0.00 Y


7N400SHO Shower 02 7N400 0.00 0.00 0.00 Y


7N400SIN Sink 7N400 0.00 0.00 0.00 Y


7N400TEL Telephone 1 7N400 0.00 0.00 0.00 Y


7N400TEL Telephone 2 7N400 0.00 0.00 0.00 Y


7N400TEL Telephone 3 7N400 0.00 0.00 0.00 Y


7N400TEL Telephone 4 7N400 0.00 0.00 0.00 Y


7N400TEL Telephone 5 7N400 0.00 0.00 0.00 Y


7N400TOI Toilet 7N400 0.00 0.00 0.00 Y


7N400TV Television 7N400 0.00 0.00 0.00 Y


7N400VEN VENT 7N400 0.00 0.00 0.00 Y


7N401BED Bed 7N401 0.00 0.00 0.00 Y


7N401DHI Door Hinge 7N401 0.00 0.00 0.00 Y


7N401DO DOOR 7N401 0.00 0.00 0.00 Y
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7N401GLA Glass 7N401 0.00 0.00 0.00 Y


7N401ISWI 7N401, Inside Light Switch 7N401 0.00 0.00 0.00 Y


7N401LIG Light 7N401 0.00 0.00 0.00 Y


7N401LOC Lock 7N401 0.00 0.00 0.00 Y


7N401NIT Nightlight 7N401 0.00 0.00 0.00 Y


7N401OS 7N401, Outside Light Switch 7N401 0.00 0.00 0.00 Y


7N401SIN Sink 7N401 0.00 0.00 0.00 Y


7N401TOI Toilet 7N401 0.00 0.00 0.00 Y


7N402BED Bed 7N402 0.00 0.00 0.00 Y


7N402DHI Door Hinge 7N402 0.00 0.00 0.00 Y


7N402DO DOOR 7N402 0.00 0.00 0.00 Y


7N402GLA Glass 7N402 0.00 0.00 0.00 Y


7N402ISWI 7N402, Inside Light Switch 7N402 0.00 0.00 0.00 Y


7N402LIG Light 7N402 0.00 0.00 0.00 Y


7N402LOC Lock 7N402 0.00 0.00 0.00 Y


7N402NIT Nightlight 7N402 0.00 0.00 0.00 Y


7N402OS 7N402, Outside Light Switch 7N402 0.00 0.00 0.00 Y


7N402SIN Sink 7N402 0.00 0.00 0.00 Y


7N402TOI Toilet 7N402 0.00 0.00 0.00 Y


7N403BED Bed 7N403 0.00 0.00 0.00 Y


7N403DHI Door Hinge 7N403 0.00 0.00 0.00 Y


7N403DO DOOR 7N403 0.00 0.00 0.00 Y


7N403GLA Glass 7N403 0.00 0.00 0.00 Y
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7N403ISWI 7N403, Inside Light Switch 7N403 0.00 0.00 0.00 Y


7N403LIG Light 7N403 0.00 0.00 0.00 Y


7N403LOC Lock 7N403 0.00 0.00 0.00 Y


7N403NIT Nightlight 7N403 0.00 0.00 0.00 Y


7N403OS 7N403, Outside Light Switch 7N403 0.00 0.00 0.00 Y


7N403SIN Sink 7N403 0.00 0.00 0.00 Y


7N403TOI Toilet 7N403 0.00 0.00 0.00 Y


7N404BED Bed 7N404 0.00 0.00 0.00 Y


7N404DHI Door Hinge 7N404 0.00 0.00 0.00 Y


7N404DO DOOR 7N404 0.00 0.00 0.00 Y


7N404GLA Glass 7N404 0.00 0.00 0.00 Y


7N404ISWI 7N404, Inside Light Switch 7N404 0.00 0.00 0.00 Y


7N404LIG Light 7N404 0.00 0.00 0.00 Y


7N404LOC Lock 7N404 0.00 0.00 0.00 Y


7N404NIT Nightlight 7N404 0.00 0.00 0.00 Y


7N404OS 7N404, Outside Light Switch 7N404 0.00 0.00 0.00 Y


7N404SIN Sink 7N404 0.00 0.00 0.00 Y


7N404TOI Toilet 7N404 0.00 0.00 0.00 Y


7N405BED Bed 7N405 0.00 0.00 0.00 Y


7N405DHI Door Hinge 7N405 0.00 0.00 0.00 Y


7N405DO DOOR 7N405 0.00 0.00 0.00 Y


7N405GLA Glass 7N405 0.00 0.00 0.00 Y


7N405ISWI 7N405, Inside Light Switch 7N405 0.00 0.00 0.00 Y
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7N405LIG Light 7N405 0.00 0.00 0.00 Y


7N405LOC Lock 7N405 0.00 0.00 0.00 Y


7N405NIT Nightlight 7N405 0.00 0.00 0.00 Y


7N405OS 7N405, Outside Light Switch 7N405 0.00 0.00 0.00 Y


7N405SIN Sink 7N405 0.00 0.00 0.00 Y


7N405TOI Toilet 7N405 0.00 0.00 0.00 Y


7N406BED Bed 7N406 0.00 0.00 0.00 Y


7N406DHI Door Hinge 7N406 0.00 0.00 0.00 Y


7N406DO DOOR 7N406 0.00 0.00 0.00 Y


7N406GLA Glass 7N406 0.00 0.00 0.00 Y


7N406ISWI 7N406, Inside Light Switch 7N406 0.00 0.00 0.00 Y


7N406LIG Light 7N406 0.00 0.00 0.00 Y


7N406LOC Lock 7N406 0.00 0.00 0.00 Y


7N406NIT Nightlight 7N406 0.00 0.00 0.00 Y


7N406OS 7N406, Outside Light Switch 7N406 0.00 0.00 0.00 Y


7N406SIN Sink 7N406 0.00 0.00 0.00 Y


7N406TOI Toilet 7N406 0.00 0.00 0.00 Y


7N407BED Bed 7N407 0.00 0.00 0.00 Y


7N407DHI Door Hinge 7N407 0.00 0.00 0.00 Y


7N407DO DOOR 7N407 0.00 0.00 0.00 Y


7N407GLA Glass 7N407 0.00 0.00 0.00 Y


7N407ISWI 7N407, Inside Light Switch 7N407 0.00 0.00 0.00 Y


7N407LIG Light 7N407 0.00 0.00 0.00 Y
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7N407LOC Lock 7N407 0.00 0.00 0.00 Y


7N407NIT Nightlight 7N407 0.00 0.00 0.00 Y


7N407OS 7N407, Outside Light Switch 7N407 0.00 0.00 0.00 Y


7N407SIN Sink 7N407 0.00 0.00 0.00 Y


7N407TOI Toilet 7N407 0.00 0.00 0.00 Y


7N408BED Bed 7N408 0.00 0.00 0.00 Y


7N408DHI Door Hinge 7N408 0.00 0.00 0.00 Y


7N408DO DOOR 7N408 0.00 0.00 0.00 Y


7N408GLA Glass 7N408 0.00 0.00 0.00 Y


7N408ISWI 7N408, Inside Light Switch 7N408 0.00 0.00 0.00 Y


7N408LIG Light 7N408 0.00 0.00 0.00 Y


7N408LOC Lock 7N408 0.00 0.00 0.00 Y


7N408NIT Nightlight 7N408 0.00 0.00 0.00 Y


7N408OS 7N408, Outside Light Switch 7N408 0.00 0.00 0.00 Y


7N408SIN Sink 7N408 0.00 0.00 0.00 Y


7N408TOI Toilet 7N408 0.00 0.00 0.00 Y


7N409BED Bed 7N409 0.00 0.00 0.00 Y


7N409DHI Door Hinge 7N409 0.00 0.00 0.00 Y


7N409DO DOOR 7N409 0.00 0.00 0.00 Y


7N409GLA Glass 7N409 0.00 0.00 0.00 Y


7N409ISWI 7N409, Inside Light Switch 7N409 0.00 0.00 0.00 Y


7N409LIG Light 7N409 0.00 0.00 0.00 Y


7N409LOC Lock 7N409 0.00 0.00 0.00 Y
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7N409NIT Nightlight 7N409 0.00 0.00 0.00 Y


7N409OS 7N409, Outside Light Switch 7N409 0.00 0.00 0.00 Y


7N409SIN Sink 7N409 0.00 0.00 0.00 Y


7N409TOI Toilet 7N409 0.00 0.00 0.00 Y


7N410BED Bed 7N410 0.00 0.00 0.00 Y


7N410DHI Door Hinge 7N410 0.00 0.00 0.00 Y


7N410DO DOOR 7N410 0.00 0.00 0.00 Y


7N410GLA Glass 7N410 0.00 0.00 0.00 Y


7N410ISWI 7N410, Inside Light Switch 7N410 0.00 0.00 0.00 Y


7N410LIG Light 7N410 0.00 0.00 0.00 Y


7N410LOC Lock 7N410 0.00 0.00 0.00 Y


7N410NIT Nightlight 7N410 0.00 0.00 0.00 Y


7N410OS 7N410, Outside Light Switch 7N410 0.00 0.00 0.00 Y


7N410SIN Sink 7N410 0.00 0.00 0.00 Y


7N410TOI Toilet 7N410 0.00 0.00 0.00 Y


7N411BED Bed 7N411 0.00 0.00 0.00 Y


7N411DHI Door Hinge 7N411 0.00 0.00 0.00 Y


7N411DO DOOR 7N411 0.00 0.00 0.00 Y


7N411GLA Glass 7N411 0.00 0.00 0.00 Y


7N411ISWI 7N411, Inside Light Switch 7N411 0.00 0.00 0.00 Y


7N411LIG Light 7N411 0.00 0.00 0.00 Y


7N411LOC Lock 7N411 0.00 0.00 0.00 Y


7N411NIT Nightlight 7N411 0.00 0.00 0.00 Y
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7N411OS 7N411, Outside Light Switch 7N411 0.00 0.00 0.00 Y


7N411SIN Sink 7N411 0.00 0.00 0.00 Y


7N411TOIL Toilet 7N411 0.00 0.00 0.00 Y


7N412BED Bed 7N412 0.00 0.00 0.00 Y


7N412DHI Door Hinge 7N412 0.00 0.00 0.00 Y


7N412DO DOOR 7N412 0.00 0.00 0.00 Y


7N412GLA Glass 7N412 0.00 0.00 0.00 Y


7N412ISWI 7N412, Inside Light Switch 7N412 0.00 0.00 0.00 Y


7N412LIG Light 7N412 0.00 0.00 0.00 Y


7N412LOC Lock 7N412 0.00 0.00 0.00 Y


7N412NIT Nightlight 7N412 0.00 0.00 0.00 Y


7N412OS 7N412, Outside Light Switch 7N412 0.00 0.00 0.00 Y


7N412SIN Sink 7N412 0.00 0.00 0.00 Y


7N412TOI Toilet 7N412 0.00 0.00 0.00 Y


7N413BED Bed 7N413 0.00 0.00 0.00 Y


7N413DHI Door Hinge 7N413 0.00 0.00 0.00 Y


7N413DO DOOR 7N413 0.00 0.00 0.00 Y


7N413GLA Glass 7N413 0.00 0.00 0.00 Y


7N413ISWI 7N413, Inside Light Switch 7N413 0.00 0.00 0.00 Y


7N413LIG Light 7N413 0.00 0.00 0.00 Y


7N413LOC Lock 7N413 0.00 0.00 0.00 Y


7N413NIT Nightlight 7N413 0.00 0.00 0.00 Y


7N413OS 7N413, Outside Light Switch 7N413 0.00 0.00 0.00 Y
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7N413SIN Sink 7N413 0.00 0.00 0.00 Y


7N413TOI Toilet 7N413 0.00 0.00 0.00 Y


7N414BED Bed 7N414 0.00 0.00 0.00 Y


7N414DHI Door Hinge 7N414 0.00 0.00 0.00 Y


7N414DO DOOR 7N414 0.00 0.00 0.00 Y


7N414GLA Glass 7N414 0.00 0.00 0.00 Y


7N414ISWI 7N414, Inside Light Switch 7N414 0.00 0.00 0.00 Y


7N414LIG Light 7N414 0.00 0.00 0.00 Y


7N414LOC Lock 7N414 0.00 0.00 0.00 Y


7N414NIT Nightlight 7N414 0.00 0.00 0.00 Y


7N414OS 7N414, Outside Light Switch 7N414 0.00 0.00 0.00 Y


7N414SIN Sink 7N414 0.00 0.00 0.00 Y


7N414TOI Toilet 7N414 0.00 0.00 0.00 Y


7N415BED Bed 7N415 0.00 0.00 0.00 Y


7N415DHI Door Hinge 7N415 0.00 0.00 0.00 Y


7N415DO DOOR 7N415 0.00 0.00 0.00 Y


7N415GLA Glass 7N415 0.00 0.00 0.00 Y


7N415ISWI 7N415, Inside Light Switch 7N415 0.00 0.00 0.00 Y


7N415LIG Light 7N415 0.00 0.00 0.00 Y


7N415LOC Lock 7N415 0.00 0.00 0.00 Y


7N415NIT Nightlight 7N415 0.00 0.00 0.00 Y


7N415OS 7N415, Outside Light Switch 7N415 0.00 0.00 0.00 Y


7N415SIN Sink 7N415 0.00 0.00 0.00 Y
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7N415TOI Toilet 7N415 0.00 0.00 0.00 Y


7N416BED Bed 7N416 0.00 0.00 0.00 Y


7N416DHI Door Hinge 7N416 0.00 0.00 0.00 Y


7N416DO DOOR 7N416 0.00 0.00 0.00 Y


7N416GLA Glass 7N416 0.00 0.00 0.00 Y


7N416ISWI 7N416, Inside Light Switch 7N416 0.00 0.00 0.00 Y


7N416LIG Light 7N416 0.00 0.00 0.00 Y


7N416LOC Lock 7N416 0.00 0.00 0.00 Y


7N416NIT Nightlight 7N416 0.00 0.00 0.00 Y


7N416OS 7N416, Outside Light Switch 7N416 0.00 0.00 0.00 Y


7N416SIN Sink 7N416 0.00 0.00 0.00 Y


7N416TOI Toilet 7N416 0.00 0.00 0.00 Y


7N417BED Bed 7N417 0.00 0.00 0.00 Y


7N417DHI Door Hinge 7N417 0.00 0.00 0.00 Y


7N417DO DOOR 7N417 0.00 0.00 0.00 Y


7N417GLA Glass 7N417 0.00 0.00 0.00 Y


7N417ISWI 7N417, Inside Light Switch 7N417 0.00 0.00 0.00 Y


7N417LIG Light 7N417 0.00 0.00 0.00 Y


7N417LOC Lock 7N417 0.00 0.00 0.00 Y


7N417NIT Nightlight 7N417 0.00 0.00 0.00 Y


7N417OS 7N417, Outside Light Switch 7N417 0.00 0.00 0.00 Y


7N417SIN Sink 7N417 0.00 0.00 0.00 Y


7N417TOI Toilet 7N417 0.00 0.00 0.00 Y
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7N418BED Bed 7N418 0.00 0.00 0.00 Y


7N418DHI Door Hinge 7N418 0.00 0.00 0.00 Y


7N418DO DOOR 7N418 0.00 0.00 0.00 Y


7N418GLA Glass 7N418 0.00 0.00 0.00 Y


7N418ISWI 7N418, Inside Light Switch 7N418 0.00 0.00 0.00 Y


7N418LIG Light 7N418 0.00 0.00 0.00 Y


7N418LOC Lock 7N418 0.00 0.00 0.00 Y


7N418NIT Nightlight 7N418 0.00 0.00 0.00 Y


7N418OS 7N418, Outside Light Switch 7N418 0.00 0.00 0.00 Y


7N418SIN Sink 7N418 0.00 0.00 0.00 Y


7N418TOI Toilet 7N418 0.00 0.00 0.00 Y


7N500BED Bed 7N500 0.00 0.00 0.00 Y


7N500CTIL 7N500,Ceiling Tiles 7N500 0.00 0.00 0.00 Y


7N500DO 7N500, Door 7N500 0.00 0.00 0.00 Y


7N500IC1 Call Box 1 7N500 0.00 0.00 0.00 Y


7N500LOC 7N500, Lockr 7N500 0.00 0.00 0.00 Y


7N500PC1 Pipe Chase 1 7N500 0.00 0.00 0.00 Y


7N500PC1 Pipe Chase 10 7N500 0.00 0.00 0.00 Y


7N500PC2 Pipe Chase 2 7N500 0.00 0.00 0.00 Y


7N500PC3 Pipe Chase 3 7N500 0.00 0.00 0.00 Y


7N500PC4 Pipe Chase 4 7N500 0.00 0.00 0.00 Y


7N500PC5 Pipe Chase 5 7N500 0.00 0.00 0.00 Y


7N500PC6 Pipe Chase 6 7N500 0.00 0.00 0.00 Y
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7N500PC7 Pipe Chase 7 7N500 0.00 0.00 0.00 Y


7N500PC8 Pipe Chase 8 7N500 0.00 0.00 0.00 Y


7N500PC9 Pipe Chase 9 7N500 0.00 0.00 0.00 Y


7N500SHO Shower 01 7N500 0.00 0.00 0.00 Y


7N500SHO Shower 02 7N500 0.00 0.00 0.00 Y


7N500SIN Sink 7N500 0.00 0.00 0.00 Y


7N500TEL Telephone 1 7N500 0.00 0.00 0.00 Y


7N500TEL Telephone 2 7N500 0.00 0.00 0.00 Y


7N500TEL Telephone 3 7N500 0.00 0.00 0.00 Y


7N500TEL Telephone 4 7N500 0.00 0.00 0.00 Y


7N500TEL Telephone 5 7N500 0.00 0.00 0.00 Y


7N500TOI Toilet 7N500 0.00 0.00 0.00 Y


7N500TV Television 7N500 0.00 0.00 0.00 Y


7N500VEN VENT 7N500 0.00 0.00 0.00 Y


7N501BED Bed 7N501 0.00 0.00 0.00 Y


7N501DHI Door Hinge 7N501 0.00 0.00 0.00 Y


7N501DO DOOR 7N501 0.00 0.00 0.00 Y


7N501GLA Glass 7N501 0.00 0.00 0.00 Y


7N501ISWI 7N501, Inside Light Switch 7N501 0.00 0.00 0.00 Y


7N501LIG Light 7N501 0.00 0.00 0.00 Y


7N501LOC Lock 7N501 0.00 0.00 0.00 Y


7N501NIT Nightlight 7N501 0.00 0.00 0.00 Y


7N501OS 7N501, Outside Light Switch 7N501 0.00 0.00 0.00 Y
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7N501SIN Sink 7N501 0.00 0.00 0.00 Y


7N501TOI Toilet 7N501 0.00 0.00 0.00 Y


7N502BED Bed 7N502 0.00 0.00 0.00 Y


7N502DHI Door Hinge 7N502 0.00 0.00 0.00 Y


7N502DO DOOR 7N502 0.00 0.00 0.00 Y


7N502GLA Glass 7N502 0.00 0.00 0.00 Y


7N502ISWI 7N502, Inside Light Switch 7N502 0.00 0.00 0.00 Y


7N502LIG Light 7N502 0.00 0.00 0.00 Y


7N502LOC Lock 7N502 0.00 0.00 0.00 Y


7N502NIT Nightlight 7N502 0.00 0.00 0.00 Y


7N502OS 7N502, Outside Light Switch 7N502 0.00 0.00 0.00 Y


7N502SIN Sink 7N502 0.00 0.00 0.00 Y


7N502TOI Toilet 7N502 0.00 0.00 0.00 Y


7N503BED Bed 7N503 0.00 0.00 0.00 Y


7N503DHI Door Hinge 7N503 0.00 0.00 0.00 Y


7N503DO DOOR 7N503 0.00 0.00 0.00 Y


7N503GLA Glass 7N503 0.00 0.00 0.00 Y


7N503ISWI 7N503, Inside Light Switch 7N503 0.00 0.00 0.00 Y


7N503LIG Light 7N503 0.00 0.00 0.00 Y


7N503LOC Lock 7N503 0.00 0.00 0.00 Y


7N503NIT Nightlight 7N503 0.00 0.00 0.00 Y


7N503OS 7N503, Outside Light Switch 7N503 0.00 0.00 0.00 Y


7N503SIN Sink 7N503 0.00 0.00 0.00 Y
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7N503TOI Toilet 7N503 0.00 0.00 0.00 Y


7N504BED Bed 7N504 0.00 0.00 0.00 Y


7N504DHI Door Hinge 7N504 0.00 0.00 0.00 Y


7N504DO DOOR 7N504 0.00 0.00 0.00 Y


7N504GLA Glass 7N504 0.00 0.00 0.00 Y


7N504ISWI 7N504, Inside Light Switch 7N504 0.00 0.00 0.00 Y


7N504LIG Light 7N504 0.00 0.00 0.00 Y


7N504LOC Lock 7N504 0.00 0.00 0.00 Y


7N504NIT Nightlight 7N504 0.00 0.00 0.00 Y


7N504OS 7N504, Outside Light Switch 7N504 0.00 0.00 0.00 Y


7N504SIN Sink 7N504 0.00 0.00 0.00 Y


7N504TOI Toilet 7N504 0.00 0.00 0.00 Y


7N505BED Bed 7N505 0.00 0.00 0.00 Y


7N505DHI Door Hinge 7N505 0.00 0.00 0.00 Y


7N505DO DOOR 7N505 0.00 0.00 0.00 Y


7N505GLA Glass 7N505 0.00 0.00 0.00 Y


7N505ISWI 7N505, Inside Light Switch 7N505 0.00 0.00 0.00 Y


7N505LIG Light 7N505 0.00 0.00 0.00 Y


7N505LOC Lock 7N505 0.00 0.00 0.00 Y


7N505NIT Nightlight 7N505 0.00 0.00 0.00 Y


7N505OS 7N505, Outside Light Switch 7N505 0.00 0.00 0.00 Y


7N505SIN Sink 7N505 0.00 0.00 0.00 Y


7N505TOI Toilet 7N505 0.00 0.00 0.00 Y
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7N506BED Bed 7N506 0.00 0.00 0.00 Y


7N506DHI Door Hinge 7N506 0.00 0.00 0.00 Y


7N506DO DOOR 7N506 0.00 0.00 0.00 Y


7N506GLA Glass 7N506 0.00 0.00 0.00 Y


7N506ISWI 7N506, Inside Light Switch 7N506 0.00 0.00 0.00 Y


7N506LIG Light 7N506 0.00 0.00 0.00 Y


7N506LOC Lock 7N506 0.00 0.00 0.00 Y


7N506NIT Nightlight 7N506 0.00 0.00 0.00 Y


7N506OS 7N506, Outside Light Switch 7N506 0.00 0.00 0.00 Y


7N506SIN Sink 7N506 0.00 0.00 0.00 Y


7N506TOI Toilet 7N506 0.00 0.00 0.00 Y


7N507BED Bed 7N507 0.00 0.00 0.00 Y


7N507DHI Door Hinge 7N507 0.00 0.00 0.00 Y


7N507DO DOOR 7N507 0.00 0.00 0.00 Y


7N507GLA Glass 7N507 0.00 0.00 0.00 Y


7N507ISWI 7N507, Inside Light Switch 7N507 0.00 0.00 0.00 Y


7N507LIG Light 7N507 0.00 0.00 0.00 Y


7N507LOC Lock 7N507 0.00 0.00 0.00 Y


7N507NIT Nightlight 7N507 0.00 0.00 0.00 Y


7N507OS 7N507, Outside Light Switch 7N507 0.00 0.00 0.00 Y


7N507SIN Sink 7N507 0.00 0.00 0.00 Y


7N507TOI Toilet 7N507 0.00 0.00 0.00 Y


7N508BED Bed 7N508 0.00 0.00 0.00 Y
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7N508DHI Door Hinge 7N508 0.00 0.00 0.00 Y


7N508DO DOOR 7N508 0.00 0.00 0.00 Y


7N508GLA Glass 7N508 0.00 0.00 0.00 Y


7N508ISWI 7N508, Inside Light Switch 7N508 0.00 0.00 0.00 Y


7N508LIG Light 7N508 0.00 0.00 0.00 Y


7N508LOC Lock 7N508 0.00 0.00 0.00 Y


7N508NIT Nightlight 7N508 0.00 0.00 0.00 Y


7N508OS 7N508, Outside Light Switch 7N508 0.00 0.00 0.00 Y


7N508SIN Sink 7N508 0.00 0.00 0.00 Y


7N508TOI Toilet 7N508 0.00 0.00 0.00 Y


7N509BED Bed 7N509 0.00 0.00 0.00 Y


7N509DHI Door Hinge 7N509 0.00 0.00 0.00 Y


7N509DO DOOR 7N509 0.00 0.00 0.00 Y


7N509GLA Glass 7N509 0.00 0.00 0.00 Y


7N509ISWI 7N509, Inside Light Switch 7N509 0.00 0.00 0.00 Y


7N509LIG Light 7N509 0.00 0.00 0.00 Y


7N509LOC Lock 7N509 0.00 0.00 0.00 Y


7N509NIT Nightlight 7N509 0.00 0.00 0.00 Y


7N509OS 7N509, Outside Light Switch 7N509 0.00 0.00 0.00 Y


7N509SIN Sink 7N509 0.00 0.00 0.00 Y


7N509TOI Toilet 7N509 0.00 0.00 0.00 Y


7N510BED Bed 7N510 0.00 0.00 0.00 Y


7N510DHI Door Hinge 7N510 0.00 0.00 0.00 Y
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7N510DO DOOR 7N510 0.00 0.00 0.00 Y


7N510GLA Glass 7N510 0.00 0.00 0.00 Y


7N510ISWI 7N510, Inside Light Switch 7N510 0.00 0.00 0.00 Y


7N510LIG Light 7N510 0.00 0.00 0.00 Y


7N510LOC Lock 7N510 0.00 0.00 0.00 Y


7N510NIT Nightlight 7N510 0.00 0.00 0.00 Y


7N510OS 7N510, Outside Light Switch 7N510 0.00 0.00 0.00 Y


7N510SIN Sink 7N510 0.00 0.00 0.00 Y


7N510TOI Toilet 7N510 0.00 0.00 0.00 Y


7N511BED Bed 7N511 0.00 0.00 0.00 Y


7N511DHI Door Hinge 7N511 0.00 0.00 0.00 Y


7N511DO DOOR 7N511 0.00 0.00 0.00 Y


7N511GLA Glass 7N511 0.00 0.00 0.00 Y


7N511ISWI 7N511, Inside Light Switch 7N511 0.00 0.00 0.00 Y


7N511LIG Light 7N511 0.00 0.00 0.00 Y


7N511LOC Lock 7N511 0.00 0.00 0.00 Y


7N511NIT Nightlight 7N511 0.00 0.00 0.00 Y


7N511OS 7N511, Outside Light Switch 7N511 0.00 0.00 0.00 Y


7N511SIN Sink 7N511 0.00 0.00 0.00 Y


7N511TOIL Toilet 7N511 0.00 0.00 0.00 Y


7N512BED Bed 7N512 0.00 0.00 0.00 Y


7N512DHI Door Hinge 7N512 0.00 0.00 0.00 Y


7N512DO DOOR 7N512 0.00 0.00 0.00 Y
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7N512GLA Glass 7N512 0.00 0.00 0.00 Y


7N512ISWI 7N512, Inside Light Switch 7N512 0.00 0.00 0.00 Y


7N512LIG Light 7N512 0.00 0.00 0.00 Y


7N512LOC Lock 7N512 0.00 0.00 0.00 Y


7N512NIT Nightlight 7N512 0.00 0.00 0.00 Y


7N512OS 7N512, Outside Light Switch 7N512 0.00 0.00 0.00 Y


7N512SIN Sink 7N512 0.00 0.00 0.00 Y


7N512TOI Toilet 7N512 0.00 0.00 0.00 Y


7N513BED Bed 7N513 0.00 0.00 0.00 Y


7N513DHI Door Hinge 7N513 0.00 0.00 0.00 Y


7N513DO DOOR 7N513 0.00 0.00 0.00 Y


7N513GLA Glass 7N513 0.00 0.00 0.00 Y


7N513ISWI 7N513, Inside Light Switch 7N513 0.00 0.00 0.00 Y


7N513LIG Light 7N513 0.00 0.00 0.00 Y


7N513LOC Lock 7N513 0.00 0.00 0.00 Y


7N513NIT Nightlight 7N513 0.00 0.00 0.00 Y


7N513OS 7N513, Outside Light Switch 7N513 0.00 0.00 0.00 Y


7N513SIN Sink 7N513 0.00 0.00 0.00 Y


7N513TOI Toilet 7N513 0.00 0.00 0.00 Y


7N514BED Bed 7N514 0.00 0.00 0.00 Y


7N514DHI Door Hinge 7N514 0.00 0.00 0.00 Y


7N514DO DOOR 7N514 0.00 0.00 0.00 Y


7N514GLA Glass 7N514 0.00 0.00 0.00 Y
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7N514ISWI 7N514, Inside Light Switch 7N514 0.00 0.00 0.00 Y


7N514LIG Light 7N514 0.00 0.00 0.00 Y


7N514LOC Lock 7N514 0.00 0.00 0.00 Y


7N514NIT Nightlight 7N514 0.00 0.00 0.00 Y


7N514OS 7N514, Outside Light Switch 7N514 0.00 0.00 0.00 Y


7N514SIN Sink 7N514 0.00 0.00 0.00 Y


7N514TOI Toilet 7N514 0.00 0.00 0.00 Y


7N515BED Bed 7N515 0.00 0.00 0.00 Y


7N515DHI Door Hinge 7N515 0.00 0.00 0.00 Y


7N515DO DOOR 7N515 0.00 0.00 0.00 Y


7N515GLA Glass 7N515 0.00 0.00 0.00 Y


7N515ISWI 7N515, Inside Light Switch 7N515 0.00 0.00 0.00 Y


7N515LIG Light 7N515 0.00 0.00 0.00 Y


7N515LOC Lock 7N515 0.00 0.00 0.00 Y


7N515NIT Nightlight 7N515 0.00 0.00 0.00 Y


7N515OS 7N515, Outside Light Switch 7N515 0.00 0.00 0.00 Y


7N515SIN Sink 7N515 0.00 0.00 0.00 Y


7N515TOI Toilet 7N515 0.00 0.00 0.00 Y


7N516BED Bed 7N516 0.00 0.00 0.00 Y


7N516DHI Door Hinge 7N516 0.00 0.00 0.00 Y


7N516DO DOOR 7N516 0.00 0.00 0.00 Y


7N516GLA Glass 7N516 0.00 0.00 0.00 Y


7N516ISWI 7N516, Inside Light Switch 7N516 0.00 0.00 0.00 Y
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7N516LIG Light 7N516 0.00 0.00 0.00 Y


7N516LOC Lock 7N516 0.00 0.00 0.00 Y


7N516NIT Nightlight 7N516 0.00 0.00 0.00 Y


7N516OS 7N516, Outside Light Switch 7N516 0.00 0.00 0.00 Y


7N516SIN Sink 7N516 0.00 0.00 0.00 Y


7N516TOI Toilet 7N516 0.00 0.00 0.00 Y


7N517BED Bed 7N517 0.00 0.00 0.00 Y


7N517DHI Door Hinge 7N517 0.00 0.00 0.00 Y


7N517DO DOOR 7N517 0.00 0.00 0.00 Y


7N517GLA Glass 7N517 0.00 0.00 0.00 Y


7N517ISWI 7N517, Inside Light Switch 7N517 0.00 0.00 0.00 Y


7N517LIG Light 7N517 0.00 0.00 0.00 Y


7N517LOC Lock 7N517 0.00 0.00 0.00 Y


7N517NIT Nightlight 7N517 0.00 0.00 0.00 Y


7N517OS 7N517, Outside Light Switch 7N517 0.00 0.00 0.00 Y


7N517SIN Sink 7N517 0.00 0.00 0.00 Y


7N517TOI Toilet 7N517 0.00 0.00 0.00 Y


7N518BED Bed 7N518 0.00 0.00 0.00 Y


7N518DHI Door Hinge 7N518 0.00 0.00 0.00 Y


7N518DO DOOR 7N518 0.00 0.00 0.00 Y


7N518GLA Glass 7N518 0.00 0.00 0.00 Y


7N518ISWI 7N518, Inside Light Switch 7N518 0.00 0.00 0.00 Y


7N518LIG Light 7N518 0.00 0.00 0.00 Y
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7N518LOC Lock 7N518 0.00 0.00 0.00 Y


7N518NIT Nightlight 7N518 0.00 0.00 0.00 Y


7N518OS 7N518, Outside Light Switch 7N518 0.00 0.00 0.00 Y


7N518SIN Sink 7N518 0.00 0.00 0.00 Y


7N518TOI Toilet 7N518 0.00 0.00 0.00 Y


7N600BED Bed 7N600 0.00 0.00 0.00 Y


7N600CTIL 7N600,Ceiling Tiles 7N600 0.00 0.00 0.00 Y


7N600DO 7N600, Door 7N600 0.00 0.00 0.00 Y


7N600IC1 Call Box 1 7N600 0.00 0.00 0.00 Y


7N600LOC 7N600, Lockr 7N600 0.00 0.00 0.00 Y


7N600PC1 Pipe Chase 1 7N600 0.00 0.00 0.00 Y


7N600PC1 Pipe Chase 10 7N600 0.00 0.00 0.00 Y


7N600PC2 Pipe Chase 2 7N600 0.00 0.00 0.00 Y


7N600PC3 Pipe Chase 3 7N600 0.00 0.00 0.00 Y


7N600PC4 Pipe Chase 4 7N600 0.00 0.00 0.00 Y


7N600PC5 Pipe Chase 5 7N600 0.00 0.00 0.00 Y


7N600PC6 Pipe Chase 6 7N600 0.00 0.00 0.00 Y


7N600PC7 Pipe Chase 7 7N600 0.00 0.00 0.00 Y


7N600PC8 Pipe Chase 8 7N600 0.00 0.00 0.00 Y


7N600PC9 Pipe Chase 9 7N600 0.00 0.00 0.00 Y


7N600SHO Shower 01 7N600 0.00 0.00 0.00 Y


7N600SHO Shower 02 7N600 0.00 0.00 0.00 Y


7N600SIN Sink 7N600 0.00 0.00 0.00 Y
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7N600TEL Telephone 1 7N600 0.00 0.00 0.00 Y


7N600TEL Telephone 2 7N600 0.00 0.00 0.00 Y


7N600TEL Telephone 3 7N600 0.00 0.00 0.00 Y


7N600TEL Telephone 4 7N600 0.00 0.00 0.00 Y


7N600TEL Telephone 5 7N600 0.00 0.00 0.00 Y


7N600TOI Toilet 7N600 0.00 0.00 0.00 Y


7N600TV Television 7N600 0.00 0.00 0.00 Y


7N600VEN VENT 7N600 0.00 0.00 0.00 Y


7N601BED Bed 7N601 0.00 0.00 0.00 Y


7N601DHI Door Hinge 7N601 0.00 0.00 0.00 Y


7N601DO DOOR 7N601 0.00 0.00 0.00 Y


7N601GLA Glass 7N601 0.00 0.00 0.00 Y


7N601ISWI 7N601, Inside Light Switch 7N601 0.00 0.00 0.00 Y


7N601LIG Light 7N601 0.00 0.00 0.00 Y


7N601LOC Lock 7N601 0.00 0.00 0.00 Y


7N601NIT Nightlight 7N601 0.00 0.00 0.00 Y


7N601OS 7N601, Outside Light Switch 7N601 0.00 0.00 0.00 Y


7N601SIN Sink 7N601 0.00 0.00 0.00 Y


7N601TOI Toilet 7N601 0.00 0.00 0.00 Y


7N602BED Bed 7N602 0.00 0.00 0.00 Y


7N602DHI Door Hinge 7N602 0.00 0.00 0.00 Y


7N602DO DOOR 7N602 0.00 0.00 0.00 Y


7N602GLA Glass 7N602 0.00 0.00 0.00 Y
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7N602ISWI 7N602, Inside Light Switch 7N602 0.00 0.00 0.00 Y


7N602LIG Light 7N602 0.00 0.00 0.00 Y


7N602LOC Lock 7N602 0.00 0.00 0.00 Y


7N602NIT Nightlight 7N602 0.00 0.00 0.00 Y


7N602OS 7N602, Outside Light Switch 7N602 0.00 0.00 0.00 Y


7N602SIN Sink 7N602 0.00 0.00 0.00 Y


7N602TOI Toilet 7N602 0.00 0.00 0.00 Y


7N603BED Bed 7N603 0.00 0.00 0.00 Y


7N603DHI Door Hinge 7N603 0.00 0.00 0.00 Y


7N603DO DOOR 7N603 0.00 0.00 0.00 Y


7N603GLA Glass 7N603 0.00 0.00 0.00 Y


7N603ISWI 7N603, Inside Light Switch 7N603 0.00 0.00 0.00 Y


7N603LIG Light 7N603 0.00 0.00 0.00 Y


7N603LOC Lock 7N603 0.00 0.00 0.00 Y


7N603NIT Nightlight 7N603 0.00 0.00 0.00 Y


7N603OS 7N603, Outside Light Switch 7N603 0.00 0.00 0.00 Y


7N603SIN Sink 7N603 0.00 0.00 0.00 Y


7N603TOI Toilet 7N603 0.00 0.00 0.00 Y


7N604BED Bed 7N604 0.00 0.00 0.00 Y


7N604DHI Door Hinge 7N604 0.00 0.00 0.00 Y


7N604DO DOOR 7N604 0.00 0.00 0.00 Y


7N604GLA Glass 7N604 0.00 0.00 0.00 Y


7N604ISWI 7N604, Inside Light Switch 7N604 0.00 0.00 0.00 Y


Page 723 of Friday, July 23, 2010







Equipment List
EQ # Description Location Parent Manufacturer


Install
Date


Warranty
Date


Total
Cost


YTD
Cost


Budget
Cost


Is
Running?


7N604LIG Light 7N604 0.00 0.00 0.00 Y


7N604LOC Lock 7N604 0.00 0.00 0.00 Y


7N604NIT Nightlight 7N604 0.00 0.00 0.00 Y


7N604OS 7N604, Outside Light Switch 7N604 0.00 0.00 0.00 Y


7N604SIN Sink 7N604 0.00 0.00 0.00 Y


7N604TOI Toilet 7N604 0.00 0.00 0.00 Y


7N605BED Bed 7N605 0.00 0.00 0.00 Y


7N605DHI Door Hinge 7N605 0.00 0.00 0.00 Y


7N605DO DOOR 7N605 0.00 0.00 0.00 Y


7N605GLA Glass 7N605 0.00 0.00 0.00 Y


7N605ISWI 7N605, Inside Light Switch 7N605 0.00 0.00 0.00 Y


7N605LIG Light 7N605 0.00 0.00 0.00 Y


7N605LOC Lock 7N605 0.00 0.00 0.00 Y


7N605NIT Nightlight 7N605 0.00 0.00 0.00 Y


7N605OS 7N605, Outside Light Switch 7N605 0.00 0.00 0.00 Y


7N605SIN Sink 7N605 0.00 0.00 0.00 Y


7N605TOI Toilet 7N605 0.00 0.00 0.00 Y


7N606BED Bed 7N606 0.00 0.00 0.00 Y


7N606DHI Door Hinge 7N606 0.00 0.00 0.00 Y


7N606DO DOOR 7N606 0.00 0.00 0.00 Y


7N606GLA Glass 7N606 0.00 0.00 0.00 Y


7N606ISWI 7N606, Inside Light Switch 7N606 0.00 0.00 0.00 Y


7N606LIG Light 7N606 0.00 0.00 0.00 Y
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7N606LOC Lock 7N606 0.00 0.00 0.00 Y


7N606NIT Nightlight 7N606 0.00 0.00 0.00 Y


7N606OS 7N606, Outside Light Switch 7N606 0.00 0.00 0.00 Y


7N606SIN Sink 7N606 0.00 0.00 0.00 Y


7N606TOI Toilet 7N606 0.00 0.00 0.00 Y


7N607BED Bed 7N607 0.00 0.00 0.00 Y


7N607DHI Door Hinge 7N607 0.00 0.00 0.00 Y


7N607DO DOOR 7N607 0.00 0.00 0.00 Y


7N607GLA Glass 7N607 0.00 0.00 0.00 Y


7N607ISWI 7N607, Inside Light Switch 7N607 0.00 0.00 0.00 Y


7N607LIG Light 7N607 0.00 0.00 0.00 Y


7N607LOC Lock 7N607 0.00 0.00 0.00 Y


7N607NIT Nightlight 7N607 0.00 0.00 0.00 Y


7N607OS 7N607, Outside Light Switch 7N607 0.00 0.00 0.00 Y


7N607SIN Sink 7N607 0.00 0.00 0.00 Y


7N607TOI Toilet 7N607 0.00 0.00 0.00 Y


7N608BED Bed 7N608 0.00 0.00 0.00 Y


7N608DHI Door Hinge 7N608 0.00 0.00 0.00 Y


7N608DO DOOR 7N608 0.00 0.00 0.00 Y


7N608GLA Glass 7N608 0.00 0.00 0.00 Y


7N608ISWI 7N608, Inside Light Switch 7N608 0.00 0.00 0.00 Y


7N608LIG Light 7N608 0.00 0.00 0.00 Y


7N608LOC Lock 7N608 0.00 0.00 0.00 Y
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7N608NIT Nightlight 7N608 0.00 0.00 0.00 Y


7N608OS 7N608, Outside Light Switch 7N608 0.00 0.00 0.00 Y


7N608SIN Sink 7N608 0.00 0.00 0.00 Y


7N608TOI Toilet 7N608 0.00 0.00 0.00 Y


7N609BED Bed 7N609 0.00 0.00 0.00 Y


7N609DHI Door Hinge 7N609 0.00 0.00 0.00 Y


7N609DO DOOR 7N609 0.00 0.00 0.00 Y


7N609GLA Glass 7N609 0.00 0.00 0.00 Y


7N609ISWI 7N609, Inside Light Switch 7N609 0.00 0.00 0.00 Y


7N609LIG Light 7N609 0.00 0.00 0.00 Y


7N609LOC Lock 7N609 0.00 0.00 0.00 Y


7N609NIT Nightlight 7N609 0.00 0.00 0.00 Y


7N609OS 7N609, Outside Light Switch 7N609 0.00 0.00 0.00 Y


7N609SIN Sink 7N609 0.00 0.00 0.00 Y


7N609TOI Toilet 7N609 0.00 0.00 0.00 Y


7N610BED Bed 7N610 0.00 0.00 0.00 Y


7N610DHI Door Hinge 7N610 0.00 0.00 0.00 Y


7N610DO DOOR 7N610 0.00 0.00 0.00 Y


7N610GLA Glass 7N610 0.00 0.00 0.00 Y


7N610ISWI 7N610, Inside Light Switch 7N610 0.00 0.00 0.00 Y


7N610LIG Light 7N610 0.00 0.00 0.00 Y


7N610LOC Lock 7N610 0.00 0.00 0.00 Y


7N610NIT Nightlight 7N610 0.00 0.00 0.00 Y
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7N610OS 7N610, Outside Light Switch 7N610 0.00 0.00 0.00 Y


7N610SIN Sink 7N610 0.00 0.00 0.00 Y


7N610TOI Toilet 7N610 0.00 0.00 0.00 Y


7N611BED Bed 7N611 0.00 0.00 0.00 Y


7N611DHI Door Hinge 7N611 0.00 0.00 0.00 Y


7N611DO DOOR 7N611 0.00 0.00 0.00 Y


7N611GLA Glass 7N611 0.00 0.00 0.00 Y


7N611ISWI 7N611, Inside Light Switch 7N611 0.00 0.00 0.00 Y


7N611LIG Light 7N611 0.00 0.00 0.00 Y


7N611LOC Lock 7N611 0.00 0.00 0.00 Y


7N611NIT Nightlight 7N611 0.00 0.00 0.00 Y


7N611OS 7N611, Outside Light Switch 7N611 0.00 0.00 0.00 Y


7N611SIN Sink 7N611 0.00 0.00 0.00 Y


7N611TOIL Toilet 7N611 0.00 0.00 0.00 Y


7N612BED Bed 7N612 0.00 0.00 0.00 Y


7N612DHI Door Hinge 7N612 0.00 0.00 0.00 Y


7N612DO DOOR 7N612 0.00 0.00 0.00 Y


7N612GLA Glass 7N612 0.00 0.00 0.00 Y


7N612ISWI 7N612, Inside Light Switch 7N612 0.00 0.00 0.00 Y


7N612LIG Light 7N612 0.00 0.00 0.00 Y


7N612LOC Lock 7N612 0.00 0.00 0.00 Y


7N612NIT Nightlight 7N612 0.00 0.00 0.00 Y


7N612OS 7N612, Outside Light Switch 7N612 0.00 0.00 0.00 Y
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7N612SIN Sink 7N612 0.00 0.00 0.00 Y


7N612TOI Toilet 7N612 0.00 0.00 0.00 Y


7N613BED Bed 7N613 0.00 0.00 0.00 Y


7N613DHI Door Hinge 7N613 0.00 0.00 0.00 Y


7N613DO DOOR 7N613 0.00 0.00 0.00 Y


7N613GLA Glass 7N613 0.00 0.00 0.00 Y


7N613ISWI 7N613, Inside Light Switch 7N613 0.00 0.00 0.00 Y


7N613LIG Light 7N613 0.00 0.00 0.00 Y


7N613LOC Lock 7N613 0.00 0.00 0.00 Y


7N613NIT Nightlight 7N613 0.00 0.00 0.00 Y


7N613OS 7N613, Outside Light Switch 7N613 0.00 0.00 0.00 Y


7N613SIN Sink 7N613 0.00 0.00 0.00 Y


7N613TOI Toilet 7N613 0.00 0.00 0.00 Y


7N614BED Bed 7N614 0.00 0.00 0.00 Y


7N614DHI Door Hinge 7N614 0.00 0.00 0.00 Y


7N614DO DOOR 7N614 0.00 0.00 0.00 Y


7N614GLA Glass 7N614 0.00 0.00 0.00 Y


7N614ISWI 7N614, Inside Light Switch 7N614 0.00 0.00 0.00 Y


7N614LIG Light 7N614 0.00 0.00 0.00 Y


7N614LOC Lock 7N614 0.00 0.00 0.00 Y


7N614NIT Nightlight 7N614 0.00 0.00 0.00 Y


7N614OS 7N614, Outside Light Switch 7N614 0.00 0.00 0.00 Y


7N614SIN Sink 7N614 0.00 0.00 0.00 Y
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7N614TOI Toilet 7N614 0.00 0.00 0.00 Y


7N615BED Bed 7N615 0.00 0.00 0.00 Y


7N615DHI Door Hinge 7N615 0.00 0.00 0.00 Y


7N615DO DOOR 7N615 0.00 0.00 0.00 Y


7N615GLA Glass 7N615 0.00 0.00 0.00 Y


7N615ISWI 7N615, Inside Light Switch 7N615 0.00 0.00 0.00 Y


7N615LIG Light 7N615 0.00 0.00 0.00 Y


7N615LOC Lock 7N615 0.00 0.00 0.00 Y


7N615NIT Nightlight 7N615 0.00 0.00 0.00 Y


7N615OS 7N615, Outside Light Switch 7N615 0.00 0.00 0.00 Y


7N615SIN Sink 7N615 0.00 0.00 0.00 Y


7N615TOI Toilet 7N615 0.00 0.00 0.00 Y


7N616BED Bed 7N616 0.00 0.00 0.00 Y


7N616DHI Door Hinge 7N616 0.00 0.00 0.00 Y


7N616DO DOOR 7N616 0.00 0.00 0.00 Y


7N616GLA Glass 7N616 0.00 0.00 0.00 Y


7N616ISWI 7N616, Inside Light Switch 7N616 0.00 0.00 0.00 Y


7N616LIG Light 7N616 0.00 0.00 0.00 Y


7N616LOC Lock 7N616 0.00 0.00 0.00 Y


7N616NIT Nightlight 7N616 0.00 0.00 0.00 Y


7N616OS 7N616, Outside Light Switch 7N616 0.00 0.00 0.00 Y


7N616SIN Sink 7N616 0.00 0.00 0.00 Y


7N616TOI Toilet 7N616 0.00 0.00 0.00 Y
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7N617DHI Door Hinge 7N617 0.00 0.00 0.00 Y


7N617DO DOOR 7N617 0.00 0.00 0.00 Y


7N617GLA Glass 7N617 0.00 0.00 0.00 Y


7N617ISWI 7N617, Inside Light Switch 7N617 0.00 0.00 0.00 Y


7N617LIG Light 7N617 0.00 0.00 0.00 Y


7N617LOC Lock 7N617 0.00 0.00 0.00 Y


7N617NIT Nightlight 7N617 0.00 0.00 0.00 Y


7N617OS 7N617, Outside Light Switch 7N617 0.00 0.00 0.00 Y


7N617SIN Sink 7N617 0.00 0.00 0.00 Y


7N617TOI Toilet 7N617 0.00 0.00 0.00 Y


7N618DHI Door Hinge 7N618 0.00 0.00 0.00 Y


7N618DO DOOR 7N618 0.00 0.00 0.00 Y


7N618GLA Glass 7N618 0.00 0.00 0.00 Y


7N618ISWI 7N618, Inside Light Switch 7N618 0.00 0.00 0.00 Y


7N618LIG Light 7N618 0.00 0.00 0.00 Y


7N618LOC Lock 7N618 0.00 0.00 0.00 Y


7N618NIT Nightlight 7N618 0.00 0.00 0.00 Y


7N618OS 7N618, Outside Light Switch 7N618 0.00 0.00 0.00 Y


7N618SIN Sink 7N618 0.00 0.00 0.00 Y


7N618TOI Toilet 7N618 0.00 0.00 0.00 Y


7N700CTIL 7N700,Ceiling Tiles 7N700 0.00 0.00 0.00 Y


7N700DO 7N700, Door 7N700 0.00 0.00 0.00 Y


7N700LOC 7N700, Lockr 7N700 0.00 0.00 0.00 Y
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7N700TOI Toilet 7N700 0.00 0.00 0.00 Y


7N700VEN VENT 7N700 0.00 0.00 0.00 Y


7N904SPK 7N904 CORRIDOR-Sprinkler
System Control Valve #1


7N904CORRI
DOR


0.00 0.00 0.00 Y


7NCORRI Call Box 1 7NCORR 0.00 0.00 0.00 Y


7NCORRI Call Box 2 7NCORR 0.00 0.00 0.00 Y


7NCORRP Pipe Chase 1 7NCORR 0.00 0.00 0.00 Y


7NCORRP Pipe Chase 2 7NCORR 0.00 0.00 0.00 Y


7NCTOWE Food Table 7NCTOWER 0.00 0.00 0.00 Y


7NCTOWE Ice Machine 7NCTOWER HOSHIZAK 0.00 0.00 0.00 Y


7NCTOWE Reach-In Cooler 7NCTOWER TRUE 0.00 0.00 0.00 Y


7NCTOWE Salad Bar 7NCTOWER DELFIELD 0.00 0.00 0.00 Y


7NCTOWE Terminal Unit 7NCTOWER TUTTLE&B 0.00 0.00 0.00 Y


7NCTOWE Television 7NCTOWER RCA 0.00 0.00 0.00 Y


7NDOORZ 100 Door 7NZ100 0.00 0.00 0.00 Y


7NDOORZ 200 Door 7NZ200 0.00 0.00 0.00 Y


7NDOORZ 300 Door 7NZ300 0.00 0.00 0.00 Y


7NDOORZ 320 Door 7NZ320 0.00 0.00 0.00 Y


7NDOORZ 400 Door 7NZ400 0.00 0.00 0.00 Y


7NDOORZ 421 Door 7NZ421 0.00 0.00 0.00 Y


7NDOORZ 500 Door 7NZ500 0.00 0.00 0.00 Y


7NDOORZ 600 Door 7NZ600 0.00 0.00 0.00 Y


7NDOORZ 700 Door 7NZ700 0.00 0.00 0.00 Y


7NDOORZ 800 Door 7NZ800 0.00 0.00 0.00 Y
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7NDOORZ 901 Door 7NZ901 0.00 0.00 0.00 Y


7NDOORZ 902 Door 7NZ902 0.00 0.00 0.00 Y


7NDOORZ 903 Door 7NZ903 0.00 0.00 0.00 Y


7NDOORZ 904 Door 7NZ904 0.00 0.00 0.00 Y


7NEMERS HEPA Unit 7NEMERSTAI
R


0.00 0.00 0.00 Y


7NEXFAN0 Exhaust Fan 01 7N COOK 0.00 0.00 0.00 Y


7NEXFAN0 Exhaust Fan 02 7N COOK 0.00 0.00 0.00 Y


7NHS901D 901 Door 7NHS 0.00 0.00 0.00 Y


7NHS902D 902 Door 7NHS 0.00 0.00 0.00 Y


7NHSIC1 Call Box 1 7NHS 0.00 0.00 0.00 Y


7NICEWAT Ice Machine/ Water Machine 7N 0.00 0.00 0.00 Y


7NOUTAIR Outside Air Unit 1 7N700 0.00 0.00 0.00 Y


7NPASYS0 P.A. System 01 7N 0.00 0.00 0.00 Y


7NPASYS0 P.A. System 02 7N 0.00 0.00 0.00 Y


7NPASYS0 P.A. System 03 7N 0.00 0.00 0.00 Y


7NPASYS0 P.A. System 04 7N 0.00 0.00 0.00 Y


7NPASYS0 P.A. System 05 7N 0.00 0.00 0.00 Y


7NSINK01 Sink 7N 0.00 0.00 0.00 Y


7NTELEP Telephone 01 7N 0.00 0.00 0.00 Y


7NTELEP Telephone 02 7N 0.00 0.00 0.00 Y


7NTOILET Toilet 01 7N 0.00 0.00 0.00 Y


7NTOILET Toilet 02 7N 0.00 0.00 0.00 Y


7NWINDO Window 01 7N 0.00 0.00 0.00 Y
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7NWINDO Window 02 7N 0.00 0.00 0.00 Y


7NWINDO Window 03 7N 0.00 0.00 0.00 Y


7NWINDO Window 04 7N 0.00 0.00 0.00 Y


7NWINDO Window 05 7N 0.00 0.00 0.00 Y


7NWINDO Window 06 7N 0.00 0.00 0.00 Y


7NWINDO Window 07 7N 0.00 0.00 0.00 Y


7NWINDO Window 08 7N 0.00 0.00 0.00 Y


7NZ100TU Terminal Unit 1 7NZ100 TUTTLE&B 0.00 0.00 0.00 Y


7NZ200TU Terminal Unit 2 7NZ200 TUTTLE&B 0.00 0.00 0.00 Y


7NZ300TU Terminal Unit 3 7NZ300 TUTTLE&B 0.00 0.00 0.00 Y


7NZ400TU Terminal Unit 4 7NZ400 TUTTLE&B 0.00 0.00 0.00 Y


7NZ500TU Terminal Unit 5 7NZ500 TUTTLE&B 0.00 0.00 0.00 Y


7NZ600TU Terminal Unit 6 7NZ600 TUTTLE&B 0.00 0.00 0.00 Y


7NZ700TU Terminal Unit 7 7NZ700 TUTTLE&B 0.00 0.00 0.00 Y


7S100BED Bed 7S100 0.00 0.00 0.00 Y


7S100CTIL 7S100,Ceiling Tiles 7S100 0.00 0.00 0.00 Y


7S100IC1 Call Box 1 7S100 0.00 0.00 0.00 Y


7S100PC1 Pipe Chase 1 7S100 0.00 0.00 0.00 Y


7S100PC1 Pipe Chase 10 7S100 0.00 0.00 0.00 Y


7S100PC2 Pipe Chase 2 7S100 0.00 0.00 0.00 Y


7S100PC3 Pipe Chase 3 7S100 0.00 0.00 0.00 Y


7S100PC4 Pipe Chase 4 7S100 0.00 0.00 0.00 Y


7S100PC5 Pipe Chase 5 7S100 0.00 0.00 0.00 Y
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7S100PC6 Pipe Chase 6 7S100 0.00 0.00 0.00 Y


7S100PC7 Pipe Chase 7 7S100 0.00 0.00 0.00 Y


7S100PC8 Pipe Chase 8 7S100 0.00 0.00 0.00 Y


7S100PC9 Pipe Chase 9 7S100 0.00 0.00 0.00 Y


7S100SHO Shower 01 7S100 0.00 0.00 0.00 Y


7S100SHO Shower 02 7S100 0.00 0.00 0.00 Y


7S100TEL Telephone 1 7S100 0.00 0.00 0.00 Y


7S100TEL Telephone 2 7S100 0.00 0.00 0.00 Y


7S100TEL Telephone 3 7S100 0.00 0.00 0.00 Y


7S100TEL Telephone 4 7S100 0.00 0.00 0.00 Y


7S100TEL Telephone 5 7S100 0.00 0.00 0.00 Y


7S100TOIL Toilet 7S100 0.00 0.00 0.00 Y


7S100TV Television 7S100 0.00 0.00 0.00 Y


7S101BED Bed 7S101 0.00 0.00 0.00 Y


7S101DHI Door Hinge 7S101 0.00 0.00 0.00 Y


7S101DO DOOR 7S101 0.00 0.00 0.00 Y


7S101GLA Glass 7S101 0.00 0.00 0.00 Y


7S101ISWI 7S101, Inside Light Switch 7S101 0.00 0.00 0.00 Y


7S101LIG Light 7S101 0.00 0.00 0.00 Y


7S101LOC Lock 7S101 0.00 0.00 0.00 Y


7S101NIT Nightlight 7S101 0.00 0.00 0.00 Y


7S101OS 7S101, Outside Light Switch 7S101 0.00 0.00 0.00 Y


7S101SIN Sink 7S101 0.00 0.00 0.00 Y
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7S101TOIL Toilet 7S101 0.00 0.00 0.00 Y


7S102BED Bed 7S102 0.00 0.00 0.00 Y


7S102DHI Door Hinge 7S102 0.00 0.00 0.00 Y


7S102DO DOOR 7S102 0.00 0.00 0.00 Y


7S102GLA Glass 7S102 0.00 0.00 0.00 Y


7S102ISWI 7S102, Inside Light Switch 7S102 0.00 0.00 0.00 Y


7S102LIG Light 7S102 0.00 0.00 0.00 Y


7S102LOC Lock 7S102 0.00 0.00 0.00 Y


7S102NIT Nightlight 7S102 0.00 0.00 0.00 Y


7S102OS 7S102, Outside Light Switch 7S102 0.00 0.00 0.00 Y


7S102SIN Sink 7S102 0.00 0.00 0.00 Y


7S102TOIL Toilet 7S102 0.00 0.00 0.00 Y


7S103BED Bed 7S103 0.00 0.00 0.00 Y


7S103DHI Door Hinge 7S103 0.00 0.00 0.00 Y


7S103DO DOOR 7S103 0.00 0.00 0.00 Y


7S103GLA Glass 7S103 0.00 0.00 0.00 Y


7S103ISWI 7S103, Inside Light Switch 7S103 0.00 0.00 0.00 Y


7S103LIG Light 7S103 0.00 0.00 0.00 Y


7S103LOC Lock 7S103 0.00 0.00 0.00 Y


7S103NIT Nightlight 7S103 0.00 0.00 0.00 Y


7S103OS 7S103, Outside Light Switch 7S103 0.00 0.00 0.00 Y


7S103SIN Sink 7S103 0.00 0.00 0.00 Y


7S103TOIL Toilet 7S103 0.00 0.00 0.00 Y
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7S104BED Bed 7S104 0.00 0.00 0.00 Y


7S104DHI Door Hinge 7S104 0.00 0.00 0.00 Y


7S104DO DOOR 7S104 0.00 0.00 0.00 Y


7S104GLA Glass 7S104 0.00 0.00 0.00 Y


7S104ISWI 7S104, Inside Light Switch 7S104 0.00 0.00 0.00 Y


7S104LIG Light 7S104 0.00 0.00 0.00 Y


7S104LOC Lock 7S104 0.00 0.00 0.00 Y


7S104NIT Nightlight 7S104 0.00 0.00 0.00 Y


7S104OS 7S104, Outside Light Switch 7S104 0.00 0.00 0.00 Y


7S104SIN Sink 7S104 0.00 0.00 0.00 Y


7S104TOIL Toilet 7S104 0.00 0.00 0.00 Y


7S105BED Bed 7S105 0.00 0.00 0.00 Y


7S105DHI Door Hinge 7S105 0.00 0.00 0.00 Y


7S105DO DOOR 7S105 0.00 0.00 0.00 Y


7S105GLA Glass 7S105 0.00 0.00 0.00 Y


7S105ISWI 7S105, Inside Light Switch 7S105 0.00 0.00 0.00 Y


7S105LIG Light 7S105 0.00 0.00 0.00 Y


7S105LOC Lock 7S105 0.00 0.00 0.00 Y


7S105NIT Nightlight 7S105 0.00 0.00 0.00 Y


7S105OS 7S105, Outside Light Switch 7S105 0.00 0.00 0.00 Y


7S105SIN Sink 7S105 0.00 0.00 0.00 Y


7S105TOIL Toilet 7S105 0.00 0.00 0.00 Y


7S106BED Bed 7S106 0.00 0.00 0.00 Y
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7S106DHI Door Hinge 7S106 0.00 0.00 0.00 Y


7S106DO DOOR 7S106 0.00 0.00 0.00 Y


7S106GLA Glass 7S106 0.00 0.00 0.00 Y


7S106ISWI 7S106, Inside Light Switch 7S106 0.00 0.00 0.00 Y


7S106LIG Light 7S106 0.00 0.00 0.00 Y


7S106LOC Lock 7S106 0.00 0.00 0.00 Y


7S106NIT Nightlight 7S106 0.00 0.00 0.00 Y


7S106OS 7S106, Outside Light Switch 7S106 0.00 0.00 0.00 Y


7S106SIN Sink 7S106 0.00 0.00 0.00 Y


7S106TOIL Toilet 7S106 0.00 0.00 0.00 Y


7S107BED Bed 7S107 0.00 0.00 0.00 Y


7S107DHI Door Hinge 7S107 0.00 0.00 0.00 Y


7S107DO DOOR 7S107 0.00 0.00 0.00 Y


7S107GLA Glass 7S107 0.00 0.00 0.00 Y


7S107ISWI 7S107, Inside Light Switch 7S107 0.00 0.00 0.00 Y


7S107LIG Light 7S107 0.00 0.00 0.00 Y


7S107LOC Lock 7S107 0.00 0.00 0.00 Y


7S107NIT Nightlight 7S107 0.00 0.00 0.00 Y


7S107OS 7S107, Outside Light Switch 7S107 0.00 0.00 0.00 Y


7S107SIN Sink 7S107 0.00 0.00 0.00 Y


7S107TOIL Toilet 7S107 0.00 0.00 0.00 Y


7S108BED Bed 7S108 0.00 0.00 0.00 Y


7S108DHI Door Hinge 7S108 0.00 0.00 0.00 Y
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7S108DO DOOR 7S108 0.00 0.00 0.00 Y


7S108GLA Glass 7S108 0.00 0.00 0.00 Y


7S108ISWI 7S108, Inside Light Switch 7S108 0.00 0.00 0.00 Y


7S108LIG Light 7S108 0.00 0.00 0.00 Y


7S108LOC Lock 7S108 0.00 0.00 0.00 Y


7S108NIT Nightlight 7S108 0.00 0.00 0.00 Y


7S108OS 7S108, Outside Light Switch 7S108 0.00 0.00 0.00 Y


7S108SIN Sink 7S108 0.00 0.00 0.00 Y


7S108TOIL Toilet 7S108 0.00 0.00 0.00 Y


7S109BED Bed 7S109 0.00 0.00 0.00 Y


7S109DHI Door Hinge 7S109 0.00 0.00 0.00 Y


7S109DO DOOR 7S109 0.00 0.00 0.00 Y


7S109GLA Glass 7S109 0.00 0.00 0.00 Y


7S109ISWI 7S109, Inside Light Switch 7S109 0.00 0.00 0.00 Y


7S109LIG Light 7S109 0.00 0.00 0.00 Y


7S109LOC Lock 7S109 0.00 0.00 0.00 Y


7S109NIT Nightlight 7S109 0.00 0.00 0.00 Y


7S109OS 7S109, Outside Light Switch 7S109 0.00 0.00 0.00 Y


7S109SIN Sink 7S109 0.00 0.00 0.00 Y


7S109TOIL Toilet 7S109 0.00 0.00 0.00 Y


7S110BED Bed 7S110 0.00 0.00 0.00 Y


7S110DHI Door Hinge 7S110 0.00 0.00 0.00 Y


7S110DOO DOOR 7S110 0.00 0.00 0.00 Y
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7S110GLA Glass 7S110 0.00 0.00 0.00 Y


7S110ISWI 7S110, Inside Light Switch 7S110 0.00 0.00 0.00 Y


7S110LIG Light 7S110 0.00 0.00 0.00 Y


7S110LOC Lock 7S110 0.00 0.00 0.00 Y


7S110NITE Nightlight 7S110 0.00 0.00 0.00 Y


7S110OS 7S110, Outside Light Switch 7S110 0.00 0.00 0.00 Y


7S110SIN Sink 7S110 0.00 0.00 0.00 Y


7S110TOIL Toilet 7S110 0.00 0.00 0.00 Y


7S111BED Bed 7S111 0.00 0.00 0.00 Y


7S111DHI Door Hinge 7S111 0.00 0.00 0.00 Y


7S111DOO DOOR 7S111 0.00 0.00 0.00 Y


7S111GLA Glass 7S111 0.00 0.00 0.00 Y


7S111ISWI 7S111, Inside Light Switch 7S111 0.00 0.00 0.00 Y


7S111LIGH Light 7S111 0.00 0.00 0.00 Y


7S111LOC Lock 7S111 0.00 0.00 0.00 Y


7S111NITE Nightlight 7S111 0.00 0.00 0.00 Y


7S111OS 7S111, Outside Light Switch 7S111 0.00 0.00 0.00 Y


7S111SINK Sink 7S111 0.00 0.00 0.00 Y


7S111TOIL Toilet 7S111 0.00 0.00 0.00 Y


7S112BED Bed 7S112 0.00 0.00 0.00 Y


7S112DHI Door Hinge 7S112 0.00 0.00 0.00 Y


7S112DOO DOOR 7S112 0.00 0.00 0.00 Y


7S112GLA Glass 7S112 0.00 0.00 0.00 Y
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7S112ISWI 7S112, Inside Light Switch 7S112 0.00 0.00 0.00 Y


7S112LIG Light 7S112 0.00 0.00 0.00 Y


7S112LOC Lock 7S112 0.00 0.00 0.00 Y


7S112NITE Nightlight 7S112 0.00 0.00 0.00 Y


7S112OS 7S112, Outside Light Switch 7S112 0.00 0.00 0.00 Y


7S112SIN Sink 7S112 0.00 0.00 0.00 Y


7S112TOIL Toilet 7S112 0.00 0.00 0.00 Y


7S113BED Bed 7S113 0.00 0.00 0.00 Y


7S113DHI Door Hinge 7S113 0.00 0.00 0.00 Y


7S113DOO DOOR 7S113 0.00 0.00 0.00 Y


7S113GLA Glass 7S113 0.00 0.00 0.00 Y


7S113ISWI 7S113, Inside Light Switch 7S113 0.00 0.00 0.00 Y


7S113LIG Light 7S113 0.00 0.00 0.00 Y


7S113LOC Lock 7S113 0.00 0.00 0.00 Y


7S113NITE Nightlight 7S113 0.00 0.00 0.00 Y


7S113OS 7S113, Outside Light Switch 7S113 0.00 0.00 0.00 Y


7S113SIN Sink 7S113 0.00 0.00 0.00 Y


7S113TOIL Toilet 7S113 0.00 0.00 0.00 Y


7S114BED Bed 7S114 0.00 0.00 0.00 Y


7S114DHI Door Hinge 7S114 0.00 0.00 0.00 Y


7S114DOO DOOR 7S114 0.00 0.00 0.00 Y


7S114GLA Glass 7S114 0.00 0.00 0.00 Y


7S114ISWI 7S114, Inside Light Switch 7S114 0.00 0.00 0.00 Y
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7S114LIG Light 7S114 0.00 0.00 0.00 Y


7S114LOC Lock 7S114 0.00 0.00 0.00 Y


7S114NITE Nightlight 7S114 0.00 0.00 0.00 Y


7S114OS 7S114, Outside Light Switch 7S114 0.00 0.00 0.00 Y


7S114SIN Sink 7S114 0.00 0.00 0.00 Y


7S114TOIL Toilet 7S114 0.00 0.00 0.00 Y


7S115DHI Door Hinge 7S115 0.00 0.00 0.00 Y


7S115DOO DOOR 7S115 0.00 0.00 0.00 Y


7S115GLA Glass 7S115 0.00 0.00 0.00 Y


7S115ISWI 7S115, Inside Light Switch 7S115 0.00 0.00 0.00 Y


7S115LIG Light 7S115 0.00 0.00 0.00 Y


7S115LOC Lock 7S115 0.00 0.00 0.00 Y


7S115NITE Nightlight 7S115 0.00 0.00 0.00 Y


7S115OS 7S115, Outside Light Switch 7S115 0.00 0.00 0.00 Y


7S115SIN Sink 7S115 0.00 0.00 0.00 Y


7S115TOIL Toilet 7S115 0.00 0.00 0.00 Y


7S116BED Bed 7S116 0.00 0.00 0.00 Y


7S116DHI Door Hinge 7S116 0.00 0.00 0.00 Y


7S116DOO DOOR 7S116 0.00 0.00 0.00 Y


7S116GLA Glass 7S116 0.00 0.00 0.00 Y


7S116ISWI 7S116, Inside Light Switch 7S116 0.00 0.00 0.00 Y


7S116LIG Light 7S116 0.00 0.00 0.00 Y


7S116LOC Lock 7S116 0.00 0.00 0.00 Y
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7S116NITE Nightlight 7S116 0.00 0.00 0.00 Y


7S116OS 7S116, Outside Light Switch 7S116 0.00 0.00 0.00 Y


7S116SIN Sink 7S116 0.00 0.00 0.00 Y


7S116TOIL Toilet 7S116 0.00 0.00 0.00 Y


7S117BED Bed 7S117 0.00 0.00 0.00 Y


7S117DHI Door Hinge 7S117 0.00 0.00 0.00 Y


7S117DOO DOOR 7S117 0.00 0.00 0.00 Y


7S117GLA Glass 7S117 0.00 0.00 0.00 Y


7S117ISWI 7S117, Inside Light Switch 7S117 0.00 0.00 0.00 Y


7S117LIG Light 7S117 0.00 0.00 0.00 Y


7S117LOC Lock 7S117 0.00 0.00 0.00 Y


7S117NITE Nightlight 7S117 0.00 0.00 0.00 Y


7S117OS 7S117, Outside Light Switch 7S117 0.00 0.00 0.00 Y


7S117SIN Sink 7S117 0.00 0.00 0.00 Y


7S117TOIL Toilet 7S117 0.00 0.00 0.00 Y


7S118BED Bed 7S118 0.00 0.00 0.00 Y


7S118DHI Door Hinge 7S118 0.00 0.00 0.00 Y


7S118DOO DOOR 7S118 0.00 0.00 0.00 Y


7S118GLA Glass 7S118 0.00 0.00 0.00 Y


7S118ISWI 7S118, Inside Light Switch 7S118 0.00 0.00 0.00 Y


7S118LIG Light 7S118 0.00 0.00 0.00 Y


7S118LOC Lock 7S118 0.00 0.00 0.00 Y


7S118NITE Nightlight 7S118 0.00 0.00 0.00 Y
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7S118OS 7S118, Outside Light Switch 7S118 0.00 0.00 0.00 Y


7S118SIN Sink 7S118 0.00 0.00 0.00 Y


7S118TOIL Toilet 7S118 0.00 0.00 0.00 Y


7S200BED Bed 7S200 0.00 0.00 0.00 Y


7S200CTIL 7S200,Ceiling Tiles 7S200 0.00 0.00 0.00 Y


7S200IC1 Call Box 1 7S200 0.00 0.00 0.00 Y


7S200PC1 Pipe Chase 1 7S200 0.00 0.00 0.00 Y


7S200PC1 Pipe Chase 10 7S200 0.00 0.00 0.00 Y


7S200PC2 Pipe Chase 2 7S200 0.00 0.00 0.00 Y


7S200PC3 Pipe Chase 3 7S200 0.00 0.00 0.00 Y


7S200PC4 Pipe Chase 4 7S200 0.00 0.00 0.00 Y


7S200PC5 Pipe Chase 5 7S200 0.00 0.00 0.00 Y


7S200PC6 Pipe Chase 6 7S200 0.00 0.00 0.00 Y


7S200PC7 Pipe Chase 7 7S200 0.00 0.00 0.00 Y


7S200PC8 Pipe Chase 8 7S200 0.00 0.00 0.00 Y


7S200PC9 Pipe Chase 9 7S200 0.00 0.00 0.00 Y


7S200SHO Shower 01 7S200 0.00 0.00 0.00 Y


7S200SHO Shower 02 7S200 0.00 0.00 0.00 Y


7S200SIN Sink 7S200 0.00 0.00 0.00 Y


7S200TEL Telephone 1 7S200 0.00 0.00 0.00 Y


7S200TEL Telephone 2 7S200 0.00 0.00 0.00 Y


7S200TEL Telephone 3 7S200 0.00 0.00 0.00 Y


7S200TEL Telephone 4 7S200 0.00 0.00 0.00 Y
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7S200TEL Telephone 5 7S200 0.00 0.00 0.00 Y


7S200TOIL Toilet 7S200 0.00 0.00 0.00 Y


7S200TV Television 7S200 0.00 0.00 0.00 Y


7S201BED Bed 7S201 0.00 0.00 0.00 Y


7S201DHI Door Hinge 7S201 0.00 0.00 0.00 Y


7S201DO DOOR 7S201 0.00 0.00 0.00 Y


7S201GLA Glass 7S201 0.00 0.00 0.00 Y


7S201ISWI 7S201, Inside Light Switch 7S201 0.00 0.00 0.00 Y


7S201LIG Light 7S201 0.00 0.00 0.00 Y


7S201LOC Lock 7S201 0.00 0.00 0.00 Y


7S201NIT Nightlight 7S201 0.00 0.00 0.00 Y


7S201OS 7S201, Outside Light Switch 7S201 0.00 0.00 0.00 Y


7S201SIN Sink 7S201 0.00 0.00 0.00 Y


7S201TOIL Toilet 7S201 0.00 0.00 0.00 Y


7S202BED Bed 7S202 0.00 0.00 0.00 Y


7S202DHI Door Hinge 7S202 0.00 0.00 0.00 Y


7S202DO DOOR 7S202 0.00 0.00 0.00 Y


7S202GLA Glass 7S202 0.00 0.00 0.00 Y


7S202ISWI 7S202, Inside Light Switch 7S202 0.00 0.00 0.00 Y


7S202LIG Light 7S202 0.00 0.00 0.00 Y


7S202LOC Lock 7S202 0.00 0.00 0.00 Y


7S202NIT Nightlight 7S202 0.00 0.00 0.00 Y


7S202OS 7S202, Outside Light Switch 7S202 0.00 0.00 0.00 Y
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7S202SIN Sink 7S202 0.00 0.00 0.00 Y


7S202TOIL Toilet 7S202 0.00 0.00 0.00 Y


7S203BED Bed 7S203 0.00 0.00 0.00 Y


7S203DHI Door Hinge 7S203 0.00 0.00 0.00 Y


7S203DO DOOR 7S203 0.00 0.00 0.00 Y


7S203GLA Glass 7S203 0.00 0.00 0.00 Y


7S203ISWI 7S203, Inside Light Switch 7S203 0.00 0.00 0.00 Y


7S203LIG Light 7S203 0.00 0.00 0.00 Y


7S203LOC Lock 7S203 0.00 0.00 0.00 Y


7S203NIT Nightlight 7S203 0.00 0.00 0.00 Y


7S203OS 7S203, Outside Light Switch 7S203 0.00 0.00 0.00 Y


7S203SIN Sink 7S203 0.00 0.00 0.00 Y


7S203TOIL Toilet 7S203 0.00 0.00 0.00 Y


7S204BED Bed 7S204 0.00 0.00 0.00 Y


7S204DHI Door Hinge 7S204 0.00 0.00 0.00 Y


7S204DO DOOR 7S204 0.00 0.00 0.00 Y


7S204GLA Glass 7S204 0.00 0.00 0.00 Y


7S204ISWI 7S204, Inside Light Switch 7S204 0.00 0.00 0.00 Y


7S204LIG Light 7S204 0.00 0.00 0.00 Y


7S204LOC Lock 7S204 0.00 0.00 0.00 Y


7S204NIT Nightlight 7S204 0.00 0.00 0.00 Y


7S204OS 7S204, Outside Light Switch 7S204 0.00 0.00 0.00 Y


7S204SIN Sink 7S204 0.00 0.00 0.00 Y
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7S204TOIL Toilet 7S204 0.00 0.00 0.00 Y


7S205BED Bed 7S205 0.00 0.00 0.00 Y


7S205DHI Door Hinge 7S205 0.00 0.00 0.00 Y


7S205DO DOOR 7S205 0.00 0.00 0.00 Y


7S205GLA Glass 7S205 0.00 0.00 0.00 Y


7S205ISWI 7S205, Inside Light Switch 7S205 0.00 0.00 0.00 Y


7S205LIG Light 7S205 0.00 0.00 0.00 Y


7S205LOC Lock 7S205 0.00 0.00 0.00 Y


7S205NIT Nightlight 7S205 0.00 0.00 0.00 Y


7S205OS 7S205, Outside Light Switch 7S205 0.00 0.00 0.00 Y


7S205SIN Sink 7S205 0.00 0.00 0.00 Y


7S205TOIL Toilet 7S205 0.00 0.00 0.00 Y


7S206BED Bed 7S206 0.00 0.00 0.00 Y


7S206DHI Door Hinge 7S206 0.00 0.00 0.00 Y


7S206DO DOOR 7S206 0.00 0.00 0.00 Y


7S206GLA Glass 7S206 0.00 0.00 0.00 Y


7S206ISWI 7S206, Inside Light Switch 7S206 0.00 0.00 0.00 Y


7S206LIG Light 7S206 0.00 0.00 0.00 Y


7S206LOC Lock 7S206 0.00 0.00 0.00 Y


7S206NIT Nightlight 7S206 0.00 0.00 0.00 Y


7S206OS 7S206, Outside Light Switch 7S206 0.00 0.00 0.00 Y


7S206SIN Sink 7S206 0.00 0.00 0.00 Y


7S206TOIL Toilet 7S206 0.00 0.00 0.00 Y
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7S207BED Bed 7S207 0.00 0.00 0.00 Y


7S207DHI Door Hinge 7S207 0.00 0.00 0.00 Y


7S207DO DOOR 7S207 0.00 0.00 0.00 Y


7S207GLA Glass 7S207 0.00 0.00 0.00 Y


7S207ISWI 7S207, Inside Light Switch 7S207 0.00 0.00 0.00 Y


7S207LIG Light 7S207 0.00 0.00 0.00 Y


7S207LOC Lock 7S207 0.00 0.00 0.00 Y


7S207NIT Nightlight 7S207 0.00 0.00 0.00 Y


7S207OS 7S207, Outside Light Switch 7S207 0.00 0.00 0.00 Y


7S207SIN Sink 7S207 0.00 0.00 0.00 Y


7S207TOIL Toilet 7S207 0.00 0.00 0.00 Y


7S208BED Bed 7S208 0.00 0.00 0.00 Y


7S208DHI Door Hinge 7S208 0.00 0.00 0.00 Y


7S208DO DOOR 7S208 0.00 0.00 0.00 Y


7S208GLA Glass 7S208 0.00 0.00 0.00 Y


7S208ISWI 7S208, Inside Light Switch 7S208 0.00 0.00 0.00 Y


7S208LIG Light 7S208 0.00 0.00 0.00 Y


7S208LOC Lock 7S208 0.00 0.00 0.00 Y


7S208NIT Nightlight 7S208 0.00 0.00 0.00 Y


7S208OS 7S208, Outside Light Switch 7S208 0.00 0.00 0.00 Y


7S208SIN Sink 7S208 0.00 0.00 0.00 Y


7S208TOIL Toilet 7S208 0.00 0.00 0.00 Y


7S209BED Bed 7S209 0.00 0.00 0.00 Y
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7S209DHI Door Hinge 7S209 0.00 0.00 0.00 Y


7S209DO DOOR 7S209 0.00 0.00 0.00 Y


7S209GLA Glass 7S209 0.00 0.00 0.00 Y


7S209ISWI 7S209, Inside Light Switch 7S209 0.00 0.00 0.00 Y


7S209LIG Light 7S209 0.00 0.00 0.00 Y


7S209LOC Lock 7S209 0.00 0.00 0.00 Y


7S209NIT Nightlight 7S209 0.00 0.00 0.00 Y


7S209OS 7S209, Outside Light Switch 7S209 0.00 0.00 0.00 Y


7S209SIN Sink 7S209 0.00 0.00 0.00 Y


7S209TOIL Toilet 7S209 0.00 0.00 0.00 Y


7S210BED Bed 7S210 0.00 0.00 0.00 Y


7S210DHI Door Hinge 7S210 0.00 0.00 0.00 Y


7S210DO DOOR 7S210 0.00 0.00 0.00 Y


7S210GLA Glass 7S210 0.00 0.00 0.00 Y


7S210ISWI 7S210, Inside Light Switch 7S210 0.00 0.00 0.00 Y


7S210LIG Light 7S210 0.00 0.00 0.00 Y


7S210LOC Lock 7S210 0.00 0.00 0.00 Y


7S210NIT Nightlight 7S210 0.00 0.00 0.00 Y


7S210OS 7S210, Outside Light Switch 7S210 0.00 0.00 0.00 Y


7S210SIN Sink 7S210 0.00 0.00 0.00 Y


7S210TOIL Toilet 7S210 0.00 0.00 0.00 Y


7S211BED Bed 7S211 0.00 0.00 0.00 Y


7S211DHI Door Hinge 7S211 0.00 0.00 0.00 Y
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7S211DOO DOOR 7S211 0.00 0.00 0.00 Y


7S211GLA Glass 7S211 0.00 0.00 0.00 Y


7S211ISWI 7S211, Inside Light Switch 7S211 0.00 0.00 0.00 Y


7S211LIG Light 7S211 0.00 0.00 0.00 Y


7S211LOC Lock 7S211 0.00 0.00 0.00 Y


7S211NITE Nightlight 7S211 0.00 0.00 0.00 Y


7S211OS 7S211, Outside Light Switch 7S211 0.00 0.00 0.00 Y


7S211SIN Sink 7S211 0.00 0.00 0.00 Y


7S211TOIL Toilet 7S211 0.00 0.00 0.00 Y


7S212BED Bed 7S212 0.00 0.00 0.00 Y


7S212DHI Door Hinge 7S212 0.00 0.00 0.00 Y


7S212DO DOOR 7S212 0.00 0.00 0.00 Y


7S212GLA Glass 7S212 0.00 0.00 0.00 Y


7S212ISWI 7S212, Inside Light Switch 7S212 0.00 0.00 0.00 Y


7S212LIG Light 7S212 0.00 0.00 0.00 Y


7S212LOC Lock 7S212 0.00 0.00 0.00 Y


7S212NIT Nightlight 7S212 0.00 0.00 0.00 Y


7S212OS 7S212, Outside Light Switch 7S212 0.00 0.00 0.00 Y


7S212SIN Sink 7S212 0.00 0.00 0.00 Y


7S212TOIL Toilet 7S212 0.00 0.00 0.00 Y


7S213BED Bed 7S213 0.00 0.00 0.00 Y


7S213DHI Door Hinge 7S213 0.00 0.00 0.00 Y


7S213DO DOOR 7S213 0.00 0.00 0.00 Y
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7S213GLA Glass 7S213 0.00 0.00 0.00 Y


7S213ISWI 7S213, Inside Light Switch 7S213 0.00 0.00 0.00 Y


7S213LIG Light 7S213 0.00 0.00 0.00 Y


7S213LOC Lock 7S213 0.00 0.00 0.00 Y


7S213NIT Nightlight 7S213 0.00 0.00 0.00 Y


7S213OS 7S213, Outside Light Switch 7S213 0.00 0.00 0.00 Y


7S213SIN Sink 7S213 0.00 0.00 0.00 Y


7S213TOIL Toilet 7S213 0.00 0.00 0.00 Y


7S214BED Bed 7S214 0.00 0.00 0.00 Y


7S214DHI Door Hinge 7S214 0.00 0.00 0.00 Y


7S214DO DOOR 7S214 0.00 0.00 0.00 Y


7S214GLA Glass 7S214 0.00 0.00 0.00 Y


7S214ISWI 7S214, Inside Light Switch 7S214 0.00 0.00 0.00 Y


7S214LIG Light 7S214 0.00 0.00 0.00 Y


7S214LOC Lock 7S214 0.00 0.00 0.00 Y


7S214NIT Nightlight 7S214 0.00 0.00 0.00 Y


7S214OS 7S214, Outside Light Switch 7S214 0.00 0.00 0.00 Y


7S214SIN Sink 7S214 0.00 0.00 0.00 Y


7S214TOIL Toilet 7S214 0.00 0.00 0.00 Y


7S215BED Bed 7S215 0.00 0.00 0.00 Y


7S215DHI Door Hinge 7S215 0.00 0.00 0.00 Y


7S215DO DOOR 7S215 0.00 0.00 0.00 Y


7S215GLA Glass 7S215 0.00 0.00 0.00 Y
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7S215ISWI 7S215, Inside Light Switch 7S215 0.00 0.00 0.00 Y


7S215LIG Light 7S215 0.00 0.00 0.00 Y


7S215LOC Lock 7S215 0.00 0.00 0.00 Y


7S215NIT Nightlight 7S215 0.00 0.00 0.00 Y


7S215OS 7S215, Outside Light Switch 7S215 0.00 0.00 0.00 Y


7S215SIN Sink 7S215 0.00 0.00 0.00 Y


7S215TOIL Toilet 7S215 0.00 0.00 0.00 Y


7S216BED Bed 7S216 0.00 0.00 0.00 Y


7S216DHI Door Hinge 7S216 0.00 0.00 0.00 Y


7S216DO DOOR 7S216 0.00 0.00 0.00 Y


7S216GLA Glass 7S216 0.00 0.00 0.00 Y


7S216ISWI 7S216, Inside Light Switch 7S216 0.00 0.00 0.00 Y


7S216LIG Light 7S216 0.00 0.00 0.00 Y


7S216LOC Lock 7S216 0.00 0.00 0.00 Y


7S216NIT Nightlight 7S216 0.00 0.00 0.00 Y


7S216OS 7S216, Outside Light Switch 7S216 0.00 0.00 0.00 Y


7S216SIN Sink 7S216 0.00 0.00 0.00 Y


7S216TOIL Toilet 7S216 0.00 0.00 0.00 Y


7S217DHI Door Hinge 7S217 0.00 0.00 0.00 Y


7S217DO DOOR 7S217 0.00 0.00 0.00 Y


7S217GLA Glass 7S217 0.00 0.00 0.00 Y


7S217ISWI 7S217, Inside Light Switch 7S217 0.00 0.00 0.00 Y


7S217LIG Light 7S217 0.00 0.00 0.00 Y
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7S217LOC Lock 7S217 0.00 0.00 0.00 Y


7S217NIT Nightlight 7S217 0.00 0.00 0.00 Y


7S217OS 7S217, Outside Light Switch 7S217 0.00 0.00 0.00 Y


7S217SIN Sink 7S217 0.00 0.00 0.00 Y


7S217TOIL Toilet 7S217 0.00 0.00 0.00 Y


7S218DHI Door Hinge 7S218 0.00 0.00 0.00 Y


7S218DO DOOR 7S218 0.00 0.00 0.00 Y


7S218GLA Glass 7S218 0.00 0.00 0.00 Y


7S218ISWI 7S218, Inside Light Switch 7S218 0.00 0.00 0.00 Y


7S218LIG Light 7S218 0.00 0.00 0.00 Y


7S218LOC Lock 7S218 0.00 0.00 0.00 Y


7S218NIT Nightlight 7S218 0.00 0.00 0.00 Y


7S218OS 7S218, Outside Light Switch 7S218 0.00 0.00 0.00 Y


7S218SIN Sink 7S218 0.00 0.00 0.00 Y


7S218TOIL Toilet 7S218 0.00 0.00 0.00 Y


7S300BED Bed 7S300 0.00 0.00 0.00 Y


7S300CTIL 7S300,Ceiling Tiles 7S300 0.00 0.00 0.00 Y


7S300IC1 Call Box 1 7S300 0.00 0.00 0.00 Y


7S300PC1 Pipe Chase 1 7S300 0.00 0.00 0.00 Y


7S300PC1 Pipe Chase 10 7S300 0.00 0.00 0.00 Y


7S300PC2 Pipe Chase 2 7S300 0.00 0.00 0.00 Y


7S300PC3 Pipe Chase 3 7S300 0.00 0.00 0.00 Y


7S300PC4 Pipe Chase 4 7S300 0.00 0.00 0.00 Y
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7S300PC5 Pipe Chase 5 7S300 0.00 0.00 0.00 Y


7S300PC6 Pipe Chase 6 7S300 0.00 0.00 0.00 Y


7S300PC7 Pipe Chase 7 7S300 0.00 0.00 0.00 Y


7S300PC8 Pipe Chase 8 7S300 0.00 0.00 0.00 Y


7S300PC9 Pipe Chase 9 7S300 0.00 0.00 0.00 Y


7S300SHO Shower 01 7S300 0.00 0.00 0.00 Y


7S300SHO Shower 02 7S300 0.00 0.00 0.00 Y


7S300SIN Sink 7S300 0.00 0.00 0.00 Y


7S300TEL Telephone 1 7S300 0.00 0.00 0.00 Y


7S300TEL Telephone 2 7S300 0.00 0.00 0.00 Y


7S300TEL Telephone 3 7S300 0.00 0.00 0.00 Y


7S300TEL Telephone 4 7S300 0.00 0.00 0.00 Y


7S300TEL Telephone 5 7S300 0.00 0.00 0.00 Y


7S300TOIL Toilet 7S300 0.00 0.00 0.00 Y


7S300TV Television 7S300 0.00 0.00 0.00 Y


7S301BED Bed 7S301 0.00 0.00 0.00 Y


7S301DHI Door Hinge 7S301 0.00 0.00 0.00 Y


7S301DO DOOR 7S301 0.00 0.00 0.00 Y


7S301GLA Glass 7S301 0.00 0.00 0.00 Y


7S301ISWI 7S301, Inside Light Switch 7S301 0.00 0.00 0.00 Y


7S301LIG Light 7S301 0.00 0.00 0.00 Y


7S301LOC Lock 7S301 0.00 0.00 0.00 Y


7S301NIT Nightlight 7S301 0.00 0.00 0.00 Y
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7S301OS 7S301, Outside Light Switch 7S301 0.00 0.00 0.00 Y


7S301SIN Sink 7S301 0.00 0.00 0.00 Y


7S301TOIL Toilet 7S301 0.00 0.00 0.00 Y


7S302BED Bed 7S302 0.00 0.00 0.00 Y


7S302DHI Door Hinge 7S302 0.00 0.00 0.00 Y


7S302DO DOOR 7S302 0.00 0.00 0.00 Y


7S302GLA Glass 7S302 0.00 0.00 0.00 Y


7S302ISWI 7S302, Inside Light Switch 7S302 0.00 0.00 0.00 Y


7S302LIG Light 7S302 0.00 0.00 0.00 Y


7S302LOC Lock 7S302 0.00 0.00 0.00 Y


7S302NIT Nightlight 7S302 0.00 0.00 0.00 Y


7S302OS 7S302, Outside Light Switch 7S302 0.00 0.00 0.00 Y


7S302SIN Sink 7S302 0.00 0.00 0.00 Y


7S302TOIL Toilet 7S302 0.00 0.00 0.00 Y


7S303BED Bed 7S303 0.00 0.00 0.00 Y


7S303DHI Door Hinge 7S303 0.00 0.00 0.00 Y


7S303DO DOOR 7S303 0.00 0.00 0.00 Y


7S303GLA Glass 7S303 0.00 0.00 0.00 Y


7S303ISWI 7S303, Inside Light Switch 7S303 0.00 0.00 0.00 Y


7S303LIG Light 7S303 0.00 0.00 0.00 Y


7S303LOC Lock 7S303 0.00 0.00 0.00 Y


7S303NIT Nightlight 7S303 0.00 0.00 0.00 Y


7S303OS 7S303, Outside Light Switch 7S303 0.00 0.00 0.00 Y
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7S303SIN Sink 7S303 0.00 0.00 0.00 Y


7S303TOIL Toilet 7S303 0.00 0.00 0.00 Y


7S304BED Bed 7S304 0.00 0.00 0.00 Y


7S304DHI Door Hinge 7S304 0.00 0.00 0.00 Y


7S304DO DOOR 7S304 0.00 0.00 0.00 Y


7S304GLA Glass 7S304 0.00 0.00 0.00 Y


7S304ISWI 7S304, Inside Light Switch 7S304 0.00 0.00 0.00 Y


7S304LIG Light 7S304 0.00 0.00 0.00 Y


7S304LOC Lock 7S304 0.00 0.00 0.00 Y


7S304NIT Nightlight 7S304 0.00 0.00 0.00 Y


7S304OS 7S304, Outside Light Switch 7S304 0.00 0.00 0.00 Y


7S304SIN Sink 7S304 0.00 0.00 0.00 Y


7S304TOIL Toilet 7S304 0.00 0.00 0.00 Y


7S305BED Bed 7S305 0.00 0.00 0.00 Y


7S305DHI Door Hinge 7S305 0.00 0.00 0.00 Y


7S305DO DOOR 7S305 0.00 0.00 0.00 Y


7S305GLA Glass 7S305 0.00 0.00 0.00 Y


7S305ISWI 7S305, Inside Light Switch 7S305 0.00 0.00 0.00 Y


7S305LIG Light 7S305 0.00 0.00 0.00 Y


7S305LOC Lock 7S305 0.00 0.00 0.00 Y


7S305NIT Nightlight 7S305 0.00 0.00 0.00 Y


7S305OS 7S305, Outside Light Switch 7S305 0.00 0.00 0.00 Y


7S305SIN Sink 7S305 0.00 0.00 0.00 Y
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7S305TOIL Toilet 7S305 0.00 0.00 0.00 Y


7S306BED Bed 7S306 0.00 0.00 0.00 Y


7S306DHI Door Hinge 7S306 0.00 0.00 0.00 Y


7S306DO DOOR 7S306 0.00 0.00 0.00 Y


7S306GLA Glass 7S306 0.00 0.00 0.00 Y


7S306ISWI 7S306, Inside Light Switch 7S306 0.00 0.00 0.00 Y


7S306LIG Light 7S306 0.00 0.00 0.00 Y


7S306LOC Lock 7S306 0.00 0.00 0.00 Y


7S306NIT Nightlight 7S306 0.00 0.00 0.00 Y


7S306OS 7S306, Outside Light Switch 7S306 0.00 0.00 0.00 Y


7S306SIN Sink 7S306 0.00 0.00 0.00 Y


7S306TOIL Toilet 7S306 0.00 0.00 0.00 Y


7S307BED Bed 7S307 0.00 0.00 0.00 Y


7S307DHI Door Hinge 7S307 0.00 0.00 0.00 Y


7S307DO DOOR 7S307 0.00 0.00 0.00 Y


7S307GLA Glass 7S307 0.00 0.00 0.00 Y


7S307ISWI 7S307, Inside Light Switch 7S307 0.00 0.00 0.00 Y


7S307LIG Light 7S307 0.00 0.00 0.00 Y


7S307LOC Lock 7S307 0.00 0.00 0.00 Y


7S307NIT Nightlight 7S307 0.00 0.00 0.00 Y


7S307OS 7S307, Outside Light Switch 7S307 0.00 0.00 0.00 Y


7S307SIN Sink 7S307 0.00 0.00 0.00 Y


7S307TOIL Toilet 7S307 0.00 0.00 0.00 Y
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7S308BED Bed 7S308 0.00 0.00 0.00 Y


7S308DHI Door Hinge 7S308 0.00 0.00 0.00 Y


7S308DO DOOR 7S308 0.00 0.00 0.00 Y


7S308GLA Glass 7S308 0.00 0.00 0.00 Y


7S308ISWI 7S308, Inside Light Switch 7S308 0.00 0.00 0.00 Y


7S308LIG Light 7S308 0.00 0.00 0.00 Y


7S308LOC Lock 7S308 0.00 0.00 0.00 Y


7S308NIT Nightlight 7S308 0.00 0.00 0.00 Y


7S308OS 7S308, Outside Light Switch 7S308 0.00 0.00 0.00 Y


7S308SIN Sink 7S308 0.00 0.00 0.00 Y


7S308TOIL Toilet 7S308 0.00 0.00 0.00 Y


7S309BED Bed 7S309 0.00 0.00 0.00 Y


7S309DHI Door Hinge 7S309 0.00 0.00 0.00 Y


7S309DO DOOR 7S309 0.00 0.00 0.00 Y


7S309GLA Glass 7S309 0.00 0.00 0.00 Y


7S309ISWI 7S309, Inside Light Switch 7S309 0.00 0.00 0.00 Y


7S309LIG Light 7S309 0.00 0.00 0.00 Y


7S309LOC Lock 7S309 0.00 0.00 0.00 Y


7S309NIT Nightlight 7S309 0.00 0.00 0.00 Y


7S309OS 7S309, Outside Light Switch 7S309 0.00 0.00 0.00 Y


7S309SIN Sink 7S309 0.00 0.00 0.00 Y


7S309TOIL Toilet 7S309 0.00 0.00 0.00 Y


7S310BED Bed 7S310 0.00 0.00 0.00 Y
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7S310DHI Door Hinge 7S310 0.00 0.00 0.00 Y


7S310DO DOOR 7S310 0.00 0.00 0.00 Y


7S310GLA Glass 7S310 0.00 0.00 0.00 Y


7S310ISWI 7S310, Inside Light Switch 7S310 0.00 0.00 0.00 Y


7S310LIG Light 7S310 0.00 0.00 0.00 Y


7S310LOC Lock 7S310 0.00 0.00 0.00 Y


7S310NIT Nightlight 7S310 0.00 0.00 0.00 Y


7S310OS 7S310, Outside Light Switch 7S310 0.00 0.00 0.00 Y


7S310SIN Sink 7S310 0.00 0.00 0.00 Y


7S310TOIL Toilet 7S310 0.00 0.00 0.00 Y


7S311BED Bed 7S311 0.00 0.00 0.00 Y


7S311DHI Door Hinge 7S311 0.00 0.00 0.00 Y


7S311DOO DOOR 7S311 0.00 0.00 0.00 Y


7S311GLA Glass 7S311 0.00 0.00 0.00 Y


7S311ISWI 7S311, Inside Light Switch 7S311 0.00 0.00 0.00 Y


7S311LIG Light 7S311 0.00 0.00 0.00 Y


7S311LOC Lock 7S311 0.00 0.00 0.00 Y


7S311NITE Nightlight 7S311 0.00 0.00 0.00 Y


7S311OS 7S311, Outside Light Switch 7S311 0.00 0.00 0.00 Y


7S311SIN Sink 7S311 0.00 0.00 0.00 Y


7S311TOIL Toilet 7S311 0.00 0.00 0.00 Y


7S312BED Bed 7S312 0.00 0.00 0.00 Y


7S312DHI Door Hinge 7S312 0.00 0.00 0.00 Y
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7S312DO DOOR 7S312 0.00 0.00 0.00 Y


7S312GLA Glass 7S312 0.00 0.00 0.00 Y


7S312ISWI 7S312, Inside Light Switch 7S312 0.00 0.00 0.00 Y


7S312LIG Light 7S312 0.00 0.00 0.00 Y


7S312LOC Lock 7S312 0.00 0.00 0.00 Y


7S312NIT Nightlight 7S312 0.00 0.00 0.00 Y


7S312OS 7S312, Outside Light Switch 7S312 0.00 0.00 0.00 Y


7S312SIN Sink 7S312 0.00 0.00 0.00 Y


7S312TOIL Toilet 7S312 0.00 0.00 0.00 Y


7S313BED Bed 7S313 0.00 0.00 0.00 Y


7S313DHI Door Hinge 7S313 0.00 0.00 0.00 Y


7S313DO DOOR 7S313 0.00 0.00 0.00 Y


7S313GLA Glass 7S313 0.00 0.00 0.00 Y


7S313ISWI 7S313, Inside Light Switch 7S313 0.00 0.00 0.00 Y


7S313LIG Light 7S313 0.00 0.00 0.00 Y


7S313LOC Lock 7S313 0.00 0.00 0.00 Y


7S313NIT Nightlight 7S313 0.00 0.00 0.00 Y


7S313OS 7S313, Outside Light Switch 7S313 0.00 0.00 0.00 Y


7S313SIN Sink 7S313 0.00 0.00 0.00 Y


7S313TOIL Toilet 7S313 0.00 0.00 0.00 Y


7S314BED Bed 7S314 0.00 0.00 0.00 Y


7S314DHI Door Hinge 7S314 0.00 0.00 0.00 Y


7S314DO DOOR 7S314 0.00 0.00 0.00 Y
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7S314GLA Glass 7S314 0.00 0.00 0.00 Y


7S314ISWI 7S314, Inside Light Switch 7S314 0.00 0.00 0.00 Y


7S314LIG Light 7S314 0.00 0.00 0.00 Y


7S314LOC Lock 7S314 0.00 0.00 0.00 Y


7S314NIT Nightlight 7S314 0.00 0.00 0.00 Y


7S314OS 7S314, Outside Light Switch 7S314 0.00 0.00 0.00 Y


7S314SIN Sink 7S314 0.00 0.00 0.00 Y


7S314TOIL Toilet 7S314 0.00 0.00 0.00 Y


7S315BED Bed 7S315 0.00 0.00 0.00 Y


7S315DHI Door Hinge 7S315 0.00 0.00 0.00 Y


7S315DO DOOR 7S315 0.00 0.00 0.00 Y


7S315GLA Glass 7S315 0.00 0.00 0.00 Y


7S315ISWI 7S315, Inside Light Switch 7S315 0.00 0.00 0.00 Y


7S315LIG Light 7S315 0.00 0.00 0.00 Y


7S315LOC Lock 7S315 0.00 0.00 0.00 Y


7S315NIT Nightlight 7S315 0.00 0.00 0.00 Y


7S315OS 7S315, Outside Light Switch 7S315 0.00 0.00 0.00 Y


7S315SIN Sink 7S315 0.00 0.00 0.00 Y


7S315TOIL Toilet 7S315 0.00 0.00 0.00 Y


7S316BED Bed 7S316 0.00 0.00 0.00 Y


7S316DHI Door Hinge 7S316 0.00 0.00 0.00 Y


7S316DO DOOR 7S316 0.00 0.00 0.00 Y


7S316GLA Glass 7S316 0.00 0.00 0.00 Y
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7S316ISWI 7S316, Inside Light Switch 7S316 0.00 0.00 0.00 Y


7S316LIG Light 7S316 0.00 0.00 0.00 Y


7S316LOC Lock 7S316 0.00 0.00 0.00 Y


7S316NIT Nightlight 7S316 0.00 0.00 0.00 Y


7S316OS 7S316, Outside Light Switch 7S316 0.00 0.00 0.00 Y


7S316SIN Sink 7S316 0.00 0.00 0.00 Y


7S316TOIL Toilet 7S316 0.00 0.00 0.00 Y


7S317DHI Door Hinge 7S317 0.00 0.00 0.00 Y


7S317DO DOOR 7S317 0.00 0.00 0.00 Y


7S317GLA Glass 7S317 0.00 0.00 0.00 Y


7S317ISWI 7S317, Inside Light Switch 7S317 0.00 0.00 0.00 Y


7S317LIG Light 7S317 0.00 0.00 0.00 Y


7S317LOC Lock 7S317 0.00 0.00 0.00 Y


7S317NIT Nightlight 7S317 0.00 0.00 0.00 Y


7S317OS 7S317, Outside Light Switch 7S317 0.00 0.00 0.00 Y


7S317SIN Sink 7S317 0.00 0.00 0.00 Y


7S317TOIL Toilet 7S317 0.00 0.00 0.00 Y


7S318DHI Door Hinge 7S318 0.00 0.00 0.00 Y


7S318DO DOOR 7S318 0.00 0.00 0.00 Y


7S318GLA Glass 7S318 0.00 0.00 0.00 Y


7S318ISWI 7S318, Inside Light Switch 7S318 0.00 0.00 0.00 Y


7S318LIG Light 7S318 0.00 0.00 0.00 Y


7S318LOC Lock 7S318 0.00 0.00 0.00 Y
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7S318NIT Nightlight 7S318 0.00 0.00 0.00 Y


7S318OS 7S318, Outside Light Switch 7S318 0.00 0.00 0.00 Y


7S318SIN Sink 7S318 0.00 0.00 0.00 Y


7S318TOIL Toilet 7S318 0.00 0.00 0.00 Y


7S400BED Bed 7S400 0.00 0.00 0.00 Y


7S400CTIL 7S400,Ceiling Tiles 7S400 0.00 0.00 0.00 Y


7S400IC1 Call Box 1 7S400 0.00 0.00 0.00 Y


7S400PC1 Pipe Chase 1 7S400 0.00 0.00 0.00 Y


7S400PC1 Pipe Chase 10 7S400 0.00 0.00 0.00 Y


7S400PC2 Pipe Chase 2 7S400 0.00 0.00 0.00 Y


7S400PC3 Pipe Chase 3 7S400 0.00 0.00 0.00 Y


7S400PC4 Pipe Chase 4 7S400 0.00 0.00 0.00 Y


7S400PC5 Pipe Chase 5 7S400 0.00 0.00 0.00 Y


7S400PC6 Pipe Chase 6 7S400 0.00 0.00 0.00 Y


7S400PC7 Pipe Chase 7 7S400 0.00 0.00 0.00 Y


7S400PC8 Pipe Chase 8 7S400 0.00 0.00 0.00 Y


7S400PC9 Pipe Chase 9 7S400 0.00 0.00 0.00 Y


7S400SHO Shower 01 7S400 0.00 0.00 0.00 Y


7S400SHO Shower 02 7S400 0.00 0.00 0.00 Y


7S400SIN Sink 7S400 0.00 0.00 0.00 Y


7S400TEL Telephone 1 7S400 0.00 0.00 0.00 Y


7S400TEL Telephone 2 7S400 0.00 0.00 0.00 Y


7S400TEL Telephone 3 7S400 0.00 0.00 0.00 Y
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7S400TEL Telephone 4 7S400 0.00 0.00 0.00 Y


7S400TEL Telephone 5 7S400 0.00 0.00 0.00 Y


7S400TOIL Toilet 7S400 0.00 0.00 0.00 Y


7S400TV Television 7S400 0.00 0.00 0.00 Y


7S401BED Bed 7S401 0.00 0.00 0.00 Y


7S401DHI Door Hinge 7S401 0.00 0.00 0.00 Y


7S401DO DOOR 7S401 0.00 0.00 0.00 Y


7S401GLA Glass 7S401 0.00 0.00 0.00 Y


7S401ISWI 7S401, Inside Light Switch 7S401 0.00 0.00 0.00 Y


7S401LIG Light 7S401 0.00 0.00 0.00 Y


7S401LOC Lock 7S401 0.00 0.00 0.00 Y


7S401NIT Nightlight 7S401 0.00 0.00 0.00 Y


7S401OS 7S401, Outside Light Switch 7S401 0.00 0.00 0.00 Y


7S401SIN Sink 7S401 0.00 0.00 0.00 Y


7S401TOIL Toilet 7S401 0.00 0.00 0.00 Y


7S402BED Bed 7S402 0.00 0.00 0.00 Y


7S402DHI Door Hinge 7S402 0.00 0.00 0.00 Y


7S402DO DOOR 7S402 0.00 0.00 0.00 Y


7S402GLA Glass 7S402 0.00 0.00 0.00 Y


7S402ISWI 7S402, Inside Light Switch 7S402 0.00 0.00 0.00 Y


7S402LIG Light 7S402 0.00 0.00 0.00 Y


7S402LOC Lock 7S402 0.00 0.00 0.00 Y


7S402NIT Nightlight 7S402 0.00 0.00 0.00 Y
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7S402OS 7S402, Outside Light Switch 7S402 0.00 0.00 0.00 Y


7S402SIN Sink 7S402 0.00 0.00 0.00 Y


7S402TOIL Toilet 7S402 0.00 0.00 0.00 Y


7S403 7S403 , Inside Light Switch 7S403 0.00 0.00 0.00 Y


7S403 7S403 , Outside Light Switch 7S403 0.00 0.00 0.00 Y


7S403BED Bed 7S403 0.00 0.00 0.00 Y


7S403DHI Door Hinge 7S403 0.00 0.00 0.00 Y


7S403DO DOOR 7S403 0.00 0.00 0.00 Y


7S403GLA Glass 7S403 0.00 0.00 0.00 Y


7S403LIG Light 7S403 0.00 0.00 0.00 Y


7S403LOC Lock 7S403 0.00 0.00 0.00 Y


7S403NIT Nightlight 7S403 0.00 0.00 0.00 Y


7S403SIN Sink 7S403 0.00 0.00 0.00 Y


7S403TOIL Toilet 7S403 0.00 0.00 0.00 Y


7S404BED Bed 7S404 0.00 0.00 0.00 Y


7S404DHI Door Hinge 7S404 0.00 0.00 0.00 Y


7S404DO DOOR 7S404 0.00 0.00 0.00 Y


7S404GLA Glass 7S404 0.00 0.00 0.00 Y


7S404ISWI 7S404, Inside Light Switch 7S404 0.00 0.00 0.00 Y


7S404LIG Light 7S404 0.00 0.00 0.00 Y


7S404LOC Lock 7S404 0.00 0.00 0.00 Y


7S404NIT Nightlight 7S404 0.00 0.00 0.00 Y


7S404OS 7S404, Outside Light Switch 7S404 0.00 0.00 0.00 Y
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7S404SIN Sink 7S404 0.00 0.00 0.00 Y


7S404TOIL Toilet 7S404 0.00 0.00 0.00 Y


7S405BED Bed 7S405 0.00 0.00 0.00 Y


7S405DHI Door Hinge 7S405 0.00 0.00 0.00 Y


7S405DO DOOR 7S405 0.00 0.00 0.00 Y


7S405GLA Glass 7S405 0.00 0.00 0.00 Y


7S405ISWI 7S405, Inside Light Switch 7S405 0.00 0.00 0.00 Y


7S405LIG Light 7S405 0.00 0.00 0.00 Y


7S405LOC Lock 7S405 0.00 0.00 0.00 Y


7S405NIT Nightlight 7S405 0.00 0.00 0.00 Y


7S405OS 7S405, Outside Light Switch 7S405 0.00 0.00 0.00 Y


7S405SIN Sink 7S405 0.00 0.00 0.00 Y


7S405TOIL Toilet 7S405 0.00 0.00 0.00 Y


7S406BED Bed 7S406 0.00 0.00 0.00 Y


7S406DHI Door Hinge 7S406 0.00 0.00 0.00 Y


7S406DO DOOR 7S406 0.00 0.00 0.00 Y


7S406GLA Glass 7S406 0.00 0.00 0.00 Y


7S406ISWI 7S406, Inside Light Switch 7S406 0.00 0.00 0.00 Y


7S406LIG Light 7S406 0.00 0.00 0.00 Y


7S406LOC Lock 7S406 0.00 0.00 0.00 Y


7S406NIT Nightlight 7S406 0.00 0.00 0.00 Y


7S406OS 7S406, Outside Light Switch 7S406 0.00 0.00 0.00 Y


7S406SIN Sink 7S406 0.00 0.00 0.00 Y
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7S406TOIL Toilet 7S406 0.00 0.00 0.00 Y


7S407BED Bed 7S407 0.00 0.00 0.00 Y


7S407DHI Door Hinge 7S407 0.00 0.00 0.00 Y


7S407DO DOOR 7S407 0.00 0.00 0.00 Y


7S407GLA Glass 7S407 0.00 0.00 0.00 Y


7S407ISWI 7S407, Inside Light Switch 7S407 0.00 0.00 0.00 Y


7S407LIG Light 7S407 0.00 0.00 0.00 Y


7S407LOC Lock 7S407 0.00 0.00 0.00 Y


7S407NIT Nightlight 7S407 0.00 0.00 0.00 Y


7S407OS 7S407, Outside Light Switch 7S407 0.00 0.00 0.00 Y


7S407SIN Sink 7S407 0.00 0.00 0.00 Y


7S407TOIL Toilet 7S407 0.00 0.00 0.00 Y


7S408BED Bed 7S408 0.00 0.00 0.00 Y


7S408DHI Door Hinge 7S408 0.00 0.00 0.00 Y


7S408DO DOOR 7S408 0.00 0.00 0.00 Y


7S408GLA Glass 7S408 0.00 0.00 0.00 Y


7S408ISWI 7S408, Inside Light Switch 7S408 0.00 0.00 0.00 Y


7S408LIG Light 7S408 0.00 0.00 0.00 Y


7S408LOC Lock 7S408 0.00 0.00 0.00 Y


7S408NIT Nightlight 7S408 0.00 0.00 0.00 Y


7S408OS 7S408, Outside Light Switch 7S408 0.00 0.00 0.00 Y


7S408SIN Sink 7S408 0.00 0.00 0.00 Y


7S408TOIL Toilet 7S408 0.00 0.00 0.00 Y
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7S409BED Bed 7S409 0.00 0.00 0.00 Y


7S409DHI Door Hinge 7S409 0.00 0.00 0.00 Y


7S409DO DOOR 7S409 0.00 0.00 0.00 Y


7S409GLA Glass 7S409 0.00 0.00 0.00 Y


7S409ISWI 7S409, Inside Light Switch 7S409 0.00 0.00 0.00 Y


7S409LIG Light 7S409 0.00 0.00 0.00 Y


7S409LOC Lock 7S409 0.00 0.00 0.00 Y


7S409NIT Nightlight 7S409 0.00 0.00 0.00 Y


7S409OS 7S409, Outside Light Switch 7S409 0.00 0.00 0.00 Y


7S409SIN Sink 7S409 0.00 0.00 0.00 Y


7S409TOIL Toilet 7S409 0.00 0.00 0.00 Y


7S410BED Bed 7S410 0.00 0.00 0.00 Y


7S410DHI Door Hinge 7S410 0.00 0.00 0.00 Y


7S410DO DOOR 7S410 0.00 0.00 0.00 Y


7S410GLA Glass 7S410 0.00 0.00 0.00 Y


7S410ISWI 7S410, Inside Light Switch 7S410 0.00 0.00 0.00 Y


7S410LIG Light 7S410 0.00 0.00 0.00 Y


7S410LOC Lock 7S410 0.00 0.00 0.00 Y


7S410NIT Nightlight 7S410 0.00 0.00 0.00 Y


7S410OS 7S410, Outside Light Switch 7S410 0.00 0.00 0.00 Y


7S410SIN Sink 7S410 0.00 0.00 0.00 Y


7S410TOIL Toilet 7S410 0.00 0.00 0.00 Y


7S411BED Bed 7S411 0.00 0.00 0.00 Y
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7S411DHI Door Hinge 7S411 0.00 0.00 0.00 Y


7S411DOO DOOR 7S411 0.00 0.00 0.00 Y


7S411GLA Glass 7S411 0.00 0.00 0.00 Y


7S411ISWI 7S411, Inside Light Switch 7S411 0.00 0.00 0.00 Y


7S411LIG Light 7S411 0.00 0.00 0.00 Y


7S411LOC Lock 7S411 0.00 0.00 0.00 Y


7S411NITE Nightlight 7S411 0.00 0.00 0.00 Y


7S411OS 7S411, Outside Light Switch 7S411 0.00 0.00 0.00 Y


7S411SIN Sink 7S411 0.00 0.00 0.00 Y


7S411TOIL Toilet 7S411 0.00 0.00 0.00 Y


7S412BED Bed 7S412 0.00 0.00 0.00 Y


7S412DHI Door Hinge 7S412 0.00 0.00 0.00 Y


7S412DO DOOR 7S412 0.00 0.00 0.00 Y


7S412GLA Glass 7S412 0.00 0.00 0.00 Y


7S412ISWI 7S412, Inside Light Switch 7S412 0.00 0.00 0.00 Y


7S412LIG Light 7S412 0.00 0.00 0.00 Y


7S412LOC Lock 7S412 0.00 0.00 0.00 Y


7S412NIT Nightlight 7S412 0.00 0.00 0.00 Y


7S412OS 7S412, Outside Light Switch 7S412 0.00 0.00 0.00 Y


7S412SIN Sink 7S412 0.00 0.00 0.00 Y


7S412TOIL Toilet 7S412 0.00 0.00 0.00 Y


7S413BED Bed 7S413 0.00 0.00 0.00 Y


7S413DHI Door Hinge 7S413 0.00 0.00 0.00 Y
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7S413DO DOOR 7S413 0.00 0.00 0.00 Y


7S413GLA Glass 7S413 0.00 0.00 0.00 Y


7S413ISWI 7S413, Inside Light Switch 7S413 0.00 0.00 0.00 Y


7S413LIG Light 7S413 0.00 0.00 0.00 Y


7S413LOC Lock 7S413 0.00 0.00 0.00 Y


7S413NIT Nightlight 7S413 0.00 0.00 0.00 Y


7S413OS 7S413, Outside Light Switch 7S413 0.00 0.00 0.00 Y


7S413SIN Sink 7S413 0.00 0.00 0.00 Y


7S413TOIL Toilet 7S413 0.00 0.00 0.00 Y


7S414BED Bed 7S414 0.00 0.00 0.00 Y


7S414DHI Door Hinge 7S414 0.00 0.00 0.00 Y


7S414DO DOOR 7S414 0.00 0.00 0.00 Y


7S414GLA Glass 7S414 0.00 0.00 0.00 Y


7S414ISWI 7S414, Inside Light Switch 7S414 0.00 0.00 0.00 Y


7S414LIG Light 7S414 0.00 0.00 0.00 Y


7S414LOC Lock 7S414 0.00 0.00 0.00 Y


7S414NIT Nightlight 7S414 0.00 0.00 0.00 Y


7S414OS 7S414, Outside Light Switch 7S414 0.00 0.00 0.00 Y


7S414SIN Sink 7S414 0.00 0.00 0.00 Y


7S414TOIL Toilet 7S414 0.00 0.00 0.00 Y


7S415BED Bed 7S415 0.00 0.00 0.00 Y


7S415DHI Door Hinge 7S415 0.00 0.00 0.00 Y


7S415DO DOOR 7S415 0.00 0.00 0.00 Y
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7S415GLA Glass 7S415 0.00 0.00 0.00 Y


7S415ISWI 7S415, Inside Light Switch 7S415 0.00 0.00 0.00 Y


7S415LIG Light 7S415 0.00 0.00 0.00 Y


7S415LOC Lock 7S415 0.00 0.00 0.00 Y


7S415NIT Nightlight 7S415 0.00 0.00 0.00 Y


7S415OS 7S415, Outside Light Switch 7S415 0.00 0.00 0.00 Y


7S415SIN Sink 7S415 0.00 0.00 0.00 Y


7S415TOIL Toilet 7S415 0.00 0.00 0.00 Y


7S416BED Bed 7S416 0.00 0.00 0.00 Y


7S416DHI Door Hinge 7S416 0.00 0.00 0.00 Y


7S416DO DOOR 7S416 0.00 0.00 0.00 Y


7S416GLA Glass 7S416 0.00 0.00 0.00 Y


7S416ISWI 7S416, Inside Light Switch 7S416 0.00 0.00 0.00 Y


7S416LIG Light 7S416 0.00 0.00 0.00 Y


7S416LOC Lock 7S416 0.00 0.00 0.00 Y


7S416NIT Nightlight 7S416 0.00 0.00 0.00 Y


7S416OS 7S416, Outside Light Switch 7S416 0.00 0.00 0.00 Y


7S416SIN Sink 7S416 0.00 0.00 0.00 Y


7S416TOIL Toilet 7S416 0.00 0.00 0.00 Y


7S417BED Bed 7S417 0.00 0.00 0.00 Y


7S417DHI Door Hinge 7S417 0.00 0.00 0.00 Y


7S417DO DOOR 7S417 0.00 0.00 0.00 Y


7S417GLA Glass 7S417 0.00 0.00 0.00 Y
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7S417ISWI 7S417, Inside Light Switch 7S417 0.00 0.00 0.00 Y


7S417LIG Light 7S417 0.00 0.00 0.00 Y


7S417LOC Lock 7S417 0.00 0.00 0.00 Y


7S417NIT Nightlight 7S417 0.00 0.00 0.00 Y


7S417OS 7S417, Outside Light Switch 7S417 0.00 0.00 0.00 Y


7S417SIN Sink 7S417 0.00 0.00 0.00 Y


7S417TOIL Toilet 7S417 0.00 0.00 0.00 Y


7S418BED Bed 7S418 0.00 0.00 0.00 Y


7S418DHI Door Hinge 7S418 0.00 0.00 0.00 Y


7S418DO DOOR 7S418 0.00 0.00 0.00 Y


7S418GLA Glass 7S418 0.00 0.00 0.00 Y


7S418ISWI 7S418, Inside Light Switch 7S418 0.00 0.00 0.00 Y


7S418LIG Light 7S418 0.00 0.00 0.00 Y


7S418LOC Lock 7S418 0.00 0.00 0.00 Y


7S418NIT Nightlight 7S418 0.00 0.00 0.00 Y


7S418OS 7S418, Outside Light Switch 7S418 0.00 0.00 0.00 Y


7S418SIN Sink 7S418 0.00 0.00 0.00 Y


7S418TOIL Toilet 7S418 0.00 0.00 0.00 Y


7S500BED Bed 7S500 0.00 0.00 0.00 Y


7S500CTIL 7S500,Ceiling Tiles 7S500 0.00 0.00 0.00 Y


7S500IC1 Call Box 1 7S500 0.00 0.00 0.00 Y


7S500PC1 Pipe Chase 1 7S500 0.00 0.00 0.00 Y


7S500PC1 Pipe Chase 10 7S500 0.00 0.00 0.00 Y
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7S500PC2 Pipe Chase 2 7S500 0.00 0.00 0.00 Y


7S500PC3 Pipe Chase 3 7S500 0.00 0.00 0.00 Y


7S500PC4 Pipe Chase 4 7S500 0.00 0.00 0.00 Y


7S500PC5 Pipe Chase 5 7S500 0.00 0.00 0.00 Y


7S500PC6 Pipe Chase 6 7S500 0.00 0.00 0.00 Y


7S500PC7 Pipe Chase 7 7S500 0.00 0.00 0.00 Y


7S500PC8 Pipe Chase 8 7S500 0.00 0.00 0.00 Y


7S500PC9 Pipe Chase 9 7S500 0.00 0.00 0.00 Y


7S500SHO Shower 01 7S500 0.00 0.00 0.00 Y


7S500SHO Shower 02 7S500 0.00 0.00 0.00 Y


7S500SIN Sink 7S500 0.00 0.00 0.00 Y


7S500TEL Telephone 1 7S500 0.00 0.00 0.00 Y


7S500TEL Telephone 2 7S500 0.00 0.00 0.00 Y


7S500TEL Telephone 3 7S500 0.00 0.00 0.00 Y


7S500TEL Telephone 4 7S500 0.00 0.00 0.00 Y


7S500TEL Telephone 5 7S500 0.00 0.00 0.00 Y


7S500TOIL Toilet 7S500 0.00 0.00 0.00 Y


7S500TV Television 7S500 0.00 0.00 0.00 Y


7S501BED Bed 7S501 0.00 0.00 0.00 Y


7S501DHI Door Hinge 7S501 0.00 0.00 0.00 Y


7S501DO DOOR 7S501 0.00 0.00 0.00 Y


7S501GLA Glass 7S501 0.00 0.00 0.00 Y


7S501ISWI 7S501, Inside Light Switch 7S501 0.00 0.00 0.00 Y
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7S501LIG Light 7S501 0.00 0.00 0.00 Y


7S501LOC Lock 7S501 0.00 0.00 0.00 Y


7S501NIT Nightlight 7S501 0.00 0.00 0.00 Y


7S501OS 7S501, Outside Light Switch 7S501 0.00 0.00 0.00 Y


7S501SIN Sink 7S501 0.00 0.00 0.00 Y


7S501TOIL Toilet 7S501 0.00 0.00 0.00 Y


7S502BED Bed 7S502 0.00 0.00 0.00 Y


7S502DHI Door Hinge 7S502 0.00 0.00 0.00 Y


7S502DO DOOR 7S502 0.00 0.00 0.00 Y


7S502GLA Glass 7S502 0.00 0.00 0.00 Y


7S502ISWI 7S502, Inside Light Switch 7S502 0.00 0.00 0.00 Y


7S502LIG Light 7S502 0.00 0.00 0.00 Y


7S502LOC Lock 7S502 0.00 0.00 0.00 Y


7S502NIT Nightlight 7S502 0.00 0.00 0.00 Y


7S502OS 7S502, Outside Light Switch 7S502 0.00 0.00 0.00 Y


7S502SIN Sink 7S502 0.00 0.00 0.00 Y


7S502TOIL Toilet 7S502 0.00 0.00 0.00 Y


7S503BED Bed 7S503 0.00 0.00 0.00 Y


7S503DHI Door Hinge 7S503 0.00 0.00 0.00 Y


7S503DO DOOR 7S503 0.00 0.00 0.00 Y


7S503GLA Glass 7S503 0.00 0.00 0.00 Y


7S503ISWI 7S503, Inside Light Switch 7S503 0.00 0.00 0.00 Y


7S503LIG Light 7S503 0.00 0.00 0.00 Y
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7S503LOC Lock 7S503 0.00 0.00 0.00 Y


7S503NIT Nightlight 7S503 0.00 0.00 0.00 Y


7S503OS 7S503, Outside Light Switch 7S503 0.00 0.00 0.00 Y


7S503SIN Sink 7S503 0.00 0.00 0.00 Y


7S503TOIL Toilet 7S503 0.00 0.00 0.00 Y


7S504BED Bed 7S504 0.00 0.00 0.00 Y


7S504DHI Door Hinge 7S504 0.00 0.00 0.00 Y


7S504DO DOOR 7S504 0.00 0.00 0.00 Y


7S504GLA Glass 7S504 0.00 0.00 0.00 Y


7S504ISWI 7S504, Inside Light Switch 7S504 0.00 0.00 0.00 Y


7S504LIG Light 7S504 0.00 0.00 0.00 Y


7S504LOC Lock 7S504 0.00 0.00 0.00 Y


7S504NIT Nightlight 7S504 0.00 0.00 0.00 Y


7S504OS 7S504, Outside Light Switch 7S504 0.00 0.00 0.00 Y


7S504SIN Sink 7S504 0.00 0.00 0.00 Y


7S504TOIL Toilet 7S504 0.00 0.00 0.00 Y


7S505BED Bed 7S505 0.00 0.00 0.00 Y


7S505DHI Door Hinge 7S505 0.00 0.00 0.00 Y


7S505DO DOOR 7S505 0.00 0.00 0.00 Y


7S505GLA Glass 7S505 0.00 0.00 0.00 Y


7S505ISWI 7S505, Inside Light Switch 7S505 0.00 0.00 0.00 Y


7S505LIG Light 7S505 0.00 0.00 0.00 Y


7S505LOC Lock 7S505 0.00 0.00 0.00 Y
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7S505NIT Nightlight 7S505 0.00 0.00 0.00 Y


7S505OS 7S505, Outside Light Switch 7S505 0.00 0.00 0.00 Y


7S505SIN Sink 7S505 0.00 0.00 0.00 Y


7S505TOIL Toilet 7S505 0.00 0.00 0.00 Y


7S506BED Bed 7S506 0.00 0.00 0.00 Y


7S506DHI Door Hinge 7S506 0.00 0.00 0.00 Y


7S506DO DOOR 7S506 0.00 0.00 0.00 Y


7S506GLA Glass 7S506 0.00 0.00 0.00 Y


7S506ISWI 7S506, Inside Light Switch 7S506 0.00 0.00 0.00 Y


7S506LIG Light 7S506 0.00 0.00 0.00 Y


7S506LOC Lock 7S506 0.00 0.00 0.00 Y


7S506NIT Nightlight 7S506 0.00 0.00 0.00 Y


7S506OS 7S506, Outside Light Switch 7S506 0.00 0.00 0.00 Y


7S506SIN Sink 7S506 0.00 0.00 0.00 Y


7S506TOIL Toilet 7S506 0.00 0.00 0.00 Y


7S507BED Bed 7S507 0.00 0.00 0.00 Y


7S507DHI Door Hinge 7S507 0.00 0.00 0.00 Y


7S507DO DOOR 7S507 0.00 0.00 0.00 Y


7S507GLA Glass 7S507 0.00 0.00 0.00 Y


7S507ISWI 7S507, Inside Light Switch 7S507 0.00 0.00 0.00 Y


7S507LIG Light 7S507 0.00 0.00 0.00 Y


7S507LOC Lock 7S507 0.00 0.00 0.00 Y


7S507NIT Nightlight 7S507 0.00 0.00 0.00 Y
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7S507OS 7S507, Outside Light Switch 7S507 0.00 0.00 0.00 Y


7S507SIN Sink 7S507 0.00 0.00 0.00 Y


7S507TOIL Toilet 7S507 0.00 0.00 0.00 Y


7S508BED Bed 7S508 0.00 0.00 0.00 Y


7S508DHI Door Hinge 7S508 0.00 0.00 0.00 Y


7S508DO DOOR 7S508 0.00 0.00 0.00 Y


7S508GLA Glass 7S508 0.00 0.00 0.00 Y


7S508ISWI 7S508, Inside Light Switch 7S508 0.00 0.00 0.00 Y


7S508LIG Light 7S508 0.00 0.00 0.00 Y


7S508LOC Lock 7S508 0.00 0.00 0.00 Y


7S508NIT Nightlight 7S508 0.00 0.00 0.00 Y


7S508OS 7S508, Outside Light Switch 7S508 0.00 0.00 0.00 Y


7S508SIN Sink 7S508 0.00 0.00 0.00 Y


7S508TOIL Toilet 7S508 0.00 0.00 0.00 Y


7S509BED Bed 7S509 0.00 0.00 0.00 Y


7S509DHI Door Hinge 7S509 0.00 0.00 0.00 Y


7S509DO DOOR 7S509 0.00 0.00 0.00 Y


7S509GLA Glass 7S509 0.00 0.00 0.00 Y


7S509ISWI 7S509, Inside Light Switch 7S509 0.00 0.00 0.00 Y


7S509LIG Light 7S509 0.00 0.00 0.00 Y


7S509LOC Lock 7S509 0.00 0.00 0.00 Y


7S509NIT Nightlight 7S509 0.00 0.00 0.00 Y


7S509OS 7S509, Outside Light Switch 7S509 0.00 0.00 0.00 Y
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7S509SIN Sink 7S509 0.00 0.00 0.00 Y


7S509TOIL Toilet 7S509 0.00 0.00 0.00 Y


7S510BED Bed 7S510 0.00 0.00 0.00 Y


7S510DHI Door Hinge 7S510 0.00 0.00 0.00 Y


7S510DO DOOR 7S510 0.00 0.00 0.00 Y


7S510GLA Glass 7S510 0.00 0.00 0.00 Y


7S510ISWI 7S510, Inside Light Switch 7S510 0.00 0.00 0.00 Y


7S510LIG Light 7S510 0.00 0.00 0.00 Y


7S510LOC Lock 7S510 0.00 0.00 0.00 Y


7S510NIT Nightlight 7S510 0.00 0.00 0.00 Y


7S510OS 7S510, Outside Light Switch 7S510 0.00 0.00 0.00 Y


7S510SIN Sink 7S510 0.00 0.00 0.00 Y


7S510TOIL Toilet 7S510 0.00 0.00 0.00 Y


7S511BED Bed 7S511 0.00 0.00 0.00 Y


7S511DHI Door Hinge 7S511 0.00 0.00 0.00 Y


7S511DOO DOOR 7S511 0.00 0.00 0.00 Y


7S511GLA Glass 7S511 0.00 0.00 0.00 Y


7S511ISWI 7S511, Inside Light Switch 7S511 0.00 0.00 0.00 Y


7S511LIG Light 7S511 0.00 0.00 0.00 Y


7S511LOC Lock 7S511 0.00 0.00 0.00 Y


7S511NITE Nightlight 7S511 0.00 0.00 0.00 Y


7S511OS 7S511, Outside Light Switch 7S511 0.00 0.00 0.00 Y


7S511SIN Sink 7S511 0.00 0.00 0.00 Y
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7S511TOIL Toilet 7S511 0.00 0.00 0.00 Y


7S512BED Bed 7S512 0.00 0.00 0.00 Y


7S512DHI Door Hinge 7S512 0.00 0.00 0.00 Y


7S512DO DOOR 7S512 0.00 0.00 0.00 Y


7S512GLA Glass 7S512 0.00 0.00 0.00 Y


7S512ISWI 7S512, Inside Light Switch 7S512 0.00 0.00 0.00 Y


7S512LIG Light 7S512 0.00 0.00 0.00 Y


7S512LOC Lock 7S512 0.00 0.00 0.00 Y


7S512NIT Nightlight 7S512 0.00 0.00 0.00 Y


7S512OS 7S512, Outside Light Switch 7S512 0.00 0.00 0.00 Y


7S512SIN Sink 7S512 0.00 0.00 0.00 Y


7S512TOIL Toilet 7S512 0.00 0.00 0.00 Y


7S513BED Bed 7S513 0.00 0.00 0.00 Y


7S513DHI Door Hinge 7S513 0.00 0.00 0.00 Y


7S513DO DOOR 7S513 0.00 0.00 0.00 Y


7S513GLA Glass 7S513 0.00 0.00 0.00 Y


7S513ISWI 7S513, Inside Light Switch 7S513 0.00 0.00 0.00 Y


7S513LIG Light 7S513 0.00 0.00 0.00 Y


7S513LOC Lock 7S513 0.00 0.00 0.00 Y


7S513NIT Nightlight 7S513 0.00 0.00 0.00 Y


7S513OS 7S513, Outside Light Switch 7S513 0.00 0.00 0.00 Y


7S513SIN Sink 7S513 0.00 0.00 0.00 Y


7S513TOIL Toilet 7S513 0.00 0.00 0.00 Y
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7S514BED Bed 7S514 0.00 0.00 0.00 Y


7S514DHI Door Hinge 7S514 0.00 0.00 0.00 Y


7S514DO DOOR 7S514 0.00 0.00 0.00 Y


7S514GLA Glass 7S514 0.00 0.00 0.00 Y


7S514ISWI 7S514, Inside Light Switch 7S514 0.00 0.00 0.00 Y


7S514LIG Light 7S514 0.00 0.00 0.00 Y


7S514LOC Lock 7S514 0.00 0.00 0.00 Y


7S514NIT Nightlight 7S514 0.00 0.00 0.00 Y


7S514OS 7S514, Outside Light Switch 7S514 0.00 0.00 0.00 Y


7S514SIN Sink 7S514 0.00 0.00 0.00 Y


7S514TOIL Toilet 7S514 0.00 0.00 0.00 Y


7S515BED Bed 7S515 0.00 0.00 0.00 Y


7S515DHI Door Hinge 7S515 0.00 0.00 0.00 Y


7S515DO DOOR 7S515 0.00 0.00 0.00 Y


7S515GLA Glass 7S515 0.00 0.00 0.00 Y


7S515ISWI 7S515, Inside Light Switch 7S515 0.00 0.00 0.00 Y


7S515LIG Light 7S515 0.00 0.00 0.00 Y


7S515LOC Lock 7S515 0.00 0.00 0.00 Y


7S515NIT Nightlight 7S515 0.00 0.00 0.00 Y


7S515OS 7S515, Outside Light Switch 7S515 0.00 0.00 0.00 Y


7S515SIN Sink 7S515 0.00 0.00 0.00 Y


7S515TOIL Toilet 7S515 0.00 0.00 0.00 Y


7S516BED Bed 7S516 0.00 0.00 0.00 Y
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7S516DHI Door Hinge 7S516 0.00 0.00 0.00 Y


7S516DO DOOR 7S516 0.00 0.00 0.00 Y


7S516GLA Glass 7S516 0.00 0.00 0.00 Y


7S516ISWI 7S516, Inside Light Switch 7S516 0.00 0.00 0.00 Y


7S516LIG Light 7S516 0.00 0.00 0.00 Y


7S516LOC Lock 7S516 0.00 0.00 0.00 Y


7S516NIT Nightlight 7S516 0.00 0.00 0.00 Y


7S516OS 7S516, Outside Light Switch 7S516 0.00 0.00 0.00 Y


7S516SIN Sink 7S516 0.00 0.00 0.00 Y


7S516TOIL Toilet 7S516 0.00 0.00 0.00 Y


7S517BED Bed 7S517 0.00 0.00 0.00 Y


7S517DHI Door Hinge 7S517 0.00 0.00 0.00 Y


7S517DO DOOR 7S517 0.00 0.00 0.00 Y


7S517GLA Glass 7S517 0.00 0.00 0.00 Y


7S517ISWI 7S517, Inside Light Switch 7S517 0.00 0.00 0.00 Y


7S517LIG Light 7S517 0.00 0.00 0.00 Y


7S517LOC Lock 7S517 0.00 0.00 0.00 Y


7S517NIT Nightlight 7S517 0.00 0.00 0.00 Y


7S517OS 7S517, Outside Light Switch 7S517 0.00 0.00 0.00 Y


7S517SIN Sink 7S517 0.00 0.00 0.00 Y


7S517TOIL Toilet 7S517 0.00 0.00 0.00 Y


7S518BED Bed 7S518 0.00 0.00 0.00 Y


7S518DHI Door Hinge 7S518 0.00 0.00 0.00 Y
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7S518DO DOOR 7S518 0.00 0.00 0.00 Y


7S518GLA Glass 7S518 0.00 0.00 0.00 Y


7S518ISWI 7S518, Inside Light Switch 7S518 0.00 0.00 0.00 Y


7S518LIG Light 7S518 0.00 0.00 0.00 Y


7S518LOC Lock 7S518 0.00 0.00 0.00 Y


7S518NIT Nightlight 7S518 0.00 0.00 0.00 Y


7S518OS 7S518, Outside Light Switch 7S518 0.00 0.00 0.00 Y


7S518SIN Sink 7S518 0.00 0.00 0.00 Y


7S518TOIL Toilet 7S518 0.00 0.00 0.00 Y


7S600BED Bed 7S600 0.00 0.00 0.00 Y


7S600CTIL 7S600,Ceiling Tiles 7S600 0.00 0.00 0.00 Y


7S600IC1 Call Box 1 7S600 0.00 0.00 0.00 Y


7S600PC1 Pipe Chase 1 7S600 0.00 0.00 0.00 Y


7S600PC1 Pipe Chase 10 7S600 0.00 0.00 0.00 Y


7S600PC2 Pipe Chase 2 7S600 0.00 0.00 0.00 Y


7S600PC3 Pipe Chase 3 7S600 0.00 0.00 0.00 Y


7S600PC4 Pipe Chase 4 7S600 0.00 0.00 0.00 Y


7S600PC5 Pipe Chase 5 7S600 0.00 0.00 0.00 Y


7S600PC6 Pipe Chase 6 7S600 0.00 0.00 0.00 Y


7S600PC7 Pipe Chase 7 7S600 0.00 0.00 0.00 Y


7S600PC8 Pipe Chase 8 7S600 0.00 0.00 0.00 Y


7S600PC9 Pipe Chase 9 7S600 0.00 0.00 0.00 Y


7S600SHO Shower 01 7S600 0.00 0.00 0.00 Y
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7S600SHO Shower 02 7S600 0.00 0.00 0.00 Y


7S600SIN Sink 7S600 0.00 0.00 0.00 Y


7S600TEL Telephone 1 7S600 0.00 0.00 0.00 Y


7S600TEL Telephone 2 7S600 0.00 0.00 0.00 Y


7S600TEL Telephone 3 7S600 0.00 0.00 0.00 Y


7S600TEL Telephone 4 7S600 0.00 0.00 0.00 Y


7S600TEL Telephone 5 7S600 0.00 0.00 0.00 Y


7S600TOIL Toilet 7S600 0.00 0.00 0.00 Y


7S600TV Television 7S600 0.00 0.00 0.00 Y


7S601BED Bed 7S601 0.00 0.00 0.00 Y


7S601DHI Door Hinge 7S601 0.00 0.00 0.00 Y


7S601DO DOOR 7S601 0.00 0.00 0.00 Y


7S601GLA Glass 7S601 0.00 0.00 0.00 Y


7S601ISWI 7S601, Inside Light Switch 7S601 0.00 0.00 0.00 Y


7S601LIG Light 7S601 0.00 0.00 0.00 Y


7S601LOC Lock 7S601 0.00 0.00 0.00 Y


7S601NIT Nightlight 7S601 0.00 0.00 0.00 Y


7S601OS 7S601, Outside Light Switch 7S601 0.00 0.00 0.00 Y


7S601SIN Sink 7S601 0.00 0.00 0.00 Y


7S601TOIL Toilet 7S601 0.00 0.00 0.00 Y


7S602BED Bed 7S602 0.00 0.00 0.00 Y


7S602DHI Door Hinge 7S602 0.00 0.00 0.00 Y


7S602DO DOOR 7S602 0.00 0.00 0.00 Y
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7S602GLA Glass 7S602 0.00 0.00 0.00 Y


7S602ISWI 7S602, Inside Light Switch 7S602 0.00 0.00 0.00 Y


7S602LIG Light 7S602 0.00 0.00 0.00 Y


7S602LOC Lock 7S602 0.00 0.00 0.00 Y


7S602NIT Nightlight 7S602 0.00 0.00 0.00 Y


7S602OS 7S602, Outside Light Switch 7S602 0.00 0.00 0.00 Y


7S602SIN Sink 7S602 0.00 0.00 0.00 Y


7S602TOIL Toilet 7S602 0.00 0.00 0.00 Y


7S603BED Bed 7S603 0.00 0.00 0.00 Y


7S603DHI Door Hinge 7S603 0.00 0.00 0.00 Y


7S603DO DOOR 7S603 0.00 0.00 0.00 Y


7S603GLA Glass 7S603 0.00 0.00 0.00 Y


7S603ISWI 7S603, Inside Light Switch 7S603 0.00 0.00 0.00 Y


7S603LIG Light 7S603 0.00 0.00 0.00 Y


7S603LOC Lock 7S603 0.00 0.00 0.00 Y


7S603NIT Nightlight 7S603 0.00 0.00 0.00 Y


7S603OS 7S603, Outside Light Switch 7S603 0.00 0.00 0.00 Y


7S603SIN Sink 7S603 0.00 0.00 0.00 Y


7S603TOIL Toilet 7S603 0.00 0.00 0.00 Y


7S604BED Bed 7S604 0.00 0.00 0.00 Y


7S604DHI Door Hinge 7S604 0.00 0.00 0.00 Y


7S604DO DOOR 7S604 0.00 0.00 0.00 Y


7S604GLA Glass 7S604 0.00 0.00 0.00 Y
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7S604ISWI 7S604, Inside Light Switch 7S604 0.00 0.00 0.00 Y


7S604LIG Light 7S604 0.00 0.00 0.00 Y


7S604LOC Lock 7S604 0.00 0.00 0.00 Y


7S604NIT Nightlight 7S604 0.00 0.00 0.00 Y


7S604OS 7S604, Outside Light Switch 7S604 0.00 0.00 0.00 Y


7S604SIN Sink 7S604 0.00 0.00 0.00 Y


7S604TOIL Toilet 7S604 0.00 0.00 0.00 Y


7S605BED Bed 7S605 0.00 0.00 0.00 Y


7S605DHI Door Hinge 7S605 0.00 0.00 0.00 Y


7S605DO DOOR 7S605 0.00 0.00 0.00 Y


7S605GLA Glass 7S605 0.00 0.00 0.00 Y


7S605ISWI 7S605, Inside Light Switch 7S605 0.00 0.00 0.00 Y


7S605LIG Light 7S605 0.00 0.00 0.00 Y


7S605LOC Lock 7S605 0.00 0.00 0.00 Y


7S605NIT Nightlight 7S605 0.00 0.00 0.00 Y


7S605OS 7S605, Outside Light Switch 7S605 0.00 0.00 0.00 Y


7S605SIN Sink 7S605 0.00 0.00 0.00 Y


7S605TOIL Toilet 7S605 0.00 0.00 0.00 Y


7S606BED Bed 7S606 0.00 0.00 0.00 Y


7S606DHI Door Hinge 7S606 0.00 0.00 0.00 Y


7S606DO DOOR 7S606 0.00 0.00 0.00 Y


7S606GLA Glass 7S606 0.00 0.00 0.00 Y


7S606ISWI 7S606, Inside Light Switch 7S606 0.00 0.00 0.00 Y
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7S606LIG Light 7S606 0.00 0.00 0.00 Y


7S606LOC Lock 7S606 0.00 0.00 0.00 Y


7S606NIT Nightlight 7S606 0.00 0.00 0.00 Y


7S606OS 7S606, Outside Light Switch 7S606 0.00 0.00 0.00 Y


7S606SIN Sink 7S606 0.00 0.00 0.00 Y


7S606TOIL Toilet 7S606 0.00 0.00 0.00 Y


7S607BED Bed 7S607 0.00 0.00 0.00 Y


7S607DHI Door Hinge 7S607 0.00 0.00 0.00 Y


7S607DO DOOR 7S607 0.00 0.00 0.00 Y


7S607GLA Glass 7S607 0.00 0.00 0.00 Y


7S607ISWI 7S607, Inside Light Switch 7S607 0.00 0.00 0.00 Y


7S607LIG Light 7S607 0.00 0.00 0.00 Y


7S607LOC Lock 7S607 0.00 0.00 0.00 Y


7S607NIT Nightlight 7S607 0.00 0.00 0.00 Y


7S607OS 7S607, Outside Light Switch 7S607 0.00 0.00 0.00 Y


7S607SIN Sink 7S607 0.00 0.00 0.00 Y


7S607TOIL Toilet 7S607 0.00 0.00 0.00 Y


7S608BED Bed 7S608 0.00 0.00 0.00 Y


7S608DHI Door Hinge 7S608 0.00 0.00 0.00 Y


7S608DO DOOR 7S608 0.00 0.00 0.00 Y


7S608GLA Glass 7S608 0.00 0.00 0.00 Y


7S608ISWI 7S608, Inside Light Switch 7S608 0.00 0.00 0.00 Y


7S608LIG Light 7S608 0.00 0.00 0.00 Y
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7S608LOC Lock 7S608 0.00 0.00 0.00 Y


7S608NIT Nightlight 7S608 0.00 0.00 0.00 Y


7S608OS 7S608, Outside Light Switch 7S608 0.00 0.00 0.00 Y


7S608SIN Sink 7S608 0.00 0.00 0.00 Y


7S608TOIL Toilet 7S608 0.00 0.00 0.00 Y


7S609BED Bed 7S609 0.00 0.00 0.00 Y


7S609DHI Door Hinge 7S609 0.00 0.00 0.00 Y


7S609DO DOOR 7S609 0.00 0.00 0.00 Y


7S609GLA Glass 7S609 0.00 0.00 0.00 Y


7S609ISWI 7S609, Inside Light Switch 7S609 0.00 0.00 0.00 Y


7S609LIG Light 7S609 0.00 0.00 0.00 Y


7S609LOC Lock 7S609 0.00 0.00 0.00 Y


7S609NIT Nightlight 7S609 0.00 0.00 0.00 Y


7S609OS 7S609, Outside Light Switch 7S609 0.00 0.00 0.00 Y


7S609SIN Sink 7S609 0.00 0.00 0.00 Y


7S609TOIL Toilet 7S609 0.00 0.00 0.00 Y


7S610BED Bed 7S610 0.00 0.00 0.00 Y


7S610DHI Door Hinge 7S610 0.00 0.00 0.00 Y


7S610DO DOOR 7S610 0.00 0.00 0.00 Y


7S610GLA Glass 7S610 0.00 0.00 0.00 Y


7S610ISWI 7S610, Inside Light Switch 7S610 0.00 0.00 0.00 Y


7S610LIG Light 7S610 0.00 0.00 0.00 Y


7S610LOC Lock 7S610 0.00 0.00 0.00 Y
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7S610NIT Nightlight 7S610 0.00 0.00 0.00 Y


7S610OS 7S610, Outside Light Switch 7S610 0.00 0.00 0.00 Y


7S610SIN Sink 7S610 0.00 0.00 0.00 Y


7S610TOIL Toilet 7S610 0.00 0.00 0.00 Y


7S611BED Bed 7S611 0.00 0.00 0.00 Y


7S611DHI Door Hinge 7S611 0.00 0.00 0.00 Y


7S611DOO DOOR 7S611 0.00 0.00 0.00 Y


7S611GLA Glass 7S611 0.00 0.00 0.00 Y


7S611ISWI 7S611, Inside Light Switch 7S611 0.00 0.00 0.00 Y


7S611LIG Light 7S611 0.00 0.00 0.00 Y


7S611LOC Lock 7S611 0.00 0.00 0.00 Y


7S611NITE Nightlight 7S611 0.00 0.00 0.00 Y


7S611OS 7S611, Outside Light Switch 7S611 0.00 0.00 0.00 Y


7S611SIN Sink 7S611 0.00 0.00 0.00 Y


7S611TOIL Toilet 7S611 0.00 0.00 0.00 Y


7S612BED Bed 7S612 0.00 0.00 0.00 Y


7S612DHI Door Hinge 7S612 0.00 0.00 0.00 Y


7S612DO DOOR 7S612 0.00 0.00 0.00 Y


7S612GLA Glass 7S612 0.00 0.00 0.00 Y


7S612ISWI 7S612, Inside Light Switch 7S612 0.00 0.00 0.00 Y


7S612LIG Light 7S612 0.00 0.00 0.00 Y


7S612LOC Lock 7S612 0.00 0.00 0.00 Y


7S612NIT Nightlight 7S612 0.00 0.00 0.00 Y
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7S612OS 7S612, Outside Light Switch 7S612 0.00 0.00 0.00 Y


7S612SIN Sink 7S612 0.00 0.00 0.00 Y


7S612TOIL Toilet 7S612 0.00 0.00 0.00 Y


7S613BED Bed 7S613 0.00 0.00 0.00 Y


7S613DHI Door Hinge 7S613 0.00 0.00 0.00 Y


7S613DO DOOR 7S613 0.00 0.00 0.00 Y


7S613GLA Glass 7S613 0.00 0.00 0.00 Y


7S613ISWI 7S613, Inside Light Switch 7S613 0.00 0.00 0.00 Y


7S613LIG Light 7S613 0.00 0.00 0.00 Y


7S613LOC Lock 7S613 0.00 0.00 0.00 Y


7S613NIT Nightlight 7S613 0.00 0.00 0.00 Y


7S613OS 7S613, Outside Light Switch 7S613 0.00 0.00 0.00 Y


7S613SIN Sink 7S613 0.00 0.00 0.00 Y


7S613TOIL Toilet 7S613 0.00 0.00 0.00 Y


7S614BED Bed 7S614 0.00 0.00 0.00 Y


7S614DHI Door Hinge 7S614 0.00 0.00 0.00 Y


7S614DO DOOR 7S614 0.00 0.00 0.00 Y


7S614GLA Glass 7S614 0.00 0.00 0.00 Y


7S614ISWI 7S614, Inside Light Switch 7S614 0.00 0.00 0.00 Y


7S614LIG Light 7S614 0.00 0.00 0.00 Y


7S614LOC Lock 7S614 0.00 0.00 0.00 Y


7S614NIT Nightlight 7S614 0.00 0.00 0.00 Y


7S614OS 7S614, Outside Light Switch 7S614 0.00 0.00 0.00 Y
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7S614SIN Sink 7S614 0.00 0.00 0.00 Y


7S614TOIL Toilet 7S614 0.00 0.00 0.00 Y


7S615BED Bed 7S615 0.00 0.00 0.00 Y


7S615DHI Door Hinge 7S615 0.00 0.00 0.00 Y


7S615DO DOOR 7S615 0.00 0.00 0.00 Y


7S615GLA Glass 7S615 0.00 0.00 0.00 Y


7S615ISWI 7S615, Inside Light Switch 7S615 0.00 0.00 0.00 Y


7S615LIG Light 7S615 0.00 0.00 0.00 Y


7S615LOC Lock 7S615 0.00 0.00 0.00 Y


7S615NIT Nightlight 7S615 0.00 0.00 0.00 Y


7S615OS 7S615, Outside Light Switch 7S615 0.00 0.00 0.00 Y


7S615SIN Sink 7S615 0.00 0.00 0.00 Y


7S615TOIL Toilet 7S615 0.00 0.00 0.00 Y


7S616BED Bed 7S616 0.00 0.00 0.00 Y


7S616DHI Door Hinge 7S616 0.00 0.00 0.00 Y


7S616DO DOOR 7S616 0.00 0.00 0.00 Y


7S616GLA Glass 7S616 0.00 0.00 0.00 Y


7S616ISWI 7S616, Inside Light Switch 7S616 0.00 0.00 0.00 Y


7S616LIG Light 7S616 0.00 0.00 0.00 Y


7S616LOC Lock 7S616 0.00 0.00 0.00 Y


7S616NIT Nightlight 7S616 0.00 0.00 0.00 Y


7S616OS 7S616, Outside Light Switch 7S616 0.00 0.00 0.00 Y


7S616SIN Sink 7S616 0.00 0.00 0.00 Y
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7S616TOIL Toilet 7S616 0.00 0.00 0.00 Y


7S617DHI Door Hinge 7S617 0.00 0.00 0.00 Y


7S617DO DOOR 7S617 0.00 0.00 0.00 Y


7S617GLA Glass 7S617 0.00 0.00 0.00 Y


7S617ISWI 7S617, Inside Light Switch 7S617 0.00 0.00 0.00 Y


7S617LIG Light 7S617 0.00 0.00 0.00 Y


7S617LOC Lock 7S617 0.00 0.00 0.00 Y


7S617NIT Nightlight 7S617 0.00 0.00 0.00 Y


7S617OS 7S617, Outside Light Switch 7S617 0.00 0.00 0.00 Y


7S617SIN Sink 7S617 0.00 0.00 0.00 Y


7S617TOIL Toilet 7S617 0.00 0.00 0.00 Y


7S618DHI Door Hinge 7S618 0.00 0.00 0.00 Y


7S618DO DOOR 7S618 0.00 0.00 0.00 Y


7S618GLA Glass 7S618 0.00 0.00 0.00 Y


7S618ISWI 7S618, Inside Light Switch 7S618 0.00 0.00 0.00 Y


7S618LIG Light 7S618 0.00 0.00 0.00 Y


7S618LOC Lock 7S618 0.00 0.00 0.00 Y


7S618NIT Nightlight 7S618 0.00 0.00 0.00 Y


7S618OS 7S618, Outside Light Switch 7S618 0.00 0.00 0.00 Y


7S618SIN Sink 7S618 0.00 0.00 0.00 Y


7S618TOIL Toilet 7S618 0.00 0.00 0.00 Y


7S700CTIL 7S700,Ceiling Tiles 7S700 0.00 0.00 0.00 Y


7S700TOIL Toilet 7S700 0.00 0.00 0.00 Y
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7S904SPK 7S904 CORRIDOR-Sprinkler
System Control Valve #1


7S904CORRI
DOR


0.00 0.00 0.00 Y


7SCTOWE Control Panel 7SCTOWER 0.00 0.00 0.00 Y


7SCTOWE Terminal Unit 7SCTOWER TUTTLE&B 0.00 0.00 0.00 Y


7SDOORZ 100 Door 7SZ100 0.00 0.00 0.00 Y


7SDOORZ 200 Door 7SZ200 0.00 0.00 0.00 Y


7SDOORZ 300 Door 7SZ300 0.00 0.00 0.00 Y


7SDOORZ 320 Door 7SZ320 0.00 0.00 0.00 Y


7SDOORZ 400 Door 7SZ400 0.00 0.00 0.00 Y


7SDOORZ 421 Door 7SZ421 0.00 0.00 0.00 Y


7SDOORZ 500 Door 7SZ500 0.00 0.00 0.00 Y


7SDOORZ 600 Door 7SZ600 0.00 0.00 0.00 Y


7SDOORZ 700 Door 7SZ700 0.00 0.00 0.00 Y


7SDOORZ 800 Door 7SZ800 0.00 0.00 0.00 Y


7SDOORZ 901 Door 7SZ901 0.00 0.00 0.00 Y


7SDOORZ 902 Door 7SZ902 0.00 0.00 0.00 Y


7SDOORZ 903 Door 7SZ903 0.00 0.00 0.00 Y


7SDOORZ 904 Door 7SZ904 0.00 0.00 0.00 Y


7SEMERS Sprinkler System 7SEMERSTAI
R


POTTEREL 0.00 0.00 0.00 Y


7SEMERS Call Box 1 7SEMERSTAI
R


0.00 0.00 0.00 Y


7SEXFAN0 Exhaust Fan 01 7S COOK 0.00 0.00 0.00 Y


7SEXFAN0 Exhaust Fan 02 7S COOK 0.00 0.00 0.00 Y


7SHS901D 901 Door 7SHS 0.00 0.00 0.00 Y
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7SHS902D 902 Door 7SHS 0.00 0.00 0.00 Y


7SHSIC1 Call Box 1 7SHS 0.00 0.00 0.00 Y


7SICEWAT Ice Machine/ Water Machine 7S 0.00 0.00 0.00 Y


7SOUTAIR Outside Air Unit 1 7S700 0.00 0.00 0.00 Y


7SPASYS0 P.A. System 01 7S 0.00 0.00 0.00 Y


7SSINK01 Sink 01 7S 0.00 0.00 0.00 Y


7STELEPN Telephone 01 7S 0.00 0.00 0.00 Y


7STELEPN Telephone 02 7S 0.00 0.00 0.00 Y


7SWINDO Window 01 7S 0.00 0.00 0.00 Y


7SWINDO Window 02 7S 0.00 0.00 0.00 Y


7SWINDO Window 03 7S 0.00 0.00 0.00 Y


7SWINDO Window 04 7S 0.00 0.00 0.00 Y


7SWINDO Window 05 7S 0.00 0.00 0.00 Y


7SWINDO Window 06 7S 0.00 0.00 0.00 Y


7SWINDO Window 07 7S 0.00 0.00 0.00 Y


7SWINDO Window 08 7S 0.00 0.00 0.00 Y


7SZ100TU Terminal Unit 1 7SZ100 TUTTLE&B 0.00 0.00 0.00 Y


7SZ200TU Terminal Unit 2 7SZ200 TUTTLE&B 0.00 0.00 0.00 Y


7SZ300TU Terminal Unit 3 7SZ300 TUTTLE&B 0.00 0.00 0.00 Y


7SZ400TU Terminal Unit 4 7SZ400 TUTTLE&B 0.00 0.00 0.00 Y


7SZ500TU Terminal Unit 5 7SZ500 TUTTLE&B 0.00 0.00 0.00 Y


7SZ600TU Terminal Unit 6 7SZ600 TUTTLE&B 0.00 0.00 0.00 Y


7SZ700TU Terminal Unit 7 7SZ700 TUTTLE&B 0.00 0.00 0.00 Y
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AHU-1A Air Handler LRROOF York 0.00 0.00 0.00 Y


AHU-1B Air Handler LRROOF York 0.00 0.00 0.00 Y


AHU-1C Air Handler LRROOF York 0.00 0.00 0.00 Y


AHU-2A Air Handler LRROOF York 0.00 0.00 0.00 Y


AHU-2B Air Handler LRROOF York 0.00 0.00 0.00 Y


AHU-2C Air Handler PSAS York 0.00 0.00 0.00 Y


AHU-3A Air Handler-Medical Roof 3A 3LR YORK 0.00 0.00 0.00 Y


AHU-3B Air Handler-Medical Roof 3b 3LR YORK 0.00 0.00 0.00 Y


AHU-N1 Air Handler PSAN York 0.00 0.00 0.00 Y


AHU-N2 Air Handler PSAN York 0.00 0.00 0.00 Y


AHU-N3 Air Handler PSAN York 0.00 0.00 0.00 Y


AHU-N4 Air Handler PSAN York 0.00 0.00 0.00 Y


AHU-N5 Air Handler PSAN York 0.00 0.00 0.00 Y


AHU-N6 Air Handler PSAN York 0.00 0.00 0.00 Y


AHU-S1 Air Handler PSAS York 0.00 0.00 0.00 Y


AHU-S2 Air Handler PSAS York 0.00 0.00 0.00 Y


AHU-S3 Air Handler PSAS York 0.00 0.00 0.00 Y


AHU-S4 Air Handler PSAS York 0.00 0.00 0.00 Y


AHU-S5 Air Handler PSAS York 0.00 0.00 0.00 Y


AHU-S6 Air Handler PSAS York 0.00 0.00 0.00 Y


B202AIRC Air Compressor 03 B202 MDSMATRI 0.00 0.00 0.00 Y


B202HEPA HEPA Unit 02 B202 0.00 0.00 0.00 Y


B202IC1 Call Box 1 B202 0.00 0.00 0.00 Y
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B202IC2 Call Box 2 B202 0.00 0.00 0.00 Y


B202SNK Sink B202 0.00 0.00 0.00 Y


B202SUM Sump Pump 1 B202 0.00 0.00 0.00 Y


B202SUM Sump Pump 2 B202 0.00 0.00 0.00 Y


BWAANNE Mens restroom 01 BWAANNEX 0.00 0.00 0.00 Y


BWAANNE Package unit 1 BWAANNEX BARD 0.00 0.00 0.00 Y


BWAANNE Package unit 2 BWAANNEX BARD 0.00 0.00 0.00 Y


BWAANNE Package unit 3 BWAANNEX BARD 0.00 0.00 0.00 Y


BWAANNE Package unit 4 BWAANNEX BARD 0.00 0.00 0.00 Y


BWAANNE Package unit 5 BWAANNEX BARD 0.00 0.00 0.00 Y


BWAANNE Water fountain 01 BWAANNEX 0.00 0.00 0.00 Y


BWAANNE Water fountain 02 BWAANNEX 0.00 0.00 0.00 Y


BWAANNE Womens restroom 01 BWAANNEX 0.00 0.00 0.00 Y


BWAHU Bellwood - Air Handling Unit BW 0.00 0.00 0.00 Y


BWAHU01 Air Handler 01 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU02 Air Handler 02 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU03 Air Handler 03 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU04 Air Handler 04 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU05 Air Handler 05 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU06 Air Handler 06 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU07 Air Handler 07 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU08 Air Handler 08 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU09 Air Handler 09 BWROOF GOODMAN 0.00 0.00 0.00 Y
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BWAHU10 Air Handler 10 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU11 Air Handler 11 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU12 Air Handler 12 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU13 Air Handler 13 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU14 Air Handler 14 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU15 Air Handler 15 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU16 Air Handler 16 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU17 BELLWOOD Air Handler 17 GOODMAN 0.00 0.00 0.00 Y


BWAHU18 Air Handler 18 BWROOF MCQUARY 0.00 0.00 0.00 Y


BWAHU19 Air Handler 19 BWROOF MCQUARY 0.00 0.00 0.00 Y


BWAHU20 Air Handler 20 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU21 Air Handler 21 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU22 Air Handler 22 BWROOF CARRIER 0.00 0.00 0.00 Y


BWAHU23 Air Handler 23 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU24 Air Handler 24 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU25 Air Handler 25 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU26 Air Handler 26 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWAHU27 Air Handler 27 BWROOF GOODMAN 0.00 0.00 0.00 Y


BWBLR Boiler BWBLRRM RAYPAK 0.00 0.00 0.00 Y


BWBLRCA Cartridge Circulator BWBLRRM TACO 0.00 0.00 0.00 Y


BWBLRHL Holding Tank BWBLRRM 0.00 0.00 0.00 Y


BWBLRPM Boiler Pump Motor BWBLRRM MARATHON 0.00 0.00 0.00 Y


BWBLRPU Boiler Pump BWBLRRM TACO 0.00 0.00 0.00 Y
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BWBOILE Boiler BW LOCHINVA 0.00 0.00 0.00 Y


BWBREAK Electrical breakers BW 0.00 0.00 0.00 Y


BWCOMIC Ice Machine BWCOMMRM 0.00 0.00 0.00 Y


BWCOMS Scale BWCOMMRM 0.00 0.00 0.00 Y


BWCOMU Unit Heater BWBLRRM DAYTON 0.00 0.00 0.00 Y


BWCONR Unit Heater 01 BWCONROO
M


0.00 0.00 0.00 Y


BWENTKE Key pad, entrance 01 BW 0.00 0.00 0.00 Y


BWENTKE Key pad, entrance 02 BW 0.00 0.00 0.00 Y


BWEXFAN Exhaust Fan 01 BWROOF PENN 0.00 0.00 0.00 Y


BWEXFAN Exhaust Fan 02 BWROOF PENN 0.00 0.00 0.00 Y


BWEXFAN Exhaust Fan 03 BWROOF 0.00 0.00 0.00 Y


BWEXFAN Exhaust Fan 04 BWROOF PENN 0.00 0.00 0.00 Y


BWEXFAN Exhaust Fan 05 BWROOF ACME 0.00 0.00 0.00 Y


BWEXFAN Exhaust Fan 06 BWROOF PENN 0.00 0.00 0.00 Y


BWEXFAN Exhaust Fan 07 BWROOF PENN 0.00 0.00 0.00 Y


BWEXFAN Exhaust Fan 08 BWROOF 0.00 0.00 0.00 Y


BWEXFAN Exhaust Fan 09 BWROOF PENN 0.00 0.00 0.00 Y


BWEXFAN Exhaust fan 10 BW 0.00 0.00 0.00 Y


BWEXKEY Key pad, exit 01 BW 0.00 0.00 0.00 Y


BWEXKEY Key pad, exit 02 BW 0.00 0.00 0.00 Y


BWFIREP Bellwood - Fire Alarm Panel BW 0.00 0.00 0.00 Y


BWGENE Bellwood - Emergency
Generator


BW 0.00 0.00 0.00 Y
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BWPASYS P.A. system 01 BW 0.00 0.00 0.00 Y


BWROLLD Roll-Up door BW KINNEAR 0.00 0.00 0.00 Y


BWSHOW Shower head 1 BW 0.00 0.00 0.00 Y


BWSHOW Shower head 2 BW 0.00 0.00 0.00 Y


BWSHOW Shower head 3 BW 0.00 0.00 0.00 Y


BWSHOW Shower head 4 BW 0.00 0.00 0.00 Y


BWSHOW Shower head 5 BW 0.00 0.00 0.00 Y


BWSHOW Shower head 6 BW 0.00 0.00 0.00 Y


BWSINK01 Sink 01 BW 0.00 0.00 0.00 Y


BWSINK02 Sink 02 BW 0.00 0.00 0.00 Y


BWSINK03 Sink 03 BW 0.00 0.00 0.00 Y


BWSINK04 Sink 04 BW 0.00 0.00 0.00 Y


BWSINK05 Sink 05 BW 0.00 0.00 0.00 Y


BWSINK06 Sink 06 BW 0.00 0.00 0.00 Y


BWSINK07 Bellwood Sink 07 BW 0.00 0.00 0.00 Y


BWSINK3 Bellwood 3 Bin Sink BW 0.00 0.00 0.00 Y


BWTEL 1 Telephone 1 BW 0.00 0.00 0.00 Y


BWTEL 2 Telephone 2 BW 0.00 0.00 0.00 Y


BWTEL 3 Telephone 3 BW 0.00 0.00 0.00 Y


BWTEL 4 Telephone 4 BW 0.00 0.00 0.00 Y


BWTELEP Telephone 1 BW 0.00 0.00 0.00 Y


BWTELEP Telephone 2 BW 0.00 0.00 0.00 Y


BWTELEP Telephone 3 BW 0.00 0.00 0.00 Y
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BWTELEP Telephone 4 BW 0.00 0.00 0.00 Y


BWTELEP Telephone 01 BW 0.00 0.00 0.00 Y


BWTELEP Telephone 02 BW 0.00 0.00 0.00 Y


BWTELEP Telephone 03 BW 0.00 0.00 0.00 Y


BWTELEP Telephone 04 BW 0.00 0.00 0.00 Y


BWTELEP Telephone 05 BW 0.00 0.00 0.00 Y


BWTELEP Telephone 06 BW 0.00 0.00 0.00 Y


BWTELEP Telephone 07 BW 0.00 0.00 0.00 Y


BWTOILET Toilet 01 BW 0.00 0.00 0.00 Y


BWTOILET Toilet 02 BW 0.00 0.00 0.00 Y


BWTOILET Toilet 03 BW 0.00 0.00 0.00 Y


BWTOILET Toilet 04 BW 0.00 0.00 0.00 Y


BWTOILET Toilet 05 BW 0.00 0.00 0.00 Y


BWTOILET Toilet 06 BW 0.00 0.00 0.00 Y


BWTV01 Television 01 BW SANYO 0.00 0.00 0.00 Y


BWTV02 Television 02 BW 0.00 0.00 0.00 Y


BWTV03 Television 03 BW 0.00 0.00 0.00 Y


BWTV04 Television 04 BW 0.00 0.00 0.00 Y


BWUH01 Unit heater 01 BW DAYTON 0.00 0.00 0.00 Y


BWURINA Urinal 01 BW 0.00 0.00 0.00 Y


BWURINA Urinal 02 BW 0.00 0.00 0.00 Y


BWURINA Urinal 03 BW 0.00 0.00 0.00 Y


BWWATER HOT WATER HEATER 01 BW 0.00 0.00 0.00 Y
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BWWATR HOT WATER HEATER 02 BW 0.00 0.00 0.00 Y


BWWF01 Water fountain 01 BW SUNROC 0.00 0.00 0.00 Y


BWWF02 Water fountain 02 BW 0.00 0.00 0.00 Y


BWWF03 Water fountain 03 BW 0.00 0.00 0.00 Y


BWWF04 Water fountain 04 BW HALSEYTA 0.00 0.00 0.00 Y


BWWF05 Water fountain 05 BW HALSEYTA 0.00 0.00 0.00 Y


CCTV001 Kitchen Elevator K100 0.00 0.00 0.00 Y


CCTV002 Kitchen Elevator K100 0.00 0.00 0.00 Y


CCTV005 Kitchen Break Room K137 0.00 0.00 0.00 Y


CCTV006 Kitchen Vestibule 1st Floor K 0.00 0.00 0.00 Y


CCTV007 Staff Entry to Intake NI151 0.00 0.00 0.00 Y


CCTV009 View of Exit Near
Classification


NI140 0.00 0.00 0.00 Y


CCTV010 Intake Staff Sally-Port NI174A 0.00 0.00 0.00 Y


CCTV011 Intake NI 0.00 0.00 0.00 Y


CCTV012 Intake NI 0.00 0.00 0.00 Y


CCTV013 Intake NI 0.00 0.00 0.00 Y


CCTV014 Intake NI 0.00 0.00 0.00 Y


CCTV015 Intake NI 0.00 0.00 0.00 Y


CCTV016 Intake NI 0.00 0.00 0.00 Y


CCTV017 Property Sally-Port NI 0.00 0.00 0.00 Y


CCTV018 Intake NI 0.00 0.00 0.00 Y


CCTV019 Intake NI 0.00 0.00 0.00 Y
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CCTV020 Intake Vehicle Sally-Port
Entrance


NI175 0.00 0.00 0.00 Y


CCTV021 Property NI 0.00 0.00 0.00 Y


CCTV022 Conjoining Hallway to Intake B279 0.00 0.00 0.00 Y


CCTV023 Conjoining Hallway NI 0.00 0.00 0.00 Y


CCTV024 Conjoining Hallway NI 0.00 0.00 0.00 Y


CCTV025 Conjoining Hallway Fire
Doors


NI 0.00 0.00 0.00 Y


CCTV026 Sally-Port Exit NI 0.00 0.00 0.00 Y


CCTV027 Inside Vehicle Sally-Port
Entrance


NI 0.00 0.00 0.00 Y


CCTV028 Outside Vehicle Sally-Port
Entrance


NI 0.00 0.00 0.00 Y


CCTV029 Outiside Med Emergency Exit NI 0.00 0.00 0.00 Y


CCTV030 CCTV030 for NI Emergency
Generator


NI 0.00 0.00 0.00 Y


CCTV031 New Loading Dock K 0.00 0.00 0.00 Y


CCTV032 Kitchen Receiving Dock K 0.00 0.00 0.00 Y


CCTV033 CCTV 200-300 Zone Doors 2SHS 0.00 0.00 0.00 Y


CCTV034 800-100 Zone Doors 2SHS 0.00 0.00 0.00 Y


CCTV035 400-500 Zone Doors 2SHS 0.00 0.00 0.00 Y


CCTV036 600-700 Zone Doors 2SHS 0.00 0.00 0.00 Y


CCTV039 700 Zone In 2SHS 0.00 0.00 0.00 Y


CCTV040 700 Zone Out 2SHS 0.00 0.00 0.00 Y


CCTV041 700 Zone In 3SHS 0.00 0.00 0.00 Y


CCTV042 400-500 Zone Doors 3SHS 0.00 0.00 0.00 Y


CCTV043 600-700 Zone Doors 3SHS 0.00 0.00 0.00 Y
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CCTV044 800-100 Zone Doors 3SHS 0.00 0.00 0.00 Y


CCTV045 200-300 Zone Doors 3SHS 0.00 0.00 0.00 Y


CCTV046 Security Camera 2LRCAFE 0.00 0.00 0.00 Y


CCTV047 Security Camera 2LRCAFE 0.00 0.00 0.00 Y


CCTV048 700 Zone Out 3SHS 0.00 0.00 0.00 Y


CCTV049 200-300 Zone Doors 4SHS 0.00 0.00 0.00 Y


CCTV050 800-100 Zone Doors 4SHS 0.00 0.00 0.00 Y


CCTV051 400-500 Zone Doors 4SHS 0.00 0.00 0.00 Y


CCTV052 600-700 Zone Doors 4SHS 0.00 0.00 0.00 Y


CCTV055 700 Zone In 4SHS 0.00 0.00 0.00 Y


CCTV056 700 Zone Out 4SHS 0.00 0.00 0.00 Y


CCTV057 200-300 Zone Doors 5SHS 0.00 0.00 0.00 Y


CCTV058 800-100 Zone Doors 5SHS 0.00 0.00 0.00 Y


CCTV059 Zone 400-500 Zone Doors 5SHS 0.00 0.00 0.00 Y


CCTV060 600-700 Zone Doors 5SHS 0.00 0.00 0.00 Y


CCTV063 700 Zone In 5S100 0.00 0.00 0.00 Y


CCTV065 200-300 Zone Doors 6SHS 0.00 0.00 0.00 Y


CCTV066 800-100 Zone Doors 6SHS 0.00 0.00 0.00 Y


CCTV067 400-500 Zone Doors 6SHS 0.00 0.00 0.00 Y


CCTV068 600-700 Zone Doors 6SHS 0.00 0.00 0.00 Y


CCTV071 700 Zone In 6SHS 0.00 0.00 0.00 Y


CCTV072 700 Zone Out 6SHS 0.00 0.00 0.00 Y


CCTV073 200-300 Zone Doors 7SHS 0.00 0.00 0.00 Y
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CCTV074 800-100 Zone Doors 7SHS 0.00 0.00 0.00 Y


CCTV075 400-500 Zone Doors 7SHS 0.00 0.00 0.00 Y


CCTV076 600-700 Zone Doors 7SHS 0.00 0.00 0.00 Y


CCTV079 700 Zone In 7SHS 0.00 0.00 0.00 Y


CCTV080 700 Zone Out 7SHS 0.00 0.00 0.00 Y


CCTV093 500-400 Zone Doors 1NHS 0.00 0.00 0.00 Y


CCTV094 700-600 Zone Doors 1NHS 0.00 0.00 0.00 Y


CCTV095 300-200 Zone Doors 1NHS 0.00 0.00 0.00 Y


CCTV096 100-800 Zone Doors 1NHS 0.00 0.00 0.00 Y


CCTV099 700 In 1NHS 0.00 0.00 0.00 Y


CCTV100 700 Out 1NHS 0.00 0.00 0.00 Y


CCTV101 500-400 Zone Doors 2NHS 0.00 0.00 0.00 Y


CCTV102 700-600 Zone Doors 2NHS 0.00 0.00 0.00 Y


CCTV103 300-200  Zone Doors 2NHS 0.00 0.00 0.00 Y


CCTV104 100-800 Zone Doors 2NHS 0.00 0.00 0.00 Y


CCTV107 700 In 2NHS 0.00 0.00 0.00 Y


CCTV108 700 Out 2NHS 0.00 0.00 0.00 Y


CCTV109 500-40 Zone Doors 3NHS 0.00 0.00 0.00 Y


CCTV110 700-600 Zone Doors 3NHS 0.00 0.00 0.00 Y


CCTV111 300-200 Zone Doors 3NHS 0.00 0.00 0.00 Y


CCTV112 100-800 Zone Doors 3NHS 0.00 0.00 0.00 Y


CCTV115 700 Out 3NHS 0.00 0.00 0.00 Y


CCTV116 700 In 3NHS 0.00 0.00 0.00 Y
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CCTV117 500-400 Zone Doors 4NHS 0.00 0.00 0.00 Y


CCTV118 700-600 Zone Doors 4NHS 0.00 0.00 0.00 Y


CCTV119 300-200 Zone Doors 4NHS 0.00 0.00 0.00 Y


CCTV120 100-800 Zone Doors 4NHS 0.00 0.00 0.00 Y


CCTV123 700 In 4NHS 0.00 0.00 0.00 Y


CCTV124 700 Out 4NHS 0.00 0.00 0.00 Y


CCTV125 50-400 Zone Doors 5NHS 0.00 0.00 0.00 Y


CCTV126 700-600 Zone Doors 5NHS 0.00 0.00 0.00 Y


CCTV127 300-200 Zone Doors 5NHS 0.00 0.00 0.00 Y


CCTV128 100-800 Zone Doors 5NHS 0.00 0.00 0.00 Y


CCTV131 700 In 5NHS 0.00 0.00 0.00 Y


CCTV132 700 Out 5NHS 0.00 0.00 0.00 Y


CCTV133 500-400 Zone Doors 6NHS 0.00 0.00 0.00 Y


CCTV134 700-600 Zone Doors 6NHS 0.00 0.00 0.00 Y


CCTV135 300-200 Zone Doors 6NHS 0.00 0.00 0.00 Y


CCTV136 100-800 Zone Doors 6NHS 0.00 0.00 0.00 Y


CCTV139 700 IN 6NHS 0.00 0.00 0.00 Y


CCTV140 700 Out 6NHS 0.00 0.00 0.00 Y


CCTV141 300-200 Zone Doors 7NHS 0.00 0.00 0.00 Y


CCTV142 100-800 Zone Doors 7NHS 0.00 0.00 0.00 Y


CCTV143 700-600 Zone Doors 7NHS 0.00 0.00 0.00 Y


CCTV144 500-400 Zone Doors 7NHS 0.00 0.00 0.00 Y


CCTV147 700 In 7NHS 0.00 0.00 0.00 Y
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CCTV148 700 Out 7NHS 0.00 0.00 0.00 Y


CCTV174 Zone 100 Inside View 1N100 0.00 0.00 0.00 Y


CCTV175 Zone 200 Inside View 1N200 0.00 0.00 0.00 Y


CCTV176 Zone 300 Inside View 1N300 0.00 0.00 0.00 Y


CCTV177 Zone 400 Inside View 1N400 0.00 0.00 0.00 Y


CCTV178 Zone 500 Inside View 1N500 0.00 0.00 0.00 Y


CCTV179 Zone 600 Inside View 1N600 0.00 0.00 0.00 Y


CCTV180 Zone 100 Inside View 2N100 0.00 0.00 0.00 Y


CCTV181 Zone 200 Inside View 2N200 0.00 0.00 0.00 Y


CCTV182 Zone 300 Inside View 2N300 0.00 0.00 0.00 Y


CCTV183 Zone 400 Inside View 2N400 0.00 0.00 0.00 Y


CCTV184 Zone 500 Inside View 2N500 0.00 0.00 0.00 Y


CCTV185 Zone 600 Inside View 2N600 0.00 0.00 0.00 Y


CCTV186 Zone 100 Inside View 3N100 0.00 0.00 0.00 Y


CCTV187 Zone 200 Inside View 3N200 0.00 0.00 0.00 Y


CCTV188 Zone 300 Inside View 3N300 0.00 0.00 0.00 Y


CCTV189 Zone 400 Inside View 3N400 0.00 0.00 0.00 Y


CCTV190 Zone 500 Inside View 3N500 0.00 0.00 0.00 Y


CCTV191 Zone 600 Inside View 3N600 0.00 0.00 0.00 Y


CCTV192 Zone 200 Inside View 4N200 0.00 0.00 0.00 Y


CCTV193 Zone 100 Inside View 4N100 0.00 0.00 0.00 Y


CCTV194 Zone 300 Inside View 4N300 0.00 0.00 0.00 Y


CCTV195 Zone 400 Inside View 4N400 0.00 0.00 0.00 Y
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CCTV196 Zone 500 Inside View 4N500 0.00 0.00 0.00 Y


CCTV197 Zone 600 Inside View 4N600 0.00 0.00 0.00 Y


CCTV198 Zone 100 Inside View 5N100 0.00 0.00 0.00 Y


CCTV199 Zone 200 Inside View 5N200 0.00 0.00 0.00 Y


CCTV200 Zone 300 Inside View 5N300 0.00 0.00 0.00 Y


CCTV201 Zone 400 Inside View 5N400 0.00 0.00 0.00 Y


CCTV202 Zone 500 Inside View 5N500 0.00 0.00 0.00 Y


CCTV203 Zone 600 Inside View 5N600 0.00 0.00 0.00 Y


CCTV204 Zone 100 Inside View 6N100 0.00 0.00 0.00 Y


CCTV205 Zone 200 Inside View 6N200 0.00 0.00 0.00 Y


CCTV206 Zone 300 Inside View 6N300 0.00 0.00 0.00 Y


CCTV207 Zone 400 Inside View 6N400 0.00 0.00 0.00 Y


CCTV208 Zone 500 Inside View 6N500 0.00 0.00 0.00 Y


CCTV209 Zone 600 Inside View 6N600 0.00 0.00 0.00 Y


CCTV210 Zone 100 Inside View 7N100 0.00 0.00 0.00 Y


CCTV211 Zone 200 Inside View 7N200 0.00 0.00 0.00 Y


CCTV212 Zone 300 Inside View 7N300 0.00 0.00 0.00 Y


CCTV213 Zone 400 Inside View 7N400 0.00 0.00 0.00 Y


CCTV214 Zone 500 Inside View 7N500 0.00 0.00 0.00 Y


CCTV215 Zone 600 Inside View 7N600 0.00 0.00 0.00 Y


CCTV216 Zone 100 Inside View 2S100 0.00 0.00 0.00 Y


CCTV217 Zone 200 Inside View 2S200 0.00 0.00 0.00 Y


CCTV218 Zone 300 Inside View 2S300 0.00 0.00 0.00 Y
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CCTV219 Zone 400 Inside View 2S400 0.00 0.00 0.00 Y


CCTV220 Zone 500 Inside View 2S500 0.00 0.00 0.00 Y


CCTV222 Zone 200 Inside View 3S200 0.00 0.00 0.00 Y


CCTV223 Zone 100 Inside View 3S100 0.00 0.00 0.00 Y


CCTV224 Zone 300 Inside View 3S300 0.00 0.00 0.00 Y


CCTV225 Zone 400 Inside View 3S400 0.00 0.00 0.00 Y


CCTV226 Zone 500 Inside View 3S500 0.00 0.00 0.00 Y


CCTV227 Zone 600 Inside View 3S600 0.00 0.00 0.00 Y


CCTV228 Zone 100 Inside View 4S100 0.00 0.00 0.00 Y


CCTV229 Zone 200 Inside View 4S200 0.00 0.00 0.00 Y


CCTV230 Zone 300 Inside View 4S300 0.00 0.00 0.00 Y


CCTV231 Zone 400 Inside View 4S400 0.00 0.00 0.00 Y


CCTV232 Zone 500 Inside View 4S500 0.00 0.00 0.00 Y


CCTV233 Zone 600 Inside View 4S600 0.00 0.00 0.00 Y


CCTV235 Zone 200 Inside View 5S200 0.00 0.00 0.00 Y


CCTV236 Zone 300 Inside View 5S300 0.00 0.00 0.00 Y


CCTV237 Zone 400 Inside View 5S400 0.00 0.00 0.00 Y


CCTV238 Zone 500 Inside View 5S500 0.00 0.00 0.00 Y


CCTV239 Zone 600 Inside View 5S600 0.00 0.00 0.00 Y


CCTV240 Zone 100 Inside View 6S100 0.00 0.00 0.00 Y


CCTV241 Zone 200 Inside View 6S200 0.00 0.00 0.00 Y


CCTV242 Zone 300 Inside View 6S300 0.00 0.00 0.00 Y


CCTV243 Zone 400 Inside View 6S400 0.00 0.00 0.00 Y
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CCTV244 Zone 500 Inside View 6S500 0.00 0.00 0.00 Y


CCTV245 Zone 600 Inside View 6S600 0.00 0.00 0.00 Y


CCTV246 Zone 100 Inside View 7S100 0.00 0.00 0.00 Y


CCTV247 Zone 200 Inside View 7S200 0.00 0.00 0.00 Y


CCTV248 Zone 500 Inside View 7S500 0.00 0.00 0.00 Y


CCTV249 Zone 400 Inside View 7S400 0.00 0.00 0.00 Y


CCTV250 Zone 300 Inside View 7S300 0.00 0.00 0.00 Y


CCTV251 Zone 600 Inside View 7S600 0.00 0.00 0.00 Y


CCTV252 Male Property (Old Building) LR 0.00 0.00 0.00 Y


CCTVK046 Kitchen Entrance K 0.00 0.00 0.00 Y


CCTVK047 Kitchen Vestibule 2nd Floor K 0.00 0.00 0.00 Y


CCTVK048 Parking Lot/ Gate #4 PSA 0.00 0.00 0.00 Y


CCTVLR00 800 East Perimeter (PTZ) LR 0.00 0.00 0.00 Y


CCTVLR00 Medical (PTZ) LR 0.00 0.00 0.00 Y


CCTVLR00 Video Court (PTZ) LR 0.00 0.00 0.00 Y


CCTVLR00 Lobby (PTZ) LR 0.00 0.00 0.00 Y


CCTVLR00 Front Entrance LR 0.00 0.00 0.00 Y


CCTVLR01 Medical Elevator LR 0.00 0.00 0.00 Y


CCTVLR01 Visitation Elevator #2 LR 0.00 0.00 0.00 Y


CCTVLR01 Visitation Elevator #3 LR 0.00 0.00 0.00 Y


CCTVLR01 Staff Elevator #4 LR 0.00 0.00 0.00 Y


CCTVLR01 Staff Elevator #5 LR 0.00 0.00 0.00 Y


CCTVLR01 Staff Elevator #6 LR 0.00 0.00 0.00 Y
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CCTVLR01 Food Service Elevator #7 LR 0.00 0.00 0.00 Y


CCTVLR01 F/M Intake LR 0.00 0.00 0.00 Y


CCTVLR01 Court Corridor LR 0.00 0.00 0.00 Y


CCTVLR01 Male Intake LR 0.00 0.00 0.00 Y


CCTVLR02 Court Corridor LR 0.00 0.00 0.00 Y


CCTVLR02 Court Corridor LR 0.00 0.00 0.00 Y


CCTVLR02 Sally-Port Out LR 0.00 0.00 0.00 Y


CCTVLR02 Male Intake (PTZ) LR 0.00 0.00 0.00 Y


CCTVLR02 Male Intake Out LR 0.00 0.00 0.00 Y


CCTVLR02 Male Intake In LR 0.00 0.00 0.00 Y


CCTVLR02 Library 906 Entrance LR 0.00 0.00 0.00 Y


CCTVLR02 Library LR 0.00 0.00 0.00 Y


CCTVLR02 Library LR 0.00 0.00 0.00 Y


CCTVLR25 Male Property (Old Building) LR 0.00 0.00 0.00 Y


CCTVLR25 Property (Old Building) LR 0.00 0.00 0.00 Y


CCTVLR25 Female Property (Old
Building)


LR 0.00 0.00 0.00 Y


CCTVLR25 Property Storage (1-M) LR 0.00 0.00 0.00 Y


CCTVLR25 Property Storage (1-M) LR 0.00 0.00 0.00 Y


CCTVLR25 Font Parking Lot (Guard
Shack Post)


LR 0.00 0.00 0.00 Y


CCTVLR25 Front Parking Lot (From Low
Rise Roof)


LRROOF 0.00 0.00 0.00 Y


CCTVLR25 Front Parking Lot (North) LR 0.00 0.00 0.00 Y


CCTVLR26 Library 906 Entrance LR 0.00 0.00 0.00 Y
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CCTVLR26 Maintenance Dock (Roof
Mount)


LR 0.00 0.00 0.00 Y


CCTVLR26 Maintenance Dock (Pole
Mount)


LR 0.00 0.00 0.00 Y


CCTVLR26 Rear Access Road (North) LR 0.00 0.00 0.00 Y


CCTVLR26 Rear Access Road (South) LR 0.00 0.00 0.00 Y


CCTVLR26 Medical LR 0.00 0.00 0.00 Y


CCTVLR26 Medical LR 0.00 0.00 0.00 Y


CCTVNI03 Hallway Outside Central
Control


NI 0.00 0.00 0.00 Y


CCTVNI04 Video Court NI 0.00 0.00 0.00 Y


CCTVNI04 Rubber Room NI 0.00 0.00 0.00 Y


CCTVNI05 Rubber Room Storage NI 0.00 0.00 0.00 Y


CCTVNI06 Intake Emergency Exits NI 0.00 0.00 0.00 Y


CCTVNI06 Intake Emergency Exits NI 0.00 0.00 0.00 Y


CCTVNI06 Intake Emergency Exits NI 0.00 0.00 0.00 Y


CCTVNI06 Entry to Intake from Break
Room Hall


NI 0.00 0.00 0.00 Y


CH-1 Centrifugal Chiller LRBLRROOM York 0.00 0.00 0.00 Y


CH-2 Centrifugal Chiller LRBLRROOM York 0.00 0.00 0.00 Y


CHP-1 Chill Water Pump 1 LRBLRROOM 0.00 0.00 0.00 Y


CHP-2 Chill Water Pump 2 LRBLRROOM 0.00 0.00 0.00 Y


CHP-3 Chill Water Pump 3 LRBLRROOM 0.00 0.00 0.00 Y


CHP-4 Chill Water Pump 4 LRBLRROOM 0.00 0.00 0.00 Y


CWP-1 Condenser Water Pump 1 PSA BELL&GOS 0.00 0.00 0.00 Y


CWP-1-MT Condenser Water Pump
Motor 1


PSA MARATHON 0.00 0.00 0.00 Y
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CWP-2 Condenser Water Pump 2 PSA BELL&GOS 0.00 0.00 0.00 Y


CWP-2-MT Condenser Water Pump
Motor 2


PSAS MARATHON 0.00 0.00 0.00 Y


DHWP-1 Domestic Hot Water Pump 3 LRBLRROOM 0.00 0.00 0.00 Y


DHWP-2 Domestic Hot Water Pump 4 LRBLRROOM 0.00 0.00 0.00 Y


DOORZ40 400 Door 3NZ400 0.00 0.00 0.00 Y


EF-22 Exhaust Fan LRROOF PENN 0.00 0.00 0.00 Y


EF-L21 Exhaust Fan LRROOF COOK 0.00 0.00 0.00 Y


EF-L22 Exhaust Fan LRROOF COOK 0.00 0.00 0.00 Y


EF-L23 Exhaust Fan LRROOF COOK 0.00 0.00 0.00 Y


ENTCROS Crossing gate, entrance RGHOUSE MAGENTIC 0.00 0.00 0.00 Y


ET-1 Expansion Tank 1 LRBLRROOM 0.00 0.00 0.00 Y


ET-2 Expansion Tank 2 LRBLRROOM 0.00 0.00 0.00 Y


ET-3 Expansion Tank 3 LRBLRROOM 0.00 0.00 0.00 Y


EXTCROS Crossing gate, exit RGHOUSE MAGENTIC 0.00 0.00 0.00 Y


F-1 Exhaust Fan NIROOF GREENHEC 0.00 0.00 0.00 Y


F-10 Exhaust Fan KROOF GREENHEC 0.00 0.00 0.00 Y


F-11 Exhaust Fan KROOF GREENHEC 0.00 0.00 0.00 Y


F-12 Exhaust Fan KROOF GREENHEC 0.00 0.00 0.00 Y


F-13 Exhaust Fan (Kitchen Roof) LRROOF GREENHEC 0.00 0.00 0.00 Y


F-14 Exhaust Fan KROOF GREENHEC 0.00 0.00 0.00 Y


F-15 Exhaust Fan (Kitchen Roof) LRROOF GREENHEC 0.00 0.00 0.00 Y


F-16 Exhaust Fan KROOF GREENHEC 0.00 0.00 0.00 Y


F-17 Exhaust Fan (Kitchen Roof) LRROOF GREENHEC 0.00 0.00 0.00 Y
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F-2 Exhaust Fan NIROOF GREENHEC 0.00 0.00 0.00 Y


F-22 Exhaust Fan NIROOF GREENHEC 0.00 0.00 0.00 Y


F-23 Exhaust Fan NIROOF GREENHEC 0.00 0.00 0.00 Y


F-24 Exhaust Fan NIROOF GREENHEC 0.00 0.00 0.00 Y


F-25 Exhaust Fan LRROOF GREENHEC 0.00 0.00 0.00 Y


F-26 Exhaust Fan KROOF GREENHEC 0.00 0.00 0.00 Y


F-27 Exhaust Fan KROOF GREENHEC 0.00 0.00 0.00 Y


F-28 Exhaust Fan KROOF GREENHEC 0.00 0.00 0.00 Y


F-3 Exhaust Fan NIROOF GREENHEC 0.00 0.00 0.00 Y


F-4 Exhaust Fan NIROOF GREENHEC 0.00 0.00 0.00 Y


F-5 Exhaust Fan KROOF GREENHEC 0.00 0.00 0.00 Y


F-6 Exhaust Fan KROOF GREENHEC 0.00 0.00 0.00 Y


F-7 Exhaust Fan KROOF GREENHEC 0.00 0.00 0.00 Y


F-8 Exhaust Fan KROOF GREENHEC 0.00 0.00 0.00 Y


F-9 Exhaust Fan KROOF GREENHEC 0.00 0.00 0.00 Y


HCAHU01 Air handler 01 HOPECENTE
R


0.00 0.00 0.00 Y


HCEXFAN Exhaust fan 01 HOPECENTE
R


0.00 0.00 0.00 Y


HCEXFAN Exhaust fan 02 HOPECENTE
R


0.00 0.00 0.00 Y


HCRESTR Restrooom 01 HOPECENTE
R


0.00 0.00 0.00 Y


HCUNITH Unit heater 01 HOPECENTE
R


0.00 0.00 0.00 Y


HCUNITH Unit heater 02 HOPECENTE
R


0.00 0.00 0.00 Y
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HCWATER Hot water heater HOPECENTE
R


BRADFORD 0.00 0.00 0.00 Y


HCWFOU Water fountain 01 HOPECENTE
R


HALSEYTA 0.00 0.00 0.00 Y


HEATRTM Heating System Main Return
Valve


LRBLRROOM 0.00 0.00 0.00 Y


HEATSYM Heating System Main Supply
Valve


LRBLRROOM 0.00 0.00 0.00 Y


HWP-1 Hot Water Pump 1 LRBLRROOM 0.00 0.00 0.00 Y


HWP-2 Hot Water Pump 2 LRBLRROOM 0.00 0.00 0.00 Y


INZ200LIG Light 1NZ200 0.00 0.00 0.00 Y


JSWAC/FU A/C UNIT/FURNACE JSWSHOPAR
EA


CARRIER 0.00 0.00 0.00 Y


JSWCOND CONDENSOR JSW 0.00 0.00 0.00 Y


JSWELEC ELECTRICAL PANEL JSWSHOPAR
EA


0.00 0.00 0.00 Y


JSWEXTLI EXTERIOR LIGHT JSW 0.00 0.00 0.00 Y


JSWMAIN MAIN ENTRANCE DOOR
CLOSER


JSW 0.00 0.00 0.00 Y


JSWMAIN MAIN ENTRANCE DOOR JSW 0.00 0.00 0.00 Y


JSWMAIN MAIN ENTRANCE DOOR
LOCK


JSW 0.00 0.00 0.00 Y


JSWOACE CEILING TILE JSWOFFICE 0.00 0.00 0.00 Y


JSWOALI LIGHT JSWOFFICE 0.00 0.00 0.00 Y


JSWROLL ROLL UP/OVERHEAD
DOOR


JSW 0.00 0.00 0.00 Y


JSWRR01 DOOR CLOSER JSWRESTRM
01


0.00 0.00 0.00 Y


JSWRR01 DOOR JSWRESTRM
01


0.00 0.00 0.00 Y


JSWRR01 DOOR HINGE JSWRESTRM
01


0.00 0.00 0.00 Y
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JSWRR01 LIGHT JSWRESTRM
01


0.00 0.00 0.00 Y


JSWRR01 DOOR LOCK JSWRESTRM
01


0.00 0.00 0.00 Y


JSWRR02 DOOR CLOSER JSWRESTRM
02


0.00 0.00 0.00 Y


JSWRR02 DOOR JSWRESTRM
02


0.00 0.00 0.00 Y


JSWRR02 DOOR HINGE JSWRESTRM
02


0.00 0.00 0.00 Y


JSWRR02 LIGHT JSWRESTRM
02


0.00 0.00 0.00 Y


JSWRR02 DOOR LOCK JSWRESTRM
02


0.00 0.00 0.00 Y


JSWSAEM EMERGENCY EXIT DOOR JSWSHOPAR
EA


0.00 0.00 0.00 Y


JSWSAEXI EMERGENCY EXIT LIGHT JSWSHOPAR
EA


0.00 0.00 0.00 Y


JSWSAEXI EMERGENCY EXIT SIGN JSWSHOPAR
EA


0.00 0.00 0.00 Y


JSWSHOP LIGHT JSWSHOPAR
EA


0.00 0.00 0.00 Y


JSWSINK0 SINK 01 JSWRESTRM
01


0.00 0.00 0.00 Y


JSWSINK0 SINK 02 JSWRESTRM
02


0.00 0.00 0.00 Y


JSWSTOR STORAGE AREA DOOR
CLOSER


JSWSTORAG
EAREA


0.00 0.00 0.00 Y


JSWSTOR STORAGE AREA DOOR JSWSTORAG
EAREA


0.00 0.00 0.00 Y


JSWSTOR STORAGE AREA DOOR
HINGE


JSWSTORAG
EAREA


0.00 0.00 0.00 Y


JSWSTOR LIGHT JSWSTORAG
EAREA


0.00 0.00 0.00 Y


JSWSTOR STORAGE AREA DOOR
LOCK


JSWSTORAG
EAREA


0.00 0.00 0.00 Y
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JSWTOILE TOILET 01 JSWRESTRM
01


0.00 0.00 0.00 Y


JSWTOILE TOILET 02 JSWRESTRM
02


0.00 0.00 0.00 Y


JSWWADB DOUBLE DOORS JSWWHAREA 0.00 0.00 0.00 Y


JSWWADB DOUBLE DOORS HINGE JSWWHAREA 0.00 0.00 0.00 Y


JSWWADB DOUBLE DOORS LOCK JSWWHAREA 0.00 0.00 0.00 Y


JSWWAE EMERGENCY EXIT DOOR JSWWHAREA 0.00 0.00 0.00 Y


JSWWAEX EMERGENCY EXIT LIGHT JSWWHAREA 0.00 0.00 0.00 Y


JSWWAEX EMERGENCY EXIT SIGN JSWWHAREA 0.00 0.00 0.00 Y


JSWWALI LIGHT JSWWHAREA 0.00 0.00 0.00 Y


JSWWATE WATER COOLER JSWSHOPAR
EA


0.00 0.00 0.00 Y


KAHUFUN Air Handler Furnace 01 KROOF 0.00 0.00 0.00 Y


KAHUFUN Air Handler Furnace 01 KROOF 0.00 0.00 0.00 Y


KAIRDOO Air Door 01 K MARS 0.00 0.00 0.00 Y


KAIRDOO Air Door 02 K MARS 0.00 0.00 0.00 Y


KBOILER0 KITCHEN BOILER 01 K 0.00 0.00 0.00 Y


KBOILER0 KITCHEN BOILER 02 K 0.00 0.00 0.00 Y


KBUGZAP Bug Zapper 01 K 0.00 0.00 0.00 Y


KBUGZAP Bug Zapper 02 K 0.00 0.00 0.00 Y


KBUGZAP Bug Zapper 03 K 0.00 0.00 0.00 Y


KCOVENS Convection Oven, Stack 01 K BLODGETT 0.00 0.00 0.00 Y


KCOVENS Convection Oven, Stack 02 K BLODGETT 0.00 0.00 0.00 Y


KCOVENS Convection Oven, Stack 03 K BLODGETT 0.00 0.00 0.00 Y
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KCOVENS Convection Oven, Stack 04 K BLODGETT 0.00 0.00 0.00 Y


KCOVENS Convection Oven, Stack 05 K BLODGETT 0.00 0.00 0.00 Y


KCOVENS Convection Oven, Stack 06 K BLODGETT 0.00 0.00 0.00 Y


KCOVENS Convection Oven, Stack 07 K BLODGETT 0.00 0.00 0.00 Y


KCOVENS Convection Oven, Stack 08 K BLODGETT 0.00 0.00 0.00 Y


KCOVENS Convection Oven, Stack 09 K BLODGETT 0.00 0.00 0.00 Y


KCOVENS Convection Oven, Stack 10 K BLODGETT 0.00 0.00 0.00 Y


KDEEPFR Deep Fat Fryer 01 K 0.00 0.00 0.00 Y


KDEEPFR Deep Fat Fryer 02 K 0.00 0.00 0.00 Y


KEXHAUS Exhaust Hood 01 K GAYLORD 0.00 0.00 0.00 Y


KEXHAUS Exhaust Hood 02 K GAYLORD 0.00 0.00 0.00 Y


KEXHAUS Exhaust Hood 04 K GAYLORD 0.00 0.00 0.00 Y


KEXHAUS Exhaust Hood 05 K GAYLORD 0.00 0.00 0.00 Y


KFOODCU Food Cutter 01 K HOBART 0.00 0.00 0.00 Y


KFOODSLI Food Slicer 01 K HOBART 0.00 0.00 0.00 Y


KFOODW Food Warmer 01 K GROEN 0.00 0.00 0.00 Y


KFOODW Food Warmer 02 K GROEN 0.00 0.00 0.00 Y


KFOODW Food Warmer 03 K GROEN 0.00 0.00 0.00 Y


KGASSTO GAS STOVE 01 K 0.00 0.00 0.00 Y


KGENERA New Kitchen - Emergency
Generator


K 0.00 0.00 0.00 Y


KGREASE Grease Trap K 0.00 0.00 0.00 Y


KGRILL01 Grill 1 K Vulcan 0.00 0.00 0.00 Y


KGRILL02 Grill 2 K Vulcan 0.00 0.00 0.00 Y
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KGRILL03 Grill 3 K Vulcan 0.00 0.00 0.00 Y


KICEMAC Ice Machine 01 K 0.00 0.00 0.00 Y


KICEMAC Ice Machine 02 K 0.00 0.00 0.00 Y


KITAHU New Kitchen - Air Handling
Unit


K 0.00 0.00 0.00 Y


KMECHSP Sprinkler System Control
Valve #1


K 0.00 0.00 0.00 Y


KMECHSP Sprinkler System Control
Valve #2


K 0.00 0.00 0.00 Y


KMECHSP Sprinkler System Control
Valve #3


K 0.00 0.00 0.00 Y


KMECHSP Sprinkler System Control
Valve #4


K 0.00 0.00 0.00 Y


KMIXER01 Mixer 01 K 0.00 0.00 0.00 Y


KPOTWSH POT WASHER MACHINE K 0.00 0.00 0.00 Y


KPROOFB Proof Box K 0.00 0.00 0.00 Y


KRANGE0 Range 01 K Vulcan 0.00 0.00 0.00 Y


KRANGE0 Range 01 K Vulcan 0.00 0.00 0.00 Y


KREACHI 2-Door Reach-In Cooler 01 K 0.00 0.00 0.00 Y


KREACHI 4-Door Reach-In Cooler 02 K TRAULSEN 0.00 0.00 0.00 Y


KREACHI 4-Door Reach-In Warmer 01 K TRAULSEN 0.00 0.00 0.00 Y


KROLLUP Roll-Up Door 01 K OVERHEAD 0.00 0.00 0.00 Y


KROLLUP Roll-Up Door 01 K OVERHEAD 0.00 0.00 0.00 Y


KSINK01 Sink 01 K 0.00 0.00 0.00 Y


KSINK02 Sink 02 K 0.00 0.00 0.00 Y


KSINK03 Sink 03 K 0.00 0.00 0.00 Y


KSINK04 Sink 04 K 0.00 0.00 0.00 Y
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KSINK05 Sink 05 K 0.00 0.00 0.00 Y


KSINK06 Sink 06 K 0.00 0.00 0.00 Y


KSTEAME STEAMER 01 K 0.00 0.00 0.00 Y


KSTEAME STEAMER 02 K 0.00 0.00 0.00 Y


KSTEAMK Steam Kettle 1 K 0.00 0.00 0.00 Y


KSTEAMK Steam Kettle 2 K 0.00 0.00 0.00 Y


KSTEAMK Steam Kettle 3 K 0.00 0.00 0.00 Y


KSTEAMK Steam Kettle 4 K 0.00 0.00 0.00 Y


KSTEAMK Steam Kettle 5 K 0.00 0.00 0.00 Y


KSTEAMK Steam Kettle 6 K 0.00 0.00 0.00 Y


KTILTKET Tilt Kettle 01 K GROEN 0.00 0.00 0.00 Y


KTRASHC Trash Compactor 01 K 0.00 0.00 0.00 Y


KTRAYWA Tray Washer 01 K INSINGER 0.00 0.00 0.00 Y


KVENT KITCHEN VENT K 0.00 0.00 0.00 Y


KWALKIN Walk-In Cooler 01 K MIDSOUTH 0.00 0.00 0.00 Y


KWALKIN Walk-In Cooler 02 K MIDSOUTH 0.00 0.00 0.00 Y


KWALKIN Walk-In Cooler 03 K MIDSOUTH 0.00 0.00 0.00 Y


KWALKIN Walk-In Cooler 04 K 0.00 0.00 0.00 Y


KWALKIN Walk-In Cooler 05 K MIDSOUTH 0.00 0.00 0.00 Y


KWALKIN Walk-In Cooler 06 K MIDSOUTH 0.00 0.00 0.00 Y


KWALKINF Walk-In Freezer 01 K MIDSOUTH 0.00 0.00 0.00 Y


KWALKINF Walk-In Freezer 02 K 0.00 0.00 0.00 Y


KWALKIN Walk-In Oven 01 K LUCKS 0.00 0.00 0.00 Y
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KWALKIN Walk-In Oven 02 K LUCKS 0.00 0.00 0.00 Y


LBHWTRH Hot Water Holding Tank 01 LRBLRROOM 1/1/1999 0.00 0.00 0.00 Y


LBHWTRH Hot Water Holding Tank 02 LRBLRROOM OLDDOMIN 1/1/1987 0.00 0.00 0.00 Y


LBHWTRH Hot Water Holding Tank 03 LRBLRROOM OLDDOMIN 1/1/1987 0.00 0.00 0.00 Y


LBHWTRH Hot Water Holding Tank 04 LRBLRROOM OLDDOMIN 1/1/1987 0.00 0.00 0.00 Y


LBHWTRH Hot Water Holding Tank 05 LRBLRROOM OLDDOMIN 1/1/1987 0.00 0.00 0.00 Y


LRAHU Air Handling Unit LR 0.00 0.00 0.00 Y


LRAIRDRY Air Compressor Dryer 03 LRBLRROOM JCI 0.00 0.00 0.00 Y


LRAIRDRY Air Compressor Dryer 02 LRBLRROOM ULTRATRO 0.00 0.00 0.00 Y


LRAIRDRY Air Compressor Dryer 01 LRBLRROOM INGERSOL 1/2/1995 0.00 0.00 0.00 Y


LRBLRFIR Fire Pump 01 LRBLRROOM ITT 0.00 0.00 0.00 Y


LRBLRJO Jockey Pump 01 LRBLRROOM 0.00 0.00 0.00 Y


LRBLRRM Roll-Up Door 01 LRBLRROOM OVERHEAD 0.00 0.00 0.00 Y


LRBLRRO Air Compressor 01 LRBLRROOM INGERSOL 0.00 0.00 0.00 Y


LRBLRRO Air Compressor 02 LRBLRROOM INGERSOL 0.00 0.00 0.00 Y


LRBLRRO Control Panel 1 LRBLRROOM York 0.00 0.00 0.00 Y


LRBLRRO Control Panel 2 LRBLRROOM York 0.00 0.00 0.00 Y


LRBOILER Boiler  01 LRBLRROOM RAYPAK 0.00 0.00 0.00 Y


LRBOILER Boiler  02 LRBLRROOM RAYPAK 0.00 0.00 0.00 Y


LRBOILER Boiler  03 LRBLRROOM RAYPAK 0.00 0.00 0.00 Y


LRBOILER Boiler 04 LRBLRROOM RAYPAK 0.00 0.00 0.00 Y


LRBOILER Boiler 05 LRBLRROOM RAYPAK 0.00 0.00 0.00 Y


LRBOILER Boiler 06 LRBLRROOM RAYPAK 0.00 0.00 0.00 Y
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LRBOILER Boiler 07 LRBLRROOM PVI 0.00 0.00 0.00 Y


LRBOILER Boiler 02 LRBLRROOM PVI 0.00 0.00 0.00 Y


LRDWTRB Domestic Water Booster
Pump 01


LRBLRROOM 1/1/1999 0.00 0.00 0.00 Y


LRDWTRB Domestic Water Booster
Pump 02


LRBLRROOM 0.00 0.00 0.00 Y


LRDWTRB Domestic Water Booster
Pump 03


LRBLRROOM 0.00 0.00 0.00 Y


LRMADMI Call Box 1 LR 0.00 0.00 0.00 Y


LROUTLIG Outside lights LROUT 0.00 0.00 0.00 Y


LRREXFA Low Rise Front Lobby
Exhaust Fan #FFL21


LRROOF 0.00 0.00 0.00 Y


LRREXFA Low Rise Front Lobby
Exhaust Fan #FFL22


LRROOF 0.00 0.00 0.00 Y


LRREXFA Low Rise Front Lobby
Exhaust Fan #FFL23


LRROOF 0.00 0.00 0.00 Y


LRROOFA Air Handler  01 LRROOF 0.00 0.00 0.00 Y


LRROOFA Air Handler  02 LRROOF 0.00 0.00 0.00 Y


LRROOFA Air Handler 03 LRROOF 0.00 0.00 0.00 Y


LRROOFC Condensing Unit 01 LRROOF NCP 0.00 0.00 0.00 Y


LRROOFC Condensing Unit 02 LRROOF MITSUBIS 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 01 LRROOF PENN 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 02 LRROOF 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 03 LRROOF 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 04 (CENTRAL
PLANT)


LRROOF 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 05 (CENTRAL
PLANT)


LRROOF 0.00 0.00 0.00 Y
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LRROOFE Exhaust Fan 06 (CENTRAL
PLANT)


LRROOF 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 07 (CENTRAL
PLANT)


LRROOF 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 08 (CHEMICAL
ROOM)


LRROOF 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 09
(CHILLER/REFRIGERANT)


LRROOF 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 10 (MAIN
POWER)


LRROOF 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 11 LRROOF 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 12 LRROOF PENN 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 13 LRROOF 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 14 (FLUE
EXHAUST FOR BOILER)


LRROOF EXHAUSTO 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 15 (FLUE
EXHAUST FOR BOILER)


LRROOF EXHAUSTO 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 16 (FLUE
EXHAUST FOR BOILER)


LRROOF EXHAUSTO 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 17 LRROOF PENN 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 18 LRROOF PENN 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 19 LRROOF 0.00 0.00 0.00 Y


LRROOFE Exhaust Fan 20 LRROOF 0.00 0.00 0.00 Y


MAAHU Marietta - Air Handling Unit MA 0.00 0.00 0.00 Y


MACIVTP Telephone Civilians 01 MA 0.00 0.00 0.00 Y


MADAYRO Ice Machine MADAYROOM SCOTSMAN 0.00 0.00 0.00 Y


MADAYRO Pipe Chase 1 MADAYROOM 0.00 0.00 0.00 Y


MADAYRO Pipe Chase 2 MADAYROOM 0.00 0.00 0.00 Y


MADAYRO Pipe Chase 3 MADAYROOM 0.00 0.00 0.00 Y
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MADAYRO Pipe Chase 4 MADAYROOM 0.00 0.00 0.00 Y


MADAYRO Pipe Chase 5 MADAYROOM 0.00 0.00 0.00 Y


MADAYRO Pipe Chase 6 MADAYROOM 0.00 0.00 0.00 Y


MADAYRO Sink MADAYROOM 0.00 0.00 0.00 Y


MADAYRO Unit Heater 01 MADAYROOM DAYTON 0.00 0.00 0.00 Y


MAFIREAL Marietta - Fire Alarm Panel MA 0.00 0.00 0.00 Y


MAGENER Marietta - Emergency
Generator


MA 0.00 0.00 0.00 Y


MAINDRAI Old Kitchen Drain - PM ONLY 1LB59 0.00 0.00 0.00 Y


MAINELEV Elevator, main 3 ELEVTOWER 0.00 0.00 0.00 Y


MAINELEV Elevator, main 4 ELEVTOWER 0.00 0.00 0.00 Y


MAINELEV Elevator, main 5 ELEVTOWER 0.00 0.00 0.00 Y


MAINELEV Elevator, Main 6 ELEVTOWER 0.00 0.00 0.00 Y


MAINELEV Elevator, main 7 ELEVTOWER 0.00 0.00 0.00 Y


MAINGAT Main gate, entrance RGHOUSE ITR 0.00 0.00 0.00 Y


MAINGAT Main gate, exit RGHOUSE ITR 0.00 0.00 0.00 Y


MAINMAT Telephone Inmates 01 MA 0.00 0.00 0.00 Y


MAROOFA Air Handler 01 MAROOF TRANE 0.00 0.00 0.00 Y


MAROOFA Air Handler 02 MAROOF York 0.00 0.00 0.00 Y


MAROOFA Air Handler 03 MAROOF TRANE 0.00 0.00 0.00 Y


MAROOFA Air Handler 04 MAROOF York 0.00 0.00 0.00 Y


MAROOFA Air Handler 05 MAROOF TRANE 0.00 0.00 0.00 Y


MAROOFE Exhaust Fan 01 MAROOF GREENHEC 0.00 0.00 0.00 Y


MAROOFE Exhaust Fan 02 MAROOF GREENHEC 0.00 0.00 0.00 Y
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MAROOFE Exhaust Fan 03 MAROOF GREENHEC 0.00 0.00 0.00 Y


MAROOFE Exhaust Fan 04 MAROOF GREENHEC 0.00 0.00 0.00 Y


MAROOFE Exhaust Fan 05 MAROOF GREENHEC 0.00 0.00 0.00 Y


MAROOFE Exhaust Fan 06 MAROOF GREENHEC 0.00 0.00 0.00 Y


MAROOFE Exhaust Fan 07 MAROOF GREENHEC 0.00 0.00 0.00 Y


MAROOFE Exhaust Fan 08 MAROOF GREENHEC 0.00 0.00 0.00 Y


MASHOW Shower 6 MA 0.00 0.00 0.00 Y


MASHOW Shower 01 MA 0.00 0.00 0.00 Y


MASHOW Shower 02 MA 0.00 0.00 0.00 Y


MASHOW Shower 03 MA 0.00 0.00 0.00 Y


MASHOW Shower 04 MA 0.00 0.00 0.00 Y


MASINK01 Sink 01 MA 0.00 0.00 0.00 Y


MASINK02 Sink 02 MA 0.00 0.00 0.00 Y


MATELEP Telephone 02 MA 0.00 0.00 0.00 Y


MATELEP Telephone 10 MA 0.00 0.00 0.00 Y


MATELEP Telephone 01 MA 0.00 0.00 0.00 Y


MATELEP Telephone 03 MA 0.00 0.00 0.00 Y


MATELEP Telephone 04 MA 0.00 0.00 0.00 Y


MATELEP Telephone 05 MA 0.00 0.00 0.00 Y


MATELEP Telephone 06 MA 0.00 0.00 0.00 Y


MATELEP Telephone 07 MA 0.00 0.00 0.00 Y


MATELEP Telephone 08 MA 0.00 0.00 0.00 Y


MATELEP Telephone 09 MA 0.00 0.00 0.00 Y
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MATOILET Toilet 01 MA 0.00 0.00 0.00 Y


MATOILET Toilet 02 MA 0.00 0.00 0.00 Y


MATOILET Toilet 03 MA 0.00 0.00 0.00 Y


MATOILET Toilet 04 MA 0.00 0.00 0.00 Y


MATV01 Television 01 MA 0.00 0.00 0.00 Y


MAWATER Water Fountain MA HALSEYTA 0.00 0.00 0.00 Y


MAWATER HOT WATER HEATER 01 MA 0.00 0.00 0.00 Y


MAWF01 Water fountain 01 MA HALSEYTA 0.00 0.00 0.00 Y


MAWF02 Water fountain 02 MA HALSEYTA 0.00 0.00 0.00 Y


METASYS METASYS COMPUTER IN
HVAC CAGE


MAINTSHOP 0.00 0.00 0.00 Y


MJAHU Main Jail - Air Handling Unit MJ 0.00 0.00 0.00 Y


MJFIREAL Main Jail - Fire Alarm Panel 2LR 0.00 0.00 0.00 Y


MJGENER Main Jail - Emergency
Generator


MJ 0.00 0.00 0.00 Y


MUA-1 Make-Up Air Handler 1 KROOF REZNOR 1/6/2002 0.00 0.00 0.00 Y


MUA-2 Make-Up Air Handler 2 KROOF REZNOR 1/6/2002 0.00 0.00 0.00 Y


MUA-3 Make-Up Air Handler 3 KROOF REZNOR 1/6/2002 0.00 0.00 0.00 Y


MUA-4 Make-Up Air Handler 4 KROOF REZNOR 1/6/2002 0.00 0.00 0.00 Y


MUA-5 Make-Up Air Handler 5 KROOF REZNOR 1/6/2002 0.00 0.00 0.00 Y


NAHU Air Handling Unit N 0.00 0.00 0.00 Y


NI111ENT Key pad, entrance NI111 0.00 0.00 0.00 Y


NI111EXK Key pad, exit, 111 NI111 0.00 0.00 0.00 Y


NI112ENT Key pad, entrance NI112 0.00 0.00 0.00 Y
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NI112EXK Key pad, exit, 112 NI112 0.00 0.00 0.00 Y


NI115ENT Key pad, entrance NI115 0.00 0.00 0.00 Y


NI115EXK Key pad, exit, 115 NI115 0.00 0.00 0.00 Y


NI137SINK Mop sink NI137 0.00 0.00 0.00 Y


NI147ISWI NI147, Inside Light Switch NI147 0.00 0.00 0.00 Y


NI147OSW NI147, Outside Light Switch NI147 0.00 0.00 0.00 Y


NI148ISWI NI148, Inside Light Switch NI148 0.00 0.00 0.00 Y


NI148OSW NI148, Outside Light Switch NI148 0.00 0.00 0.00 Y


NI161AIS NI161A, Inside Light Switch NI161A 0.00 0.00 0.00 Y


NI161AOS NI161A, Outside Light Switch NI161A 0.00 0.00 0.00 Y


NI161ISWI NI161, Inside Light Switch NI161 0.00 0.00 0.00 Y


NI161OSW NI161, Outside Light Switch NI161 0.00 0.00 0.00 Y


NI166ISWI NI166, Inside Light Switch NI166 0.00 0.00 0.00 Y


NI166OSW NI166, Outside Light Switch NI166 0.00 0.00 0.00 Y


NI167ISWI NI167, Inside Light Switch NI167 0.00 0.00 0.00 Y


NI167OSW NI167, Outside Light Switch NI167 0.00 0.00 0.00 Y


NI168ISWI NI168, Inside Light Switch NI168 0.00 0.00 0.00 Y


NI168OSW NI168, Outside Light Switch NI168 0.00 0.00 0.00 Y


NI169ISWI NI169, Inside Light Switch NI169 0.00 0.00 0.00 Y


NI169OSW NI169, Outside Light Switch NI169 0.00 0.00 0.00 Y


NI171ISWI NI171, Inside Light Switch NI171 0.00 0.00 0.00 Y


NI171OSW NI171, Outside Light Switch NI171 0.00 0.00 0.00 Y


NI173ISWI NI173, Inside Light Switch NI173 0.00 0.00 0.00 Y
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NI173OSW NI173, Outside Light Switch NI173 0.00 0.00 0.00 Y


NIAPU01 AIR PURIFICATION UNIT 01
- NEW INTAKE


NI 0.00 0.00 0.00 Y


NIAPU02 AIR PURIFICATION UNIT 02
- NEW INTAKE


NI 0.00 0.00 0.00 Y


NIAPU03 AIR PURIFICATION UNIT 03
- NEW INTAKE


NI 0.00 0.00 0.00 Y


NIBLR01 Boiler 1 NIBLRRM PVI 0.00 0.00 0.00 Y


NIBLR01C Boiler Control 1 NIBLRRM PVI 0.00 0.00 0.00 Y


NIBLR02 Boiler 2 NIBLRRM PVI 0.00 0.00 0.00 Y


NIBLR02C Boiler Control 2 NIBLRRM PVI 0.00 0.00 0.00 Y


NIBRMEX Expansion Tank NIBLRRM FLEXCON 0.00 0.00 0.00 Y


NIBRMUH Unit Heater 01 NIBLRRM QMARK 0.00 0.00 0.00 Y


NICEILING New Intake Ceiling Tiles NI 0.00 0.00 0.00 Y


NIENTKEY Key pad, entrance 01 NI 0.00 0.00 0.00 Y


NIENTKEY Key pad, entrance 02 NI 0.00 0.00 0.00 Y


NIENTKEY Key pad, entrance 03 NI 0.00 0.00 0.00 Y


NIENTKEY Key pad, entrance 04 NI 0.00 0.00 0.00 Y


NIEXKEYP Key pad, exit 01 NI 0.00 0.00 0.00 Y


NIEXKEYP Key pad, exit 02 NI 0.00 0.00 0.00 Y


NIEXKEYP Key pad, exit 03 NI 0.00 0.00 0.00 Y


NIOUTEM New Intake - Emergency
Generator


NIOUT CUMMINS 0.00 0.00 0.00 Y


NIROOFA Air Handler 01 NROOF 0.00 0.00 0.00 Y


NISINK01 Sink 01 NI 0.00 0.00 0.00 Y


NISINK02 Sink 02 NI 0.00 0.00 0.00 Y
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NISINK03 Sink 03 NI 0.00 0.00 0.00 Y


NISPKVAL Sprinkler System Control
Valve #1


NI 0.00 0.00 0.00 Y


NIWF01 Water fountain 01 NI 0.00 0.00 0.00 Y


NIWF02 Water fountain 02 NI 0.00 0.00 0.00 Y


NIWF03 Water fountain 03 NI OASIS 0.00 0.00 0.00 Y


NIWF04 Water fountain 04 NI OASIS 0.00 0.00 0.00 Y


NKELEVAT Elevator, new kitchen 01 2LR 0.00 0.00 0.00 Y


NKELEVAT Elevator, new kitchen 02 2LR 0.00 0.00 0.00 Y


NROOFIR North Tower, Roof, Fire
Exhaust Fan 01


NROOF 0.00 0.00 0.00 Y


NROOFIR North Tower, Roof, Fire
Exhaust Fan 02


NROOF 0.00 0.00 0.00 Y


NROOFIR North Tower, Roof, Fire
Exhaust Fan 03


NROOF 0.00 0.00 0.00 Y


NROOFIR North Tower, Roof, Fire
Exhaust Fan 04


NROOF 0.00 0.00 0.00 Y


ODRCTILE ODR Ceiling Tiles 2LRCAFE 0.00 0.00 0.00 Y


ODRDRAI ODR FLOOR DRAIN 2LRCAFE 0.00 0.00 0.00 Y


ODRVENT ODR VENT 2LRCAFE 0.00 0.00 0.00 Y


OGHOUSE Window A/C unit OGHOUSE 0.00 0.00 0.00 Y


PKGUNIT Skylark Package Unit PENTHOUSE YORK 0.00 0.00 0.00 Y


POTSINKD POT SINK DRAIN K 0.00 0.00 0.00 Y


PSACOOL Cooling Tower PSA BALTIMOR 0.00 0.00 0.00 Y


PSAPROP Propane Gas Tank PSA 0.00 0.00 0.00 Y


RGHOUSE Package unit 01 RGHOUSE COLEMANM 0.00 0.00 0.00 Y


RGHOUSE Sink 01 RGHOUSE 0.00 0.00 0.00 Y
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RGHOUSE Toilet 01 RGHOUSE 0.00 0.00 0.00 Y


RTU-01 Air Handler NIROOF York 0.00 0.00 0.00 Y


RTU-02 Air Handler NIROOF York 0.00 0.00 0.00 Y


RTU-03 Air Handler NIROOF York 0.00 0.00 0.00 Y


RTU-04 Air Handler NIROOF York 0.00 0.00 0.00 Y


RTU-05 Air Handler KROOF MCQUARY 0.00 0.00 0.00 Y


RTU-06 Air Handler KROOF MCQUARY 0.00 0.00 0.00 Y


SAHU Air Handling Unit S 0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LB20 3LRMEDWIN
G


0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LB22 3LRMEDWIN
G


0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LB23 3LRMEDWIN
G


0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LB28 3LRMEDWIN
G


0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LC20 3LRMEDWIN
G


0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LD37 3LRMEDWIN
G


0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LD38 3LRMEDWIN
G


0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LD40 3LRMEDWIN
G


0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LD41 3LRMEDWIN
G


0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LD43 3LRMEDWIN
G


0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LD44 3LRMEDWIN
G


0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LD46 3LRMEDWIN
G


0.00 0.00 0.00 Y
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SLIDER-3L SLIDER-3LD47 3LRMEDWIN
G


0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LD49 3LRMEDWIN
G


0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LD59 3LRMEDWIN
G


0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LD65 3LRMEDWIN
G


0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LD66 3LRMEDWIN
G


0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LD78 3LRMEDWIN
G


0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LD79 3LRMEDWIN
G


0.00 0.00 0.00 Y


SLIDER-3L SLIDER-3LD80 3LRMEDWIN
G


0.00 0.00 0.00 Y


SROOFIR South Tower,Roof, Fire
Exhaust Fan 01


SROOF 0.00 0.00 0.00 Y


SROOFIR South Tower,Roof, Fire
Exhaust Fan 02


SROOF 0.00 0.00 0.00 Y


SROOFIR South Tower,Roof, Fire
Exhaust Fan 03


SROOF 0.00 0.00 0.00 Y


STOREBL 1101 Jefferson Place sign STOREBLD 0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LB25 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LB30 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LB33 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD03 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD05 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD06 3LRMEDWIN
G


0.00 0.00 0.00 Y
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SWING-3L SWINGING DOOR - 3LD08 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD09 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD11 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD12 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD14 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD15 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD17 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD18 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD20 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD21 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD23 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD25 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD26 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD28 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD32 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD34 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD35 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD50 3LRMEDWIN
G


0.00 0.00 0.00 Y
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SWING-3L SWINGING DOOR - 3LD52 3LRMEDWIN
G


0.00 0.00 0.00 Y


SWING-3L SWINGING DOOR - 3LD53 3LRMEDWIN
G


0.00 0.00 0.00 Y


TU-1A-01 Heat Exchanger 1LR TUTTLE&B 0.00 0.00 0.00 Y


TU-1A-03 Heat Exchanger 1LR TUTTLE&B 0.00 0.00 0.00 Y


TU-1A-06 Heat Exchanger 1LB52 TUTTLE&B 0.00 0.00 0.00 Y


TU-1B-02 Heat Exchanger 1LB28 TUTTLE&B 0.00 0.00 0.00 Y


TU-1B-03 Heat Exchanger 1LB28 TUTTLE&B 0.00 0.00 0.00 Y


TU-1B-04 Heat Exchanger 1LB28 TUTTLE&B 0.00 0.00 0.00 Y


TU-1B-05 Heat Exchanger 1LRCOMM TUTTLE&B 0.00 0.00 0.00 Y


TU-1B-06 Heat Exchanger 1LRCOMM TUTTLE&B 0.00 0.00 0.00 Y


TU-1B-08 Heat Exchanger 1LRCOMM TUTTLE&B 0.00 0.00 0.00 Y


TU-1B-12 Heat Exchanger 1LRCOMM TUTTLE&B 0.00 0.00 0.00 Y


TU-1B-13 Heat Exchanger 1LC07 TUTTLE&B 0.00 0.00 0.00 Y


VISTELEV Elevator 2, visitation 1LR 0.00 0.00 0.00 Y


VISTELEV Elevator 3, visitation 1LR 0.00 0.00 0.00 Y


WTRTNK0 Water Tank #01 LR 0.00 0.00 0.00 Y


WTRTNK0 Water Tank #02 LR 0.00 0.00 0.00 Y


WTRTNK0 Water Tank #03 LR 0.00 0.00 0.00 Y


WTRTNK0 Water Tank #04 LR 0.00 0.00 0.00 Y


WTRTNK0 Water Tank #05 LR 0.00 0.00 0.00 Y


WTRTNK0 Water Tank #06 LR 0.00 0.00 0.00 Y


Equipment Selected: 19019
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