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Vision
People Families Neighborhoods

Mission
To serve, protect and govern in concert with
local municipalities

Values

People Customer Services
Ethics Resource Management
Innovation Equal Opportunity
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INVITATION TO BID

WATER METER TESTING & REPAIR

SECTION 1 - Invitation to Bid
PURPOSE

Fulton County is soliciting bids from qualified contractors to provide Water Meter Testing and
Repair Services for the Department of Public Works on a contractual basis for a twelve (12)
month period beginning in 2006

DESCRIPTION OF PROJECT

Each Water Meter Unit must be inspected and tested( within 72 hours of each service request) so
as to determine the operating condition and accuracy of the selected meter all meter testing and
repair work shall be in accordance with AWWA standards and the manufacturer’s
recommendations.

TERM OF CONTRACT

The term of this Contract shall be for twelve (12) consecutive months from contract award and
may be renewed upon approval by the Board of Commissioners of Fulton County and satisfactory
contract performance for two (2) additional twelve (12) month renewal periods pending
availability of funding, contractor compliance with county rules and policies, satisfactory work
performance by the contractor and Board of Commissioners approval. The selected vendor(s)
shall be issued work by a written/signed Notice to Proceed for individually assigned projects.
Work shall begin no later than 10 days from the issuance of a Notice to Proceed. Option year
prices shall be maintained at the rates approved in the initial contract term. Fulton County
reserves the right to award this contract to one or more qualified vendors

PURCHASING OF BID DOCUMENTS

No Fee is associated with this ITB. This document and supporting documents can be downloaded
at the Fulton County Website, http://www.myfultoncountyga.com under “Bid Opportunities™.

NO CONTACT PROVISION

It is the policy of Fulton County that the evaluation and award process for County contracts shall
be free from both actual and perceived impropriety, and that contacts between potential vendors
and County officials, elected officials and staff regarding pending awards of County contracts
shall be prohibited.

A. No person, firm, or business entity, however situated or composed, obtaining a copy of
or responding to this solicitation, shall initiate or continue any verbal or written
communication regarding this solicitation with any County officer, elected official,
employee, or designated County representative, between the date of the issuance of this
solicitation and the date of the County Manager’s recommendation to the Board of
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Commissioners for award of the subject contract, except as may otherwise be
specifically authorized and permitted by the terms and conditions of this solicitation.

B. All verbal and written communications initiated by such person, firm, or entity
regarding this solicitation, if same are authorized and permitted by the terms and
conditions of this solicitation, shall be directed to the Purchasing Agent.

C. Any violation of this prohibition of the initiation or continuation of verbal or written
communications with County officers, elected officials, employees, or designated
County representatives shall result in a written finding by the Purchasing Agent that the
submitted Bid or proposal of the person, firm, or entity in violation is “non-responsive”,
and same shall not be considered for award.

BID CONTACT

Information regarding the Bid, either procedural or technical, may be obtained by contacting
William Long, at (404) 730-7660, Fulton County Department of Purchasing. Information
regarding the Bid requirements may be obtained by using the following procedure. Inquiries
must be submitted in writing to:

Fulton County Purchasing Department

Attn: William Long., Chief Assistant Purchasing Agent
130 Peachtree Street S.W., Suite 1168

Atlanta, GA 30303

Phone: (404) 730-7660

Fax: (404) 893-

Reference ITB#061TB540053C-BL

BASIS OF AWARD

The Contract, if awarded, will be awarded to the lowest responsive and responsible bidder(s).
Fulton County reserves the right to award in whole or in part to one or more vendors. Work will
be assigned by a written Notice to Proceed and payment shall be based on the actual work
performed and unit prices submitted in the Bid Schedule. No bid may be withdrawn for a period
of Ninety (90) days after the date of bid opening except as permitted by O.C.G.A., §36-91-41 et
seq., as amended. The successful bidder will be required to furnish a Performance Bond before
the issuance of the Notice to Proceed in the amount of 100% of the Contract Amount. All other
required Contract Documents must be fully completed and executed by the Contractor and his/her
Surety, and submitted to the Owner on or before the issuance of the Notice to Proceed.
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2.2

SECTION 2 - INSTRUCTIONS TO BIDDERS
Contract Documents

The Contract Documents include the Invitation to Bid, Instructions to Bidders, Contractor's Bid
(including all documentation accompanying the Bid and any post-Bid documentation required by
the County prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, Bid
Forms, Supplementary Conditions, Fulton County Construction Standards and Specifications,
Drawings, Addenda, Exhibits, Purchasing Forms, Contract Compliance Forms and any Change
Orders. Shop drawing submittals reviewed in accordance with the General Conditions,
geotechnical investigations and soils report and drawings of physical conditions in or relating to
existing surface structures at or contiguous to the site are not Contract Documents. The Contract
Documents shall define and describe the complete work to which they relate.

Definitions: Where the following words or the pronouns used in their stead occur  herein, they
shall have the following meaning. If a conflict exists as to the meaning of a word, the definition
existing in the General Conditions, if present, shall govern.

Construction Manager - The Construction Manager is the person or entity identified as such in
writing by the County. The Construction Manager may be a County employee or entity
retained by the County for purposes of administering this contract. The term “Construction
Manager” means the Construction Manager or the Construction Manager’s authorized
representative. The Construction Manager is the County’s agent for purposes of administering
this contract.

Contract Price - The sum specified in the Agreement to be paid to the Contractor in
consideration of the Work.

County - FULTON County, Georgia, a political subdivision of the State of Georgia, acting by
and through the Chairman of its Board of Commissioners.

Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the
next day.

Director - Director of the Department of Public Works of FULTON County, Georgia or the
designee thereof.

Engineer — Shall be the Director of Public Works or his duly authorized representative.
Notice to Proceed - A written communication issued by the County to the Contractor

authorizing it to proceed with the work, establishing the date of commencement and completion
of the work, and providing other direction to the Contractor.

Project Manual - The Contract Documents

Substantial Completion - The date certified by the Construction Manager when all or a part of
the work, as established pursuant to General Condition 0500-81, is sufficiently completed in
6
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accordance with the requirements of the contract documents so that the identified portion of the
work can be utilized for the purposes for which it is intended.

Work - All of the services specified, indicated, shown or contemplated by the contract
documents, and furnishing by the Contractor of all materials, equipment, labor, methods,
processes, construction and manufacturing materials and equipment, tools, plans, supplies,
power, water, transportation and other things necessary to complete such services in accordance
with the contract documents to insure a functional and complete facility.

Bidder’s Modification and Withdrawal of Bids: A Bidder may modify or withdraw its
bid by written request, provided that the request is received by the County prior to the bid due
date and time at the address to which bids are to be submitted. Provided further, that in case of
an electronic request (i.e. facsimile, e-mail, etc.) a written confirmation thereof over the
authorized signature of the Bidder must be received by the County at the address to which
original Bids are to be submitted within three (3) calendar days after issue of the electronic
message. Following withdrawal of its bid, the Bidder may submit a new bid, providing delivery
is affected prior to the established bid opening date and time. No bid may be withdrawn after
bid due date for sixty (60) calendar days.

Addenda and Interpretations: No interpretations of the meaning of the Drawings, Specifications
or other Bid documents will be made to any Bidder orally. Bidders requiring clarification or
interpretation of the Bidding Documents shall make a request to William Long, Chief Assistant
Purchasing Agent no later than 5:00 PM, January 25, 2006. Written requests for clarification
or interpretation may be mailed, hand delivered, e-mailed or faxed to the Assistant Purchasing
Agent at the address below, e-mail address or fax number. Telephone inquiries will e
accepted.

William Long, Chief Assistant Purchasing Agent
Department of Purchasing

Fulton County Public Safety Building

130 Peachtree Street, S.W., 1168

Atlanta, GA 30303

Fax: (404) 893-6268

Only communications from firms that are in writing and signed will be recognized by the County
as duly authorized expressions on behalf of proposers/bidders. Any and all such interpretations
and any supplemental instructions will be in the form of written Addenda to the Specifications
which, and if any addenda are issued to this Invitation to Bid.

2.5 Site Examination: There will be no site visit for this project. The work will be assigned at various

locations throughout Fulton County.

Bid: All Bids must be made on the Bid forms contained herein. The Bid shall be enclosed in a
sealed envelope, addressed to Department of Purchasing, Fulton County Public Safety Building,
130 Peachtree Street, S.W., Suite 1168 Atlanta, Georgia 30303 and labeled "'Bid for ITB-
061TB540053C-BL, Water Meter Testing and Repairs Services Contract.
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Bid Required Submittals: The bidder must complete and execute the following:

1. Bid Form

2. Bid Schedule

3. Bid Bond

4, Certification of Acceptance of Bid/Proposal Requirements
5. Corporate or Partnership Certificate

6. Non-Collusion Affidavit of Prime Bidder

7. Non-Collusion Affidavit of Subcontractor
8. Contract Compliance Forms, fully executed

a. Promise of Non-Discrimination (Exhibit A)

b. Employment Report (Exhibit B)

C. Schedule of Intended Subcontractor Utilization (Exhibit C)

d. Letter of Intent to Perform As a Subcontractor or Provide Materials or

Services (Exhibit D)

e. Declaration Regarding subcontractor Practices (Exhibit E)
f. Joint Venture Disclosure Affidavit (Exhibit F)
g. Equal Business Opportunity (EBO) Plan

Right to Reject Bids: The County reserves the right to reject any or all bids and to waive
informalities. No bids will be received after the time set for opening bids. Any unauthorized
conditions, limitations or provisions attached to the Bid, except as provided herein, will render it
informal and may cause its rejection. Unbalanced bids will be subject to rejection. Any bidder

may withdraw his/her bid, either personally or by telegraphic or written request, at any time
prior to the scheduled closing time for receipt of bids. Telegraphic or written requests for
withdrawal must be in the possession of the County prior to the closing time for receipt of bids.

Applicable Laws: All applicable laws and regulations of the State of Georgia and ordinances
and regulations of Fulton County shall apply. Protestors shall seek resolution of their complaints
in the manner provided in the Fulton County Code of Laws 82-324, which is incorporated by
reference herein.

Examination of Contract Documents: Prospective bidders shall examine the contract
documents and before submitting a bid, shall make a written request to the County for an
interpretation or correction of any ambiguity, in consistency or error therein which could be
discovered by a bidder. At the bid opening each bidder shall be presumed to have read and be
familiar with the contract documents.
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2.13

Termination: The County may terminate the contract resulting from this solicitation at any time
the vendor fails to carry out the contract provisions, if in the opinion of the County, the
performance of the contract is unreasonably delayed, or the vendor is in direct violation of the
contract conditions. The County shall provide the vendor with notice of any conditions which
violate or endanger the performance of the contract and, if after such notice the contractor fails to
remedy such conditions within thirty (30) days, to the satisfaction of the County, the County
may exercise their option in writing to terminate the Contract without further notice to the
Contractor and order the Contractor to stop work immediately and vacate the premises. Vendor
agrees by its bid submission that the County’s decision is final and valid.

Indemnification and Hold Harmless Agreement: The successful contractor will agree to
indemnify, save harmless and defend the County, its agents, servants, and employees from all
lawsuits, claims, demands, liabilities, losses and expenses for or on account of any injury or loss in
connection with the work performed under this contract: Provided, however the Contractor shall
not be liable for any damages resulting for the sole negligent or intentional acts or omission of the
County and its employees, agents or representatives.

Bid Opening: Bids will be opened, February 1, 2006 at 11:00 am, local time in public and read
aloud. Bid shall be publicly opened, with only the names and total bid price of the bidders
disclosed at the opening. All bidders are requested to be present at the opening. Any bids
received after the stated time and date shall not be considered. It shall be the sole responsibility
of the bidder to have his/her bid delivered to the Fulton County Department of Purchasing for
receipt on or before the stated time and date. If a bid is sent by U.S. Mail, the bidder shall be
responsible for its timely delivery to the Purchasing Department. Bids delayed by mail will not
be considered, shall not be opened, and arrangements shall be made for their return at the
bidder's request and expense.

ONE (1) ORIGINALLY SIGNED BID, WITH THREE (3) COPIES SHALL BE
SUBMITTED IN A SEALED PACKAGE, CLEARLY MARKED ON THE OUTSIDE.

Determination of Successful Bidder: Fulton County desires to complete this work in a timely
manner. The Contract will be awarded to the lowest responsive, responsible bidder(s), if
awarded.

1) Responsibility: The determination of the bidder’s responsibility will be made by the
County based on whether the bidder meets the following minimum requirements:

a) The County reserves the right to reject any bid if the evidence submitted by, or
investigation of, the bidder fails to satisfy the County that he/she is properly
qualified to carry out the obligations of the Contract.

b) Is properly licensed to perform this type of work in Fulton County. Bidders must
have a utility contractors license to perform this work. O.C.G.A. §43-14-8.3 (h)

¢) Maintains a permanent place of business individually or in conjunction with the
prime contractor.

d) Has the appropriate and adequate technical experience. Designated Project
Manager must be proficient in all aspects of contracted work.

e) Has adequate personnel and equipment to do the work expeditiously.

f) Has suitable financial means to meet obligations incidental to the work.

9
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2.15

2.16

2) Responsiveness: The determination of responsiveness will be made by the County based
on a consideration of whether the bidder has submitted a complete Bid form without
irregularities, excisions, special conditions, or alternative bids for any item unless
specifically requested in the Bid form. Loaded or unbalanced bids shall be deemed non
responsive and will not be excepted.

Wage Clause: Pursuant to 102-391, Each Contractor shall agree that in the performance of the
Contract he will comply with all lawful agreements, if any, which the Contractor had made wih
any association, union, or other entity, with respect to wages, salaries, and working conditions, so
as not to cause inconvenience, picketing, or work stoppage.

Notice of Award of Contract: As soon as possible, and within sixty (60) days after
receipt of bids, the County shall notify the successful Bidder of the Award of Contract.

The award shall be made by the Board of Commissioners of Fulton County to the lowest
responsive, responsible bidder(s) as soon as possible after receipt of bids, taking into
consideration price and the responsiveness to the requirements set forth in the Invitation for Bid.
In such case, no claim shall be made by the selected Contractor(s) for loss of profit if the contract
is not awarded or awarded for less work than is indicated and for less than the amount of his bid.
The total of the awarded contract shall not exceed the available funds allocated for this project.

Should the County require additional time to award the contract, the time may be extended by
mutual agreement between the County and the successful bidder. 1f an Award of Contract has not
been made within sixty (60) days from the bid date or within the extension mutually agreed upon,
the Bidder may withdraw the Bid without further liability on the part of either party.

The term of this Contract shall be 365 consecutive calendar days from the date of award by the
Fulton County Board of Commissioners. The selected vendor(s) shall be issued work by a
written/signed Notice to Proceed for individually assigned projects. Work shall begin no later
than 10 days from the issuance of a Notice to Proceed. Fulton County reserves the right to
renew this contract for two (1) additional 365 consecutive calendar day periods pending
availability of funding, contractor compliance with county rules and policies, satisfactory work
performance by the contractor and Board of Commissioners approval. Option year prices shall
be maintained at the rates approved in the initial contract term. Fulton County reserves the
right to award this contract to one or more qualified vendors

Any award made by the Board of Commissioners as a result of this bid will begin from the date
of award by the Board of Commissioners. The Bidder agrees hereby to commence work under
this Contract, with adequate personnel and equipment, on a date to be specified in a written
order of the Program Manager. The contract shall become effective on the Contract Date and
shall continue in effect until the end of the term of the contract or until the project has been
closed-out by the Program Manager unless earlier terminated pursuant to the termination
provisions of the contract.

Execution of Contract Documents: Upon notification of Award of Contract, the Countyshall
furnish the Contractor the conformed copies of Contract Documents for execution by the
Contractor and Contractor’s surety.

10
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Within fifteen (15) days after receipt the Contractor shall return all the documents properly
executed by the Contractor and the Contractor’s surety. Attached to each document shall be an
original power-of-attorney for the person executing the bonds for the surety and certificates of
insurance for the required insurance coverage.

After receipt of the documents executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the County shall complete the execution of the documents.
Distribution of the completed documents will be made upon completion.

Should the contractor and/or surety fail to execute the documents within the time specified, the
County shall have the right to proceed on the Bid Bond accompanying the bid.

If the County fails to execute the documents within the time limit specified, the Contractor shall
have the right to withdraw the Contractor’s bid without penalty.

Should an extension of any of the time limits stated above be required, this shall be done only by
mutual agreement between both parties.

Any agreement or contract resulting from the acceptance of a bid shall be on a County approved
document form. The County reserves the right to reject any agreement that does not conform to
the Invitation for Bid and any County requirements for agreements and contracts. The County
reserves the right to modify the agreement resulting from this bid upon the recommendation of the
County Attorney.

Joint Venture Any Bidder intending to respond to this solicitation as a joint venture must
submit an executed joint venture agreement with its offer. The agreement must designate those
persons or entities authorized to execute documents or otherwise bind the joint venture in  all
transactions with Fulton County, or be accompanied by a document, binding upon the joint
venture and its constituent members, making such designation. Offers from joint ventures that do
not include these documents will be rejected as being non-responsive.

Contractors Compliance With All Assurances And/Or Promises Made In Response To
Procurement: Should any Bidder submit a response to the County promising to provide
a certain level of service for either the scope of work, MFBE participation, or any other matter,
including where such promise or assurance is greater than what is required by the
procurement documents, and should this response containing the promise or assurance be
accepted by the County and made a part of the Contract Documents, then this degree or level of
service promised by the bidder relating to the scope of work, MFBE participation, or other
matter shall be considered to be a material part of the Agreement between the bidder and the
County, such that the bidder’s failure to provide the agreed upon degree or level of service or
participation shall be a material breach of the Agreement giving the County just cause to
terminate the Agreement for cause, pursuant to the General Conditions of the Agreement.

MINIMUM PARTICIPATION REQUIREMENTS FOR PRIME CONTRACTORS

Pursuant to Fulton County Code 102-357, Prime Bidders on the project must perform no less
than 51% of the scope of work required under the project.

11
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2.20

BID GENERAL REQUIREMENTS
FULTON COUNTY PURCHASING DEPARTMENT

Water Meter Testing and Repair Services

The following information pertains to the submission of a Bid to Fulton County, and contains
instructions on how Bids must be presented in order to be considered. Listed below are the
requirements for all Bidders interested in doing business with Fulton County.

1.

The Bid sheets included in this Invitation to Bid (“Bid”) must be fully completed and
returned with the Bid unless otherwise specified in writing by the Purchasing Department.
Type or neatly print the date, company name, and the full legal name and title of the
person(s) signing the Bid in the place provided at the bottom of each Bid sheet. Any
additional sheets submitted must contain the same signature and Bidder information.

Original signature(s) must appear on each page of the Bid document. All signatures must
be executed by person(s) having contracting authority for the Bidder.

Absolutely no fax Bids or reproduction Bids will be accepted, except that photocopies may
be submitted in addition to the original when multiple copies of the Bid are specifically
requested in the solicitation.

The envelope in which the Bid response is submitted must be sealed and clearly labeled
with the Bid number, project title, due date and time, and the name of the company or
individual submitting the proposal. Bids must be received by the opening date and time
shown on this Bid in order to be considered. The Purchasing Agent has no obligation to
consider Bids which are not in properly marked envelopes. Contract Compliance
submittals shall be submitted in a separate sealed envelope or package.

The original and the required number of copies of the Bid must be returned to:

Fulton County Purchasing Agent
Fulton County Purchasing Department
130 Peachtree Street, S.W., Suite 1168
Atlanta, Georgia 30303

Any inquiries, questions, clarifications or suggestions regarding this solicitation should be
submitted in writing to the Purchasing Contact Person. Contact with any other County
personnel in regard to a current solicitation is strictly prohibited in accordance with Fulton
County “No Contact” policy outlined in Section 35.

Show information and prices in the format requested. Prices are to be quoted F.O.B.
Destination, and must include all costs chargeable to the Contractor executing the Contract,
including taxes. Unless otherwise provided in the Contract, Fulton County shall have no
liability for any cost not included in the price. The Contractor shall provide Fulton County
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10.

11.

12.

13.

14.

15.

the benefit through a reduction in price of any decrease in the Contractor’s costs by reason
of any tax exemption based upon Fulton County’s status as a tax-exempt entity.

All prices Bid must be audited by the Bidder to ensure correctness before the Bid is
submitted. The Bidder is solely responsible for the accuracy of information placed on a Bid
sheet, including prices. Clerical or mathematical error is insufficient to void a successful
Bid but a Bidder may withdraw a sealed Bid prior to opening without a penalty.

All prices must be submitted in the format requested and less all trade discounts. When
multiple items are being Bid, Bidder must show both the unit price and the total extended
price for each item. When applicable, the Bidder must include an additional lump sum Bid
for groups or items. In the event a Bidder is offering an additional discount on groups of
items, Bidder must indicate the total lump sum Bid for the particular group of items before
any extra discount, the amount of extra discount, and the net total for the particular group.
In the event of an extension error, unit pricing shall prevail.

By submitting a signed Bid, Bidder agrees to accept an award made as a result of that Bid
under the terms and conditions spelled out in the Bid documents. In the event of a conflict
between the different Bid documents, the County’s cover Contract (if used) shall have
precedence, followed in order by the Invitation to Bid, Purchase Order, Bid, Contractor’s
Warranty Agreement, Maintenance Agreement, and/or other Contractor provided
agreements.

A Bidder may submit only one (1) Bid response for each specific Bid solicitation unless
otherwise authorized in the specifications.

All prices submitted by the Bidder to Fulton County must be guaranteed by the authorized
person(s) against any price increase for the time period designated in the Bid specifications,
and Fulton County must be given the benefit of any price decrease occurring during such
designated time period.

All items Bid must be new. Used, rebuilt and refurbished items will not be considered
unless specifically authorized by Fulton County in the written specifications.

All Bidders must specify in the Bid response the earliest actual delivery date for each item
unless otherwise specified in writing by Fulton County. The delivery date may be a factor
in deciding the Bidder’s capability to perform.

A successful Bidder’s delivery ticket(s) and invoice(s) must list each item separately and
must show Fulton County’s purchase order number as well as the proper department and
address to which delivery was made, as listed on the purchase order or in the Bidder’s
contract with Fulton County.

Unless clearly shown as “no substitute” or words to that effect, any items in this invitation
to Bid which have been identified, described or referenced by a brand name or trade name
are for reference only. Such identification is intended to be descriptive but not restrictive,
and is to indicate the general quality and characteristics of products that may be offered.
Each item Bid must be individually identified as to whether it is a specified item or an
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16.

17.

18.

19.

20.

21.

22,

equivalent item by typing or printing after the item(s): The brand name; model or
manufacturer’s number, or identification regularly used in the trade. Deviations from the
specifications must be clearly and fully listed on the Bid sheet, including photographs or
cuts, specifications, and dimensions of the proposed “alternate”. Fulton County is the sole
judge of “exact equivalent”, or “alternate”. The factors to be considered are: function,
design, materials, construction, workmanship, finishes, operating features, overall quality,
local service facilities, warranty terms and service, and other relevant features of item(s)
Bid.

For all Bids, Fulton County reserves the right to request representative samples. If
requested, samples must be delivered at the Bidder’s cost within three (3) business days.
Samples are submitted at the risk of the Bidder and may be subjected to destructive tests by
Fulton County. Samples must be plainly tagged with Fulton County’s Bid number, item
name, manufacturer, and the name of the Bidder.

Item(s) Bid must be complete and ready to operate. No obvious omissions of components
or necessary parts shall be made even though the specifications may not detail or mention
them. Unit(s) must be furnished with factory installed equipment and must be comparable
with the basic form, fit, and functional requirements which are all to be included in the base
price as well as any other equipment included as standard by the manufacturer or generally
provided to the buying public.

All successful Bidders must assume full responsibility for all item(s) damaged prior to
F.O.B. Destination delivery and agree to hold harmless Fulton County of all responsibility
for prosecuting damage claims.

All successful Bidders must assume full responsibility for replacement of all defective or
damaged goods within thirty (30) days of notice by Fulton County of such defect or
damage.

All successful Bidders must assume full responsibility for providing or ensuring warranty
service on any and all items including goods, materials, or equipment provided to the
County with warranty coverage. If a successful Bidder is not the manufacturer, all
manufacturers’ warranties must be passed through to Fulton County. The Bidder and not
Fulton County is responsible for contacting the manufacturer of the warranty service
provided during the warranty period and supervising the completion of the warranty service
to the satisfaction of Fulton County.

As a successful Bidder providing any equipment which requires fitting and assembly, the
Bidder shall be solely responsible for such installation being performed by a manufacturer’s
authorized or approved service or an experienced worker, utilizing workmanship of the
highest caliber. The Bidder must verify all dimensions at the site, shall be responsible for
their correctness, and shall be responsible for the availability of replacement parts when
specified in writing by Fulton County in the specifications, purchase order, or other
contract.

A successful Bidder is solely responsible for disposing of all wrappings, crating, and other
disposable material upon deliver of item(s).
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23.

24,

25.

26.

27.

28.

29.

All Bidders are required to be authorized distributors or regularly engaged in the sale or
distribution of the type of goods, materials, equipment or services for which the Bidder is
submitting a Bid response in addition, all Bidders are required to provide Fulton County
with three (3) written references documenting the successful completion of Bids or
contracts for the types of items including goods, materials, equipment, or services for which
the Bidder is submitting a Bid response. In instances where a Bidder has never supplied
such goods, material, equipment, or services before, the Bidder must submit with the Bid
response a statement and supporting documentation demonstrating such expertise,
knowledge, or experience to establish the Bidder as a responsible Bidder, capable of
meeting the Bid requirements should an award be made. No exceptions to this provision
will be made unless authorized in the Bid specifications.

Bidders may be required to furnish evidence that they maintain permanent places of
business of a type and nature compatible with their Bid proposal, and are in all respects
competent and eligible vendors to fulfill the terms of the specifications. Fulton County may
make such investigations as it deems necessary to determine the ability of the Bidder to
perform such work, and reserves the right to reject any Bidder if evidence fails to indicate
that the Bidder is qualified to carry out the obligation of the Contract and to complete the
work satisfactorily.

All Bidders must comply with all Fulton County Purchasing laws, policies, and procedures,
non-discrimination in contracting and procurement ordinances, and relevant state and
federal laws including but not limited to compliance with EEOC hiring guidelines and
requirements under the Americans with Disabilities Act. Successful Bidder must obtain all
permits, licenses, and inspections as required and furnish all labor, materials, insurance,
equipment, tools, supervision, and incidentals necessary to accomplish the work in these
specifications.

If a successful Bidder is unable or unwilling to enter into a Contract with Fulton County
subsequent to being granted an award, or who fails to perform in accordance with the Bid
specifications the Bidder will be subject to damages and all other relief allowed by law.

Successful Bidders contract directly with Fulton County and are the party or parties
obligated to perform. Contracts may not be assigned and any failure to perform the
Contract in accordance with the specifications will constitute a breach of Contract and may
result in a Bidder being found to be “non-responsive” in the future.

In case of default by the successful Bidder, Fulton County may procure the articles for
services from another source and hold the successful Bidder responsible for any resulting
excess cost.

The County may award any Bid in whole or in part to one or more vendors or reject all Bids
and/or waive any technicalities if it is in the best interests of the County to do so. In the
event that all Bids are not rejected, Bids for items including goods, materials, equipment,
and services will be awarded to the lowest “responsible” Bidder(s) as determined by Fulton
County. Submitting the lowest Bid, as published at the Bid opening, does not constitute an
award or the mutual expectation of an award of a Contract and purchase order. For
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30.

31.

32.

33.

34.

35.

purposes of this notice and the attached Bid sheets, a purchase order is a Contract to provide
items including goods, materials, equipment, and services and is intended to have the full
force and effect of a Contract. A breach of the terms and conditions of a purchase order
constitutes a breach of Contract.

Bids for projects that are solicited pursuant to the Georgia Local Government Public Works
Construction Law (O.C.G.A. 8 36-91-1 et seq.) may withdrawn as follows:

Competitive sealed Bids (“Bid”) may not be revoked or withdrawn until 60 days after the
time set by the governmental entity for opening of Bids. At the end of this time period, the
Bid will cease to be valid, unless the Bidder provides written notice to the County prior to
the scheduled expiration date that the Bid will be extended for a time period specified by
the County.

In the evaluation of the Bids, any award will be subject to the Bid being:

A. Compliant to the specification — meets form, fit, and function requirements stated
or implied in the specification.

B. Lowest cost to the County over projected useful life.

C. Administratively Compliant — Including all required bonds, insurance, established
quality of work and general reputation, financial responsibility, relevant
experience, and related criteria.

All proposals and Bids submitted to Fulton County are subject to the Georgia “Open
Records Act”, Official Code of Georgia, Annotated (O.C.G.A.) 850-18-70 et seq.

All proposals and Bids submitted to Fulton County involving Utility Contracting are subject
to the Georgia law governing licensing of Utility Contractors, O.C.G.A. 843-14-8.2(h). The
Utility Contractor License number of the person who will perform the utility work shall be
written on the face of the Bid envelope.

The apparent silence of this specification, and any supplement thereto, as to details, of the
omission from it of a detailed description concerning any point, will be regarded as
meaning only the best commercial practices are to prevail. Only materials of the highest
quality, correct type, size, and design are to be used. All interpretations of this specification
will be made upon the basis of this statement, with Fulton County interpretation to prevail.

Itis the policy of Fulton County that the evaluation and award process for County contracts
shall be free from both actual and perceived impropriety, and that contacts between
potential vendors and County officials, elected officials and staff regarding pending awards
of County contracts shall be prohibited.

A. No person, firm, or business entity, however situated or composed, obtaining a
copy of or responding to this solicitation, shall initiate or continue any verbal or
written communication regarding this solicitation with any County officer,
elected official, employee, or designated County representative, between the
date of the issuance of this solicitation and the date of the County Manager’s
recommendation to the Board of Commissioners for award of the subject
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36.

37.

contract, except as may otherwise be specifically authorized and permitted by
the terms and conditions of this solicitation.

B. All verbal and written communications initiated by such person, firm, or entity
regarding this solicitation, if same are authorized and permitted by the terms and
conditions of this solicitation, shall be directed to the Purchasing Agent.

C. Any violation of this prohibition of the initiation or continuation of verbal or
written communications with County officers, elected officials, employees, or
designated County representatives shall result in a written finding by the
Purchasing Agent that the submitted Bid or proposal of the person, firm, or
entity in violation is “non-responsive”, and same shall not be considered for
award.

Any Bidder intending to respond to this solicitation as a Joint Venture must submit an
executed Joint Venture Agreement with this Bid. This agreement must designate those
persons or entities authorized to execute documents or otherwise bind the Joint Venture in
all transactions with Fulton County, or are accompanied by a document, binding upon the
Joint Venture and its constituent members, making such designation. Bids from Joint
Ventures that do not include these documents will be rejected as being “non-responsive”.

Any Bidder intending to respond to this solicitation must complete all of the Procurement

Affidavit Forms provided in this solicitation. Bids that do not include these completed
documents will be rejected as being “non-responsive”.
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SECTION 3 - PURCHASING FORMS & INSTRUCTIONS

This section contains the procurement forms that are required to be executed and submitted with the bid
package. This section does not contain all forms required to be included with the bid package
submittal.

To be deemed responsive to this ITB, Bidders must provide the information requested and complete in
detail all Purchasing Forms. The appropriate individual(s) authorized to commit the Bidder to the
Project must sign the Purchasing Forms. Bidders should reproduce each Purchasing Form, as required,
and complete the appropriate portions of the forms provided in this section.

e Form A: Non-Collusion Affidavit of Prime Bidder

e Form B: Non-Collusion Affidavit of Sub-Contractors

e Form C: Certificate of Acceptance of Request for Bid Requirements

e Form D: Certification Regarding Debarment

e Form E: Corporate Certification

e Form F: Non-Conflict of Interest Certification
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3.1.1- Form A - NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR
STATE OF GEORGIA

COUNTY OF FULTON

I, certify that pursuant to Fulton County Code Section 2-320
(11), this bid or proposal is made without prior understanding, agreement or connection with any
corporation, firm or person submitting a bid for the same work, labor or service to be done or the
supplies, materials or equipment to be furnished and is in all respects fair and without collusion or
fraud. I understand collusive bidding is a violation of state and federal law and can result in fines,
prison sentences and civil damages awards. | agree to abide by all conditions of this bid or proposal
and certify that | am authorized to sign this bid or proposal for the bidder.

Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e),
has not, by itself or with others, directly or
indirectly, prevented or attempted to prevent competition in such bidding or proposals by any means
whatsoever. Affiant further states that (s)he has not prevented or endeavored to prevent anyone from
making a bid or offer on the project by any means whatever, nor has Affiant caused or induced another
to withdraw a bid or offer for the work.

Affiant further states that the said offer of is bona fide, and that no
one has gone to any supplier and attempted to get such person or company to furnish the materials to
the bidder only, or if furnished to any other bidder, that the material shall be at a higher price.

(COMPANY NAME)

(PRESIDENT/VICE PRESIDENT)

Sworn to and subscribed before me this day of , 200

(SECRETARY/ASSISTANT SECRETARY)
(Affix corporate seal here, if a corporation)

Notary Public:

County:

Commission Expires:
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NOTE:

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER,
AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH.

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER

PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN
BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH.
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3.1.2 - Form B - NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

STATE OF GEORGIA

COUNTY OF FULTON

I, certify that pursuant to Fulton County Code Section 2-320
(11), this bid or proposal is made without prior understanding, agreement or connection with any
corporation, firm or person submitting a bid for the same work, labor or service to be done or the
supplies, materials or equipment to be furnished and is in all respects fair and without collusion or
fraud. I understand collusive bidding is a violation of state and federal law and can result in fines,
prison sentences and civil damages awards. | agree to abide by all conditions of this bid or proposal
and certify that | am authorized to sign this bid or proposal for the bidder.

Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e),
has not, by itself or with others, directly or
indirectly, prevented or attempted to prevent competition in such bidding or proposals by any means
whatsoever. Affiant further states that (s)he has not prevented or endeavored to prevent anyone from
making a bid or offer on the project by any means whatever, nor has Affiant caused or induced another
to withdraw a bid or offer for the work.

Affiant further states that the said offer of is bona fide, and that no
one has gone to any supplier and attempted to get such person or company to furnish the materials to
the bidder only, or if furnished to any other bidder, that the material shall be at a higher price.

(COMPANY NAME)

(PRESIDENT/VICE PRESIDENT)

Sworn to and subscribed before me this day of , 200

(SECRETARY/ASSISTANT SECRETARY)

(Affix corporate seal here, if a corporation)

Notary Public:

County:

Commission Expires:
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NOTE:

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER,
AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH.

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER

PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN
BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH.
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3.1.3-Form C - CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL
REQUIREMENTS

This Is To Certify That On This Day Bidder/Proposer Acknowledges That He/She Has Read This Bid
Document, Pages To Inclusive, Including Addendum(s) __ To __, And/Or Appendices
To__, Inlts Entirety, And Agrees That No Pages Or Parts Of The Document Have Been Omitted, That
He/She Understands, Accepts And Agrees To Fully Comply With The Requirements Therein, And That

The Undersigned Is Authorized By The Bidding/Proposing Company To Submit The Bid/Proposal Herein
And To Legally Obligate The Bidder/Proposer Thereto.

Company:

Signature:

Name:

Title:

Date:

(Corporate Seal)
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3.1.4-Form D - CERTIFICATION REGARDING DEBARMENT

1) The Offeror certifies that neither it or its subcontractors is presently debarred, suspended,
proposed for debarment, declared ineligible, or otherwise excluded from doing business
with any government agency. Any such exclusion may cause prohibition of your firm from
participating in any procurement by the Fulton County Government.

(2 If the Offeror is unable to certify to any of the statements in this certification, such Offeror or
subcontractor shall attach an explanation to this bid or proposal.

INSTRUCTIONS FOR CERTIFICATION

By signing and submitting this certification, the Offeror is providing the certification set out below:

1) The certification in this clause is a material representation of fact upon which reliance will be
placed. If it is later determined that the prospective vendor knowingly rendered a false
certification, the Purchasing Agent may pursue all available remedies, including suspension
and/or debarment, for withdrawal of award or termination of a contract.

(2)  The prospective Offeror shall provide immediate written notice to the Purchasing Agent if at
anytime the Offeror learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in writing
of any changes, if as a result of such changes, the Offeror certification regarding debarment is
affected.

DEBARMENT ORDINANCE

The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the
debarment of contractors.

(&) Authority to suspend.

After reasonable notice to the entity involved and reasonable opportunity for that entity to be heard, the
Purchasing Agent, after consultation with user department, the County Manager and the County
Attorney shall have the authority to suspend an entity for cause from consideration for award of county
contracts. As used in this section, the term entity means any business entity, individual, firm,
contractor, subcontractor or business corporation, partnership, limited liability corporation, firm,
contractor, subcontractor or business structured; provided, further, that any such entity shall also be
subject to suspension under this section if any of its constituents, members, subcontractors at any tier of
such entity’s and the entity, or any constituent or member, knew or should have known of the
commission of the act. The suspension shall be for a period not to exceed three (3) years unless cause
is based on a felony conviction for an offense related or associated with fraudulent contracting or
misappropriation of funds wherein the suspension shall not exceed seven (7) years.
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(b) Causes for Suspension. The causes for suspension include:

1)

2)

3)

4)

Conviction for commission of a criminal offense as an incident to obtain or attempting to obtain
a public or private contract or subcontract, or in performance of such contract or subcontract;

Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, falsification or
destruction of records, receiving stolen property or other offense indicating a lack of business
integrity or business honesty which currently, seriously and directly affects responsibility as a
county contractor.

Conviction of state or federal anti-trust statues arising out of the solicitation and submission of
bids and proposals;

Violation of contract provisions, as set forth below, of a character which is regarded by the
Purchasing Agent to be so serious as to justify suspension action:

a. Failure to perform in accordance with the specifications within a time limit provided in
a county contract;

b. Arecent record of failure to perform or unsatisfactory performance in accordance with
the terms of one or more contracts; provided, that failure to perform or unsatisfactory
performance caused by acts beyond the control of the contractor shall not be considered
to be a basis for suspension;

c. Material representation of the composition of the ownership or workforce or business
entity certified to the county as a minority business enterprise; or

d. Falsification of any documents.

For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code of
Ethics.

Knowing misrepresentation to the county, of the use which a majority owned contractor intends
to make a minority business enterprise (a business entity at least 51 percent of which is owned
and controlled by minority persons, as defined in Fulton County Code Chapter 6, Article B,
Minority

Business Enterprise Affirmative Action Program and certified as such by the County) as a
subcontractor or a joint venture partner, in performing work under contract with the County.

Failure to fully and truthfully provide the information required, may result in the
disqualification of your bid/proposal from consideration or termination of the Contract, once
awarded. This document must be completed and included as a part of the bid/proposal
package along with other required documents.

[SIGNATURES ON NEXT PAGE]

Under penalty of perjury, | declare that I have examined this certification and all attachments hereto, if
applicable, to the best of my knowledge and belief, and all statements contained hereto are true, correct,
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and complete.

On this day of , 2005

(Legal Name of Offeror) (Date)

(Signature of Authorized Representative) (Date)

(Title)
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3.1.5-Form E - CORPORATE CERTIFICATE

Corporations

I, , certify that I am the Secretary of the Corporation

named as Contractor in the foregoing Bid,; that , who signed

said Bid on behalf of the Contractor was then of said

Corporation; that said Bid was duly signed for and on behalf of said Corporation by authority of its Board
of Directors, and is within the scope of its corporate powers; that said Corporation is organized under the

laws of the State of

This day of , 20

(SEAL) must be affixed

Partnership or other entities:

I, , certify that | am authorized to sign to commit
named as Contractor in the foregoing Bid. That said company is
formed under the laws of the State of

This day of , 20

Itis necessary to attach a letter on company letterhead and dated on or after the date of this certificate that
the individual signing to commit the partnership or other entity not a corporation to the stipulations of this
bid is authorized to do so. The letter should be signed by an individual working for the company who has
knowledge of this fact.

3.1.6 - Form F - NON CONFLICT OF INTEREST CERTIFICATION
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I, , as the legal representative of

do certify that we will not perform any type of professional services for property owners adjacent or
contiguous to any project assigned by Fulton County, during the active life of such project. Further, |
additionally certify that if we already have an agreement(s) with property owner(s) adjacent or
contiguous to a project assigned by Fulton County, we will either reject the County assignment, or
cancel the property owner already in effect if so directed by Fulton County Board of Commissioners.
In no case will our firm utilize our knowledge of the ongoing Fulton County project for professional

gain during the active life of such Project.

Name:

Title:

Date:

Witness:

Name:

Title:

Date:
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3.1.6 —-Form F - CERTIFICATE AS TO CORPORATE PRINCIPAL

I, , certify that | am the Secretary of the Corporation

named as principal in the within bond; that

Who signed the said bond of said corporation; that I know this signature, and his/her signature
thereto is genuine; and that said bond was duly signed, sealed and attested for in behalf of said

Corporation by authority of its governing body.

SECRETARY

(CORPORATE SEAL)

SURETY

BY

(SEAL)
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SECTION 4 - Contract Compliance Requirements
NON-DISCRIMINATION IN CONTRACTING AND PROCUREMENT

Policy Statement: It is the policy of Fulton County Government that discrimination against
businesses by reason of the race, color, gender or national origin of the ownership of any such
business is prohibited. Furthermore, it is the policy of the Board of Commissioners (“Board”) that
Fulton County and all vendors and contractors doing business with Fulton County shall provide to
all businesses the opportunity to participate in contracting and procurement paid, in whole or in part,
with monetary appropriations of the Board. Similarly, it is the policy of the Board that the
contracting and procurement practices of Fulton County should not implicate Fulton County as
either an active or passive participant in the discriminatory practices engaged in by private
contractors seeking to obtain contracts with Fulton County.

Equal Business Opportunity Plan (EBO Plan): In addition to the proposal submission
requirements, each vendor must submit an Equal Business Opportunity Plan (EBO Plan) with their
bid/proposal. The EBO Plan is designed to enhance the utilization of a particular racial, gender or
ethnic group by a bidder/proposer, contractor, or vendor or by Fulton County. The respondent must
outline a plan of action to encourage and achieve diversity and equality in the available procurement
and contracting opportunities with this solicitation.

The EBO Plan must identify and include:

1. Potential opportunities within the scope of work of this solicitation that will allow for
participation of racial, gender or ethnic groups.

2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and
female business utilization in this solicitation.

Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships with
minority and female businesses in an effort to achieve contracting and procurement diversity.

Prompt Payment: The prime contractor must certify in writing and must document on the Exhibit
G Form (Prime Contractor/Subcontractor Utilization Report) that all subcontractors, sub-consultants
and suppliers have been promptly paid for work and materials, (less any retainage by the prime
contractor prior to receipt of any further progress payments). In the event the prime contractor is
unable to pay subcontractors, sub-consultants or suppliers until it has received a progress payment
from Fulton County, the prime contractor shall pay all subcontractors, sub-consultants or suppliers
funds due from said progress payments within forty-eight (48) hours of receipt of payment from
Fulton County. In no event shall a subcontractor, sub-consultant or supplier be paid later than
fifteen (15) days as provided for by state law.
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REQUIRED FORMS AND EBO PLAN:

In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination in
Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the following
completed documents. Failure to provide this information shall result in the bid/proposal being
deemed non-responsive:

= Exhibit A - Promise of Non-Discrimination

= Exhibit B - Employment Report

= Exhibit C - Schedule of Intended Subcontractor Utilization

= Exhibit D - Letter of Intent to Perform As a Subcontractor or Provide Materials

or Services

= Exhibit E - Declaration Regarding Subcontractor Practices

= Exhibit F - Joint Venture Disclosure Affidavit

= Equal Business Opportunity Plan (EBO Plan) — This document is not a form. Itisa
statement created by the bidder/proposer on its company letter head addressing the EBO
Plan requirements.

All Contract Compliance documents (Exhibits A — F and EBO Plan) are to be placed in a separate
sealed envelope clearly marked “Contract Compliance”. The EBO Plan must be submitted on
company letterhead. These documents are considered part of and should be submitted with the
Technical Proposal.

The following document must be completed as instructed if awarded the bid:

= Exhibit G - Prime Contractor’s Subcontractor Utilization Report
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EXHIBIT A-PROMISE OF NON-DISCRIMINATION

“Know all persons by these presents, that I/WE ( ),
Name

Title Firm Name
Hereinafter “Company”), in consideration of the privilege to bid on or obtain contracts funded, in
whole or in part, by Fulton County, hereby consent, covenant and agree as follows:

1) No person shall be excluded from participation in, denied the benefit of, or otherwise
discriminated against on the basis of race, color, national origin or gender in
connection with any bid submitted to Fulton County for the performance of any
resulting there from,

2) That it is and shall be the policy of this Company to provide equal opportunity to all
businesses seeking to contract or otherwise interested in contracting with this
Company without regard to the race, color, gender or national origin of the
ownership of this business,

3) That the promises of non-discrimination as made and set forth herein shall be
continuing in nature and shall remain in full force and effect without interruption,

4) That the promise of non-discrimination as made and set forth herein shall be made a
part of, and incorporated by reference into, any contract or portion thereof which this
Company may hereafter obtain,

5) That the failure of this Company to satisfactorily discharge any of the promises of
non-discrimination as made and set forth herein shall constitute a material breach of
contract entitling the Board to declare the contract in default and to exercise any and
all applicable rights and remedies, including but not limited to cancellation of the
contract, termination of the contract, suspension and debarment from future
contracting opportunities, and withholding and/or forfeiture of compensation due and
owning on a contract; and

6) That the bidder shall provide such information as may be required by the Director of
Contract Compliance pursuant to Section 4.4 of the Fulton County Non-
Discrimination in Purchasing and Contracting Ordinance.

SIGNATURE:

ADDRESS:

TELEPHONE NUMBER:
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EXHIBIT B-EMPLOYMENT REPORT

The demographic employment make-up for the bidder must be identified and submitted with this
bid/proposal. In addition, if subcontractors will be utilized by the bidder/proposer to complete this
project, then the demographic employment make-up of the subcontractor(s) must be identified and

submitted with this bid.

EMPLOYEES

NATIVE
AFRICAN

CATEGORY INDIAN | AMERICAN

ASIAN
AMERICAN

HISPANIC
AMERICAN

CACUSIAN
AMERICAN

OTHER

Male/Female M F M

F

M F M

F

M F

Mgmt/Official

Professional
(Arch., P.E.,
etc.)

Supervisors

Office/ Clerical

Craftsmen

Laborers

Others
(Specify)

TOTALS

FIRM’S NAME:

ADDRESS:

TELEPHONE NUMBER:

This completed form is for (Check one)

Submitted by:
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EXHIBIT C-SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION

If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this form
must be completed and submitted with the bid/proposal. All prime bidders/proposers must
include Letter(s) of Intent (Exhibit D) in the bid document for all subcontractors who will be utilized
under the scope of work/services.

Prime Bidder/Proposer:

ITB/RFP NUMBER:

Project Name or Description of Work/Service(s):

1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is isnot__ a
minority or female owned and controlled business. (Please indicate below the portion of
work, including, percentage of bid amount that your firm will carry out directly):

If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement.

2. Sub-Contractors (Including suppliers) to be utilized in the performance of this scope of
work/service(s), if awarded, are:

SUBCONTRATOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*: COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American
(HBE); Native American (NABE); White Female American (WFBE); **If yes, attach copy of
recent certification letter.
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EXHIBIT C-SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION

SUBCONTRATOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*: COUNTY CERTIFIED**

WORK TO BE PERFORMED:
DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

SUBCONTRATOR NAME:
ADDRESS:

PHONE:
CONTACT PERSON:
ETHNIC GROUP*: COUNTY CERTIFIED**

WORK TO BE PERFORMED:
DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

SUBCONTRATOR NAME:
ADDRESS:

PHONE:
CONTACT PERSON:
ETHNIC GROUP*: COUNTY CERTIFIED**

WORK TO BE PERFORMED:
DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

SUBCONTRATOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*: COUNTY CERTIFIED**
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WORK TO BE PERFORMED:
DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

\ Total Dollar Value of Small Business Enterprise Agreements: ($)

\ Total Percentage Value: (%0)

CERTIFICATION: The undersigned certifies that he/she has read, understands and agrees to be
bound by the Bid provisions, including the accompanying Exhibits and other terms and conditions
regarding sub-contractor utilization. The undersigned further certifies that he/she is legally
authorized by the Bidder to make the statement and representation in this Exhibit and that said
statements and representations are true and correct to the best of his/her knowledge and belief. The
undersigned understands and agrees that if any of the statements and representations are made by the
Bidder knowing them to be false, or if there is a failure of the intentions, objectives and
commitments set forth herein without prior approval of the County, then in any such event the
Contractor’s acts or failure to act, as the case may be, shall constitute a material breach of the
contract, entitling the County to terminate the Contract for default. The right to so terminate shall be
in addition to, and in lieu of, any other rights and remedies the County may have for other defaults
under the contract.

Signature/Title:

Firm or Corporate Name:

Address:

Telephone: () Fax Number: ()

Email

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American
(HBE); Native American (NABE); White Female American (WFBE); **If yes, attach copy of
recent certification letter.
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EXHIBIT D

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR
OR
PROVIDE MATERIALS OR SERVICES

This form must be completed by ALL known subcontractors/suppliers and submitted with the bid.
The Prime Contractor must submit Letters of Intent for ALL known subcontractors/suppliers at time
of bid submission.

To:

(Name of Prime Contractor Firm)

From:

(Name of Subcontractor Firm)
ITB/RFP Number:

Project Name:

The undersigned is prepared to perform the following described work or provide materials or
services in connection with the above project (specify in detail particular work items, materials, or
services to be performed or provided):

Project Project
Commence | Completion | Estimated Dollar
Description of Work Date Date Amount
(Prime Bidder) (Subcontractor)
Signature Signature
Title Title
Date Date

EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES
37



Water Meter Testing and Repair Services

If the bidder/proposer does not intend to subcontract any portion of the scope of work services(s),
this form must be completed and submitted with the bid.

Hereby declares that it is my/our intent

to

Perform 100% of the work required for

(Bidder)

(IFB/RFP Number)

(Description of Work)

In making this declaration, the bidder/proposer states the following:

1. That the bidder does not customarily subcontract elements of this type project, and

3.

normally performs and has the capability to perform and will perform all elements of the
work on this project with his/her own current work forces;

If it should become necessary to subcontract some portion of the work at a later date, the
bidder will comply with all requirements of the County’s Non-Discrimination Ordinance
in providing equal opportunities to all firms to subcontract the work. The determination
to subcontract some portion of the work at a later date shall be made in good faith and
the County reserves the right to require additional information to substantiate a bidder’s
decision to subcontract work following the award of the contract. Nothing contained in
this provision shall be employed to circumvent the spirit and intent of the County’s Non-
Discrimination Ordinances;

The bidder will provide, upon request, information sufficient for the County to verify
Item Number one.

AUTHORIZED COMPANY REPRESENTATIVE

Name:

Title: Date:

Signature:

Firm:

Address:

Phone Number:

Fax Number:

Email Address:
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EXHIBIT F-JOINT VENTURE DISCLOSURE AFFIDAVIT

I'TB No.

Project Name

This form must be completed and submitted with the bid if a Joint Venture approach is to be
undertaken.

The firms listed below do hereby declare that they have entered into a joint venture agreement
pursuant to the above mentioned project. The information requested below is to clearly identify and
explain the extent of participation of each firm in the proposed joint venture. All items must be
properly addressed before the business entity can be evaluated.

1. Firms:

1) Name of Business:
Street Address:
City/State/Zip:
County:

Nature of Business:

2) Name of Business:
Street Address:
City/State/Zip:
County:

Nature of Business:

3) Name of Business:
Street Address:
City/State/Zip:
County:

Nature of Business:

NAME OF JOINT VENTURE (If applicable):
OFFICE ADDRESS:

PRINCIPAL

OFFICE PHONE:
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EXHIBIT F-JOINT VENTURE DISCLOSURE AFFIDAVIT

Note: Attach additional sheets as required

1.

10.

11.

12.

13.

Describe the capital contributions by each joint venturer and accounting thereof. Indicate the
percentage make-up for each joint venture partner.

Describe the financial controls of the joint venture, e.g., will a separate cost center be
established? Which venturer will be responsible for keeping the books? How will the
expense therefore be reimbursed? What is the authority of each joint venture to commit or
obligate the order?

Describe any Ownership, options for Ownership, or loans between the joint ventures.
Identify terms thereof.

Describe the estimate contract cash flow for each joint venturer.
To what extent and by whom will the on-site work be supervised?
To what extent and by whom will the administrative office be supervised?

Which joint venturer will be responsible for material purchases including the estimated cost
thereof? How will the purchase be financed?

Which joint venturer will provide equipment? What is the estimated cost thereof? How will
the equipment be financed?

Describe the experience and business qualifications of each joint venturer.

Submit a copy of all joint venture agreements and evidence of authority to do business in the
State of Georgia as well as locally, to include all necessary business licenses.

Percent of ownership by each joint venture in terms of profit and loss sharing:

The authority of each joint venturer to commit or obligate the other:

Number of personnel to be involved in project, their crafts and positions and whether they
are employees of the small business enterprise, the majority firm or the joint venture:
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14. Identification of control and participation in venture; list those individuals who are
responsible for day-to-day management and policy decision-maker, including, but not
limited to, those with prime responsibility for areas designated below; (use additional sheets
if necessary)

Financial Supervision
Name Race Sex Decisions Field Operation

In connection with any work that these firms, as a joint venture, might be authorized to performin
connection with above captioned contract, we each do hereby authorize representatives of the Fulton
County Department of Contract Compliance, Departments of Purchasing and Finance, under the
direction of the County Manger’s Office, to examine, from time to time, the books, records and files
to the extent that such relate to this County project.

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY
THAT THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND
CORRECT, AND THAT WE ARE AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS,
TO MAKE THIS AFFIDAVIT AND GRANT THE ABOVE PRIVILEGE.

FOR:
(Company)
Date:
(Signature of Affiant)
(Printed Name)
(Company)
Date:
(Signature of Affiant)
(Printed Name)
State of
County of
On this day of , 20 , before me, appeared

, the undersigned known to me to be the person

described in the foregoing Affidavit and acknowledge that he (she) executed the same in the

capacity therein stated and for the purpose therein contained.
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2006 Standby Miscellaneous Water System Services Section 4- 42

EXHIBIT G - PRIME CONTRACTOR/SUBCONTRACTOR UTILIZATION REPORT

This report is required to be submitted by the tenth day of each month, with a copy of your payment invoice (schedule of values/payment application) to Contract Compliance. Failure
to comply may result in the County commencing proceedings to impose sanctions on the successful bidder, in addition to purchasing any other available legal remedy. Sanctions may
include the suspending of any payment or part thereof, termination or cancellation of the contract, and the denial to participate in any future contracts awarded by Fulton County.

REPORTING PERIOD PROJECT NAME:
FROM: PROJECT NUMBER:
TO: PROJECT LOCATION:
PRIME CONTRACTOR Contract Contract Award Change Order Contract % Complete
Award Date Amount Amount Period to Date
Name:
Address:
Telephone #:

AMOUNT OF REQUISITION THIS PERIOD:$
TOTAL AMOUNT REQUISITION TO DATE:$

SUBCONTRACTOR UTILIZATION (add additional rows as necessary)

Name of Sub-contractor Description of Work Contract Amount Paid To | Amount Requisition | Contract Period
Amount Date This Period Starting Date  Ending Date
TOTALS
Executed By:
(Signature) (Printed Name)
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SECTION 5 - INSURANCE and RISK MANAGEMENT REQUIREMENTS

It is Fulton County Government’s practice to obtain Certificates of Insurance from our
Contractors and VVendors. Insurance must be written by a licensed agent in a company licensed
to write insurance in the State of Georgia. Respondents shall submit with the bid/Bid evidence
of insurability satisfactory to Fulton County Government as to form and content. Either of the
following forms of evidence is acceptable.

o A letter from an insurance company stating that upon your firm/company being the
successful Bidder/Respondent that a Certificate of Insurance shall be issued in
compliance with the Insurance and Risk Management Provision outlined below.

. A Certificate of Insurance complying with the Insurance and Risk Management
Provisions outlined below (Request for Bid/Bid number and Project Description must
appear on the Certificate.

Upon award, the Contractor/Vendor must maintain, at their expense, insurance with policy
limits equal to or greater than the limits described below. Any and all Insurance Coverage(s)
and Bonds required under the terms and conditions of the contract shall be maintained during
the entire length of the contract, including any extensions or renewals thereto, and until all work
has been completed to the satisfaction of Fulton County Government

Accordingly the Respondent shall provide a certificate evidencing the following:

1. WORKERS COMPENSATION - STATUTORY (In compliance with the Georgia
Workers Compensation Acts and any other State or Federal Acts or Provisions in which
jurisdiction may be granted)

EMPLOYER’S LIABILTY  BY ACCIDENT -EACH ACCIDENT - $500,000
INSURANCE BY DISEASE - POLICY LIMIT - $500,000
(Aggregate) BY DISEASE - EACH EMPLOYEE -  $500,000

2. COMMERCIAL GENERAL LIABILITY INSURANCE
(Including contractual Liability Insurance)

Bodily Injury and Property Damage Liability Each Occurrence - $1,000,000
(Other than Products/Completed Operations) General Aggregate - $2,000,000
Products/Completed Operation Aggregate Limit - $1,000,000
Personal and Advertising Injury Limits - $1,000,000
Fire Damage Limits - $ 100,000

3. BUSINESS AUTOMOBILE LIABILITY INSURANCE
Combines Single Limits Each Occurrence - $1,000,000
(Including operation of non-owned, owned, and hired automobiles).
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4. ELECTRONIC DATA PROCESSING LIABILITY

(Required if computer contractor). Limits - $1,000,000
5. UMBRELLA LIABILITY

(Including excess of above noted coverage’s) Each Occurrence - $2,000,000
6. PROFESSIONAL LIABILITY Each Occurrence - $1,000,000

(Required if respondent providing quotation for professional services).

7. FIDELITY BOND Each Occurrence - $100,000
(Employee Dishonesty)

Certificates shall state that the policy or policies shall not expire, be cancelled or altered
without at least thirty (30) days prior written notice to Fulton County Government. Policies and
Certificates of Insurance are to list Fulton County Government as an Additional Insured (except
for Workers” Compensation) and shall conform to all terms and conditions (including coverage
of the indemnification and hold harmless agreement) contained in the Insurance and Risk
Management Provisions.

If Fulton County Government shall so request, the Offeror, Contractor or Vendor will furnish
the County for its inspection and approval such policies of insurance with all endorsements, or
confirmed specimens thereof certified by the insurance company to be true and correct copies.

Such certificates and notices shall be sent to:
Fulton County Government — Purchasing Department
130 Peachtree Street, S.W.
Suite 1168
Atlanta, Georgia 30303-3459

The Contractor/Vendor shall insure that the Request for Bid/Bid number and Project
Description appears on the Certificate of Insurance. It is understood that

Insurance in no way limits the Liability of the Contractor/Vendor.
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Section 6 - BOND REQUIREMENTS
PERFORMANCE BOND REQUIREMENTS
No contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor
shall give a Performance Bond with good and sufficient surety payable to, in favor of and for the
protection of Fulton County. The Performance Bond shall be in the amount of at 100% of the total

contract amount payable by the terms of the Contract and shall be written on the enclosed form.

Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular
570 as amended) and be authorized to transact business as a surety in Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by another
partner; for an individual by a notary with the corporate seal.
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6.1.1 - PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS [insert name contractor] (hereinafter called the
“Principal””) and [insert name of surety] (hereinafter called the “Surety”), are held and firmly bound
unto FULTON COUNTY, a political subdivision of the State of Georgia (hereinafter called the
“Owner”) and their successors and assigns, the penal sum of [100% of contract amount], lawful money
of the United States of America, for the payment of which the principal and the Surety bind themselves,
their administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract
(Contract) with the Owner, dated , Which is incorporated herein by reference in its
entirety, for the [name of project], more particularly described in the Contract (herein called the
“Project”); and

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal
shall fully and completely perform all the undertakings, covenants, terms, conditions, warranties, and
guarantees contained in the Contract, including all modifications, amendments, changes, deletions,
additions, and alterations thereto that may hereafter be made, then this obligation shall be void;
otherwise it shall remain in full force and effect.

Whenever the Principal shall be, and declared by the Owner to be, in default under the
Construction-Type Contract, the Surety shall promptly remedy the default as follows:

1. Complete the Contract in accordance with its terms and conditions; or, at the sole option
of the Owner,

2. Obtain a bid or bids for completing the Contract in accordance with its terms and
conditions, and upon determination by the Surety and the Owner of the lowest
responsible bidder, arrange for a contract between such bidder and Owner and make
available as the work progresses (even though there should be a default or succession of
defaults under the Contract or contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the balance of the contract price; but
not exceeding, including other costs and damages for which the Surety may be liable
hereunder, the penal sum set forth in the first paragraph hereof, as may be adjusted, and
the Surety shall make available and pay to the Owner the funds required by this
Paragraph prior to the payment of the Owner of the balance of the contract price, or any
portion thereof. The term “balance of the contract price,” as used in this paragraph,
shall mean the total amount payable by the Owner to the Contractor under the Contract,
and any amendments thereto, less the amount paid by the Owner to the Contractor; or,
at the sole option of the Owner,

3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs
incurred in completing the work.

In addition to performing as required in the above paragraphs, the Surety shall indemnify and
hold harmless the Owner from any and all losses, liability and damages, claims,
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judgments, liens, costs and fees of every description, including reasonable attorney’s
fees, litigation costs and expert witness fees, which the Owner may incur, sustain or
suffer by reason of the failure or default on the part of the Principal in the performance
of any or all of the terms, provisions, and requirements of the Contract, including any
and all amendments and modifications thereto, or incurred by the Owner in making
good any such failure of performance on the part of the Principal.

The Surety shall commence performance of its obligations and undertakings under this Bond
promptly and without delay, after written notice from the Owner to the Surety.

The Surety hereby waives notice of any and all modifications, omissions, additions, changes,
alterations, extensions of time, changes in payment terms, and any other amendments in or about the
Contract, and agrees that the obligations undertaken by this Bond shall not be impaired in any manner
by reason of any such modifications, omissions, additions, changes, alterations, extensions of time,
change in payment terms, and amendments.

The Surety hereby agrees that this Bond shall be deemed amended automatically and
immediately, without formal or separate amendments hereto, upon any amendment to the Contract, so
as to bind the Principal and the Surety to the full and faithful performance of the Contract as so
amended or modified, and so as to increase the penal sum to the adjusted Contract Price of the
Contract.

No right of action shall accrue on this Bond to or for the use of any person, entity or corporation
other than the Owner and any other obligee named herein, or their executors, administrators, successors
or assigns.

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be interpreted
s0; as to comply with; the minimum requirements thereof. However, in the event the express language
of this Bond extends protection to; the Owner beyond that contemplated by O.C.G.A. Section 36-91-1
et seq. and O.C.G.A. Section 13-10-1, as amended, or any other statutory law applicable to this Project,
then the additional protection shall be enforced in favor of the Owner, whether or not such protection is
found in the applicable statutes.
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and
their respective corporate seals to be affixed and attested by their duly authorized representatives this

day of ,
(SEAL)
(Principal)
By:
Attest:
Secretary
(SEAL)
(Surety)
By:
Attest:
Secretary

(Address of Surety’s Home Office)

(Resident Agent of Surety)
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SECTION 7 -WATER METER TESTING AND REPAIR SERVICES

SPECIFICATIONS

This work will consist of furnishing all materials, equipments and performing all labor necessary for
the testing and repair of water meters within Fulton County. All work shall be in conformance with the
contract documents, general conditions, special conditions, any accompanying plans. Being this isa
Water Meter Testing and Repair Services Contract; the locations of the work will be in various
locations through out Fulton County.

Note: No separate Payment will be made for Mobilization in this contract. Mobilization costs are the
responsibility of the selected contractor.

The term of this Contract shall be twelve (12) consecutive months from the date of award by the Fulton
County Board of Commissioners. The selected vendor(s) shall be issued work by a written/signed
Notice to Proceed. Work shall begin no later than 10 days from the issuance of a Notice to Proceed.
Fulton County reserves the right to renew this contract for two (2) additional twelve (12) month
renewal periods, pending availability of funding, contractor compliance with county rules and policies,
satisfactory work performance by the contractor and Board of Commissioners approval. Option year
prices shall be maintained at the rates approved in the initial contract term. Fulton County reserves the
right to award this contract to one or more qualified vendors.

Each unit must be inspected and tested( within 72 hours of each service request) so as to determine the
operating condition and accuracy of the selected meter all meter testing and repair work shall be in
accordance with AWWA standards and the manufacturer’s recommendations. All necessary parts for
proper repair shall be provided by the contractor and reimbursed by Fulton County at
manufacturer’s list price.

1 %" and 2” meters shall be bench tested, unless a test port is available, and shall be replaced the same
day. A spool piece shall be inserted to minimize service disruption the contractor shall be responsible
for coordinating service disruption with customers all 1 %" and 2" meters shall be tested by December
31, 2006.

3”7 and larger meters shall be tested in place. If not in compliance, meters shall be repaired at the
discretion of the county. 3” and larger meters shall be tested annually, within ten days of the previous
year’s test. Failure to test meters within the specified time requirements shall result in the
contractor’s liability for lost revenue as determined by Fulton County representatives.

Upon restoration of each unit to its proper operating condition, it must be calibrated and re-tested to
conform to A.W.W.A. standards including AWWA C700-95, C701-88, C702-01, C703-96, C704-92,
C708-96, C710-95 and Manual M6.

All testing equipment shall be calibrated and certified twice annually. The contractor shall guarantee
parts and workmanship for one year every effort shall be made to schedule all work during normal
business hours. However, in the event this is not possible the contractor agrees to provide services
when required by the county, at no additional cost.
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A certified test report must be furnished, along with a projected revenue enhancement projection report,
for each meter serviced within two (2) weeks of meter service date any and all parts removed shall
remain the property of the county.

General requirements

The bid shall include, on a separate sheet of paper, any variations from, or exceptions to, the conditions
and specifications of this bid. This sheet shall be labeled "exceptions to quote conditions”, and shall be
attached to quote. Contract award will be based upon the lowest responsible and responsive bid, the
quality of the articles to be supplied, their conformity with the specifications, the suitability to
requirements, delivery terms, conditions and any guarantee clauses shall be taken into consideration.
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SECTION 8 - SAMPLE CONTRACT AGREEMENT

WATER METER TESTING AND REPAIR

Contractor: Project No.
Address: Telephone:
Contact: Facsimile:
THIS AGREEMENT is effective as of the day of , 2005, by and between

Fulton County, a political subdivision of the State of Georgia (hereinafter called the “County”), and the
above named CONTRACTOR in accordance with all provisions of this Construction agreement,
consisting of the following Contract Documents:

General Conditions

Special Conditions

Bonds

Bid Form

Fulton County Construction Standards and Specifications
Drawings

Addenda

Exhibits

Purchasing Forms

Office of Contract Compliance Forms

WITNESSETH: That the said Contractor has agreed, and by these presents does agree with the said
County, for an in consideration of a Contract Price of $ ) and other
good and valuable consideration, and under the penalty expressed on Bonds hereto attached, to furnish all
equipment, tools, materials, skill, and labor of every description necessary to carry out and complete in
good, firm, and substantial, and workmanlike manner, the Work specified, in strict conformity with the
Drawings and the Specifications hereinafter set forth, which Drawings and Specifications together with
the bid submittals made by the Contractor, General Conditions, Special Provisions, Detailed
Specifications, Exhibits, and this Agreement, shall all form essential parts of this Contract. The Work
covered by this Contract includes all Work indicated on Plans and Specifications and listed in the Bid
entitled:

Project Number: [INSERT PROJECT #]

The Contractor shall commence the Work with adequate force and equipment on a date to be specified in
a written Notice to Proceed and shall fully complete all work within time constraints indicated in the
Notice to Proceed (NTP). The duration of the contract shall be 365 consecutive calendar days from the
date of award by the Board of Commissioners. Fulton County reserves the right to renew this contract for
one (1) additional 365 consecutive calendar day period pending availability of funding, contractor
compliance with county rules and policies, satisfactory work performance by the contractor and Board of
Commissioners approval. Option year prices shall be maintained at the rates approved in the initial
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contract term. The Contractor shall remain responsible for performing, in accordance with the terms of
the contract, all work assigned prior to the expiration of the said calendar days allowed for completion of
the work even if the work is not completed until after the expiration of such days.

For each calendar day that any work remains uncompleted after the NTP time allowed, the Contractor
shall pay the County the sum of $ 1,000.00 not as a penalty but as liquidated damages, which liquidated
damages the County may deduct from any money due the contractor. As full compensation for the
faithful performance of this Contract, the County shall pay the Contractor in accordance with the General
Conditions and the unit prices stipulated in the Bid, hereto attached. It is further mutually agreed
between the parties hereto that if, at any time after the execution of this Agreement and the Surety Bonds
hereto attached for its faithful performance, the County shall deem the surety or sureties upon such bonds
to be unsatisfactory, or, if, for any reason, such bonds cease to be adequate to cover the performance of
the Work, the Contractor shall, at his expense, within five days after receipt of notice from the County so
to do, furnish an additional bond or bonds in such form and amount, and with such surety or sureties as
shall be satisfactory to the County. In such event no further payment to the Contractor shall be deemed to
be due under this Agreement until such new or additional security for the faithful performance of the
Work shall be furnished in manner and form satisfactory to the County.

It is further mutually agreed between the parties hereto that if, at any time after the execution of this
Agreement and the Surety Bonds hereto attached for its faithful performance, the County shall deem the
surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason, such bonds cease to be
adequate to cover the performance of the Work, the Contractor shall, at his expense, within five days
after receipt of notice from the County so to do, furnish an additional bond or bonds in such form and
amount, and with such surety or sureties as shall be satisfactory to the County. In such event no further
payment to the Contractor shall be deemed to be due under this Agreement until such new or additional
security for the faithful performance of the Work shall be furnished in manner and form satisfactory to
the County.

The Contractor hereby assumes the entire responsibility and liability for any and all injury to or death of
any and all persons, including the Contractor’s agents, servants, and employees, and in addition thereto,
for any and all damages to property caused by or resulting from or arising out of any act or omission in
connection with this contract or the prosecution of work hereunder, whether caused by the Contractor or
the Contractor’s agents, Servants, or employees, or by any of the Contractor’s subcontractors or
suppliers, and the Contractor shall indemnify and hold harmless the County, the Construction Manager,
or any of their subcontractors from and against any and all loss and/or expense which they or any of
them may suffer or pay as a result of claims or suits due to, because of, or arising out of any and all such
injuries, deaths and/or damage, irrespective of County or Construction Manager negligence (except that
no party shall be indemnified for their own sole negligence). The Contractor, if requested, shall assume
and defend at the Contractor’s own expense, any suit, action or other legal proceedings arising there
from, and the Contractor hereby agrees to satisfy, pay, and cause to be discharged of record any
judgment which may be rendered against the County and the Construction Manager arising there from.

In the event of any such loss, expense, damage, or injury, or if any claim or demand for damages as
heretofore set forth is made against the County or the Construction Manager, the County may withhold
from any payment due or thereafter to become due to the Contractor under the terms of this Contract, an
amount sufficient in its judgment to protect and indemnify it and the Construction Manager from any and
all claims, expense, loss, damages, or injury; and the County, in its discretion, may require the
Contractor to furnish a surety bond satisfactory to the County providing for such protection and
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indemnity, which bond shall be furnished by the Contractor within five (5) days after written demand has
been made therefore. The expense of said Bond shall be borne by the Contractor.

This Contract constitutes the full agreement between the parties, and the Contractor shall not sublet,
assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of this Contract or his
right, title, or interest therein to any person, firm or corporation without the previous consent of the
County in writing. Subject to applicable provisions of law, this Contract shall be in full force and effect
as a Contract, from the date on which a fully executed and approved counterpart hereof is delivered to the
Contractor and shall remain and continue in full force and effect until after the expiration of any
guarantee period and the Contractor and his sureties are finally released by the County.

This agreement was approved by the Fulton County Board of Commissioner on [Insert approval date and
item number].

IN WITNESS WHEREOF, each of the parties hereto has caused this Contract to be executed and
delivered under their respective seals on this the:

ATTEST:
BY:
Corporate Secretary Corporate Principal
(CORPORATE SEAL)
ATTEST:
BY:
Mark Massey, Karen Handel,
County Clerk, Board of Commission Chair, Board of Commissioners
(SEAL)
APPROVED AS TO FORM: APPROVED AS TO CONTENT:
BY:
County Attorney Assistant Director, Public Works

Note: If the Contractor is a corporation, the Contract shall be signed by the President or
Vice President, attested to by the Secretary and the Corporate Seal affixed. If the Contractor
is a partnership, the Contract shall be signed in the partnership name by one of the partners with
indication that he or she is a general partner.
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SECTION 9 - GENERAL CONDITIONS
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GENERAL CONDITIONS

008-1 FAMILIARITY WITH SITE

Execution of this agreement by the Contractor is a representation that the Contractor has visited the
site, has become familiar with the local conditions under which the work is to be performed, and has
correlated personal observations with the requirements of this agreement. The Contractor shall arrange
to drill test pits when necessary.

008-2 CONTRACT DOCUMENTS

This agreement consists of FULTON County's invitation for bid, instructions to bidders, bid form,
performance bond, payment bond, acknowledgments, the Agreement, general conditions, special
conditions, specifications, plans, drawings, exhibits, addenda, and written change orders.

A. Notice of Award of Contract:

B. Execution of Contract Documents

Upon notification of Award of Contract, the Owner shall furnish the Contractor the conformed copies
of Contract Documents for execution by the Contractor and the Contractor's surety.

Within ten (10) days after receipt the Contractor shall return all the documents properly executed by the
Contractor and the Contractor's surety. Attached to each document shall be an original power-of-
attorney for the person executing the bonds for the surety and certificates of insurance for the required
insurance coverage.

After receipt of the documents executed by the Contractor and his surety with the power-of-attorney
and certificates of insurance, the Owner shall complete the execution of the documents. Distribution of
the completed documents will be made upon completion.

Should the Contractor and/or surety fail to execute the documents within the time specified, the Owner
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shall have the right to proceed on the Bid Bond accompanying the bid.

If the Owner fails to execute the documents within the time limit specified, the Contractor shall have
the right to withdraw the Contractor's bid without penalty.

Drawings and Specifications:

The Drawings, Specifications, Contract Documents, and all supplemental documents, are considered
essential parts of the Contract, and requirements occurring in one are as binding as though occurring in
all. They are intended to define, describe and provide for all Work necessary to complete the Project in
an acceptable manner, ready for use, occupancy, or operation by the Owner.

In case of conflict between the Drawings and Specifications, the Specifications shall govern. Figure
dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall govern over
general Drawings.

In cases where products or quantities are omitted from the Specifications, the description and quantities
shown on the Drawings shall govern.

Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately
reported to the Engineer in writing. Any such ambiguity or need for clarification shall be handled by
the Engineer in writing. No clarification of the Drawings and Specifications hereunder by the Engineer
shall entitle the Contractor to any additional monies unless a Change Order has been processed as
provided by "Changes in the Contract” hereof.

Any work done by the Contractor following a discovery of such differing site condition or ambiguity or
need for clarification in the Contract Drawings and Specifications prior to a written report to the
Engineer shall not entitle the Contractor to additional monies and shall be done at the Contractor's risk.

The Engineer will furnish the Contractor five (5) copies of the Contract Drawings and the
Specifications, one copy of which the Contractor shall have available at all times on the Project site.

008-3 DEFINITIONS

The following terms as used in this agreement are defined as follows:

Change Order - A written order to the Contractor issued by the County pursuant to Fulton County
Procedure 800-6 for changes in the work within the general scope of the contract documents,
adjustment of the contract price, extension of the contract time, or reservation of determination of a
time extension.

Construction Manager - The Construction Manager is the person or entity identified as such in writing
by the County. The Construction Manager may be a County employee or entity retained by the County
for purposes of administering this contract. The term “Construction Manager” means the Construction
Manager or the Construction Manager’s authorized representative. The Construction Manager is the
County’s agent for purposes of administering this contract.
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Contract Price - The sum specified in the Agreement to be paid to the Contractor in consideration of the
Work.

County - FULTON County, Georgia, a political subdivision of the State of Georgia, acting by and
through the Chairman of its Board of Commissioners.

Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the next day.
Director - Director of the Department of Public Works of FULTON County, Georgia or the designee
thereof.

Engineer — Shall be the Director of Public Works or his duly authorized representative.
Notice to Proceed - A written communication issued by the County to the Contractor authorizing it to

proceed with the work, establishing the date of commencement and completion of the work, and
providing other direction to the Contractor.

Program Manager — Not Used In This Contract. Any provision in reference to this term shall be
deleted.

The County has contracted with the Program Manager to provide program planning that establishes
direction and performance goals for the implementation of numerous projects contained in the County’s
Capital Improvements Program.

Project Manual - The Contract Documents

Substantial Completion - The date certified by the Construction Manager when all or a part of the work,
as established pursuant to General Condition 0500-81, is sufficiently completed in accordance with the
requirements of the contract documents so that the identified portion of the work can be utilized for the
purposes for which it is intended.

Work - All of the services specified, indicated, shown or contemplated by the contract documents, and
furnishing by the Contractor of all materials, equipment, labor, methods, processes, construction and
manufacturing materials and equipment, tools, plans, supplies, power, water, transportation and other
things necessary to complete such services in accordance with the contract documents to insure a
functional and complete facility.

008-4 CODES

All codes, specifications, and standards referenced in the contract documents shall be the latest
editions, amendments and revisions of such referenced standards in effect as of the date of the
Invitation to Bids for this contract.
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008-5 REVIEW OF CONTRACT DOCUMENTS

Before making its Bid to the County, and continuously after the execution of the agreement, the
Contractor shall carefully study and compare the contract documents and shall at once report to the
Construction Manager any error, ambiguity, inconsistency or omission that may be discovered,
including any requirement which may be contrary to any law, ordinance, rule, or regulation of any
public authority bearing on the performance of the work. By submitting its Bid, the Contractor agrees
that the contract documents, along with any supplementary written instructions issued by or through the
Construction Manager that have become a part of the contract documents, appear accurate, consistent
and complete insofar as can be reasonably determined. If the Contractor has reported in writing any
error, inconsistency, or omission to the Construction Manager, has properly stopped the affected work
until instructed to proceed, and has otherwise followed the instructions of the Construction Manager,
the Contractor shall not be liable to the County for any damage resulting from any such error,
inconsistency, or omission in the contract documents. The Contractor shall not perform any portion of
the work without the contract documents, approved plans, specifications, products and data, or samples
for such portion of the work.

008-6 STRICT COMPLIANCE

No observation, inspection, test or approval of the County or Construction Manager shall relieve the
Contractor from its obligation to perform the work in strict conformity with the contract documents
except as provided in General Condition 008-48.

008-7 APPLICABLE LAW

All applicable State laws, County ordinances, codes, and rules and regulations of all authorities having
jurisdiction over the construction of the project shall apply to this agreement. The Contractor shall
comply with the requirements of any Fulton County program concerning non-discrimination in
contracting, hereto, and the Fulton County Safety Management Program, as set out in the Contractor
Safety and Health Management Process, attached hereto as Exhibit “B”. All work performed within the
right of way of the Georgia Department of Transportation and any railroad crossing shall be in
accordance with Georgia Department of Transportation regulations, policies and procedures and, where
applicable, those of any affected railroad. The Contractor shall comply with all laws, ordinances,
codes, rules and regulations bearing on the conduct of the work as specified and the Contractor agrees
to indemnify and hold harmless the County, its officers, agents and employees, as well as the
Construction Manager against any claim or liability arising from or based on the violation of any law,
ordinance, regulation, order or decree affecting the conduct of the work, whether occasioned by the
Contractor, his agents or employees.

008-8 PERMITS, LICENSES AND BONDS

All permits and licenses necessary for the work shall be secured and paid for by the Contractor. If any
permit, license or certificate expires or is revoked, terminated, or suspended as a result of any action on
the part of the Contractor, the Contractor shall not be entitled to additional compensation or time. The
Contractor shall obtain and keep in force at all times performance and payment bonds payable to Fulton
County in penal amounts equal to 100% of the Contract price.

008-9 TAXES
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A. The Contractor shall pay all sales, retail, occupational, service, excise, old age benefit and
unemployment compensation taxes, consumer, use and other similar taxes, as well as any other taxes or
duties on the materials, equipment, and labor for the work provided by the Contractor which are legally
enacted by any municipal, county, state or federal authority, department or agency at the time bids are
received, whether or not yet effective. The Contractor shall maintain records pertaining to such taxes
and levies as well as payment thereof and shall make the same available to the County at all reasonable
times for inspection and copying. The Contractor shall apply for any and all tax exemptions which may
be applicable and shall timely request from the County such documents and information as may be
necessary to obtain such tax exemptions. The County shall have no liability to the Contractor for
payment of any tax from which it is exempt.

B. The Contractor is obligated to comply with all local and State Sales and Use Tax laws. The
Contractor shall provide the Owner with documentation to assist the Owner in obtaining sales and/or
use tax refunds for eligible machinery and equipment used for the primary purpose of reducing or
eliminating air or water pollution as provided for in Chapter 48-8-3 (36) and (37) of the Official Code
of Georgia. All taxes shall be paid by the Contractor. All refunds will accrue to the Owner.

Acceptance of the project as complete and final payment will not be made by the Owner until the
Contractor has fully complied with this requirement.

008-10 DELINQUENT CONTRACTORS

The County shall not pay any claim, debt, demand or account whatsoever to any person firm or
corporation who is in arrears to the County for taxes. The County shall be entitled to a counterclaim,
backcharge, and offset for any such debt in the amount of taxes in arrears, and no assignment or
transfer of such debt after the taxes become due shall affect the right of the County to offset any taxes
owed against said debt.

008-11 LIEN WAIVERS

The Contractor shall furnish the County with evidence that all persons who have performed work or
furnished materials pursuant to this agreement have been paid in full prior to submitting its demand for
final payment pursuant to this agreement. A final affidavit, Exhibit D, must be completed, and
submitted to comply with requirements of 008-11. In the event that such evidence is not furnished, the
County may retain sufficient sums necessary to meet all lawful claims of such laborers and
materialmen. The County assumes no obligation nor in any way undertakes to pay such lawful claims
from any funds due or that may become due to the Contractor.

008-12 MEASUREMENT

All items of work to be paid for per unit of measurement shall be subject to inspection, measurement,
and confirmation by the Construction Manager.

008-13 ASSIGNMENT
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The Contractor shall not assign any portion of this agreement or moneys due therefrom (include
factoring of receivables) without the prior written consent of the County. The Contractor shall retain
personal control and shall provide personal attention to the fulfillment of its obligations pursuant to this
agreement. Any assignment without the express written consent of the County shall render this
contract voidable at the sole option of the County.

008-14 FOREIGN CONTRACTORS

In the event that the Contractor is a foreign corporation, partnership, or sole proprietorship, the
Contractor hereby irrevocably appoints the Secretary of State of Georgia as its agent for service of all
legal process for the purpose of this contract only.

008-15 INDEMNIFICATION

The Contractor shall, at his sole cost and expense, indemnify, defend, satisfy all judgments, and hold
harmless the County and the Construction Manager and their agents, officers, and employees from and
against all claims, damages, actions, judgments, costs, penalties, liabilities, losses and expenses,
including, but not limited to, attorney's fees and claims for contribution arising out of or resulting from
the performance of the work, provided that any such claim, damage, action, judgment, cost, penalty,
liability, loss or expense (1) is attributable to bodily injury, sickness, disease, or death, or to injury to
or destruction of tangible property (other than the work itself) including the loss of use resulting
therefrom, and (2) is caused in whole or in part by any act or omission of the Contractor, any
subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, regardless whether such claim is caused in part by a party indemnified hereunder.
Such obligation shall not be construed to negate, abridge or otherwise reduce any of the rights or
obligations of indemnity which would otherwise exist as to any party or person described in this
agreement. In any and all claims against the County, the Construction Manager, or any of their
officers, agents, or employees by any employee of the Contractor, any subcontractor, anyone directly or
indirectly employed by any of them, or anyone for whose acts any of them may be liable, the
indemnification obligation contained herein shall not be limited in any way by any limitation on the
amount or type of damages, compensation, or benefits payable by or for the Contractor or any
subcontractor under Worker's Compensation Acts, disability benefit acts, or other employee benefit
acts.

008-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS

The Contractor shall supervise and direct the work using the Contractor's best skill and attention. The
Contractor shall be solely responsible for all construction methods and procedures and shall coordinate
all portions of the work pursuant to the contract subject to the overall coordination of the Construction
Manager. All work pursuant to this agreement shall be performed in a skillful and workmanlike
manner.

The County reserves the right to perform work related to the Project with the County’s own forces and
to award separate contracts in connection with other portions of the project, other work on the site
under these or similar conditions of the contract, or work which has been extracted from the
Contractor’s work by the County.

When separate contracts are awarded for different portions of the project or other work on the site, the
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term “separate contractor” in the Contract Documents in each case shall mean the contractor who
executes each separate County Agreement.

The Contractor shall cooperate with the County and separate contractors in arranging the introduction
and storage of materials and equipment and execution of their work, and shall cooperate in coordinating
connection of its work with theirs as required by the Contract Documents.

If any part of the Contractor’s Work depends for proper execution or results upon the work of the
County or any separate contractor, the Contractor shall, prior to proceeding with that portion of the
Work, promptly report to the Construction Manager any apparent discrepancies or defects in such other
work that render it unsuitable for such proper execution and results within fourteen (14) days of
discovery of such discrepancy or defect. Failure of the Contractor to so report in writing shall
constitute an acceptance of the County’s or separate contractor’s work as fit and proper to receive the
Work, except as to any defects which may subsequently become apparent in such work by others.

Any costs caused by defective or untimely work shall be borne by the party responsible therefore.
Should the Contractor wrongfully cause damage to the work or property of the County, or to other work
or property on the site, including the work of separate contractors, the Contractor shall promptly
remedy such damage at the Contractor’s expense.

Should the Contractor be caused damage by any other contractor on the Project, by reason of such other
contractor’s failure to perform properly his contract with the County, no action shall lie against the
County or the Construction Manager inasmuch as the parties to this agreement are the only
beneficiaries hereof and there are no third party beneficiaries and neither the County nor the
Construction Manager shall have liabilities therefore, but the Contractor may assert his claim for
damages solely against such other contractor. The Contractor shall not be excused from performance
of the contract by reason of any dispute as to damages with any other contractor or third party.

Where the Work of this Contract shall be performed concurrently in the same areas as other
construction work, the Contractor shall coordinate with the Construction Manager and the separate
contractors in establishing mutually acceptable schedules and procedures that shall permit all jobs to
proceed with minimum interference.

If a dispute arises between the Contractor and separate contractors as to their responsibility for cleaning
up, the County may clean up and charge the cost thereof to the Contractor or contractors responsible
therefor as the County shall determine to be just.

008-17 ADMINISTRATION OF CONTRACT

The Construction Manager shall provide administration services as hereinafter described.

For the administration of this Contract, the Construction Manager shall serve as the County’s primary
representative during design and construction and until final payment to the Contractor is due. The
Construction Manager shall advise and consult with the County . The primary point of contact for the
Contractor shall be the Construction Manager. All correspondence from the Contractor to the County
shall be forwarded through the Construction Manager. Likewise, all correspondence and instructions to
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the Contractor shall be forwarded through the Construction Manager.

The Construction Manager will determine in general that the construction is being performed in
accordance with design and engineering requirements, and will endeavor to guard the County against
defects and deficiencies in the Work.

The Construction Manager will not be responsible for or has control or charge of construction means,
methods, techniques, sequences, or procedures, or for safety precautions and programs in connection
with the Work, nor will it be responsible for the Contractor’s failure to carry out the Work in
accordance with the Contract Documents. The Construction Manager will not be responsible for or
have control or charge over the acts or omissions of the Contractor, its engineers, consultants,
subcontractors, or any of their agents or employees, or any other persons performing the Work.

Based on the Construction Manger’s observations regarding the Contractor’s Applications for Payment,
the Construction Manager shall determine the amounts owing to the Contractor, in accordance with the
payment terms of the Contract, and shall issue Certificates for Payment in such amount to the County.

The Construction Manager shall render interpretations necessary for the proper execution or progress of
the Work. Either party to the Contract may make written requests to the Construction Manager for
such interpretations.

Claims, disputes and other matters in question between the Contractor and the County relating to the
progress of the Work or the interpretation of the Contract Documents shall be referred to the
Construction Manager for interpretation.

All interpretations of the Construction Manager shall be consistent with the intent of and reasonably
inferable from the Contract Documents and shall be in writing or in graphic form.

Except, as otherwise provided in this Contract, the Construction Manager shall issue a decision on any
disagreement concerning a question of fact arising under this Contract. The Construction Manager
shall reduce the decision to writing and mail or otherwise furnish a copy thereof to the Contractor. The
decision of the Construction Manager shall be final and conclusive unless, within thirty (30) days from
the date of receipt of such copy, the Contractor files a written appeal with the Director of Public Works
and mails or otherwise furnishes the Construction Manager a copy of such appeal. The decision of the
Director of Public Works or the Director’s duly authorized representative for the determination of such
appeals shall be final and conclusive. Such final decision shall not be pleaded in any suit involving a
question of fact arising under this Contract, provided such is not fraudulent, capricious, arbitrary, so
grossly erroneous as necessarily implying bad faith, or is not supported by substantial evidence. In
connection with any appeal proceeding under this Article, the Contractor shall be afforded an
opportunity to be heard and to offer evidence in support of Contractor’s appeal. Pending any final
decision of a dispute hereunder, the Contractor shall proceed diligently with the performance of the
Contract as directed by the Construction Manager.

The Construction Manager shall have authority to reject Work which does not conform to the Contract
Documents. Whenever, in the Construction Manager’s opinion, it is considered necessary or advisable
for the implementation of the intent of the Contract Documents, the County shall have authority to
require special inspection or testing of the Work whether or not such Work be then fabricated, installed
or completed. The Contractor shall pay for such special inspection or testing if the Work so inspected
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or tested is found not to comply with the requirements of the contract; the County shall pay for special
inspection and testing if the Work is found to comply with the contract. Neither the Construction
Manager’s authority to act under this Subparagraph, nor any decision made by the Construction
Manager in good faith either to exercise or not to exercise such authority, shall give rise to any duty or
responsibility of the Construction Manager to the Contractor, any subcontractor, any of their agents or
employees, or any other person performing any of the Work.

The Contractor shall provide such shop drawings, product data, and samples as may be required by the
Construction Manager and/or as required by these Contract Documents.

The Construction Manager shall conduct inspections to determine Substantial Completion and Final
Completion, and shall receive and forward to the County for review written warranties and related
documents required by the Contract Documents and assembled by the Contractor. The Construction
Manager shall approve and issue Certificates for Payment upon compliance with Substantial and Final
Completion requirements indicated in General Conditions 008-81, 008-82, 008-84 and 008-85 of this
Agreement.

Except as provided in General Condition 008-48, the Contractor shall not be relieved from the
Contractor's obligations to perform the work in accordance with the contract documents by the
activities or duties of the County or any of its officers, employees, or agents, including inspections,
tests or approvals, required or performed pursuant to this agreement.

008-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES

The Contractor shall employ only competent and skilled personnel. The Contractor shall, upon demand
from the Construction Manager, immediately remove any superintendent, foreman or workman whom
the Construction Manager may consider incompetent or undesirable.

The Contractor shall be responsible to the County for the acts and omissions of its employees,
subcontractors, and agents as well as any other persons performing work pursuant to this agreement.

008-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT

Unless otherwise provided in this agreement, the Contractor shall make all arrangements with
necessary support agencies and utility companies, provide and pay for all labor, materials, equipment,
tools, construction equipment and machinery, water, heat, utilities, transportation, and other facilities
and services necessary for the execution and completion of the work.

008-20 DISCIPLINE ON WORK SITE

The Contractor shall enforce strict discipline and good order among its employees and subcontractors at
all times during the performance of the work, to include compliance with the Fulton County Drug Free
Work Place Policy. The Contractor shall not employ any subcontractor who is not skilled in the task
assigned to it. The Construction Manager may, by written notice, require the Contractor to remove
from the work any subcontractor or employee deemed by the Construction Manager to be incompetent.

008-21 HOURS OF OPERATION
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All work at the construction site, with the exception of emergency repairs, shall be performed during
regular business hours of the Fulton County government, except upon the Construction Manager’s prior
written consent to other work hours. It is further understood that the Contractor’s construction
schedule is based on a normal 40 hours, five day work week, less Fulton County-recognized holidays.
If the Contractor desires to work in excess of this limit, the Contractor shall submit a written request to
the Construction Manager, a minimum of five days prior to the desired work date. The Contractor shall
be responsible for any additional expenses incurred, unless determined to be emergency work, by the
Owner as a result of the extended work hours, including resident inspection overtime at a rate of $41.92
per hour. The cost associated with resident inspector overtime shall be deducted form the Contractor
monthly payment request.

008-22 FAMILIARITY WITH WORK CONDITIONS

The Contractor shall take all steps necessary to ascertain the nature and location of the work and the
general and local conditions which may affect the work or the cost thereof. The Contractor's failure to
fully acquaint itself with the conditions which may affect the work, including, but not limited to
conditions relating to transportation, handling, storage of materials, availability of utilities, labor, water,
roads, weather, topographic and subsurface conditions, other separate contracts to be entered into by
the County relating to the project which may affect the work of the Contractor, applicable provisions of
law, and the character and availability of equipment and facilities necessary prior to and during the
performance of the work shall not relieve the Contractor of its responsibilities pursuant to this
agreement and shall not constitute a basis for an equitable adjustment of the contract terms. The
County reserves the right to perform with its own forces or to contract with other entities for other
portions of the project work, in which case the Contractor’s responsibility to assure its familiarity with
work conditions hereunder shall include all coordination with such other contractors and the County
necessary to insure that there is no interference between contractors as will delay or hinder any
contractor in its prosecution of work on the project. The County assumes no responsibility for any
understandings or representations concerning conditions of the work made by any of its officers,
agents, or employees prior to the execution of this agreement.

008-23 RIGHT OF ENTRY

The County reserves the right to enter the site of the work by such agent, including the Construction
Manager, as it may elect for the purpose of inspecting the work or installing such collateral work as the
County may desire. The Contractor shall provide safe facilities for such access so that the County and
its agents may perform their functions.

008-24 NOTICES

Any notice, order, instruction, claim or other written communication required pursuant to this
agreement shall be deemed to have been delivered or received as follows:

(1) Upon personal delivery to the Contractor, its authorized representative, or the
Construction Manager on behalf of the County. Personal delivery may be
accomplished by in-person hand delivery or bona fide overnight express service.

(2) Three days after depositing in the United States mail a certified letter addressed to
the Contractor or the Construction Manager for the County. For purposes of mailed
notices, the County's mailing address shall be 141 Pryor Street, 6th Floor, Atlanta,
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Georgia 30303, or as the County shall have otherwise notified the Contractor. The
Contractor's mailing address shall be the address stated in its Bid or as it shall have
most recently notified the Construction Manager in writing.

008-25 SAFETY, EMERGENCIES, SUSPENSION OF WORK

A. The Contractor shall take all reasonable precautions for the safety of all persons and property
associated with the work, and the Contractor shall erect and maintain, as required by law or
regulation, existing conditions and the progress of the work, all reasonable safeguards for the
safety, health, and protection of persons in the vicinity of the project and in accordance with the
Fulton County Contractor Safety and Health Management Process (Process). The Process
establishes only the minimum safety requirements for the work. Compliance with the Process shall
not relieve the Contractor of its obligation to comply with any other requirement of law or
regulation or provide a defense against any claim of violation of such other law or regulation. The
Contractor is solely responsible for providing a safe and healthy workplace and shall defend,
indemnify and hold harmless the County, its officers, employees, agents, and other contractors from
any and all losses, claims, penalties, judgments, and expenses, including attorney’s fees and legal
costs arising in whole or in part from any failure of the Contractor or any of its subcontractors at
any tier to comply with the safety and health requirements of this contract. Failure to provide a safe
and healthy working place or to follow the safety requirements of this agreement after written
notification by the County of such failure is reason for termination of the contract according to the
termination provisions herein.

B. Inany emergency affecting the safety of persons or property, or in the event of a claimed violation
of any federal or state safety or health law or regulation, arising out of or in any way connected
with the work or its performance, the Contractor shall act immediately to prevent threatened
damage, injury or loss and to remedy said violation. Failing such action the County or its agent(s)
may immediately take whatever steps it deems necessary including, but not limited to, suspending
the Work as provided in this agreement. The County or its agent(s) may offset any and all costs or
expenses of whatever nature, including attorneys’ fees paid or incurred by the County or its agent(s)
(whether such fees are for in-house counsel or counsel retained by the County or its agent), in
taking the steps authorized by this Condition against any sums then or thereafter due the Contractor.

The Contractor shall defend, indemnify and hold harmless the County, its officer, employees,
agents, and contractors against any and all costs or expenses caused by or arising from the exercise
by the County of its authority to act in an emergency as set out herein.

C. Should, in the judgment of the County or its agent(s), the Contractor or any subcontractor fail to
provide a safe and healthy work place or fail to follow the safety requirements defined in the
contract documents and approvals, the County or its agent(s) shall have the right, but not the
obligation, to suspend work in the unsafe areas until deficiencies are corrected. All costs of any
nature (including, without limitation, overtime pay, liquidated damages or other costs arising out of
delays) resulting from the suspension, by whomsoever incurred, shall be borne by the Contractor.

D. The Contractor is solely responsible for the implementation of its safety program and the safe
provision of its services. The Contractor shall defend, indemnify, and hold harmless the County
and its agent(s) from and against any and all liability (whether public or private, penalties
(contractual or otherwise), losses, damages, costs, attorneys’ fees, expenses, causes of action,
claims or judgments resulting, either in whole or in part, from any failure of; the Contractor, its
subcontractors at any tier or anyone directly or indirectly employed by any of them or for whose
acts any of them may be liable, to comply with the safety requirements of the contract. The
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Contractor shall not be relieved of its responsibilities under the safety requirements of the Contract
the County or its agent(s) act or fail to act pursuant to its rights hereunder. The County and its
agents shall not assume, nor be deemed to have assumed, any responsibilities otherwise imposed
upon the Contractor by this agreement by virtue of having provided any safety program guidelines.
The Contractor shall not raise as a defense to its obligation to indemnify under this Condition any
failure of those indemnified hereunder to assure Contractor operates safely, it being understood and
agreed that no such failure shall relieve the Contractor from its obligation to assure safe operation
or from its obligation to so indemnify. The Contractor also hereby waives any rights it may have to
seek contribution, either directly or indirectly from those indemnified hereunder.

E. Inany and all claims against those indemnified hereunder by any employee of the Contractor, any
subcontractor at any tier or anyone directly or indirectly employed by any of them or anyone for
whose acts any of them may be liable, the indemnification obligation under this Condition shall not
be limited in any way as to the amount or type of damages, compensation or benefits payable by or
for the Contractor or any subcontractor at any tier under any workers’ compensation act, disability
benefit or other employee benefit acts.

008-26 BLASTING AND EXCAVATION

The Contractor acknowledges that it is fully aware of the contents and requirements of O.C.G.A. § 25-
9-1 through 25-9-12 concerning blasting and excavation near underground gas pipes and facilities and
shall fully comply therewith.

008-27 HIGH VOLTAGE LINES

The Contractor acknowledges that it is fully aware of the contents and requirements O.C.G.A. § 46-3-
30 through 46-3-39 concerning safeguards against contact with high voltage lines, and the Contractor
shall fully comply with said provisions.

008-28 SCAFFOLDING AND STAGING
The Contractor acknowledges that it is the person responsible for employing and directing others to
perform labor within the meaning of O.C.G.A. § 34-1-1 and agrees to comply with said provisions.

008-29 CLEAN-UP

The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by its operations to
the end that the site of the work shall present a neat, orderly and workmanlike appearance at all times.

008-30 PROTECTION OF WORK

The Contractor shall be responsible for maintenance and protection of the work, which shall include
any County-furnished supplies, material, equipment, until final completion of this agreement and
acceptance of the work as defined herein. Any portion of the work suffering injury, damage or loss
shall be considered defective and shall be corrected or replaced by the Contractor without additional
cost to the County.

008-31 REJECTED WORK
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The Contractor shall promptly remove from the project all work rejected by the Construction Manager
for failure to comply with the contract documents and the Contractor shall promptly replace and re-
execute the work in accordance with the contract documents and without expense to the County. The
Contractor shall also bear the expense of making good all work of other Contractors destroyed or
damaged by such removal or replacement.

008-32 DEFECTIVE WORK

If the Contractor defaults or neglects to carry out any portion of the work in accordance with the
contract documents, and fails within three days after receipt of written notice from the Construction
Manager to commence and continue correction of such default or neglect with diligence and
promptness, the County may, after three days following receipt by the Contractor of an additional
written notice and without prejudice to any other remedy the County may have, make good such
deficiencies and complete all or any portion of any work through such means as the County may select,
including the use of a separate Contractor. In such case, an appropriate change order shall be issued
deducting from the payments then or thereafter due the Contractor the cost of correcting such
deficiencies. In the event the payments then or thereafter due the Contractor are not sufficient to cover
such amount, the Contractor shall pay the difference to the County on demand.

The County may, at its option, accept defective or nonconforming work instead of requiring its removal
or correction. Insuch case, a change order shall be issued reducing the price due the contractor to the
extent appropriate and equitable. Such contract price adjustment shall be effected whether or not final
payment has been made.

008-33 WARRANTY OF NEW MATERIALS

The Contractor warrants to the County that all materials and equipment furnished under this contract
will be new unless otherwise specified, and the Contractor further warrants that all work will be of
good quality, free from faults and defects, and in conformance with the contract documents. The
warranty set forth in this paragraph shall survive final acceptance of the work.

008-34 CONTRACTOR'S WARRANTY OF THE WORK

If within one year after the date of issuance of the certificate of final payment pursuant to General
Condition 84, or within such longer period of time as may be prescribed by law or by the term of any
applicable special warranty required by the contract documents, any of the work is found to be
defective or not in accordance with the contract documents, the Contractor shall correct such work
promptly after receipt of written notice from the Construction Manager to do so. This obligation shall
survive both final payment for the work and termination of the contract.
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008-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES

Without limiting the responsibility or liability of the Contractor pursuant to this agreement, all
warranties given by manufacturers on materials or equipment incorporated in the work are hereby
assigned by the Contractor to the County. If requested, the Contractor shall execute formal
assignments of said manufacturer's warranties to the County. All such warranties shall be directly
enforceable by the County.

008-36 WARRANTIES IMPLIED BY LAW

The warranties contained in this agreement, as well as those warranties implied by law, shall be deemed
cumulative and shall not be deemed alternative or exclusive. No one or more of the warranties
contained herein shall be deemed to alter or limit any other.

008-37 STOP WORK ORDERS

In the event that the Contractor fails to correct defective work as required by the contract documents or
fails to carry out the work in accordance with contract documents, the Construction Manager, in
writing, may order the Contractor to stop work until the cause for such order has been eliminated. This
right of the County to stop work shall not give rise to any duty on the part of the County or the
Construction Manager to execute this right for the benefit of the Contractor or for any other person or
entity.

008-38 TERMINATION FOR CAUSE

If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors, suffers
the appointment of a receiver on account of its insolvency, fails to supply sufficient properly skilled
workers or materials, fails to make prompt payment to subcontractors or materialmen, disregards laws,
ordinances, rules, regulations, or orders of any public authority having jurisdiction, fails to diligently
prosecute the work, or is otherwise guilty of a material violation of this agreement and fails within
seven days after receipt of written notice to commence and continue correction of such default, neglect,
or violation with diligence and promptness, the County may, after seven days following receipt by the
Contractor and without prejudice to any other remedy the County may have, terminate the employment
of the Contractor and take possession of the site as well as all materials, equipment, tools, construction
equipment and machinery thereon. The County may finish the work by whatever methods the County
deems expedient. In such case, the Contractor shall not be entitled to receive any further payment until
the work is completed. If the unpaid balance of the contract price exceeds the cost of completing the
work, such excess shall be paid to the Contractor. If such costs exceed the unpaid balance, the
Contractor shall pay the difference to the County on demand. This obligation for payment shall
survive the termination of the contract. Termination of this agreement pursuant to this paragraph may
result in disqualification of the Contractor from bidding on future County contracts.

008-39 TERMINATION FOR CONVENIENCE

The County may, at any time upon 30 days written notice to the Contractor, terminate the whole or any
portion of the work for the convenience of the County. Said termination shall be without prejudice to
any right or remedy of the County provided herein. In addition, in the event this agreement has been
terminated due to the default of the Contractor, and if it is later determined that the Contractor was not
in default pursuant to the provisions of this agreement at the time of termination, then such termination
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shall be considered a termination for convenience pursuant to this paragraph.

008-40 TERMINATION FOR CONVENIENCE - PAYMENT

If the Contract is terminated for convenience by the Owner as provided in this article, Contractor will
be paid compensation for those services actually performed as approved by the Owner or his
representative. Partially completed tasks will be compensated for based on a signed statement of
completion prepared by the Project Manager and submitted to the Contractor which shall itemize each
task element and briefly state what work has been completed and what work remains to be done.
Contractor shall also be paid for reasonable costs for the orderly filing and closing of the project.

008-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS

Except for normal spoilage, and except to the extent that the County shall have otherwise expressly
assumed the risk of loss, there shall be excluded from the amounts payable to the Contractor the fair
value, as determined by the Construction Manager, of property which is destroyed, lost, stolen or
damaged so as to become undeliverable to the County or to another buyer.

008-42 COST TO CURE

If the County terminates for cause the whole or any part of the work pursuant to this agreement, then
the County may procure upon such terms and in such manner as the Construction Manager may deem
appropriate, supplies or services similar to those so terminated, and the Contractor shall be liable to the
County for any excess costs for such similar supplies or services. The Contractor shall continue the
performance of this agreement to the extent not terminated hereunder.

008-43 ATTORNEY'S FEES

Should the Contractor default pursuant to any of the provisions of this agreement, the Contractor and its
surety shall pay to the County such reasonable attorney's fees as the County may expend as a result
thereof and all costs, expenses, and filing fees incidental thereto.

008-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION

After receipt of a notice of termination from the County, and except as otherwise directed by the
Construction Manager, the Contractor shall:

1) Stop work under the contract on the date and to the extent specified in the notice
of termination;

2 Place no further orders or subcontracts for materials, services or facilities,
except as may be necessary for completion of such portion of the work under
the agreement as is not terminated;

(€)) Terminate all orders and subcontracts to the extent that they relate to the
performance of work terminated by the notice of termination;

4) Assign to the County in the manner, at the times, and to the extent directed by
the Construction Manager, all of the rights, title and interest of the Contractor
under the orders and subcontracts so terminated, in which case the County shall
have the right, at its discretion, to settle or pay any and all claims arising out of
the termination of such orders or subcontracts;
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(5) Settle all outstanding liabilities and all claims arising out of such termination of
orders and subcontracts with the approval or ratification of the Construction
Manager, to the extent the engineer may require, which approval or ratification
shall be final for all purposes;

(6) Transfer title and deliver to the entity or entities designated by the Construction
Manager, in the manner, at the times, and to the extent, if any, directed by the
Construction Manager, and to the extent specifically produced or specifically
acquired by the Contractor for the performance of such portion of the work as
has been terminated:

(a) The fabricated or unfabricated parts, work, and progress, partially completed
supplies, and equipment, materials, parts, tools, dyes, jigs, and other
fixtures, completed work, supplies, and other material produced as a part of
or acquired in connection with the performance of the work terminated by
the notice of termination; and

(b) The completed or partially completed plans, drawings, information, and
other property to the work.

@) Use its best efforts to sell in the manner, at the times, to the extent, and at the
prices directed or authorized by the Construction Manager, any property
described in Section 6 of this paragraph, provided, however, that the Contractor
shall not be required to extend credit to any buyer and further provided that the
proceeds of any such transfer or disposition shall be applied in reduction of any
payments to be made by the County to the Contractor pursuant to this
agreement.

(8) Complete performance of such part of the work as shall not have been
terminated by the notice of termination; and

9 Take such action as may be necessary, or as the Construction Manager may
direct, for the protection and preservation of the property related to the
agreement which is in the possession of the Contractor and in which the County
has or may acquire an interest.

008-45 RECORDS

The Contractor shall preserve and make available to the County all of its records, books, documents
and other evidence bearing on the costs and expenses of the Contractor and any subcontractor pursuant
to this agreement upon three days advance notice to the Contractor.

008-46 DEDUCTIONS

In arriving at any amount due the Contractor pursuant to the terms of this agreement, there shall be
deducted all liquidated damages, advance payments made to the Contractor applicable to the
termination portion of the contract, the amount of any claim which the County may have against the
Contractor, the amount determined

by the Construction Manager to be necessary to protect the County against loss due to outstanding
potential liens or claims, and the agreed price of any materials acquired or sold by the Contractor and
not otherwise recovered by or credited to the County.

008-47 REIMBURSEMENT OF THE COUNTY
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In the event of termination, the Contractor shall refund to the County any amount paid by the County to
the Contractor in excess of the costs properly reimbursable to the Contractor.

008-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES

The Contractor shall be entitled to only those damages and that relief from termination by the County
as specifically set forth in this agreement. The Construction Manager may issue a written order
requiring the Contractor to suspend, delay or interrupt all or any part of the work for such period of
time as the County may determine to be appropriate for the convenience of the County. If the
performance of the work is interrupted for an unreasonable period of time by an act of the County or
any of its officers, agents, employees, contractors, or consultants in the administration of this
agreement, an equitable adjustment shall be made for any increase in the Contractor's costs of
performance and any increase in the time required for performance of the work necessarily caused by
the unreasonable suspension, delay, or interruption. Any equitable adjustment shall be reduced to
writing and shall constitute a modification to this agreement. In no event, however, shall an equitable
adjustment be made to the extent that performance of this agreement would have been suspended,
delayed or interrupted by any other cause, including the fault or negligence of the Contractor. No claim
for an equitable adjustment pursuant to this paragraph shall be permitted before the Contractor shall
have notified the Construction Manager in writing of the act or failure to act involved, and no claim
shall be allowed unless asserted in writing to the Construction Manager within ten days after the
termination of such suspension, delay or interruption.

008-49 COMMENCEMENT AND DURATION OF WORK

The County may issue a Notice to Proceed at any time from the date of Contract execution to the end of
the year from when the contract was awarded. The Contractor shall commence work pursuant to this
agreement within ten days of mailing or delivery of written notice to proceed. The Contractor shall
diligently prosecute the work to completion within the time specified therefor in the Agreement. The
capacity of the Contractor's construction and manufacturing equipment and plan, sequence and method
of operation and forces employed, including management and supervisory personnel, shall be such as to
insure completion of the work within the time specified in the Agreement. The Contractor and County
hereby agree that the contract time for completion of the work is reasonable taking into consideration
the average climatic conditions prevailing in the locality of the work and anticipated work schedules of
other contractors whose activities are in conjunction with or may affect the work under this contract.

008-50 TIME OF THE ESSENCE
All time limits stated in this agreement are of the essence of this contract.

008-51 IMPACT DAMAGES

Except as specifically provided pursuant to a stop work order or change order, the Contractor shall not
be entitled to payment or compensation of any kind from the County for direct or indirect or impact
damages including, but not limited to, costs of acceleration arising because of delay, disruption,
interference or hindrance from any cause whatsoever whether such delay, disruption, interference or
hindrance is reasonable or unreasonable, foreseeable or unforeseeable, or avoidable, provided,
however, that this provision shall not preclude the recovery of damages by the Contractor for
hindrances or delays due solely to fraud or bad faith on the part of the County, its agents, or employees.
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The Contractor shall be entitled only to extensions in the time required for performance of the work as
specifically provided in the contract.

008-52 DELAY

The Contractor may be entitled to an extension of the contract time, but not an increase in the contract
price or damages, for delays arising from unforeseeable causes beyond the control and without the fault
or negligence of the Contractor or its subcontractors for labor strikes, acts of God, acts of the public
enemy, acts of the state, federal or local government in its sovereign capacity, by acts of another
separate contractor, or by an act or neglect of the County.

008-53 INCLEMENT WEATHER

The Contractor shall not be entitled to an extension of the contract time due to normal inclement
weather. Unless the Contractor can substantiate to the satisfaction of the Construction Manager that
there was greater than normal inclement weather and that such greater than normal inclement weather
actually delayed the work, the Contractor shall not be entitled to an extension of time therefor. The
following shall be considered the normal inclement weather days for each month listed, and extensions
of time shall be granted in increments of not less than one half day only for inclement weather in excess
of the days set out.

January 10 days
February 10 days
March 7 days
April 6 days
May 4 days
June 3 days
July 4 days
August 2 days
September 2 days
October 3 days
November 6 days
December 9 days

008-54 DELAY, NOTICE AND CLAIM

The Contractor shall not receive an extension of time unless a Notice of Delay is filed with the
Construction Manager within ten days of the first instance of such delay, disruption, interference or
hindrance and a written Statement of the Claim is filed with the Construction Manager within 20 days
of the first such instance. Inthe event that the Contractor fails to comply with this provision, it waives
any claim which it may have for an extension of time pursuant to this agreement.

008-55 STATEMENT OF CLAIM - CONTENTS

The Statement of Claim referenced in the preceding paragraph shall include specific information
concerning the nature of the delay, the date of commencement of the delay, the construction activities
affected by the delay, the person or organization responsible for the delay, the anticipated extent of the
delay, and any recommended action to avoid or minimize the delay.
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008-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR

If the work actually in place falls behind the currently updated and approved schedule, and it becomes
apparent from the current schedule that work will not be completed within the contract time, the
Contractor agrees that it will, as necessary, or as directed by the Construction Manager, take action at
no additional cost to the County to improve the progress of the work, including increasing manpower,
increasing the number of working hours per shift or shifts per working day, increasing the amount of
equipment at the site, and any other measure reasonably required to complete the work in a timely
fashion.

008-57 DILIGENCE

The Contractor's failure to substantially comply with the requirements of the preceding paragraph may
be grounds for determination by the County that the Contractor is failing to prosecute the work with
such diligence as will insure its completion within the time specified. In such event, the County shall
have the right to furnish, from its own forces or by contract, such additional labor and materials as may
be required to comply with the schedule after 48 hours written notice to the Contractor, and the
Contractor shall be liable for such costs incurred by the County.

008-58 SET-OFFS

Any monies due to the Contractor pursuant to the preceding paragraph of this agreement may be
deducted by the County against monies due from the County to the Contractor.

008-59 REMEDIES CUMULATIVE

The remedies of the County under General Condition 56, 57, and 58 are in addition to and without
prejudice to all of the rights and remedies of the County at law, in equity, or contained in this
agreement.

008-60 TITLE TO MATERIALS

No materials or supplies shall be purchased by the Contractor or by any Subcontractor subject to any
chattel mortgage or under a conditional sales contract or other agreement by which any interest is
retained by the seller. The Contractor hereby warrants that it has good and marketable title to all
materials and supplies used by it in the work, and the Contractor further warrants that all materials and
supplies shall be free from all liens, claims, or encumbrances at the time of incorporation in the work.

008-61 INSPECTION OF MATERIALS

All materials and equipment used in the construction of the project shall be subject to adequate
inspection and testing in accordance with accepted standards and in accordance with the requirements
of the contract documents. Additional tests performed after the rejection of materials or equipment
shall be at the Contractor's expense.

008-62 CONSTRUCTION MANAGER’S PRESENCE DURING TESTING

All tests performed by the Contractor shall be witnessed by the Construction Manager unless the
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requirement therefore is waived in writing. The Construction Manager may perform additional tests on
materials previously tested by the Contractor, and the Contractor shall furnish samples for this purpose
as requested.

008-63 MATERIALS INCORPORATED IN WORK

The Contractor shall furnish all materials and equipment to be incorporated in the work. All such
materials or equipment shall be new and of the highest quality available. Manufactured materials and
equipment shall be obtained from sources which are currently manufacturing such materials, except as
otherwise specifically approved by the Construction Manager.

008-64 STORAGE OF MATERIALS

Materials and equipment to be incorporated in the work shall be stored in such a manner as to preserve
their quality and fitness for the work and to facilitate inspection.

008-65 PAYROLL REPORTS

The Contractor may be required to furnish payroll reports to the Construction Manager as deemed
necessary for the purpose of verification in accordance with the law.

008-66 CONTRACTORS' REPRESENTATIVE

Before beginning work, the Contractor shall notify the Construction Manager in writing of one person
within its organization who shall have complete authority to supervise the work, receive orders from
the Construction Manager, and represent the Contractor in all matters arising pursuant to this
agreement. The Contractor shall not remove its representative without first designating in writing a
new representative. The Contractor's representative shall normally be present at or about the site of
work while the work is in progress. When neither the Contractor nor its representative is present at the
work site, the superintendent, foreman, or other employee in charge of the work shall be an authorized
representative of the Contractor.

008-67 SPECIALTY SUB-CONTRACTORS

The Contractor may utilize the services of specialty subcontractors on those parts of the project which,
under normal contracting practices, are performed by specialty subcontractors. The Contractor shall
not award more than seventy-five percent of the work to subcontractors.

008-68 INSPECTION BY THE CONSTRUCTION MANAGER

All work pursuant to this agreement shall be subject to inspection by the Construction Manager for
conformity with contract drawings and specifications. The Contractor shall give the Construction
Manager reasonable advance notice of operations requiring special inspection of a portion of the work.

008-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER’S INSPECTION

In the event that work is covered or completed without the approval of the Construction Manager, and

such approval is required by the specifications or required in advance by the Construction Manager, the

Contractor shall bear all costs involved in inspection notwithstanding conformance of such portion of
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the work to the contract drawings and specifications.

008-70 SCHEDULING OF THE WORK

A. The work of this contract shall be planned, scheduled, executed, and reported using the critical path
method (CPM) as established in Section 01310 of these Contract Documents.

B. With ten (10) calendar days after the Notice to Proceed, the Contractor shall submit a Detailed
Construction Schedule according to the requirements established herein.

008-71 PROGRESS ESTIMATES

The Contractor shall prepare a written report for the Construction Manager’s approval, on County
forms, of the total value of work performed and materials and equipment obtained to the date of
submission. Such a report must accompany each request for a progress payment and is subject to
review and approval by the Construction Manager. Approval of a progress estimate or tendering of a
progress payment shall not be considered an approval or acceptance of any work performed, and all
estimates and payments shall be subject to correction in subsequent estimates. Progress payments shall
be made for all completed activities and for materials suitably stored on-site.

008-72 PROGRESS PAYMENTS

Upon approval of each monthly estimate of work performed and materials furnished, the Construction
Manager shall approve payment to the Contractor for the estimated value of such work, materials, and
equipment, less the amount of all prior payments and any liquidated damages. The Contractor will be
paid 100 percent, less retainage, of the cost of materials received and properly stored on-site but not
incorporated into the work. Payments for materials or equipment stored on the site shall be conditioned
upon submission by the Contractor of bills of sale to establish the County's title to such materials or
equipment. The Contractor’s request for payment shall provide sufficient detail as to the work
completed or materials purchased for which payment is requested to permit meaningful review by the
Construction Manager.

008-73 TIME OF PAYMENT

The Contractor will be paid within 30 days following receipt of an approved Progress Estimate. The
Contractor expressly agrees that the payment provisions within this Contract shall supersede the rates
of interest, payment periods, and contract and subcontract terms provided for under the Georgia Prompt
Pay Act, O.C.G.A. Section 13-11-1 et seq., and that the rates of interest, payment periods, and contract
and subcontract terms provided for under the Prompt Pay Act shall have no application to this Contract.

008-74 RETAINAGE

The County shall retain from each progress payment ten percent of the estimated value of the work
performed until the progress payments, including retainage, total 50 percent of the contract price. Ifa
contract includes two or more projects or assignments that have been separately priced and have
separate budgets, and the performances of such projects or assignments are not related to or dependent
upon the performance of any other, the 50 per cent limit shall be based upon the price for each
individual project or assignment. Thereafter, no further retainage shall be withheld so long as the
Contractor is making satisfactory progress to insure completion of the work within the time specified
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therefor. The County may reinstate the ten percent retainage in the event the Construction Manager
determines that the Contractor is not making satisfactory progress to complete the work within the time
specified in this agreement or in the event that the Construction Manager provides a specific cause for
such withholding. The County may also withhold retainage upon substantial completion of the work as
provided in O.C.G.A. 13-10-20(c). Interest may be paid upon such retainage in accordance with
Georgia law.

008-75 PAYMENT OF SUBCONTRACTORS

The Contractor shall promptly pay each subcontractor upon the receipt of payment from the County.
Such payment shall be made from the amount paid to the Contractor pursuant to the subcontractor's
work. The Contractor shall also maintain the records of the percentage retained from payments to the
Contractor pursuant to such subcontractor's work. The Contractor shall procure agreements from each
subcontractor requiring each subcontractor to pay their subcontractors, agents and employees

in a similar manner. The County reserves the right to inquire of any subcontractor, supplier,
materialman, or subconsultant, the status of any indebtedness of the Contractor. The County further
reserves the right to require the Contractor to designate on each instrument of payment exceeding
$500.00 to subcontractors, suppliers, materialmen, and subconsultants that such payment is on account
of the work under this Contract.

008-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS

[Neither] the County nor the Construction Manager shall have any obligation to pay any subcontractor
except as otherwise required by law.

008-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK

Certification of progress payments, as well as the actual payment thereof, shall not constitute the
County's acceptance of work performed pursuant to this agreement.

008-78 PAYMENTS IN TRUST

All sums paid to the Contractor pursuant to this agreement are hereby declared to constitute trust funds
in the hands of the contractor to be applied first to the payment of claims of subcontractors, laborers,
and suppliers arising out of the work, to claims for utilities furnished and taxes imposed, and to the
payment of premiums on surety and other bonds and on insurance for any other application.

008-79 JOINT PAYMENTS

The County reserves the right to issue any progress payment or final payment by check jointly to the
Contractor and any subcontractor or supplier.

008-80 RIGHT TO WITHHOLD PAYMENT

The Construction Manager may decline to approve payment and may withhold payment in whole or in

part to the extent reasonable and necessary to protect the County against loss due to defective work,

probable or actual third party claims, the Contractor's failure to pay subcontractors or materialmen,
76



WATER METER TESTING AND REPAIR SERVICES

reasonable evidence that the work will not be completed within the contract time or contract price or
damage to the County or any other contractor on the project.

008-81 CERTIFICATE OF SUBSTANTIAL COMPLETION

Upon the Contractor's submission of a request for a certificate of Substantial Completion, the
Construction Manager shall inspect the work and determine whether the work is Substantially
Complete. If the work is Substantially Complete, the Construction Manager shall issue a certificate of
Substantial Completion of the work which shall establish the date of Substantial Completion, shall state
the responsibilities of the County and the Contractor for security, maintenance, heat, utilities, damage
to the work and insurance, and shall fix the time within which the Contractor shall complete the items
submitted by the Contractor as requiring correction or further work. The certificate of substantial
completion of the work shall be submitted to the County and the Contractor for their written acceptance
of the responsibilities assigned to them pursuant to such certificate.

If in the sole opinion of the Construction Manager, the work is not substantially complete, the
Construction Manager shall notify the Contractor of such, in writing, and outline requirements to be
met to achieve Substantial Completion.

008-82 PAYMENT UPON SUBSTANTIAL COMPLETION

Upon Substantial Completion of the work and upon application by the Contractor and approval by the
Construction Manager, the County shall make payment reflecting 100% work completed, less value of
work remaining as determined by Construction Manager and any authorized retainage.

008-83 COMMENCEMENT OF WARRANTIES

Warranties required by this agreement shall commence on the date of final completion of the project as
determined under General Condition 008-84 unless otherwise provided in the certificate of Substantial
Completion.

008-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT

The acceptance of the Substantial Completion payment shall constitute a waiver of all claims by the
Contractor except those previously made in writing and identified by the Contractor as unsettled at the
time of application for payment at Substantial Completion and except for the retainage sums due at
final acceptance. Following the Construction Manager’s issuance of the certificate of Substantial
Completion and the Contractor's completion of the work pursuant to this agreement, the Contractor
shall forward to the Construction Manager a written notice that the work is ready for final inspection
and acceptance. If after inspection the Construction Manager certifies that the work is complete and
issues written notification of such to the Contractor, the Contractor shall forward to the Construction
Manager a final application for payment. The Construction Manager shall issue a certificate for
payment, which shall approve final payment to the Contractor and shall establish the date of final
completion.

In the event the Contractor timely disputes the amount of the final payment, the amount due the
CONTRACTOR shall be deemed by the CONTRACTOR and the COUNTY to be an unliquidated sum
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and no interest shall accrue or be payable on the sum finally determined to be due to the
CONTRACTOR for any period prior to final determination of such sum, whether such determination
be by agreement of the CONTRACTOR and the COUNTY or by final judgment of the proper court in
the event of litigation between the COUNTY and the CONTRACTOR. The CONTRACTOR
specifically waives and renounces any and all rights it may have under Section 13-6-13 of the Official
Code of Georgia and agrees that in the event suit is brought by the CONTRACTOR against the
COUNTY for any sum claimed by the CONTRACTOR under the Contract or for any extra or
additional work, no interest shall be awarded on any sum found to be due from the COUNTY to the
CONTRACTOR in the final judgment entered in such suit. All final judgements shall draw interest at
the legal rate, as specified by law.

008-85 DOCUMENTATION OF COMPLETION OF WORK
Neither the final payment nor the remaining retainage shall become due until the Contractor submits
the following documents to the Construction Manager:

A. An affidavit that all payrolls, bills for materials and equipment, and other indebtedness
connected with the work have been paid other otherwise satisfied,;

B. The surety's consent to final payment; and

C. Any other data reasonably required by the County or Construction Manager establishing
payment or satisfaction of all such obligations, including releases, waivers of liens, and
documents of satisfaction of debts, any deliverables and as-builts of work constructed.

In the event that a subcontractor refuses to furnish a release or waiver as required by the County or
Construction Manager, the Contractor may furnish a bond satisfactory to the County to indemnify the
County against such loss. In the event that any lien or indebtedness remains unsatisfied after all
payments are made, the contractor shall refund to the County all moneys that the County may become
compelled to pay in discharging such lien or other indebtedness, including all costs and reasonable
attorney's fees.

008-86 GOVERNING LAW

Each and every provision of this agreement shall be construed in accordance with and governed by
Georgia law. The parties acknowledge that this contract is executed in FULTON County, Georgia and
that the contract is to be performed in FULTON County, Georgia. Each party hereby consents to the
FULTON Superior Court's sole jurisdiction over any dispute which arises as a result of the execution or
performance of this agreement, and each party hereby waives any and all objections to venue in the
FULTON Superior Court.

008-87 CHANGES IN THE WORK

A. CHANGE ORDERS

1. A Change Order is a written order to the Contractor signed to show the approval and the
authorization of the County, issued after execution of the Contract, authorizing a change in the
Work and/or an adjustment in the Contract Sum or the Contract Time. Change Orders shall be
written using forms designated by the County with Contractor providing supporting
documentation as required by the Construction Manager. The Contract Sum and the Contract
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Time may be changed only by approved Change Order pursuant to Fulton County Procedure
800-6. A Change Order signed by the Contractor indicates the Contractor’s agreement
therewith, including the adjustment in either or both of the Contract Sum or the Contract Time.

2. The County, without invalidating the Contract, may order changes in the Work within the
general scope of the Contract as defined in General Condition 2. The time allowed for
performance of the work and the contract price to be paid to the Contractor may be adjusted
accordingly.

3. The contractor shall provide an invoice to the Project Manager with 3 competitive vendor labor
and
material rates. 10% will be allowed as markup to the contractor.

4. The cost or credit to the County resulting from a change in the Work shall be determined in one
or more of the following ways:

a. By mutual acceptance of a lump sum properly itemized and supported by sufficient
substantiating data to permit evaluation;

b. By unit prices stated in the Contract Documents or subsequently agreed upon;

c. By cost to be determined in a manner agreed upon by the parties and a mutually
acceptable fixed or percentage fee; or

d. By the method provided in Subparagraph A5 below.

5. If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is agreed upon, the
Contractor, provided a written order signed by the Construction Manager is received, shall
promptly proceed with the Work involved. The cost of such Work shall then be determined by
the Construction Manager on basis of the reasonable expenditures and savings of those
performing the Work attributable to the change. The cost of the change shall include only the
items listed in Subparagraph 5a below, and in the case of either a decrease or an increase in the
Contract Sum, an allowance for overhead and profit in accordance with the schedules set forth
in Subparagraphs 5b and 6 below shall be applied to the cost or credit.

a. Insuch case, and also under Subparagraph 3a above, the Contractor shall keep and
present, in such form as the Construction Manager may prescribe, an itemized
accounting of all actual costs expended, together with appropriate supporting data for
inclusion in a Changer Order.

b. All hourly rate charges shall b submitted to the Construction Manager for prior review
and approval. All hourly rate charges shall be properly supported as required by the
Construction Manager with certified payrolls, or their acceptable equivalent. When
authorized to proceed for a given change and actual expenditures have been made prior
to execution of a Changer Order for the entire change, such actual expenditures may be
summarized monthly, and if approved, incorporated into a Changer Order. When both
additions and credits covering related Work or substitutions are involved in any one
change, the allowance for overhead and profit shall be figured on the basis of the net
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6.

increase or decrease, if any, with respect to that change.

In Subparagraphs 3 and 4 above, the items included in “Cost and “Overhead” shall be based
on the following schedule:

a.

Unless otherwise provided in the Contract Documents, “Cost” shall be limited to the
following: cost of materials incorporated into the Work, including sales tax and cost of
delivery; cost of direct labor (labor cost may include a pro rata share of foreman’s
account of the change) including social security, old age and unemployment insurance,
and fringe benefits required by agreement or custom; workers’ or workmen’s
compensation insurance; rental value of equipment and machinery; costs for preparing
Shop Drawings.

Unless otherwise provided in the Contract Documents, “Overhead” shall include the
following: bond and insurance premiums including increase and decreases from change
in the Work, supervision, superintendence, construction parking, wages of timekeepers,
watchmen and clerks, small tools, consumable supplies, expendables, incidentals,
general office expense, the cost of additional reproduction for the Contractor’s
subcontractors beyond that agreed upon in the Contract Documents, construction
parking, any additional costs of craft supervision by the Contractor’s or subcontractors’
superintendents, and overhead charges which would be customary and expended
regardless of the change in the Work due to other overlapping activities which are
included as part of the original Contract, and all other expenses not included in “Cost”
above.

In the event that a change is issued by the County which would require the expenditure
of substantial amounts of special supervision (beyond the foreman level) by the
Contractor, the Contractor may, at the sole direction of the Construction Manager, be
allowed to incorporate these charges into the agreement cost for the change.

In Subparagraphs 3 and 4 above, the allowance for overhead and profit combined, included
in the total cost or credit to the County, shall be based on the following schedule:

a.

For the Contractor, for any work performed by the Contractor’s own forces, ten (10)
percent of the cost.

For the Contractor, for any work performed by a Contractor’s subcontractor, ten (10)
percent of the amount due the subcontractor.

For each subcontractor or sub-subcontractor involved, for any work performed by that
subcontractor’s or sub-subcontractor’s own forces, ten (10) percent of the cost.

For each subcontractor, for work performed by a sub-subcontractor, five (5) percent of
the amount due to the sub-subcontractor.

Cost to which overhead and profit is to be applied shall be determined in accordance
with Subparagraph 5 above unless modified otherwise.
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8. Inorder to facilitate checking of quotations for extras or credits, all Bids or bids, except those
so minor that their propriety can be seen by inspection, shall be accompanied by a complete
itemization of costs, including labor cost, materials and subcontracts. Labor and materials shall
be itemized in the manner defined in Subparagraph 4 above. Where major cost items are
subcontracts, they shall be itemized also. In no case shall a change be approved without such
itemization.

9. No payment shall be made for any changes to the contract that are not included in a fully
executed Change Order.

B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS

Should concealed conditions be encountered in the performance of the Work below the surface of
the ground, or should concealed or unknown conditions in an existing structure be at variance with
the conditions indicated by the Contract Documents, or should unknown physical conditions below
the surface of the ground or concealed or unknown conditions in an existing structure of an unusual
nature, differing materially from those ordinarily encountered and generally recognized as inherent
in work of the character provided for in this Contract, be encountered, the Contract Sum and
Contract Time shall be equitably adjusted by Change Order upon request by either party made
within twenty (20) days after the first observance of the conditions. No such request for
equitable adjustment shall be valid unless the Contractor complies with this (20) days notice and
Subparagraph C.1. below.

The Contractor shall promptly, and before such conditions are disturbed, notify the Construction
Manager in writing of any claim of concealed, unknown or differing conditions pursuant to this
paragraph. The Construction Manager shall authorize the Engineer to investigate the conditions,
and if it is found that such conditions do materially so differ and cause an increase or decrease in
the Contractor's cost of, or the time required for, performance of any part of the Work under this
Contract, whether or not changed as a result of such conditions, an equitable adjustment shall be
recommended to the Construction Manager.

No claim of the Contractor under this clause shall be allowed unless the Contractor has given the
notice required in (a) above, prior to disturbing the condition.

No claim by the Contractor for an equitable adjustment shall be allowed if asserted after final
payment under this Contract.

Any materially differing site condition as between what is shown on the Drawings and
Specifications and actually found on site shall be immediately reported to the Construction
Manager in writing prior to the commencement of Work at the site. Failure of the Contractor to
notify the Construction Manager in writing of the differing site condition prior to performance of
Work at the site shall constitute a waiver of any claim for additional monies. Any Change Order
necessitated by the differing site condition shall be processed as provided under "Changes in the
Contract".

C. REQUESTS FOR ADDITIONAL COST
1. If the Contractor wishes to request an increase in the Contract Sum, the Contractor shall give
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the Construction Manager written notice thereof within twenty (20) days after the occurrence
of the event, or identification of the conditions, giving rise to such request. This notice shall be
give by the Contractor before proceeding to execute the Work, except in an emergency
endangering life or property in which case the Contractor shall proceed in accordance with
Paragraph 10.7 of this Agreement, and Subparagraph A.4 above. No such request shall be
valid unless so made within the twenty (20) days specified above. If the County and the
Contractor cannot agree on the amount of the adjustment in the Contract Sum, it shall be
determined by the Construction Manager. Any change in the Contract Sum resulting from such
claim shall be documented by Change Order.

2. If the Contractor claims that addition cost is involved because of, but not limited to (1) any
written interpretation pursuant to General Condition 008-17 of this Agreement, (2) any order by
the County to stop the Work pursuant to General Conditions 008-25 and 008-37 of this
Agreement where the Contractor was not at fault, or any such order by the Construction
Manager as the County’s agent, or (3) any written order for a minor change in the Work issued
pursuant to Paragraph D below, the Contractor shall submit a request for an increase in the
Contract Sum as provided in Subparagraph C.1 above. No such claim shall be valid unless the
Contractor complies with Subparagraph C.1 above.

D. MINOR CHANGES IN THE WORK

The Construction Manager may order minor changes in the Work not involving an adjustment in
the Contract Price extension of the time allowed for performance of the work and not inconsistent
with the intent of the Contract Documents. Such changes shall be effected by a written Change
Directive issued by the Construction Manager, and shall be binding on the County and the
Contractor. The Contractor shall carry out such written orders promptly.

E. BONDS

If any change order results in an increase in the contract price, the contractor shall increase the
penal sum of the performance and payment bonds to equal the increased price.

008-88 DISAGREEMENT WITH ORDERS FOR CHANGE

Contractor's written acceptance of a Change Order or other order for changes shall constitute his final
and binding agreement to the provisions thereof and a waiver of all claims in connection therewith,
whether direct or consequential in nature. Should Contractor disagree with any order for changes, he
may submit a notice of potential claim to the Construction Manager, at such time as the order is set
forth in the form of a Change Order. Disagreement with the provisions of an order for changes shall
not relieve Contractor of his obligation under Clause 008-87, Change Orders.

008-89 NO WAIVER OF REMEDIES

Exercise by the County of any remedy is not exclusive of any other remedy available to County and
shall not constitute a waiver of any such other remedies. Failure of the County to exercise any remedy,
including breach of contract remedies, shall not preclude the County from exercising such remedies in
similar circumstances in the future.

008-90 LAND AND RIGHTS-OF-WAY
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The owner will provide, as indicated in the Contract Documents and prior to Notice to Proceed, the
lands upon which the work is to be done, right-of-way for access thereto, and such other lands which
are designated for the use of the Contractor. The Contractor shall confine the Contractor’s work and all
associated activities to the easements and other areas designated for the Contractor’s use. The
Contractor shall comply with any limits on construction methods and practices which may be required
by easement agreements. If, due to some unforeseen reason, the necessary easements are not obtained,
the Contractor shall receive an equitable extension of contract time dependent upon the effect on the
critical path of the project schedule.

008-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION

A. No clearing or grading shall be completed by Contractor within the State Department of
Transportation (DOT) area under construction. The Contractor must coordinate his
construction scheduling with DOT.

B. Ifthe Contractor begins work before DOT’s completion date, he must obtain the approval of
DOT before starting work in the area. The state DOT has the right to stop the Contractor’s
work the DOT area.

C. The Contractor shall receive no additional compensation or damages resulting from delay or
work stoppage from DOT actions or scheduling.

D. Contractor shall obtain DOT drawings of the DOT, project area for verification of road

geometry, storm drains, etc. from Georgia Department of Transportation or Fulton County.
The Contractor is responsible for obtaining any pertinent DOT revisions.
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SECTION 10 - Bid Form/Pricing/Bid Schedule

BID # ITB XXXXXXXXXX
WATER METER TESTING AND REPAIR SERVICES

TO THE BOARD OF COMMISSIONERS, FULTON COUNTY, GEORGIA

Submitted , 2006

The undersigned, as Bidder, hereby declares that the only person or persons interested in the Bid as
principal or principals is or are named herein and that no other person than herein mentioned has any
interest in this Bid or in the Contract to be entered into; that this Bid is made without connection with
any other person, company or parties making a bid or Bid; and that it is in all respects fair and in good
faith without collusion or fraud.

The Bidder if selected will work diligently to provide Water Meter Testing and Repair Services. The
selected contractor will perform all work and adhere to Fulton County drawings, specifications, general
conditions and will furnish all related contact documents as requested by Fulton County. Specifications
for the work and contractual documents relative thereto, and has read all instructions to Bidders and
General Conditions furnished prior to the openings of bids; that he has satisfied himself relative to the
work to be performed.

The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of Commissioners of
Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all necessary materials,
equipment, machinery, tools, apparatus, means of transportation and labor necessary, and to complete
the construction of the work in full and complete accordance with the shown, noted, and reasonably
intended requirements of the Specifications and Contract Documents to the full and entire satisfaction
of the Board of Commissioners of Fulton County, Atlanta, Georgia, with a definite understanding that
no money will be allowed for extra work except as set forth in the attached General Conditions and
Contract Documents for the following prices.

The Bidder agrees hereby to commence work under this Contract, with adequate personnel and
equipment on a date to be specified in a written order (Notice to Proceed) by the Owner and to fully
complete all work under this Contract within the allotted time specified in the individual projects
Notice to Proceed. Failure to work diligently on assigned projects and to complete assigned work in
the allotted time could result in liquidated damages in the amount of $1000.00 per calendar day the
work is not completed.

The Bidder declares that he understands that the unit price quantities submitted in the bid are fixed unit
price items and shall not be subject to any increase for the duration of this contract. Payment for work
will be based on the actual work and quantities used in relation to the unit price provided by the bidder.
Quantities for the unit price items are subject to either increase or decrease, and should the quantities
of any of the items of work be increased, the Bidder proposes to do the additional work at the unit
prices stated herein; and should the quantities be decreased, the Bidder also understands that payment
will be made on the basis of actual quantities of the unit price bid and will make no claim for
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anticipated profits for any decrease in quantities; and that actual quantities will be determined upon
completion of work, at which time adjustments will be made to the contract amount by direct increase
or decrease.

The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract
Agreement and Bonds within ten days after receipt of conformed contract documents for execution, the
Bid Bond accompanying his bid and the monies payable thereon shall be paid into the funds of the
Owner as liquidated damages for such failure.

Bidder acknowledges receipt of Addenda:

BIDDER:

Signed by:

[Type or Print Name]

Title:

Business Address:

Business Phone:

Bidder’s Contractor License No:

[State/County]
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TYPE of METER

Neptune (1A)
Hersey (2A)
Master Meter (3A)
Sensus (4A)
Neptune (5A)
Hersey (6A)
Master Meter (7A)

Sensus (8A)

Neptune FM (17A)

Neptune FM (17A)

Hersey FM (18A)

Hersey FM (20A)
Neptune FM (21A)

Sensus FM (22A)

SIZE EST. OTY. TEST ONLY (each)
1%" (1B) 218 (1C)
1%” (2B) 70 (2C)
1%” (3B) 2 (3C)
1%" (4B) 31 (4C)
2” (5B) 200 (5C)
2" (6B) 4 (6C)
2” (7B) 32 (7C)
2" (8B) 130 (8C)
TYPE of METER SIZE EST.QTY. TEST ONLY (each) REPAIR & TEST
(provide hourly labor rate,
parts to be billed separately)
Neptune Compound (9A) 3” (9B) 25 (9C) /hour (9D)
Hersey Compound (10A) 3”7 (10B) 80 (10C) /hour (10D)
Badger Compound (11A) 3” (11B) 1 (110) /hour (11D)
Sensus Compound (12A) 3" (12B) 14 (12C) /hour (12D)
Neptune Compound (13A) 47 (13B) 16 (13C) /hour (13D)
Hersey Compound (14A) 4” (14B) 60 (14C) /hour (14D)
Badger Compound (15A) 4” (15B) 1 (15C) /hour (15D)
Sensus Compound (16A) 4” (16B) 9 (16C) /hour (16D)
4" (17B) 10 (17C) /hour (17D)
6” (17B) 25 (18C) /hour (18D)
6” (18B) 120 (19C) /hour (19D)
Sensus Compound (19A) 6” (19B) 7 (20C) /hour (20D)
8" (20B) 155 (21C) /hour (21D)
8” (21B) 25 (22C) /hour (22D)
8” (22B) 7 86 (23C) /hour (23D)
10” (23B) 1 (24C) /hour (24D)

Hersey (23A)
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THE TOTAL BID FOR ITEMS 1C THROUGH 24C REQUIRING INDIVIDUAL PRICING
IS:

$ DOLLARS

DOLLAR AMOUNT BID IN WRITING:

Note: All tools, equipment, labor, travel, per diem, contractor overtime, and incidentals necessary to
perform the above shall be included in the price(s) bid.
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