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161TB99132C-DR
Elevator and Escalator Maintenance Services Invitation to Bid

INVITATION TO BID

161TB99132C-DR Elevator and Escalator Maintenance Services

Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances
necessary for elevator and escalator maintenance services will be received by the Fulton
County Department of Purchasing at 130 Peachtree Street, S.W. Suite 1168 Atlanta, GA
30303, no later than 11:00 a.m., local time, on SEPTEMBER 30, 2015.

SCOPE OF WORK

This specification provides for full maintenance coverage including, cleaning, painting,
lubrication, adjusting, parts replacement, repairs and testing on all parts of the elevator
equipment including, but not limited to: machines, worms, gears, thrust bearings, drive
sheaves, sheave bearings, brake pulleys, brakes, brake coils, linings, motors, motor
generator, hydraulic power units, hydraulic pumps and valves silencers, mufflers,
controllers, selectors, relays, contacts, solid state devices, transformers, resistors and all
related control hardware. The detailed scope of work and technical specifications are
outlined in the Division of Work Section 01 10 00, Project Summary and Scope of Work
of this bid document.

METHOD OF SOURCE SELECTION

This procurement is being conducted in accordance with all applicable provisions of the
Fulton County Code of Ordinances and the specific method of source selection for the
services required in this bid is Code Section 102-373, Competitive Sealed Bid.

BID DOCUMENTS
This document and supporting documents can be downloaded at the Fulton County
Website, http://www.fultoncountyga.gov under “Bid Opportunities”.

PURCHASING CONTACT
Information regarding the bid or bid requirements, either procedural or technical, may be
obtained by submitting questions in writing to:

Fulton County Government

Department of Purchasing

Attn: Donald R. Riley, CPPB, Assistant Purchasing Agent

Fulton County Public Safety Building

130 Peachtree Street, S.W. Suite 1168

Atlanta, GA 30303

Email: Donald.Riley@fultoncountyga.gov

Fax: (404) 893-1876

Reference Bid #: 161TB99132C-DR, Elevator and Escalator Maintenance Services

PRE-BID CONFERENCE (SITE VISIT WILL BE CONDUCTED FOLLOWING)

Date: September 23, 2015; Sept. 24 & 25
Time: 10:00 A.M. EST.
Location: Department of Purchasing Bid Conference Room

Fulton County Public Safety Building,
130 Peachtree Street, S.W., Suite 1168,
Atlanta, Georgia 30303.
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Elevator and Escalator Maintenance Services Invitation to Bid

Inquiries regarding the solicitation either technical or otherwise may be submitted in
writing prior to the pre-bid conference and will be addressed at the pre-bid conference.

Any additional questions asked at the Pre-Bid Conference must be submitted in written
form at the Pre-Bid Conference and will be responded to in the form of an addendum
with the County’s official responses.

The Pre-Bid Conference will be conducted for the purpose of explaining the County’s bid
process, the specifications/technical documents, and to provide non-binding verbal
responses to questions concerning these bid specifications and to discuss issues from
the Bidders perspective. However, no verbal response provided at the Pre-Bid
Conference binds the County. Only those responses to written questions that are
responded to by the County in written communications will be official.

Fulton County does not discriminate on the basis of disability in the admission or access
to its programs or activities. Any requests for reasonable accommodations required by
individuals to fully participate in any open meeting, program or activity of Fulton County
Government should be directed to Donald R. Riley, CPPB, Assistant Purchasing Agent,
at (404) 612-7916 or email: donald.riley@futloncountyga.gov .

BONDING REQUIREMENTS

Each Bid must be accompanied by a Bid Bond, prepared on the Bid Bond provided in
this Bid Document or a Surety Company’s Standard Bid Bond, duly executed by the
Bidder as principal and having as surety, a surety company licensed to do business in
the State of Georgia by the Georgia Insurance Commissioner and listed in the latest
issue of U.S. Treasury Circular 570, in the amount of fiver percent of the Bid.

The successful Bidder for this Contract will be required to furnish a satisfactory
Performance and Payment Bond each in the amount of 100 percent of the Bid, and proof

of insurance in accordance with the requirements set forth in Section 5 of this Bid
Document.

END OF SECTION
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INSTRUCTIONS TO BIDDERS

1. CONTRACT DOCUMENTS

The Contract Documents include the Contract Agreement, Contractor's Bid
(including all documentation accompanying the Bid and any post-Bid
documentation required by the County prior to the Notice of Award), Bonds, all
Special Conditions, General Conditions, Supplementary Conditions,
Specifications, Drawings and addenda, together with written amendments,
change orders, field orders and the Construction Manager's written
interpretations and clarifications issued in accordance with the General
Conditions on or after the date of the Contract Agreement.

Shop drawing submittals reviewed in accordance with the General Conditions,
geotechnical investigations and soils report and drawings of physical conditions
in or relating to existing surface structures at or contiguous to the site are not
Contract Documents.

The Contract Documents shall define and describe the complete work to which
they relate.

2. BID PREPARATION

Bidders shall SUBMIT ONE (1) ORIGINAL, SIGNED AND DATED, AND FIVE
(5) COPIES on the forms provided in the Bid Document.

All bids must be made on the bid forms contained herein and shall be subject to
all requirements of the Agreement Documents. All bids must be regular in every
respect and no interlineations, excisions, or special conditions shall be made or
included in the bid by the Bidder.

Lump sum, unit price and extensions of unit prices must be entered in the
appropriate spaces provided on the Bid Schedule/Bid Form. Unit prices shall
include an appropriate allocation of overhead and other indirect costs so that the
summation of unit price extensions and lump sum items represents the total bid
amount. All blank spaces must be typed or hand written in blue ink on the
“Original”. All dollar amounts must be BOTH in writing and figures and represent
prices for the published scope of work without exceptions.

The County may, in its sole discretion, reject any bid determined as irregular, a
conditional bid or any bid on which there is an alteration of, or departure from the
Bid Schedule attached.

Erasures or other changes in the bids must be explained or noted over the
signature of the Bidder. All corrections to any entry must be lined out and
initialed by the Bidder. Please do not use correction tapes or fluid. Failure to do
so shall render the Bidder as non-responsive and cause rejection of the bid.

Failure to execute the Bid Schedule/Bid Form documents may result in Bidder
being deemed non-responsive and cause rejection of the bid.
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3. RECIEPT AND OPENING OF BIDS

Sealed bids will be received by the Fulton County Department of Purchasing at
Fulton County Public Safety Building, 130 Peachtree Street, S.W., Suite 1168
Atlanta, Georgia 30303. All submitted bids shall be time and date stamped
according to the clock at the front desk of the Fulton County Department of
Purchasing. The original signed Bid with five (5) copies shall be submitted in a
sealed envelope, addressed to the Department of Purchasing and labeled
Elevator and Escalator Maintenance Services.

REQUIRED SUBMITTALS: The bidder must complete and execute the following:

Bid Form

Acknowledgement of each Addendum

Bid Bond — (N/A)

Purchasing Forms (See Submittal Check List at end of this Section),

fully executed

5. Contract Compliance Forms (See Submittal Check List at end of this
Section), fully executed

6. Risk Management Insurance Provisions Form

TN

Any bids received after the stated time and date will not be considered. It shall be
the sole responsibility of the bidder to have his/her bid delivered to the Fulton
County Department of Purchasing and Contract Compliance for receipt on or
before the stated time and date. If a bid is sent by U.S. Malil, the bidder shall be
responsible for its timely delivery to the Purchasing Department. Bids delayed by
mail will not be considered, shall not be opened, and arrangements shall be
made for their return at the bidder's request and expense.

Bid shall be publicly opened, with only the names and total bid price of the
bidders disclosed at the opening.

4. ADDENDA AND INTERPRETATIONS

No interpretations of the meaning of the Drawings, Specifications or other pre-bid
documents will be made to any Bidder orally.

Bidders requiring clarification or interpretation of the Contract Documents shall
make a request in writing, either by mail, hand delivery, e-mail or fax, to the
Purchasing Agent at the address below. To be given consideration, requests
must be received no later than 2:00 PM, September 24, 2015. The County will
not respond to any requests, oral or written, received after this date. Telephone
inquiries will not be accepted.

Department of Purchasing

Attn: Donald R. Riley, CPPB, Assistant Purchasing Agent
Fulton County Public Safety Building

130 Peachtree Street, S.\W., 1168

Atlanta, GA 30303
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Fax: (404) 893-1876

Donald.Riley@fultoncountyga.gov

Bid # 161TB99132C-DR, ELEVATOR AND ESCALATOR
MAINTEANCE SERVICES

Only communications from firms that are in writing and signed will be recognized
by the County as duly authorized expressions on behalf of proposers/bidders.
Any and all such interpretations and any supplemental instructions will be in the
form of written Addenda to the Specifications which, if any addend are issued to
this Invitation to Bid.

Failure of Bidders to receive or acknowledge any Addendum shall not relieve
them of any obligation under the Bid. All Addenda shall become part of the
Contract Documents.

5. SITE EXAMINATION

There will be a scheduled site visit broken down into 3 days for this project
on September 23, immediately following the pre-bidder’s conference and
September 24, and 25 (a schedule will be released via addendum).

6. BIDDER’S MODIFICATION AND WITHDRAWAL OF BIDS

A Bidder may modify or withdraw its bid by written request, provided that the
request is received by the County prior to the bid due date and time at the
address to which bids are to be submitted. Provided further, that in case of an
electronic request (i.e. facsimile, e-mail, etc.) a written confirmation thereof over
the authorized signature of the Bidder must be received by the County at the
address to which original Bids are to be submitted within three (3) calendar days
after issue of the electronic message. Following withdrawal of its bid, the Bidder
may submit a new bid, providing delivery is affected prior to the established bid
opening date and time. No bid may be withdrawn after bid due date for sixty
(60) calendar days.

7. BID AND CONTRACT SECURITY = (N/A)

A Bid Bond for an amount equal to five percent (5%) of the bid amount must
accompany each Proposal. The bid bond shall be submitted in a separate,
sealed envelope marked “Bid Bond”. Bids must be accompanied by a bid
bond or certified check in an amount of five percent (5%) of the TOTAL
AMOUNT of the base bid. The bid bond or certified check shall apply ONLY TO
THIS BID. The bid name and contract number must appear on the security
instrument. The bond must remain in full force and effect until the Bidder
executes the final Contract. Bids not satisfying the bonding requirements of this
project will be declared non-responsive.

Any bid bond, performance bond, payment bond, or security deposit required for
public works construction contract shall be approved and filed with purchasing
agent. At the option of the County, if the surety named in the bond is other than
a surety company authorized by law to do business in this state pursuant to a
current certificate of authority to transact surety business by the Commissioner of
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Insurance, such bond shall not be approved and filed unless such surety is on
the United States Department of Treasury’s list of approved bond sureties.

A Purchasing Agent shall approve as to form and as to the solvency of the surety
any bid bond, performance bond, or payment bond required by this. In the case
of a bid bond, such approval shall be obtained prior to acceptance of the bid or
proposal. In the case of payment bonds and performance bonds, such approval
shall be obtained prior to the execution of the contract.

Whenever, in the judgment of the County:

(1) Any surety on a bid, performance, or payment bond has become
insolvent;

(2) Any corporation surety is no longer certified or approved by the
Commissioner of Insurance to do business in the state; or

(3) For any cause there are no longer proper or sufficient sureties on any
or all the bonds

The County may require the contractor to strengthen any or all of the bonds or to
furnish a new or additional bond or bonds within ten days. Thereupon, if so
ordered by the County, all work on the contract shall cease unless such new or
additional bond or bonds are furnished. If such bond or bonds are not furnished
within such time, the County may terminate the contract and complete the same
as the agent of and at the expense of the contractor and his or her sureties.

As a condition of responsiveness the bidder must contain a Bid Bond for an
amount equal to 5% of the bid amount. The Bid Bond shall be included in a
separate envelope marked on the outside “Bid Bond”. Checks or letters of credit
of any type will not be accepted. A certified cashier's check will be acceptable.
Provide a completed and fully executed Bid Bond. When the bidder's package is
opened, a purchasing agent will verify the presence of the Bid Bond and remove
it from the Proposal Package.

If the bidder withdraws its bid from the competition after the selection of its bid for
a reason not authorized by Georgia law, the County will proceed on the Bid
Bond, along with any other available remedies.

The Surety of the Bid Bond shall be from a surety company authorized to do
business in the State of Georgia, shall be listed in the Department of Treasury
Circular 570, and shall have an underwriting limitation in excess of 100% of the
bid amount. The Bonds and Surety shall be subject to approval by the County
Attorney.

Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with
each bond a certified and effectively dated copy of their power of attorney.

8. SURETY BONDS

The submission of surety bonds subsequent to the Bid submission shall be:
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10.

a. Any surety bond submitted in accordance with the Bid or Agreement
requirements must be issued by a corporate surety company satisfactory to the
Commission and authorized to act as such in the State of Georgia;

b. Such bonds shall conform to the forms provided with the Bid Documents and be
completed in accordance with the instructions thereon; and

c. In accordance with Georgia law, and upon award of the Agreement, separate
performance and payment bonds shall be required of the successful Bidder,
each in an amount not less than the total amount payable under the Agreement.
The performance bond shall remain in effect for one (1) year after final
acceptance of the Work or the guaranty period under the Agreement, whichever
is the larger.

The payment bond shall remain in effect for the period required under Georgia law
for the payment bonds on public construction agreements. Reference is made to
the bond forms and the Agreement Documents for additional particulars of the
terms required in the bonds. In the case of any inconsistency between the Bond
Forms and Georgia law, the law shall control. Alterations, extension of the time
allowed for performance, extra and additional Work, and other changes authorized
under the Agreement may be made without notice to or consent of the surety or
sureties.

INSURANCE REQUIREMENTS

The Contractor shall procure and maintain during the life of this Agreement,
Workmen's Compensation, Public Liability, Property Damage, Automobile
Liability insurance and any other insurance necessary to satisfy the requirements
of the Agreement Documents. At the time of award, a copy of the successful
Bidder’s Certificate of Insurance must be provided through the County’s online
insurance compliance system.

The County has implemented an online insurance compliance system designed
to make the experience of submitting and retrieval of insurance information quick
and easy. This system is designed to be used by insurance brokers and agents
on behalf of their insurance clients for submittal of Certificates of Insurance
(“COI”) directly to the Fulton County Department of Purchasing. Instructions will
be provided to the successful bidder.

RIGHT TO REJECT BIDS

The County reserves the right to reject any or all bids and to waive informalities.
No bids will be received after the time set for opening bids. Any unauthorized
conditions, limitations or provisions attached to the Bid, except as provided
herein, will render it informal and may cause its rejection. Unbalanced bids will be
subject to rejection. Any bidder may withdraw his/her bid, either personally or by
telegraphic or written request, at any time prior to the scheduled closing time for
receipt of bids. Telegraphic or written requests for withdrawal must be in the
possession of the County prior to the closing time for receipt of bids.
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11.

12.

13.

APPLICABLE LAWS

All applicable laws and regulations of the State of Georgia and ordinances and
regulations of Fulton County shall apply. Protestors shall seek resolution of their
complaints in the manner provided in the Fulton County Code of Laws §2-324,
which is incorporated by reference herein.

EXAMINATION OF CONTRACT DOCUMENTS

Prospective bidders shall examine the contract documents and before submitting
a bid, shall make a written request to the County for an interpretation or
correction of any ambiguity, in consistency or error therein which could be
discovered by a bidder. At the bid opening each bidder shall be presumed to
have read and be familiar with the contract documents.

BID EVALUATION

a. Each Bid timely received and in the County's hands at the time set forth for
the Bid opening shall constitute an offer to perform the Agreement on the
terms and conditions thereof, in strict accordance with the Agreement
documents, and all other requirements, all for the Bid total. For good cause
and valuable consideration, the sufficiency of which is acknowledged by
submittal of a Bid, each Bidder promises and agrees that its Bid shall be
irrevocable for a period of sixty calendar days after the Bid opening and
will not be withdrawn or modified during that time. The County may accept
any Bid by giving the Bidder Written Notice of acceptance during that time.
If necessary, the period of time specified may be extended by written
agreement between the County and the Bidder or Bidders concerned.

b. After the Bids have been opened and before any award is made, the County
will evaluate the Bid process, the Bid total, the supplements to the Bid form,
Bidder's experience, proposed Subcontractors and equipment
manufacturers and other data relating to Bidders' responsibility and
gualifications to perform the Agreement satisfactorily.

C. All extension of the unit prices shown and the subsequent addition of
extended amounts may be verified by the County. In the event of a
discrepancy between the unit price bid and the extension, the unit price will
be deemed intended by the Bidder and the extension shall be adjusted. In
the event of a discrepancy between the sum of the extended amounts and
the bid total, the sum of the extended amounts shall govern.

d. Bidder may be required to submit, in writing, the addresses of any proposed
Subcontractors or Equipment manufacturers listed on the Bid, and to submit
other material information relative to proposed Subcontractors or Equipment
manufacturers. The County reserves the right to disapprove any proposed
Subcontractor or Equipment manufacturers whose technical or financial
ability or resources or whose experience are deemed inadequate.

e. The County reserves the right to reject any Bid the prices of which appear to
be unbalanced, and to reject any or all Bids, or parts thereof, if it
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determines, in its sole discretion, that such rejection is in the best interest of
the Commission. Where only a single responsible and responsive Bid is
received, the County may in its sole discretion, elect to conduct a price or
cost analysis of the Bid. Such Bidder shall cooperate with such analysis
and provide such supplemental information as may be required. The
determination whether to enter into an Agreement with such sole Bidder
shall be solely within the County’s discretion and not dependent upon
performance of a price or cost analysis.

f. Bids will be evaluated on the basis of determining the lowest Bid total of a
Bidder, not including alternates, whose Bid is responsive to the Invitation to
Bid and who is determined to be technically, financially and otherwise
responsible to perform the Agreement satisfactorily, and to meet all other
requirements of the Bidding Documents relating thereto. Any Bid may be
rejected if it is determined by the County to be non-responsive, provided,
however, that the Commission reserves the right to waive any irregularities
or technicalities which it determines, within its sole discretion, to be minor in
nature and in the interest of the public. Furthermore, any Bid may be
rejected if it is determined by the County, in its sole discretion, that the
Bidder is not capable of performing the Agreement satisfactorily based upon
review of its experience and technical and financial capabilities, or the
failure of such bidder to provide information requested relating to such
determination. Additionally, the County reserves the right to disqualify Bids,
before and after the bid opening, upon evidence of collusion with intent to
defraud or other illegal practices upon the part of any Bidder(s).

g. The County intends to award the Agreement at the earliest practicable date
to the lowest responsive, responsible Bidder(s), provided that the Bid is
within the funds available for the project. In addition, the Commission
reserves the right to reject all Bids if it determines, in its sole discretion, that
the public interest will be best served by doing so.

h. A Pre-Award Conference may be conducted with the apparent low Bidder(s)
to review general requirements of the Bidding Documents.

14. AWARD CRITERIA

Award will be made after evaluating the prices, responsiveness and responsibility
of each Bidder.

A. Responsiveness: The determination of responsiveness will be determined
by the following:

a. The completeness of all material, documents and/or information
required by the County;

b. Whether the bidder has submitted a complete Bid form without
irregularities, excisions, special conditions, or alternative bids for any
item unless specifically requested in the Bid form.

B. Responsibility: The determination of the bidder's responsibility will be
determined by the following
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15.

16.

a. The ability, capacity and skill of the Bidder to perform and/or provide
the Work required,

b. The County reserves the right to reject any bid if the evidence
submitted by, or investigation of, the bidder fails to satisfy the County
that he/she is properly qualified to carry out the obligations of the
Contract;

c. The character, integrity, reputation, judgment, experience and
efficiency of the Bidder;

d. The quality of performance of work on previous contracts or work;
Maintains a permanent place of business individually or in conjunction
with the prime contractor.

e. Has the appropriate and adequate technical experience necessary to
perform the Work;

f. Has adequate personnel and equipment to do the Work expeditiously;

g. Has suitable financial means to meet obligations incidental to the
work.

DISQUALIFICATION OF BIDDERS

Any of the following may be considered as sufficient for disqualification of a Bidder
and the rejection of the Bid:

a. Submission of more than one Bid for the same work by an individual,
firm, partnership or Corporation under the same of different name(s);

b. Evidence of collusion among Bidders;
c. Previous participation in collusive bidding on Work for the County;

d. Submission of an unbalanced Bid, in which the prices quoted for same
items are out of proportion to the prices for other items;

e. Lack of competency of Bidder. The Agreement will be awarded only to
a Bidder(s) rated as capable of performing the Work.

BASIS OF AWARD

The County shall award to the overall lowest responsive and responsible bidder
complying with the provisions of this ITB.

No bid may be withdrawn for a period of sixty (60) days after the date of bid
opening except as permitted by O.C.G.A., 836-91-41 et seq., as amended. Each
Bid must be accompanied by a Bid Bond in accordance with the Bid Bond
Requirements provided in the Contract Documents, on a Surety Company’s
Standard Bid Bond Form acceptable to the County in an amount no less than 5%
of the amount bid. The successful bidder will be required to furnish a Performance
Bond and Payment Bond, on or before the issuance of Notice to Proceed, each in
the amount of 100% of the Contract Amount. All other required Contract
Documents must be fully completed and executed by the Contractor and his/her
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17.

18.

19.

Surety, and submitted to the Owner on or before the issuance of the Notice to
Proceed.

PROFESSIONAL LICENSES
The State of Georgia requires that the following professions are required by state
law to be licensed:

Electricians

Plumbers

Conditioned Air Contractors
Low voltage Contractors

NS

Bidders and any sub-contractors performing any of the above described work
must provide a copy of their license for the work they will perform on this project.
Bidders must complete Form C3: Georgia Professional License Certification in
Section 6, Purchasing Forms Failure to provide the required license may deem
your bid non-responsive.

WAGE CLAUSE

Pursuant to 102-413, Each Contractor shall agree that in the performance of the
Contract he will comply with all lawful agreements, if any, which the Contractor
had made with any association, union, or other entity, with respect to wages,
salaries, and working conditions, so as not to cause inconvenience, picketing, or
work stoppage.

NOTICE OF AWARD OF CONTRACT

As soon as possible, and within sixty (60) days after receipt of bids, the County
shall notify the successful Bidder of the Award of Contract.

The award shall be made by the Board of Commissioners of Fulton County to the
lowest responsive, responsible bidder(s) as soon as possible after receipt of bids,
taking into consideration price and the responsiveness to the requirements set
forth in the Invitation for Bid. In such case, no claim shall be made by the
selected Contractor(s) for loss of profit if the contract is not awarded or awarded
for less work than is indicated and for less than the amount of his bid. The total
of the awarded contract shall not exceed the available funds allocated for this
project.

Should the County require additional time to award the contract, the time may be
extended by mutual agreement between the County and the successful bidder. If
an Award of Contract has not been made within sixty (60) days from the bid date
or within the extension mutually agreed upon, the Bidder may withdraw the Bid
without further liability on the part of either party.

Any award made by the Board of Commissioners as a result of this bid will begin
from the date of the notice to proceed. The Bidder agrees hereby to commence
work under this Contract, with adequate personnel and equipment, on a date to
be specified in a written order from the user department. The contract shall
become effective on the Contract Date and shall continue in effect until the end
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20.

21.

22.

of the term of the contract or until the project has been closed-out unless earlier
terminated pursuant to the termination provisions of the contract.

EXECUTION OF CONTRACT DOCUMENTS

Upon notification of Award of Contract, the County shall furnish the Contractor
the conformed copies of Contract Documents for execution by the Contractor and
Contractor’s surety.

Within ten (10) days after receipt the Contractor shall return all the documents
properly executed by the Contractor and the Contractor's surety. Attached to
each document shall be an original power-of-attorney for the person executing
the bonds for the surety and certificates of insurance for the required insurance
coverage.

After receipt of the documents executed by the Contractor and his surety with the
power-of-attorney and certificates of insurance, the County shall complete the
execution of the documents. Distribution of the completed documents will be
made upon completion.

Should the contractor and/or surety fail to execute the documents within the time
specified, the County shall have the right to proceed on the Bid Bond
accompanying the bid.

If the County fails to execute the documents within the time limit specified, the
Contractor shall have the right to withdraw the Contractor’s bid without penalty.

Should an extension of any of the time limits stated above be required, this shall
be done only by mutual agreement between both parties.

Any agreement or contract resulting from the acceptance of a bid shall be on a
County approved document form. The County reserves the right to reject any
agreement that does not conform to the Invitation for Bid and any County
requirements for agreements and contracts. The County reserves the right to
modify the agreement resulting from this bid upon the recommendation of the
County Attorney.

EQUAL EMPLOYMENT OPPORTUNITY (“EEO”) IN PURCHASING AND
CONTRACTING

To be eligible for award of this Agreement, the Bidder must certify and fully
comply with the requirements, terms, and conditions of the County’s Non
Discrimination in Contracting and Procurement.

JOINT VENTURE

Any Bidder intending to respond to this solicitation as a joint venture must submit
an executed joint venture agreement with its offer. The agreement must
designate those persons or entities authorized to execute documents or
otherwise bind the joint venture in all transactions with Fulton County, or be
accompanied by a document, binding upon the joint venture and its constituent
members, making such designation. Offers from joint ventures that do not
include these documents will be rejected as being non-responsive.
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23.

24,

CONTRACTORS COMPLIANCE WITH ALL ASSURANCES AND/OR
PROMISES MADE IN RESPONSE TO PROCUREMENT

Should any Bidder submit a response to the County promising to provide a
certain level of service for either the scope of work, MFBE participation, or any
other matter, including where such promise or assurance is greater than what is
required by the procurement documents, and should this response containing the
promise or assurance be accepted by the County and made a part of the
Contract Documents, then this degree or level of service promised by the bidder
relating to the scope of work, MFBE participation, or other matter shall be
considered to be a material part of the Agreement between the bidder and the
County, such that the bidder’s failure to provide the agreed upon degree or level
of service or participation shall be a material breach of the Agreement giving the
County just cause to terminate the Agreement for cause, pursuant to the General
Conditions of the Agreement.

GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT

This Invitation to Bid is subject to the Georgia Security & Immigration Compliance
Act.  Effective July 1, 2013, bidders and proposers are notified that all
bids/proposals for services that are to be physically performed within the State of
Georgia must be accompanied by proof of their registration with and continuing
and future participation in the E-Verify program established by the United States
Department of Homeland Security. Physical performance of services means any
performance of labor or services for a public employer using a bidding process or
by contract wherein the labor or services exceed $2,499.99 99 (except for
services performed by an individual who is licensed pursuant to Title 26, Title 43,
or the State Bar of Georgia).

A completed affidavit must be submitted on the top of the bid/proposal at the time
of submission, prior to the time for opening bids/proposals. Under state law, the
County cannot consider any bid/proposal which does not include a completed
affidavit. It is not the intent of this notice to provide detailed information or legal
advice concerning the Georgia Security & Immigration Compliance Act. All
bidders/proposers intending to do business with the County are responsible for
independently apprising themselves and complying with the requirements of that
law and its effect on County procurements and their participation in those
procurements. For additional information on the E-Verify program or to enroll in
the program, go to: https://e-verify.uscis.gov/enroll .

The Director of Purchasing is authorized to conduct random audits of a
contractor’s or subcontractors’ compliance with the lllegal Immigration Reform
and Enforcement Act and the rules and regulations of the Georgia Department of
Labor.

See Section 00420, Purchasing Forms & Instructions for declarations and
affidavits.
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25.

26.

SUBCONTRACTING OPPORTUNITIES

Potential prime contractors submitting a bid on this project for Fulton County and
are seeking subcontractors and/or suppliers can advertise those subcontracting
opportunities on the County’'s website, http://www.fultoncountyga.gov under
“Subcontracting Bid Opportunities”.

TERM OF CONTRACT

The period of this Agreement shall consist of a series of Terms as defined below.
The County is obligated only to pay such compensation under this Agreement as
may lawfully be made from funds budgeted and appropriated for that purpose
during the County’s then current fiscal year.

a.

Commencement Term

The “Commencement Term” of this Agreement shall begin on January 1,
20186, the starting date, and shall end absolutely and without further obligation
on the part of the County on the 31% day of December, 2016. The
Commencement Term shall be subject to events of termination and the
County’s termination rights that are described elsewhere in this Agreement.
Notwithstanding anything contained in this Agreement, the County’s
obligation to make payments provided under this Agreement shall be subject
to the County’s annual appropriations of funds for the goods, services,
materials, property and/or supplies procured under this Agreement by the
County’s governing body and such obligation shall not constitute a pledge of
the County’s full faith and credit within the meaning of any constitutional debt
limitation.

Renewal Terms

Unless the terms of this Agreement are fulfilled with no further obligation of
the part of either party on or before the final date of the Commencement
Term as stated above, or unless an event of termination as defined within this
Agreement occurs during the Commencement Term, this Agreement may be
renewed at the written option of the County upon the approval of the County
Board of Commissioners for two (2) one-year (“Renewal Terms”). However,
no Renewal Term of this Agreement shall be authorized nor shall any
Renewal Term of this Agreement commence unless and until each Renewal
Term has first been approved in writing by the County Board of
Commissioners for the calendar year of such Renewal Term. If approved by
the County Board of Commissioners, the First Renewal Term shall begin on
the 1 day of January, 2017 and shall end no later than the 31* day of
December, 2017. If approved by the County Board of Commissioners, the
Second Renewal Term shall begin on the 1% day of January, 2018 and shall
end no later than the 31 day of December, 2018. If the County chooses not
to exercise any Renewal Term as provided in this Section, then the Term of
this Agreement then in effect shall also be deemed the “Ending Term” with no
further obligation on the party of either party.
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27.

28.

C.

Term Subject to Events of Termination

All “Terms” as defined within this Section are subject to the section of this
Agreement which pertain to events of termination and the County’s rights
upon termination.

Same Terms

Unless mutually agreed upon in writing by the parties, or otherwise indicated
herein, all provisions and conditions of any Renewal Term shall be exactly
the same as those contained within in this Agreement.

Statutory Compliance Regarding Purchase Contracts.

The parties intend that this Agreement shall, and this Agreement shall
operate in conformity with and not in contravention of the requirements of
O.C.G.A. 836-60-13, as applicable, and in the event that this Agreement
would conflict therewith, then this Agreement shall be interpreted and
implemented in a manner consistent with such statute.

NO CONTACT PROVISION

It is the policy of Fulton County that the evaluation and award process for County
contracts shall be free from both actual and perceived impropriety, and that
contacts between potential vendors and County officials, elected officials and
staff regarding pending awards of County contracts shall be prohibited.

A.

No person, firm, or business entity, however situated or composed, obtaining
a copy of or responding to this solicitation, shall initiate or continue any verbal
or written communication regarding this solicitation with any County officer,
elected official, employee, or designated County representative, between the
date of the issuance of this solicitation and the date of the County Manager’s
recommendation to the Board of Commissioners for award of the subject
contract, except as may otherwise be specifically authorized and permitted by
the terms and conditions of this solicitation.

. All verbal and written communications initiated by such person, firm, or entity

regarding this solicitation, if same are authorized and permitted by the terms
and conditions of this solicitation, shall be directed to the Purchasing Agent.

Any violation of this prohibition of the initiation or continuation of verbal or
written communications with County officers, elected officials, employees, or
designated County representatives shall result in a written finding by the
Purchasing Agent that the submitted Bid or proposal of the person, firm, or
entity in violation is “non-responsive”, and same shall not be considered for
award.

AUTHORIZATION TO TRANSACT BUSINESS

If the Contractor is a corporation or corporations combined to form a joint venture,
the corporation or members of the joint venture team, prior to Agreement execution,
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29.

30.

31.

32.

must submit documentary evidence from the Secretary of State that the corporation
is in good standing and that the corporation is authorized to transact business in the
State of Georgia.

PRE-CONSTRUCTION CONFERENCE

A kickoff conference may be held with the successful Bidder and all known
Subcontractors at a time and place set by the County.

SUBSTITUTIONS

See Special Conditions.

RIGHT TO PROTEST

Any actual bidder or offeror that has submitted a bid/proposal for a particular
procurement and is aggrieved in connection with the solicitation or award of the
contract shall protest in writing to the purchasing agent after the date that the
specific bid or proposal is submitted. No protest will be accepted or considered
prior to the date the specific bid or proposal is submitted; it will be considered
untimely. All protests shall set forth in full detail the factual and legal bases for
the protest and specific relief sought by the protestor. Protests arising from
factual or legal bases that the protestor knew or should have known prior to the
submission of the bid/proposal must be submitted within three business days of
the submission of the bid/proposal. Protests arising from factual or legal bases
that the protestor knew or should have known subsequent to the date the
bid/proposal was submitted must be submitted within ten business days after the
protestor knew or should have known of such bases, but in no event shall any
protest be submitted more than ten business days after the award of the contract.
Untimely protests will not be considered by the purchasing agent and will be
simply denied as untimely. Decisions on timeliness by the purchasing agent are
not appealable. An oral protest or a protest to an official, employee, User
Department, or other person apart from the Director of Purchasing & Contract
Compliance does not comply.

BID GENERAL CONDITIONS

1. Proposals may be withdrawn upon receipt of a written request prior to the
stated due date and time. If a firm seeks to withdraw a proposal after the
due date and time, the firm must present a notarized statement indicating
that an error was made, with an explanation of how it occurred. The
withdrawal request must be accompanied by documentation supporting the
claim. Prior to approving or disapproving the request, an opinion will be
obtained from Fulton County’s Legal Counsel indicating whether the firm is
bound by its proposal.

Proposals for projects that are solicited pursuant to the Georgia Local
Government Public Works Construction Law (O.C.G.A. 836-91-1 et seq.)
may be withdrawn as follows:

The County must advise Offerors in the request for proposals of the number
of days that Offerors will be required to honor their proposals. If an Offeror
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10.

is not selected within 60 days of opening the proposals, any Offeror that is
determined by the governmental entity to be unlikely of being selected for
contract award will be released from the proposal.

Fulton County shall be the sole judge of the quality and the applicability of
all proposals. Design, features, overall quality, local facilities, terms and
other pertinent considerations will be taken into account in determining
acceptability.

The successful Offeror must assume full responsibility for delivery of all
goods and services proposed.

The successful Offeror must assume full responsibility for replacement of all
defective or damaged goods and/or performance of contracted services
within thirty (30) days’ notice by the County of such defect, damage or
deficiency.

The successful Offeror must assume full responsibility for providing
warranty service on all goods, materials, or equipment provided to the
County with warranty coverage. Should a vendor be other than the
manufacturer, the vendor and not the County is responsible for contacting
the manufacturer. The Offeror is solely responsible for arranging for the
service to be performed.

The successful Offeror shall be responsible for the proper training and
certification of personnel used in the performance of the services proposed.

The successful Offeror shall not assign, transfer, convey, sublet, or
otherwise dispose of any contract resulting from the RFP or of any of its
rights, title or interest therein without prior written consent of the Fulton
County Board of Commissioners.

In case of default by the successful Offeror, Fulton County may procure the
articles or services from another source and hold the successful Vendor
responsible for any resultant excess cost.

All proposals and bids submitted to Fulton County are subject to the
Georgia “Open Records Act”, Official Code of Georgia, Annotated
(0.C.G.A)) 8 50-18-70 et seq.

All proposals and bids submitted to Fulton County involving Ultility

Contracting are subject to the Georgia law governing licensing of Utility
Contractors, O.C.G.A. 843-14-8.2(h).
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SUBMITTALS

The following submittals must be completed and submitted with the Bid Submittal. This
checklist is provided to ensure that the Bidder submits certain required information with
its Bid.

Bid Submittal Check Sheet C&‘)?Ck
1 Georgia Security and Immigration Contractor Affidavit(s)
and Agreements
2. Georgia Security and Immigration Subcontractor
Affidavit(s)
3. Bid Form w/Pricing Sheets
4. Acknowledgment of Addenda
> Bid Bond — N/A
6. Non-Collusion Affidavit
7. Certificate of Acceptance of Request for Bid
8. Georgia Utility Contractor’s License — N/A
9. Georgia General Contractors License
10. Georgia Professional License
11. Certificate Regarding Debarment
12. Disclosure Form and Questionnaire
13. Office of Contract Compliance Requirements
(submitted in a separate envelope)
14. Proof of Insurance Coverage

END OF SECTION
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SECTION 2
BID FORM
Submitted To: Fulton County Government
Submitted By:
For: 161TB99132C-DR, Elevator and Escalator Maintenance Services
Submitted on , 2015.

The undersigned, as Bidder, hereby declares that the only person or persons interested
in the Bid as principal or principals is or are named herein and that no other person than
herein mentioned has any interest in this Bid or in the Contract to be entered into; that
this Bid is made without connection with any other person, company or parties making a
Bid; and that it is in all respects fair and in good faith without collusion or fraud.

The Bidder further declares that he has examined the site of the work and informed
himself fully in regard to all conditions pertaining to the place where the work is to be
done; that he has examined the Drawings and Specifications for the work and
contractual documents relative thereto, and has read all instructions to Bidders and
General Conditions furnished prior to the openings of bids; that he has satisfied himself
relative to the work to be performed.

The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to
furnish all necessary materials, equipment, machinery, tools, apparatus, means of
transportation and labor necessary, and to complete the construction of the work in full
and complete accordance with the shown, noted, and reasonably intended requirements
of the Specifications and Contract Documents to the full and entire satisfaction of the
Board of Commissioners of Fulton County, Atlanta, Georgia, with a definite
understanding that no money will be allowed for extra work except as set forth in the
attached General Conditions and Contract Documents for the following prices.

THE BASE BID IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST
RESPONSIBLE BIDDER.

The base bid may not be withdrawn or modified for a period of sixty (60) days following
the receipt of bids.

BASE BID AMOUNT (Do not include any Bid Alternates)

$
(Dollar Amount In Numbers)

(Dollar Amount in Words)
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The Bidder agrees hereby to commence work under this Contract, with adequate
personnel and equipment, on a date to be specified in a written “Notice to
Proceed” from the County.

The Bidder declares that he understands that the quantities shown for the unit
prices items are subject to either increase or decrease, and that should the
quantities of any of the items of work be increased, the Bidder proposes to do the
additional work at the unit prices stated herein; and should the quantities be
decreased, the Bidder also understands that payment will be made on the basis
of actual quantities at the unit price bid and will make no claim for anticipated
profits for any decrease in quantities; and that actual quantities will be
determined upon completion of work, at which time adjustments will be made to
the contract amount by direct increase or decrease.

BASE BID AMOUNT

Please indicate your monthly rate for maintenance of elevator and other vertical
transportation equipment listed below. No rows shall be left blank. Annual rates,
computed by multiplying the sum of all rows in column 5, must be entered
against “Base Bid Amount” in the Bid Form, SECTION 2.
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Bid Form

Table 1 — Monthly maintenance rates.

This table must be filled in to indicate the monthly cost for each piece of equipment listed in
Exhibit 1-Attachment A

No | Location Elevator ID Type of Elevator | Monthly Rate
1 | Government Center — Atrium Escalator UP WGT

2 | Government Center — Atrium Escalator WGT

DOWN

3 | Government Center — Midrise 8 Passenger - HYD
4 | Government Center — Assembly 9 Passenger - HYD
5 | Government Center — Public Safety 10 Passenger - HYD
6 | Government Center — Public Safety 11 Passenger - HYD
7 | Justice Tower 1 Passenger - GLS
8 | Justice Tower 2 Passenger - GLS
9 | Justice Tower 3 Passenger - GLS
10 | Justice Tower 4 Passenger - GLS
11 | Justice Tower 5 Passenger - GLS
12 | Justice Tower 6 Passenger - GLS
13 | Justice Tower 7 Freight - WGT
14 | Justice Tower 8 Passenger - WGT
15 | Justice Tower 9 Passenger - WGT
16 | Justice Tower 10 Passenger - WGT
17 | Justice Tower 11 Passenger - WGT
18 | Justice Tower 12 Passenger - WGT
18 | Justice Tower Escalator UP WGT

20 | Justice Tower Escalator WGT

DOWN

21 | Justice Tower 1A Lift - GEAR

22 | Justice Tower 1B Lift - GEAR

23 | Justice Tower 2C Lift - GEAR

24 | Lewis Slaton Courthouse 13 Passenger - GLS
25 | Lewis Slaton Courthouse 14 Passenger - GLS
26 | Lewis Slaton Courthouse 15 Passenger - GLS
27 | Lewis Slaton Courthouse 16 Passenger - WGT
28 | Lewis Slaton Courthouse 19 Passenger - WGT
29 | Charles Carnes Building 17 Passenger - WGT
30 | Charles Carnes Building 18 Passenger - WGT
31 | Central Library 1 Passenger - WGT
32 | Central Library 2 Passenger - WGT
33 | Central Library 3 Passenger - WGT
34 | Central Library 4 Freight - WGT
35 | Central Library 5 Passenger - HYD
36 | Central Library 6 Book Conveyor
37 | Central Library 7 Dumb Waiter
38 | Auburn Library 1 Passenger - WGT
39 | Auburn Library 2 Passenger - WGT
40 | Auburn Library 3 Freight - HYD
41 | Main (Aldredge) Health Center 1 Passenger - WGT
42 | Main (Aldredge) Health Center 2 Passenger - WGT
43 | Health and Human Services 1 Passenger - HYD

Building
44 | Health and Human Services 2 Passenger - HYD
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No | Location Elevator ID Type of Elevator | Monthly Rate
Building
45 | Medical Examiners Facility 1 Passenger — HYD
46 | Juvenile Justice Center 1 Passenger — HYD
47 | Juvenile Justice Center 2 Passenger — HYD
48 | Juvenile Justice Center 3 Passenger — HYD
49 | Juvenile Justice Center 4 Passenger — HYD
50 | Juvenile Justice Center 5 Passenger — HYD
51 | Juvenile Justice Center 6 Passenger — HYD
52 | Juvenile Justice Center 7 Passenger — HYD
53 | Mechanicsville Library 1 Passenger - HYD
54 | Center for Health and Rehabilitation 1 Passenger - HYD
55 | Center for Health and Rehabilitation 2 Passenger - HYD
56 | MLK Junior Library 1 LIFT
57 | North Fulton Service Center 1 Passenger — HYD
58 | Roswell Neighborhood Senior 1 Passenger — HYD
Center
59 | Central Maintenance Facility 1 Freight - HYD
60 | Jefferson Place Homeless Shelter 1 Passenger - HYD
61 | Hammond House 1 LIFT
62 | HJC Bowden Senior MP Center 1 Passenger - HYD
63 | Cliftondale Recreation Center 1 WC-LIFT
64 | South Fulton Multi-Purpose Center 1 Passenger - HYD
65 | South Fulton Tennis Center 1 WC-LIFT
66 | South Fulton Tennis Center 2 WC-LIFT
67 | Tome Lowe Shooting Center 1 LIFT
68 | Tome Lowe Shooting Center 2 LIFT
69 | Tome Lowe Shooting Center 3 LIFT
70 | South Fulton Service Center 1 Passenger - HYD
71 | College Park Regional Health 1 Passenger - HYD
Center
72 | Fulton County Family Resources 1 Passenger - HYD
Center
73 | Oak Hill Child and Adolescent 1 Passenger - HYD
Center — Admin Building
74 | Oak Hill Child and Adolescent 2 Passenger - HYD
Center — Medical Building
75 | Oak Hill Child and Adolescent 3 Passenger - HYD
Center — Gym
76 | Milton Library 1 Passenger - HYD
77
78
Total Monthly rate for all
locations
(Total of all rows in Column 5)
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Pre-Existing Conditions

Please list below the pre-existing conditions, if any observed by you, and
estimated cost for rectifying such conditions. Please note that no claim for repair
of pre-existing claim will be accepted if not mentioned here, after award of

contract.

No | Location

Elevator
ID

Pre Existing defect

Cost of
Repair

1

6

7

(Add rows if necessary)

BASED ON THE MONTHLY RATE COMPUTED IN COLUMN 5 OF TABLE - 1 ABOVE,
= Monthly rate x 12) FOR THE
CONTRACT FOR THE INITIAL CONTRACT PERIOD AND EXTENSION PERIODS BELOW:

PLEASE ENTER THE ANNUAL RATES (Annual rate

Table — 2 . Annual Maintenance rates and Hourly Labor Rates

Contract Year
2016

Contract Year
2017

Contract Year
2018

Annual Maintenance cost

Per-Hour rates for Mechanic,

normal hours

Per-hour rates for Helper,

normal hours

Per-Hour rates for Mechanic,

after normal hours and holidays

Per-hour rates for Helper, after

normal hours and holidays
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The Bidder furthermore agrees that, in the case of a failure on his part to execute
the Contract Agreement and Bonds within ten days after receipt of conformed
contract documents for execution, the Bid Bond accompanying his bid and the
monies payable thereon shall be paid into the funds of the Owner as liquidated
damages for such failure.

Enclosed is a Bid Bond in the approved form, in the sum of:

Dollars

(% ) according to the conditions of “Instructions to Bidders” and
provisions thereof.

The undersigned acknowledges receipt of the following addenda (list by the
number and date appearing on each addendum) and thereby affirms that its Bid
considers and incorporates any modifications to the originally issued Bidding
Documents included therein.

ADDENDUM # DATED
ADDENDUM # DATED
ADDENDUM # DATED
ADDENDUM # DATED
BIDDER:

Signed by:

[Type or Print Name]

Title:

Business Address:

Business Phone:
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Note: If the Bidder is a corporation, the Bid shall be signed by an officer of the
corporation; if a partnership, it shall be signed by a partner. If signed by others,
authority for signature shall be attached.

The full name and addresses of persons or parties interested in the foregoing
Bid, as principals, are as follows:

Name Address

END OF SECTION
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SECTION 3
BID BOND

NOT APPLICABLE

No bid for a contract in Fulton County for work to be done shall be valid for any
purpose unless the Contractor shall give a Bid Bond with good and sufficient
surety payable to, in favor of, and for the protection of Fulton County. The Bid
Bond shall not be less than 5% of the total amount payable by the terms of the
Contract. No bid shall be read aloud or considered if a proper bid bond has not
been submitted.

Surety companies executing Bonds must appear on the Treasury Department's
most current list (Circular 570 as amended) and be authorized to transact
business in the State of Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership
by another partner; for an individual by a notary with the corporate seal.
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BID BOND
161TB99132C-DR, ELEVATOR ESCALATOR MAINTENANCE SERVICES

FULTON COUNTY GOVERNMENT

KNOW ALL MEN BY THESE PRESENTS, THAT WE

hereinafter called the PRINCIPAL, and

hereinafter call the SURETY, a corporation chartered and existing under the laws
of the State of
and duly authorized to transact Surety business in the State of

Georgia, are held and firmly bound unto the Fulton County Government
(COUNTY), in the penal sum of
Dollars and Cents ($ ) good and lawful money of the

United States of America, to be paid upon demand of the COUNTY, to which
payment well and truly to be made we bind ourselves, our heirs, executors, and

administrators and assigns, jointly and severally and firmly by these presents.

WHEREAS the PRINCIPAL has submitted to the COUNTY, for 16ITB99132C-

DR, Elevator and Escalator Maintenance Services, a Bid;

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law:

NOW THEREFORE: The conditions of this obligation are such that if the Bid be
accepted, the PRINCIPAL shall within ten (10) calendar days after receipt of
written notification from the COUNTY of the award of the Contract execute the
Contract in accordance with the Bid and upon the terms, conditions and prices
set forth therein, in the form and manner required by the COUNTY, and execute
sufficient and satisfactory Performance and Payments Bonds payable to the
COUNTY, each in the amount of one hundred percent (100%) of the total

contract price, in form and with security satisfactory to said COUNTY, then this
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obligation to be void; otherwise, to be and remain in full force and virtue in law;
and the SURETY shall upon failure of the PRINCIPAL to comply with any or all of
the foregoing requirements within the time specified above immediately pay to
the COUNTY, upon demand the amount hereof in good and lawful money of the

United States of America, not as a penalty, but as liquidated damages.
In the event suit is brought upon this Bond by the COUNTY and judgment is
recovered, the SURETY shall pay all costs incurred by the COUNTY in such suit,

including attorney’s fees to be fixed by the Court.

Enclosed is a Bid Bond in the approved form, in the amount of

Dollars ($ ) being in the amount of five percent (5%) of the

Contract Sum. The money payable on this bond shall be paid to the COUNTY,
for the failure of the Bidder to execute a Contract within ten (10) days after
receipt of the Contract and at the same time furnish a Payment Bond and

Performance Bond.

(SIGNATURES ON NEXT PAGE)
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IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents

to be duly signed and sealed this day of 20
ATTEST:
PRINCIPAL
BY
(SEAL)

CERTIFICATE AS TO CORPORATE PRINCIPAL

l, , certify that | am the Secretary of the Corporation named as principal

in the within bond; that , who signed the said bond of said

corporation; that | know this signature, and his/her signature thereto is genuine; and that said
bond was duly signed, sealed and attested for in behalf of said Corporation by authority of its

governing body.

SECRETARY

(CORPORATE SEAL)

SURETY

BY

(SEAL)

END OF SECTION
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PAYMENT BOND

No Contract with Fulton County for work to be done shall be valid for any purpose unless the
Contractor provides a Payment Bond with good and sufficient surety payable to Fulton County for
the use and protection of all sub-contractors and all persons supplying labor, materials,
machinery, and equipment in the prosecution of the work provided for in the Contract. The
Payment Bond shall be in the amount of 100% of the total contract amount, payable by the terms
of the Contract, and shall be written on the following form.

Surety companies executing Bonds must appear on the Treasury Department's most current list
(Circular 570 as amended) and be authorized to transact business in the State of Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by another
partner; for an individual by a notary with the corporate seal.
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS that [insert name of contractor]
(hereinafter called the “Principal”) and [insert name of surety] (hereinafter called the
“Surety”), are held and firmly bound unto FULTON COUNTY, a political subdivision of
the State of Georgia (hereinafter called the “Owner”), its successors and assigns as
obligee, in the penal sum of [100% of contract amount], lawful money of the United
States of America, for the payment of which the Principal and the Surety bind
themselves, their administrators, executors, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written
contract with the Owner, dated [insert date of contract], which is incorporated herein by
reference in its entirety (hereinafter called the “Contract”), for construction-type services
of a project known as [insert name of project], as more particularly described in the
Contract (hereinafter called the “Project”);

NOW, THEREFORE, the condition of this obligation is such that if the Principal
shall promptly make payment to all persons working on or supplying labor or materials
under the Contract, and any amendments thereto, with regard to labor or materials
furnished and used in the Project, and with regard to labor or materials furnished but not
so used, then this obligation shall be void; but otherwise it shall remain in full force and
effect.

1. A “Claimant’ shall be defined herein as any subcontractor, person, party,
partnership, corporation or the entity furnishing labor, services or materials used, or
reasonably required for use, in the performance of the Contract, without regard to
whether such labor, services or materials were sold, leased or rented, and without
regard to whether such Claimant is or is not in privity of contract with the Principal or any
subcontractor performing work on the Project, including, but not limited to, the following
labor, services, or materials: water, gas, power, light, heat, oil, gasoline, telephone
service or rental of equipment directly applicable to the Contract.

2. In the event a Claimant files a lien against the property of the Owner, and
the Principal fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or
remove the lien promptly upon written notice from the Owner, either by bond or as
otherwise provided in the Contract.

3. The Surety hereby waives notice of any and all modifications, omissions,
additions, changes, alterations, extensions of time, changes in the payment terms, and
any other amendments in or about the Contract and agrees that the obligations
undertaken by this Bond shall not be impaired in any manner by reason of any such
modifications, omissions, additions, changes, alterations, extensions of time, changes in
payment terms, and amendments.

4. The Surety hereby agrees that this Bond shall be deemed amended
automatically and immediately, without formal or separate amendments hereto, upon
any amendment or modifications to the Contract, so as to bind the Principal and Surety,
jointly and severally, to the full payment of any Claimant under the Contract, as
amended or modified, provided only that the Surety shall not be liable for more than the
penal sum of the Bond, as specified in the first paragraph hereof.
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5. This Bond is made for the use and benefit of all persons, firms, and
corporations who or which may furnish any materials or perform any labor for or on
account of the construction-type services to be performed or supplied under the
Contract, and any amendments thereto, and they and each of them may sue hereon.

6. No action may be maintained on this Bond after one (1) year from the
date the last services, labor, or materials were provided under the Contract by the
Claimant prosecuting said action.

7. This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be
interpreted so as to comply with the minimum requirements thereof. However, in the
event the express language of this Bond extends protection to the Owner beyond that
contemplated by O.C.G.A. Section 13-10-1, or any other statutory law applicable to this
Project, then the additional protection shall be enforced in favor of the Owner, whether or
not such protection is found in the applicable statutes. IN WITNESS WHEREOF, the
Principal and Surety have hereunto affixed their corporate seals and caused this

obligations to be signed by their duly authorized representatives this of,
(SEAL)
(Principal)
By:
Attest:
Secretary
(SEAL)
(Surety)
By:
Attest:
Secretary

(Address of Surety’s Home Office)

(Resident Agent of Surety)
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PERFORMANCE BOND

No contract with Fulton County for work to be done shall be valid for any purpose unless the
Contractor provides a Performance Bond with good and sufficient surety payable to, in favor of,
and for the protection of Fulton County. The Performance Bond shall be in the amount of 100% of
the total contract amount, payable by the terms of the Contract, and shall be written on the
following form.

Surety companies executing Bonds must appear on the Treasury Department's most current list
(Circular 570 as amended) and be authorized to transact business as a surety in Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by another
partner; for an individual by a notary with the corporate seal.
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS that
(Insert name of Contractor)
(hereinafter called the “Principal”) and (hereinafter
called the

(Insert name of Surety)
“Surety”), are held and firmly bound unto FULTON COUNTY, a political subdivision of
the State of Georgia (hereinafter called the “Owner”), its successors and assigns, in the
penal sum of [100% of Contract amount], lawful money of the
United States of America, for the payment of which the Principal and the Surety bind
themselves, their administrators, executors, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written
contract with the Owner, dated , Which is incorporated
herein by reference in its entirety (hereinafter called the “Contract”), for construction-
type services of a project known as [NAME OF PROJECT], as more particularly
described in the Contract (hereinafter called the “Project”);

NOW, THEREFORE, the conditions of this obligation are as follows, that if the
Principal shall fully and completely perform all the undertakings, covenants, terms,
conditions, warranties, and guarantees contained in the Contract, including all
modifications, amendments, changes, deletions, additions, and alterations thereto that
may hereafter be made, then this obligation shall be void; otherwise it shall remain in full
force and effect.

Whenever the Principal shall be, and declared by the Owner to be, in default
under the Construction-Type Contract, the Surety shall promptly remedy the default as
follows:

1. Complete the Contract in accordance with its terms and conditions; or,
at the sole option of the Owner,

2. Obtain a bid or bids for completing the Contract in accordance with its
terms and conditions, and upon determination by the Surety and the
Owner of the lowest responsible bidder, arrange for a contract between
such bidder and Owner and make available as the work progresses
(even though there should be a default or succession of defaults under
the Contract or contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the balance of the
contract price; but not exceeding, including other costs and damages
for which the Surety may be liable hereunder, the penal sum set forth
in the first paragraph hereof, as may be adjusted, and the Surety shall
make available and pay to the Owner the funds required by this
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Paragraph prior to the payment of the Owner of the balance of the
contract price, or any portion thereof. The term “balance of the
contract price,” as used in this paragraph, shall mean the total amount
payable by the Owner to the Contractor under the Contract, and any
amendments thereto, less the amount paid by the Owner to the
Contractor; or, at the sole option of the Owner,

3. Allow Owner to complete the work and reimburse the Owner for all
reasonable costs incurred in completing the work.

In addition to performing as required in the above paragraphs, the Surety shall
indemnify and hold harmless the Owner from any and all losses, liability and damages,
claims, judgments, liens, costs and fees of every description, including reasonable
attorney’s fees, litigation costs and expert witness fees, which the Owner may incur,
sustain or suffer by reason of the failure or default on the part of the Principal in the
performance of any or all of the terms, provisions, and requirements of the Contract,
including any and all amendments and modifications thereto, or incurred by the Owner
in making good any such failure of performance on the part of the Principal.

The Surety shall commence performance of its obligations and undertakings
under this Bond promptly and without delay, after written notice from the Owner to the
Surety.

The Surety hereby waives notice of any and all modifications, omissions,
additions, changes, alterations, extensions of time, changes in payment terms, and any
other amendments in or about the Contract, and agrees that the obligations undertaken
by this Bond shall not be impaired in any manner by reason of any such modifications,
omissions, additions, changes, alterations, extensions of time, change in payment
terms, and amendments.

The Surety hereby agrees that this Bond shall be deemed amended
automatically and immediately, without formal or separate amendments hereto, upon
any amendment to the Contract, so as to bind the Principal and the Surety to the full
and faithful performance of the Contract as so amended or modified, and so as to
increase the penal sum to the adjusted Contract Price of the Contract.

No right of action shall accrue on this Bond to or for the use of any person, entity
or corporation other than the Owner and any other obligee named herein, or their
executors, administrators, successors or assigns.

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall
be interpreted so; as to comply with; the minimum requirements thereof. However, in
the event the express language of this Bond extends protection to; the Owner beyond
that contemplated by O.C.G.A. Section 36-91-1 et seq. and O.C.G.A. Section 13-10-1,
as amended, or any other statutory law applicable to this Project, then the additional
protection shall be enforced in favor of the Owner, whether or not such protection is
found in the applicable statutes.
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their
respective corporate seals to be affixed and attested by their duly authorized representatives this
day of ,

(SEAL)
(Principal)
By.
Attest:
Secretary
(SEAL)
(Surety)
By:
Attest:
Secretary

(Address of Surety’s Home Office)

(Resident Agent of Surety)

END OF SECTION
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SECTION 4
SCOPE OF WORK AND TECHNICAL SPECIFICATIONS

1. SCOPE OF PREVENTIVE MAINTENANCE

1 ELEVATORS, DUMBWAITERS, LIFTS:

This specification provides for full maintenance coverage including, cleaning,
painting, lubrication, adjusting, parts replacement, repairs and testing on all parts
of the elevator equipment including, but not limited to: machines, worms, gears,
thrust bearings, drive sheaves, sheave bearings, brake pulleys, brakes, brake
coils, linings, motors, motor generator, hydraulic power units, hydraulic pumps
and valves silencers, mufflers, controllers, selectors, relays, contacts, solid state
devices, transformers, resistors and all related control hardware.

It also includes, but is not limited to, speed governors, governor sheaves, car
safeties, counterweight safeties, hydraulic plunger, bolster plate, jack packing,
deflector and secondary sheaves, bearings, car and counterweight buffers, car
and counterweight guide rails, limit switches, guide shoes (slide and roller), door
operators, car and hoist way door hangers, contacts, interlocks, auxiliary door
closing devices, safety edges, photo eyes, car emergency light systems including
batteries, car fans, car frames, platforms and all other elevator related devices,
except those identified in section 3 (Performance Standards).

2 ESCALATORS:

This specification provides for full maintenance coverage including, but not
limited to, examinations, cleaning, painting, lubrication, adjusting, parts
replacement, repairs and testing on all parts of the escalator equipment
including, but not limited to: drive machines, including motor bearings, drive
chains, handrail chains, tracks, guides, handrails, handrail chains, sprockets or
pulleys and related components and parts; controllers, including relays,
contacts, transformers, fuses, wiring, magnets and magnetic coils, resistors;
Step assemblies including, step treads, step risers, step rollers, step brackets,
step wheel tracks, step demarcation lighting and inserts, missing step device,
comb plates and comb plate finger sections and all related components; Starting
switches, stop buttons, stop button covers and alarm, caution signs, slack step
chain switches, skirt safety switches, step up-thrust switches and all other such
safety devices as may have been installed; Balustrades, skirt and deck panels,
and all other escalator related devices-

3. CONTRACT EXCLUSIONS:

The Contractor shall not be responsible for the following, under full maintenance
contract, unless contractor fault is determined.

3.1 Unless it is determined to be resulting from equipment related failure,
repairs required because of negligence, vandalism or misuse of the
equipment by anyone other than the Contractor, his employees,
subcontractors, servants or agents, or other cause beyond the
Contractor’s control except ordinary wear and tear.

3.2 Making other safety test or installing new attachments on the elevators
when recommended by insurance companies or governmental
authorities outside of Facilities and Transportation Department.

3.3 Making any alterations to the elevator equipment, including control
circuits, without prior written approval from Owner.
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3.4 For maintaining the main line power feeders and associated disconnect
switches.

35 The following items associated with Elevators, Dumbwaiters, and Lifts:
Car enclosures (including removable cab panels, door panels, car gates,
plenum chambers, hung ceilings, light diffusers, light tubes and bulbs,
handrails, mirrors, carpets and tile flooring), hoist way enclosure, hoist
way doors and/or gates, frames and sills, underground hydraulic jack
cylinders including underground piping and fittings, and smoke sensors.

3.6 Escalator exterior panels and cladding.

FOR THE PURPOSE OF CLARIFIACTION, ANY ITEM NOT SPECIFICALLY
EXCLUDED SHALL BE CONSIDERED THE CONTRACTOR'’S RESPONSIBLITY.

4, SCHEDULE OF MAINTENANCE:

All equipment shall be serviced and maintained in accordance with Original
Equipment Manufacturer (OEM) recommendations as necessary to maintain the
equipment in such condition to provide service, ride and safety as indicated in
OEM’s original specifications. All applicable codes, safety requirements and any
additional requirements set forth in this specification.

All preventive maintenance performed by the Contractor shall be scheduled
elevator by elevator prior to commencement of this contract and subject to final
approval of the Owner.

Minimum preventive maintenance frequency visits shall be monthly for gearless
equipment, semi-annual for geared equipment, quarterly for hydraulic equipment
and monthly for escalator equipment.

The preventive maintenance schedule, as prepared by the Contractor, shall show
building name, elevator serial numbers, examination frequency, examination
hours and be keyed to a preventive maintenance schedule prepared for the
specific equipment covered by this specification.

Maintenance schedules shall be permanently located in the equipment rooms for
each elevator. The schedules shall be accessible for the Owner's or Owner’s
representative monitoring. Schedules shall be maintained by indicating the work
performed, signature of the technician performing the work and dated the day the
work was performed.

Removal of elevators from service shall be coordinated with the approval by the
Owner or Owner’s representative. To the extent possible all preventive
maintenance which requires removal of elevator from service shall be scheduled
during off peak hours of building operation. No elevator shall be taken out of
service during the normal business day without prior notification to the Owner or
Owner’s representative except under emergency conditions.

For the purpose of this contract, the operating hours are defined as follows:

Normal Operation hours — 7:00 AM to 5 PM
Peak Hours — 8 AM — 9:30 AM and 3:30 PM to 5 PM

Contractor shall not remove from service more than one (1) elevator at a time in
any bank of elevators (except in emergencies). Emergency circumstances are
understood to be those which pose imminent possibility of equipment damage or
passenger injury as judged by the Contractor’'s employees.
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4.1 EXAMINE:

The Contractor shall examine the equipment at regular intervals sufficient to
ensure smooth operation and to preserve the life of the equipment. When, as a
result of a Contractor examination, corrective action is determined to be the
responsibility of the Contractor, the Contractor shall proceed immediately to
make (or cause to be made) replacements, repairs and corrections.

When such work is determined not to be the Contractor’s responsibility, a written
report signed by the Contractor, shall be delivered to the Owner within 48 hours
of observation of the repair needs. If the Owner disagrees with the Contractor’s
determination, Owner and Contractor shall use their best efforts to resolve the
disagreement in a manner mutually agreeable to the parties.

ltems of an emergency nature shall be communicated by the Contractor to the
Owner immediately and followed up in a written form. Examination of the
equipment shall follow the basic procedures recognized by the vertical
transportation industry.

4.2 CLEAN:

The Contractor shall clean all of the elevator equipment as well as the elevator
equipment room and hoist ways. Cleaning of the equipment shall occur at
regular intervals sufficient to maintain a professional appearance and preserve
the life of the equipment. Minimum cleaning intervals shall be as set forth in
Section 3 of this specification. The Contractor shall report to the Owner the need
for cleaning and/or janitorial services for all items not covered by the contract or
which are otherwise not the responsibility of the Contractor.

4.3 PAINT:

The Contract shall paint the elevator equipment at intervals to maintain a
professional appearance, prevent rusting and preserve the equipment. All paint
shall be suitable for the purpose intended and be of a high quality. Paint shall
not emit hazardous or offensive odors. Application of the paint shall, in all
circumstances, comply with applicable local and/or current ASME Codes.
Coordinate paint colors and painting schedule with Owner.

4.4 LUBRICATE:

The Contractor shall lubricate all moving parts of the equipment. Lubricants shall
be applied at intervals recommended by the equipment manufacturer or as
dictated through use of the equipment. All lubricants shall be suitable for the
purpose intended and shall meet or exceed the minimum requirements specified
by the manufacturer of the equipment to which the lubricant is applied.

4.5 ADJUST:

The Contractor shall make all the necessary equipment adjustments when the
operation of the equipment varies from its normal designed performance
standards. Qualified individuals: Employed by the Contractor, shall make
adjustments with appropriate tools and instruments. Adjustments shall be made
at regular intervals to maintain the elevator in optimum operating conditions.
Parts or assemblies which have worn or otherwise deteriorated beyond normal
adjustment limits shall be replaced.
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4.6 REPLACE:

The Contractor shall replace all items covered under the contract during the
course of scheduled preventive maintenance. In the opinion of the Contractor
and/or Owner, a replacement shall be made to prevent an unscheduled elevator
shutdown and to ensure the continued normal operations of the elevator.
Replacements shall be made to extend the useful life of the elevator.

4.7 REPLACEMENT PARTS:

The Contractor shall be required to furnish metal cabinets with a supply of spare
parts sufficient for normal maintenance and repair of the elevators. The value of
the replacement parts maintained on the job shall be adequate to perform an
effective preventive maintenance program. These cabinets will be inspected by
the Central Zone Manager for adequate parts.

Motors, armatures, field coils, and any other major component shall be delivered
to the job site within two (2) days of known requirements. Used parts or parts that
are not equal to or better than genuine manufacturer’s parts are not acceptable
and shall not be used by the Contractor on the Owner’s elevating equipment.

4.8 REPAIRS:
Repairs which are the responsibility of the Contractor:

Repairs shall be made by the Contractor to elevator components covered by this
agreement. The Contractor shall make (or cause to be made) all repairs which
become necessary for all cost of labor, materials, expenses and supplies which
occur as a result of the stated repair.

Repairs which are the responsibility of the Owner:

Prior to any repairs being made by the Contractor, where such repairs are not
included in the base maintenance contract, the Contractor submit a written
proposal to the Owner to obtain formal approval to proceed. The Owner
reserves the right to obtain comparison proposals from other contractors. If
authorized to proceed, the Contractor shall supply all labor, materials and
supplies at the Contractors billing rates as stated. Material and supplies shall be
billed at cost plus 10% for overhead and plus 10% for profit. On completion of all
repair work, the Contractor shall submit to the Owner for payment an invoice
detailing the nature of the work performed and related charges.

4.9 PERFORMANCE OF PERIODIC TEST(S)

The Contractor shall perform all periodic safety test(s) of the elevator
components. The periodic test(s) shall be conducted in accordance with
standards and procedures stated in ASME Al17.1 Safety Code Elevators and
Escalators. Test results shall be recorded on forms supplied by the Contractor
and acceptable to the Owner. Upon completion of test(s), copies shall be
submitted to the Owner signed by the elevator technician who performed the
test(s) and an authorized representative of the Contractor. Inspections performed
by the City, County, State, or Federal Government and/or insurance agencies or
representative are not included in this specification.

Page 43 of 178



161TB99132C-DR

Section 4

Elevator and Escalator Maintenance services SCOPE OF WORK AND TECHNICAL SPECIFICATIONS

4.10

411

412

MANAGEMENT PERFORMANCE DATA:

Before a system can be managed successfully, it first must be measured. The
Contractor within ninety (90) days of notice to proceed shall conduct a
performance evaluation using PMT like EVA — 625 or equivalent, covering all
elevating equipment as set forth in Exhibit 1, of this specification. A copy of the
performance data shall be provided to the owner within fourteen (14) calendar
days after completion of the evaluation.

CALLBACK SERVICE:

For the purpose of this specification, a callback is a request from the Owner to
the Contractor requesting the Contractor to go to a specific elevator to correct
any elevator problem and/or condition which needs attention before the
Contractor’s next scheduled preventive maintenance visit. The Contractor shall
provide twenty-four (24) hour callback service, to the Owner at no additional cost.
The Contractor shall respond (between the hours of 7:00 am and 6:00 pm) within
of one half (1/2) hour for passenger entrapment. At all other hours the contractor
shall respond within one (1) hour for passenger entrapment. The Contractor
shall respond within one (1) hour for any other callback from the time in which the
callback was reported to the Contractor.

PERFORMANCE BY THE OWNER:
The Owner agrees to the following:

4.12.1 To provide the Contractor access to the vertical transportation
equipment;

4.12.2 To keep the elevator pit(s) and equipment room(s) free from water and/or
to be responsible for removing water from elevator pits and maintaining
the drainage facilities for the pits, or for damage there from;

4.12.3 Not to use the elevator rooms and equipment spaces for storage;

4.12.4 To be responsible for refinishing of elevator cabs, hoist ways or
equipment room interiors unless damaged by Contractor;

4.12.5 To be responsible for the main line switch providing electricity to the
equipment;

4.12.6 To be responsible for the maintenance and service of the lights and fire
extinguishers in the equipment room(s) and penthouse;

4.12.7 To report to the Contractor any conditions discovered by the Owner
which may indicate the need for correction before the next regularly
scheduled examination;

4.12.8 That the Contractor does not at any time assume possession or control
of any part of the equipment, but such remains exclusively as the Owner
thereof.

SUB-SECTION 2. MINIMUM INSPECTION TASKS

NOTE: Failure to list a specific task below does not excuse contractor from performing
such task if it is a reasonable and prudent activity commonly recognized in the industry
as a normal part of the type of maintenance being requested.

5. EACH VISIT:

During each visit to a building the following shall be complete:

51
5.2

Check in/Check out, in accordance with SECTION 9 ITEM 6 of this specification.
Ride each elevator car and/or escalator. During this ride, listen, look, and feel for
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any unusual noises or abnormal operation.

5.3 Check the operation of the following:
A. Emergency alarm bell;
B. Emergency stop switches (if the car is so equipped);
C. Door open buttons;
D. Lights and gongs on each floor;
E. Emergency communication system;
F. Car door photo rays, sensitive edge (passenger & freight) and freight
door open and close sequence operation;
G. Car leveling accuracy.
5.4 Check all system event logs.
5.5 Examine machine room equipment.
5.6 Correct any observed deficiency as required.
5.7 Record all work completed.
5.8 Check the expiration date on the fire extinguisher in the machine room. Inform
building representative when extinguisher is past the expiration date.
6 GEARLESS ELEVATING EQUIPMENT

MONTHLY MAINTENANCE

6.1

6.2

6.3

6.4

6.5

MACHINE ROOM:

Examine and clean machine, generator, governor, controller, and floor. Remove
trash.

CONTROLLER:

Check loop, direction, and brake contactor operation and mountings. Check
relay contacts for excessive burning and proper contact wipe. Check cabinet
cooling fans for operation.

GENERATOR:

Check motor cooling fan/blower for operational air flow. Check
tachometer/encoder, surface.  Check oil/slinger and ring/chain operation.
Observe brushes while car is in operation for arcing and bounce. Check
bearings for noise or heating.

Check commutators for carbon, high mica and discoloration. Check armature
clearance and connections. Check brushes, rigging, insulators, fastenings and
spring tension on brush holders. Check oil reservoir for proper lubrication level.

CAR AND HOISTWAY:

Check condition of glass, panels, handrails, car lighting, and fixtures. Check sills
for trash. Lubricate sheaves when car rated speed exceeds 800 fpm (4.06 m/s).

MACHINE
Check commutators for carbon, high mica and discoloration. Check armature
clearance and connections. Check hoist motor brushes, rigging, insulators,

fastenings and spring tension on brush holders. Check oil reservoir for proper
lubrication level.
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6.6 GOVERNOR:
Check oil cups for proper lubrication level.
Check, clean and lubricate bearings, fastenings, gears, bushings, pins and links.
Check governor tension weight sheave and lubricate.

6.7 CAR AND HOISTWAY:
Lubricate sheaves when car rated speed exceeds 500 rpm (2.54 m/s). Check pit
switch and light for proper operation. Check that pit light guard is in place. Clean
pit. Check operation of all signal lights, lanterns and gongs. Check hall button
operation.

6.8 CAR TOP:
Check inspection station operation, light and guard. Make certain emergency
exit doors are secure.

QUARTERLY - (13 weeks)

6.9 CONTROLLER:
Check peak and system clocks for correct time.

6.10 MECHANICAL SELECTOR DRIVE:
Clean and apply light film of oil on tape, cable or chains. Check oil pan reservoir.

6.11 MACHINE:
Check all machine mountings and isolation, fastenings and drive sheave.

6.12 BRAKE:
Check operation, electrical contact, pins, fastenings and adjustments. Check
brake friction surfaces for oil contamination, discoloration, foreign material, wear
and clearances.

6.13 DOOR AND GATE OPERATIONS:
Check, clean and lubricate operator. Check cams and micro switches. Check
tightness of cam set screws, levers and fastenings. Check door torque, setting
not to exceed 30 Ibs. (133N) and record each door finding on a quarterly basis.
Check nudging operation. Check door opening and closing speed. All group
cars must be equal. Check belt tension and shaft bearings for wear. Make
certain door operator cover is securely fastened.

6.14 CAR DOORS:

Check door clutch and restrictive clutch operation, wear, clearance and
alignment. Lubricate pivot points. Make certain safety edge mountings are
secure. Lubricate pivot points. Check condition of nylon retracting clip. Check
and clean tracks, sheaves, sprockets and chains. Check relating cable.
Disassemble and clean door (gate) contract. Check door (gate) roller for wear.
Check for contact wipe. Check for proper running clearance between door
panels, door jambs and header. Check hoistway door gibs for proper sill
penetrations as per code and record each level for each elevator on a quarterly
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basis. Clean and check alignment of electric eyes and reflector/receiver. Check
eccentric rollers for proper clearance.

6.15 HOISTWAY DOORS - CAR TOP
Clean car top. Check leveling switches. Lubricate and clean car fan or blower.
Check all sheave fastenings and grooves. Check sheave grooves for wear.
Check adjustment of car and counterweight shoes and/or roller guides. Lubricate
guide shoe stems.

6.16 RETIRING CAM:

Check retiring cam for proper operation. Lubricate pivot points.

SEMI-ANNUALLY - (26 weeks)

6.17 CONTROLLER:

Clean dust from controller and filters. Check all resistance tubes, grids and
connections.

6.18 MECHANICAL SELECTOR DRIVE:

Check and clean switches, floor bars contacts, brushes and holders. Check
springs, shunts and fastenings. Check condition of travel cable wire. Check wire
connections for tightness. Check and lubricate selector sheaves, gearing and
advancing mechanism. Check condition of selector cable or tape, hitches.
Check operation of slack cable switch.

6.19 MACHINE:

Check tachometer brush length and clean out carbon dust. Return brush to
original position and holder.

6.20 HOISTWAY DOORS - CAR TOP:

Check TM switch contacts, cams, spring and roller. Check encoder drive wheel,
coupling and running surface.

6.21 HOISTWAY - CAR:

Check car and counterweight safeties for proper clearance. Clean and lubricate
pivots. Check travel cable for damage. Check limit switches by hand for proper
operation. Clean limit switch contacts, roller and check for wear. Check limit
switch cam alignment. Check oil level in buffers. Check alignment of buffer to
strike plate. Make sure fastenings are secure. Check main and counterweight
rail block ups, jack bolts or shims. Check overhead rail clearance. Check D.B.G.

6.22 ROPES:

Check all hoist ropes sheaves for wear. Check rope height at hoist machine
using a straight edge across drive sheave. Check for equal hoist rope tension.
Make certain shackles, nuts and cotter pins are in place. Check hoist ropes for
wear, rouge and diameter. Check governor rope for wear, rouge and diameter.
Check governor rope cable clamps. Check car and counterweight run-by (striker
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6.23

6.24

6.25

6.26

6.27

6.28

6.29

plate, car and counterweight to buffer). Make certain releasing carrier fastening
is secure. Check compensating chain/rope fastenings and hitches.

GOVERNOR:
Check and clean electrical contacts. Check circuit integrity.

ANNUALLY - (52 weeks)

CONTROLLER:

Cheek wire connections for tightness and relay shunts for wear. Check power
supply and calibration voltages. Lubricate contactor armature shafts. Check
settings and operation of overloads. Remove and clean fuses, clean fuses
holders. Check, clean lubricate damping motor, speed regulator (pilot generator).
Check brushes, commutators. Check “static control” for power removal on hoist
motor by (2) independent devices (not required with main generator.

MACHINE:

Remove relief plug and grease hoist motor (ball bearing type). Lubricate machine
sheave shaft bearings. Check tacho/encoder for loose or worn coupling and
alignment.

MOTOR AND GENERAOR:
Remove relief plug and grease (ball bearing).
BRAKE:

Clean brake plunger. Lubricate as necessary. Check brake voltage(s) and brake
timer.
HOISTWAY DOORS - CAR TOP:

Check operation and adjustment of interlock, hook and pickup roller assembilies.
Check condition and alignment of roller and lift rod. Check hook to box
clearance. Clean tracks, sheaves/sprockets and chains. Check tracks and
sheave/sprockets for wear and chains for stretch. Check condition of relating
cable. Check door closer (reel, weighted, or spring type). Check condition for
door gibs, sills and struts. Check for proper running clearance

between door panels, door jambs and header. Check eccentrics for .005"
clearance. Check all car mounted cams and switches. Check each cab
stabilizer.

HOISTWAY - CAR:

Check terminal slowdown cam fastenings. Clean hoist way, rails, counterweights
and car sides. Check fascia slip joints for free vertical movement. Make certain
fastenings are secure. Check travel cable for damage, twisting or chafing. Make
certain fastenings are secure. Check hoist way duct for distortion, shrinkage or
bowing. Check guide rail clips, brackets and fastenings for tightness. Lubricate
slide type rail clips. Check stiles for cracks, bends, rust, loose bolts. Check slant
rods and nuts for tightness.
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6.30 ROPES:
Lubricate hoist ropes as necessary.
6.31 SAFETY TESTS:

Perform the one (1) year inspection and test requirements for car and
counterweight safeties and buffers in accordance with Rule 1002.2 ASME A17.1.

60 MONTHS - (5 years)

6.32 SAFETY TESTS:
Perform the five (5) year full load safety test requirements for car and
counterweight safeties, governors, buffers and brake in accordance with Rule
1002.3 ASME A17.1
7 GEARED ELEVATING EQUIPMENT:

QUARTERLY - (13 weeks)

7.1 CONTROLLER:
Check peak and system clocks for correct time.
7.2 MECHANICAL SELECTOR DRIVE:

Check all Machine mountings and isolation, fastenings and drive sheave. Check
ring gear bolts, gear back lash, leaks and oil level.

7.3 MACHINE:

Check operation, electrical contact, pins, fastenings and adjustments. Check
brake friction surfaces for oil contamination, discoloration, foreign material, wear
and clearances.

7.4 BRAKE:

Check operation, electrical contact, pin, fastenings and adjustments. Check
brake friction surfaces for oil contamination, discoloration, foreign material, wear
and clearances.

7.5 DOOR AND GATE OPERATOR:

Check, clean and lubricate operator. Check cams and micro switches. Check
tightness of cam set screws, levers and fastenings. Check door torque, setting
not to exceed 30 Ibs. (133N) and record each door finding on a quarterly basis.
Check nudging operation. Check door opening and closing speed. All group
cars must be equal. Check belt tension and shaft bearings for wear. Make
certain door operator cover is securely fastened.

7.6 CAR DOORS:
Check door clutch and restrictive clutch operation, wear, clearance and

alignment. Lubricate pivot points. Makes certain safety edge mountings are
secure. Lubricate pivot points. Check condition of nylon retracting clip. Check
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and clean tracks, sheaves, sprockets and chains. Check relating cable.
Disassemble and clean door (gate) contact. Check door (gate) roller for wear.
Check for contact wipe. Check for proper running clearance between door
panels, door jambs and header. Check hoistway door gibs for proper sill
penetrations as per code and record each level for each elevator on a quarterly
basis. Clean and check alignment of electric eyes and reflector/receiver. Check
eccentric rollers for proper clearance.

7.7 HOISTWAY DOORS - CAR TOP:
Clean car top. Check leveling switches. Lubricate and clean car fan or blower.
7.8 HOISTWAY - CAR
Check all sheave fastenings and grooves. Check sheave grooves for wear.
Check adjustment of car counterweight shoes and/or roller guides. Lubricate
guide shoe stems. Lubricate sheaves.
7.9 RETIRING CAM:

Check retiring cam for proper operation. Lubricate pivot points.

SEMI - ANNUALLY - (26 weeks)

7.10 CONTROLLER:

Clean dust from controller and filters. Check all resistance tubes, grids and
connections.

7.11 MECHANICAL SELECTOR DRIVE:

Check and Clean switches, floor contacts, brushes and holders. Check springs,
shunts and fastenings. Check condition of travel cable wire. Check wire
connections for tightness. Check and lubricate selector sheaves, gearing and
advancing mechanism. Check condition of selector cable or tape, hitches.
Check operation of slack cable switch.

7.12  MACHINE:

Check tachometer brush length and clean out carbon dust. Return brush to
original position and holder.

7.13 HOISTWAY DOORS - CAR TOP:

Check TM switches contacts, cams, spring and roller. Check encoder drive
wheel, coupling and running surface.

7.14  HOISTWAY - CAR:

Check car and counterweight safeties for proper clearance. Clean and lubricate
pivots. Check travel cable for damage. Check limit switches by hand for proper
operation. Clean limit switch contacts, roller and check for wear. Check limit
switch cam alignment. Check oil level in buffers. Check alignment of buffer to
strike plate. Make sure fastenings are secure. Check main and counterweight
rail block ups, jack bolts or shims. Check overhead rail clearance. Check D.B.G.
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7.15 ROPES:

Check all hoist ropes sheaves for wear. Check rope height at hoist machine
using a straight edge across drive sheave. Check for equal hoist rope tension.
Make certain shackles, nuts, and cotter pins are in place. Check hoist rope wear,
rouge and diameter. Check governor rope for wear, rouge and diameter. Check
governor rope cable clamps. Check car and counterweight run-by (striker plate,
car and counterweight to buffer). Make certain releasing carrier fastening is
secure. Check compensating chain/rope fastenings and hitches.

7.16 GOVERNOR:
Check and clean electrical contacts. Check circuit integrity.

ANNUALLY - (52 weeks)

7.17 CONTROLLER:

Check wire connections for tightness and relay shunts for wear. Check power
supply and calibration voltages. Lubricate contactor armature shafts. Check
settings and operation of overloads. Remove and clean fuses, clean fuses
holders. Check, clean and lubricate dampening motor, speed regulator (pilot
generator). Check brushes, commutators. Check “static control” for power
removal on hoist motor by two (2) independent devices (not required with
generator).

7.18 MACHINE:
Remove relief plug and grease hoist motor (ball bearing type). Lubricate
machine sheave shaft bearings. Check tacho/encoder for loose or worn coupling
and alignment.

7.19 MOTOR AND GENERATOR:
Remove relief plug and grease (ball bearing).

7.20 BRAKE:

Clean brake plunger. Lubricate as necessary. Check brake voltage(s) and brake
timer.

7.21  HOISTWAY CAR:

Check operation and adjustment of interlock, hook and pickup roller assembilies.
Check condition and alignment of roller and lift rod. Check hood to box
clearance. Clean tracks, sheaves/sprockets and chains. Check tracks and
sheaves/sprockets for wear and chains for stretch. Check condition of relating
cable. Check door closer (reel, weighted, or spring type). Check condition for
door gibs, sills, and struts. Check for proper running clearance between door
panels, door jambs and header. Check eccentrics for .005" clearance. Check all
car mounted cams and switches. Check each cab stabilizer.

7.22  HOISTWAY - CAR:

Check terminal slowdown cam fastenings. Clean hoist way, rails,
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counterweights and car sides. Check fascia slip joints for free vertical
movement. Make certain fastenings are secure. Check travel cable for damage,
twisting or chafing. Make certain fastenings are secure. Check hoist way duct
for distortion, shrinkage or bowling. Check guide rail clips, brackets and
fastenings for tightness. Lubricate slide type rail clips. Check stiles for cracks,
bends, rust, loose bolts. Check slant rods and nuts for tightness.

7.23 ROPES:
Lubricate hoist ropes as necessary.
7.24  SAFETY TESTS:

Perform the one (1) year inspection and test requirements for car and
counterweight safeties and buffers in accordance with Rule 1002.2 ASME A17.1.

60 MONTH - (5 years)

7.25 SAFETY TESTS:
Perform the five (5) year full load safety test requirements for car and
counterweight safeties, governors, buffers and brake in accordance with Rule
1002.3 ASME A17.1.

8 HYDRAULIC ELEVATING EQUIPMENT:

QUARTERLY - (13 weeks)

8.1 CONTROLLER:

Check peak and system clocks for correct time.
8.2 MECHANICAL SELECTOR DRIVE:

Clean and apply light film of oil on tape, cable or chains.
8.3 PUMP UNIT

Check the V belts for wear and correct tension. Check gaskets and hoses for
deterioration

8.4 DOOR AND GATE OPERATOR:

Check, clean and lubricate operator. Check cams and micro switches. Check
tightness of cam set screws, levers and fastenings. Check door torque, setting
no to exceed 30 Ibs (133N) and record each door finding on a quarterly basis.
Check nudging operation. Check door opening and closing speed. All group
cars must be equal. Check belt tension and shaft bearing for wear. Make certain
door operator cover is securely fastened.

8.5 CAR DOORS:
Check, door clutch and restrictive clutch operation, wear, clearance and
alignment. Lubricate pivot points. Make certain safety edge mountings are

secure. Lubricate pivot points. Check condition of nylon retracing clip. Check
and clean tracks, sheaves, sprockets and chains. Check relating cable.
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Disassemble and clean door (gate) contact. Check door (gate) roller for wear.
Check for contact wipe. Check for proper running clearance between door
panels, door jambs and header. Check hoistway door gibs for proper sill
penetrations as per code and record each level for each elevator on a quarterly
basis. Clean and check alignment of electric eyes and reflector/receiver. Check
eccentric rollers for proper clearance.

8.6 HOISTWAY - CAR TOP:

Clean car top. Check leveling switches. Lubricate and clean car fan or blower.
Check oil reservoir levels in rail lubricators.

8.7 HOISTWAY - CAR:
Clean all sheave fastenings and grooves. Check sheave grooves for wear.
Check adjustment of car shoes and/or roller guides. Lubricate guides shoes
stems.

8.8 RETIRING CAM:

Check retiring cam for proper operation. Lubricate guides pivot points.

SEMI-ANNUALLY - (26 weeks)

8.9 CONTROLLER:

Clean dust from controller and filters. Check all resistance tubes, grids and
connections.

8.10 MECHANICAL SELECTOR DRIVE:

Check and clean switches, floor bars contacts, brushes and holders. Check
springs, shunts and fastenings. Check condition of travel cable wire. Check wire
connections for tightness. Check condition of selsyn motor brushes. Check and
lubricate selector sheaves and gearing. Check condition of selector cable or
table and hitches. Check operation of slack cable switch.

8.11 CARDOORS:

Check and clean tracks, sheaves sprockets and chains. Check relating cable.

8.12 HOISTWAY - CAR:

Check limit switches by hand for proper operation. Clean limit switch contacts,
rollers and check wear. Check limit switch cam alignment. Check oil levels in
buffers. Check alignment of buffer to strike plate. Make sure fastenings are
secure.

ANNUALLY - (5 weeks)

8.12 CONTROLLER:

Check wire connections for tightness and relay shunts for wear. Check power
supply and calibration voltages. Check low oil protection timer for proper
operation. Check settings and operation of overloads. Remove and clean fuses,
clean fuse holders.
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8.13  PUMP UNIT:

Lubricate pump motor per manufacture’s instruction. Check valves, muffler and
mounting for tightness.

8.14 HOISTWAY DOORS - CAR TOP:

Check operation and adjustment of interlock, hook and pickup roller assemblies.
Check conditions and alignment of roller and lift rod. Check hook to box
clearance. Clean tracks, sheaves/sprockets and chains. Check tracks and
sheaves/sprockets for wear and chains for stretch. Check condition of relating
cable. Check door closer (reel, weighted, or spring type). Check condition for
door gibs, sills and struts. Check for proper running clearance between door
panels, door jambs and header. Check eccentrics for .005" clearance. Check all
car mounted cams and switches. Check each stabilizer.

8.15 HOISTWAY - CAR:

Check supports for hydraulic pipe. Check terminal slowdown cam fastenings.
Make sure piston and platen plate fastening are secure. Clean hoist way, rails
and car side. Check travel cables for damage, twisting or chafing. Make certain
fastenings are secure. Check guide rail clips, brackets and fastenings for
tightness. Check stiles for cracks, bends, rust, or loose bolts. Check slant rods
and nuts for tightness.

8.16 SAFETY TESTS:
Perform the one (1) year inspection and test requirements to relief valves,
cylinders, flexible hose and fittings, pressure switch and slack rope device in
accordance with Rile 1005.2 ASME A17.1

60 MONTHS - (5 years)

8.17 SAFETY TESTS:

Perform the five (5) year inspection and test requirements for governors, safeties
and oil buffers in accordance with Rule 1005.4 ASME A17.1.

9. ESCALATOR EQUIPMENT:

MONTHLY - (4 weeks)

9.1 Run escalator in reverse direction for a short period.

9.2 Thoroughly clean the machine. Check the machine bearings for excessive
heating. Check the oil level in the machine and examine for oil leaks.

9.3 Press each stop button and check for proper stopping distance. Observe that the

brake action is correct. Adjust brake as required and record brake sliding
distance on a monthly basis. Test all skirt switches.

9.4 Check step chain for proper tension and lubricate. Check sprockets.

9.5 Clean truss pans, well ways, and top and bottom pans of all debris.

SEMI-ANNUALLY - (26 weeks)
9.6 Check handrail guides, newel and rollers.
9.7 Check handrail motion detectors, handrail tension, handrail appearance, brush
guards, moldings and clearances.
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9.8 Check step clearances, up-thrust, alignment, switches and appearance.

9.9 Check motor commutators, renew or reseat brushes as required.

9.10 Check mainline switch fuses for heating.

9.11  Trip governor by hand. Check all parts of the mechanism for freeness and clean
and lubricate as required.

9.12  Vacuum clean the motor (do not use a blower).

9.13  Examine the machine gear teeth for wear.

9.14  Examine the drive chain for wear.

9.15 Clean the controller, examine all equipment and replace worn parts. Tighten all
power circuit wiring connections. Pay particular attention to overload relay wire
connections.

9.16  Check overloads to ensure that they are correctly set.

ANNUALLY - (52 weeks)

9.17 Remove steps for a thorough inspection, lubricate and adjust equipment as
required. Inspect step welds. Slide step axle bushings to center of axle, clean
and lubricate.

9.18  Annual cleaning in accordance with manufacturer’'s recommendations. This must
be scheduled on sufficient consecutive non-working hours necessary to complete
the process.

9.19  Clean truss, pan underside of steps.

9.20 Check condition of track for wear, joints, wheel clearances both laterally and
vertically.

9.21  Check step chain for wear, and lubrication of side bars and pin connector holes.

9.22 Check setting and operation of all safety devices, including skirt switches,
handrail switches, broken chain switches, tension devices, etc.

9.23  Check operation of tension carriage, clearances. Lubricate rollers and pivots as
required.

9.24  Check tightness of main sprockets on shaft and the condition and lubrication of
main bearings.

9.25  Check handrail chain, countershaft bearings, and sprockets. Check setting and
wear of tangential and step guides. Lubricate as required.

9.26  Check upper landing handrail sheave bearings, sprockets and handrail tension
device. Clean and lubricate as required.

9.27 Clean surface of handrail tension rollers. Check and lubricate handrail guide
wheels.

9.28 Check lower handrail sheave bearings and rollers, lubricate as required.

9.29 Reassemble and check entire unit for running clearances and operation.

9.30 Keep the exterior of the machinery clean and properly painted if previously
painted.

9.31 Keep escalator machine room floors clean and properly painted.

10 CAB AND LOBBY LIGHTING (As required)

10.1  The Contractor will be responsible for maintaining sufficient lighting
levels in the elevator cars and elevator lobby. This applies to all elevators
under maintenance.

10.2  While replacing lights and control circuit elements, the contractor must
use same or equivalent type of material

10.3  Consumables required for such upkeep of lighting levels will be supplied
by Central Zone Maintenance Manager

10.4  Maintenance of light fittings and electrical control gear will be the
responsibility of Facilities and Transportation Department.
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SUB - SECTION 3 - PERFORMANCE STANDARDS:

It is the intent of this specification that the elevator equipment be maintained so as to
preserve the operating characteristics in accordance with the manufacturer’s design.

The following are performance levels which are a part of the original design and which
shall be maintained at all times.

A. Rated (contract) speed of all elevators, escalators, dumbwaiters and lifts.
Variance from rated speed, regardless of load, shall not exceed the following:

1. Hydraulic Elevators +20%
2. Geared Elevators +5%
3. Gearless Elevators + 5%
4. Escalators + 5%
5. Dumbwaiter & Lifts +5%

Motion and Performance Times.

Accuracy of leveling shall be measured under all load conditions. An accuracy of
leveling with 1/2 in. (13mm) of the floor is required.

Opening and closing times for all hoist way and car doors shall be within limits of
ASME A17.1 Safety Code of Elevators and Escalators, latest edition.

Door reversal devices, detectors and/or all passenger sensor devices.

Variable car and hall door open times.

Individual car and group operations and devices.

Firefighters’ Service emergency power operation and emergency car lights and
alarm bells.

O 0w

>oOmm

1. For the purpose of these specifications, the following performance criteria shall
apply:

A. Motion Time is the elapsed time measured in seconds from start of car
movement until car is stopped within a predetermined stopping zone.
Measured at a typical adjacent landing.

B. Performance Time is the elapsed time measured in seconds from the
start of closing to doors open 32 in. (813mm) at an adjacent floor, with a
car in a specified stopping zone. Measured using a typical floor height.

C. Door opening time is the elapsed time measured in seconds from the
time of start of car door opening motion, with door full closed, until car
door full opened and until car door motion stops, measured at a typical
landing.

D. Door closing time is the elapsed time measured in seconds from the time
of start of car door closing motion, from door full open, until car door
opening motion stops. Measured at a typical landing.

A. Door Closing Force. The force necessary to prevent closing of the hoist
way door (or the car door or gate if power operated) from rest shall be
not more than 30 foot pound (133N). This force shall be measured on
the leading edge of the door with the door at any point between 1/3 and
2/3 of its travel. Door closing force shall not exceed the requirements of
Rule 112.4 ASME A17.1.
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2. NOISE AND VIBRATION CONTROL:

Elevator equipment, shall be maintained and adjusted to meet the performance specified
herein within the following parameters with tests performed in accordance with Vibration
Measurements as defined in NEII Vertical Transportation Standards, Latest Edition.

A. Horizontal acceleration within cars during all riding and door operating
conditions shall not exceed 25 mg peak in the 1 to 10Hz range.

B. Acceleration and deceleration shall be constant and not exceed 5 feet
/second/second with an initial ramp between 0.5 and 0.75 seconds.

C. Sustained jerk shall not exceed 8 feet/second/second squared.

D. Measured noise levels in a moving car outside the leveling zone shall not

exceed 55 decibels under any condition including car exhaust blower/fan
on highest speed.

E. Measured noise levels in the car within the leveling zone or when the car is
stopped shall not exceed 60 decibels.

E. There shall be no discernible sound in the elevator car from the
machines, ropes, sheaves, pump unit, SCR units or car roller guides.

In accomplishing the above requirements, Contractor shall maintain a comfortable
elevator ride with smooth acceleration, retardation and soft stop. Door operation shall be
quiet and positive with smooth checking at the extremes of travel.

3. ESCALATOR BRAKE OPERATION:

The escalator brake when operated shall maintain a gradual rate of deceleration and stop
without a noticeable jerk or an abrupt stop. The brake shall hold the stopped escalator
with any load up to the brake rated load. The brake shall stop a down running escalator
at a rate no greater than 3 feet/second/second. The stopping distance of an empty unit in
down direction @ 90ft/min (0.46 m/s):

A. Dings Brake Step Glide 4 in. (104mm) to 4 1/2 in.
(115m)

B. AC Shoe Brake Step Glide 8 in. (204mm) to 10 in.
(254mm)

C. DC Shoe Brake Step Glide 4 in (104mm) to 6 in.
(152mm)

D. Permanent Magnet Step Glide 5 in. (127mm) to 7 in.
(178mm)

All brake adjustments shall be at running temperature.
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4, As minimum requirements, the performance levels set forth shall be as follows:
Motion and Performance Times
Equipment Motion Time (Seconds) Performance Time (Seconds)
Hydraulic 9.6 15.0
Geared Variable Voltage 6.4 10.0
Gearless Variable Voltage 5.4 9.0

Motion time = Brake to brake or start to stop at adjacent floor.
Performance time = Time from start of door closing to door open 32 in. (813mm) at

adjacent floor.

Door Opening/Closing Times

Door Opening (in.) 30 |32 |34 |36 |38 |40 |42 |44 |46 (48 (54 (60 |66 |72
SINGLE SPEED SIDE OPENING (SSSO):
Open 23|24 (25|25 (26|27 |27
Close 30132 (34|36(37]38]38
TWO SPEED SIDE OPENING (2SSO):
OPEN 21 122 |23 |24 |25 |26 |27 (33 (39|45 |51
CLOSE 33(35(36 (37 |38|40 |45 |50 |55 |56 ]6.1
SINGLE SPEED CENTER OPENING (SSCO):
OPEN 15|16 |16 |17 (18|18 (|19 |23 (25|27 |29
CLOSE 21 (2223|2425 |27 129|132 |35(38](41
TWO SPEED CENTER OPENING (2SCO):
OPEN 18 (19|20 (21|23 (25|27 |29
CLOSE 21 (22|24 125128303336

SUB - SECTION 4 - CODES AND STANDARDS:

7.1

All Preventive Maintenance Practices including, but not limited to Examinations, cleaning,

painting lubrication, adjusting, parts replacement, repairs and testing on all parts of the
vertical transportation equipment, performed under this Specification shall comply with all
applicable requirements of the Latest Editions of the Codes and Standards adopted by
the State of Georgia, Federal guidelines and any other code that may be applicable to the
operation, maintenance and safe operation of the equipment within the facility, including
all revisions and authorized changes.
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SECTION 5
INSURANCE AND RISK MANAGEMENT PROVISIONS

It is Fulton County Government’s practice to obtain Certificates of Insurance from our
Contractors and Vendors. Insurance must be written by a licensed agent in a company
licensed to write insurance in the State of Georgia. Respondents shall submit with the
bid/proposal evidence of insurability satisfactory to Fulton County Government as to form and
content. Either of the following forms of evidence is acceptable:

e A letter from an insurance carrier stating that upon your firm/company being the
successful Bidder/Respondent that a Certificate of Insurance shall be issued in
compliance with the Insurance and Risk Management Provisions outlined
below.

e A Certificate of Insurance complying with the Insurance and Risk Management
Provisions outlined below (Request for Bid/Proposal number and Project
Description must appear on the Certificate of Insurance).

e A combination of specific policies written with an umbrella policy covering
liabilities in excess of the required limits is acceptable to achieve the applicable
insurance coverage levels.

Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits
equal to or greater than the limits described below. Any and all Insurance Coverage(s) and
Bonds required under the terms and conditions of the contract shall be maintained during the
entire length of the contract, including any extensions or renewals thereto, and until all work
has been completed to the satisfaction of Fulton County Government.

Accordingly the Respondent shall provide a certificate evidencing the following:

1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE -
STATUTORY (In compliance with the Georgia Workers Compensation Acts and
any other State or Federal Acts or Provisions in which jurisdiction may be
granted)

Employer’s Liability Insurance  BY ACCIDENT - EACH ACCIDENT $500,000.
Employer’s Liability Insurance  BY DISEASE - POLICY LIMIT $500,000.
Employer’s Liability Insurance BY DISEASE - EACH EMPLOYEE  $500,000.

2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual
Liability Insurance)

Bodily Injury and Property Damage Liability Each Occurrence - $1,000,000
(Other than Products/Completed Operations) General Aggregate - $2,000,000
Products\Completed Operations Aggregate Limit - $2,000,000
Personal and Advertising Injury Limits - $1,000,000
Damage to Rented Premises Limits - $100,000

3. BUSINESS AUTOMOBILE LIABILITY INSURANCE
Bodily Injury & Property Damage Each Occurrence - $1,000,000
(Including operation of non-owned, owned, and hired automobiles).
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4. UMBRELLA LIABILITY
(In excess of Auto GL and Employers Liability) Each Occurrence - $1,000,000

5. PROFESSIONAL (E & O) LIABILITY Per Claim/Aggregate - $1,000,000
Contractor shall ensure that coverage under this policy shall continue for a period of
thirty-six (36) months after completion of services.

Certificates:

The aforementioned insurance policies shall contain or be endorsed to contain a Provision that
coverage afforded under such policies shall not expire, be cancelled or altered without at least
thirty (30) days written notice to Fulton County Government. Certificates of Insurance are to list
Fulton County Government, Its Employees, Servants and Agents as an Additional Insured
(except for Workers’ Compensation and Professional Liability), using ISO Additional Insured
Endorsement form CG 20 10 (11/85) version, its’ equivalent or on a blanket basis.

The Contractor/Vendor insurance shall apply as Primary Insurance before any other insurance
or self-insurance, including any deductible, non-contributory, and Waiver of Subrogation
provided in favor of Fulton County Government.

Additional Insured under the General Liability, Auto Liability, Umbrella Policies (with exception
of Workers Compensation), with no Cross Suits exclusion.

If Fulton County Government shall so request, the Respondent, Contractor or Vendor will
furnish the County for its inspection and approval such policies of insurance with all
endorsements, or confirmed specimens thereof certified by the insurance company to be true
and correct copies.

Such certificates and notices shall be sent to:

Fulton County Government — Purchasing Department
130 Peachtree Street, S.W.

Suite 1168

Atlanta, Georgia 30303-3459

Important:

It is understood that neither failure to comply nor full compliance with the foregoing insurance
requirements shall limit or relieve the Contractor/Vendor from any liability incurred as a result of
their activities/operations in conjunction with the Contract and/or Scope of Work.

USE OF PREMISES

Contractor/Vendor shall confine its apparatus, the storage of materials and the operations of its
workers to limits/requirements indicated by law, ordinance, permits and any restrictions of
Fulton County Government and shall not unreasonably encumber the premises with its
materials (Where applicable).
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PROTECTION OF PROPERTY

Contractor/Vendor will adequately protect its own work from damage, will protect Fulton County
Government’s property from damage or loss and will take all necessary precautions during the
progress of the work to protect all persons and the property of others from damage or loss.

Contractor/Vendor shall take all necessary precautions for the safety of employees of the work
and shall comply with all applicable provisions of the Federal, State and local safety laws and
building codes to prevent accidents or injury to persons on, about, or adjacent to the premises
where work is being performed.

Contractor/Vendor shall erect and properly maintain at all times as required by the conditions
and progress of the work, all necessary safeguards for the protection of its employees, Fulton
County Government employees and the public and shall post all applicable signage and other
warning devices to protect against potential hazards for the work being performed (Where
applicable).

THE RESPONDENT ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND AGREES

TO COMPLY WITH THE ABOVE STATEMENTS, AND IS AUTHORIZED TO SIGN
CONTRACTS ON BEHALF OF THE RESPONDING COMPANY.

COMPANY: SIGNATURE:

NAME: TITLE:

DATE:
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SECTION 6
PURCHASING FORMS & INSTRUCTIONS

This section contains the procurement forms that are required to be executed and
submitted with the bid package. This section does not contain all forms required to be
included with the bid package submittal.

To be deemed responsive to this ITB, Bidders must provide the information requested
and complete in detail all Purchasing Forms. The appropriate individual(s) authorized to
commit the Bidder to the Project must sign the Purchasing Forms. Bidders should
reproduce each Purchasing Form, as required, and complete the appropriate portions of
the forms provided in this section.

e Form A: Non-Collusion Affidavit of Prime Bidder/Offeror

e Form B: Certificate of Acceptance of Request for Bid Requirements

e Form C: Georgia Professional License Certification

e Form D: Certification Regarding Debarment

e Form E: Disclosure Form and Questionnaire

e Form F: Georgia Security and Immigration Contractor Affidavit and Agreement

e Form G: Georgia Security and Immigration Subcontractor Affidavit
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FORM A: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR
STATE OF GEORGIA

COUNTY OF FULTON

l, certify that pursuant to Fulton County
Code Section 2-320 (11), this bid or proposal is made without prior understanding,
agreement or connection with any corporation, firm or person submitting a bid for the
same work, labor or service to be done or the supplies, materials or equipment to be
furnished and is in all respects fair and without collusion or fraud. | understand collusive
bidding is a violation of state and federal law and can result in fines, prison sentences
and civil damages awards. | agree to abide by all conditions of this bid or proposal and
certify that | am authorized to sign this bid or proposal for the bidder.

Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e),
has not, by itself or with
others, directly or indirectly, prevented or attempted to prevent competition in such
bidding or proposals by any means whatsoever. Affiant further states that (s)he has not
prevented or endeavored to prevent anyone from making a bid or offer on the project by
any means whatever, nor has Affiant caused or induced another to withdraw a bid or
offer for the work.

Affiant further states that the said offer of is bona
fide, and that no one has gone to any supplier and attempted to get such person or
company to furnish the materials to the bidder only, or if furnished to any other bidder,
that the material shall be at a higher price.

(COMPANY NAME)

(PRESIDENT/VICE PRESIDENT)

Sworn to and subscribed before me this day of , 20

(SECRETARY/ASSISTANT SECRETARY)

(Affix corporate seal here, if a corporation)

Notary Public:

County:

Commission Expires:
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NOTE:

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY
OFFICER, AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR
ACTED FOR THEM IN BIDDING FOR OR PROCURING THE CONTRACT SHALL
ALSO MAKE THIS OATH.

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER

PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH.
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FORM B: CERTIFICATE OF ACCEPTANCE OF REQUEST FOR BID
REQUIREMENTS

This is to certify that on this day, offeror acknowledges that he/she has read this

solicitation document, pages # to # inclusive, including any
addenda # to # exhibit(s) # to # , attachment(s) #
to # , and/or appendices # to #, in its entirety, and agrees that

no pages or parts of the document have been omitted, that he/she understands,
accepts and agrees to fully comply with the requirements therein, and that the
undersigned is authorized by the offeror to submit the proposal herein and to legally

obligate the offeror thereto.

This is also to certify that the offeror has reviewed the form Fulton County contract
included in the solicitation documents and agrees to be bound by its terms, or that the
offeror certifies that it is submitting any proposed modification to the contract terms with
its proposal. The offeror further certifies that the failure to submit proposed
modifications with the proposal waives the offeror's right to submit proposed
modifications later. The offeror also acknowledges that the indemnification and
insurance provisions of Fulton County’s contract included in the solicitation documents
are non-negotiable and that proposed modifications to said terms may be reason to

declare the offeror’s proposal as non-responsive.

Company:

Signature:

Name:

Title:

Date:

(Corporate Seal)
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FORM C1: CONTRACTOR’S GEORGIA UTILITY LICENSE CERTIFICATION

Contractor’'s Name:

Utility Contractor’'s Name:

Expiration Date of License:

| certify that the above information is true and correct and that the classification noted is
applicable to the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)
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FORM C2: CONTRACTOR’S GEORGIA GENERAL CONTRACTOR'’S LICENSE
CERTIFICATION

Contractor's Name:

General Contractor’s License Number:

Expiration Date of License:

| certify that the above information is true and correct and that the classification noted is
applicable to the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)
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FORM C3: GEORGIA PROFESSIONAL LICENSE CERTIFICATION

NOTE: Please complete this form for the work your firm will perform on this
project.

Contractor's Name:

Performing work as: Prime Contractor Sub-Contractor

Professional License Type:

Professional License Number:

Expiration Date of License:

| certify that the above information is true and correct and that the classification noted is
applicable to the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)
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FORM D: CERTIFICATION REGARDING DEBARMENT

(1) The Offeror certifies that neither it or its subcontractors is presently debarred,
suspended, proposed for debarment, declared ineligible, or otherwise excluded from
doing business with any government agency. Any such exclusion may cause
p6rohibition of your firm from participating in any procurement by the Fulton County

overnment.

(2) If the Offeror is unable to certify to any of the statements in this certification, such
Offeror or subcontractor shall attach an explanation to this bid or proposal.

INSTRUCTIONS FOR CERTIFICATION

By signing and submitting this certification, the Offeror is providing the certification set
out below:

(1) The certification in this clause is a material representation of fact upon which
reliance will be placed. If it is later determined that the prospective vendor knowingly
rendered a false certification, the Purchasing Agent may pursue all available
remedies, including suspension and/or debarment, for withdrawal of award or
termination of a contract.

(2) The prospective Offeror shall provide immediate written notice to the Purchasing
Agent if at anytime the Offeror learns that its certification was erroneous when
submitted or has become erroneous by reason of changed circumstances.

(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent
in writing of any changes, if as a result of such changes, the Offeror certification
regarding debarment is affected.

DEBARMENT ORDINANCE

The following Section 2-322 of Fulton County Code of Laws establishes the procedure
for the debarment of contractors.

Authority to suspend.

After reasonable notice to the entity involved and reasonable opportunity for that entity
to be heard, the Purchasing Agent, after consultation with user department, the County
Manager and the County Attorney shall have the authority to suspend an entity for
cause from consideration for award of county contracts. As used in this section, the
term entity means any business entity, individual, firm, contractor, subcontractor or
business corporation, partnership, limited liability corporation, firm, contractor,
subcontractor or business structured; provided, further, that any such entity shall also
be subject to suspension under this section if any of its constituents, members,
subcontractors at any tier of such entity’s and the entity, or any constituent or member,
knew or should have known of the commission of the act. The suspension shall be for a

period not to exceed three (3) years unless cause is based on a felony conviction for an
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offense related or associated with fraudulent contracting or misappropriation of funds
wherein the suspension shall not exceed seven (7) years.

Causes for Suspension. The causes for suspension include:

(1) Conviction for commission of a criminal offense as an incident to obtain or
attempting to obtain a public or private contract or subcontract, or in
performance of such contract or subcontract;

(2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery,
falsification or destruction of records, receiving stolen property or other offense
indicating a lack of business integrity or business honesty which currently,
seriously and directly affects responsibility as a county contractor.

(3) Conviction of state or federal anti-trust statues arising out of the solicitation and
submission of bids and proposals;

(4) Violation of contract provisions, as set forth below, of a character which is
regarded by the Purchasing Agent to be so serious as to justify suspension
action:

a. Failure to perform in accordance with the specifications within a time limit
provided in a county contract;

b. A recent record of failure to perform or unsatisfactory performance in
accordance with the terms of one or more contracts; provided, that failure
to perform or unsatisfactory performance caused by acts beyond the
control of the contractor shall not be considered to be a basis for
suspension;

c. Material representation of the composition of the ownership or workforce
or business entity certified to the county as a minority business enterprise;,
or

d. Falsification of any documents.

(5) For violation of the ethical standards set forth in Fulton County Code Chapter 9,
Code of Ethics.

(6) Knowing misrepresentation to the county, of the use which a majority owned
contractor intends to make a minority business enterprise (a business entity at
least 51 percent of which is owned and controlled by minority persons, as
defined in Fulton County Code Chapter 6, Article B, Minority Business
Enterprise Affirmative Action Program and certified as such by the County) as a
subcontractor or a joint venture partner, in performing work under contract with
the County.

Failure to fully and truthfully provide the information required, may result in the
disqualification of your bid/proposal from consideration or termination of the Contract,
once awarded. This document must be completed and included as a part of the
bid/proposal package along with other required documents.

[SIGNATURES ON NEXT PAGE]
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Under penalty of perjury, | declare that | have examined this certification and all
attachments hereto, if applicable, to the best of my knowledge and belief, and all
statements contained hereto are true, correct, and complete.

On this day of , 20

(Legal Name of Offeror) (Date)

(Signature of Authorized Representative) (Date)

(Title)
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FORM E: DISCLOSURE FORM AND QUESTIONNAIRE

1. Please provide the names and business addresses of each of the Offeror’s firm’s
officers and directors.

For the purposes of this form, the term “Offeror” means an entity that responds to
a solicitation for a County contract by either submitting a proposal in response to
a Request for Proposal or a Request for Qualification or a Bid in response to an
Invitation to Bid. Describe accurately, fully and completely, their respective
relationships with said Offeror, including their ownership interests and their
anticipated role in the management and operations of said Offeror.

2. Please describe the general development of said Offeror's business during the
past five (5) years, or such shorter period of time that said Offeror has been in
business.

3. Please state whether any employee, agent or representative of said Offeror who

is or will be directly involved in the subject project has or had within the last five
(5) years: (i) directly or indirectly had a business relationship with Fulton County;
(i) directly or indirectly received revenues from Fulton County; or (iii) directly or
indirectly receives revenues from the result of conducting business on Fulton
County property or pursuant to any contract with Fulton County. Please
describe in detail any such relationship.
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LITIGATION DISCLOSURE:

Failure to fully and truthfully disclose the information required, may result in the
disqualification of your bid or proposal from consideration or termination of the Contract,
once awarded.

1. Please state whether any of the following events have occurred in the last five (5)
years with respect to said Offeror. If any answer is yes, explain fully the
following:

(@) whether a petition under the federal bankruptcy laws or state insolvency
laws was filed by or against said Offeror, or a receiver fiscal agent or
similar officer was appointed by a court for the business or property of said
Offeror;

Circle One: YES NO

(b)  whether Offeror was subject of any order, judgment, or decree not
subsequently reversed, suspended or vacated by any court of competent
jurisdiction, permanently enjoining said Offeror from engaging in any type
of business practice, or otherwise eliminating any type of business
practice; and

Circle One: YES NO

(c) whether said Offeror's business was the subject of any civil or criminal
proceeding in which there was a final adjudication adverse to said or
Offeror, which directly arose from activities conducted by the business unit
or corporate division of said Offeror which submitted a bid or proposal for
the subject project. If so please explain.

Circle One: YES NO
2. Have you or any member of your firm or team to be assigned to this engagement
ever been indicted or convicted of a criminal offense within the last five (5)
years?
Circle One: YES NO
3. Have you or any member of your firm or team been terminated (for cause or

otherwise) from any work being performed for Fulton County or any other
Federal, State or Local Government?

Circle One: YES NO
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4, Have you or any member of your firm or team been involved in any claim or
litigation adverse to Fulton County or any other federal, state or local
government, or private entity during the last three (3) years?

Circle One: YES NO

5. Has any offeror, member of offeror’s team, or officer of any of them (with respect
to any matter involving the business practices or activities of his or her
employer), been notified within the five (5) years preceding the date of this offer
that any of them are the target of a criminal investigation, grand jury
investigation, or civil enforcement proceeding?

Circle One: YES NO

If you have answered “YES” to any of the above questions, please indicate the name(s)
of the person(s), the nature, and the status and/or outcome of the information,
indictment, conviction, termination, claim or litigation, the name of the court and the file
or reference number of the case, as applicable. Any such information should be
provided on a separate page, attached to this form and submitted with your proposal.

NOTE: If any response to any question set forth in this questionnaire has been
disclosed in any other document, a response may be made by attaching a copy of
such disclosure. (For example, said Offeror's most recent filings with the
Securities and Exchange Commission (“SEC”) may be provided if they are
responsive to certain items within the questionnaire.) However, for purposes of
clarity, Offeror should correlate its responses with the exhibits by identifying the
exhibit and its relevant text.

Disclosures must specifically address, completely respond and comply with all
information requested and fully answer all questions requested by Fulton County. Such
disclosure must be submitted at the time of the bid or proposal submission and included
as a part of the bid/proposal submitted for this project. Disclosure is required for
Offerors, joint venture partners and first-tier subcontractors.

Failure to provide required disclosure, submit officially signed and notarized documents
or respond to any and all information requested/required by Fulton County can result in

the bid/proposal declared as non-responsive. This document must be completed and
included as a part of the bid/proposal package along with other required documents.

[SIGNATURES ON NEXT PAGE]
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Under penalty or of perjury, | declare that | have examined this questionnaire and all
attachments hereto, if applicable, to the best of my knowledge and belief, and all

statements contained hereto are true, correct, and complete.

On this day of

20

(Legal Name of Proponent)

(Date)

(Signature of Authorized Representative)

(Date)

(Title)

Sworn to and subscribed before me,

This day of , 20

(Notary Public) (Seal)

Commission Expires

(Date)
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FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT
AND AGREEMENT

Instructions:

Contractors must attest to compliance with the requirements of O.C.G.A 13-10-91 and
the Georgia Department of Labor Rule 300-10-01-.02 by executing the Contractor
Affidavit provided.
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STATE OF GEORGIA
COUNTY OF FULTON

FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR
AFFIDAVIT AND AGREEMENT

By executing this affidavit, the undersigned contractor verifies its compliance with
O.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is
engaged in the physical performance of services under a contract with [insert name of
prime contractor] on
behalf of Fulton County Government has registered with and is participating in a
federal work authorization program* [any of the electronic verification of work
authorization programs operated by the United States Department of Homeland
Security or any equivalent federal work authorization program operated by the United
States Department of Homeland Security to verify information of newly hired
employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L.
99-603], in accordance with the applicability provisions and deadlines established in
0.C.G.A. 13-10-91.

The undersigned further agrees that, should it employ or contract with any
subcontractor(s) in connection with the physical performance of services to this contract
with Fulton County Government, contractor will secure from such subcontractor(s)
similar verification of compliance with O.C.G.A/ 13-10-91 on the Subcontractor Affidavit
provided in Rule 300-10-01-.08 or a substantially similar form. Contractor further
agrees to maintain records of such compliance and provide a copy of each such
verification to the Fulton County Government at the time the subcontractor(s) is
retained to perform such service.

EEV/Basic Pilot Program* User Identification Number

BY: Authorized Officer of Agent (Insert Subcontract Name)

Title of Authorized Officer or Agent of Subcontractor

Printed Name of Authorized Officer or Agent

Sworn to and subscribed before me this day of , 20

Notary Public:

County:

Commission Expires:
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NOTE:

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work
authorization program is the “EEV/Basic Pilot Program” operated by the U.S.
Citizenship and Immigration Services Bureau of the U.S. Department of Homeland
Security, in conjunction with the Social Security Administration (SSA).
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FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR
AFFIDAVIT

Instructions:

In the event that your company is awarded the contract for this project, and will be
utilizing the services of any subcontractor(s) in connection with the physical
performance of services pursuant to this contract, the following affidavit must be
completed by such subcontractor(s). Your company must provide a copy of each such
affidavit to Fulton County Government, Department of Purchasing & Contract
Compliance with the proposal submittal.

All subcontractor affidavit(s) shall become a part of the contract and all subcontractor(s)
affidavits shall be maintained by your company and available for inspection by Fulton
County Government at any time during the term of the contract. All subcontractor(s)
affidavit(s) shall become a part of any contractor/subcontractor agreement(s) entered
into by your company.
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STATE OF GEORGIA
COUNTY OF FULTON

FORMG:  GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned subcontractor verifies its compliance with
O.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is
engaged in the physical performance of services under a contract with [insert name of
prime contractor] behalf of
Fulton County Government has registered with and is participating in a federal work
authorization program* [any of the electronic verification of work authorization programs
operated by the United States Department of Homeland Security or any equivalent
federal work authorization program operated by the United States Department of
Homeland Security to verify information of newly hired employees, pursuant to the
Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with
the applicability provisions and deadlines established in O.C.G.A. 13-10-91.

EEV/Basic Pilot Program* User Identification Number

BY: Authorized Officer of Agent
(Insert Subcontract Name)

Title of Authorized Officer or Agent of Subcontractor

Printed Name of Authorized Officer or Agent

Sworn to and subscribed before me this day of , 20

Notary Public:

County:

Commission Expires:
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NOTE:

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work
authorization program is the “EEV/Basic Pilot Program” operated by the U.S.
Citizenship and Immigration Services Bureau of the U.S. Department of Homeland
Security, in conjunction with the Social Security Administration (SSA).
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SECTION 7
CONTRACT COMPLIANCE REQUIREMENTS

NON-DISCRIMINATION IN PURCHASING AND CONTRACTING

It is the policy of Fulton County Government that discrimination against businesses by reason of the race,
color, gender or national origin of the ownership of any such business is prohibited. Furthermore, it is the
policy of the Board of Commissioners (“Board”) that Fulton County and all vendors and contractors doing
business with Fulton County shall provide to all businesses the opportunity to participate in contracting
and procurement paid, in whole or in part, with monetary appropriations of the Board without regard to the
race, color, gender or national origin of the ownership of any such business. Similarly, it is the policy of
the Board that the contracting and procurement practices of Fulton County should not implicate Fulton
County as either an active or passive participant in the discriminatory practices engaged in by private
contractors or vendors seeking to obtain contracts with Fulton County.

Implementation of Equal Employment Opportunity (EEO) Policy

The County effectuates Equal Employment Opportunity thru Policy #800-8, Non-Discrimination in
Contracting and Procurement. This policy considers racial and gender workforce availability. The
availability of each workgroup is derived from the work force demographics set forth in the 2000 Census
EEO file prepared by the United States Department of Commerce for the applicable labor pool normally
utilized for the contract.

Monitoring of EEO Policy

Upon award of a contract with Fulton County, the successful bidder/proposer must complete an Equal
Employment Opportunity Report (EEOR), describing the racial and gender make-up of the firm’s work
force. If the EEOR indicates that the firm’s demographic composition indicates underutilization of
employee’s of a particular ethnic group for each job category, the firm will be required to submit an
aggressive action plan setting forth steps the firm will take to address the identified underutilization.

DETERMINATION OF GOOD FAITH EFFORTS

During the course of the project, the Prime Contractor shall demonstrate that they have made all efforts
reasonably possible to ensure that Minority and Female Business Enterprises (MFBE) have had a full and
fair opportunity to compete and win subcontracts on this project. The Prime Contractor is required to
include all outreach attempts that would demonstrate a “Good Faith Effort” in the solicitation of sub-
consultants/subcontractors.

Written documentation demonstrating the Prime Contractor’s outreach efforts to identify, contact, contract
with or utilize Minority or Female owned businesses shall include holding pre-bid conferences, publishing
advertisements in general circulation media, trade association publications, minority-focused media, and
the County’s bid board, as well as other efforts.

Include a list of publications where the advertisement was placed as well as a copy of the advertisement.
Advertisement shall include at a minimum, scope of work, project location, location(s) of where plans and
specifications may be viewed or obtained and trade or scopes of work for which subcontracts are being
solicited.

EQUAL BUSINESS OPPORTUNITY PLAN (EBO PLAN)

In addition to the proposal submission requirements, each vendor must submit an Equal Business
Opportunity Plan (EBO Plan) with their bid/proposal. The EBO Plan is designed to enhance the utilization
of a particular racial, gender or ethnic group by a bidder/proposer, contractor, or vendor or by Fulton
County. The respondent must outline a plan of action to encourage and achieve diversity and equality in
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the available procurement and contracting opportunities with this solicitation.
The EBO Plan must identify and include:

1. Potential opportunities within the scope of work of this solicitation that will allow for participation of
racial, gender or ethnic groups.

2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and female
business utilization in this solicitation.

Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships with
minority and female businesses in an effort to achieve contracting and procurement diversity.

Prompt Payment: The prime contractor must certify in writing and must document all subcontractors,
sub-consultants and suppliers have been promptly paid for work and materials, (less any retainage by the
prime contractor prior to receipt of any further progress payments). In the event the prime contractor is
unable to pay subcontractors, sub-consultants or suppliers until it has received a progress payment from
Fulton County, the prime contractor shall pay all subcontractors, sub-consultants or suppliers funds due
from said progress payment within forty-eight (48) hours of receipt of payment from Fulton County. In no
event shall a subcontractor, sub-consultant or supplier be paid later than fifteen (15) days as provided for
by state law.

REQUIRED FORMS AND EBO PLAN

In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination in
Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the following
completed documents. Failure to provide this information shall result in the proposal being deemed non-
responsive.

= Exhibit A — Promise of Non-Discrimination

= Exhibit B — Employment Report

= Exhibit C — Schedule of Intended Subcontractor Utilization

= Exhibit D — Letter of Intent to Perform as a Subcontractor or Provide Materials or
Services

= Exhibit E — Declaration Regarding Subcontractors Practices

= Exhibit F — Joint Venture Disclosure Affidavit

= Equal Business Opportunity Plan (EBO Plan). This document is not a form rather a
statement created by the bidder/proposer on its company letter head addressing the EBO
Plan requirements.

= Exhibit H — First Source Jobs Program Information, Form 2

The following document must be completed as instructed if awarded the project:

= Exhibit G — Prime Contractor’s Subcontractor Utilization Report
= Exhibit H — First Source Jobs Program Agreement, Form 3

All Contract Compliance documents (Exhibits A — H and EBO Plan) are to be placed in a separate
sealed envelope clearly marked “Contract Compliance”. The EBO Plan must be submitted on company
letterhead. These documents are considered part of and should be submitted with the Technical
Proposal.
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EXHIBIT A — PROMISE OF NON-DISCRIMINATION

“Know all persons by these presents, that I/We ( ),
Name

Title Firm Name
Hereinafter “Company”, in consideration of the privilege to bid on or obtain contracts funded, in whole or
in part, by Fulton County, hereby consent, covenant and agree as follows:

1) No person shall be excluded from participation in, denied the benefit of, or otherwise
discriminated against on the basis of race, color, national origin or gender in connection
with any bid submitted to Fulton County for the performance of any resulting there from,

2) That it is and shall be the policy of this Company to provide equal opportunity to all
businesses seeking to contract or otherwise interested in contracting with this Company
without regard to the race, color, gender or national origin of the ownership of this
business,

3) That the promises of non-discrimination as made and set forth herein shall be continuing
in nature and shall remain in full force and effect without interruption,

4) That the promise of non-discrimination as made and set forth herein shall be made a part
of, and incorporated by reference into, any contract or portion thereof which this
Company may hereafter obtain,

5) That the failure of this Company to satisfactorily discharge any of the promises of non-
discrimination as made and set forth herein shall constitute a material breach of contract
entitling the Board to declare the contract in default and to exercise any and all applicable
rights and remedies, including but not limited to cancellation of the contract, termination
of the contract, suspension and debarment from future contracting opportunities, and
withholding and/or forfeiture of compensation due and owning on a contract; and

6) That the bidder shall provide such information as may be required by the Director of

Contract Compliance pursuant to Section 4.4 of the Fulton County Non-Discrimination in
Purchasing and Contracting Ordinance.

SIGNATURE:

ADDRESS:

TELEPHONE NUMBER:
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EXHIBIT B - EMPLOYMENT REPORT

The demographic employment make-up for the bidder must be identified and submitted with this bid/proposal. In addition, if subcontractors will be utilized by the bidder/proposer to

complete this project, then the demographic employment make-up of the subcontractor(s) must be identified and submitted with this bid.

BLACK or NATIVE
TOTAL TOTAL WHITE AFRICAN HISPANIC AMERICAN HAWAIIAN TWO or
JOB CATEGORIES EMPLOYED | MINORITIES (Not AMERICAN or LATINO INDIAN or ASIAN or OTHER MORE
Hispanic (Not of ALASKAN PACIFIC RACES
Origin) Hispanic NATIVE ISLANDER
Origin) (AIAN) (NHOP)
M F M F M F M F M F M F M F M F M F
EXECUTIVE/SENIOR LEVEL
OFFICIALS and MANAGERS
FIRST/MID LEVEL OFFICIALS and
MANAGERS
PROFESSIONALS
TECHNICIANS
SALES WORKERS
ADMINISTRATIVE SUPPORT
WORKERS
CRAFT WORKERS
OPERATIVES
LABORERS & HELPERS
SERVICE WORKERS
TOTAL
FIRMS’S NAME
ADDRESS
TELEPHONE
This completed form is for (Check only one): Bidder/Proposer Subcontractor

Submitted by:

Date Completed:
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EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION

If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this form must
be completed and submitted with the bid/proposal. All prime bidders/proposers must include Letter(s)
of Intent (Exhibit D) in the bid document for all subcontractors who will be utilized under the scope of
work/services.

Prime Bidder/Proposer:

ITB Number:

Project Name or Description of Work/Service(s):

1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is is not____a minority or
female owned and controlled business enterprise. (Please indicate below the portion of work, including,
percentage of bid/proposal amount that your firm will carry out directly):

2. If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement.

3. Sub-Contractors (including suppliers) to be utlized in the performance of this scope of
work/service(s), if awarded, are:

SUBCONTRACTOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*: COUNTY CERTIFIED**
WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE);
Native American (NABE); White Female American (WFBE); **If yes, please attach copy of recent
certification.
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SUBCONTRACTOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE: %

SUBCONTRACTOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE: %

SUBCONTRACTOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE: %

SUBCONTRACTOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE: %

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE);
Native American (NABE); White Female American (WFBE); **If yes, please attach copy of recent

certification.
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Total Dollar Value of Subcontractor Agreements: ($)

Total Percentage Value: (%)

CERTIFICATION: The undersigned certifies that he/she has read, understands and agrees to be bound
by the Bid/Proposer provisions, including the accompanying Exhibits and other terms and conditions
regarding sub-contractor utilization. The undersigned further certifies that he/she is legally authorized by
the Bidder/Proposer to make the statement and representation in this Exhibit and that said statements
and representations are true and correct to the best of his/her knowledge and belief. The undersigned
understands and agrees that if any of the statements and representations are made by the
Bidder/Proposer knowing them to be false, or if there is a failure of the intentions, objectives and
commitments set forth herein without prior approval of the County, then in any such event the
Contractor’s acts or failure to act, as the case may be, shall constitute a material breach of the contract,
entitling the County to terminate the Contract for default. The right to so terminate shall be in addition to,
and in lieu of, any other rights and remedies the County may have for other defaults under the contract.

Sighature: Title:

Firm or Corporate Name:

Address:

Telephone: ( )

Fax Number: ( )

Email Address:
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EXHIBIT D

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR
OR
PROVIDE MATERIALS OR SERVICES

This form must be completed by ALL known subcontractor and submitted with the bid/proposal. The
Prime Contractor must submit Letters of Intent for ALL known subcontractors at time of bid submission.

To:
(Name of Prime Contractor Firm)
From:
(Name of Subcontractor Firm)
ITB Number:

Project Name:

The undersigned is prepared to perform the following described work or provide materials or services in
connection with the above project (specify in detail particular work items, materials, or services to be
performed or provided):

Project Project Estimated
Commence | Completion Dollar
Description of Work Date Date Amount
(Prime Bidder) (Subcontractor)
Signature Sighature
Title Title
Date Date
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EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES

If the bidder/proposer does not intend to subcontract any portion of the scope of work services(s), this
form must be completed and submitted with the bid/proposal.

hereby declares that it is my/our intent to

perform 100% of the work required for

(Bidder)

(ITB Number)

(Description of Work)

In making this declaration, the bidder/proposer states the following:

1.

Name:

That the bidder/proposer does not customarily subcontract elements of this type project, and
normally performs and has the capability to perform and will perform all elements of the work
on this project with his/her own current work forces;

If it should become necessary to subcontract some portion of the work at a later date, the
bidder/proposer will comply with all requirements of the County’s Non-Discrimination
Ordinance in providing equal opportunities to all firms to subcontract the work. The
determination to subcontract some portion of the work at a later date shall be made in good
faith and the County reserves the right to require additional information to substantiate a
decision made by the bidder/proposer to subcontract work following the award of the
contract. Nothing contained in this provision shall be employed to circumvent the spirit and
intent of the County’s Non-Discrimination Ordinances;

The bidder will provide, upon request, information sufficient for the County to verify Item
Number one.

AUTHORIZED COMPANY REPRESENTATIVE

Title: Date:

Signature:

Firm:

Address:

Phone Number:

Fax Number:

Email Address:
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EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT

ITB No.

Project Name

This form must be completed and submitted with the bid/proposal if a joint venture approach is to be
undertaken.

In order to evaluate the extent of small, minority and female business involvement being proposed by a
Bidder/Proposer, certain relevant information must be provided prior to contract award. The information
requested below is to clearly identify and explain the extent of small business participation in the
proposed joint venture. All items must be properly addressed before the business entity can be
evaluated.

1. Firms:

1) Name of Business:
Street Address:
Telephone No.:
Nature of Business:

2) Name of Business:
Street Address:
Telephone No.:
Nature of Business:

3) Name of Business:
Street Address:
Telephone No.:
Nature of Business:

NAME OF JOINT VENTURE (If applicable):
ADDRESS:

PRINCIPAL OFFICE:

OFFICE PHONE:
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Note: Attach additional sheets as required

1.

10.

11.

Describe the capital contributions by each joint venturer and accounting thereof.

Describe the financial controls of the joint venture, e.g., will a separate cost center be
established? Which venturer will be responsible for keeping the books? How will the
expense therefore be reimbursed? What is the authority of each joint venture to commit or
obligate the order?

Describe any ownership, options for ownership, or loans between the joint ventures. Identify
terms thereof.

Describe the estimated contract cash flow for each joint venturer.

To what extent and by whom will the on-site work be supervised?

To what extent and by whom will the administrative office be supervised?

Which joint venturer will be responsible for material purchases including the estimated cost
thereof? How will the purchase be financed?

Which joint venturer will provide equipment? What is the estimated cost thereof? How will
the equipment be financed?

Describe the experience and business qualifications of each joint venturer.

Submit a copy of all joint venture agreements and evidence of authority to do business in the
State of Georgia as well as locally, to include all necessary business licenses.

Percent of Minority/Female Business Enterprises ownership by each joint venture in terms of
profit and loss sharing:

12.

13.

The authority of each joint venturer to commit or obligate the other:

Number of personnel to be involved in project, their crafts and positions and whether they are
employees of the Minority/Female Business Enterprises enterprise, the majority firm or the joint
venture:
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14, Identification of control and participation in venture; list those individuals who are responsible for
day-to-day management and policy decision-maker, including, but not limited to, those with prime
responsibility for areas designated below; (use additional sheets if necessary)

Financial Supervision
Name Race Sex Decisions Field Operation

In connection with any work that these firms, as a joint venture, might be authorized to perform in
connection with above captioned contract, we each do hereby authorize representatives of the Fulton
County Department of Contract Compliance, Departments of Purchasing and Contract Compliance, and
Finance, under the direction of the County Manger’'s Office, to examine, from time to time, the books,
records and files to the extent that such relate to this County project.

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE
CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT WE ARE
AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS AFFIDAVIT AND GRANT THE
ABOVE PRIVILEGE.

FOR

(Company)
Date:

(Signature of Affiant)

(Printed Name)

(Company)
Date:

(Signature of Affiant)

(Printed Name)
State of
County of
On this day of , 20 , before me, appeared , the
undersigned officer, personally appeared known to me to be

the person described in the foregoing Affidavit and acknowledges that he (she) executed the

same in the capacity therein stated and for the purpose therein contained.
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EXHIBIT — G PRIME CONTRACTOR/SUB-CONTRACTOR UTILIZATION REPORT

This report must be submitted by the tenth day of each month, along with a copy of your monthly invoice (schedule of values/payment application) to
Contract Compliance. Failure to comply shall result in the County commencing proceedings to impose sanctions to the prime contractor, in addition to
pursuing any other available legal remedy. Sanctions may include the suspending of any payment or part thereof, termination or cancellation of the contract,
and the denial of participation in any future contracts awarded by Fulton County.

REPORTING PERIOD PROJECT NAME:
PROJECT
FROM: NUMBER:
PROJECT
TO: LOCATION:
Contract Contract Award Change Order Contract %
PRIME CONTRACTOR Award Date Amount Amount Period Complete
to Date

Name:

Address:

Telephone #
AMOUNT OF REQUISITION THIS PERIOD: $
TOTAL AMOUNT REQUISITION TO DATE: $
TOTAL AMOUNT REQUISITION TO DATE: $

SUBCONTRACTOR UTILIZATION (add additional rows as necessary)

Contract Amount Paid Amount Contract Period
Name of Sub-Contractor Description of Work Amount To Date Requisition This | Starting Date Ending
Period Date
TOTALS
Executed By:
(Signature) (Printed Name)

Notary: Date: My Commission Expires:
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Should you have questions regarding any of the documents contained in Section 6, please feel
free to contact the Office of Contract Compliance at (404) 612-6300, for further assistance.
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EXHIBIT H

FULTON COUNTY FIRST SOURCE JOBS PROGRAM

STATEMENT OF POLICY:

It is the policy of Fulton County Government to provide employment opportunities to the citizens of
Fulton County. This policy will apply to all contracts procured through the Department of Purchasing &
Contract Compliance valued in excess of $200,000. The Prime Contractor is expected to utilize the First
Source Jobs Program to fill 50% of the entry level jobs which arise as a result of any project funded in
whole or in part with County funds with residents of Fulton County.

PURPOSE:

The purpose of this policy is to create a pool of employable persons who are residents of Fulton County
to be called upon as a source to fill jobs created as a result of any eligible project funded in whole or in
part with County funds in order to provide stable economic opportunities for families throughout the
County. The First Source Jobs Program will be implemented by the Department of Purchasing &
Contract Compliance and the Office of Workforce Development.

MONITORING POLICY:

Upon execution of a contract with Fulton County Government, the First Source Jobs Agreement (FSJ
Form 2) will become a part of the contract between the bidder/proposer and Fulton County Government.
The First Source Jobs Program will be monitored during routine site visits by the Office of Contract
Compliance along with the Office of Workforce Development.

FORM 1
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FULTON COUNTY
First Source Jobs Program Information

Company Name:

Project Number:

Project Name:

The following entry-level positions will become available as a result of the above referenced
contract with Fulton County.

1.

2.

Include a job description and all required qualifications for each position listed above.

Identify a company representative and contact phone number who will be responsible for
coordinating with the First Source Jobs Program:

Company Representative:

Phone Number:

Email Address:

FORM 2

Page 97 of 178



161TB99132C-DR Section 7
Elevator and Escalator Maintenance Services CONTRACT COMPLIANCE PROVISION

FULTON COUNTY
First Source Jobs Program Agreement

Awarded Contractor’'s Name:

Formal Contract Name:

RFP/ITB Number:

Contact Person:

Contact Phone:

The contractor listed above agrees to the following:

1. The contractor shall make a good faith effort to fill 50% of the entry level position(s) created by
this project using the Fulton County First Source Jobs Program.

2. The contractor shall provide the applicable details of every entry level job in writing within the
required form.

3. The contractor shall be expected to present documentation that confirms employment terms to
both the employee and Fulton County.

The Office of Contract Compliance will assist with monitoring the participation of First Source Jobs
Program employees during routine site visits and report findings to the Office of Workforce Development
for confirmation and follow-up. The Office of Workforce Development shall notify the Director of Human
Services and the Purchasing Agent of any determination of non-compliance with the requirements of this
policy and recommend a resolution or action to be taken.

Upon a determination by the Purchasing Agent and the Director of Human Services that a contractor has
failed to comply with any portion of this policy, the County may impose the following:

1. Ten percent (10%) of all future payments under the involved eligible project shall be entitled to
be withheld from a contractor that has violated this policy until the contractor complies with the
provisions of this policy.

The undersigned agrees to the terms and conditions set forth in this agreement.

Contractor’s Official Title: Date:

Contractor’'s Name:

Contractor’s Signature:

FORM 3
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GENERAL CONDITIONS

Page 99 of 178



161TB99132C-DR Section 8
Elevator and Escalator Maintenance Services General Conditions

00700-1 FAMILIARITY WITH SITE

Execution of this agreement by the Contractor is a representation that the
Contractor has visited the site, has become familiar with the local conditions
under which the work is to be performed, and has correlated personal
observations with the requirements of this agreement.

00700-2 CONTRACT DOCUMENTS

This agreement consists of Owner's invitation for bid, instructions to bidders, bid
form, performance bond, payment bond, acknowledgments, the contract, general
conditions, special conditions, specifications, plans, drawings, exhibits, addenda,
and written change orders.

A. Notice of Award of Contract:
B. Execution of Contract Documents

Upon notification of Award of Contract, the Owner shall furnish the Contractor the
conformed copies of Contract Documents for execution by the Contractor and the
Contractor's surety.

Within ten (10) days after receipt the Contractor shall return all the documents
properly executed by the Contractor and the Contractor's surety. Attached to
each document shall be an original power-of-attorney for the person executing
the bonds for the surety and certificates of insurance for the required insurance
coverage.

After receipt of the documents executed by the Contractor and his surety with the
power-of-attorney and certificates of insurance, the Owner shall complete the
execution of the documents. Distribution of the completed documents will be
made upon completion.

Should the Contractor and/or Surety fail to execute the documents within the time
specified; the Owner shall have the right to proceed on the Bid Bond
accompanying the bid.

If the Owner fails to execute the documents within the time limit specified, the
Contractor shall have the right to withdraw the Contractor's bid without penalty.

Drawings and Specifications:

The Drawings, Specifications, Contract Documents, and all supplemental
documents, are considered essential parts of the Contract, and requirements
occurring in one are as binding as though occurring in all. They are intended to
define, describe and provide for all Work necessary to complete the Project in an
acceptable manner, ready for use, occupancy, or operation by the Owner.

In case of conflict between the Drawings and Specifications, the Specifications
shall govern. Figure dimensions on Drawings shall govern over scale
dimensions, and detailed Drawings shall govern over general Drawings.

In cases where products or quantities are omitted from the Specifications, the
description and quantities shown on the Drawings shall govern.
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Any ambiguities or need for clarification of the Drawings or Specifications shall
be immediately reported to the Construction Manager in writing. Any such
ambiguity or need for clarification shall be handled by the Construction Manager
in writing. No clarification of the Drawings and Specifications hereunder by the
Construction Manager shall entitle the Contractor to any additional monies unless
a Change Order has been processed as provided by "Changes in the Contract”
hereof.

Any work done by the Contractor following a discovery of such differing site
condition or ambiguity or need for clarification in the Contract Drawings and
Specifications prior to a written report to the Construction Manager shall not
entitle the Contractor to additional monies and shall be done at the Contractor's
risk.

The Construction Manager will furnish the Contractor five (5) copies of the
Contract Drawings and the Specifications, one copy of which the Contractor shall
have available at all times on the Project site.

00700-3 DEFINITIONS

The following terms as used in this agreement are defined as follows to the
extent the definitions herein differ or conflict with those in the Instructions for
Bidders, Section 00100, the definitions herein shall control.

Alternate bids — the amount stated in the bid or proposal to be added to or
deducted from the amount of the base bid or base proposal if the corresponding
change in project scope or alternate materials or methods of construction is
accepted.

Base bid — the amount of money stated in the bid or proposal as the sum for
which the bidder or proposer offers to perform the work.

Change Order - an alteration, addition, or deduction from the original scope of
work as defined by the contract documents to address changes or unforeseen
conditions necessary for project completion. A written order to the Contractor
issued by the County pursuant to Fulton County Policy and Procedures 800-6 for
changes in the work within the general scope of the contract documents,
adjustment of the contract price, extension of the contract time, or reservation of
determination of a time extension.

Construction Manager shall mean the individual designated in writing, by the
Director of the Facilities and Transportation Services Department as the
Construction Manager.

Contractor shall mean the party of the second part to the Contract Agreement or
the authorized and legal representative of such party.

Contract Documents include the Contract Agreement, Contractor's Bid (including
all documentation accompanying the Bid and any post-Bid documentation
required by the County prior to the Notice of Award), Bonds, all Special
Conditions, General Conditions, Supplementary Conditions, Specifications,
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Drawings and addenda, together with written amendments, change orders, field
orders and the Construction Manager's written interpretations and clarifications
issued in accordance with the General Conditions on or after the date of the
Contract Agreement.

Shop drawing submittals reviewed in accordance with the General Conditions,
geotechnical investigations and soils report and drawings of physical conditions
in or relating to existing surface structures at or contiguous to the site are not
Contract Documents.

Contract Price - The sum specified in the Agreement to be paid to the Contractor
in consideration of the Work.

Contract Time shall mean the number of consecutive calendar days as provided
in the Contract Agreement for completion of the Work, to be computed from the
date of Notice to Proceed.

Owner or County shall mean Fulton County Government, party of the first part to
the Contract Agreement, or its authorized and legal representatives.

Day - A calendar day of twenty-four hours lasting from midnight of one day to
midnight the next day.

Detention Equipment Contractor (“DEC”) — Any legally chartered business entity
whose primary activity is the supply and/or installation of detention hardware
equipment and related systems.

Director - Director of the Facilities and Transportation Services Department of
Fulton County, Georgia or the designee thereof.

Engineer of Record — Hellmuth, Obata, Kassabaum, Inc., in conjunction with
SafeTech Engineering developed the specifications and drawings referred to
herein.

Final Completion shall mean the completion of all work as required in accordance
with the terms and conditions of the contract documents.

Liguidated Damages shall mean the amount, stated in the Contract Agreement,
which the Contractor agrees to pay to the Owner for each consecutive calendar
day beyond the Contract time required to complete the Project or for failing to
comply with associated milestones. Liquidated Damages will end upon written
notification from the Owner of Final Acceptance of the Project or upon written
notification of from the Owner of completion of the milestone.

Notice to Proceed - A written communication issued by the County to the
Contractor authorizing it to proceed with the work, establishing the date of
commencement and completion of the work, and providing other direction to the
Contractor.

Products shall mean materials or equipment permanently incorporated into the
work.

Program Manager - Not used in this contract. Delete all references.
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Project Manual - The Contract Documents.

Provide shall mean to furnish and install.

Substantial Completion - The date certified by the Construction Manager when all
or a part of the work, as established pursuant to General Condition 0700-81, is
sufficiently completed in accordance with the requirements of the contract
documents so that the identified portion of the work can be utilized for the
purposes for which it is intended.

Work or Project - All of the services specified, indicated, shown or contemplated
by the contract documents, and furnishing by the Contractor of all materials,
equipment, labor, methods, processes, construction and manufacturing materials
and equipment, tools, plans, supplies, power, water, transportation and other
things necessary to complete such services in accordance with the contract
documents to insure a functional and complete facility.

00700-4 CODES

All codes, specifications, and standards referenced in the contract documents
shall be the latest editions, amendments and revisions of such referenced
standards in effect as of the date of the request for proposals for this contract.

00700-5 REVIEW OF CONTRACT DOCUMENTS

Before making its proposal to the County, and continuously after the execution of
the agreement, the Contractor shall carefully study and compare the contract
documents and shall at once report to the Construction Manager any error,
ambiguity, inconsistency or omission that may be discovered, including any
requirement which may be contrary to any law, ordinance, rule, or regulation of
any public authority bearing on the performance of the work. By submitting its
proposal, the Contractor agrees that the contract documents, along with any
supplementary written instructions issued by or through the Construction
Manager that have become a part of the contract documents, appear accurate,
consistent and complete insofar as can be reasonably determined. If the
Contractor has timely reported in writing any error, inconsistency, or omission to
the Construction Manager, has properly stopped the affected work until
instructed to proceed, and has otherwise followed the instructions of the
Construction Manager, the Contractor shall not be liable to the County for any
damage resulting from any such error, inconsistency, or omission in the contract
documents. The Contractor shall not perform any portion of the work without the
contract documents, approved plans, specifications, products and data, or
samples for such portion of the work. For purposes of this section “timely” is
defined as the time period in which the contractor discovers, or should have
discovered, the error, inconsistency, or omission, with the exercise of reasonable
diligence.

00700-6 STRICT COMPLIANCE

No observation, inspection, test or approval of the County or Construction
Manager shall relieve the Contractor from its obligation to perform the work in
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strict conformity with the contract documents except as provided in General
Condition 00700-48.

00700-7 APPLICABLE LAW

All applicable State laws, County ordinances, codes, and rules and regulations of
all authorities having jurisdiction over the construction of the project shall apply to
this agreement. The Contractor shall comply with the requirements of any Fulton
County program concerning non-discrimination in contracting.  All work
performed within the right of way of the Georgia Department of Transportation
and any railroad crossing shall be in accordance with Georgia Department of
Transportation regulations, policies and procedures and, where applicable, those
of any affected railroad. The Contractor shall comply with all laws, ordinances,
codes, rules and regulations bearing on the conduct of the work as specified and
the Contractor agrees to indemnify and hold harmless the County, its officers,
agents and employees, as well as the Construction Manager and the Program
Manager against any claim or liability arising from or based on the violation of
any law, ordinance, regulation, order or decree affecting the conduct of the work,
whether occasioned by the Contractor, his agents or employees.

00700-8 PERMITS, LICENSES AND BONDS

All permits and licenses necessary for the work shall be secured and paid for by
the Contractor. If any permit, license or certificate expires or is revoked,
terminated, or suspended as a result of any action on the part of the Contractor,
the Contractor shall not be entitled to additional compensation or time. The
Contractor shall obtain and keep in force at all times performance and payment
bonds payable to Fulton County in penal amounts equal to 100% of the Contract
price.

00700-9 TAXES

A. The Contractor shall pay all sales, retail, occupational, service, excise, old
age benefit and unemployment compensation taxes, consumer, use and
other similar taxes, as well as any other taxes or duties on the materials,
equipment, and labor for the work provided by the Contractor which are
legally enacted by any municipal, county, state or federal authority,
department or agency at the time bids are received, whether or not yet
effective. The Contractor shall maintain records pertaining to such taxes
and levies as well as payment thereof and shall make the same available
to the County at all reasonable times for inspection and copying. The
Contractor shall apply for any and all tax exemptions which may be
applicable and shall timely request from the County such documents and
information as may be necessary to obtain such tax exemptions. The
County shall have no liability to the Contractor for payment of any tax from
which it is exempt.

B. The Contractor is obligated to comply with all local and State Sales and
Use Tax laws. The Contractor shall provide the Owner with
documentation to assist the Owner in obtaining sales and/or use tax
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refunds for eligible machinery and equipment used for the primary
purpose of reducing or eliminating air or water pollution as provided for in
Chapter 48-8-3 (36) and (37) of the Official Code of Georgia. All taxes
shall be paid by the Contractor. All refunds will accrue to the Owner.

Acceptance of the project as complete and final payment will not be made by the
Owner until the Contractor has fully complied with this requirement.

00700-10 DELINQUENT CONTRACTORS

The County shall not pay any claim, debt, demand or account whatsoever to any
person firm or corporation who is in arrears to the County for taxes. The County
shall be entitled to a counterclaim, backcharge, and offset for any such debt in
the amount of taxes in arrears, and no assignment or transfer of such debt after
the taxes become due shall affect the right of the County to offset any taxes
owed against said debt.

00700-11 LIEN WAIVERS

The Contractor shall furnish the County with evidence that all persons who have
performed work or furnished materials pursuant to this agreement have been
paid in full prior to submitting its demand for final payment pursuant to this
agreement. A final affidavit, Exhibit A, must be completed, and submitted to
comply with requirements of 00700-11. In the event that such evidence is not
furnished, the County may retain sufficient sums necessary to meet all lawful
claims of such laborers and materialmen. The County assumes no obligation nor
in any way undertakes to pay such lawful claims from any funds due or that may
become due to the Contractor.

00700-12 MEASUREMENT

All items of work to be paid for per unit of measurement shall be subject to
inspection, measurement, and confirmation by the Construction Manager.

00700-13 ASSIGNMENT

The Contractor shall not assign any portion of this agreement or moneys due
there from (include factoring of receivables) without the prior written consent of
the County. The Contractor shall retain personal control and shall provide
personal attention to the fulfilment of its obligations pursuant to this agreement.
Any assignment without the express written consent of the County shall render
this contract voidable at the sole option of the County.

00700-14 FOREIGN CONTRACTORS

In the event that the Contractor is a foreign corporation, partnership, or sole
proprietorship, the Contractor hereby irrevocably appoints the Secretary of State
of Georgia as its agent for service of all legal process for the purpose of this
contract only.

Page 105 of 178



161TB99132C-DR Section 8
Elevator and Escalator Maintenance Services General Conditions

00700-15 INDEMNIFICATION

The Contractor hereby assumes the entire responsibility and liability for any and
all injury to or death of any and all persons, including the Contractor’s agents,
servants, and employees, and in addition thereto, for any and all damages to
property caused by or resulting from or arising out of any act or omission in
connection with this contract or the prosecution of work hereunder, whether
caused by the Contractor or the Contractor’s agents, Servants, or employees, or
by any of the Contractor’s subcontractors or suppliers, and the Contractor shall
indemnify and hold harmless the County, the Construction Manager, County’s
Commissioners, officers, employees, successors, assigns and agents, or any of
their subcontractors from and against any and all loss and/or expense which they
or any of them may suffer or pay as a result of claims or suits due to, because of,
or arising out of any and all such injuries, deaths and/or damage, irrespective of
County or Construction Manager negligence (except that no party shall be
indemnified for their own sole negligence). The Contractor, if requested, shall
assume and defend at the Contractor's own expense, any suit, action or other
legal proceedings arising there from, and the Contractor hereby agrees to satisfy,
pay, and cause to be discharged of record any judgment which may be rendered
against the County and the Construction Manager arising there from.

In the event of any such loss, expense, damage, or injury, or if any claim or
demand for damages as heretofore set forth is made against the County or the
Construction Manager, the County may withhold from any payment due or
thereafter to become due to the Contractor under the terms of this Contract, an
amount sufficient in its judgment to protect and indemnify it and the Construction
Manager, County’s Commissioners, officers, employees, successors, assigns
and agents from any and all claims, expense, loss, damages, or injury; and the
County, in its discretion, may require the Contractor to furnish a surety bond
satisfactory to the County providing for such protection and indemnity, which
bond shall be furnished by the Contractor within five (5) days after written
demand has been made therefore. The expense of said Bond shall be borne by
the Contractor.

00700-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS

The Contractor shall supervise and direct the work using the Contractor's best
skill and attention. The Contractor shall be solely responsible for all construction
methods and procedures and shall coordinate all portions of the work pursuant to
the contract subject to the overall coordination of the Construction Manager. All
work pursuant to this agreement shall be performed in a skillful and workmanlike
manner.

The County reserves the right to perform work related to the Project with the
County’s own forces and to award separate contracts in connection with other
portions of the project, other work on the site under these or similar conditions of
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the contract, or work which has been extracted from the Contractor’s work by the
County.

When separate contracts are awarded for different portions of the project or other
work on the site, the term “separate contractor” in the Contract Documents in
each case shall mean the contractor who executes each separate County
Agreement.

The Contractor shall cooperate with the County and separate contractors in
arranging the introduction and storage of materials and equipment and execution
of their work, and shall cooperate in coordinating connection of its work with
theirs as required by the Contract Documents.

If any part of the Contractor's Work depends for proper execution or results upon
the work of the County or any separate contractor, the Contractor shall, prior to
proceeding with that portion of the Work, promptly report to the Construction
Manager any apparent discrepancies or defects in such other work that render it
unsuitable for such proper execution and results within fourteen (14) days of
discovery of such discrepancy or defect. Failure of the Contractor to so report in
writing shall constitute an acceptance of the County’s or separate contractor’s
work as fit and proper to receive the Work, except as to any defects which may
subsequently become apparent in such work by others.

Any costs caused by defective or untimely work shall be borne by the party
responsible therefore.

Should the Contractor wrongfully cause damage to the work or property of the
County or to other work or property on the site, including the work of separate
contractors, the Contractor shall promptly remedy such damage at the
Contractor’s expense.

Should the Contractor be caused damage by any other contractor on the Project,
by reason of such other contractor’s failure to perform properly his contract with
the County, no action shall lie against the County or the Construction Manager
inasmuch as the parties to this agreement are the only beneficiaries hereof and
there are no third party beneficiaries and neither the County nor the Construction
Manager shall have liabilities therefore, but the Contractor may assert his claim
for damages solely against such other contractor. The Contractor shall not be
excused from performance of the contract by reason of any dispute as to
damages with any other contractor or third party.

Where the Work of this Contract shall be performed concurrently in the same
areas as other construction work, the Contractor shall coordinate with the
Construction Manager and the separate contractors in establishing mutually
acceptable schedules and procedures that shall permit all jobs to proceed with
minimum interference.

If a dispute arises between the Contractor and separate contractors as to their
responsibility for cleaning up, the County may clean up and charge the cost
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thereof to the Contractor or contractors responsible therefore as the County shall
determine to be just.

00700-17 ADMINISTRATION OF CONTRACT

The Program Manager and the Construction Manager shall provide
administration services as hereinafter described.

For the administration of this Contract, the Construction Manager shall serve as
the County’s primary representative during design and construction and until final
payment to the Contractor is due. The Construction Manager shall advise and
consult with the County and the Program Manager. The primary point of contact
for the Contractor shall be the Construction Manager. All correspondence from
the Contractor to the County shall be forwarded through the Construction
Manager. Likewise, all correspondence and instructions to the Contractor shall
be forwarded through the Construction Manager.

The Construction Manager will determine in general that the construction is being
performed in accordance with design and engineering requirements, and will
endeavor to guard the County against defects and deficiencies in the Work.

The Construction Manager will not be responsible for or have control or charge of
construction means, methods, techniques, sequences, or procedures, or for
safety precautions and programs in connection with the Work, nor will it be
responsible for the Contractor’s failure to carry out the Work in accordance with
the Contract Documents. The Construction Manager will not be responsible for
or have control or charge over the acts or omissions of the Contractor, its
engineers, consultants, subcontractors, or any of their agents or employees, or
any other persons performing the Work.

Based on the Construction Manager's observations regarding the Contractor’'s
Applications for Payment, the Construction Manager shall determine the amounts
owing to the Contractor, in accordance with the payment terms of the Contract,
and shall issue Certificates for Payment in such amount to the County.

The Construction Manager shall render interpretations necessary for the proper
execution or progress of the Work. Either party to the Contract may make written
requests to the Construction Manager for such interpretations.

Claims, disputes and other matters in question between the Contractor and the
County relating to the progress of the Work or the interpretation of the Contract
Documents shall be referred to the Construction Manager for interpretation.

All interpretations of the Construction Manager shall be consistent with the intent
of and reasonably inferable from the Contract Documents and shall be in writing
or in graphic form.

Except as otherwise provided in this Contract, the Construction Manager shall
issue a decision on any disagreement concerning a question of fact arising under
this Contract. The Construction Manager shall reduce the decision to writing and
mail or otherwise furnish a copy thereof to the Contractor. The decision of the
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Construction Manager shall be final and conclusive unless, within thirty (30) days
from the date of receipt of such copy, the Contractor files a written appeal with
the Director of Public Works and mails or otherwise furnishes the Construction
Manager a copy of such appeal. The decision of the Director of Public Works or
the Director's duly authorized representative for the determination of such
appeals shall be final and conclusive. Such final decision shall not be pleaded in
any suit involving a question of fact arising under this Contract, provided such is
not fraudulent, capricious, arbitrary, so grossly erroneous as necessarily implying
bad faith, or is not supported by substantial evidence. In connection with any
appeal proceeding under this Article, the Contractor shall be afforded an
opportunity to be heard and to offer evidence in support of Contractor’s appeal.
Pending any final decision of a dispute hereunder, the Contractor shall proceed
diligently with the performance of the Contract as directed by the Construction
Manager.

The Construction Manager shall have authority to reject Work which does not
conform to the Contract Documents. Whenever, in the Construction Manager’s
opinion, it is considered necessary or advisable for the implementation of the
intent of the Contract Documents, the County shall have authority to require
special inspection or testing of the Work whether or not such Work be then
fabricated, installed or completed. The Contractor shall pay for such special
inspection or testing if the Work so inspected or tested is found not to comply
with the requirements of the contract; the County shall pay for special inspection
and testing if the Work is found to comply with the contract. Neither the
Construction Manager's authority to act under this Subparagraph, nor any
decision made by the Construction Manager in good faith either to exercise or
not to exercise such authority, shall give rise to any duty or responsibility of the
Construction Manager to the Contractor, any subcontractor, any of their agents
or employees, or any other person performing any of the Work.

The Contractor shall provide such shop drawings, product data, and samples as
may be required by the Construction Manager and/or as required by these
Contract Documents.

The Construction Manager shall conduct inspections to determine Substantial
Completion and Final Completion, and shall receive and forward to the County
for review written warranties and related documents required by the Contract
Documents and assembled by the Contractor. The Construction Manager shall
approve and issue Certificates for Payment upon compliance with Substantial
and Final Completion requirements indicated in General Conditions 00700-81,
00700-82, 00700-84 and 00700-85 of this Agreement.

Except as provided in General Condition 00700-48, the Contractor shall not be
relieved from the Contractor's obligations to perform the work in accordance with
the contract documents by the activities or duties of the County or any of its
officers, employees, or agents, including inspections, tests or approvals, required
or performed pursuant to this agreement.
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00700-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES

The Contractor shall employ only competent and skilled personnel. The
Contractor shall, upon demand from the Construction Manager, immediately
remove any superintendent, foreman or workman whom the Construction
Manager may consider incompetent or undesirable.

The Contractor shall be responsible to the County for the acts and omissions of
the Contractor's employees, subcontractors, and agents as well as any other
persons performing work pursuant to this agreement for the Contractor.

00700-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT

Unless otherwise provided in this agreement, the Contractor shall make all
arrangements with necessary support agencies and utility companies provide
and pay for all labor, materials, equipment, tools, construction equipment and
machinery, water, heat, utilities, transportation, and other facilities and services
necessary for the execution and completion of the work.

00700-20 DISCIPLINE ON WORK SITE

The Contractor shall enforce strict discipline and good order among its
employees and subcontractors at all times during the performance of the work, to
include compliance with the Fulton County Drug Free Work Place Policy. The
Contractor shall not employ any subcontractor who is not skilled in the task
assigned to it. The Construction Manager may, by written notice, require the
Contractor to remove from the work any subcontractor or employee deemed by
the Construction Manager to be incompetent.

00700-21 HOURS OF OPERATION

All work at the construction site shall be performed during regular business hours
of the Fulton County government, except upon the Construction Manager’s prior
written consent to other work hours. It is further understood that the Contractor’s
construction schedule is based on a normal 40 hours, five day work week, less
Fulton County-recognized holidays. Contractors work schedule shall not violate
Fulton County Noise Ordinance by working hours inconsistent with the Fulton
County Noise Ordinance. The County’s current noise ordinance or other
applicable ordinance shall govern. If the Contractor desires to work in excess of
this limit, the Contractor shall submit a written request to the Construction
Manager, a minimum of five days prior to the desired work date. The Contractor
shall be responsible for any additional expenses incurred by the Owner as a
result of the extended work hours, including resident inspection overtime. The
cost associated with resident inspector overtime shall be deducted form the
Contractor monthly payment request.

00700-22 FAMILIARITY WITH WORK CONDITIONS

The Contractor shall take all steps necessary to ascertain the nature and location
of the work and the general and local conditions which may affect the work or the
cost thereof. The Contractor's failure to fully acquaint itself with the conditions
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which may affect the work, including, but not limited to conditions relating to
transportation, handling, storage of materials, availability of utilities, labor, water,
roads, weather, topographic and subsurface conditions, other separate contracts
to be entered into by the County relating to the project which may affect the work
of the Contractor, applicable provisions of law, and the character and availability
of equipment and facilities necessary prior to and during the performance of the
work shall not relieve the Contractor of its responsibilities pursuant to this
agreement and shall not constitute a basis for an equitable adjustment of the
contract terms. The County reserves the right to perform with its own forces or to
contract with other entities for other portions of the project work, in which case
the Contractor's responsibility to assure its familiarity with work conditions
hereunder shall include all coordination with such other contractors and the
County necessary to insure that there is no interference between contractors as
will delay or hinder any contractor in its prosecution of work on the project. The
County assumes no responsibility for any understandings or representations
concerning conditions of the work made by any of its officers, agents, or
employees prior to the execution of this agreement.

00700-23 RIGHT OF ENTRY

The County reserves the right to enter the site of the work by such agent,
including the Construction Manager, as it may elect for the purpose of inspecting
the work or installing such collateral work as the County may desire. The
Contractor shall provide safe facilities for such access so that the County and its
agents may perform their functions.

00700-24 NOTICES

Any notice, order, instruction, claim or other written communication required
pursuant to this agreement shall be deemed to have been delivered or received
as follows:

Upon personal delivery to the Contractor, its authorized representative, or the
Construction Manager on behalf of the County. Personal delivery may be
accomplished by in-person hand delivery or bona fide overnight express service.

Three days after depositing in the United States mail a certified letter addressed
to the Contractor or the Construction Manager for the County. For purposes of
mailed notices, the County's mailing address shall be 141 Pryor Street, 6th Floor,
Atlanta, Georgia 30303, or as the County shall have otherwise notified the
Contractor. The Contractor's mailing address shall be the address stated in its
proposal or as it shall have most recently notified the Construction Manager in
writing.

00700-25 SAFETY
A. SAFETY, HEALTH AND LOSS PREVENTION

The Contractor shall be responsible for implementing a comprehensive
project-specific safety, health and loss prevention program and employee
substance abuse program for this project. All Sub-Contractors must either
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implement their own program or follow the Contractor’s safety, health and
loss prevention program and employee substance abuse program.

The Contractor's safety, health and loss prevention program and
employee substance abuse program must meet or exceed all
governmental regulations (OSHA, EPA, DOT, State, local), and any other
specific Fulton County requirements

B. COUNTY'S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS
GUIDELINES AND REQUIREMENTS

The County and its agents reserve the right, but assume no duty, to
establish and enforce safety, health, and loss prevention guidelines and to
make the appropriate changes in the guidelines, for the protection of
persons and property and to review the efficiency of all protective
measures taken by the Contractor. The Contractor shall comply with all
safety, health, and loss prevention process guidelines and requirements
and changes made by the County or its agent(s). The issuance of any
such guidelines or changes by the County or its agent(s) shall not relieve
the Contractor of its duties and responsibilities under this Agreement, and
the County or its agent(s) shall not thereby assume, nor be deemed to
have assumed, any such duties or responsibilities of the Contractor.

C. COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH
ALL APPLICABLE LAWS and REGULATIONS

All Work, whether performed by the Contractor or its Sub-Contractors of
any tier, or anyone directly or indirectly employed by any of them, and all
equipment, appliances, machinery, materials, tools and like items
incorporated or used in the Work, shall be in compliance with and conform
to:

1. All applicable laws, ordinances, rules, regulations and orders of any
public, quasi-public or other governmental authority relating to the
safety of persons and their protection against injury, specifically
including, but in no event limited to, the Federal Occupational
Safety and Health Act of 1970, as amended, and all rules and
regulations now or hereafter in effect pursuant to said Act.

2. All rules, regulations, and requirements of the County or its agent(s)
and its insurance carriers relating there to. In the event of a conflict
or differing requirements the more stringent shall govern.

D. PROTECTION OF THE WORK

1. The Contractor shall, throughout the performance of the Work,
maintain adequate and continuous protection of all Work and
temporary facilities against loss or damage from whatever cause,
shall protect the property of the County and third parties from loss
or damage from whatever cause arising out of the performance of
the Work, and shall comply with the requirements of the County or
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its agent(s) and its insurance carriers, and with all applicable laws,
codes, rules and regulations, (as same may be amended) with
respect to the prevention of loss or damage to property as a result
of fire or other hazards.

2. The County or its agent(s) may, but shall not be required to, make
periodic inspections of the Project work area. In such event,
however, the Contractor shall not be relieved of its aforesaid
responsibilities and the County or its agent(s) shall not assume, nor
shall it be deemed to have assumed, any responsibility otherwise
imposed upon the assurance of Contractor by this Agreement.

E. SAFETY EQUIPMENT

1. The Contractor shall provide to each worker on the Project work
area the proper safety equipment for the duties being performed by
that worker and will not permit any worker on the Project work area
who fails or refuses to use the same. The County or its agent shall
have the right, but not the obligation, to order the removal of a
worker from the Project work site for his/her failure to comply with
safe practices or substance abuse policies.

F. EMERGENCIES

1. In any emergency affecting the safety of persons or property, or in
the event of a claimed violation of any federal or state safety or
health law or regulation, arising out of or in any way connected with
the Work or its performance, the Contractor shall act immediately to
prevent threatened damage, injury or loss and to remedy said
violation. Failing such action the County or its agent(s) may
immediately take whatever steps it deems necessary including, but
not limited to, suspending the Work as provided in this Agreement.

2. The County or its agent(s) may offset any and all costs or expenses
of whatever nature, including attorneys' fees, paid or incurred by
the County or its agent(s) (whether such fees are for in-house
counsel or counsel retained by the County or its agent), in taking
the steps authorized by Section 00700-25(G) (1) above against any
sums then or thereafter due to the Contractor. The Contractor shall
defend, indemnify and hold the County, its officers, agents, and
employees harmless against any and all costs or expenses caused
by or arising from the exercise by the County of its authority to act
in an emergency as set out herein. If the Contractor shall be
entitled to any additional compensation or extension of time change
order on account of emergency work not due to the fault or neglect
of the Contractor or its Sub-Contractors, such additional
compensation or extension of time shall be determined in
accordance with General Condition 00700-52 and General
Condition 00700-87 of this Agreement.
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G. SUSPENSION OF THE WORK

1. Should, in the judgment of the County or its agent(s), the
Contractor or any Sub-Contractor fail to provide a safe and healthy
work place, the County or its agent shall have the right, but not the
obligation, to suspend work in the unsafe areas until deficiencies
are corrected. All costs of any nature (including, without limitation,
overtime pay, liquidated damages or other costs arising out of
delays) resulting from the suspension, by whomsoever incurred,
shall be borne by the Contractor.

2. Should the Contractor or any Sub-Contractor fail to provide a safe
and healthy work place after being formally notified in writing by the
County or its agents of such non-compliance, the contract may be
terminated following the termination provision of the contract.

H. CONTRACTOR’S INDEMNITY OF THE COUNTY FOR CONTRACTOR’S
NON-COMPLIANCE WITH SAFETY PROGRAM

1. The Contractor recognizes that it has sole responsibility to assure
its Safety Program is implemented and to assure its construction
services are safely provided. The Contractor shall indemnify,
defend and hold the County and its agents harmless, from and
against any and all liability (whether public or private), penalties
(contractual or otherwise), losses, damages, costs, attorneys' fees,
expenses, causes of action, claims or judgments resulting, either in
whole or in part, from any failure of the Contractor, its Sub-
Contractors of any tier or anyone directly or indirectly employed by
any of them or for whose acts any of them may be liable, to comply
with the safety requirements of the contract. The Contractor shall
not be relieved of its responsibilities under the safety requirements
of the Contract should the County or its agent(s) act or fail to act
pursuant to its rights hereunder.

2. The Contractor shall not raise as a defense to its obligation to
indemnify under this Subparagraph | any failure of those
indemnified hereunder to assure Contractor operates safely, it
being understood and agreed that no such failure shall relieve the
Contractor from its obligation to assure safe operations or from its
obligation to so indemnify. The Contractor also hereby waives any
rights it may have to seek contribution, either directly or indirectly,
from those indemnified hereunder.

3. In any and all claims against those indemnified hereunder by any
employee of the Contractor, any Sub-Contractor of any tier or
anyone directly or indirectly employed by any of them or anyone for
whose acts any of them may be liable, the indemnification
obligation under this Subparagraph | shall not be limited in any way
as to the amount or type of damages, compensation or benefits
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payable by or for the Contractor or any Sub-Contractor of any tier
under any workers' compensation act, disability benefit or other
employee benefit acts.

00700-26 BLASTING AND EXCAVATION

The Contractor acknowledges that it is fully aware of the contents and
requirements of O.C.G.A. 8 25-9-1 through 25-9-12 concerning blasting and
excavation near underground gas pipes and facilities and shall fully comply
therewith.

00700-27 HIGH VOLTAGE LINES

The Contractor acknowledges that it is fully aware of the contents and
requirements O.C.G.A. 8§ 46-3-30 through 46-3-39 concerning safeguards
against contact with high voltage lines, and the Contractor shall fully comply with
said provisions.

00700-28 SCAFFOLDING AND STAGING

The Contractor acknowledges that it is the person responsible for employing and
directing others to perform labor within the meaning of O.C.G.A. 8§ 34-1-1 and
agrees to comply with said provisions.

00700-29 CLEAN-UP

The Contractor shall clean up all refuse, rubbish, scrap materials, and debris
caused by its operations to the end that the site of the work shall present a neat,
orderly and workmanlike appearance at all times.

00700-30 PROTECTION OF WORK

The Contractor shall be responsible for maintenance and protection of the work,
which shall include any County-furnished supplies, material, equipment, until final
completion of this agreement and acceptance of the work as defined herein. Any
portion of the work suffering injury, damage or loss shall be considered defective
and shall be corrected or replaced by the Contractor without additional cost to the
County.

00700-31 REJECTED WORK

The Contractor shall promptly remove from the project all work rejected by the
Construction Manager for failure to comply with the contract documents and the
Contractor shall promptly replace and re-execute the work in accordance with the
contract documents and without expense to the County. The Contractor shall
also bear the expense of making good all work of other Contractors destroyed or
damaged by such removal or replacement.

00700-32 DEFECTIVE WORK

If the Contractor defaults or neglects to carry out any portion of the work in
accordance with the contract documents, and fails within three days after receipt
of written notice from the Construction Manager to commence and continue
correction of such default or neglect with diligence and promptness, the County
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may, after three days following receipt by the Contractor of an additional written
notice and without prejudice to any other remedy the County may have, make
good such deficiencies and complete all or any portion of any work through such
means as the County may select, including the use of a separate Contractor. In
such case, an appropriate change order shall be issued deducting from the
payments then or thereafter due the Contractor the cost of correcting such
deficiencies. In the event the payments then or thereafter due the Contractor are
not sufficient to cover such amount, the Contractor shall pay the difference to the
County on demand.

The County may, at its option, accept defective or nonconforming work instead of
requiring its removal or correction. In such case, a change order shall be issued
reducing the price due the contractor to the extent appropriate and equitable.
Such contract price adjustment shall be effected whether or not final payment
has been made.

00700-33 WARRANTY OF NEW MATERIALS

The Contractor warrants to the County that all materials and equipment furnished
under this contract will be new unless otherwise specified, and the Contractor
further warrants that all work will be of good quality, free from faults and defects,
and in conformance with the contract documents. The warranty set forth in this
paragraph shall survive final acceptance of the work.

00700-34 CONTRACTOR'S WARRANTY OF THE WORK

If within one year after the date of issuance of the certificate of final payment
pursuant to General Condition 84, or within such longer period of time as may be
prescribed by law or by the term of any applicable special warranty required by
the contract documents, any of the work is found to be defective or not in
accordance with the contract documents, the Contractor shall correct such work
promptly after receipt of written notice from the Construction Manager to do so.
This obligation shall survive both final payment for the work and termination of
the contract.

00700-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES

Without limiting the responsibility or liability of the Contractor pursuant to this
agreement, all warranties given by manufacturers on materials or equipment
incorporated in the work are hereby assigned by the Contractor to the County. If
requested, the Contractor shall execute formal assignments of said
manufacturer's warranties to the County. All such warranties shall be directly
enforceable by the County.

00700-36 WARRANTIES IMPLIED BY LAW

The warranties contained in this agreement, as well as those warranties implied
by law, shall be deemed cumulative and shall not be deemed alternative or
exclusive. No one or more of the warranties contained herein shall be deemed to
alter or limit any other.
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00700-37 STOP WORK ORDERS

In the event that the Contractor fails to correct defective work as required by the
contract documents or fails to carry out the work in accordance with contract
documents, the Construction Manager, in writing, may order the Contractor to
stop work until the cause for such order has been eliminated. This right of the
County to stop work shall not give rise to any duty on the part of the County or
the Construction Manager to execute this right for the benefit of the Contractor or
for any other person or entity.

00700-38 TERMINATION FOR CAUSE

If the Contractor is adjudged bankrupt, makes a general assignment for the
benefit of creditors, suffers the appointment of a receiver on account of its
insolvency, fails to supply sufficient properly skilled workers or materials, fails to
make prompt payment to subcontractors or materialmen, disregards laws,
ordinances, rules, regulations, or orders of any public authority having
jurisdiction, fails to diligently prosecute the work, or is otherwise guilty of a
material violation of this agreement and fails within seven days after receipt of
written notice to commence and continue correction of such default, neglect, or
violation with diligence and promptness, the County may, after seven days
following receipt by the Contractor of an additional written notice and without
prejudice to any other remedy the County may have, terminate the employment
of the Contractor and take possession of the site as well as all materials,
equipment, tools, construction equipment and machinery thereon. The County
may finish the work by whatever methods the County deems expedient. In such
case, the Contractor shall not be entitled to receive any further payment until the
work is completed. If the unpaid balance of the contract price exceeds the cost
of completing the work, such excess shall be paid to the Contractor. If such
costs exceed the unpaid balance, the Contractor shall pay the difference to the
County on demand. This obligation for payment shall survive the termination of
the contract. Termination of this agreement pursuant to this paragraph may result
in disqualification of the Contractor from bidding on future County contracts.

00700-39 TERMINATION FOR CONVENIENCE

The County may, at any time upon written notice to the Contractor, terminate the
whole or any portion of the work for the convenience of the County. The effective
data of the terminations shall be provided in the written notice. Said termination
shall be without prejudice to any right or remedy of the County provided herein.
In addition, in the event this agreement has been terminated due to the default of
the Contractor, and if it is later determined that the Contractor was not in default
pursuant to the provisions of this agreement at the time of termination, then such
termination shall be considered a termination for convenience pursuant to this
paragraph.

00700-40 TERMINATION FOR CONVENIENCE - PAYMENT

If the Contract is terminated for convenience by the Owner as provided in this
article, Contractor will be paid compensation for those services actually
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performed as approved by the Owner or his representative. Partially completed
tasks will be compensated for based on a signed statement of completion
prepared by the Project Manager and submitted to the Contractor which shall
itemize each task element and briefly state what work has been completed and
what work remains to be done. Contractor shall also be paid for reasonable
costs for the orderly filing and closing of the project.

00700-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS

Except for normal spoilage, and except to the extent that the County shall have
otherwise expressly assumed the risk of loss, there shall be excluded from the
amounts payable to the Contractor the fair value, as determined by the
Construction Manager, of property which is destroyed, lost, stolen or damaged so
as to become undeliverable to the County or to another buyer.

00700-42 COST TO CURE

If the County terminates for cause the whole or any part of the work pursuant to
this agreement, then the County may procure upon such terms and in such
manner as the Construction Manager may deem appropriate, supplies or
services similar to those so terminated, and the Contractor shall be liable to the
County for any excess costs for such similar supplies or services. The
Contractor shall continue the performance of this agreement to the extent not
terminated hereunder.

00700-43 ATTORNEY'S FEES

Should the Contractor default pursuant to any of the provisions of this
agreement, the Contractor and its surety shall pay to the County such reasonable
attorney's fees as the County may expend as a result thereof and all costs,
expenses, and filing fees incidental thereto.

00700-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION

After receipt of a notice of termination from the County, and except as otherwise
directed by the Construction Manager, the Contractor shall:

1. Stop work under the contract on the date and to the extent
specified in the notice of termination;

2. Place no further orders or subcontracts for materials, services or
facilities, except as may be necessary for completion of such
portion of the work under the agreement as is not terminated;

3. Terminate all orders and subcontracts to the extent that they relate
to the performance of work terminated by the notice of termination;

4, Assign to the County in the manner, at the times, and to the extent
directed by the Construction Manager, all of the rights, title and
interest of the Contractor under the orders and subcontracts so
terminated, in which case the County shall have the right, at its
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discretion, to settle or pay any and all claims arising out of the
termination of such orders or subcontracts;

5. Settle all outstanding liabilities and all claims arising out of such
termination of orders and subcontracts with the approval or
ratification of the Construction Manager, to the extent the
Construction Manager may require, which approval or ratification
shall be final for all purposes;

6. Transfer title and deliver to the entity or entities designated by the
Construction Manager, in the manner, at the times, and to the
extent, if any, directed by the Construction Manager, and to the
extent specifically produced or specifically acquired by the
Contractor for the performance of such portion of the work as has
been terminated:

a. The fabricated or un-fabricated parts, work, and progress,
partially completed supplies, and equipment, materials,
parts, tools, dyes, jigs, and other fixtures, completed work,
supplies, and other material produced as a part of or
acquired in connection with the performance of the work
terminated by the notice of termination; and

b. The completed or partially completed plans, drawings,
information, and other property to the work.

7. Use its best efforts to sell in the manner, at the times, to the extent,
and at the prices directed or authorized by the Construction
Manager, any property described in Section 6 of this paragraph,
provided, however, that the Contractor shall not be required to
extend credit to any buyer and further provided that the proceeds of
any such transfer or disposition shall be applied in reduction of any
payments to be made by the County to the Contractor pursuant to
this agreement.

8. Complete performance of such part of the work as shall not have
been terminated by the notice of termination; and

9. Take such action as may be necessary, or as the Construction
Manager may direct, for the protection and preservation of the
property related to the agreement which is in the possession of the
Contractor and in which the County has or may acquire an interest.

00700-45 RECORDS

The Contractor shall preserve and make available to the County all of its records,
books, documents and other evidence bearing on the costs and expenses of the
Contractor and any subcontractor pursuant to this agreement upon three days
advance notice to the Contractor.
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00700-46 DEDUCTIONS

In arriving at any amount due the Contractor pursuant to the terms of this
agreement, there shall be deducted all liquidated damages, advance payments
made to the Contractor applicable to the termination portion of the contract, the
amount of any claim which the County may have against the Contractor, the
amount determined

By the Construction Manager to be necessary to protect the County against loss
due to outstanding potential liens or claims, and the agreed price of any materials
acquired or sold by the Contractor and not otherwise recovered by or credited to
the County.

00700-47 REIMBURSEMENT OF THE COUNTY

In the event of termination, the Contractor shall refund to the County any amount
paid by the County to the Contractor in excess of the costs properly reimbursable
to the Contractor.

00700-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES

The Contractor shall be entitled to only those damages and that relief from
termination by the County as specifically set forth in this agreement. The
Construction Manager may issue a written order requiring the Contractor to
suspend, delay or interrupt all or any part of the work for such period of time as
the County may determine to be appropriate for the convenience of the County.
If the performance of the work is interrupted for an unreasonable period of time
by an act of the County or any of its officers, agents, employees, contractors, or
consultants in the administration of this agreement, an equitable adjustment shall
be made for any increase in the Contractor's costs of performance and any
increase in the time required for performance of the work necessarily caused by
the unreasonable suspension, delay, or interruption. Any equitable adjustment
shall be reduced to writing and shall constitute a modification to this agreement.
In no event, however, shall an equitable adjustment be made to the extent that
performance of this agreement would have been suspended, delayed or
interrupted by any other cause, including the fault or negligence of the
Contractor. No claim for an equitable adjustment pursuant to this paragraph
shall be permitted before the Contractor shall have notified the Construction
Manager in writing of the act or failure to act involved, and no claim shall be
allowed unless asserted in writing to the Construction Manager within ten days
after the termination of such suspension, delay or interruption.

00700-49 COMMENCEMENT AND DURATION OF WORK

The County may issue a Notice to Proceed at any time within 120 days following
execution of the contract by the County. The Contractor shall commence work
pursuant to this agreement within ten days of mailing or delivery of written notice
to proceed. The Contractor shall diligently prosecute the work to completion
within the time specified therefore in the Agreement. The capacity of the
Contractor's construction and manufacturing equipment and plan, sequence and
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method of operation and forces employed, including management and
supervisory personnel, shall be such as to insure completion of the work within
the time specified in the Agreement. The Contractor and County hereby agree
that the contract time for completion of the work is reasonable taking into
consideration the average climatic conditions prevailing in the locality of the work
and anticipated work schedules of other contractors whose activities are in
conjunction with or may affect the work under this contract.

00700-50 TIME OF THE ESSENCE
All time limits stated in this agreement are of the essence of this contract.
00700-51 IMPACT DAMAGES

Except as specifically provided pursuant to a stop work order or change order,
the Contractor shall not be entitled to payment or compensation of any kind from
the County for direct or indirect or impact damages including, but not limited to,
costs of acceleration arising because of delay, disruption, interference or
hindrance from any cause whatsoever whether such delay, disruption,
interference or hindrance is reasonable or unreasonable, foreseeable or
unforeseeable, or avoidable, provided, however, that this provision shall not
preclude the recovery of damages by the Contractor for hindrances or delays due
solely to fraud or bad faith on the part of the County, its agents, or employees.
The Contractor shall be entitled only to extensions in the time required for
performance of the work as specifically provided in the contract.

00700-52 DELAY

The Contractor may be entitled to an extension of the contract time, but not an
increase in the contract price or damages, for delays arising from unforeseeable
causes beyond the control and without the fault or negligence of the Contractor
or its subcontractors for labor strikes, acts of God, acts of the public enemy, acts
of the state, federal or local government in its sovereign capacity, by acts of
another separate contractor, or by an act or neglect of the County.

00700-53 INCLEMENT WEATHER

The Contractor shall not be entitled to an extension of the contract time due to
normal inclement weather. Unless the Contractor can substantiate to the
satisfaction of the Construction Manager that there was greater than normal
inclement weather and that such greater than normal inclement weather actually
delayed the work, the Contractor shall not be entitled to an extension of time
therefore. The following shall be considered the normal inclement weather days
for each month listed, and extensions of time shall be granted in increments of
not less than one half day only for inclement weather in excess of the days set
out.

January 10 days
February 10 days
March 7 days
April 6 days
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May 4 days
June 3 days
July 4 days
August 2 days
September 2 days
October 3 days

November 6 days
December 9 days

00700-54 DELAY - NOTICE AND CLAIM

The Contractor shall not receive an extension of time unless a Notice of Delay is
filed with the Construction Manager within ten days of the first instance of such
delay, disruption, interference or hindrance and a written Statement of the Claim
is filed with the Construction Manager within 20 days of the first such instance.
In the event that the Contractor fails to comply with this provision, it waives any
claim which it may have for an extension of time pursuant to this agreement.

00700-55 STATEMENT OF CLAIM - CONTENTS

The Statement of Claim referenced in Article 00700-54 shall include specific
information concerning the nature of the delay, the date of commencement of the
delay, the construction activities affected by the delay, the person or organization
responsible for the delay, the anticipated extent of the delay, and any
recommended action to avoid or minimize the delay.

00700-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR

If the work actually in place falls behind the currently updated and approved
schedule, and it becomes apparent from the current schedule that work will not
be completed within the contract time, the Contractor agrees that it will, as
necessary, or as directed by the Construction Manager, take action at no
additional cost to the County to improve the progress of the work, including
increasing manpower, increasing the number of working hours per shift or shifts
per working day, increasing the amount of equipment at the site, and any other
measure reasonably required to complete the work in a timely fashion.

00700-57 DILIGENCE

The Contractor's failure to substantially comply with the requirements of the
preceding paragraph may be grounds for determination by the County that the
Contractor is failing to prosecute the work with such diligence as will insure its
completion within the time specified. In such event, the County shall have the
right to furnish, from its own forces or by contract, such additional labor and
materials as may be required to comply with the schedule after 48 hours written
notice to the Contractor, and the Contractor shall be liable for such costs incurred
by the County.
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00700-58 SET-OFFS

Any monies due to the Contractor pursuant to the preceding paragraph of this
agreement may be deducted by the County against monies due from the County
to the Contractor.

00700-59 REMEDIES CUMULATIVE

The remedies of the County under Articles 00700-56, 00700-57, and 00700-58
are in addition to and without prejudice to all of the rights and remedies of the
County at law, in equity, or contained in this agreement.

00700-60 TITLE TO MATERIALS

No materials or supplies shall be purchased by the Contractor or by any
Subcontractor subject to any chattel mortgage or under a conditional sales
contract or other agreement by which any interest is retained by the seller. The
Contractor hereby warrants that it has good and marketable title to all materials
and supplies used by it in the work, and the Contractor further warrants that all
materials and supplies shall be free from all liens, claims, or encumbrances at
the time of incorporation in the work.

00700-61 INSPECTION OF MATERIALS

All materials and equipment used in the construction of the project shall be
subject to adequate inspection and testing in accordance with accepted
standards and in accordance with the requirements of the contract documents.
Additional tests performed after the rejection of materials or equipment shall be
at the Contractor's expense.

00700-62 CONSTRUCTION MANAGER’S PRESENCE DURING TESTING

All tests performed by the Contractor shall be withessed by the Construction
Manager unless the requirement therefore is waived in writing. The Construction
Manager may perform additional tests on materials previously tested by the
Contractor, and the Contractor shall furnish samples for this purpose as
requested.

00700-63 MATERIALS INCORPORATED IN WORK

The Contractor shall furnish all materials and equipment to be incorporated in the
work. All such materials or equipment shall be new and of the highest quality
available. Manufactured materials and equipment shall be obtained from
sources which are currently manufacturing such materials, except as otherwise
specifically approved by the Construction Manager.

00700-64 STORAGE OF MATERIALS

Materials and equipment to be incorporated in the work shall be stored in such a
manner as to preserve their quality and fitness for the work and to facilitate
inspection.
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00700-65 PAYROLL REPORTS

The Contractor may be required to furnish payroll reports to the Construction
Manager as required by the Owner Controlled Insurance Program.

00700-66 CONTRACTORS' REPRESENTATIVE

Before beginning work, the Contractor shall notify the Construction Manager in
writing of one person within its organization who shall have complete authority to
supervise the work, receive orders from the Construction Manager, and
represent the Contractor in all matters arising pursuant to this agreement. The
Contractor shall not remove its representative without first designating in writing a
new representative. The Contractor's representative shall normally be present at
or about the site of work while the work is in progress. When neither the
Contractor nor its representative is present at the work site, the superintendent,
foreman, or other of the Contractor’ employee in charge of the work shall be an
authorized representative of the Contractor.

00700-67 SPECIALTY SUB-CONTRACTORS

The Contractor may utilize the services of specialty subcontractors on those
parts of the project which, under normal contracting practices, are performed by
specialty subcontractors. The Contractor shall not award more than seventy-five
percent of the work to subcontractors.

00700-68 INSPECTION BY THE CONSTRUCTION MANAGER

All work pursuant to this agreement shall be subject to inspection by the
Construction Manager for conformity with contract drawings and specifications.
The Contractor shall give the Construction Manager reasonable advance notice
of operations requiring special inspection of a portion of the work.

00700-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER’S
INSPECTION

In the event that work is covered or completed without the approval of the
Construction Manager, and such approval is required by the specifications or
required in advance by the Construction Manager, the Contractor shall bear all
costs involved in inspection notwithstanding conformance of such portion of the
work to the contract drawings and specifications.

00700-70 SCHEDULING OF THE WORK

The work of this contract shall be planned, scheduled, executed, and reported as
required by the Contract Documents.

00700-71 PROGRESS ESTIMATES

The Contractor shall prepare a written report for the Construction Manager’s
approval, on County forms, of the total value of work performed and materials
and equipment obtained to the date of submission. Such a report must
accompany each request for a progress payment and is subject to review and
approval by the Construction Manager. Approval of a progress estimate or
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tendering of a progress payment shall not be considered an approval or
acceptance of any work performed, and all estimates and payments shall be
subject to correction in subsequent estimates. Progress payments shall be made
for all completed activities and for materials suitably stored on-site.

00700-72 PROGRESS PAYMENTS

Upon approval of each monthly estimate of work performed and materials
furnished, the Construction Manager shall approve payment to the Contractor for
the estimated value of such work, materials, and equipment, less the amount of
all prior payments and any liquidated damages. The Contractor will be paid 100
percent, less retainage, of the cost of materials received and properly stored on-
site but not incorporated into the work. Payments for materials or equipment
stored on the site shall be conditioned upon submission by the Contractor of bills
of sale to establish the County's title to such materials or equipment. The
Contractor’s request for payment shall provide sufficient detail as to the work
completed or materials purchased for which payment is requested to permit
meaningful review by the Construction Manager.

00700-73 TIME OF PAYMENT

The Contractor will be paid within 45 days following receipt of an approved
Progress Estimate. The Contractor expressly agrees that the payment
provisions within this Contract shall supersede the rates of interest, payment
periods, and contract and subcontract terms provided for under the Georgia
Prompt Pay Act, O.C.G.A. 813-11-1 et seq., and that the rates of interest,
payment periods, and contract and subcontract terms provided for under the
Prompt Pay Act shall have no application to this Contract. The County shall not
be liable for any late payment interest or penalty.

00700-74 RETAINAGE

The County shall retain from each progress payment ten percent of the estimated
value of the work performed until the progress payments, including retainage,
total 50 percent of the contract price. If a contract includes two or more projects
or assignments that have been separately priced and have separate budgets,
and the performances of such projects or assignments are not related to or
dependent upon the performance of any other, the 50 per cent limit shall be
based upon the price for each individual project or assignment. Thereafter, no
further retainage shall be withheld so long as the Contractor is making
satisfactory progress to insure completion of the work within the time specified
therefore. The County may reinstate the ten percent retainage in the event the
Construction Manager determines that the Contractor is not making satisfactory
progress to complete the work within the time specified in this agreement or in
the event that the Construction Manager provides a specific cause for such
withholding.  The County may also withhold retainage upon substantial
completion of the work as provided in O.C.G.A. 813-10-81(c). Interest may be
paid upon the retainage in accordance with Georgia law.
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00700-75 PAYMENT OF SUBCONTRACTORS

The Contractor shall promptly pay each subcontractor upon the receipt of
payment from the County. Such payment shall be made from the amount paid to
the Contractor pursuant to the subcontractor's work. The Contractor shall also
maintain the records of the percentage retained from payments to the Contractor
pursuant to such subcontractor's work. The Contractor shall procure agreements
from each subcontractor requiring each subcontractor to pay their
subcontractors, agents and employees in a similar manner. The County
reserves the right to inquire of any subcontractor, supplier, materialmen, or
subconsultant, the status of any indebtedness of the Contractor. The County
further reserves the right to require the Contractor to designate on each
instrument of payment exceeding $400.00 to subcontractors, suppliers,
materialmen, and subconsultants that such payment is on account of the work
under this Contract.

00700-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS

Neither the County nor the Construction Manager shall have any obligation to
pay any subcontractor except as otherwise required by law.

00700-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK

Certification of progress payments, as well as the actual payment thereof, shall
not constitute the County’s acceptance of work performed pursuant to this
agreement.

00700-78 PAYMENTS IN TRUST

All sums paid to the Contractor pursuant to this agreement are hereby declared
to constitute trust funds in the hands of the contractor to be applied first to the
payment of claims of subcontractors, laborers, and suppliers arising out of the
work, to claims for utilities furnished and taxes imposed, and to the payment of
premiums on surety and other bonds and on insurance for any other application.

00700-79 JOINT PAYMENTS

The County reserves the right to issue any progress payment or final payment by
check jointly to the Contractor and any subcontractor or supplier.

00700-80 RIGHT TO WITHHOLD PAYMENT

The Construction Manager may decline to approve payment and may withhold
payment in whole or in part to the extent reasonable and necessary to protect the
County against loss due to defective work, probable or actual third party claims,
the Contractor's failure to pay subcontractors or materialmen, reasonable
evidence that the work will not be completed within the contract time or contract
price or damage to the County or any other contractor on the project.

00700-81 CERTIFICATE OF SUBSTANTIAL COMPLETION

Upon the Contractor's submission of a request for a certificate of Substantial
Completion, the Construction Manager shall inspect the work and determine
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whether the work is Substantially Complete. If the work is Substantially
Complete, the Construction Manager shall issue a certificate of Substantial
Completion of the work which shall establish the date of Substantial Completion,
shall state the responsibilities of the County and the Contractor for security,
maintenance, heat, utilities, damage to the work and insurance, and shall fix the
time within which the Contractor shall complete the items submitted by the
Contractor as requiring correction or further work. The certificate of substantial
completion of the work shall be submitted to the County and the Contractor for
their written acceptance of the responsibilities assigned to them pursuant to such
certificate.

If in the sole opinion of the Construction Manager, the work is not substantially
complete, the Construction Manager shall notify the Contractor of such, in
writing, and outline requirements to be met to achieve Substantial Completion.

00700-82 PAYMENT UPON SUBSTANTIAL COMPLETION

Upon Substantial Completion of the work and upon application by the Contractor
and approval by the Construction Manager, the County shall make payment
reflecting 100% work completed, less value of work remaining as determined by
Construction Manager and any authorized retainage.

00700-83 COMMENCEMENT OF WARRANTIES

Warranties required by this agreement shall commence on the date of final
completion of the project as determined under Article 00700-84 unless otherwise
provided in the certificate of Substantial Completion.

00700-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL
PAYMENT

The acceptance of the Substantial Completion payment shall constitute a waiver
of all claims by the Contractor except those previously made in writing and
identified by the Contractor as unsettled at the time of application for payment at
Substantial Completion and except for the retainage sums due at final
acceptance. Following the Construction Manager’s issuance of the certificate of
Substantial Completion and the Contractor's completion of the work pursuant to
this agreement, the Contractor shall forward to the Construction Manager a
written notice that the work is ready for final inspection and acceptance. If after
inspection the Construction Manager certifies that the work is complete and
issues written notification of such to the Contractor, the Contractor shall forward
to the Construction Manager a final application for payment. The Construction
Manager shall issue a certificate for payment, which shall approve final payment
to the Contractor and shall establish the date of final completion.

In the event the Contractor timely disputes the amount of the final payment, the
amount due the Contractor shall be deemed by the Contractor and the County to
be an unliquidated sum and no interest shall accrue or be payable on the sum
finally determined to be due to the Contractor for any period prior to final
determination of such sum, whether such determination be by agreement of the
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Contractor and the County or by final judgment of the proper court in the event of
litigation between the County and the Contractor. The Contractor specifically
waives and renounces any and all rights it may have under O.C.G.A. 813-6-13
and agrees that in the event suit is brought by the Contractor against the County
for any sum claimed by the Contractor under the Contract or for any extra or
additional work, no interest shall be awarded on any sum found to be due from
the County to the Contractor in the final judgment entered in such suit. All final
judgments shall draw interest at the legal rate, as specified by law.

00700-85 DOCUMENTATION OF COMPLETION OF WORK

Neither the final payment nor the remaining retainage shall become due until the
Contractor submits the following documents to the Construction Manager:

a. An affidavit that all payrolls, bills for materials and equipment, and
other indebtedness connected with the work have been paid other
otherwise satisfied,;

b. The surety's consent to final payment; and

C. Any other data reasonably required by the County or Construction
Manager establishing payment or satisfaction of all such
obligations, including releases, waivers of liens, and documents of
satisfaction of debts.

In the event that a subcontractor refuses to furnish a release or waiver as
required by the County or Construction Manager, the Contractor may furnish a
bond satisfactory to the County to indemnify the County against such loss. In the
event that any lien or indebtedness remains unsatisfied after all payments are
made, the contractor shall refund to the County all moneys that the County may
become compelled to pay in discharging such lien or other indebtedness,
including all costs and reasonable attorney's fees.

00700-86 GOVERNING LAW

Each and every provision of this agreement shall be construed in accordance
with and governed by Georgia law. The parties acknowledge that this contract is
executed in Fulton County, Georgia and that the contract is to be performed in
Fulton County, Georgia. Each party hereby consents to the Fulton Superior
Court's sole jurisdiction over any dispute which arises as a result of the execution
or performance of this agreement, and each party hereby waives any and all
objections to venue in the Fulton Superior Court.

00700-87 CHANGES IN THE WORK
A. CHANGE ORDERS

1. A Change Order is a written order to the Contractor signed to show
the approval and the authorization of the County, issued after
execution of the Contract, authorizing a change in the Work and/or
an adjustment in the Contract Sum or the Contract Time. Change
Orders shall be written using forms designated by the County with
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Contractor providing supporting documentation as required by the
Construction Manager. The Contract Sum and the Contract Time
may be changed only by approved Change Order pursuant to
Fulton County Procedure 800-6. The amount payable by the
Change Order is payment in full for all direct and indirect costs
incurred and related to the work under said Change Order,
including but not limited to delays, imports, acceleration, disruption
and extended overhead. A Change Order signed by the Contractor
indicates the Contractor's agreement therewith, including the
adjustment in either or both of the Contract Sum or the Contract
Time.

2. The County, without invalidating the Contract, may order changes
in the Work within the general scope of the Contract as defined
herein. The time allowed for performance of the work and the
contract price to be paid to the Contractor may be adjusted

accordingly.

3. The cost or credit to the County resulting from a change in the

Work shall be determined in one or more of the following ways:

a. By mutual acceptance of a lump sum properly itemized and
supported by sufficient substantiating data to permit
evaluation;

b. By unit prices stated in the Contract Documents or

subsequently agreed upon;

C. By cost to be determined in a manner agreed upon by the
parties and a mutually acceptable fixed or percentage fee; or

d. By the method provided in Subparagraph A4 below.

4. If none of the methods set forth in Subparagraphs 3a, 3b, or 3c
above is agreed upon, the Contractor, provided a written order
signed by the Construction Manager is received, shall promptly
proceed with the Work involved. The cost of such Work shall then
be determined by the Construction Manager on basis of the
reasonable expenditures and savings of those performing the Work
attributable to the change. The cost of the change shall include
only the items listed in Subparagraph 5a below, and in the case of
either a decrease or an increase in the Contract Sum, an allowance
for overhead and profit in accordance with the schedules set forth
in Subparagraphs 5b and 6 below shall be applied to the cost or
credit.

a. In such case, and also under Subparagraph 3a above, the
Contractor shall keep and present, in such form as the
Construction Manager may prescribe, an itemized
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accounting of all actual costs expended, together with
appropriate supporting data for inclusion in a Change Order.

All hourly rate charges shall b submitted to the Construction
Manager for prior review and approval. All hourly rate
charges shall be properly supported as required by the
Construction Manager with certified payrolls, or their
acceptable equivalent. When authorized to proceed for a
given change and actual expenditures have been made prior
to execution of a Change Order for the entire change, such
actual expenditures may be summarized monthly, and if
approved, incorporated into a Change Order. When both
additions and credits covering related Work or substitutions
are involved in any one change, the allowance for overhead
and profit shall be figured on the basis of the net increase or
decrease, if any, with respect to that change.

5. In Subparagraphs 3 and 4 above, the items included in “Cost and
“Overhead” shall be based on the following schedule:

a.

Unless otherwise provided in the Contract Documents,
“Cost” shall be limited to the following: cost of materials
incorporated into the Work, including sales tax and cost of
delivery; cost of direct labor (labor cost may include a pro
rata share of foreman’s account of the change) including
social security, old age and unemployment insurance, and
fringe benefits required by agreement or custom; workers’ or
workmen’s compensation insurance; rental value of
equipment and machinery; costs for preparing Shop
Drawings.

Unless otherwise provided in the Contract Documents,
“‘Overhead” shall include the following: bond and insurance
premiums including increase and decreases from change in
the Work, supervision, superintendence, construction
parking, wages of timekeepers, watchmen and clerks, small
tools, consumable supplies, expendables, incidentals,
general office expense, the cost of additional reproduction
for the Contractor’s subcontractors beyond that agreed upon
in the Contract Documents, construction parking, any
additional costs of craft supervision by the Contractor’s or
subcontractors’ superintendents, and overhead charges
which would be customary and expended regardless of the
change in the Work due to other overlapping activities which
are included as part of the original Contract, and all other
expenses not included in “Cost” above.
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C. In the event that a change is issued by the County which
would require the expenditure of substantial amounts of
special supervision (beyond the foreman level) by the
Contractor, the Contractor may, at the sole direction of the
Construction Manager, be allowed to incorporate these
charges into the agreement cost for the change.

6. In Subparagraphs 3 and 4 above, the allowance for overhead and
profit combined, included in the total cost or credit to the County,
shall be based on the following schedule:

a. For the Contractor, for any work performed by the
Contractor’s own forces, ten (10) percent of the cost.

b. For the Contractor, for any work performed by a Contractor’'s
subcontractor, five (5) percent of the amount due the
subcontractor.

C. For each subcontractor or sub-subcontractor involved, for

any work performed by that subcontractor's or sub-
subcontractor’'s own forces, ten (10) percent of the cost.

d. For each subcontractor, for work performed by a sub-
subcontractor, five (5) percent of the amount due to the sub-
subcontractor.

e. Cost to which overhead and profit is to be applied shall be

determined in accordance with Subparagraph 5 above
unless modified otherwise.

7. In order to facilitate checking of quotations for extras or credits, all
proposals or bids, except those so minor that their propriety can be
seen by inspection, shall be accompanied by a complete
itemization of costs, including labor cost, materials and
subcontracts. Labor and materials shall be itemized in the manner
defined in Subparagraph 4 above. Where major cost items are
subcontracts, they shall be itemized also. In _no case shall a
change be approved without such itemization.

8. No payment shall be made for any changes to the contract that are
not included in a fully executed Change Order.

B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS

1. Should concealed conditions be encountered in the performance of
the Work below the surface of the ground, or should concealed or
unknown conditions in an existing structure be at variance with the
conditions indicated by the Contract Documents, or should
unknown physical conditions below the surface of the ground or
concealed or unknown conditions in an existing structure of an
unusual nature, differing materially from those ordinarily
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encountered and generally recognized as inherent in work of the
character provided for in this Contract, be encountered, the
Contract Sum and Contract Time shall be equitably adjusted by
Change Order upon request by either party made within_twenty
(20) days after the first observance of the conditions. No such
request for equitable adjustment shall be valid unless the
Contractor complies with this (20) days notice and Subparagraph
C.1. below.

2. The Contractor shall promptly, and before such conditions are
disturbed, notify the Construction Manager in writing of any claim of
concealed, unknown or differing conditions pursuant to this
paragraph. The Construction Manager shall authorize the Engineer
to investigate the conditions, and if it is found that such conditions
do materially so differ and cause an increase or decrease in the
Contractor's cost of, or the time required for, performance of any
part of the Work under this Contract, whether or not changed as a
result of such conditions, an equitable adjustment shall be
recommended to the Construction Manager.

3. No claim of the Contractor under this clause shall be allowed
unless the Contractor has given the notice required in (a) above,
prior to disturbing the condition.

4, No claim by the Contractor for an equitable adjustment shall be
allowed if asserted after final payment under this Contract.

5. Any materially differing site condition as between what is shown on
the Drawings and Specifications and actually found on site shall be
immediately reported to the Construction Manager in writing prior to
the commencement of Work at the site. Failure of the Contractor to
notify the Construction Manager in writing of the differing site
condition prior to performance of Work at the site shall constitute a
waiver of any claim for additional monies. Any Change Order
necessitated by the differing site condition shall be processed as
provided under "Changes in the Contract".

C. REQUESTS FOR ADDITIONAL COST

1. If the Contractor wishes to request an increase in the Contract
Sum, the Contractor shall give the Construction Manager written
notice thereof within twenty (20) days after the occurrence of the
event, or identification of the conditions, giving rise to such request.
This notice shall be give by the Contractor before proceeding to
execute the Work, except in an emergency endangering life or
property in which case the Contractor shall proceed in accordance
with Article 00700-25 and Subparagraph A.4 above. No such
request shall be valid unless so made within the twenty (20) days
specified above. If the County and the Contractor cannot agree on
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the amount of the adjustment in the Contract Sum, it shall be
determined by the Construction Manager. Any change in the
Contract Sum resulting from such claim shall be documented by
Change Order.

2. If the Contractor claims that addition cost is involved because of,
but not limited to (1) any written interpretation pursuant to General
Condition 00700-17 of this Agreement, (2) any order by the County
to stop the Work pursuant to Articles 00700-25 and 00700-37 of
this Agreement where the Contractor was not at fault, or any such
order by the Construction Manager as the County’s agent, or (3)
any written order for a minor change in the Work issued pursuant to
Paragraph D below, the Contractor shall submit a request for an
increase in the Contract Sum as provided in Subparagraph C.1
above. No such claim shall be valid unless the Contractor complies
with Subparagraph C.1 above and approved by the County
pursuant to Change Order Policy 800-6.

D. MINOR CHANGES IN THE WORK

The Construction Manager may order minor changes in the Work not involving
an adjustment in the Contract Price, extension of the time allowed for
performance of the work and not inconsistent with the intent of the Contract
Documents. Such changes shall be effected by a written Change Directive
issued by the Construction Manager, and shall be binding on the County and the
Contractor. The Contractor shall carry out such written orders promptly.

E. BONDS

If any change order results in an increase in the contract price, the contractor
shall increase the penal sum of the performance and payment bonds to equal the
increased price.

00700-88 DISAGREEMENT WITH ORDERS FOR CHANGE

Contractor's written acceptance of a Change Order or other order for changes
shall constitute his final and binding agreement to the provisions thereof and a
waiver of all claims in connection therewith, whether direct or consequential in
nature. Should Contractor disagree with any order for changes, he may submit a
notice of potential claim to the Construction Manager, at such time as the order is
set forth in the form of a Change Order. Disagreement with the provisions of an
order for changes shall not relieve Contractor of his obligation under Article
00700-87 of this Agreement.

00700-89 NO WAIVER OF REMEDIES

Exercise by the County of any remedy is not exclusive of any other remedy
available to County and shall not constitute a waiver of any such other remedies.
Failure of the County to exercise any remedy, including breach of contract
remedies, shall not preclude the County from exercising such remedies in similar
circumstances in the future.
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00700-90 LAND AND RIGHTS-OF-WAY

The owner will provide, as indicated in the Contract Documents and prior to
Notice to Proceed, the lands upon which the work is to be done, right-of-way for
access thereto, and such other lands which are designated for the use of the
Contractor. The Contractor shall confine the Contractor's work and all
associated activities to the easements and other areas designated for the
Contractor’'s use. The Contractor shall comply with any limits on construction
methods and practices which may be required by easement agreements. If, due
to some unforeseen reason, the necessary easements are not obtained, the
Contractor shall receive an equitable extension of contract time dependent upon
the effect on the critical path of the project schedule or the County may terminate
the Contract for its convenience.

00700-91 COORDINATION WITH STATE DEPARTMENT OF
TRANSPORTATION

No clearing or grading shall be completed by Contractor within the State
Department of Transportation (DOT) area under construction. The Contractor
must coordinate his construction scheduling with DOT.

If the Contractor begins work before DOT’s completion date, he must obtain the
approval of DOT before starting work in the area. The state DOT has the right to
stop the Contractor’s work the DOT area.

The Contractor shall receive no additional compensation or damages resulting
from delay or work stoppage from DOT actions or scheduling.

Contractor shall obtain DOT drawings of the DOT, project area for verification of
road geometry, storm drains, etc. from Georgia Department of Transportation or
Fulton County. The Contractor is responsible for obtaining any pertinent DOT
revisions.
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EXHIBIT A
FINAL AFFIDAVIT
TO FULTON COUNTY, GEORGIA

l, , hereby certify that all suppliers of materials,
equipment and service, subcontractors, mechanic, and laborers employed by
or any of his subcontractors in connection with the

design and/or construction of at Fulton County have been paid
and satisfied in full as of , 200, and that there are no

outstanding obligations or claims of any kind for the payment of which Fulton
County on the above-named project might be liable, or subject to, in any lawful
proceeding at law or in equity.

Signature

Title

Personally  appeared before me  this day of
, 20 : :

who under Oath deposes and says that he is of

the firm of , that he has read the above statement

and that to the best of his knowledge and belief same is an exact true statement.

Notary Public

My Commission expires

END OF SECTION
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SECTION 9
SPECIAL CONDITIONS

A. BIDDER COMPETENCE AND QUALIFICATIONS:

1. The Bidder shall be competent and experienced in the field of elevator service with a
minimum of five (5) years prior experience on comparable or more complex elevating
equipment and currently have service contracts on similar equipment.

2. The bidder(s) shall have a local service office and demonstrate the ability to answer
service calls, during normal business hours (7:00 A.M. to 6:00 P.M.), within one-half (1/2)
hour, for passenger entrapment and within one (1) hour for other calls. Normal work
hours for the County are 8:00 A.M. to 5:00 P.M. Monday through Friday, excluding
designated County holidays.

3. Contractor must have arrangements to respond to entrapment and emergency calls
made after normal hours of work. Contractor must respond to such calls within one (1)
hour of receipt of call. Please see Section 4 - Paragraph 4.11 also.

4, Contractor shall have at least two (2) personnel on duty in the downtown location
(defined as the County’s Government and Judicial Center Complexes) between the hours
of 7:00 A.M. and 5:00 P.M. on regularly schedule County workdays. The personnel
posted shall consist of at least the categories and staffing levels shown below.

e Technician — (2) Two

OR
e Technician — (1) One and
e Helper - () One

A list of designated personnel must be submitted to the Central Zone
Manager at the beginning of the contract period and these personnel shall
not be substituted or removed from defined down town areas without prior
approval from the Central Zone Manager

Contractor shall furnish a list of personnel and a defined route for regular maintenance in
all facilities located outside of down town location

Response time for calls made for locations outside the down town designated facilities
shall be as follows:

Emergency Calls: Response within one-half (1/2) hours of call
Routine Calls: Response within one (1) hour of call
5. Submittals

The Bidder shall provide the following information with the bid (All statements shall be
dated and signed by an authorized agent, representative or employee of Bidder, with title
of position):

1. A statement that the firm is regularly engaged in the business of
installing and/or servicing equipment of the same type and character as
this project

2. A complete list of projects which have been completed locally. List shall
include company name, address, and contact person and telephone
number. This requirement shall mean past and present customers
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3. A list including names of personnel directly employed by the bidder,
whose responsibilities include management, coordinating, installing and
servicing elevating equipment, giving the length of time each has been
employed by the bidder, training, certification and the amount of
experience each has in similar projects

4. A signed statement confirming compliance to Paragraphs 3, Section 9

5. A signed statement confirming compliance to Paragraph 4 Section 9,
indicating the number of personnel that will be dedicated against this
requirement.

6. An outline of office and warehousing facilities with a complete list of
equipment and parts to properly install and/or maintain equipment for this
project.

7. A statement agreeing to allow the inspection of these facilities by the
Owner or Owner’s Vertical Transportation Consultant,

8. A current financial statement,

9. The successful bidder must have ability to provide a performance and

payment bond in the amount of 100% of the total bid and the required
insurance. Any limitations of bonds shall be outlines.

10. A description of any factors that would strengthen the Bidder’s position to
be considered as an approved Vendor for this project.

11. All pages of this Invitation for Bid, with all blanks properly filled in.

PLEASE NOTE THAT THE BID WILL BE CONSIDERED NON-RESPONSIVE IF THE
SUBMITTAL REQUIREMENTS SHOWN ABOVE ARE NOT SATISFIED.

B. INSPECTION OF EQUIPMENT AND CONDITIONS AT JOB SITE:

All intending vendors are required to participate in a site visit. This visit is intended to
provide an opportunity to the vendors to evaluate the present condition of each
installation.

1. The equipment is offered in an “As Is” condition.
The bidder must submit an evaluation of any pre-existing defects, in any, of the
elevators along with a proposal and cost to carry out necessary corrections to
bring the equipment to operating conditions.

2. Evaluations and proposal for repairs must be submitted along with the bid
package.
Cost_of such repairs will be considered along with the base bhid for
determining the lowest bid

3. No claims shall be allowed for correction of deficiencies claimed to exist prior to
award of contract unless they have been clearly detailed in the bid response.

C. BILLING PROCEDURE:

A monthly billing shall be rendered for regular monthly maintenance service and any
Owner approved extra work, broken down by building name, building asset number, and
equipment number along with the purchase order where applicable. A brief description of
the work performed must appear on the bill. Lump sum billings shall not be allowed.
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D. EXTRA BILLING RATES:

Any regular time or overtime work not otherwise included in the contract shall be billed to
the Owner as an extra charge at the Contractor’s billing rates as specified on the bid

form.

1. Extra billing will not be admitted for re-calls made for power outage situations and
where resetting the equipment will be performed by Elevator Mechanics.

2. All invoices requiring extra billing must be supported by time sheet/s approved by

authorized representative of Facilities and Transportation Department
E. TIME SHEETS/SERVICE TICKETS:

A time sheet or ticket shall be submitted to the Owner for approval upon completion of
maintenance and/or repair. The time sheet and ticket shall include the date and time the
work was performed and the building name, building asset number, elevator number and
a detailed description of the work performed. Additionally, the time sheet will include the
Fulton County Customer Service Center Service Order/Work Order number on all tickets
AND invoices.

1. The contractor will be required to complete services against Work Orders
generated by Facilities and Transportation Department’s Customer Service
Center on repairs called in by tenant. Contractor will return the work orders after
completion, to the Central Fulton Manager.

F. ADDITION OR DELETION OF EQUIPMENT:

Equipment may be added during the contract term, in the form of a change order to the
original contract, at a unit price accepted by Fulton County. Deleted units shall reduce
the contract price by the same amount as originally included in the Contractor’s bid.

G. WIRING DIAGRAMS:

The successful Contractor shall provide to the Owner, a clean set of reproducible wiring
diagrams covering all changes, maodification, etc., which took place during the contract
term. The diagrams are to be furnished to the Owner immediately following modifications
at the sole expense of the Contractor.

A joint inventory of all wiring diagrams, maintenance manuals and parts will be prepared
within fifteen (15) days of beginning of the contract. All such drawings, maintenance
manuals and parts will remain the property of the Owner and shall be delivered to the
Owner, thirty (30) days prior to the expiration of this contract.

H. CHECK-IN/CHECK-OUT:

The Contractor’'s personnel shall check in with the Owner’s representative prior to
commencing work and check out after completing the work. This requirement applies to
regular maintenance, repair and call backs. The following procedures will be used for
problem reporting:

1. When an elevator-related maintenance deficiency is noted by the County,
Facilities and Transportation Department's Customer Service Center (hereafter
referred to as the “CSC”), will notify Contractor of the deficiency and issue a
Work Order for the work. Contractor hereby certifies that a local phone number
will be useable as a means to contact the appropriate on-call, and as necessary,
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other service personnel, twenty-four (24) hours per day, seven (7) days a week
throughout the term of this contract. The CSC will provide Contractor with the
following information:

Building name and number
Elevator number and location
The time of the incident

The reported problem

2. When the elevator is repaired or fixed by Contractor, the Contractor’s elevator
mechanic will complete the work order and return to the Central Fulton Manager

3. When an elevator is being taken out of service for maintenance and upon
completion the work, the Contractor will notify the Central Fulton Manager of the
related status.

The owner’s representative shall provide Contractor’'s personnel with a list of any other
problems in addition to those reported through the established reporting procedures that
require the Contractor’s attention.

I.  ANALYSIS AND ADJUSTMENTS:

Elevators operating under a Group Supervisory System shall operate at all times in
accordance with design specifications as originally installed. A computerized traffic
analysis shall be performed annually to ensure optimum performance. All necessary
adjustments shall be included to maintain appropriate operation. Any computerized
traffic analysis shall be for a consecutive five (5) day (Monday through Friday) twenty-four
(24) hour period. The Contractor will provide a copy of the results of the computerized
traffic analysis to Fulton County Facilities and Transportation Department.

J. CONTINUITY OF SERVICES:

The Contractor will correct any and all failures which take any equipment out of service
within two (2) regular workings days from the day of the failure. If the equipment is not
back in service by such time, the Owner shall receive a credit to the monthly preventive
maintenance payment prorated for the period the equipment was out of service.

K. INSPECTION FEES

Inspections fees charged by State Enforcing Authorities shall be paid by the Owner.
Fees for re-inspection due to failure to eliminate deficiencies covered by this Specification
will be paid by the Owner and deducted from fees otherwise due the Contractor.

L. REPAIRS, PARTS AND ADJUSTMENTS

All repairs, replacement parts and/or adjustments called for shall be performed in full
compliance with the latest editions of ASME A17.1 Safety Code for Elevators and
Escalators and ASME A17.2.1, ASME A17.2.2 and ASME A17.2.3 Inspector's Manuals,
including amendments thereto and with applicable regulations of the State of Georgia
and Fulton County. In case of conflict, the more stringent regulations apply.

M. OWNER’S RIGHT TO INSPECT AND REQUIRE WORK:

Owner or its authorized representative(s) reserves the right to make such inspections and
tests as are necessary to ascertain that the requirements of this contract are being
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fulfilled. The Owner’s right to make inspections or tests may be exercised by its elevator
consultant, as it may designate, who will, if the Owner so advises, have the same
authority to inspect and test as the Owner, as provided hereunder. Contractor agrees to
furnish personnel and tools necessary to conduct such tests. Deficiencies reported shall
be promptly corrected at Contractor’s expense. If Contractor fails to perform the work
required by the terms of this contract in a diligent and satisfactory manner, Owner may, in
addition to any other remedies Owner may have, after ten (10) days written notice to
Contractor, perform or cause to be performed all or any part of the work required
hereunder. Contractor agrees that it shall reimburse Owner for any expenses incurred by
Owner in exercising its right under this item, and Contractor agrees that Owner, in
Owner’s sole and obsolete discretion, may deduct the amount of such expenses from any
sum owing to Contractor.

N. WARRANTY:

Owner’s request shall, at Owner’s option, release Owner from any obligations under this
contract. Contractor warrants that the elevator maintenance services will be provided to
Owner in accordance with the terms of this contract and with prevailing industry
standards for elevator and escalator maintenance services. Contractor shall use its best
efforts under the circumstances to remedy any delays, interruptions, omissions, mistakes,
accidents or errors in such services and restore any service to compliance with the terms
of this contract.

O. ASSIGNMENT:

Contractor, shall not without prior written consent of the Owner, assign, in whole or part,
its interest in or the rights to or obligations under this contract to a third party.

END OF SECTION
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SECTION 10
EXHIBITS
Details of Vertical Transportation Equipment
ELEVATOR ELEVATOR SERIAL MACH TYPE CAPACITY RATED SPEED OPEN OPEN INSTALL
NUMBER TYPE MAKE NUMBER (Ibs) (FPM) FRONT REAR DATE
1. Government Center, Atrium Building, 141 Pryor Street, Atlanta GA 30303 B613062
12 (DN) ESC WESTINGHOUSE 76590-01 WGT 500 90 1 NA 87
13 (UP) ESC WESTINGHOUSE 76590-02 WGT 500 90 1 NA 87
2. Government Center, Midrise Building, 141 Pryor Street, Atlanta GA 30303 (B613022)
8 ‘ PASS I WESTINGHOUSE ‘ H676947 ‘ HYD ‘ 5000 ‘ 150 | 3 ‘ NA ‘ 10/87
3. Government Center, Assembly Building, 141 Pryor Street, Atlanta GA 30303 (B613012)
9 ‘ PASS l WESTINGHOUSE ‘ HG76948-09 ‘ HYD ‘ 5000 ‘ 150 | 4 ‘ NA ‘ 10/87
4. Government Center, Public Safety Building, 130 Peachtree Street, Atlanta GA 30303 (B613042)
10 PASS WESTINGHOUSE HG76949-10 HYD 4000 150 4 NA 10/87
11 PASS WESTINGHOUSE HG76949-11 HYD 4000 150 4 NA 10/87
5. Justice Tower, 185 Central Avenue, Atlanta GA 30303 (B600052)
1 PASS MONTGOMERY 70745 GLS 3500 500 10 NA 9/1993
2 PASS MONTGOMERY 70477 GLS 3500 500 10 NA 9/1993
3 PASS MONTGOMERY 70476 GLS 3500 500 10 NA 9/1993
4 PASS MONTGOMERY 70478 GLS 3500 500 10 NA 9/1993
5 PASS MONTGOMERY 70479 GLS 3500 500 10 NA 9/1993
6 PASS MONTGOMERY 70480 GLS 3500 500 10 NA 9/1993
7 FRT MONTGOMERY 70481 WGT 6500 350 10 NA 9/1993
8 PASS MONTGOMERY 70482 WGT 4000 450 10 NA 9/1993
9 PASS MONTGOMERY 70483 WGT 4000 450 10 NA 9/1993
10 PASS MONTGOMERY 70484 WGT 2500 200 10 NA 9/1993
11 PASS MONTGOMERY 70485 WGT 2500 200 10 NA 9/1993
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ELEVATOR | ELEVATOR SERIAL MACH TYPE | CAPACITY | RATED SPEED OPEN OPEN INSTALL
NUMBER TYPE MAKE NUMBER (Ibs) (FPM) FRONT REAR DATE
12 PASS MONTGOMERY 70486 WGT 2500 200 10 NA 9/1993
14 ESC MONTGOMERY WGT 500 90 NA NA 9/1993
15 ESC MONTGOMERY WGT 500 90 NA NA 9/1993
1A LIFT CARRIER G GEAR 450 20 NA NA 2002
1B LIFT GARAVENTA 91-0840-34 GEAR 450 20 NA NA 9/1993
oc LET ﬁcacuesstfies 0105%;,231480 GEAR 450 20 NA NA 2002
6. Lewis R. Slaton Fulton County Court House, 136 Pryor Street, Atlanta GA 30303 (B600012)
13 PASS SWIFT/OTIS 224472 GLS 3500 400 10 NA 5/94
14 PASS SWIFT/OTIS 224471 GLS 3500 400 11 NA 5/94
15 PASS SWIFT/OTIS 224470 GLS 3500 400 10 NA 5/94
16 PASS SWIFT/OTIS 246516 WGT 4000 400 11 NA 5/94
19 PASS SWIFT/OTIS 246619 WGT 2500 350 10 NA 5/94
7. Charles Carnes Justice Center Buildings, 160 Pryor Street, Atlanta GA 30303 (B600032)
17 PASS Motion Control 12421 WGT 3500 350 5 NA 3/95
18 PASS Motion Control 12422 WGT 3500 350 5 NA 3/95
8. Central Library, 1 Margaret Mitchell Square, Atlanta GA 30303 (B400012)
1 PASS WESTINGHOUSE S084762-1 WGT 3000 350 8 NA 11/93
2 PASS WESTINGHOUSE 5084762-2 WGT 3000 350 8 NA 11/93
3 PASS WESTINGHOUSE S084762-3 WGT 3000 350 8 NA 11/93
4 FRT WESTINGHOUSE HG565-4 WGT 4000 350 10 NA 6/78
5 PASS WESTINGHOUSE HG17032-Al HYD 2000 125 2 NA 6/78
9. Auburn Avenue Research Center, 101 Auburn Avenue, Atlanta GA 30303 (B451011)
1 PASS DOVER CD1097 WGT 2500 350 4 NA 8/92
2 PASS DOVER CD7813 WGT 2500 350 4 NA 8/92
3 PASS DOVER ER1098 HYD 2500 125 3 NA 8/92

Page 144 of 178




161TB99132C-DR
Elevator and Escalator Maintenance Services

Section 9

General Conditions

ELEVATOR ELEVATOR SERIAL MACH TYPE CAPACITY RATED SPEED OPEN OPEN INSTALL
NUMBER TYPE MAKE NUMBER (Ibs) (FPM) FRONT REAR DATE

10. Main (Aldredge) Health Center, 99 Jesse Hill Drive, Atlanta GA 30303 (B326012)

1 PASS SOUTHEASTERN 99908A WGT 2500 200 4 NA 2008

2 PASS SOUTHEASTERN 99908B WGT 2500 200 4 NA 2008
11. Health and Human Services Building, 137 Peachtree Road, Atlanta GA 30303 (B852012)

1 PASS OTIS 281846 HYD 2000 125 4 NA 12/86

2 PASS OTIS 281845 HYD 2000 125 4 NA 12/86
12. Medical Examiner’s Office Building, 430 Pryor Street, Atlanta GA 30303 (B815013)

1 ‘ PASS | oTIS 456976 ‘ HYD 2500 ‘ 2 ‘ NA ‘ 1999
13. Judge Romae T Powell Juvenile Justice Center, 395 Pryor Street, Atlanta GA 30303 (B506011)

1 PASS THYSSEN KRUPP EN 5932 HYD 3500 200 4 NA 11/21/02

2 PASS THYSSEN KRUPP EN 5933 HYD 3500 200 4 NA 11/21/02

3 PASS THYSSEN KRUPP EN 5934 HYD 3500 200 5 NA 11/21/02

4 PASS THYSSEN KRUPP EN 5935 HYD 4500 150 5 1 11/21/02

5 PASS THYSSEN KRUPP EN 5936 HYD 4500 150 5 NA 12/16/02

6 PASS THYSSEN KRUPP EN 5937 HYD 4500 150 5 NA 12/16/02

7 PASS THYSSEN KRUPP EN 5938 HYD 3000 150 5 NA 11/21/02
14. Mechanicsville Library, 410 Formwalt Street, Atlanta GA 30303 (B457013)

1 PASS THYSSEN KRUPP EN 5939 HYD 2500 160 2 NA 1/3/03
15. Center for Health and Rehabilitation, 265 Boulevard, Atlanta GA 30312 (B314012)

1 PASS Egﬁﬁ’;{)‘i’; 107411 HYD 4000 4 NA 2003

2 PASS E'C-)%QTOOL'; 10742 HYD 4000 5 NA 2003
16. Martin Luther King, Jr. Library--LEASED , 409 John Wesley Dobbs, Atlanta, GEORGIA 30312 (B981012)

1 LIFT WHNE‘;TL'SVNQTLOR 91236 LIFT 750 9 NA NA 2004
17. North Fulton Service Center , 7741 Roswell Road, Roswell GA (B601011)

1 ‘ PASS ‘ SOUTHEASTERN ‘ 6230 ‘ HYD ‘ 3500 ‘ 125 ’ 2 ‘ NA ‘ 1994
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Elevator and Escalator Maintenance Services General Conditions
ELEVATOR ELEVATOR SERIAL MACH TYPE CAPACITY RATED SPEED OPEN OPEN INSTALL
NUMBER TYPE MAKE NUMBER (Ibs) (FPM) FRONT REAR DATE
18. Roswell Neighborhood Senior Center, 1250 Warsaw Road, Roswell GA (B810013)
1 | pass | U.s. | | wo | | e NA | 1995
19. Jefferson Place Homeless Shelter ,1135 Jefferson Street, NW Atlanta GA 30318 (B54032),
1 PASS MEINVMI HYD 2500 100 NA
RPM 3 2007
20. Hammond House , 503 Peeples Street, Atlanta GA (B426013)
1 PASS WH’\IIEAE-II—_I((D)\DIA'?'IEOR oo LIFT 70 ° ! ! 2005
21. Central Maintenance Facility, 895 Marietta Boulevard - Atlanta, GA (B501022)
1 ‘ FRT l DOVER ‘ 868283 ‘ HYD ‘ 5000 ‘ 75 I 2 ‘ 2 ‘ 10/86
22. H.J.C Bowden Senior Multi-Purpose Facility, 2885 Church Street, East Point, GA 30344 (B710013)
1 PASS MOWREY 216512 HYD 3500 50 1 1 1995
23. Cliftondale Recreation Center, 4645 Butner Road, College Park GA 30349 (B203013)
1 CHAIR LIFT |N38§$§|SES B0298-10433 HYD 450 NA NA 1993
24. South Fulton Multi-Purpose Center , 4225 Will Lee Road, College Park (B217013)
1 | pass | oTIS | | o | e NA- [ 1996
25. South Fulton Tennis Center Clubhouse 5645 Mason Road SW, College Park GA 30349 (B205013),
1 CHAIR LIFT GARAVENTA 1687-3A 500 2 NA
2 CHAIR LIFT GARAVENTA 500 2 NA
26. Tom Lowe Shooting Center 10 M Building , 3025 Merck Road, SW Atlanta, GEORGIA (B229013)
1 LIFT DOVER HYD 2 NA 1996
2 LIFT NATIONAL WHEE-O- | E600155097 550 9 FT/MIN 2 NA
VATOR 1996
3 LIFT NATIONAL WHEE-O- E600155291 550 9 FT/MIN 2 NA
VATOR 1996
27. South Fulton Service Center, 5600 Stonewall Tell Road, College Park (B602013)
1 ‘ PASS ‘ SOUTHEASTERN 0889 ‘ HYD 3500 ‘ 125 ’ 2 ‘ NA 1994
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Section 9
Elevator and Escalator Maintenance Services

General Conditions

ELEVATOR ELEVATOR SERIAL MACH TYPE CAPACITY RATED SPEED OPEN OPEN INSTALL
NUMBER TYPE MAKE NUMBER (Ibs) (FPM) FRONT REAR DATE
28. College Park Regional Health Center, 1920 John Wesley Ave, College Park (BB320013)
1 PASS DOVER 40K848 HYD 4500 ‘ 125 2 ‘ NA 7/1996
29. Fulton County Family Resources Center, 2836 Springdale Road, Atlanta GA (B811023)
1 PASS DOVER ED1438 HYD 2000 125 3 NA 6/1992
Oak Hill Child and Adolescent Center
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Mission
To serve, protect and govern in concert with
local municipalities
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People Customer Services

Ethics Resource Management
Innovation Equal Opportunity
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CONTRACT AGREEMENT

Consultant: [Insert Consultant Name]

Contract No.: [Insert Project Number and Title]

Address: [Insert Consultant Address]

City, State

Telephone: [Insert Consultant telephone #]
Email: [Insert Consultant Email]

Contact: [Insert Consultant Contact Name]

[Insert Consultant Contact Title

This Agreement made and entered into effective the day of
, 20 by and between FULTON COUNTY, GEORGIA, a political
subdivision of the State of Georgia, hereinafter referred to as “County”, and
[Insert Consultant Company Name], hereinafter referred to as “Consultant”,
authorized to transact business in the State of Georgia.

WITNESSETH

WHEREAS, County through its [Insert User Department Name] hereinafter
referred to as the “Department”, desires to retain a qualified and experienced
Consultant to perform [Insert project description/services to _be provided,
hereinafter, referred to as the "Project".

WHEREAS, Consultant has represented to County that it is experienced and has
gualified and local staff available to commit to the Project and County has relied
upon such representations.

NOW THEREFORE, for and in consideration of the mutual covenants contained
herein, and for other good and valuable consideration, County and Consultant
agree as follows:

ARTICLE 1. CONTRACT DOCUMENTS

County hereby engages Consultant, and Consultant hereby agrees, to perform
the services hereinafter set forth in accordance with this Agreement, consisting of
the following contract documents:

I. Form of Agreement;

[I. Addenda;

[ll. Exhibit A: General Conditions;

IV. Exhibit B: Special Conditions [where applicable];
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V. Exhibit C: Scope of Work

VI. Exhibit D: Project Deliverables;

VII. Exhibit E: Compensation;
VIII. Exhibit F: Purchasing Forms

IX. Exhibit G: Office of Contract Compliance Forms;

X. Exhibit H: Insurance and Risk Management Forms

XI.  Appendix 1: Policy 800-6, Procedure for Handling Change

Orders

The foregoing documents constitute the entire Agreement of the parties
pertaining to the Project hereof and is intended as a complete and exclusive
statement of promises, representations, discussions and agreements oral or
otherwise that have been made in connection therewith. No modifications or
amendment to this Agreement shall be binding upon the parties unless the same
is in writing, conforms to Fulton County Policy and Procedure 800-6 governing
change orders, is signed by the County’s and the Consultant’s duly authorized
representatives, and entered upon the meeting minutes of the Fulton County
Board of Commissioners.

If any portion of the Contract Documents shall be in conflict with any other
portion, the various documents comprising the Contract Documents shall govern
in the following order of precedence: 1) the Agreement, 2) the RFP, 3) any
Addenda, 4) change orders, 5) the exhibits, and 6) portions of Consultant’s
proposal that was accepted by the County and made a part of the Contract
Documents.

The Agreement was approved by the Fulton County Board of Commissioners on
[Insert Board of Commissioners approval date and item number].

ARTICLE 2. SEVERABILITY

If any provision of this Agreement is held to be unenforceable for any reason, the
unenforceability thereof shall not affect the remainder of the Agreement, which
shall remain in full force and effect, and enforceable in accordance with its terms.

ARTICLE 3. DESCRIPTION OF PROJECT

County and Consultant agree the Project is to perform [Insert project
description]. All exhibits referenced in this agreement are incorporated by
reference and constitute an integral part of this Agreement as if they were
contained herein.

ARTICLE 4. SCOPE OF WORK

Unless modified in writing by both parties in the manner specified in the
agreement, duties of Consultant shall not be construed to exceed those services
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specifically set forth herein. Consultant agrees to provide all services, products,
and data and to perform all tasks described in Exhibit C, Scope of Work.

ARTICLE 5. DELIVERABLES

Consultant shall deliver to County all reports prepared under the terms of this
Agreement that are specified in Exhibit D, Project Deliverables. Consultant shall
provide to County all deliverables specified in Exhibit D, Project Deliverables.
Deliverables shall be furnished to County by Consultant in a media of form that is
acceptable and usable by County at no additional cost at the end of the project.

ARTICLE 6. SERVICES PROVIDED BY COUNTY

Consultant shall gather from County all available non-privileged data and
information pertinent to the performance of the services for the Project. Certain
services as described in Exhibit C, Scope of Work, if required, will be performed
and furnished by County in a timely manner so as not to unduly delay Consultant
in the performance of said obligations. County shall have the final decision as to
what data and information is pertinent.

County will appoint in writing a County authorized representative with respect to
work to be performed under this Agreement until County gives written notice of
the appointment of a successor. The County’s authorized representative shall
have complete authority to transmit instructions, receive information, and define
County’s policies, consistent with County rules and regulations. Consultant may
rely upon written consents and approvals signed by County’s authorized
representative that are consistent with County rules and regulations.

ARTICLE 7. MODIFICATIONS

If during the course of performing the Project, County and Consultant agree that
it is necessary to make changes in the Project as described herein and
referenced exhibits, such changes will be incorporated by written amendments in
the form of Change Orders to this Agreement. Any such Change Order and/or
supplemental agreement shall not become effective or binding unless approved
by the Board of Commissioners and entered on the minutes. Such modifications
shall conform to the requirements of Fulton County Policy 800-6, specified in
Appendix 1.

ARTICLE 8. SCHEDULE OF WORK

Consultant shall not proceed to furnish such services and County shall not
become obligated to pay for same until a written authorization to proceed (Notice
to Proceed) has been sent to Consultant from County. The Consultant shall
begin work under this Agreement no later than five (5) days after the effective
date of notice to proceed.
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ARTICLE 9. CONTRACT TERM

[Insert contract term and any renewal options] Make sure the contract term

matches the contract term in the solicitation document exactly.

ARTICLE 10. COMPENSATION

Compensation for work performed by Consultant on Project shall be in
accordance with the payment provisions and compensation schedule, attached
as Exhibit E, Compensation.

The total contract amount for the Project shall not exceed [Insert amount
approved by BOC], which is full payment for a complete scope of work/services.

ARTICLE 11. PERSONNEL AND EQUIPMENT

Consultant shall designate in writing a person(s) to serve as its authorized
representative(s) who shall have sole authority to represent Consultant on all
manners pertaining to this contract.

Consultant represents that it has secured or will secure, at its’ own expense, all
equipment and personnel necessary to complete this Agreement, none of whom
shall be employees of or have any contractual relationship with County. All of the
services required hereunder will be performed by Consultant under his
supervision and all personnel engaged in the work shall be fully qualified and
shall be authorized or permitted under law to perform such services.

Written notification shall be immediately provided to County upon change or
severance of any of the authorized representative(s), listed key personnel or sub-
consultant performing services on this Project by Consultant. No changes or
substitutions shall be permitted in Consultant's key personnel or sub-consultant
as set forth herein without the prior written approval of the County. Requests for
changes in key personnel or sub-consultants will not be unreasonably withheld
by County.

ARTICLE 12. SUSPENSION OF WORK

Suspension Notice: The County may by written notice to the Consultant,
suspend at any time the performance of all or any portion of the services to be
performed under this Agreement. Upon receipt of a suspension notice, the
Consultant must, unless the notice requires otherwise:

1) Immediately discontinue suspended services on the date and to the extent
specified in the notice;
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2) Place no further orders or subcontracts for material, services or facilities
with respect to suspended services, other than to the extent required in
the notice; and

3) Take any other reasonable steps to minimize costs associated with the
suspension.

Notice to Resume: Upon receipt of notice to resume suspended services, the
Consultant will immediately resume performance under this Agreement as
required in the notice.

ARTICLE 13. DISPUTES

Except as otherwise provided in this Agreement, any dispute concerning a
guestion of fact arising under this contract which is not disposed of by agreement
shall be decided by [insert user department name]. The representative shall
reduce the decision to writing and mail or otherwise furnish a copy thereof to the
Consultant. The Consultant shall have 30 days from date the decision is sent to
appeal the decision to the County Manager or his designee by mailing or
otherwise furnishing to the County Manager or designee, copy of the written
appeal. The decision of the County Manager or his designee for the
determination of such appeal shall be final and conclusive. Pending any final
decision of a dispute hereunder, Consultant shall proceed diligently with
performance of the Agreement and in accordance with the decision of the
[department] designated representative.

ARTICLE 14. TERMINATION OF AGREEMENT FOR CAUSE

(1) Either County or Consultant may terminate work under this Agreement in
the event the other party fails to perform in accordance with the provisions
of the Agreement. Any party seeking to terminate this Agreement is
required to give thirty (30) days prior written notice to the other party.

(2)  Notice of termination shall be delivered by certified mail with receipt for
delivery returned to the sender.

3) TIME IS OF THE ESSENCE and if the Consultant refuses or fails to
perform the work as specified in Exhibit C, Scope of Work and maintain
the scheduled level of effort as proposed, or any separable part thereof,
with such diligence as will insure completion of the work within the
specified time period, or any extension or tolling there of, or fails to
complete said work within such time. The County may exercise any
remedy available under law or this Agreement. Failure to maintain the
scheduled level of effort as proposed or deviation from the aforesaid
proposal without prior approval of County shall constitute cause for
termination
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4) The County may, by written notice to Consultant, terminate Consultant’s
right to proceed with the Project or such part of the Project as to which
there has been delay. In such event, the County may take over the work
and perform the same to completion, by contract or otherwise, and
Consultant shall be required to provide all copies of finished or unfinished
documents prepared by Consultant under this Agreement to the County as
stated in Exhibit D, “Project Deliverables”.

5) Consultant shall be entitled to receive compensation for any satisfactory
work completed on such documents as reasonably determined by the
County.

(6)  Whether or not the Consultant’s right to proceed with the work has been
terminated, the Consultant shall be liable for any damage to the County
resulting from the Consultant’s refusal or failure to complete the work
within the specified time period, and said damages shall include, but not
be limited to, any additional costs associated with the County obtaining the
services of another Consultant to complete the project.

ARTICLE 15. TERMINATION FOR CONVENIENCE OF COUNTY

Notwithstanding any other provisions, the County may terminate this Agreement
for its convenience at any time by a written notice to Consultant. If the
Agreement is terminated for convenience by the County, as provided in this
article, Consultant will be paid compensation for those services actually
performed. Partially completed tasks will be compensated for based on a signed
statement of completion to be submitted by Consultant which shall itemize each
task element and briefly state what work has been completed and what work
remains to be done.

If, after termination, it is determined that the Consultant was not in default, or that
the default was excusable, the rights and obligations of the parties shall be the
same as if the termination had been issued for the convenience of the
government.

ARTICLE 16.WAIVER OF BREACH

The waiver by either party of a breach or violation of any provision of this
Agreement, shall not operate or be construed to be, a waiver of any subsequent
breach or violation of the same or other provision thereof.

ARTICLE 17. INDEPENDENT CONSULTANT

Consultant shall perform the services under this Agreement as an independent
Consultant and nothing contained herein shall be construed to be inconsistent
with such relationship or status. Nothing in this Agreement shall be interpreted or
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construed to constitute Consultant or any of its agents or employees to be the
agent, employee or representative of County.

ARTICLE 18. PROFESSIONAL RESPONSIBILITY

Consultant represents that it has, or will secure at its own expenses, all
personnel appropriate to perform all work to be completed under this Agreement;

All the services required hereunder will be performed by Consultant or under the
direct supervision of Consultant. All personnel engaged in the Project by
Consultant shall be fully qualified and shall be authorized or permitted under
applicable State and local law to perform such services.

None of the work or services covered by this Agreement shall be transferred,
assigned, or subcontracted by Consultant without the prior written consent of the
County.

ARTICLE 19. COOPERATION WITH OTHER CONSULTANTS

Consultant will undertake the Project in cooperation with and in coordination with
other studies, projects or related work performed for, with or by County’s
employees, appointed committee(s) or other Consultants. Consultant shall fully
cooperate with such other related Consultants and County employees or
appointed committees. Consultant shall provide within his schedule of work, time
and effort to coordinate with other Consultants under contract with County.
Consultant shall not commit or permit any act, which will interfere with the
performance of work by any other consultant or by County employees.
Consultant shall not be liable or responsible for the delays of third parties not
under its control nor affiliated with the Consultant in any manner.

ARTICLE 20. ACCURACY OF WORK

Consultant shall be responsible for the accuracy of his work and shall promptly
correct its errors and omissions without additional compensation. Acceptance of
the work by the County will not relieve Consultant of the responsibility of
subsequent corrections of any errors and the clarification of any ambiguities.
Consultant shall prepare any plans, report, fieldwork, or data required by County
to correct its errors or omissions. The above consultation, clarification or
correction shall be made without added compensation to Consultant. Consultant
shall give immediate attention to these changes so there will be a minimum of
delay to others.

ARTICLE 21. REVIEW OF WORK

Authorized representatives of County may at all reasonable times review and
inspect Project activities and data collected under this Agreement and
amendments thereto. All reports, drawings, studies, specifications, estimates,

161TB99132C-DR, Elevator and Escalator Maintenance Services 9



maps and computations prepared by or for Consultant, shall be available to
authorized representatives of County for inspection and review at all reasonable
times in the main office of County. Acceptance shall not relieve Consultant of its
professional obligation to correct, at its expense, any of its errors in work. County
may request at any time and Consultant shall produce progress prints or copies
of any work as performed under this Agreement. Refusal by Consultant to submit
progress reports and/or plans shall be cause for County, without any liability
thereof, to withhold payment to consultant until Consultant complies with
County’s request in this regard. County’s review recommendations shall be
incorporated into the plans by Consultant.

ARTICLE 22. INDEMNIFICATION

Consultant hereby agrees to release, indemnify, defend and hold harmless
Fulton County, its Commissioners, officers, employees, sub-consultants,
successors, assigns and agents, from and against any and all losses (including
death), claims, damages, liabilities, costs and expenses (including but not limited
to all actions, proceedings, or investigations in respect thereof and any costs of
judgments, settlements, court costs, attorney’s fees or expenses, regardless of
the outcome of any such action, proceeding, or investigation), caused by, relating
to, based upon or arising out of any act or omission by Consultant, its directors,
officers, employees, sub-consultants, successors, assigns or agents, or
otherwise in connection (directly or indirectly) with its acceptance, or the
performance, or nonperformance, of its obligations under these agreements.
Such obligations shall not be construed to negate, abridge or otherwise reduce
any other rights or obligations of indemnity which would otherwise exist as to any
party or person as set forth in this paragraph.

Consultant obligation to protect, defend, indemnify and hold harmless, as set
forth hereinabove, shall also include, but is not limited to, any matter arising out
of any actual or alleged infringement of any patent, trademark, copyright, or
service mark, or other actual or alleged unfair competition disparagement of
product or service, or other tort or any type whatsoever, or any actual or alleged
violation of trade regulations.

Consultant further agrees to protect, defend, indemnify and hold harmless Fulton
County, its Commissioners, officers, employees, sub-consultants, successors,
assigns and agents from and against any and all claims or liability for
compensation under the Worker's Compensation Act, Disability Benefits Act, or
any other employee benefits act arising out of injuries sustained by any
employees of Consultant. These indemnities shall not be limited by reason of the
listing of any insurance coverage.

These indemnity provisions are for the protection of the County indemnities only

and shall not establish, of themselves, any liability to third parties. The
provisions of this article shall survive termination of this Agreement.
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ARTICLE 23. CONFIDENTIALITY

Consultant agrees that its conclusions and any reports are for the confidential
information of County and that it will not disclose its conclusions in whole or in
part to any persons whatsoever, other than to submit its written documentation to
County, and will only discuss the same with it or its authorized representatives,
except as required under this Agreement to provide information to the public.
Upon completion of this Agreement term, all documents, reports, maps, data and
studies prepared by Consultant pursuant thereto and any equipment paid for by
County as a result of this Agreement, shall become the property of County and
be delivered to the [insert user department name].

Articles, papers, bulletins, reports, or other materials reporting the plans,
progress, analyses, or results and findings of the work conducted under this
Agreement shall not be presented publicly or published without prior approval in
writing of County.

It is further agreed that if any information concerning the Project, its conduct
results, or data gathered or processed should be released by Consultant without
prior approval from County, the release of the same shall constitute grounds for
termination of this Agreement without indemnity to Consultant, but should any
such information be released by County or by Consultant with such prior written
approval, the same shall be regarded as Public information and no longer subject
to the restrictions of this Agreement.

ARTICLE 24. OWNERSHIP OF INTELLECTUAL PROPERTY AND
INFORMATION

Consultant agrees that Fulton County is the sole owner of all information, data,
and materials that are developed or prepared subject to this Agreement.
Consultant or any sub-consultant is not allowed to use or sell any information
subject to this contract for educational, publication, profit, research or any other
purpose without the written and authorized consent of the County. All electronic
files used in connection to this Agreement, which are by definition, any custom
software files used in connection to this Agreement, (collectively, the “Software”),
shall be turned over to the County for its use after termination hereof and
Consultant shall have no interest of any kind in such electronic files. Any
required licenses and fees for the Software or other required materials shall be
purchased and/or paid for by Consultant and registered in the name of the
County , if possible. The Software as defined hereunder, specifically excludes all
software, documentation, information, and materials in which Consultant has pre-
existing proprietary rights and/or has otherwise been licensed to Consultant prior
to this Agreement, and any upgrades, updates, modifications or enhancements
thereto. Consultant agrees to provide at no cost to County any upgrades to any
software used in connection with this Agreement which may be subsequently
developed or upgraded for a period of three (3) years from the date of completion
of the work under the Agreement, except in the case of commercial Software
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licensed to the County. Any information developed for use in connection with this
Agreement may be released as public domain information by the County at its
sole discretion.

ARTICLE 25. COVENANT AGAINST CONTINGENT FEES

Consultant warrants that no person or selling agency has been employed or
retained to solicit or secure this Agreement upon an agreement or understanding
for a commission, percentage, brokerage or contingent fee, excepting bona fide
employees maintained by Consultant for the purpose of securing business and
that Consultant has not received any non-County fee related to this Agreement
without the prior written consent of County. For breach or violation of this
warranty, County shall have the right to annul this Agreement without liability or
at its discretion to deduct from the Contract Price or consideration the full amount
of such commission, percentage, brokerage or contingent fee.

ARTICLE 26. INSURANCE

Consultant agrees to obtain and maintain during the entire term of this
Agreement, all of the insurance required as specified in the Agreement
documents, Exhibit G, Insurance and Risk Management Forms, with the County
as an additional insured and shall furnish the County a Certificate of Insurance
showing the required coverage. The cancellation of any policy of insurance
required by this Agreement shall meet the requirements of notice under the laws
of the State of Georgia as presently set forth in the Georgia Code.

ARTICLE 27. PROHIBITED INTEREST

Section 27.01 Conflict of interest:

Consultant agrees that it presently has no interest and shall acquire no interest
direct or indirect that would conflict in any manner or degree with the
performance of its service hereunder. Consultant further agrees that, in the
performance of the Agreement, no person having any such interest shall be
employed.

Section 27.02 Interest of Public Officials:

No member, officer or employee of County during his tenure shall have any
interest, direct or indirect, in this Agreement or the proceeds thereof.

ARTICLE 28.SUBCONTRACTING

Consultant shall not subcontract any part of the work covered by this Agreement
or permit subcontracted work to be further subcontracted without prior written
approval of County.
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ARTICLE 29. ASSIGNABILITY

Consultant shall not assign or subcontract this Agreement or any portion thereof
without the prior expressed written consent of County. Any attempted assignment
or subcontracting by Consultant without the prior expressed written consent of
County shall at County’s sole option terminate this Agreement without any notice
to Consultant of such termination. Consultant binds itself, its successors,
assigns, and legal representatives of such other party in respect to all covenants,
agreements and obligations contained herein.

ARTICLE 30. ANTI-KICKBACK CLAUSE

Salaries of engineers, surveyors, draftsmen, clerical and technicians performing
work under this Agreement shall be paid unconditionally and not less often than
once a month without deduction or rebate on any account except only such
payroll deductions as are mandatory by law. Consultant hereby promises to
comply with all applicable "Anti-Kickback" Laws, and shall insert appropriate
provisions in all subcontracts covering work under this Agreement.

ARTICLE 31. AUDITS AND INSPECTORS

At any time during normal business hours and as often as County may deem
necessary, Consultant shall make available to County and/or representatives of
the County for examination all of its records with respect to all matters covered
by this Agreement.

It shall also permit County and/or representative of the County to audit, examine
and make copies, excerpts or transcripts from such records of personnel,
conditions of employment and other data relating to all matters covered by this
Agreement. Consultant's records of personnel, conditions of employment, and
financial statements (hereinafter "Information™) constitute trade secrets and are
considered confidential and proprietary by Consultant. To the extent County
audits or examines such Information related to this Agreement, County shall not
disclose or otherwise make available to third parties any such Information without
Consultant's prior written consent unless required to do so by a court order.
Nothing in this Agreement shall be construed as granting County any right to
make copies, excerpts or transcripts of such information outside the area
covered by this Agreement without the prior written consent of Consultant.
Consultant shall maintain all books, documents, papers, accounting records and
other evidence pertaining to costs incurred on the Project and used in support of
its proposal and shall make such material available at all reasonable times during
the period of the Agreement and for eight years from the date of final payment
under the Agreement, for inspection by County or any reviewing agencies and
copies thereof shall be furnished upon request and at no additional cost to
County. Consultant agrees that the provisions of this Article shall be included in
any Agreements it may make with any sub-consultant, assignee or transferee.
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ARTICLE 32. ACCOUNTING SYSTEM

Consultant shall have an accounting system, which is established, and
maintaining in accordance with generally accepted accounting principles.
Consultant must account for cost in a manner consistent with generally accepted
accounting procedures, as approved by Fulton County.

ARTICLE 33. VERBAL AGREEMENT

No verbal agreement or conversation with any officer, agent or employee of
County either before, during or after the execution of this Agreement, shall affect
or modify any of the terms of obligations herein contained, nor shall such verbal
agreement or conversation entitle Consultant to any additional payment
whatsoever under the terms of this Agreement. All changes to this shall be in
writing and the form of a change order in supplemental agreement, approved by
the County, and entered on the Minutes of the Board of Commissioners.

ARTICLE 34. NOTICES

All notices shall be in writing and delivered in person or transmitted by certified
mail, postage prepaid.

Notice to County, shall be addressed as follows:

[Insert User Department Representative Position for project]
[Insert User Department Address

Atlanta, Georgia 30303

Telephone:

Email:

Attention: [Insert User Department Representative for project]

With a copy to:

Department of Purchasing & Contract Compliance
Director

130 Peachtree Street, S.W. Suite 1168

Atlanta, Georgia 30303

Telephone: (404) 612-5800

Email: cecil.moore@fultoncountyga.gov
Attention: Cecil S. Moore

Notices to Consultant shall be addressed as follows:

[Insert Consultant Representative for project]
[Insert Consultant Address]

Telephone:

Email:
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Attention: [Insert Consultant Representative for project]

ARTICLE 35. JURISDICTION

This Agreement will be executed and implemented in Fulton County. Further, this
Agreement shall be administered and interpreted under the laws of the State of
Georgia. Jurisdiction of litigation arising from this Agreement shall be in the
Fulton County Superior Courts. If any part of this Agreement is found to be in
conflict with applicable laws, such part shall be inoperative, null and void insofar
as it is in conflict with said laws, but the remainder of this Agreement shall be in
full force and effect.

Whenever reference is made in the Agreement to standards or codes in
accordance with which work is to be performed, the edition or revision of the
standards or codes current on the effective date of this Agreement shall apply,
unless otherwise expressly stated.

ARTICLE 36. EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, Consultant agrees as follows:

Section 36.01 Consultant will not discriminate against any employee or applicant
for employment because of race, creed, color, sex or national origin;

Section 36.02 Consultant will, in all solicitations or advertisements for employees
placed by, or on behalf of, Consultant state that all qualified applicants, will
receive consideration for employment without regard to race, creed, color, sex or
national origin;

Section 36.03 Consultant will cause the foregoing provisions to be inserted in all
subcontracts for any work covered by the Agreement so that such provision will
be binding upon each sub-consultant, provided that the foregoing provisions shall
not apply to contracts or subcontracts for standard commercial supplies or raw
materials.

ARTICLE 37. FEORCE MAJEURE

Neither County nor Consultant shall be deemed in violation of this Agreement if
either is prevented from performing its obligations hereunder for any reason
beyond its control, including but not limited to acts of God, civil or military
authority, act of public enemy, accidents, fires, explosions, earthquakes, floods or
catastrophic failures of public transportation, provided however, that nothing
herein shall relieve or be construed to relieve Consultant from performing its
obligations hereunder in the event of riots, rebellions or legal strikes.
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ARTICLE 38. OPEN RECORDS ACT

The Georgia Open Records Act, O.C.G.A. Section 50-18-70 et seq., applies to
this Agreement. The Consultant acknowledges that any documents or
computerized data provided to the County by the Consultant may be subject to
release to the public. The Consultant also acknowledges that documents and
computerized data created or held by the Consultant in relation to the Agreement
may be subject to release to the public, to include documents turned over to the
County. The Consultant shall cooperate with and provide assistance to the
County in rapidly responding to Open Records Act requests. The Consultant
shall notify the County of any Open Records Act requests no later than 24 hours
following receipt of any such requests by the Consultant. The Consultant shall
promptly comply with the instructions or requests of the County in relation to
responding to Open Records Act requests.

ARTICLE 39. CONSULTANT’S COMPLIANCE WITH ALL ASSURANCES OR
PROMISES MADE IN RESPONSE TO PROCUREMENT

Where the procurement documents do not place a degree or level of service
relating to the scope of work, M/FBE patrticipation, or any other matter relating to
the services being procured, should any Consultant submit a response to the
County promising to provide a certain level of service for the scope of work,
M/FBE participation, or any other matter, including where such promises or
assurances are greater than what is required by the procurement documents,
and should this response containing these promises or assurances be accepted
by the County and made a part of the Contract Documents, then the degree or
level of service promised relating to the scope of work, M/FBE participation, or
other matter shall be considered to be a material part of the Agreement between
the Consultant and the County, such that the Consultant’s failure to provide the
agreed upon degree or level of service or participation shall be a material breach
of the Agreement giving the County just cause to terminate the Agreement for
cause, pursuant to ARTICLE 14 of the Agreement.

ARTICLE 40. INVOICING AND PAYMENT

Consultant shall submit monthly invoices for work performed during the previous
calendar month, in a form acceptable to the County and accompanied by all
support documentation requested by the County, for payment and for services
that were completed during the preceding phase. The County shall review for
approval of said invoices. The County shall have the right not to pay any invoice
or part thereof if not properly supported, or if the costs requested or a part
thereof, as determined by the County, are reasonably in excess of the actual
stage of completion.

Time of Payment: Invoices for payment shall be submitted to County by the first

(1st) calendar day of the month to facilitate processing for payment in that same
month. Invoices received after the first (1st) calendar day of the month may not

161TB99132C-DR, Elevator and Escalator Maintenance Services 16



be paid until the last day of the following month. The County shall make
payments to Consultant by U.S. mail approximately thirty (30) days after receipt
of a proper invoice. Parties hereto expressly agree that the above contract term
shall supersede the rates of interest, payment periods, and contract and
subcontract terms provided for under the Georgia Prompt Pay Act, O.C.G.A. 13-
11-1 et seq., pursuant to 13-11-7(b), and the rates of interest, payment periods,
and contract and subcontract terms provided for under the Prompt Pay Act shall
have no application to this Agreement; parties further agree that the County shall
not be liable for any interest or penalty arising from late payments.

Submittal of Invoices: Consultant shall submit all invoices in original and one
(1) copy to:

[Insert User Department Representative Position for project]
[Insert User Department Address]

Atlanta, Georgia 30303

Telephone:

Email:

Attention: [Insert User Department Representative for project]

Consultant’'s cumulative invoices shall not exceed the total not-to-exceed fee
established for this Agreement.

Optional: [A narrative of one (1) page only, listing the scope of work/
services billed for shall accompany each invoice.]

County’s Right to Withhold Payments: The County may withhold payments
for services that involve disputed costs, involve disputed audits, or are otherwise
performed in an inadequate fashion. Payments withheld by the County will be
released and paid to the Consultant when the services are subsequently
performed adequately and on a timely basis, the causes for disputes are
reconciled or any other remedies or actions stipulated by the County are
satisfied. The County shall promptly pay any undisputed items contained in such
invoices.

Payment of Sub-consultants/Suppliers: The Consultant must certify in writing
that all sub-consultants of the Consultant and suppliers have been promptly paid
for work and materials and previous progress payments received. In the event
the prime Consultant is unable to pay sub-consultants or suppliers until it has
received a progress payment from Fulton County, the prime Consultant shall pay
all sub-consultants or supplier funds due from said progress payments within
forty-eight (48) hours of receipt of payment from Fulton County and in no event
later than fifteen days as provided for by State Law.

Acceptance of Payments by Consultant; Release. The acceptance by the
Consultant of any payment for services under this Agreement will, in each
instance, operate as, and be a release to the County from, all claim and liability
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to the Consultant for work performed or furnished for or relating to the service for
which payment was accepted, unless the Consultant within five (5) days of its
receipt of a payment, advises the County in writing of a specific claim it contends
is not released by that payment.

ARTICLE 41. TAXES

The Consultant shall pay all sales, retail, occupational, service, excise, old age
benefit and unemployment compensation taxes, consumer, use and other similar
taxes, as well as any other taxes or duties on the materials, equipment, and labor
for the work provided by the Consultant which are legally enacted by any
municipal, county, state or federal authority, department or agency at the time
bids are received, whether or not yet effective. The Consultant shall maintain
records pertaining to such taxes as well as payment thereof and shall make the
same available to the County at all reasonable times for inspection and copying.
The Consultant shall apply for any and all tax exemptions which may be
applicable and shall timely request from the County such documents and
information as may be necessary to obtain such tax exemptions. The County
shall have no liability to the Consultant for payment of any tax from which it is
exempt.

ARTICLE 42. PERMITS, LICENSES AND BONDS

All permits and licenses necessary for the work shall be secured and paid for by
the Consultant. If any permit, license or certificate expires or is revoked,
terminated, or suspended as a result of any action on the part of the Consultant,
the Consultant shall not be entitled to additional compensation or time.

ARTICLE 43. NON-APPROPRIATION

This Agreement states the total obligation of the County to the Consultant for the
calendar year of execution. Notwithstanding anything contained in this
Agreement, the obligation of the County to make payments provided under this
Agreement shall be subject to annual appropriations of funds thereof by the
governing body of the County and such obligation shall not constitute a pledge of
the full faith and credit of the County within the meaning of any constitutional debt
limitation. The Director of Finance shall deliver written notice to the Consultant in
the event the County does not intend to budget funds for the succeeding
Contract year.

Notwithstanding anything contained in this Agreement, if sufficient funds have not
been appropriated to support continuation of this Agreement for an additional
calendar year or an additional term of the Agreement, this Agreement shall
terminate absolutely and without further obligation on the part of the County at
the close of the calendar year of its execution and at the close of each
succeeding calendar year of which it may be renewed, unless a shorter
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termination period is provided or the County suspends performance pending the
appropriation of funds.

ARTICLE 44. WAGE CLAUSE

Consultant shall agree that in the performance of this Agreement the Consultant
will comply with all lawful agreements, if any, which the Consultant had made
with any association, union, or other entity, with respect to wages, salaries, and
working conditions, so as not to cause inconvenience, picketing, or work
stoppage.
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IN WITNESS THEREOF, the Parties hereto have caused this Contract to be
executed by their duly authorized representatives as attested and witnessed and
their corporate seals to be hereunto affixed as of the day and year date first
above written.

OWNER:

FULTON COUNTY, GEORGIA

CONSULTANT:

[Insert Consultant COMPANY
NAME ]

John H. Eaves, Commission Chair
Board of Commissioners

ATTEST:

[Insert Name & Title of person
authorized to sign contract]

ATTEST:

Mark Massey
Clerk to the Commission (Seal)

APPROVED AS TO FORM:

Office of the County Attorney

APPROVED AS TO CONTENT:

[Insert Department Head Name]
[Insert Department Head Title]

161TB99132C-DR, Elevator and Escalator Maintenance Services

Secretary/
Assistant Secretary

(Affix Corporate Seal)
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ADDENDA
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EXHIBIT A

GENERAL CONDITIONS
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EXHIBIT B

SCOPE OF WORK
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EXHIBIT C

COMPENSATION
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EXHIBIT D

PURCHASING FORMS
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EXHIBIT E

CONTRACT COMPLIANCE FORMS
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EXHIBIT F

INSURANCE AND RISK
MANAGEMENT FORMS
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161TB99132C-DR Section 9
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EXHIBIT A
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[EnY

161TB99132C-DR Section 9
Elevator and Escalator Maintenance Services Exhibits

The following submittals shall be completed and submitted with each proposal
(see table below “Required Bid Submittal Check List.”). Please check to make sure
that the required submittals are in the envelope before it is sealed. Failure to
submit all required submittals may deem your bid non-responsive.

Required Bid Submittal Check ()  Check (\)

Check List (if applicable)

One (1) Proposal marked “Original”, five (5) copies

*Form F. Georgia Security and Immigration Contractor Affidavit(s) and
Agreements

Note: If prime contractor is a joint venture, partnership, LLC, each
member of the entity must submit an affidavit

*Form G: Georgia Security and Immigration Subcontractor Affidavit (s)

Bid Form

N~ W

Acknowledgement of each Addendum

Bid Bond (separate envelope if Public Works Construction project)

Purchasing Forms
Form A: Non-Collusion Affidavit of Bidder/Offeror
Form B: Certificate of Acceptance of Request Proposal
requirements
Form D: Certification Regarding Debarment
Form E: Disclosure Form and Questionnaire

10

Office of Contract Compliance Requirements (separate envelope)

11

Evidence of Insurability, bidder must submit one of the following:
Letter from insurance carrier
Certificate of Insurance
An umbrella policy in excess of required limits for this project

12

Verify that Bidder/Proposer is registered w/Georgia Secretary of State
and attach a copy of print out for each

13

Verify Form C1: Georgia Utility License Number and attach a copy of
print out for each Bidder (If applicable)

Verify Form C2: General Contractors License Number and attach a
copy of print for each Bidder (If applicable)

14

Verify Form C3: Professional License and attach a copy of the print
out for each Bidder/Proposer (If applicable)

30

(if complete)




