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November 24, 2009
Re: 09RFP112209-GR

Review of the Economic Impact Study to Create Milton County
Dear: Proposers:

Attached is one (1) copy of Addendum 1, hereby made a part of the above
referenced 09RFP112209-GR.

Except as provided herein, all terms and conditions in 09RFP112209-GR
referenced above remain unchanged and in full force and effect.

erson, CPPO
dministrator
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09RFP112209-GR

Review of the Economic Impact Study to Create Milton County
Addendum No. 1

Page Two

This Addendum forms a part of the solicitation documents and modifies the
original RFP documents as noted below:

The due date is changed to be December 4, 2009 at 2:00 PM.

ACKNOWLEDGEMENT OF ADDENDUM NO. 1

The undersigned proposer acknowledges receipt of this addendum by returning
one (1) copy of this form with the proposal package to the Purchasing
Department, Fulton County Public Safety Building, 130 Peachiree Street, Suite
1168, Atlanta, Georgia 30303 by the RFP due date and time December 4, 2009
at 2:00 PM.

This is to acknowledge receipt of Addendum No. 1, day of
, 2009.

Legal Name of Bidder

Signature of Authorized Representative

Title

Revised 01/02/2008 Page 2 of 2




