



Fulton County, GA

# Department of Purchasing & Contract Compliance

*Cecil S. Moore, CPPO, CPPB, CPSM, C.P.M., A.P.P  
Director*

*July 21, 2011*

**Re: #11RFP07188K-DJ, Architectural & Engineering Services for Five (5) New Branch Libraries for Atlanta-Fulton Public Library System Capital Improvement Program – Phase I**

Dear: Proposers

Attached is one (1) copy of Addendum 4, hereby made a part of the above referenced Request for Proposal (RFP).

Except as provided herein, all terms and conditions in the RFP referenced above remain unchanged and in full force and effect.

Sincerely,

***Donna Jenkins  
Chief Assistant Purchasing Agent***

Winner 2000 - 2009 Achievement of Excellence in Procurement Award • National Purchasing Institute



This Addendum forms a part of the contract documents and **modifies** the original RFP documents as noted below:

**The due date for this project has been extended to Monday, August 1, 2011. Only the due date has been changed. The County will not respond to any additional request, oral or written.**

ACKNOWLEDGEMENT OF ADDENDUM NO. 4

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Purchasing Department, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the RFP due date and time **Monday, August 1, 2011, 11:00 A.M.**

This is to acknowledge receipt of Addendum No. 4, \_\_\_\_\_ day of \_\_\_\_\_, 2011.

\_\_\_\_\_  
Legal Name of Bidder

\_\_\_\_\_  
Signature of Authorized Representative

\_\_\_\_\_  
Title