



Fulton County, GA

Department of Purchasing & Contract Compliance

January 12, 2015

Re: #14RFP95820K-JD – Design/Build Services for Fairburn Road from Village Drive to North Utoy Creek Road, Bridge, and Sidewalk Improvements Project

Dear Proposers:

Attached is one (1) copy of Addendum 1, hereby made a part of the above referenced **#14RFP95820K-JD – Design/Build Services for Fairburn Road from Village Drive to North Utoy Creek Road, Bridge, and Sidewalk Improvements Project**.

Except as provided herein, all terms and conditions in the **#14RFP95820K-JD – Design/Build Services for Fairburn Road from Village Drive to North Utoy Creek Road, Bridge, and Sidewalk Improvements Project** referenced above remain unchanged and in full force and effect.

Sincerely,

Joyce Daniel

Joyce Daniel, CPPB
Assistant Purchasing Agent

Winner 2000 - 2009 Achievement of Excellence in Procurement Award • National Purchasing Institute



#14RFP95820K-JD – Design/Build Services for Fairburn Road from Village Drive to North Utoy Creek Road, Bridge, and Sidewalk Improvements Project
Addendum No. 1
Page Two

This Addendum forms a part of the contract documents and **modifies** the original RFP documents as noted below:

RFP due date is changed to Monday, February 9, 2015, 11:00 A.M.

The last day for questions is changed to Thursday, January 22, 2015, 2:00 P.M.

ACKNOWLEDGEMENT OF ADDENDUM NO. 1

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Department of Purchasing & Contract Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the RFP due date and time **Monday, February 9, 2015, 11:00 A.M.**

This is to acknowledge receipt of Addendum No. 1, _____ day of _____, 2015.

Legal Name of Bidder

Signature of Authorized Representative

Title