



Fulton County, GA

Department of Purchasing & Contract Compliance

September 29, 2015

Re: **15ITB98380K-JAJ Central Library Roof Replacement**

Dear Proposers:

Attached is one (1) copy of Addendum 1, hereby made a part of the above referenced **#15ITB98380K-JAJ Central Library Roof Replacement**

Except as provided herein, all terms and conditions in bid **#15ITB98380K-JAJ Central Library Roof Replacement** referenced above remain unchanged and in full force and effect.

Sincerely,

James A. Jones

James A. Jones
Assistant Purchasing Agent

Winner 2000 - 2009 Achievement of Excellence in
Procurement Award • National Purchasing Institute



**15ITB98380K–JAJ Central Library Roof Replacement
Addendum No. 1
Page Two**

This Addendum forms a part of the contract documents and **modifies** the original ITB documents as noted below:

The due date for receipt of bids is hereby changed from October 9, 2015 to October 23, 2015.

The last day for questions is October 9, 2015 no later than 2:00 p.m.

GAF is an approved manufacturer for TPO Roofing.

See attachment #1 Revised Special Conditions dated September 25, 2105.

See attachment # 2 Department of Finance Payment Procedures.

**A second walk through is hereby re-scheduled for 11:00 a.m. October 6, 2015.
All contractors to meet on the 6th floor Central Library One Margaret Mitchell Square**

ACKNOWLEDGEMENT OF ADDENDUM NO. 1

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Department of Purchasing & Contract Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the ITB due date and time **Friday, October 23, 2015, 11:00 A.M.**

This is to acknowledge receipt of Addendum No. 1, _____ day of _____, 2015.

Legal Name of Bidder

Signature of Authorized Representative

Title