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GENERAL INSTRUCTIONS TO BIDDERS

Bids for the Northwest Atlanta Library must be submitted before 2:00 PM, Thursday, March 20"
2014. A written description of scope should be included with the bid proposal form attached to
this document.

Bids and proposal forms must be submitted to Linda Walton, Fulton County Purchasing
Department. Bids may be mailed, hand delivered, emailed, or faxed:

Fulton County Department of Purchasing and Contract Compliance
c/o Brasfield & Gorrie — Northwest Atlanta Library

130 Peachtree Street SW, Suite 1168, Atlanta, GA 30303

E: Linda.Walton@FultonCountyGa.gov F: (404) 335-5029

Copies of the bid and proposal form must additionally be submitted to the project team at
Brasfield & Gorrie:

Brasfield & Gorrie

Attn: Northwest Atlanta Library Team

1990 Vaughn Road NW, Suite 100, Kennesaw, GA 30144

E: NWAtILibrary@BrasfieldGorrie.com F: (678) 581-6499

Bid documents are available electronically on the following website. The website will require
your email address and name to download the drawings and specifications.

https://brasfieldgorrie.sharefile.com/d/se102860fbfc44b99

Bid documents are also posted on the Fulton County Bid Board at www.fultoncountyga.gov,
under Bid Opportunities.

Hard copies of the plans and specifications can be reviewed at the Fulton County Plan Room in
the Department of Purchasing and Contract Compliance.

There will be pre-bid meeting at 1:00 PM, March 10, 2014 at the Fulton County bid conference
room. Pre-bid meeting attendance is recommended, but not required to bid the project.

RFls pertaining to the work must be submitted in writing to Brasfield & Gorrie by 2:00 PM,
Thursday, March 6", 2014. RFI responses will be issued via the ShareFile site.

Proposals shall be clearly labeled “Bid”, with the name of the project, description of bid
inclusions, bidder name and address, and date submitted. The Construction Manager may reject
any and all bids received that do not meet the project requirements.



DETAILED INSTRUCTIONS TO BIDDERS

GENERAL

BIDS

Brasfield & Gorrie in association with RFB Contractors and BenchMark Management,
Construction Manager, will receive proposals for furnishing all labor and material and
performing all work necessary and incidental to the completion of each Scope for the
Northwest Atlanta Library. Proposals will be accepted by Fulton County Department of
Purchasing and Contract Compliance on behalf of Construction Manager at 130 Peachtree
Street SW, Suite 1168, Atlanta, GA 30303 until 2:00 PM EST, March 20, 2014. The
contract for Work shall be between the Subcontractor and Construction Manager. The
Scope of Work is described in the Scope Sheets available on the ShareFile website.

The Construction Manager reserves the right to reject any or all bids, accept bids in any
order or combination, make modifications to the work after bidding, and waive any
informalities or irregularities in bids if it is deemed in the Owner's best interest to do so.
All bids are subject to the review and approval by the Owner, or their designated
representative.

Conflict of Interest: All bidders must disclose - with their bid - the name of any officer,
director, or agent who is also an employee of the Owner. Further, all bidders must
disclose the name of any Owner employee who owns, directly or indirectly, an interest of
ten percent (10%) or more in the bidder's firm or any of its branches.

Construction Manager reserves the right to submit a sealed bid for any bid package
for this Project.

The Project Architect is Collins Cooper Carusi Architects, Inc. The Associate Architect is
The Freelon Group. The Civil Engineer is Breedlove Landplanning. The Structural
Engineer is Skyes Consulting. The Mechanical Engineer is Johnson, Spellman &
Associates. The Electrical Engineer is Barnett Consulting Engineers.

The Owner is Fulton County, a political subdivision of the State of Georgia.

All bids must be submitted on the Bid Proposal Form supplied by Construction Manager,
and shall be subject to all requirements of the Contract Documents. All bids must be
regular in every respect; all applicable spaces shall be filled in, and no interlineations,
exclusions or special conditions shall be made or included in the Form by the bidder.
Conditional bids will not be accepted, nor will oral, or telephone bids. Erasures or other
changes in the bids must be explained or noted over the signature of the bidder.

Each bidder, by making this bid, represents that:



A. Bidder has read and understands the Bidding Documents and this bid is made
in accordance therewith.

B. Bidder has visited the site and has familiarized themselves with the conditions
under which the Work is to be performed.

C. This bid is based upon the materials, systems and equipment described or named
in the Bidding Documents without exception.

3. Mailed or Hand-delivered Proposals shall be sealed and plainly marked, "Bid", with
name of project, bid package number and description, name and address of bidder,
time and date due. If the bid is sent by mail, the sealed envelope shall be enclosed in a
separate mailing envelope with the notation "BID PACKAGE ENCLOSED" on the face
thereof, and addressed to the Construction Manager at the address indicated in the
Notice to Bidders. To be considered, each envelope shall contain an original of the Bid
Proposal Form.

4. Each copy of the bid proposal shall include the legal name of bidder and each copy shall
be signed by the person or persons legally authorized to bind the bidder to a contract.

MODIFICATION OR WITHDRAWAL OF BIDS

1. Bids may be withdrawn or modified on written or telegraphic request dispatched by the
bidder and received by Fulton County Department of Purchasing and Contract Compliance
on behalf of the Construction Manager prior to the time for receipt of bids, provided that
written confirmation of any telegraphic withdrawal under the signature of the bidder shall
be placed in the mail with the postmark prior to the time set for receipt of bids. It shall be
worded so as not to reveal the amount of the original bids.

2. Negligence on the part of the bidder in preparing his bid confers no right for the
withdrawal of the bid after it has been opened.

3. Bidders shall not modify, withdraw or cancel any of the bids for (120) days after the bid
opening date.

PREQUALIFICATION OF BIDDERS

1. The agreement will only be entered into with responsible subcontractors found to be
satisfactory to the Owner and the Construction Manager, qualified by experience and in a
financial position to do the work specified. The bidder must, upon request, be able to
prove his financial ability to carry on the work until such time as he received his first
payment, and to finance the work between payments until the contract is completed and
accepted.



2. More than one bid from an individual, firm, partnership, corporation or association
under the same or different names will not be considered. If more than one such bid is
received, only the lowest conforming bid will be considered.

BIDDING DOCUMENTS

1. Contract Documents are as enumerated in the Subcontract Agreement. Each bidder shall
promptly review all Contract Documents to assure completeness. If, for any reason, an
item is missing from the transmitted list, he shall so notify the Construction Manager in
writing, who will assist in his receiving missing item(s). Missing items shall not constitute
grounds for modification of the contract.

2. Any addenda issued during the bidding period will be posted to Construction
Manager’s ShareFile site. Email notification of posting will be issued ONLY to the
bidders and suppliers to whom access to Contract Documents have been provided by
Construction Manager directly.

3. No partial sets of drawings and specifications will be issued.
INSPECTION OF SITE

1. Each bidder shall visit the site of the proposed work and fully acquaint himself with
the existing conditions there relating to construction and labor, and shall fully inform
himself as to the facilities involved, the difficulties, restrictions and logical extensions
of Scope attending the performance of the contract. The bidder should thoroughly
examine and familiarize himself with the drawings, specifications and all other Contract
Documents. The subcontractor, by the execution of the contract, shall in no way be
relieved of any obligation under it due to his failure to receive or examine any form, or
legal instrument, or to visit the site and inform himself thoroughly regarding any and all
conditions and requirements that may in any manner affect the work to be
performed under the contract. Lack of knowledge on the part of the Bidder will in
no way relieve him of the obligations and responsibilities assumed under the contract.

INTERPRETATIONS AND ADDENDA

1. Bidders shall promptly notify the Construction Manager of any ambiguity, inconsistency
or error which they may discover upon examination of the Contract Documents for each
portion of the Project or the site and local conditions. No oral interpretation will be
made to any bidder as to the meaning of the Contract Document or any part thereof.
Every request for such an interpretation shall be made in writing to Brasfield & Gorrie,
1990 Vaughn Road NW, Suite 100, Kennesaw, GA 30144, Attn: Northwest Atlanta Library
Team (NWAtlLibrary@BrasfieldGorrie.com).



2. Every interpretation made to a bidder will be in the form of an RFI Response prepared by
the Construction Manager with assistance from the Architect and, when issued, will be on
file in all of the offices to which the Contract Documents have been issued. It shall be the
bidder's responsibility to obtain all RFI Responses and Addenda issued. All such RFI
Responses and Addenda shall be listed on the Bid Form in the space provided and shall
become part of the contract. Each bidder shall be bound by such, whether or not
received by the bidder.

POST BID INFORMATION

1. Unless waived by the Owner, the successful bidder for each portion of the Project shall,
within ten (10) days of notification of selection, submit the following information to the
Construction Manager:

A. Percentage of work to be performed by bidder with his own forces.

B. Proprietary names of the suppliers or principal items, or systems of material
and equipment proposed for the work.

C. List of all sub-subcontractors who will perform work for the bidder and the
percentage of work to be performed by each sub-trade contractor.

D. Insurance Certificates.

E. Executed Subcontract.

F. A complete material cost breakdown for Owner's use.

G. Submittal and Schedule Outline.

H. Schedule of Values in a form acceptable to Construction Manager. For trades

with work both inside and outside of a structure, work and costs associated with
the structure shall stop five (5) feet outside the building line. The remainder of
the work outside the structure (if any) will be described as "site".

2. Prior to the award of contract, Construction Manager will notify the bidder if he, or the
Owner, after due investigation, has reasonable and substantial objection to any person
or organization submitted. If such an objection is expressed and if the Construction
Manager or the Owner refuses in writing to accept such person, or organization, the
bidder may submit an acceptable substitute sub-subcontractor with an increase or
decrease in his bid price to cover the difference in cost occasioned by such substitution.
The Owner or Construction Manager may, at his discretion, accept the revised bid price or
he may disqualify the bidder.



3. Sub-subcontractors and other persons and organizations proposed by the bidder and
accepted by the Construction Manager and the Owner, must be used on the work for
which they were proposed and accepted, and shall not be changed except with the
written approval of the Construction Manager and the Owner.

4, The Owner, and/or the Construction Manager, reserves the right to remove, or cause to
be removed from the Project, any employee of the subcontractor or their sub-
subcontractors, whenever it deems, in its sole discretion, such action to be in the best
interest of the Project. Such removal of undesirable personnel will in no way change or
reduce the obligations of the subcontractor.

FORM OF CONTRACT

1. The form of Agreement between subcontractor and the Construction Manager is
enclosed in the Bid Package Documents, copies of contract attachments are available
upon request. The bidder shall take no exception to the terms and conditions of this
Agreement.

2. Upon execution of the Subcontract Agreement by Construction Manager and successful
bidder, the bidder will hereinafter be called the subcontractor and the Construction
Manager may also be referenced as the Contractor.

AWARD OF CONTRACTS

1. It is intended that separate contracts shall be awarded for each bid package and that the
work start as soon after award as possible; but bids may be held for a period not to
exceed (120) days from the bid opening dates, and no bidder may withdraw his bid
during this period.

2. Award of contracts for each portion of the Project will be made to the best and most
responsive qualified bidder.

SUBSTITUTIONS/APPROVED EQUAL MATERIAL OR EQUIPMENT

1. Requests for substitutions will be considered only after receipt of the bid. No
substitution will be considered unless written request for approval has been
submitted by the bidder to the Construction Manager at bid time. Request shall be
in the form of an alternate to the base bid and shall be so stated on the proposal form.

2. Materials, products and equipment described or named in the Bid Documents
establish a standard or required function, dimension, appearance and quality to be
met by any proposed substitution. Each bid shall be based upon the materials and
equipment described, or named in the Bid Documents. Where systems or products
are designated in the Specifications or on the Drawings by reference to trade names,



manufacturer's names, model numbers, catalog numbers, etc., bids shall be based on the
specific system or products so designated, and the contract will be awarded on that
basis, or substitutions/approved equal material, or equipment approved by Addenda.

3. Requests for substitutions/approved equal material or equipment will be entertained
where the bidder considers that the proposed substitute will offer better service, more
advantageous delivery date, or lesser price, with credit to the Owner, without sacrificing
quality, appearance or function. It shall be understood that approval, or rejection is in no
way an endorsement, or derogation of the product.

4, Each substitution/approved equal material or equipment request shall include an
electronic copy of submittal data and six_(6) complete sets of physical samples if
applicable; contain the name of the material or equipment for which it is to be
substituted, drawings, cuts, performance and test data, and any other information
necessary for evaluation. A statement setting forth any changes in other materials,
equipment or work that incorporation of the substitute would require shall be
included. The burden of proof of the merit of the proposed substitute is upon the
proposed. The Architect/Engineer's decision, made through the Construction Manager,
of approval, or disapproval of a proposed substitution shall be final.

5. If approval is made of any proposed substitution/approved equal material, or
equipment, such approval will be set forth in a written, or telegraphic RFl Response to
the Contract Documents; issued by Construction Manager. Bidders shall not rely upon
approvals made in any other manner.

SCHEDULES

1. The Project will be scheduled by the Critical Path Method by the Construction Manager.
A detailed CPM Schedule is included in this Bid Package and is part of the contract
Documents. The successful subcontractor will be required to furnish, within ten (10)
days after notification of selection, information necessary to bring about a construction
and purchasing schedule allowing for completion of the Project within the time allowed
on the Master Project CPM Schedule. Information shall be in a form acceptable to the
Construction Manager. The Construction Manager will require the subcontractor to
review the Construction Manager's CPM Schedule, at intervals required by the progress
of the Work.

2. The progress of the subcontractor is critical to the progress of the Project. Therefore,
the schedule shown in the contract Scope of Work must be met. Failure to maintain this
schedule will cause the subcontractor to be subject to assessment of milestone damages.

PERMITS

1. Unless otherwise provided in the Contract Documents, the Construction Manager shall



secure and pay for the building permit and impact fees. The subcontractor shall
secure and pay for all other permits, (i.e. plumbing, mechanical, electrical, etc.)
governmental fees, licenses and inspections necessary for the proper execution and
completion of the Work.

ENGINEERING

1. Each bidder must include in his proposal all costs for verifying the suitability of the Work
by others which affects the subcontractor's work, and perform all engineering, and
surveying and field measurements which may be required to complete the Work.

2. Basic reference points and bench marks will be provided by Construction Manager.
Subsequent surveying and field measurements from these points will be the responsibility
of each subcontractor.

INSURANCE

1. The successful bidder shall provide General Liability Insurance, Automobile Liability
Insurance, and Worker's Compensation Insurance. Certificates of Insurance shall be
on a form acceptable to the Construction Manager and shall provide an unconditional
thirty (30) days written notice of cancellation. Subcontractors may be enrolled in an
Owner-Controlled Insurance Program (OCIP) for General Liability Insurance at a later
date, program documentation is available upon request.

UNIT PRICES

1. Unit prices, if requested in the Bid Documents, shall be used, where applicable, to pay for
completed work contained in the Contract Documents, or to make adjustments to the
cost of the Work of the contract due to changes to the Work required by the drawings
and specifications. The prices shall be predicated upon the materials, methods and
standards of quality set forth in the Contract Documents. Unit prices submitted shall
be reasonable within the range of the current pricing in the region for complete in-place
work. Unit prices shall include all costs for overhead, profit, all applicable federal, state,
municipal or local taxes, labor material, equipment and any other incidentals related to
completion of the work. Unit prices for deletions shall be the same as unit prices for
additions. The selected bidder for each bid package shall hold his unit prices for the life
of the subcontract agreement. Unit prices will not be a consideration in selecting the low
bidder or as a basis of award of contract. The Owner and Construction Manager reserve
their right to reject any unit price if considered excessive or unreasonable or to accept
any and all such unit prices which may be considered fair and reasonable.

ALTERNATES

1. Alternates, if requested, are to enable the Owner to compare total costs where



alternate materials and methods might be used. Alternate prices are “all inclusive” and
include all overhead and profit.

A. The successful bidder shall not modify, withdraw or cancel any of the alternate
bids, for 120 days (unless a longer duration is identified in a specific alternate)
after the date of Notice of Award.

B. Subcontractor shall be responsible for any changes in the Work affected by
acceptance of these alternates. Claims for extras resulting from changes caused
by the alternates will not be considered.

C. The Owner's selection of any alternate does not relieve the subcontractors of
timely completion of the Project within the time periods indicated.

2. Materials and methods to be used in the Base Bid and in the Alternates are
described in the contract documents.

RIGHT TO WORK

1. Consideration and acceptance of contracts shall be without regard as to whether or not
the subcontractors, or its employees, are members of a labor union or labor
organization. It shall not be a condition of making any bid or proposal, or for
performance of work, that any person be a member of a labor union or labor
organization.

MATERIAL, SUPPLIES & EQUIPMENT - OWNER'S SALES TAX EXEMPTIONS

1. Bidder shall include Georgia State and other applicable sales taxes for all material, supplies
and equipment included in the Work.

2. If the Owner is tax exempt and exercises his right to purchase directly various
construction materials, supplies and equipment that may be a part of this contract,
then the Construction Manager will act as the Purchasing Agent for the Owner. The
Owner will, via his purchase orders, purchase the materials, and each subcontractor
shall assist the Construction Manager in the preparation of purchase orders. The
materials shall be purchased from the vendors/suppliers selected by the subcontractor,
for the prices negotiated by the subcontractor.

3. The contract amount shall be reduced by the net, undiscounted amount of the purchase
orders, plus all sales taxes. Issuance of the purchase orders by the Owner shall not
relieve the subcontractor of any of his responsibilities regarding material purchases, or
installation, with the exception of the payments for the materials so purchased.
Subcontractor shall remain fully responsible for coordination, correct quantities
ordered, submittals, protection, storage, scheduling, shipping, security, expediting,



receiving, installation, cleaning and all applicable warranties.
OTHER OWNER-FURNISHED EQUIPMENT

1. Certain items scheduled in the Contract Documents are to be furnished directly by the
Owner, to the project site unless otherwise indicated, and are to be received and
installed by the subcontractor.

2. Within fifteen (15) calendar days after receipt of notification of selection for the award of
a contract for the Work, the subcontractor shall submit to the Construction Manager, a
schedule, giving desired dates for delivery of Owner-furnished items. Approved dates
of delivery shall be confirmed to the Construction Manager thirty (30) days prior to
delivery, by subcontractor. Subcontractor shall accept delivery on the established dates
or be responsible for any damage resulting from his failure to take delivery of the
shipment on established dates. Promptly upon delivery, the subcontractor, jointly with
the Construction Manager, shall inspect the materials or equipment for possible shortage
or damage in transit. If shortage or damage is found, subcontractor shall follow the
instructions of the bill of lading for reporting to the carrier. Subcontractor shall submit a
complete receiving report acceptable to the Construction Manager.

3. Subcontractor shall receive, store, protect, secure and unload the items, sign for, provide
additional transportation required, uncrate, assemble, locate in place and install, or
connect ready for operation and use and clean for final inspection. For details of
construction and installation of each item, see drawings and standard details.
Installation, or connection, shall be in accordance with specifications for such work,
including fitting to adjacent work and any additional labor and material required. All
materials/equipment received shall be properly and legibly listed and signed for on
Owner's "Receiving Ticket" form, as well as Shipper's packing slip. The receiving
person's name and company must be legibly shown on all such documents.

SEQUENCE OF CONSTRUCTION

1. The sequence of construction shall be as outlined in the CPM Schedule.

APPRENTICE LABOR REQUIREMENTS

1. This project shall be subject to apprentice labor requirements as enumerated in
Georgia Statutes. The Subcontractor is hereby instructed to become familiar with the
conditions contained in the aforementioned documents and to abide by them under
penalty of law.

DISQUALIFICATION OF BIDDERS

1. Any or all Proposals may be rejected if there is reason to believe that collusion exists



among the Bidders. Participants in such collusion will not be considered in future
Proposals for the same Work. Proposals in which prices are obviously unbalanced may
be rejected by the Owner.

2. Falsification of any entry made on a Bidder’s Prequalification Statement or Proposal
will be deemed a material irregularity and will be grounds for rejection.

DRUG FREE WORKPLACE CERTIFICATION

1. Bidders shall provide evidence for certification of a drug free workplace. Preference
may be given to businesses with drug-free workplace programs whenever two or more
bids which are equal with respect to price, quality, service and location are received for
the procurement of a Subcontract for this project.

BIDDER PREFERENCES

1. If all other factors are equal, preference will be given to a Georgia resident Bidder over
an out-of-state resident. If all Bidders are Georgia residents, a Fulton County Bidder will
receive preference; if there is no Fulton County Bidder, preference will be given to the
Bidder closest to Fulton County. If all Bidders reside out-of-state or all reside within
Fulton County, preference shall be given to the Bidder who certifies it has implemented
a drug-free workplace program. In order to receive preference, a signed certification
of compliance must be submitted with the bid response. If all bids or no bids
include a certificate of compliance, the tie will be broken by a coin flip in the presence of
witnesses.

GEORGIA PRODUCTS AND LABOR

1. In accordance with applicable Georgia Statutes, on public building Contracts, Georgia
products and labor shall be used wherever price and quality are equal, subject to
considerations set forth in the Statutes relating to comparisons of quality and fitness or
materials and equipment as well as qualifications, character, and responsibility of
contractors and builders proposed for employment.

MINORITY, WOMEN & DISADVANTAGED BUSINESS ENTERPRISE (MWDBE) PARTICIPATION

1. CONSTRUCTION MANAGER COMMITMENT
As a matter of policy, Construction Manager is committed to providing opportunities for all
businesses, including small, minority, women, and disadvantaged business enterprises, in
the procurement of goods and services and construction related subcontracting.
Construction Manager firmly believes that in our free enterprise system, every attempt
must be made to fully utilize all of our resources, human as well as material. Our
commitment is to promote and maximize the opportunities for MWDBE participation on
our projects through the development of mutually beneficial business relationships with



the various organizations, subcontractors, suppliers and vendors.  Upon request,
Construction Manager will make available our talent, knowledge and resources to assist in
the development of these business relationships.

2. PROJECT REQUIREMENTS AND GOALS
There are no minimum requirements or stated goals for Minority, Women and
Disadvantaged Business Enterprise (MWDBE) participation for this project, although
Bidders, to the extent consistent with quality, price, risk, and other lawful and relevant
considerations, are encouraged to include and/or provide opportunities for MWDBE
participation and shall exercise good faith efforts to maximize MWDBE participation for
the Work of this Bid Package. MWDBE participation will not be used by the Construction
Manager or Owner as a basis of award.

WORKER SCREENING

1. There will be a Worker Screening program in place for this jobsite which all subcontractors,
sub-subcontractors, suppliers, consultants, and other firms supplying materials,
equipment, or labor, or performing services or work on the project will be required to
adhere to. This includes participation in the U.S. Department of Homeland Security E-Verify
Program.

JOBSITE PROCEDURES

1. Each Subcontractor shall be responsible for providing their own storage sheds, storage
containers, gang boxes, etc. needed for his work. The Subcontractor shall be
responsible in all respects for the contents stored therein. Construction Manager
approval shall be obtained for any storage and staging areas prior to the Subcontractor
mobilization. No materials or equipment shall be stored within the building unless
authorized in writing by the Construction Manager.

2. Drinking water and ice shall be provided by each Subcontractor. All utilities, related
infrastructure, connections, fees, etc. for Subcontractor office trailers (if such trailers are
approved by the Construction Manager) will be the responsibility of the
Subcontractor. Any special utility requirements (i.e. utility requirements other than
standard 120V receptacles and standard %” hose bibbs) required in the performance of
the Subcontractor’s work shall be the responsibility of the Subcontractor. Temporary
heat and/or ventilation required to properly execute the work will be the responsibility of
the Subcontractor.

3. No signs shall be posted by any Subcontractors unless approved in writing by the
Construction Manager.

4, The Construction Manager will determine the areas where employees may park.
Unauthorized vehicles parked on-site will be towed at the Owner's expense. All



construction personnel shall enter and exit the construction site through the construction
entrances designated by the Construction Manager.

Dumpsters will be provided by the Construction Manager for construction debris only.
The dumpster location(s) will be designated by the Construction Manager. It is the
responsibility of the Subcontractor to remove construction debris from the building or
site and to place the construction debris into the dumpsters. The following materials will
not be allowed in dumpsters and it is this Subcontractor’s responsibility to dispose of
these items in a lawful manner: Hazardous materials of any kind, Buckets of any size,
Carpet remnants, Household trash, Perishable items, Liquids, Appliances, and Computers.



BID PROPOSAL FORM

PROJECT: Northwest Atlanta Library

2489 Perry Boulevard
Atlanta, Georgia 30318

SCOPE OF WORK:

COMPANY:

DATE SUBMITTED:

TO:

Brasfield & Gorrie
c/o Fulton County Department of Purchasing and Contract Compliance
130 Peachtree Street SW, Suite 1168, Atlanta, GA 30303

, the undersigned, do hereby

declare that we have carefully examined the site of the proposed Work and the Contract
Documents. We do hereby agree to furnish all material, transportation, equipment,
hoisting, labor and supervision required to do all Work in strict accordance with the
Contract Documents for the following Base Price.

A. BASE BID (Single Scope)

Total bid price for all Work, complete, in accordance with the Contract
Documents inclusive of the appropriate Scope Sheets:

Dollars (S )

*Base Bid not to include P&P Bonds.
B. BID ALTERNATES

The following Alternate Pricing is provided for the purpose of allowing Bidders to
price the Alternates described in the Specifications. Alternate dollar amounts
not to include P&P Bonds.

i. Sika Sarnafil décor roof system G410 Feltback, 72 mil in Light Gray color.
Add / Deduct / No Change Dollars: S
ii. Eliminate development related to the Outdoor Children’s Program. Omit
the pavement, bench and enclosure. Provide a sidewalk from the

Children’s Program Space Exit extending a distance of approximately 15
feet.



Add / Deduct / No Change Dollars: S
C. VOLUNTARY ALTERNATES
The following Alternate Pricing is provided for the purpose of allowing Bidders to
price any additional alternates they think would be beneficial to the project
Scope. Please provide a detailed description of any and all Alternate Pricing.

Alternate dollar amounts not to include P&P Bonds.

i. DESCRIPTION OF ALTERNATE:

Add / Deduct / No Change Dollars: S

ii. DESCRIPTION OF ALTERNATE:

Add / Deduct / No Change Dollars: S

iii. DESCRIPTION OF ALTERNATE:

Add / Deduct / No Change Dollars: S

iv. DESCRIPTION OF ALTERNATE:

Add / Deduct / No Change Dollars: S

v. DESCRIPTION OF ALTERNATE:




Add / Deduct / No Change Dollars: S
2. PAYMENT AND PERFORMANCE BONDS
The cost of Payment and Performance Bond premium shall not be included in the
Proposal Sum (Base Bid, Alternates or Unit Prices). The cost to add Payment and
Performance Bond premiums to the Proposal Sum are as follows (Note: Documentation
of bond costs may be required before awarding a Contract):

A. Add Payment and Performance Bonds to Base Bid. Dollars $

B. Payment and Performance Bond Rate. Percent %

3. This proposal complies with the Instructions to Bidders and Scope Sheets, as well as
Contract Documents dated February 19, 2014. Initial

We acknowledge receipt of Addenda dated:

We acknowledge receipt of RFI responses dated:

4. What percentage of work will be performed by a MBE contractor? %

BIDDER:

ADDRESS:

TELEPHONE:

BY: (Authorized Signature)




Subcontractor shall perform all work necessary or incidental for completion of all STRUCTURAL & MISCELLANEQUS
STEEL work in accordance with the contract documents. It is further understood and agreed that this subcontract
specifically includes, but is not limited to the following items which are listed herein for further definition:

General Scope:

Subcontractor has read and examined the drawings and specifications prepared by Collins Cooper Carusi and Sykes
Consulting, Inc. dated 2.19.14 and has taken these documents into consideration for all work covered under this
scope.

Subcontractor, as an independent contractor employed by the Construction Manager, agrees to provide and to
furnish all labor, materials, scaffolding, equipment, systems, machinery, tools, apparatus, transportation, shop
drawings, samples, and submittals necessary to complete the following Scope of Work, all to be performed in
connection with the Project.

Subcontractor includes multiple mobilizations as required to complete subcontractor’s scope of work.

Subcontractor includes all applicable local and state tax, as well as freight FOB to the jobsite.

Subcontractor shall provide daily clean-up of all debris resulting from their scope of work and general project
construction.

Subcontractor is required to assemble, document, and submit necessary LEED information to the Construction
Manager.

Scope of Subcontractor’s Work:

Subcontractor is to be an AISC Certified Fabricator and erect steel within AISC standards. Comply with all other
applicable fabrication, erection and experience standards as indicated in the Contract Documents

All shop and erection drawings shall be carefully prepared and shall include building coordinates (i.e. grid lines),
reference points and dimensions necessary to properly locate and install the work. Digital copies of the shop and
erection drawings are to be made available to Construction Manager to assist in the coordination of different
trades.

Subcontractor shall fabricate and deliver steel materials in a sequence jointly agreed upon between fabricator,
erector and Construction Manager and in accordance with the project schedule to facilitate early start dates for all
successive trades.

Subcontractor to provide all temporary guying and bracing.

Subcontractor to supply all materials associated with structural framing, wall and roof framing, bracing, clips,
angles, seats, bolts, support steel, miscellaneous metal fabrications, anchor bolts, associated hardware and
accessories as required including but not limited to the following items:

Steel support framing assembly for the folding partition.

Steel angle for joist reinforcement at pipe hangers.

Roof opening and skylight framing.

Support framing for mechanical units.

Welding plates and thru bolts support angles and canopy steel framing.
Canopy support tubes and brackets.

All in-wall counter top support post.
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H. Supply all embed bearing plates. Include all work associated with structural framing, wall and roof
framing, bracing, clips, angles, seats, bolts, support steel, and accessories as required.

I.  Channel support steel for countertops.

). Header tubes, bent plate, header angles, plates, lintel angles, and sill angles (unsized or sized) shown in
details.

K. Other miscellaneous steel items indicated by the Contract Documents whether shown on the structural or

architectural series drawings.

Miscellaneous metals to support ceiling hung toilet partitions.

M. Pipe bollards - Detail 7/S301.

N. Frame Bracing and Curtain Wall framing.

~

Provide labor, equipment and hoisting to erect all structural steel, miscellaneous steel, roof decking, joists and
other steel items shown on the Contract Documents.

Clearly mark the grade of steel on each piece so that it is visible from the floor level.

Subcontractor includes, but is not limited to, furnishing and installation of all structural steel, architecturally
exposed steel and miscellaneous metals fabrication and erection in accordance with the Contract Documents.

Subcontractor includes all shop drawings, erection drawings, design calculations, certificates and test reports,
samples, and all other submittals, provided in quantities necessary for approval and coordination. Shop drawings
and design calculations shall be prepared and submitted under the supervision of a Registered Professional
Engineer, licensed in the State of Georgia. Any connections not specifically designed on the drawings shall be
designed by Subcontractor in accordance with applicable guidelines and standards as defined by the Contract
Documents and shall be designed under the direct supervision of a Registered Professional Engineer licensed in the
State of Georgia. Connections shall resist the forces indicated or required by the Contract Drawings and
Specifications and shall be shown in detail on shop drawings.

Subcontractor’s erector will be included in the shop drawing review process. The erection subcontractor’s
comments will be reviewed and incorporated in the final shop and erection drawings.

Subcontractor will provide a final conformed or ‘clean’ set of shop and erection drawings will be produced
incorporating all comments. This includes incorporating any comments or notes on ‘Approved as Noted’ drawings.

Subcontractor includes all galvanizing, shop painting, special primers and surface preparation as required by the
Contract Documents. Clean all oil, grease, dirt, or any other foreign material from members prior to priming.

Subcontractor will supply Architectural Exposed Structural Steel where required by the Contract Documents.
Supply a prescriptive AESS plan detailing the fabrication tolerances, cleaning directions, welding standards,
grinding & preparation requirements and other pertinent items to be submitted and approved before AESS
fabrications is to begin.

Subcontractor includes all joists, decking, supports, closures, edge angle, bent plate and associated connection
materials in accordance with the Contract Documents. This includes all priming requirements for these materials
per the Contract Documents.

Subcontractor shall shop fabricate items to the greatest extent possible in order to minimize the amount of field
erection labor.

Subcontractor is responsible for coordination of as-built drawings. Erector shall provide as-built information as
required.

It is the responsibility of this subcontractor to review the contract documents and notify the Construction Manager
of any additional information required which is necessary to complete the work.



Subcontractor’s erector shall field measure all as-built conditions prior to start of erection.
Subcontractor includes all required field welding, grinding, etc. to provide architectural exposed structural steel.

All hoisting for this scope of work shall be performed utilizing a crane with sufficient hoisting capacity that the
buildings structural frame can be erected without having to be positioned on the building slab or within the
building interior.

Subcontractor includes cleaning of mud, dirt, oil spills or similar items from the structural steel and metal deck
after erection if required to allow paint or concrete placement.

Subcontractor includes all barricades, flagmen, and traffic control, as may be required, for personnel protection,
hoisting and unloading of materials as applicable to activities and operations of this subcontract work.

Subcontractor includes all necessary ladders, lifts, scaffolding, temporary bracing, temporary shoring, safety
planking, safety rails, etc. as required during construction to provide a complete, safe and secure erection and
structure.

Subcontractor is responsible for coordination of as-built drawings. Erector shall provide as-built information as
required.

Subcontractor will install all work plumb, level, straight and true with no distortion. Perform final adjustment of all
work prior to final acceptance.



BRASFIELD
GORRIE

GENERAL CONTRACTORS

SUBCONTRACT AGREEMENT

Vi#:
VR #:
Order #:

INTERNAL USE ONLY

Subcontract # :

Cost Code:

GEORGIA —
CONTRACTOR: BRASFIELD & GORRIE, L.L.C. (“Contractor”)

Phone: Fax:
SUBCONTRACTOR: (“‘Subcontractor”)

Phone: Fax:

Email:
WORK: (“Work™)
PROJECT: (“Project”)
OWNER: (“Owner”)
ARCHITECT - (“Architect”)
ENGINEER:
PRIME CONTRACT: dated (“Contract”)
SUBCONTRACT PRICE:

( ) Dollars (“Price”)

MONTHLY BILLING DATE: (“Monthly Billing Date”)
MONTHLY BILLING MAILED TO:
( Original Copies)
RETAINED PERCENTAGE ( "Percent") (“Retained Percentage”)
DEFAULT PROTECTION SDI P & P Bonds Not Required
(The above terms are incorporated by reference and are more fully explained below.)
On this ("Contract Date"), Contractor and Subcontractor, with offices at the addresses shown above, agree for themselves, their successors

and assigns as follows:
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ARTICLE 1 - THE WORK

1.1 Subcontractor shall furnish all labor, supervision, services, materials, equipment, tools, scaffolds, transportation, storage and
all other things necessary to perform the work described in Schedule A attached hereto (the “Work™), being a portion of the work required of
Contractor under the Contract between Owner and Contractor. The Work shall be performed by Subcontractor strictly in accordance with the
Contract Documents, which consist of the Contract and the plans, drawings, specifications, addenda and other documents identified in Schedule
B attached hereto, and all modifications issued hereafter thereto (the “Contract Documents”). If the Contract requires the Contractor to
incorporate specific provisions or requirements in subcontract agreements, Subcontractor agrees that all of those provisions or requirements are
incorporated in the Subcontract. Some of these provisions or requirements, along with other provisions, may be incorporated in a Rider attached
hereto. Any changes to the Terms and Conditions are not incorporated unless stated in the attached Addendum, if any, and signed by both
parties.

1.2 Contract Documents are available for examination by Subcontractor at the office of Contractor. The Contract made available
to Subcontractor will be an unpriced copy. Subcontractor represents and agrees that it has had access to all Contract Documents and has
carefully examined and understands the Contract Documents that Subcontractor deems relevant to the Work; has previously notified Contractor
in writing of all ambiguities, inconsistencies and omissions, if any, in the Contract Documents that relate to the Work; has adequately
investigated the nature and conditions of the Project site and locality; has familiarized itself with conditions affecting the difficulty of the Work;
and has entered into this Subcontract based on its own examination, investigation and evaluation and not in reliance upon any opinions or
representations of Contractor.

1.3 In the performance of the Work, Subcontractor agrees that, except as expressly otherwise stated in this Subcontract, it is
bound to Contractor by the terms and conditions of the Contract Documents and that Subcontractor is obligated and liable to Contractor to the
same extent Contractor is obligated and liable to Owner. Subcontractor hereby assumes toward Contractor all of the duties, obligations and
responsibilities that Contractor has by the Contract Documents assumed toward the Owner. Subcontractor agrees to be bound by all
interpretations, decisions or other written instructions by Owner, Architect, any court, arbitration panel, administrative tribunal or other body
relative to any question, interpretation, ambiguity or discrepancy in the Contract Documents in the same manner as Contractor is bound; and
Subcontractor agrees to comply with and to perform the Work as required by such interpretations, decisions or other written instructions. If
Subcontractor incurs any additional cost, delay or disruption to the Work as a result of any such interpretation, decision or written instruction or
as a result of any inadequacy or unsuitability, including without limitation, ambiguity, inconsistency or omission in the Contract Documents,
Contractor shall only be obligated to pay additional compensation to Subcontractor or to extend the Subcontractor’s time for performance if
Contractor receives additional compensation or an extension of time from Owner, and then only to the extent, if any, of Subcontractor’s equitable
portion of such additional compensation or extension of time.

1.4 The Contract Documents and this Subcontract shall be read and interpreted together. If there is a conflict regarding the scope
of the Work, the document requiring the more extensive work shall prevail unless the Contract directs otherwise. Otherwise, this Subcontract
shall govern in the event of any conflict between the Contract Documents and Subcontract pertaining to the relationship between Contractor and
Subcontractor.

ARTICLE 2 - PRICE

Contractor shall pay to Subcontractor for the satisfactory performance and completion of the Work under this Subcontract the sum set
forth above as the Price, subject to additions and deductions as herein provided. To the extent that the Work or any changes or modifications
thereto are to be performed on a unit price basis, the Price shall be computed in accordance with the unit prices set forth in Schedule C based on
actual quantities determined in accordance with the Contract Documents and this Subcontract. The Price and all unit prices shown in Schedule C
include compensation for all costs, direct and indirect, of Subcontractor’s performance of the Work or changes thereto.

ARTICLE 3 — PROGRESS PAYMENTS

3.1 Within the (10) working days of execution of the Subcontract, Subcontractor shall submit to Contractor for approval a
detailed schedule showing a cost breakdown of the Price according to the various line items, or parts, of the Work (with overhead and profit
allocated to each item or part of the Work), for use only as a basis for checking Subcontractor’s applications for payment.

32 Monthly Billing. On or before each Monthly Billing Date, Subcontractor shall submit to Contractor a progress payment
application on Contractor’s form. The application shall include the value of the portions of the Work completed, and if the Contract Documents
provide for payments for stored materials, the value of the material suitably stored (to the satisfaction of Contractor and Owner) at the Project site
or other approved location (“Stored Materials”). Subcontractor shall submit a partial release of lien and general release on Contractor’s form
with each payment application.

33 Payments. Subject to Article 5, within five (5) working days after receiving a progress payment from Owner, Contractor
shall make a progress payment to Subcontractor equal to the approved value of the completed portions of the Work and the Stored Materials
which were included in the Contractor’s billing to Owner, less (a) all previous payment, (b) retainage (and any other reserve or withholding
provided for in this Subcontract) and (c) all charges or backcharges for services, materials, equipment and other items furnished or otherwise
chargeable by Contractor to Subcontractor. Any estimate or determination made by Owner (or Architect) of the value of the completed portions
of the Work or of any deduction or offset for damages to the Work or for charges chargeable by Owner to Contractor on account of the Work,
shall be binding on Subcontractor. Subcontractor acknowledges and agrees that the parties have agreed to specific payment terms in this
Subcontract and therefore that the provisions of Georgia Code Ann. Section 13-11-1 et.seq. do not apply.

ARTICLE 4 — FINAL PAYMENT

4.1 Final billing from Subcontractor, including billing for all Change Orders, shall be submitted to Contractor not later than thirty
(30) calendar days after completion of the Work.
4.2 The final payment, consisting of the unpaid balance of the Price, shall be due and payable within thirty (30) calendar days

after all the following have occurred: (a) completion of the Work by Subcontractor; (b) acceptance of the Work by Architect and Owner; (c)
final payment by Owner to Contractor under the Contract on account of the Work; (d) Subcontractor has furnished to Contractor satisfactory
evidence that there are no outstanding debts to Contractor or outstanding claims, obligations, encumbrances or liens for labor, services, materials,
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equipment, taxes or other items incurred in connection with the Work; (e) delivery of all guarantees, warranties, bonds, instruction manuals, as-
built drawings and similar items required of Subcontractor or its suppliers or subcontractors; and (f) delivery of a release of lien and general
release on Contractor’s form executed by Subcontractor. Contractor agrees that it is not the intent of this Subcontract that Subcontractor would
be denied payment for work performed under this Subcontract or a Change Order and performed in full compliance with the Contract Documents
because of Owner’s refusal to pay Contractor for such work. Subcontractor acknowledges and agrees that the parties have agreed to specific
payment terms in this Subcontract and therefore that the provisions of Georgia Code Ann. Section 13-11-1 et.seq. do not apply.

ARTICLE 5 — PAYMENT CONDITIONS

5.1 Contractor shall have the right at all times to contact Subcontractor’s subcontractors and suppliers to insure that they are
being paid in accordance with the terms of this Subcontract and the terms of their agreements with Subcontractor for labor or materials furnished
for use in performing the Work. Subcontractor agrees that Contractor may, at any time, make payments due to Subcontractor by checks jointly
payable to Subcontractor and one or more of Subcontractor’s subcontractors or suppliers.

5.2 Withholding. In addition to retainage, Contractor may withhold from any progress or final payment all amounts which are
reasonably necessary to protect Contractor against all risks, including, without limitation, attorneys’ fees, if any of the following occur: (i)
Subcontractor fails to provide evidence satisfactory to Contractor that each of its subcontractors, suppliers and laborers has been paid for all
labor, services, materials, and supplies used in the performance of the Work through the end of the pay period covered by the last progress
payment (ii) the Owner reduces a payment to Contractor or backcharges Contractor for reasons attributable to the Work; (iii) a portion of the
Work is unacceptable to Contractor, Owner or Architect; (iv) a third party asserts a claim against Contractor arising from the Work or evidence
reasonably indicates that such a claim(s) may be filed; (v) the Subcontractor fails to carry out the Work in accordance with the Subcontract; (vi)
the Work is not progressing in accordance with or will not be completed within the time allowed by the Schedule; (vii) Subcontractor fails to
furnish certificates of insurance in compliance with Article 12 or bonds in compliance with Article 11or fails to qualify for subcontractor default
insurance in accordance with Schedule G; (viii) Subcontractor has not executed all contract documents, (ix) certified payrolls, if required, are not
current; (x) Subcontractor or any of its sub-subcontractors or suppliers performing any portion of the Work file liens against the project, or (xi)
Subcontractor is in default, (xii) evidence reasonably indicates that Subcontractor may not be able to fulfill its warranty obligations, or (xiii)
Subcontractor has not met its obligations under another subcontract with the Contractor.

53 No Payment shall be evidence of the performance or progress of the Work, or constitute or imply acceptance by the
Contractor of any portion of the Work. Subcontractor agrees that acceptance of any payment shall constitute a release of the Contractor from all
claims, or liability, other than for retainage, for any work, services, materials or equipment performed or furnished or for anything which
occurred or which failed to occur during the payment period to which the payment relates. Acceptance of final payment by Subcontractor shall
constitute a general release of Contractor, its surety and Owner.

5.4 Sums are Tentatively Earned. All sums tentatively earned by Subcontractor by the partial or complete performance of the
Subcontract work and any balance of unearned Subcontract Price, if and when paid by Owner to the Contractor, shall constitute a fund for the
purpose of a) full and timely completion of the Subcontract Work and fulfillment of all Subcontract requirements, b) payment of any back
charges or claims due Contractor from Subcontractor based upon this Subcontract or otherwise, and c¢) payment to the sub-subcontractors,
workers, design professionals, material and service suppliers of Subcontractor, and others who have valid and enforceable mechanic’s lien claims
or valid and enforceable bond claims (if the Project is bonded). Such tentative earnings shall not be due or payable to Subcontractor or anyone
else claiming in Subcontractor’s place and stead, including but not limited to a Trustee in bankruptcy or receiver, until and unless such
Subcontract work is fully and satisfactorily completed, all Subcontract requirements are fulfilled, Contractor and such persons are fully paid and
satisfied and the provisions of Article 4 are fully satisfied. Subcontractor agrees to promptly pay all sub-subcontractors, workers, vendors and
suppliers of Subcontractor and to provide Contractor with each application for periodic progress payments and the final payment, such lien
waivers or proof of such payment as Contractor may require. At any time, Contractor may demand additional written evidence of
Subcontractor’s capability to perform and of such payments to such persons by Subcontractor. Subcontractor declares all funds received by
Subcontractor from Contractor hereunder shall be deemed to be held by Subcontractor in Trust for the benefit of those furnishing work, labor,
materials, services, equipment, etc., to or through Subcontractor for the Subcontract Work.

ARTICLE 6 — TIME

6.1 Time is of the essence in the performance of this Subcontract. Subcontractor is aware of the Contract Time (as defined in the
Contract Documents) and agrees to take any and all steps necessary to insure that the Work is performed in such time as to permit Contractor to
meet its obligations to Owner in accordance with the schedule for the Project to be prepared by Contractor (“the Schedule”). If Subcontractor
fails to maintain the progress required by the Schedule and such failure is Subcontractor’s fault, in whole or in part, Subcontractor agrees, at its
sole cost and expense, to take whatever actions are necessary to get the Work back on schedule.

6.2 Subcontractor agrees at its sole cost and expense: (a) to submit to Contractor within fourteen (14) calendar days of the date of
the Subcontract, a detailed, proposed schedule for the Work for Contractor’s use in preparing the Schedule for the Project; (b) to begin the Work
upon Contractor’s order to do so; (c) to cooperate with Contractor and its other subcontractors and the other contractors, if any; (d) to perform the
Work in such sequence as Contractor may direct; (¢) when requested, to provide all information required to prepare updates or revisions to the
Schedule; and (f) to furnish at all times sufficient and qualified forces and supervision, adequate and conforming materials, equipment, tools and
all other things necessary to achieve the progress required by the Schedule. Subcontractor agrees that Contractor has full discretion with regard
to preparation of the Schedule and updates or revisions thereto during the course of the Project, and that Subcontractor shall perform the Work in
accordance with the requirements of the Schedule and all revisions or updates thereto.

6.3 Subcontractor agrees: (a) to order (for manufacturer and/or purchase and delivery) all materials and equipment required for
the Work as soon as possible to avoid delays caused by unavailability; (b) to furnish Contractor within thirty (30) calendar days of the date of this
Subcontract a list of major materials and equipment required for the Work, showing the name, address and telephone number of the supplier and
the dates on which such materials and equipment are expected to be delivered to the Project site; (c) to furnish Contractor, upon demand, a copy
of each major purchase order and subcontract (at Subcontractor’s option, price information may be deleted); (d) to cause a qualified home office
supervisory representative to attend scheduled progress meetings; and (e) to notify Contractor immediately and confirm in writing within forty-
eight (48) hours, if Subcontractor finds that any item cannot be delivered as required to maintain the Schedule.
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