



# Department of Purchasing & Contract Compliance

July 3, 2012

Re: **#12RFP83277K-JD – Architectural and Engineering Services for Fulton County Government Center Waterproofing**

Dear Proposers:

Attached is one (1) copy of Addendum 3, hereby made a part of the above referenced **#12RFP83277K-JD – Architectural and Engineering Services for Fulton County Government Center Waterproofing**.

Except as provided herein, all terms and conditions in the **#12RFP83277K-JD – Architectural and Engineering Services for Fulton County Government Center Waterproofing** referenced above remain unchanged and in full force and effect.

Sincerely,

*Joyce Daniel*

Joyce Daniel, CPPB  
Assistant Purchasing Agent

Winner 2000 - 2009 Achievement of Excellence in Procurement Award • National Purchasing Institute



**#12RFP83277K-JD – Architectural and Engineering Services for Fulton County  
Government Center Waterproofing  
Addendum No. 3  
Page Two**

This Addendum forms a part of the contract documents and **modifies** the original RFP documents as noted below:

**The RFP due date is changed to Monday, July 16, 2012, 11:00 A.M.**

**The required attendance for the Mandatory Site Visit that was scheduled Thursday, May 31, 2012 will not be required for submission on project #12RFP83277K-JD Architectural and Engineering Services for Fulton County Government Center Waterproofing. All submitted proposals will be accepted.**

**ACKNOWLEDGEMENT OF ADDENDUM NO. 3**

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Department of Purchasing & Contract Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the RFP due date and time **Monday, July 16, 2012, 11:00 A.M.**

This is to acknowledge receipt of Addendum No. 3, \_\_\_\_\_ day of \_\_\_\_\_, 2012.

\_\_\_\_\_  
Legal Name of Bidder

\_\_\_\_\_  
Signature of Authorized Representative

\_\_\_\_\_  
Title