Department of Purchasing & Contract Compliance
Felicia Strong-Whitaker, Interim Director
Fulton County, GA

July 25, 2012

RE: 12RFP052312K-NH MEDICAL AND OFFICE FURNITURE, FIXTURES & EQUIPMENT DESIGN AND INSTALLATION FOR THE OAKHILL CHILD ADOLESCENT AND FAMILY CENTER

Dear Proposers:

Attached is one (1) copy of Addendum 2, hereby made a part of the above referenced RFP.

The due date for the project referenced above has been changed to **August 10, 2012**.

Except as provided herein, all terms and conditions in the RFP number **12RFP052312K-NH** Medical and Office Furniture, Fixtures & Equipment Design and Installation for the Oakhill Child Adolescent and Family Center referenced above remain unchanged and in full force and effect.

Sincerely,

Nancy Harrison, CPPB
Assistant Purchasing Agent

This Addendum forms a part of the contract documents and **modifies** the original RFP documents a s noted above

ACKNOWLEDGEMENT OF ADDENDUM NO. 2

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the RFP package to the Purchasing Department, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the RFP due date and time as stated in the solicitation documents

This is to acknowledge receipt of Addendum No. 2, _____ day of

_____, 2012.

_____
Legal Name of Bidder

_____
Signature of Authorized Representative

_____
Title