Department of Purchasing & Contract Compliance

Cecil S. Moore, CPPO, CPPB, CPSM, C.P.M., A.P.P
Director

Fulton County, GA

April 11, 2011

Re: #11RFP031411K-DB
Design/Build Services for the Oak Hill Child, Adolescent and Family Center

Dear Proposers:

Attached is one (1) copy of Addendum 3, hereby made a part of the above referenced
#11RFP031411K-DB; Design/Build Services for the Oak Hill Child, Adolescent and

Family Center.

Except as provided herein, all terms and conditions in the RFP referenced above
remain unchanged and in full force and effect.

Sincerely,

Dot @ Bonte BB

Darlene A. Banks,
Assistant Purchasing Agent

Winner 2000 - 2009 Achievement of Excellence in - ows
Procurement Award » National Purchasing Institute Accss

130 Peachtree Street, S.W.,Suite 1168 - Atlanta, GA 30303 - (404) 612-5800
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ACKNOWLEDGEMENT OF ADDENDUM NO. 3

The undersigned proposer acknowledges receipt of this addendum by returning one (1)
copy of this form with the proposal package to the Purchasing Department, Fulton
County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia
30303 by the RFP due date and time Monday, May 2,, 2011, 11:00 A.M.

This is to acknowledge receipt of Addendum No. 3, day of :
2011.

Legal Name of Proposer

Signature of Authorized Representative

Title

11RFPQ31411K-DB
Design/Build Services for the
Oak Hill Child, Adolescent and Family Center
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This Addendum forms a part of the contract documents and modifies the original RFP
documents as noted below: Clarification for Section 7 Contract Compliance
Requirements **Special Instructions for Design/Build Projects**

DESIGN PHASE - The Prime Contractor must complete Contract Compliance Exhibits A
~ F as well as provide an Equal Business Opportunity Plan (EBO Plan) per the
directions detailed in this section at time of proposal submission.

Prime Contractor:

Exhibits A-F

Equal Business Opportunity Plan (EBO Plan)
Form 2 (First Source Jobs Program)

Subcontractor:
Exhibit A
Exhibit B
Exhibit D

CONSTRUCTION PHASE - The Prime Contractor must insure that
subcontractors that will be utilized during the construction phase are identified at
sixty percent (60%) of the design completion stage. To that end, the following
exhibits are required to be submitted at that point.

Prime Contractor:
Exhibit C
Exhibit D
Exhibit E

Subcontractor:
Exhibit A
Exhibit B
Exhibit D

Site Visits have been scheduled from April 12" thru April 14" from 1:00pm to

3:00pm.
Address:

2799 Metropolitan Parkway
Atlanta, Georgia 30315

11RFP031411K-DB
Design/Build Services for the
Oak Hill Child, Adolescent and Family Center
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Attached is the property layout drawing handed out during the site visits on
April 5" and April 6: along with the square footage.

Q&A

Question: currently the Oak Hill Facility is not occupied by Fulton County Health
and Human Services (as of approx two months ago) and no programs are
currently being offered at the facility. Last year, several of the buildings were
occupied and it was desired at that time for services to continue to be offered
during the renovation/expansion construction process. Does Fulton County
intend to keep all the buildings vacated with no programs offered during the
design/construction phases for this current proposal?

Answer: The campus will be vacant during the renovation process.

11RFP031411K-DB
Design/Build Services for the
Oak Hill Child, Adolescent and Family Center



OAK HILL CHILD & ADOLESCENT CENTER CAMPUS
2799 METROPOLITAN PARKWAY, ATLANTA GA
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Location #

Location Name

L.ocation Address

Square Footage

Year Built/Acquired

5 |B816123 |Oak Hill - New Administrative Building 2799 Metropolitan Parkway, Atlanta 2,500 1/1/1994
6 [B816063 [Oak Hill - Old Administrative Building 2799 Metropolitan Parkway, Atlanta 2,550 1/1/1948
1 |[B816013 [Oak Hill - Cottage # 1 2799 Metropolitan Parkway, Atlanta 4,716 1/1/1948
2 |B816023 [Oak Hill - Cottage # 2 2799 Metropolitan Parkway, Atlanta 4,176 1/1/1948
3 |B816033 |Oak Hill - Cottage # 3 2799 Metropolitan Parkway, Atlanta 4716 12/1/1953
4 |B816043 |Oak Hill - Cottage # 4 2799 Metropolitan Parkway, Atlanta 4716 1/1/1948
9 |B816093 |Oak Hill - Gymnasium Recreation Center {2799 Metropolitan Parkway, Atlanta 8,271 9/25/1956
8 |B816073 |[Oak Hill - Resource Center 2799 Metropolitan Parkway, Atlanta 830 1/1/1973
7 |B816103 |[Oak Hill - Garage 2799 Metropolitan Parkway, Atlanta 600 1/1/1987
10 [B816083 |Oak Hill - Chemical Building 2799 Metropolitan Parkway, Atlanta 216 1/1/1990
10 |B816033 |Oak Hill - Pump House 2799 Metropolitan Parkway, Atlanta 1{N/A

11 |B816113 |Oak Hill - Picnic Pavilion 2799 Metropolitan Parkway, Atlanta |N/A 1960

NOTE: The bold number listed first before the location # is the number shown on the

property layout drawing handed out during the two day site surveys on April 5th & 6th 2011.




