



Department of Purchasing & Contract Compliance

Cecil S. Moore, CPPO, CPPB, CPSM, C.P.M., A.P.P
Director

Fulton County, GA

September 8, 2011

RE: 11ITB79910K-NH W042-ALPHARETTA WATER TRANSMISSION MAIN (GAP ON KIMBALL BRIDGE RD)

Dear Proposers:

Attached is one (1) copy of Addendum 2, hereby made a part of the above referenced ITB.

Please note that **the due date for the ITB referenced above has been changed to Friday, September 23, 2011 at 11:00 am.**

Except as provided herein, all terms and conditions in the ITB number **11ITB79910K-NH W042-ALPHARETTA WATER TRANSMISSION MAIN (GAP ON KIMBALL BRIDGE RD)** referenced above remain unchanged and in full force and effect.

Sincerely,

Nancy Harrison, CPPB
Assistant Purchasing Agent

Winner 2000 - 2009 Achievement of Excellence in
Procurement Award • National Purchasing Institute



11ITB79910K-NH W042-Alpharetta Water Transmission Main (GAP on Kimball
Bridge Rd)
Addendum No. 2
Page Two

This Addendum forms a part of the contract documents and **modifies** the
original ITB documents as noted above.

ACKNOWLEDGEMENT OF ADDENDUM NO. 2

The undersigned proposer acknowledges receipt of this addendum by
returning one (1) copy of this form with the bid package to the Purchasing
Department, Fulton County Public Safety Building, 130 Peachtree Street,
Suite 1168, Atlanta, Georgia 30303 by the ITB due date and time **Friday,
September 23, 2011 at 11:00 A.M.**

This is to acknowledge receipt of Addendum No. 2, _____ day of
_____, 2011.

Legal Name of Bidder

Signature of Authorized Representative

Title